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.

.

 12 61 16 00-0002 EA Molded Polymer Seat, Molded Polymer Back, Number 30 Chair Platform, Fixed Audience Seating (Irwin Patriot 
30.52.00.30) ....................................................................................................................................................................... 355.11 40.31 

Note: Includes Patriot back, double wall polymer, number 52 self rising seat torsion spring seat lift, open aisle 
standards, number 30 steel chair platform, floor mount, and polymer arms. 

    For >100 To 249, Deduct  -40.12 
    For >249 To 749, Deduct  -48.15 
    For >749, Deduct  -53.50 
    For Up To 9, Add  732.92 
    For >9 To 24, Add  294.24 
    For Expansion Anchor Mounting With Anchor Caps, Add  21.64 
    For Epoxy Anchor Mounting With Anchor Caps, Add  25.82 

.

 12 61 16 00-0003 EA Molded Polymer Seat, Molded Polymer Back, Number 30 Chair Platform, Fixed Audience Seating With Laminate 
Surfaced Aisle Panel (Irwin Patriot 30.52.36.30) ............................................................................................................... 399.72 40.31 

Note: Includes Patriot back, double wall polymer, number 52 self rising seat torsion spring seat lift, number 36 
laminate surfaced aisle panel, number 30 steel chair platform, floor mount, and flat laminate surfaced arms. 

    For >100 To 249, Deduct  -46.82 
    For >249 To 749, Deduct  -56.18 
    For >749, Deduct  -62.42 
    For Up To 9, Add  733.44 
    For >9 To 24, Add  293.37 
    For Expansion Anchor Mounting With Anchor Caps, Add  21.64 
    For Epoxy Anchor Mounting With Anchor Caps, Add  25.82 

XXXXXXX 
. 

12 61 19  Plywood/Hardwood Audience Seating (12 61)
.
.

12 61 19 00-0001  Plywood/Hardwood Audience Seating (12 61 19) 
.
.

 12 61 19 00-0002 EA Veneered Hardwood Seat, Veneered Hardwood Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed 
Audience Seating (Irwin Crusader 1.14.00.4) .................................................................................................................... 548.52 40.31 

Note: Includes Crusader back, veneer surfaced, number 14 self rising seat, open aisle standards, number 4 steel 
chair platform, floor mount, and flat solid hardwood arms. 

    For >100 To 249, Deduct  -69.14 
    For >249 To 749, Deduct  -82.96 
    For >749, Deduct  -92.18 
    For Up To 9, Add  732.83 
    For >9 To 24, Add  294.98 
    For Expansion Anchor Mounting With Anchor Caps, Add  21.64 
    For Epoxy Anchor Mounting With Anchor Caps, Add  25.82 

.

 12 61 19 00-0003 EA Veneered Hardwood Seat, Veneered Hardwood Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed 
Audience Seating With Veneer Surfaced Aisle Panel (Irwin Crusader 1.14.86.4) ............................................................. 595.51 40.31 

Note: Includes Crusader back, veneer surfaced, number 14 self rising seat, number 86 veneer surfaced aisle 
panel, number 4 steel chair platform, floor mount, and flat solid hardwood arms. 

    For >100 To 249, Deduct  -76.18 
    For >249 To 749, Deduct  -91.42 
    For >749, Deduct  -101.58 
    For Up To 9, Add  736.44 
    For >9 To 24, Add  294.58 
    For Expansion Anchor Mounting With Anchor Caps, Add  21.64 
    For Epoxy Anchor Mounting With Anchor Caps, Add  25.82 

XXXXXXX 
. 

12 61 21  Fixed Audience Seating Accessories (12 61)
.
.

12 61 21 00-0001  Fixed Audience Seating Accessories (12 61 21) 
.
.

 12 61 21 00-0002 EA 100 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 189.49 
    For >100 To 249, Deduct  -27.11 
    For >249 To 749, Deduct  -32.53 
    For >749, Deduct  -36.15 

.

 12 61 21 00-0003 EA 120 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 192.97 
    For >100 To 249, Deduct  -27.63 
    For >249 To 749, Deduct  -33.16 
    For >749, Deduct  -36.84 

.

 12 61 21 00-0004 EA 151 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 202.03 
    For >100 To 249, Deduct  -28.99 
    For >249 To 749, Deduct  -34.79 
    For >749, Deduct  -38.65 

.

 12 61 21 00-0005 EA 98 Square Inch, Tru-Fold Writing Tablet For Number 30 Chair Platform, Fixed Audience Seating (Irwin) .......................... 189.49 
    For >100 To 249, Deduct  -27.11 
    For >249 To 749, Deduct  -32.53 
    For >749, Deduct  -36.15 

.

 12 61 21 00-0006 EA 105 Square Inch, Tru-Fold Writing Tablet For Number 30 Chair Platform, Fixed Audience Seating (Irwin) ........................ 202.80 
    For >100 To 249, Deduct  -29.11 
    For >249 To 749, Deduct  -34.93 
    For >749, Deduct  -38.81 

.

 12 61 21 00-0007 EA Rubber Foot Shrouds For Number 4 Chair Platform (Per Chair), Fixed Audience Seating (Irwin) ........................................ 15.58 

XXXXXXX 
. 

12 62  Portable-Audience Seating (12 60) 
.
.

12 62 23  Portable Bleachers (12 62)
.
.

12 62 23 00-0001  Metal Bleachers, Outdoor, Portable (12 62 23) 
Note: Average seating is 18". 

.

.

12 62 23 00-0002  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 

NOT FOR BID
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. 

. 
 12 62 23 00-0003 SEA 2 To 5 Rows, Non Elevated Portable Aluminum Bleacher Price Per Seat ............................................................................ 99.16 3.80 

    For Each "Tip and Roll" Set (Includes Two Fixed Wheels), Add To Total Structure  165.00 
    For Each "Flip and Roll" Set (Includes Four Wheels), Add To Total Structure  335.00 

XXXXXXX 
. 
 12 62 23 00-0004  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 

Note: Includes side and back fence. 
. 
. 

 12 62 23 00-0005 SEA 5 Rows, Non Elevated Portable Aluminum Bleacher .......................................................................................................... 129.30 3.80 
Note: Including side and back fence. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

. 
 12 62 23 00-0006 SEA 6 To 10 Rows, Non Elevated Portable Aluminum Bleacher ................................................................................................ 147.11 3.99 

Note: Including side and back fence. 
    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 

Between Rows), Add  35.00 
. 

 12 62 23 00-0007 SEA 11 To 15 Rows, Non Elevated Portable Aluminum Bleacher .............................................................................................. 153.59 4.19 
Note: Including side and back fence. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

XXXXXXX 
. 
 12 62 23 00-0008  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 

Note: Includes side and back fence and center aisle with rails. 
. 
. 

 12 62 23 00-0009 SEA 5 Rows, Non Elevated Portable Aluminum Bleacher .......................................................................................................... 200.76 4.29 
Note: Including side and back fence and center aisle with hand rails. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

. 
 12 62 23 00-0010 SEA 6 To 10 Rows, Non Elevated Portable Aluminum Bleacher ................................................................................................ 229.23 4.50 

Note: Including side and back fence and center aisle with hand rails. 
    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 

Between Rows), Add  35.00 
. 

 12 62 23 00-0011 SEA 11 To 15 Rows, Non Elevated Portable Aluminum Bleacher .............................................................................................. 248.51 4.76 
Note: Including side and back fence and center aisle with hand rails. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

 
 
 
 

END OF SECTION 12 
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. 
13  Special Construction 
. 
. 
 13 01  Operation and Maintenance of Special Construction (13) 
. 
. 
 13 01 10  Operation and Maintenance of Special Facility Components (13 01) 
. 
. 
 13 01 11  Operation and Maintenance of Swimming Pools (13 01 10)
. 
. 
 13 01 11 11  Operation and Maintenance of Swimming Pools (13 01 11)
. 
. 
 13 01 11 11-0001  Pool Restoration Items (13 01 11 11) 
. 
. 

 13 01 11 11-0002 LF Saw Cutting Pool Floor ......................................................................................................................................................... 12.86  
. 

 13 01 11 11-0003 SF Demolish Pool Floor .............................................................................................................................................................. 23.39  
. 

 13 01 11 11-0004 LF Demolish Pool Gutter Lip ...................................................................................................................................................... 32.74  
. 

 13 01 11 11-0005 LF Demolish Pool Coping........................................................................................................................................................... 19.49  
. 

 13 01 11 11-0006 SF Demolish Up To 1" Thick Pool Plaster .................................................................................................................................. 10.49  
. 

 13 01 11 11-0007 LF Install Pool Coping ................................................................................................................................................................ 75.77  
. 

 13 01 11 11-0008 EA Coring For Pool Pipe Penetrations ...................................................................................................................................... 545.66  
. 

 13 01 11 11-0009 EA Coring For Pool Wall Inlets ................................................................................................................................................. 187.08  
. 

 13 01 11 11-0010 EA Coring For Pool Gutter Outlets ............................................................................................................................................ 311.80  
. 

 13 01 11 11-0011 EA Core And Demolish Pool Light Fixture ................................................................................................................................ 623.61  
. 

 13 01 11 11-0012 EA 12 Volt, LED Pool Light ....................................................................................................................................................... 660.92  
. 

 13 01 11 11-0013 EA Bond/Set Pool Anchors ....................................................................................................................................................... 154.60  
. 

 13 01 11 11-0014 EA Core/Install Pool Cup Anchors ............................................................................................................................................ 430.85  
. 

 13 01 11 11-0015 LF Form Pool Gutter .................................................................................................................................................................. 21.82  
. 

 13 01 11 11-0016 LF Float Pool Gutter Lip ............................................................................................................................................................. 32.74  
. 

 13 01 11 11-0017 LF Theroseal Pool Gutter ........................................................................................................................................................... 10.74  
. 

 13 01 11 11-0018 SF Theroseal Pool Surge Tank .................................................................................................................................................... 8.58  
. 

 13 01 11 11-0019 EA Pool Start-up .................................................................................................................................................................... 9,528.66  
. 

 13 01 11 11-0020 SF Up To 1/2" Thick Troweled Pool Plaster ................................................................................................................................. 5.62  
    For Radius Or Irregular Surface, Add  1.66 
    For Up To 25, Add  1.19 
    For >25 To 50, Add  0.70 
    For >50 To 150, Add  0.31 

. 
 13 01 11 11-0021 SF >1/2" To 1" Thick Troweled Pool Plaster ................................................................................................................................. 7.95  

    For Radius Or Irregular Surface, Add  2.40 
    For Up To 25, Add  1.70 
    For >25 To 50, Add  1.00 
    For >50 To 150, Add  0.45 

. 
 13 01 11 11-0022 SF 1" x 1" Glass Pool Tile Sheet ................................................................................................................................................ 13.79 1.51 

. 
 13 01 11 11-0023 SF 2" x 2" Porcelain Mosaic Pool Tile Sheet .............................................................................................................................. 16.49 1.51 

. 
 13 01 11 11-0024 SF 6" x 6" Porcelain Pool Tile ..................................................................................................................................................... 19.91 1.51 

XXXXXXX 
. 
 13 01 11 11-0025  Swimming Pool Plaster Restoration (13 01 11 11) 
. 
. 

 13 01 11 11-0026 SF Chip, Clean And Repair Plaster Up To 10 SF On Swimming Pool ........................................................................................ 31.18  
. 

 13 01 11 11-0027 SF Chip, Clean And Repair Plaster >10 To 50 SF On Swimming Pool ...................................................................................... 22.56  
. 

 13 01 11 11-0028 SF Chip, Clean And Repair Plaster >50 To 250 SF On Swimming Pool .................................................................................... 16.53  
. 

 13 01 11 11-0029 SF Chip, Clean And Repair Plaster >250 To 1,000 SF On Swimming Pool ............................................................................... 13.08  
. 

 13 01 11 11-0030 SF Chip, Clean And Repair Plaster >1,000 SF On Swimming Pool ............................................................................................. 9.63  

XXXXXXX 
. 
 13 10  Special Facility Components (13) 
. 
. 
 13 11  Swimming Pools (13 10) 
. 
. 
 13 11 46  Swimming Pool Accessories (13 11)

See CSI section 22 51 19 00-0043 for diatomite type filter system. 
. 
. 
 13 11 46 00-0001  Heavy Duty Ladders (13 11 46) 
. 
. 

 13 11 46 00-0002 EA  Ladders, 2 Tread, Stainless Steel Swimming Pool Equipment ........................................................................................ 1,435.52 132.85 
. 

 13 11 46 00-0003 EA  Ladders, 4 Tread, Stainless Steel Swimming Pool Equipment ........................................................................................ 1,761.48 153.29 

XXXXXXX 
. 
 13 11 46 00-0004  Underwater Lights (13 11 46) 
. 
. 

 13 11 46 00-0005 EA Lights, Underwater, 12 Volt, With Transformer Swimming Pool Equipment........................................................................ 462.36 133.57 
. 

 13 11 46 00-0006 EA Lights, Underwater, 110 Volt, Swimming Pool Equipment .................................................................................................. 453.39 133.57 

XXXXXXX 
. 
 13 11 46 00-0007  Pool Covers (13 11 46) 

Note: Includes cover straps and tension springs. 
. 
. 

 13 11 46 00-0008 SF  Pool Covers, Reinforced Polyethylene .................................................................................................................................. 13.17 5.74 
. 

 13 11 46 00-0009 SF  Pool Cover, Vinyl Water Tube ............................................................................................................................................... 13.53 5.74 

XXXXXXX 
. 
 13 11 46 00-0010  Pool Equipment And Accessories (13 11 46) 
. 
. 

 13 11 46 00-0011 EA Swim Lift, Vertical, Stainless Steel, In Pool Mount ........................................................................................................... 4,959.25  
Note: Spectrum #5030. 

NOT FOR BID
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. 
 13 11 46 00-0012 EA Swim Lift, With Arm, Stainless Steel, Deck Mount ........................................................................................................... 7,287.20  

Note: Spectrum Traveler XRC #26705. 
. 

 13 11 46 00-0013 EA Lifeguard Chair, Stainless Steel, 4 SF Platform, 3' High .................................................................................................. 5,729.64 348.39 
Note: Paragon #37-164 "Lookout Dual Side Mount". 

. 
 13 11 46 00-0014 EA Lifeguard Chair, Stainless Steel, 40" x 60" Platform, 3' High ........................................................................................... 9,432.51 371.62 

Note: Paragon #37-164 "Lookout Platform". 
. 

 13 11 46 00-0015 EA Lifeguard Chair, Stainless Steel, 6' High .......................................................................................................................... 6,165.34 371.62 
Note: Paragon #38-005 "OSHA Guard Chair". 

. 
 13 11 46 00-0016 EA Lifeguard Chair, Stainless Steel, 6' High .......................................................................................................................... 5,290.42 371.62 

Note: Paragon #38-010 "Ultraflyte Guard Chair". 
. 

 13 11 46 00-0017 PR Grab Rail, Stainless Steel, 1.90" O.D Tubing x .109" Thickness ...................................................................................... 1,059.63 92.91 
Note: Requires four anchors sockets and escutcheons. Paragon #36-070. 

. 
 13 11 46 00-0018 PR Grab Rail, Stainless Steel, 1.90" O.D Tubing x .145" Thickness ...................................................................................... 1,188.41 92.91 

Note: Requires four anchors sockets and escutcheons. Paragon #36-075. 
. 

 13 11 46 00-0019 EA Bronze Anchor Socket, 4" Deep For 1.90" Outside Diameter Tube .................................................................................... 189.31  
. 

 13 11 46 00-0020 EA Stainless Steel Escutcheon For 1.90" Outside Diameter Tube ............................................................................................. 33.57  
. 

 13 11 46 00-0021 EA Rope Anchor ......................................................................................................................................................................... 29.82  
. 

 13 11 46 00-0022 EA Stanchion Post Socket ........................................................................................................................................................ 170.39  
. 

 13 11 46 00-0023 EA 48" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .109" Thickness ....................................................................... 541.41 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  15.70 
. 

 13 11 46 00-0024 EA 48" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .145" Thickness ....................................................................... 629.71 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  18.79 
. 

 13 11 46 00-0025 EA 60" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .109" Thickness ....................................................................... 578.20 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  16.99 
. 

 13 11 46 00-0026 EA 60" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .145" Thickness ....................................................................... 677.54 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  20.46 
. 

 13 11 46 00-0027 EA 72" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .109" Thickness ....................................................................... 620.15 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  18.45 
. 

 13 11 46 00-0028 EA 72" Long 2-Bend Stair Handrail, 1.90" Outside Diameter x .145" Thickness ....................................................................... 723.90 46.45 
Note: Requires two anchors sockets and escutcheons. 

    For 3-Bend Handrail, Add  22.08 
. 

 13 11 46 00-0029 EA 1 Meter High Aluminum Diving Stand With Stainless Steel Handrail ............................................................................. 12,191.26 929.04 
Note: Requires deck anchor set and diving board. 

. 
 13 11 46 00-0030 EA 3 Meter High Aluminum Diving Stand With Stainless Steel Handrail ............................................................................. 24,035.55 1,858.09 

Note: Requires deck anchor set and diving board. 
. 

 13 11 46 00-0031 SET Bronze Deck Anchor (Set of 8)............................................................................................................................................ 734.58  
. 

 13 11 46 00-0032 EA 16' Duraflex Diving Board ................................................................................................................................................. 4,287.81 92.91 
. 

 13 11 46 00-0033 EA Pool Tube Slide, Stainless Steel Frame, 27" Polyethylene Flume ................................................................................. 26,930.67 1,858.09 
Note: Includes 6' tower deck height, 4' x 4' top platform, 26" wide stair assembly, non-slip deck and step treads, 
and observation deck clear bubble. 

XXXXXXX 
. 
 13 12  Fountains (13 10) 
. 
. 
 13 12 13  Exterior Fountains (13 12) 
. 
. 
 13 12 13 00-0001  Fountains/Aerators (13 12 13) 
. 
. 

 13 12 13 00-0002 EA 1/2 HP Pump, Single Phase With 100' Cord .................................................................................................................... 2,287.15 147.56 
. 

 13 12 13 00-0003 EA 3/4 HP Pump, Single Phase With 100' Cord .................................................................................................................... 2,532.10 150.81 
. 

 13 12 13 00-0004 EA 1 HP Pump, Single Phase With 100' Cord ....................................................................................................................... 2,564.86 154.46 
. 

 13 12 13 00-0005 EA 1-1/2 HP Pump, Single Phase With 100' Cord ................................................................................................................. 2,692.42 158.11 
. 

 13 12 13 00-0006 EA 2 HP Pump, Single Phase With 100' Cord ....................................................................................................................... 2,820.95 162.16 
. 

 13 12 13 00-0007 EA 5 HP Pump, Three Phase With 200' Cord ........................................................................................................................ 6,099.18 166.21 
. 

 13 12 13 00-0008 EA 7-1/2 HP Pump, Three Phase With 200' Cord .................................................................................................................. 6,986.60 170.66 
. 

 13 12 13 00-0009 EA 10 HP Pump, Three Phase With 200' Cord ...................................................................................................................... 7,755.64 175.13 
. 

 13 12 13 00-0010 EA 15 HP Pump, Three Phase With 200' Cord ...................................................................................................................... 9,828.10 180.00 
. 

 13 12 13 00-0011 EA Aerator Nozzle .................................................................................................................................................................... 584.98 81.07 

XXXXXXX 
. 
 13 20  Special Purpose Rooms (13) 
. 
. 
 13 21  Controlled Environment Rooms (13 20) 
. 
. 
 13 21 26  Cold Storage Rooms (13 21) 
. 
. 
 13 21 26 13  Walk-in Coolers (13 21 26) 

See CSI section 11 41 23 00-0000 for walk-in coolers. 
. 
. 
 13 30  Special Structures (13) 
. 
. 
 13 34  Fabricated Engineered Structures (13 30) 
. 
. 
 13 34 16  Grandstands and Bleachers (13 34) 
. 
. 
 13 34 16 13  Grandstands (13 34 16) 
. 
. 
 13 34 16 13-0001  Permanent Grandstands, Wood Seat, Steel Frame (13 34 16 13) 
. 
. 
 13 34 16 13-0002  3 To 15 Tiers (13 34 16 13-0001) 

NOT FOR BID
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. 

. 
 13 34 16 13-0003 SEA 3-15 Tier Permanent Grandstand Price Per Seat ................................................................................................................. 71.14 7.61 

XXXXXXX 
. 
 13 34 16 13-0004  16 To 30 Tiers (13 34 16 13-0001) 
. 
. 

 13 34 16 13-0005 SEA 16-30 Tier Permanent Grandstand Price Per Seat ............................................................................................................. 108.21 8.56 

XXXXXXX 
. 
 13 34 19  Metal Building Systems (13 34)

Note: Includes material, delivery to site, factory design analysis with report, engineered foundation design, shop drawings, and 
assembly of building on site. 

. 

. 
 13 34 19 00-0001  Pre-Engineered Metal Buildings (13 34 19) 

Note: Free standing base buildings have a live load of 12 PSF and a wind load of 16.4 PSF (80 MPH). Includes 
anchoring and fasteners to concrete foundation. Includes design for foundation footings and piers. Includes a 
prime coated structural frame, painted steel wall panels 26 gauge, standing seam roof panels 26 gauge, roof 1 in 
12 slope. Includes material, delivery to site, lifting equipment (crane) for erection, factory design analysis with 
report, engineered foundation design, shop drawings, and assembly of building on site. Eave height is measured 
from the top of slab to the underside of the roof deck. Excludes foundations and slab. See CSI section 03 31 13 
00-0001 for concrete slab, 03 31 13 00-0010 for concrete foundations, 13 34 19 00-0109 for metal building 
options. 

. 

. 
 13 34 19 00-0002  Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0003  20' To 30' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 

34 19 00-0002) 
. 
. 

 13 34 19 00-0004 GSF 10' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 
Siding ................................................................................................................................................................................... 23.32 6.71 

    For 30' To 49' In Length Only, Add  1.92 
    For 50' To 69' In Length Only, Add  1.05 
    For 70' To 99' In Length Only, Add  0.43 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.70 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.17 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.75 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.27 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.43 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.60 
    For Single Slope Frame Roof, Add  1.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.94 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0005 GSF 12' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 25.06 7.37 
    For 30' To 49' In Length Only, Add  1.98 
    For 50' To 69' In Length Only, Add  1.08 
    For 70' To 99' In Length Only, Add  0.45 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.25 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.88 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.44 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.01 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.01 
    For Single Slope Frame Roof, Add  1.24 
    For Each SF Of 24 Gauge Wall Panel, Add  0.71 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.02 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0006 GSF 14' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 27.03 8.13 
    For 30' To 49' In Length Only, Add  2.04 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.81 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.35 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.03 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.64 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.24 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.14 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.49 
    For Single Slope Frame Roof, Add  1.27 
    For Each SF Of 24 Gauge Wall Panel, Add  0.76 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.12 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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. 
 13 34 19 00-0007 GSF 16' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 29.17 8.89 
    For 30' To 49' In Length Only, Add  2.13 
    For 50' To 69' In Length Only, Add  1.16 
    For 70' To 99' In Length Only, Add  0.48 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.88 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.46 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.19 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.84 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.00 
    For Single Slope Frame Roof, Add  1.33 
    For Each SF Of 24 Gauge Wall Panel, Add  0.82 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.22 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0008 GSF 18' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 31.36 9.65 
    For 30' To 49' In Length Only, Add  2.24 
    For 50' To 69' In Length Only, Add  1.22 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.94 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.57 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.35 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.06 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.76 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.53 
    For Single Slope Frame Roof, Add  1.40 
    For Each SF Of 24 Gauge Wall Panel, Add  0.88 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.31 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0009 GSF 20' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 34.41 10.36 
    For 30' To 49' In Length Only, Add  2.58 
    For 50' To 69' In Length Only, Add  1.41 
    For 70' To 99' In Length Only, Add  0.58 
    For >1 In 12 Slope To 3 In 12 Slope, Add  1.03 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.35 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.13 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  8.26 
    For Single Slope Frame Roof, Add  1.62 
    For Each SF Of 24 Gauge Wall Panel, Add  0.97 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.40 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0010 GSF 24' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 38.72 11.89 
    For 30' To 49' In Length Only, Add  2.81 
    For 50' To 69' In Length Only, Add  1.53 
    For 70' To 99' In Length Only, Add  0.63 
    For >1 In 12 Slope To 3 In 12 Slope, Add  1.16 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.94 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.78 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.65 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  7.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  9.29 
    For Single Slope Frame Roof, Add  1.76 
    For Each SF Of 24 Gauge Wall Panel, Add  1.09 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0011  >30' To 50' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
NOT FOR BID
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. 
 13 34 19 00-0012 GSF 10' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 19.65 5.33 
    For 30' To 49' In Length Only, Add  1.80 
    For 50' To 69' In Length Only, Add  0.98 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.59 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.98 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.92 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.36 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.73 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.72 
    For Single Slope Frame Roof, Add  1.12 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.77 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0013 GSF 12' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 21.04 5.82 
    For 30' To 49' In Length Only, Add  1.85 
    For 50' To 69' In Length Only, Add  1.01 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.63 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.05 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.00 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.05 
    For Single Slope Frame Roof, Add  1.16 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0014 GSF 14' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 22.23 6.30 
    For 30' To 49' In Length Only, Add  1.89 
    For 50' To 69' In Length Only, Add  1.03 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.67 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.11 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.34 
    For Single Slope Frame Roof, Add  1.18 
    For Each SF Of 24 Gauge Wall Panel, Add  0.63 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.89 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0015 GSF 16' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 23.91 6.86 
    For 30' To 49' In Length Only, Add  1.98 
    For 50' To 69' In Length Only, Add  1.08 
    For 70' To 99' In Length Only, Add  0.45 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.72 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.20 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.79 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.33 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.74 
    For Single Slope Frame Roof, Add  1.24 
    For Each SF Of 24 Gauge Wall Panel, Add  0.68 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0016 GSF 18' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 25.89 7.37 
    For 30' To 49' In Length Only, Add  2.18 
    For 50' To 69' In Length Only, Add  1.19 
    For 70' To 99' In Length Only, Add  0.49 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.78 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.29 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.11 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.92 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.21 
    For Single Slope Frame Roof, Add  1.36 
    For Each SF Of 24 Gauge Wall Panel, Add  0.74 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.02 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0017 GSF 20' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 27.73 7.88 
    For 30' To 49' In Length Only, Add  2.32 
    For 50' To 69' In Length Only, Add  1.26 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.83 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.39 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.70 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.33 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.27 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.66 
    For Single Slope Frame Roof, Add  1.45 
    For Each SF Of 24 Gauge Wall Panel, Add  0.79 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.09 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0018 GSF 24' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 30.49 8.89 
    For 30' To 49' In Length Only, Add  2.45 
    For 50' To 69' In Length Only, Add  1.34 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.91 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.52 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.29 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.97 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.66 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.32 
    For Single Slope Frame Roof, Add  1.53 
    For Each SF Of 24 Gauge Wall Panel, Add  0.86 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.22 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0019  >50' To 100' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
. 
. 

 13 34 19 00-0020 GSF 10' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 
And Siding ........................................................................................................................................................................... 15.00 3.71 

    For 30' To 49' In Length Only, Add  1.57 
    For 50' To 69' In Length Only, Add  0.86 
    For 70' To 99' In Length Only, Add  0.35 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Single Slope Frame Roof, Add  0.98 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0021 GSF 12' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 15.64 3.90 
    For 30' To 49' In Length Only, Add  1.62 
    For 50' To 69' In Length Only, Add  0.88 
    For 70' To 99' In Length Only, Add  0.36 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.88 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.97 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.75 
    For Single Slope Frame Roof, Add  1.01 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0022 GSF 14' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 16.26 4.09 
    For 30' To 49' In Length Only, Add  1.67 
    For 50' To 69' In Length Only, Add  0.91 
    For 70' To 99' In Length Only, Add  0.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.81 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.95 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.09 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.90 
    For Single Slope Frame Roof, Add  1.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.61 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0023 GSF 16' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 18.12 4.72 
    For 30' To 49' In Length Only, Add  1.76 
    For 50' To 69' In Length Only, Add  0.96 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.91 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.77 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.17 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.44 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.35 
    For Single Slope Frame Roof, Add  1.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0024 GSF 18' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 19.60 5.25 
    For 30' To 49' In Length Only, Add  1.82 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.59 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.98 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.91 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.35 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.70 
    For Single Slope Frame Roof, Add  1.14 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.76 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0025 GSF 20' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 21.03 5.80 
    For 30' To 49' In Length Only, Add  1.87 
    For 50' To 69' In Length Only, Add  1.02 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.63 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.05 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.00 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.05 
    For Single Slope Frame Roof, Add  1.17 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0026 GSF 24' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 23.51 6.55 
    For 30' To 49' In Length Only, Add  2.05 
    For 50' To 69' In Length Only, Add  1.12 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.71 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.18 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.76 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.29 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.47 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.64 
    For Single Slope Frame Roof, Add  1.28 
    For Each SF Of 24 Gauge Wall Panel, Add  0.67 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.92 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 

NOT FOR BID
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 13 34 19 00-0027  Clear Span Tapered Beam Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0028  20' To 30' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0029 GSF 10' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 19.89 5.33 

    For 30' To 49' In Length Only, Add  1.85 
    For 50' To 69' In Length Only, Add  1.01 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.60 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.99 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.49 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.94 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.78 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.77 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.77 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0030 GSF 12' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.42 5.82 
    For 30' To 49' In Length Only, Add  1.96 
    For 50' To 69' In Length Only, Add  1.07 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.64 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.07 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.61 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.09 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.07 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.14 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0031 GSF 14' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.93 6.30 
    For 30' To 49' In Length Only, Add  2.05 
    For 50' To 69' In Length Only, Add  1.12 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.69 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.15 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.72 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.24 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.75 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.50 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.89 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0032 GSF 16' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 24.84 6.86 
    For 30' To 49' In Length Only, Add  2.21 
    For 50' To 69' In Length Only, Add  1.21 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.24 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.86 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.98 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.96 
    For Each SF Of 24 Gauge Wall Panel, Add  0.71 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0033 GSF 18' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 26.56 7.39 
    For 30' To 49' In Length Only, Add  2.33 
    For 50' To 69' In Length Only, Add  1.27 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.80 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.33 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.99 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.19 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.05 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.76 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.03 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0034 GSF 20' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 28.24 7.92 
    For 30' To 49' In Length Only, Add  2.44 
    For 50' To 69' In Length Only, Add  1.33 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.85 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.41 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.75 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.37 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.78 
    For Each SF Of 24 Gauge Wall Panel, Add  0.81 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.09 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0035 GSF 24' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 31.77 9.04 
    For 30' To 49' In Length Only, Add  2.67 
    For 50' To 69' In Length Only, Add  1.46 
    For 70' To 99' In Length Only, Add  0.60 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.95 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.59 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.38 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.10 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.81 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.04 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.62 
    For Each SF Of 24 Gauge Wall Panel, Add  0.91 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.24 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0036  >40' To 50' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0037 GSF 10' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 17.87 4.72 

    For 30' To 49' In Length Only, Add  1.70 
    For 50' To 69' In Length Only, Add  0.93 
    For 70' To 99' In Length Only, Add  0.38 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.40 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.29 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0038 GSF 12' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 19.15 5.15 
    For 30' To 49' In Length Only, Add  1.77 
    For 50' To 69' In Length Only, Add  0.97 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0039 GSF 14' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 20.42 5.59 
    For 30' To 49' In Length Only, Add  1.84 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.61 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.02 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.53 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.99 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.45 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.90 
    For Each SF Of 24 Gauge Wall Panel, Add  0.59 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.80 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0040 GSF 16' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.76 6.00 
    For 30' To 49' In Length Only, Add  1.94 
    For 50' To 69' In Length Only, Add  1.06 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.65 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.09 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.63 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.12 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.61 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.13 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.22 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.85 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0041 GSF 18' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 23.13 6.43 
    For 30' To 49' In Length Only, Add  2.03 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.69 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.16 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.73 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.78 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.39 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.55 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.91 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0042 GSF 20' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 24.46 6.86 
    For 30' To 49' In Length Only, Add  2.12 
    For 50' To 69' In Length Only, Add  1.16 
    For 70' To 99' In Length Only, Add  0.48 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.73 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.22 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.83 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.38 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.94 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.87 
    For Each SF Of 24 Gauge Wall Panel, Add  0.70 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0043 GSF 24' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 27.50 7.82 
    For 30' To 49' In Length Only, Add  2.32 
    For 50' To 69' In Length Only, Add  1.26 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.83 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.38 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.06 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.68 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.23 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.78 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.08 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0044  >50' To 80' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0045 GSF 10' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 15.23 3.71 

    For 30' To 49' In Length Only, Add  1.62 
    For 50' To 69' In Length Only, Add  0.89 
    For 70' To 99' In Length Only, Add  0.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.46 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.83 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.89 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.66 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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. 
 13 34 19 00-0046 GSF 12' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 16.10 3.97 
    For 30' To 49' In Length Only, Add  1.69 
    For 50' To 69' In Length Only, Add  0.92 
    For 70' To 99' In Length Only, Add  0.38 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.81 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.93 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.06 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.86 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.60 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0047 GSF 14' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 16.94 4.21 
    For 30' To 49' In Length Only, Add  1.76 
    For 50' To 69' In Length Only, Add  0.96 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.85 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.27 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.65 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.03 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.07 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.63 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0048 GSF 16' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 17.84 4.47 
    For 30' To 49' In Length Only, Add  1.83 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.39 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.28 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.66 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0049 GSF 18' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 18.96 4.78 
    For 30' To 49' In Length Only, Add  1.93 
    For 50' To 69' In Length Only, Add  1.06 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.95 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.85 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.28 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.60 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.55 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.70 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0050 GSF 20' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 19.96 5.03 
    For 30' To 49' In Length Only, Add  2.04 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.60 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.00 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.50 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.95 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.40 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.79 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.73 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0051 GSF 24' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.34 5.72 
    For 30' To 49' In Length Only, Add  2.23 
    For 50' To 69' In Length Only, Add  1.22 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.67 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.12 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.68 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.18 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.68 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.24 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.36 
    For Each SF Of 24 Gauge Wall Panel, Add  0.65 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.82 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0052  Single Post 2-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0053  Up To 60' Wide Single Post 2-Span Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0052) 
. 
. 

 13 34 19 00-0054 GSF 14' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 16.30 4.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.96 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.10 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.91 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.65 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0055 GSF 16' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 17.41 4.68 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.52 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.87 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.31 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.70 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.09 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.31 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.18 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0056 GSF 18' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 18.30 4.93 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.55 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.92 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.78 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.20 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.48 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.39 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.72 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0057 GSF 20' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 19.16 5.19 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0058 GSF 24' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 20.78 5.63 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.62 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.04 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.56 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.03 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.49 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.95 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.99 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.81 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0059  >60' To 80' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 

NOT FOR BID
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 13 34 19 00-0060 GSF 14' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 14.98 3.86 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.58 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0061 GSF 16' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 15.95 4.11 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.20 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.56 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.91 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.03 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.62 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0062 GSF 18' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 16.82 4.37 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.50 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.84 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.64 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.02 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.20 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.49 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.65 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0063 GSF 20' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 17.60 4.58 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.53 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.88 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.32 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.72 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.11 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.34 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.22 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.67 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0064 GSF 24' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 19.07 4.98 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.95 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.43 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.86 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.29 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.62 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.58 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.72 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0065  >80' To 100' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0066 GSF 14' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 13.76 3.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.41 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.69 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.03 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.65 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.61 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.30 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0067 GSF 16' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 14.40 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.40 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.73 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.74 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.46 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0068 GSF 18' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 15.17 3.76 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.46 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.64 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0069 GSF 20' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 15.82 3.91 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.79 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.19 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.54 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.90 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.01 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.80 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0070 GSF 24' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 17.16 4.27 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.86 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.29 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.06 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.26 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.12 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.64 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0071  >100' To 120' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0072 GSF 14' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 13.35 3.25 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0073 GSF 16' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 13.90 3.40 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.34 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0074 GSF 18' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 14.54 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.09 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.74 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.49 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0075 GSF 20' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 15.15 3.71 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.64 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0076 GSF 24' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 16.43 4.01 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.23 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.60 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.97 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.12 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.94 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.60 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0077  Double Post 3-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0078  Up To 120' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
. 
. 

 13 34 19 00-0079 GSF 14' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.38 3.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.61 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.21 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0080 GSF 16' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.91 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.34 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0081 GSF 18' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.89 3.46 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.69 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.35 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.33 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

NOT FOR BID
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 13 34 19 00-0082 GSF 20' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.46 3.60 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.41 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.74 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.75 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.47 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0083 GSF 24' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 16.09 3.86 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.93 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.06 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.86 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.58 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0084  >120' To 150' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
. 
. 

 13 34 19 00-0085 GSF 14' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 12.54 3.10 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.38 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.01 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0086 GSF 16' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 12.97 3.20 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.56 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.11 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.50 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0087 GSF 18' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 13.47 3.33 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.01 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.31 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.62 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.56 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.23 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.52 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0088 GSF 20' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 13.95 3.46 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.05 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.35 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0089 GSF 24' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 15.57 3.71 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.74 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0090  Triple Post 4-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0091  Up To 160' Wide Triple Post 4-Span Frame Pre-Engineered Metal Building 

(13 34 19 00-0090) 
. 
. 

 13 34 19 00-0092 GSF 14' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.02 2.95 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.36 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.60 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.44 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.28 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.88 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0093 GSF 16' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.51 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.38 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.00 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0094 GSF 18' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.93 3.15 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.55 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0095 GSF 20' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 13.34 3.25 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.53 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0096 GSF 24' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 15.01 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0097  >160' To 180' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Building (13 34 19 00-0090) 

NOT FOR BID
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. 
 13 34 19 00-0098 GSF 14' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.81 2.85 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.35 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.59 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.89 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.15 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.42 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.24 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.46 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0099 GSF 16' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.23 2.95 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.37 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.61 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.92 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.19 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.47 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.32 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.94 
    For Each SF Of 24 Gauge Wall Panel, Add  0.36 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0100 GSF 18' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.69 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.95 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.24 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.41 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.05 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0101 GSF 20' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.10 3.15 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.66 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.98 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.49 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.14 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0102 GSF 24' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.67 3.40 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.10 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.43 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.76 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.52 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0103  >180' To 200' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0090) 
. 
. 

 13 34 19 00-0104 GSF 14' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.61 2.75 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.35 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.58 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.87 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.21 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.79 
    For Each SF Of 24 Gauge Wall Panel, Add  0.34 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0105 GSF 16' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.96 2.85 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.36 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.60 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.44 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.27 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.87 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.46 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0106 GSF 18' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.42 2.95 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.37 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.62 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.93 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.49 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.98 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0107 GSF 20' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.88 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.64 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.55 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.45 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.09 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0108 GSF 24' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.44 3.30 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.41 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.73 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.74 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.47 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0109  Metal Building Options (13 34 19 00-0001) 

Note: For use with metal buildings only. See CSI section 08 36 13 00-0013 for sectional doors, 08 51 13 00-0065 
for sliding windows. 

. 

. 
 13 34 19 00-0110  Metal Framing For Rough Openings (13 34 19 00-0109) 

Note: Excludes doors See CSI section 08 13 00 00-0000 for metal doors, 08 14 00 00-0000 for wood doors, 08 
33 23 00-0000 for overhead coiling doors. 

. 

. 
 13 34 19 00-0111 EA  Single Door, Metal Frame Rough Opening ......................................................................................................................... 432.28 113.81 

. 
 13 34 19 00-0112 EA  Double Door, Metal Frame Rough Opening ........................................................................................................................ 654.31 147.35 

. 
 13 34 19 00-0113 EA 10' x 10' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 767.47 139.73 

. 
 13 34 19 00-0114 EA 12' x 12' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 827.77 142.26 

. 
 13 34 19 00-0115 EA 14' x 14' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 878.33 147.35 

. 
 13 34 19 00-0116 EA Up To 12 SF, Window Opening, Metal Frame Rough Opening .......................................................................................... 416.54 113.81 

. 
 13 34 19 00-0117 EA >12 To 18 SF, Window Opening, Metal Frame Rough Opening ......................................................................................... 468.01 129.36 

. 
 13 34 19 00-0118 LF Additional Girts ...................................................................................................................................................................... 11.43  

XXXXXXX 
. 
 13 34 19 00-0119  Wall Panel Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge wall panels. 
. 
. 

 13 34 19 00-0120 SF Upgrade To 2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................... 9.94  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0121 SF Upgrade To 2-1/2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ....................................................................... 12.13  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0122 SF Upgrade To 3" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 14.11  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0123 SF Upgrade To 4" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 16.41  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

XXXXXXX 

NOT FOR BID
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. 
 13 34 19 00-0124  Roofing Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge standing seam roof panels. 
. 
. 

 13 34 19 00-0125 SF Upgrade To 24 Gauge Galvanized Steel Standing Seam Roof ..............................................................................................0.98  
. 

 13 34 19 00-0126 SF Upgrade To 4" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 16.99  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0127 SF Upgrade To 5" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 18.13  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0128 SF Upgrade To 6" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 19.07  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0129 EA  3' x 10' Translucent Fiberglass Panels ................................................................................................................................ 147.45 43.70 

. 
 13 34 19 00-0130 LF Vented Ridge Vent For Standing Seam Roof ........................................................................................................................ 20.08  

XXXXXXX 
. 
 13 34 19 00-0131  Insulation For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0132 SF 1-1/2" Thick, R-5.5, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ..........................................................................1.01 0.27 
. 

 13 34 19 00-0133 SF 2-1/2" Thick, R-8, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation .............................................................................1.12 0.27 
. 

 13 34 19 00-0134 SF 3-1/2" Thick, R-11, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ...........................................................................1.27 0.36 
. 

 13 34 19 00-0135 SF 3-1/2" Thick, R-13, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ...........................................................................1.48 0.36 
. 

 13 34 19 00-0136 SF 6" Thick, R-19, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation .................................................................................1.86 0.36 
. 

 13 34 19 00-0137 SF 1-1/2" Thick, R-5.5, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation .................................................................1.24 0.27 
. 

 13 34 19 00-0138 SF 2-1/2" Thick, R-8, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ....................................................................1.35 0.27 
. 

 13 34 19 00-0139 SF 3-1/2" Thick, R-11, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ..................................................................1.46 0.36 
. 

 13 34 19 00-0140 SF 3-1/2" Thick, R-13, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ..................................................................1.62 0.36 
. 

 13 34 19 00-0141 SF 6" Thick, R-19, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ........................................................................1.93 0.36 
. 

 13 34 19 00-0142 SF 1-1/2" Thick, R-5.5, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ........................................................................1.17 0.27 
. 

 13 34 19 00-0143 SF 2-1/2" Thick, R-8, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ...........................................................................1.31 0.27 
. 

 13 34 19 00-0144 SF 3-1/2" Thick, R-11, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation .........................................................................1.55 0.36 
. 

 13 34 19 00-0145 SF 3-1/2" Thick, R-13, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation .........................................................................1.71 0.36 
. 

 13 34 19 00-0146 SF 6" Thick, R-19, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ...............................................................................2.00 0.36 
. 

 13 34 19 00-0147 SF 2" Thick, R-6.5, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ..........................................................................1.09 0.27 
. 

 13 34 19 00-0148 SF 3" Thick, R-10, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ...........................................................................1.15 0.27 
. 

 13 34 19 00-0149 SF 4" Thick, R-13, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ...........................................................................1.30 0.36 
. 

 13 34 19 00-0150 SF 6" Thick, R-19, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ...........................................................................1.62 0.36 
. 

 13 34 19 00-0151 SF 2" Thick, R-6.5, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ..................................................1.10 0.27 
. 

 13 34 19 00-0152 SF 3" Thick, R-10, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ...................................................1.17 0.27 
. 

 13 34 19 00-0153 SF 4" Thick, R-13, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ...................................................1.32 0.36 
. 

 13 34 19 00-0154 SF 6" Thick, R-19, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ...................................................1.66 0.36 
. 

 13 34 19 00-0155 SF 2" Thick, R-6.5, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ..................1.47 0.27 
. 

 13 34 19 00-0156 SF 3" Thick, R-10, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ...................1.57 0.27 
. 

 13 34 19 00-0157 SF 4" Thick, R-13, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ...................1.72 0.36 
. 

 13 34 19 00-0158 SF 6" Thick, R-19, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ...................2.06 0.36 

XXXXXXX 
. 
 13 34 19 00-0159  Eave And Overhang Options For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0160 LF 2' End Wall Roof Overhang And 26 Gauge Soffit .................................................................................................................. 32.97 7.92 
. 

 13 34 19 00-0161 LF 4' End Wall Roof Overhang And 26 Gauge Soffit .................................................................................................................. 49.57 5.69 
. 

 13 34 19 00-0162 SF  Up To 20 SF, Prefinished Aluminum, Wall Hung Canopy ..................................................................................................... 65.66 12.70 
Note: Up to 7' projection from wall. Includes finished underside and edges. 

    For End Braced (Up To 16' Wall Projection), Add  15.15 
    For Overhead Braced (Up To 10' Wall Projection), Add  8.58 

. 
 13 34 19 00-0163 SF  >20 To 50 SF, Prefinished Aluminum, Wall Hung Canopy .................................................................................................... 54.89 10.67 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  12.66 
    For Overhead Braced (Up To 10' Wall Projection), Add  7.17 

. 
 13 34 19 00-0164 SF  >50 SF, Prefinished Aluminum, Wall Hung Canopy .............................................................................................................. 42.18 9.14 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  9.63 
    For Overhead Braced (Up To 10' Wall Projection), Add  5.41 

. 
 13 34 19 00-0165 SF  Up To 50 SF, Prefinished Aluminum, Free Standing Canopy ............................................................................................... 82.13 19.31 

Note: Includes finished underside and edges. 
. 

 13 34 19 00-0166 SF  >50 SF, Prefinished Aluminum, Free Standing Canopy ........................................................................................................ 54.52 11.68 
Note: Includes finished underside and edges. 

. 
 13 34 19 00-0167 LF 1' Standard Eave Overhang Without Soffit ............................................................................................................................ 30.75  

. 
 13 34 19 00-0168 LF 2' Standard Eave Overhang Without Soffit ............................................................................................................................ 38.42  

. 
 13 34 19 00-0169 LF 3' Standard Eave Overhang Without Soffit ............................................................................................................................ 46.38  

. 
 13 34 19 00-0170 LF 4' Standard Eave Overhang Without Soffit ............................................................................................................................ 54.19  

. 
 13 34 19 00-0171 LF 6' Standard Eave Overhang Without Soffit ............................................................................................................................ 69.15  

. 
 13 34 19 00-0172 LF 1' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 40.70  

    For 24 Gauge, Add  4.16 
. 

 13 34 19 00-0173 LF 2' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 50.80  
    For 24 Gauge, Add  5.24 

. 
 13 34 19 00-0174 LF 3' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 61.16  

    For 24 Gauge, Add  6.28 
. 

 13 34 19 00-0175 LF 4' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 71.54  
    For 24 Gauge, Add  7.32 
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. 
 13 34 19 00-0176 LF 6' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 91.30  

    For 24 Gauge, Add  9.43 

XXXXXXX 
. 
 13 34 19 00-0177  Louvers And Vents For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0178 EA  4' x 3' Fixed Louver ............................................................................................................................................................. 533.08 158.52 
. 

 13 34 19 00-0179 EA 12" Rotary Vent With Damper ............................................................................................................................................. 326.07 101.62 
. 

 13 34 19 00-0180 EA 20" Rotary Vent With Damper ............................................................................................................................................. 554.99 135.66 
. 

 13 34 19 00-0181 EA 24" Rotary Vent With Damper ............................................................................................................................................. 722.85 152.43 
. 

 13 34 19 00-0182 EA Gravity Ridge Ventilator With Birdscreen, 9" Throat x 10' ................................................................................................... 841.53 203.23 
. 

 13 34 19 00-0183 EA Gravity Ridge Ventilator With Birdscreen, 12" Throat x 10' ................................................................................................. 891.05 203.23 
. 

 13 34 19 00-0184 EA Ridge Ventilator - 9" Throat X 10 Ft, Manually Operated Damper With Birdscreen ......................................................... 1,020.68 203.23 
. 

 13 34 19 00-0185 EA Ridge Ventilator - 12" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,105.98 203.23 
. 

 13 34 19 00-0186 EA Ridge Ventilator - 15" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,199.82 203.23 
. 

 13 34 19 00-0187 EA Ridge Ventilator - 18" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,293.65 203.23 
. 

 13 34 19 00-0188 EA Ridge Ventilator - 9" Throat X 10 Ft, Motor Operated Damper With Birdscreen .............................................................. 1,693.84 254.05 
. 

 13 34 19 00-0189 EA Ridge Ventilator - 12" Throat X 10 Ft, Motor Operated Damper With Birdscreen ............................................................ 1,847.39 254.05 

XXXXXXX 
. 
 13 34 19 00-0190  Gutters And Downspouts For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0191 LF  Pre-Engineered Standard Type Gutter, Painted ..................................................................................................................... 8.64 2.54 
    For Galvanized Instead Of Painted, Deduct  -0.89 

. 
 13 34 19 00-0192 LF  Pre-Engineered Standard Type Downspout, Painted ............................................................................................................. 8.54 3.56 

    For Galvanized Instead Of Painted, Deduct  -0.36 

XXXXXXX 
. 
 13 34 23  Fabricated Structures (13 34)
. 
. 
 13 34 23 13  Portable and Mobile Buildings (13 34 23)
. 
. 
 13 34 23 13-0001  Prefabricated Signal, Communication Or Electrical Building (13 34 23 13) 

Note: Complete, includes door, roof, lights and wiring, insulation, painted. 
. 
. 

 13 34 23 13-0002 SF 15 SF To 29 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 368.53  
. 

 13 34 23 13-0003 SF 30 SF To 49 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 316.18  
. 

 13 34 23 13-0004 SF 50 SF To 79 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 253.10  
. 

 13 34 23 13-0005 SF 80 SF To 99 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 200.24  
. 

 13 34 23 13-0006 SF 100 SF To 144 SF Prefabricated Signal, Communication Or Electrical Building ................................................................. 178.92  

XXXXXXX 
. 
 13 34 23 13-0007  Temporary Trailers 1 To 6 Years Life (13 34 23 13) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, phone jacks, two wooden landings, 
stairs, and handrails. Trailers shall have a 12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water 
closet. Minimum of two pedestrian doors and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. 
Excludes connection of utilities. 

. 

. 
 13 34 23 13-0008 SF  Single Trailer Up To 14' x 73' ................................................................................................................................................ 43.17  

    For Each Delivery And Set-Up (Block And Level), Add  1,310.63 
    For Each Knock-Down And Pick-Up, Add  1,030.63 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 13 34 23 13-0009 SF  Modular Trailers, Connected ................................................................................................................................................. 60.44  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,900.17 
    For Each Knock-Down And Pick-Up, Add  2,250.17 

. 
 13 34 23 13-0010 EA Add Per Additional Exterior Door With Frame And Hardware ............................................................................................. 647.56  

XXXXXXX 
. 
 13 34 23 13-0011  Accessories (13 34 23 13) 
. 
. 
 13 34 23 13-0012  Skirting (13 34 23 13-0011) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 
 13 34 23 13-0013  Vinyl Covered, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0014 SF  1'-8" High Vinyl Covered Skirt ................................................................................................................................................. 3.93 1.59 
. 

 13 34 23 13-0015 SF  3' High Vinyl Covered Skirt ..................................................................................................................................................... 5.85 2.62 

XXXXXXX 
. 
 13 34 23 13-0016  Fiberglass, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0017 SF  1'-8" High Fiberglass Skirt ....................................................................................................................................................... 7.24 3.00 
. 

 13 34 23 13-0018 SF  3' High Fiberglass Skirt ........................................................................................................................................................... 8.45 3.65 

XXXXXXX 
. 
 13 34 23 13-0019  Plywood, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0020 SF  1'-8" High 5/8" Plywood Skirt ................................................................................................................................................... 6.91 3.18 
. 

 13 34 23 13-0021 SF  3' High 5/8" Plywood Skirt ....................................................................................................................................................... 8.19 3.84 

XXXXXXX 
. 
 13 34 23 13-0022  Steel, Painted, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0023 SF  1'-8" High 26 Gauge Steel Skirt .............................................................................................................................................. 7.71 3.00 
. 

 13 34 23 13-0024 SF  3' High 26 Gauge Steel Skirt ................................................................................................................................................... 8.99 3.65 

XXXXXXX 
. 
 13 34 23 13-0025  14" x 14" Access Hatch (13 34 23 13-0011) 

Note: Simple design. 
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. 

. 
 13 34 23 13-0026 EA 14" x 14" Vinyl Covered Access Hatch ................................................................................................................................ 193.21 70.36 

. 
 13 34 23 13-0027 EA 14" x 14" Fiberglass Access Hatch ..................................................................................................................................... 171.25 70.36 

. 
 13 34 23 13-0028 EA 14" x 14" Plywood Access Hatch ........................................................................................................................................ 191.98 70.36 

. 
 13 34 23 13-0029 EA 14" x 14" 26 Gauge Steel Access Hatch ............................................................................................................................. 192.98 70.36 

XXXXXXX 
. 
 13 34 23 13-0030  Pole Anchor (13 34 23 13-0011) 

Note: Joslyn. 
. 
. 

 13 34 23 13-0031 EA Pole Anchor, 4" Helix, 3/4" x 54" Shaft .................................................................................................................................. 53.64 26.25 
. 

 13 34 23 13-0032 EA Pole Anchor, 6" Helix, 3/4" x 66" Shaft .................................................................................................................................. 59.61 26.25 
. 

 13 34 23 13-0033 EA Pole Anchor, 8" Helix, 1" x 66" Shaft ..................................................................................................................................... 77.77 29.53 
. 

 13 34 23 13-0034 EA Pole Anchor, 10" Helix, 1-1/4" x 66" Shaft ........................................................................................................................... 106.55 32.82 
. 

 13 34 23 13-0035 EA Pole Anchor, 10" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 121.26 36.10 
. 

 13 34 23 13-0036 EA Pole Anchor, 16" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 191.81 49.22 

XXXXXXX 
. 
 13 34 23 13-0037  Aluminum Modular Access Ramp (13 34 23 13-0011) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 13 34 23 13-0038 EA 72" Long x 52-1/4" Wide Ramp Section, Aluminum Modular Access Ramp .................................................................... 2,371.75 23.42 
. 

 13 34 23 13-0039 EA 60-1/4" Long x 61-3/4" Wide Door Landing Section, Aluminum Modular Access Ramp .................................................. 2,399.85 30.44 
. 

 13 34 23 13-0040 EA 60-1/4" Long x 123-1/2" Wide Switchback Landing Section, Aluminum Modular Access Ramp ...................................... 4,931.26 46.83 
. 

 13 34 23 13-0041 EA 110-3/4" Long x 72" Wide Switchback Landing Section, Aluminum Modular Access Ramp ............................................ 5,311.54 46.83 
. 

 13 34 23 13-0042 EA 60-1/4" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 2,494.91 30.44 
. 

 13 34 23 13-0043 EA 71-3/4" Long x 52-1/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 2,466.81 23.42 
. 

 13 34 23 13-0044 EA 84-1/2" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 3,443.23 30.44 
. 

 13 34 23 13-0045 EA 30" High x 82" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 2,448.57 30.44 
. 

 13 34 23 13-0046 EA 35" High x 96" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 2,448.57 30.44 
. 

 13 34 23 13-0047 EA 42" High x 110" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 2,784.87 30.44 
. 

 13 34 23 13-0048 EA 49" High x 124" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 3,118.80 30.44 

XXXXXXX 
. 
 13 34 23 14  Fabricated Classroom Buildings (13 34 23)
. 
. 
 13 34 23 14-0001  Semi Permanent Modular Transportable Buildings (13 34 23 14) 
. 
. 

 13 34 23 14-0002 SF Portable Classrooms, Complete With Doors, Windows, Fixtures, Toilets And Workroom .................................................... 64.32  
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,900.17 
    For Each Knock-Down And Pick-Up, Add  2,250.17 

. 
 13 34 23 14-0003 SF Modular Classroom, Connected, Complete With Doors, Windows, Fixtures, Toilets And Teachers Work Room ................. 66.23  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,900.17 
    For Each Knock-Down And Pick-Up, Add  2,250.17 

XXXXXXX 
. 
 13 34 23 16  Fabricated Control Booths (13 34 23)
. 
. 
 13 34 23 16-0001  Fabricated Parking Attendant Booths (13 34 23 16) 

Note: Excludes foundations and slab. 
. 
. 

 13 34 23 16-0002 EA  Parking Booth For Attendant ............................................................................................................................................ 1,143.06  

XXXXXXX 
. 
 13 34 23 31  Fabricated Pavilion Style Buildings (13 34 23)
. 
. 
 13 34 23 31-0001  Pavilion Style Metal Shelter Structures (13 34 23 31) 

Note: Prefabricated open structure system, complete with all necessary hardware. Hip roof, steel structural 
rafters and columns, urethane/polyester (TGIC) powder finish, aluminum roof decking, 8' height at perimeter. 
Excludes foundations and slab. Americana or equal. 

. 

. 
 13 34 23 31-0002 EA 12' x 12' Pavilion Style Metal Shelter Structure .............................................................................................................. 10,339.45 1,948.64 

. 
 13 34 23 31-0003 EA 16' x 16' Pavilion Style Metal Shelter Structure .............................................................................................................. 12,161.44 2,033.39 

. 
 13 34 23 31-0004 EA 16' x 32' Pavilion Style Metal Shelter Structure .............................................................................................................. 15,544.02 2,168.95 

. 
 13 34 23 31-0005 EA 20' x 20' Pavilion Style Metal Shelter Structure .............................................................................................................. 14,595.43 2,101.18 

. 
 13 34 23 31-0006 EA 20' x 30' Pavilion Style Metal Shelter Structure .............................................................................................................. 18,079.13 2,304.51 

. 
 13 34 23 31-0007 EA 20' x 40' Pavilion Style Metal Shelter Structure .............................................................................................................. 21,572.20 2,372.30 

. 
 13 34 23 31-0008 EA 24' x 24' Pavilion Style Metal Shelter Structure .............................................................................................................. 17,875.44 2,168.95 

. 
 13 34 23 31-0009 EA 24' x 48' Pavilion Style Metal Shelter Structure .............................................................................................................. 25,259.51 2,711.19 

. 
 13 34 23 31-0010 EA 30' x 30' Pavilion Style Metal Shelter Structure .............................................................................................................. 24,274.58 2,711.19 

. 
 13 34 23 31-0011 EA 30' x 60' Pavilion Style Metal Shelter Structure .............................................................................................................. 48,445.41 3,388.99 

. 
 13 34 23 31-0012 EA 40' x 40' Pavilion Style Metal Shelter Structure .............................................................................................................. 44,751.08 4,235.48 

. 
 13 34 23 31-0013 EA 40' x 60' Pavilion Style Metal Shelter Structure .............................................................................................................. 64,932.60 4,744.58 

XXXXXXX 
. 
 13 40  Integrated Construction (13) 
. 
. 
 13 42  Building Modules (13 40) 
. 
. 
 13 42 63  Detention Cell Modules (13 42) 
. 
. 
 13 42 63 16  Steel Detention Cell Modules (13 42 63)
. 
. 

 13 42 63 16-0001 EA Bar Front, Rolling, 7/8" Bars, 4" On Center, 7' High, 5' Wide ......................................................................................... 14,135.03 770.50 
Note: With hardware. 

. 
 13 42 63 16-0002 EA Cells, Prefabricated, 5'-6' Wide, 7'-8' High, Bar Front, Cot ............................................................................................. 19,765.69 1,031.72 

Note: Not including plumbing. 
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. 
 13 42 63 16-0003 SF Temporary Holding Cell, 1/4" Woven Rod Panels On 2" Centers ......................................................................................... 85.55 7.31 

Note: Includes 12 gauge steel frame and concealment plates. 
. 

 13 42 63 16-0004 SF Solid Security Ceiling, 14 Gauge Formed Steel Channels .................................................................................................... 65.22 7.31 
Note: 20" wide, 14 gauge galvannealed steel face sheet, 10 gauge steel wall angle, backed polyester powder 
finish. 

. 
 13 42 63 16-0005 SF Perforated Metal Crime Shield .............................................................................................................................................. 60.66 3.02 

XXXXXXX 
. 
 13 47  Facility Protection (13 40) 
. 
. 
 13 47 13  Cathodic Protection (13 47)
. 
. 
 13 47 13 13  Cathodic Protection for Underground and Submerged Piping (13 47 13) 
. 
. 
 13 47 13 13-0001  Anodes (13 47 13 13) 
. 
. 
 13 47 13 13-0002  Magnesium Type, Conventional (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0003 EA  9 LB Magnesium Type Anodes ........................................................................................................................................... 347.67 154.12 
. 

 13 47 13 13-0004 EA  17 LB Magnesium Type Anodes ......................................................................................................................................... 514.48 222.74 
. 

 13 47 13 13-0005 EA  32 LB Magnesium Type Anode ........................................................................................................................................... 698.46 286.55 
. 

 13 47 13 13-0006 EA  48 LB Magnesium Type Anode ........................................................................................................................................... 993.00 400.94 

XXXXXXX 
. 
 13 47 13 13-0007  Graphite Type (13 47 13 13-0001) 

Note: Includes epoxy cap. 
. 
. 

 13 47 13 13-0008 EA  3" x 60" (32 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 516.62 216.31 
. 

 13 47 13 13-0009 EA  4" x 80" (68 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 798.36 302.06 
. 

 13 47 13 13-0010 EA 6" x 36" (45 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 593.28 189.04 
. 

 13 47 13 13-0011 EA 6" x 72" (80 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 901.89 252.37 

XXXXXXX 
. 
 13 47 13 13-0012  Rectifiers (13 47 13 13) 
. 
. 
 13 47 13 13-0013  Air Cooled, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0014 EA  Air Cooled Rectifiers, 28 Volt, 10 Amperes, Silicon Type ................................................................................................ 1,766.81 307.18 
. 

 13 47 13 13-0015 EA  Air Cooled Rectifiers, 20 Volt / 20 Amperes, Silicon Type ............................................................................................... 1,910.61 307.18 

XXXXXXX 
. 
 13 47 13 13-0016  Oil Immersed, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0017 EA  Oil Immersed Rectifiers, 28 Volt, 10 Amperes, Silicon Type ............................................................................................ 2,660.93 355.18 
. 

 13 47 13 13-0018 EA  Oil Immersed Rectifiers, 20 Volt / 20 Amperes, Silicon Type ........................................................................................... 2,815.01 355.18 

XXXXXXX 
. 
 13 47 13 13-0019  Anode Backfill (13 47 13 13) 
. 
. 

 13 47 13 13-0020 LB Anode Backfill, Coke Breeze ................................................................................................................................................... 1.01 0.39 

XXXXXXX 
. 
 13 47 13 13-0021  Cathodic Protection Cable (13 47 13 13) 
. 
. 

 13 47 13 13-0022 MLF Cathodic Protection Cable, OR2 - No 8 ........................................................................................................................... 1,872.21 756.12 
. 

 13 47 13 13-0023 MLF Cathodic Protection Cable, OR2 - No 6 ........................................................................................................................... 2,031.61 756.12 
. 

 13 47 13 13-0024 MLF Cathodic Protection Cable, OR2 - No 4 ........................................................................................................................... 2,270.72 756.12 
. 

 13 47 13 13-0025 MLF Cathodic Protection Cable, OR2 - No 2 ........................................................................................................................... 2,669.23 756.12 
. 

 13 47 13 13-0026 MLF Cathodic Protection Cable, OR2 - No 1 ........................................................................................................................... 3,257.28 833.10 
. 

 13 47 13 13-0027 MLF Cathodic Protection Cable, OR2-No 1/0 .......................................................................................................................... 3,556.16 833.10 
. 

 13 47 13 13-0028 MLF Cathodic Protection Cable, OR2-No 2/0 .......................................................................................................................... 4,054.30 833.10 
. 

 13 47 13 13-0029 MLF Cathodic Protection Cable, OR2-No 4/0 .......................................................................................................................... 5,399.23 908.13 

XXXXXXX 
. 
 13 47 13 13-0030  Cathodic Test Stations (13 47 13 13) 
. 
. 
 13 47 13 13-0031  Flush Curb Box Type With Lockable Cover And Terminal Box (13 47 13 13-0030) 
. 
. 

 13 47 13 13-0032 EA  Cathodic Test Station, Flush Curb Type With Lockable Cover ........................................................................................... 261.24 88.53 

XXXXXXX 
. 
 13 47 13 16  Cathodic Protection for Underground Storage Tanks (13 47 13)

See CSI section 13 47 13 13-0000 for cathodic protection for tanks. 
. 
. 
 13 48  Sound, Vibration, and Seismic Control (13 40) 
. 
. 
 13 48 63  Fabricated Seismic Control Assemblies (13 48)
. 
. 
 13 48 63 00-0001  Seismic Bracing Assembly (13 48 63) 
. 
. 

 13 48 63 00-0002 EA 4-Bolt Deck Anchor Connection For Seismic Brace ............................................................................................................ 140.06  
Note: Includes drilling into concrete, bolts, anchor plate, seismic bracket attached with bolt, nut and washer. 

. 
 13 48 63 00-0003 EA 2 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 123.36  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0004 EA 3 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 184.14  
Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0005 EA 4 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 237.91  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0006 EA 2 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 243.21  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 
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. 
 13 48 63 00-0007 EA 3 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 360.40  

Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0008 EA 4 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 477.59  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0009 EA 2 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................. 154.99  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0010 EA 3 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................. 228.07  
Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0011 EA 4 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................. 301.15  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

XXXXXXX 
. 
 13 48 63 00-0012  Seismic Brace Components (13 48 63) 
. 
. 

 13 48 63 00-0013 EA 1/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-1 ............................................................................ 24.63  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0014 EA 3/16" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-2 .......................................................................... 33.05  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0015 EA 1/4" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-3 ............................................................................ 43.16  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0016 EA 3/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-4 ............................................................................ 58.30  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0017 EA Seismic Solid Brace Swivel Anchor; Mason SSB-1 ............................................................................................................... 23.26  
Note: To be used with angle or channel. 

. 
 13 48 63 00-0018 EA Seismic Solid Brace Swivel Anchor; Mason SSB-2 ............................................................................................................... 30.67  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0019 EA Seismic Solid Brace Swivel Anchor; Mason SSB-3 ............................................................................................................... 39.67  
Note: To be used with angle or channel. 

. 
 13 48 63 00-0020 EA Seismic Solid Brace Swivel Anchor; Mason SSB-4 ............................................................................................................... 52.90  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0021 EA 1/8" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-1 ........................................................................... 27.76  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0022 EA 3/16" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-2 ......................................................................... 35.96  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0023 EA 1/4" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-3 ........................................................................... 49.20  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0024 EA 1/8" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-1 ............................................................................. 47.08  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0025 EA 3/16" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-2 ........................................................................... 65.34  
Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0026 EA 1/4" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-3 ............................................................................. 88.37  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0027 EA Seismic Rod Clamp; Mason SRC-1 ...................................................................................................................................... 20.30  
Note: To be used on 3/8" through 5/8" rod. 1" x 1" x 1/4" Angle or Stiffener not included. 

. 
 13 48 63 00-0028 EA Seismic Rod Clamp; Mason SRC-1 1/2 ................................................................................................................................ 24.54  

Note: To be used on 3/8" through 1" rod. 1-1/2" x 1-1/2" x 1/4" Angle or Stiffener not included. 
. 

 13 48 63 00-0029 EA Seismic Rod Clamp; Mason SRC-2 ...................................................................................................................................... 30.36  
Note: To be used on 3/8" through 1-1/4" rod. 2" x 2" x 1/4" Angle or Stiffener not included. 
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. 
14  Conveying Equipment 
. 
. 
 14 01  Operation and Maintenance of Conveying Equipment (14) 
. 
. 
 14 01 20  Operation and Maintenance of Elevators (14 01) 
. 
. 
 14 01 20 71  Elevator Rehabilitation (14 01 20)
. 
. 
 14 01 20 71-0001  Elevator Maintenance (14 01 20 71) 
. 
. 

 14 01 20 71-0002 EA Regular Routine Elevator Inspection, Traction Up to 10 floors (Sufficient for Issue of Certificate/Permit) .......................... 312.84  
. 

 14 01 20 71-0003 EA Regular Routine Elevator Inspection, Traction Over 10 floors (Sufficient for Issue of Certificate/Permit) ........................... 469.26  
. 

 14 01 20 71-0004 EA Regular Routine Elevator Inspection, Hydraulic (Sufficient for Issue of Certificate/Permit) ................................................. 312.84  
. 

 14 01 20 71-0005 EA Regular Routine Elevator Inspection, Roped Hydraulic (Sufficient for Issue of Certificate/Permit) ..................................... 312.84  
. 

 14 01 20 71-0006 EA Regular Routine Elevator Inspection, Dumbwaiter/Cart Lifts (Sufficient for Issue of Certificate/Permit) ............................. 312.84  
. 

 14 01 20 71-0007 HR Elevator Servicing - Hydraulic, Labor Only .......................................................................................................................... 153.51  
. 

 14 01 20 71-0008 HR Elevator Servicing - Traction, Labor Only............................................................................................................................ 307.02  
. 

 14 01 20 71-0009 EA Annual Category 1 Test for Traction Up to 10 floors ........................................................................................................ 1,116.91  
. 

 14 01 20 71-0010 EA Annual Category 1 Test for Traction Over 10 floors ......................................................................................................... 1,116.91  
. 

 14 01 20 71-0011 EA Annual Category 1 Test for Hydraulic Elevator ................................................................................................................ 1,116.91  
. 

 14 01 20 71-0012 EA Annual Category 1 Test for Roped Hydraulic Elevator ..................................................................................................... 1,116.91  
. 

 14 01 20 71-0013 EA Annual Category 1 Test for Dumbwaiter/Cart Lifts .............................................................................................................. 837.68  
. 

 14 01 20 71-0014 EA Full Load Test for Traction Up to 10 floors ....................................................................................................................... 2,233.82  
. 

 14 01 20 71-0015 EA Full Load Test for Traction Over 10 floors ........................................................................................................................ 2,233.82  
. 

 14 01 20 71-0016 EA Full Load Test for Hydraulic Elevator ............................................................................................................................... 2,233.82  
. 

 14 01 20 71-0017 EA Full Load Test for Roped Hydraulic Elevator .................................................................................................................... 2,233.82  
. 

 14 01 20 71-0018 EA Full Load Test for Dumbwaiter/Cart Lifts .......................................................................................................................... 1,675.36  
. 

 14 01 20 71-0019 EA Acceptance Test for Traction Up to 10 floors ................................................................................................................... 1,760.12  
. 

 14 01 20 71-0020 EA Acceptance Test for Traction Over 10 floors .................................................................................................................... 1,760.12  
. 

 14 01 20 71-0021 EA Acceptance Test for Hydraulic Elevator ........................................................................................................................... 1,760.12  
. 

 14 01 20 71-0022 EA Acceptance Test for Roped Hydraulic Elevator ................................................................................................................ 1,760.12  
. 

 14 01 20 71-0023 EA Acceptance Test for Dumbwaiter/Cart Lifts ...................................................................................................................... 1,760.12  

XXXXXXX 
. 
 14 01 20 71-0024  Elevator Modernization (14 01 20 71) 
. 
. 

 14 01 20 71-0025 EA 5" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 24,985.91 6,947.39 
Note: Includes replacing existing piston/cylinder, 10 3/4" Sealed PVC, pit channel and buffers. 

    For Union-Guard Cathotic Protection, Add  6,513.90 
Note: Includes Pump. 

    For An Additional Stop, Add  7,130.69 
Note: Includes Removal. 

. 
 14 01 20 71-0026 EA 6" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 28,221.94 8,394.76 

Note: Includes replacing existing piston/cylinder, 10 3/4" Sealed PVC, pit channel and buffers. 
    For Union-Guard Cathotic Protection, Add  6,573.89 

Note: Includes Pump. 
    For An Additional Stop, Add  7,513.69 

Note: Includes Removal. 
. 

 14 01 20 71-0027 EA 8" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 37,322.79 11,578.98 
Note: Includes replacing existing piston/cylinder, 12 3/4" Sealed PVC, pit channel and buffers. 

    For Union-Guard Cathotic Protection, Add  7,533.73 
Note: Includes Pump. 

    For An Additional Stop, Add  9,376.69 
Note: Includes Removal. 

. 
 14 01 20 71-0028 EA Removal And Replacement Of Multi-Port Controller Valve .............................................................................................. 4,089.74  

. 
 14 01 20 71-0029 EA 5 Gallon Container Of Hydraulic Oil For Elevator Modernization .......................................................................................... 38.09  

. 
 14 01 20 71-0030 EA 55 Gallon Container Of Hydraulic Oil For Elevator Modernization ...................................................................................... 377.64  

. 
 14 01 20 71-0031 SET Car Roller Guide Assembly, Set Of Four ......................................................................................................................... 2,977.44 578.95 

Note: Includes cover plate. 
. 

 14 01 20 71-0032 SET CWT Roller Guide Assembly, Set Of Four ....................................................................................................................... 2,588.71 578.95 
Note: Includes cover plate. 

. 
 14 01 20 71-0033 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Single Slide Door With Baked Enamel Finish ........ 5,984.96  

Note: Excludes buildback. 
. 

 14 01 20 71-0034 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Single Slide Door With Satin Stainless Finish ....... 6,464.88  
Note: Excludes buildback. 

. 
 14 01 20 71-0035 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Center Opening With Baked Enamel Finish .......... 6,293.31  

Note: Excludes buildback. 
. 

 14 01 20 71-0036 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Center Opening With Satin Stainless Finish .......... 6,773.23  
Note: Excludes buildback. 

. 
 14 01 20 71-0037 SF Cab Flooring, Epoxy Aggregate ............................................................................................................................................ 67.63 16.54 

Note: SF cost not applicable for partial cab flooring. 
. 

 14 01 20 71-0038 SF Cab Flooring, Aluminum Diamond Plate ............................................................................................................................... 59.11 16.54 
Note: SF cost not applicable for partial cab flooring. 

. 
 14 01 20 71-0039 EA Solid State Starting (Soft Start) ........................................................................................................................................ 4,736.35 578.95 

. 
 14 01 20 71-0040 EA Pump Unit (Tank, Valve, Oil, Motor And Victaulic Fittings) ............................................................................................ 17,082.83 2,894.74 

. 
 14 01 20 71-0041 EA Hoistway Door Hanger Set (Rollers, Eccentrics And Track), Single Speed Side Slide (GAL).......................................... 1,890.42 578.95 

. 
 14 01 20 71-0042 EA Hoistway Door Closer Set (Spring Closer), Single Speed Side Slide (GAL) ....................................................................... 380.65 289.47 

. 
 14 01 20 71-0043 EA Hoistway Door Closer Set (Spirator Closer), Single Speed Side Slide (GAL) ..................................................................... 343.46 289.47 

. 
 14 01 20 71-0044 EA Hoistway Door Interlock Set, Single Speed Side Slide (GAL) ............................................................................................. 462.24 289.47 

. 
 14 01 20 71-0045 EA Hoistway Door Hanger Set (Rollers, Eccentrics And Track), Single Speed Center Opening (GAL) ................................ 2,078.79 578.95 

. 
 14 01 20 71-0046 EA Hoistway Door Closer Set (Spring Closer), Single Speed Center Opening (GAL) .............................................................. 471.84 289.47 

. 
 14 01 20 71-0047 EA Hoistway Door Closer Set (Spirator Closer), Single Speed Center Opening (GAL) ............................................................ 343.46 289.47 
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. 
 14 01 20 71-0048 EA Hoistway Door Interlock Set, Single Speed Center Opening (GAL) .................................................................................... 547.43 289.47 

. 
 14 01 20 71-0049 EA Fire Service Key Switch Controller ................................................................................................................................... 2,828.67 578.95 

. 
 14 01 20 71-0050 EA ADA Telephone (Rath Microtech) .................................................................................................................................... 1,354.34 289.47 

. 
 14 01 20 71-0051 EA Car Door Operator With ADA Buzzer, Single Speed Side Slide (GAL) ............................................................................ 6,317.22 1,157.90 

. 
 14 01 20 71-0052 EA Car Door Operator With ADA Buzzer, Single Speed Center Opening (GAL) ................................................................... 6,473.19 1,157.90 

. 
 14 01 20 71-0053 EA Car Door Safety Edge (Infrared Proximity Type Edge) .................................................................................................... 1,403.53 289.47 

. 
 14 01 20 71-0054 EA Car Operating Panel (ADA, Fire, Position, Chime) ........................................................................................................... 6,353.21 1,157.90 

. 
 14 01 20 71-0055 EA Car Position LED Indicator And Cover Plate, Stainless Steel .......................................................................................... 1,768.27 289.47 

. 
 14 01 20 71-0056 EA Car Traveling Lanterns With Audible Signal ..................................................................................................................... 1,228.36 289.47 

. 
 14 01 20 71-0057 EA Hoistway Door Jamb Floor Tags (Braille) ............................................................................................................................ 187.93 144.74 

. 
 14 01 20 71-0058 EA Lobby Vandal Resistant Call Station ................................................................................................................................ 1,168.37 289.47 

. 
 14 01 20 71-0059 LF Traveling Cable (4 - #14 AWG, 69 - #18 AWG, 1 Shielded Pair, 2 Co-Axial) ........................................................................ 13.87  

Note: Excludes Removal and Replacement of Material. See CSI section 14 01 20 71-0060 for Removal and 
Replacement of Traveling Cable. 

. 
 14 01 20 71-0060 EA Removal And Replacement Of Traveling Cable (4 - #14 AWG, 69 - #18 AWG, 1 Shielded Pair, 2 Co-Axial) ................. 4,631.59 2,315.80 

Note: Excludes Traveling Cable material. See CSI section 14 01 20 71-0059 for Traveling Cable material. 
. 

 14 01 20 71-0061 LF Governor Cable .......................................................................................................................................................................1.08  
Note: Removal and Replacement of Governor Cable is part of Traveling Cable Removal and Replacement. 

. 
 14 01 20 71-0062 EA Cab Wall Coverings (3,500 Lb. Capacity: 6'-8” x 5'-5” Cab), Plastic Laminate - Hang On Panels) ................................. 4,136.45 578.95 

. 
 14 01 20 71-0063 EA Cab Wall Coverings (3,500 Lb. Capacity: 6'-8” x 5'-5” Cab), Rigid Stainless Steel - Hang On Panels) ........................... 6,296.09 578.95 

. 
 14 01 20 71-0064 EA Removal And Replacement Of Governor ......................................................................................................................... 3,920.49 578.95 

. 
 14 01 20 71-0065 EA Removal And Replacement Of Car Station ...................................................................................................................... 6,353.21 1,157.90 

. 
 14 01 20 71-0066 EA Removal And Replacement Of Telephone ....................................................................................................................... 1,354.34 289.47 

. 
 14 01 20 71-0067 EA Removal And Replacement Of Lanterns (Hall) ................................................................................................................ 1,288.35 289.47 

. 
 14 01 20 71-0068 EA Hall Call Buttons, Vandal Resistant .................................................................................................................................. 1,108.38 289.47 

. 
 14 01 20 71-0069 EA Hall Traveling Lanterns With Audible Signal .................................................................................................................... 1,288.35 289.47 

. 
 14 01 20 71-0070 EA Add Raised Character (Braille) Signage To Control Panel .................................................................................................. 158.78 144.74 

. 
 14 01 20 71-0071 EA New Microprocessor Based Controller (Non-Proprietary) .............................................................................................. 29,743.59 4,631.59 

. 
 14 01 20 71-0072 EA New Steel Shell And Canopy (Plastic Panels Not Included), For 5' x 7' Cab ................................................................. 18,945.39 4,631.59 

. 
 14 01 20 71-0073 EA New Steel Shell, Canopy And Platform (Plastic Laminate Not Included), For 5' x 7' Cab .............................................. 29,575.98 4,631.59 

. 
 14 01 20 71-0074 EA Removal And Replacement Of Elevator/Hoistway Doors (Single Slide Door Arrangment), Baked Enamel ..................... 2,456.73  

. 
 14 01 20 71-0075 EA Removal And Replacement Of Elevator/Hoistway Doors (Center Opening Door Arrangment), Baked Enamel .............. 2,576.71  

. 
 14 01 20 71-0076 EA Removal And Replacement Of Elevator/Hoistway Doors (Single Slide Door Arrangment), Stainless Steel .................... 2,708.69  

. 
 14 01 20 71-0077 EA Removal And Replacement Of Elevator/Hoistway Doors (Center Opening Door Arrangment), Stainless Steel .............. 2,852.66  

. 
 14 01 20 71-0078 EA Elevator Pit Ladder, Steel ................................................................................................................................................ 1,468.32 289.47 

Note: Labor cost is for bolting to concrete pit wall. 
. 

 14 01 20 71-0079 EA New Steel Shell, Canopy, Platform, Standard Cab Plastic Laminate, For 5' x 7' Cab .................................................... 36,690.97 4,631.59 
. 

 14 01 20 71-0080 LF Removal And Replacement Of Hoisting Cable, 3/8" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 4.5, EHS Traction Steel - 5.5 ........................................................................................................ 116.87  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0081 LF Removal And Replacement Of Hoisting Cable, 1/2" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 6.0, EHS Traction Steel - 9.7 ........................................................................................................ 117.29  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0082 LF Removal And Replacement Of Hoisting Cable, 5/8" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 12.7, EHS Traction Steel - 15.4 .................................................................................................... 117.67  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0083 EA Hydraulic Leak Detector And Alarm in Elevator Pit (Stancor Oil Minder - 0.5 HP) ........................................................... 6,569.64 578.95 
. 

 14 01 20 71-0084 EA 6" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) ............................ 2,816.67 578.95 
Note: Cladding typically done by metal company. 

. 
 14 01 20 71-0085 EA 8" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) ............................ 2,876.66 578.95 

Note: Cladding typically done by metal company. 
. 

 14 01 20 71-0086 EA 10" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) .......................... 2,936.65 578.95 
Note: Cladding typically done by metal company. 

. 
 14 01 20 71-0087 EA 12" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) .......................... 3,008.64 578.95 

Note: Cladding typically done by metal company. 
. 

 14 01 20 71-0088 EA "Rope Gripper" With Pumping Unit For Use On 4-7/8" Maximum Out to Out Of Cable ................................................... 5,936.15 578.95 
. 

 14 01 20 71-0089 EA "Rope Gripper" With Pumping Unit For Use On 6" Maximum Out to Out Of Cable .......................................................... 5,936.15 578.95 
. 

 14 01 20 71-0090 EA "Rope Gripper" With Pumping Unit For Use On 10" Maximum Out to Out Of Cable ........................................................ 8,335.75 578.95 
. 

 14 01 20 71-0091 EA "Rope Gripper" With Pumping Unit For Use On 11-1/2" Maximum Out to Out Of Cable.................................................. 9,535.55 578.95 
. 

 14 01 20 71-0092 EA 60 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 
Interlock .......................................................................................................................................................................... 3,127.90 146.28 

. 
 14 01 20 71-0093 EA 100 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 

Interlock .......................................................................................................................................................................... 3,285.66 175.54 
. 

 14 01 20 71-0094 EA 200 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 
Interlock .......................................................................................................................................................................... 4,375.25 204.79 

. 
 14 01 20 71-0095 EA Aluminum Handrail Spacers With Set Screw ...................................................................................................................... 169.66 144.74 

. 
 14 01 20 71-0096 EA Bronze Handrail Spacers With Set Screw ........................................................................................................................... 172.98 144.74 

. 
 14 01 20 71-0097 LF 1/2" x 2" Round Stainless Steel Elevator Handrail .............................................................................................................. 111.91 34.06 

. 
 14 01 20 71-0098 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................. 108.00 34.06 

. 
 14 01 20 71-0099 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................. 126.29 34.06 

. 
 14 01 20 71-0100 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 138.67 34.06 

. 
 14 01 20 71-0101 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 157.10 34.06 

. 
 14 01 20 71-0102 LF 3/8" x 2" Flat Bar Bronze Steel Elevator Handrail, Brushed Finish ...................................................................................... 128.59 34.06 

. 
 14 01 20 71-0103 LF 3/8" x 3" Flat Bar Bronze Steel Elevator Handrail, Brushed Finish ...................................................................................... 144.86 34.06 

. 
 14 01 20 71-0104 LF 3/8" x 2" Flat Bar Bronze Steel Elevator Handrail, Mirror Finish .......................................................................................... 219.51 34.06 

. 
 14 01 20 71-0105 LF 3/8" x 3" Flat Bar Bronze Steel Elevator Handrail, Mirror Finish .......................................................................................... 245.33 34.06 

. 
 14 01 20 71-0106 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................. 107.38 34.06 

. 
 14 01 20 71-0107 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ................................................................... 108.37 34.06 

. 
 14 01 20 71-0108 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................. 135.40 34.06 

. 
 14 01 20 71-0109 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 127.44 34.06 

. 
 14 01 20 71-0110 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ....................................................................... 135.93 34.06 

. 
 14 01 20 71-0111 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 167.62 34.06 

. 
 14 01 20 71-0112 LF 3/8" x 1-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ................................................................ 131.47 34.06 
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. 
 14 01 20 71-0113 LF 3/8" x 2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ...................................................................... 134.20 34.06 

. 
 14 01 20 71-0114 LF 3/8" x 2-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ................................................................ 217.57 34.06 

. 
 14 01 20 71-0115 LF 3/8" x 1-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Mirror Finish .................................................................... 146.44 34.06 

. 
 14 01 20 71-0116 LF 3/8" x 2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ................................................................................... 218.10 34.06 

. 
 14 01 20 71-0117 LF 3/8" x 2-1/2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ............................................................................. 245.33 34.06 

XXXXXXX 
. 
 14 01 30  Operation and Maintenance of Escalators and Moving Walks (14 

01) 
. 
. 
 14 01 30 71  Escalators and Moving Walks Rehabilitation (14 01 30)
. 
. 
 14 01 30 71-0001  Maintenance (14 01 30 71) 
. 
. 

 14 01 30 71-0002 EA Regular Escalator Inspection (Sufficient For Issue Of Certificate/Permit) ........................................................................... 652.69  
. 

 14 01 30 71-0003 HR  Escalator Servicing, Labor Only .......................................................................................................................................... 153.51  
. 

 14 01 30 71-0004 EA Acceptance Test Of Escalators And Moving Walks ......................................................................................................... 3,589.81  

XXXXXXX 
. 
 14 01 30 71-0005  Modernization (14 01 30 71) 
. 
. 

 14 01 30 71-0006 EA  Removal And Replacement Of 28" Wide Escalator Stair Tread ....................................................................................... 1,671.55  
. 

 14 01 30 71-0007 EA  Removal And Replacement Of 36" Wide Escalator Stair Tread ....................................................................................... 1,792.38  
. 

 14 01 30 71-0008 EA  Removal And Replacement Of 48" Wide Escalator Stair Tread ....................................................................................... 1,881.49  
. 

 14 01 30 71-0009 EA  Removal And Replacement Of 54" Wide Escalator Stair Tread ....................................................................................... 2,029.89  
. 

 14 01 30 71-0010 LF  Removal And Replacement Of Sliding Handrail .................................................................................................................. 156.48  

XXXXXXX 
. 
 14 20  Elevators (14) 

Note: Excludes final electrical work or shaft walls. 
. 
. 
 14 21  Electric Traction Elevators (14 20) 
. 
. 
 14 21 13  Electric Traction Freight Elevators (14 21)
. 
. 
 14 21 13 00-0001  Electric Traction Freight Elevators (14 21 13) 

Note: Painted metal shaft doors and steel painted cab. Unit prices based on a shaft of 6 stops (12 feet floor to 
floor) and 6 openings with power doors. 

. 

. 
 14 21 13 00-0002 EA Electric Traction Freight Elevator, 4,000 LB x 200 FPM............................................................................................... 361,784.32  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -27,524.49 
    For Each Additional 50 FPM, Add  6,000.00 
    For Removal Of Existing Elevator, Add  36,065.41 

. 
 14 21 13 00-0003 EA Electric Traction Freight Elevator, 5,000 LB x 200 FPM............................................................................................... 386,681.37  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -27,524.49 
    For Each Additional 50 FPM, Add  6,000.00 
    For Removal Of Existing Elevator, Add  36,065.41 

. 
 14 21 13 00-0004 EA Electric Traction Freight Elevator, 6,000 LB x 200 FPM............................................................................................... 411,578.42  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  33,032.70 
    For Each Additional 50 FPM, Add  6,000.00 
    For Each Opening With Bonderized Steel Door, Add  300.00 
    For Each Opening With Stainless Steel Doors, Add  600.00 
    For Each Opening With Two Speed Doors, Add  700.00 
    For Removal Of Existing Elevator, Add  36,065.41 
    For Each Floor < 6 Stops, Deduct  -28,524.49 

NOT FOR BID
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. 
 14 21 13 00-0005 EA Electric Traction Freight Elevator, 7,000 LB x 200 FPM ............................................................................................... 424,617.45  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  33,032.70 
    For Each Additional 50 FPM, Add  6,000.00 
    For Each Opening With Bonderized Steel Door, Add  300.00 
    For Each Opening With Stainless Steel Doors, Add  600.00 
    For Each Opening With Two Speed Doors, Add  700.00 
    For Removal Of Existing Elevator, Add  36,065.41 
    For Each Floor < 6 Stops, Deduct  -28,524.49 

. 
 14 21 13 00-0006 EA Electric Traction Freight Elevator, 8,000 LB x 200 FPM ............................................................................................... 437,655.92  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  33,032.70 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  36,065.41 
    For Each Floor < 6 Stops, Deduct  -28,524.49 

. 
 14 21 13 00-0007 EA Electric Traction Freight Elevator, 10,000 LB x 200 FPM ............................................................................................. 453,082.43  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  33,032.70 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  36,065.41 
    For Each Floor < 6 Stops, Deduct  -28,524.49 

. 
 14 21 13 00-0008 EA Electric Traction Freight Elevator, 12,000 LB x 200 FPM ............................................................................................. 465,628.93  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional Stop, Add  33,032.70 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  36,065.41 
    For Each Floor < 6 Stops, Deduct  -28,524.49 

XXXXXXX 
. 
 14 21 23  Electric Traction Passenger Elevators (14 21)
. 
. 
 14 21 23 13  Machine Room Electric Traction Passenger Elevators (14 21 23)
. 
. 
 14 21 23 13-0001  Electric Traction Passenger Elevators (14 21 23 13) 

Note: Baked enamel shaft doors and plastic laminate trimmed cab, allowance of $7,500. Unit prices based on a 
shaft of 6 stops (12 feet floor to floor) and 6 openings. 

. 

. 
 14 21 23 13-0002 EA Electric Traction Passenger Elevator, 2,000 LB x 200 FPM ......................................................................................... 285,049.32  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

NOT FOR BID
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. 
 14 21 23 13-0003 EA Electric Traction Passenger Elevator, 2,500 LB x 200 FPM......................................................................................... 292,492.43  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

. 
 14 21 23 13-0004 EA Electric Traction Passenger Elevator, 3,000 LB x 200 FPM......................................................................................... 298,775.15  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

. 
 14 21 23 13-0005 EA Electric Traction Passenger Elevator, 3,500 LB x 200 FPM......................................................................................... 300,500.46  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

. 
 14 21 23 13-0006 EA Electric Traction Passenger Elevator, 4,000 LB x 200 FPM......................................................................................... 306,299.72  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

. 
 14 21 23 13-0007 EA Electric Traction Passenger Elevator, 4,500 LB x 200 FPM......................................................................................... 311,762.03  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

. 
 14 21 23 13-0008 EA Electric Traction Passenger Elevator, 5,000 LB x 200 FPM......................................................................................... 317,405.37  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,606.54 
    For Each Additional Stop, Add  32,032.70 
    For Each Floor < 6 Stops, Deduct  -19,016.35 
    For Removal Of Existing Elevator, Add  27,049.07 

XXXXXXX 
. 
 14 24  Hydraulic Elevators (14 20) 

Note: Prices are for a complete operating elevator including all standard controls, hydraulic motor and devices based on unit with cab 
sized 5' by 8' with galvanized primed shaft door with cab allowances as listed below. 

. 

. 
 14 24 13  Hydraulic Freight Elevators (14 24)
. 
. 
 14 24 13 00-0001  Hydraulic Freight Elevators (14 24 13) 

Note: Painted metal shaft doors and steel painted cab. Unit prices based on a shaft of 3 stops (15 feet floor to 
floor) and 3 openings with power doors. 

NOT FOR BID
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. 

. 
 14 24 13 00-0002 EA Hydraulic Freight Elevator, 3,000 LB x 50 FPM ........................................................................................................... 170,991.32  

    For Each Additional Stop, Add  19,409.81 
    For 2 Stops, Deduct  -15,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0003 EA Hydraulic Freight Elevator, 3,500 LB x 50 FPM ........................................................................................................... 176,498.24  

    For Each Additional Stop, Add  19,409.81 
    For 2 Stops, Deduct  -15,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0004 EA Hydraulic Freight Elevator, 4,000 LB x 50 FPM ........................................................................................................... 182,476.22  

    For Each Additional Stop, Add  19,409.81 
    For 2 Stops, Deduct  -15,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0005 EA Hydraulic Freight Elevator, 5,000 LB x 50 FPM ........................................................................................................... 186,934.62  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

NOT FOR BID
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. 
 14 24 13 00-0006 EA Hydraulic Freight Elevator, 6,000 LB x 50 FPM ........................................................................................................... 197,654.69  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0007 EA Hydraulic Freight Elevator, 7,000 LB x 50 FPM ........................................................................................................... 202,791.76  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0008 EA Hydraulic Freight Elevator, 8,000 LB x 50 FPM ........................................................................................................... 210,603.96  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Each Additional 50 FPM, Add  11,000.00 
    For Class "C-1" Loading, Add  8,330.00 
    For Class "C-2" Loading, Add  10,000.00 
    For Class "C-3" Loading, Add  13,680.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 

. 
 14 24 13 00-0009 EA Hydraulic Freight Elevator, 10,000 LB x 50 FPM ......................................................................................................... 216,174.92  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional 50 FPM, Add  12,000.00 
    For Class "C-1" Loading, Add  11,079.00 
    For Class "C-2" Loading, Add  13,300.00 
    For Class "C-3" Loading, Add  18,194.00 

NOT FOR BID
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. 
 14 24 13 00-0010 EA Hydraulic Freight Elevator, 12,000 LB x 50 FPM ......................................................................................................... 225,836.66  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,409.81 
    For 2 Stops, Deduct  -16,155.72 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,213.08 
    For Each Additional 50 FPM, Add  12,000.00 
    For Class "C-1" Loading, Add  11,079.00 
    For Class "C-2" Loading, Add  13,300.00 
    For Class "C-3" Loading, Add  18,194.00 

XXXXXXX 
. 
 14 24 13 00-0011  Hydraulic Elevators Piston Drilling (14 24 13) 
. 
. 

 14 24 13 00-0012 VLF Up To 6" Diameter Piston Drilling .......................................................................................................................................... 73.93  
Note: Includes casing. 

. 
 14 24 13 00-0013 VLF 8" To 10" Diameter Piston Drilling ......................................................................................................................................... 87.89  

Note: Includes casing. 

XXXXXXX 
. 
 14 24 23  Hydraulic Passenger Elevators (14 24) 
. 
. 
 14 24 23 00-0001  Hydraulic Passenger Elevators (14 24 23) 

Note: Baked enamel shaft doors and plastic laminate trimmed cab, allowance of $7,500. Unit prices based on a 
shaft of 3 stops (15 feet floor to floor) and 3 openings. 

. 

. 
 14 24 23 00-0002 EA Hydraulic Passenger Elevator, 2,100 LB x 100 FPM ................................................................................................... 120,775.01  

    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0003 EA Hydraulic Passenger Elevator, 2,500 LB x 100 FPM ................................................................................................... 123,004.21  
    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0004 EA Hydraulic Passenger Elevator, 3,000 LB x 100 FPM ................................................................................................... 124,536.79  
    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
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. 
 14 24 23 00-0005 EA Hydraulic Passenger Elevator, 3,500 LB x 100 FPM ................................................................................................... 130,380.48  

    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0006 EA Hydraulic Passenger Elevator, 4,000 LB x 100 FPM ................................................................................................... 132,784.35  
    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0007 EA Hydraulic Passenger Elevator, 4,500 LB x 100 FPM ................................................................................................... 136,044.56  
    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0008 EA Hydraulic Passenger Elevator, 5,000 LB x 100 FPM ................................................................................................... 139,322.17  
    For Each Additional Stop, Add  19,409.81 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  18,032.70 
    For Removal Of Existing Stop, Add  3,606.54 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 

XXXXXXX 
. 
 14 24 23 00-0009  Twin Jack Holeless Hydraulic Passenger Elevator (14 24 23) 

Note: Baked enamel shaft doors and plastic laminated trimmed cab. Excludes flooring, shaft 
construction/alterations, pit or mechanical room construction. Connect to established utilities. 

. 

. 
 14 24 23 00-0010 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 3 Stops, 3 Openings ....................................................................... 68,385.50 8,583.50 

. 
 14 24 23 00-0011 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 2 Stops, 2 Openings ....................................................................... 51,914.32 7,333.71 

XXXXXXX 
. 
 14 26  Limited-Use/Limited-Application Elevators (14 20) 
. 
. 
 14 26 00 00-0001  Small Elevators (LULA) (14 26) 
. 
. 

 14 26 00 00-0002 EA Small Elevators (LULA), 1,400 LB x 30 FPM ................................................................................................................. 64,083.06  
Note: 3 phase, automatic operation, includes cab interior, telephone box and telephone. 2 stops and 12 feet of 
rise. 

    For Each Additional Stop, Add  16,409.81 
    For Removal Of Existing Elevator, Add  5,409.81 

XXXXXXX 
. 
 14 30  Escalators and Moving Walks (14) 
. 
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. 
 14 31  Escalators (14 30) 
. 
. 
 14 31 00 00-0001  Stainless Steel Escalator Construction (14 31) 

Note: Prices are medians and are based on each moving stairway. Complete, includes all standard accessories 
and single microprocessor controlled electronic display sign packages, LED. 

. 

. 
 14 31 00 00-0002 EA  Escalators Stainless Steel, 32" Wide x 12' Floor To Floor Height ................................................................................ 133,134.89 11,204.27 

. 
 14 31 00 00-0003 EA  Escalators Stainless Steel, 32" Wide x 15' Floor To Floor Height ................................................................................ 147,431.00 13,241.41 

. 
 14 31 00 00-0004 EA  Escalators Stainless Steel, 32" Wide x 18' Floor To Floor Height ................................................................................ 160,546.65 15,278.56 

. 
 14 31 00 00-0005 EA  Escalators Stainless Steel, 32" Wide x 22' Floor To Floor Height ................................................................................ 177,428.67 18,334.27 

. 
 14 31 00 00-0006 EA  Escalators Stainless Steel, 32" Wide x 25' Floor To Floor Height ................................................................................ 195,929.10 20,371.40 

. 
 14 31 00 00-0007 EA  Escalators Stainless Steel, 36" Wide x 12' Floor To Floor Height ................................................................................ 140,800.87 11,917.27 

. 
 14 31 00 00-0008 EA  Escalators Stainless Steel, 36" Wide x 15' Floor To Floor Height ................................................................................ 156,204.32 14,259.99 

. 
 14 31 00 00-0009 EA  Escalators Stainless Steel, 36" Wide x 18' Floor To Floor Height ................................................................................ 169,302.76 16,297.12 

. 
 14 31 00 00-0010 EA  Escalators Stainless Steel, 36" Wide x 22' Floor To Floor Height ................................................................................ 190,726.70 20,473.26 

. 
 14 31 00 00-0011 EA  Escalators Stainless Steel, 36" Wide x 25' Floor To Floor Height ................................................................................ 205,544.38 22,001.12 

. 
 14 31 00 00-0012 EA  Escalators Stainless Steel, 48" Wide x 12' Floor To Floor Height ................................................................................ 148,796.94 12,630.28 

. 
 14 31 00 00-0013 EA  Escalators Stainless Steel, 48" Wide x 15' Floor To Floor Height ................................................................................ 165,572.60 15,278.56 

. 
 14 31 00 00-0014 EA  Escalators Stainless Steel, 48" Wide x 18' Floor To Floor Height ................................................................................ 178,324.20 17,315.70 

. 
 14 31 00 00-0015 EA  Escalators Stainless Steel, 48" Wide x 22' Floor To Floor Height ................................................................................ 204,927.41 21,593.69 

. 
 14 31 00 00-0016 EA  Escalators Stainless Steel, 48" Wide x 25' Floor To Floor Height ................................................................................ 217,514.86 23,630.83 

. 
 14 31 00 00-0017 EA  Escalator Fire Shutter Fusible Link ................................................................................................................................ 19,713.87 407.43 

XXXXXXX 
. 
 14 32  Moving Walks (14 30) 
. 
. 
 14 32 00 00-0001  Moving Sidewalks (14 32) 

Note: Prices are medians. Includes safety rails. 
. 
. 

 14 32 00 00-0002 LF  Moving Sidewalks, 28" Wide ............................................................................................................................................ 1,399.33 244.46 
    For Each LF Of Ramp Or Sloped Sections, Add  221.20 

. 
 14 32 00 00-0003 LF  Moving Sidewalks, 36" Wide ............................................................................................................................................ 1,872.58 249.55 

    For Each LF Of Ramp Or Sloped Sections, Add  314.63 
. 

 14 32 00 00-0004 LF  Moving Sidewalks, 48" Wide ............................................................................................................................................ 2,112.62 259.74 
    For Each LF Of Ramp Or Sloped Sections, Add  360.20 

. 
 14 32 00 00-0005 LF  Moving Sidewalks, 54" Wide ............................................................................................................................................ 2,429.80 281.74 

    For Each LF Of Ramp Or Sloped Sections, Add  418.35 

XXXXXXX 
. 
 14 40  Lifts (14) 
. 
. 
 14 42  Wheelchair Lifts (14 40) 
. 
. 
 14 42 13  Inclined Wheelchair Lifts (14 42) 
. 
. 
 14 42 13 00-0001  Chair Lift-Stair Climber (14 42 13) 

Note: Includes landing, rails, lifting device and gates. 
. 
. 

 14 42 13 00-0002 EA Chair Lift, Stair Climber Per Story, Single Passenger, Indoor, 300 LB Capacity .............................................................. 4,579.26 489.52 
Note: Includes top and bottom call button, safety chair, track, and power unit. 

XXXXXXX 
. 
 14 42 16  Vertical Wheelchair Lifts (14 42) 
. 
. 
 14 42 16 00-0001  Wheelchair Lift (Shorty) (14 42 16) 
. 
. 

 14 42 16 00-0002 EA 36" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 8,175.64 326.35 
Note: 1000 LB capacity. Includes handrails and manual ramp. 

    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0003 EA 42" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 8,610.77 435.13 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0004 EA 70" Vertical Travel Wheelchair Platform Scissor Lift ...................................................................................................... 11,599.90 543.91 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0005 EA 84" Vertical Travel Wheelchair Platform Scissor Lift ...................................................................................................... 12,876.90 543.91 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0006 EA 18' Travel Wheelchair Incline Lift ................................................................................................................................... 14,811.56 543.91 

Note: 500 LB capacity, interior installation. 
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XXXXXXX 
. 
 14 90  Other Conveying Equipment (14) 
. 
. 
 14 91  Facility Chutes (14 90) 
. 
. 
 14 91 82  Trash Chutes (14 91) 
. 
. 
 14 91 82 00-0001  Trash Chutes (14 91 82) 
. 
. 

 14 91 82 00-0002 LF  18" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 24.44 3.65 
    For Aluminum, Add  1.75 
    For Stainless Steel, Add  6.11 

. 
 14 91 82 00-0003 LF  24" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 31.22 3.65 

    For Aluminum, Add  2.36 
    For Stainless Steel, Add  8.27 

. 
 14 91 82 00-0004 LF  30" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 34.40 4.57 

    For Aluminum, Add  2.62 
    For Stainless Steel, Add  9.17 

. 
 14 91 82 00-0005 LF  36" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 52.06 4.57 

    For Aluminum, Add  4.32 
    For Stainless Steel, Add  15.11 

. 
 14 91 82 00-0006 EA  Trash Chutes, Hopper ......................................................................................................................................................... 501.71 25.56 

    For Aluminum, Add  45.03 
    For Stainless Steel, Add  157.59 

. 
 14 91 82 00-0007 EA  Trash Chutes, Skylight ........................................................................................................................................................ 257.25 50.20 

    For Aluminum, Add  15.66 
    For Stainless Steel, Add  54.82 

. 
 14 91 82 00-0008 EA  Trash Chutes, Sprinkler Unit At Top ................................................................................................................................... 184.24 54.76 

    For Aluminum, Add  6.85 
    For Stainless Steel, Add  23.98 

. 
 14 91 82 00-0009 EA  Trash Chutes, Sprinkler Unit At Intake Hopper ..................................................................................................................... 50.33 19.16 

    For Aluminum, Add  1.18 
    For Stainless Steel, Add  4.11 

. 
 14 91 82 00-0010 EA  Refuse Type Bottom Storage Hopper Unit .......................................................................................................................... 434.40 68.45 

    For Aluminum, Add  28.97 
    For Stainless Steel, Add  101.41 

. 
 14 91 82 00-0011 EA  Hopper Doors ...................................................................................................................................................................... 991.70 63.85 
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. 
21  Fire Suppression 
. 
. 
 21 01  Operation and Maintenance of Fire Suppression (21) 
. 
. 
 21 01 10  Operation and Maintenance of Water-Based Fire-Suppression 

Systems (21 01) 
See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 

. 

. 
 21 01 10 91  Water-Based Fire-Suppression Systems Restoration (21 01 10)
. 
. 
 21 01 10 91-0001  Relocate Sprinkler Head And Branch Piping (21 01 10 91) 

Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 
. 
. 

 21 01 10 91-0002 EA Relocate Existing Sprinkler Head And Branch Piping ........................................................................................................... 59.01  
Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 

XXXXXXX 
. 
 21 01 10 91-0003  Sprinkler Upgrades (21 01 10 91) 
. 
. 

 21 01 10 91-0004 LF  Purging Existing Lines Of Water ............................................................................................................................................. 0.50  
. 

 21 01 10 91-0005 LF  Refill Existing Lines With Water .............................................................................................................................................. 0.61  

XXXXXXX 
. 
 21 01 30  Operation and Maintenance of Fire-Suppression Equipment (21 01) 
. 
. 
 21 01 30 91  Fire-Suppression Equipment Restoration (21 01 30)
. 
. 
 21 01 30 91-0001  Inspection And Recharge (21 01 30 91) 
. 
. 

 21 01 30 91-0002 EA  Inspection, CO2, Carbon Dioxide ........................................................................................................................................ 211.42  
. 

 21 01 30 91-0003 LB  Refill/Recharge, CO2, Carbon Dioxide.................................................................................................................................... 1.85  
. 

 21 01 30 91-0004 EA  Inspection, Halon 1301 ....................................................................................................................................................... 211.42  
. 

 21 01 30 91-0005 LB  Refill/Recharge, Halon 1301 ................................................................................................................................................. 44.49  
. 

 21 01 30 91-0006 EA  Inspection, WC, Wet Chemical ........................................................................................................................................... 127.84  
. 

 21 01 30 91-0007 GAL Refill/Recharge, WC, Wet Chemical ..................................................................................................................................... 41.71  
. 

 21 01 30 91-0008 EA  Inspection, DC, Dry Chemical ............................................................................................................................................. 127.84  
. 

 21 01 30 91-0009 LB  Refill/Recharge, DC, Dry Chemical ......................................................................................................................................... 3.71  
. 

 21 01 30 91-0010 EA  Hydrostatic Testing, All Sizes, All Agents.............................................................................................................................. 39.34  
See CSI section 23 05 93 00-0046 for testing existing piping systems. 

. 
 21 01 30 91-0011 EA  Disarm/Arm System .............................................................................................................................................................. 68.84  

XXXXXXX 
. 
 21 05  Common Work Results for Fire Suppression (21) 
. 
. 
 21 05 13  Common Motor Requirements for Fire-Suppression Equipment 

(21 05) 
Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 21 05 16  Expansion Fittings And Loops for Fire-Suppression Piping (21 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 21 05 17  Sleeves and Sleeve Seals for Fire-Suppression Piping (21 05) 

See CSI section 23 05 17 00-0000 for sleeves and sleeve seals. 
. 
. 
 21 05 19  Meters and Gages for Fire-Suppression Systems (21 05) 

See CSI section 33 19 00 00-0000 for water utility service metering. 
. 
. 
 21 05 19 00-0001  Fire Sprinkler System Water Pressure Gauge (21 05 19) 
. 
. 

 21 05 19 00-0002 EA 2" Diameter Dial, 0-200 PSI, Water Pressure Gauge ............................................................................................................ 37.42 11.44 
Note: For fire sprinkler systems 

. 
 21 05 19 00-0003 EA 2-1/2" Diameter Dial, 0-300 PSI, Water Pressure Gauge ..................................................................................................... 38.61 11.44 

Note: For fire sprinkler systems 
. 

 21 05 19 00-0004 EA 3" Diameter Dial, 0-300 PSI, Water Pressure Gauge ............................................................................................................ 44.18 11.44 
Note: For fire sprinkler systems 

. 
 21 05 19 00-0005 EA 3-1/2" Diameter Dial, 0-300 PSI, Water Pressure Gauge ..................................................................................................... 46.47 11.44 

Note: For fire sprinkler systems 
. 

 21 05 19 00-0006 EA 4" Diameter Dial, 0-300 PSI, Water Pressure Gauge ............................................................................................................ 48.76 11.44 
Note: For fire sprinkler systems 

XXXXXXX 
. 
 21 05 19 00-0007  Fire Service Meter Cast Iron Housing (21 05 19) 
. 
. 

 21 05 19 00-0008 EA 3" Diameter, 0 - 600 GPM Fire Service Meter Flanged, With Cast Iron Housing ............................................................. 3,899.78 158.68 
    For >10 To 25, Deduct  -194.99 
    For >25, Deduct  -565.11 

. 
 21 05 19 00-0009 EA 4" Diameter, 0 - 1,000 GPM Fire Service Meter Flanged, With Cast Iron Housing .......................................................... 7,937.13 266.01 

    For >10 To 25, Deduct  -396.86 
    For >25, Deduct  -1,157.23 

. 
 21 05 19 00-0010 EA 6" Diameter, 0 - 2,000 GPM Fire Service Meter Flanged, With Cast Iron Housing ........................................................ 10,773.28 392.86 

    For >10 To 25, Deduct  -538.66 
    For >25, Deduct  -1,566.71 

NOT FOR BID
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. 
 21 05 19 00-0011 EA 8" Diameter, 0 - 4,000 GPM Fire Service Meter Flanged, With Cast Iron Housing ........................................................ 14,046.05 502.00 

    For >10 To 25, Deduct  -702.30 
    For >25, Deduct  -2,044.55 

. 
 21 05 19 00-0012 EA 10" Diameter, 0 - 6,200 GPM Fire Service Meter Flanged, With Cast Iron Housing ...................................................... 19,758.68 611.13 

    For >10 To 25, Deduct  -987.93 
    For >25, Deduct  -2,887.41 

XXXXXXX 
. 
 21 05 23  General-Duty Valves for Water-Based Fire-Suppression Piping 

(21 05) 
See CSI section 23 05 23 00-0000 for valves. 

. 

. 
 21 05 23 00-0001  Globe Valves (21 05 23) 
. 
. 
 21 05 23 00-0002  Threaded, 125 LB, Bronze Body, Angle Globe Valves (21 05 23 00-0001) 

Note: Non-rising stem 
. 
. 

 21 05 23 00-0003 EA 1/2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) ......................................................................... 57.28 10.14 
. 

 21 05 23 00-0004 EA 3/4" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) ......................................................................... 72.77 10.64 
. 

 21 05 23 00-0005 EA 1" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .......................................................................... 100.84 10.64 
. 

 21 05 23 00-0006 EA 1-1/4" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .................................................................... 152.92 13.48 
. 

 21 05 23 00-0007 EA 1-1/2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD ..................................................................... 180.10 15.61 
. 

 21 05 23 00-0008 EA 2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .......................................................................... 213.37 18.44 

XXXXXXX 
. 
 21 05 23 00-0009  Butterfly Valves (21 05 23) 
. 
. 
 21 05 23 00-0010  Grooved End Gear Operated Butterfly Valves (21 05 23 00-0009) 
. 
. 

 21 05 23 00-0011 EA 2-1/2" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) ........................................................................ 331.79 16.52 
. 

 21 05 23 00-0012 EA 3" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 365.10 19.79 
. 

 21 05 23 00-0013 EA 4" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 385.01 26.04 
. 

 21 05 23 00-0014 EA 6" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 549.07 42.66 
. 

 21 05 23 00-0015 EA 8" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 789.85 60.02 

XXXXXXX 
. 
 21 05 23 00-0016  Grooved End, Wafer Type, Ductile Iron, Gear Operated Butterfly Valves (21 05 

23 00-0009) 
. 
. 

 21 05 23 00-0017 EA 2" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 331.93 13.35 
. 

 21 05 23 00-0018 EA 2-1/2" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ......................................................... 339.21 16.52 
. 

 21 05 23 00-0019 EA 3" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 375.00 19.79 
. 

 21 05 23 00-0020 EA 4" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 391.20 26.04 
. 

 21 05 23 00-0021 EA 6" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 547.84 42.66 
. 

 21 05 23 00-0022 EA 8" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 813.36 60.02 
. 

 21 05 23 00-0023 EA 10" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) .......................................................... 1,254.66 81.11 

XXXXXXX 
. 
 21 05 23 00-0024  Check Valves (21 05 23) 
. 
. 
 21 05 23 00-0025  Bronze Body, Threaded, 150 LB, Swing Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0026 EA 1/2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................ 208.98 10.14 
. 

 21 05 23 00-0027 EA 3/4" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................ 246.41 10.64 
. 

 21 05 23 00-0028 EA 1" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................... 337.63 10.64 
. 

 21 05 23 00-0029 EA 1-1/4" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y)............................................................................. 449.93 13.48 
. 

 21 05 23 00-0030 EA 1-1/2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y)............................................................................. 590.67 15.61 
. 

 21 05 23 00-0031 EA 2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................... 864.30 18.44 

XXXXXXX 
. 
 21 05 23 00-0032  Flanged, Iron Body, Bronze Trim, Swing Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0033 EA 2-1/2" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ................................................................... 567.37 135.34 
. 

 21 05 23 00-0034 EA 3" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ......................................................................... 646.86 158.68 
. 

 21 05 23 00-0035 EA 4" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ......................................................................... 927.86 266.01 
. 

 21 05 23 00-0036 EA 6" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ...................................................................... 1,357.46 324.78 
. 

 21 05 23 00-0037 EA 8" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ...................................................................... 2,097.71 415.00 
. 

 21 05 23 00-0038 EA 10" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) .................................................................... 3,240.62 505.21 
. 

 21 05 23 00-0039 EA 12" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) .................................................................... 4,474.85 613.47 

XXXXXXX 
. 
 21 05 23 00-0040  Iron Body Wafer Type Check Valve (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0041 EA 2-1/2" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W) ........................................................................ 459.77 135.43 
. 

 21 05 23 00-0042 EA 3" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................... 531.01 158.78 
. 

 21 05 23 00-0043 EA 4" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................... 675.49 266.18 
. 

 21 05 23 00-0044 EA 6" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................ 1,070.62 373.59 
. 

 21 05 23 00-0045 EA 8" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................ 1,507.48 429.63 
. 

 21 05 23 00-0046 EA 10" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W).......................................................................... 2,149.63 46.70 
. 

 21 05 23 00-0047 EA 12" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W).......................................................................... 2,891.48 635.10 

XXXXXXX 
. 
 21 05 23 00-0048  Grooved End, Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0049 EA 2-1/2" Check Valve, Grooved (Victaulic FireLock® 717) ..................................................................................................... 295.41 16.80 
. 

 21 05 23 00-0050 EA 3" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................... 299.95 19.89 
. 

 21 05 23 00-0051 EA 4" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................... 320.23 26.14 
. 

 21 05 23 00-0052 EA 6" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................... 939.01 42.66 
. 

 21 05 23 00-0053 EA 8" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................ 1,304.97 60.02 

NOT FOR BID
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XXXXXXX 
. 
 21 05 23 00-0054  Gate Valves (21 05 23) 
. 
. 
 21 05 23 00-0055  Threaded, Bronze Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0056 EA 1" Threaded, Bronze Gate Valve (Crane 459) .................................................................................................................... 655.63 12.67 
. 

 21 05 23 00-0057 EA 1-1/4" Threaded, Bronze Gate Valve (Crane 459) .............................................................................................................. 801.37 13.48 
. 

 21 05 23 00-0058 EA 1-1/2" Threaded, Bronze Gate Valve (Crane 459) .............................................................................................................. 953.65 15.61 
. 

 21 05 23 00-0059 EA 2" Threaded, Bronze Gate Valve (Crane 459) ................................................................................................................. 1,190.35 18.44 

XXXXXXX 
. 
 21 05 23 00-0060  Flanged, Cast Iron Body, Bronze Trim Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0061 EA 2-1/2" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ....................................... 747.92 135.34 
. 

 21 05 23 00-0062 EA 3" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ............................................. 880.56 158.68 
. 

 21 05 23 00-0063 EA 4" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 1,248.62 266.01 
. 

 21 05 23 00-0064 EA 6" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 1,831.48 324.78 
. 

 21 05 23 00-0065 EA 8" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 2,672.35 415.00 
. 

 21 05 23 00-0066 EA 10" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ........................................ 4,773.42 505.21 
. 

 21 05 23 00-0067 EA 12" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ........................................ 6,460.24 613.47 

XXXXXXX 
. 
 21 05 23 00-0068  Flanged, Resilient Wedge, Ductile Iron Body, Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0069 EA 2-1/2" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 1,243.35 135.34 

. 
 21 05 23 00-0070 EA 3" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 1,448.67 158.68 
. 

 21 05 23 00-0071 EA 4" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 1,765.50 266.01 

. 
 21 05 23 00-0072 EA 6" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 2,267.53 324.78 
. 

 21 05 23 00-0073 EA 8" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 3,357.29 415.00 

. 
 21 05 23 00-0074 EA 10" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 4,817.20 505.21 
. 

 21 05 23 00-0075 EA 12" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 6,215.32 613.47 

XXXXXXX 
. 
 21 05 23 00-0076  Flanged, Resilient Wedge, Ductile Iron Body, Gate Valves (21 05 23 00-0054) 

Note: Class 250.  Square operating nut actuation type. 
. 
. 

 21 05 23 00-0077 EA 3" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 1,181.20 158.68 

. 
 21 05 23 00-0078 EA 4" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 1,507.42 266.01 
. 

 21 05 23 00-0079 EA 6" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 1,927.79 324.78 

. 
 21 05 23 00-0080 EA 8" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 2,880.53 415.00 
. 

 21 05 23 00-0081 EA 10" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 4,307.60 505.21 

. 
 21 05 23 00-0082 EA 12" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 5,411.96 613.47 

XXXXXXX 
. 
 21 05 23 00-0083  Ball Valves (21 05 23) 
. 
. 
 21 05 23 00-0084  Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves 

(Victaulic FireLock® 728) (21 05 23 00-0083) 
. 
. 

 21 05 23 00-0085 EA 1" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ......................... 423.29 12.67 
. 

 21 05 23 00-0086 EA 1-1/4" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ................... 461.11 13.48 
. 

 21 05 23 00-0087 EA 1-1/2" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ................... 545.36 15.61 
. 

 21 05 23 00-0088 EA 2" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ......................... 656.36 18.44 

XXXXXXX 
. 
 21 05 23 00-0089  TESTanDRAIN® Valve (21 05 23) 
. 
. 

 21 05 23 00-0090 EA 1/4" 3-Way Globe Valve With 1/4" NPT Test Port (AGF 7600) ........................................................................................... 162.74 13.18 
. 

 21 05 23 00-0091 EA 1" Threaded TESTanDRAIN® Valve (AGF 1000) ............................................................................................................... 184.65 15.94 
. 

 21 05 23 00-0092 EA 1-1/4" Threaded TESTanDRAIN® Valve (AGF 1000) ......................................................................................................... 226.34 20.14 
. 

 21 05 23 00-0093 EA 1-1/2" Threaded TESTanDRAIN® Valve (AGF 1000) ......................................................................................................... 346.77 23.25 
. 

 21 05 23 00-0094 EA 2" Threaded TESTanDRAIN® Valve (AGF 1000) ............................................................................................................... 366.92 27.47 
. 

 21 05 23 00-0095 EA 1" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ................................................................................... 254.42 15.94 
. 

 21 05 23 00-0096 EA 1-1/4" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ............................................................................ 295.43 20.14 
. 

 21 05 23 00-0097 EA 1-1/2" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ............................................................................ 417.96 23.25 
. 

 21 05 23 00-0098 EA 2" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ................................................................................... 440.01 27.47 

XXXXXXX 
. 
 21 05 29  Hangers and Supports for Fire-Suppression Piping and 

Equipment (21 05) 

NOT FOR BID
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See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 21 05 48  Vibration and Seismic Controls for Fire-Suppresion Piping and 

Equipment (21 05) 
. 
. 
 21 05 48 13  Vibration Controls for Fire-Suppression Piping and Equipment (21 05 48)

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 21 05 53  Identification for Fire-Suppression Piping and Equipment (21 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 21 07  Fire-Suppression Systems Insulation (21) 
. 
. 
 21 07 16  Fire-Suppression Equipment Insulation (21 07) 

See CSI section 23 07 16 00-0000 for fire-suppression equipment insulation. 
. 
. 
 21 07 19  Fire-Suppression Piping Insulation (21 07) 

See CSI section 22 07 19 00-0000 for fire-suppression piping insulation. 
. 
. 
 21 10  Water-Based Fire-Suppression Systems (21) 

See CSI section 22 11 16 00-0368 for copper pipe, 22 11 16 00-0912 for CPVC pipe, 23 05 23 00-0064 for OS&Y gate valves, 23 21 13 
23-0000 for black steel piping. 

. 

. 
 21 11  Facility Fire-Suppression Water-Service Piping (21 10) 
. 
. 
 21 11 19  Fire-Department Connections (21 11) 
. 
. 
 21 11 19 00-0001  Fire Department Connections (21 11 19) 
. 
. 

 21 11 19 00-0002 EA  4" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass ................................................................................................... 840.10 294.83 
    For Polished Chrome, Add  49.18 

. 
 21 11 19 00-0003 EA  6" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass ................................................................................................ 1,160.80 368.55 

    For Polished Chrome, Add  75.28 
. 

 21 11 19 00-0004 EA  4" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................ 1,209.62 294.83 
    For Polished Chrome, Add  95.35 

. 
 21 11 19 00-0005 EA  6" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................ 1,594.40 368.55 

    For Polished Chrome, Add  129.48 
. 

 21 11 19 00-0006 EA  6" x 2-1/2" x 2-1/2" x 2-1/2" Siamese Connection, Three Way, Polished Brass ............................................................... 1,700.38 368.55 
    For Polished Chrome, Add  142.72 

. 
 21 11 19 00-0007 EA Sidewalk Type Connection With Plug And Chain, Polished Brass ................................................................................... 1,471.30 390.06 

    For Polished Chrome, Add  110.07 
. 

 21 11 19 00-0008 EA Wall Type Connection With Plug And Chain, Polished Brass ............................................................................................. 951.89 294.83 
    For Polished Chrome, Add  63.16 

XXXXXXX 
. 
 21 11 19 00-0009  Wall Type Indicator Post, Wheel Operated (21 11 19) 

See CSI section 33 14 19 00-0001 for adjustable indicator post accessory for ground valves. 
. 
. 

 21 11 19 00-0010 EA Wall Type Indicator Post With Wall Flange For Valve (Victaulic 773) .............................................................................. 1,323.55 266.01 

XXXXXXX 
. 
 21 11 19 00-0011  Upright Indicator Post, Wheel Operated (21 11 19) 
. 
. 

 21 11 19 00-0012 EA Upright Indicator Post With Flange For Valve (Victaulic 774) ........................................................................................... 6,515.13 266.01 

XXXXXXX 
. 
 21 12  Fire-Suppression Standpipes (21 10) 
. 
. 
 21 12 13  Fire-Suppression Hoses and Nozzles (21 12)
. 
. 
 21 12 13 00-0001  Fire Hose (21 12 13) 
. 
. 
 21 12 13 00-0002  Fire Hose Without Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0003 LF  1-1/2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ....................................................................................2.49 1.97 
. 

 21 12 13 00-0004 LF  2-1/2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ....................................................................................2.88 1.97 
. 

 21 12 13 00-0005 LF  2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ..........................................................................................2.64 1.97 
. 

 21 12 13 00-0006 LF  3” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ..........................................................................................3.07 1.97 
. 

 21 12 13 00-0007 LF  1-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................2.76 1.97 
. 

 21 12 13 00-0008 LF  2-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................3.37 1.97 
. 

 21 12 13 00-0009 LF  1-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................2.84 1.97 
. 

 21 12 13 00-0010 LF  2-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................3.54 1.97 

XXXXXXX 
. 
 21 12 13 00-0011  Fire Hose With Aluminum Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0012 LF  1-3/4" Polyester Fire Hose With Rubber Lining With Aluminum Couplings .............................................................................5.50 1.08 
. 

 21 12 13 00-0013 LF  2-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings .............................................................................6.82 1.28 
. 

 21 12 13 00-0014 LF  3-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings ........................................................................... 11.26 1.28 

XXXXXXX 
. 
 21 12 13 00-0015  Fire Hose Accessories (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0016 EA Hose Coupling With 1-1/2" Pin Lug ..................................................................................................................................... 102.22 32.45 
. 

 21 12 13 00-0017 EA Hose Coupling With 2-1/2" Pin Lug ..................................................................................................................................... 146.27 36.38 
. 

 21 12 13 00-0018 EA  1-1/2" x 10" Brass Straight Nozzle ........................................................................................................................................ 75.18 25.57 
. 

 21 12 13 00-0019 EA  2-1/2" x 12" Brass Straight Nozzle ...................................................................................................................................... 142.77 25.57 

NOT FOR BID
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. 
 21 12 13 00-0020 EA  1-1/2" Brass Fog Type Nozzle ............................................................................................................................................ 114.35 25.57 

. 
 21 12 13 00-0021 EA  2-1/2" Brass Fog Type Nozzle ............................................................................................................................................ 161.94 25.57 

. 
 21 12 13 00-0022 EA  1-1/2" Brass 100' Hose Rack .............................................................................................................................................. 263.92 108.17 

. 
 21 12 13 00-0023 EA  2-1/2" Brass 100' Hose Rack .............................................................................................................................................. 355.60 108.17 

XXXXXXX 
. 
 21 12 23  Fire-Suppression Hose Valves (21 12)
. 
. 
 21 12 23 00-0001  Standpipe Valves (21 12 23) 
. 
. 

 21 12 23 00-0002 EA 2-1/2" Fire Department Valve, Polished Brass With Plug And Chain .................................................................................. 532.64 195.03 
    For Polished Chrome, Add  35.59 

. 
 21 12 23 00-0003 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................................... 813.50 194.94 

    For Polished Chrome, Add  77.72 
. 

 21 12 23 00-0004 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass .................................................................................. 1,034.20 210.87 
    For Polished Chrome, Add  107.19 

. 
 21 12 23 00-0005 EA  3" x 3" x 4" Fire Department Valve, Flush, Polished Brass .............................................................................................. 1,218.22 194.94 

    For Polished Chrome, Add  138.43 
. 

 21 12 23 00-0006 EA  3" x 3" x 6" Fire Department Valve, Flush, Polished Brass .............................................................................................. 1,424.26 210.87 
    For Polished Chrome, Add  165.70 

. 
 21 12 23 00-0007 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass .............................................................................. 770.48 194.94 

    For Polished Chrome, Add  71.27 
. 

 21 12 23 00-0008 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass ........................................................................... 1,101.65 210.87 
    For Polished Chrome, Add  117.31 

. 
 21 12 23 00-0009 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,385.17 201.25 

    For Polished Chrome, Add  129.63 
. 

 21 12 23 00-0010 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,959.19 223.60 
    For Polished Chrome, Add  194.44 

. 
 21 12 23 00-0011 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass .............................................................. 1,481.95 201.25 

    For Polished Chrome, Add  141.24 
. 

 21 12 23 00-0012 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass .............................................................. 2,105.01 223.60 
    For Polished Chrome, Add  211.94 

. 
 21 12 23 00-0013 EA  2-1/2" x 2-1/2" x 2-1/2" x 2-1/2" 6" Fire Department Valve, Square, Flush, Polished Brass ............................................. 3,612.32 268.28 

    For Polished Chrome, Add  320.57 

XXXXXXX 
. 
 21 12 23 00-0014  Fire Hose Angle Valves (21 12 23) 
. 
. 

 21 12 23 00-0015 EA 1-1/2", 300 LB Rated, Cast Brass, Fire Hose Angle Valve .................................................................................................. 164.25 26.55 
. 

 21 12 23 00-0016 EA 1-1/2", 300 LB Rated, Polished Brass, Fire Hose Angle Valve ........................................................................................... 192.98 26.55 
. 

 21 12 23 00-0017 EA 1-1/2", 300 LB Rated, Rough Chrome Plated, Fire Hose Angle Valve ................................................................................ 182.53 26.55 
. 

 21 12 23 00-0018 EA 1-1/2", 300 LB Rated, Polished Chrome Plated, Fire Hose Angle Valve ............................................................................. 211.26 26.55 
. 

 21 12 23 00-0019 EA 2-1/2", 300 LB Rated, Cast Brass, Fire Hose Angle Valve .................................................................................................. 290.22 44.25 
. 

 21 12 23 00-0020 EA 2-1/2", 300 LB Rated, Polished Brass, Fire Hose Angle Valve ........................................................................................... 332.00 44.25 
. 

 21 12 23 00-0021 EA 2-1/2", 300 LB Rated, Rough Chrome Plated, Fire Hose Angle Valve ................................................................................ 335.49 44.25 
. 

 21 12 23 00-0022 EA 2-1/2", 300 LB Rated, Polished Chrome Plated, Fire Hose Angle Valve ............................................................................. 377.27 44.25 

XXXXXXX 
. 
 21 12 29  Fire-Suppression Fire Hose Equipment (21 12)
. 
. 
 21 12 29 00-0001  Standpipe And Fire Hose Equipment (21 12 29) 
. 
. 

 21 12 29 00-0002 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Manifold Roof Type, Vertical, Polished Brass ...................................................................... 1,604.74 483.46 
. 

 21 12 29 00-0003 EA  Water Motor Gong .............................................................................................................................................................. 558.40 146.70 
. 

 21 12 29 00-0004 EA  Fire Riser Flow Switch (National Fire Protection Association 13) ....................................................................................... 397.42 17.07 
. 

 21 12 29 00-0005 EA Water Flow Supervisory (Tamper) Switch Mounted On Valve ............................................................................................ 174.86 29.19 

XXXXXXX 
. 
 21 12 29 00-0006  Water Flow Detector (21 12 29) 
. 
. 
 21 12 29 00-0007  Pressure-Type Wazter Flow Detector (21 12 29 00-0006) 
. 
. 

 21 12 29 00-0008 EA Pressure-Type Water Flow Detector For Up To 2-1/2" Pipe ............................................................................................... 297.42 89.83 
. 

 21 12 29 00-0009 EA Pressure-Type Water Flow Detector For >2-1/2" To 4" Pipe .............................................................................................. 428.11 119.04 
. 

 21 12 29 00-0010 EA Pressure-Type Water Flow Detector For >4" To 8" Pipe ..................................................................................................... 639.34 134.75 

XXXXXXX 
. 
 21 12 29 00-0011  Vane-Type Water Flow Detector (21 12 29 00-0006) 
. 
. 

 21 12 29 00-0012 EA Vane-Type Water Flow Detector For Up To 2-1/2" Pipe ..................................................................................................... 361.13 89.83 
. 

 21 12 29 00-0013 EA Vane-Type Water Flow Detector For >2-1/2" To 4" Pipe .................................................................................................... 506.16 119.04 
. 

 21 12 29 00-0014 EA Vane-Type Water Flow Detector For >4" To 8" Pipe ........................................................................................................... 763.05 134.75 

XXXXXXX 
. 
 21 13  Fire-Suppression Sprinkler Systems (21 10) 
. 
. 
 21 13 13  Wet-Pipe Sprinkler Systems (21 13)
. 
. 
 21 13 13 00-0001  Complete Wet Pipe Sprinkler Systems (21 13 13) 

Note: Includes complete design per NFPA 13, 13D or 13R and stamped shop drawings approved by a registered 
engineer. Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, 
branch valves, hangers, sprinkler heads, etc) from riser pipe and mains. The coverage of one sprinkler head 
varies from about 180 SF for light hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra 
hazard conditions. Excludes outside mains, inside vertical or horizontal pipe mains, greater than 2" diameter. 
Excludes special alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, 
Siamese connections, standpipes and fittings, pipe mains and fittings, fire pumps and tanks. For sprinkler repairs 
or sprinkler head replacements use specific pipe, fittings, hangers, valves, and sprinkler head components. See 
CSI section 23 21 13 23-1396 for individual grooved pipe, 23 21 13 23-1469 for individual grooved pipe fittings. 
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. 

. 
 21 13 13 00-0002  Light Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0003 EA Exposed Piping, Light Hazard, Complete Wet-Pipe Sprinkler System, Per Head ............................................................... 375.56  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  43.72 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -62.50 
    For Up To 5, Add  175.45 
    For >5 To 10, Add  112.95 
    For >10 To 20, Add  75.39 
    For >20 To 40, Add  31.39 
    For >100 To 150, Deduct  -37.56 
    For >150, Deduct  -75.11 

. 
 21 13 13 00-0004 EA Concealed Piping, Light Hazard, Complete Wet-Pipe Sprinkler System, Per Head ............................................................ 504.83  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  57.15 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -82.40 
    For Up To 5, Add  239.07 
    For >5 To 10, Add  156.68 
    For >10 To 20, Add  106.20 
    For >20 To 40, Add  43.81 
    For >100 To 150, Deduct  -50.48 
    For >150, Deduct  -100.97 

XXXXXXX 
. 
 21 13 13 00-0005  Ordinary Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0006 EA Exposed Piping, Ordinary Hazard, Complete Wet-Pipe Sprinkler System, Per Head ......................................................... 373.68  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  43.59 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -62.28 
    For Up To 5, Add  174.39 
    For >5 To 10, Add  112.11 
    For >10 To 20, Add  74.75 
    For >20 To 40, Add  31.14 
    For >100 To 150, Deduct  -37.37 
    For >150, Deduct  -74.74 

. 
 21 13 13 00-0007 EA Concealed Piping, Ordinary Hazard, Complete Wet-Pipe Sprinkler System, Per Head ...................................................... 500.01  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  56.68 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -81.68 
    For Up To 5, Add  236.66 
    For >5 To 10, Add  154.98 
    For >10 To 20, Add  104.98 
    For >20 To 40, Add  43.33 
    For >100 To 150, Deduct  -50.00 
    For >150, Deduct  -100.00 

XXXXXXX 
. 
 21 13 13 00-0008  Extra Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0009 EA Exposed Piping, Extra Hazard, Complete Wet-Pipe Sprinkler System, Per Head .............................................................. 346.09  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  40.31 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -57.61 
    For Up To 5, Add  161.64 
    For >5 To 10, Add  104.03 
    For >10 To 20, Add  69.42 
    For >20 To 40, Add  28.91 
    For >100 To 150, Deduct  -34.61 
    For >150, Deduct  -69.22 

. 
 21 13 13 00-0010 EA Concealed Piping, Extra Hazard, Complete Wet-Pipe Sprinkler System, Per Head ........................................................... 463.90  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  52.51 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -75.71 
    For Up To 5, Add  219.70 
    For >5 To 10, Add  143.99 
    For >10 To 20, Add  97.60 
    For >20 To 40, Add  40.27 
    For >100 To 150, Deduct  -46.39 
    For >150, Deduct  -92.78 

XXXXXXX 
. 
 21 13 13 00-0011  Wet Pipe Sprinkler Components (21 13 13) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 13 00-0012  Wet Pipe Alarm Check Valves (21 13 13 00-0011) 

Note: Excludes trim package See CSI section 21 13 13 00-0018 for Wet Pipe Valve Trim. 
. 
. 

 21 13 13 00-0013 EA  2-1/2" Wet Pipe Alarm Check Valve ................................................................................................................................. 1,251.35 123.52 
. 

 21 13 13 00-0014 EA  3" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,287.28 141.49 
. 

 21 13 13 00-0015 EA  4" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,484.93 240.32 
. 

 21 13 13 00-0016 EA  6" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,472.18 303.20 
. 

 21 13 13 00-0017 EA  8" Wet Pipe Alarm Check Valve ....................................................................................................................................... 2,544.16 384.05 

XXXXXXX 
. 
 21 13 13 00-0018  Wet Pipe Valve Trim (21 13 13 00-0011) 

Note: Vertical or Horizontal, closed drain, basic galvanized trim assembly package. Includes gauges, pressure 
switch, relief valve, drain line, and retard chamber. 

. 

. 
 21 13 13 00-0019 EA 2-1/2" Wet Pipe Valve Trim .............................................................................................................................................. 1,153.49 261.43 
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. 
 21 13 13 00-0020 EA 3" Wet Pipe Valve Trim .................................................................................................................................................... 1,212.11 261.43 

. 
 21 13 13 00-0021 EA 4" Wet Pipe Valve Trim .................................................................................................................................................... 1,479.68 358.45 

. 
 21 13 13 00-0022 EA 6" Wet Pipe Valve Trim .................................................................................................................................................... 1,771.88 498.59 

. 
 21 13 13 00-0023 EA 8" Wet Pipe Valve Trim .................................................................................................................................................... 1,969.52 617.17 

XXXXXXX 
. 
 21 13 13 00-0024  Wet Pipe Sprinkler Heads (21 13 13 00-0011) 
. 
. 
 21 13 13 00-0025  Upright Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 

 21 13 13 00-0026 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright Brass Wet Pipe Sprinkler Head .................................................................... 64.54 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.44 
    For >100 To 500, Deduct  -9.17 
    For >500 To 1,000, Deduct  -19.14 
    For >1,000, Deduct  -27.99 

. 
 21 13 13 00-0027 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright Chrome Wet Pipe Sprinkler Head ................................................................. 66.60 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.54 
    For >100 To 500, Deduct  -9.43 
    For >500 To 1,000, Deduct  -19.51 
    For >1,000, Deduct  -28.36 

. 
 21 13 13 00-0028 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................................ 67.92 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.61 
    For >100 To 500, Deduct  -9.60 
    For >500 To 1,000, Deduct  -19.75 
    For >1,000, Deduct  -28.60 

. 
 21 13 13 00-0029 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright Brass Wet Pipe Sprinkler Head ........................................... 65.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.49 
    For >100 To 500, Deduct  -9.30 
    For >500 To 1,000, Deduct  -19.33 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0030 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright Chrome Wet Pipe Sprinkler Head ........................................ 67.72 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -9.57 
    For >500 To 1,000, Deduct  -19.71 
    For >1,000, Deduct  -28.56 

. 
 21 13 13 00-0031 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright White Polyester Coated Wet Pipe Sprinkler Head ............... 69.09 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.67 
    For >100 To 500, Deduct  -9.74 
    For >500 To 1,000, Deduct  -19.96 
    For >1,000, Deduct  -28.81 

. 
 21 13 13 00-0032 EA 1/2" NPT Thread, 3/8" Orifice, Quick Response, Upright Brass Wet Pipe Sprinkler Head .................................................... 79.10 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.17 
    For >100 To 500, Deduct  -10.99 
    For >500 To 1,000, Deduct  -21.76 
    For >1,000, Deduct  -30.61 

. 
 21 13 13 00-0033 EA 1/2" NPT Thread, 3/8" Orifice, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................................ 84.64 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.44 
    For >100 To 500, Deduct  -11.69 
    For >500 To 1,000, Deduct  -22.76 
    For >1,000, Deduct  -31.61 

. 
 21 13 13 00-0034 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Upright Brass Wet Pipe Sprinkler Head ...................................... 79.10 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.17 
    For >100 To 500, Deduct  -10.99 
    For >500 To 1,000, Deduct  -21.76 
    For >1,000, Deduct  -30.61 

. 
 21 13 13 00-0035 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................... 84.64 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.44 
    For >100 To 500, Deduct  -11.69 
    For >500 To 1,000, Deduct  -22.76 
    For >1,000, Deduct  -31.61 

. 
 21 13 13 00-0036 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Upright Brass Wet Pipe Sprinkler Head ........................................ 71.93 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.10 
    For >500 To 1,000, Deduct  -20.47 
    For >1,000, Deduct  -29.32 

. 
 21 13 13 00-0037 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ..................................... 74.64 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.94 
    For >100 To 500, Deduct  -10.44 
    For >500 To 1,000, Deduct  -20.96 
    For >1,000, Deduct  -29.81 

NOT FOR BID
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. 
 21 13 13 00-0038 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright Brass Wet Pipe Sprinkler Head .................................... 73.84 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.46 
    For >500 To 1,000, Deduct  -21.65 
    For >1,000, Deduct  -31.48 

. 
 21 13 13 00-0039 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................. 77.00 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.85 
    For >500 To 1,000, Deduct  -22.22 
    For >1,000, Deduct  -32.05 

. 
 21 13 13 00-0040 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 77.64 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.93 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.17 

. 
 21 13 13 00-0041 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright Brass Wet Pipe Sprinkler Head ........... 73.84 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.46 
    For >500 To 1,000, Deduct  -21.65 
    For >1,000, Deduct  -31.48 

. 
 21 13 13 00-0042 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 77.00 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.85 
    For >500 To 1,000, Deduct  -22.22 
    For >1,000, Deduct  -32.05 

. 
 21 13 13 00-0043 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 77.64 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.93 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.17 

. 
 21 13 13 00-0044 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright Brass Wet Pipe Sprinkler Head ..................................................................... 70.51 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.92 
    For >500 To 1,000, Deduct  -20.21 
    For >1,000, Deduct  -29.06 

. 
 21 13 13 00-0045 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright Chrome Wet Pipe Sprinkler Head ................................................................. 72.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.84 
    For >100 To 500, Deduct  -10.18 
    For >500 To 1,000, Deduct  -20.59 
    For >1,000, Deduct  -29.44 

. 
 21 13 13 00-0046 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................................ 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0047 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright Brass Wet Pipe Sprinkler Head ................................................................... 70.51 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.92 
    For >500 To 1,000, Deduct  -20.21 
    For >1,000, Deduct  -29.06 

. 
 21 13 13 00-0048 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright Chrome Wet Pipe Sprinkler Head ............................................................... 72.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.84 
    For >100 To 500, Deduct  -10.18 
    For >500 To 1,000, Deduct  -20.59 
    For >1,000, Deduct  -29.44 

. 
 21 13 13 00-0049 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright White Polyester Coated Wet Pipe Sprinkler Head ...................................... 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0050 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Combustible Concealed Space, Upright Brass Wet Pipe Sprinkler Head .................. 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0051 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright Brass Wet Pipe Sprinkler Head ..................................................... 96.00 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -7.26 
    For >100 To 500, Deduct  -13.23 
    For >500 To 1,000, Deduct  -25.64 
    For >1,000, Deduct  -35.47 
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. 
 21 13 13 00-0052 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright Chrome Wet Pipe Sprinkler Head ................................................. 98.38 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -7.38 
    For >100 To 500, Deduct  -13.53 
    For >500 To 1,000, Deduct  -26.07 
    For >1,000, Deduct  -35.90 

. 
 21 13 13 00-0053 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................ 98.38 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -7.38 
    For >100 To 500, Deduct  -13.53 
    For >500 To 1,000, Deduct  -26.07 
    For >1,000, Deduct  -35.90 

. 
 21 13 13 00-0054 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright Brass Wet Pipe Sprinkler Head .................................................... 79.97 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.46 
    For >100 To 500, Deduct  -11.23 
    For >500 To 1,000, Deduct  -22.75 
    For >1,000, Deduct  -32.59 

. 
 21 13 13 00-0055 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright Chrome Wet Pipe Sprinkler Head ................................................. 81.60 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.54 
    For >100 To 500, Deduct  -11.43 
    For >500 To 1,000, Deduct  -23.05 
    For >1,000, Deduct  -32.88 

. 
 21 13 13 00-0056 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................ 81.60 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.54 
    For >100 To 500, Deduct  -11.43 
    For >500 To 1,000, Deduct  -23.05 
    For >1,000, Deduct  -32.88 

. 
 21 13 13 00-0057 EA 1/2" NPT Thread, K=5.6, Quick Response, Upright Stainless Steel Wet Pipe Sprinkler Head ........................................... 213.55 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -12.89 
    For >100 To 500, Deduct  -27.80 
    For >500 To 1,000, Deduct  -45.96 
    For >1,000, Deduct  -54.81 

. 
 21 13 13 00-0058 EA 3/4" NPT Thread, K=8.0, Quick Response, Upright Stainless Steel Wet Pipe Sprinkler Head ........................................... 235.24 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -14.22 
    For >100 To 500, Deduct  -30.63 
    For >500 To 1,000, Deduct  -50.70 
    For >1,000, Deduct  -60.54 

. 
 21 13 13 00-0059 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Upright Brass Wet Pipe Sprinkler Head ..................... 118.38 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -8.13 
    For >100 To 500, Deduct  -15.90 
    For >500 To 1,000, Deduct  -28.83 
    For >1,000, Deduct  -37.68 

. 
 21 13 13 00-0060 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Upright Chrome Wet Pipe Sprinkler Head .................. 143.17 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -9.37 
    For >100 To 500, Deduct  -19.00 
    For >500 To 1,000, Deduct  -33.29 
    For >1,000, Deduct  -42.14 

. 
 21 13 13 00-0061 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Upright Brass Wet Pipe Sprinkler Head ................................. 246.85 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -14.56 
    For >100 To 500, Deduct  -31.96 
    For >500 To 1,000, Deduct  -51.96 
    For >1,000, Deduct  -60.81 

. 
 21 13 13 00-0062 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Upright Chrome Wet Pipe Sprinkler Head .............................. 311.47 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -17.79 
    For >100 To 500, Deduct  -40.04 
    For >500 To 1,000, Deduct  -63.59 
    For >1,000, Deduct  -72.44 

. 
 21 13 13 00-0063 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Upright Brass Wet Pipe Sprinkler Head ..................... 148.09 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -9.86 
    For >100 To 500, Deduct  -19.74 
    For >500 To 1,000, Deduct  -35.02 
    For >1,000, Deduct  -44.85 

. 
 21 13 13 00-0064 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Upright Chrome Wet Pipe Sprinkler Head .................. 148.84 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -9.90 
    For >100 To 500, Deduct  -19.83 
    For >500 To 1,000, Deduct  -35.15 
    For >1,000, Deduct  -44.98 

XXXXXXX 
. 
 21 13 13 00-0065  Conventional Wet Pipe Sprinkler Heads (21 13 13 00-0024) 

NOT FOR BID
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. 

. 
 21 13 13 00-0066 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional Brass Wet Pipe Sprinkler Head ........................................................... 64.54 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.44 
    For >100 To 500, Deduct  -9.17 
    For >500 To 1,000, Deduct  -19.14 
    For >1,000, Deduct  -27.99 

. 
 21 13 13 00-0067 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional Chrome Wet Pipe Sprinkler Head ........................................................ 66.60 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.54 
    For >100 To 500, Deduct  -9.43 
    For >500 To 1,000, Deduct  -19.51 
    For >1,000, Deduct  -28.36 

. 
 21 13 13 00-0068 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional White Polyester Coated Wet Pipe Sprinkler Head ............................... 67.92 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.61 
    For >100 To 500, Deduct  -9.60 
    For >500 To 1,000, Deduct  -19.75 
    For >1,000, Deduct  -28.60 

. 
 21 13 13 00-0069 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional Brass Wet Pipe Sprinkler Head ........................... 74.58 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.19 
    For >100 To 500, Deduct  -10.55 
    For >500 To 1,000, Deduct  -21.78 
    For >1,000, Deduct  -31.62 

. 
 21 13 13 00-0070 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional Chrome Wet Pipe Sprinkler Head ........................ 77.00 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.85 
    For >500 To 1,000, Deduct  -22.22 
    For >1,000, Deduct  -32.05 

. 
 21 13 13 00-0071 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional White Polyester Coated Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 77.38 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.33 
    For >100 To 500, Deduct  -10.90 
    For >500 To 1,000, Deduct  -22.29 
    For >1,000, Deduct  -32.12 

. 
 21 13 13 00-0072 EA 1/2" NPT Thread, K=5.6, Quick Response, Conventional Stainless Steel Wet Pipe Sprinkler Head .................................. 213.55 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -12.89 
    For >100 To 500, Deduct  -27.80 
    For >500 To 1,000, Deduct  -45.96 
    For >1,000, Deduct  -54.81 

XXXXXXX 
. 
 21 13 13 00-0073  Pendant Wet Pipe Sprinkler Heads (21 13 13 00-0024) 

See CSI section 21 13 13 00-0209 for escutcheon for recessed pendent sprinkler head. 
. 
. 

 21 13 13 00-0074 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Brass Wet Pipe Sprinkler Head ................................................................... 64.54 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.44 
    For >100 To 500, Deduct  -9.17 
    For >500 To 1,000, Deduct  -19.14 
    For >1,000, Deduct  -27.99 

. 
 21 13 13 00-0075 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Chrome Wet Pipe Sprinkler Head ............................................................... 66.60 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.54 
    For >100 To 500, Deduct  -9.43 
    For >500 To 1,000, Deduct  -19.51 
    For >1,000, Deduct  -28.36 

. 
 21 13 13 00-0076 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................................... 67.92 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.61 
    For >100 To 500, Deduct  -9.60 
    For >500 To 1,000, Deduct  -19.75 
    For >1,000, Deduct  -28.60 

. 
 21 13 13 00-0077 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ................................... 73.84 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.46 
    For >500 To 1,000, Deduct  -21.65 
    For >1,000, Deduct  -31.48 

. 
 21 13 13 00-0078 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ............................... 77.00 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.85 
    For >500 To 1,000, Deduct  -22.22 
    For >1,000, Deduct  -32.05 

. 
 21 13 13 00-0079 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 77.64 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.93 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.17 

NOT FOR BID
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. 
 21 13 13 00-0080 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent Brass Wet Pipe Sprinkler Head ................................................................... 70.51 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.92 
    For >500 To 1,000, Deduct  -20.21 
    For >1,000, Deduct  -29.06 

. 
 21 13 13 00-0081 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent Chrome Wet Pipe Sprinkler Head ............................................................... 72.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.84 
    For >100 To 500, Deduct  -10.18 
    For >500 To 1,000, Deduct  -20.59 
    For >1,000, Deduct  -29.44 

. 
 21 13 13 00-0082 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................................... 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0083 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Brass Wet Pipe Sprinkler Head ................................................................. 70.51 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.92 
    For >500 To 1,000, Deduct  -20.21 
    For >1,000, Deduct  -29.06 

. 
 21 13 13 00-0084 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Chrome Wet Pipe Sprinkler Head ............................................................. 72.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.84 
    For >100 To 500, Deduct  -10.18 
    For >500 To 1,000, Deduct  -20.59 
    For >1,000, Deduct  -29.44 

. 
 21 13 13 00-0085 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent White Polyester Coated Wet Pipe Sprinkler Head .................................... 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0086 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Brass Wet Pipe Sprinkler Head, Low Lead ............................................... 70.51 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.92 
    For >500 To 1,000, Deduct  -20.21 
    For >1,000, Deduct  -29.06 

. 
 21 13 13 00-0087 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Chrome Wet Pipe Sprinkler Head, Low Lead ............................................ 72.57 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.84 
    For >100 To 500, Deduct  -10.18 
    For >500 To 1,000, Deduct  -20.59 
    For >1,000, Deduct  -29.44 

. 
 21 13 13 00-0088 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent White Polyester Coated Wet Pipe Sprinkler Head, Low Lead ................... 72.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.23 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -29.51 

. 
 21 13 13 00-0089 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Brass Wet Pipe Sprinkler Head, Low Lead ................................................. 64.54 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.44 
    For >100 To 500, Deduct  -9.17 
    For >500 To 1,000, Deduct  -19.14 
    For >1,000, Deduct  -27.99 

. 
 21 13 13 00-0090 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Chrome Wet Pipe Sprinkler Head, Low Lead .............................................. 66.60 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.54 
    For >100 To 500, Deduct  -9.43 
    For >500 To 1,000, Deduct  -19.51 
    For >1,000, Deduct  -28.36 

. 
 21 13 13 00-0091 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent White Polyester Coated Wet Pipe Sprinkler Head, Low Lead ..................... 67.92 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.61 
    For >100 To 500, Deduct  -9.60 
    For >500 To 1,000, Deduct  -19.75 
    For >1,000, Deduct  -28.60 

. 
 21 13 13 00-0092 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent Brass Wet Pipe Sprinkler Head.......................................... 65.58 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.49 
    For >100 To 500, Deduct  -9.30 
    For >500 To 1,000, Deduct  -19.33 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0093 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent Chrome Wet Pipe Sprinkler Head ...................................... 67.04 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.56 
    For >100 To 500, Deduct  -9.49 
    For >500 To 1,000, Deduct  -19.59 
    For >1,000, Deduct  -28.44 

NOT FOR BID
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. 
 21 13 13 00-0094 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent White Polyester Coated Wet Pipe Sprinkler Head ............. 68.37 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.63 
    For >100 To 500, Deduct  -9.65 
    For >500 To 1,000, Deduct  -19.83 
    For >1,000, Deduct  -28.68 

. 
 21 13 13 00-0095 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 75.80 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.25 
    For >100 To 500, Deduct  -10.70 
    For >500 To 1,000, Deduct  -22.00 
    For >1,000, Deduct  -31.84 

. 
 21 13 13 00-0096 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 78.48 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.38 
    For >100 To 500, Deduct  -11.04 
    For >500 To 1,000, Deduct  -22.49 
    For >1,000, Deduct  -32.32 

. 
 21 13 13 00-0097 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 78.48 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.38 
    For >100 To 500, Deduct  -11.04 
    For >500 To 1,000, Deduct  -22.49 
    For >1,000, Deduct  -32.32 

. 
 21 13 13 00-0098 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ....................................... 71.93 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.10 
    For >500 To 1,000, Deduct  -20.47 
    For >1,000, Deduct  -29.32 

. 
 21 13 13 00-0099 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................... 74.64 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.94 
    For >100 To 500, Deduct  -10.44 
    For >500 To 1,000, Deduct  -20.96 
    For >1,000, Deduct  -29.81 

. 
 21 13 13 00-0100 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ....................................... 78.69 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.94 
    For >500 To 1,000, Deduct  -21.69 
    For >1,000, Deduct  -30.54 

. 
 21 13 13 00-0101 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................... 83.12 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.37 
    For >100 To 500, Deduct  -11.50 
    For >500 To 1,000, Deduct  -22.48 
    For >1,000, Deduct  -31.33 

. 
 21 13 13 00-0102 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ..................................... 78.69 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.94 
    For >500 To 1,000, Deduct  -21.69 
    For >1,000, Deduct  -30.54 

. 
 21 13 13 00-0103 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................. 83.12 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.37 
    For >100 To 500, Deduct  -11.50 
    For >500 To 1,000, Deduct  -22.48 
    For >1,000, Deduct  -31.33 

. 
 21 13 13 00-0104 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................. 68.44 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.63 
    For >100 To 500, Deduct  -9.66 
    For >500 To 1,000, Deduct  -19.84 
    For >1,000, Deduct  -28.69 

. 
 21 13 13 00-0105 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head .............................. 70.76 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.75 
    For >100 To 500, Deduct  -9.95 
    For >500 To 1,000, Deduct  -20.26 
    For >1,000, Deduct  -29.11 

. 
 21 13 13 00-0106 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 71.98 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.10 
    For >500 To 1,000, Deduct  -20.48 
    For >1,000, Deduct  -29.33 

NOT FOR BID
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. 
 21 13 13 00-0107 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 74.82 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.20 
    For >100 To 500, Deduct  -10.58 
    For >500 To 1,000, Deduct  -21.83 
    For >1,000, Deduct  -31.66 

. 
 21 13 13 00-0108 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent Chrome Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 77.12 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.87 
    For >500 To 1,000, Deduct  -22.24 
    For >1,000, Deduct  -32.07 

. 
 21 13 13 00-0109 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent White Polyester Coated 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 79.34 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.43 
    For >100 To 500, Deduct  -11.15 
    For >500 To 1,000, Deduct  -22.64 
    For >1,000, Deduct  -32.47 

. 
 21 13 13 00-0110 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 69.75 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.70 
    For >100 To 500, Deduct  -9.83 
    For >500 To 1,000, Deduct  -20.08 
    For >1,000, Deduct  -28.93 

. 
 21 13 13 00-0111 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent  Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 72.03 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.11 
    For >500 To 1,000, Deduct  -20.49 
    For >1,000, Deduct  -29.34 

. 
 21 13 13 00-0112 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 73.27 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.88 
    For >100 To 500, Deduct  -10.27 
    For >500 To 1,000, Deduct  -20.71 
    For >1,000, Deduct  -29.56 

. 
 21 13 13 00-0113 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent Brass 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 75.80 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.25 
    For >100 To 500, Deduct  -10.70 
    For >500 To 1,000, Deduct  -22.00 
    For >1,000, Deduct  -31.84 

. 
 21 13 13 00-0114 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent  Chrome 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 78.19 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.37 
    For >100 To 500, Deduct  -11.00 
    For >500 To 1,000, Deduct  -22.43 
    For >1,000, Deduct  -32.27 

. 
 21 13 13 00-0115 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent White 

Polyester Coated Wet Pipe Sprinkler Head ......................................................................................................................... 80.50 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.48 
    For >100 To 500, Deduct  -11.29 
    For >500 To 1,000, Deduct  -22.85 
    For >1,000, Deduct  -32.68 

. 
 21 13 13 00-0116 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Pendent Chrome Wet Pipe Sprinkler Head ...................................................... 105.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -7.51 
    For >100 To 500, Deduct  -14.35 
    For >500 To 1,000, Deduct  -26.60 
    For >1,000, Deduct  -35.45 

. 
 21 13 13 00-0117 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Pendent White Polyester Coated Wet Pipe Sprinkler Head .............................. 105.97 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -7.51 
    For >100 To 500, Deduct  -14.35 
    For >500 To 1,000, Deduct  -26.60 
    For >1,000, Deduct  -35.45 

. 
 21 13 13 00-0118 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................................... 82.35 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.58 
    For >100 To 500, Deduct  -11.52 
    For >500 To 1,000, Deduct  -23.18 
    For >1,000, Deduct  -33.02 

. 
 21 13 13 00-0119 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head ............................................... 84.11 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.66 
    For >100 To 500, Deduct  -11.74 
    For >500 To 1,000, Deduct  -23.50 
    For >1,000, Deduct  -33.33 

NOT FOR BID
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. 
 21 13 13 00-0120 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................... 84.11 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.66 
    For >100 To 500, Deduct  -11.74 
    For >500 To 1,000, Deduct  -23.50 
    For >1,000, Deduct  -33.33 

. 
 21 13 13 00-0121 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................................... 79.97 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.46 
    For >100 To 500, Deduct  -11.23 
    For >500 To 1,000, Deduct  -22.75 
    For >1,000, Deduct  -32.59 

. 
 21 13 13 00-0122 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head ............................................... 81.60 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.54 
    For >100 To 500, Deduct  -11.43 
    For >500 To 1,000, Deduct  -23.05 
    For >1,000, Deduct  -32.88 

. 
 21 13 13 00-0123 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................... 81.60 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.54 
    For >100 To 500, Deduct  -11.43 
    For >500 To 1,000, Deduct  -23.05 
    For >1,000, Deduct  -32.88 

. 
 21 13 13 00-0124 EA 1/2" NPT Thread, K=5.6, Quick Response, Pendent Stainless Steel Wet Pipe Sprinkler Head .......................................... 213.55 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -12.89 
    For >100 To 500, Deduct  -27.80 
    For >500 To 1,000, Deduct  -45.96 
    For >1,000, Deduct  -54.81 

. 
 21 13 13 00-0125 EA 3/4" NPT Thread, K=8.0, Quick Response, Pendent Stainless Steel Wet Pipe Sprinkler Head .......................................... 235.24 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -14.22 
    For >100 To 500, Deduct  -30.63 
    For >500 To 1,000, Deduct  -50.70 
    For >1,000, Deduct  -60.54 

. 
 21 13 13 00-0126 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Pendent Brass Wet Pipe Sprinkler Head ................... 118.38 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -8.13 
    For >100 To 500, Deduct  -15.90 
    For >500 To 1,000, Deduct  -28.83 
    For >1,000, Deduct  -37.68 

. 
 21 13 13 00-0127 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Pendent Chrome Wet Pipe Sprinkler Head ................ 143.17 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -9.37 
    For >100 To 500, Deduct  -19.00 
    For >500 To 1,000, Deduct  -33.29 
    For >1,000, Deduct  -42.14 

. 
 21 13 13 00-0128 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Pendent Brass Wet Pipe Sprinkler Head................................ 246.85 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -14.56 
    For >100 To 500, Deduct  -31.96 
    For >500 To 1,000, Deduct  -51.96 
    For >1,000, Deduct  -60.81 

. 
 21 13 13 00-0129 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Pendent Chrome Wet Pipe Sprinkler Head ............................ 311.47 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -17.79 
    For >100 To 500, Deduct  -40.04 
    For >500 To 1,000, Deduct  -63.59 
    For >1,000, Deduct  -72.44 

. 
 21 13 13 00-0130 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Pendent Brass Wet Pipe Sprinkler Head ................... 148.09 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -9.86 
    For >100 To 500, Deduct  -19.74 
    For >500 To 1,000, Deduct  -35.02 
    For >1,000, Deduct  -44.85 

. 
 21 13 13 00-0131 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Pendent Chrome Wet Pipe Sprinkler Head ................ 148.84 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -9.90 
    For >100 To 500, Deduct  -19.83 
    For >500 To 1,000, Deduct  -35.15 
    For >1,000, Deduct  -44.98 

XXXXXXX 
. 
 21 13 13 00-0132  Sidewall Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 
 21 13 13 00-0133  Horizontal Sidewall Wet-Pipe Sprinkler Heads (21 13 13 00-0132) 
. 
. 

 21 13 13 00-0134 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall Brass Wet Pipe Sprinkler Head .................................................. 67.63 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.59 
    For >100 To 500, Deduct  -9.56 
    For >500 To 1,000, Deduct  -19.70 
    For >1,000, Deduct  -28.55 

NOT FOR BID
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. 
 21 13 13 00-0135 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............................................. 69.28 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -9.77 
    For >500 To 1,000, Deduct  -19.99 
    For >1,000, Deduct  -28.84 

. 
 21 13 13 00-0136 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall White Polyester Coated Wet Pipe Sprinkler Head ..................... 71.90 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.09 
    For >500 To 1,000, Deduct  -20.46 
    For >1,000, Deduct  -29.31 

. 
 21 13 13 00-0137 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ........................ 68.56 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.64 
    For >100 To 500, Deduct  -9.68 
    For >500 To 1,000, Deduct  -19.86 
    For >1,000, Deduct  -28.71 

. 
 21 13 13 00-0138 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ..................... 70.25 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.73 
    For >100 To 500, Deduct  -9.89 
    For >500 To 1,000, Deduct  -20.17 
    For >1,000, Deduct  -29.02 

. 
 21 13 13 00-0139 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall White Wet Pipe Sprinkler Head ........................ 72.91 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.86 
    For >100 To 500, Deduct  -10.22 
    For >500 To 1,000, Deduct  -20.65 
    For >1,000, Deduct  -29.50 

. 
 21 13 13 00-0140 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ..................... 74.64 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.94 
    For >100 To 500, Deduct  -10.44 
    For >500 To 1,000, Deduct  -20.96 
    For >1,000, Deduct  -29.81 

. 
 21 13 13 00-0141 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .................. 77.33 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.08 
    For >100 To 500, Deduct  -10.77 
    For >500 To 1,000, Deduct  -21.44 
    For >1,000, Deduct  -30.29 

. 
 21 13 13 00-0142 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................. 80.93 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.51 
    For >100 To 500, Deduct  -11.35 
    For >500 To 1,000, Deduct  -22.93 
    For >1,000, Deduct  -32.76 

. 
 21 13 13 00-0143 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............. 84.96 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.71 
    For >100 To 500, Deduct  -11.85 
    For >500 To 1,000, Deduct  -23.65 
    For >1,000, Deduct  -33.49 

. 
 21 13 13 00-0144 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ..................... 80.45 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.24 
    For >100 To 500, Deduct  -11.16 
    For >500 To 1,000, Deduct  -22.00 
    For >1,000, Deduct  -30.85 

. 
 21 13 13 00-0145 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .................. 83.12 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.37 
    For >100 To 500, Deduct  -11.50 
    For >500 To 1,000, Deduct  -22.48 
    For >1,000, Deduct  -31.33 

. 
 21 13 13 00-0146 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................... 80.45 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.24 
    For >100 To 500, Deduct  -11.16 
    For >500 To 1,000, Deduct  -22.00 
    For >1,000, Deduct  -30.85 

. 
 21 13 13 00-0147 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ................ 83.12 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -6.37 
    For >100 To 500, Deduct  -11.50 
    For >500 To 1,000, Deduct  -22.48 
    For >1,000, Deduct  -31.33 

. 
 21 13 13 00-0148 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................ 66.22 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.52 
    For >100 To 500, Deduct  -9.38 
    For >500 To 1,000, Deduct  -19.44 
    For >1,000, Deduct  -28.29 

NOT FOR BID
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. 
 21 13 13 00-0149 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ............. 67.59 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.59 
    For >100 To 500, Deduct  -9.56 
    For >500 To 1,000, Deduct  -19.69 
    For >1,000, Deduct  -28.54 

. 
 21 13 13 00-0150 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall White Wet Pipe Sprinkler Head ................ 69.29 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -9.77 
    For >500 To 1,000, Deduct  -19.99 
    For >1,000, Deduct  -28.84 

. 
 21 13 13 00-0151 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall Brass Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 72.74 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.10 
    For >100 To 500, Deduct  -10.32 
    For >500 To 1,000, Deduct  -21.45 
    For >1,000, Deduct  -31.29 

. 
 21 13 13 00-0152 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall Chrome Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 74.21 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.17 
    For >100 To 500, Deduct  -10.51 
    For >500 To 1,000, Deduct  -21.72 
    For >1,000, Deduct  -31.55 

. 
 21 13 13 00-0153 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall White Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 75.79 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.25 
    For >100 To 500, Deduct  -10.70 
    For >500 To 1,000, Deduct  -22.00 
    For >1,000, Deduct  -31.84 

. 
 21 13 13 00-0154 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall Brass Wet Pipe Sprinkler Head ............................................................................................................................. 73.90 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.15 
    For >100 To 500, Deduct  -10.47 
    For >500 To 1,000, Deduct  -21.66 
    For >1,000, Deduct  -31.49 

. 
 21 13 13 00-0155 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall Chrome Wet Pipe Sprinkler Head .......................................................................................................................... 75.43 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.23 
    For >100 To 500, Deduct  -10.66 
    For >500 To 1,000, Deduct  -21.94 
    For >1,000, Deduct  -31.77 

. 
 21 13 13 00-0156 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall White Wet Pipe Sprinkler Head ............................................................................................................................. 77.07 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.86 
    For >500 To 1,000, Deduct  -22.23 
    For >1,000, Deduct  -32.07 

. 
 21 13 13 00-0157 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ............ 77.10 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.31 
    For >100 To 500, Deduct  -10.87 
    For >500 To 1,000, Deduct  -22.24 
    For >1,000, Deduct  -32.07 

. 
 21 13 13 00-0158 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 79.35 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.43 
    For >100 To 500, Deduct  -11.15 
    For >500 To 1,000, Deduct  -22.64 
    For >1,000, Deduct  -32.48 

. 
 21 13 13 00-0159 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall White Wet Pipe Sprinkler Head ............ 79.35 12.29 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -6.43 
    For >100 To 500, Deduct  -11.15 
    For >500 To 1,000, Deduct  -22.64 
    For >1,000, Deduct  -32.48 

. 
 21 13 13 00-0160 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ...................................... 120.88 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -8.26 
    For >100 To 500, Deduct  -16.22 
    For >500 To 1,000, Deduct  -29.28 
    For >1,000, Deduct  -38.13 

. 
 21 13 13 00-0161 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall White Wet Pipe Sprinkler Head ......................................... 120.88 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -8.26 
    For >100 To 500, Deduct  -16.22 
    For >500 To 1,000, Deduct  -29.28 
    For >1,000, Deduct  -38.13 

NOT FOR BID
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. 
 21 13 13 00-0162 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................ 66.79 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.55 
    For >100 To 500, Deduct  -9.46 
    For >500 To 1,000, Deduct  -19.54 
    For >1,000, Deduct  -28.39 

. 
 21 13 13 00-0163 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ............. 66.79 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.55 
    For >100 To 500, Deduct  -9.46 
    For >500 To 1,000, Deduct  -19.54 
    For >1,000, Deduct  -28.39 

. 
 21 13 13 00-0164 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall White Wet Pipe Sprinkler Head ................ 66.79 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.55 
    For >100 To 500, Deduct  -9.46 
    For >500 To 1,000, Deduct  -19.54 
    For >1,000, Deduct  -28.39 

XXXXXXX 
. 
 21 13 13 00-0165  Vertical Sidewall Wet-Pipe Sprinkler Heads (21 13 13 00-0132) 
. 
. 

 21 13 13 00-0166 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Brass Wet Pipe Sprinkler Head ...................................................... 69.77 11.06 
    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.70 
    For >100 To 500, Deduct  -9.83 
    For >500 To 1,000, Deduct  -20.08 
    For >1,000, Deduct  -28.93 

. 
 21 13 13 00-0167 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Chrome Wet Pipe Sprinkler Head .................................................. 71.84 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.80 
    For >100 To 500, Deduct  -10.09 
    For >500 To 1,000, Deduct  -20.45 
    For >1,000, Deduct  -29.30 

. 
 21 13 13 00-0168 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall White Wet Pipe Sprinkler Head ...................................................... 72.72 11.06 

    For >25 To 50, Deduct  -2.21 
    For >50 To 100, Deduct  -5.85 
    For >100 To 500, Deduct  -10.20 
    For >500 To 1,000, Deduct  -20.61 
    For >1,000, Deduct  -29.46 

XXXXXXX 
. 
 21 13 13 00-0169  Concealed Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 
 21 13 13 00-0170  Concealed Pendant Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 
. 
. 

 21 13 13 00-0171 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head, Low Lead ............................... 99.59 14.75 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.93 
    For >100 To 500, Deduct  -13.92 
    For >500 To 1,000, Deduct  -27.96 
    For >1,000, Deduct  -39.76 

. 
 21 13 13 00-0172 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head ................................................. 75.36 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -6.72 
    For >100 To 500, Deduct  -10.90 
    For >500 To 1,000, Deduct  -23.59 
    For >1,000, Deduct  -35.39 

. 
 21 13 13 00-0173 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Concealed Pendent Brass Wet Pipe Sprinkler Head ....................... 76.25 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -6.76 
    For >100 To 500, Deduct  -11.01 
    For >500 To 1,000, Deduct  -23.76 
    For >1,000, Deduct  -35.56 

. 
 21 13 13 00-0174 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Concealed Pendent Brass Wet Pipe Sprinkler Head ............................................. 93.18 15.98 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.86 
    For >100 To 500, Deduct  -13.25 
    For >500 To 1,000, Deduct  -27.64 
    For >1,000, Deduct  -40.42 

. 
 21 13 13 00-0175 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Concealed Pendent Brass Wet Pipe Sprinkler Head ............................................... 88.26 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -12.51 
    For >500 To 1,000, Deduct  -25.92 
    For >1,000, Deduct  -37.72 

. 
 21 13 13 00-0176 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Concealed Pendent Brass Wet Pipe Sprinkler Head ................................................. 88.26 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -12.51 
    For >500 To 1,000, Deduct  -25.92 
    For >1,000, Deduct  -37.72 

NOT FOR BID
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. 
 21 13 13 00-0177 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ................. 93.18 15.98 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.86 
    For >100 To 500, Deduct  -13.25 
    For >500 To 1,000, Deduct  -27.64 
    For >1,000, Deduct  -40.42 

. 
 21 13 13 00-0178 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ..................... 82.59 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.08 
    For >100 To 500, Deduct  -11.80 
    For >500 To 1,000, Deduct  -24.90 
    For >1,000, Deduct  -36.70 

. 
 21 13 13 00-0179 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ................... 88.26 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -12.51 
    For >500 To 1,000, Deduct  -25.92 
    For >1,000, Deduct  -37.72 

. 
 21 13 13 00-0180 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ..................... 88.26 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -12.51 
    For >500 To 1,000, Deduct  -25.92 
    For >1,000, Deduct  -37.72 

. 
 21 13 13 00-0181 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Quick Response, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 83.93 14.75 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.15 
    For >100 To 500, Deduct  -11.97 
    For >500 To 1,000, Deduct  -25.14 
    For >1,000, Deduct  -36.94 

. 
 21 13 13 00-0182 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Adjustable Concealed Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 131.88 17.21 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.44 
    For >50 To 100, Deduct  -10.04 
    For >100 To 500, Deduct  -18.21 
    For >500 To 1,000, Deduct  -35.44 
    For >1,000, Deduct  -49.21 

. 
 21 13 13 00-0183 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ............... 79.77 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -6.94 
    For >100 To 500, Deduct  -11.45 
    For >500 To 1,000, Deduct  -24.39 
    For >1,000, Deduct  -36.19 

. 
 21 13 13 00-0184 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ........... 84.32 15.98 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.41 
    For >100 To 500, Deduct  -12.14 
    For >500 To 1,000, Deduct  -26.04 
    For >1,000, Deduct  -38.83 

. 
 21 13 13 00-0185 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 80.56 14.75 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -6.98 
    For >100 To 500, Deduct  -11.55 
    For >500 To 1,000, Deduct  -24.53 
    For >1,000, Deduct  -36.33 

. 
 21 13 13 00-0186 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 85.48 15.98 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.47 
    For >100 To 500, Deduct  -12.28 
    For >500 To 1,000, Deduct  -26.25 
    For >1,000, Deduct  -39.04 

. 
 21 13 13 00-0187 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ........... 93.55 15.98 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.87 
    For >100 To 500, Deduct  -13.29 
    For >500 To 1,000, Deduct  -27.71 
    For >1,000, Deduct  -40.49 

NOT FOR BID
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. 
 21 13 13 00-0188 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable Chrome Coverplate .......................................................................................................................................... 150.27 17.21 
    For >25 To 50, Deduct  -3.44 
    For >50 To 100, Deduct  -10.96 
    For >100 To 500, Deduct  -20.50 
    For >500 To 1,000, Deduct  -38.75 
    For >1,000, Deduct  -52.52 

. 
 21 13 13 00-0189 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable White Coverplate .............................................................................................................................................. 150.27 17.21 
    For >25 To 50, Deduct  -3.44 
    For >50 To 100, Deduct  -10.96 
    For >100 To 500, Deduct  -20.50 
    For >500 To 1,000, Deduct  -38.75 
    For >1,000, Deduct  -52.52 

XXXXXXX 
. 
 21 13 13 00-0190  Concealed Horizontal Side Wall Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 
. 
. 

 21 13 13 00-0191 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe Sprinkler 
Head .................................................................................................................................................................................. 106.33 14.75 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -8.27 
    For >100 To 500, Deduct  -14.77 
    For >500 To 1,000, Deduct  -29.17 
    For >1,000, Deduct  -40.97 

. 
 21 13 13 00-0192 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 119.14 15.98 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -9.15 
    For >100 To 500, Deduct  -16.49 
    For >500 To 1,000, Deduct  -32.31 
    For >1,000, Deduct  -45.10 

. 
 21 13 13 00-0193 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ........................................................................................................................................... 86.63 14.75 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -7.28 
    For >100 To 500, Deduct  -12.30 
    For >500 To 1,000, Deduct  -25.62 
    For >1,000, Deduct  -37.42 

. 
 21 13 13 00-0194 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ........................................................................................................................................... 88.55 15.98 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -7.62 
    For >100 To 500, Deduct  -12.67 
    For >500 To 1,000, Deduct  -26.81 
    For >1,000, Deduct  -39.59 

XXXXXXX 
. 
 21 13 13 00-0195  Institutional Tamper Resistant Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 

 21 13 13 00-0196 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler Head ............................... 232.49 12.29 
Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 

    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -14.08 
    For >100 To 500, Deduct  -30.29 
    For >500 To 1,000, Deduct  -50.21 
    For >1,000, Deduct  -60.04 

. 
 21 13 13 00-0197 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............. 227.19 12.29 

Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -13.82 
    For >100 To 500, Deduct  -29.63 
    For >500 To 1,000, Deduct  -49.25 
    For >1,000, Deduct  -59.09 

. 
 21 13 13 00-0198 EA 1/2" NPT Thread, K=5.6, Quick Response, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 105.22 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -7.72 
    For >100 To 500, Deduct  -14.38 
    For >500 To 1,000, Deduct  -27.30 
    For >1,000, Deduct  -37.13 

. 
 21 13 13 00-0199 EA 1/2" NPT Thread, K=5.6, Quick Response , Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 116.21 12.29 
    For >25 To 50, Deduct  -2.46 
    For >50 To 100, Deduct  -8.27 
    For >100 To 500, Deduct  -15.76 
    For >500 To 1,000, Deduct  -29.28 
    For >1,000, Deduct  -39.11 

XXXXXXX 
. 
 21 13 13 00-0200  Wet Pipe Sprinkler Head Accessories (21 13 13 00-0011) 
. 
. 
 21 13 13 00-0201  Sprinkler Adjustable Steel Drop Nipple (21 13 13 00-0200) 

NOT FOR BID
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. 

. 
 21 13 13 00-0202 EA 1" Male NPT x 1/2" Female NPT x 4.125" Minimum Length To 5.125" Maximum Length,  Adjustable Steel Drop 

Nipple (Anvil M1.150) ........................................................................................................................................................... 41.81 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -3.12 
    For >100 To 500, Deduct  -5.74 
    For >500 To 1,000, Deduct  -11.04 
    For >1,000, Deduct  -15.17 

. 
 21 13 13 00-0203 EA 1" Male NPT x 1/2" Female NPT x 6.125" Minimum Length To 9.125" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil M3.150) ........................................................................................................................................................... 41.81 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -3.12 
    For >100 To 500, Deduct  -5.74 
    For >500 To 1,000, Deduct  -11.04 
    For >1,000, Deduct  -15.17 

. 
 21 13 13 00-0204 EA 1" Male NPT x 1/2" Female NPT x 7.875" Minimum Length To 10.875" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil ME3.150) ........................................................................................................................................................ 42.24 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -3.15 
    For >100 To 500, Deduct  -5.80 
    For >500 To 1,000, Deduct  -11.12 
    For >1,000, Deduct  -15.25 

. 
 21 13 13 00-0205 EA 1" Female NPT x 1/2" Female NPT x 3.5" Minimum Length To 4.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F1.150) ........................................................................................................................................................... 37.79 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.92 
    For >100 To 500, Deduct  -5.24 
    For >500 To 1,000, Deduct  -10.31 
    For >1,000, Deduct  -14.45 

. 
 21 13 13 00-0206 EA 1" Female NPT x 1/2" Female NPT x 4.5" Minimum Length To 6.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F2.150) ........................................................................................................................................................... 37.79 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.92 
    For >100 To 500, Deduct  -5.24 
    For >500 To 1,000, Deduct  -10.31 
    For >1,000, Deduct  -14.45 

. 
 21 13 13 00-0207 EA 1" Female NPT x 1/2" Female NPT x 5.5" Minimum Length To 8.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.150) ........................................................................................................................................................... 37.79 12.39 
    For >25 To 50, Deduct  -1.03 
    For >50 To 100, Deduct  -2.92 
    For >100 To 500, Deduct  -5.24 
    For >500 To 1,000, Deduct  -10.31 
    For >1,000, Deduct  -14.45 

. 
 21 13 13 00-0208 EA 1" Female NPT x 3/4" Female NPT x 7.35" Minimum Length To 10.35" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.175) ........................................................................................................................................................... 42.09 13.48 
    For >25 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -3.23 
    For >100 To 500, Deduct  -5.82 
    For >500 To 1,000, Deduct  -11.39 
    For >1,000, Deduct  -15.89 

XXXXXXX 
. 
 21 13 13 00-0209  Sprinkler Head Escutcheon (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0210 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 16.04 4.43 
    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.17 
    For >100 To 500, Deduct  -2.19 
    For >500 To 1,000, Deduct  -4.14 
    For >1,000, Deduct  -5.61 

. 
 21 13 13 00-0211 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon............................... 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0212 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon .................................. 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0213 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 16.04 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.17 
    For >100 To 500, Deduct  -2.19 
    For >500 To 1,000, Deduct  -4.14 
    For >1,000, Deduct  -5.61 

. 
 21 13 13 00-0214 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon............................... 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

NOT FOR BID
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. 
 21 13 13 00-0215 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon .................................. 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0216 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 15.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.13 
    For >100 To 500, Deduct  -2.09 
    For >500 To 1,000, Deduct  -4.00 
    For >1,000, Deduct  -5.47 

. 
 21 13 13 00-0217 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon .................................. 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0218 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0219 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 15.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.13 
    For >100 To 500, Deduct  -2.09 
    For >500 To 1,000, Deduct  -4.00 
    For >1,000, Deduct  -5.47 

. 
 21 13 13 00-0220 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon .................................. 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0221 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 11.66 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.95 
    For >100 To 500, Deduct  -1.64 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.83 

. 
 21 13 13 00-0222 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off Chrome Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 15.64 4.43 
    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.14 
    For >500 To 1,000, Deduct  -4.07 
    For >1,000, Deduct  -5.54 

. 
 21 13 13 00-0223 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off White Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 15.64 4.43 
    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.14 
    For >500 To 1,000, Deduct  -4.07 
    For >1,000, Deduct  -5.54 

. 
 21 13 13 00-0224 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Brass Sprinkler Head Escutcheon .................................................... 6.66 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.58 
    For >100 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000, Deduct  -3.02 

. 
 21 13 13 00-0225 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon................................................. 6.11 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.55 
    For >100 To 500, Deduct  -0.89 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000, Deduct  -2.92 

. 
 21 13 13 00-0226 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon .................................................... 6.26 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000, Deduct  -2.94 

. 
 21 13 13 00-0227 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Brass Sprinkler Head Escutcheon .................................................... 6.76 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.58 
    For >100 To 500, Deduct  -0.97 
    For >500 To 1,000, Deduct  -2.05 
    For >1,000, Deduct  -3.03 

. 
 21 13 13 00-0228 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Chrome Sprinkler Head Escutcheon................................................. 6.21 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.93 

NOT FOR BID
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. 
 21 13 13 00-0229 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, White Sprinkler Head Escutcheon ....................................................6.21 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.93 

. 
 21 13 13 00-0230 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Bright Brass Sprinkler Head Escutcheon ..............................................7.33 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.61 
    For >100 To 500, Deduct  -1.04 
    For >500 To 1,000, Deduct  -2.15 
    For >1,000, Deduct  -3.14 

. 
 21 13 13 00-0231 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon .....................................................6.20 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.93 

. 
 21 13 13 00-0232 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon ........................................................6.20 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.56 
    For >100 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.95 
    For >1,000, Deduct  -2.93 

. 
 21 13 13 00-0233 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................9.94 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.84 
    For >100 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.96 
    For >1,000, Deduct  -4.33 

. 
 21 13 13 00-0234 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................9.63 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.38 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.28 

. 
 21 13 13 00-0235 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, White Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................9.74 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.92 
    For >1,000, Deduct  -4.30 

. 
 21 13 13 00-0236 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 10.04 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.85 
    For >100 To 500, Deduct  -1.43 
    For >500 To 1,000, Deduct  -2.98 
    For >1,000, Deduct  -4.35 

. 
 21 13 13 00-0237 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................9.74 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.92 
    For >1,000, Deduct  -4.30 

. 
 21 13 13 00-0238 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, White Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................9.94 4.54 
    For >25 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.84 
    For >100 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.96 
    For >1,000, Deduct  -4.33 

. 
 21 13 13 00-0239 EA Flat Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................... 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 

. 
 21 13 13 00-0240 EA Flat White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head .................................................................. 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 

. 
 21 13 13 00-0241 EA Conical Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ......................................................... 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 
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. 
 21 13 13 00-0242 EA Conical White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 

. 
 21 13 13 00-0243 EA Chrome Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head..................................................... 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 

. 
 21 13 13 00-0244 EA White Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head ........................................................ 19.25 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.33 
    For >100 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000, Deduct  -6.19 

. 
 21 13 13 00-0245 EA 2-Piece Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ........................................................ 21.97 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.47 
    For >100 To 500, Deduct  -2.93 
    For >500 To 1,000, Deduct  -5.21 
    For >1,000, Deduct  -6.68 

. 
 21 13 13 00-0246 EA 2-Piece White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 22.60 4.43 

    For >25 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -1.50 
    For >100 To 500, Deduct  -3.01 
    For >500 To 1,000, Deduct  -5.32 
    For >1,000, Deduct  -6.79 

XXXXXXX 
. 
 21 13 13 00-0247  Coverplate For Sprinkler Heads (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0248 EA Chrome Coverplate For Concealed Pendent Sprinkler Head ................................................................................................ 43.68 5.01 
    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -2.60 
    For >100 To 500, Deduct  -5.67 
    For >500 To 1,000, Deduct  -9.28 
    For >1,000, Deduct  -10.96 

. 
 21 13 13 00-0249 EA White Coverplate For Concealed Pendent Sprinkler Head ................................................................................................... 22.12 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.52 
    For >100 To 500, Deduct  -2.97 
    For >500 To 1,000, Deduct  -5.40 
    For >1,000, Deduct  -7.07 

. 
 21 13 13 00-0250 EA Specialty Coverplate For Concealed Pendent Sprinkler Head .............................................................................................. 31.47 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.99 
    For >100 To 500, Deduct  -4.14 
    For >500 To 1,000, Deduct  -7.09 
    For >1,000, Deduct  -8.76 

. 
 21 13 13 00-0251 EA Brass Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 29.05 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.87 
    For >100 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000, Deduct  -8.32 

. 
 21 13 13 00-0252 EA Chrome Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................ 23.55 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.60 
    For >100 To 500, Deduct  -3.15 
    For >500 To 1,000, Deduct  -5.66 
    For >1,000, Deduct  -7.33 

. 
 21 13 13 00-0253 EA White Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 23.55 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.60 
    For >100 To 500, Deduct  -3.15 
    For >500 To 1,000, Deduct  -5.66 
    For >1,000, Deduct  -7.33 

. 
 21 13 13 00-0254 EA Off-White Coverplate For Concealed Sidewall Sprinkler Head ............................................................................................. 29.05 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.87 
    For >100 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000, Deduct  -8.32 

. 
 21 13 13 00-0255 EA Black Painted Coverplate For Concealed Sidewall Sprinkler Head ...................................................................................... 29.05 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.87 
    For >100 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000, Deduct  -8.32 

NOT FOR BID
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. 
 21 13 13 00-0256 EA Black Plated Coverplate For Concealed Sidewall Sprinkler Head......................................................................................... 33.40 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -2.09 
    For >100 To 500, Deduct  -4.38 
    For >500 To 1,000, Deduct  -7.43 
    For >1,000, Deduct  -9.11 

. 
 21 13 13 00-0257 EA Bright Brass Coverplate For Concealed Sidewall Sprinkler Head ......................................................................................... 33.40 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -2.09 
    For >100 To 500, Deduct  -4.38 
    For >500 To 1,000, Deduct  -7.43 
    For >1,000, Deduct  -9.11 

. 
 21 13 13 00-0258 EA Satin Chrome Coverplate For Concealed Sidewall Sprinkler Head....................................................................................... 33.40 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -2.09 
    For >100 To 500, Deduct  -4.38 
    For >500 To 1,000, Deduct  -7.43 
    For >1,000, Deduct  -9.11 

. 
 21 13 13 00-0259 EA Specialty Coverplate For Concealed Sidewall Sprinkler Head .............................................................................................. 29.07 5.01 

    For >25 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.87 
    For >100 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000, Deduct  -8.33 

. 
 21 13 13 00-0260 EA White Coverplate For Quick Release Concealed Sidewall Sprinkler Head ........................................................................... 48.68 5.90 

    For >25 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -2.93 
    For >100 To 500, Deduct  -6.33 
    For >500 To 1,000, Deduct  -10.43 
    For >1,000, Deduct  -12.40 

XXXXXXX 
. 
 21 13 13 00-0261  Sprinkler Escutcheon Extension Tube (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0262 EA 2.18" Diameter x 4" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 11.74 2.95 
Note: For use with 2 piece escutcheons 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.59 
    For >500 To 1,000, Deduct  -2.95 
    For >1,000, Deduct  -3.93 

. 
 21 13 13 00-0263 EA 2.18" Diameter x 6" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 15.03 3.10 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -1.01 
    For >100 To 500, Deduct  -2.01 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000, Deduct  -4.61 

. 
 21 13 13 00-0264 EA 2.18" Diameter x 8" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 18.69 3.25 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.27 
    For >50 To 100, Deduct  -1.21 
    For >100 To 500, Deduct  -2.47 
    For >500 To 1,000, Deduct  -4.28 
    For >1,000, Deduct  -5.37 

. 
 21 13 13 00-0265 EA 2.18" Diameter x 10" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube .............................. 21.98 3.39 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -1.38 
    For >100 To 500, Deduct  -2.89 
    For >500 To 1,000, Deduct  -4.92 
    For >1,000, Deduct  -6.05 

XXXXXXX 
. 
 21 13 13 00-0266  Sprinkler Head Guards (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0267 EA Universal Sprinkler Head Guard, C-1 .................................................................................................................................... 19.10 8.85 
    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.69 
    For >100 To 500, Deduct  -2.76 
    For >500 To 1,000, Deduct  -5.95 
    For >1,000, Deduct  -8.90 

. 
 21 13 13 00-0268 EA Dry Pendent Sprinkler Head Guard, C-2 ............................................................................................................................... 20.78 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.78 
    For >100 To 500, Deduct  -2.97 
    For >500 To 1,000, Deduct  -6.25 
    For >1,000, Deduct  -9.20 

. 
 21 13 13 00-0269 EA Upright Sprinkler Head Guard With Water Shield, C-3 .......................................................................................................... 23.65 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.92 
    For >100 To 500, Deduct  -3.33 
    For >500 To 1,000, Deduct  -6.76 
    For >1,000, Deduct  -9.71 

NOT FOR BID
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. 
 21 13 13 00-0270 EA Pendent Sprinkler Head Guard With Water Shield, C-5 ........................................................................................................ 27.19 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.10 
    For >100 To 500, Deduct  -3.77 
    For >500 To 1,000, Deduct  -7.40 
    For >1,000, Deduct  -10.35 

. 
 21 13 13 00-0271 EA Universal Sprinkler Head Guard, D-1 .................................................................................................................................... 20.72 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.77 
    For >100 To 500, Deduct  -2.96 
    For >500 To 1,000, Deduct  -6.24 
    For >1,000, Deduct  -9.19 

. 
 21 13 13 00-0272 EA Upright Sprinkler Head Guard With Water Shield, D-3 ......................................................................................................... 21.81 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.83 
    For >100 To 500, Deduct  -3.10 
    For >500 To 1,000, Deduct  -6.43 
    For >1,000, Deduct  -9.38 

. 
 21 13 13 00-0273 EA Pendent Sprinkler Head Guard With Large Water Shield, D-4 .............................................................................................. 29.93 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.23 
    For >100 To 500, Deduct  -4.11 
    For >500 To 1,000, Deduct  -7.89 
    For >1,000, Deduct  -10.84 

. 
 21 13 13 00-0274 EA Pendent Sprinkler Head Guard With Small Water Shield, D-5 .............................................................................................. 28.30 8.85 

    For >25 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.15 
    For >100 To 500, Deduct  -3.91 
    For >500 To 1,000, Deduct  -7.60 
    For >1,000, Deduct  -10.55 

XXXXXXX 
. 
 21 13 13 00-0275  Replacement Sprinkler Escutcheon (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0276 EA Push On, Brass Replacement Sprinkler Escutcheon .............................................................................................................. 8.67 3.25 
    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -2.40 
    For >1,000, Deduct  -3.38 

. 
 21 13 13 00-0277 EA Push On, Chrome Replacement Sprinkler Escutcheon .......................................................................................................... 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0278 EA Push On, White Replacement Sprinkler Escutcheon .............................................................................................................. 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0279 EA Flush, Brass Replacement Sprinkler Escutcheon ................................................................................................................... 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0280 EA Flush, Chrome Replacement Sprinkler Escutcheon ................................................................................................................ 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0281 EA Flush, White Replacement Sprinkler Escutcheon ................................................................................................................. 10.27 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.76 
    For >100 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.68 
    For >1,000, Deduct  -3.67 

. 
 21 13 13 00-0282 EA Deep, Brass Replacement Sprinkler Escutcheon ................................................................................................................... 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0283 EA Deep, Chrome Replacement Sprinkler Escutcheon ................................................................................................................ 8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

NOT FOR BID
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. 
 21 13 13 00-0284 EA Deep, White Replacement Sprinkler Escutcheon....................................................................................................................8.62 3.25 

    For >25 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.37 

XXXXXXX 
. 
 21 13 13 00-0285  Pendent Shield And O-Ring Assembly (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0286 EA Pendent Shield And O-Ring Assembly .................................................................................................................................. 14.29 6.49 
    For >25 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.21 
    For >100 To 500, Deduct  -2.03 
    For >500 To 1,000, Deduct  -4.24 
    For >1,000, Deduct  -6.21 

XXXXXXX 
. 
 21 13 13 00-0287  Replacement Insulating Sealing Assembly (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0288 EA Insulating Sealing Assembly ................................................................................................................................................. 56.30 14.75 
    For >100 To 500, Deduct  -7.78 
    For >500 To 1,000, Deduct  -15.15 

XXXXXXX 
. 
 21 13 13 00-0289  Flexible Sprinkler Piping (21 13 13 00-0011) 

Note: 1" Diameter stainless steel flexible pipe with either 1/2" or 3/4" outlet. 
. 
. 

 21 13 13 00-0290 EA 2' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 57.22 15.24 
Note: Includes ceiling mounting bracket. 

    For >25 To 50, Deduct  -1.54 
    For >50 To 100, Deduct  -4.40 
    For >100 To 500, Deduct  -7.92 
    For >500 To 1,000, Deduct  -15.52 
    For >1,000, Deduct  -21.67 

. 
 21 13 13 00-0291 EA 3' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 62.88 15.73 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.62 
    For >50 To 100, Deduct  -4.76 
    For >100 To 500, Deduct  -8.67 
    For >500 To 1,000, Deduct  -16.82 
    For >1,000, Deduct  -23.29 

. 
 21 13 13 00-0292 EA 4' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 68.68 16.71 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.71 
    For >50 To 100, Deduct  -5.14 
    For >100 To 500, Deduct  -9.44 
    For >500 To 1,000, Deduct  -18.17 
    For >1,000, Deduct  -24.99 

. 
 21 13 13 00-0293 EA 5' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 74.74 17.70 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.81 
    For >50 To 100, Deduct  -5.55 
    For >100 To 500, Deduct  -10.25 
    For >500 To 1,000, Deduct  -19.60 
    For >1,000, Deduct  -26.83 

. 
 21 13 13 00-0294 EA 6' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 81.02 19.67 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.92 
    For >50 To 100, Deduct  -5.97 
    For >100 To 500, Deduct  -11.09 
    For >500 To 1,000, Deduct  -21.12 
    For >1,000, Deduct  -28.80 

XXXXXXX 
. 
 21 13 13 00-0295  Sprinkler Emergency Cabinets (21 13 13 00-0011) 
. 
. 

 21 13 13 00-0296 EA 3 Capacity Emergency Sprinkler Cabinet, A4 ....................................................................................................................... 86.93  
. 

 21 13 13 00-0297 EA 6 Capacity Emergency Sprinkler Cabinet, A4 ....................................................................................................................... 91.84  
. 

 21 13 13 00-0298 EA 12 Capacity Emergency Sprinkler Cabinet, A4 ..................................................................................................................... 95.13  
. 

 21 13 13 00-0299 EA 12 Capacity Emergency Sprinkler Cabinet, A3 ................................................................................................................... 278.00  
. 

 21 13 13 00-0300 EA Sprinkler Wrench, RC1 ....................................................................................................................................................... 124.89  
. 

 21 13 13 00-0301 EA Sprinkler Wrench, FC .......................................................................................................................................................... 124.41  
. 

 21 13 13 00-0302 EA Sprinkler Wrench, W2 ........................................................................................................................................................... 41.31  

XXXXXXX 
. 
 21 13 16  Dry-Pipe Sprinkler Systems (21 13) 
. 
. 
 21 13 16 00-0001  Complete Dry Pipe Sprinkler Systems (21 13 16) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. For sprinkler repairs or sprinkler head 
replacements use specific pipe, fittings, hangers, valves, and sprinkler head components. See CSI section 23 21 
13 23-1396 for individual grooved pipe, 23 21 13 23-1469 for individual grooved pipe fittings. 

NOT FOR BID
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. 

. 
 21 13 16 00-0002  Light Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0003 EA Exposed Piping, Light Hazard, Dry-Pipe Sprinkler System, Per Head ................................................................................ 407.88  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  190.77 
    For >5 To 10, Add  109.82 
    For >10 To 20, Add  82.21 
    For >20 To 40, Add  34.20 
    For >100 To 150, Deduct  -40.79 
    For >150, Deduct  -81.58 
    For Copper Pipe, Add  47.38 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -67.77 

. 
 21 13 16 00-0004 EA Concealed Piping, Light Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................. 518.10  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  244.70 
    For >5 To 10, Add  145.45 
    For >10 To 20, Add  107.99 
    For >20 To 40, Add  44.63 
    For >100 To 150, Deduct  -51.81 
    For >150, Deduct  -103.62 
    For Copper Pipe, Add  58.99 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -84.89 

XXXXXXX 
. 
 21 13 16 00-0005  Ordinary Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0006 EA Exposed Piping, Ordinary Hazard, Dry-Pipe Sprinkler System, Per Head .......................................................................... 412.14  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  192.13 
    For >5 To 10, Add  109.39 
    For >10 To 20, Add  82.12 
    For >20 To 40, Add  34.24 
    For >100 To 150, Deduct  -41.21 
    For >150, Deduct  -82.43 
    For Copper Pipe, Add  48.19 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -68.79 

. 
 21 13 16 00-0007 EA Concealed Piping, Ordinary Hazard, Dry-Pipe Sprinkler System, Per Head ....................................................................... 519.95  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  244.99 
    For >5 To 10, Add  144.51 
    For >10 To 20, Add  107.50 
    For >20 To 40, Add  44.50 
    For >100 To 150, Deduct  -52.00 
    For >150, Deduct  -103.99 
    For Copper Pipe, Add  59.49 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -85.49 

XXXXXXX 
. 
 21 13 16 00-0008  Extra Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0009 EA Exposed Piping, Extra Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................... 386.24  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  179.91 
    For >5 To 10, Add  102.15 
    For >10 To 20, Add  76.74 
    For >20 To 40, Add  32.02 
    For >100 To 150, Deduct  -38.62 
    For >150, Deduct  -77.25 
    For Copper Pipe, Add  45.23 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -64.54 

. 
 21 13 16 00-0010 EA Concealed Piping, Extra Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................ 484.07  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  228.10 
    For >5 To 10, Add  134.57 
    For >10 To 20, Add  100.11 
    For >20 To 40, Add  41.44 
    For >100 To 150, Deduct  -48.41 
    For >150, Deduct  -96.81 
    For Copper Pipe, Add  55.38 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -79.58 

XXXXXXX 
. 
 21 13 16 00-0011  Dry-Pipe Sprinkler System Equipment (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0012 EA  Dry System Air Compressor, 3/4 HP With Alarm Valve Flange With Gauge .................................................................... 1,899.71 281.11 
. 

 21 13 16 00-0013 EA  Dry System Air Compressor, 1 HP With Alarm Valve Flange With Gauge ....................................................................... 1,979.57 281.11 
. 

 21 13 16 00-0014 EA  Dry System Air Compressor, 1-1/2 HP With Alarm Valve Flange With Gauge ................................................................ 2,046.95 281.11 
. 

 21 13 16 00-0015 EA  Dry System Air Compressor, 2 HP With Alarm Valve Flange With Gauge ....................................................................... 2,308.97 281.11 

XXXXXXX 
. 
 21 13 16 00-0016  Dry Pipe Sprinkler System Components (21 13 16) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 16 00-0017  Dry Pipe Valves (21 13 16 00-0016) 

Note: Excludes trim package See CSI section 21 13 16 00-0022 for Dry Pipe Valve Trim. 
. 
. 

 21 13 16 00-0018 EA  2-1/2" Dry Pipe Valve ....................................................................................................................................................... 2,557.55 123.52 
. 

 21 13 16 00-0019 EA  3" Dry Pipe Valve ............................................................................................................................................................. 2,849.34 141.49 
. 

 21 13 16 00-0020 EA  4" Dry Pipe Valve ............................................................................................................................................................. 3,216.16 240.32 

NOT FOR BID
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. 
 21 13 16 00-0021 EA  6" Dry Pipe Valve ............................................................................................................................................................. 4,077.81 303.20 

XXXXXXX 
. 
 21 13 16 00-0022  Dry Pipe Valve Trim (21 13 16 00-0016) 

Note: Includes gauges, pressure switch, air supply and drain lines. 
. 
. 

 21 13 16 00-0023 EA 2-1/2" Dry Pipe Valve Trim ............................................................................................................................................... 1,320.37 261.43 
. 

 21 13 16 00-0024 EA 3" Dry Pipe Valve Trim ..................................................................................................................................................... 1,320.37 261.43 
. 

 21 13 16 00-0025 EA 4" Dry Pipe Valve Trim ..................................................................................................................................................... 1,546.67 358.45 
. 

 21 13 16 00-0026 EA 6" Dry Pipe Valve Trim ..................................................................................................................................................... 1,780.25 498.59 

XXXXXXX 
. 
 21 13 16 00-0027  Recessed Pendent Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0028 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ...................... 174.05 19.47 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -11.65 
    For >100 To 500, Deduct  -23.23 
    For >500 To 1,000, Deduct  -41.36 
    For >1,000, Deduct  -53.16 

. 
 21 13 16 00-0029 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ............................ 180.68 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -11.98 
    For >100 To 500, Deduct  -24.06 
    For >500 To 1,000, Deduct  -42.55 
    For >1,000, Deduct  -54.35 

. 
 21 13 16 00-0030 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head .......................... 187.31 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.32 
    For >100 To 500, Deduct  -24.89 
    For >500 To 1,000, Deduct  -43.75 
    For >1,000, Deduct  -55.55 

. 
 21 13 16 00-0031 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 193.96 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.65 
    For >100 To 500, Deduct  -25.72 
    For >500 To 1,000, Deduct  -44.94 
    For >1,000, Deduct  -56.74 

. 
 21 13 16 00-0032 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 200.59 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.98 
    For >100 To 500, Deduct  -26.55 
    For >500 To 1,000, Deduct  -46.14 
    For >1,000, Deduct  -57.94 

. 
 21 13 16 00-0033 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 207.22 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.31 
    For >100 To 500, Deduct  -27.38 
    For >500 To 1,000, Deduct  -47.33 
    For >1,000, Deduct  -59.13 

. 
 21 13 16 00-0034 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 213.85 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.64 
    For >100 To 500, Deduct  -28.21 
    For >500 To 1,000, Deduct  -48.52 
    For >1,000, Deduct  -60.32 

. 
 21 13 16 00-0035 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 220.49 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.97 
    For >100 To 500, Deduct  -29.04 
    For >500 To 1,000, Deduct  -49.72 
    For >1,000, Deduct  -61.52 

. 
 21 13 16 00-0036 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 227.11 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.31 
    For >100 To 500, Deduct  -29.86 
    For >500 To 1,000, Deduct  -50.91 
    For >1,000, Deduct  -62.71 

. 
 21 13 16 00-0037 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 233.75 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.64 
    For >100 To 500, Deduct  -30.69 
    For >500 To 1,000, Deduct  -52.11 
    For >1,000, Deduct  -63.91 

. 
 21 13 16 00-0038 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 240.39 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.97 
    For >100 To 500, Deduct  -31.52 
    For >500 To 1,000, Deduct  -53.30 
    For >1,000, Deduct  -65.10 

. 
 21 13 16 00-0039 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 247.02 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -15.30 
    For >100 To 500, Deduct  -32.35 
    For >500 To 1,000, Deduct  -54.49 
    For >1,000, Deduct  -66.29 

NOT FOR BID
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. 
 21 13 16 00-0040 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 253.67 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -15.63 
    For >100 To 500, Deduct  -33.18 
    For >500 To 1,000, Deduct  -55.69 
    For >1,000, Deduct  -67.49 

. 
 21 13 16 00-0041 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 260.29 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -15.96 
    For >100 To 500, Deduct  -34.01 
    For >500 To 1,000, Deduct  -56.88 
    For >1,000, Deduct  -68.68 

. 
 21 13 16 00-0042 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head .............................. 266.93 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -16.30 
    For >100 To 500, Deduct  -34.84 
    For >500 To 1,000, Deduct  -58.08 
    For >1,000, Deduct  -69.88 

XXXXXXX 
. 
 21 13 16 00-0043  Sidewall Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0044 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ...................................... 172.45 19.47 
    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -11.57 
    For >100 To 500, Deduct  -23.03 
    For >500 To 1,000, Deduct  -41.07 
    For >1,000, Deduct  -52.87 

. 
 21 13 16 00-0045 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ............................................. 179.09 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -11.90 
    For >100 To 500, Deduct  -23.86 
    For >500 To 1,000, Deduct  -42.27 
    For >1,000, Deduct  -54.07 

. 
 21 13 16 00-0046 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ........................................... 185.74 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.24 
    For >100 To 500, Deduct  -24.69 
    For >500 To 1,000, Deduct  -43.46 
    For >1,000, Deduct  -55.26 

. 
 21 13 16 00-0047 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 192.35 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.57 
    For >100 To 500, Deduct  -25.52 
    For >500 To 1,000, Deduct  -44.65 
    For >1,000, Deduct  -56.45 

. 
 21 13 16 00-0048 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 198.99 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -12.90 
    For >100 To 500, Deduct  -26.35 
    For >500 To 1,000, Deduct  -45.85 
    For >1,000, Deduct  -57.65 

. 
 21 13 16 00-0049 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 205.62 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.23 
    For >100 To 500, Deduct  -27.18 
    For >500 To 1,000, Deduct  -47.04 
    For >1,000, Deduct  -58.84 

. 
 21 13 16 00-0050 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 212.27 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.56 
    For >100 To 500, Deduct  -28.01 
    For >500 To 1,000, Deduct  -48.24 
    For >1,000, Deduct  -60.04 

. 
 21 13 16 00-0051 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 218.90 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -13.90 
    For >100 To 500, Deduct  -28.84 
    For >500 To 1,000, Deduct  -49.43 
    For >1,000, Deduct  -61.23 

. 
 21 13 16 00-0052 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 225.52 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.23 
    For >100 To 500, Deduct  -29.67 
    For >500 To 1,000, Deduct  -50.62 
    For >1,000, Deduct  -62.42 

. 
 21 13 16 00-0053 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 232.15 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.56 
    For >100 To 500, Deduct  -30.49 
    For >500 To 1,000, Deduct  -51.82 
    For >1,000, Deduct  -63.62 

NOT FOR BID
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. 
 21 13 16 00-0054 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 238.79 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -14.89 
    For >100 To 500, Deduct  -31.32 
    For >500 To 1,000, Deduct  -53.01 
    For >1,000, Deduct  -64.81 

. 
 21 13 16 00-0055 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 245.43 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -15.22 
    For >100 To 500, Deduct  -32.15 
    For >500 To 1,000, Deduct  -54.21 
    For >1,000, Deduct  -66.01 

. 
 21 13 16 00-0056 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 265.34 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -16.22 
    For >100 To 500, Deduct  -34.64 
    For >500 To 1,000, Deduct  -57.79 
    For >1,000, Deduct  -69.59 

. 
 21 13 16 00-0057 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 271.97 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -16.55 
    For >100 To 500, Deduct  -35.47 
    For >500 To 1,000, Deduct  -58.98 
    For >1,000, Deduct  -70.78 

. 
 21 13 16 00-0058 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ............................................... 274.62 19.47 

    For >25 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -16.68 
    For >100 To 500, Deduct  -35.80 
    For >500 To 1,000, Deduct  -59.46 
    For >1,000, Deduct  -71.26 

XXXXXXX 
. 
 21 13 16 00-0059  Pendent Dry Pipe Sprinkler Head, Early Suppression, Fast Response (21 13 16 00-

0016) 
. 
. 

 21 13 16 00-0060 EA 23" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 
Head .................................................................................................................................................................................. 739.60 19.47 

    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -40.18 
    For >100 To 500, Deduct  -94.05 
    For >500 To 1,000, Deduct  -143.99 
    For >1,000, Deduct  -156.78 

. 
 21 13 16 00-0061 EA 30" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 739.60 19.47 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -40.18 
    For >100 To 500, Deduct  -94.05 
    For >500 To 1,000, Deduct  -143.99 
    For >1,000, Deduct  -156.78 

. 
 21 13 16 00-0062 EA 36" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 739.60 19.47 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -40.18 
    For >100 To 500, Deduct  -94.05 
    For >500 To 1,000, Deduct  -143.99 
    For >1,000, Deduct  -156.78 

. 
 21 13 16 00-0063 EA 36" Length, 1-1/4" ISO Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 739.60 19.47 
    For >25 To 50, Deduct  -3.20 
    For >50 To 100, Deduct  -40.18 
    For >100 To 500, Deduct  -94.05 
    For >500 To 1,000, Deduct  -143.99 
    For >1,000, Deduct  -156.78 

XXXXXXX 
. 
 21 13 19  Preaction Sprinkler Systems (21 13) 
. 
. 
 21 13 19 00-0001  Complete Preaction Sprinkler Systems (21 13 19) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. See CSI section 23 21 13 23-1396 for 
individual grooved pipe, 23 21 13 23-1469 for individual grooved pipe fittings. 

. 

. 
 21 13 19 00-0002  Ordinary Hazard, Preaction Sprinkler Systems (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0003 EA Exposed Piping, Ordinary Hazard, Preaction Sprinkler System, Per Head ......................................................................... 392.70  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  184.35 
    For >5 To 10, Add  119.44 
    For >10 To 20, Add  80.17 
    For >20 To 40, Add  33.27 
    For >100 To 150, Deduct  -39.27 
    For >150, Deduct  -78.54 

XXXXXXX 

NOT FOR BID
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. 
 21 13 19 00-0004  Extra Hazard, Preaction Sprinkler Systems (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0005 EA Exposed Piping, Extra Hazard, Preaction Sprinkler System, Per Head .............................................................................. 365.68  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  171.68 
    For >5 To 10, Add  111.25 
    For >10 To 20, Add  74.68 
    For >20 To 40, Add  30.99 
    For >100 To 150, Deduct  -36.57 
    For >150, Deduct  -73.14 

XXXXXXX 
. 
 21 13 26  Deluge Fire-Suppression Sprinkler Systems (21 13)
. 
. 
 21 13 26 00-0001  Deluge Fire-Suppression Sprinkler Systems Equipment (21 13 26) 
. 
. 
 21 13 26 00-0002  Deluge Valves With Required Trim And Release Equipment (21 13 26 00-0001) 
. 
. 

 21 13 26 00-0003 EA 3" Deluge Valve With Trim And Release Equipment ........................................................................................................ 5,614.32 546.36 
. 

 21 13 26 00-0004 EA 4" Deluge Valve With Trim And Release Equipment ........................................................................................................ 6,434.82 614.61 
. 

 21 13 26 00-0005 EA 6" Deluge Valve With Trim And Release Equipment ........................................................................................................ 8,010.33 893.99 

XXXXXXX 
. 
 21 13 39  Foam-Water Systems (21 13)
. 
. 
 21 13 39 00-0001  Foam Control Valves And Monitors (21 13 39) 
. 
. 
 21 13 39 00-0002  Control Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0003 EA  3" Foam Control Valve ..................................................................................................................................................... 2,733.25 546.36 

XXXXXXX 
. 
 21 13 39 00-0004  Supply Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0005 EA  2-1/2" Foam Supply Valve ............................................................................................................................................... 2,505.24 614.61 

XXXXXXX 
. 
 21 13 39 00-0006  Proportioners (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0007 EA  8" Foam Proportioner ....................................................................................................................................................... 2,195.88 893.99 

XXXXXXX 
. 
 21 13 39 00-0008  Monitors (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0009 EA  Oscillating Foam Monitor ................................................................................................................................................. 2,689.37 122.92 

XXXXXXX 
. 
 21 13 41  Fire-Suppression Sprinkler Piping (21 13)

See CSI section 23 21 13 23-0001 for threaded black steel piping, 23 21 13 23-0374 for welded black steel piping, 23 21 13 
23-0798 for flanged black steel pipe fittings, 23 21 13 23-1396 for grooved pipe, 23 21 13 23-1469 for grooved pipe fittings, 33 
14 13 13-0001 for ductile iron pipe and fittings. 

. 

. 
 21 13 41 00-0001  Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41) 

Note: SDR 13.5 
. 
. 
 21 13 41 00-0002  Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0003 LF  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................ 5.18 1.57 
. 

 21 13 41 00-0004 LF  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................... 6.15 1.67 
. 

 21 13 41 00-0005 LF  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 7.64 1.87 
. 

 21 13 41 00-0006 LF  1-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 9.28 2.07 
. 

 21 13 41 00-0007 LF  2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 11.82 2.26 
. 

 21 13 41 00-0008 LF  2-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ................................................................... 16.02 2.56 
. 

 21 13 41 00-0009 LF  3" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 22.20 3.05 

XXXXXXX 
. 
 21 13 41 00-0010  Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0011 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ...................................... 25.23 9.44 
. 

 21 13 41 00-0012 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 33.14 11.80 
. 

 21 13 41 00-0013 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 41.45 14.75 
. 

 21 13 41 00-0014 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 47.24 16.32 
. 

 21 13 41 00-0015 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 53.52 18.29 
. 

 21 13 41 00-0016 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 67.07 20.75 
. 

 21 13 41 00-0017 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 81.97 24.58 

XXXXXXX 
. 
 21 13 41 00-0018  Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0019 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ...................................... 25.80 9.44 
. 

 21 13 41 00-0020 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 32.22 11.80 
. 

 21 13 41 00-0021 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 40.76 14.75 
. 

 21 13 41 00-0022 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 46.13 16.32 
. 

 21 13 41 00-0023 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 52.13 18.29 
. 

 21 13 41 00-0024 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 63.59 20.75 
. 

 21 13 41 00-0025 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 78.14 24.58 

XXXXXXX 

NOT FOR BID
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. 
 21 13 41 00-0026  Chlorinated Polyvinyl Chloride (CPVC) Tees, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0027 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................ 37.60 14.16 
. 

 21 13 41 00-0028 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................... 48.80 17.80 
. 

 21 13 41 00-0029 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 62.01 22.22 
. 

 21 13 41 00-0030 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 71.00 24.58 
. 

 21 13 41 00-0031 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................... 82.73 27.33 
. 

 21 13 41 00-0032 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ...................................................... 101.09 31.18 
. 

 21 13 41 00-0033 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................. 119.44 36.77 

XXXXXXX 
. 
 21 13 41 00-0034  Chlorinated Polyvinyl Chloride (CPVC) Reducing Tees, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0035 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................... 45.11 16.62 
. 

 21 13 41 00-0036 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 58.52 20.75 
. 

 21 13 41 00-0037 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 65.47 22.92 
. 

 21 13 41 00-0038 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................... 77.04 25.57 
. 

 21 13 41 00-0039 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 90.72 29.11 
. 

 21 13 41 00-0040 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................. 106.78 34.32 

XXXXXXX 
. 
 21 13 41 00-0041  Chlorinated Polyvinyl Chloride (CPVC) Crosses, Fire Sprinkler Piping (21 13 41 00-

0001) 
. 
. 

 21 13 41 00-0042 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................ 50.68 18.88 
. 

 21 13 41 00-0043 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................... 63.54 23.70 
. 

 21 13 41 00-0044 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 79.98 29.60 
. 

 21 13 41 00-0045 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 90.06 32.75 
. 

 21 13 41 00-0046 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ......................................................... 104.83 36.48 
. 

 21 13 41 00-0047 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ................................................... 133.44 41.49 

XXXXXXX 
. 
 21 13 41 00-0048  Chlorinated Polyvinyl Chloride (CPVC) Couplings, Fire Sprinkler Piping (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0049 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping .................................................... 17.29 6.29 
. 

 21 13 41 00-0050 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 23.17 8.45 
. 

 21 13 41 00-0051 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 30.69 11.11 
. 

 21 13 41 00-0052 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 34.91 12.29 
. 

 21 13 41 00-0053 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 39.96 13.67 
. 

 21 13 41 00-0054 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 47.71 15.53 
. 

 21 13 41 00-0055 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 57.46 18.39 

XXXXXXX 
. 
 21 13 41 00-0056  Chlorinated Polyvinyl Chloride (CPVC) Caps, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0057 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................8.81 3.15 
. 

 21 13 41 00-0058 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 14.02 5.11 
. 

 21 13 41 00-0059 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 16.02 5.51 
. 

 21 13 41 00-0060 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 18.30 6.09 
. 

 21 13 41 00-0061 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 21.58 6.88 
. 

 21 13 41 00-0062 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 25.92 7.77 
. 

 21 13 41 00-0063 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 33.46 9.24 

XXXXXXX 
. 
 21 13 41 00-0064  Chlorinated Polyvinyl Chloride (CPVC) Reducer Bushing, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0065 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 24.52 9.34 
. 

 21 13 41 00-0066 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 32.46 12.19 
. 

 21 13 41 00-0067 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 35.88 13.47 
. 

 21 13 41 00-0068 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 40.80 15.05 
. 

 21 13 41 00-0069 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 48.27 17.11 
. 

 21 13 41 00-0070 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 58.77 20.25 

XXXXXXX 
. 
 21 13 41 00-0071  Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, 

Male Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0072 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 
Thread, Fire Sprinkler Piping ............................................................................................................................................... 21.37 6.88 

. 
 21 13 41 00-0073 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 

Thread, Fire Sprinkler Piping ............................................................................................................................................... 27.61 9.34 

XXXXXXX 
. 
 21 13 41 00-0074  Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0075 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 
Fire Sprinkler Piping ............................................................................................................................................................. 21.37 6.88 

. 
 21 13 41 00-0076 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 

Fire Sprinkler Piping ............................................................................................................................................................. 27.61 9.34 

XXXXXXX 
. 
 21 13 41 00-0077  Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow 

Adapter, Female Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 

NOT FOR BID
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. 

. 
 21 13 41 00-0078 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 

Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 25.02 8.45 
. 

 21 13 41 00-0079 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 31.94 10.62 

. 
 21 13 41 00-0080 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 3/4" FPT, 

Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 33.10 10.62 

XXXXXXX 
. 
 21 13 41 00-0081  Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0082 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 41.14 14.16 

. 
 21 13 41 00-0083 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 

Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 50.66 17.80 
. 

 21 13 41 00-0084 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 65.79 22.22 

. 
 21 13 41 00-0085 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 75.00 24.58 
. 

 21 13 41 00-0086 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 
Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 87.60 27.33 

XXXXXXX 
. 
 21 20  Fire-Extinguishing Systems (21) 
. 
. 
 21 21  Carbon-Dioxide Fire-Extinguishing Systems (21 20) 
. 
. 
 21 21 16  Carbon-Dioxide Fire-Extinguishing Equipment (21 21)
. 
. 
 21 21 16 00-0001  Carbon Dioxide Cylinders (21 21 16) 
. 
. 

 21 21 16 00-0002 EA  Carbon Dioxide Simplex Cylinder, 75 LB ......................................................................................................................... 1,462.60 205.35 
. 

 21 21 16 00-0003 EA  Carbon Dioxide Duplex Cylinder, 75 LB (Each) ............................................................................................................... 2,925.20 410.69 
. 

 21 21 16 00-0004 EA  Carbon Dioxide Cylinder, Heat/Ion Detector, With Bracket ................................................................................................. 256.77 113.27 
. 

 21 21 16 00-0005 EA  Carbon Dioxide Cylinder, Dispersion Nozzle ...................................................................................................................... 105.84 37.52 
. 

 21 21 16 00-0006 LF  Carbon Dioxide Cylinder, 1/2" Rubber Tubing ...................................................................................................................... 29.81 15.21 

XXXXXXX 
. 
 21 22  Clean-Agent Fire-Extinguishing Systems (21 20) 
. 
. 
 21 22 16  Clean-Agent Fire-Extinguishing Equipment (21 22)
. 
. 
 21 22 16 00-0001  Ansul Fire Control Systems (21 22 16) 
. 
. 
 21 22 16 00-0002  Sapphire® Fire Suppression Systems (21 22 16 00-0001) 

Note: ANSUL® SAPPHIRE® fire suppression systems use 3M™ Novec™ 1230 fire protection fluid for total 
flooding applications. 

. 

. 
 21 22 16 00-0003  Cylinders, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0004 EA  20 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570635) .................................. 1,478.46 70.01 
Note: 10 to 21 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0005 EA  40 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570636) .................................. 1,687.13 70.01 

Note: 20 to 46 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0006 EA  80 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570637) .................................. 1,714.56 70.01 
Note: 41 to 80 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0007 EA  140 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570638) ................................ 2,434.63 93.34 

Note: 58 to 138 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0008 EA 280 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570639) ................................ 2,572.57 93.34 
Note: 116 to 280 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0009 EA  390 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570640) ................................ 2,747.40 116.68 

Note: 161 to 388 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0010 EA 450 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570641) ................................ 2,915.59 116.68 
Note: 194 to 459 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0011 EA  850 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570586) ................................ 4,403.06 140.01 

Note: 375 to 851 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0012 LB Sapphire Agent. Fire Protection Fluid, Factory Filled (Novec 1230) ..................................................................................... 37.27 140.01 
Note: Add to empty tank cost. 

XXXXXXX 
. 
 21 22 16 00-0013  Nozzles, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0014 EA  1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570515) ........................................... 140.81 11.67 
. 

 21 22 16 00-0015 EA  3/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570516) ........................................... 144.36 11.67 
. 

 21 22 16 00-0016 EA  1" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570517) .............................................. 153.27 11.67 
. 

 21 22 16 00-0017 EA  1-1/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570518) ........................................ 159.50 11.67 
. 

 21 22 16 00-0018 EA  1-1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570519) ........................................ 168.40 11.67 
. 

 21 22 16 00-0019 EA  2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570520) .............................................. 195.09 11.67 
. 

 21 22 16 00-0020 EA  1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570602) ........................................... 140.81 11.67 
. 

 21 22 16 00-0021 EA  3/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570603) ........................................... 144.36 11.67 
. 

 21 22 16 00-0022 EA  1" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570604) .............................................. 153.27 11.67 
. 

 21 22 16 00-0023 EA  1-1/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570605) ........................................ 159.50 11.67 
. 

 21 22 16 00-0024 EA  1-1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570606) ........................................ 168.40 11.67 
. 

 21 22 16 00-0025 EA  2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570607) .............................................. 195.09 11.67 

XXXXXXX 

NOT FOR BID
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. 
 21 22 16 00-0026  Actuation Attachments, Sapphire® Fire Suppression System (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0027 EA  7/16-20 To 1/4" NPT, Male Actuation Elbow, Sapphire® Fire Suppression System (Ansul 31810) ...................................... 12.49 3.50 
. 

 21 22 16 00-0028 EA 7/16-20 To 1/4" NPT, Male Actuation Tee, Sapphire® Fire Suppression System (Ansul 31811) ......................................... 14.02 3.50 
. 

 21 22 16 00-0029 EA  1/4" NPT To 7/16-20, Male Actuation Connector, Sapphire® Fire Suppression System (Ansul 32338) ............................... 18.84 8.17 
. 

 21 22 16 00-0030 EA  16" Actuation Hose, Sapphire® Fire Suppression System (Ansul 73597) ............................................................................ 45.08 10.46 
. 

 21 22 16 00-0031 EA  32" Actuation Hose, Sapphire® Fire Suppression System (Ansul 415142) .......................................................................... 67.17 10.46 
. 

 21 22 16 00-0032 EA  42" Actuation Hose, Sapphire® Fire Suppression System (Ansul 430815) .......................................................................... 81.26 10.46 
. 

 21 22 16 00-0033 EA  24", Stainless Steel, Swivel, Braided Actuation Hose, Sapphire® Fire Suppression System (Ansul 32336) ........................ 39.99 10.46 
. 

 21 22 16 00-0034 EA  Pneumatic Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ........................................ 276.56 93.34 
. 

 21 22 16 00-0035 EA Local Manual Actuator, Sapphire® Fire Suppression System (Ansul 570549) ................................................................... 268.15 70.01 
. 

 21 22 16 00-0036 EA  Electric Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ............................................. 607.62 93.34 

XXXXXXX 
. 
 21 22 16 00-0037  Nameplates, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0038 EA  Warning Plate For Use Outside Room, Sapphire® Fire Suppression Systems (Ansul 570580) ........................................... 44.70 11.67 
. 

 21 22 16 00-0039 EA  Warning Plate for Use Inside Room, Sapphire® Fire Suppression Systems (Ansul 570581) ............................................... 48.71 11.67 

XXXXXXX 
. 
 21 22 16 00-0040  Cylinder Bracketing, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0041 EA  Tank Bracket Assembly For 20 LB, 40 LB, 50 LB, 80 LB And 90 LB Tanks, Sapphire® Fire Suppression Systems 
(Ansul 570085) ................................................................................................................................................................... 137.65 35.00 

. 
 21 22 16 00-0042 EA  Tank Bracket Assembly For 140 LB, 280 LB, 390 LB And 450 LB Tanks, Sapphire® Fire Suppression Systems 

(Ansul 570085) ................................................................................................................................................................... 145.65 35.00 
. 

 21 22 16 00-0043 EA  Tank Bracket Assembly For 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570336) .................................. 155.89 35.00 

XXXXXXX 
. 
 21 22 16 00-0044  Check Valves, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0045 EA  1" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570566) .............................................................. 376.96 37.15 
. 

 21 22 16 00-0046 EA  2" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570568) .............................................................. 529.03 63.75 

XXXXXXX 
. 
 21 22 16 00-0047  Discharge Hose, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0048 EA  1" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570539) .......................................................... 116.97 23.34 
. 

 21 22 16 00-0049 EA  2" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570538) .......................................................... 444.48 23.34 
. 

 21 22 16 00-0050 EA  3" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 69990) ............................................................ 374.16 23.34 
. 

 21 22 16 00-0051 EA  3" Discharge Hose And Check Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 69841).......................... 1,635.48 93.34 

XXXXXXX 
. 
 21 22 16 00-0052  Swivel Adaptors, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0053 EA  1" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570557) ....................................................... 41.68 16.34 
. 

 21 22 16 00-0054 EA  2" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570558) ....................................................... 74.95 16.34 
. 

 21 22 16 00-0055 EA  3" Flare To 3" Grooved, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69471) ..................... 210.23 11.67 
. 

 21 22 16 00-0056 EA  3" Flare To 3" NPT, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69470) ........................... 271.38 11.67 

XXXXXXX 
. 
 21 22 16 00-0057  Pressure Switches, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0058 EA  Cylinder Low Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 570585) ...................................................... 152.52 46.67 
. 

 21 22 16 00-0059 EA  Pressure Trip, Sapphire® Fire Suppression Systems (Ansul 5156) .................................................................................... 155.78 19.60 
. 

 21 22 16 00-0060 EA  Weather Proof, DPST Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 46250) .......................................... 477.49 81.67 

XXXXXXX 
. 
 21 22 16 00-0061  Level Indicators, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0062 EA  Liquid Level Indicator For 280 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570277) ...................................... 564.84 16.34 
. 

 21 22 16 00-0063 EA Liquid Level Indicator For 390 LB And 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570278) .................. 591.55 16.34 
. 

 21 22 16 00-0064 EA  Liquid Level Indicator For 450 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570589) ...................................... 633.12 23.34 

XXXXXXX 
. 
 21 22 16 00-0065  Inspection/Maintenance Devices, Sapphire® Fire Suppression Systems (21 22 16 

00-0002) 
. 
. 

 21 22 16 00-0066 EA  Master Tank Pilot Port Male Adaptor, Sapphire® Fire Suppression Systems (Ansul 570342) ............................................. 42.24 14.00 
. 

 21 22 16 00-0067 EA  Cylinder Valve Pressure Gauge, Sapphire® Fire Suppression Systems (Ansul 570642) ..................................................... 53.04 16.34 
. 

 21 22 16 00-0068 EA  Recharge Top Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570579) ................................................ 175.78 70.01 
. 

 21 22 16 00-0069 EA  1" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570576) .............................................. 206.31 70.01 
. 

 21 22 16 00-0070 EA  2" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570592) .............................................. 231.67 70.01 
. 

 21 22 16 00-0071 EA  3" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 69891) ................................................ 313.55 70.01 

XXXXXXX 
. 
 21 22 16 00-0072  Replacement Parts, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0073 EA  O-Ring Kit, Sapphire® Fire Suppression Systems (Ansul 570559) ....................................................................................... 50.13 18.67 
. 

 21 22 16 00-0074 EA  Recoil Cap, Sapphire® Fire Suppression Systems (Ansul 570553) ...................................................................................... 84.30 11.67 
. 

 21 22 16 00-0075 EA  Burst Disc Assembly, Sapphire® Fire Suppression Systems (Ansul 570053) .................................................................... 112.98 23.34 
. 

 21 22 16 00-0076 EA  Bonnet Assembly, Sapphire® Fire Suppression Systems (Ansul 570543) ......................................................................... 295.26 93.34 
. 

 21 22 16 00-0077 EA  Piston Assembly, Sapphire® Fire Suppression Systems (Ansul 570551) ........................................................................... 450.99 93.34 
. 

 21 22 16 00-0078 EA  1" Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570535) .................................................................... 1,542.92 93.34 

XXXXXXX 
. 
 21 22 16 00-0079  Inergen® Fire Suppression System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0080  Actuation Attachments, Inergen® Fire Suppression System (21 22 16 00-0079) 
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. 

. 
 21 22 16 00-0081 EA Flexible Discharge Bend For CV90 And CV98 (200 Bar), Inergen® Fire Suppression System (Ansul 427082) ................. 164.61 23.12 

. 
 21 22 16 00-0082 EA Metron Protractor Replacement Cartridges, Inergen® Fire Suppression System (Ansul 423958) ...................................... 191.56 24.85 

. 
 21 22 16 00-0083 EA Electric Actuator, Lever, CV98, Inergen® Fire Suppression System (Ansul 423309) ......................................................... 342.70 44.97 

. 
 21 22 16 00-0084 EA Electric Actuator For CV90 Valve, Inergen® Fire Suppression System (Ansul 426876) ..................................................... 688.13 102.41 

XXXXXXX 
. 
 21 22 16 00-0085  Check Valves, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0086 EA 2" Bronze Check Valve, Weld Neck Flange, Inergen® Fire Suppression System (Ansul 840794) .................................. 1,672.16 135.16 

XXXXXXX 
. 
 21 22 16 00-0087  Components, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0088 EA 1/2" Manifold Relief Valve, Inergen® Fire Suppression System (Ansul 418378) .................................................................. 48.89 7.09 
. 

 21 22 16 00-0089 EA Pressure Operated Siren, Inergen® Fire Suppression System (Ansul 419700) ................................................................. 575.51 75.95 
. 

 21 22 16 00-0090 EA 30 Second Pneumatic Time Delay, Inergen® Fire Suppression System (Ansul 54169) .................................................. 1,791.45 237.62 
. 

 21 22 16 00-0091 EA 60 Second Time Delay, Inergen® Fire Suppression System (Ansul 426170) .................................................................. 1,706.04 242.08 

XXXXXXX 
. 
 21 22 16 00-0092  Cylinders, Inergen® Fire Suppression System (21 22 16 00-0079) 

Note: Includes CV98 valve. Factory filled with Inergen agent. 
. 
. 

 21 22 16 00-0093 EA 200 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426147)................................................... 1,492.17 217.47 
. 

 21 22 16 00-0094 EA 250 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426148)................................................... 1,692.70 246.39 
. 

 21 22 16 00-0095 EA 350 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426620)................................................... 2,425.13 319.29 
. 

 21 22 16 00-0096 EA 435 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426150)................................................... 2,424.07 390.17 
. 

 21 22 16 00-0097 EA 250 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426257) .................................. 1,749.13 274.72 
. 

 21 22 16 00-0098 EA 350 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426621) .................................. 2,481.99 347.73 
. 

 21 22 16 00-0099 EA 435 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426259) .................................. 2,556.47 419.26 

XXXXXXX 
. 
 21 22 16 00-0100  Inspection/Maintenance Devices, Inergen® Fire Suppression System (21 22 16 00-

0079) 
. 
. 

 21 22 16 00-0101 EA CV90 Fill Adaptor To CV98 Valve, Conversion Adapter, Inergen® Fire Suppression System (Ansul 423657) .................... 56.34 7.91 
. 

 21 22 16 00-0102 EA CV98 To CV90 Conversion Adapter, Cylinder Test Gauge, Inergen® Fire Suppression System (Ansul 426181) ................ 56.34 7.91 
. 

 21 22 16 00-0103 EA CV90 Pressure Test Assembly Venting Kit, Inergen® Fire Suppression System (Ansul 426954) ........................................ 68.02 8.78 
. 

 21 22 16 00-0104 EA Pressure Test Gauge, Inergen® Fire Suppression System (Ansul 423923) .................................................................... 1,073.57 150.91 

XXXXXXX 
. 
 21 22 16 00-0105  Multiple Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0106 EA 13" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418502) ................... 18.10 2.31 
Note: For single row 435 cubic foot cylinders. 

. 
 21 22 16 00-0107 EA 27" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418503) ................... 25.69 3.30 

Note: For double row 435 cubic foot cylinders. 

XXXXXXX 
. 
 21 22 16 00-0108  Nameplates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0109 EA Warning Plate, Nameplate, Inside Room With Alarm, Inergen® Fire Suppression System (Ansul 416265) ......................... 19.95 2.58 
. 

 21 22 16 00-0110 EA Warning Plate, Nameplate, Outside Room Without Alarm, Inergen® Fire Suppression System (Ansul 416266) ................. 18.42 2.58 

XXXXXXX 
. 
 21 22 16 00-0111  Nozzle Deflector Shields, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0112 EA 1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417708) ............................................................... 80.12 11.14 
. 

 21 22 16 00-0113 EA 3/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417711) ............................................................... 84.07 11.66 
. 

 21 22 16 00-0114 EA 1" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417714) .................................................................. 97.69 13.47 
. 

 21 22 16 00-0115 EA 1-1/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417717) ......................................................... 108.87 15.21 
. 

 21 22 16 00-0116 EA 1-1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417720) ......................................................... 124.89 17.49 

XXXXXXX 
. 
 21 22 16 00-0117  Nozzles, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0118 EA 1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417908) .......................................................... 122.70 17.23 
. 

 21 22 16 00-0119 EA 3/8" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417723) .......................................................... 127.30 17.75 
. 

 21 22 16 00-0120 EA 1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417362) .......................................................... 117.42 16.43 
. 

 21 22 16 00-0121 EA 3/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417363) .......................................................... 120.18 17.75 
. 

 21 22 16 00-0122 EA 1" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417364) ............................................................. 139.61 19.52 
. 

 21 22 16 00-0123 EA 1-1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417365) ....................................................... 149.25 20.78 
. 

 21 22 16 00-0124 EA 1-1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417366) ....................................................... 160.67 22.30 
. 

 21 22 16 00-0125 EA 2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426155) .................................................................................. 276.54 39.03 
. 

 21 22 16 00-0126 EA 2-1/2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426156) ........................................................................... 365.64 51.20 
. 

 21 22 16 00-0127 EA 3" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426137) .................................................................................. 398.57 56.28 
. 

 21 22 16 00-0128 EA 1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426138) ............................................ 142.87 20.26 
. 

 21 22 16 00-0129 EA 3/8" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426139) ............................................ 168.54 23.73 
. 

 21 22 16 00-0130 EA 1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426140) ............................................ 138.71 19.52 
. 

 21 22 16 00-0131 EA 3/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426141) ............................................ 148.17 20.68 
. 

 21 22 16 00-0132 EA 1" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426142) ............................................... 149.47 20.78 
. 

 21 22 16 00-0133 EA 1-1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426143) ......................................... 180.43 25.25 
. 

 21 22 16 00-0134 EA 1-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426157) ......................................... 194.46 27.37 
. 

 21 22 16 00-0135 EA 2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426144) ............................................... 298.49 42.01 
. 

 21 22 16 00-0136 EA 2-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426145) ......................................... 348.51 49.18 
. 

 21 22 16 00-0137 EA 3" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426146) ............................................... 381.88 53.73 

XXXXXXX 
. 
 21 22 16 00-0138  Pressure Reducers, Inergen® Fire Suppression System (21 22 16 00-0079) 
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. 
 21 22 16 00-0139 EA 1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416677) ..................................... 160.67 22.30 

. 
 21 22 16 00-0140 EA 3/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416678) ..................................... 197.11 27.78 

. 
 21 22 16 00-0141 EA 1" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416679) ........................................ 212.01 29.91 

. 
 21 22 16 00-0142 EA 1-1/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416680) .................................. 298.49 42.01 

. 
 21 22 16 00-0143 EA 1-1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416681) .................................. 326.13 46.03 

. 
 21 22 16 00-0144 EA 2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416682) ........................................ 383.19 53.73 

. 
 21 22 16 00-0145 EA 2-1/2" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417057) ................................. 445.50 63.01 

. 
 21 22 16 00-0146 EA 3" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417058) ....................................... 526.69 74.53 

. 
 21 22 16 00-0147 EA 2-1/2" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426823)............................... 672.04 147.02 

. 
 21 22 16 00-0148 EA 3" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426824) ..................................... 866.26 172.37 

. 
 21 22 16 00-0149 EA 4" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426825) .................................. 1,104.33 288.97 

. 
 21 22 16 00-0150 EA 2-1/2" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426847) .......................... 655.12 147.02 

. 
 21 22 16 00-0151 EA 3" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426848) ................................ 725.10 102.69 

. 
 21 22 16 00-0152 EA 4" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426849) ............................. 1,104.33 288.97 

. 
 21 22 16 00-0153 EA 2-1/2" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426853) .................... 669.36 147.02 

. 
 21 22 16 00-0154 EA 3" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426854) ........................... 753.63 106.71 

. 
 21 22 16 00-0155 EA 4" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426855) ........................ 1,082.97 288.97 

XXXXXXX 
. 
 21 22 16 00-0156  Pressure Switches, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0157 EA 3PST, Pressure Switch, Inergen® Fire Suppression System (Ansul 842344) .................................................................... 754.09 112.04 

XXXXXXX 
. 
 21 22 16 00-0158  Releasing Device Equipment, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0159 EA 12 Or 24 Volt DC, Assembly, Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 17728).................................................................................................................................................................. 1,237.29 173.82 

. 
 21 22 16 00-0160 EA 24 Volt DC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 31492).................................................................................................................................................................. 1,762.47 231.62 
. 

 21 22 16 00-0161 EA 120 Volt AC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 32525).................................................................................................................................................................. 1,869.30 235.61 

. 
 21 22 16 00-0162 EA Cocking Lever For Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 26310) ........... 87.37 11.98 

. 
 21 22 16 00-0163 EA LT-30-R Nitrogen Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 5373) .................. 104.31 15.87 

. 
 21 22 16 00-0164 EA Remote Actuator Booster With N2 Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 28939).................................................................................................................................................................. 1,001.44 124.01 

XXXXXXX 
. 
 21 22 16 00-0165  Replacement Orifice Plates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0166 EA 1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418095) ........................................................ 109.65 11.77 
. 

 21 22 16 00-0167 EA 3/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418096) ........................................................ 114.92 12.40 
. 

 21 22 16 00-0168 EA 1" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418097) ........................................................... 120.69 12.61 
. 

 21 22 16 00-0169 EA 1-1/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418098) ..................................................... 129.54 13.03 
. 

 21 22 16 00-0170 EA 1-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418099) ..................................................... 134.76 14.29 
. 

 21 22 16 00-0171 EA 2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418100) ........................................................... 135.31 15.45 
. 

 21 22 16 00-0172 EA 2-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426984) ..................................................... 296.27 41.40 
. 

 21 22 16 00-0173 EA 3" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426985) ........................................................... 298.91 41.83 
. 

 21 22 16 00-0174 EA 4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426986) ........................................................... 383.19 53.59 

XXXXXXX 
. 
 21 22 16 00-0175  Single Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0176 EA Strap For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427704) ................... 139.61 19.52 
. 

 21 22 16 00-0177 EA Channel For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427705) ............... 190.10 44.61 
Note: Includes saddle, padding and fasteners. 

XXXXXXX 
. 
 21 22 16 00-0178  Single Mating Flanges, Flanged Manifold Orifices, Inergen® Fire 

Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0179 EA 2-1/2" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426856) .............................................................................................................................................................................. 365.24 28.85 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0180 EA 3" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426857) .............................................................................................................................................................................. 305.96 43.07 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0181 EA 4" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426858) .............................................................................................................................................................................. 611.35 288.97 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0182 EA 2-1/2" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426859) .............................................................................................................................................................................. 191.83 26.94 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0183 EA 3" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426860) ........... 225.18 31.43 
Note: Includes gasket and fasteners. 

. 
 21 22 16 00-0184 EA 4" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426861) ........... 606.86 288.97 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0185 EA 2-1/2" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426862) .............................................................................................................................................................................. 199.71 28.21 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0186 EA 3" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426863) .............................................................................................................................................................................. 233.98 32.88 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0187 EA 4" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426864) .............................................................................................................................................................................. 629.10 288.97 

Note: Includes gasket and fasteners. 
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. 
 21 22 16 00-0188 EA 2-1/2" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System 

(Ansul 426828) .................................................................................................................................................................... 39.34 2.14 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

. 
 21 22 16 00-0189 EA 3" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 

426829) ................................................................................................................................................................................ 39.76 2.36 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

. 
 21 22 16 00-0190 EA 4" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 

426830) ................................................................................................................................................................................ 42.81 2.79 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

XXXXXXX 
. 
 21 22 16 00-0191  Upright And Feet, Cylinder Bracketing, Inergen® Fire Suppression System 

(21 22 16 00-0079) 
. 
. 

 21 22 16 00-0192 EA Center Upright Foot, Inergen® Fire Suppression System (Ansul 418508) ............................................................................ 24.45 3.43 
. 

 21 22 16 00-0193 EA Double Row, Back-To-Back Rows, Weigh Rail Support, Inergen® Fire Suppression System (Ansul 423027) .................. 201.23 26.07 
. 

 21 22 16 00-0194 EA 85" High, Cylinder Bracketing For 425 CF And LC100 Cylinders, Inergen® Fire Suppression System (Ansul 
426592) .............................................................................................................................................................................. 149.64 26.07 

Note: Includes upright, left, right and center. 

XXXXXXX 
. 
 21 22 16 00-0195  Autopulse® Fire Detection And Control Equipment (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0196  Accessory Switches, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0197 EA Abort, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76495) ......................................... 157.54 22.49 
. 

 21 22 16 00-0198 EA Abort, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76494) ...................................... 179.04 25.64 
. 

 21 22 16 00-0199 EA Main/Reserve, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76497) ............................ 227.73 32.58 
. 

 21 22 16 00-0200 EA Main/Reserve, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76496) ........................ 245.29 35.10 
. 

 21 22 16 00-0201 EA Maintenance, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76499) ............................. 307.14 44.14 
. 

 21 22 16 00-0202 EA Maintenance, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76498) .......................... 326.90 46.87 
. 

 21 22 16 00-0203 EA Explosion Proof, Abort Switch, Autopulse® Fire Detection And Control Equipment (Ansul 65956) .................................... 626.55 90.38 
. 

 21 22 16 00-0204 EA Single Gang, Surface Mount Back Box For Accessory Switches, Autopulse® Fire Detection And Control 
Equipment (Ansul 76490) .................................................................................................................................................... 50.49 6.73 

XXXXXXX 
. 
 21 22 16 00-0205  Alarm Devices, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0206 EA Selectable Candela Strobe, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429698) ............. 136.47 19.54 
. 

 21 22 16 00-0207 EA Sync Module, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429699) ................................... 200.10 28.59 
. 

 21 22 16 00-0208 EA Back Box Extender Adapter, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429702) .............. 18.25 2.60 

XXXXXXX 
. 
 21 22 16 00-0209  Annunciators, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0210 EA 80 Character LCD, Annunciator, LCD-80, Autopulse® Fire Detection And Control Equipment (Ansul 417492) .............. 1,572.26 226.79 
. 

 21 22 16 00-0211 EA 16 Zone Alarm/Trouble, Annunciator Control Module, ACM-16AT, Autopulse® Fire Detection And Control 
Equipment (Ansul 417496) ............................................................................................................................................. 1,318.02 190.00 

. 
 21 22 16 00-0212 EA 16 Zone Alarm/Trouble, Annunciator Expander Module, AEM-16AT, Autopulse® Fire Detection And Control 

Equipment (Ansul 417497) ............................................................................................................................................. 1,023.16 147.54 
. 

 21 22 16 00-0213 EA 32 Zone, Alarm Annunciator Expander Module, AEM-32A, Autopulse® Fire Detection And Control Equipment 
(Ansul 417500) .................................................................................................................................................................. 891.12 128.42 

. 
 21 22 16 00-0214 EA Annunciator Lamp Driver Control Module, LDM-32, Autopulse® Fire Detection And Control Equipment (Ansul 

417501) .............................................................................................................................................................................. 891.12 128.42 
. 

 21 22 16 00-0215 EA Annunciator Lamp Driver Expander Module, LDM-E32, Autopulse® Fire Detection And Control Equipment (Ansul 
417502) .............................................................................................................................................................................. 713.87 102.78 

. 
 21 22 16 00-0216 EA Annunciator Lamp Driver Relay Module, LDM-R32, Autopulse® Fire Detection And Control Equipment (Ansul 

417650) ........................................................................................................................................................................... 1,318.02 190.00 
. 

 21 22 16 00-0217 EA 24", Annunciator Lamp Driver Cable, LDM-CBL24, Autopulse® Fire Detection And Control Equipment (Ansul 
417651) .............................................................................................................................................................................. 268.09 38.46 

. 
 21 22 16 00-0218 EA 48", Annunciator Lamp Driver Cable, LDM-CBL48, Autopulse® Fire Detection And Control Equipment (Ansul 

417652) .............................................................................................................................................................................. 336.09 48.34 
. 

 21 22 16 00-0219 EA 8 Relay, Annunciator Control Module, ACM-8R, Autopulse® Fire Detection And Control Equipment (Ansul 
417653) .............................................................................................................................................................................. 673.93 97.10 

. 
 21 22 16 00-0220 EA Key Switch, AKS-1 Annunciator Accessory, Autopulse® Fire Detection And Control Equipment (Ansul 417660) ............. 113.87 16.28 

. 
 21 22 16 00-0221 EA Low Profile Annunciator Chassis, CHS-4L, Autopulse® Fire Detection And Control Equipment (Ansul 418576) ............... 154.86 22.49 

Note: For up to 4 LDM modules. 
. 

 21 22 16 00-0222 EA Flush, Single Annunciator Back Box, ABF-1, Autopulse® Fire Detection And Control Equipment (Ansul 417657) ............ 268.10 38.46 

XXXXXXX 
. 
 21 22 16 00-0223  Autopulse IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And 

Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0224 EA CHS-4 Chassis, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control Equipment (Ansul 
419586) .............................................................................................................................................................................. 208.28 31.32 

. 
 21 22 16 00-0225 EA REL 47K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 419639) .................................................................................................................................................. 12.87 2.15 
. 

 21 22 16 00-0226 EA REL 4.7K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 
Equipment (Ansul 419640) .................................................................................................................................................. 90.70 2.60 

. 
 21 22 16 00-0227 EA REL 2.2K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 407765) .................................................................................................................................................. 13.90 2.60 

XXXXXXX 
. 
 21 22 16 00-0228  Autopulse IQ-396X Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 

NOT FOR BID



21
 21 Fire Suppression 

21 20 Fire-Extinguishing Systems 
21 22 Clean-Agent Fire-Extinguishing Systems 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 21 - 38 County of San Bernardino

. 

. 
 21 22 16 00-0229 EA Indicating Circuit Expander, IQ-396X Modules, ICE-4, Autopulse® Fire Detection And Control Equipment (Ansul 

419564) .............................................................................................................................................................................. 462.98 70.20 
. 

 21 22 16 00-0230 EA Control Relay Expander, IQ-396X Modules, CRE-4, Autopulse® Fire Detection And Control Equipment (Ansul 
419566) .............................................................................................................................................................................. 277.56 41.83 

XXXXXXX 
. 
 21 22 16 00-0231  Batteries And Power Supplies, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0232 EA 7 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417692).............. 204.78 26.90 
. 

 21 22 16 00-0233 EA 12 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417693)............ 428.20 56.96 
. 

 21 22 16 00-0234 EA 18 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417694)............ 483.22 64.52 
. 

 21 22 16 00-0235 EA 25 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417695)............ 631.82 78.61 
. 

 21 22 16 00-0236 EA 55 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417997)......... 1,018.19 136.41 
. 

 21 22 16 00-0237 EA BB-17, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 418578) ........................................... 152.28 21.65 
. 

 21 22 16 00-0238 EA BB-25, Grey Cabinet, Autopulse® Fire Detection And Control Equipment (Ansul 428079) ................................................ 272.04 39.09 
Note: Holds six XP5 modules or 25AH battery pack. 

. 
 21 22 16 00-0239 EA BB-55, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 419410) ........................................... 553.28 79.66 

Note: For mounting in BB-55 battery box. 
. 

 21 22 16 00-0240 EA Battery Charger, CHG-120, Autopulse® Fire Detection And Control Equipment (Ansul 426207) .................................... 1,608.46 232.04 
Note: For mounting in BB-55 battery box. 

. 
 21 22 16 00-0241 EA 120 Volt AC, FCPS-24F, Red Remote Power Supply, Autopulse® Fire Detection And Control Equipment (Ansul 

418563) ........................................................................................................................................................................... 1,176.29 169.61 

XXXXXXX 
. 
 21 22 16 00-0242  Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0243 EA Monitor Module, Intelligent Addressable Devices, FMM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428097) ................................................................................................................................................................... 123.94 17.97 

. 
 21 22 16 00-0244 EA Mini Monitor Module, Intelligent Addressable Devices, FMM-101, Autopulse® Fire Detection And Control 

Equipment (Ansul 428098) ................................................................................................................................................ 115.72 17.87 
. 

 21 22 16 00-0245 EA Isolator Module, Intelligent Addressable Devices, ISO-X, Autopulse® Fire Detection And Control Equipment 
(Ansul 417480) ................................................................................................................................................................... 156.78 25.64 

. 
 21 22 16 00-0246 EA 2-Wire Detector Monitor Module, Intelligent Addressable Devices, FZM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428100) ................................................................................................................................................ 233.00 33.42 
. 

 21 22 16 00-0247 EA NAC Control Module, Intelligent Addressable Devices, FCM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428101) ................................................................................................................................................................... 181.11 27.11 

. 
 21 22 16 00-0248 EA Control Relay Module, Intelligent Addressable Devices, FRM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428102) ................................................................................................................................................ 170.09 26.07 
. 

 21 22 16 00-0249 EA Flangeless, Analog Addressable Detector Base, Intelligent Addressable Devices, B501, Autopulse® Fire 
Detection And Control Equipment (Ansul 417487) ............................................................................................................... 27.09 4.16 

. 
 21 22 16 00-0250 EA Analog Addressable Detector Base With Isolator, Intelligent Addressable Devices, B224BI, Autopulse® Fire 

Detection And Control Equipment (Ansul 426125) ............................................................................................................. 100.01 14.71 
. 

 21 22 16 00-0251 EA Harsh Detector, Analog Addressable Detector Base, Intelligent Addressable Devices, B710HD, Autopulse® Fire 
Detection And Control Equipment (Ansul 427066) ............................................................................................................. 100.05 14.29 

. 
 21 22 16 00-0252 EA HPX-751 Detector Filter Cover, Intelligent Addressable Devices, FR-FTX, Autopulse® Fire Detection And Control 

Equipment (Ansul 427067) .................................................................................................................................................. 35.27 11.77 
. 

 21 22 16 00-0253 EA Low Profile Trim Ring, Intelligent Addressable Devices, F110, Autopulse® Fire Detection And Control Equipment 
(Ansul 428138) .......................................................................................................................................................................9.20 1.30 

Note: Converts BX501 to low profile base. 
. 

 21 22 16 00-0254 EA Relay Base, Intelligent Addressable Devices, B224RB, Autopulse® Fire Detection And Control Equipment (Ansul 
423945) ................................................................................................................................................................................ 96.30 13.76 

. 
 21 22 16 00-0255 EA EOL Power Supervision Relay, Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (Ansul 417699) .................................................................................................................................................. 56.42 8.12 
. 

 21 22 16 00-0256 EA XP5 Modules Cabinet, Intelligent Addressable Devices, BB-XP, Autopulse® Fire Detection And Control 
Equipment (Ansul 428078) ................................................................................................................................................ 152.73 21.44 

. 
 21 22 16 00-0257 EA BB-25 Chassis, Intelligent Addressable Devices, CHS-6, Autopulse® Fire Detection And Control Equipment 

(Ansul 428080) ..................................................................................................................................................................... 79.86 11.35 

XXXXXXX 
. 
 21 22 16 00-0258  Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0259 EA Break Rod Package For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 428661) ........... 23.00 3.05 
. 

 21 22 16 00-0260 EA Key Pull Station For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 418336) .................. 14.28 1.68 

XXXXXXX 
. 
 21 22 16 00-0261  Transmitter/Relay Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0262 EA Transmitter Module, 4XTM, Autopulse® Fire Detection And Control Equipment (Ansul 417470) ....................................... 200.10 28.59 
Note: Includes municipal box and remote station connection. 

. 
 21 22 16 00-0263 EA Relay/Transmitter Module With 8 Form C Relay Contacts, RTM-8, Autopulse® Fire Detection And Control 

Equipment (Ansul 417471) ................................................................................................................................................ 601.98 82.18 
. 

 21 22 16 00-0264 EA Universal Digital Alarm COM/XMTR Module, UDACT, Autopulse® Fire Detection And Control Equipment (Ansul 
419411) ........................................................................................................................................................................... 1,148.67 165.62 

. 
 21 22 16 00-0265 EA Ferrite Core For Transmitter/Relay Modules, Autopulse® Fire Detection And Control Equipment (Ansul 419635) .............. 30.64 4.29 

XXXXXXX 
. 
 21 22 16 00-0266  Vesda® Aspirating Smoke Detection System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0267  Batteries And Power Supplies, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0268 EA Transformer Only, VSP-TRAN-120, Vesda® Aspirating Smoke Detection System (Ansul 430482) ................................... 155.85 20.18 
. 

 21 22 16 00-0269 EA Battery Cabinet, VBC-001, Vesda® Aspirating Smoke Detection System (Ansul 430379) ................................................. 273.70 30.42 
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. 
 21 22 16 00-0270 EA 120 Volt AC, Single Zone Power Supply With Housing, VPS-100US-120, Vesda® Aspirating Smoke Detection 

System (Ansul 430374) ...................................................................................................................................................... 866.37 117.70 
. 

 21 22 16 00-0271 EA 220 Volt AC, Single Zone Power Supply With Housing, VPS-100US-220, Vesda® Aspirating Smoke Detection 
System (Ansul 430375) ...................................................................................................................................................... 866.37 117.70 

. 
 21 22 16 00-0272 EA 120 Volt AC, Multi Zone Power Supply, VPS-300US-120, Vesda® Aspirating Smoke Detection System (Ansul 

430376) ........................................................................................................................................................................... 1,301.74 176.55 
Note: Includes housing and battery cab. 

. 
 21 22 16 00-0273 EA 220 Volt AC, Multi Zone Power Supply, VPS-300US-220, Vesda® Aspirating Smoke Detection System (Ansul 

430377) ........................................................................................................................................................................... 1,301.74 176.55 
Note: Includes housing and battery cab. 

. 
 21 22 16 00-0274 EA 48 Volt DC, Multi Zone Power Supply With Housing, VPS-400US-48, Vesda® Aspirating Smoke Detection 

System (Ansul 430378) ................................................................................................................................................... 1,904.04 224.89 

XXXXXXX 
. 
 21 22 16 00-0275  Blank Plates, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0276 EA Blank Plate Without VESDA Logo, VSP-300, Vesda® Aspirating Smoke Detection System (Ansul 430459) ...................... 27.93 3.78 
. 

 21 22 16 00-0277 EA Blank Plate With VESDA Logo, VSP-000, Vesda® Aspirating Smoke Detection System (Ansul 430458) ........................... 42.27 3.78 
. 

 21 22 16 00-0278 EA Blank Plate, EMC Painted Without Logo, VSP-200, Vesda® Aspirating Smoke Detection System (Ansul 430484) ............ 61.24 7.15 
. 

 21 22 16 00-0279 EA Single Blank Plate, VRE-001, Vesda® Aspirating Smoke Detection System (Ansul 430446) .............................................. 95.60 7.99 
. 

 21 22 16 00-0280 EA Double Blank Plate, VRE-002, Vesda® Aspirating Smoke Detection System (Ansul 430447) ........................................... 119.80 15.97 
. 

 21 22 16 00-0281 EA Blank Plate Without FOK LED's And Logo, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 
430480) .............................................................................................................................................................................. 222.60 20.18 

XXXXXXX 
. 
 21 22 16 00-0282  Detectors, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0283 EA LaserPLUS, Detector Only, Enclosure, VLP-000, Vesda® Aspirating Smoke Detection System (Ansul 430350) ........... 6,535.89 987.83 
Note: Includes 3 blank plates. 

. 
 21 22 16 00-0284 EA LaserPLUS Detector, VLP-012, Vesda® Aspirating Smoke Detection System (Ansul 430354) ...................................... 8,342.05 1,219.03 

Note: Includes centrally mounted LCD programmer module and standard display. 
. 

 21 22 16 00-0285 EA LaserPLUS Detector, VLP-010, Vesda® Aspirating Smoke Detection System (Ansul 430356) ...................................... 7,542.26 1,113.94 
Note: Includes centrally mounted LCD programmer. 

. 
 21 22 16 00-0286 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-200, Vesda® Aspirating Smoke Detection System (Ansul 

430357) ......................................................................................................................................................................... 10,492.98 1,471.24 
. 

 21 22 16 00-0287 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-300, Vesda® Aspirating Smoke Detection System (Ansul 
430358) ......................................................................................................................................................................... 11,046.89 1,555.32 

. 
 21 22 16 00-0288 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-600, Vesda® Aspirating Smoke Detection System (Ansul 

430359) ......................................................................................................................................................................... 10,608.10 1,492.26 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LEDs. 

. 
 21 22 16 00-0289 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-700, Vesda® Aspirating Smoke Detection System (Ansul 

430360) ......................................................................................................................................................................... 11,203.43 1,576.33 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LED. 

. 
 21 22 16 00-0290 EA 7-Relay, LaserSCANNER Detector Only, VLS-204, Vesda® Aspirating Smoke Detection System (Ansul 430361) ..... 11,522.27 1,639.38 

Note: Includes 2 blank plates and scan display module at far right. 
. 

 21 22 16 00-0291 EA 12-Relay, LaserSCANNER Detector, VLS-304, Vesda® Aspirating Smoke Detection System (Ansul 430363) ............ 12,021.30 1,723.46 
Note: Includes 2 blank plates and scanner display. 

. 
 21 22 16 00-0292 EA 7-Relay, LaserSCANNER Detector, VLS-214, Vesda® Aspirating Smoke Detection System (Ansul 430365) .............. 12,635.75 1,807.52 

Note: Includes centrally mounted programmer module. 
. 

 21 22 16 00-0293 EA 12-Relay, LaserSCANNER Detector, VLS-314, Vesda® Aspirating Smoke Detection System (Ansul 430367) ............ 13,174.82 1,891.60 
Note: Includes centrally mounted LCD programmer module and scanner display module. 

. 
 21 22 16 00-0294 EA 12-Relay, LaserSCANNER Detector, VLS-310, Vesda® Aspirating Smoke Detection System (Ansul 430369) ............ 12,385.59 1,723.46 

Note: Includes centrally mounted LCD programmer. 

XXXXXXX 
. 
 21 22 16 00-0295  Displays, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0296 EA VRT-200 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430381) .............................. 1,993.05 231.19 
Note: Includes a remote termination card and 7 relays. 

. 
 21 22 16 00-0297 EA VRT-400 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430385) ............................... 2,002.85 231.19 

Note: Includes a remote termination card and 7 relays. 
. 

 21 22 16 00-0298 EA VRT-600 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430383) .............................. 1,804.91 210.18 
Note: Includes a remote termination card without relays. 

. 
 21 22 16 00-0299 EA VRT-700 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430387) ............................... 1,816.29 210.18 

Note: Includes a remote termination card. 
. 

 21 22 16 00-0300 EA VRT-800 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430389) ............................... 2,245.56 252.22 
Note: Includes a remote termination card and 12 relays. 

. 
 21 22 16 00-0301 EA VRT-K00 Display, Compact Version Without Relays, Vesda® Aspirating Smoke Detection System (Ansul 430391) ..... 1,907.99 218.59 

. 
 21 22 16 00-0302 EA VRT-J00 Display, Compact Version With 7 Relays, Vesda® Aspirating Smoke Detection System (Ansul 430393) ........ 2,088.16 245.49 

XXXXXXX 
. 
 21 22 16 00-0303  Intelligent Addressable Devices, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0304 EA LaserCOMPACT (VN), VESDAnet Version Plus Relay Output, VLC-505, Vesda® Aspirating Smoke Detection 
System (Ansul 430370) ................................................................................................................................................... 5,004.54 693.59 

. 
 21 22 16 00-0305 EA LaserCOMPACT (RO), Relay Only Version, VLC-500, Vesda® Aspirating Smoke Detection System (Ansul 

430372) ........................................................................................................................................................................... 4,122.67 554.87 
. 

 21 22 16 00-0306 EA Programmer With Remote Termination Card, VRT-100, Vesda® Aspirating Smoke Detection System (Ansul 
430380) ........................................................................................................................................................................... 1,456.73 210.18 

. 
 21 22 16 00-0307 EA VESDAnet Socket, VRT-300, Vesda® Aspirating Smoke Detection System (Ansul 430395) .......................................... 1,049.65 136.62 

. 
 21 22 16 00-0308 EA System Relay Module, VRT-S07, Vesda® Aspirating Smoke Detection System (Ansul 430399) ................................... 1,462.84 184.11 

. 
 21 22 16 00-0309 EA PC-Link High-Level Interface, VHX-0200, Vesda® Aspirating Smoke Detection System (Ansul 430442) ....................... 1,654.22 226.99 

Note: Interface connects PC and LaserPLUS system. 
. 

 21 22 16 00-0310 EA Modem Cable, PC-HLI To Modem Connection, VHX-00090, Vesda® Aspirating Smoke Detection System (Ansul 
430443) .............................................................................................................................................................................. 275.97 34.05 

NOT FOR BID
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. 
 21 22 16 00-0311 EA Hand-Held Programmer, VHH-1000, Vesda® Aspirating Smoke Detection System (Ansul 430444) .............................. 1,846.54 210.18 

. 
 21 22 16 00-0312 EA Programmer Module, VSP-001, Vesda® Aspirating Smoke Detection System (Ansul 430460) ...................................... 1,317.36 174.44 

. 
 21 22 16 00-0313 EA VESDAnet Socket Kit, VSP-003, Vesda® Aspirating Smoke Detection System (Ansul 430463)..................................... 1,034.79 134.51 

. 
 21 22 16 00-0314 EA Standard Display Module, VSP-002, Vesda® Aspirating Smoke Detection System (Ansul 430461) ............................... 1,319.49 174.44 

. 
 21 22 16 00-0315 EA Scanner Display Module, VSP-004, Vesda® Aspirating Smoke Detection System (Ansul 430464) ................................ 1,317.36 174.44 

. 
 21 22 16 00-0316 EA Remote Display Module, Compact (VN), VSP-502, Vesda® Aspirating Smoke Detection System (Ansul 430487) ........ 1,303.13 163.94 

. 
 21 22 16 00-0317 EA Filter Cartridge, VSP-005, Vesda® Aspirating Smoke Detection System (Ansul 430466) .................................................. 155.30 14.71 

. 
 21 22 16 00-0318 EA Detector Chassis Assembly, VSP-006, Vesda® Aspirating Smoke Detection System (Ansul 430467) ........................... 6,295.37 807.09 

. 
 21 22 16 00-0319 EA Scanner Chassis Assembly, VSP-009, Vesda® Aspirating Smoke Detection System (Ansul 430470) ......................... 10,969.36 1,412.39 

. 
 21 22 16 00-0320 EA Aspirator For LaserPLUS And Laser Scanner, VSP-015, Vesda® Aspirating Smoke Detection System (Ansul 

430475) .............................................................................................................................................................................. 857.52 105.09 
. 

 21 22 16 00-0321 EA Filter Cover, VSP-019, Vesda® Aspirating Smoke Detection System (Ansul 430477) ......................................................... 19.54 2.10 
. 

 21 22 16 00-0322 EA Cover Screws, 17606, Vesda® Aspirating Smoke Detection System (Ansul 430478) .......................................................... 11.07 0.42 
. 

 21 22 16 00-0323 EA US Power Supply Circuit Board Only, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 430481) ................ 472.22 60.95 
. 

 21 22 16 00-0324 EA Relay Processor Module (DRP), VSP-102, Vesda® Aspirating Smoke Detection System (Ansul 430483) ........................ 572.09 73.98 
. 

 21 22 16 00-0325 EA Aspirator, LaserCOMPACT, VSP-501, Vesda® Aspirating Smoke Detection System (Ansul 430486) ............................... 825.82 107.19 
. 

 21 22 16 00-0326 EA RO-Cable For LaserCOMPACT Relay Only, (RO) Version, VSP-509, Vesda® Aspirating Smoke Detection 
System (Ansul 430488) ...................................................................................................................................................... 121.67 15.97 

. 
 21 22 16 00-0327 EA Miniature Sampling Point, E700-SP, Vesda® Aspirating Smoke Detection System (Ansul 430502) .................................... 18.95 3.37 

XXXXXXX 
. 
 21 22 16 00-0328  Labels And Decals, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0329 EA Sampling Point Labels, Roll Of 35, E700-SP-DCL-PIPE, Vesda® Aspirating Smoke Detection System (Ansul 
430509) ................................................................................................................................................................................ 17.25 2.52 

. 
 21 22 16 00-0330 EA Round Point Label, Roll Of 50, E700-SP-DCL-PNT, Vesda® Aspirating Smoke Detection System (Ansul 430505) ............ 18.10 2.94 

. 
 21 22 16 00-0331 EA Red, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLR, Vesda® Aspirating Smoke Detection 

System (Ansul 430506) ........................................................................................................................................................ 27.93 3.78 
. 

 21 22 16 00-0332 EA Grey, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLG, Vesda® Aspirating Smoke Detection 
System (Ansul 430507) ........................................................................................................................................................ 27.98 3.78 

. 
 21 22 16 00-0333 EA Sampling Point Decal, Wrap-Around Style, Roll Of 200, E700-SP-DCL, Vesda® Aspirating Smoke Detection 

System (Ansul 430508) ...................................................................................................................................................... 101.40 14.29 

XXXXXXX 
. 
 21 22 16 00-0334  Mounting Hardware, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0335 EA Remote Mounting Single Box With Escutcheon Only, VKT-000, Vesda® Aspirating Smoke Detection System 
(Ansul 430456) ................................................................................................................................................................... 250.70 30.27 

. 
 21 22 16 00-0336 EA Recessed Mounting Kit For Remote Single Boxes, VSP-012, Vesda® Aspirating Smoke Detection System (Ansul 

430472) .............................................................................................................................................................................. 337.80 40.35 
. 

 21 22 16 00-0337 EA Recessed Mounting Kit For VLP Or VLS Detector, VSP-011, Vesda® Aspirating Smoke Detection System (Ansul 
430471) .............................................................................................................................................................................. 345.44 44.14 

. 
 21 22 16 00-0338 EA Remote 19 Sub Rack With 4 Blank Plates, VSR-0000, Vesda® Aspirating Smoke Detection System (Ansul 

430457) .............................................................................................................................................................................. 842.66 63.05 
. 

 21 22 16 00-0339 EA Sub Rack Enclosure, VRE-100, Vesda® Aspirating Smoke Detection System (Ansul 430445) ...................................... 1,237.70 138.72 

XXXXXXX 
. 
 21 22 16 00-0340  Pipe And Fittings, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0341 LF 3/4", Orange Chlorinated Polyvinyl Chloride (CPVC) Pipe, Vesda® Aspirating Smoke Detection System (Ansul 
430491) ..................................................................................................................................................................................5.25 1.57 

. 
 21 22 16 00-0342 EA 3/4", End Cap, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430497) .......................................................................................................................................................................8.97 3.15 
. 

 21 22 16 00-0343 EA 3/4", 45 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 
System (Ansul 430494) ........................................................................................................................................................ 24.68 9.44 

. 
 21 22 16 00-0344 EA 3/4", 90 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 

System (Ansul 430493) ........................................................................................................................................................ 25.49 9.44 
. 

 21 22 16 00-0345 EA 3/4", Coupling, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430495) ..................................................................................................................................................................... 17.56 6.29 

. 
 21 22 16 00-0346 EA 3/4", Union, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430496) ..................................................................................................................................................................... 28.28 9.44 
. 

 21 22 16 00-0347 EA 3/4", Tee, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430498) ..................................................................................................................................................................... 37.92 14.16 

. 
 21 22 16 00-0348 EA 3/4" x 1/2" FPT, Tee, Chlorinated Polyvinyl Chloride (CPVC), Vesda® Aspirating Smoke Detection System (Ansul 

430499) ................................................................................................................................................................................ 47.40 16.62 
. 

 21 22 16 00-0349 LF 1/2" OD x 3/8" ID, Black Polyethylene Tubing, Vesda® Aspirating Smoke Detection System (Ansul 430500) .......................4.49 1.52 
. 

 21 22 16 00-0350 EA Pipe Adapters, Metric-To-Imperial, VSP-021, Vesda® Aspirating Smoke Detection System (Ansul 430479) ...................... 18.00 4.63 
. 

 21 22 16 00-0351 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Plastic, E700-CAP KIT, Vesda® Aspirating Smoke 
Detection System (Ansul 430503) ........................................................................................................................................ 22.08 3.37 

. 
 21 22 16 00-0352 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Brass, Vesda® Aspirating Smoke Detection System 

(Ansul 430504) ..................................................................................................................................................................... 31.68 4.63 

XXXXXXX 
. 
 21 22 16 00-0353  Remote Termination And Relay Cards, Vesda® Aspirating Smoke 

Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0354 EA VRT-500, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430396) ................................................................................................................................................... 1,447.97 161.42 

Note: Remote box includes 7 relays for VLP/VLC. 
. 

 21 22 16 00-0355 EA VN, Compact Termination Card, VSP-515, Vesda® Aspirating Smoke Detection System (Ansul 430490) ..................... 1,474.94 185.80 
. 

 21 22 16 00-0356 EA 12-Relay, Remote Termination Card, VSP-208, Vesda® Aspirating Smoke Detection System (Ansul 430485) ................ 892.71 113.50 
. 

 21 22 16 00-0357 EA RO, Compact Termination Card, VSP-510, Vesda® Aspirating Smoke Detection System (Ansul 430489) .................... 1,020.11 128.21 
. 

 21 22 16 00-0358 EA VRT-501, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430397) ................................................................................................................................................... 1,447.97 161.42 

Note: Remote box includes 7 relays for VLS. 
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. 
 21 22 16 00-0359 EA VRT-900 Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 

System (Ansul 430398) ................................................................................................................................................... 1,747.73 185.80 
Note: Remote box includes 12 relays for VLS. 

. 
 21 22 16 00-0360 EA Remote Termination Card Without Relay, VSP-007, Vesda® Aspirating Smoke Detection System (Ansul 430468) ......... 495.56 57.17 

. 
 21 22 16 00-0361 EA Remote Termination Card (RTC7), VSP-008, Vesda® Aspirating Smoke Detection System (Ansul 430469) .................... 745.31 87.43 

. 
 21 22 16 00-0362 EA 7-Relay, Head Termination Card, VSP-014, Vesda® Aspirating Smoke Detection System (Ansul 430474) ................... 1,402.96 180.76 

. 
 21 22 16 00-0363 EA 12-Relay, Head Termination Card, VSP-016, Vesda® Aspirating Smoke Detection System (Ansul 430476) ................. 2,058.18 264.82 

XXXXXXX 
. 
 21 22 16 00-0364  Preferred® Low Pressure CO2 System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0365  Manual Pull Stations, Preferred® Low Pressure CO2 System (21 22 16 00-0364) 
. 
. 

 21 22 16 00-0366 EA Addressable, DPST, Dual Action Pull Station, Preferred® Low Pressure CO2 System (Ansul 428658) ............................ 111.09 14.71 
Note: Excludes FMM-101. 

. 
 21 22 16 00-0367 EA Weatherproof Backbox For Manual Pull Stations, Preferred® Low Pressure CO2 System (Ansul 428659) ......................... 83.10 10.93 

XXXXXXX 
. 
 21 22 16 00-0368  Industrial Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0369  Alarm Devices, Industrial Fire Control System (21 22 16 00-0368) 
. 
. 

 21 22 16 00-0370 EA Explosion Proof Alarm Horn, Alarm Devices, Industrial Fire Control System (Ansul 65947)............................................ 2,687.33 387.78 
. 

 21 22 16 00-0371 EA 6", 115 Volt AC Alarm Bell For Release Systems, Alarm Devices, Industrial Fire Control System (Ansul 24751) ................ 82.33 8.91 
. 

 21 22 16 00-0372 EA 24 Volt AC, Multitone Horn, Alarm Devices, Industrial Fire Control System (Ansul 429697) ................................................ 81.19 11.56 
. 

 21 22 16 00-0373 EA Weatherproof Surface Back Box For Horn And Strobe, Alarm Devices, Industrial Fire Control System (Ansul 
429700) ................................................................................................................................................................................ 48.36 6.94 

. 
 21 22 16 00-0374 EA Semi-Flush Plate, Alarm Devices, Industrial Fire Control System (Ansul 429701) ............................................................... 19.76 2.81 

XXXXXXX 
. 
 21 22 16 00-0375  Manual Pull Stations, Industrial Fire Control System (21 22 16 00-0368) 
. 
. 

 21 22 16 00-0376 EA SPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428655) ................................................................... 91.80 12.19 
. 

 21 22 16 00-0377 EA DPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428656) ................................................................. 129.42 17.23 
. 

 21 22 16 00-0378 EA Explosion Proof, DPDT, Dual Action Pull Station, Industrial Fire Control System (Ansul 428657) ................................... 1,010.40 135.35 
. 

 21 22 16 00-0379 EA Surface Mounted Backbox For Manual Pull Stations, Industrial Fire Control System (Ansul 428660) .................................. 29.38 3.91 
. 

 21 22 16 00-0380 EA Extra Pull Station Labels For Manual Pull Stations, Industrial Fire Control System (Ansul 428654) ..................................... 13.17 1.74 

XXXXXXX 
. 
 21 22 16 00-0381  Marine Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0382  Alarm Devices, Marine Fire Control System (21 22 16 00-0381) 
. 
. 

 21 22 16 00-0383 EA Weatherproof Surface Mount Back Box For Alarm Accessories, Alarm Devices, Marine Fire Control System 
(Ansul 24747) ...................................................................................................................................................................... 53.24 7.06 

. 
 21 22 16 00-0384 EA 6", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417805) ..................................................... 98.07 13.66 

. 
 21 22 16 00-0385 EA 10", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417806) ................................................... 98.07 13.66 

XXXXXXX 
. 
 21 22 16 00-0386  FM200 System Equipment (21 22 16) 
. 
. 

 21 22 16 00-0387 EA  26 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 2,361.91 101.40 
. 

 21 22 16 00-0388 EA  44 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 3,372.71 116.10 
. 

 21 22 16 00-0389 EA  63 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 4,003.13 136.88 
. 

 21 22 16 00-0390 EA  101 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 5,296.96 162.23 
. 

 21 22 16 00-0391 EA  196 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 8,256.92 202.79 
. 

 21 22 16 00-0392 EA  Electro/Mechanical Release, For FM200 Fire Protection system ........................................................................................ 601.86 202.79 
. 

 21 22 16 00-0393 EA  Manual Pull Station, For FM200 Fire Protection system ..................................................................................................... 208.45 67.43 
. 

 21 22 16 00-0394 EA  Pneumatic Damper Release, For FM200 Fire Protection system ....................................................................................... 240.43 50.70 
. 

 21 22 16 00-0395 LB  FM200 Gas ........................................................................................................................................................................... 18.76  
. 

 21 22 16 00-0396 EA  Master Cylinder, For FM200 Fire Protection system ........................................................................................................ 3,804.33 54.55 
. 

 21 22 16 00-0397 EA  Shuttle Check Valve, For FM200 Fire Protection system .................................................................................................... 577.14 76.25 
. 

 21 22 16 00-0398 EA  Flex Head Cylinder, For FM200 Fire Protection system ..................................................................................................... 577.76 81.73 
. 

 21 22 16 00-0399 EA  Nozzles, For FM200 Fire Protection system ....................................................................................................................... 147.77 28.90 
. 

 21 22 16 00-0400 EA  Cylinder Support, For FM200 Fire Protection system ......................................................................................................... 182.43 54.55 
. 

 21 22 16 00-0401 EA  Solenoid Valve, For FM200 Fire Protection system ............................................................................................................ 737.69 81.73 
. 

 21 22 16 00-0402 EA  Battery Back-Up, For FM200 Fire Protection system .......................................................................................................... 625.10 215.56 
. 

 21 22 16 00-0403 EA  Control Panel, Single Zone, For FM200 Fire Protection system ...................................................................................... 2,936.26 404.97 
. 

 21 22 16 00-0404 EA  Control Panel, Multi Zone, For FM200 Fire Protection system ......................................................................................... 4,827.75 810.85 
. 

 21 22 16 00-0405 EA  Smoke Or Heat Detector, For FM200 Fire Protection system ............................................................................................. 258.15 81.73 
. 

 21 22 16 00-0406 EA  Annunciator, For FM200 Fire Protection system .............................................................................................................. 2,368.41 306.92 
. 

 21 22 16 00-0407 EA  Pressure Switch, For FM200 Fire Protection system .......................................................................................................... 277.02 81.73 
. 

 21 22 16 00-0408 EA  Alarm Horn, For FM200 Fire Protection system .................................................................................................................. 256.33 81.73 
. 

 21 22 16 00-0409 EA  Testing, For FM200 Fire Protection system ..................................................................................................................... 1,105.96  
. 

 21 22 16 00-0410 EA Abort Switch, For FM200 Fire Protection system ................................................................................................................ 168.84 38.02 

XXXXXXX 
. 
 21 23  Wet-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 23 16  Wet-Chemical Fire-Extinguishing Equipment (21 23)
. 
. 
 21 23 16 00-0001  Kidde Fire Systems (21 23 16) 

Note: Kidde or equal. 
. 
. 
 21 23 16 00-0002  Cylinders And Hardware (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0003 EA 125 Cylinder And Valve Assembly With 1.25 Gallon of Wet Agent ..................................................................................... 744.73 84.00 
. 

 21 23 16 00-0004 EA 260 Cylinder And Valve Assembly With 2.6 Gallon Of Wet Agent ...................................................................................... 857.54 104.63 
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. 
 21 23 16 00-0005 EA 400S And M Cylinder And Valve Assembly With 4 Gallon Of Wet Agent ......................................................................... 1,051.03 129.09 

. 
 21 23 16 00-0006 EA 600 And L Cylinder And Valve Assembly With 6 Gallon Of Wet Agent ............................................................................ 1,241.29 153.17 

. 
 21 23 16 00-0007 EA  Discharge Adapter Kit (One Required Per Cylinder) ............................................................................................................. 41.67 4.39 

. 
 21 23 16 00-0008 EA  System Valve Actuator ........................................................................................................................................................ 150.07 17.46 

. 
 21 23 16 00-0009 EA  Vent Plug .............................................................................................................................................................................. 28.21 3.55 

. 
 21 23 16 00-0010 EA Gauge Shield ........................................................................................................................................................................ 64.88 9.34 

. 
 21 23 16 00-0011 EA  125 Cylinder Wall Mounting Bracket ..................................................................................................................................... 77.42 9.34 

. 
 21 23 16 00-0012 EA  260 Cylinder Wall Mounting Bracket ..................................................................................................................................... 82.07 9.89 

. 
 21 23 16 00-0013 EA 400S And M Cylinder Wall Mounting Bracket ..................................................................................................................... 155.95 18.67 

. 
 21 23 16 00-0014 EA  600 And 400M Cylinder Shelf Bracket ................................................................................................................................ 153.95 21.19 

. 
 21 23 16 00-0015 EA 600 And 400M Cylinder Floor Mounting Kit ......................................................................................................................... 189.03 21.24 

. 
 21 23 16 00-0016 EA 125 And 260 Cylinder Replacement Bracket Strap ............................................................................................................... 26.51  

. 
 21 23 16 00-0017 EA 400 And 600 Cylinder Replacement Bracket Strap ............................................................................................................... 27.83  

XXXXXXX 
. 
 21 23 16 00-0018  Nozzles And Accessories (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0019 EA  ADP, F, GRW Or R Nozzle ................................................................................................................................................... 69.46 8.59 
. 

 21 23 16 00-0020 EA  LPF Or DM Nozzle ................................................................................................................................................................ 75.34 8.59 
. 

 21 23 16 00-0021 EA  LPR Nozzle ........................................................................................................................................................................... 87.43 8.59 
. 

 21 23 16 00-0022 EA 3/8" Swivel Adapter For Nozzles ........................................................................................................................................... 52.03 6.07 
. 

 21 23 16 00-0023 EA Removal And Replacement Of Nozzle Seals ..........................................................................................................................8.21  
. 

 21 23 16 00-0024 EA  Chrome Nozzle Disc Cap ........................................................................................................................................................5.06 0.56 
. 

 21 23 16 00-0025 EA LPR Nozzle Disc Cap ............................................................................................................................................................ 27.64 8.54 

XXXXXXX 
. 
 21 23 16 00-0026  Control Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0027 EA XV Control System .............................................................................................................................................................. 786.73 56.01 
Note: Includes (1) SVA, (1) system cartridge, (1) test cartridge, (1) EMT connector kit, (1) SPDT microswitch kit, 
and (1) SPDT microswitch kit. 

. 
 21 23 16 00-0028 EA 7-1/2" High Pressure Hose (Required for cylinder mounted XV Control System) ................................................................. 68.85 9.34 

. 
 21 23 16 00-0029 EA 24" High Pressure Hose ........................................................................................................................................................ 80.73 9.34 

. 
 21 23 16 00-0030 EA 60" High Pressure Hose ...................................................................................................................................................... 107.14 9.34 

. 
 21 23 16 00-0031 EA XV Solenoid Kit (Electric Actuator), 24 Volt DC .................................................................................................................. 157.49 18.67 

. 
 21 23 16 00-0032 EA XV Microswitch Kit, SPDT ..................................................................................................................................................... 53.20 8.77 

. 
 21 23 16 00-0033 EA XV Microswitch Kit, SPDT, Terminal Type, For Alarm/Release ............................................................................................ 57.16 8.77 

. 
 21 23 16 00-0034 EA EMT Connector Kit (EMT Connector And O-Ring) ................................................................................................................ 24.56 7.00 

. 
 21 23 16 00-0035 EA KRS-50 Control Box Assembly ........................................................................................................................................... 444.68 36.17 

Note: Includes (1) SVA, (2) CO2 cartridges, (2) set screws, (1) grommet, (1) cover label, and (1) exhaust fan 
caution label. 

. 
 21 23 16 00-0036 EA  SPDT Microswitch For KRS-50 ............................................................................................................................................. 72.73 8.77 

. 
 21 23 16 00-0037 EA  DPDT Microswitch For KRS-50 ........................................................................................................................................... 131.46 15.22 

. 
 21 23 16 00-0038 EA  SPDT Pressure Switch (Fire Department Tie-In) ................................................................................................................ 404.11 48.82 

XXXXXXX 
. 
 21 23 16 00-0039  Mechanical Actuation Components (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0040 EA Universal Detector Link Housing Kit, Mechanical Actuation Systems ................................................................................... 47.97 14.00 
Note: Includes (1) bracket (11-3/4"), (2) "S" hook, and (2) cable crimp sleeves. 

. 
 21 23 16 00-0041 EA XV Low Profile Link Detector Housing Kit ............................................................................................................................. 62.33 14.00 

Note: Includes (1) bracket, (2) 1/2” EMT connectors, (4) cable crimp sleeves, and (1) S hook. 
. 

 21 23 16 00-0042 EA XV Or KRS-50 Remote Manual Release, Combination Pull-To-Trip/Release-To-Trip ........................................................ 155.99 9.34 
. 

 21 23 16 00-0043 EA XV Remote Manual Release, Pull-To-Trip .......................................................................................................................... 120.34 9.34 
. 

 21 23 16 00-0044 EA  Corner Pulley, Mechanical Actuation Systems ...................................................................................................................... 20.30 2.52 
. 

 21 23 16 00-0045 EA  Double Tee Pulley, Mechanical Actuation Systems ............................................................................................................ 276.22 15.40 
. 

 21 23 16 00-0046 EA  In-Line Tee Pulley, Mechanical Actuation Systems ............................................................................................................... 33.99 4.10 
. 

 21 23 16 00-0047 EA Corner Pulley / Quik-Seal Adapter Combination ................................................................................................................... 63.48 4.67 
. 

 21 23 16 00-0048 LF 1/16" Cable, Mechanical Actuation Systems ...........................................................................................................................2.23 0.94 
. 

 21 23 16 00-0049 EA Cable Clamp ...........................................................................................................................................................................8.86 0.46 
. 

 21 23 16 00-0050 EA  Cable Crimp Sleeve, Mechanical Actuation Systems ..............................................................................................................1.39 0.37 
. 

 21 23 16 00-0051 EA  "S" Hook, Mechanical Actuation Systems ...............................................................................................................................1.34 0.37 
. 

 21 23 16 00-0052 EA 1/2" EMT x 3/8" NPT Adapter, Mechanical Actuation Systems ............................................................................................. 72.52 8.68 

XXXXXXX 
. 
 21 23 16 00-0053  Mechanical Detection Links (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0054 EA  KGS Standard Response Link .............................................................................................................................................. 16.15 4.67 
. 

 21 23 16 00-0055 EA  KGS Rapid Response Link ................................................................................................................................................... 22.96 4.67 
. 

 21 23 16 00-0056 EA KFA Type "A" Fusible Link .................................................................................................................................................... 19.91 4.67 
. 

 21 23 16 00-0057 EA KML Type "ML" Fusible Link ................................................................................................................................................. 18.58 4.67 
. 

 21 23 16 00-0058 EA 500 Degree, KML Type "ML" Fusible Link ............................................................................................................................ 26.51 4.67 

XXXXXXX 
. 
 21 23 16 00-0059  Gas Valves (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0060 EA  3/4" NPT Mechanical Cable Operated Gas Shut-off Valve ................................................................................................. 323.35 20.16 
. 

 21 23 16 00-0061 EA  1" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 352.70 24.83 
. 

 21 23 16 00-0062 EA  1-1/4" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 405.75 31.36 
. 

 21 23 16 00-0063 EA  1-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 445.65 36.12 
. 

 21 23 16 00-0064 EA  2" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 482.26 42.66 
. 

 21 23 16 00-0065 EA  2-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 797.64 62.35 
. 

 21 23 16 00-0066 EA  3" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 891.32 72.15 
. 

 21 23 16 00-0067 EA  Pneumatic Release (Single Unit) ........................................................................................................................................ 367.27 22.77 
. 

 21 23 16 00-0068 EA Removal And Replacement Of Cable Block And Set Screw Assembly For Gas Valve ......................................................... 43.05  
. 

 21 23 16 00-0069 EA  1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 336.99 18.76 
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. 
 21 23 16 00-0070 EA  3/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 339.80 20.16 

. 
 21 23 16 00-0071 EA  1" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 523.00 24.83 

. 
 21 23 16 00-0072 EA  1-1/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 554.92 31.36 

. 
 21 23 16 00-0073 EA  1-1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 637.09 36.12 

. 
 21 23 16 00-0074 EA  2" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 818.17 42.66 

. 
 21 23 16 00-0075 EA  2-1/2" Electric Solenoid Gas Shut-off Valve ..................................................................................................................... 1,350.83 62.35 

. 
 21 23 16 00-0076 EA  3" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 1,695.85 72.15 

. 
 21 23 16 00-0077 EA  Manual Reset Relay ............................................................................................................................................................ 475.39 93.80 

XXXXXXX 
. 
 21 23 16 00-0078  Liquid Tight Sealing Adapters (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0079 EA  3/8" Tubing, Compression Seal Adapter ............................................................................................................................... 37.19 3.92 
. 

 21 23 16 00-0080 EA  1/2" Tubing, 1/4" Pipe, Compression Seal Adapter ............................................................................................................... 36.71 4.30 
. 

 21 23 16 00-0081 EA  5/8" Tubing, 3/8" Pipe, Compression Seal Adapter ............................................................................................................... 43.13 5.13 
. 

 21 23 16 00-0082 EA  3/4" Tubing, 1/2" Pipe, Compression Seal Adapter ............................................................................................................... 49.70 5.51 
. 

 21 23 16 00-0083 EA  1/2" Electrical Metallic Tubing (EMT), Compression Seal Adapter ........................................................................................ 43.13 5.13 
. 

 21 23 16 00-0084 EA  3/8" NPT Female, Quik-Seal Adapter ................................................................................................................................... 36.71 4.30 
. 

 21 23 16 00-0085 EA  1/2" NPT Female, Quik-Seal Adapter ................................................................................................................................... 36.71 4.30 
. 

 21 23 16 00-0086 EA  3/4" NPT Female, Quik-Seal Adapter ................................................................................................................................... 60.34 7.28 
. 

 21 23 16 00-0087 EA  1" NPT Female, Quik-Seal Adapter ...................................................................................................................................... 80.32 9.61 
. 

 21 23 16 00-0088 EA  Quik-Patch For Hole Patching Up To 1-1/8" Diameter .......................................................................................................... 36.71  

XXXXXXX 
. 
 21 23 16 00-0089  Pressure Operated Releasing Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0090 EA  KRS-100 Nitrogen Cylinder ................................................................................................................................................. 266.58 28.19 
. 

 21 23 16 00-0091 EA  KRS-100 Actuator Assembly ............................................................................................................................................... 239.52 28.75 
. 

 21 23 16 00-0092 EA  KRS-100 Mounting Bracket ................................................................................................................................................. 185.58 7.09 
. 

 21 23 16 00-0093 EA  KRS-700S Nitrogen Cylinder .............................................................................................................................................. 687.56 81.30 
. 

 21 23 16 00-0094 EA  KRS-700 Mounting Bracket ................................................................................................................................................. 146.37 17.37 
. 

 21 23 16 00-0095 EA  KRS-700S Discharge Adapter Kit ....................................................................................................................................... 220.20 17.37 
. 

 21 23 16 00-0096 EA  Check Valve, Pressure Operated Releasing Systems ........................................................................................................ 217.23 12.32 
. 

 21 23 16 00-0097 EA  Vent Check, Pressure Operated Releasing Systems ............................................................................................................ 67.44 7.84 
. 

 21 23 16 00-0098 EA  Removal And Replacement Of Receiver Gasket For KRS-100 Actuator Assembly ................................................................ 8.88  
. 

 21 23 16 00-0099 EA 3 Pole, Double Throw Pressure Switch ............................................................................................................................... 551.14 65.34 

XXXXXXX 
. 
 21 23 16 00-0100  Pyro-Chem Kitchen Fire Suppression Systems (21 23 16) 
. 
. 
 21 23 16 00-0101  Cylinders, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0102 EA  3.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551194) ...................................... 604.94 66.27 
. 

 21 23 16 00-0103 EA  4.6 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551193) ...................................... 871.42 95.49 
. 

 21 23 16 00-0104 EA  6.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551196) ................................... 1,146.70 130.58 
. 

 21 23 16 00-0105 EA  Cylinder Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550053) ....................................................... 124.87 15.59 
. 

 21 23 16 00-0106 EA Enclosure With Mechanical Control Unit, Kitchen Fire Suppression Systems (Pyro-Chem 551208) .................................. 821.88 101.92 
. 

 21 23 16 00-0107 EA  Enclosure For Secondary Cylinders, Kitchen Fire Suppression Systems (Pyro-Chem 550966) ......................................... 501.81 62.16 

XXXXXXX 
. 
 21 23 16 00-0108  Fusible Links, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0109 EA  165 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551522) ...................................................... 16.20 2.06 
. 

 21 23 16 00-0110 EA  212 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551523) ...................................................... 16.20 2.06 
. 

 21 23 16 00-0111 EA  280 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551524) ...................................................... 16.57 2.06 
. 

 21 23 16 00-0112 EA  360 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551525) ...................................................... 16.20 2.06 
. 

 21 23 16 00-0113 EA  450 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551526) ...................................................... 16.20 2.06 
. 

 21 23 16 00-0114 EA  500 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551527) ...................................................... 17.54 2.06 
. 

 21 23 16 00-0115 EA Fusible Link Kit With 10" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550131) ............................................... 28.07 3.45 
. 

 21 23 16 00-0116 EA Fusible Link Kit With 8" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550132) ................................................. 36.46 4.58 
. 

 21 23 16 00-0117 EA  Fusible Link Hanger, Kitchen Fire Suppression Systems (Pyro-Chem 550876) ................................................................... 52.90 23.62 
. 

 21 23 16 00-0118 EA  225 To 600 Fahrenheit, Electrical Thermal Detector, Kitchen Fire Suppression Systems (Pyro-Chem 13970-6) ............... 354.73 52.55 

XXXXXXX 
. 
 21 23 16 00-0119  Gas Valves, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0120 EA  3/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550593) ................... 285.41 20.16 
. 

 21 23 16 00-0121 EA  1" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550594) ...................... 325.95 24.83 
. 

 21 23 16 00-0122 EA  1-1/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550595) ................ 353.92 31.36 
. 

 21 23 16 00-0123 EA  1-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550596) ................ 390.03 36.03 
. 

 21 23 16 00-0124 EA  2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 551049) ...................... 449.18 42.57 
. 

 21 23 16 00-0125 EA  2-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550185) ............. 1,029.33 62.26 
. 

 21 23 16 00-0126 EA  3" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550186) ................... 1,100.98 72.06 
. 

 21 23 16 00-0127 EA  3/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550358) .......................................................... 225.96 20.16 
. 

 21 23 16 00-0128 EA  1" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550359) ............................................................. 380.94 24.83 
. 

 21 23 16 00-0129 EA  1-1/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550360) ....................................................... 399.98 31.36 
. 

 21 23 16 00-0130 EA  1-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550361) ....................................................... 455.40 36.03 
. 

 21 23 16 00-0131 EA  2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550362) ............................................................. 627.49 42.57 
. 

 21 23 16 00-0132 EA  2-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550363) .................................................... 1,204.65 62.26 
. 

 21 23 16 00-0133 EA  3" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 17643) ............................................................ 1,273.35 72.06 

XXXXXXX 
. 
 21 23 16 00-0134  Nozzles, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0135 EA  Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ..................................................................................................... 57.97 6.91 
. 

 21 23 16 00-0136 EA  Swivel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................................... 81.85 8.77 
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. 
 21 23 16 00-0137 EA  Stainless Steel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................... 304.66 8.77 

XXXXXXX 
. 
 21 23 16 00-0138  Actuating Cylinders/Cartridges, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0139 EA  Carbon Dioxide Actuation Cartridge, Kitchen Fire Suppression Systems (Pyro-Chem 551059) ........................................... 21.46 2.70 
. 

 21 23 16 00-0140 EA  PAC-10, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550104) .................................... 702.84 87.64 
. 

 21 23 16 00-0141 EA  PAC-200, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550690) .................................. 895.76 112.10 

XXXXXXX 
. 
 21 23 16 00-0142  Circuit Monitors, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0143 EA  24 Volt DC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 
550303) .............................................................................................................................................................................. 459.47 57.40 

. 
 21 23 16 00-0144 EA  120 Volt AC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 

550302) .............................................................................................................................................................................. 554.38 69.17 

XXXXXXX 
. 
 21 23 16 00-0145  Control Heads, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0146 EA  Mechanical Control Head, No Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551203) .............................. 506.93 63.28 
. 

 21 23 16 00-0147 EA  Mechanical Control Head With Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551200) ............................ 529.16 66.17 
. 

 21 23 16 00-0148 EA  24 Volt DC, Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 
551201) .............................................................................................................................................................................. 689.19 86.06 

. 
 21 23 16 00-0149 EA  120 Volt AC Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 

551202) .............................................................................................................................................................................. 790.72 98.94 
. 

 21 23 16 00-0150 EA Control Head Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550853) ................................................. 64.22 8.03 

XXXXXXX 
. 
 21 23 16 00-0151  Corner Pulleys/Tees, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0152 EA  Set Screw Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 415670) .................................................. 15.76 1.31 
. 

 21 23 16 00-0153 EA  Compression Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 423250) ............................................. 16.35 1.68 
. 

 21 23 16 00-0154 EA  Tee Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550166) .................................................................................. 51.49 6.44 
. 

 21 23 16 00-0155 EA  Removal And Replacement Of Screw For Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550272) .............0.68  

XXXXXXX 
. 
 21 23 16 00-0156  Switches, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0157 EA  SPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550227) .............................................................................. 56.00 7.00 
. 

 21 23 16 00-0158 EA  DPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550237) ............................................................................ 112.13 13.91 
. 

 21 23 16 00-0159 EA  Four Pole Double Throw Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550978) ............................................... 237.30 29.50 

XXXXXXX 
. 
 21 23 16 00-0160  Wire Rope/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0161 LF 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 15821) .....................................1.19 0.28 
. 

 21 23 16 00-0162 EA Crimps For 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 550122) ................0.75 0.28 
. 

 21 23 16 00-0163 EA  High Temperature Stainless Steel Crimps, Kitchen Fire Suppression Systems (Pyro-Chem 551551) ...................................2.78 0.37 
. 

 21 23 16 00-0164 EA  "S" Hooks, Kitchen Fire Suppression Systems (Pyro-Chem 550121) .....................................................................................0.52  

XXXXXXX 
. 
 21 23 16 00-0165  Replacement Parts, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0166 EA  Wet Valve Rebuilding Kit, Kitchen Fire Suppression Systems (Pyro-Chem 550698) ............................................................ 53.23 6.72 
. 

 21 23 16 00-0167 EA Wet Valve Cap With Schrader Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550831) .......................................... 55.56 7.00 
. 

 21 23 16 00-0168 EA  Wet Spring, Kitchen Fire Suppression Systems (Pyro-Chem 550705) ...................................................................................6.51 0.84 
. 

 21 23 16 00-0169 EA  225 psi, Wet Gage, Kitchen Fire Suppression Systems (Pyro-Chem 551236) ..................................................................... 76.19 9.15 
. 

 21 23 16 00-0170 EA  Wet Valve O-ring, Kitchen Fire Suppression Systems (Pyro-Chem 550716) ........................................................................ 10.70 1.31 
. 

 21 23 16 00-0171 EA  Wet Piston, Kitchen Fire Suppression Systems (Pyro-Chem 550707) .................................................................................. 14.90 1.87 
. 

 21 23 16 00-0172 EA  Wet Piston O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 550715) .......................................................................6.51 0.84 
. 

 21 23 16 00-0173 EA  Wet Nozzle Cap, Kitchen Fire Suppression Systems (Pyro-Chem 551528) ...........................................................................9.18 1.12 
. 

 21 23 16 00-0174 EA  Wet Nozzle Strainer, Kitchen Fire Suppression Systems (Pyro-Chem 551529) .....................................................................8.97 1.12 
. 

 21 23 16 00-0175 EA  Wet Nozzle Cap O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 551530) ...............................................................2.57 0.28 
. 

 21 23 16 00-0176 EA  Removal And Replacement Of Teflon Washer For Control Head Actuator, Kitchen Fire Suppression Systems 
(Pyro-Chem 550257) .............................................................................................................................................................4.33  

. 
 21 23 16 00-0177 EA  O-Ring Lubrication, Kitchen Fire Suppression Systems (Pyro-Chem 550063) ..................................................................... 83.01  

. 
 21 23 16 00-0178 EA  3.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 551024) ..................................................... 561.17  

. 
 21 23 16 00-0179 EA  4.6 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550902) ..................................................... 730.63  

. 
 21 23 16 00-0180 EA  6.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550901) ..................................................... 844.93  

XXXXXXX 
. 
 21 23 16 00-0181  Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0182 EA 3/8" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550857) ............................................................... 26.04 3.18 
. 

 21 23 16 00-0183 EA 1/2" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550859) ............................................................... 26.99 3.36 
. 

 21 23 16 00-0184 EA  Wet Valve Tool, Kitchen Fire Suppression Systems (Pyro-Chem 550788) ........................................................................... 51.95 6.44 
. 

 21 23 16 00-0185 EA  Recharge Adapter Kit, Kitchen Fire Suppression Systems (Pyro-Chem 551240) ................................................................. 73.51  
. 

 21 23 16 00-0186 EA  3.0 Gallon Of Wet Chemical For Recharge, Kitchen Fire Suppression Systems (Pyro-Chem 551188) .............................. 158.00  

XXXXXXX 
. 
 21 23 16 00-0187  Pull Stations/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0188 EA  Mechanical, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551074) ............................................. 105.02 13.16 
. 

 21 23 16 00-0189 EA  Electric, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551166) .................................................... 114.27 18.48 
. 

 21 23 16 00-0190 EA  Trim Ring For Flush Mounting Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 550088) ................... 28.07 3.45 
. 

 21 23 16 00-0191 EA  Glass Rods For Pull Stations, Kitchen Fire Suppression Systems (Pyro-Chem 428661) .......................................................4.06 1.21 

XXXXXXX 

NOT FOR BID
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. 
 21 23 16 00-0192  Asco Gas Valve Control Panels (21 23 16) 
. 
. 

 21 23 16 00-0193 EA Relay Control Panel For AC Solenoid Valves (Asco 108D90C) ....................................................................................... 1,716.86 205.35 
. 

 21 23 16 00-0194 EA Relay Control Panel For DC Solenoid Valves (Asco 108D10C) ....................................................................................... 1,771.08 205.35 
. 

 21 23 16 00-0195 EA Master Control Station For Relay Control Panel For DC Solenoid Valves (Asco 216C89) ................................................. 567.68 46.67 
. 

 21 23 16 00-0196 EA Emergency Stop Station For Relay Control Panel (Asco 173A19) ...................................................................................... 532.25 46.67 

XXXXXXX 
. 
 21 24  Dry-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 24 16  Dry-Chemical Fire-Extinguishing Equipment (21 24)
. 
. 
 21 24 16 00-0001  Amerex KP Restaurant Fire Suppression Systems (21 24 16) 

Note: Amerex or equal. 
. 
. 

 21 24 16 00-0002 EA 3.75 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve ............................................................................. 470.12 72.44 
. 

 21 24 16 00-0003 EA 6 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve .................................................................................. 652.35 91.31 
. 

 21 24 16 00-0004 EA  Recharge - KP Liquid Agent (3.75 Gallon) .......................................................................................................................... 154.93  
. 

 21 24 16 00-0005 EA  Recharge - KP Liquid Agent (6 Gallon) ............................................................................................................................... 272.35  
. 

 21 24 16 00-0006 EA 3.75 Gallon, Bracket Assembly Agent Cylinder With Distribution Hose Assembly And Distribution Outlet ......................... 108.45 15.20 
. 

 21 24 16 00-0007 EA 6 Gallon, Bracket Assembly Agent Cylinder .......................................................................................................................... 63.17 8.82 
. 

 21 24 16 00-0008 EA  6 Gallon, 3/4 NPT, Agent Cylinder Discharge Adapter Kit .................................................................................................... 27.40  
. 

 21 24 16 00-0009 EA  6 Gallon, Pneumatic Actuator, Agent Cylinder .................................................................................................................... 108.45 15.20 
. 

 21 24 16 00-0010 EA MRM Actuator (Less N2 Cylinder And Enclosure) .............................................................................................................. 272.35 38.11 
. 

 21 24 16 00-0011 EA  Painted Steel, MRM Enclosure ........................................................................................................................................... 145.15 20.27 
. 

 21 24 16 00-0012 EA  Stainless Steel, MRM Enclosure ......................................................................................................................................... 175.69 20.27 
. 

 21 24 16 00-0013 EA  Stainless Steel, Single Cylinder System Cabinet ................................................................................................................ 432.18 60.50 
. 

 21 24 16 00-0014 EA  N2 - 1/4" x 16" Actuation Hose .............................................................................................................................................. 32.62 4.56 
. 

 21 24 16 00-0015 EA  10 CU. Inch, Nitrogen Cylinder ........................................................................................................................................... 145.15 20.27 
Note: Use For 1-10 Agent Cylinders 

. 
 21 24 16 00-0016 EA  Vent Check ........................................................................................................................................................................... 26.09 3.65 

. 
 21 24 16 00-0017 EA  Detector ................................................................................................................................................................................ 19.56 2.74 

Note: Includes bracket, linkage and conduit fittings. 
. 

 21 24 16 00-0018 EA  280 To 450 Degree F, Fusible Link ......................................................................................................................................... 7.35 1.02 
. 

 21 24 16 00-0019 EA  Test Link ................................................................................................................................................................................. 2.59  
. 

 21 24 16 00-0020 EA  Corner Pulley ........................................................................................................................................................................ 10.11 1.42 
. 

 21 24 16 00-0021 EA  1/16", 500 Foot Spool, Cable .............................................................................................................................................. 163.08 22.80 
. 

 21 24 16 00-0022 EA  Pulley Tee ............................................................................................................................................................................. 73.38 10.24 
. 

 21 24 16 00-0023 EA  Manual Pull Station (Standard) ............................................................................................................................................. 65.23 9.12 
. 

 21 24 16 00-0024 EA  Manual Pull Station, Adapter Kit (Recess Standard Pull Station) .......................................................................................... 30.60 4.25 
. 

 21 24 16 00-0025 EA  Manual Pull Station (Oversized) ............................................................................................................................................ 72.73 10.14 
. 

 21 24 16 00-0026 EA  Conduit Offset ....................................................................................................................................................................... 14.51 2.03 
. 

 21 24 16 00-0027 EA  3/8" Pipe Thread, Seal (Quick-Seal) ..................................................................................................................................... 20.00 2.84 
. 

 21 24 16 00-0028 EA  1/2" Pipe Thread, Seal (Quick-Seal ...................................................................................................................................... 16.31 2.33 
. 

 21 24 16 00-0029 EA  3/8" Pipe Compression Seal ................................................................................................................................................. 27.23 3.85 
. 

 21 24 16 00-0030 EA  1/2" Pipe Compression Seal ................................................................................................................................................. 27.23 3.85 
. 

 21 24 16 00-0031 EA Cap, Nozzle Blow-Off (Standard) ............................................................................................................................................ 8.19 2.63 
. 

 21 24 16 00-0032 EA Cap, Nozzle Blow-Off (High Temperature) ............................................................................................................................ 18.17 2.63 
. 

 21 24 16 00-0033 EA  2 Flow Points, Fryer/Griddle Nozzle ...................................................................................................................................... 32.61 4.56 
. 

 21 24 16 00-0034 EA  1 Flow Point Each,  Appliance, Plenum Nozzle .................................................................................................................... 32.61 4.56 
. 

 21 24 16 00-0035 EA Nozzle - Solid Fuel Charbroiler - 1 To 1-1/2 Flow Points Each ............................................................................................. 32.61 4.56 
. 

 21 24 16 00-0036 EA  1/2 Flow Points Each, Upright Charbroiler Nozzle ................................................................................................................ 32.61 4.56 
. 

 21 24 16 00-0037 EA  2 Flow Points Each, Duct (Only) Nozzle ............................................................................................................................... 32.61 4.56 
. 

 21 24 16 00-0038 EA  2 Flow Points Each, Four Burner Range Nozzle ................................................................................................................... 46.91 6.59 
. 

 21 24 16 00-0039 EA  3/4" Or 1" Mechanical Gas Valve ........................................................................................................................................ 256.90 26.86 
. 

 21 24 16 00-0040 EA  1-1/4" Or 1-1/2" Mechanical Gas Valve ............................................................................................................................... 304.72 39.01 
. 

 21 24 16 00-0041 EA  2" Mechanical Gas Valve .................................................................................................................................................... 378.81 46.11 
. 

 21 24 16 00-0042 EA  Manual Reset Relay (Required With Every Electric Gas Valve) ......................................................................................... 410.96 57.46 
. 

 21 24 16 00-0043 EA SPDT Microswitch With 18" Leads ........................................................................................................................................ 21.63 3.04 
. 

 21 24 16 00-0044 EA  Kit Gas Valve Actuator For Use With ASCO Mechanical Gas Valve .................................................................................... 34.90 4.87 
. 

 21 24 16 00-0045 EA Gas Valve Trip Assembly ...................................................................................................................................................... 73.38 10.24 

XXXXXXX 
. 
 21 24 16 00-0046  Range Guard Fire Suppression Systems (21 24 16) 

Note: Range Guard or equal. 
. 
. 

 21 24 16 00-0047 EA 1-1/4 Gallon Charged Cylinder With Valve .......................................................................................................................... 499.53 78.31 
. 

 21 24 16 00-0048 EA 2-1/2 Gallon Charged Cylinder With Valve .......................................................................................................................... 623.56 97.73 
. 

 21 24 16 00-0049 EA 4 Gallon Charged Cylinder With Valve ................................................................................................................................ 769.81 120.69 
. 

 21 24 16 00-0050 EA 6 Gallon Charged Cylinder With Valve ................................................................................................................................ 914.37 143.28 
. 

 21 24 16 00-0051 EA  Vent Plug .............................................................................................................................................................................. 20.99 3.27 
. 

 21 24 16 00-0052 EA  Discharge Adapter Kit ........................................................................................................................................................... 27.03  
. 

 21 24 16 00-0053 EA  1-1/4 Gallon Wall Bracket ..................................................................................................................................................... 55.60 8.68 
. 

 21 24 16 00-0054 EA  2-1/2 Gallon Wall Bracket ..................................................................................................................................................... 58.84 9.24 
. 

 21 24 16 00-0055 EA  4 Gallon Wall Bracket.......................................................................................................................................................... 111.13 17.46 
. 

 21 24 16 00-0056 EA  6 Gallon Wall Bracket.......................................................................................................................................................... 123.16 19.32 
. 

 21 24 16 00-0057 EA  Mechanical Control Head, No Microswitch.......................................................................................................................... 434.52 68.14 
. 

 21 24 16 00-0058 EA  Mechanical Control Head, 1 Microswitch ............................................................................................................................ 453.34 71.03 
. 

 21 24 16 00-0059 EA Mechanical Control Head, 2 Microswitches ........................................................................................................................ 520.06 81.48 
. 

 21 24 16 00-0060 EA  Tandem Control Head ......................................................................................................................................................... 395.18 61.98 
. 

 21 24 16 00-0061 EA  Electric Control Head, 120 Volt AC / 24 Volt DC ................................................................................................................. 668.88 104.82 
. 

 21 24 16 00-0062 EA  Mechanical Control Box ...................................................................................................................................................... 297.66 46.67 
. 

 21 24 16 00-0063 EA  Tandem Control Box ........................................................................................................................................................... 297.66 46.67 
. 

 21 24 16 00-0064 EA  Mechanical Control Box Adapter ........................................................................................................................................... 87.25 13.72 
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. 
 21 24 16 00-0065 EA A+ Control head With 1 Pressure Operated Actuator ......................................................................................................... 262.19 41.07 

. 
 21 24 16 00-0066 EA  Pressure Operated Actuator ............................................................................................................................................... 107.77 16.89 

. 
 21 24 16 00-0067 EA  BMCS-1 Nitrogen Cylinder .................................................................................................................................................. 174.50 27.35 

. 
 21 24 16 00-0068 EA  BMCS-1 Actuator Assembly ................................................................................................................................................ 177.92 27.91 

. 
 21 24 16 00-0069 EA  BMCS-1 Mounting Bracket .................................................................................................................................................... 43.62 6.82 

. 
 21 24 16 00-0070 EA  BMCS-7 Nitrogen Cylinder .................................................................................................................................................. 503.49 78.87 

. 
 21 24 16 00-0071 EA  BMCS-7 Mounting Bracket .................................................................................................................................................. 107.77 16.89 

. 
 21 24 16 00-0072 EA  BMCS-7 Discharge Adapter Kit ........................................................................................................................................... 107.77 16.89 

. 
 21 24 16 00-0073 EA  Check Valve .......................................................................................................................................................................... 92.33 20.07 

. 
 21 24 16 00-0074 EA  Vent Check For Use With BMCS Systems ............................................................................................................................ 48.75 7.65 

. 
 21 24 16 00-0075 EA Check Valve, (Schrader Flare Fitting) For Pressure Operated Actuator ............................................................................... 21.21 3.33 

. 
 21 24 16 00-0076 EA  Removal And Replacement Of Receiver Gasket For BMCS-Actuator Assembly ....................................................................5.58  

. 
 21 24 16 00-0077 EA  Pneumatic Control Head For Slave Cylinders ..................................................................................................................... 111.19 17.46 

. 
 21 24 16 00-0078 EA Nozzles; ADP, F, R And GRW .............................................................................................................................................. 50.98 8.03 

. 
 21 24 16 00-0079 EA Nozzles; DM And LPF ........................................................................................................................................................... 56.79 8.86 

. 
 21 24 16 00-0080 EA  Swivel Adapter ...................................................................................................................................................................... 35.92 5.60 

. 
 21 24 16 00-0081 EA  Corner Pulley ........................................................................................................................................................................ 15.40 2.43 

. 
 21 24 16 00-0082 LF 1/16" Stainless Steel Cable .....................................................................................................................................................0.72 0.28 

. 
 21 24 16 00-0083 EA  Cable Crimp Sleeve ................................................................................................................................................................0.86 0.28 

. 
 21 24 16 00-0084 EA  "S" Hook ..................................................................................................................................................................................0.66 0.19 

. 
 21 24 16 00-0085 EA  Electrical Metallic Tubing (EMT) Adapter, 1/2" Electrical Metallic Tubing (EMT) x 3/8" NPT ................................................ 53.01 8.31 

. 
 21 24 16 00-0086 EA  Cable Clamp ...........................................................................................................................................................................4.73 0.75 

. 
 21 24 16 00-0087 EA  Nico Sleeves - 1/16" Cable .....................................................................................................................................................0.67 0.19 

. 
 21 24 16 00-0088 EA  3/8" Cable Anchor ................................................................................................................................................................. 56.02 8.77 

. 
 21 24 16 00-0089 EA  1/2" Cable Anchor ................................................................................................................................................................. 56.02 8.77 

. 
 21 24 16 00-0090 EA Mechanical Remote Manual Release (Pull Cable) ................................................................................................................ 90.62 14.19 

. 
 21 24 16 00-0091 EA Tee Pulley, Use For Mechanical Pull And Gas Valve ............................................................................................................ 96.71 15.12 

. 
 21 24 16 00-0092 EA  Surface Remote Manual Release, End-of-line .................................................................................................................... 113.30 17.74 

. 
 21 24 16 00-0093 EA  Surface Remote Manual Release, In line Conservation Kit ................................................................................................... 35.50 5.60 

. 
 21 24 16 00-0094 EA Surface Remote Manual Release, In line And End Of Line ................................................................................................. 148.74 23.24 

. 
 21 24 16 00-0095 EA  Recessed Remote Manual Release, End-of-line................................................................................................................. 113.30 17.74 

. 
 21 24 16 00-0096 EA  Recessed Remote Manual Release, In Line Kit .................................................................................................................. 135.07 21.19 

. 
 21 24 16 00-0097 EA  Pulley Tee, Remote In Line Only ........................................................................................................................................... 24.28 3.82 

. 
 21 24 16 00-0098 EA Fusible Link Housing Kit With 1 - Bracket, 2 - 1/2" Electrical Metallic Tubing (EMT) Connector, 1 - "S" Hook, 8 - 

Cable Crimp Sleeve ............................................................................................................................................................. 26.96 4.21 
. 

 21 24 16 00-0099 EA  Fusible Link 165F To 360F .....................................................................................................................................................8.83 1.40 
. 

 21 24 16 00-0100 EA  Fusible Link 500F .................................................................................................................................................................. 13.70 1.40 
. 

 21 24 16 00-0101 EA Standard Detector With 1 - 360F link, 2 - "S" Hooks, 2 - Crimp Sleeves ............................................................................... 26.96 4.21 
. 

 21 24 16 00-0102 EA Standard Detector Kit With 1 - Large Bracket, 2 - "S" Hooks, 2 - Cable Crimp Sleeve ......................................................... 20.20 4.21 
. 

 21 24 16 00-0103 EA  Quartzoid Link 400 F ........................................................................................................................................................... 145.32 22.77 
. 

 21 24 16 00-0104 EA  Quartzoid Link 500 F ........................................................................................................................................................... 145.32 22.77 
. 

 21 24 16 00-0105 EA SPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 52.09 8.12 
. 

 21 24 16 00-0106 EA DPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 90.62 14.19 
. 

 21 24 16 00-0107 EA SPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 53.86 8.40 
. 

 21 24 16 00-0108 EA DPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 93.34 14.65 
. 

 21 24 16 00-0109 EA SPDT Micro Switch For Use With PRCB .............................................................................................................................. 68.39 10.73 
. 

 21 24 16 00-0110 EA DPDT Micro Switch For Use With PRCB .............................................................................................................................. 98.65 15.40 
. 

 21 24 16 00-0111 EA  Pressure Switch, SPDT (Fire Dept. Tie In) .......................................................................................................................... 288.94 45.27 
. 

 21 24 16 00-0112 EA  Circuit Monitor 12 Or 24 Volt DC ......................................................................................................................................... 129.93 20.35 
. 

 21 24 16 00-0113 EA  Circuit Monitor 120 Volt AC ................................................................................................................................................. 129.93 20.35 
. 

 21 24 16 00-0114 EA  Electric Manual Pull Station .................................................................................................................................................. 94.89 14.84 
. 

 21 24 16 00-0115 EA  6", 24 Volt DC, Motor Bell ..................................................................................................................................................... 53.00 8.31 
. 

 21 24 16 00-0116 EA  10", 115 Volt AC Motor Bell ................................................................................................................................................... 75.23 11.76 
. 

 21 24 16 00-0117 EA  Fuse, 1.2 For ECH ..................................................................................................................................................................6.10 0.94 
. 

 21 24 16 00-0118 EA  Indicator Lamp 12 Or 24 Volt DC .......................................................................................................................................... 26.96 4.21 
. 

 21 24 16 00-0119 EA  Indicator Lamp 120 Volt AC .................................................................................................................................................. 26.96 4.21 
. 

 21 24 16 00-0120 EA  B-10 Manual Station Dual Action, SPDT ............................................................................................................................... 99.16 15.49 
. 

 21 24 16 00-0121 EA  B-11 Manual Station Dual Action, DPDT ............................................................................................................................. 109.43 17.17 
. 

 21 24 16 00-0122 EA  Break Rods For B10/B11 Manual Pull Station ........................................................................................................................3.12 1.21 
. 

 21 24 16 00-0123 EA  Spare Key For B10/B11 Manual Stations .............................................................................................................................. 13.69 2.15 
. 

 21 24 16 00-0124 EA MT-24-LSM-VAR Multitone Signal With 15/75cd Strobe, 24 Volt, Flush Grill ...................................................................... 147.03 23.05 
. 

 21 24 16 00-0125 EA  Suppression Abort Station .................................................................................................................................................. 155.59 24.36 
. 

 21 24 16 00-0126 EA Suppression Abort Station With Surface Mount Back Box .................................................................................................. 181.23 28.38 
. 

 21 24 16 00-0127 EA  Surface Mount Back Box ....................................................................................................................................................... 59.85 9.34 
. 

 21 24 16 00-0128 EA Single Hazard Control Unit, 120 Volt AC IP ..................................................................................................................... 1,111.29 173.89 
. 

 21 24 16 00-0129 EA Single Hazard Control Unit, 240 Volt AC IP ..................................................................................................................... 1,111.29 173.89 
. 

 21 24 16 00-0130 EA 1 Lead Acid Battery; 24 Volt DC, 1.2 A.H. ............................................................................................................................. 92.32 14.47 
. 

 21 24 16 00-0131 EA  Accessory Kit - End-of-line Resistors (10K Ohms, 1/2 W) ......................................................................................................3.59 0.66 
. 

 21 24 16 00-0132 EA  Spare Scorpio Circuit Board ................................................................................................................................................ 803.50  
. 

 21 24 16 00-0133 EA  Extra Scorpio Key ................................................................................................................................................................. 13.68  
. 

 21 24 16 00-0134 EA  Extra Scorpio Manual ..............................................................................................................................................................8.54  
. 

 21 24 16 00-0135 EA  Compression Seal Adapter 3/8" Pipe .................................................................................................................................... 23.25 3.64 
. 

 21 24 16 00-0136 EA  Compression Seal Adapter 1/2" Tubing/ 1/4" Pipe ................................................................................................................ 25.24 3.92 
. 

 21 24 16 00-0137 EA  Compression Seal Adapter 5/8" Tubing/ 3/8" Pipe ................................................................................................................ 30.37 4.76 
. 

 21 24 16 00-0138 EA  Compression Seal Adapter 3/4" Tubing/ 1/2" Pipe ................................................................................................................ 32.48 5.04 
. 

 21 24 16 00-0139 EA  Quik Seal Adapter 3/8" NPT Female ..................................................................................................................................... 25.24 3.92 
. 

 21 24 16 00-0140 EA  Quik Seal Adapter 1/2" NPT Female ..................................................................................................................................... 25.24 3.92 
. 

 21 24 16 00-0141 EA  Quik Seal Adapter 3/4" NPT Female ..................................................................................................................................... 43.19 6.82 
. 

 21 24 16 00-0142 EA  Quik Seal Adapter 1" NPT Female ........................................................................................................................................ 57.27 8.96 
. 

 21 24 16 00-0143 EA  Quik Patch (Up To 1-1/8" Diameter) ..................................................................................................................................... 25.24 3.92 
. 

 21 24 16 00-0144 EA  1-1/4 Gallon Karbaloy Charge ............................................................................................................................................... 56.19  
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. 
 21 24 16 00-0145 EA  2-1/2 Gallon Karbaloy Charge ............................................................................................................................................... 96.59  

. 
 21 24 16 00-0146 EA  4 Gallon Karbaloy Charge ................................................................................................................................................... 145.99  

. 
 21 24 16 00-0147 EA  6 Gallon Karbaloy Charge ................................................................................................................................................... 213.63  

. 
 21 24 16 00-0148 EA  Inlet Flushing Adapter ........................................................................................................................................................... 41.89 6.53 

. 
 21 24 16 00-0149 EA  1/2" Flushing Adapter (Outlet) ............................................................................................................................................... 41.89 6.53 

. 
 21 24 16 00-0150 EA  1/8" Flushing Adapter (Outlet) ............................................................................................................................................... 41.89 6.53 

. 
 21 24 16 00-0151 EA  1/4" Flushing Adapter (Outlet) ............................................................................................................................................... 41.89 6.53 

. 
 21 24 16 00-0152 EA  3/8" Flushing Adapter (Outlet) ............................................................................................................................................... 41.89 6.53 

. 
 21 24 16 00-0153 EA Recharge Adapter (Old Style Cylinder Valve Assembly Only) .............................................................................................. 58.12  

. 
 21 24 16 00-0154 EA  Instruction Label (In Case Of Fire) - MCB ............................................................................................................................... 4.70  

. 
 21 24 16 00-0155 EA  Caution Sign (Turn On Fan) .................................................................................................................................................... 5.58  

. 
 21 24 16 00-0156 EA  Inspection Label (Authorized installers only) ........................................................................................................................... 3.99  

. 
 21 24 16 00-0157 EA  Label, Warning, A+ Control Box .............................................................................................................................................. 2.93  

. 
 21 24 16 00-0158 EA  Wet Chemical System Kits, RG-1.25G Kit; #23315 ............................................................................................................ 735.12 115.08 

. 
 21 24 16 00-0159 EA  Wet Chemical System Kits, RG-2.5G Kit; #23316 .............................................................................................................. 858.22 134.31 

. 
 21 24 16 00-0160 EA  Wet Chemical System Kits, RG-4GS Kit; #23317 ............................................................................................................ 1,068.52 167.26 

. 
 21 24 16 00-0161 EA  Wet Chemical System Kits, RG-4GT Kit; #23318 ............................................................................................................ 1,068.52 167.26 

. 
 21 24 16 00-0162 EA  Wet Chemical System Kits, RG-6G Kit; #23319 .............................................................................................................. 1,343.76 210.29 

. 
 21 24 16 00-0163 EA  Wet Chemical System Kits, RG Mechanical Control HD (MCH) Kit; #23320 ...................................................................... 636.83 99.68 

. 
 21 24 16 00-0164 EA  Wet Chemical System Kits, RG Mechanical Control Box (MCB) Kit; #23321 ..................................................................... 598.36 93.62 

. 
 21 24 16 00-0165 EA  Wet Chemical System Kits, A Plus Control Box Kit; #23322 ............................................................................................... 483.81 75.69 

. 
 21 24 16 00-0166 EA  Wet Chemical System Kits, Valve Rebuild Kit; #23210 ....................................................................................................... 837.69 131.14 

. 
 21 24 16 00-0167 EA  Wet Chemical System Kits, BMCS-1 Package; #23208...................................................................................................... 767.59 120.12 

XXXXXXX 
. 
 21 30  Fire Pumps (21) 
. 
. 
 21 31  Centrifugal Fire Pumps (21 30) 
. 
. 
 21 31 13  Electric-Drive, Centrifugal Fire Pumps (21 31)
. 
. 
 21 31 13 00-0001  Electric-Drive Fire Pumps (21 31 13) 

Note: Includes fire pump, motor, motor starter, alarm panel, automatic transfer switch, and controller. 
. 
. 

 21 31 13 00-0002 EA 20 HP Electric Fire Pump ............................................................................................................................................... 39,320.03 1,831.28 
    For Duplex Pumping System, Add  37,488.76 

. 
 21 31 13 00-0003 EA 30 HP Electric Fire Pump ............................................................................................................................................... 45,785.21 2,060.18 

    For Duplex Pumping System, Add  43,877.64 
. 

 21 31 13 00-0004 EA 40 HP Electric Fire Pump ............................................................................................................................................... 62,246.45 2,289.09 
    For Duplex Pumping System, Add  60,126.93 

. 
 21 31 13 00-0005 EA 50 HP Electric Fire Pump ............................................................................................................................................... 76,959.24 2,651.52 

    For Duplex Pumping System, Add  74,307.72 
. 

 21 31 13 00-0006 EA 75 HP Electric Fire Pump ............................................................................................................................................... 85,886.54 2,892.57 
    For Duplex Pumping System, Add  82,993.97 

XXXXXXX 
. 
 21 31 16  Diesel-Drive, Centrifugal Fire Pumps (21 31)
. 
. 
 21 31 16 00-0001  Diesel-Drive Fire Pumps (21 31 16) 

Note: Pumps shall be stand alone units meeting NFPA-20 specs. Includes fire pump, motor, motor starter, alarm 
panel, and controller. 

. 

. 
 21 31 16 00-0002 EA 30 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 57,838.25 2,169.43 

. 
 21 31 16 00-0003 EA 40 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 65,412.95 2,410.48 

. 
 21 31 16 00-0004 EA 50 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 68,770.82 2,651.52 

. 
 21 31 16 00-0005 EA 75 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 78,217.29 2,892.57 

. 
 21 31 16 00-0006 EA 150 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 83,125.89 3,374.67 

. 
 21 31 16 00-0007 EA 175 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 89,715.66 4,338.86 

. 
 21 31 16 00-0008 EA 200 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 97,421.06 4,820.95 

. 
 21 31 16 00-0009 EA 250 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 111,392.86 5,495.88 

. 
 21 31 16 00-0010 EA 300 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 133,201.43 5,929.77 

. 
 21 31 16 00-0011 EA 350 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 156,211.31 6,749.33 

. 
 21 31 16 00-0012 EA 400 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 185,144.55 7,231.42 

. 
 21 31 16 00-0013 EA 500 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 208,340.39 7,713.52 

XXXXXXX 
. 
 21 34  Fire Pump Accessories (21 30) 
. 
. 
 21 34 13  Pressure Maintenance Pumps (21 34)
. 
. 
 21 34 13 00-0001  Jockey Pumps (21 34 13) 

Note: Includes pump and controller. 
. 
. 

 21 34 13 00-0002 EA Up To 3 HP, 1" Pipe Connection, Jockey Pump And Controller ...................................................................................... 4,155.42 482.10 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 01  Operation and Maintenance of Plumbing (22) 
. 
. 
 22 01 10  Operation and Maintenance of Plumbing Piping and Pumps (22 01) 

See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 
. 
. 
 22 01 10 61  Plumbing Piping Repairs (22 01 10)
. 
. 
 22 01 10 61-0001  Pipe Repair Clamps (22 01 10 61) 
. 
. 

 22 01 10 61-0002 EA 1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 31.93  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0003 EA 3/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 33.45  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0004 EA 1" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 36.82  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0005 EA 1-1/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 39.39  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0006 EA 1-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 42.86  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0007 EA 2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 54.85  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0008 EA 2-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 70.77  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0009 EA 3" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 82.90  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0010 EA 4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 95.22  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0011 EA 1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 49.78  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0012 EA 3/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 52.72  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0013 EA 1" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 58.38  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0014 EA 1-1/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 64.16  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0015 EA 1-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 70.90  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0016 EA 2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 91.73  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0017 EA 2-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 113.10  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0018 EA 3" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 129.98  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0019 EA 4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 147.84  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0020 EA 1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 70.14  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0021 EA 3/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 73.36  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0022 EA 1" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .......................................................................................... 81.10  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0023 EA 1-1/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................... 88.96  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0024 EA 1-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 100.50  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0025 EA 2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 123.57  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0026 EA 2-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 147.70  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0027 EA 3" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 178.56  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0028 EA 4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 218.87  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0029 EA 5" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 225.10  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0030 EA 6" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 241.01  
Note: Includes Buna rubber gasket 

XXXXXXX 
. 
 22 01 40  Operation and Maintenance of Plumbing Fixtures (22 01) 
. 
. 
 22 01 40 81  Plumbing Fixtures Replacement (22 01 40)
. 
. 
 22 01 40 81-0001  Fixture And/Or Trim Replacement (22 01 40 81) 

Note: Includes removal of existing item(s) and installation of new item(s). 
. 
. 

 22 01 40 81-0002 EA  3/8" To 1/2" Compression Shut-off Valve Replacement With 15" Polybutylene Supply Tube ............................................... 53.43  
. 

 22 01 40 81-0003 EA  3/8" Compression x 1/2" FIP, Braided Stainless Steel, Supply Lines To Sink/Lavatory Replacement .................................. 17.87  
. 

 22 01 40 81-0004 EA  Chrome Supply Lines To Sink/Lavatory Replacement, Pair.................................................................................................. 26.21  
. 

 22 01 40 81-0005 EA  Single Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................. 36.35  
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. 
 22 01 40 81-0006 EA  Double Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................ 56.68  

. 
 22 01 40 81-0007 EA  Shower Head, Polished Chrome, Replacement .................................................................................................................... 38.42  

. 
 22 01 40 81-0008 EA  Shower Arm Replacement .................................................................................................................................................... 33.26  

. 
 22 01 40 81-0009 EA  Shower Head Replacement .................................................................................................................................................. 38.11  

. 
 22 01 40 81-0010 EA  Shower Knob Replacement .................................................................................................................................................. 31.16  

. 
 22 01 40 81-0011 EA Shower and Tub Control Trim Replacement ......................................................................................................................... 88.38  

Note: Excludes balancing valve. 
. 

 22 01 40 81-0012 EA  Sink Basket Strainer Replacement ........................................................................................................................................ 22.55  
. 

 22 01 40 81-0013 EA  1-1/2" Replacement Sink Drain Without Stopper .................................................................................................................. 12.73  
. 

 22 01 40 81-0014 EA  4-1/2" Replacement Sink Drain Without Stopper .................................................................................................................. 13.31  
. 

 22 01 40 81-0015 EA  1-1/2" Replacement Sink Drain With Stopper ....................................................................................................................... 12.73  
. 

 22 01 40 81-0016 EA  1" Sink Rubber Stopper Replacement.....................................................................................................................................7.98  
. 

 22 01 40 81-0017 EA  Sink Tailpiece Extension 1-1/2" x 8" Replacement ................................................................................................................ 22.67  
. 

 22 01 40 81-0018 EA  Sink Trap, Adjustable, 1-1/2" Replacement ........................................................................................................................... 35.88  
. 

 22 01 40 81-0019 EA  Lavatory Pop-Up Rod Replacement ...................................................................................................................................... 24.45  
. 

 22 01 40 81-0020 EA  Lavatory Pop-up Drain Stopper Replacement ....................................................................................................................... 27.36  
. 

 22 01 40 81-0021 EA  Faucet Handle Replacement ................................................................................................................................................. 30.65  
. 

 22 01 40 81-0022 EA  Faucet O-Ring Replacement ................................................................................................................................................. 23.38  
. 

 22 01 40 81-0023 EA 1-1/2" Faucet Hole Cover ...................................................................................................................................................... 15.93  
. 

 22 01 40 81-0024 EA  Toilet Ballcock Replacement ................................................................................................................................................. 34.70  
. 

 22 01 40 81-0025 EA  Toilet Bowl Ring, Flat Wax, Replacement ...............................................................................................................................6.60  
Note: Excludes removal of toilet. 

. 
 22 01 40 81-0026 EA  Toilet Tank Replacement .................................................................................................................................................... 140.59  

. 
 22 01 40 81-0027 EA  10" Toilet Bowl Replacement .............................................................................................................................................. 172.92  

. 
 22 01 40 81-0028 EA  10", Low-Flush Watersaver, Toilet Bowl Replacement ....................................................................................................... 187.19  

. 
 22 01 40 81-0029 EA  12" Toilet Bowl Replacement .............................................................................................................................................. 200.95  

. 
 22 01 40 81-0030 EA  18", Elongated, Toilet Bowl Replacement ........................................................................................................................... 177.72  

. 
 22 01 40 81-0031 EA Toilet Closet Bolt, 5/16" x 3" With Nuts And Washers Replacement ..................................................................................... 20.84  

. 
 22 01 40 81-0032 EA Toilet Flapper With Chain Replacement ................................................................................................................................ 16.13  

. 
 22 01 40 81-0033 EA  Toilet Flush Tank Lever Replacement ................................................................................................................................... 17.14  

. 
 22 01 40 81-0034 EA Elongated Toilet Seat With Lid Replacement ........................................................................................................................ 95.45  

. 
 22 01 40 81-0035 EA Elongated Toilet Seat Without Lid Replacement ................................................................................................................... 79.70  

. 
 22 01 40 81-0036 EA Handicap Toilet Seat Replacement, Complete With Rails .................................................................................................. 140.11  

. 
 22 01 40 81-0037 EA Diverter Tub Spout Replacement .......................................................................................................................................... 47.07  

. 
 22 01 40 81-0038 EA  Tub Spout Replacement ....................................................................................................................................................... 34.21  

. 
 22 01 40 81-0039 EA  2" Tub Stopper, Replacement .................................................................................................................................................9.64  

. 
 22 01 40 81-0040 EA  Tub Waste/Overflow Replacement ........................................................................................................................................ 67.64  

. 
 22 01 40 81-0041 EA Tub Stem Bonnet Assembly Replacement ............................................................................................................................ 33.80  

. 
 22 01 40 81-0042 EA Faucet Bonnet Replacement ................................................................................................................................................. 37.69  

. 
 22 01 40 81-0043 EA  Faucet Diverter Stem Replacement ...................................................................................................................................... 23.50  

. 
 22 01 40 81-0044 EA Faucet Diverter Stem And Bonnet Replacement................................................................................................................... 31.39  

. 
 22 01 40 81-0045 EA  Faucet Spout Replacement ................................................................................................................................................... 36.09  

. 
 22 01 40 81-0046 EA  Faucet Stem Replacement .................................................................................................................................................... 26.32  

. 
 22 01 40 81-0047 EA Plastic, Chrome Plated Drinking Fountain Bubbler Valve With Flexible Bubbler Guard Replacement ................................ 161.43  

. 
 22 01 40 81-0048 EA Brass, Chrome Plated Drinking Fountain Bubbler Valve Replacement ............................................................................... 200.82  

. 
 22 01 40 81-0049 EA Stainless Steel (Lead Free) Drinking Fountain Pushbutton Bubbler Valve Replacement ................................................... 125.21  

XXXXXXX 
. 
 22 05  Common Work Results for Plumbing (22) 
. 
. 
 22 05 13  Common Motor Requirements for Plumbing Equipment (22 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 22 05 16  Expansion Fittings and Loops for Plumbing Piping (22 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 22 05 17  Sleeves and Sleeve Seals for Plumbing Piping (22 05) 

See CSI section 23 05 17 00-0000 for sleeves and sleeve seals. 
. 
. 
 22 05 19  Meters and Gages for Plumbing Piping (22 05) 

See CSI section 23 05 19 00-0000 for gages, 33 19 00 00-0000 for water utility service metering. 
. 
. 
 22 05 23  General-Duty Valves for Plumbing Piping (22 05) 

See CSI section 23 05 23 00-0000 for valves. 
. 
. 
 22 05 29  Hangers and Supports for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 22 05 48  Vibration and Seismic Controls for Plumbing Piping and 

Equipment (22 05) 
. 
. 
 22 05 48 13  Vibration Controls for Plumbing Piping and Equipment (22 05 48)

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 22 05 53  Identification for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 
. 
. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 
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Note: For floor installation. 
. 
. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 580.90 53.92 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 627.87 67.60 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 783.96 81.69 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,124.71 91.41 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,384.21 99.01 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 669.34 53.92 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 717.65 67.50 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 873.80 81.69 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,214.62 91.41 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,474.02 99.01 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 87.13 16.92 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 
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. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 93.89 20.27 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................. 120.01 22.80 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 203.70 25.34 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 307.03 27.87 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 419.93 16.92 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 603.97 17.74 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 645.34 18.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 721.90 21.29 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel......................................................................................................................... 419.39 16.92 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel......................................................................................................................... 603.18 17.74 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel ..................................................................................................................... 644.48 18.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel ..................................................................................................................... 720.96 21.29 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 406.90 16.92 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 562.12 17.74 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 796.23 18.75 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 963.75 21.29 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 
. 
. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 421.80 53.92 
    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 481.79 67.50 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 629.25 81.69 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover ............................................................... 1,506.01 99.01 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
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. 

. 
 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 735.80 53.92 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 795.79 67.50 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 922.41 81.69 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 1,930.12 99.01 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 
. 
. 

 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 345.64 44.08 
. 

 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 386.49 48.14 
. 

 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 515.11 63.35 
. 

 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 775.05 75.00 
. 

 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug ............................................................................................................... 1,323.30 88.68 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 
. 
. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 68.70 12.67 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug ................................................................................................................................................ 82.53 13.79 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0057 EA 3" Threaded Bronze Plug .................................................................................................................................................... 142.58 15.20 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug .............................................................................................................................................. 159.45 17.74 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0059 EA 4" Threaded Bronze Plug .................................................................................................................................................... 180.26 20.27 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 254.18 22.80 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 375.30 25.34 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 635.99 27.87 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0063 EA 10" Threaded Bronze Plug .................................................................................................................................................. 916.41 30.41 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 28.51 12.67 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head ................................................................................................................................. 29.06 12.67 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 31.72 13.78 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head ................................................................................................................................. 35.96 15.20 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 42.51 17.74 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head ................................................................................................................................. 50.08 20.27 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 53.85 21.35 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head ................................................................................................................................. 57.96 22.80 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head ................................................................................................................................. 76.40 25.34 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 28.08 12.67 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 28.68 12.67 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 32.91 13.78 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 36.14 15.20 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 42.00 17.74 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 49.27 20.27 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 57.51 22.80 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 69.23 25.34 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 
. 
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. 
 22 07 16  Plumbing Equipment Insulation (22 07) 
. 
. 
 22 07 16 00-0001  Lavatory Insulation (22 07 16) 
. 
. 

 22 07 16 00-0002 EA  Neoprene Insulation Kit For Under Lavatories .................................................................................................................... 228.09 20.21 

XXXXXXX 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 
. 
. 
 22 07 19 00-0001  Fiberglass Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0002  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0003 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ..............................................................6.97 1.98 
    For Single Layer Of Felt Finish, Add  0.17 
    For Work In Restricted Working Space, Add  1.61 

. 
 22 07 19 00-0004 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ..............................................................7.15 1.98 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  1.61 

. 
 22 07 19 00-0005 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................7.60 2.07 

    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  1.70 

. 
 22 07 19 00-0006 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...........................................................7.90 2.16 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  1.73 

. 
 22 07 19 00-0007 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...........................................................8.14 2.16 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0008 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................8.62 2.25 

    For Single Layer Of Felt Finish, Add  0.25 
    For Work In Restricted Working Space, Add  1.86 

. 
 22 07 19 00-0009 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...........................................................9.09 2.33 

    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0010 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................9.63 2.42 

    For Single Layer Of Felt Finish, Add  0.33 
    For Work In Restricted Working Space, Add  1.96 

. 
 22 07 19 00-0011 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.03 2.60 

    For Single Layer Of Felt Finish, Add  0.42 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0012 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 13.04 3.06 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.47 

XXXXXXX 
. 
 22 07 19 00-0013  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0014 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................9.31 2.69 
    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0015 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................9.59 2.69 

    For Single Layer Of Felt Finish, Add  0.23 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0016 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ....................................................................9.75 2.69 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 10.15 2.78 

    For Single Layer Of Felt Finish, Add  0.27 
    For Work In Restricted Working Space, Add  2.28 

. 
 22 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 10.45 2.78 

    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  2.31 

. 
 22 07 19 00-0019 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 10.91 2.88 

    For Single Layer Of Felt Finish, Add  0.32 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.54 3.06 

    For Single Layer Of Felt Finish, Add  0.35 
    For Work In Restricted Working Space, Add  2.47 

. 
 22 07 19 00-0021 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 12.18 3.15 

    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  2.53 

. 
 22 07 19 00-0022 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 13.90 3.32 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0023 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.14 3.86 

    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 07 19 00-0024 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 20.18 4.31 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  3.53 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Insulation 22 07
Plumbing Piping Insulation 22 07 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 7

. 
 22 07 19 00-0025 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 23.72 5.12 

    For Single Layer Of Felt Finish, Add  1.03 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0026 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 27.19 5.84 

    For Single Layer Of Felt Finish, Add  1.17 
    For Work In Restricted Working Space, Add  4.81 

. 
 22 07 19 00-0027 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 29.52 6.38 

    For Single Layer Of Felt Finish, Add  1.36 
    For Work In Restricted Working Space, Add  4.98 

XXXXXXX 
. 
 22 07 19 00-0028  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0029 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 11.62 2.77 
    For Single Layer Of Felt Finish, Add  0.41 
    For Work In Restricted Working Space, Add  2.31 

. 
 22 07 19 00-0030 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 11.79 2.77 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  2.31 

. 
 22 07 19 00-0031 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 12.46 2.94 

    For Single Layer Of Felt Finish, Add  0.45 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0032 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 12.94 3.00 

    For Single Layer Of Felt Finish, Add  0.49 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0033 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 13.34 3.06 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0034 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 14.25 3.22 

    For Single Layer Of Felt Finish, Add  0.56 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0035 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.93 3.27 

    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0036 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.41 3.39 

    For Single Layer Of Felt Finish, Add  0.63 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 07 19 00-0037 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.06 3.66 

    For Single Layer Of Felt Finish, Add  0.73 
    For Work In Restricted Working Space, Add  3.04 

. 
 22 07 19 00-0038 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.73 4.28 

    For Single Layer Of Felt Finish, Add  0.83 
    For Work In Restricted Working Space, Add  3.55 

. 
 22 07 19 00-0039 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.38 4.51 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  3.75 

. 
 22 07 19 00-0040 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 27.43 5.40 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 07 19 00-0041 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 30.99 6.29 

    For Single Layer Of Felt Finish, Add  1.43 
    For Work In Restricted Working Space, Add  5.22 

. 
 22 07 19 00-0042 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 34.81 6.89 

    For Single Layer Of Felt Finish, Add  1.65 
    For Work In Restricted Working Space, Add  5.73 

XXXXXXX 
. 
 22 07 19 00-0043  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0044 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.60 3.06 
    For Single Layer Of Felt Finish, Add  0.65 
    For Work In Restricted Working Space, Add  2.53 

. 
 22 07 19 00-0045 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.80 3.06 

    For Single Layer Of Felt Finish, Add  0.67 
    For Work In Restricted Working Space, Add  2.53 

. 
 22 07 19 00-0046 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 15.37 3.15 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0047 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.86 3.15 

    For Single Layer Of Felt Finish, Add  0.75 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0048 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.37 3.24 

    For Single Layer Of Felt Finish, Add  0.80 
    For Work In Restricted Working Space, Add  2.63 

. 
 22 07 19 00-0049 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.99 3.32 

    For Single Layer Of Felt Finish, Add  0.83 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0050 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.90 3.41 

    For Single Layer Of Felt Finish, Add  0.89 
    For Work In Restricted Working Space, Add  2.82 

. 
 22 07 19 00-0051 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 18.89 3.59 

    For Single Layer Of Felt Finish, Add  0.96 
    For Work In Restricted Working Space, Add  2.92 

. 
 22 07 19 00-0052 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 20.75 3.77 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.08 
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. 
 22 07 19 00-0053 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 24.50 4.43 

    For Single Layer Of Felt Finish, Add  1.28 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 07 19 00-0054 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 28.05 4.68 

    For Single Layer Of Felt Finish, Add  1.58 
    For Work In Restricted Working Space, Add  3.90 

. 
 22 07 19 00-0055 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 33.57 5.60 

    For Single Layer Of Felt Finish, Add  1.89 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 07 19 00-0056 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 38.40 6.71 

    For Single Layer Of Felt Finish, Add  2.08 
    For Work In Restricted Working Space, Add  5.59 

. 
 22 07 19 00-0057 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 48.37 7.32 

    For Single Layer Of Felt Finish, Add  2.35 
    For Work In Restricted Working Space, Add  7.80 

. 
 22 07 19 00-0058 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 51.47 8.58 

    For Single Layer Of Felt Finish, Add  2.67 
    For Work In Restricted Working Space, Add  7.80 

. 
 22 07 19 00-0059 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 57.56 9.01 

    For Single Layer Of Felt Finish, Add  3.18 
    For Work In Restricted Working Space, Add  8.19 

. 
 22 07 19 00-0060 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 65.16 10.29 

    For Single Layer Of Felt Finish, Add  3.57 
    For Work In Restricted Working Space, Add  9.36 

. 
 22 07 19 00-0061 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 75.34 12.44 

    For Single Layer Of Felt Finish, Add  3.95 
    For Work In Restricted Working Space, Add  11.31 

XXXXXXX 
. 
 22 07 19 00-0062  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0063 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 18.31 3.59 
    For Single Layer Of Felt Finish, Add  0.90 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-0064 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 18.61 3.59 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-0065 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.40 3.59 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 07 19 00-0066 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 20.01 3.68 

    For Single Layer Of Felt Finish, Add  1.05 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 07 19 00-0067 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 20.64 3.68 

    For Single Layer Of Felt Finish, Add  1.11 
    For Work In Restricted Working Space, Add  3.02 

. 
 22 07 19 00-0068 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.49 3.86 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  3.14 

. 
 22 07 19 00-0069 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 22.77 3.95 

    For Single Layer Of Felt Finish, Add  1.25 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 07 19 00-0070 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.91 4.14 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  3.36 

. 
 22 07 19 00-0071 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.59 4.31 

    For Single Layer Of Felt Finish, Add  1.55 
    For Work In Restricted Working Space, Add  3.54 

. 
 22 07 19 00-0072 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.53 4.58 

    For Single Layer Of Felt Finish, Add  1.80 
    For Work In Restricted Working Space, Add  4.03 

. 
 22 07 19 00-0073 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 41.57 5.48 

    For Single Layer Of Felt Finish, Add  2.79 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 07 19 00-0074 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 49.81 6.29 

    For Single Layer Of Felt Finish, Add  3.42 
    For Work In Restricted Working Space, Add  5.18 

. 
 22 07 19 00-0075 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 56.12 7.82 

    For Single Layer Of Felt Finish, Add  3.64 
    For Work In Restricted Working Space, Add  6.44 

. 
 22 07 19 00-0076 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 63.69 8.63 

    For Single Layer Of Felt Finish, Add  4.23 
    For Work In Restricted Working Space, Add  7.03 

. 
 22 07 19 00-0077 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 74.29 10.96 

    For Single Layer Of Felt Finish, Add  4.66 
    For Work In Restricted Working Space, Add  8.98 

. 
 22 07 19 00-0078 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 80.12 11.50 

    For Single Layer Of Felt Finish, Add  5.11 
    For Work In Restricted Working Space, Add  9.43 

. 
 22 07 19 00-0079 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 90.85 13.12 

    For Single Layer Of Felt Finish, Add  5.77 
    For Work In Restricted Working Space, Add  10.78 

. 
 22 07 19 00-0080 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 106.55 15.84 

    For Single Layer Of Felt Finish, Add  6.63 
    For Work In Restricted Working Space, Add  13.02 

XXXXXXX 
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. 
 22 07 19 00-0081  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0082 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 20.18 3.98 
    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  3.23 

. 
 22 07 19 00-0083 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 20.50 3.98 

    For Single Layer Of Felt Finish, Add  1.02 
    For Work In Restricted Working Space, Add  3.23 

. 
 22 07 19 00-0084 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 21.33 4.01 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.27 

. 
 22 07 19 00-0085 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.98 4.04 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 07 19 00-0086 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.71 4.08 

    For Single Layer Of Felt Finish, Add  1.22 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 07 19 00-0087 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 23.60 4.23 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  3.45 

. 
 22 07 19 00-0088 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.99 4.38 

    For Single Layer Of Felt Finish, Add  1.38 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 07 19 00-0089 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.26 4.54 

    For Single Layer Of Felt Finish, Add  1.46 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 07 19 00-0090 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.22 4.79 

    For Single Layer Of Felt Finish, Add  1.70 
    For Work In Restricted Working Space, Add  3.90 

. 
 22 07 19 00-0091 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 33.53 5.44 

    For Single Layer Of Felt Finish, Add  1.97 
    For Work In Restricted Working Space, Add  4.43 

. 
 22 07 19 00-0092 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 45.65 6.05 

    For Single Layer Of Felt Finish, Add  3.06 
    For Work In Restricted Working Space, Add  4.94 

. 
 22 07 19 00-0093 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 54.71 6.99 

    For Single Layer Of Felt Finish, Add  3.75 
    For Work In Restricted Working Space, Add  5.70 

. 
 22 07 19 00-0094 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 61.65 8.69 

    For Single Layer Of Felt Finish, Add  3.99 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 07 19 00-0095 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 69.95 9.48 

    For Single Layer Of Felt Finish, Add  4.64 
    For Work In Restricted Working Space, Add  7.73 

. 
 22 07 19 00-0096 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 81.62 12.12 

    For Single Layer Of Felt Finish, Add  5.11 
    For Work In Restricted Working Space, Add  9.88 

. 
 22 07 19 00-0097 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 88.01 12.73 

    For Single Layer Of Felt Finish, Add  5.61 
    For Work In Restricted Working Space, Add  10.37 

. 
 22 07 19 00-0098 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 99.82 14.55 

    For Single Layer Of Felt Finish, Add  6.33 
    For Work In Restricted Working Space, Add  11.86 

. 
 22 07 19 00-0099 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 117.05 17.56 

    For Single Layer Of Felt Finish, Add  7.28 
    For Work In Restricted Working Space, Add  14.33 

XXXXXXX 
. 
 22 07 19 00-0100  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0101 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 21.70 4.31 
    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  3.54 

. 
 22 07 19 00-0102 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 22.07 4.31 

    For Single Layer Of Felt Finish, Add  1.08 
    For Work In Restricted Working Space, Add  3.54 

. 
 22 07 19 00-0103 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.30 4.31 

    For Single Layer Of Felt Finish, Add  1.20 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 07 19 00-0104 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 23.99 4.40 

    For Single Layer Of Felt Finish, Add  1.26 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 07 19 00-0105 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 24.82 4.40 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  3.64 

. 
 22 07 19 00-0106 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.75 4.58 

    For Single Layer Of Felt Finish, Add  1.39 
    For Work In Restricted Working Space, Add  3.76 

. 
 22 07 19 00-0107 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 27.28 4.76 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  3.89 

. 
 22 07 19 00-0108 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.56 4.94 

    For Single Layer Of Felt Finish, Add  1.59 
    For Work In Restricted Working Space, Add  4.03 
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. 
 22 07 19 00-0109 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 31.94 5.21 

    For Single Layer Of Felt Finish, Add  1.86 
    For Work In Restricted Working Space, Add  4.26 

. 
 22 07 19 00-0110 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 36.61 5.93 

    For Single Layer Of Felt Finish, Add  2.15 
    For Work In Restricted Working Space, Add  4.83 

. 
 22 07 19 00-0111 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 49.85 6.56 

    For Single Layer Of Felt Finish, Add  3.35 
    For Work In Restricted Working Space, Add  5.39 

. 
 22 07 19 00-0112 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 59.77 7.55 

    For Single Layer Of Felt Finish, Add  4.10 
    For Work In Restricted Working Space, Add  6.21 

. 
 22 07 19 00-0113 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 67.33 9.43 

    For Single Layer Of Felt Finish, Add  4.37 
    For Work In Restricted Working Space, Add  7.73 

. 
 22 07 19 00-0114 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 76.44 10.33 

    For Single Layer Of Felt Finish, Add  5.07 
    For Work In Restricted Working Space, Add  8.43 

. 
 22 07 19 00-0115 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 89.18 13.12 

    For Single Layer Of Felt Finish, Add  5.59 
    For Work In Restricted Working Space, Add  10.78 

. 
 22 07 19 00-0116 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 96.13 13.83 

    For Single Layer Of Felt Finish, Add  6.13 
    For Work In Restricted Working Space, Add  11.32 

. 
 22 07 19 00-0117 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 109.07 15.81 

    For Single Layer Of Felt Finish, Add  6.92 
    For Work In Restricted Working Space, Add  12.95 

. 
 22 07 19 00-0118 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 127.87 19.04 

    For Single Layer Of Felt Finish, Add  7.96 
    For Work In Restricted Working Space, Add  15.63 

XXXXXXX 
. 
 22 07 19 00-0119  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0120 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 24.67 4.85 
    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-0121 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 25.08 4.85 

    For Single Layer Of Felt Finish, Add  1.26 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-0122 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.16 4.85 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  4.01 

. 
 22 07 19 00-0123 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.05 4.94 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  4.05 

. 
 22 07 19 00-0124 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.21 5.12 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 07 19 00-0125 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.26 5.30 

    For Single Layer Of Felt Finish, Add  1.56 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 07 19 00-0126 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.68 5.30 

    For Single Layer Of Felt Finish, Add  1.69 
    For Work In Restricted Working Space, Add  4.37 

. 
 22 07 19 00-0127 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 32.27 5.57 

    For Single Layer Of Felt Finish, Add  1.80 
    For Work In Restricted Working Space, Add  4.53 

. 
 22 07 19 00-0128 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 35.90 5.84 

    For Single Layer Of Felt Finish, Add  2.09 
    For Work In Restricted Working Space, Add  4.79 

. 
 22 07 19 00-0129 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 41.19 6.65 

    For Single Layer Of Felt Finish, Add  2.42 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 07 19 00-0130 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 56.09 7.18 

    For Single Layer Of Felt Finish, Add  3.77 
    For Work In Restricted Working Space, Add  6.06 

. 
 22 07 19 00-0131 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 67.26 8.54 

    For Single Layer Of Felt Finish, Add  4.61 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 07 19 00-0132 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 75.77 10.60 

    For Single Layer Of Felt Finish, Add  4.91 
    For Work In Restricted Working Space, Add  8.69 

. 
 22 07 19 00-0133 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 86.02 11.58 

    For Single Layer Of Felt Finish, Add  5.71 
    For Work In Restricted Working Space, Add  9.50 

. 
 22 07 19 00-0134 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 100.37 14.82 

    For Single Layer Of Felt Finish, Add  6.29 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 07 19 00-0135 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 108.11 15.54 

    For Single Layer Of Felt Finish, Add  6.90 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 07 19 00-0136 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 120.99 17.79 

    For Single Layer Of Felt Finish, Add  7.61 
    For Work In Restricted Working Space, Add  14.56 
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. 
 22 07 19 00-0137 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 143.87 21.47 

    For Single Layer Of Felt Finish, Add  8.95 
    For Work In Restricted Working Space, Add  17.59 

. 
 22 07 19 00-0138 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 163.69 25.33 

    For Single Layer Of Felt Finish, Add  9.93 
    For Work In Restricted Working Space, Add  20.73 

. 
 22 07 19 00-0139 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 183.55 29.82 

    For Single Layer Of Felt Finish, Add  10.73 
    For Work In Restricted Working Space, Add  24.41 

. 
 22 07 19 00-0140 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 205.73 35.21 

    For Single Layer Of Felt Finish, Add  11.48 
    For Work In Restricted Working Space, Add  28.91 

. 
 22 07 19 00-0141 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 246.77 44.76 

    For Single Layer Of Felt Finish, Add  13.04 
    For Work In Restricted Working Space, Add  36.76 

. 
 22 07 19 00-0142 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 287.82 54.52 

    For Single Layer Of Felt Finish, Add  14.61 
    For Work In Restricted Working Space, Add  44.61 

. 
 22 07 19 00-0143 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 308.39 59.91 

    For Single Layer Of Felt Finish, Add  15.17 
    For Work In Restricted Working Space, Add  49.17 

. 
 22 07 19 00-0144 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 327.11 64.49 

    For Single Layer Of Felt Finish, Add  15.78 
    For Work In Restricted Working Space, Add  53.05 

XXXXXXX 
. 
 22 07 19 00-0145  Foamglas Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0146  1" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0147 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 15.70 4.38 
    For Work In Restricted Working Space, Add  3.98 

. 
 22 07 19 00-0148 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 16.31 4.38 

    For Work In Restricted Working Space, Add  3.98 
. 

 22 07 19 00-0149 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 17.13 4.45 
    For Work In Restricted Working Space, Add  4.04 

. 
 22 07 19 00-0150 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 17.52 4.51 

    For Work In Restricted Working Space, Add  4.10 
. 

 22 07 19 00-0151 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 18.13 4.57 
    For Work In Restricted Working Space, Add  4.16 

. 
 22 07 19 00-0152 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 19.30 4.70 

    For Work In Restricted Working Space, Add  4.28 
. 

 22 07 19 00-0153 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 20.76 4.89 
    For Work In Restricted Working Space, Add  4.45 

. 
 22 07 19 00-0154 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 22.34 5.02 

    For Work In Restricted Working Space, Add  4.56 
. 

 22 07 19 00-0155 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 25.76 5.40 
    For Work In Restricted Working Space, Add  4.91 

. 
 22 07 19 00-0156 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 32.67 6.09 

    For Work In Restricted Working Space, Add  5.54 

XXXXXXX 
. 
 22 07 19 00-0157  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0158 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 18.52 4.86 
    For Work In Restricted Working Space, Add  4.28 

. 
 22 07 19 00-0159 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 18.91 4.86 

    For Work In Restricted Working Space, Add  4.28 
. 

 22 07 19 00-0160 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 19.49 4.92 
    For Work In Restricted Working Space, Add  4.33 

. 
 22 07 19 00-0161 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 19.95 4.98 

    For Work In Restricted Working Space, Add  4.39 
. 

 22 07 19 00-0162 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 20.39 5.05 
    For Work In Restricted Working Space, Add  4.45 

. 
 22 07 19 00-0163 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 22.08 5.22 

    For Work In Restricted Working Space, Add  4.59 
. 

 22 07 19 00-0164 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 24.93 5.42 
    For Work In Restricted Working Space, Add  4.77 

. 
 22 07 19 00-0165 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 27.47 5.58 

    For Work In Restricted Working Space, Add  4.91 
. 

 22 07 19 00-0166 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 31.06 5.93 
    For Work In Restricted Working Space, Add  5.23 

. 
 22 07 19 00-0167 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 36.54 6.73 

    For Work In Restricted Working Space, Add  5.92 
. 

 22 07 19 00-0168 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 40.85 7.50 
    For Work In Restricted Working Space, Add  6.60 

. 
 22 07 19 00-0169 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 49.51 8.65 

    For Work In Restricted Working Space, Add  7.61 
. 

 22 07 19 00-0170 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 58.81 10.75 
    For Work In Restricted Working Space, Add  9.46 

. 
 22 07 19 00-0171 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 65.32 11.31 

    For Work In Restricted Working Space, Add  10.28 
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. 
 22 07 19 00-0172 LF  16" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 71.93 12.63 

    For Work In Restricted Working Space, Add  11.48 
. 

 22 07 19 00-0173 LF  18" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 81.60 14.94 
    For Work In Restricted Working Space, Add  13.58 

. 
 22 07 19 00-0174 LF  20" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 91.14 16.54 

    For Work In Restricted Working Space, Add  15.04 
. 

 22 07 19 00-0175 LF  24" Diameter Pipe, 1-1/2" Thick Fiberglass Insulation ........................................................................................................ 113.50 18.32 
    For Work In Restricted Working Space, Add  16.66 

XXXXXXX 
. 
 22 07 19 00-0176  2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0177 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 20.78 5.02 
    For Work In Restricted Working Space, Add  4.56 

. 
 22 07 19 00-0178 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 21.39 5.02 

    For Work In Restricted Working Space, Add  4.56 
. 

 22 07 19 00-0179 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 22.17 5.07 
    For Work In Restricted Working Space, Add  4.62 

. 
 22 07 19 00-0180 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 23.31 5.15 

    For Work In Restricted Working Space, Add  4.68 
. 

 22 07 19 00-0181 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 24.46 5.21 
    For Work In Restricted Working Space, Add  4.73 

. 
 22 07 19 00-0182 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 27.29 5.40 

    For Work In Restricted Working Space, Add  4.91 
. 

 22 07 19 00-0183 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 28.61 5.60 
    For Work In Restricted Working Space, Add  5.08 

. 
 22 07 19 00-0184 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 30.67 5.77 

    For Work In Restricted Working Space, Add  5.25 
. 

 22 07 19 00-0185 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 34.49 6.10 
    For Work In Restricted Working Space, Add  5.54 

. 
 22 07 19 00-0186 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 41.21 6.92 

    For Work In Restricted Working Space, Add  6.29 
. 

 22 07 19 00-0187 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 45.88 7.73 
    For Work In Restricted Working Space, Add  7.02 

. 
 22 07 19 00-0188 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 55.78 8.90 

    For Work In Restricted Working Space, Add  8.09 
. 

 22 07 19 00-0189 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 69.11 11.07 
    For Work In Restricted Working Space, Add  10.06 

. 
 22 07 19 00-0190 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 73.85 12.08 

    For Work In Restricted Working Space, Add  10.98 
. 

 22 07 19 00-0191 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 87.44 15.44 
    For Work In Restricted Working Space, Add  14.04 

. 
 22 07 19 00-0192 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 95.26 16.21 

    For Work In Restricted Working Space, Add  14.73 
. 

 22 07 19 00-0193 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 105.45 18.53 
    For Work In Restricted Working Space, Add  16.85 

. 
 22 07 19 00-0194 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 132.17 22.39 

    For Work In Restricted Working Space, Add  20.35 

XXXXXXX 
. 
 22 07 19 00-0195  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0196 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 25.18 5.45 
    For Work In Restricted Working Space, Add  4.95 

. 
 22 07 19 00-0197 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 26.19 5.44 

    For Work In Restricted Working Space, Add  4.94 
. 

 22 07 19 00-0198 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 27.49 5.53 
    For Work In Restricted Working Space, Add  5.03 

. 
 22 07 19 00-0199 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 28.65 5.57 

    For Work In Restricted Working Space, Add  5.06 
. 

 22 07 19 00-0200 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 29.81 5.61 
    For Work In Restricted Working Space, Add  5.10 

. 
 22 07 19 00-0201 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 31.94 5.84 

    For Work In Restricted Working Space, Add  5.31 
. 

 22 07 19 00-0202 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 33.97 6.04 
    For Work In Restricted Working Space, Add  5.49 

. 
 22 07 19 00-0203 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 36.87 6.26 

    For Work In Restricted Working Space, Add  5.69 
. 

 22 07 19 00-0204 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 41.27 6.59 
    For Work In Restricted Working Space, Add  6.00 

. 
 22 07 19 00-0205 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 49.31 7.50 

    For Work In Restricted Working Space, Add  6.82 
. 

 22 07 19 00-0206 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 54.95 8.36 
    For Work In Restricted Working Space, Add  7.60 

. 
 22 07 19 00-0207 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 62.70 9.63 

    For Work In Restricted Working Space, Add  8.76 
. 

 22 07 19 00-0208 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 78.08 11.99 
    For Work In Restricted Working Space, Add  10.89 

. 
 22 07 19 00-0209 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 81.46 13.08 

    For Work In Restricted Working Space, Add  11.89 
. 

 22 07 19 00-0210 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 96.16 16.72 
    For Work In Restricted Working Space, Add  15.20 

. 
 22 07 19 00-0211 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 104.51 17.55 

    For Work In Restricted Working Space, Add  15.96 
. 

 22 07 19 00-0212 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 120.16 20.06 
    For Work In Restricted Working Space, Add  18.24 
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. 
 22 07 19 00-0213 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 150.41 24.24 

    For Work In Restricted Working Space, Add  22.04 

XXXXXXX 
. 
 22 07 19 00-0214  3" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0215 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 30.35 5.78 
    For Work In Restricted Working Space, Add  5.26 

. 
 22 07 19 00-0216 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 30.96 5.78 

    For Work In Restricted Working Space, Add  5.26 
. 

 22 07 19 00-0217 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 31.87 5.88 
    For Work In Restricted Working Space, Add  5.35 

. 
 22 07 19 00-0218 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 32.61 5.92 

    For Work In Restricted Working Space, Add  5.39 
. 

 22 07 19 00-0219 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 33.38 5.97 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 07 19 00-0220 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 35.86 6.21 

    For Work In Restricted Working Space, Add  5.65 
. 

 22 07 19 00-0221 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 38.23 6.43 
    For Work In Restricted Working Space, Add  5.84 

. 
 22 07 19 00-0222 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 43.40 6.66 

    For Work In Restricted Working Space, Add  6.05 
. 

 22 07 19 00-0223 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 49.48 7.01 
    For Work In Restricted Working Space, Add  6.38 

. 
 22 07 19 00-0224 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 54.21 7.98 

    For Work In Restricted Working Space, Add  7.25 
. 

 22 07 19 00-0225 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 61.22 8.89 
    For Work In Restricted Working Space, Add  8.09 

. 
 22 07 19 00-0226 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 73.00 10.26 

    For Work In Restricted Working Space, Add  9.32 
. 

 22 07 19 00-0227 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 84.85 12.74 
    For Work In Restricted Working Space, Add  11.59 

. 
 22 07 19 00-0228 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 90.87 13.91 

    For Work In Restricted Working Space, Add  12.65 
. 

 22 07 19 00-0229 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 108.56 17.79 
    For Work In Restricted Working Space, Add  16.17 

. 
 22 07 19 00-0230 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 116.19 18.67 

    For Work In Restricted Working Space, Add  16.98 
. 

 22 07 19 00-0231 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 136.13 21.34 
    For Work In Restricted Working Space, Add  19.40 

. 
 22 07 19 00-0232 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 166.41 25.79 

    For Work In Restricted Working Space, Add  23.44 

XXXXXXX 
. 
 22 07 19 00-0233  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
. 
. 

 22 07 19 00-0234 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 36.55 7.01 
    For Work In Restricted Working Space, Add  6.38 

. 
 22 07 19 00-0235 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 37.32 7.01 

    For Work In Restricted Working Space, Add  6.38 
. 

 22 07 19 00-0236 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 38.25 7.06 
    For Work In Restricted Working Space, Add  6.42 

. 
 22 07 19 00-0237 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 39.15 7.10 

    For Work In Restricted Working Space, Add  6.46 
. 

 22 07 19 00-0238 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 40.20 7.19 
    For Work In Restricted Working Space, Add  6.54 

. 
 22 07 19 00-0239 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 44.22 7.45 

    For Work In Restricted Working Space, Add  6.77 
. 

 22 07 19 00-0240 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 48.26 7.71 
    For Work In Restricted Working Space, Add  7.01 

. 
 22 07 19 00-0241 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 50.97 7.98 

    For Work In Restricted Working Space, Add  7.25 
. 

 22 07 19 00-0242 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 54.58 8.43 
    For Work In Restricted Working Space, Add  7.67 

. 
 22 07 19 00-0243 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 62.83 9.57 

    For Work In Restricted Working Space, Add  8.70 
. 

 22 07 19 00-0244 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 71.42 10.66 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 07 19 00-0245 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ........................................................................................................... 85.43 12.31 

    For Work In Restricted Working Space, Add  11.19 
. 

 22 07 19 00-0246 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 100.96 15.29 
    For Work In Restricted Working Space, Add  13.91 

. 
 22 07 19 00-0247 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 105.34 16.70 

    For Work In Restricted Working Space, Add  15.18 
. 

 22 07 19 00-0248 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 126.31 21.34 
    For Work In Restricted Working Space, Add  19.40 

. 
 22 07 19 00-0249 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 138.81 22.41 

    For Work In Restricted Working Space, Add  20.37 
. 

 22 07 19 00-0250 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 158.03 25.63 
    For Work In Restricted Working Space, Add  23.30 

. 
 22 07 19 00-0251 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 194.06 30.94 

    For Work In Restricted Working Space, Add  28.13 

XXXXXXX 
. 
 22 07 19 00-0252  4" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 
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. 

. 
 22 07 19 00-0253 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 44.51 8.63 

    For Work In Restricted Working Space, Add  7.84 
. 

 22 07 19 00-0254 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 45.51 8.63 
    For Work In Restricted Working Space, Add  7.84 

. 
 22 07 19 00-0255 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 46.95 8.77 

    For Work In Restricted Working Space, Add  7.97 
. 

 22 07 19 00-0256 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 48.27 8.88 
    For Work In Restricted Working Space, Add  8.07 

. 
 22 07 19 00-0257 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 50.10 9.15 

    For Work In Restricted Working Space, Add  8.32 
. 

 22 07 19 00-0258 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 54.12 9.43 
    For Work In Restricted Working Space, Add  8.58 

. 
 22 07 19 00-0259 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 57.71 9.58 

    For Work In Restricted Working Space, Add  8.71 
. 

 22 07 19 00-0260 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 60.58 9.94 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 07 19 00-0261 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 66.22 11.08 

    For Work In Restricted Working Space, Add  10.07 
. 

 22 07 19 00-0262 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 76.59 11.89 
    For Work In Restricted Working Space, Add  10.82 

. 
 22 07 19 00-0263 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 86.46 12.89 

    For Work In Restricted Working Space, Add  11.72 
. 

 22 07 19 00-0264 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 99.03 15.33 
    For Work In Restricted Working Space, Add  13.93 

. 
 22 07 19 00-0265 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 115.71 19.04 

    For Work In Restricted Working Space, Add  17.30 
. 

 22 07 19 00-0266 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 125.83 20.78 
    For Work In Restricted Working Space, Add  18.90 

. 
 22 07 19 00-0267 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 149.36 26.57 

    For Work In Restricted Working Space, Add  24.16 
. 

 22 07 19 00-0268 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 166.16 27.86 
    For Work In Restricted Working Space, Add  25.32 

. 
 22 07 19 00-0269 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 186.26 31.88 

    For Work In Restricted Working Space, Add  28.98 
. 

 22 07 19 00-0270 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 236.24 38.52 
    For Work In Restricted Working Space, Add  35.01 

XXXXXXX 
. 
 22 07 19 00-0271  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). For elbow fittings/valves add 1 LF for 
each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0272  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0271) 
. 
. 

 22 07 19 00-0273 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................5.72 2.68 
    For Work In Restricted Working Space, Add  1.61 

. 
 22 07 19 00-0274 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................5.73 2.68 

    For Work In Restricted Working Space, Add  1.62 
. 

 22 07 19 00-0275 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................5.96 2.78 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 07 19 00-0276 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.20 2.88 

    For Work In Restricted Working Space, Add  1.73 
. 

 22 07 19 00-0277 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.42 2.93 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0278 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................6.67 2.98 

    For Work In Restricted Working Space, Add  1.78 
. 

 22 07 19 00-0279 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................6.78 2.98 
    For Work In Restricted Working Space, Add  1.79 

. 
 22 07 19 00-0280 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................7.07 2.98 

    For Work In Restricted Working Space, Add  1.80 
. 

 22 07 19 00-0281 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................7.63 3.07 
    For Work In Restricted Working Space, Add  1.85 

. 
 22 07 19 00-0282 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................7.88 3.12 

    For Work In Restricted Working Space, Add  1.88 

XXXXXXX 
. 
 22 07 19 00-0283  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0271) 
. 
. 

 22 07 19 00-0284 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.34 2.93 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0285 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.41 2.93 

    For Work In Restricted Working Space, Add  1.77 
. 

 22 07 19 00-0286 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.51 2.98 
    For Work In Restricted Working Space, Add  1.78 

. 
 22 07 19 00-0287 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.64 2.99 

    For Work In Restricted Working Space, Add  1.80 
. 

 22 07 19 00-0288 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................6.96 3.07 
    For Work In Restricted Working Space, Add  1.84 

. 
 22 07 19 00-0289 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................7.23 3.12 

    For Work In Restricted Working Space, Add  1.87 
. 

 22 07 19 00-0290 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................7.55 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0291 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................7.93 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0292 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .......................8.57 3.31 
    For Work In Restricted Working Space, Add  1.98 

NOT FOR BID
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. 
 22 07 19 00-0293 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.25 3.35 

    For Work In Restricted Working Space, Add  2.01 
. 

 22 07 19 00-0294 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 9.88 3.40 
    For Work In Restricted Working Space, Add  2.04 

. 
 22 07 19 00-0295 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.27 3.44 

    For Work In Restricted Working Space, Add  2.07 

XXXXXXX 
. 
 22 07 19 00-0296  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0271) 
. 
. 

 22 07 19 00-0297 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.06 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0298 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.15 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0299 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.59 3.31 
    For Work In Restricted Working Space, Add  1.98 

. 
 22 07 19 00-0300 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.79 3.35 

    For Work In Restricted Working Space, Add  2.01 
. 

 22 07 19 00-0301 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.34 3.44 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0302 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 8.90 3.49 

    For Work In Restricted Working Space, Add  2.09 
. 

 22 07 19 00-0303 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 9.15 3.51 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0304 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.17 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0305 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 11.57 3.63 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0306 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.66 3.68 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-0307 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 12.68 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0308 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 13.11 3.77 

    For Work In Restricted Working Space, Add  2.27 

XXXXXXX 
. 
 22 07 19 00-0309  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0271) 
. 
. 

 22 07 19 00-0310 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 8.02 3.49 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0311 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 8.22 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0312 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 8.84 3.63 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0313 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 9.04 3.68 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-0314 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 9.99 3.77 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-0315 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 10.47 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0316 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 10.65 3.91 
    For Work In Restricted Working Space, Add  2.35 

. 
 22 07 19 00-0317 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 11.56 3.96 

    For Work In Restricted Working Space, Add  2.38 
. 

 22 07 19 00-0318 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 12.21 4.06 
    For Work In Restricted Working Space, Add  2.43 

. 
 22 07 19 00-0319 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.78 4.11 

    For Work In Restricted Working Space, Add  2.46 

XXXXXXX 
. 
 22 07 19 00-0320  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 
. 
. 
 22 07 19 00-0321  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0322 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 6.16 2.68 
    For Work In Restricted Working Space, Add  1.61 

. 
 22 07 19 00-0323 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 6.29 2.68 

    For Work In Restricted Working Space, Add  1.62 
. 

 22 07 19 00-0324 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 6.55 2.78 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 07 19 00-0325 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 6.72 2.82 

    For Work In Restricted Working Space, Add  1.70 
. 

 22 07 19 00-0326 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 6.89 2.88 
    For Work In Restricted Working Space, Add  1.73 

. 
 22 07 19 00-0327 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 7.14 2.93 

    For Work In Restricted Working Space, Add  1.76 
. 

 22 07 19 00-0328 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 7.34 2.98 
    For Work In Restricted Working Space, Add  1.78 

. 
 22 07 19 00-0329 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 7.58 2.98 

    For Work In Restricted Working Space, Add  1.79 
. 

 22 07 19 00-0330 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 7.78 2.98 
    For Work In Restricted Working Space, Add  1.80 

. 
 22 07 19 00-0331 LF 2" I.D. (2-1/8" O.D.)Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 7.98 3.02 

    For Work In Restricted Working Space, Add  1.81 
. 

 22 07 19 00-0332 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 8.27 3.07 
    For Work In Restricted Working Space, Add  1.84 
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. 
 22 07 19 00-0333 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................8.53 3.07 

    For Work In Restricted Working Space, Add  1.85 
. 

 22 07 19 00-0334 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................8.70 3.12 
    For Work In Restricted Working Space, Add  1.87 

. 
 22 07 19 00-0335 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................8.97 3.12 

    For Work In Restricted Working Space, Add  1.88 
. 

 22 07 19 00-0336 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................9.56 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0337 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.24 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0338 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.00 3.23 
    For Work In Restricted Working Space, Add  1.94 

XXXXXXX 
. 
 22 07 19 00-0339  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0340 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.04 2.93 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0341 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.14 2.93 

    For Work In Restricted Working Space, Add  1.77 
. 

 22 07 19 00-0342 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.26 2.98 
    For Work In Restricted Working Space, Add  1.78 

. 
 22 07 19 00-0343 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.45 2.98 

    For Work In Restricted Working Space, Add  1.79 
. 

 22 07 19 00-0344 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.60 2.98 
    For Work In Restricted Working Space, Add  1.80 

. 
 22 07 19 00-0345 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.94 3.07 

    For Work In Restricted Working Space, Add  1.84 
. 

 22 07 19 00-0346 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................8.27 3.12 
    For Work In Restricted Working Space, Add  1.87 

. 
 22 07 19 00-0347 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................8.57 3.16 

    For Work In Restricted Working Space, Add  1.90 
. 

 22 07 19 00-0348 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................8.88 3.19 
    For Work In Restricted Working Space, Add  1.91 

. 
 22 07 19 00-0349 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................9.14 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0350 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.11 3.26 
    For Work In Restricted Working Space, Add  1.95 

. 
 22 07 19 00-0351 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 10.69 3.31 

    For Work In Restricted Working Space, Add  1.98 
. 

 22 07 19 00-0352 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.14 3.33 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-0353 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.50 3.35 

    For Work In Restricted Working Space, Add  2.01 
. 

 22 07 19 00-0354 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.78 3.38 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0355 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 12.00 3.40 

    For Work In Restricted Working Space, Add  2.04 
. 

 22 07 19 00-0356 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 13.13 3.44 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0357 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 13.38 3.47 

    For Work In Restricted Working Space, Add  2.08 
. 

 22 07 19 00-0358 LF  5"  I.D. (5-9/16" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 14.50 3.49 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0359 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 15.77 3.58 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0360 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 17.21 3.68 
    For Work In Restricted Working Space, Add  2.21 

XXXXXXX 
. 
 22 07 19 00-0361  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0362 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................8.23 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0363 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................8.49 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0364 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................8.85 3.31 
    For Work In Restricted Working Space, Add  1.98 

. 
 22 07 19 00-0365 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................9.10 3.33 

    For Work In Restricted Working Space, Add  2.00 
. 

 22 07 19 00-0366 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................9.19 3.35 
    For Work In Restricted Working Space, Add  2.01 

. 
 22 07 19 00-0367 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................9.76 3.44 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0368 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 10.24 3.49 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0369 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 10.71 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0370 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.84 3.54 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0371 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.02 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0372 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.59 3.58 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0373 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 11.88 3.63 

    For Work In Restricted Working Space, Add  2.18 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Insulation 22 07
Plumbing Piping Insulation 22 07 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 17

. 
 22 07 19 00-0374 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.55 3.65 

    For Work In Restricted Working Space, Add  2.19 
. 

 22 07 19 00-0375 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 13.00 3.68 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0376 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.70 3.71 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0377 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.97 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0378 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 15.01 3.77 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0379 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.85 3.80 
    For Work In Restricted Working Space, Add  2.28 

. 
 22 07 19 00-0380 LF  5" IPS (5-9/16" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 17.28 3.81 

    For Work In Restricted Working Space, Add  2.29 
. 

 22 07 19 00-0381 LF  6" IPS (6-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 18.77 3.87 
    For Work In Restricted Working Space, Add  2.32 

. 
 22 07 19 00-0382 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 20.55 3.96 

    For Work In Restricted Working Space, Add  2.38 

XXXXXXX 
. 
 22 07 19 00-0383  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0384 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................. 9.77 3.48 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0385 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 10.09 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0386 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 10.48 3.63 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0387 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 10.85 3.65 

    For Work In Restricted Working Space, Add  2.19 
. 

 22 07 19 00-0388 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.17 3.68 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0389 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.70 3.77 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0390 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 12.55 3.87 
    For Work In Restricted Working Space, Add  2.32 

. 
 22 07 19 00-0391 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 12.97 3.87 

    For Work In Restricted Working Space, Add  2.35 
. 

 22 07 19 00-0392 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 13.57 3.91 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 07 19 00-0393 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 13.78 3.96 

    For Work In Restricted Working Space, Add  2.38 
. 

 22 07 19 00-0394 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 15.08 4.02 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0395 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 16.08 4.06 

    For Work In Restricted Working Space, Add  2.43 
. 

 22 07 19 00-0396 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.37 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0397 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 17.74 4.11 

    For Work In Restricted Working Space, Add  2.46 
. 

 22 07 19 00-0398 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 18.41 4.14 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0399 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.74 4.15 

    For Work In Restricted Working Space, Add  2.49 
. 

 22 07 19 00-0400 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 21.18 4.25 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0401 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 22.84 4.30 

    For Work In Restricted Working Space, Add  2.58 
. 

 22 07 19 00-0402 LF 5" IPS (5-9/16" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 25.31 4.34 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0403 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 27.91 4.44 

    For Work In Restricted Working Space, Add  2.66 

XXXXXXX 
. 
 22 07 19 00-0404  1-1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0405 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 15.73 3.90 
    For Work In Restricted Working Space, Add  2.35 

. 
 22 07 19 00-0406 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 16.13 3.99 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-0407 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 16.51 4.02 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0408 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 16.88 4.06 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-0409 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.37 4.14 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0410 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 18.17 4.30 

    For Work In Restricted Working Space, Add  2.57 
. 

 22 07 19 00-0411 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 19.38 4.23 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0412 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 20.42 4.33 

    For Work In Restricted Working Space, Add  2.63 
. 

 22 07 19 00-0413 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 21.06 4.44 
    For Work In Restricted Working Space, Add  2.66 

. 
 22 07 19 00-0414 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 23.09 4.49 

    For Work In Restricted Working Space, Add  2.69 
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. 
 22 07 19 00-0415 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 25.00 4.54 

    For Work In Restricted Working Space, Add  2.72 
. 

 22 07 19 00-0416 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 25.91 4.56 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0417 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 26.80 4.57 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0418 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 27.86 4.60 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0419 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 28.52 4.62 

    For Work In Restricted Working Space, Add  2.77 
. 

 22 07 19 00-0420 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 32.08 4.79 
    For Work In Restricted Working Space, Add  2.86 

. 
 22 07 19 00-0421 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 34.00 4.86 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-0422 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 38.68 4.93 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 07 19 00-0423 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 43.30 5.08 

    For Work In Restricted Working Space, Add  3.05 

XXXXXXX 
. 
 22 07 19 00-0424  2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0320) 
. 
. 

 22 07 19 00-0425 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 23.54 4.31 
    For Work In Restricted Working Space, Add  2.59 

. 
 22 07 19 00-0426 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 24.51 4.38 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0427 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 26.26 4.41 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0428 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 26.86 4.45 

    For Work In Restricted Working Space, Add  2.66 
. 

 22 07 19 00-0429 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 28.29 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0430 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 30.01 4.75 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0431 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 31.07 4.63 
    For Work In Restricted Working Space, Add  2.87 

. 
 22 07 19 00-0432 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 32.95 4.79 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 07 19 00-0433 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 34.75 4.95 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0434 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 35.96 5.02 

    For Work In Restricted Working Space, Add  3.01 
. 

 22 07 19 00-0435 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 38.47 5.08 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0436 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 38.76 5.09 

    For Work In Restricted Working Space, Add  3.05 
. 

 22 07 19 00-0437 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 41.12 5.10 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0438 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 42.76 5.12 

    For Work In Restricted Working Space, Add  3.08 
. 

 22 07 19 00-0439 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 44.50 5.15 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 07 19 00-0440 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 50.23 5.39 

    For Work In Restricted Working Space, Add  3.22 
. 

 22 07 19 00-0441 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 53.56 5.50 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 07 19 00-0442 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 54.51 5.61 

    For Work In Restricted Working Space, Add  3.36 
. 

 22 07 19 00-0443 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 61.44 5.83 
    For Work In Restricted Working Space, Add  3.50 

XXXXXXX 
. 
 22 07 19 00-0444  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. For elbow 
fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0445  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0444) 
. 
. 

 22 07 19 00-0446 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................5.87 2.68 
    For Work In Restricted Working Space, Add  1.61 

. 
 22 07 19 00-0447 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................5.95 2.68 

    For Work In Restricted Working Space, Add  1.62 
. 

 22 07 19 00-0448 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................6.17 2.78 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 07 19 00-0449 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................6.45 2.88 

    For Work In Restricted Working Space, Add  1.73 
. 

 22 07 19 00-0450 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................6.63 2.93 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0451 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................6.95 2.98 

    For Work In Restricted Working Space, Add  1.78 
. 

 22 07 19 00-0452 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................7.20 2.98 
    For Work In Restricted Working Space, Add  1.79 

. 
 22 07 19 00-0453 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................7.39 3.07 

    For Work In Restricted Working Space, Add  1.80 
. 

 22 07 19 00-0454 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................8.19 3.07 
    For Work In Restricted Working Space, Add  1.85 
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. 
 22 07 19 00-0455 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.91 3.12 

    For Work In Restricted Working Space, Add  1.88 
. 

 22 07 19 00-0456 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.78 3.21 
    For Work In Restricted Working Space, Add  1.93 

XXXXXXX 
. 
 22 07 19 00-0457  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0444) 
. 
. 

 22 07 19 00-0458 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.61 2.93 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 07 19 00-0459 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.67 2.93 

    For Work In Restricted Working Space, Add  1.77 
. 

 22 07 19 00-0460 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.81 2.98 
    For Work In Restricted Working Space, Add  1.78 

. 
 22 07 19 00-0461 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.02 2.98 

    For Work In Restricted Working Space, Add  1.80 
. 

 22 07 19 00-0462 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.25 3.07 
    For Work In Restricted Working Space, Add  1.84 

. 
 22 07 19 00-0463 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 7.61 3.12 

    For Work In Restricted Working Space, Add  1.87 
. 

 22 07 19 00-0464 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 8.01 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0465 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.39 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0466 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 9.24 3.31 
    For Work In Restricted Working Space, Add  1.98 

. 
 22 07 19 00-0467 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.01 3.35 

    For Work In Restricted Working Space, Add  2.01 
. 

 22 07 19 00-0468 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.47 3.44 
    For Work In Restricted Working Space, Add  2.07 

XXXXXXX 
. 
 22 07 19 00-0469  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0444) 
. 
. 

 22 07 19 00-0470 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.47 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0471 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.74 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0472 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.05 3.31 
    For Work In Restricted Working Space, Add  1.98 

. 
 22 07 19 00-0473 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.58 3.35 

    For Work In Restricted Working Space, Add  2.01 
. 

 22 07 19 00-0474 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.06 3.44 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0475 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 9.91 3.49 

    For Work In Restricted Working Space, Add  2.09 
. 

 22 07 19 00-0476 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 10.46 3.49 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0477 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.10 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0478 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 12.31 3.63 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0479 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 13.43 3.68 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-0480 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 15.57 3.77 
    For Work In Restricted Working Space, Add  2.27 

XXXXXXX 
. 
 22 07 19 00-0481  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0444) 
. 
. 

 22 07 19 00-0482 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................... 8.97 3.49 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0483 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................... 9.11 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0484 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................... 9.43 3.63 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0485 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.19 3.68 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-0486 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.81 3.77 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-0487 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 11.45 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0488 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 12.07 3.87 
    For Work In Restricted Working Space, Add  2.35 

. 
 22 07 19 00-0489 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 13.49 3.96 

    For Work In Restricted Working Space, Add  2.38 
. 

 22 07 19 00-0490 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 15.37 4.06 
    For Work In Restricted Working Space, Add  2.43 

. 
 22 07 19 00-0491 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 16.73 4.11 

    For Work In Restricted Working Space, Add  2.46 

XXXXXXX 
. 
 22 07 19 00-0492  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and must be added to insulation prices. 
. 
. 
 22 07 19 00-0493  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0492) 

NOT FOR BID
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. 

. 
 22 07 19 00-0494  Aluminum Roll, Insulation Protective Jacketing With Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0495 SF 0.006" Aluminum Insulation Jacket With Bands .................................................................................................................... 13.48 5.75 
. 

 22 07 19 00-0496 SF 0.010" Aluminum Insulation Jacket With Bands .................................................................................................................... 13.70 5.75 
. 

 22 07 19 00-0497 SF 0.016" Aluminum Insulation Jacket With Bands .................................................................................................................... 13.90 5.75 
. 

 22 07 19 00-0498 SF 0.020" Aluminum Insulation Jacket With Bands .................................................................................................................... 14.10 5.75 
. 

 22 07 19 00-0499 SF 0.024" Aluminum Insulation Jacket With Bands .................................................................................................................... 14.27 5.75 

XXXXXXX 
. 
 22 07 19 00-0500  16 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0501 LF 1/2" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................6.88 1.63 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0502 LF 3/4" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................7.13 1.67 

    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0503 LF 1" ID, 0.016" Aluminum Insulation Jacketing ...........................................................................................................................7.37 1.72 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0504 LF 1-1/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................7.64 1.76 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0505 LF 1-1/2" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................7.84 1.78 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0506 LF 1-3/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................8.05 1.81 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0507 LF 2" ID, 0.016" Aluminum Insulation Jacketing ...........................................................................................................................8.29 1.85 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0508 LF 2-1/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................8.56 1.88 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0509 LF 2-1/2" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................8.83 1.92 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0510 LF 2-3/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................9.05 1.96 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0511 LF 3" ID, 0.016" Aluminum Insulation Jacketing ...........................................................................................................................9.34 2.00 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0512 LF 3-1/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................9.62 2.04 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0513 LF 3-1/2" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................9.90 2.09 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0514 LF 3-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 10.16 2.13 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0515 LF 4" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 10.46 2.18 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0516 LF 4-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 10.78 2.23 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0517 LF 4-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 11.11 2.29 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0518 LF 4-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 11.39 2.33 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0519 LF 5" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 11.74 2.39 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0520 LF 5-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 12.11 2.46 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0521 LF 5-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 12.41 2.51 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0522 LF 5-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 12.81 2.58 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0523 LF 6" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 13.21 2.66 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0524 LF 6-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 13.48 2.70 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

NOT FOR BID
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. 
 22 07 19 00-0525 LF 6-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.74 2.74 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0526 LF 7" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 14.19 2.80 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0527 LF 7-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.56 2.88 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0528 LF 7-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.84 2.93 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0529 LF 8" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 15.24 2.98 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0530 LF 8-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 15.64 3.02 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0531 LF 9" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 16.15 3.10 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0532 LF 9-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.58 3.15 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0533 LF 10" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 17.00 3.21 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0534 LF 10-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 17.43 3.27 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0535 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 17.99 3.36 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0536 LF 11-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 18.47 3.42 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0537 LF 12" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 18.92 3.49 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0538 LF 12-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 19.54 3.59 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0539 LF 13" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 19.89 3.63 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0540 LF 14" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 20.45 3.66 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0541 LF 15" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 21.15 3.74 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0542 LF 16" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 21.71 3.78 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0543 LF 17" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 22.45 3.86 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0544 LF 18" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 22.88 3.90 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0545 LF 19" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 23.77 4.00 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0546 LF 20" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 24.36 4.04 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0547 LF 21" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 25.13 4.13 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0548 LF 22" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 25.71 4.18 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0549 LF 23" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 26.52 4.28 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0550 LF 24" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 27.12 4.33 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

XXXXXXX 
. 
 22 07 19 00-0551  20 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0552 LF 1/2" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 7.61 1.80 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

NOT FOR BID
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. 
 22 07 19 00-0553 LF 3/4" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................7.90 1.84 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0554 LF 1" ID, 0.020" Aluminum Insulation Jacketing ...........................................................................................................................8.21 1.89 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0555 LF 1-1/4" ID, 0.020" Aluminum Insulation Jacketing .....................................................................................................................8.52 1.93 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0556 LF 1-1/2" ID, 0.020" Aluminum Insulation Jacketing .....................................................................................................................8.76 1.96 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0557 LF 1-3/4" ID, 0.020" Aluminum Insulation Jacketing .....................................................................................................................9.00 1.99 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0558 LF 2" ID, 0.020" Aluminum Insulation Jacketing ...........................................................................................................................9.29 2.03 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0559 LF 2-1/4" ID, 0.020" Aluminum Insulation Jacketing .....................................................................................................................9.58 2.07 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0560 LF 2-1/2" ID, 0.020" Aluminum Insulation Jacketing .....................................................................................................................9.90 2.11 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0561 LF 2-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 10.18 2.15 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0562 LF 3" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 10.51 2.20 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0563 LF 3-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 10.83 2.25 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0564 LF 3-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 11.16 2.30 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0565 LF 3-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 11.45 2.34 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0566 LF 4" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 11.81 2.39 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0567 LF 4-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 12.17 2.45 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0568 LF 4-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 12.57 2.52 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0569 LF 4-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 12.89 2.56 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0570 LF 5" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 13.29 2.63 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0571 LF 5-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 13.70 2.70 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0572 LF 5-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 14.06 2.76 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0573 LF 5-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 14.51 2.85 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0574 LF 6" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 14.98 2.93 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0575 LF 6-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 15.28 2.98 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0576 LF 6-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 15.59 3.02 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0577 LF 7" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 16.11 3.09 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0578 LF 7-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 16.54 3.16 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0579 LF 7-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 16.86 3.21 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0580 LF 8" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 17.34 3.27 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

NOT FOR BID
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. 
 22 07 19 00-0581 LF 8-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 17.81 3.32 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0582 LF 9" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 18.40 3.41 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0583 LF 9-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.90 3.47 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0584 LF 10" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 19.40 3.53 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0585 LF 10-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 19.91 3.59 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0586 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 20.57 3.69 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0587 LF 11-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 21.11 3.76 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0588 LF 12" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 21.67 3.83 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0589 LF 12-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 22.38 3.95 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0590 LF 13" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 22.79 4.00 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0591 LF 14" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 23.47 4.04 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0592 LF 15" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 24.32 4.12 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0593 LF 16" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 25.01 4.16 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0594 LF 17" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 25.88 4.25 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0595 LF 18" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 26.40 4.30 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0596 LF 19" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 27.46 4.39 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0597 LF 20" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 28.19 4.44 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0598 LF 21" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 29.10 4.54 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0599 LF 22" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 29.81 4.60 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0600 LF 23" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 30.78 4.70 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0601 LF 24" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 31.51 4.76 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

XXXXXXX 
. 
 22 07 19 00-0602  24 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0603 LF 1/2" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 8.35 1.96 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0604 LF 3/4" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 8.68 2.01 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0605 LF 1" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................... 9.02 2.06 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0606 LF 1-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................... 9.37 2.10 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0607 LF 1-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................... 9.66 2.14 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0608 LF 1-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................... 9.94 2.17 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

NOT FOR BID
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. 
 22 07 19 00-0609 LF 2" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 10.27 2.21 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0610 LF 2-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 10.60 2.26 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0611 LF 2-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 10.96 2.31 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0612 LF 2-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 11.26 2.34 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0613 LF 3" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 11.64 2.39 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0614 LF 3-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 12.01 2.45 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0615 LF 3-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 12.39 2.50 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0616 LF 3-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 12.71 2.55 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0617 LF 4" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 13.12 2.61 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0618 LF 4-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 13.53 2.67 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0619 LF 4-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 13.98 2.74 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0620 LF 4-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 14.34 2.80 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0621 LF 5" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 14.79 2.88 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0622 LF 5-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 15.25 2.96 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0623 LF 5-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 15.65 3.02 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0624 LF 5-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 16.17 3.10 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0625 LF 6" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 16.68 3.20 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0626 LF 6-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 17.02 3.24 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0627 LF 6-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 17.39 3.29 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0628 LF 7" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 17.97 3.37 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0629 LF 7-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 18.45 3.45 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0630 LF 7-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 18.82 3.50 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0631 LF 8" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 19.37 3.56 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0632 LF 8-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 19.90 3.62 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0633 LF 9" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 20.58 3.71 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0634 LF 9-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 21.15 3.78 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0635 LF 10" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 21.73 3.85 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0636 LF 10-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................. 22.31 3.91 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

NOT FOR BID
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. 
 22 07 19 00-0637 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 23.06 4.03 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0638 LF 11-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 23.68 4.11 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0639 LF 12" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 24.31 4.19 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0640 LF 12-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 25.10 4.31 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0641 LF 13" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 25.59 4.36 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0642 LF 14" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 26.39 4.40 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0643 LF 15" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 27.36 4.49 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0644 LF 16" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 28.17 4.54 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0645 LF 17" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 29.16 4.64 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0646 LF 18" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 29.79 4.68 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0647 LF 19" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 31.01 4.79 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0648 LF 20" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 31.86 4.84 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0649 LF 21" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 32.90 4.95 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0650 LF 22" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 33.75 5.01 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0651 LF 23" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 34.84 5.14 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0652 LF 24" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 35.68 5.20 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

XXXXXXX 
. 
 22 07 19 00-0653  32 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0654 LF 1/2" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 9.37 2.17 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0655 LF 3/4" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 9.78 2.22 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0656 LF 1" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 10.19 2.28 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0657 LF 1-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 10.61 2.33 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0658 LF 1-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 10.96 2.36 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0659 LF 1-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 11.30 2.40 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0660 LF 2" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 11.71 2.45 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0661 LF 2-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.12 2.50 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0662 LF 2-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.55 2.55 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0663 LF 2-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.93 2.59 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0664 LF 3" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 13.39 2.65 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

NOT FOR BID
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. 
 22 07 19 00-0665 LF 3-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 13.83 2.71 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0666 LF 3-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 14.28 2.77 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0667 LF 3-3/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 14.68 2.82 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0668 LF 4" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 15.16 2.90 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0669 LF 4-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 15.65 2.97 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0670 LF 4-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 16.19 3.05 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0671 LF 4-3/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 16.62 3.11 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0672 LF 5" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 17.15 3.19 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0673 LF 5-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 17.72 3.27 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0674 LF 5-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 18.19 3.34 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0675 LF 5-3/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 18.80 3.44 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0676 LF 6" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 19.40 3.54 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0677 LF 6-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 19.82 3.59 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0678 LF 6-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 20.25 3.65 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0679 LF 7" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 20.97 3.73 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0680 LF 7-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 21.53 3.82 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0681 LF 7-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 21.98 3.88 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0682 LF 8" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 22.66 3.95 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0683 LF 8-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 23.32 4.02 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0684 LF 9" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 24.14 4.12 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0685 LF 9-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 24.86 4.19 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0686 LF 10" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 25.57 4.27 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0687 LF 10-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 26.27 4.35 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0688 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 27.18 4.47 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0689 LF 11-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 27.94 4.55 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0690 LF 12" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 28.70 4.64 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0691 LF 12-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 29.67 4.78 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0692 LF 13" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 30.27 4.82 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 
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. 
 22 07 19 00-0693 LF 14" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 31.30 4.87 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0694 LF 15" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 32.53 4.97 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0695 LF 16" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 33.57 5.03 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0696 LF 17" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 34.81 5.14 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0697 LF 18" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 35.59 5.20 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0698 LF 19" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 37.15 5.31 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0699 LF 20" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 38.22 5.37 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0700 LF 21" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 39.53 5.49 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.44 

. 
 22 07 19 00-0701 LF 22" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 40.60 5.56 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.46 

. 
 22 07 19 00-0702 LF 23" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 41.95 5.69 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0703 LF 24" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 43.05 5.76 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

XXXXXXX 
. 
 22 07 19 00-0704  40 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0705 LF 1/2" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 10.86 2.50 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0706 LF 3/4" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 11.34 2.55 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0707 LF 1" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 11.84 2.61 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0708 LF 1-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 12.34 2.68 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0709 LF 1-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 12.77 2.72 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0710 LF 1-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 13.18 2.76 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0711 LF 2" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 13.67 2.81 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0712 LF 2-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 14.15 2.88 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0713 LF 2-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 14.68 2.94 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0714 LF 2-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 15.14 2.99 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0715 LF 3" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 15.69 3.06 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0716 LF 3-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 16.21 3.13 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0717 LF 3-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 16.76 3.20 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0718 LF 3-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.24 3.25 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0719 LF 4" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 17.82 3.33 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0720 LF 4-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 18.40 3.41 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 
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. 
 22 07 19 00-0721 LF 4-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 19.03 3.50 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0722 LF 4-3/4" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 19.56 3.57 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0723 LF 5" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 20.20 3.66 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0724 LF 5-1/4" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 20.85 3.76 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0725 LF 5-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 21.43 3.84 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0726 LF 5-3/4" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 22.16 3.95 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0727 LF 6" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 22.87 4.08 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0728 LF 6-1/4" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 23.38 4.14 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0729 LF 6-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 23.89 4.20 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0730 LF 7" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 24.76 4.30 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0731 LF 7-1/4" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 25.43 4.40 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0732 LF 7-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 25.97 4.47 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0733 LF 8" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 26.79 4.55 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0734 LF 8-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 27.58 4.62 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0735 LF 9" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 28.57 4.74 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0736 LF 9-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 29.45 4.82 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0737 LF 10" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 30.30 4.90 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0738 LF 10-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 31.16 4.99 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0739 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 32.23 5.14 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0740 LF 11-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 33.17 5.24 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0741 LF 12" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 34.08 5.34 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0742 LF 12-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 35.22 5.50 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0743 LF 13" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 35.97 5.55 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0744 LF 14" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 37.24 5.61 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0745 LF 15" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 38.72 5.73 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0746 LF 16" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 40.01 5.79 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0747 LF 17" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 41.53 5.91 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0748 LF 18" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 42.49 5.97 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.46 
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. 
 22 07 19 00-0749 LF 19" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 44.40 6.10 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0750 LF 20" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 45.72 6.17 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.53 

. 
 22 07 19 00-0751 LF 21" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 47.30 6.32 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.55 

. 
 22 07 19 00-0752 LF 22" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 48.62 6.40 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.58 

. 
 22 07 19 00-0753 LF 23" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 50.28 6.55 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.60 

. 
 22 07 19 00-0754 LF 24" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 51.61 6.62 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.63 

XXXXXXX 
. 
 22 07 19 00-0755  Aluminum Insulation Protective Jacketing For Fittings (22 07 19 00-0493) 
. 
. 

 22 07 19 00-0756 EA 1-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 15.32 2.56 
. 

 22 07 19 00-0757 EA 1-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 15.69 2.66 
. 

 22 07 19 00-0758 EA 2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 17.41 2.76 
. 

 22 07 19 00-0759 EA 2-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 17.58 2.80 
. 

 22 07 19 00-0760 EA 2-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 17.76 2.86 
. 

 22 07 19 00-0761 EA 2-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 18.03 2.93 
. 

 22 07 19 00-0762 EA 3" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 18.87 3.00 
. 

 22 07 19 00-0763 EA 3-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 19.17 3.07 
. 

 22 07 19 00-0764 EA 3-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.65 3.13 
. 

 22 07 19 00-0765 EA 3-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 21.08 3.18 
. 

 22 07 19 00-0766 EA 4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 21.81 3.27 
. 

 22 07 19 00-0767 EA 4-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 22.30 3.33 
. 

 22 07 19 00-0768 EA 4-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 22.55 3.39 
. 

 22 07 19 00-0769 EA 4-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 22.81 3.45 
. 

 22 07 19 00-0770 EA 5" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 24.23 3.52 
. 

 22 07 19 00-0771 EA 5-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 26.06 3.59 
. 

 22 07 19 00-0772 EA 5-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 29.38 3.70 
. 

 22 07 19 00-0773 EA 5-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 29.68 3.78 
. 

 22 07 19 00-0774 EA 6" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 28.04 3.90 
. 

 22 07 19 00-0775 EA 6-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 28.39 4.00 
. 

 22 07 19 00-0776 EA 6-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 31.48 4.13 
. 

 22 07 19 00-0777 EA 7" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 35.07 4.23 
. 

 22 07 19 00-0778 EA 7-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 35.27 4.28 
. 

 22 07 19 00-0779 EA 7-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 44.01 4.33 
. 

 22 07 19 00-0780 EA 8" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 37.43 4.38 
. 

 22 07 19 00-0781 EA 8-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 54.76 4.49 
. 

 22 07 19 00-0782 EA 9" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 55.21 4.61 
. 

 22 07 19 00-0783 EA 9-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 45.72 4.66 
. 

 22 07 19 00-0784 EA 10" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 45.97 4.73 
. 

 22 07 19 00-0785 EA 10-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 46.81 4.79 
. 

 22 07 19 00-0786 EA 11" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 47.07 4.85 
. 

 22 07 19 00-0787 EA 11-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 51.39 4.99 
. 

 22 07 19 00-0788 EA 12" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 51.67 5.06 
. 

 22 07 19 00-0789 EA 12-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 76.76 5.21 
. 

 22 07 19 00-0790 EA 13" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 77.08 5.29 
. 

 22 07 19 00-0791 EA 14" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 96.78 5.45 
. 

 22 07 19 00-0792 EA 15" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 100.88 5.61 
. 

 22 07 19 00-0793 EA 16" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 108.36 5.70 
. 

 22 07 19 00-0794 EA 2-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 16.66 2.86 
. 

 22 07 19 00-0795 EA 2-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 16.93 2.93 
. 

 22 07 19 00-0796 EA 3" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 17.91 3.00 
. 

 22 07 19 00-0797 EA 3-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 18.21 3.07 
. 

 22 07 19 00-0798 EA 3-1/2" ID Aluminum 45 Degree Elbow Insulation Jacketing .................................................................................................. 19.27 3.13 
. 

 22 07 19 00-0799 EA 3-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 19.49 3.18 
. 

 22 07 19 00-0800 EA 4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 19.95 3.27 
. 

 22 07 19 00-0801 EA 4-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 21.16 3.33 
. 

 22 07 19 00-0802 EA 4-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 21.41 3.39 
. 

 22 07 19 00-0803 EA 4-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 21.67 3.45 
. 

 22 07 19 00-0804 EA 5" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 23.31 3.52 
. 

 22 07 19 00-0805 EA 5-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 23.59 3.59 
. 

 22 07 19 00-0806 EA 5-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.48 3.70 
. 

 22 07 19 00-0807 EA 6" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 25.28 3.90 
. 

 22 07 19 00-0808 EA 6-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 29.86 4.13 
. 

 22 07 19 00-0809 EA 7" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 30.25 4.23 
. 

 22 07 19 00-0810 EA 7-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 30.78 4.33 
. 

 22 07 19 00-0811 EA 8" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 30.99 4.38 
. 

 22 07 19 00-0812 EA 8-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 34.72 4.49 
. 

 22 07 19 00-0813 EA 9" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 35.17 4.61 
. 

 22 07 19 00-0814 EA 9-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 41.92 4.66 
. 

 22 07 19 00-0815 EA 10" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 42.17 4.73 
. 

 22 07 19 00-0816 EA 10-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 40.91 4.79 
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. 
 22 07 19 00-0817 EA 11" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 41.17 4.85 

. 
 22 07 19 00-0818 EA 11-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 46.09 4.99 

. 
 22 07 19 00-0819 EA 12" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 46.37 5.06 

. 
 22 07 19 00-0820 EA 13" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 51.81 5.29 

. 
 22 07 19 00-0821 EA 14" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 59.40 5.45 

. 
 22 07 19 00-0822 EA 15" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 80.44 5.61 

. 
 22 07 19 00-0823 EA 16" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 85.66 5.70 

. 
 22 07 19 00-0824 EA 17" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 84.55 5.79 

. 
 22 07 19 00-0825 EA 18" ID, Aluminum 45 Degree Elbow Insulation Jacketing...................................................................................................... 93.56 5.89 

. 
 22 07 19 00-0826 EA 19" ID, Aluminum 45 Degree Elbow Insulation Jacketing.................................................................................................... 109.46 5.99 

. 
 22 07 19 00-0827 EA 20" ID, Aluminum 45 Degree Elbow Insulation Jacketing.................................................................................................... 107.05 6.09 

. 
 22 07 19 00-0828 EA 21" ID, Aluminum 45 Degree Elbow Insulation Jacketing.................................................................................................... 114.06 6.19 

. 
 22 07 19 00-0829 EA 2-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 52.37 4.09 

. 
 22 07 19 00-0830 EA 2-3/4" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 52.75 4.18 

. 
 22 07 19 00-0831 EA 3" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 57.83 4.28 

. 
 22 07 19 00-0832 EA 3-1/4" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 58.24 4.38 

. 
 22 07 19 00-0833 EA 3-1/2" ID Aluminum Tee Insulation Jacketing ........................................................................................................................ 60.64 4.49 

. 
 22 07 19 00-0834 EA 4" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 61.55 4.61 

. 
 22 07 19 00-0835 EA 4-1/4" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 64.53 4.73 

. 
 22 07 19 00-0836 EA 4-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 64.66 4.85 

. 
 22 07 19 00-0837 EA 4-3/4" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 65.20 4.99 

. 
 22 07 19 00-0838 EA 5" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 67.46 5.14 

. 
 22 07 19 00-0839 EA 5-1/4" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 68.07 5.29 

. 
 22 07 19 00-0840 EA 5-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 70.78 5.45 

. 
 22 07 19 00-0841 EA 6" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 71.47 5.61 

. 
 22 07 19 00-0842 EA 6-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 77.79 5.99 

. 
 22 07 19 00-0843 EA 7" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 78.62 6.19 

. 
 22 07 19 00-0844 EA 7-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 85.54 6.42 

. 
 22 07 19 00-0845 EA 8" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 86.48 6.65 

. 
 22 07 19 00-0846 EA 8-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 89.08 6.91 

. 
 22 07 19 00-0847 EA 9" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 90.19 7.18 

. 
 22 07 19 00-0848 EA 9-1/2" ID, Aluminum Tee Insulation Jacketing ....................................................................................................................... 74.93 7.33 

. 
 22 07 19 00-0849 EA 10" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 75.54 7.49 

. 
 22 07 19 00-0850 EA 10-1/2" ID, Aluminum Tee Insulation Jacketing ..................................................................................................................... 79.16 7.65 

. 
 22 07 19 00-0851 EA 11" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 79.83 7.81 

. 
 22 07 19 00-0852 EA 11-1/2" ID, Aluminum Tee Insulation Jacketing ..................................................................................................................... 83.16 7.98 

. 
 22 07 19 00-0853 EA 12" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 83.89 8.16 

. 
 22 07 19 00-0854 EA 13" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 87.19 8.35 

. 
 22 07 19 00-0855 EA 14" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 90.63 8.56 

. 
 22 07 19 00-0856 EA 15" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 96.06 8.77 

. 
 22 07 19 00-0857 EA 16" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 98.47 8.98 

. 
 22 07 19 00-0858 EA 17" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 108.75 9.21 

. 
 22 07 19 00-0859 EA 18" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 112.52 9.45 

. 
 22 07 19 00-0860 EA 19" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 121.45 9.71 

. 
 22 07 19 00-0861 EA 20" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 124.34 9.98 

. 
 22 07 19 00-0862 EA 22" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 148.44 10.26 

. 
 22 07 19 00-0863 EA 23" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 152.64 10.56 

. 
 22 07 19 00-0864 EA 24" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 159.60 11.59 

XXXXXXX 
. 
 22 07 19 00-0865  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0492) 
. 
. 
 22 07 19 00-0866  Type 304 Stainless Steel Roll, Insulation Protective Jacketing With Bands (22 

07 19 00-0865) 
. 
. 

 22 07 19 00-0867 SF 0.010" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 16.90 6.74 
. 

 22 07 19 00-0868 SF 0.016" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 20.77 8.08 

XXXXXXX 
. 
 22 07 19 00-0869  10 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0865) 
. 
. 

 22 07 19 00-0870 LF 2-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .............................................................................................................9.27 1.43 
. 

 22 07 19 00-0871 LF 2-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .............................................................................................................9.69 1.46 
. 

 22 07 19 00-0872 LF 3" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 10.13 1.49 
. 

 22 07 19 00-0873 LF 3-1/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 10.57 1.53 
. 

 22 07 19 00-0874 LF 3-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 11.03 1.56 
. 

 22 07 19 00-0875 LF 3-3/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 11.48 1.59 
. 

 22 07 19 00-0876 LF 4" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 11.94 1.63 
. 

 22 07 19 00-0877 LF 4-1/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 12.40 1.67 
. 

 22 07 19 00-0878 LF 4-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 12.86 1.72 
. 

 22 07 19 00-0879 LF 5" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 13.83 1.80 
. 

 22 07 19 00-0880 LF 5-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 14.85 1.89 
. 

 22 07 19 00-0881 LF 6" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 15.88 2.00 
. 

 22 07 19 00-0882 LF 6-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 16.73 2.06 
. 

 22 07 19 00-0883 LF 7" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 17.60 2.11 
. 

 22 07 19 00-0884 LF 7-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 18.54 2.19 
. 

 22 07 19 00-0885 LF 8" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 19.33 2.23 
. 

 22 07 19 00-0886 LF 8-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 20.12 2.27 
. 

 22 07 19 00-0887 LF 9" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 20.92 2.32 
. 

 22 07 19 00-0888 LF 9-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 21.72 2.36 
. 

 22 07 19 00-0889 LF 10" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 22.55 2.41 
. 

 22 07 19 00-0890 LF 10-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ......................................................................................................... 23.38 2.46 
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. 
 22 07 19 00-0891 LF 11" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 24.20 2.51 

. 
 22 07 19 00-0892 LF 12" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 25.89 2.62 

. 
 22 07 19 00-0893 LF 13" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 27.54 2.72 

. 
 22 07 19 00-0894 LF 14" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 28.96 2.76 

XXXXXXX 
. 
 22 07 19 00-0895  16 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0865) 
. 
. 

 22 07 19 00-0896 LF 2-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 12.75 1.91 
. 

 22 07 19 00-0897 LF 2-3/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 13.35 1.95 
. 

 22 07 19 00-0898 LF 3" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 13.96 1.99 
. 

 22 07 19 00-0899 LF 3-1/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 14.60 2.04 
. 

 22 07 19 00-0900 LF 3-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 15.23 2.08 
. 

 22 07 19 00-0901 LF 3-3/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 15.87 2.12 
. 

 22 07 19 00-0902 LF 4" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 16.52 2.17 
. 

 22 07 19 00-0903 LF 4-1/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 17.17 2.22 
. 

 22 07 19 00-0904 LF 4-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 17.83 2.28 
. 

 22 07 19 00-0905 LF 5" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 19.20 2.39 
. 

 22 07 19 00-0906 LF 5-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 20.61 2.51 
. 

 22 07 19 00-0907 LF 6" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 22.07 2.65 
. 

 22 07 19 00-0908 LF 6-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 23.28 2.73 
. 

 22 07 19 00-0909 LF 7" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 24.51 2.81 
. 

 22 07 19 00-0910 LF 7-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 25.82 2.92 
. 

 22 07 19 00-0911 LF 8" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 26.94 2.97 
. 

 22 07 19 00-0912 LF 8-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 28.08 3.03 
. 

 22 07 19 00-0913 LF 9" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 29.23 3.09 
. 

 22 07 19 00-0914 LF 9-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 30.37 3.15 
. 

 22 07 19 00-0915 LF 10" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 31.52 3.21 
. 

 22 07 19 00-0916 LF 10-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ......................................................................................................... 32.72 3.27 
. 

 22 07 19 00-0917 LF 11" ID, 0.0106 Stainless Steel Insulation Jacketing .............................................................................................................. 33.89 3.34 
. 

 22 07 19 00-0918 LF 12" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 36.27 3.49 
. 

 22 07 19 00-0919 LF 13" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 38.63 3.62 
. 

 22 07 19 00-0920 LF 14" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 40.65 3.67 

XXXXXXX 
. 
 22 07 19 00-0921  Type 316 Stainless Steel Insulation Protective Jacketing For Fittings (22 07 19 00-

0865) 
. 
. 

 22 07 19 00-0922 EA 2-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 26.95 2.86 
. 

 22 07 19 00-0923 EA 2-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 27.22 2.93 
. 

 22 07 19 00-0924 EA 3" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 28.23 3.00 
. 

 22 07 19 00-0925 EA 3-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 28.53 3.07 
. 

 22 07 19 00-0926 EA 3-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 29.57 3.13 
. 

 22 07 19 00-0927 EA 3-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 30.76 3.18 
. 

 22 07 19 00-0928 EA 4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 32.91 3.27 
. 

 22 07 19 00-0929 EA 4-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 39.67 3.33 
. 

 22 07 19 00-0930 EA 4-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 39.92 3.39 
. 

 22 07 19 00-0931 EA 5" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 41.06 3.52 
. 

 22 07 19 00-0932 EA 5-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 55.03 3.70 
. 

 22 07 19 00-0933 EA 6" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 59.76 3.90 
. 

 22 07 19 00-0934 EA 6-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 77.27 4.13 
. 

 22 07 19 00-0935 EA 7" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 77.66 4.23 
. 

 22 07 19 00-0936 EA 7-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 88.24 4.33 
. 

 22 07 19 00-0937 EA 8" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 88.90 4.49 
. 

 22 07 19 00-0938 EA 8-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 91.32 4.49 
. 

 22 07 19 00-0939 EA 9" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 129.98 4.61 
. 

 22 07 19 00-0940 EA 9-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 128.28 4.66 
. 

 22 07 19 00-0941 EA 10" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 128.53 4.73 
. 

 22 07 19 00-0942 EA 10-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ................................................................................ 150.32 4.79 
. 

 22 07 19 00-0943 EA 11" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 144.63 4.85 
. 

 22 07 19 00-0944 EA 12" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 162.38 5.06 
. 

 22 07 19 00-0945 EA 13" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 218.08 5.29 
. 

 22 07 19 00-0946 EA 14" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 220.04 5.45 
. 

 22 07 19 00-0947 EA 2-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 24.37 2.86 
. 

 22 07 19 00-0948 EA 2-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 24.64 2.93 
. 

 22 07 19 00-0949 EA 3" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 25.92 3.00 
. 

 22 07 19 00-0950 EA 3-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 26.22 3.07 
. 

 22 07 19 00-0951 EA 3-1/2" ID Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 26.61 3.13 
. 

 22 07 19 00-0952 EA 3-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 26.83 3.18 
. 

 22 07 19 00-0953 EA 4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 31.21 3.27 
. 

 22 07 19 00-0954 EA 4-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 38.78 3.33 
. 

 22 07 19 00-0955 EA 4-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 39.03 3.39 
. 

 22 07 19 00-0956 EA 4-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 39.29 3.45 
. 

 22 07 19 00-0957 EA 5" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 39.99 3.52 
. 

 22 07 19 00-0958 EA 5-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 40.72 3.70 
. 

 22 07 19 00-0959 EA 6" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 46.35 3.90 
. 

 22 07 19 00-0960 EA 6-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 47.25 4.13 
. 

 22 07 19 00-0961 EA 7" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 68.90 4.23 
. 

 22 07 19 00-0962 EA 7-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 70.37 4.33 
. 

 22 07 19 00-0963 EA 8" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 70.58 4.38 
. 

 22 07 19 00-0964 EA 8-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 80.06 4.49 
. 

 22 07 19 00-0965 EA 9" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 80.51 4.61 
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. 
 22 07 19 00-0966 EA 9-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 91.56 4.66 

. 
 22 07 19 00-0967 EA 10" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing .............................................................................................. 91.81 4.73 

. 
 22 07 19 00-0968 EA 10-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ...................................................................................... 106.77 4.79 

. 
 22 07 19 00-0969 EA 11" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 107.03 4.85 

. 
 22 07 19 00-0970 EA 12" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 115.39 5.06 

. 
 22 07 19 00-0971 EA 13" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 133.10 5.29 

XXXXXXX 
. 
 22 07 19 00-0972  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0492) 
. 
. 
 22 07 19 00-0973  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0972) 
. 
. 

 22 07 19 00-0974 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................5.63 1.33 
. 

 22 07 19 00-0975 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................5.93 1.38 
. 

 22 07 19 00-0976 LF 2-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ..............................................................................................6.22 1.43 
. 

 22 07 19 00-0977 LF 3" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing.....................................................................................................6.56 1.49 
. 

 22 07 19 00-0978 LF 3-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ..............................................................................................6.90 1.56 
. 

 22 07 19 00-0979 LF 4" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing.....................................................................................................7.27 1.63 
. 

 22 07 19 00-0980 LF 4-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ..............................................................................................7.66 1.72 
. 

 22 07 19 00-0981 LF 5" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing.....................................................................................................8.08 1.80 
. 

 22 07 19 00-0982 LF 5-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ..............................................................................................8.55 1.89 
. 

 22 07 19 00-0983 LF 6" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing.....................................................................................................9.05 2.00 
. 

 22 07 19 00-0984 LF 6-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ..............................................................................................9.37 2.06 
. 

 22 07 19 00-0985 LF 7" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing.....................................................................................................9.68 2.11 
. 

 22 07 19 00-0986 LF 7-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 10.10 2.19 
. 

 22 07 19 00-0987 LF 8" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing................................................................................................... 10.34 2.23 
. 

 22 07 19 00-0988 LF 8-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 10.59 2.27 
. 

 22 07 19 00-0989 LF 9" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing................................................................................................... 10.85 2.32 
. 

 22 07 19 00-0990 LF 9-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 11.12 2.36 
. 

 22 07 19 00-0991 LF 10" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 11.39 2.41 
. 

 22 07 19 00-0992 LF 10-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 11.68 2.46 
. 

 22 07 19 00-0993 LF 11" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 11.97 2.51 
. 

 22 07 19 00-0994 LF 11-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 12.27 2.56 
. 

 22 07 19 00-0995 LF 12" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 12.57 2.62 
. 

 22 07 19 00-0996 LF 12-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 12.90 2.68 
. 

 22 07 19 00-0997 LF 13" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 13.14 2.72 
. 

 22 07 19 00-0998 LF 13-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 13.23 2.72 
. 

 22 07 19 00-0999 LF 14" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 13.48 2.76 
. 

 22 07 19 00-1000 LF 15" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 13.83 2.80 
. 

 22 07 19 00-1001 LF 16" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 14.17 2.86 
. 

 22 07 19 00-1002 LF 17" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 14.52 2.90 
. 

 22 07 19 00-1003 LF 18" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 14.89 2.95 
. 

 22 07 19 00-1004 LF 19" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 15.25 3.00 
. 

 22 07 19 00-1005 LF 20" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 15.62 3.05 
. 

 22 07 19 00-1006 LF 21" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.00 3.10 
. 

 22 07 19 00-1007 LF 22" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.39 3.15 
. 

 22 07 19 00-1008 LF 23" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.77 3.21 
. 

 22 07 19 00-1009 LF 24" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 17.19 3.27 
. 

 22 07 19 00-1010 LF 25" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 17.60 3.33 
. 

 22 07 19 00-1011 LF 26" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.01 3.39 
. 

 22 07 19 00-1012 LF 27" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.45 3.45 
. 

 22 07 19 00-1013 LF 28" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.88 3.52 
. 

 22 07 19 00-1014 LF 29" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.33 3.59 
. 

 22 07 19 00-1015 LF 30" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.81 3.66 

XXXXXXX 
. 
 22 07 19 00-1016  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0972) 
. 
. 

 22 07 19 00-1017 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................6.11 1.38 
. 

 22 07 19 00-1018 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................6.46 1.43 
. 

 22 07 19 00-1019 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................6.84 1.49 
. 

 22 07 19 00-1020 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................7.21 1.56 
. 

 22 07 19 00-1021 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................7.62 1.63 
. 

 22 07 19 00-1022 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................8.05 1.72 
. 

 22 07 19 00-1023 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................8.51 1.80 
. 

 22 07 19 00-1024 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................9.03 1.89 
. 

 22 07 19 00-1025 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................9.56 2.00 
. 

 22 07 19 00-1026 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................9.91 2.06 
. 

 22 07 19 00-1027 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 10.28 2.11 
. 

 22 07 19 00-1028 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.73 2.19 
. 

 22 07 19 00-1029 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.02 2.23 
. 

 22 07 19 00-1030 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.31 2.27 
. 

 22 07 19 00-1031 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.61 2.32 
. 

 22 07 19 00-1032 LF 9-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.91 2.36 
. 

 22 07 19 00-1033 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 12.24 2.41 
. 

 22 07 19 00-1034 LF 10-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 12.56 2.46 
. 

 22 07 19 00-1035 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 12.89 2.51 
. 

 22 07 19 00-1036 LF 11-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 13.23 2.56 
. 

 22 07 19 00-1037 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 13.57 2.62 
. 

 22 07 19 00-1038 LF 12-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 13.94 2.68 
. 

 22 07 19 00-1039 LF 13" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 14.24 2.72 
. 

 22 07 19 00-1040 LF 13-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 14.36 2.72 
. 

 22 07 19 00-1041 LF 14" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 14.65 2.76 
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. 
 22 07 19 00-1042 LF 15" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 15.07 2.80 

. 
 22 07 19 00-1043 LF 16" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 15.50 2.86 

. 
 22 07 19 00-1044 LF 17" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 15.93 2.90 

. 
 22 07 19 00-1045 LF 18" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 16.38 2.95 

. 
 22 07 19 00-1046 LF 19" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 16.83 3.00 

. 
 22 07 19 00-1047 LF 20" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 17.28 3.05 

. 
 22 07 19 00-1048 LF 21" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 17.74 3.10 

. 
 22 07 19 00-1049 LF 22" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 18.21 3.15 

. 
 22 07 19 00-1050 LF 23" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 18.67 3.21 

. 
 22 07 19 00-1051 LF 24" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 19.16 3.27 

. 
 22 07 19 00-1052 LF 25" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 19.66 3.33 

. 
 22 07 19 00-1053 LF 26" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 20.16 3.39 

. 
 22 07 19 00-1054 LF 27" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 20.67 3.45 

. 
 22 07 19 00-1055 LF 28" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 21.19 3.52 

. 
 22 07 19 00-1056 LF 29" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 21.72 3.59 

. 
 22 07 19 00-1057 LF 30" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 22.27 3.66 

XXXXXXX 
. 
 22 07 19 00-1058  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

0972) 
. 
. 

 22 07 19 00-1059 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 11.32 2.66 
. 

 22 07 19 00-1060 EA 2" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 11.91 2.76 
. 

 22 07 19 00-1061 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 12.18 2.80 
. 

 22 07 19 00-1062 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 12.45 2.86 
. 

 22 07 19 00-1063 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 12.81 2.93 
. 

 22 07 19 00-1064 EA 3" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 13.17 3.00 
. 

 22 07 19 00-1065 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 13.75 3.10 
. 

 22 07 19 00-1066 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 14.24 3.18 
. 

 22 07 19 00-1067 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 14.99 3.27 
. 

 22 07 19 00-1068 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 16.00 3.42 
. 

 22 07 19 00-1069 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 17.07 3.59 
. 

 22 07 19 00-1070 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 18.68 3.78 
. 

 22 07 19 00-1071 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 21.90 4.00 
. 

 22 07 19 00-1072 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 22.76 4.13 
. 

 22 07 19 00-1073 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 24.73 4.23 
. 

 22 07 19 00-1074 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 25.52 4.33 
. 

 22 07 19 00-1075 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 28.53 4.49 
. 

 22 07 19 00-1076 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 32.76 4.66 
. 

 22 07 19 00-1077 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 35.16 4.85 
. 

 22 07 19 00-1078 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 38.28 5.06 
. 

 22 07 19 00-1079 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 43.92 5.29 
. 

 22 07 19 00-1080 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 47.81 5.45 
. 

 22 07 19 00-1081 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 50.44 5.61 
. 

 22 07 19 00-1082 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 53.35 5.70 
. 

 22 07 19 00-1083 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 57.07 5.79 
. 

 22 07 19 00-1084 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 67.27 5.89 
. 

 22 07 19 00-1085 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 83.29 5.99 
. 

 22 07 19 00-1086 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 100.62 6.09 
. 

 22 07 19 00-1087 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 11.32 2.66 
. 

 22 07 19 00-1088 EA 2" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 11.91 2.76 
. 

 22 07 19 00-1089 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 12.18 2.80 
. 

 22 07 19 00-1090 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 12.45 2.86 
. 

 22 07 19 00-1091 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 12.81 2.93 
. 

 22 07 19 00-1092 EA 3" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 13.17 3.00 
. 

 22 07 19 00-1093 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 13.75 3.10 
. 

 22 07 19 00-1094 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 14.24 3.18 
. 

 22 07 19 00-1095 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 14.99 3.27 
. 

 22 07 19 00-1096 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 16.00 3.42 
. 

 22 07 19 00-1097 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 17.07 3.59 
. 

 22 07 19 00-1098 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 18.68 3.78 
. 

 22 07 19 00-1099 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 21.90 4.00 
. 

 22 07 19 00-1100 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 22.76 4.13 
. 

 22 07 19 00-1101 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 24.73 4.23 
. 

 22 07 19 00-1102 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 25.52 4.33 
. 

 22 07 19 00-1103 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 28.53 4.49 
. 

 22 07 19 00-1104 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 32.76 4.66 
. 

 22 07 19 00-1105 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 35.15 4.85 
. 

 22 07 19 00-1106 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 37.59 5.06 
. 

 22 07 19 00-1107 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 40.50 5.29 
. 

 22 07 19 00-1108 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 43.89 5.45 
. 

 22 07 19 00-1109 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 46.20 5.61 
. 

 22 07 19 00-1110 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 49.92 5.70 
. 

 22 07 19 00-1111 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 53.71 5.79 
. 

 22 07 19 00-1112 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 60.87 5.89 
. 

 22 07 19 00-1113 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 74.84 5.99 
. 

 22 07 19 00-1114 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 81.99 6.09 
. 

 22 07 19 00-1115 EA 1-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 16.26 3.74 
. 

 22 07 19 00-1116 EA 2" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 16.75 3.82 
. 

 22 07 19 00-1117 EA 2-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 17.38 3.94 
. 

 22 07 19 00-1118 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 18.07 4.09 
. 

 22 07 19 00-1119 EA 2-3/4"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 18.83 4.23 
. 

 22 07 19 00-1120 EA 3" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 19.60 4.38 
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. 
 22 07 19 00-1121 EA 3-3/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 20.58 4.55 

. 
 22 07 19 00-1122 EA 3-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 21.62 4.73 

. 
 22 07 19 00-1123 EA 4-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 22.89 4.92 

. 
 22 07 19 00-1124 EA 4-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 24.52 5.14 

. 
 22 07 19 00-1125 EA 5-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 26.25 5.37 

. 
 22 07 19 00-1126 EA 5-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 29.19 5.70 

. 
 22 07 19 00-1127 EA 6-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 32.33 5.99 

. 
 22 07 19 00-1128 EA 6-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 34.72 6.09 

. 
 22 07 19 00-1129 EA 7-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 41.97 6.31 

. 
 22 07 19 00-1130 EA 7-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 44.99 6.65 

. 
 22 07 19 00-1131 EA 8-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 49.99 6.91 

. 
 22 07 19 00-1132 EA 9-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 55.10 7.18 

. 
 22 07 19 00-1133 EA 10-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 56.62 7.49 

. 
 22 07 19 00-1134 EA 11-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 60.22 7.65 

. 
 22 07 19 00-1135 EA 12-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 63.84 7.81 

. 
 22 07 19 00-1136 EA 14-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 67.52 7.98 

. 
 22 07 19 00-1137 EA 15-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 71.20 8.16 

. 
 22 07 19 00-1138 EA 16-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 74.92 8.35 

. 
 22 07 19 00-1139 EA 17-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 78.65 8.56 

. 
 22 07 19 00-1140 EA 18-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 83.96 8.77 

. 
 22 07 19 00-1141 EA 19-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 89.29 8.98 

. 
 22 07 19 00-1142 EA 20-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 95.65 9.21 

. 
 22 07 19 00-1143 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ...................... 15.68 2.56 

. 
 22 07 19 00-1144 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 15.68 2.56 

. 
 22 07 19 00-1145 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 17.49 2.66 

. 
 22 07 19 00-1146 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 17.49 2.66 

. 
 22 07 19 00-1147 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .......................... 21.87 2.76 

. 
 22 07 19 00-1148 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .................... 23.50 2.88 

. 
 22 07 19 00-1149 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 25.42 3.00 

. 
 22 07 19 00-1150 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 28.06 3.13 

. 
 22 07 19 00-1151 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 30.41 3.27 

. 
 22 07 19 00-1152 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 35.92 3.59 

. 
 22 07 19 00-1153 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 47.81 4.00 

. 
 22 07 19 00-1154 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 52.64 4.49 

. 
 22 07 19 00-1155 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 63.52 4.79 

. 
 22 07 19 00-1156 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 84.94 5.29 

. 
 22 07 19 00-1157 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 86.02 5.53 

. 
 22 07 19 00-1158 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 109.73 5.70 

. 
 22 07 19 00-1159 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 143.09 5.89 

. 
 22 07 19 00-1160 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ...................... 15.08 2.56 

. 
 22 07 19 00-1161 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 15.08 2.56 

. 
 22 07 19 00-1162 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 16.77 2.66 

. 
 22 07 19 00-1163 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 16.77 2.66 

. 
 22 07 19 00-1164 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .......................... 20.69 2.76 

. 
 22 07 19 00-1165 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .................... 22.18 2.88 

. 
 22 07 19 00-1166 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 23.98 3.00 

. 
 22 07 19 00-1167 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 25.16 3.13 

. 
 22 07 19 00-1168 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 28.49 3.27 

. 
 22 07 19 00-1169 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 33.55 3.59 

. 
 22 07 19 00-1170 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 44.31 4.00 

. 
 22 07 19 00-1171 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 48.81 4.49 

. 
 22 07 19 00-1172 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 58.64 4.79 

. 
 22 07 19 00-1173 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 77.96 5.29 

. 
 22 07 19 00-1174 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 96.02 5.53 

. 
 22 07 19 00-1175 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 112.35 5.70 

. 
 22 07 19 00-1176 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 129.24 5.89 

. 
 22 07 19 00-1177 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 22.51 3.86 

. 
 22 07 19 00-1178 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 22.51 3.86 

. 
 22 07 19 00-1179 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 24.87 4.00 

. 
 22 07 19 00-1180 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 24.87 4.00 

. 
 22 07 19 00-1181 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ................................................ 30.56 4.13 

. 
 22 07 19 00-1182 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ......................................... 32.73 4.28 

. 
 22 07 19 00-1183 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 35.44 4.49 

. 
 22 07 19 00-1184 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 37.18 4.66 

. 
 22 07 19 00-1185 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 42.29 4.92 

. 
 22 07 19 00-1186 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 46.36 5.37 

. 
 22 07 19 00-1187 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 60.80 5.99 

. 
 22 07 19 00-1188 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 66.55 6.65 

. 
 22 07 19 00-1189 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing............................................. 86.42 7.18 

. 
 22 07 19 00-1190 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 114.16 7.81 

. 
 22 07 19 00-1191 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 133.57 8.35 

. 
 22 07 19 00-1192 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 154.35 8.56 

. 
 22 07 19 00-1193 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 167.39 8.77 

XXXXXXX 
. 
 22 07 19 00-1194  Insulation Foam Rubber (22 07 19) 
. 
. 
 22 07 19 00-1195  Covering 4x6 Sheet (22 07 19 00-1194) 
. 
. 

 22 07 19 00-1196 SF  1" Thick Foam Rubber Sheet Insulation ................................................................................................................................ 17.44 6.38 

XXXXXXX 

NOT FOR BID
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. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 
. 
. 
 22 11 16  Domestic Water Piping (22 11)

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. See CSI section 23 21 13 00-0000 for black steel piping and fitting. 

. 

. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is 
available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 16.21 3.73 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.20 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  3.71 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 17.77 4.01 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.72 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  3.93 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 20.04 4.39 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.52 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  4.20 

. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 23.54 4.58 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.88 
    For ASTM 120, Deduct  -1.30 
    For Work In Restricted Working Space, Add  4.46 

. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 25.30 5.42 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.51 
    For ASTM 120, Deduct  -1.47 
    For Work In Restricted Working Space, Add  4.65 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 30.50 6.53 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.31 
    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  5.30 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 44.91 7.74 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  15.04 
    For ASTM 120, Deduct  -3.63 
    For Work In Restricted Working Space, Add  6.20 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 55.20 10.36 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  18.57 
    For ASTM 120, Deduct  -4.52 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 86.86 12.00 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  32.08 
    For ASTM 120, Deduct  -8.82 
    For Work In Restricted Working Space, Add  8.41 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 157.05 15.33 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  62.21 
    For ASTM 120, Deduct  -18.48 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 188.80 18.13 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  75.34 
    For ASTM 120, Deduct  -22.55 
    For Work In Restricted Working Space, Add  11.54 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 

NOT FOR BID
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. 

. 
 22 11 16 00-0014  Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. Welded pipe has a weld bead on the inside. 
. 
. 

 22 11 16 00-0015 LF 1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................7.45 3.73 
    For Schedule 80 Pipe, Add  1.43 
    For ASTM 120, Deduct  -0.27 
    For Work In Restricted Working Space, Add  1.70 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................8.39 4.01 

    For Schedule 80 Pipe, Add  1.74 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.81 

. 
 22 11 16 00-0017 LF 1" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 10.04 4.39 

    For Schedule 80 Pipe, Add  2.34 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  1.96 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 11.68 4.58 

    For Schedule 80 Pipe, Add  2.98 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  2.08 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 13.81 5.42 

    For Schedule 80 Pipe, Add  3.54 
    For ASTM 120, Deduct  -0.85 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 17.47 6.53 

    For Schedule 80 Pipe, Add  4.65 
    For ASTM 120, Deduct  -1.15 
    For Work In Restricted Working Space, Add  2.95 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 23.80 7.74 

    For Schedule 80 Pipe, Add  6.99 
    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 31.44 10.36 

    For Schedule 80 Pipe, Add  9.18 
    For ASTM 120, Deduct  -2.38 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0023 LF 4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 40.65 12.00 

    For Schedule 80 Pipe, Add  12.65 
    For ASTM 120, Deduct  -3.39 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-0024 LF 5" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 53.28 15.33 

    For Schedule 80 Pipe, Add  16.85 
    For ASTM 120, Deduct  -4.55 
    For Work In Restricted Working Space, Add  6.89 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 66.49 18.13 

    For Schedule 80 Pipe, Add  21.59 
    For ASTM 120, Deduct  -5.90 
    For Work In Restricted Working Space, Add  8.15 

. 
 22 11 16 00-0026 LF 8" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 75.30 21.92 

    For Schedule 80 Pipe, Add  23.68 
    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  9.84 

XXXXXXX 
. 
 22 11 16 00-0027  Seamless, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 22 11 16 00-0028 LF 1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ..............................................................................................9.63 3.73 
    For Schedule 80 Pipe, Add  2.47 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  1.70 

. 
 22 11 16 00-0029 LF 3/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................ 10.78 4.01 

    For Schedule 80 Pipe, Add  2.89 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  1.81 

. 
 22 11 16 00-0030 LF 1" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 12.05 4.39 

    For Schedule 80 Pipe, Add  3.31 
    For ASTM 120, Deduct  -0.83 
    For Work In Restricted Working Space, Add  1.96 

. 
 22 11 16 00-0031 LF 1-1/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 13.87 4.58 

    For Schedule 80 Pipe, Add  4.03 
    For ASTM 120, Deduct  -1.04 
    For Work In Restricted Working Space, Add  2.08 

. 
 22 11 16 00-0032 LF 1-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 16.06 5.42 

    For Schedule 80 Pipe, Add  4.62 
    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 11 16 00-0033 LF 2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 18.86 6.53 

    For Schedule 80 Pipe, Add  5.32 
    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  2.95 

. 
 22 11 16 00-0034 LF 2-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 26.80 7.74 

    For Schedule 80 Pipe, Add  8.43 
    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  3.50 

NOT FOR BID
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. 
 22 11 16 00-0035 LF 3" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 34.06 10.36 

    For Schedule 80 Pipe, Add  10.44 
    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0036 LF 4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 44.50 12.00 

    For Schedule 80 Pipe, Add  14.50 
    For ASTM 120, Deduct  -3.97 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-0037 LF 5" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 57.48 15.33 

    For Schedule 80 Pipe, Add  18.87 
    For ASTM 120, Deduct  -5.18 
    For Work In Restricted Working Space, Add  6.89 

. 
 22 11 16 00-0038 LF 6" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 71.32 18.13 

    For Schedule 80 Pipe, Add  23.91 
    For ASTM 120, Deduct  -6.62 
    For Work In Restricted Working Space, Add  8.15 

XXXXXXX 
. 
 22 11 16 00-0039  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0040 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 29.92 16.62 
    For 300 LB Rating, Add  18.60 
    For ASTM 120, Deduct  -0.75 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0041 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 34.04 18.58 

    For 300 LB Rating, Add  22.68 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 11 16 00-0042 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ...................................................................................................... 42.55 20.72 

    For 300 LB Rating, Add  40.76 
    For ASTM 120, Deduct  -1.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0043 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 53.30 23.52 

    For 300 LB Rating, Add  63.59 
    For ASTM 120, Deduct  -2.71 
    For Work In Restricted Working Space, Add  10.57 

. 
 22 11 16 00-0044 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 63.32 26.51 

    For 300 LB Rating, Add  82.62 
    For ASTM 120, Deduct  -3.54 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 11 16 00-0045 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ...................................................................................................... 89.11 33.69 

    For 300 LB Rating, Add  134.47 
    For ASTM 120, Deduct  -5.80 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0046 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 175.84 49.85 

    For 300 LB Rating, Add  348.46 
    For ASTM 120, Deduct  -15.18 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0047 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................... 265.05 65.53 

    For 300 LB Rating, Add  573.02 
    For ASTM 120, Deduct  -25.02 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 11 16 00-0048 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................... 399.44 70.18 

    For 300 LB Rating, Add  1,006.56 
    For ASTM 120, Deduct  -44.13 
    For Work In Restricted Working Space, Add  31.58 

. 
 22 11 16 00-0049 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,380.30 73.25 

    For 300 LB Rating, Add  4,326.19 
    For ASTM 120, Deduct  -190.57 
    For Work In Restricted Working Space, Add  32.95 

. 
 22 11 16 00-0050 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,286.06 76.59 

    For 300 LB Rating, Add  3,989.11 
    For ASTM 120, Deduct  -175.69 
    For Work In Restricted Working Space, Add  34.45 

. 
 22 11 16 00-0051 EA 8", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,533.01 80.04 

    For 300 LB Rating, Add  4,811.47 
    For ASTM 120, Deduct  -211.95 
    For Work In Restricted Working Space, Add  36.00 

XXXXXXX 
. 
 22 11 16 00-0052  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0053 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ......................................................................... 37.12 17.55 
    For ASTM 120, Deduct  -1.61 
    For Work In Restricted Working Space, Add  7.91 

. 
 22 11 16 00-0054 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................ 43.27 19.69 

    For ASTM 120, Deduct  -2.07 
    For Work In Restricted Working Space, Add  8.85 

. 
 22 11 16 00-0055 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................ 42.62 18.67 

    For ASTM 120, Deduct  -2.19 
    For Work In Restricted Working Space, Add  8.40 

. 
 22 11 16 00-0056 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 56.30 22.12 

    For ASTM 120, Deduct  -3.47 
    For Work In Restricted Working Space, Add  9.95 

. 
 22 11 16 00-0057 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 59.32 21.01 

    For ASTM 120, Deduct  -4.17 
    For Work In Restricted Working Space, Add  9.46 

NOT FOR BID
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. 
 22 11 16 00-0058 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 59.48 20.07 

    For ASTM 120, Deduct  -4.41 
    For Work In Restricted Working Space, Add  9.02 

. 
 22 11 16 00-0059 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .................................................................. 74.41 25.02 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  11.24 

. 
 22 11 16 00-0060 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 72.37 23.62 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  10.63 

. 
 22 11 16 00-0061 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 70.74 22.50 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  10.14 

. 
 22 11 16 00-0062 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 88.26 30.05 

    For ASTM 120, Deduct  -6.48 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 11 16 00-0063 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 92.33 28.56 

    For ASTM 120, Deduct  -7.42 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 11 16 00-0064 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................... 92.14 27.16 

    For ASTM 120, Deduct  -7.70 
    For Work In Restricted Working Space, Add  12.23 

. 
 22 11 16 00-0065 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 78.12 26.14 

    For ASTM 120, Deduct  -5.84 
    For Work In Restricted Working Space, Add  11.75 

. 
 22 11 16 00-0066 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 208.89 41.72 

    For ASTM 120, Deduct  -21.95 
    For Work In Restricted Working Space, Add  18.77 

. 
 22 11 16 00-0067 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 220.23 38.18 

    For ASTM 120, Deduct  -24.45 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 11 16 00-0068 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 352.43 57.68 

    For ASTM 120, Deduct  -39.90 
    For Work In Restricted Working Space, Add  25.94 

. 
 22 11 16 00-0069 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................. 305.35 49.56 

    For ASTM 120, Deduct  -34.65 
    For Work In Restricted Working Space, Add  22.31 

. 
 22 11 16 00-0070 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................. 701.96 66.76 

    For ASTM 120, Deduct  -90.28 
    For Work In Restricted Working Space, Add  30.03 

XXXXXXX 
. 
 22 11 16 00-0071  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0072 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 30.82 16.62 
    For 300 LB Rating, Add  21.66 
    For ASTM 120, Deduct  -0.89 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0073 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 36.38 18.58 

    For 300 LB Rating, Add  30.64 
    For ASTM 120, Deduct  -1.28 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 11 16 00-0074 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ...................................................................................................... 40.73 20.72 

    For 300 LB Rating, Add  34.57 
    For ASTM 120, Deduct  -1.44 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0075 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 53.19 23.52 

    For 300 LB Rating, Add  63.21 
    For ASTM 120, Deduct  -2.70 
    For Work In Restricted Working Space, Add  10.57 

. 
 22 11 16 00-0076 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 60.83 26.51 

    For 300 LB Rating, Add  74.16 
    For ASTM 120, Deduct  -3.17 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 11 16 00-0077 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ...................................................................................................... 81.69 33.69 

    For 300 LB Rating, Add  109.24 
    For ASTM 120, Deduct  -4.69 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0078 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .............................................................................................. 183.37 49.85 

    For 300 LB Rating, Add  374.06 
    For ASTM 120, Deduct  -16.31 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0079 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................... 256.34 65.53 

    For 300 LB Rating, Add  543.40 
    For ASTM 120, Deduct  -23.71 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 11 16 00-0080 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................... 370.28 70.18 

    For 300 LB Rating, Add  907.42 
    For ASTM 120, Deduct  -39.75 
    For Work In Restricted Working Space, Add  31.58 

. 
 22 11 16 00-0081 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,180.77 73.25 

    For 300 LB Rating, Add  3,647.79 
    For ASTM 120, Deduct  -160.64 
    For Work In Restricted Working Space, Add  32.95 

. 
 22 11 16 00-0082 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,406.13 76.59 

    For 300 LB Rating, Add  4,397.34 
    For ASTM 120, Deduct  -193.70 
    For Work In Restricted Working Space, Add  34.45 
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. 
 22 11 16 00-0083 EA 8", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,675.64 80.04 

    For 300 LB Rating, Add  5,296.41 
    For ASTM 120, Deduct  -233.35 
    For Work In Restricted Working Space, Add  36.00 

XXXXXXX 
. 
 22 11 16 00-0084  Galvanized Malleable Iron Tees (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0085 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 37.32 20.72 
    For 300 LB Rating, Add  22.98 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0086 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 46.14 23.99 

    For 300 LB Rating, Add  36.97 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  10.77 

. 
 22 11 16 00-0087 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 58.98 28.29 

    For 300 LB Rating, Add  58.85 
    For ASTM 120, Deduct  -2.48 
    For Work In Restricted Working Space, Add  12.73 

. 
 22 11 16 00-0088 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee ..................................................................................................................... 76.73 33.69 

    For 300 LB Rating, Add  92.38 
    For ASTM 120, Deduct  -3.94 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0089 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee ..................................................................................................................... 92.89 40.14 

    For 300 LB Rating, Add  114.69 
    For ASTM 120, Deduct  -4.90 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 11 16 00-0090 EA 2", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 127.77 49.85 

    For 300 LB Rating, Add  185.02 
    For ASTM 120, Deduct  -7.97 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0091 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee ................................................................................................................... 230.66 54.13 

    For 300 LB Rating, Add  513.14 
    For ASTM 120, Deduct  -22.42 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 11 16 00-0092 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 273.56 65.53 

    For 300 LB Rating, Add  601.95 
    For ASTM 120, Deduct  -26.30 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 11 16 00-0093 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 547.67 88.69 

    For 300 LB Rating, Add  1,418.03 
    For ASTM 120, Deduct  -62.21 
    For Work In Restricted Working Space, Add  39.89 

. 
 22 11 16 00-0094 EA 5", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,461.49 105.28 

    For 300 LB Rating, Add  4,441.75 
    For ASTM 120, Deduct  -195.54 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 11 16 00-0095 EA  6", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,659.03 120.35 

    For 300 LB Rating, Add  5,038.07 
    For ASTM 120, Deduct  -221.79 
    For Work In Restricted Working Space, Add  54.13 

. 
 22 11 16 00-0096 EA 8", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,973.37 142.90 

    For 300 LB Rating, Add  5,986.28 
    For ASTM 120, Deduct  -263.53 
    For Work In Restricted Working Space, Add  64.96 

XXXXXXX 
. 
 22 11 16 00-0097  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0098 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 45.55 20.72 
    For 300 LB Rating, Add  50.96 
    For ASTM 120, Deduct  -2.17 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0099 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 50.14 23.99 

    For 300 LB Rating, Add  50.57 
    For ASTM 120, Deduct  -2.14 
    For Work In Restricted Working Space, Add  10.77 

. 
 22 11 16 00-0100 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 62.43 28.29 

    For 300 LB Rating, Add  70.58 
    For ASTM 120, Deduct  -3.00 
    For Work In Restricted Working Space, Add  12.73 

. 
 22 11 16 00-0101 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee ..................................................................................................... 81.47 33.69 

    For 300 LB Rating, Add  108.50 
    For ASTM 120, Deduct  -4.65 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0102 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ..................................................................................................... 98.53 40.14 

    For 300 LB Rating, Add  133.87 
    For ASTM 120, Deduct  -5.75 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 11 16 00-0103 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 130.61 49.85 

    For 300 LB Rating, Add  194.68 
    For ASTM 120, Deduct  -8.39 
    For Work In Restricted Working Space, Add  22.40 
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. 
 22 11 16 00-0104 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ................................................................................................... 279.00 54.32 

    For 300 LB Rating, Add  676.66 
    For ASTM 120, Deduct  -29.64 
    For Work In Restricted Working Space, Add  24.43 

. 
 22 11 16 00-0105 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 356.05 66.55 

    For 300 LB Rating, Add  877.24 
    For ASTM 120, Deduct  -38.44 
    For Work In Restricted Working Space, Add  29.94 

. 
 22 11 16 00-0106 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 875.78 88.69 

    For 300 LB Rating, Add  2,533.60 
    For ASTM 120, Deduct  -111.42 
    For Work In Restricted Working Space, Add  39.89 

. 
 22 11 16 00-0107 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 1,965.21 105.28 

    For 300 LB Rating, Add  6,154.39 
    For ASTM 120, Deduct  -271.10 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 11 16 00-0108 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,134.68 120.35 

    For 300 LB Rating, Add  6,655.28 
    For ASTM 120, Deduct  -293.14 
    For Work In Restricted Working Space, Add  54.13 

. 
 22 11 16 00-0109 EA 8", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,563.81 138.20 

    For 300 LB Rating, Add  8,023.94 
    For ASTM 120, Deduct  -353.45 
    For Work In Restricted Working Space, Add  62.25 

XXXXXXX 
. 
 22 11 16 00-0110  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0111 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 29.58 16.62 
    For 300 LB Rating, Add  17.44 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0112 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 33.26 18.58 

    For 300 LB Rating, Add  20.03 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 11 16 00-0113 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 39.96 20.72 

    For 300 LB Rating, Add  31.96 
    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0114 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 47.71 23.52 

    For 300 LB Rating, Add  44.58 
    For ASTM 120, Deduct  -1.87 
    For Work In Restricted Working Space, Add  10.57 

. 
 22 11 16 00-0115 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 53.91 26.51 

    For 300 LB Rating, Add  50.63 
    For ASTM 120, Deduct  -2.13 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 11 16 00-0116 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 71.20 33.69 

    For 300 LB Rating, Add  73.58 
    For ASTM 120, Deduct  -3.11 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0117 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling ........................................................................................................... 138.19 49.85 

    For 300 LB Rating, Add  220.45 
    For ASTM 120, Deduct  -9.53 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0118 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 183.14 65.53 

    For 300 LB Rating, Add  294.52 
    For ASTM 120, Deduct  -12.73 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 11 16 00-0119 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 285.55 70.18 

    For 300 LB Rating, Add  619.34 
    For ASTM 120, Deduct  -27.05 
    For Work In Restricted Working Space, Add  31.58 

. 
 22 11 16 00-0120 EA 5", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 617.50 73.25 

    For 300 LB Rating, Add  1,732.67 
    For ASTM 120, Deduct  -76.15 
    For Work In Restricted Working Space, Add  32.95 

. 
 22 11 16 00-0121 EA  6", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 693.20 76.59 

    For 300 LB Rating, Add  1,973.38 
    For ASTM 120, Deduct  -86.76 
    For Work In Restricted Working Space, Add  34.45 

. 
 22 11 16 00-0122 EA 8", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 817.05 80.04 

    For 300 LB Rating, Add  2,377.20 
    For ASTM 120, Deduct  -104.56 
    For Work In Restricted Working Space, Add  36.00 

XXXXXXX 
. 
 22 11 16 00-0123  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0124 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 30.58 16.62 
    For 300 LB Rating, Add  20.84 
    For ASTM 120, Deduct  -0.85 
    For Work In Restricted Working Space, Add  7.47 
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. 
 22 11 16 00-0125 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 33.94 18.58 

    For 300 LB Rating, Add  22.34 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  8.36 

. 
 22 11 16 00-0126 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 41.24 20.72 

    For 300 LB Rating, Add  36.31 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0127 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................. 48.32 23.52 

    For 300 LB Rating, Add  46.65 
    For ASTM 120, Deduct  -1.97 
    For Work In Restricted Working Space, Add  10.57 

. 
 22 11 16 00-0128 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................. 56.62 26.51 

    For 300 LB Rating, Add  59.84 
    For ASTM 120, Deduct  -2.54 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 11 16 00-0129 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 73.50 33.69 

    For 300 LB Rating, Add  81.40 
    For ASTM 120, Deduct  -3.46 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0130 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ........................................................................................... 138.99 49.85 

    For 300 LB Rating, Add  223.17 
    For ASTM 120, Deduct  -9.65 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0131 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 180.74 65.53 

    For 300 LB Rating, Add  286.36 
    For ASTM 120, Deduct  -12.37 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 11 16 00-0132 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 290.19 70.18 

    For 300 LB Rating, Add  635.11 
    For ASTM 120, Deduct  -27.74 
    For Work In Restricted Working Space, Add  31.58 

. 
 22 11 16 00-0133 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 644.23 73.25 

    For 300 LB Rating, Add  1,823.55 
    For ASTM 120, Deduct  -80.16 
    For Work In Restricted Working Space, Add  32.95 

. 
 22 11 16 00-0134 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 723.64 76.59 

    For 300 LB Rating, Add  2,076.88 
    For ASTM 120, Deduct  -91.32 
    For Work In Restricted Working Space, Add  34.45 

. 
 22 11 16 00-0135 EA 8", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 854.02 80.04 

    For 300 LB Rating, Add  2,502.90 
    For ASTM 120, Deduct  -110.10 
    For Work In Restricted Working Space, Add  36.00 

XXXXXXX 
. 
 22 11 16 00-0136  Galvanized Malleable Iron Caps (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0137 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 13.79 7.74 
    For 300 LB Rating, Add  7.91 
    For ASTM 120, Deduct  -0.32 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-0138 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 15.38 8.31 

    For 300 LB Rating, Add  10.74 
    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  3.73 

. 
 22 11 16 00-0139 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 18.00 9.61 

    For 300 LB Rating, Add  13.24 
    For ASTM 120, Deduct  -0.55 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0140 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 19.86 10.08 

    For 300 LB Rating, Add  17.22 
    For ASTM 120, Deduct  -0.72 
    For Work In Restricted Working Space, Add  4.52 

. 
 22 11 16 00-0141 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 19.55 10.08 

    For 300 LB Rating, Add  16.17 
    For ASTM 120, Deduct  -0.67 
    For Work In Restricted Working Space, Add  4.52 

. 
 22 11 16 00-0142 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 29.69 13.35 

    For 300 LB Rating, Add  33.88 
    For ASTM 120, Deduct  -1.44 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0143 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 46.46 16.62 

    For 300 LB Rating, Add  74.83 
    For ASTM 120, Deduct  -3.24 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0144 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 60.82 20.07 

    For 300 LB Rating, Add  106.22 
    For ASTM 120, Deduct  -4.61 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0145 EA 4", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 93.51 24.08 

    For 300 LB Rating, Add  197.39 
    For ASTM 120, Deduct  -8.61 
    For Work In Restricted Working Space, Add  10.83 
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. 
 22 11 16 00-0146 EA 5", 150 LB, Galvanized Malleable Iron Cap ......................................................................................................................... 235.72 30.13 

    For 300 LB Rating, Add  650.78 
    For ASTM 120, Deduct  -28.59 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 11 16 00-0147 EA  6", 150 LB, Galvanized Malleable Iron Cap ......................................................................................................................... 293.98 35.81 

    For 300 LB Rating, Add  820.01 
    For ASTM 120, Deduct  -36.03 
    For Work In Restricted Working Space, Add  16.13 

. 
 22 11 16 00-0148 EA 8", 150 LB, Galvanized Malleable Iron Cap ......................................................................................................................... 371.32 40.02 

    For 300 LB Rating, Add  1,062.12 
    For ASTM 120, Deduct  -46.70 
    For Work In Restricted Working Space, Add  18.00 

XXXXXXX 
. 
 22 11 16 00-0149  Galvanized Malleable Iron FIP Threaded, Unions (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0150 EA 1/2", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 47.44 20.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0151 EA 3/4", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 54.66 23.99 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 11 16 00-0152 EA 1", 150 LB, Galvanized Malleable Iron Union ........................................................................................................................ 66.99 28.29 
    For Work In Restricted Working Space, Add  12.73 

. 
 22 11 16 00-0153 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union .................................................................................................................. 85.97 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 22 11 16 00-0154 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ................................................................................................................ 103.26 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 11 16 00-0155 EA 2", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 124.15 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 22 11 16 00-0156 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ................................................................................................................ 282.10 73.45 
    For Work In Restricted Working Space, Add  33.07 

. 
 22 11 16 00-0157 EA  3", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 385.58 96.61 

    For Work In Restricted Working Space, Add  43.51 
. 

 22 11 16 00-0158 EA 1/2", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 64.31 20.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 22 11 16 00-0159 EA 3/4", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 66.07 23.99 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 11 16 00-0160 EA 1", 250 LB, Galvanized Malleable Iron Union ........................................................................................................................ 79.82 28.29 
    For Work In Restricted Working Space, Add  12.73 

. 
 22 11 16 00-0161 EA 1-1/4", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 107.09 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 22 11 16 00-0162 EA 1-1/2", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 125.42 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 11 16 00-0163 EA 2", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 166.75 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 22 11 16 00-0164 EA 2-1/2", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 352.46 73.45 
    For Work In Restricted Working Space, Add  33.07 

. 
 22 11 16 00-0165 EA 3", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 516.69 96.61 

    For Work In Restricted Working Space, Add  43.51 
. 

 22 11 16 00-0166 EA 4", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 738.36 103.56 
    For Work In Restricted Working Space, Add  46.61 

. 
 22 11 16 00-0167 EA 1/2", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 68.94 20.72 

    For Work In Restricted Working Space, Add  9.33 
. 

 22 11 16 00-0168 EA 3/4", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 76.92 23.99 
    For Work In Restricted Working Space, Add  10.77 

. 
 22 11 16 00-0169 EA 1", 300 LB, Galvanized Malleable Iron Union ........................................................................................................................ 96.84 28.29 

    For Work In Restricted Working Space, Add  12.73 
. 

 22 11 16 00-0170 EA 1-1/4", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 126.33 33.69 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 11 16 00-0171 EA 1-1/2", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 151.59 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 22 11 16 00-0172 EA 2", 300 LB, Galvanized Malleable Iron Union ...................................................................................................................... 184.34 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 11 16 00-0173 EA 2-1/2", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 416.14 73.45 

    For Work In Restricted Working Space, Add  33.07 
. 

 22 11 16 00-0174 EA 3", 300 LB, Galvanized Malleable Iron Union ...................................................................................................................... 662.42 96.61 
    For Work In Restricted Working Space, Add  43.51 

. 
 22 11 16 00-0175 EA 4", 300 LB, Galvanized Malleable Iron Union ................................................................................................................... 1,452.97 103.56 

    For Work In Restricted Working Space, Add  46.61 

XXXXXXX 
. 
 22 11 16 00-0176  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0177 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 15.27 8.86 
    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0178 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 14.90 8.86 

    For Schedule 80 Nipples, Add  1.79 
    For ASTM 120, Deduct  -0.24 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0179 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 15.23 8.86 

    For Schedule 80 Nipples, Add  2.17 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.00 
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. 
 22 11 16 00-0180 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 16.97 9.61 

    For Schedule 80 Nipples, Add  2.98 
    For ASTM 120, Deduct  -0.39 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0181 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.07 10.36 

    For Schedule 80 Nipples, Add  4.00 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0182 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.67 10.36 

    For Schedule 80 Nipples, Add  4.69 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0183 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 25.88 13.35 

    For Schedule 80 Nipples, Add  6.61 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0184 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 42.15 16.62 

    For Schedule 80 Nipples, Add  19.68 
    For ASTM 120, Deduct  -2.59 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0185 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 50.79 20.07 

    For Schedule 80 Nipples, Add  23.58 
    For ASTM 120, Deduct  -3.10 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0186 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 67.08 24.08 

    For Schedule 80 Nipples, Add  35.33 
    For ASTM 120, Deduct  -4.65 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0187 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 15.55 8.86 

    For Schedule 80 Nipples, Add  2.53 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0188 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 14.98 8.86 

    For Schedule 80 Nipples, Add  1.88 
    For ASTM 120, Deduct  -0.25 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0189 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.40 8.86 

    For Schedule 80 Nipples, Add  2.36 
    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0190 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.55 8.86 

    For Schedule 80 Nipples, Add  2.53 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0191 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 14.98 8.86 

    For Schedule 80 Nipples, Add  1.88 
    For ASTM 120, Deduct  -0.25 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0192 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.40 8.86 

    For Schedule 80 Nipples, Add  2.36 
    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0193 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 17.44 9.61 

    For Schedule 80 Nipples, Add  3.51 
    For ASTM 120, Deduct  -0.46 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0194 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 19.32 10.36 

    For Schedule 80 Nipples, Add  4.29 
    For ASTM 120, Deduct  -0.56 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0195 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 19.98 10.36 

    For Schedule 80 Nipples, Add  5.04 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0196 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.30 8.86 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0197 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.27 8.86 

    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0198 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.62 8.86 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0199 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple....................................................................................................... 17.70 9.61 

    For Schedule 80 Nipples, Add  3.81 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0200 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 19.69 10.36 

    For Schedule 80 Nipples, Add  4.71 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.67 
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. 
 22 11 16 00-0201 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 20.48 10.36 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0202 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 26.60 13.35 

    For Schedule 80 Nipples, Add  7.43 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0203 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.30 8.86 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0204 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.27 8.86 

    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0205 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.62 8.86 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0206 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 17.70 9.61 

    For Schedule 80 Nipples, Add  3.81 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0207 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 19.69 10.36 

    For Schedule 80 Nipples, Add  4.71 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0208 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 20.48 10.36 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0209 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 26.60 13.35 

    For Schedule 80 Nipples, Add  7.43 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0210 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 42.80 16.62 

    For Schedule 80 Nipples, Add  20.42 
    For ASTM 120, Deduct  -2.69 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0211 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 53.64 20.07 

    For Schedule 80 Nipples, Add  26.82 
    For ASTM 120, Deduct  -3.53 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0212 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.85 8.86 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0213 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.72 8.86 

    For Schedule 80 Nipples, Add  2.72 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0214 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 16.30 8.86 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0215 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.37 9.61 

    For Schedule 80 Nipples, Add  4.57 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0216 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 20.48 10.36 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0217 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 21.78 10.36 

    For Schedule 80 Nipples, Add  7.09 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0218 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.00 13.35 

    For Schedule 80 Nipples, Add  9.03 
    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0219 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 45.69 16.62 

    For Schedule 80 Nipples, Add  23.71 
    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0220 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 57.71 20.07 

    For Schedule 80 Nipples, Add  31.46 
    For ASTM 120, Deduct  -4.14 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0221 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.85 8.86 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.00 
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. 
 22 11 16 00-0222 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.72 8.86 

    For Schedule 80 Nipples, Add  2.72 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0223 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.85 8.86 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0224 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 18.37 9.61 

    For Schedule 80 Nipples, Add  4.57 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0225 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 20.48 10.36 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0226 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 21.78 10.36 

    For Schedule 80 Nipples, Add  7.09 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0227 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 28.07 13.35 

    For Schedule 80 Nipples, Add  9.11 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0228 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 45.69 16.62 

    For Schedule 80 Nipples, Add  23.71 
    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0229 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 57.71 20.07 

    For Schedule 80 Nipples, Add  31.46 
    For ASTM 120, Deduct  -4.14 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0230 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 73.15 24.08 

    For Schedule 80 Nipples, Add  42.25 
    For ASTM 120, Deduct  -5.56 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0231 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 18.18 8.86 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0232 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.21 8.86 

    For Schedule 80 Nipples, Add  3.28 
    For ASTM 120, Deduct  -0.43 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0233 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.87 8.86 

    For Schedule 80 Nipples, Add  4.04 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0234 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 19.28 9.61 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0235 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 21.64 10.36 

    For Schedule 80 Nipples, Add  6.93 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0236 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 23.08 10.36 

    For Schedule 80 Nipples, Add  8.57 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0237 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 30.19 13.35 

    For Schedule 80 Nipples, Add  11.53 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0238 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 48.08 16.62 

    For Schedule 80 Nipples, Add  26.44 
    For ASTM 120, Deduct  -3.48 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0239 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 62.28 20.07 

    For Schedule 80 Nipples, Add  36.67 
    For ASTM 120, Deduct  -4.83 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0240 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 77.65 24.08 

    For Schedule 80 Nipples, Add  47.38 
    For ASTM 120, Deduct  -6.23 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0241 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.18 8.86 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0242 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.21 8.86 

    For Schedule 80 Nipples, Add  3.28 
    For ASTM 120, Deduct  -0.43 
    For Work In Restricted Working Space, Add  4.00 
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. 
 22 11 16 00-0243 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.87 8.86 

    For Schedule 80 Nipples, Add  4.04 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0244 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 19.28 9.61 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0245 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 21.64 10.36 

    For Schedule 80 Nipples, Add  6.93 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0246 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 23.08 10.36 

    For Schedule 80 Nipples, Add  8.57 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0247 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 30.19 13.35 

    For Schedule 80 Nipples, Add  11.53 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0248 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 48.08 16.62 

    For Schedule 80 Nipples, Add  26.44 
    For ASTM 120, Deduct  -3.48 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0249 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 62.28 20.07 

    For Schedule 80 Nipples, Add  36.67 
    For ASTM 120, Deduct  -4.83 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0250 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 77.65 24.08 

    For Schedule 80 Nipples, Add  47.38 
    For ASTM 120, Deduct  -6.23 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0251 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.72 8.86 

    For Schedule 80 Nipples, Add  6.14 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0252 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.60 8.86 

    For Schedule 80 Nipples, Add  3.73 
    For ASTM 120, Deduct  -0.49 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0253 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.58 8.86 

    For Schedule 80 Nipples, Add  4.85 
    For ASTM 120, Deduct  -0.64 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0254 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 19.94 9.61 

    For Schedule 80 Nipples, Add  6.36 
    For ASTM 120, Deduct  -0.84 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0255 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 22.62 10.36 

    For Schedule 80 Nipples, Add  8.05 
    For ASTM 120, Deduct  -1.06 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0256 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 24.02 10.36 

    For Schedule 80 Nipples, Add  9.64 
    For ASTM 120, Deduct  -1.27 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0257 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 31.83 13.35 

    For Schedule 80 Nipples, Add  13.40 
    For ASTM 120, Deduct  -1.76 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0258 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 50.37 16.62 

    For Schedule 80 Nipples, Add  29.05 
    For ASTM 120, Deduct  -3.82 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0259 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 64.14 20.07 

    For Schedule 80 Nipples, Add  38.79 
    For ASTM 120, Deduct  -5.10 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0260 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 82.03 24.08 

    For Schedule 80 Nipples, Add  52.37 
    For ASTM 120, Deduct  -6.89 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0261 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 34.88 8.86 

    For Schedule 80 Nipples, Add  24.57 
    For ASTM 120, Deduct  -3.23 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0262 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.09 8.86 

    For Schedule 80 Nipples, Add  6.57 
    For ASTM 120, Deduct  -0.86 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0263 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 20.69 8.86 

    For Schedule 80 Nipples, Add  8.39 
    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  4.00 
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. 
 22 11 16 00-0264 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 23.70 9.61 

    For Schedule 80 Nipples, Add  10.65 
    For ASTM 120, Deduct  -1.40 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0265 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 27.00 10.36 

    For Schedule 80 Nipples, Add  13.04 
    For ASTM 120, Deduct  -1.72 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0266 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 28.69 10.36 

    For Schedule 80 Nipples, Add  14.97 
    For ASTM 120, Deduct  -1.97 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0267 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 39.22 13.35 

    For Schedule 80 Nipples, Add  21.82 
    For ASTM 120, Deduct  -2.87 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0268 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 57.69 16.62 

    For Schedule 80 Nipples, Add  37.39 
    For ASTM 120, Deduct  -4.92 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0269 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 75.95 20.07 

    For Schedule 80 Nipples, Add  52.26 
    For ASTM 120, Deduct  -6.88 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0270 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 90.91 24.08 

    For Schedule 80 Nipples, Add  62.49 
    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0271 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 23.61 8.86 

    For Schedule 80 Nipples, Add  11.72 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0272 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 20.17 8.86 

    For Schedule 80 Nipples, Add  7.80 
    For ASTM 120, Deduct  -1.03 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0273 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 21.50 8.86 

    For Schedule 80 Nipples, Add  9.31 
    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0274 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 25.03 9.61 

    For Schedule 80 Nipples, Add  12.16 
    For ASTM 120, Deduct  -1.60 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 11 16 00-0275 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 29.24 10.36 

    For Schedule 80 Nipples, Add  15.60 
    For ASTM 120, Deduct  -2.05 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0276 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 30.86 10.36 

    For Schedule 80 Nipples, Add  17.44 
    For ASTM 120, Deduct  -2.30 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0277 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 42.48 13.35 

    For Schedule 80 Nipples, Add  25.54 
    For ASTM 120, Deduct  -3.36 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0278 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 62.27 16.62 

    For Schedule 80 Nipples, Add  42.61 
    For ASTM 120, Deduct  -5.61 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0279 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 82.40 20.07 

    For Schedule 80 Nipples, Add  59.61 
    For ASTM 120, Deduct  -7.84 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0280 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 99.63 24.08 

    For Schedule 80 Nipples, Add  72.44 
    For ASTM 120, Deduct  -9.53 
    For Work In Restricted Working Space, Add  10.83 

. 
 22 11 16 00-0281 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 24.72 8.86 

    For Schedule 80 Nipples, Add  12.98 
    For ASTM 120, Deduct  -1.71 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0282 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 21.12 8.86 

    For Schedule 80 Nipples, Add  8.88 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0283 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 22.50 8.86 

    For Schedule 80 Nipples, Add  10.45 
    For ASTM 120, Deduct  -1.38 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-0284 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 26.78 9.61 

    For Schedule 80 Nipples, Add  14.16 
    For ASTM 120, Deduct  -1.86 
    For Work In Restricted Working Space, Add  4.31 
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. 
 22 11 16 00-0285 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 31.99 10.36 

    For Schedule 80 Nipples, Add  18.73 
    For ASTM 120, Deduct  -2.46 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0286 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 33.07 10.36 

    For Schedule 80 Nipples, Add  19.96 
    For ASTM 120, Deduct  -2.63 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 11 16 00-0287 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 45.78 13.35 

    For Schedule 80 Nipples, Add  29.30 
    For ASTM 120, Deduct  -3.86 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-0288 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 66.72 16.62 

    For Schedule 80 Nipples, Add  47.69 
    For ASTM 120, Deduct  -6.27 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0289 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 88.91 20.07 

    For Schedule 80 Nipples, Add  67.03 
    For ASTM 120, Deduct  -8.82 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0290 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 108.42 24.08 

    For Schedule 80 Nipples, Add  82.46 
    For ASTM 120, Deduct  -10.85 
    For Work In Restricted Working Space, Add  10.83 

XXXXXXX 
. 
 22 11 16 00-0291  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0292 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 15.46 6.63 
    For 300 LB Rating, Add  19.30 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 11 16 00-0293 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 16.64 7.46 

    For 300 LB Rating, Add  19.37 
    For Work In Restricted Working Space, Add  3.34 

. 
 22 11 16 00-0294 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 18.48 8.31 

    For 300 LB Rating, Add  21.28 
    For Work In Restricted Working Space, Add  3.73 

. 
 22 11 16 00-0295 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 23.37 9.43 

    For 300 LB Rating, Add  32.40 
    For Work In Restricted Working Space, Add  4.23 

. 
 22 11 16 00-0296 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 28.38 10.55 

    For 300 LB Rating, Add  43.45 
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-0297 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 36.08 13.44 

    For 300 LB Rating, Add  55.27 
    For Work In Restricted Working Space, Add  6.05 

. 
 22 11 16 00-0298 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 60.88 19.89 

    For 300 LB Rating, Add  107.23 
    For Work In Restricted Working Space, Add  8.96 

. 
 22 11 16 00-0299 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 83.31 26.23 

    For 300 LB Rating, Add  151.96 
    For Work In Restricted Working Space, Add  11.79 

. 
 22 11 16 00-0300 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 133.44 28.06 

    For 300 LB Rating, Add  313.08 
    For Work In Restricted Working Space, Add  12.63 

. 
 22 11 16 00-0301 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 211.52 29.32 

    For 300 LB Rating, Add  572.41 
    For Work In Restricted Working Space, Add  13.18 

. 
 22 11 16 00-0302 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 227.10 30.58 

    For 300 LB Rating, Add  618.73 
    For Work In Restricted Working Space, Add  13.78 

XXXXXXX 
. 
 22 11 16 00-0303  Galvanized Malleable Iron Bushing (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0304 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 38.55 17.55 
    For Work In Restricted Working Space, Add  7.91 

. 
 22 11 16 00-0305 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 42.57 18.67 

    For Work In Restricted Working Space, Add  8.40 
. 

 22 11 16 00-0306 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 43.29 19.69 
    For Work In Restricted Working Space, Add  8.85 

. 
 22 11 16 00-0307 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 50.45 20.07 

    For Work In Restricted Working Space, Add  9.02 
. 

 22 11 16 00-0308 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 50.09 21.01 
    For Work In Restricted Working Space, Add  9.46 

. 
 22 11 16 00-0309 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 51.72 22.12 

    For Work In Restricted Working Space, Add  9.95 
. 

 22 11 16 00-0310 EA 1-1/2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 59.25 21.56 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 11 16 00-0311 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 60.74 22.50 

    For Work In Restricted Working Space, Add  10.14 
. 

 22 11 16 00-0312 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 59.72 23.62 
    For Work In Restricted Working Space, Add  10.63 

. 
 22 11 16 00-0313 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ................................................................................................. 59.89 25.02 

    For Work In Restricted Working Space, Add  11.24 
. 

 22 11 16 00-0314 EA 2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 71.34 25.11 
    For Work In Restricted Working Space, Add  11.30 
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. 
 22 11 16 00-0315 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 70.48 26.14 

    For Work In Restricted Working Space, Add  11.75 
. 

 22 11 16 00-0316 EA 2" x 1", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................................. 70.39 27.16 
    For Work In Restricted Working Space, Add  12.23 

. 
 22 11 16 00-0317 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 72.45 28.56 

    For Work In Restricted Working Space, Add  12.85 
. 

 22 11 16 00-0318 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 71.06 30.05 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 11 16 00-0319 EA 2-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 99.98 34.17 

    For Work In Restricted Working Space, Add  15.38 
. 

 22 11 16 00-0320 EA 2-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 101.60 35.29 
    For Work In Restricted Working Space, Add  15.87 

. 
 22 11 16 00-0321 EA 2-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 103.66 36.59 

    For Work In Restricted Working Space, Add  16.49 
. 

 22 11 16 00-0322 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 105.01 38.18 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 11 16 00-0323 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 104.92 41.72 

    For Work In Restricted Working Space, Add  18.77 
. 

 22 11 16 00-0324 EA 3" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 127.36 42.00 
    For Work In Restricted Working Space, Add  18.92 

. 
 22 11 16 00-0325 EA 3" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 128.98 43.12 

    For Work In Restricted Working Space, Add  19.40 
. 

 22 11 16 00-0326 EA 3" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 131.04 44.52 
    For Work In Restricted Working Space, Add  20.02 

. 
 22 11 16 00-0327 EA 3" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 132.03 46.01 

    For Work In Restricted Working Space, Add  20.70 
. 

 22 11 16 00-0328 EA 3" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 131.50 49.56 
    For Work In Restricted Working Space, Add  22.31 

. 
 22 11 16 00-0329 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 146.93 57.68 

    For Work In Restricted Working Space, Add  25.94 
. 

 22 11 16 00-0330 EA 4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 200.86 44.03 
    For Work In Restricted Working Space, Add  19.83 

. 
 22 11 16 00-0331 EA 4" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 202.42 45.11 

    For Work In Restricted Working Space, Add  20.30 
. 

 22 11 16 00-0332 EA 4" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 204.41 46.46 
    For Work In Restricted Working Space, Add  20.90 

. 
 22 11 16 00-0333 EA 4" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 206.58 47.91 

    For Work In Restricted Working Space, Add  21.55 
. 

 22 11 16 00-0334 EA 4" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 195.90 51.33 
    For Work In Restricted Working Space, Add  23.10 

. 
 22 11 16 00-0335 EA 4" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 223.47 59.18 

    For Work In Restricted Working Space, Add  26.61 
. 

 22 11 16 00-0336 EA 4" x 3", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 225.96 66.76 
    For Work In Restricted Working Space, Add  30.03 

XXXXXXX 
. 
 22 11 16 00-0337  Galvanized Malleable Iron Floor Flange (22 11 16 00-0013) 

Note: Excludes fasteners to floor or wall. See CSI section 05 05 19 00-0001 for anchors. 
. 
. 

 22 11 16 00-0338 EA 1/2", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 56.99 34.11 
. 

 22 11 16 00-0339 EA 3/4", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 62.31 37.33 
. 

 22 11 16 00-0340 EA 1", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 71.48 42.19 
. 

 22 11 16 00-0341 EA 1-1/4", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 74.26 43.69 
. 

 22 11 16 00-0342 EA 1-1/2", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 80.82 47.51 
. 

 22 11 16 00-0343 EA 2", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 86.83 49.56 

XXXXXXX 
. 
 22 11 16 00-0344  Galvanized Cast Iron Flanges (22 11 16 00-0013) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0345 EA 3/4", 125 LB, Galvanized Cast Iron Flange ......................................................................................................................... 105.19 37.33 
    For Work In Restricted Working Space, Add  16.80 

. 
 22 11 16 00-0346 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 101.36 42.19 

    For Work In Restricted Working Space, Add  18.98 
. 

 22 11 16 00-0347 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ........................................................................................................................ 85.62 43.69 
    For Work In Restricted Working Space, Add  19.65 

. 
 22 11 16 00-0348 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 116.00 47.51 

    For Work In Restricted Working Space, Add  21.38 
. 

 22 11 16 00-0349 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 113.70 49.56 
    For Work In Restricted Working Space, Add  22.31 

. 
 22 11 16 00-0350 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 132.03 57.40 

    For Work In Restricted Working Space, Add  25.80 
. 

 22 11 16 00-0351 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 233.43 72.81 
    For Work In Restricted Working Space, Add  32.74 

. 
 22 11 16 00-0352 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 313.59 96.26 

    For Work In Restricted Working Space, Add  43.29 
. 

 22 11 16 00-0353 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 437.55 114.58 
    For Work In Restricted Working Space, Add  51.54 

. 
 22 11 16 00-0354 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 481.41 131.63 

    For Work In Restricted Working Space, Add  59.21 
. 

 22 11 16 00-0355 EA 8", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 447.63 150.43 
    For Work In Restricted Working Space, Add  67.66 

XXXXXXX 
. 
 22 11 16 00-0356  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
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. 

. 
 22 11 16 00-0357 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 30.41  

    For Work In Restricted Working Space, Add  9.12 
. 

 22 11 16 00-0358 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 33.44  
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0359 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 36.49  

    For Work In Restricted Working Space, Add  10.95 
. 

 22 11 16 00-0360 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 39.53  
    For Work In Restricted Working Space, Add  11.86 

. 
 22 11 16 00-0361 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 41.55  

    For Work In Restricted Working Space, Add  12.47 
. 

 22 11 16 00-0362 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 43.58  
    For Work In Restricted Working Space, Add  13.07 

. 
 22 11 16 00-0363 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 45.61  

    For Work In Restricted Working Space, Add  13.68 
. 

 22 11 16 00-0364 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 47.63  
    For Work In Restricted Working Space, Add  14.29 

. 
 22 11 16 00-0365 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 49.66  

    For Work In Restricted Working Space, Add  14.90 
. 

 22 11 16 00-0366 EA 6", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 53.71  
    For Work In Restricted Working Space, Add  16.11 

. 
 22 11 16 00-0367 EA 8", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 57.76  

    For Work In Restricted Working Space, Add  17.33 

XXXXXXX 
. 
 22 11 16 00-0368  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0899 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0369  Copper Tube/Pipe (22 11 16 00-0368) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0370  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0371 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................4.56 2.28 
    For Medical/Oxygen Service Tubing, Add  0.09 
    For <20, Add  0.11 
    For >150, Deduct  -0.23 
    For Work In Restricted Working Space, Add  1.03 

. 
 22 11 16 00-0372 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................5.23 2.37 

    For Medical/Oxygen Service Tubing, Add  0.13 
    For <20, Add  0.17 
    For >150, Deduct  -0.33 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0373 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................5.70 2.47 

    For Medical/Oxygen Service Tubing, Add  0.16 
    For <20, Add  0.20 
    For >150, Deduct  -0.40 
    For Work In Restricted Working Space, Add  1.11 

. 
 22 11 16 00-0374 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................7.17 2.62 

    For Medical/Oxygen Service Tubing, Add  0.26 
    For <20, Add  0.32 
    For >150, Deduct  -0.65 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0375 LF 1" Hard Drawn Type L Copper Tube/Pipe ...............................................................................................................................9.09 2.95 

    For Medical/Oxygen Service Tubing, Add  0.37 
    For <20, Add  0.47 
    For >150, Deduct  -0.93 
    For Work In Restricted Working Space, Add  1.33 

. 
 22 11 16 00-0376 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 13.01 4.38 

    For Medical/Oxygen Service Tubing, Add  0.52 
    For <20, Add  0.64 
    For >150, Deduct  -1.29 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 11 16 00-0377 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 15.63 4.90 

    For Medical/Oxygen Service Tubing, Add  0.66 
    For <20, Add  0.83 
    For >150, Deduct  -1.66 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 11 16 00-0378 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 22.16 6.04 

    For Medical/Oxygen Service Tubing, Add  1.05 
    For <20, Add  1.31 
    For >150, Deduct  -2.62 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 11 16 00-0379 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 40.28 7.10 

    For Medical/Oxygen Service Tubing, Add  1.52 
    For <20, Add  1.89 
    For >150, Deduct  -3.79 
    For Work In Restricted Working Space, Add  6.40 

. 
 22 11 16 00-0380 LF 3" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 50.35 8.37 

    For Medical/Oxygen Service Tubing, Add  2.02 
    For <20, Add  2.53 
    For >150, Deduct  -5.05 
    For Work In Restricted Working Space, Add  7.53 

. 
 22 11 16 00-0381 LF 4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 73.34 9.45 

    For Medical/Oxygen Service Tubing, Add  3.60 
    For <20, Add  4.50 
    For >150, Deduct  -9.00 
    For Work In Restricted Working Space, Add  8.50 
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. 
 22 11 16 00-0382 LF 5" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 112.04 10.85 

    For Medical/Oxygen Service Tubing, Add  6.36 
    For <20, Add  7.95 
    For >150, Deduct  -15.90 
    For Work In Restricted Working Space, Add  9.76 

. 
 22 11 16 00-0383 LF 6" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 155.01 16.81 

    For Medical/Oxygen Service Tubing, Add  8.37 
    For <20, Add  10.46 
    For >150, Deduct  -20.92 
    For Work In Restricted Working Space, Add  15.12 

. 
 22 11 16 00-0384 LF 8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 253.18 18.69 

    For Medical/Oxygen Service Tubing, Add  15.77 
    For <20, Add  19.72 
    For >150, Deduct  -39.43 
    For Work In Restricted Working Space, Add  16.81 

XXXXXXX 
. 
 22 11 16 00-0385  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0386 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 4.95 2.45 
    For Medical/Oxygen Service Tubing, Add  0.10 
    For <20, Add  0.13 
    For >150, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.10 

. 
 22 11 16 00-0387 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 6.50 2.55 

    For Medical/Oxygen Service Tubing, Add  0.18 
    For <20, Add  0.23 
    For >150, Deduct  -0.46 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0388 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 6.79 2.65 

    For Medical/Oxygen Service Tubing, Add  0.22 
    For <20, Add  0.27 
    For >150, Deduct  -0.54 
    For Work In Restricted Working Space, Add  1.23 

. 
 22 11 16 00-0389 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 9.61 2.82 

    For Medical/Oxygen Service Tubing, Add  0.39 
    For <20, Add  0.49 
    For >150, Deduct  -0.97 
    For Work In Restricted Working Space, Add  1.42 

. 
 22 11 16 00-0390 LF 1" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 11.52 3.17 

    For Medical/Oxygen Service Tubing, Add  0.52 
    For <20, Add  0.65 
    For >150, Deduct  -1.29 
    For Work In Restricted Working Space, Add  1.52 

. 
 22 11 16 00-0391 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 15.22 4.72 

    For Medical/Oxygen Service Tubing, Add  0.64 
    For <20, Add  0.81 
    For >150, Deduct  -1.61 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 11 16 00-0392 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 18.37 5.26 

    For Medical/Oxygen Service Tubing, Add  0.83 
    For <20, Add  1.03 
    For >150, Deduct  -2.07 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 11 16 00-0393 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 25.72 6.50 

    For Medical/Oxygen Service Tubing, Add  1.27 
    For <20, Add  1.59 
    For >150, Deduct  -3.17 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 11 16 00-0394 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 45.08 7.63 

    For Medical/Oxygen Service Tubing, Add  1.89 
    For <20, Add  2.37 
    For >150, Deduct  -4.73 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0395 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 59.95 9.00 

    For Medical/Oxygen Service Tubing, Add  2.59 
    For <20, Add  3.23 
    For >150, Deduct  -6.47 
    For Work In Restricted Working Space, Add  8.29 

. 
 22 11 16 00-0396 LF 4" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 88.91 10.15 

    For Medical/Oxygen Service Tubing, Add  4.61 
    For <20, Add  5.76 
    For >150, Deduct  -11.52 
    For Work In Restricted Working Space, Add  9.39 

. 
 22 11 16 00-0397 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 142.53 11.66 

    For Medical/Oxygen Service Tubing, Add  8.45 
    For <20, Add  10.56 
    For >150, Deduct  -21.12 
    For Work In Restricted Working Space, Add  11.08 

. 
 22 11 16 00-0398 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 211.05 18.07 

    For Medical/Oxygen Service Tubing, Add  12.12 
    For <20, Add  15.15 
    For >150, Deduct  -30.30 
    For Work In Restricted Working Space, Add  17.87 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 11 Facility Water Distribution 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 22 - 52 County of San Bernardino

. 
 22 11 16 00-0399 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 349.30 20.09 

    For Medical/Oxygen Service Tubing, Add  22.70 
    For <20, Add  28.37 
    For >150, Deduct  -56.74 
    For Work In Restricted Working Space, Add  19.68 

XXXXXXX 
. 
 22 11 16 00-0400  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0401 LF 3/8" Hard Drawn Type M Copper Tube/Pipe ...........................................................................................................................4.38 2.14 
    For <20, Add  0.13 
    For >150, Deduct  -0.26 
    For Work In Restricted Working Space, Add  0.92 

. 
 22 11 16 00-0402 LF 1/2" Hard Drawn Type M Copper Tube/Pipe ...........................................................................................................................4.64 2.23 

    For <20, Add  0.15 
    For >150, Deduct  -0.29 
    For Work In Restricted Working Space, Add  0.95 

. 
 22 11 16 00-0403 LF 3/4" Hard Drawn Type M Copper Tube/Pipe ...........................................................................................................................5.76 2.36 

    For <20, Add  0.24 
    For >150, Deduct  -0.47 
    For Work In Restricted Working Space, Add  1.02 

. 
 22 11 16 00-0404 LF 1" Hard Drawn Type M Copper Tube/Pipe ..............................................................................................................................7.43 2.65 

    For <20, Add  0.37 
    For >150, Deduct  -0.73 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0405 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe ...................................................................................................................... 11.14 3.95 

    For <20, Add  0.53 
    For >150, Deduct  -1.06 
    For Work In Restricted Working Space, Add  1.75 

. 
 22 11 16 00-0406 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ...................................................................................................................... 14.02 4.40 

    For <20, Add  0.73 
    For >150, Deduct  -1.47 
    For Work In Restricted Working Space, Add  2.01 

. 
 22 11 16 00-0407 LF 2" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 19.83 5.43 

    For <20, Add  1.15 
    For >150, Deduct  -2.31 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 11 16 00-0408 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ...................................................................................................................... 36.89 6.39 

    For <20, Add  1.67 
    For >150, Deduct  -3.35 
    For Work In Restricted Working Space, Add  6.05 

. 
 22 11 16 00-0409 LF 3" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 44.89 7.53 

    For <20, Add  2.23 
    For >150, Deduct  -4.45 
    For Work In Restricted Working Space, Add  6.79 

. 
 22 11 16 00-0410 LF 4" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 68.10 8.50 

    For <20, Add  4.17 
    For >150, Deduct  -8.34 
    For Work In Restricted Working Space, Add  7.93 

. 
 22 11 16 00-0411 LF 5" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 111.41 9.76 

    For <20, Add  8.09 
    For >150, Deduct  -16.18 
    For Work In Restricted Working Space, Add  9.15 

. 
 22 11 16 00-0412 LF 6" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 155.33 15.13 

    For <20, Add  10.81 
    For >150, Deduct  -21.62 
    For Work In Restricted Working Space, Add  14.18 

. 
 22 11 16 00-0413 LF 8" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 256.79 16.82 

    For <20, Add  20.48 
    For >150, Deduct  -40.97 
    For Work In Restricted Working Space, Add  15.59 

XXXXXXX 
. 
 22 11 16 00-0414  Soft Drawn Type L Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0415 LF 1/4" Soft Drawn Type L Copper Tube .....................................................................................................................................4.89 2.28 
    For <20, Add  0.15 
    For >150, Deduct  -0.29 
    For Work In Restricted Working Space, Add  1.03 

. 
 22 11 16 00-0416 LF 3/8" Soft Drawn Type L Copper Tube .....................................................................................................................................5.84 2.37 

    For <20, Add  0.23 
    For >150, Deduct  -0.46 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0417 LF 1/2" Soft Drawn Type L Copper Tube .....................................................................................................................................6.77 2.47 

    For <20, Add  0.31 
    For >150, Deduct  -0.61 
    For Work In Restricted Working Space, Add  1.11 

. 
 22 11 16 00-0418 LF 5/8" Soft Drawn Type L Copper Tube .....................................................................................................................................7.75 2.55 

    For <20, Add  0.39 
    For >150, Deduct  -0.79 
    For Work In Restricted Working Space, Add  1.15 

. 
 22 11 16 00-0419 LF 3/4" Soft Drawn Type L Copper Tube .....................................................................................................................................8.63 2.62 

    For <20, Add  0.47 
    For >150, Deduct  -0.94 
    For Work In Restricted Working Space, Add  1.18 

NOT FOR BID
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. 
 22 11 16 00-0420 LF 1" Soft Drawn Type L Copper Tube ...................................................................................................................................... 10.92 2.95 

    For <20, Add  0.65 
    For >150, Deduct  -1.30 
    For Work In Restricted Working Space, Add  1.33 

. 
 22 11 16 00-0421 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 15.12 4.38 

    For <20, Add  0.86 
    For >150, Deduct  -1.71 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 11 16 00-0422 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 18.93 4.90 

    For <20, Add  1.16 
    For >150, Deduct  -2.32 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 11 16 00-0423 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 27.48 6.04 

    For <20, Add  1.84 
    For >150, Deduct  -3.69 
    For Work In Restricted Working Space, Add  2.72 

XXXXXXX 
. 
 22 11 16 00-0424  Soft Drawn Type K Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0425 LF 1/4" Soft Drawn Type K Copper Tube ..................................................................................................................................... 5.04 2.28 
    For <20, Add  0.16 
    For >150, Deduct  -0.32 
    For Work In Restricted Working Space, Add  1.03 

. 
 22 11 16 00-0426 LF 3/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 6.32 2.37 

    For <20, Add  0.28 
    For >150, Deduct  -0.55 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0427 LF 1/2" Soft Drawn Type K Copper Tube ..................................................................................................................................... 7.17 2.47 

    For <20, Add  0.35 
    For >150, Deduct  -0.69 
    For Work In Restricted Working Space, Add  1.11 

. 
 22 11 16 00-0428 LF 5/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 7.94 2.55 

    For <20, Add  0.41 
    For >150, Deduct  -0.82 
    For Work In Restricted Working Space, Add  1.15 

. 
 22 11 16 00-0429 LF 3/4" Soft Drawn Type K Copper Tube ................................................................................................................................... 10.34 2.62 

    For <20, Add  0.64 
    For >150, Deduct  -1.28 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0430 LF 1" Soft Drawn Type K Copper Tube ...................................................................................................................................... 12.91 2.95 

    For <20, Add  0.85 
    For >150, Deduct  -1.70 
    For Work In Restricted Working Space, Add  1.33 

. 
 22 11 16 00-0431 LF 1-1/4" Soft Drawn Type K Copper Tube ................................................................................................................................ 16.58 4.38 

    For <20, Add  1.00 
    For >150, Deduct  -2.00 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 11 16 00-0432 LF 1-1/2" Soft Drawn Type K Copper Tube ................................................................................................................................ 21.26 4.90 

    For <20, Add  1.39 
    For >150, Deduct  -2.78 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 11 16 00-0433 LF 2" Soft Drawn Type K Copper Tube ...................................................................................................................................... 30.68 6.04 

    For <20, Add  2.16 
    For >150, Deduct  -4.33 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 11 16 00-0434 LF 2-1/2" Soft Drawn Type K Copper Tube ................................................................................................................................ 43.30 7.25 

    For <20, Add  3.24 
    For >150, Deduct  -6.49 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 11 16 00-0435 LF 3" Soft Drawn Type K Copper Tube ...................................................................................................................................... 57.95 8.55 

    For <20, Add  4.51 
    For >150, Deduct  -9.03 
    For Work In Restricted Working Space, Add  3.85 

XXXXXXX 
. 
 22 11 16 00-0436  Copper And Brass Fittings (22 11 16 00-0368) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0437  90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0438 EA 1/4" 90 Degree Copper Elbow............................................................................................................................................... 24.36 13.52 
    For Silver Solder Instead Of 95/5 Solder, Add  3.25 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Street Fitting, Add  1.64 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0439 EA 3/8" 90 Degree Copper Elbow............................................................................................................................................... 28.64 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  3.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Street Fitting, Add  1.73 
    For Work In Restricted Working Space, Add  7.30 

NOT FOR BID
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. 
 22 11 16 00-0440 EA 1/2" 90 Degree Copper Elbow ............................................................................................................................................... 34.84 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Street Fitting, Add  0.56 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0441 EA 3/4" 90 Degree Copper Elbow ............................................................................................................................................... 44.70 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  6.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Street Fitting, Add  1.26 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0442 EA 1" 90 Degree Copper Elbow .................................................................................................................................................. 57.37 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  7.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Street Fitting, Add  3.08 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0443 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 65.24 35.88 

    For Silver Solder Instead Of 95/5 Solder, Add  8.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.06 
    For Street Fitting, Add  4.61 
    For Work In Restricted Working Space, Add  16.11 

. 
 22 11 16 00-0444 EA 1-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 76.81 39.22 

    For Silver Solder Instead Of 95/5 Solder, Add  9.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.82 
    For Street Fitting, Add  7.21 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 11 16 00-0445 EA 2" 90 Degree Copper Elbow .................................................................................................................................................. 98.73 43.98 

    For Silver Solder Instead Of 95/5 Solder, Add  11.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.88 
    For Street Fitting, Add  13.14 
    For Work In Restricted Working Space, Add  19.76 

. 
 22 11 16 00-0446 EA 2-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 131.64 44.80 

    For Silver Solder Instead Of 95/5 Solder, Add  13.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.08 
    For Work In Restricted Working Space, Add  20.16 

. 
 22 11 16 00-0447 EA 3" 90 Degree Copper Elbow ................................................................................................................................................ 171.15 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  16.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 11 16 00-0448 EA 4" 90 Degree Copper Elbow ................................................................................................................................................ 334.38 75.98 

    For Silver Solder Instead Of 95/5 Solder, Add  28.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.08 
    For Work In Restricted Working Space, Add  34.16 

. 
 22 11 16 00-0449 EA 5" 90 Degree Copper Elbow ............................................................................................................................................. 1,079.66 103.98 

    For Silver Solder Instead Of 95/5 Solder, Add  69.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -61.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.38 
    For Work In Restricted Working Space, Add  46.76 

. 
 22 11 16 00-0450 EA 6" 90 Degree Copper Elbow ............................................................................................................................................. 1,458.30 151.31 

    For Silver Solder Instead Of 95/5 Solder, Add  95.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -84.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  34.02 
    For Work In Restricted Working Space, Add  68.05 

. 
 22 11 16 00-0451 EA 8" 90 Degree Copper Elbow ............................................................................................................................................. 4,858.28 201.71 

    For Silver Solder Instead Of 95/5 Solder, Add  273.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -258.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  45.36 
    For Work In Restricted Working Space, Add  90.73 

XXXXXXX 
. 
 22 11 16 00-0452  90 Degree Brass Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0453 EA 1/2" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 42.24 22.29 
    For Silver Solder Instead Of 95/5 Solder, Add  5.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0454 EA 3/4" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 67.21 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  7.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0455 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 49.48 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Work In Restricted Working Space, Add  10.03 

NOT FOR BID
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. 
 22 11 16 00-0456 EA 3/8" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 37.48 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  4.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0457 EA 1/2" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 42.86 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0458 EA 3/4" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 58.14 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  7.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0459 EA 1" Drop Ear 90 Degree Brass Elbow, Solder X Threaded ................................................................................................... 102.62 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  10.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

XXXXXXX 
. 
 22 11 16 00-0460  Reducing 90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0461 EA 1/2" Reducing 90 Degree Copper Elbow .............................................................................................................................. 44.81 22.29 
    For Silver Solder Instead Of 95/5 Solder, Add  5.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0462 EA 3/4" Reducing 90 Degree Copper Elbow .............................................................................................................................. 49.61 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  6.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0463 EA 1" Reducing 90 Degree Copper Elbow ................................................................................................................................. 64.46 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  8.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0464 EA 1-1/4" Reducing 90 Degree Copper Elbow ........................................................................................................................... 91.40 35.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.06 
    For Work In Restricted Working Space, Add  16.11 

. 
 22 11 16 00-0465 EA 1-1/2" Reducing 90 Degree Copper Elbow ......................................................................................................................... 108.31 39.22 

    For Silver Solder Instead Of 95/5 Solder, Add  11.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.82 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 11 16 00-0466 EA 2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 132.53 43.98 

    For Silver Solder Instead Of 95/5 Solder, Add  13.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.88 
    For Work In Restricted Working Space, Add  19.76 

XXXXXXX 
. 
 22 11 16 00-0467  45 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0468 EA 1/4" 45 Degree Copper Elbow............................................................................................................................................... 27.90 13.52 
    For Silver Solder Instead Of 95/5 Solder, Add  3.42 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Street Fitting, Add  3.05 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0469 EA 3/8" 45 Degree Copper Elbow............................................................................................................................................... 30.86 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  3.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Street Fitting, Add  2.62 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0470 EA 1/2" 45 Degree Copper Elbow............................................................................................................................................... 36.01 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Street Fitting, Add  1.03 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0471 EA 3/4" 45 Degree Copper Elbow............................................................................................................................................... 45.95 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  6.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Street Fitting, Add  1.76 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0472 EA 1" 45 Degree Copper Elbow.................................................................................................................................................. 60.64 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  8.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Street Fitting, Add  4.39 
    For Work In Restricted Working Space, Add  14.90 

NOT FOR BID
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. 
 22 11 16 00-0473 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 68.58 35.88 

    For Silver Solder Instead Of 95/5 Solder, Add  8.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.06 
    For Street Fitting, Add  5.95 
    For Work In Restricted Working Space, Add  16.11 

. 
 22 11 16 00-0474 EA 1-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 77.04 39.22 

    For Silver Solder Instead Of 95/5 Solder, Add  9.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.82 
    For Street Fitting, Add  7.30 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 11 16 00-0475 EA 2" 45 Degree Copper Elbow .................................................................................................................................................. 96.32 43.98 

    For Silver Solder Instead Of 95/5 Solder, Add  11.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.88 
    For Work In Restricted Working Space, Add  19.76 

. 
 22 11 16 00-0476 EA 2-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 130.87 44.80 

    For Silver Solder Instead Of 95/5 Solder, Add  13.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.08 
    For Work In Restricted Working Space, Add  20.16 

. 
 22 11 16 00-0477 EA 3" 45 Degree Copper Elbow ................................................................................................................................................ 174.74 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  16.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 11 16 00-0478 EA 4" 45 Degree Copper Elbow ................................................................................................................................................ 315.30 75.98 

    For Silver Solder Instead Of 95/5 Solder, Add  27.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.08 
    For Work In Restricted Working Space, Add  34.16 

. 
 22 11 16 00-0479 EA 5" 45 Degree Copper Elbow ................................................................................................................................................ 935.97 103.98 

    For Silver Solder Instead Of 95/5 Solder, Add  62.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -54.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.38 
    For Work In Restricted Working Space, Add  46.76 

. 
 22 11 16 00-0480 EA 6" 45 Degree Copper Elbow ............................................................................................................................................. 1,456.20 151.31 

    For Silver Solder Instead Of 95/5 Solder, Add  95.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -84.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  34.02 
    For Work In Restricted Working Space, Add  68.05 

. 
 22 11 16 00-0481 EA 8" 45 Degree Copper Elbow ............................................................................................................................................. 4,479.80 201.71 

    For Silver Solder Instead Of 95/5 Solder, Add  254.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -239.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  45.36 
    For Work In Restricted Working Space, Add  90.73 

XXXXXXX 
. 
 22 11 16 00-0482  Straight Copper And Brass Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0483 EA 1/4" Straight Copper Tee ....................................................................................................................................................... 38.98 20.27 
    For Silver Solder Instead Of 95/5 Solder, Add  4.99 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.56 
    For Work In Restricted Working Space, Add  9.12 

. 
 22 11 16 00-0484 EA 3/8" Straight Copper Tee ....................................................................................................................................................... 43.38 24.32 

    For Silver Solder Instead Of 95/5 Solder, Add  5.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.47 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 11 16 00-0485 EA 1/2" Straight Copper Tee ....................................................................................................................................................... 53.09 33.85 

    For Silver Solder Instead Of 95/5 Solder, Add  7.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.60 
    For Work In Restricted Working Space, Add  15.20 

. 
 22 11 16 00-0486 EA 3/4" Straight Copper Tee ....................................................................................................................................................... 68.59 41.96 

    For Silver Solder Instead Of 95/5 Solder, Add  9.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.42 
    For Work In Restricted Working Space, Add  18.85 

. 
 22 11 16 00-0487 EA 1" Straight Copper Tee .......................................................................................................................................................... 92.33 50.06 

    For Silver Solder Instead Of 95/5 Solder, Add  12.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.37 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.25 
    For Work In Restricted Working Space, Add  22.50 

. 
 22 11 16 00-0488 EA 1-1/4" Straight Copper Tee ................................................................................................................................................. 105.21 54.12 

    For Silver Solder Instead Of 95/5 Solder, Add  13.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.16 
    For Work In Restricted Working Space, Add  24.32 

. 
 22 11 16 00-0489 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 124.69 58.78 

    For Silver Solder Instead Of 95/5 Solder, Add  15.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.23 
    For Work In Restricted Working Space, Add  26.45 
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. 
 22 11 16 00-0490 EA 2" Straight Copper Tee ....................................................................................................................................................... 157.38 66.28 

    For Silver Solder Instead Of 95/5 Solder, Add  17.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.90 
    For Work In Restricted Working Space, Add  29.80 

. 
 22 11 16 00-0491 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 215.67 67.20 

    For Silver Solder Instead Of 95/5 Solder, Add  20.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.12 
    For Work In Restricted Working Space, Add  30.24 

. 
 22 11 16 00-0492 EA 3" Straight Copper Tee ....................................................................................................................................................... 296.84 80.93 

    For Silver Solder Instead Of 95/5 Solder, Add  26.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.20 
    For Work In Restricted Working Space, Add  36.40 

. 
 22 11 16 00-0493 EA 4" Straight Copper Tee ....................................................................................................................................................... 594.63 113.32 

    For Silver Solder Instead Of 95/5 Solder, Add  46.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  25.48 
    For Work In Restricted Working Space, Add  50.96 

. 
 22 11 16 00-0494 EA 5" Straight Copper Tee .................................................................................................................................................... 1,620.90 155.04 

    For Silver Solder Instead Of 95/5 Solder, Add  104.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -92.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  34.86 
    For Work In Restricted Working Space, Add  69.72 

. 
 22 11 16 00-0495 EA 6" Straight Copper Tee .................................................................................................................................................... 2,238.73 227.28 

    For Silver Solder Instead Of 95/5 Solder, Add  146.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -128.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  51.10 
    For Work In Restricted Working Space, Add  102.21 

. 
 22 11 16 00-0496 EA 8" Straight Copper Tee .................................................................................................................................................... 7,775.25 302.61 

    For Silver Solder Instead Of 95/5 Solder, Add  434.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -411.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  68.04 
    For Work In Restricted Working Space, Add  136.09 

. 
 22 11 16 00-0497 EA 1/2" Cast Bronze Drop Ear Tee ............................................................................................................................................. 65.52 33.85 

    For Silver Solder Instead Of 95/5 Solder, Add  8.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.60 
    For Work In Restricted Working Space, Add  15.20 

XXXXXXX 
. 
 22 11 16 00-0498  Reducing Copper Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0499 EA 3/8" Reducing Copper Tee .................................................................................................................................................... 46.06 21.59 
    For Silver Solder Instead Of 95/5 Solder, Add  5.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.86 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0500 EA 1/2" Reducing Copper Tee .................................................................................................................................................... 57.60 30.41 

    For Silver Solder Instead Of 95/5 Solder, Add  7.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 11 16 00-0501 EA 3/4" Reducing Copper Tee .................................................................................................................................................... 64.89 39.22 

    For Silver Solder Instead Of 95/5 Solder, Add  9.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.82 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 11 16 00-0502 EA 1" Reducing Copper Tee ....................................................................................................................................................... 90.37 47.33 

    For Silver Solder Instead Of 95/5 Solder, Add  11.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.64 
    For Work In Restricted Working Space, Add  21.28 

. 
 22 11 16 00-0503 EA 1-1/4" Reducing Copper Tee .............................................................................................................................................. 106.50 51.38 

    For Silver Solder Instead Of 95/5 Solder, Add  13.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.55 
    For Work In Restricted Working Space, Add  23.11 

. 
 22 11 16 00-0504 EA 1-1/2" Reducing Copper Tee .............................................................................................................................................. 125.78 56.15 

    For Silver Solder Instead Of 95/5 Solder, Add  14.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.62 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 11 16 00-0505 EA 2" Reducing Copper Tee ..................................................................................................................................................... 154.50 62.83 

    For Silver Solder Instead Of 95/5 Solder, Add  17.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.14 
    For Work In Restricted Working Space, Add  28.28 

. 
 22 11 16 00-0506 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 222.91 64.78 

    For Silver Solder Instead Of 95/5 Solder, Add  20.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.56 
    For Work In Restricted Working Space, Add  29.12 
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. 
 22 11 16 00-0507 EA 3" Reducing Copper Tee ..................................................................................................................................................... 318.66 74.67 

    For Silver Solder Instead Of 95/5 Solder, Add  27.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.80 
    For Work In Restricted Working Space, Add  33.60 

. 
 22 11 16 00-0508 EA 4" Reducing Copper Tee ..................................................................................................................................................... 573.18 92.13 

    For Silver Solder Instead Of 95/5 Solder, Add  42.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -35.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.72 
    For Work In Restricted Working Space, Add  41.45 

XXXXXXX 
. 
 22 11 16 00-0509  Copper Couplings (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0510 EA 1/4" Copper Coupling ............................................................................................................................................................ 21.09 13.52 
    For Silver Solder Instead Of 95/5 Solder, Add  3.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0511 EA 3/8" Copper Coupling ............................................................................................................................................................ 25.41 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  3.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0512 EA 1/2" Copper Coupling ............................................................................................................................................................ 34.34 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.02 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0513 EA 3/4" Copper Coupling ............................................................................................................................................................ 43.38 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  6.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0514 EA 1" Copper Coupling ............................................................................................................................................................... 53.28 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  7.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0515 EA 1-1/4" Copper Coupling ......................................................................................................................................................... 60.10 35.88 

    For Silver Solder Instead Of 95/5 Solder, Add  8.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.06 
    For Work In Restricted Working Space, Add  16.11 

. 
 22 11 16 00-0516 EA 1-1/2" Copper Coupling ......................................................................................................................................................... 67.23 39.22 

    For Silver Solder Instead Of 95/5 Solder, Add  9.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.82 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 11 16 00-0517 EA 2" Copper Coupling ............................................................................................................................................................... 79.93 43.58 

    For Silver Solder Instead Of 95/5 Solder, Add  10.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.88 
    For Work In Restricted Working Space, Add  19.76 

. 
 22 11 16 00-0518 EA 2-1/2" Copper Coupling ......................................................................................................................................................... 92.36 42.37 

    For Silver Solder Instead Of 95/5 Solder, Add  10.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.52 
    For Work In Restricted Working Space, Add  19.04 

. 
 22 11 16 00-0519 EA 3" Copper Coupling ............................................................................................................................................................. 115.87 51.34 

    For Silver Solder Instead Of 95/5 Solder, Add  13.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.48 
    For Work In Restricted Working Space, Add  22.96 

. 
 22 11 16 00-0520 EA 4" Copper Coupling ............................................................................................................................................................. 189.31 69.07 

    For Silver Solder Instead Of 95/5 Solder, Add  19.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.40 
    For Work In Restricted Working Space, Add  30.80 

. 
 22 11 16 00-0521 EA 5" Copper Coupling ............................................................................................................................................................. 320.57 126.00 

    For Silver Solder Instead Of 95/5 Solder, Add  30.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.00 
    For Work In Restricted Working Space, Add  42.00 

. 
 22 11 16 00-0522 EA 6" Copper Coupling ............................................................................................................................................................. 503.74 136.92 

    For Silver Solder Instead Of 95/5 Solder, Add  45.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -35.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  30.80 
    For Work In Restricted Working Space, Add  61.61 

. 
 22 11 16 00-0523 EA 8" Copper Coupling .......................................................................................................................................................... 1,239.79 181.55 

    For Silver Solder Instead Of 95/5 Solder, Add  89.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -75.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  40.88 
    For Work In Restricted Working Space, Add  81.77 

XXXXXXX 
. 
 22 11 16 00-0524  Reducing Copper Couplings (22 11 16 00-0436) 
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. 

. 
 22 11 16 00-0525 EA 3/8" Reducing Copper Coupling ............................................................................................................................................ 22.06 13.48 

    For Silver Solder Instead Of 95/5 Solder, Add  3.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0526 EA 1/2" Reducing Copper Coupling ............................................................................................................................................ 30.76 19.26 

    For Silver Solder Instead Of 95/5 Solder, Add  4.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.33 
    For Work In Restricted Working Space, Add  8.67 

. 
 22 11 16 00-0527 EA 3/4" Reducing Copper Coupling ............................................................................................................................................ 40.73 25.04 

    For Silver Solder Instead Of 95/5 Solder, Add  5.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.63 
    For Work In Restricted Working Space, Add  11.25 

. 
 22 11 16 00-0528 EA 1" Reducing Copper Coupling ............................................................................................................................................... 51.45 30.41 

    For Silver Solder Instead Of 95/5 Solder, Add  7.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.84 
    For Work In Restricted Working Space, Add  13.68 

. 
 22 11 16 00-0529 EA 1-1/4" Reducing Copper Coupling ......................................................................................................................................... 59.82 34.46 

    For Silver Solder Instead Of 95/5 Solder, Add  8.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.75 
    For Work In Restricted Working Space, Add  15.50 

. 
 22 11 16 00-0530 EA 1-1/2" Reducing Copper Coupling ......................................................................................................................................... 69.72 37.50 

    For Silver Solder Instead Of 95/5 Solder, Add  9.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.44 
    For Work In Restricted Working Space, Add  16.88 

. 
 22 11 16 00-0531 EA 2" Reducing Copper Coupling ............................................................................................................................................... 83.16 41.55 

    For Silver Solder Instead Of 95/5 Solder, Add  10.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.35 
    For Work In Restricted Working Space, Add  18.70 

. 
 22 11 16 00-0532 EA 2-1/2" Reducing Copper Coupling ....................................................................................................................................... 106.80 42.66 

    For Silver Solder Instead Of 95/5 Solder, Add  11.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.59 
    For Work In Restricted Working Space, Add  19.18 

. 
 22 11 16 00-0533 EA 3" Reducing Copper Coupling ............................................................................................................................................. 126.74 49.47 

    For Silver Solder Instead Of 95/5 Solder, Add  13.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.06 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 11 16 00-0534 EA 4" Reducing Copper Coupling ............................................................................................................................................. 202.28 64.78 

    For Silver Solder Instead Of 95/5 Solder, Add  19.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.56 
    For Work In Restricted Working Space, Add  29.12 

. 
 22 11 16 00-0535 EA 5" Reducing Copper Coupling ............................................................................................................................................. 546.77 90.25 

    For Silver Solder Instead Of 95/5 Solder, Add  40.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -34.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.30 
    For Work In Restricted Working Space, Add  40.60 

. 
 22 11 16 00-0536 EA 6" Reducing Copper Coupling ............................................................................................................................................. 819.13 121.34 

    For Silver Solder Instead Of 95/5 Solder, Add  59.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  27.30 
    For Work In Restricted Working Space, Add  54.60 

. 
 22 11 16 00-0537 EA 8" Reducing Copper Coupling .......................................................................................................................................... 1,615.73 176.81 

    For Silver Solder Instead Of 95/5 Solder, Add  107.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -94.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  39.76 
    For Work In Restricted Working Space, Add  79.53 

XXXXXXX 
. 
 22 11 16 00-0538  Male Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0539 EA 1/4" Male Copper Adapter ..................................................................................................................................................... 34.72 13.17 
    For Silver Solder Instead Of 95/5 Solder, Add  3.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0540 EA 3/8" Male Copper Adapter ..................................................................................................................................................... 31.52 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  4.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0541 EA 1/2" Male Copper Adapter ..................................................................................................................................................... 33.33 20.27 

    For Silver Solder Instead Of 95/5 Solder, Add  4.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.56 
    For Work In Restricted Working Space, Add  9.12 

NOT FOR BID
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. 
 22 11 16 00-0542 EA 3/4" Male Copper Adapter ..................................................................................................................................................... 42.45 25.34 

    For Silver Solder Instead Of 95/5 Solder, Add  5.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.63 
    For Work In Restricted Working Space, Add  11.25 

. 
 22 11 16 00-0543 EA 1" Male Copper Adapter ........................................................................................................................................................ 56.16 29.39 

    For Silver Solder Instead Of 95/5 Solder, Add  7.17 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.54 
    For Work In Restricted Working Space, Add  13.07 

. 
 22 11 16 00-0544 EA 1-1/4" Male Copper Adapter .................................................................................................................................................. 68.98 33.44 

    For Silver Solder Instead Of 95/5 Solder, Add  8.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.60 
    For Work In Restricted Working Space, Add  15.20 

. 
 22 11 16 00-0545 EA 1-1/2" Male Copper Adapter .................................................................................................................................................. 79.19 38.51 

    For Silver Solder Instead Of 95/5 Solder, Add  9.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.67 
    For Work In Restricted Working Space, Add  17.33 

. 
 22 11 16 00-0546 EA 2" Male Copper Adapter ...................................................................................................................................................... 110.24 49.15 

    For Silver Solder Instead Of 95/5 Solder, Add  12.91 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.10 
    For Work In Restricted Working Space, Add  22.20 

. 
 22 11 16 00-0547 EA 2-1/2" Male Copper Adapter ................................................................................................................................................ 210.56 63.85 

    For Silver Solder Instead Of 95/5 Solder, Add  20.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.29 
    For Work In Restricted Working Space, Add  28.58 

. 
 22 11 16 00-0548 EA 3" Male Copper Adapter ...................................................................................................................................................... 279.58 85.17 

    For Silver Solder Instead Of 95/5 Solder, Add  26.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.04 
    For Work In Restricted Working Space, Add  38.08 

. 
 22 11 16 00-0549 EA 4" Male Copper Adapter ...................................................................................................................................................... 423.32 119.48 

    For Silver Solder Instead Of 95/5 Solder, Add  39.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -30.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  26.88 
    For Work In Restricted Working Space, Add  53.76 

XXXXXXX 
. 
 22 11 16 00-0550  Female Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0551 EA 1/4" Female Copper Adapter ................................................................................................................................................. 29.50 13.17 
    For Silver Solder Instead Of 95/5 Solder, Add  3.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.04 
    For Work In Restricted Working Space, Add  6.08 

. 
 22 11 16 00-0552 EA 3/8" Female Copper Adapter ................................................................................................................................................. 33.98 16.22 

    For Silver Solder Instead Of 95/5 Solder, Add  4.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0553 EA 1/2" Female Copper Adapter ................................................................................................................................................. 35.08 20.27 

    For Silver Solder Instead Of 95/5 Solder, Add  4.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.56 
    For Work In Restricted Working Space, Add  9.12 

. 
 22 11 16 00-0554 EA 3/4" Female Copper Adapter ................................................................................................................................................. 43.89 25.34 

    For Silver Solder Instead Of 95/5 Solder, Add  5.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.63 
    For Work In Restricted Working Space, Add  11.25 

. 
 22 11 16 00-0555 EA 1" Female Copper Adapter .................................................................................................................................................... 58.18 29.39 

    For Silver Solder Instead Of 95/5 Solder, Add  7.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.54 
    For Work In Restricted Working Space, Add  13.07 

. 
 22 11 16 00-0556 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 72.10 33.44 

    For Silver Solder Instead Of 95/5 Solder, Add  8.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.60 
    For Work In Restricted Working Space, Add  15.20 

. 
 22 11 16 00-0557 EA 1-1/2" Female Copper Adapter ............................................................................................................................................. 91.30 38.51 

    For Silver Solder Instead Of 95/5 Solder, Add  10.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.67 
    For Work In Restricted Working Space, Add  17.33 

. 
 22 11 16 00-0558 EA 2" Female Copper Adapter .................................................................................................................................................. 119.47 49.15 

    For Silver Solder Instead Of 95/5 Solder, Add  13.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.10 
    For Work In Restricted Working Space, Add  22.20 
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. 
 22 11 16 00-0559 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 250.43 58.80 

    For Silver Solder Instead Of 95/5 Solder, Add  21.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.16 
    For Work In Restricted Working Space, Add  26.32 

. 
 22 11 16 00-0560 EA 3" Female Copper Adapter ................................................................................................................................................. 400.99 85.17 

    For Silver Solder Instead Of 95/5 Solder, Add  32.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.04 
    For Work In Restricted Working Space, Add  38.08 

XXXXXXX 
. 
 22 11 16 00-0561  Wrot Copper, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0562 EA 1/4" Wrot Copper, Solder Union ............................................................................................................................................ 47.57 16.22 
    For Silver Solder Instead Of 95/5 Solder, Add  4.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0563 EA 3/8" Wrot Copper, Solder Union ............................................................................................................................................ 53.35 19.56 

    For Silver Solder Instead Of 95/5 Solder, Add  5.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.82 

. 
 22 11 16 00-0564 EA 1/2" Wrot Copper, Solder Union ............................................................................................................................................ 51.30 24.32 

    For Silver Solder Instead Of 95/5 Solder, Add  6.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.47 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 11 16 00-0565 EA 3/4" Wrot Copper, Solder Union ............................................................................................................................................ 59.76 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  7.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0566 EA 1" Wrot Copper, Solder Union ............................................................................................................................................... 80.96 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  9.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0567 EA 1-1/4" Wrot Copper, Solder Union ....................................................................................................................................... 100.05 36.49 

    For Silver Solder Instead Of 95/5 Solder, Add  10.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.21 
    For Work In Restricted Working Space, Add  16.42 

. 
 22 11 16 00-0568 EA 1-1/2" Wrot Copper, Solder Union ....................................................................................................................................... 124.71 40.54 

    For Silver Solder Instead Of 95/5 Solder, Add  12.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.12 
    For Work In Restricted Working Space, Add  18.24 

. 
 22 11 16 00-0569 EA 2" Wrot Copper, Solder Union ............................................................................................................................................. 181.90 48.65 

    For Silver Solder Instead Of 95/5 Solder, Add  16.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.95 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 11 16 00-0570 EA 2-1/2" Wrot Copper, Solder Union ....................................................................................................................................... 377.33 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  26.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 11 16 00-0571 EA 3" Wrot Copper, Solder Union ............................................................................................................................................. 882.58 75.98 

    For Silver Solder Instead Of 95/5 Solder, Add  55.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -49.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.08 
    For Work In Restricted Working Space, Add  34.16 

XXXXXXX 
. 
 22 11 16 00-0572  Cast Bronze, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0573 EA 1/4"  Cast Bronze, Solder Union ........................................................................................................................................... 56.15 16.22 
    For Silver Solder Instead Of 95/5 Solder, Add  5.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0574 EA 3/8" Cast Bronze, Solder Union ............................................................................................................................................ 61.44 19.56 

    For Silver Solder Instead Of 95/5 Solder, Add  6.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.82 

. 
 22 11 16 00-0575 EA 1/2" Cast Bronze, Solder Union ............................................................................................................................................ 53.55 24.32 

    For Silver Solder Instead Of 95/5 Solder, Add  6.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.47 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 11 16 00-0576 EA 3/4" Cast Bronze, Solder Union ............................................................................................................................................ 62.95 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  7.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

NOT FOR BID
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. 
 22 11 16 00-0577 EA 1" Cast Bronze, Solder Union ............................................................................................................................................... 86.49 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  9.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0578 EA 1-1/4" Cast Bronze, Solder Union ....................................................................................................................................... 115.16 36.49 

    For Silver Solder Instead Of 95/5 Solder, Add  11.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.21 
    For Work In Restricted Working Space, Add  16.42 

. 
 22 11 16 00-0579 EA 1-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 140.47 40.54 

    For Silver Solder Instead Of 95/5 Solder, Add  13.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.12 
    For Work In Restricted Working Space, Add  18.24 

. 
 22 11 16 00-0580 EA 2" Cast Bronze, Solder Union ............................................................................................................................................. 208.74 48.65 

    For Silver Solder Instead Of 95/5 Solder, Add  17.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.95 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 11 16 00-0581 EA 2-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 377.31 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  26.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 11 16 00-0582 EA 3" Cast Bronze, Solder Union ............................................................................................................................................. 882.58 75.98 

    For Silver Solder Instead Of 95/5 Solder, Add  55.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -49.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.08 
    For Work In Restricted Working Space, Add  34.16 

XXXXXXX 
. 
 22 11 16 00-0583  Cast Bronze, Solder X Female Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0584 EA 1/4" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 67.73 16.22 
    For Silver Solder Instead Of 95/5 Solder, Add  5.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-0585 EA 3/8" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 74.31 19.56 

    For Silver Solder Instead Of 95/5 Solder, Add  6.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.82 

. 
 22 11 16 00-0586 EA 1/2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 72.17 24.32 

    For Silver Solder Instead Of 95/5 Solder, Add  7.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.47 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 11 16 00-0587 EA 3/4" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 90.18 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  8.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0588 EA 1" Cast Bronze, Solder X Female Threaded Union ............................................................................................................. 150.81 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  12.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0589 EA 1-1/4" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 243.24 36.49 

    For Silver Solder Instead Of 95/5 Solder, Add  17.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.21 
    For Work In Restricted Working Space, Add  16.42 

. 
 22 11 16 00-0590 EA 1-1/2" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 299.63 40.54 

    For Silver Solder Instead Of 95/5 Solder, Add  21.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.12 
    For Work In Restricted Working Space, Add  18.24 

. 
 22 11 16 00-0591 EA 2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................. 477.22 48.65 

    For Silver Solder Instead Of 95/5 Solder, Add  31.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.95 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 11 16 00-0592 EA 2-1/2" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 846.59 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  50.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -46.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

XXXXXXX 
. 
 22 11 16 00-0593  Cast Bronze, Solder X Male Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0594 EA 1/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 57.39 16.22 
    For Silver Solder Instead Of 95/5 Solder, Add  5.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.65 
    For Work In Restricted Working Space, Add  7.30 

NOT FOR BID
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. 
 22 11 16 00-0595 EA 3/8" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 67.98 19.56 

    For Silver Solder Instead Of 95/5 Solder, Add  6.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.41 
    For Work In Restricted Working Space, Add  8.82 

. 
 22 11 16 00-0596 EA 1/2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 64.65 24.32 

    For Silver Solder Instead Of 95/5 Solder, Add  6.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.47 
    For Work In Restricted Working Space, Add  10.95 

. 
 22 11 16 00-0597 EA 3/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 83.81 27.77 

    For Silver Solder Instead Of 95/5 Solder, Add  8.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.23 
    For Work In Restricted Working Space, Add  12.47 

. 
 22 11 16 00-0598 EA 1" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 153.73 33.14 

    For Silver Solder Instead Of 95/5 Solder, Add  12.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.17 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.45 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 11 16 00-0599 EA 1-1/4" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 183.82 36.49 

    For Silver Solder Instead Of 95/5 Solder, Add  14.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.21 
    For Work In Restricted Working Space, Add  16.42 

. 
 22 11 16 00-0600 EA 1-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 196.40 40.54 

    For Silver Solder Instead Of 95/5 Solder, Add  15.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.12 
    For Work In Restricted Working Space, Add  18.24 

. 
 22 11 16 00-0601 EA 2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 281.24 48.65 

    For Silver Solder Instead Of 95/5 Solder, Add  21.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.95 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 11 16 00-0602 EA 2-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 690.62 53.58 

    For Silver Solder Instead Of 95/5 Solder, Add  42.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

XXXXXXX 
. 
 22 11 16 00-0603  Copper Caps (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0604 EA 1/4" Copper Cap ..................................................................................................................................................................... 5.05 2.56 
    For Silver Solder Instead Of 95/5 Solder, Add  0.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.57 
    For Work In Restricted Working Space, Add  1.14 

. 
 22 11 16 00-0605 EA 3/8" Copper Cap ..................................................................................................................................................................... 6.04 2.70 

    For Silver Solder Instead Of 95/5 Solder, Add  0.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.61 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0606 EA 1/2" Copper Cap ..................................................................................................................................................................... 5.31 2.90 

    For Silver Solder Instead Of 95/5 Solder, Add  0.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.65 
    For Work In Restricted Working Space, Add  1.29 

. 
 22 11 16 00-0607 EA 3/4" Copper Cap ..................................................................................................................................................................... 7.30 3.64 

    For Silver Solder Instead Of 95/5 Solder, Add  0.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.81 
    For Work In Restricted Working Space, Add  1.62 

. 
 22 11 16 00-0608 EA 1" Copper Cap ...................................................................................................................................................................... 11.32 4.62 

    For Silver Solder Instead Of 95/5 Solder, Add  1.25 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.03 
    For Work In Restricted Working Space, Add  2.05 

. 
 22 11 16 00-0609 EA 1-1/4" Copper Cap ................................................................................................................................................................ 15.37 6.33 

    For Silver Solder Instead Of 95/5 Solder, Add  1.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.41 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 11 16 00-0610 EA 1-1/2" Copper Cap ................................................................................................................................................................ 19.75 7.44 

    For Silver Solder Instead Of 95/5 Solder, Add  2.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.65 
    For Work In Restricted Working Space, Add  3.31 

. 
 22 11 16 00-0611 EA 2" Copper Cap ...................................................................................................................................................................... 40.67 16.57 

    For Silver Solder Instead Of 95/5 Solder, Add  4.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.68 
    For Work In Restricted Working Space, Add  7.37 
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. 
 22 11 16 00-0612 EA 2-1/2" Copper Cap ................................................................................................................................................................ 85.61 25.20 

    For Silver Solder Instead Of 95/5 Solder, Add  8.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.60 
    For Work In Restricted Working Space, Add  11.20 

. 
 22 11 16 00-0613 EA 3" Copper Cap .................................................................................................................................................................... 118.16 33.08 

    For Silver Solder Instead Of 95/5 Solder, Add  10.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.35 
    For Work In Restricted Working Space, Add  14.70 

. 
 22 11 16 00-0614 EA 4" Copper Cap .................................................................................................................................................................... 188.86 39.38 

    For Silver Solder Instead Of 95/5 Solder, Add  15.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.75 
    For Work In Restricted Working Space, Add  17.50 

. 
 22 11 16 00-0615 EA 5" Cast Bronze Cap............................................................................................................................................................. 998.50 54.04 

    For Silver Solder Instead Of 95/5 Solder, Add  58.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -53.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.15 
    For Work In Restricted Working Space, Add  24.31 

. 
 22 11 16 00-0616 EA 6" Cast Bronze Cap.......................................................................................................................................................... 1,931.65 70.01 

    For Silver Solder Instead Of 95/5 Solder, Add  106.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -101.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.56 
    For Work In Restricted Working Space, Add  31.11 

. 
 22 11 16 00-0617 EA 8" Cast Bronze Cap.......................................................................................................................................................... 2,469.29 100.80 

    For Silver Solder Instead Of 95/5 Solder, Add  138.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -130.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.40 
    For Work In Restricted Working Space, Add  44.80 

XXXXXXX 
. 
 22 11 16 00-0618  Copper Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0619 EA  1/2" Copper Cross ................................................................................................................................................................. 77.67 41.07 
    For Silver Solder Instead Of 95/5 Solder, Add  10.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.24 
    For Work In Restricted Working Space, Add  18.48 

. 
 22 11 16 00-0620 EA  3/4" Copper Cross ............................................................................................................................................................... 107.76 51.06 

    For Silver Solder Instead Of 95/5 Solder, Add  13.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.48 
    For Work In Restricted Working Space, Add  22.96 

. 
 22 11 16 00-0621 EA  1" Copper Cross .................................................................................................................................................................. 144.50 60.95 

    For Silver Solder Instead Of 95/5 Solder, Add  16.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.72 
    For Work In Restricted Working Space, Add  27.44 

. 
 22 11 16 00-0622 EA  1-1/4" Copper Cross............................................................................................................................................................ 175.16 65.99 

    For Silver Solder Instead Of 95/5 Solder, Add  18.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.84 
    For Work In Restricted Working Space, Add  29.68 

. 
 22 11 16 00-0623 EA  1-1/2" Copper Cross............................................................................................................................................................ 216.92 72.15 

    For Silver Solder Instead Of 95/5 Solder, Add  21.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.24 
    For Work In Restricted Working Space, Add  32.48 

. 
 22 11 16 00-0624 EA  2" Copper Cross .................................................................................................................................................................. 326.59 80.93 

    For Silver Solder Instead Of 95/5 Solder, Add  28.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.20 
    For Work In Restricted Working Space, Add  36.40 

. 
 22 11 16 00-0625 EA  2-1/2" Copper Cross............................................................................................................................................................ 607.51 89.61 

    For Silver Solder Instead Of 95/5 Solder, Add  43.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.16 
    For Work In Restricted Working Space, Add  40.32 

XXXXXXX 
. 
 22 11 16 00-0626  Cast Bronze Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0627 EA 3/8" Cast Bronze Cross ......................................................................................................................................................... 66.22 29.87 
    For Silver Solder Instead Of 95/5 Solder, Add  7.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.72 
    For Work In Restricted Working Space, Add  13.44 

. 
 22 11 16 00-0628 EA 1/2" Cast Bronze Cross ......................................................................................................................................................... 80.88 41.07 

    For Silver Solder Instead Of 95/5 Solder, Add  10.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.24 
    For Work In Restricted Working Space, Add  18.48 

. 
 22 11 16 00-0629 EA 3/4" Cast Bronze Cross ....................................................................................................................................................... 114.00 51.06 

    For Silver Solder Instead Of 95/5 Solder, Add  13.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.48 
    For Work In Restricted Working Space, Add  22.96 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Piping 22 10
Facility Water Distribution 22 11

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 65

. 
 22 11 16 00-0630 EA 1" Cast Bronze Cross .......................................................................................................................................................... 155.10 60.95 

    For Silver Solder Instead Of 95/5 Solder, Add  16.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.72 
    For Work In Restricted Working Space, Add  27.44 

. 
 22 11 16 00-0631 EA 1-1/4" Cast Bronze Cross ................................................................................................................................................... 190.41 65.99 

    For Silver Solder Instead Of 95/5 Solder, Add  19.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.84 
    For Work In Restricted Working Space, Add  29.68 

. 
 22 11 16 00-0632 EA 1-1/2" Cast Bronze Cross ................................................................................................................................................... 238.65 72.15 

    For Silver Solder Instead Of 95/5 Solder, Add  22.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.24 
    For Work In Restricted Working Space, Add  32.48 

. 
 22 11 16 00-0633 EA 2" Cast Bronze Cross .......................................................................................................................................................... 367.63 80.93 

    For Silver Solder Instead Of 95/5 Solder, Add  30.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.45 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.20 
    For Work In Restricted Working Space, Add  36.40 

. 
 22 11 16 00-0634 EA 2-1/2" Cast Bronze Cross ................................................................................................................................................... 702.13 89.61 

    For Silver Solder Instead Of 95/5 Solder, Add  48.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -41.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.16 
    For Work In Restricted Working Space, Add  40.32 

XXXXXXX 
. 
 22 11 16 00-0635  Flexible Corrugated Copper Supply Line (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0636 EA 3/4" Threaded x 3/4" Solder x 18" Long, Flexible Corrugated Copper Supply Line ............................................................... 96.68 27.77 
. 

 22 11 16 00-0637 EA 3/4" Threaded x 3/4" Solder x 24" Long, Flexible Corrugated Copper Supply Line ............................................................. 103.31 27.77 
. 

 22 11 16 00-0638 EA 3/4" Threaded x 3/4" Threaded x 12" Long, Flexible Corrugated Copper Supply Line .......................................................... 84.74 27.77 
. 

 22 11 16 00-0639 EA 3/4" Threaded x 3/4" Threaded x 15" Long, Flexible Corrugated Copper Supply Line .......................................................... 92.26 27.77 
. 

 22 11 16 00-0640 EA 3/4" Threaded x 3/4" Threaded x 18" Long, Flexible Corrugated Copper Supply Line .......................................................... 98.89 27.77 
. 

 22 11 16 00-0641 EA 3/4" Threaded x 3/4" Threaded x 24" Long, Flexible Corrugated Copper Supply Line ........................................................ 103.31 27.77 

XXXXXXX 
. 
 22 11 16 00-0642  Crimped Copper Fittings (22 11 16 00-0368) 

Note: Viega ProPress type. Includes factory installed ethylene propylene diene monomer (EPDM) sealing 
elements. 

. 

. 
 22 11 16 00-0643  Crimped Copper 90 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0644 EA 1/2" Crimped Copper 90 Degree Elbow ................................................................................................................................ 20.60 12.17 
. 

 22 11 16 00-0645 EA 3/4" Crimped Copper 90 Degree Elbow ................................................................................................................................ 24.77 13.89 
. 

 22 11 16 00-0646 EA 1" Crimped Copper 90 Degree Elbow ................................................................................................................................... 32.84 16.52 
. 

 22 11 16 00-0647 EA 1-1/4" Crimped Copper 90 Degree Elbow ............................................................................................................................. 43.54 18.24 
. 

 22 11 16 00-0648 EA 1-1/2" Crimped Copper 90 Degree Elbow ............................................................................................................................. 61.04 20.27 
. 

 22 11 16 00-0649 EA 2" Crimped Copper 90 Degree Elbow ................................................................................................................................... 79.06 24.32 
. 

 22 11 16 00-0650 EA 2-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 166.21 28.38 
. 

 22 11 16 00-0651 EA 3" Crimped Copper 90 Degree Elbow ................................................................................................................................. 206.25 33.74 
. 

 22 11 16 00-0652 EA 4" Crimped Copper 90 Degree Elbow ................................................................................................................................. 259.36 44.59 

XXXXXXX 
. 
 22 11 16 00-0653  Crimped Copper 45 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0654 EA 1/2" Crimped Copper 45 Degree Elbow ................................................................................................................................ 20.99 12.17 
. 

 22 11 16 00-0655 EA 3/4" Crimped Copper 45 Degree Elbow ................................................................................................................................ 24.14 13.89 
. 

 22 11 16 00-0656 EA 1" Crimped Copper 45 Degree Elbow ................................................................................................................................... 35.67 16.52 
. 

 22 11 16 00-0657 EA 1-1/4" Crimped Copper 45 Degree Elbow ............................................................................................................................. 42.91 18.24 
. 

 22 11 16 00-0658 EA 1-1/2" Crimped Copper 45 Degree Elbow ............................................................................................................................. 55.62 20.27 
. 

 22 11 16 00-0659 EA 2" Crimped Copper 45 Degree Elbow ................................................................................................................................... 71.76 24.32 
. 

 22 11 16 00-0660 EA 2-1/2" Crimped Copper 45 Degree Elbow ........................................................................................................................... 124.24 28.38 
. 

 22 11 16 00-0661 EA 3" Crimped Copper 45 Degree Elbow ................................................................................................................................. 167.38 33.74 
. 

 22 11 16 00-0662 EA 4" Crimped Copper 45 Degree Elbow ................................................................................................................................. 228.96 44.59 

XXXXXXX 
. 
 22 11 16 00-0663  Crimped Copper Straight Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0664 EA 1/2" Crimped Copper Straight Tee ........................................................................................................................................ 30.97 18.24 
. 

 22 11 16 00-0665 EA 3/4" Crimped Copper Straight Tee ........................................................................................................................................ 42.34 24.02 
. 

 22 11 16 00-0666 EA 1" Crimped Copper Straight Tee ........................................................................................................................................... 51.50 26.66 
. 

 22 11 16 00-0667 EA 1-1/4" Crimped Copper Straight Tee ..................................................................................................................................... 60.44 27.36 
. 

 22 11 16 00-0668 EA 1-1/2" Crimped Copper Straight Tee ..................................................................................................................................... 84.32 31.11 
. 

 22 11 16 00-0669 EA 2" Crimped Copper Straight Tee ......................................................................................................................................... 101.30 36.49 
. 

 22 11 16 00-0670 EA 2-1/2" Crimped Copper Straight Tee ................................................................................................................................... 216.62 42.56 
. 

 22 11 16 00-0671 EA 3" Crimped Copper Straight Tee ......................................................................................................................................... 266.97 50.68 
. 

 22 11 16 00-0672 EA 4" Crimped Copper Straight Tee ......................................................................................................................................... 368.28 66.89 

XXXXXXX 
. 
 22 11 16 00-0673  Crimped Copper Reducing Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0674 EA 3/4" Crimped Copper Reducing Tee ..................................................................................................................................... 35.86 17.33 
. 

 22 11 16 00-0675 EA 1" Crimped Copper Reducing Tee ........................................................................................................................................ 51.60 22.80 
. 

 22 11 16 00-0676 EA 1-1/4" Crimped Copper Reducing Tee .................................................................................................................................. 55.76 25.34 
. 

 22 11 16 00-0677 EA 1-1/2" Crimped Copper Reducing Tee .................................................................................................................................. 72.47 26.04 
. 

 22 11 16 00-0678 EA 2" Crimped Copper Reducing Tee ........................................................................................................................................ 86.62 29.49 
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. 
 22 11 16 00-0679 EA 2-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 230.14 33.44 

. 
 22 11 16 00-0680 EA 3" Crimped Copper Reducing Tee ...................................................................................................................................... 280.50 40.54 

. 
 22 11 16 00-0681 EA 4" Crimped Copper Reducing Tee ...................................................................................................................................... 331.02 54.02 

XXXXXXX 
. 
 22 11 16 00-0682  Crimped Copper Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0683 EA 1/2" Crimped Copper Coupling ............................................................................................................................................. 20.36 12.17 
. 

 22 11 16 00-0684 EA 3/4" Crimped Copper Coupling ............................................................................................................................................. 23.99 13.89 
. 

 22 11 16 00-0685 EA 1" Crimped Copper Coupling ................................................................................................................................................ 31.34 16.52 
. 

 22 11 16 00-0686 EA 1-1/4" Crimped Copper Coupling .......................................................................................................................................... 35.45 18.24 
. 

 22 11 16 00-0687 EA 1-1/2" Crimped Copper Coupling .......................................................................................................................................... 45.49 20.27 
. 

 22 11 16 00-0688 EA 2" Crimped Copper Coupling ................................................................................................................................................ 55.73 24.32 
. 

 22 11 16 00-0689 EA 2-1/2" Crimped Copper Coupling ........................................................................................................................................ 104.14 28.38 
. 

 22 11 16 00-0690 EA 3" Crimped Copper Coupling .............................................................................................................................................. 129.11 33.74 
. 

 22 11 16 00-0691 EA 4" Crimped Copper Coupling .............................................................................................................................................. 175.79 44.59 

XXXXXXX 
. 
 22 11 16 00-0692  Crimped Copper Reducing Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0693 EA 3/4" Crimped Copper Reducing Coupling ............................................................................................................................. 26.99 11.55 
. 

 22 11 16 00-0694 EA 1" Crimped Copper Reducing Coupling ................................................................................................................................ 30.84 13.17 
. 

 22 11 16 00-0695 EA 1-1/4" Crimped Copper Reducing Coupling .......................................................................................................................... 39.71 15.71 
. 

 22 11 16 00-0696 EA 1-1/2" Crimped Copper Reducing Coupling .......................................................................................................................... 49.76 17.33 
. 

 22 11 16 00-0697 EA 2" Crimped Copper Reducing Coupling ................................................................................................................................ 55.59 19.26 
. 

 22 11 16 00-0698 EA 2-1/2" Crimped Copper FTG x C Reducing Coupling .......................................................................................................... 107.21 23.01 
. 

 22 11 16 00-0699 EA 3" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 133.33 27.06 
. 

 22 11 16 00-0700 EA 4" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 173.43 35.78 

XXXXXXX 
. 
 22 11 16 00-0701  Crimped Copper Male Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0702 EA 1/2" Crimped Copper Male Adapter ...................................................................................................................................... 20.84 12.17 
. 

 22 11 16 00-0703 EA 3/4" Crimped Copper Male Adapter ...................................................................................................................................... 25.48 13.89 
. 

 22 11 16 00-0704 EA 1" Crimped Copper Male Adapter ......................................................................................................................................... 33.47 16.52 
. 

 22 11 16 00-0705 EA 1-1/4" Crimped Copper Male Adapter ................................................................................................................................... 46.29 18.24 
. 

 22 11 16 00-0706 EA 1-1/2" Crimped Copper Male Adapter ................................................................................................................................... 56.96 20.27 
. 

 22 11 16 00-0707 EA 2" Crimped Copper Male Adapter ......................................................................................................................................... 87.61 24.32 
. 

 22 11 16 00-0708 EA 2-1/2" Crimped Copper Male Adapter ................................................................................................................................. 166.21 28.38 
. 

 22 11 16 00-0709 EA 3" Crimped Copper Male Adapter ....................................................................................................................................... 206.25 33.74 
. 

 22 11 16 00-0710 EA 4" Crimped Copper Male Adapter ....................................................................................................................................... 246.96 44.59 

XXXXXXX 
. 
 22 11 16 00-0711  Crimped Copper Female Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0712 EA 1/2" Crimped Copper Female Adapter .................................................................................................................................. 21.38 12.17 
. 

 22 11 16 00-0713 EA 3/4" Crimped Copper Female Adapter .................................................................................................................................. 25.88 13.89 
. 

 22 11 16 00-0714 EA 1" Crimped Copper Female Adapter ..................................................................................................................................... 34.26 16.52 
. 

 22 11 16 00-0715 EA 1-1/4" Crimped Copper Female Adapter ............................................................................................................................... 48.64 18.24 
. 

 22 11 16 00-0716 EA 1-1/2" Crimped Copper Female Adapter ............................................................................................................................... 61.36 20.27 
. 

 22 11 16 00-0717 EA 2" Crimped Copper Female Adapter ..................................................................................................................................... 89.03 24.32 

XXXXXXX 
. 
 22 11 16 00-0718  Crimped Copper Caps (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0719 EA 1/2" Crimped Copper Cap ..................................................................................................................................................... 13.67 6.08 
. 

 22 11 16 00-0720 EA 3/4" Crimped Copper Cap ..................................................................................................................................................... 18.33 7.10 
. 

 22 11 16 00-0721 EA 1" Crimped Copper Cap ........................................................................................................................................................ 24.03 8.10 
. 

 22 11 16 00-0722 EA 1-1/4" Crimped Copper Cap .................................................................................................................................................. 27.11 9.12 
. 

 22 11 16 00-0723 EA 1-1/2" Crimped Copper Cap .................................................................................................................................................. 36.52 10.44 
. 

 22 11 16 00-0724 EA 2" Crimped Copper Cap ........................................................................................................................................................ 43.53 12.17 
. 

 22 11 16 00-0725 EA 2-1/2" Crimped Copper Cap ................................................................................................................................................ 102.14 14.19 
. 

 22 11 16 00-0726 EA 3" Crimped Copper Cap ...................................................................................................................................................... 127.66 16.92 
. 

 22 11 16 00-0727 EA 4" Crimped Copper Cap ...................................................................................................................................................... 169.79 22.29 

XXXXXXX 
. 
 22 11 16 00-0728  C x F NPT Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0729 EA 1/2" C x F NPT Crimped Bronze Union ................................................................................................................................. 38.19 16.52 
. 

 22 11 16 00-0730 EA 3/4" C x F NPT Crimped Bronze Union ................................................................................................................................. 47.63 20.37 
. 

 22 11 16 00-0731 EA 1" C x F NPT Crimped Bronze Union .................................................................................................................................... 65.02 24.42 
. 

 22 11 16 00-0732 EA 1-1/4" C x F NPT Crimped Bronze Union .............................................................................................................................. 78.33 28.17 
. 

 22 11 16 00-0733 EA 1-1/2" C x F NPT Crimped Bronze Union .............................................................................................................................. 97.90 27.57 
. 

 22 11 16 00-0734 EA 2" C x F NPT Crimped Bronze Union .................................................................................................................................. 134.72 39.93 

XXXXXXX 
. 
 22 11 16 00-0735  C x C Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0736 EA 1/2" C x C Bronze Crimped Union ......................................................................................................................................... 34.89 12.17 
. 

 22 11 16 00-0737 EA 3/4" C x C Bronze Crimped Union ......................................................................................................................................... 42.60 13.89 
. 

 22 11 16 00-0738 EA 1" C x C Bronze Crimped Union ............................................................................................................................................ 59.70 16.52 
. 

 22 11 16 00-0739 EA 1-1/4" C x C Bronze Crimped Union...................................................................................................................................... 77.15 18.24 
. 

 22 11 16 00-0740 EA 1-1/2" C x C Bronze Crimped Union...................................................................................................................................... 98.03 20.27 
. 

 22 11 16 00-0741 EA 2" C x C Bronze Crimped Union .......................................................................................................................................... 146.92 24.32 

XXXXXXX 
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. 
 22 11 16 00-0742  C x Flange Crimped Bronze Flange (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0743 EA 2-1/2" C x Flange Crimped Bronze Flange ......................................................................................................................... 279.00 28.38 
. 

 22 11 16 00-0744 EA 3" C x Flange Crimped Bronze Flange ................................................................................................................................ 305.16 33.74 
. 

 22 11 16 00-0745 EA 4" C x Flange Crimped Bronze Flange ................................................................................................................................ 351.78 44.59 

XXXXXXX 
. 
 22 11 16 00-0746  Field Installed FKM Seals (22 11 16 00-0642) 

Note: For vacuum systems. Includes removing factory installed ethylene propylene diene monomer (EPDM) seal 
and installing FKM seal. 

. 

. 
 22 11 16 00-0747 EA 1/2" Field Installed FKM Seal .................................................................................................................................................. 5.89  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0748 EA 3/4" Field Installed FKM Seal .................................................................................................................................................. 7.36  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0749 EA 1" Field Installed FKM Seal ..................................................................................................................................................... 8.44  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0750 EA 1-1/4" Field Installed FKM Seal ............................................................................................................................................... 9.67  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0751 EA 1-1/2" Field Installed FKM Seal ............................................................................................................................................. 13.19  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0752 EA 2" Field Installed FKM Seal ................................................................................................................................................... 14.77  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0753 EA 2-1/2" Field Installed FKM Seal ............................................................................................................................................. 21.40  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0754 EA 3" Field Installed FKM Seal ................................................................................................................................................... 24.68  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0755 EA 4" Field Installed FKM Seal ................................................................................................................................................... 33.52  

Note: To be used in conjunction with fittings. 

XXXXXXX 
. 
 22 11 16 00-0756  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0368) 
. 
. 

 22 11 16 00-0757 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 10.14  
. 

 22 11 16 00-0758 EA 3/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................... 10.95  
. 

 22 11 16 00-0759 EA 1", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 12.32  
. 

 22 11 16 00-0760 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 12.92  
. 

 22 11 16 00-0761 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 13.68  
. 

 22 11 16 00-0762 EA 2", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 15.06  
. 

 22 11 16 00-0763 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 16.22  
. 

 22 11 16 00-0764 EA 3", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 19.15  
. 

 22 11 16 00-0765 EA 4", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 25.84  
. 

 22 11 16 00-0766 EA 6", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 36.94  
. 

 22 11 16 00-0767 EA 8", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 49.25  

XXXXXXX 
. 
 22 11 16 00-0768  Sweat Brass Companion Flanges (22 11 16 00-0368) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0769 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 67.66 15.59 
. 

 22 11 16 00-0770 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 73.78 17.17 
. 

 22 11 16 00-0771 EA 1-1/2" Sweat Brass Companion Flange .............................................................................................................................. 108.23 18.67 
. 

 22 11 16 00-0772 EA 2" Sweat Brass Companion Flange .................................................................................................................................... 146.82 20.72 
. 

 22 11 16 00-0773 EA 2-1/2" Sweat Brass Companion Flange .............................................................................................................................. 186.24 24.92 
. 

 22 11 16 00-0774 EA 3" Sweat Brass Companion Flange .................................................................................................................................... 203.10 32.67 
. 

 22 11 16 00-0775 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 273.38 38.93 
. 

 22 11 16 00-0776 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 514.37 46.88 
. 

 22 11 16 00-0777 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 584.08 68.12 
. 

 22 11 16 00-0778 EA 8" Copper Companion Flange .......................................................................................................................................... 1,386.82 97.16 

XXXXXXX 
. 
 22 11 16 00-0779  Brass Compression Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0780  Brass Compression Unions (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0781 EA  1/4" Brass Compression Union ............................................................................................................................................. 17.40 10.95 
. 

 22 11 16 00-0782 EA  3/8" Brass Compression Union ............................................................................................................................................. 17.67 10.95 
. 

 22 11 16 00-0783 EA  1/2" Brass Compression Union ............................................................................................................................................. 18.49 10.95 
. 

 22 11 16 00-0784 EA  5/8" Brass Compression Union ............................................................................................................................................. 18.88 10.95 
. 

 22 11 16 00-0785 EA 3/4" Brass Compression Union ............................................................................................................................................. 24.96 10.95 
. 

 22 11 16 00-0786 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 17.86 10.95 
. 

 22 11 16 00-0787 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 18.55 10.95 
. 

 22 11 16 00-0788 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 19.04 10.95 
. 

 22 11 16 00-0789 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 19.81 10.95 

XXXXXXX 
. 
 22 11 16 00-0790  Brass Compression Union Elbows (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0791 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 18.49 10.95 
. 

 22 11 16 00-0792 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 18.93 10.95 
. 

 22 11 16 00-0793 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 19.90 10.95 
. 

 22 11 16 00-0794 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 21.40 10.95 
. 

 22 11 16 00-0795 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 27.27 10.95 
. 

 22 11 16 00-0796 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 18.93 10.95 
. 

 22 11 16 00-0797 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 19.90 10.95 
. 

 22 11 16 00-0798 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 20.17 10.95 
. 

 22 11 16 00-0799 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 24.58 10.95 

NOT FOR BID
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XXXXXXX 
. 
 22 11 16 00-0800  Brass Compression Union Tees (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0801 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 18.82 10.95 
. 

 22 11 16 00-0802 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 19.74 10.95 
. 

 22 11 16 00-0803 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 20.71 10.95 
. 

 22 11 16 00-0804 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 23.77 10.95 
. 

 22 11 16 00-0805 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 34.37 10.95 
. 

 22 11 16 00-0806 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 20.38 10.95 
. 

 22 11 16 00-0807 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 25.36 10.95 
. 

 22 11 16 00-0808 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 24.88 10.95 
. 

 22 11 16 00-0809 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 25.44 10.95 

XXXXXXX 
. 
 22 11 16 00-0810  Brass Compression Male Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0811 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 17.21 10.95 
. 

 22 11 16 00-0812 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 17.57 10.95 
. 

 22 11 16 00-0813 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 18.18 10.95 
. 

 22 11 16 00-0814 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 19.09 10.95 
. 

 22 11 16 00-0815 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 22.39 10.84 

XXXXXXX 
. 
 22 11 16 00-0816  Brass Compression Female Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0817 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 17.60 10.95 
. 

 22 11 16 00-0818 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 18.06 10.95 
. 

 22 11 16 00-0819 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 18.84 10.95 
. 

 22 11 16 00-0820 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 19.37 10.95 
. 

 22 11 16 00-0821 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 28.36 10.74 

XXXXXXX 
. 
 22 11 16 00-0822  Dielectric Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0823  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0824 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 43.79 24.32 
. 

 22 11 16 00-0825 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 48.85 27.77 
. 

 22 11 16 00-0826 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ......................................................................................................... 58.43 30.53 
. 

 22 11 16 00-0827 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union ................................................................................................... 71.21 33.60 
. 

 22 11 16 00-0828 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union ................................................................................................... 86.51 37.33 
. 

 22 11 16 00-0829 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ....................................................................................................... 110.19 44.80 

XXXXXXX 
. 
 22 11 16 00-0830  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0831 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 48.40 24.32 
. 

 22 11 16 00-0832 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 56.44 27.77 
. 

 22 11 16 00-0833 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 68.44 30.53 
. 

 22 11 16 00-0834 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ......................................................................................... 84.49 33.60 
. 

 22 11 16 00-0835 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 102.94 37.33 
. 

 22 11 16 00-0836 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 129.46 44.80 

XXXXXXX 
. 
 22 11 16 00-0837  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0838 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 45.48 24.32 
. 

 22 11 16 00-0839 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 51.62 27.77 
. 

 22 11 16 00-0840 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .......................................................................................... 59.16 30.53 
. 

 22 11 16 00-0841 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .................................................................................... 68.64 33.60 
. 

 22 11 16 00-0842 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .................................................................................... 83.97 37.33 
. 

 22 11 16 00-0843 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 108.15 44.80 

XXXXXXX 
. 
 22 11 16 00-0844  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0845 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 267.53 115.18 
. 

 22 11 16 00-0846 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 334.82 145.05 
. 

 22 11 16 00-0847 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 472.94 197.41 

XXXXXXX 
. 
 22 11 16 00-0848  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0822) 
. 
. 

 22 11 16 00-0849 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 269.44 115.18 
. 

 22 11 16 00-0850 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 349.93 145.05 
. 

 22 11 16 00-0851 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 647.30 197.41 

XXXXXXX 
. 
 22 11 16 00-0852  Brass Push-Fit Fittings (22 11 16) 
. 
. 

 22 11 16 00-0853 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 20.40 10.14 
Note: (Sharkbite) 

. 
 22 11 16 00-0854 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 24.77 10.81 

Note: (Sharkbite) 
. 

 22 11 16 00-0855 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 25.97 12.17 
Note: (Sharkbite) 

NOT FOR BID
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. 
 22 11 16 00-0856 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 29.57 12.97 

Note: (Sharkbite) 
. 

 22 11 16 00-0857 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 30.33 13.86 
Note: (Sharkbite) 

. 
 22 11 16 00-0858 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 41.73 16.55 

Note: (Sharkbite) 
. 

 22 11 16 00-0859 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 25.36 11.48 
Note: (Sharkbite) 

. 
 22 11 16 00-0860 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 29.14 12.57 

Note: (Sharkbite) 
. 

 22 11 16 00-0861 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 42.30 15.20 
Note: (Sharkbite) 

. 
 22 11 16 00-0862 EA 1/4" x 1/4" Brass Push-Fit Elbow .......................................................................................................................................... 21.15 10.14 

Note: (Sharkbite) 
. 

 22 11 16 00-0863 EA 3/8" x 3/8" Brass Push-Fit Elbow .......................................................................................................................................... 27.97 10.81 
Note: (Sharkbite) 

. 
 22 11 16 00-0864 EA 1/2" x 1/2" Brass Push-Fit Elbow .......................................................................................................................................... 26.38 12.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0865 EA 5/8" x 5/8" Brass Push-Fit Elbow .......................................................................................................................................... 31.43 12.97 
Note: (Sharkbite) 

. 
 22 11 16 00-0866 EA 3/4" x 3/4" Brass Push-Fit Elbow .......................................................................................................................................... 29.80 13.86 

Note: (Sharkbite) 
. 

 22 11 16 00-0867 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................ 42.14 16.55 
Note: (Sharkbite) 

. 
 22 11 16 00-0868 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 25.02 11.48 

Note: (Sharkbite) 
. 

 22 11 16 00-0869 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 27.81 12.57 
Note: (Sharkbite) 

. 
 22 11 16 00-0870 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 51.47 15.20 

Note: (Sharkbite) 
. 

 22 11 16 00-0871 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 32.04 15.20 
Note: (Sharkbite) 

. 
 22 11 16 00-0872 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 39.62 16.22 

Note: (Sharkbite) 
. 

 22 11 16 00-0873 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 37.35 18.24 
Note: (Sharkbite) 

. 
 22 11 16 00-0874 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 46.36 19.46 

Note: (Sharkbite) 
. 

 22 11 16 00-0875 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 43.41 20.77 
Note: (Sharkbite) 

. 
 22 11 16 00-0876 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 58.22 24.83 

Note: (Sharkbite) 
. 

 22 11 16 00-0877 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 40.89 17.22 
Note: (Sharkbite) 

. 
 22 11 16 00-0878 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 41.20 17.57 

Note: (Sharkbite) 
. 

 22 11 16 00-0879 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 41.86 19.94 
Note: (Sharkbite) 

. 
 22 11 16 00-0880 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 56.29 23.48 

Note: (Sharkbite) 
. 

 22 11 16 00-0881 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 24.00 11.15 
Note: (Sharkbite) 

. 
 22 11 16 00-0882 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 23.86 11.48 

Note: (Sharkbite) 
. 

 22 11 16 00-0883 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 23.84 12.17 
Note: (Sharkbite) 

. 
 22 11 16 00-0884 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 27.27 13.86 

Note: (Sharkbite) 
. 

 22 11 16 00-0885 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 37.42 16.55 
Note: (Sharkbite) 

. 
 22 11 16 00-0886 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 21.43 11.15 

Note: (Sharkbite) 
. 

 22 11 16 00-0887 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 23.86 11.48 
Note: (Sharkbite) 

. 
 22 11 16 00-0888 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 23.89 12.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0889 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 27.04 13.86 
Note: (Sharkbite) 

. 
 22 11 16 00-0890 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.88 13.40 

Note: (Sharkbite) 
. 

 22 11 16 00-0891 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 34.36 15.20 
Note: (Sharkbite) 

. 
 22 11 16 00-0892 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 37.90 16.55 

Note: (Sharkbite) 
. 

 22 11 16 00-0893 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 32.73 12.17 
Note: (Sharkbite) 

. 
 22 11 16 00-0894 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 38.15 13.86 

Note: (Sharkbite) 
. 

 22 11 16 00-0895 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 49.86 16.55 
Note: (Sharkbite) 

. 
 22 11 16 00-0896 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 34.80 12.17 

Note: (Sharkbite) 
. 

 22 11 16 00-0897 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 41.64 13.86 
Note: (Sharkbite) 

NOT FOR BID
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. 
 22 11 16 00-0898 EA 1" Brass Push-Fit Check Valve ............................................................................................................................................. 68.00 16.55 

Note: (Sharkbite) 

XXXXXXX 
. 
 22 11 16 00-0899  Copper Pipe Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0900 LF 1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 20.22 2.84 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.40 
    For Type M Tubing Instead Of Type L, Deduct  -1.16 
    For Silver Solder Instead Of 95/5 Solder, Add  2.60 
    For For Brazed Fittings, Add  0.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.80 
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-0901 LF 3/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 23.34 3.65 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.66 
    For Type M Tubing Instead Of Type L, Deduct  -1.36 
    For Silver Solder Instead Of 95/5 Solder, Add  2.96 
    For For Brazed Fittings, Add  0.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.07 
    For Work In Restricted Working Space, Add  5.39 

. 
 22 11 16 00-0902 LF 1" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 25.83 4.35 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.97 
    For Type M Tubing Instead Of Type L, Deduct  -1.59 
    For Silver Solder Instead Of 95/5 Solder, Add  3.17 
    For For Brazed Fittings, Add  0.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.23 
    For Work In Restricted Working Space, Add  5.65 

. 
 22 11 16 00-0903 LF 1-1/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 29.25 5.07 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.47 
    For Type M Tubing Instead Of Type L, Deduct  -1.95 
    For Silver Solder Instead Of 95/5 Solder, Add  3.42 
    For For Brazed Fittings, Add  0.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.44 
    For Work In Restricted Working Space, Add  5.87 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -0.97 

. 
 22 11 16 00-0904 LF 1-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 32.65 5.78 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.89 
    For Type M Tubing Instead Of Type L, Deduct  -2.25 
    For Silver Solder Instead Of 95/5 Solder, Add  3.72 
    For For Brazed Fittings, Add  0.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.68 
    For Work In Restricted Working Space, Add  6.26 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.18 

. 
 22 11 16 00-0905 LF 2" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 41.32 7.20 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.98 
    For Type M Tubing Instead Of Type L, Deduct  -3.04 
    For Silver Solder Instead Of 95/5 Solder, Add  4.47 
    For For Brazed Fittings, Add  0.96 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.27 
    For Work In Restricted Working Space, Add  7.20 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.73 

. 
 22 11 16 00-0906 LF 2-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 51.55 8.68 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  5.53 
    For Type M Tubing Instead Of Type L, Deduct  -4.13 
    For Silver Solder Instead Of 95/5 Solder, Add  5.15 
    For For Brazed Fittings, Add  1.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.87 
    For Work In Restricted Working Space, Add  7.73 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.58 

. 
 22 11 16 00-0907 LF 3" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 63.38 10.08 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  7.31 
    For Type M Tubing Instead Of Type L, Deduct  -5.37 
    For Silver Solder Instead Of 95/5 Solder, Add  5.96 
    For For Brazed Fittings, Add  1.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.56 
    For Work In Restricted Working Space, Add  8.37 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -3.55 
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. 
 22 11 16 00-0908 LF 4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 100.15 13.35 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  12.62 
    For Type M Tubing Instead Of Type L, Deduct  -9.13 
    For Silver Solder Instead Of 95/5 Solder, Add  8.61 
    For For Brazed Fittings, Add  1.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.81 
    For Work In Restricted Working Space, Add  10.82 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -6.41 

. 
 22 11 16 00-0909 LF 5" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 187.21 16.62 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  26.43 
    For Type M Tubing Instead Of Type L, Deduct  -18.76 
    For Silver Solder Instead Of 95/5 Solder, Add  13.99 
    For For Brazed Fittings, Add  1.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.68 
    For Work In Restricted Working Space, Add  13.89 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -14.09 

. 
 22 11 16 00-0910 LF 6" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 245.24 20.07 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  34.87 
    For Type M Tubing Instead Of Type L, Deduct  -24.72 
    For Silver Solder Instead Of 95/5 Solder, Add  18.14 
    For For Brazed Fittings, Add  2.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.20 
    For Work In Restricted Working Space, Add  17.64 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -18.64 

. 
 22 11 16 00-0911 LF 8" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 571.98 23.99 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  89.93 
    For Type M Tubing Instead Of Type L, Deduct  -62.79 
    For Silver Solder Instead Of 95/5 Solder, Add  35.91 
    For For Brazed Fittings, Add  2.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -32.25 
    For Work In Restricted Working Space, Add  21.92 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -49.89 

XXXXXXX 
. 
 22 11 16 00-0912  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0913  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0912) 
. 
. 
 22 11 16 00-0914  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0915 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 6.51 1.49 
    For Work In Restricted Working Space, Add  1.12 

. 
 22 11 16 00-0916 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 7.72 1.57 

    For Work In Restricted Working Space, Add  1.18 
. 

 22 11 16 00-0917 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .................................................................................. 9.80 1.69 
    For Work In Restricted Working Space, Add  1.27 

. 
 22 11 16 00-0918 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 12.32 1.84 

    For Work In Restricted Working Space, Add  1.38 
. 

 22 11 16 00-0919 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 14.42 2.04 
    For Work In Restricted Working Space, Add  1.53 

. 
 22 11 16 00-0920 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 18.63 2.28 

    For Work In Restricted Working Space, Add  1.71 
. 

 22 11 16 00-0921 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 26.25 2.58 
    For Work In Restricted Working Space, Add  1.94 

. 
 22 11 16 00-0922 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 34.07 3.07 

    For Work In Restricted Working Space, Add  2.29 
. 

 22 11 16 00-0923 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 48.17 3.76 
    For Work In Restricted Working Space, Add  2.82 

. 
 22 11 16 00-0924 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 86.94 4.78 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 11 16 00-0925 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 126.28 6.27 
    For Work In Restricted Working Space, Add  4.70 

XXXXXXX 
. 
 22 11 16 00-0926  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0927 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 22.09 7.09 
    For Work In Restricted Working Space, Add  5.32 

. 
 22 11 16 00-0928 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 29.16 8.96 

    For Work In Restricted Working Space, Add  6.72 
. 

 22 11 16 00-0929 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 38.78 11.20 
    For Work In Restricted Working Space, Add  8.43 

. 
 22 11 16 00-0930 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 55.68 14.00 

    For Work In Restricted Working Space, Add  10.53 
. 

 22 11 16 00-0931 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 62.06 15.49 
    For Work In Restricted Working Space, Add  11.65 
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. 
 22 11 16 00-0932 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ............................................................................ 74.64 15.49 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 11 16 00-0933 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ................................................................... 130.89 19.69 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 11 16 00-0934 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow .......................................................................... 146.93 23.34 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 11 16 00-0935 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow .......................................................................... 219.57 28.66 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 11 16 00-0936 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow .......................................................................... 276.48 36.40 

    For Work In Restricted Working Space, Add  27.33 
. 

 22 11 16 00-0937 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow .......................................................................... 573.17 47.79 
    For Work In Restricted Working Space, Add  35.84 

XXXXXXX 
. 
 22 11 16 00-0938  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0939 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 24.26 7.09 
    For Work In Restricted Working Space, Add  5.32 

. 
 22 11 16 00-0940 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 31.76 8.96 

    For Work In Restricted Working Space, Add  6.72 
. 

 22 11 16 00-0941 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ............................................................................ 43.00 11.20 
    For Work In Restricted Working Space, Add  8.43 

. 
 22 11 16 00-0942 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 61.23 14.00 

    For Work In Restricted Working Space, Add  10.53 
. 

 22 11 16 00-0943 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 68.82 15.49 
    For Work In Restricted Working Space, Add  11.65 

. 
 22 11 16 00-0944 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ............................................................................ 76.94 17.37 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 11 16 00-0945 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 132.34 19.69 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 11 16 00-0946 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 146.74 23.34 

    For Work In Restricted Working Space, Add  17.48 
. 

 22 11 16 00-0947 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 193.07 28.66 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 11 16 00-0948 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 326.15 36.40 

    For Work In Restricted Working Space, Add  27.33 
. 

 22 11 16 00-0949 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 608.36 47.79 
    For Work In Restricted Working Space, Add  35.84 

XXXXXXX 
. 
 22 11 16 00-0950  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0951 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 34.51 10.64 
    For Work In Restricted Working Space, Add  7.98 

. 
 22 11 16 00-0952 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 46.22 13.44 

    For Work In Restricted Working Space, Add  10.08 
. 

 22 11 16 00-0953 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................. 57.71 16.89 
    For Work In Restricted Working Space, Add  12.66 

. 
 22 11 16 00-0954 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................... 85.36 21.10 

    For Work In Restricted Working Space, Add  15.79 
. 

 22 11 16 00-0955 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................... 95.74 23.34 
    For Work In Restricted Working Space, Add  17.48 

. 
 22 11 16 00-0956 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 120.88 25.95 

    For Work In Restricted Working Space, Add  19.49 
. 

 22 11 16 00-0957 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ......................................................................................... 165.79 29.59 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 11 16 00-0958 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 187.31 34.91 

    For Work In Restricted Working Space, Add  26.21 
. 

 22 11 16 00-0959 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 225.60 43.03 
    For Work In Restricted Working Space, Add  32.26 

. 
 22 11 16 00-0960 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 367.36 54.70 

    For Work In Restricted Working Space, Add  41.00 
. 

 22 11 16 00-0961 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 839.70 71.68 
    For Work In Restricted Working Space, Add  53.76 

XXXXXXX 
. 
 22 11 16 00-0962  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0963 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 42.28 14.19 
    For Work In Restricted Working Space, Add  10.64 

. 
 22 11 16 00-0964 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 55.67 17.92 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 11 16 00-0965 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .............................................................................................. 69.56 22.50 
    For Work In Restricted Working Space, Add  16.86 

. 
 22 11 16 00-0966 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ....................................................................................... 98.37 28.09 

    For Work In Restricted Working Space, Add  21.06 
. 

 22 11 16 00-0967 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 109.95 31.08 
    For Work In Restricted Working Space, Add  23.30 

. 
 22 11 16 00-0968 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 134.77 34.63 

    For Work In Restricted Working Space, Add  25.98 
. 

 22 11 16 00-0969 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 177.68 39.39 
    For Work In Restricted Working Space, Add  29.57 

. 
 22 11 16 00-0970 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 202.57 46.58 

    For Work In Restricted Working Space, Add  34.94 
. 

 22 11 16 00-0971 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 245.06 57.31 
    For Work In Restricted Working Space, Add  43.01 
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. 
 22 11 16 00-0972 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross............................................................................................ 380.90 72.90 

    For Work In Restricted Working Space, Add  54.66 
. 

 22 11 16 00-0973 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross............................................................................................ 807.85 95.58 
    For Work In Restricted Working Space, Add  71.69 

XXXXXXX 
. 
 22 11 16 00-0974  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0975 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 19.03 6.53 
    For Work In Restricted Working Space, Add  4.93 

. 
 22 11 16 00-0976 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 27.19 8.86 

    For Work In Restricted Working Space, Add  6.64 
. 

 22 11 16 00-0977 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 52.11 11.58 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 11 16 00-0978 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 59.37 12.79 

    For Work In Restricted Working Space, Add  9.61 
. 

 22 11 16 00-0979 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 71.67 14.28 
    For Work In Restricted Working Space, Add  10.73 

. 
 22 11 16 00-0980 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 76.62 16.25 

    For Work In Restricted Working Space, Add  12.21 
. 

 22 11 16 00-0981 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 94.07 19.23 
    For Work In Restricted Working Space, Add  14.42 

. 
 22 11 16 00-0982 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 132.88 23.62 

    For Work In Restricted Working Space, Add  17.75 
. 

 22 11 16 00-0983 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 232.15 30.05 
    For Work In Restricted Working Space, Add  22.54 

. 
 22 11 16 00-0984 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 570.96 39.39 

    For Work In Restricted Working Space, Add  29.57 

XXXXXXX 
. 
 22 11 16 00-0985  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0986 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 28.69 4.67 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 11 16 00-0987 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 34.78 6.53 

    For Work In Restricted Working Space, Add  4.93 
. 

 22 11 16 00-0988 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 41.80 8.86 
    For Work In Restricted Working Space, Add  6.64 

. 
 22 11 16 00-0989 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 50.84 11.58 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 11 16 00-0990 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 61.24 12.79 
    For Work In Restricted Working Space, Add  9.61 

. 
 22 11 16 00-0991 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 80.97 14.28 

    For Work In Restricted Working Space, Add  10.73 
. 

 22 11 16 00-0992 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................. 137.34 16.25 

    For Work In Restricted Working Space, Add  12.21 
. 

 22 11 16 00-0993 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 300.51 19.23 
    For Work In Restricted Working Space, Add  14.42 

. 
 22 11 16 00-0994 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 457.03 23.62 

    For Work In Restricted Working Space, Add  17.75 

XXXXXXX 
. 
 22 11 16 00-0995  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0996 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 18.19 4.67 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 11 16 00-0997 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 25.24 6.53 

    For Work In Restricted Working Space, Add  4.93 
. 

 22 11 16 00-0998 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 36.97 8.86 
    For Work In Restricted Working Space, Add  6.64 

. 
 22 11 16 00-0999 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 50.84 11.58 

    For Work In Restricted Working Space, Add  8.68 
. 

 22 11 16 00-1000 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 61.66 12.79 
    For Work In Restricted Working Space, Add  9.61 

. 
 22 11 16 00-1001 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 75.83 14.28 

    For Work In Restricted Working Space, Add  10.73 
. 

 22 11 16 00-1002 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ........................... 116.58 16.25 
    For Work In Restricted Working Space, Add  12.21 

. 
 22 11 16 00-1003 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 139.82 19.23 

    For Work In Restricted Working Space, Add  14.42 
. 

 22 11 16 00-1004 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 214.30 23.62 
    For Work In Restricted Working Space, Add  17.75 

XXXXXXX 
. 
 22 11 16 00-1005  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0913) 
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. 

. 
 22 11 16 00-1006 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 20.67 4.67 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 11 16 00-1007 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 26.03 6.53 
    For Work In Restricted Working Space, Add  4.93 

. 
 22 11 16 00-1008 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................... 37.18 8.86 

    For Work In Restricted Working Space, Add  6.64 
. 

 22 11 16 00-1009 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ..................... 51.57 11.58 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 11 16 00-1010 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ..................... 58.34 12.79 

    For Work In Restricted Working Space, Add  9.61 
. 

 22 11 16 00-1011 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................... 73.12 14.28 
    For Work In Restricted Working Space, Add  10.73 

. 
 22 11 16 00-1012 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ................... 118.15 16.25 

    For Work In Restricted Working Space, Add  12.21 
. 

 22 11 16 00-1013 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ......................... 167.23 19.23 
    For Work In Restricted Working Space, Add  14.42 

. 
 22 11 16 00-1014 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ......................... 260.90 23.62 

    For Work In Restricted Working Space, Add  17.75 

XXXXXXX 
. 
 22 11 16 00-1015  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1016 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 16.19 4.30 
    For Work In Restricted Working Space, Add  3.19 

. 
 22 11 16 00-1017 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 22.78 5.97 

    For Work In Restricted Working Space, Add  4.48 
. 

 22 11 16 00-1018 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 30.64 8.03 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-1019 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 42.08 10.55 

    For Work In Restricted Working Space, Add  7.90 
. 

 22 11 16 00-1020 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 48.98 11.67 
    For Work In Restricted Working Space, Add  8.74 

. 
 22 11 16 00-1021 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 55.54 12.98 

    For Work In Restricted Working Space, Add  9.74 
. 

 22 11 16 00-1022 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 92.25 14.74 
    For Work In Restricted Working Space, Add  11.09 

. 
 22 11 16 00-1023 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 99.53 17.46 

    For Work In Restricted Working Space, Add  13.11 
. 

 22 11 16 00-1024 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 126.92 21.47 
    For Work In Restricted Working Space, Add  16.13 

. 
 22 11 16 00-1025 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 212.65 27.35 

    For Work In Restricted Working Space, Add  20.50 
. 

 22 11 16 00-1026 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 382.07 35.84 
    For Work In Restricted Working Space, Add  26.88 

XXXXXXX 
. 
 22 11 16 00-1027  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1028 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 36.45 5.13 
    For Work In Restricted Working Space, Add  3.84 

. 
 22 11 16 00-1029 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 42.73 7.19 

    For Work In Restricted Working Space, Add  5.38 
. 

 22 11 16 00-1030 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ............................................................................................ 49.67 9.61 
    For Work In Restricted Working Space, Add  7.22 

. 
 22 11 16 00-1031 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 91.73 12.61 

    For Work In Restricted Working Space, Add  9.46 
. 

 22 11 16 00-1032 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 96.18 14.00 
    For Work In Restricted Working Space, Add  10.47 

. 
 22 11 16 00-1033 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 140.67 15.59 

    For Work In Restricted Working Space, Add  11.71 
. 

 22 11 16 00-1034 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .................................................................................... 255.13 17.74 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 11 16 00-1035 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 371.00 21.01 

    For Work In Restricted Working Space, Add  15.74 
. 

 22 11 16 00-1036 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 606.02 25.77 
    For Work In Restricted Working Space, Add  19.35 

. 
 22 11 16 00-1037 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 813.32 32.76 

    For Work In Restricted Working Space, Add  24.59 
. 

 22 11 16 00-1038 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ....................................................................................... 1,000.90 43.03 
    For Work In Restricted Working Space, Add  32.26 

XXXXXXX 
. 
 22 11 16 00-1039  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1040 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 12.31 1.40 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-1041 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 19.89 2.98 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 11 16 00-1042 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 34.01 4.85 
    For Work In Restricted Working Space, Add  3.61 

. 
 22 11 16 00-1043 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 37.25 5.22 

    For Work In Restricted Working Space, Add  3.95 
. 

 22 11 16 00-1044 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 39.13 5.79 
    For Work In Restricted Working Space, Add  4.37 

. 
 22 11 16 00-1045 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 55.81 6.53 

    For Work In Restricted Working Space, Add  4.88 
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. 
 22 11 16 00-1046 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 89.71 7.37 

    For Work In Restricted Working Space, Add  5.54 
. 

 22 11 16 00-1047 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 94.70 8.77 
    For Work In Restricted Working Space, Add  6.55 

. 
 22 11 16 00-1048 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 149.78 10.73 

    For Work In Restricted Working Space, Add  8.06 
. 

 22 11 16 00-1049 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 339.97 13.62 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-1050 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 437.47 17.92 

    For Work In Restricted Working Space, Add  13.44 

XXXXXXX 
. 
 22 11 16 00-1051  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0913) 
. 
. 

 22 11 16 00-1052 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 29.62 3.36 
    For Work In Restricted Working Space, Add  2.55 

. 
 22 11 16 00-1053 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 34.59 4.76 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 11 16 00-1054 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 41.28 6.44 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-1055 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 47.06 8.40 

    For Work In Restricted Working Space, Add  6.33 
. 

 22 11 16 00-1056 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 49.90 9.34 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 11 16 00-1057 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 61.27 10.36 

    For Work In Restricted Working Space, Add  7.79 
. 

 22 11 16 00-1058 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 84.71 11.85 
    For Work In Restricted Working Space, Add  8.88 

. 
 22 11 16 00-1059 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 95.03 14.00 

    For Work In Restricted Working Space, Add  10.47 
. 

 22 11 16 00-1060 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 119.21 17.17 
    For Work In Restricted Working Space, Add  12.91 

. 
 22 11 16 00-1061 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 174.46 21.84 

    For Work In Restricted Working Space, Add  16.41 
. 

 22 11 16 00-1062 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 341.87 28.66 
    For Work In Restricted Working Space, Add  21.50 

XXXXXXX 
. 
 22 11 16 00-1063  Red Brass Pipe And Fittings (22 11 16) 

Note: ASTM B43 And B251 (Pipe), ASME B16.15. 
. 
. 
 22 11 16 00-1064  Schedule 40 Red Brass Pipe (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1065 LF  1/2" Schedule 40 Red Brass Pipe ......................................................................................................................................... 15.02 1.96 
. 

 22 11 16 00-1066 LF  3/4" Schedule 40 Red Brass Pipe ......................................................................................................................................... 19.26 1.96 
. 

 22 11 16 00-1067 LF  1" Schedule 40 Red Brass Pipe ............................................................................................................................................ 25.58 1.96 
. 

 22 11 16 00-1068 LF  1-1/4" Schedule 40 Red Brass Pipe ...................................................................................................................................... 36.79 2.15 
. 

 22 11 16 00-1069 LF  1-1/2" Schedule 40 Red Brass Pipe ...................................................................................................................................... 42.18 2.33 
. 

 22 11 16 00-1070 LF  2" Schedule 40 Red Brass Pipe ............................................................................................................................................ 53.87 2.80 
. 

 22 11 16 00-1071 LF  2-1/2" Schedule 40 Red Brass Pipe ...................................................................................................................................... 77.46 3.18 
. 

 22 11 16 00-1072 LF  3" Schedule 40 Red Brass Pipe .......................................................................................................................................... 108.35 3.36 
. 

 22 11 16 00-1073 LF  4" Schedule 40 Red Brass Pipe .......................................................................................................................................... 154.27 3.36 

XXXXXXX 
. 
 22 11 16 00-1074  125 LB Cast Bronze, Screwed, 90 Degree Elbows (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1075 EA  1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ......................................................................................................... 53.57 23.24 
. 

 22 11 16 00-1076 EA  3/4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ......................................................................................................... 60.60 25.57 
. 

 22 11 16 00-1077 EA  1" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ............................................................................................................ 75.85 30.24 
. 

 22 11 16 00-1078 EA  1-1/4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ...................................................................................................... 90.01 32.48 
. 

 22 11 16 00-1079 EA  1-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .................................................................................................... 100.59 34.81 
. 

 22 11 16 00-1080 EA  2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 124.22 37.15 
. 

 22 11 16 00-1081 EA  2-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .................................................................................................... 208.18 46.48 
. 

 22 11 16 00-1082 EA  3" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 287.53 55.73 
. 

 22 11 16 00-1083 EA  4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 505.05 74.30 

XXXXXXX 
. 
 22 11 16 00-1084  125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbows (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1085 EA  1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ......................................................................................... 55.95 23.24 
. 

 22 11 16 00-1086 EA  3/4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ......................................................................................... 64.06 25.57 
. 

 22 11 16 00-1087 EA  1" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ............................................................................................ 83.08 30.24 
. 

 22 11 16 00-1088 EA  1-1/4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ...................................................................................... 99.49 32.48 
. 

 22 11 16 00-1089 EA  1-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .................................................................................... 113.65 34.81 
. 

 22 11 16 00-1090 EA  2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 152.73 37.15 
. 

 22 11 16 00-1091 EA  2-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .................................................................................... 231.93 46.48 
. 

 22 11 16 00-1092 EA  3" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 360.53 55.73 
. 

 22 11 16 00-1093 EA  4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 711.66 74.30 

XXXXXXX 
. 
 22 11 16 00-1094  125 LB Cast Bronze, Screwed, 45 Degree Elbows (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1095 EA  1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ......................................................................................................... 54.78 23.24 
. 

 22 11 16 00-1096 EA  3/4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ......................................................................................................... 62.97 25.57 
. 

 22 11 16 00-1097 EA  1" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ............................................................................................................ 80.61 30.24 
. 

 22 11 16 00-1098 EA  1-1/4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ...................................................................................................... 97.13 32.48 
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. 
 22 11 16 00-1099 EA  1-1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .................................................................................................... 110.08 34.81 

. 
 22 11 16 00-1100 EA  2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 139.66 37.15 

. 
 22 11 16 00-1101 EA  2-1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .................................................................................................... 217.65 46.48 

. 
 22 11 16 00-1102 EA  3" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 303.74 55.73 

. 
 22 11 16 00-1103 EA  4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 663.65 74.30 

XXXXXXX 
. 
 22 11 16 00-1104  125 LB Cast Bronze, Screwed, Tees (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1105 EA  1/2" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 78.01 34.81 
. 

 22 11 16 00-1106 EA  3/4" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 88.06 38.08 
. 

 22 11 16 00-1107 EA  1" 125 LB Cast Bronze, Screwed, Tee ................................................................................................................................ 111.53 45.09 
. 

 22 11 16 00-1108 EA  1-1/4" 125 LB Cast Bronze, Screwed, Tee .......................................................................................................................... 134.40 48.82 
. 

 22 11 16 00-1109 EA  1-1/2" 125 LB Cast Bronze, Screwed, Tee .......................................................................................................................... 145.65 51.99 
. 

 22 11 16 00-1110 EA  2" 125 LB Cast Bronze, Screwed, Tee ................................................................................................................................ 180.40 55.73 
. 

 22 11 16 00-1111 EA  2-1/2" 125 LB Cast Bronze, Screwed, Tee .......................................................................................................................... 296.19 69.72 
. 

 22 11 16 00-1112 EA  3" 125 LB Cast Bronze, Screwed, Tee ................................................................................................................................ 406.98 83.63 
. 

 22 11 16 00-1113 EA  4" 125 LB Cast Bronze, Screwed, Tee ................................................................................................................................ 816.96 111.45 

XXXXXXX 
. 
 22 11 16 00-1114  125 LB Cast Bronze, Screwed, Reducing Tees (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1115 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................... 81.56 34.81 
. 

 22 11 16 00-1116 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................... 90.45 38.08 
. 

 22 11 16 00-1117 EA  1" 125 LB Cast Bronze, Screwed, Reducing Tee ................................................................................................................ 121.03 45.09 
. 

 22 11 16 00-1118 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 141.53 48.82 
. 

 22 11 16 00-1119 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 164.65 51.99 
. 

 22 11 16 00-1120 EA  2" 125 LB Cast Bronze, Screwed, Reducing Tee ................................................................................................................ 210.10 55.73 
. 

 22 11 16 00-1121 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 353.95 69.72 
. 

 22 11 16 00-1122 EA  3" 125 LB Cast Bronze, Screwed, Reducing Tee ................................................................................................................ 657.99 83.63 
. 

 22 11 16 00-1123 EA  4" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................. 1,014.96 111.45 

XXXXXXX 
. 
 22 11 16 00-1124  125 LB Cast Bronze, Screwed, Crosses (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1125 EA  1/2" 125 LB Cast Bronze, Screwed, Cross .......................................................................................................................... 109.56 46.48 
. 

 22 11 16 00-1126 EA  3/4" 125 LB Cast Bronze, Screwed, Cross .......................................................................................................................... 125.96 51.06 
. 

 22 11 16 00-1127 EA  1" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................. 157.62 60.39 
. 

 22 11 16 00-1128 EA  1-1/4" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 192.40 65.05 
. 

 22 11 16 00-1129 EA  1-1/2" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 225.23 69.72 
. 

 22 11 16 00-1130 EA  2" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................. 320.32 74.30 
. 

 22 11 16 00-1131 EA  2-1/2" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 510.58 92.88 
. 

 22 11 16 00-1132 EA  3" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................. 699.37 111.45 
. 

 22 11 16 00-1133 EA  4" 125 LB Cast Bronze, Screwed, Cross .......................................................................................................................... 1,271.63 148.69 

XXXXXXX 
. 
 22 11 16 00-1134  125 LB Cast Bronze, Screwed, Caps (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1135 EA  1/2" 125 LB Cast Bronze, Screwed, Cap .............................................................................................................................. 41.90 18.58 
. 

 22 11 16 00-1136 EA  3/4" 125 LB Cast Bronze, Screwed, Cap .............................................................................................................................. 47.76 20.90 
. 

 22 11 16 00-1137 EA  1" 125 LB Cast Bronze, Screwed, Cap ................................................................................................................................. 59.10 24.17 
. 

 22 11 16 00-1138 EA  1-1/4" 125 LB Cast Bronze, Screwed, Cap ........................................................................................................................... 71.96 26.51 
. 

 22 11 16 00-1139 EA  1-1/2" 125 LB Cast Bronze, Screwed, Cap ........................................................................................................................... 81.65 28.38 
. 

 22 11 16 00-1140 EA  2" 125 LB Cast Bronze, Screwed, Cap ............................................................................................................................... 103.17 30.24 
. 

 22 11 16 00-1141 EA  2-1/2" 125 LB Cast Bronze, Screwed, Cap ......................................................................................................................... 152.71 37.15 
. 

 22 11 16 00-1142 EA  3" 125 LB Cast Bronze, Screwed, Cap ............................................................................................................................... 214.12 46.48 
. 

 22 11 16 00-1143 EA  4" 125 LB Cast Bronze, Screwed, Cap ............................................................................................................................... 351.91 60.39 

XXXXXXX 
. 
 22 11 16 00-1144  125 LB Cast Bronze, Screwed, Couplings (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1145 EA  1/2" 125 LB Cast Bronze, Screwed, Coupling ....................................................................................................................... 52.40 23.24 
. 

 22 11 16 00-1146 EA  3/4" 125 LB Cast Bronze, Screwed, Coupling ....................................................................................................................... 59.43 25.57 
. 

 22 11 16 00-1147 EA  1" 125 LB Cast Bronze, Screwed, Coupling .......................................................................................................................... 74.65 30.24 
. 

 22 11 16 00-1148 EA  1-1/4" 125 LB Cast Bronze, Screwed, Coupling .................................................................................................................... 88.80 32.48 
. 

 22 11 16 00-1149 EA  1-1/2" 125 LB Cast Bronze, Screwed, Coupling .................................................................................................................. 100.59 34.81 
. 

 22 11 16 00-1150 EA  2" 125 LB Cast Bronze, Screwed, Coupling ........................................................................................................................ 125.41 37.15 
. 

 22 11 16 00-1151 EA  2-1/2" 125 LB Cast Bronze, Screwed, Coupling .................................................................................................................. 176.08 46.48 
. 

 22 11 16 00-1152 EA  3" 125 LB Cast Bronze, Screwed, Coupling ........................................................................................................................ 226.76 55.73 
. 

 22 11 16 00-1153 EA  4" 125 LB Cast Bronze, Screwed, Coupling ........................................................................................................................ 386.24 74.30 

XXXXXXX 
. 
 22 11 16 00-1154  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducers 

(22 11 16 00-1063) 
. 
. 

 22 11 16 00-1155 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ................................................................... 45.87 18.58 
. 

 22 11 16 00-1156 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ................................................................... 52.33 20.90 
. 

 22 11 16 00-1157 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ...................................................................... 70.92 27.91 
. 

 22 11 16 00-1158 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................... 84.08 30.24 
. 

 22 11 16 00-1159 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................... 94.88 32.48 
. 

 22 11 16 00-1160 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer .................................................................... 113.84 34.81 
. 

 22 11 16 00-1161 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................. 164.54 44.15 
. 

 22 11 16 00-1162 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer .................................................................... 199.10 51.06 
. 

 22 11 16 00-1163 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer .................................................................... 341.95 67.39 

XXXXXXX 
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. 
 22 11 16 00-1164  125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell 

Reducers (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1165 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................ 46.85 18.58 
. 

 22 11 16 00-1166 EA  1" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................... 83.01 25.57 
. 

 22 11 16 00-1167 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 107.77 27.91 
. 

 22 11 16 00-1168 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 125.67 30.24 
. 

 22 11 16 00-1169 EA  2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 166.53 34.81 
. 

 22 11 16 00-1170 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 254.38 44.15 
. 

 22 11 16 00-1171 EA  3" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 305.96 46.48 
. 

 22 11 16 00-1172 EA  4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 348.91 60.39 

XXXXXXX 
. 
 22 11 16 00-1173  125 LB Cast Bronze, FIP Threaded, Unions (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1174 EA  1/2" 125 LB Cast Bronze, FIP Threaded, Union.................................................................................................................... 56.17 18.58 
    For 150 LB, Add  7.60 

. 
 22 11 16 00-1175 EA  3/4" 125 LB Cast Bronze, FIP Threaded, Union.................................................................................................................... 67.01 20.44 

    For 150 LB, Add  10.45 
. 

 22 11 16 00-1176 EA  1" 125 LB Cast Bronze, FIP Threaded, Union ...................................................................................................................... 82.77 24.17 
    For 150 LB, Add  13.78 

. 
 22 11 16 00-1177 EA  1-1/4" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 101.91 26.04 

    For 150 LB, Add  19.95 
. 

 22 11 16 00-1178 EA  1-1/2" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 115.17 27.91 
    For 150 LB, Add  23.77 

. 
 22 11 16 00-1179 EA  2" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 135.77 31.54 

    For 150 LB, Add  29.04 
. 

 22 11 16 00-1180 EA 2-1/2" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 232.90 46.67 
    For 150 LB, Add  55.82 
    For 250 LB, Add  118.63 
    For 300 LB, Add  167.47 

. 
 22 11 16 00-1181 EA 3" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 338.36 61.37 

    For 150 LB, Add  86.25 
    For 250 LB, Add  183.28 
    For 300 LB, Add  258.74 

. 
 22 11 16 00-1182 EA 4" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 611.62 67.95 

    For 150 LB, Add  190.25 
    For 250 LB, Add  404.28 
    For 300 LB, Add  570.74 

XXXXXXX 
. 
 22 11 16 00-1183  125 LB Cast Bronze, Screwed, Companion Flanges (22 11 16 00-1063) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-1184 EA  1/2" 125 LB Cast Bronze, Screwed, Companion Flange ..................................................................................................... 151.77 23.24 
. 

 22 11 16 00-1185 EA  3/4" 125 LB Cast Bronze, Screwed, Companion Flange ..................................................................................................... 165.92 27.91 
. 

 22 11 16 00-1186 EA  1" 125 LB Cast Bronze, Screwed, Companion Flange ........................................................................................................ 190.30 32.48 
. 

 22 11 16 00-1187 EA  1-1/4" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 216.56 34.81 
. 

 22 11 16 00-1188 EA  1-1/2" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 255.74 37.15 
. 

 22 11 16 00-1189 EA  2" 125 LB Cast Bronze, Screwed, Companion Flange ........................................................................................................ 320.91 39.48 
. 

 22 11 16 00-1190 EA  2-1/2" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 403.95 46.48 
. 

 22 11 16 00-1191 EA  3" 125 LB Cast Bronze, Screwed, Companion Flange ........................................................................................................ 500.61 58.06 
. 

 22 11 16 00-1192 EA  4" 125 LB Cast Bronze, Screwed, Companion Flange ........................................................................................................ 713.37 81.30 

XXXXXXX 
. 
 22 11 16 00-1193  125 LB Cast Bronze, Screwed, Square Head Plugs (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1194 EA 1/2" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................ 15.52  
. 

 22 11 16 00-1195 EA 3/4" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................ 15.88  
. 

 22 11 16 00-1196 EA 1" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................... 24.43  
. 

 22 11 16 00-1197 EA 1-1/4" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 28.02  
. 

 22 11 16 00-1198 EA 1-1/2" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 31.71  
. 

 22 11 16 00-1199 EA 2" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................... 47.40  
. 

 22 11 16 00-1200 EA 2-1/2" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 71.24  
. 

 22 11 16 00-1201 EA 3" 125 LB Cast Bronze, Screwed, Square Head Plug ......................................................................................................... 103.76  
. 

 22 11 16 00-1202 EA 4" 125 LB Cast Bronze, Screwed, Square Head Plug ......................................................................................................... 173.89  

XXXXXXX 
. 
 22 11 16 00-1203  125 LB Cast Bronze, Screwed, Counter Sunk Plugs (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1204 EA  1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ......................................................................................................... 5.95  
. 

 22 11 16 00-1205 EA  3/4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ......................................................................................................... 7.12  
. 

 22 11 16 00-1206 EA  1" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .......................................................................................................... 10.71  
. 

 22 11 16 00-1207 EA  1-1/4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .................................................................................................... 16.65  
. 

 22 11 16 00-1208 EA  1-1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .................................................................................................... 26.36  
. 

 22 11 16 00-1209 EA  2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .......................................................................................................... 40.85  
. 

 22 11 16 00-1210 EA  2-1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .................................................................................................... 79.51  
. 

 22 11 16 00-1211 EA  3" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ........................................................................................................ 128.76  
. 

 22 11 16 00-1212 EA  4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ........................................................................................................ 314.04  

XXXXXXX 
. 
 22 11 16 00-1213  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushings (22 11 16 

00-1063) 
. 
. 

 22 11 16 00-1214 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ............................................................................. 4.74  
. 

 22 11 16 00-1215 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ............................................................................. 5.95  
. 

 22 11 16 00-1216 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ................................................................................ 8.33  
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. 
 22 11 16 00-1217 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ........................................................................ 14.26  

. 
 22 11 16 00-1218 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ........................................................................ 20.22  

. 
 22 11 16 00-1219 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing .............................................................................. 24.98  

. 
 22 11 16 00-1220 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ........................................................................ 62.97  

. 
 22 11 16 00-1221 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing .............................................................................. 92.69  

. 
 22 11 16 00-1222 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ............................................................................ 203.04  

XXXXXXX 
. 
 22 11 16 00-1223  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushings (22 11 16 

00-1063) 
. 
. 

 22 11 16 00-1224 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ...........................................................................8.33  
. 

 22 11 16 00-1225 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ......................................................................... 11.87  
. 

 22 11 16 00-1226 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing............................................................................ 20.69  
. 

 22 11 16 00-1227 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ..................................................................... 28.10  
. 

 22 11 16 00-1228 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ..................................................................... 35.12  
. 

 22 11 16 00-1229 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing............................................................................ 44.25  
. 

 22 11 16 00-1230 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ..................................................................... 90.35  
. 

 22 11 16 00-1231 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing.......................................................................... 142.95  
. 

 22 11 16 00-1232 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing.......................................................................... 300.40  

XXXXXXX 
. 
 22 11 16 00-1233  1/2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1234 EA  1/2" x Close, Red Brass Pipe Nipple .......................................................................................................................................7.59  
. 

 22 11 16 00-1235 EA  1/2" x 1-1/2" Long, Red Brass Pipe Nipple ..............................................................................................................................8.89  
. 

 22 11 16 00-1236 EA  1/2" x 2" Long, Red Brass Pipe Nipple .................................................................................................................................. 10.89  
. 

 22 11 16 00-1237 EA  1/2" x 2-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 12.93  
. 

 22 11 16 00-1238 EA  1/2" x 3" Long, Red Brass Pipe Nipple .................................................................................................................................. 14.98  
. 

 22 11 16 00-1239 EA  1/2" x 3-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 17.68  
. 

 22 11 16 00-1240 EA  1/2" x 4" Long, Red Brass Pipe Nipple .................................................................................................................................. 19.83  
. 

 22 11 16 00-1241 EA  1/2" x 4-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 21.77  
. 

 22 11 16 00-1242 EA  1/2" x 5" Long, Red Brass Pipe Nipple .................................................................................................................................. 23.82  
. 

 22 11 16 00-1243 EA  1/2" x 5-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 26.07  
. 

 22 11 16 00-1244 EA  1/2" x 6" Long, Red Brass Pipe Nipple .................................................................................................................................. 28.07  

XXXXXXX 
. 
 22 11 16 00-1245  3/4" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1246 EA  3/4" x Close, Red Brass Pipe Nipple ..................................................................................................................................... 11.09  
. 

 22 11 16 00-1247 EA  3/4" x 1-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 11.69  
. 

 22 11 16 00-1248 EA  3/4" x 2" Long, Red Brass Pipe Nipple .................................................................................................................................. 14.13  
. 

 22 11 16 00-1249 EA  3/4" x 2-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 16.63  
. 

 22 11 16 00-1250 EA  3/4" x 3" Long, Red Brass Pipe Nipple .................................................................................................................................. 18.88  
. 

 22 11 16 00-1251 EA  3/4" x 3-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 21.67  
. 

 22 11 16 00-1252 EA  3/4" x 4" Long, Red Brass Pipe Nipple .................................................................................................................................. 24.37  
. 

 22 11 16 00-1253 EA  3/4" x 4-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 27.37  
. 

 22 11 16 00-1254 EA  3/4" x 5" Long, Red Brass Pipe Nipple .................................................................................................................................. 29.86  
. 

 22 11 16 00-1255 EA  3/4" x 5-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 34.41  
. 

 22 11 16 00-1256 EA  3/4" x 6" Long, Red Brass Pipe Nipple .................................................................................................................................. 36.16  

XXXXXXX 
. 
 22 11 16 00-1257  1" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1258 EA  1" x Close, Red Brass Pipe Nipple ........................................................................................................................................ 16.88  
. 

 22 11 16 00-1259 EA  1" x 1-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 18.57  
. 

 22 11 16 00-1260 EA  1" x 2" Long, Red Brass Pipe Nipple ..................................................................................................................................... 20.27  
. 

 22 11 16 00-1261 EA  1" x 2-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 24.12  
. 

 22 11 16 00-1262 EA  1" x 3" Long, Red Brass Pipe Nipple ..................................................................................................................................... 27.27  
. 

 22 11 16 00-1263 EA  1" x 3-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 32.11  
. 

 22 11 16 00-1264 EA  1" x 4" Long, Red Brass Pipe Nipple ..................................................................................................................................... 35.96  
. 

 22 11 16 00-1265 EA  1" x 4-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 39.75  
. 

 22 11 16 00-1266 EA  1" x 5" Long, Red Brass Pipe Nipple ..................................................................................................................................... 43.65  
. 

 22 11 16 00-1267 EA  1" x 5-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 47.74  
. 

 22 11 16 00-1268 EA  1" x 6" Long, Red Brass Pipe Nipple ..................................................................................................................................... 51.54  

XXXXXXX 
. 
 22 11 16 00-1269  1-1/4" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1270 EA  1-1/4" x Close, Red Brass Pipe Nipple .................................................................................................................................. 24.97  
. 

 22 11 16 00-1271 EA  1-1/4" x 1-1/2" Long, Red Brass Pipe Nipple......................................................................................................................... 26.61  
. 

 22 11 16 00-1272 EA  1-1/4" x 2" Long, Red Brass Pipe Nipple ............................................................................................................................... 28.61  
. 

 22 11 16 00-1273 EA  1-1/4" x 2-1/2" Long, Red Brass Pipe Nipple......................................................................................................................... 34.46  
. 

 22 11 16 00-1274 EA  1-1/4" x 3" Long, Red Brass Pipe Nipple ............................................................................................................................... 40.25  
. 

 22 11 16 00-1275 EA  1-1/4" x 3-1/2" Long, Red Brass Pipe Nipple......................................................................................................................... 47.24  
. 

 22 11 16 00-1276 EA  1-1/4" x 4" Long, Red Brass Pipe Nipple ............................................................................................................................... 53.03  
. 

 22 11 16 00-1277 EA  1-1/4" x 4-1/2" Long, Red Brass Pipe Nipple......................................................................................................................... 58.83  
. 

 22 11 16 00-1278 EA  1-1/4" x 5" Long, Red Brass Pipe Nipple ............................................................................................................................... 64.67  
. 

 22 11 16 00-1279 EA  1-1/4" x 5-1/2" Long, Red Brass Pipe Nipple......................................................................................................................... 70.76  
. 

 22 11 16 00-1280 EA  1-1/4" x 6" Long, Red Brass Pipe Nipple ............................................................................................................................... 76.55  

XXXXXXX 

NOT FOR BID
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. 
 22 11 16 00-1281  1-1/2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1282 EA  1-1/2" x Close, Red Brass Pipe Nipple .................................................................................................................................. 31.06  
. 

 22 11 16 00-1283 EA  1-1/2" x 1-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 32.41  
. 

 22 11 16 00-1284 EA  1-1/2" x 2" Long, Red Brass Pipe Nipple ............................................................................................................................... 33.76  
. 

 22 11 16 00-1285 EA  1-1/2" x 2-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 41.05  
. 

 22 11 16 00-1286 EA  1-1/2" x 3" Long, Red Brass Pipe Nipple ............................................................................................................................... 46.54  
. 

 22 11 16 00-1287 EA  1-1/2" x 3-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 54.73  
. 

 22 11 16 00-1288 EA  1-1/2" x 4" Long, Red Brass Pipe Nipple ............................................................................................................................... 61.62  
. 

 22 11 16 00-1289 EA  1-1/2" x 4-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 68.76  
. 

 22 11 16 00-1290 EA  1-1/2" x 5" Long, Red Brass Pipe Nipple ............................................................................................................................... 75.66  
. 

 22 11 16 00-1291 EA  1-1/2" x 5-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 82.40  
. 

 22 11 16 00-1292 EA  1-1/2" x 6" Long, Red Brass Pipe Nipple ............................................................................................................................... 89.14  

XXXXXXX 
. 
 22 11 16 00-1293  2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1294 EA  2" x Close, Red Brass Pipe Nipple ........................................................................................................................................ 47.74  
. 

 22 11 16 00-1295 EA  2" x 1-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 49.41  
. 

 22 11 16 00-1296 EA  2" x 2" Long, Red Brass Pipe Nipple ..................................................................................................................................... 51.06  
. 

 22 11 16 00-1297 EA  2" x 2-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 52.73  
. 

 22 11 16 00-1298 EA  2" x 3" Long, Red Brass Pipe Nipple ..................................................................................................................................... 59.73  
. 

 22 11 16 00-1299 EA  2" x 3-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 70.41  
. 

 22 11 16 00-1300 EA  2" x 4" Long, Red Brass Pipe Nipple ..................................................................................................................................... 79.10  
. 

 22 11 16 00-1301 EA  2" x 4-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................... 87.79  
. 

 22 11 16 00-1302 EA  2" x 5" Long, Red Brass Pipe Nipple ..................................................................................................................................... 95.63  
. 

 22 11 16 00-1303 EA  2" x 5-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................. 105.47  
. 

 22 11 16 00-1304 EA  2" x 6" Long, Red Brass Pipe Nipple ................................................................................................................................... 114.11  

XXXXXXX 
. 
 22 11 16 00-1305  Cross-Linked Polyethylene Tubing, ASTM F877 (22 11 16) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1306  Cross-Linked Polyethylene Tubing (22 11 16 00-1305) 
. 
. 

 22 11 16 00-1307 LF 3/8" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.52  
    For Work In Restricted Working Space, Add  0.88 

. 
 22 11 16 00-1308 LF 1/2" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.83  

    For Work In Restricted Working Space, Add  0.95 
. 

 22 11 16 00-1309 LF 3/4" Cross-Linked Polyethylene Tubing .................................................................................................................................. 4.64  
    For Work In Restricted Working Space, Add  1.03 

. 
 22 11 16 00-1310 LF 1" Cross-Linked Polyethylene Tubing ..................................................................................................................................... 5.69  

    For Work In Restricted Working Space, Add  1.09 

XXXXXXX 
. 
 22 11 16 00-1311  Cross-Linked Polyethylene Forged Brass PEX Fittings (22 11 16 00-1305) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1312  Male Adapters (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1313 EA 3/8" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 20.53  
    For Work In Restricted Working Space, Add  4.56 

. 
 22 11 16 00-1314 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 22.18  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 11 16 00-1315 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 24.42  
    For Work In Restricted Working Space, Add  5.17 

. 
 22 11 16 00-1316 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 25.44  

    For Work In Restricted Working Space, Add  5.47 
. 

 22 11 16 00-1317 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 24.42  
    For Work In Restricted Working Space, Add  5.17 

. 
 22 11 16 00-1318 EA 1" x 1", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing ................................................................................ 32.96  

    For Work In Restricted Working Space, Add  6.08 

XXXXXXX 
. 
 22 11 16 00-1319  Female Adapters (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1320 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 22.80  
    For Work In Restricted Working Space, Add  4.87 

. 
 22 11 16 00-1321 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 26.14  

    For Work In Restricted Working Space, Add  5.17 
. 

 22 11 16 00-1322 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 27.16  
    For Work In Restricted Working Space, Add  5.47 

. 
 22 11 16 00-1323 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 26.14  

    For Work In Restricted Working Space, Add  5.17 
. 

 22 11 16 00-1324 EA 1" x 1", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ............................................................................ 33.74  
    For Work In Restricted Working Space, Add  6.08 

XXXXXXX 
. 
 22 11 16 00-1325  Tube Adapters (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1326 EA 3/8" x 1/2" Forged Brass Tube Adapter For PEX Tubing ...................................................................................................... 18.00  
    For Work In Restricted Working Space, Add  4.56 

. 
 22 11 16 00-1327 EA 1/2" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 19.02  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 11 16 00-1328 EA 3/4" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 23.42  
    For Work In Restricted Working Space, Add  5.47 
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. 
 22 11 16 00-1329 EA 1" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................... 31.37  

    For Work In Restricted Working Space, Add  6.08 

XXXXXXX 
. 
 22 11 16 00-1330  Plugs (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1331 EA 3/8" Forged Brass Plug For PEX Tubing .................................................................................................................................9.28  
    For Work In Restricted Working Space, Add  2.13 

. 
 22 11 16 00-1332 EA 1/2" Forged Brass Plug For PEX Tubing ............................................................................................................................... 10.28  

    For Work In Restricted Working Space, Add  2.43 
. 

 22 11 16 00-1333 EA 3/4" Forged Brass Plug For PEX Tubing ............................................................................................................................... 11.92  
    For Work In Restricted Working Space, Add  2.74 

. 
 22 11 16 00-1334 EA 1" Forged Brass Plug For PEX Tubing .................................................................................................................................. 15.32  

    For Work In Restricted Working Space, Add  3.04 

XXXXXXX 
. 
 22 11 16 00-1335  Tees (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1336 EA 3/8" Forged Brass Tee For PEX Tubing ................................................................................................................................ 25.85  
    For Work In Restricted Working Space, Add  6.39 

. 
 22 11 16 00-1337 EA 1/2" Forged Brass Tee For PEX Tubing ................................................................................................................................ 28.88  

    For Work In Restricted Working Space, Add  7.30 
. 

 22 11 16 00-1338 EA 3/4" Forged Brass Tee For PEX Tubing ................................................................................................................................ 35.03  
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-1339 EA 1" Forged Brass Tee For PEX Tubing ................................................................................................................................... 46.84  

    For Work In Restricted Working Space, Add  9.12 
. 

 22 11 16 00-1340 EA 1/2" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................ 27.87  
    For Work In Restricted Working Space, Add  6.99 

. 
 22 11 16 00-1341 EA 3/4" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................ 33.01  

    For Work In Restricted Working Space, Add  7.60 
. 

 22 11 16 00-1342 EA 1" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................... 42.55  
    For Work In Restricted Working Space, Add  8.21 

XXXXXXX 
. 
 22 11 16 00-1343  Couplings (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1344 EA 3/8" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 16.53  
    For Work In Restricted Working Space, Add  4.26 

. 
 22 11 16 00-1345 EA 1/2" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 18.71  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 11 16 00-1346 EA 3/4" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 21.51  
    For Work In Restricted Working Space, Add  5.47 

. 
 22 11 16 00-1347 EA 1" Forged Brass Coupling For PEX Tubing ........................................................................................................................... 27.16  

    For Work In Restricted Working Space, Add  6.08 
. 

 22 11 16 00-1348 EA 3/4" x 1/2" Forged Brass Reducing Coupling For PEX Tubing .............................................................................................. 20.49  
    For Work In Restricted Working Space, Add  5.17 

. 
 22 11 16 00-1349 EA 1" x 3/4" Forged Brass Reducing Coupling For PEX Tubing ................................................................................................. 26.15  

    For Work In Restricted Working Space, Add  5.78 

XXXXXXX 
. 
 22 11 16 00-1350  Fitting Reducers (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1351 EA 3/8" x 1/2" Forged Brass Fitting Reducer For PEX Tubing .................................................................................................... 18.47  
    For Work In Restricted Working Space, Add  4.56 

. 
 22 11 16 00-1352 EA 1/2" Forged Brass Fitting Reducer For PEX Tubing .............................................................................................................. 19.49  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 11 16 00-1353 EA 3/4" Forged Brass Fitting Reducer For PEX Tubing .............................................................................................................. 24.35  
    For Work In Restricted Working Space, Add  5.47 

. 
 22 11 16 00-1354 EA 1" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................................. 36.70  

    For Work In Restricted Working Space, Add  6.08 

XXXXXXX 
. 
 22 11 16 00-1355  90 Degree Elbows (22 11 16 00-1311) 
. 
. 

 22 11 16 00-1356 EA 3/8" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 17.93  
    For Work In Restricted Working Space, Add  4.26 

. 
 22 11 16 00-1357 EA 1/2" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 19.96  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 11 16 00-1358 EA 3/4" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 24.35  
    For Work In Restricted Working Space, Add  5.47 

. 
 22 11 16 00-1359 EA 3/4" x 1/2" Forged Brass 90 Degree Elbow For PEX Tubing ................................................................................................ 23.33  

    For Work In Restricted Working Space, Add  5.17 
. 

 22 11 16 00-1360 EA 1/2" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 29.69  
    For Work In Restricted Working Space, Add  4.87 

. 
 22 11 16 00-1361 EA 3/4" Forged Brass Drop 90 Degree Elbow For PEX Tubing .................................................................................................. 33.11  

    For Work In Restricted Working Space, Add  5.47 
. 

 22 11 16 00-1362 EA 3/4" x 1/2" Forged Brass Drop 90 Degree Elbow For PEX Tubing ........................................................................................ 32.09  
    For Work In Restricted Working Space, Add  5.17 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11)
. 
. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 
. 
. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................4.97 2.01 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................5.60 2.01 
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. 
 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 6.44 2.01 

. 
 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 6.48 2.01 

. 
 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .................................................. 8.13 3.03 

. 
 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 11.97 3.03 

. 
 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 13.09 4.03 

. 
 22 11 19 00-0010 LF 2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 22.46 4.03 

XXXXXXX 
. 
 22 11 19 00-0011  Reinfored EPDM Water Hose Assembly (22 11 19 00-0001) 

Note: Includes male/female camlock, 150 psi, synthetic fiber with steel wire helix reinforcement. 
. 
. 

 22 11 19 00-0012 LF 1-1/2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 28.38 4.03 

. 
 22 11 19 00-0013 LF 2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 33.20 4.03 
. 

 22 11 19 00-0014 LF 3" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 46.55 4.95 

. 
 22 11 19 00-0015 LF 4" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 64.55 6.70 

XXXXXXX 
. 
 22 11 19 00-0016  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0017 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,041.16 220.50 
. 

 22 11 19 00-0018 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,434.37 220.50 

XXXXXXX 
. 
 22 11 19 00-0019  Water Pump Hose (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0020 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 285.92 61.55 
. 

 22 11 19 00-0021 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 298.52 61.55 

XXXXXXX 
. 
 22 11 19 00-0022  Barbed Hose x Threaded Male Pipe, Steel Coupling (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0023 EA 3/8" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 24.31 8.46 
. 

 22 11 19 00-0024 EA 1/2" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 25.83 9.07 
. 

 22 11 19 00-0025 EA 5/8" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 27.63 9.67 
. 

 22 11 19 00-0026 EA 3/4" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 31.20 10.87 
. 

 22 11 19 00-0027 EA 1" Inside Diameter Barbed Hose x 1" Threaded Male Pipe, Steel Coupling ......................................................................... 37.68 13.30 
. 

 22 11 19 00-0028 EA 1-1/4" Inside Diameter Barbed Hose x 1-1/4" Threaded Male Pipe, Steel Coupling ............................................................. 44.74 15.92 
. 

 22 11 19 00-0029 EA 1-1/2" Inside Diameter Barbed Hose x 1-1/2" Threaded Male Pipe, Steel Coupling ............................................................. 57.86 20.95 
. 

 22 11 19 00-0030 EA 2" Inside Diameter Barbed Hose x 2" Threaded Male Pipe, Steel Coupling ......................................................................... 72.75 26.19 

XXXXXXX 
. 
 22 11 19 00-0031  Worm-Drive Hose Clamp (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0032 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 10.31 3.03 
. 

 22 11 19 00-0033 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 10.91 3.03 
. 

 22 11 19 00-0034 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 11.57 3.03 
. 

 22 11 19 00-0035 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 12.32 3.03 
. 

 22 11 19 00-0036 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 13.17 3.03 
. 

 22 11 19 00-0037 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 14.24 4.03 
. 

 22 11 19 00-0038 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 15.38 4.03 

XXXXXXX 
. 
 22 11 19 00-0039  Trap Primer And Accessories (22 11 19) 
. 
. 
 22 11 19 00-0040  Trap Primer (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0041 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 251.90 15.20 
. 

 22 11 19 00-0042 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) .............................................................. 154.58 10.14 
. 

 22 11 19 00-0043 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................. 149.73 10.14 

XXXXXXX 
. 
 22 11 19 00-0044  Trap Primer Distribution Unit (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0045 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 130.78 20.27 
Note: Can be used for two, three or four drains. 

. 
 22 11 19 00-0046 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 143.82 20.27 

Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0047  Trap Primer Manifold (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0048 EA  Two Outlet Manifold ............................................................................................................................................................ 202.37 27.26 
. 

 22 11 19 00-0049 EA  Four Outlet Manifold ........................................................................................................................................................... 305.81 31.01 
. 

 22 11 19 00-0050 EA  Six Outlet Manifold .............................................................................................................................................................. 406.77 32.84 
. 

 22 11 19 00-0051 EA  Eight Outlet Manifold ........................................................................................................................................................... 511.61 38.51 

XXXXXXX 
. 
 22 11 19 00-0052  Sewage Air Release Valves (22 11 19) 
. 
. 
 22 11 19 00-0053  Cast Iron, Sewage Air Release Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0054 EA 2" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 844.47 37.01 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0055 EA 3" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,036.31 61.85 

    For Back Flush Attachment, Add  650.00 
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. 
 22 11 19 00-0056 EA 4" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,314.10 78.08 

    For Back Flush Attachment, Add  650.00 

XXXXXXX 
. 
 22 11 19 00-0057  Cast Iron, Sewage Air Vacuum Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0058 EA 2" x 1" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 401) .......................................................................................... 862.81 37.01 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0059 EA 2" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 402) ....................................................................................... 1,692.88 37.01 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0060 EA 3" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 403) ....................................................................................... 2,031.48 61.85 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0061 EA 4" NPT x 4" With Hood, Cast Iron, Sewage Air Vacuum Valve (Apco 404) ...................................................................... 3,008.63 78.08 

XXXXXXX 
. 
 22 11 19 00-0062  Cast Iron, Sewage Combination Air Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0063 EA 2" x 1" NPT, Sewage Combination Air Valve (Apco 443) ................................................................................................. 1,844.22 37.01 
. 

 22 11 19 00-0064 EA 2" x 2" NPT, Sewage Combination Air Valve (Apco 445) ................................................................................................. 2,543.58 37.01 
. 

 22 11 19 00-0065 EA 3" x 3" NPT, Sewage Combination Air Valve (Apco 447) ................................................................................................. 2,976.19 61.85 
. 

 22 11 19 00-0066 EA 4" x 4" NPT, Sewage Combination Air Valve (Apco 449) ................................................................................................. 3,639.21 78.08 

XXXXXXX 
. 
 22 11 19 00-0067  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0068 EA 1/2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 91.96 25.34 
. 

 22 11 19 00-0069 EA 3/4" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................ 105.58 28.38 
. 

 22 11 19 00-0070 EA 1" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................... 214.62 32.43 
. 

 22 11 19 00-0071 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ......................................................................................................................... 340.43 37.50 
. 

 22 11 19 00-0072 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ......................................................................................................................... 406.57 41.55 
. 

 22 11 19 00-0073 EA 2" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................... 594.29 50.68 
. 

 22 11 19 00-0074 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ...................................................................................................................... 1,553.83 63.35 

XXXXXXX 
. 
 22 11 19 00-0075  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0076 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker ............................................................................................................... 266.82 25.34 
. 

 22 11 19 00-0077 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker ............................................................................................................... 233.65 28.38 
. 

 22 11 19 00-0078 EA 1" Anti Siphon Pressure Type Vacuum Breaker .................................................................................................................. 333.55 32.43 
. 

 22 11 19 00-0079 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 602.10 37.50 
. 

 22 11 19 00-0080 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 733.10 41.55 
. 

 22 11 19 00-0081 EA 2" Anti Siphon Pressure Type Vacuum Breaker .................................................................................................................. 740.56 50.68 

XXXXXXX 
. 
 22 11 19 00-0082  Bellows Type Water Hammer Arrestors (22 11 19) 
. 
. 

 22 11 19 00-0083 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5005) .................................................................................................................................................................................. 243.82 12.12 

. 
 22 11 19 00-0084 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5010) .................................................................................................................................................................................. 476.18 14.66 
. 

 22 11 19 00-0085 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5020) .................................................................................................................................................................................. 697.69 14.66 

. 
 22 11 19 00-0086 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5030) ............................................................................................................................................................................... 1,705.00 14.66 
. 

 22 11 19 00-0087 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5040) ............................................................................................................................................................................... 1,920.76 14.66 

. 
 22 11 19 00-0088 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5050) ............................................................................................................................................................................... 2,353.56 14.66 

XXXXXXX 
. 
 22 11 19 00-0089  Piston Type Water Hammer Arrestors (22 11 19) 
. 
. 
 22 11 19 00-0090  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0089) 
. 
. 

 22 11 19 00-0091 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-A) ................................................................................................................................................................ 147.20 6.75 

. 
 22 11 19 00-0092 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-B) .................................................................................................................................................. 282.97 7.79 
. 

 22 11 19 00-0093 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-C) ................................................................................................................................................................ 420.67 8.45 

. 
 22 11 19 00-0094 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-D) ............................................................................................................................................... 1,035.31 10.90 
. 

 22 11 19 00-0095 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-E) ............................................................................................................................................... 1,260.95 13.52 

. 
 22 11 19 00-0096 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-F) ............................................................................................................................................... 1,434.90 14.66 

XXXXXXX 
. 
 22 11 19 00-0097  Escutcheons (22 11 19) 
. 
. 
 22 11 19 00-0098  Brass Escutcheons (22 11 19 00-0097) 
. 
. 
 22 11 19 00-0099  Shallow Brass Escutcheons (22 11 19 00-0098) 
. 
. 

 22 11 19 00-0100 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 11.36 2.53 
. 

 22 11 19 00-0101 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 12.23 2.53 
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XXXXXXX 
. 
 22 11 19 00-0102  Deep Bell Brass Escutcheons (22 11 19 00-0098) 
. 
. 

 22 11 19 00-0103 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.37 2.84 
. 

 22 11 19 00-0104 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.40 2.84 

XXXXXXX 
. 
 22 11 19 00-0105  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0098) 
. 
. 

 22 11 19 00-0106 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 22.43 2.53 
. 

 22 11 19 00-0107 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 22.68 2.53 
. 

 22 11 19 00-0108 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 23.05 2.53 
. 

 22 11 19 00-0109 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.40 2.53 
. 

 22 11 19 00-0110 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.73 3.04 
. 

 22 11 19 00-0111 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 26.04 3.04 
. 

 22 11 19 00-0112 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 26.92 3.35 
. 

 22 11 19 00-0113 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 28.10 3.55 
. 

 22 11 19 00-0114 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 40.82 4.05 

XXXXXXX 
. 
 22 11 19 00-0115  Plastic Escutcheons (22 11 19 00-0097) 
. 
. 
 22 11 19 00-0116  Split-Ring White Plastic Escutcheons (22 11 19 00-0115) 
. 
. 

 22 11 19 00-0117 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 5.67 2.52 
. 

 22 11 19 00-0118 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 5.67 2.52 
. 

 22 11 19 00-0119 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.46 2.82 
. 

 22 11 19 00-0120 EA  1" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 7.02 3.03 
. 

 22 11 19 00-0121 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 7.57 3.33 
. 

 22 11 19 00-0122 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 8.13 3.53 
. 

 22 11 19 00-0123 EA  2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 9.20 4.03 
. 

 22 11 19 00-0124 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 11.02 4.33 
. 

 22 11 19 00-0125 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 12.84 4.53 
. 

 22 11 19 00-0126 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 15.15 5.04 

XXXXXXX 
. 
 22 11 19 00-0127  Chrome Plate Plastic Escutcheons (22 11 19 00-0115) 
. 
. 

 22 11 19 00-0128 EA  1/2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 6.74 2.52 
. 

 22 11 19 00-0129 EA  3/4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 7.38 2.82 
. 

 22 11 19 00-0130 EA  1" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................... 8.20 3.03 
. 

 22 11 19 00-0131 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon ......................................................................................................................... 9.03 3.33 
. 

 22 11 19 00-0132 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon ......................................................................................................................... 9.59 3.53 
. 

 22 11 19 00-0133 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 11.70 4.03 
. 

 22 11 19 00-0134 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 15.51 4.33 
. 

 22 11 19 00-0135 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 16.16 4.53 
. 

 22 11 19 00-0136 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 17.44 5.04 

XXXXXXX 
. 
 22 11 19 00-0137  Stainless Steel Escutcheons (22 11 19 00-0097) 
. 
. 
 22 11 19 00-0138  Shallow Stainless Steel Escutcheons (22 11 19 00-0137) 
. 
. 

 22 11 19 00-0139 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 13.36 2.53 
. 

 22 11 19 00-0140 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 13.36 2.53 
. 

 22 11 19 00-0141 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 18.44 2.84 

XXXXXXX 
. 
 22 11 19 00-0142  Chrome Plated Steel Escutcheons (22 11 19 00-0097) 
. 
. 
 22 11 19 00-0143  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0142) 
. 
. 

 22 11 19 00-0144 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 5.81 2.52 
. 

 22 11 19 00-0145 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.31 2.82 
. 

 22 11 19 00-0146 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 6.95 3.03 
. 

 22 11 19 00-0147 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ......................................................................................................... 7.45 3.33 
. 

 22 11 19 00-0148 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ......................................................................................................... 7.97 3.53 
. 

 22 11 19 00-0149 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 9.20 4.03 
. 

 22 11 19 00-0150 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ....................................................................................................... 14.84 4.33 
. 

 22 11 19 00-0151 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 15.77 4.53 
. 

 22 11 19 00-0152 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ....................................................................................................... 19.85 4.83 
. 

 22 11 19 00-0153 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 17.14 5.04 
. 

 22 11 19 00-0154 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 22.63 5.54 
. 

 22 11 19 00-0155 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 26.62 6.04 

XXXXXXX 
. 
 22 11 19 00-0156  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0142) 
. 
. 

 22 11 19 00-0157 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.11 2.52 
. 

 22 11 19 00-0158 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.11 2.52 
. 

 22 11 19 00-0159 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.77 2.82 
. 

 22 11 19 00-0160 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon .................................................................................................. 9.43 3.03 
. 

 22 11 19 00-0161 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 12.89 3.33 
. 

 22 11 19 00-0162 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 13.63 3.53 
. 

 22 11 19 00-0163 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 16.23 4.03 
. 

 22 11 19 00-0164 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 18.86 4.33 
. 

 22 11 19 00-0165 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 23.43 4.53 
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. 
 22 11 19 00-0166 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon .......................................................................................... 29.21 4.83 

. 
 22 11 19 00-0167 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 29.55 5.04 

. 
 22 11 19 00-0168 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 50.32 5.54 

. 
 22 11 19 00-0169 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 52.39 6.04 

XXXXXXX 
. 
 22 11 19 00-0170  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0142) 
. 
. 

 22 11 19 00-0171 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................7.22 2.84 
. 

 22 11 19 00-0172 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................7.09 2.84 
. 

 22 11 19 00-0173 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................6.83 2.84 
. 

 22 11 19 00-0174 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon ...............................................................................................................7.68 3.04 
. 

 22 11 19 00-0175 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon .........................................................................................................8.35 3.35 
. 

 22 11 19 00-0176 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon .........................................................................................................9.23 3.55 

XXXXXXX 
. 
 22 11 19 00-0177  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0142) 
. 
. 

 22 11 19 00-0178 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon ...............................................................................................................6.33 2.53 
. 

 22 11 19 00-0179 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon ...............................................................................................................6.33 2.53 
. 

 22 11 19 00-0180 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon ...............................................................................................................6.45 2.53 
. 

 22 11 19 00-0181 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon ..................................................................................................................6.93 3.04 
. 

 22 11 19 00-0182 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................7.50 3.35 
. 

 22 11 19 00-0183 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................8.37 3.55 
. 

 22 11 19 00-0184 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon ..................................................................................................................9.46 4.05 

XXXXXXX 
. 
 22 11 19 00-0185  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0186  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0185) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0187 EA 6" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ............................. 747.09 25.34 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0188 EA 12" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 786.61 30.41 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0189 EA 18" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 807.36 36.59 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
. 
 22 11 19 00-0190  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0185) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0191 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ......................................................................... 746.45 42.56 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
. 
 22 11 19 00-0192  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0185) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0193 EA 3" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 400.58 31.42 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0194 EA 4" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 497.83 31.42 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0195 EA 6" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 497.83 31.42 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0196 EA 8" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 497.83 31.42 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0197 EA 10" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 520.46 63.35 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0198 EA 12" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 520.46 63.35 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0199 EA 18" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 588.15 63.35 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
. 
 22 11 19 00-0200  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0185) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0201 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 369.75 25.34 
. 

 22 11 19 00-0202 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141).................................... 403.68 25.34 
. 

 22 11 19 00-0203 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 408.30 25.34 
. 

 22 11 19 00-0204 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) ..................................... 459.19 25.34 
. 

 22 11 19 00-0205 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 647.25 35.47 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0206 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146).................................... 667.30 35.47 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0207 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 667.30 35.47 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0208 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) ..................................... 715.11 35.47 

Note: Includes hot and cold hose connections. 
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XXXXXXX 
. 
 22 11 19 00-0209  Washer Boxes And Dryer Outlets (22 11 19) 
. 
. 
 22 11 19 00-0210  Dryer Vent Kit (22 11 19 00-0209) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
. 
. 

 22 11 19 00-0211 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 72.53 13.17 

XXXXXXX 
. 
 22 11 19 00-0212  Washer Boxes And Dryer Vents (22 11 19 00-0209) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0213 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 243.03 20.27 

XXXXXXX 
. 
 22 11 19 00-0214  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0215 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................. 128.29 20.27 
. 

 22 11 19 00-0216 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount .............................. 159.89 20.27 
. 

 22 11 19 00-0217 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 177.28 20.27 

XXXXXXX 
. 
 22 11 19 00-0218  Tempering Controllers For Potable Hot Water (22 11 19) 
. 
. 
 22 11 19 00-0219  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0220 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 379.01 24.53 

. 
 22 11 19 00-0221 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 128.67 24.53 

. 
 22 11 19 00-0222 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 218.61 24.53 

. 
 22 11 19 00-0223 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 252.26 33.05 

XXXXXXX 
. 
 22 11 19 00-0224  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0225 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................ 1,020.98 35.38 

. 
 22 11 19 00-0226 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) ............................................................... 1,147.00 43.58 

. 
 22 11 19 00-0227 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................ 1,378.48 50.70 

. 
 22 11 19 00-0228 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 1,783.61 53.28 

. 
 22 11 19 00-0229 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 2,393.96 69.13 

XXXXXXX 
. 
 22 11 19 00-0230  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0231 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 2,593.31 54.50 

. 
 22 11 19 00-0232 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 3,373.32 63.37 

. 
 22 11 19 00-0233 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 3,932.21 66.60 

. 
 22 11 19 00-0234 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 4,359.65 86.41 

XXXXXXX 
. 
 22 11 19 00-0235  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0218) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 

. 

. 
 22 11 19 00-0236 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................... 743.32 35.38 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0237 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................... 875.66 43.58 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0238 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) .......................................................................... 1,075.42 50.70 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0239 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) .......................................................................... 1,312.49 53.30 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0240 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 1,947.15 69.13 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0241  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0218) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0242 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 3,076.12 50.68 

. 
 22 11 19 00-0243 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 3,252.65 63.85 

. 
 22 11 19 00-0244 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,577.73 77.02 

. 
 22 11 19 00-0245 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,934.17 90.19 

. 
 22 11 19 00-0246 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 4,686.85 118.58 

. 
 22 11 19 00-0247 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 5,546.01 135.25 

XXXXXXX 
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. 
 22 11 19 00-0248  Thermostatic Mixing Valves (Holby) (22 11 19 00-0218) 
. 
. 

 22 11 19 00-0249 EA 2-1/2" Thermostatic Mixing Valve (Holby HOLBY2500) ................................................................................................... 3,455.68 69.15 

XXXXXXX 
. 
 22 11 19 00-0250  Backflow Preventer Valves (22 11 19) 
. 
. 
 22 11 19 00-0251  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0250) 
. 
. 
 22 11 19 00-0252  Threaded Double Check Valve Assemblies (22 11 19 00-0251) 
. 
. 
 22 11 19 00-0253  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0254 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) .................. 330.89 27.16 

    For Work In Restricted Working Space, Add  20.37 
    For Owner Furnished Material, Deduct  -262.99 

. 
 22 11 19 00-0255 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 393.17 38.51 

    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -296.89 

. 
 22 11 19 00-0256 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ..................... 454.40 47.03 

    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -336.84 

. 
 22 11 19 00-0257 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 631.70 54.73 

    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -494.88 

. 
 22 11 19 00-0258 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 780.08 62.83 

    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -624.01 

. 
 22 11 19 00-0259 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .................... 902.28 81.07 

    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -699.59 

XXXXXXX 
. 
 22 11 19 00-0260  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0261 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 406.14 27.16 
    For Work In Restricted Working Space, Add  20.37 
    For Owner Furnished Material, Deduct  -338.24 

. 
 22 11 19 00-0262 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 503.38 38.51 
    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -407.10 

. 
 22 11 19 00-0263 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 589.53 47.03 
    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -471.97 

. 
 22 11 19 00-0264 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) .......................................................................................................................................................................... 824.23 54.73 
    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -687.41 

. 
 22 11 19 00-0265 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,006.84 62.83 
    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -850.77 

. 
 22 11 19 00-0266 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) .............................................................................................................................................................................. 1,215.35 81.07 
    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -1,012.66 

XXXXXXX 
. 
 22 11 19 00-0267  Flanged Double Check Valve Assemblies (22 11 19 00-0251) 
. 
. 
 22 11 19 00-0268  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0267) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 NRS series). 

. 

. 
 22 11 19 00-0269 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ................................................ 4,240.76 224.01 

    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -3,942.07 

. 
 22 11 19 00-0270 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ...................................................... 4,660.15 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,328.80 

XXXXXXX 
. 
 22 11 19 00-0271  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 OSY series). 

. 

. 
 22 11 19 00-0272 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF007 OSY) ................. 4,641.44 224.01 

    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -4,342.75 

. 
 22 11 19 00-0273 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 5,327.96 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,996.61 
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XXXXXXX 
. 
 22 11 19 00-0274  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0267) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 NRS series). 

. 

. 
 22 11 19 00-0275 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ..................................... 4,269.64 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -3,970.97 

. 
 22 11 19 00-0276 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 3,275.05 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -2,943.69 

. 
 22 11 19 00-0277 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 5,123.36 373.35 

    For Work In Restricted Working Space, Add  149.26 
    For Owner Furnished Material, Deduct  -4,625.82 

. 
 22 11 19 00-0278 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................... 7,846.48 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -6,836.06 

. 
 22 11 19 00-0279 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ......................................... 17,772.34 839.01 

    For Work In Restricted Working Space, Add  454.76 
    For Owner Furnished Material, Deduct  -16,256.47 

. 
 22 11 19 00-0280 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ....................................... 22,799.19 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -20,994.87 

XXXXXXX 
. 
 22 11 19 00-0281  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0282 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 5,969.55 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -5,472.05 

. 
 22 11 19 00-0283 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 9,973.02 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -8,962.60 

. 
 22 11 19 00-0284 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ...... 26,427.07 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -24,622.75 

XXXXXXX 
. 
 22 11 19 00-0285  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 OSY series). 

. 

. 
 22 11 19 00-0286 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ...... 4,531.78 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -4,233.11 

. 
 22 11 19 00-0287 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY series) ............. 4,980.10 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,648.75 

. 
 22 11 19 00-0288 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 5,430.32 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,932.82 

. 
 22 11 19 00-0289 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 9,151.71 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -8,141.29 

. 
 22 11 19 00-0290 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 18,856.07 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -17,340.44 

. 
 22 11 19 00-0291 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ........ 24,197.83 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -22,393.51 

XXXXXXX 
. 
 22 11 19 00-0292  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0293 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .......... 2,720.82 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -2,422.15 

. 
 22 11 19 00-0294 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 2,995.86 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -2,664.51 

. 
 22 11 19 00-0295 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 3,404.36 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -2,906.86 

. 
 22 11 19 00-0296 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 5,555.71 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -4,545.29 

. 
 22 11 19 00-0297 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .............. 10,502.05 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -8,986.42 

NOT FOR BID
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. 
 22 11 19 00-0298 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ............ 11,420.42 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -9,616.10 

XXXXXXX 
. 
 22 11 19 00-0299  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0300 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY Series) .................................................................................................................................................................... 3,580.25 224.01 
    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -3,281.58 

. 
 22 11 19 00-0301 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 3,855.29 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -3,523.94 

. 
 22 11 19 00-0302 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

Series) ............................................................................................................................................................................ 4,840.50 373.35 
    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,343.00 

. 
 22 11 19 00-0303 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 7,959.87 559.34 
    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -6,949.45 

. 
 22 11 19 00-0304 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 14,065.26 839.01 
    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -12,549.63 

. 
 22 11 19 00-0305 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 16,737.63 992.37 
    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -14,933.31 

XXXXXXX 
. 
 22 11 19 00-0306  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0307 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ......................................... 2,549.88 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -2,251.21 

. 
 22 11 19 00-0308 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 2,832.69 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -2,501.34 

. 
 22 11 19 00-0309 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 3,248.87 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -2,751.37 

. 
 22 11 19 00-0310 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 5,433.56 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -4,423.14 

. 
 22 11 19 00-0311 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series).............................................. 10,384.33 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -8,868.70 

. 
 22 11 19 00-0312 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series)............................................ 11,749.09 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -9,944.77 

XXXXXXX 
. 
 22 11 19 00-0313  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0314 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 3,337.25 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -3,038.58 

. 
 22 11 19 00-0315 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 3,612.29 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -3,280.94 

. 
 22 11 19 00-0316 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 4,597.80 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,100.30 

. 
 22 11 19 00-0317 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 7,701.37 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -6,690.95 

. 
 22 11 19 00-0318 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 13,673.99 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -12,158.36 

. 
 22 11 19 00-0319 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 16,345.22 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -14,540.90 

XXXXXXX 

NOT FOR BID
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. 
 22 11 19 00-0320  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0267) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 

. 

. 
 22 11 19 00-0321 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series)........................................ 2,954.16 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -2,655.49 

. 
 22 11 19 00-0322 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 3,229.19 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -2,897.84 

. 
 22 11 19 00-0323 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 3,637.70 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -3,140.20 

. 
 22 11 19 00-0324 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 5,794.92 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -4,784.50 

. 
 22 11 19 00-0325 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................ 10,741.26 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -9,225.63 

XXXXXXX 
. 
 22 11 19 00-0326  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0267) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0327 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 3,813.59 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -3,514.92 

. 
 22 11 19 00-0328 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 4,088.62 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -3,757.27 

. 
 22 11 19 00-0329 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 5,073.84 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,576.34 

. 
 22 11 19 00-0330 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 8,199.14 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -7,188.72 

. 
 22 11 19 00-0331 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 10,741.26 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -9,225.63 

XXXXXXX 
. 
 22 11 19 00-0332  Grooved Double Check Valve Assemblies (22 11 19 00-0251) 
. 
. 
 22 11 19 00-0333  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0332) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0334 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 2,549.88 119.48 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -2,251.21 

. 
 22 11 19 00-0335 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 2,832.69 132.54 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -2,501.34 

XXXXXXX 
. 
 22 11 19 00-0336  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0332) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0337 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) ............................... 3,337.25 119.48 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -3,038.58 

. 
 22 11 19 00-0338 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) ..................................... 3,612.29 132.54 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -3,280.94 

XXXXXXX 
. 
 22 11 19 00-0339  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0250) 
. 
. 
 22 11 19 00-0340  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0339) 
. 
. 
 22 11 19 00-0341  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0342 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 364.66 23.51 

    For Work In Restricted Working Space, Add  17.63 
    For Owner Furnished Material, Deduct  -305.88 

. 
 22 11 19 00-0343 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 385.60 25.94 

    For Work In Restricted Working Space, Add  19.46 
    For Owner Furnished Material, Deduct  -320.73 

. 
 22 11 19 00-0344 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 447.83 27.16 

    For Work In Restricted Working Space, Add  20.37 
    For Owner Furnished Material, Deduct  -379.93 

. 
 22 11 19 00-0345 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 602.28 38.51 

    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -506.00 

NOT FOR BID
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. 
 22 11 19 00-0346 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 715.13 47.03 

    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -597.57 

. 
 22 11 19 00-0347 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,074.23 54.73 

    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -937.41 

. 
 22 11 19 00-0348 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,137.57 62.83 

    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -981.50 

. 
 22 11 19 00-0349 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,367.39 81.07 

    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -1,164.70 

XXXXXXX 
. 
 22 11 19 00-0350  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0351 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 401.68 23.51 
    For Work In Restricted Working Space, Add  17.63 
    For Owner Furnished Material, Deduct  -342.90 

. 
 22 11 19 00-0352 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 424.62 25.94 
    For Work In Restricted Working Space, Add  19.46 
    For Owner Furnished Material, Deduct  -359.75 

. 
 22 11 19 00-0353 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 501.31 38.51 
    For Work In Restricted Working Space, Add  20.37 
    For Owner Furnished Material, Deduct  -433.41 

. 
 22 11 19 00-0354 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 686.32 38.51 
    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -590.04 

. 
 22 11 19 00-0355 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 820.22 47.03 
    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -702.66 

. 
 22 11 19 00-0356 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,217.54 54.73 
    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -1,080.72 

. 
 22 11 19 00-0357 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,339.82 62.83 
    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -1,183.75 

. 
 22 11 19 00-0358 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,615.53 81.07 
    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -1,412.84 

XXXXXXX 
. 
 22 11 19 00-0359  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0360 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 602.28 38.51 

    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -506.00 

. 
 22 11 19 00-0361 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 715.13 47.03 

    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -597.57 

. 
 22 11 19 00-0362 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,074.23 54.73 

    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -937.41 

. 
 22 11 19 00-0363 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,137.57 62.83 

    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -981.50 

. 
 22 11 19 00-0364 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,367.39 81.07 

    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -1,164.70 

XXXXXXX 
. 
 22 11 19 00-0365  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0366 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................. 1,226.51 38.51 

    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -1,130.23 

. 
 22 11 19 00-0367 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) .................................... 1,452.34 47.03 

    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -1,334.78 

. 
 22 11 19 00-0368 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ......................... 2,227.94 54.73 

    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -2,091.12 

NOT FOR BID
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. 
 22 11 19 00-0369 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ......................... 2,409.88 62.83 

    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -2,253.81 

. 
 22 11 19 00-0370 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 2,798.99 81.07 

    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -2,596.30 

XXXXXXX 
. 
 22 11 19 00-0371  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts LF909 QT-S series). 

. 

. 
 22 11 19 00-0372 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........ 1,646.64 38.51 

    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -1,550.36 

. 
 22 11 19 00-0373 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........... 1,957.90 47.03 

    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -1,840.34 

. 
 22 11 19 00-0374 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 2,978.39 54.73 
    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -2,841.57 

. 
 22 11 19 00-0375 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 3,254.51 62.83 
    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -3,098.44 

. 
 22 11 19 00-0376 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909M1QT-S) ...... 3,868.53 81.07 

    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -3,665.84 

XXXXXXX 
. 
 22 11 19 00-0377  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0378 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 686.32 38.51 
    For Work In Restricted Working Space, Add  28.88 
    For Owner Furnished Material, Deduct  -590.04 

. 
 22 11 19 00-0379 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 820.22 47.03 
    For Work In Restricted Working Space, Add  35.27 
    For Owner Furnished Material, Deduct  -702.66 

. 
 22 11 19 00-0380 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,217.54 54.73 
    For Work In Restricted Working Space, Add  41.05 
    For Owner Furnished Material, Deduct  -1,080.72 

. 
 22 11 19 00-0381 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,339.82 62.83 
    For Work In Restricted Working Space, Add  46.82 
    For Owner Furnished Material, Deduct  -1,183.75 

. 
 22 11 19 00-0382 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,615.53 81.07 
    For Work In Restricted Working Space, Add  60.81 
    For Owner Furnished Material, Deduct  -1,412.84 

XXXXXXX 
. 
 22 11 19 00-0383  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0339) 
. 
. 
 22 11 19 00-0384  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 NRS series). 

. 

. 
 22 11 19 00-0385 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ............................... 3,904.86 224.01 

    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -3,606.17 

. 
 22 11 19 00-0386 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ..................................... 4,399.01 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,067.66 

XXXXXXX 
. 
 22 11 19 00-0387  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF009 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0388 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 4,644.43 224.01 
    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -4,345.74 

. 
 22 11 19 00-0389 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 5,258.19 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,926.84 

XXXXXXX 

NOT FOR BID
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. 
 22 11 19 00-0390  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 OSY series). 

. 

. 
 22 11 19 00-0391 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY 

series) ............................................................................................................................................................................. 4,187.93 224.01 
    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -3,889.24 

. 
 22 11 19 00-0392 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY series) ...... 4,869.46 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,538.11 

XXXXXXX 
. 
 22 11 19 00-0393  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs And Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies. (Watts LF009 OSY-S-FDA Series) 

. 

. 
 22 11 19 00-0394 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts 

LF009 OSY-S-FDA series).............................................................................................................................................. 4,644.43 224.01 
    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -4,345.74 

. 
 22 11 19 00-0395 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts LF009 

OSY-S-FDA series) ......................................................................................................................................................... 5,258.19 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,926.84 

XXXXXXX 
. 
 22 11 19 00-0396  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0383) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts LF009 QT-FDA series). 

. 

. 
 22 11 19 00-0397 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ............................ 5,149.77 224.01 

    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -4,851.08 

. 
 22 11 19 00-0398 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) .................................. 5,956.89 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -5,625.54 

XXXXXXX 
. 
 22 11 19 00-0399  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 NRS series). 

. 

. 
 22 11 19 00-0400 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ............................... 6,666.78 224.01 

    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -6,368.11 

. 
 22 11 19 00-0401 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ..................................... 7,572.60 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -7,241.24 

. 
 22 11 19 00-0402 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ..................................... 9,549.84 373.35 

    For Work In Restricted Working Space, Add  149.26 
    For Owner Furnished Material, Deduct  -9,052.30 

. 
 22 11 19 00-0403 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 14,567.38 559.34 

    For Work In Restricted Working Space, Add  424.40 
    For Owner Furnished Material, Deduct  -13,152.70 

. 
 22 11 19 00-0404 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) .............................. 24,118.11 839.01 

    For Work In Restricted Working Space, Add  636.61 
    For Owner Furnished Material, Deduct  -21,996.09 

. 
 22 11 19 00-0405 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) ............................ 30,937.64 992.37 

    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -29,133.32 

XXXXXXX 
. 
 22 11 19 00-0406  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Epoxy Coated Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF909 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0407 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ............................................................................................................................................................................. 7,180.09 224.01 
    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -6,881.42 

. 
 22 11 19 00-0408 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ............................................................................................................................................................................. 8,112.82 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -7,781.47 

. 
 22 11 19 00-0409 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 10,378.08 373.35 
    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -9,880.58 

. 
 22 11 19 00-0410 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 15,722.15 559.34 
    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -14,711.73 

NOT FOR BID
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. 
 22 11 19 00-0411 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 25,436.50 839.01 
    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -23,920.87 

. 
 22 11 19 00-0412 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 34,471.53 992.37 
    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -32,667.21 

XXXXXXX 
. 
 22 11 19 00-0413  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 OSY series). 

. 

. 
 22 11 19 00-0414 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY 

series) ............................................................................................................................................................................. 7,089.39 224.01 
    For Work In Restricted Working Space, Add  89.60 
    For Owner Furnished Material, Deduct  -6,790.72 

. 
 22 11 19 00-0415 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) ...... 8,057.01 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -7,725.65 

. 
 22 11 19 00-0416 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 10,151.87 373.35 

    For Work In Restricted Working Space, Add  149.26 
    For Owner Furnished Material, Deduct  -9,654.33 

. 
 22 11 19 00-0417 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 15,040.72 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -14,030.30 

. 
 22 11 19 00-0418 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 24,978.80 839.01 
    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -23,463.17 

. 
 22 11 19 00-0419 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 32,878.77 992.37 
    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -31,074.45 

XXXXXXX 
. 
 22 11 19 00-0420  Double Check Detector Assemblies (22 11 19 00-0250) 
. 
. 
 22 11 19 00-0421  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0420) 
. 
. 
 22 11 19 00-0422  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0421) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0423 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 5,337.97 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -5,006.62 

. 
 22 11 19 00-0424 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 5,620.29 373.35 
    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -5,122.79 

. 
 22 11 19 00-0425 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,662.55 559.34 
    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -6,652.13 

. 
 22 11 19 00-0426 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 13,539.73 839.01 
    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -12,024.10 

. 
 22 11 19 00-0427 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 18,237.21 992.37 
    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -16,432.89 

XXXXXXX 
. 
 22 11 19 00-0428  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0421) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0429 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,007.77 224.01 
    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -3,709.08 

. 
 22 11 19 00-0430 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,282.54 252.02 
    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -3,951.19 

. 
 22 11 19 00-0431 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,696.77 373.35 
    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,199.27 

NOT FOR BID
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. 
 22 11 19 00-0432 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,463.13 559.34 
    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -5,452.71 

. 
 22 11 19 00-0433 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 11,371.89 839.01 
    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -9,856.26 

. 
 22 11 19 00-0434 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 13,413.68 992.37 
    For Work In Restricted Working Space, Add  541.30 
    For Owner Furnished Material, Deduct  -11,609.36 

XXXXXXX 
. 
 22 11 19 00-0435  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0421) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0436 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 4,241.16 224.01 

    For Work In Restricted Working Space, Add  89.61 
    For Owner Furnished Material, Deduct  -3,942.47 

. 
 22 11 19 00-0437 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 4,515.92 252.02 

    For Work In Restricted Working Space, Add  99.41 
    For Owner Furnished Material, Deduct  -4,184.57 

. 
 22 11 19 00-0438 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 4,930.11 373.35 

    For Work In Restricted Working Space, Add  149.25 
    For Owner Furnished Material, Deduct  -4,432.61 

. 
 22 11 19 00-0439 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 6,702.35 559.34 

    For Work In Restricted Working Space, Add  303.13 
    For Owner Furnished Material, Deduct  -5,691.93 

. 
 22 11 19 00-0440 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ........... 11,084.89 839.01 

    For Work In Restricted Working Space, Add  454.69 
    For Owner Furnished Material, Deduct  -9,569.26 

XXXXXXX 
. 
 22 11 19 00-0441  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0420) 
. 
. 
 22 11 19 00-0442  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0441) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 

. 

. 
 22 11 19 00-0443 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 3,934.08 224.01 
    For Work In Restricted Working Space, Add  89.61 

. 
 22 11 19 00-0444 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 4,208.88 252.02 
    For Work In Restricted Working Space, Add  99.41 

. 
 22 11 19 00-0445 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 4,623.12 373.35 
    For Work In Restricted Working Space, Add  149.25 

. 
 22 11 19 00-0446 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,389.47 559.34 
    For Work In Restricted Working Space, Add  303.13 

. 
 22 11 19 00-0447 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 11,298.29 839.01 
    For Work In Restricted Working Space, Add  454.69 

. 
 22 11 19 00-0448 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 13,339.97 992.37 
    For Work In Restricted Working Space, Add  541.30 

XXXXXXX 
. 
 22 11 19 00-0449  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0441) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0450 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 4,167.45 224.01 
    For Work In Restricted Working Space, Add  89.61 

. 
 22 11 19 00-0451 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 4,442.21 252.02 

    For Work In Restricted Working Space, Add  99.41 
. 

 22 11 19 00-0452 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 4,856.45 373.35 
    For Work In Restricted Working Space, Add  149.25 

. 
 22 11 19 00-0453 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,628.64 559.34 

    For Work In Restricted Working Space, Add  303.13 
. 

 22 11 19 00-0454 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ... 11,537.50 839.01 
    For Work In Restricted Working Space, Add  454.69 

XXXXXXX 
. 
 22 11 19 00-0455  Backflow Preventer Accessories (22 11 19 00-0250) 
. 
. 
 22 11 19 00-0456  Air Gap (22 11 19 00-0455) 
. 
. 

 22 11 19 00-0457 EA Up To 1" Diameter Air Gap For Backflow Preventer ............................................................................................................. 95.32 12.67 
. 

 22 11 19 00-0458 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ...................................................................................................... 117.18 15.20 
. 

 22 11 19 00-0459 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 217.15 20.27 
. 

 22 11 19 00-0460 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................. 427.93 35.47 
. 

 22 11 19 00-0461 EA 8" To 10" Diameter Air Gap For Backflow Preventer ........................................................................................................... 458.34 50.68 
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XXXXXXX 
. 
 22 11 19 00-0462  Brass Test Cocks (22 11 19 00-0455) 
. 
. 

 22 11 19 00-0463 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 38.78 5.07 

XXXXXXX 
. 
 22 11 19 00-0464  Backflow Valve Enclosures (22 11 19 00-0250) 
. 
. 
 22 11 19 00-0465  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0464) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0466 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure ....................................................... 803.81 91.21 
    For Heated Enclosure, Add  97.77 

. 
 22 11 19 00-0467 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure ....................................................... 986.19 91.21 

    For Heated Enclosure, Add  125.13 
. 

 22 11 19 00-0468 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,246.95 84.00 
    For Heated Enclosure, Add  166.04 

. 
 22 11 19 00-0469 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,298.37 112.01 

    For Heated Enclosure, Add  166.75 
. 

 22 11 19 00-0470 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,360.22 112.01 
    For Heated Enclosure, Add  176.03 

. 
 22 11 19 00-0471 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,601.28 112.01 

    For Heated Enclosure, Add  212.19 
. 

 22 11 19 00-0472 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,607.62 112.01 
    For Heated Enclosure, Add  213.14 

. 
 22 11 19 00-0473 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,018.36 112.01 

    For Heated Enclosure, Add  274.75 
. 

 22 11 19 00-0474 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 4,639.58 168.01 
    For Heated Enclosure, Add  653.93 

. 
 22 11 19 00-0475 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 6,712.31 168.01 

    For Heated Enclosure, Add  964.84 
. 

 22 11 19 00-0476 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 6,379.28 168.01 
    For Heated Enclosure, Add  914.89 

. 
 22 11 19 00-0477 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 7,680.37 196.01 

    For Heated Enclosure, Add  1,103.05 

XXXXXXX 
. 
 22 11 19 00-0478  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0464) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0479 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 437.01 24.32 
    For Heated Enclosure, Add  79.29 

. 
 22 11 19 00-0480 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 605.11 24.32 

    For Heated Enclosure, Add  112.91 
. 

 22 11 19 00-0481 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................ 757.31 22.40 
    For Heated Enclosure, Add  144.00 

. 
 22 11 19 00-0482 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,141.10 22.40 

    For Heated Enclosure, Add  220.75 
. 

 22 11 19 00-0483 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,949.95 42.00 
    For Heated Enclosure, Add  575.99 

. 
 22 11 19 00-0484 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,023.58 42.00 

    For Heated Enclosure, Add  790.71 
. 

 22 11 19 00-0485 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,683.52 42.00 
    For Heated Enclosure, Add  522.70 

. 
 22 11 19 00-0486 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 3,035.59 42.00 

    For Heated Enclosure, Add  593.12 
. 

 22 11 19 00-0487 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,743.57 42.00 
    For Heated Enclosure, Add  934.71 

XXXXXXX 
. 
 22 11 19 00-0488  Lift-Off Lightweight Backflow Valve Enclosures With Recessed Locksheild 

Brackets (22 11 19 00-0464) 
Note: 1-1/2", 0.095" wall tubular steel framework with 1" x 1" x 1/8" angle iron, 1/2" #13 gauge diamond pattern 
rolled expanded metal, all welded construction.  Excludes concrete pad. 

. 

. 
 22 11 19 00-0489 EA 22" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures .................................................................... 549.97 91.21 

Note: BP-1 
. 

 22 11 19 00-0490 EA 30" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures .................................................................... 615.72 112.01 
Note: BP-2 

. 
 22 11 19 00-0491 EA 40" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures .................................................................... 665.47 112.01 

Note: BP-3 
. 

 22 11 19 00-0492 EA 46" Length x 10" Width x 30" Height, Backflow Preventer Caged Enclosures .................................................................... 807.24 112.01 
Note: BP-4 

XXXXXXX 
. 
 22 11 19 00-0493  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0464) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0494 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,032.21 182.43 
    For Heated Enclosure, Add  859.22 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0495 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,645.94 182.43 

    For Heated Enclosure, Add  951.28 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 
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. 
 22 11 19 00-0496 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 4,714.11 168.01 

    For Heated Enclosure, Add  665.11 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0497 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,167.67 168.01 

    For Heated Enclosure, Add  733.15 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0498 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 6,017.46 224.01 

    For Heated Enclosure, Add  846.62 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0499 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 6,743.79 224.01 

    For Heated Enclosure, Add  955.57 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0500 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 6,743.79 224.01 

    For Heated Enclosure, Add  955.57 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0501 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 7,447.92 224.01 

    For Heated Enclosure, Add  1,061.19 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0502 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,596.54 196.01 

    For Heated Enclosure, Add  790.48 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0503 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,551.90 224.01 

    For Heated Enclosure, Add  926.78 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0504 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 7,650.91 224.01 

    For Heated Enclosure, Add  1,091.63 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0505 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 8,397.40 238.01 

    For Heated Enclosure, Add  1,200.11 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0506 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 8,613.82 258.44 

    For Heated Enclosure, Add  1,227.46 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0507 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 9,546.27 273.64 

    For Heated Enclosure, Add  1,363.53 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0508 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 9,873.39 252.02 

    For Heated Enclosure, Add  1,418.01 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0509 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,175.15 224.01 

    For Heated Enclosure, Add  1,020.27 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0510 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,646.15 224.01 

    For Heated Enclosure, Add  1,090.92 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0511 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,649.56 238.01 

    For Heated Enclosure, Add  1,237.93 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0512 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,477.61 252.02 

    For Heated Enclosure, Add  1,508.64 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0513 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure.................................................. 9,147.06 112.01 

    For Heated Enclosure, Add  1,309.06 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0514 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure................................................ 10,986.22 112.01 

    For Heated Enclosure, Add  1,581.43 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0515 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure................................................ 10,623.06 168.01 

    For Heated Enclosure, Add  1,526.96 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0516 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure................................................ 12,323.79 168.01 

    For Heated Enclosure, Add  1,775.06 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 
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. 
 22 11 19 00-0517 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 11,372.72 168.01 

    For Heated Enclosure, Add  1,635.90 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0518 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,289.13 196.01 

    For Heated Enclosure, Add  1,916.37 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0519 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,335.80 168.01 

    For Heated Enclosure, Add  1,916.37 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

. 
 22 11 19 00-0520 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,816.78 168.01 

    For Heated Enclosure, Add  2,281.51 
    For One 24" Fluorescent Light Fixture, Add  526.84 
    For Two 24" Fluorescent Light Fixture, Add  942.77 

XXXXXXX 
. 
 22 11 19 00-0521  Faucets (Hose Bibbs) (22 11 19) 
. 
. 
 22 11 19 00-0522  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0521) 
. 
. 

 22 11 19 00-0523 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 53.69 10.14 
. 

 22 11 19 00-0524 EA  3/4" Faucet, Bronze Garden Hose Valve With Screwed Ends, 125# .................................................................................... 62.21 11.15 
. 

 22 11 19 00-0525 EA  3/4" Hose Valve With Screwed Ends And Vacuum Breaker, 125# ....................................................................................... 21.73 7.60 

XXXXXXX 
. 
 22 11 19 00-0526  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0521) 
. 
. 

 22 11 19 00-0527 EA  3/4" Hose Valve With Screwed Ends (Chicago Faucets #387-CP) ..................................................................................... 204.49 31.01 

XXXXXXX 
. 
 22 11 19 00-0528  Antisiphon Freezeless Wall Faucet (22 11 19 00-0521) 
. 
. 

 22 11 19 00-0529 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 147.31 25.34 
. 

 22 11 19 00-0530 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 158.59 28.07 
. 

 22 11 19 00-0531 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 167.33 29.69 
. 

 22 11 19 00-0532 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 176.06 31.82 
. 

 22 11 19 00-0533 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 184.91 33.74 

XXXXXXX 
. 
 22 11 19 00-0534  Keyed, Recessed Valve Boxes (22 11 19) 
. 
. 

 22 11 19 00-0535 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 217.86 30.22 
. 

 22 11 19 00-0536 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 240.35 30.22 
. 

 22 11 19 00-0537 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 274.08 30.22 
. 

 22 11 19 00-0538 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 271.73 40.29 
. 

 22 11 19 00-0539 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 305.47 40.29 
. 

 22 11 19 00-0540 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 315.59 40.29 
. 

 22 11 19 00-0541 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 253.84 30.22 
. 

 22 11 19 00-0542 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 303.32 30.22 
. 

 22 11 19 00-0543 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 347.18 30.22 
. 

 22 11 19 00-0544 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 334.71 40.29 
. 

 22 11 19 00-0545 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 378.56 40.29 
. 

 22 11 19 00-0546 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 395.43 40.29 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11)
. 
. 
 22 11 23 13  Domestic Water Packaged Booster Pumps And Tanks (22 11 23)

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 
. 
. 

 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 8,044.20 298.69 
. 

 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................. 8,412.29 401.36 
. 

 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 8,836.10 504.03 
. 

 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 9,232.04 606.70 
. 

 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 10,240.75 709.38 
. 

 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 11,388.74 812.05 
. 

 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 12,202.48 914.72 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 21,884.70 1,211.01 
. 

 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 26,264.39 1,286.70 
. 

 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 30,661.86 1,362.38 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 28,638.86 1,286.70 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 35,524.65 1,362.38 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 44,055.65 1,513.76 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 55,673.83 1,665.13 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 67,291.99 1,816.51 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 78,353.62 2,043.58 
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. 
 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 89,415.25 2,270.64 

. 
 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 100,476.87 2,497.70 

. 
 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 111,727.71 2,800.45 

XXXXXXX 
. 
 22 11 23 13-0023  Variable Speed Duplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0024 EA 40 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV2-1) ......................................................................................................................................................... 27,503.90 1,353.61 
. 

 22 11 23 13-0025 EA 40 GPM At 80 To 120 PSI, 80 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV2-2) ................................................................................................................ 28,742.09 1,353.61 

. 
 22 11 23 13-0026 EA 80 GPM At 80 PSI, 120 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV2-3) ................................................................................................................ 30,511.32 1,353.61 
. 

 22 11 23 13-0027 EA 80 GPM At 130 To 150 PSI, 120 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-4) ................................................................................................. 33,061.65 1,353.61 

. 
 22 11 23 13-0028 EA 160 GPM At 40 To 50 PSI, 200 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-5) ................................................................................................. 31,264.62 1,438.21 
. 

 22 11 23 13-0029 EA 160 GPM At 60 To 80 PSI, 200 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-6) ................................................................................................. 33,490.94 1,438.21 

. 
 22 11 23 13-0030 EA 160 GPM At 90 To 110 PSI, 200 GPM At 80 To 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-7) ................................................................................................. 36,514.50 1,438.21 
. 

 22 11 23 13-0031 EA 160 To 200 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-8) ..................................................................................................................................... 38,972.06 1,438.21 

. 
 22 11 23 13-0032 EA 240 To 280 GPM At 40 To 50 PSI , NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-9) ..................................................................................................................................... 34,144.74 1,522.81 
. 

 22 11 23 13-0033 EA 280 To 320 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-10) ................................................................................................................................... 36,342.83 1,522.81 

. 
 22 11 23 13-0034 EA 240 To 320 GPM At 90 To 120 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-11) ................................................................................................................................... 41,257.96 1,522.81 
. 

 22 11 23 13-0035 EA 240 To 320 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-12) ................................................................................................................................... 49,507.20 1,522.81 

. 
 22 11 23 13-0036 EA 360 To 400 GPM At 40 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-13) ................................................................................................................................... 36,033.62 1,522.81 
. 

 22 11 23 13-0037 EA 360 To 400 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-14) ................................................................................................................................... 40,517.20 1,522.81 

. 
 22 11 23 13-0038 EA 360 To 400 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-15) ................................................................................................................................... 50,386.44 1,522.81 
. 

 22 11 23 13-0039 EA 360 To 400 GPM At 120 To 140 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-16) ................................................................................................................................... 50,101.42 1,522.81 

. 
 22 11 23 13-0040 EA 440 To 480 GPM At 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-17) ................................................................................................................................... 59,712.06 1,692.01 
. 

 22 11 23 13-0041 EA 440 To 480 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-18) ................................................................................................................................... 41,226.56 1,692.01 

. 
 22 11 23 13-0042 EA 440 To 480 GPM At 60 To 90 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV2-19) .................................................................................... 50,213.88 1,692.01 
. 

 22 11 23 13-0043 EA 440 To 480 GPM At 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-20) ................................................................................................................................... 49,930.21 1,692.01 

. 
 22 11 23 13-0044 EA 440 To 600 GPM At 100 To 120  PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-21) ................................................................................................................................... 60,153.03 1,692.01 
. 

 22 11 23 13-0045 EA 440 To 600 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-22) ................................................................................................................................... 72,657.29 1,692.01 

. 
 22 11 23 13-0046 EA 60 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-1) ......................................................................................................................................................... 34,645.35 1,353.61 

XXXXXXX 
. 
 22 11 23 13-0047  Variable Speed Triplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0048 EA 60 GPM At 80 To 130 PSI, 120 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-2) ................................................................................................................ 34,645.35 1,353.61 
. 

 22 11 23 13-0049 EA 120 GPM At 100 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV3-3) ..................................................................................................................................... 38,702.75 1,353.61 

. 
 22 11 23 13-0050 EA 60 GPM At 140 To 150 PSI, 120 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-4) ................................................................................................. 42,203.57 1,353.61 
. 

 22 11 23 13-0051 EA 180 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-5) ......................................................................................................................................................... 38,914.25 1,438.21 

. 
 22 11 23 13-0052 EA 180 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-6) ..................................................................................................................................... 42,390.87 1,438.21 
. 

 22 11 23 13-0053 EA 240 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-7) ......................................................................................................................................................... 39,726.27 1,438.21 

. 
 22 11 23 13-0054 EA 240 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-8) ......................................................................................................................................................... 42,714.87 1,438.21 
. 

 22 11 23 13-0055 EA 240 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-9) ......................................................................................................................................................... 46,824.70 1,438.21 

. 
 22 11 23 13-0056 EA 240 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-10) ................................................................................................................................... 50,231.41 1,438.21 
. 

 22 11 23 13-0057 EA 300 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-11) ....................................................................................................................................................... 40,134.04 1,522.81 
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. 
 22 11 23 13-0058 EA 300 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-12) ....................................................................................................................................................... 43,122.64 1,522.81 
. 

 22 11 23 13-0059 EA 300 GPM At80 To 100 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-13) ....................................................................................................................................................... 47,231.13 1,522.81 

. 
 22 11 23 13-0060 EA 300 GPM At 110 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-14) ................................................................................................................................... 50,637.84 1,522.81 
. 

 22 11 23 13-0061 EA 360 GPM At 40 To 60 PSI, 420 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-15) .............................................................................................................. 43,495.04 1,522.81 

. 
 22 11 23 13-0062 EA 360 GPM At 70 To 80 PSI, 420 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-16) .............................................................................................................. 46,365.34 1,522.81 
. 

 22 11 23 13-0063 EA 360 GPM At 90 To 130 PSI, 420 GPM At 80 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-17)............................................................................................... 53,457.05 1,522.81 

. 
 22 11 23 13-0064 EA 360 GPM At140 To 150 PSI, 420 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-18)............................................................................................... 65,029.64 1,522.81 
. 

 22 11 23 13-0065 EA 480 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-19) ....................................................................................................................................................... 44,504.21 1,692.01 

. 
 22 11 23 13-0066 EA 480 GPM At 50 To 70 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-20)............................................................................................... 47,375.85 1,692.01 
. 

 22 11 23 13-0067 EA 480 GPM At 80 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-21) ....................................................................................................................................................... 54,467.56 1,692.01 

. 
 22 11 23 13-0068 EA 480 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-22) ................................................................................................................................... 66,038.81 1,692.01 
. 

 22 11 23 13-0069 EA 540 GPM At 40 PSI, 600 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster 
Skid (FlowTherm Systems FMV3-23) ........................................................................................................................... 46,910.69 1,692.01 

. 
 22 11 23 13-0070 EA 540 GPM At 50 To 90 PSI, 600 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-24) .............................................................................................................. 53,355.74 1,692.01 
. 

 22 11 23 13-0071 EA 540 GPM At 100 To 110 PSI, 600 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-25)............................................................................................... 67,356.32 1,692.01 

. 
 22 11 23 13-0072 EA 540 GPM At 120 To 130 PSI, 600 GPM At 120 To 130 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-26)............................................................................................... 68,712.82 1,692.01 
. 

 22 11 23 13-0073 EA 540 GPM At 140 To 150 PSI, 600 GPM At 140 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-27)............................................................................................... 84,965.27 1,692.01 

. 
 22 11 23 13-0074 EA 660 GPM At 40 To 50 PSI, 720 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-28) .............................................................................................................. 53,208.24 2,030.41 
. 

 22 11 23 13-0075 EA 660 GPM At 60 To 90 PSI, 720,780,840,900 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic 
Water Pressure Booster Skid (FlowTherm Systems FMV3-29) .................................................................................... 63,830.34 2,030.41 

. 
 22 11 23 13-0076 EA 660, 720, 780 GPM At 100 PSI, 840 To 900 GPM At 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-30)............................................................................................... 67,858.17 2,030.41 
. 

 22 11 23 13-0077 EA 660, 720, 780, 840, 900 GPM At 110 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-31) .............................................................................................................. 81,674.56 2,030.41 

. 
 22 11 23 13-0078 EA 660, 720, 780, 840, 900 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-32) ............................................................................................................ 101,008.38 2,030.41 

XXXXXXX 
. 
 22 11 23 23  Domestic-Water In-Line Pumps (22 11 23)
. 
. 
 22 11 23 23-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) ..................... 723.14 168.01 
. 

 22 11 23 23-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) ....................................... 739.27 168.01 
. 

 22 11 23 23-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) .......................... 770.72 171.27 
. 

 22 11 23 23-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) .................................... 842.34 178.28 
. 

 22 11 23 23-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B) ....................................... 1,419.65 184.93 
. 

 22 11 23 23-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB) ........................................... 1,506.11 184.93 
. 

 22 11 23 23-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB)............................... 2,202.24 203.61 
. 

 22 11 23 23-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 2,304.10 223.69 
. 

 22 11 23 23-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) ..................................... 2,773.04 246.10 
. 

 22 11 23 23-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 2,847.17 270.85 
. 

 22 11 23 23-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 3,114.52 297.47 
. 

 22 11 23 23-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 4,396.99 327.36 
. 

 22 11 23 23-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S) ................................. 5,042.59 343.23 

XXXXXXX 
. 
 22 11 23 23-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30)..................... 748.52 168.01 
. 

 22 11 23 23-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 1,176.27 168.01 
. 

 22 11 23 23-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45)....................... 1,183.02 171.27 
. 

 22 11 23 23-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 1,204.00 175.01 
. 

 22 11 23 23-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 1,210.52 178.28 
. 

 22 11 23 23-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 1,235.56 184.93 
. 

 22 11 23 23-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 1,495.29 203.61 
. 

 22 11 23 23-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 1,918.28 246.10 
. 

 22 11 23 23-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 2,028.59 270.85 
. 

 22 11 23 23-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 2,355.06 297.47 
. 

 22 11 23 23-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 3,128.98 327.36 
. 

 22 11 23 23-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 3,632.21 343.23 
. 

 22 11 23 23-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,295.58 360.52 
. 

 22 11 23 23-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,548.65 396.29 
. 

 22 11 23 23-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,898.72 420.28 
. 

 22 11 23 23-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............... 4,882.82 466.98 
. 

 22 11 23 23-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 5,222.71 560.47 
. 

 22 11 23 23-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 6,621.44 654.06 

NOT FOR BID
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XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 
. 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12)
. 
. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23)
. 
. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 
. 
. 

 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,138.11 373.35 
. 

 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M) .................................... 2,649.11 466.69 
. 

 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
140A) .............................................................................................................................................................................. 4,864.89 513.36 

. 
 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

200A) .............................................................................................................................................................................. 5,379.49 560.03 
. 

 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
250A) ............................................................................................................................................................................ 10,650.16 606.70 

. 
 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

350A) .............................................................................................................................................................................. 9,186.12 653.37 
. 

 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
400A) ............................................................................................................................................................................ 15,739.08 700.04 

. 
 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

500A) ............................................................................................................................................................................ 14,511.26 746.71 
. 

 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
750A) ............................................................................................................................................................................ 15,763.06 793.38 

. 
 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

1000A) .......................................................................................................................................................................... 18,774.05 840.05 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 
. 
. 

 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 1,833.52 373.35 
. 

 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S) ............................................................... 3,507.00 466.69 
. 

 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................. 4,380.47 513.36 
. 

 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 5,409.47 560.03 
. 

 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................. 4,600.14 560.03 
. 

 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................. 7,096.04 606.70 
. 

 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................. 7,679.60 653.37 
. 

 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 7,311.93 653.37 
. 

 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................. 6,675.93 653.37 
. 

 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) ................................. 9,121.06 700.04 
. 

 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) ................................. 9,893.74 746.71 
. 

 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) ............................... 11,481.41 793.38 
. 

 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A) .......................... 21,497.34 840.05 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23)
. 
. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 537.38 210.02 
    For Saddle Assembly, Add  593.07 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 629.21 245.02 

    For Saddle Assembly, Add  593.07 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 743.60 280.02 
    For Saddle Assembly, Add  669.83 

. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 898.64 315.02 

    For Saddle Assembly, Add  969.35 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................. 1,070.23 350.02 
    For Two Tie Down Bands, Add  346.19 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................. 1,391.00 477.81 

    For Two Tie Down Bands, Add  367.27 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 2,034.92 557.44 
    For Three Tie Down Bands, Add  618.63 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 2,888.87 637.08 

    For Three Tie Down Bands, Add  623.14 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 3,583.55 716.71 
    For Four Tie Down Bands, Add  842.89 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 4,185.61 796.34 

    For Four Tie Down Bands, Add  1,149.94 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 5,909.11 875.97 
    For Four Tie Down Bands, Add  1,487.09 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 6,828.06 955.61 

    For Four Tie Down Bands, Add  1,601.48 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 9,780.04 1,274.15 
    For Four Tie Down Bands, Add  1,800.15 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ........................................................................................ 12,546.33 1,274.15 

    For Five Tie Down Bands, Add  2,799.57 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 
. 
. 

 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 600.61 280.02 
. 

 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 712.75 297.52 
. 

 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 779.73 315.02 
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. 
 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 936.28 350.02 

. 
 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,073.26 420.02 

. 
 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,265.94 490.03 

. 
 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,758.51 637.08 

. 
 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 2,268.89 796.34 

. 
 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 3,017.08 955.61 

. 
 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 3,906.74 1,114.88 

. 
 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 5,643.80 1,274.15 

. 
 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 7,558.45 1,433.42 

. 
 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 8,559.50 1,592.69 

. 
 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 9,431.11 1,751.96 

. 
 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 10,835.53 1,911.22 

. 
 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 12,214.37 2,070.49 

. 
 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 15,023.07 2,229.77 

. 
 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 18,036.61 2,548.30 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 
. 
. 
 22 13 13  Facility Sanitary Sewers (22 13)
. 
. 
 22 13 13 00-0001  Fixture Rough-In (22 13 13) 

Note: Excludes fixture. Not for use when individual component details are available, on remodeling work where 
partial pipe and fittings are installed or on residential projects. For use on commercial restrooms with multiple 
toilets, urinals and lavatories. Includes waste and vent pipe and fittings and domestic water supply pipe and 
fittings. Waste piping is included from fixture outlet tee to floor, vent piping is included from outlet tee within the 
wall to the ceiling and domestic water supply from ceiling to fixture and stub out with caps. Based on vertical floor 
to floor of 12'. Use detailed tasks (i.e. individual pipe and fittings, insulation, hangers, etc.) instead of rough-in 
assembly where possible. 

. 

. 
 22 13 13 00-0002  Single Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Single fixtures have one fixture to one pipe riser. Includes cast iron waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0003 EA Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 884.41  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0004 EA Wall Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,165.36  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0005 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................. 806.34  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0006 EA Wall Mounted Urinal, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................. 521.04  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0007 EA Wall Mounted Lavatory, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 613.98  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0008 EA Countertop Kitchen Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................... 784.84  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0009 EA Bathtub, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 833.73  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0010 EA Free Standing Water Cooler, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 504.09  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0011 EA Floor Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 806.34  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0012 EA Wall Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 830.72  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0013 EA Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 784.03  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

. 
 22 13 13 00-0014 EA Bidet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ......................................................................................... 884.41  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0015 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................. 1,385.09  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0016 EA Bathtub/Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe........................................................................ 857.10  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0017  Double Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes cast iron waste and vent 
pipe and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0018 EA Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,147.51  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0019 EA Wall Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,561.88  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0020 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................. 991.18  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0021 EA Wall Mounted Urinal, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................... 621.47  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0022 EA Wall Mounted Lavatory, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 837.21  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0023 EA Countertop Kitchen Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ......................................................... 886.47  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
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. 
 22 13 13 00-0024 EA Free Standing Water Cooler, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 588.21  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0025 EA Floor Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,000.49  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0026 EA Wall Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 874.48  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0027 EA Shower, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 851.17  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0028 EA Bidet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 1,147.51  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucets. 

XXXXXXX 
. 
 22 13 13 00-0029  Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Gang fixtures include multiple fixtures to one pipe riser. Includes cast iron waste and vent pipe and fittings 
and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0030 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 573.33  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0031 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 780.94  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0032 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................... 496.05  

Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0033 EA Wall Mounted Urinal, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................. 311.20  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0034 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .............................................................. 418.62  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0035 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 443.22  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0036 EA Free Standing Water Cooler, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 317.44  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0037 EA Rough-in Service Sink, Floor Mounted, Gang Mounted Fixture Including Cast Iron Waste Pipe And Vent And 
Copper Domestic Supply, Not Including Fixture Or Faucet ................................................................................................ 499.78  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0038 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................ 437.24  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0039 EA Shower, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 426.03  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0040 EA Bidet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................................................... 566.77  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

XXXXXXX 
. 
 22 13 13 00-0041  Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Single fixtures have one fixture to one pipe riser. Includes PVC waste and vent pipe and fittings and copper 
domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0042 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Water Closet ........................... 435.22  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0043 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Water Closet ............................ 424.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0044 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Tank Type, Floor Mounted, Water 

Closet ................................................................................................................................................................................. 423.18  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0045 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Urinal ....................................... 244.74  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0046 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Lavatory ................................... 285.89  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0047 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Countertop, Kitchen Sink ................................. 403.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0048 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Bathtub ............................................................ 397.03  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0049 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Free Standing, Water Cooler ........................... 245.54  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0050 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Service Sink ............................ 423.18  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0051 EA Wall Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 457.28  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0052 EA Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 416.34  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0053 EA Bidet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................ 435.11  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0054 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 666.45  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
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. 
 22 13 13 00-0055 EA Bathtub/Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................... 417.45  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

XXXXXXX 
. 
 22 13 13 00-0056  Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 

13 13 00-0001) 
Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes PVC waste and vent pipe 
and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0057 EA Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 508.97  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0058 EA Wall Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 550.41  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0059 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 444.53  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0060 EA Wall Mounted Urinal, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ....................................... 260.08  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0061 EA Wall Mounted Lavatory, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 404.21  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures, 
carrier and faucets. 

. 
 22 13 13 00-0062 EA Countertop Kitchen Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................ 418.57  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures and 
faucets. 

. 
 22 13 13 00-0063 EA Free Standing Water Cooler, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 258.39  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0064 EA Floor Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 452.83  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0065 EA Wall Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 463.96  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0066 EA Shower, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................................... 443.12  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0067 EA Bidet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................... 508.97  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0068  Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Gang fixtures include multiple fixtures to one pipe riser. Includes PVC waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0069 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 254.11  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0070 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 274.75  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0071 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 222.54  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0072 EA Wall Mounted Urinal, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ......................................... 130.08  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0073 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ..................................... 202.08  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0074 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................... 209.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0075 EA Free Standing Water Cooler, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 129.18  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0076 EA Floor Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 226.33  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0077 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................... 232.01  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0078 EA Shower, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................. 221.97  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0079 EA Bidet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................. 247.92  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 16  Sanitary Waste and Vent Piping (22 13)
. 
. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 
. 
. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

NOT FOR BID
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. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 28.94 5.88 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  4.31 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 41.30 8.86 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  5.85 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 53.58 11.29 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  7.53 
. 

 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 63.13 14.07 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  7.92 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 74.04 15.33 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.80 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 117.11 21.78 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  12.34 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 171.20 21.78 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  13.97 

XXXXXXX 
. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 26.61 5.60 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  4.92 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 28.20 5.97 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.28 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 36.01 8.68 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.48 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 42.78 11.29 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.75 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 56.80 13.80 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.37 
. 

 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 63.99 15.07 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.21 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 99.70 21.60 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.06 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 138.68 24.55 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 20'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  16.34 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 20.54 5.88 
    For Extra Heavy Pipe, Add  4.89 
    For Above Ground Cast Iron Pipe Installation, Add  0.44 
    For Work In Restricted Working Space, Add  2.67 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 30.03 8.86 

    For Extra Heavy Pipe, Add  7.01 
    For Above Ground Cast Iron Pipe Installation, Add  0.67 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 38.69 11.29 

    For Extra Heavy Pipe, Add  9.12 
    For Above Ground Cast Iron Pipe Installation, Add  0.85 
    For Work In Restricted Working Space, Add  5.09 
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. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 51.70 14.07 

    For Extra Heavy Pipe, Add  12.87 
    For Above Ground Cast Iron Pipe Installation, Add  1.05 
    For Work In Restricted Working Space, Add  6.32 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 60.29 15.33 

    For Extra Heavy Pipe, Add  15.68 
    For Above Ground Cast Iron Pipe Installation, Add  1.15 
    For Work In Restricted Working Space, Add  6.89 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 90.73 21.78 

    For Extra Heavy Pipe, Add  24.38 
    For Above Ground Cast Iron Pipe Installation, Add  1.63 
    For Work In Restricted Working Space, Add  9.80 

. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 133.42 24.55 

    For Extra Heavy Pipe, Add  40.59 
    For Above Ground Cast Iron Pipe Installation, Add  1.84 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 189.42 32.72 

    For Extra Heavy Pipe, Add  58.97 
    For Above Ground Cast Iron Pipe Installation, Add  2.45 
    For Work In Restricted Working Space, Add  14.71 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 264.04 39.25 

    For Extra Heavy Pipe, Add  86.18 
    For Above Ground Cast Iron Pipe Installation, Add  2.94 
    For Work In Restricted Working Space, Add  17.65 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 
. 
. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ............................................................................................................................. 94.22 26.78 
    For Extra Heavy Fittings, Add  18.92 
    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 160.16 33.69 

    For Extra Heavy Fittings, Add  38.40 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 213.38 44.80 

    For Extra Heavy Fittings, Add  51.18 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 335.46 59.54 

    For Extra Heavy Fittings, Add  86.17 
    For Above Ground Cast Iron Pipe Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.78 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 664.03 76.67 

    For Extra Heavy Fittings, Add  192.20 
    For Above Ground Cast Iron Pipe Installation, Add  5.75 
    For Work In Restricted Working Space, Add  34.47 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ......................................................................................................................... 908.41 94.31 

    For Extra Heavy Fittings, Add  268.45 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,393.18 131.64 

    For Extra Heavy Fittings, Add  418.53 
    For Above Ground Cast Iron Pipe Installation, Add  9.87 
    For Work In Restricted Working Space, Add  59.21 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 2,587.62 183.30 

    For Extra Heavy Fittings, Add  809.48 
    For Above Ground Cast Iron Pipe Installation, Add  13.74 
    For Work In Restricted Working Space, Add  82.45 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep ............................................................................................................................ 79.95 26.78 
    For Extra Heavy Fittings, Add  13.93 
    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 136.20 33.69 

    For Extra Heavy Fittings, Add  30.01 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 186.44 44.80 

    For Extra Heavy Fittings, Add  41.75 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 282.12 50.61 

    For Extra Heavy Fittings, Add  72.19 
    For Above Ground Cast Iron Pipe Installation, Add  3.79 
    For Work In Restricted Working Space, Add  22.76 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 340.59 59.54 

    For Extra Heavy Fittings, Add  87.97 
    For Above Ground Cast Iron Pipe Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.78 
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. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 560.78 76.67 

    For Extra Heavy Fittings, Add  156.06 
    For Above Ground Cast Iron Pipe Installation, Add  5.75 
    For Work In Restricted Working Space, Add  34.47 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 820.31 94.31 

    For Extra Heavy Fittings, Add  237.61 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ..................................................................................................................... 1,360.32 131.64 

    For Extra Heavy Fittings, Add  407.03 
    For Above Ground Cast Iron Pipe Installation, Add  9.87 
    For Work In Restricted Working Space, Add  59.21 

XXXXXXX 
. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................... 71.84 26.69 
    For Extra Heavy Fittings, Add  11.12 
    For Above Ground Cast Iron Pipe Installation, Add  2.00 
    For Work In Restricted Working Space, Add  12.02 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 108.60 30.05 

    For Extra Heavy Fittings, Add  22.23 
    For Above Ground Cast Iron Pipe Installation, Add  2.25 
    For Work In Restricted Working Space, Add  13.53 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 155.36 40.04 

    For Extra Heavy Fittings, Add  33.37 
    For Above Ground Cast Iron Pipe Installation, Add  3.00 
    For Work In Restricted Working Space, Add  18.01 

. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 195.75 45.20 

    For Extra Heavy Fittings, Add  44.81 
    For Above Ground Cast Iron Pipe Installation, Add  3.39 
    For Work In Restricted Working Space, Add  20.31 

. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 235.47 54.13 

    For Extra Heavy Fittings, Add  53.99 
    For Above Ground Cast Iron Pipe Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.37 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 488.57 70.59 

    For Extra Heavy Fittings, Add  133.97 
    For Above Ground Cast Iron Pipe Installation, Add  5.29 
    For Work In Restricted Working Space, Add  31.74 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................... 720.64 85.67 

    For Extra Heavy Fittings, Add  207.27 
    For Above Ground Cast Iron Pipe Installation, Add  6.42 
    For Work In Restricted Working Space, Add  38.53 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................... 950.15 101.12 

    For Extra Heavy Fittings, Add  279.48 
    For Above Ground Cast Iron Pipe Installation, Add  7.58 
    For Work In Restricted Working Space, Add  45.49 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................ 2,428.58 159.49 

    For Extra Heavy Fittings, Add  766.33 
    For Above Ground Cast Iron Pipe Installation, Add  11.95 
    For Work In Restricted Working Space, Add  71.72 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................... 65.52 26.78 
    For Extra Heavy Fittings, Add  8.88 
    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................. 102.81 33.69 

    For Extra Heavy Fittings, Add  18.33 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................. 146.60 44.80 

    For Extra Heavy Fittings, Add  27.81 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................. 184.95 56.57 

    For Extra Heavy Fittings, Add  35.06 
    For Above Ground Cast Iron Pipe Installation, Add  4.24 
    For Work In Restricted Working Space, Add  25.43 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................. 213.88 63.06 

    For Extra Heavy Fittings, Add  41.75 
    For Above Ground Cast Iron Pipe Installation, Add  4.73 
    For Work In Restricted Working Space, Add  28.38 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend................................................................................................................................. 425.28 84.57 

    For Extra Heavy Fittings, Add  104.47 
    For Above Ground Cast Iron Pipe Installation, Add  6.34 
    For Work In Restricted Working Space, Add  38.04 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend............................................................................................................................... 594.87 104.34 

    For Extra Heavy Fittings, Add  153.44 
    For Above Ground Cast Iron Pipe Installation, Add  7.82 
    For Work In Restricted Working Space, Add  46.94 
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. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 961.39 135.31 

    For Extra Heavy Fittings, Add  265.50 
    For Above Ground Cast Iron Pipe Installation, Add  10.14 
    For Work In Restricted Working Space, Add  60.84 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,842.92 159.49 

    For Extra Heavy Fittings, Add  561.34 
    For Above Ground Cast Iron Pipe Installation, Add  11.95 
    For Work In Restricted Working Space, Add  71.72 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 114.16 59.83 
    For Extra Heavy Fittings, Add  8.54 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 143.97 65.53 

    For Extra Heavy Fittings, Add  16.00 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 189.56 85.87 

    For Extra Heavy Fittings, Add  21.30 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 247.37 97.35 

    For Extra Heavy Fittings, Add  35.49 
    For Above Ground Cast Iron Pipe Installation, Add  7.30 
    For Work In Restricted Working Space, Add  43.79 

. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 310.40 115.38 

    For Extra Heavy Fittings, Add  48.08 
    For Above Ground Cast Iron Pipe Installation, Add  8.65 
    For Work In Restricted Working Space, Add  51.91 

. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 568.42 154.43 

    For Extra Heavy Fittings, Add  117.90 
    For Above Ground Cast Iron Pipe Installation, Add  11.58 
    For Work In Restricted Working Space, Add  69.47 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ...................................................................................................................................... 797.32 175.21 

    For Extra Heavy Fittings, Add  187.14 
    For Above Ground Cast Iron Pipe Installation, Add  13.13 
    For Work In Restricted Working Space, Add  78.79 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye ................................................................................................................................... 1,179.92 213.27 

    For Extra Heavy Fittings, Add  301.06 
    For Above Ground Cast Iron Pipe Installation, Add  15.99 
    For Work In Restricted Working Space, Add  95.92 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye ................................................................................................................................... 1,831.65 239.28 

    For Extra Heavy Fittings, Add  515.52 
    For Above Ground Cast Iron Pipe Installation, Add  17.94 
    For Work In Restricted Working Space, Add  107.62 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 181.57 62.53 
    For Extra Heavy Fittings, Add  30.73 
    For Above Ground Cast Iron Pipe Installation, Add  4.69 
    For Work In Restricted Working Space, Add  28.13 

. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 220.97 77.29 

    For Extra Heavy Fittings, Add  36.77 
    For Above Ground Cast Iron Pipe Installation, Add  5.80 
    For Work In Restricted Working Space, Add  34.78 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 246.76 79.24 

    For Extra Heavy Fittings, Add  44.76 
    For Above Ground Cast Iron Pipe Installation, Add  5.94 
    For Work In Restricted Working Space, Add  35.66 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 368.07 103.38 

    For Extra Heavy Fittings, Add  74.60 
    For Above Ground Cast Iron Pipe Installation, Add  7.75 
    For Work In Restricted Working Space, Add  46.48 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 377.62 105.28 

    For Extra Heavy Fittings, Add  76.91 
    For Above Ground Cast Iron Pipe Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 395.24 112.32 

    For Extra Heavy Fittings, Add  79.39 
    For Above Ground Cast Iron Pipe Installation, Add  8.42 
    For Work In Restricted Working Space, Add  50.52 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 581.51 124.19 

    For Extra Heavy Fittings, Add  138.37 
    For Above Ground Cast Iron Pipe Installation, Add  9.31 
    For Work In Restricted Working Space, Add  55.85 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 607.89 126.58 

    For Extra Heavy Fittings, Add  146.36 
    For Above Ground Cast Iron Pipe Installation, Add  9.49 
    For Work In Restricted Working Space, Add  56.92 
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. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 622.50 132.56 

    For Extra Heavy Fittings, Add  148.31 
    For Above Ground Cast Iron Pipe Installation, Add  9.94 
    For Work In Restricted Working Space, Add  59.63 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 735.70 147.45 

    For Extra Heavy Fittings, Add  180.11 
    For Above Ground Cast Iron Pipe Installation, Add  11.06 
    For Work In Restricted Working Space, Add  66.33 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................... 907.99 138.16 

    For Extra Heavy Fittings, Add  245.29 
    For Above Ground Cast Iron Pipe Installation, Add  10.36 
    For Work In Restricted Working Space, Add  62.15 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................... 944.52 144.23 

    For Extra Heavy Fittings, Add  254.88 
    For Above Ground Cast Iron Pipe Installation, Add  10.81 
    For Work In Restricted Working Space, Add  64.89 

. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,033.29 159.49 

    For Extra Heavy Fittings, Add  277.97 
    For Above Ground Cast Iron Pipe Installation, Add  11.95 
    For Work In Restricted Working Space, Add  71.72 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,367.00 169.14 

    For Extra Heavy Fittings, Add  389.69 
    For Above Ground Cast Iron Pipe Installation, Add  12.68 
    For Work In Restricted Working Space, Add  76.08 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,407.09 169.14 

    For Extra Heavy Fittings, Add  403.73 
    For Above Ground Cast Iron Pipe Installation, Add  12.68 
    For Work In Restricted Working Space, Add  76.08 

. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,464.36 183.30 

    For Extra Heavy Fittings, Add  416.34 
    For Above Ground Cast Iron Pipe Installation, Add  13.74 
    For Work In Restricted Working Space, Add  82.45 

. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,720.00 192.40 

    For Extra Heavy Fittings, Add  501.06 
    For Above Ground Cast Iron Pipe Installation, Add  14.42 
    For Work In Restricted Working Space, Add  86.52 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye .......................................................................................................... 2,091.47 198.10 

    For Extra Heavy Fittings, Add  628.06 
    For Above Ground Cast Iron Pipe Installation, Add  14.85 
    For Work In Restricted Working Space, Add  89.10 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,460.94 186.79 

    For Extra Heavy Fittings, Add  1,113.31 
    For Above Ground Cast Iron Pipe Installation, Add  14.00 
    For Work In Restricted Working Space, Add  84.02 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,611.91 202.14 

    For Extra Heavy Fittings, Add  1,158.07 
    For Above Ground Cast Iron Pipe Installation, Add  15.16 
    For Work In Restricted Working Space, Add  90.94 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,685.85 210.87 

    For Extra Heavy Fittings, Add  1,179.39 
    For Above Ground Cast Iron Pipe Installation, Add  15.81 
    For Work In Restricted Working Space, Add  94.85 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye .......................................................................................................... 3,771.63 218.05 

    For Extra Heavy Fittings, Add  1,205.67 
    For Above Ground Cast Iron Pipe Installation, Add  16.34 
    For Work In Restricted Working Space, Add  98.06 

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye .......................................................................................................... 3,866.81 230.73 

    For Extra Heavy Fittings, Add  1,232.32 
    For Above Ground Cast Iron Pipe Installation, Add  17.30 
    For Work In Restricted Working Space, Add  103.77 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 124.61 59.83 
    For Extra Heavy Fittings, Add  12.20 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 150.42 65.53 

    For Extra Heavy Fittings, Add  18.26 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 200.77 85.87 

    For Extra Heavy Fittings, Add  25.22 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 283.63 102.12 

    For Extra Heavy Fittings, Add  45.70 
    For Above Ground Cast Iron Pipe Installation, Add  7.65 
    For Work In Restricted Working Space, Add  45.92 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 355.21 126.66 

    For Extra Heavy Fittings, Add  57.87 
    For Above Ground Cast Iron Pipe Installation, Add  9.49 
    For Work In Restricted Working Space, Add  56.96 
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. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 651.77 166.29 

    For Extra Heavy Fittings, Add  140.87 
    For Above Ground Cast Iron Pipe Installation, Add  12.46 
    For Work In Restricted Working Space, Add  74.79 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend .......................................................................................... 940.91 218.05 

    For Extra Heavy Fittings, Add  214.92 
    For Above Ground Cast Iron Pipe Installation, Add  16.34 
    For Work In Restricted Working Space, Add  98.06 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,261.70 280.28 

    For Extra Heavy Fittings, Add  294.52 
    For Above Ground Cast Iron Pipe Installation, Add  21.01 
    For Work In Restricted Working Space, Add  126.07 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
. 
. 

 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 132.91 62.53 
    For Extra Heavy Fittings, Add  13.70 
    For Above Ground Cast Iron Pipe Installation, Add  4.69 
    For Work In Restricted Working Space, Add  28.13 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 187.79 77.29 

    For Extra Heavy Fittings, Add  25.15 
    For Above Ground Cast Iron Pipe Installation, Add  5.80 
    For Work In Restricted Working Space, Add  34.78 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 202.96 79.24 

    For Extra Heavy Fittings, Add  29.43 
    For Above Ground Cast Iron Pipe Installation, Add  5.94 
    For Work In Restricted Working Space, Add  35.66 

. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 305.27 103.38 

    For Extra Heavy Fittings, Add  52.62 
    For Above Ground Cast Iron Pipe Installation, Add  7.75 
    For Work In Restricted Working Space, Add  46.48 

. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 318.00 105.28 

    For Extra Heavy Fittings, Add  56.04 
    For Above Ground Cast Iron Pipe Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 337.07 112.32 

    For Extra Heavy Fittings, Add  59.03 
    For Above Ground Cast Iron Pipe Installation, Add  8.42 
    For Work In Restricted Working Space, Add  50.52 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 464.85 124.19 

    For Extra Heavy Fittings, Add  97.53 
    For Above Ground Cast Iron Pipe Installation, Add  9.31 
    For Work In Restricted Working Space, Add  55.85 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 477.42 132.56 

    For Extra Heavy Fittings, Add  97.53 
    For Above Ground Cast Iron Pipe Installation, Add  9.94 
    For Work In Restricted Working Space, Add  59.63 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 603.68 147.45 

    For Extra Heavy Fittings, Add  133.90 
    For Above Ground Cast Iron Pipe Installation, Add  11.06 
    For Work In Restricted Working Space, Add  66.33 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 203.71 71.59 
    For Extra Heavy Fittings, Add  33.75 
    For Above Ground Cast Iron Pipe Installation, Add  5.36 
    For Work In Restricted Working Space, Add  32.19 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 297.16 90.25 

    For Extra Heavy Fittings, Add  56.66 
    For Above Ground Cast Iron Pipe Installation, Add  6.76 
    For Work In Restricted Working Space, Add  40.58 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 403.63 114.15 

    For Extra Heavy Fittings, Add  81.35 
    For Above Ground Cast Iron Pipe Installation, Add  8.56 
    For Work In Restricted Working Space, Add  51.36 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 781.39 177.27 

    For Extra Heavy Fittings, Add  180.46 
    For Above Ground Cast Iron Pipe Installation, Add  13.29 
    For Work In Restricted Working Space, Add  79.74 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,567.94 208.76 

    For Extra Heavy Fittings, Add  439.25 
    For Above Ground Cast Iron Pipe Installation, Add  15.65 
    For Work In Restricted Working Space, Add  93.88 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,079.19 233.58 

    For Extra Heavy Fittings, Add  605.15 
    For Above Ground Cast Iron Pipe Installation, Add  17.51 
    For Work In Restricted Working Space, Add  105.06 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,438.08 280.28 

    For Extra Heavy Fittings, Add  356.25 
    For Above Ground Cast Iron Pipe Installation, Add  21.01 
    For Work In Restricted Working Space, Add  126.07 
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. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 4,070.19 294.16 

    For Extra Heavy Fittings, Add  1,270.13 
    For Above Ground Cast Iron Pipe Installation, Add  22.06 
    For Work In Restricted Working Space, Add  132.38 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 183.85 84.66 
    For Extra Heavy Fittings, Add  19.91 
    For Above Ground Cast Iron Pipe Installation, Add  6.35 
    For Work In Restricted Working Space, Add  38.09 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 213.69 97.26 

    For Extra Heavy Fittings, Add  23.75 
    For Above Ground Cast Iron Pipe Installation, Add  7.29 
    For Work In Restricted Working Space, Add  43.75 

. 
 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 231.63 102.02 

    For Extra Heavy Fittings, Add  27.51 
    For Above Ground Cast Iron Pipe Installation, Add  7.65 
    For Work In Restricted Working Space, Add  45.91 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 301.66 122.97 

    For Extra Heavy Fittings, Add  41.07 
    For Above Ground Cast Iron Pipe Installation, Add  9.22 
    For Work In Restricted Working Space, Add  55.30 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 319.85 127.66 

    For Extra Heavy Fittings, Add  44.97 
    For Above Ground Cast Iron Pipe Installation, Add  9.57 
    For Work In Restricted Working Space, Add  57.41 

. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 368.24 139.21 

    For Extra Heavy Fittings, Add  55.84 
    For Above Ground Cast Iron Pipe Installation, Add  10.43 
    For Work In Restricted Working Space, Add  62.61 

. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 595.38 160.87 

    For Extra Heavy Fittings, Add  123.99 
    For Above Ground Cast Iron Pipe Installation, Add  12.06 
    For Work In Restricted Working Space, Add  72.33 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 648.03 190.37 

    For Extra Heavy Fittings, Add  126.89 
    For Above Ground Cast Iron Pipe Installation, Add  14.27 
    For Work In Restricted Working Space, Add  85.65 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 634.23 172.08 

    For Extra Heavy Fittings, Add  131.67 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.41 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 739.11 202.14 

    For Extra Heavy Fittings, Add  152.59 
    For Above Ground Cast Iron Pipe Installation, Add  15.16 
    For Work In Restricted Working Space, Add  90.94 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 911.69 220.34 

    For Extra Heavy Fittings, Add  203.46 
    For Above Ground Cast Iron Pipe Installation, Add  16.52 
    For Work In Restricted Working Space, Add  99.11 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 931.20 225.40 

    For Extra Heavy Fittings, Add  207.63 
    For Above Ground Cast Iron Pipe Installation, Add  16.90 
    For Work In Restricted Working Space, Add  101.39 

. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,191.70 245.25 

    For Extra Heavy Fittings, Add  288.40 
    For Above Ground Cast Iron Pipe Installation, Add  18.39 
    For Work In Restricted Working Space, Add  110.31 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 169.15 71.59 
    For Extra Heavy Fittings, Add  21.65 
    For Above Ground Cast Iron Pipe Installation, Add  5.36 
    For Work In Restricted Working Space, Add  32.19 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 227.84 95.77 

    For Extra Heavy Fittings, Add  29.48 
    For Above Ground Cast Iron Pipe Installation, Add  7.18 
    For Work In Restricted Working Space, Add  43.08 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 298.05 119.75 

    For Extra Heavy Fittings, Add  41.49 
    For Above Ground Cast Iron Pipe Installation, Add  8.98 
    For Work In Restricted Working Space, Add  53.85 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 664.57 198.12 

    For Extra Heavy Fittings, Add  128.63 
    For Above Ground Cast Iron Pipe Installation, Add  14.85 
    For Work In Restricted Working Space, Add  89.12 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
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. 
 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 226.49 85.87 

    For Extra Heavy Fittings, Add  34.22 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 269.04 97.26 

    For Extra Heavy Fittings, Add  43.12 
    For Above Ground Cast Iron Pipe Installation, Add  7.29 
    For Work In Restricted Working Space, Add  43.75 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 302.11 108.28 

    For Extra Heavy Fittings, Add  48.94 
    For Above Ground Cast Iron Pipe Installation, Add  8.11 
    For Work In Restricted Working Space, Add  48.68 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 613.92 147.78 

    For Extra Heavy Fittings, Add  137.32 
    For Above Ground Cast Iron Pipe Installation, Add  11.08 
    For Work In Restricted Working Space, Add  66.47 

XXXXXXX 
. 
 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 138.04 59.92 
    For Extra Heavy Fittings, Add  16.87 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.95 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 157.12 65.53 

    For Extra Heavy Fittings, Add  20.60 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 254.39 80.27 

    For Extra Heavy Fittings, Add  46.89 
    For Above Ground Cast Iron Pipe Installation, Add  6.02 
    For Work In Restricted Working Space, Add  36.12 

. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 373.58 90.04 

    For Extra Heavy Fittings, Add  83.48 
    For Above Ground Cast Iron Pipe Installation, Add  6.75 
    For Work In Restricted Working Space, Add  40.52 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 448.15 107.99 

    For Extra Heavy Fittings, Add  100.18 
    For Above Ground Cast Iron Pipe Installation, Add  8.10 
    For Work In Restricted Working Space, Add  48.58 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 965.17 141.11 

    For Extra Heavy Fittings, Add  263.76 
    For Above Ground Cast Iron Pipe Installation, Add  10.58 
    For Work In Restricted Working Space, Add  63.47 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,451.62 172.08 

    For Extra Heavy Fittings, Add  417.76 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.41 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 2,167.62 202.14 

    For Extra Heavy Fittings, Add  652.57 
    For Above Ground Cast Iron Pipe Installation, Add  15.16 
    For Work In Restricted Working Space, Add  90.94 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 186.14 62.53 
    For Extra Heavy Fittings, Add  32.33 
    For Above Ground Cast Iron Pipe Installation, Add  4.69 
    For Work In Restricted Working Space, Add  28.13 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 220.44 73.27 

    For Extra Heavy Fittings, Add  38.72 
    For Above Ground Cast Iron Pipe Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 231.10 73.27 

    For Extra Heavy Fittings, Add  42.45 
    For Above Ground Cast Iron Pipe Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 353.86 103.38 

    For Extra Heavy Fittings, Add  69.63 
    For Above Ground Cast Iron Pipe Installation, Add  7.75 
    For Work In Restricted Working Space, Add  46.48 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 368.48 105.28 

    For Extra Heavy Fittings, Add  73.71 
    For Above Ground Cast Iron Pipe Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 399.81 112.32 

    For Extra Heavy Fittings, Add  80.99 
    For Above Ground Cast Iron Pipe Installation, Add  8.42 
    For Work In Restricted Working Space, Add  50.52 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 682.89 132.56 

    For Extra Heavy Fittings, Add  169.45 
    For Above Ground Cast Iron Pipe Installation, Add  9.94 
    For Work In Restricted Working Space, Add  59.63 
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. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 858.00 147.45 

    For Extra Heavy Fittings, Add  222.91 
    For Above Ground Cast Iron Pipe Installation, Add  11.06 
    For Work In Restricted Working Space, Add  66.33 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 117.92 59.83 
    For Extra Heavy Fittings, Add  9.86 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 147.27 65.53 

    For Extra Heavy Fittings, Add  17.16 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 195.14 85.87 

    For Extra Heavy Fittings, Add  23.25 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

. 
 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 252.17 102.12 

    For Extra Heavy Fittings, Add  34.69 
    For Above Ground Cast Iron Pipe Installation, Add  7.65 
    For Work In Restricted Working Space, Add  45.92 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 317.55 126.66 

    For Extra Heavy Fittings, Add  44.69 
    For Above Ground Cast Iron Pipe Installation, Add  9.49 
    For Work In Restricted Working Space, Add  56.96 

. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 546.42 166.29 

    For Extra Heavy Fittings, Add  104.00 
    For Above Ground Cast Iron Pipe Installation, Add  12.46 
    For Work In Restricted Working Space, Add  74.79 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 121.21 59.83 
    For Extra Heavy Fittings, Add  11.01 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 133.82 65.53 

    For Extra Heavy Fittings, Add  12.45 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 172.56 85.87 

    For Extra Heavy Fittings, Add  15.35 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 123.29 59.83 
    For Extra Heavy Fittings, Add  11.74 
    For Above Ground Cast Iron Pipe Installation, Add  4.49 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 137.78 65.53 

    For Extra Heavy Fittings, Add  13.84 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 182.50 85.87 

    For Extra Heavy Fittings, Add  18.83 
    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 68.26 33.69 
    For Extra Heavy Fittings, Add  6.23 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 85.29 44.43 

    For Extra Heavy Fittings, Add  6.52 
    For Above Ground Cast Iron Pipe Installation, Add  3.33 
    For Work In Restricted Working Space, Add  20.00 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 91.36 44.80 

    For Extra Heavy Fittings, Add  8.47 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 117.18 54.67 

    For Extra Heavy Fittings, Add  12.31 
    For Above Ground Cast Iron Pipe Installation, Add  4.10 
    For Work In Restricted Working Space, Add  24.60 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 122.62 55.40 

    For Extra Heavy Fittings, Add  13.84 
    For Above Ground Cast Iron Pipe Installation, Add  4.15 
    For Work In Restricted Working Space, Add  24.93 
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. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 126.59 56.57 

    For Extra Heavy Fittings, Add  14.64 
    For Above Ground Cast Iron Pipe Installation, Add  4.24 
    For Work In Restricted Working Space, Add  25.43 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 164.58 58.28 

    For Extra Heavy Fittings, Add  27.02 
    For Above Ground Cast Iron Pipe Installation, Add  4.37 
    For Work In Restricted Working Space, Add  26.22 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 185.35 71.61 

    For Extra Heavy Fittings, Add  27.30 
    For Above Ground Cast Iron Pipe Installation, Add  5.37 
    For Work In Restricted Working Space, Add  32.21 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 190.24 73.45 

    For Extra Heavy Fittings, Add  28.03 
    For Above Ground Cast Iron Pipe Installation, Add  5.51 
    For Work In Restricted Working Space, Add  33.05 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 196.45 76.67 

    For Extra Heavy Fittings, Add  28.54 
    For Above Ground Cast Iron Pipe Installation, Add  5.75 
    For Work In Restricted Working Space, Add  34.47 

. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 245.74 86.04 

    For Extra Heavy Fittings, Add  40.85 
    For Above Ground Cast Iron Pipe Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.71 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 259.11 90.36 

    For Extra Heavy Fittings, Add  43.25 
    For Above Ground Cast Iron Pipe Installation, Add  6.78 
    For Work In Restricted Working Space, Add  40.66 

. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 276.16 94.31 

    For Extra Heavy Fittings, Add  47.16 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 343.77 102.22 

    For Extra Heavy Fittings, Add  66.70 
    For Above Ground Cast Iron Pipe Installation, Add  7.66 
    For Work In Restricted Working Space, Add  45.96 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 383.16 119.60 

    For Extra Heavy Fittings, Add  71.33 
    For Above Ground Cast Iron Pipe Installation, Add  8.97 
    For Work In Restricted Working Space, Add  53.81 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 414.11 136.23 

    For Extra Heavy Fittings, Add  73.44 
    For Above Ground Cast Iron Pipe Installation, Add  10.21 
    For Work In Restricted Working Space, Add  61.28 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 453.36 156.91 

    For Extra Heavy Fittings, Add  76.34 
    For Above Ground Cast Iron Pipe Installation, Add  11.76 
    For Work In Restricted Working Space, Add  70.58 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 594.50 156.91 

    For Extra Heavy Fittings, Add  125.74 
    For Above Ground Cast Iron Pipe Installation, Add  11.76 
    For Work In Restricted Working Space, Add  70.58 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 632.48 169.14 

    For Extra Heavy Fittings, Add  132.61 
    For Above Ground Cast Iron Pipe Installation, Add  12.68 
    For Work In Restricted Working Space, Add  76.08 

. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 658.48 178.33 

    For Extra Heavy Fittings, Add  136.87 
    For Above Ground Cast Iron Pipe Installation, Add  13.37 
    For Work In Restricted Working Space, Add  80.23 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 693.76 190.37 

    For Extra Heavy Fittings, Add  142.89 
    For Above Ground Cast Iron Pipe Installation, Add  14.27 
    For Work In Restricted Working Space, Add  85.65 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 70.60 26.78 
    For Extra Heavy Fittings, Add  10.66 
    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 94.75 33.69 

    For Extra Heavy Fittings, Add  15.51 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 129.21 44.80 

    For Extra Heavy Fittings, Add  21.72 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 208.91 50.61 

    For Extra Heavy Fittings, Add  46.57 
    For Above Ground Cast Iron Pipe Installation, Add  3.79 
    For Work In Restricted Working Space, Add  22.76 
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. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 280.87 59.54 

    For Extra Heavy Fittings, Add  67.07 
    For Above Ground Cast Iron Pipe Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.78 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 626.44 76.67 

    For Extra Heavy Fittings, Add  179.04 
    For Above Ground Cast Iron Pipe Installation, Add  5.75 
    For Work In Restricted Working Space, Add  34.47 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap .................................................................................................................................. 694.07 94.31 

    For Extra Heavy Fittings, Add  193.43 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.43 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 82.17 26.78 
    For Extra Heavy Fittings, Add  14.71 
    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 117.49 33.69 

    For Extra Heavy Fittings, Add  23.46 
    For Above Ground Cast Iron Pipe Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 171.49 44.80 

    For Extra Heavy Fittings, Add  36.52 
    For Above Ground Cast Iron Pipe Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 284.67 56.57 

    For Extra Heavy Fittings, Add  69.97 
    For Above Ground Cast Iron Pipe Installation, Add  4.24 
    For Work In Restricted Working Space, Add  25.43 

. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 301.95 63.06 

    For Extra Heavy Fittings, Add  72.58 
    For Above Ground Cast Iron Pipe Installation, Add  4.73 
    For Work In Restricted Working Space, Add  28.38 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 189.20 64.68 
    For Above Ground Cast Iron Pipe Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 252.51 85.03 

    For Above Ground Cast Iron Pipe Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.61 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 345.65 98.25 

    For Above Ground Cast Iron Pipe Installation, Add  7.43 
    For Work In Restricted Working Space, Add  44.56 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 699.03 111.33 

    For Above Ground Cast Iron Pipe Installation, Add  8.42 
    For Work In Restricted Working Space, Add  50.52 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent .................................................................................... 2,305.36 131.08 

    For Above Ground Cast Iron Pipe Installation, Add  9.94 
    For Work In Restricted Working Space, Add  59.63 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent .................................................................................... 2,495.92 146.26 

    For Above Ground Cast Iron Pipe Installation, Add  11.06 
    For Work In Restricted Working Space, Add  66.33 

XXXXXXX 
. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 241.53 89.33 
    For Above Ground Cast Iron Pipe Installation, Add  6.76 
    For Work In Restricted Working Space, Add  40.58 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 330.60 112.75 

    For Above Ground Cast Iron Pipe Installation, Add  8.56 
    For Work In Restricted Working Space, Add  51.36 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 778.51 137.58 

    For Above Ground Cast Iron Pipe Installation, Add  10.43 
    For Work In Restricted Working Space, Add  62.61 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 902.60 166.54 

    For Above Ground Cast Iron Pipe Installation, Add  12.62 
    For Work In Restricted Working Space, Add  75.71 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,482.04 158.94 

    For Above Ground Cast Iron Pipe Installation, Add  12.06 
    For Work In Restricted Working Space, Add  72.33 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,722.86 188.72 

    For Above Ground Cast Iron Pipe Installation, Add  14.27 
    For Work In Restricted Working Space, Add  85.65 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 3,623.32 217.77 

    For Above Ground Cast Iron Pipe Installation, Add  16.52 
    For Work In Restricted Working Space, Add  99.11 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 5,017.81 251.78 

    For Above Ground Cast Iron Pipe Installation, Add  19.07 
    For Work In Restricted Working Space, Add  114.43 
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. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 9,779.21 291.22 

    For Above Ground Cast Iron Pipe Installation, Add  22.07 
    For Work In Restricted Working Space, Add  132.43 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 148.72  
    For Above Ground Cast Iron Pipe Installation, Add  2.00 
    For Work In Restricted Working Space, Add  12.01 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 205.79  

    For Above Ground Cast Iron Pipe Installation, Add  2.25 
    For Work In Restricted Working Space, Add  13.50 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 237.11  

    For Above Ground Cast Iron Pipe Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.08 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 293.10  

    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 355.96  

    For Above Ground Cast Iron Pipe Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.37 

. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 677.61  

    For Above Ground Cast Iron Pipe Installation, Add  5.34 
    For Work In Restricted Working Space, Add  32.06 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 11.15  
    For Above Ground Cast Iron Pipe Installation, Add  0.56 
    For Work In Restricted Working Space, Add  3.35 

. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 12.17  

    For Above Ground Cast Iron Pipe Installation, Add  0.61 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 15.20  

    For Above Ground Cast Iron Pipe Installation, Add  0.76 
    For Work In Restricted Working Space, Add  4.56 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 18.24  

    For Above Ground Cast Iron Pipe Installation, Add  0.91 
    For Work In Restricted Working Space, Add  5.47 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 24.32  

    For Above Ground Cast Iron Pipe Installation, Add  1.22 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 28.38  

    For Above Ground Cast Iron Pipe Installation, Add  1.42 
    For Work In Restricted Working Space, Add  8.51 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 33.44  

    For Above Ground Cast Iron Pipe Installation, Add  1.67 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 38.51  

    For Above Ground Cast Iron Pipe Installation, Add  1.93 
    For Work In Restricted Working Space, Add  11.55 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ................................................................................................................................ 5.40  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ....................................................................................................................... 10.26  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 3.17  
. 

 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket .................................................................................................................................................... 4.34  
. 

 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket .................................................................................................................................................... 5.40  
. 

 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket .................................................................................................................................................... 8.95  
. 

 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................. 19.74  
. 

 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket ................................................................................................................................................ 30.28  
. 

 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket ................................................................................................................................................ 38.57  
. 

 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 45.81  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe ................................................................................................................................................ 13.92 5.60 
    For Below Ground Installation, Add  0.42 
    For Work In Restricted Working Space, Add  2.52 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 14.81 5.97 

    For Below Ground Installation, Add  0.45 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 21.08 8.68 

    For Below Ground Installation, Add  0.65 
    For Work In Restricted Working Space, Add  3.92 
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. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 27.35 11.29 

    For Below Ground Installation, Add  0.85 
    For Work In Restricted Working Space, Add  5.09 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 35.16 13.80 

    For Below Ground Installation, Add  1.04 
    For Work In Restricted Working Space, Add  6.21 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 40.43 15.07 

    For Below Ground Installation, Add  1.13 
    For Work In Restricted Working Space, Add  6.77 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 60.97 21.60 

    For Below Ground Installation, Add  1.62 
    For Work In Restricted Working Space, Add  9.70 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................... 84.25 24.55 

    For Below Ground Installation, Add  1.84 
    For Work In Restricted Working Space, Add  11.03 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 
. 
. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 54.05 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 54.41 26.51 

    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 63.94 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ......................................................................................................................................... 87.65 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ....................................................................................................................................... 118.79 45.55 

    For Below Ground Installation, Add  3.41 
    For Work In Restricted Working Space, Add  20.48 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 141.03 54.31 

    For Below Ground Installation, Add  4.07 
    For Work In Restricted Working Space, Add  24.45 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 267.83 70.05 

    For Below Ground Installation, Add  5.25 
    For Work In Restricted Working Space, Add  31.52 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep .................................................................................................................. 79.10 30.33 
    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 116.55 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ......................................................................................................................................... 51.36 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ......................................................................................................................................... 61.52 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ......................................................................................................................................... 86.39 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ....................................................................................................................................... 119.27 45.55 

    For Below Ground Installation, Add  3.41 
    For Work In Restricted Working Space, Add  20.48 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ....................................................................................................................................... 133.63 54.31 

    For Below Ground Installation, Add  4.07 
    For Work In Restricted Working Space, Add  24.45 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ....................................................................................................................................... 245.47 70.05 

    For Below Ground Installation, Add  5.25 
    For Work In Restricted Working Space, Add  31.52 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep ..................................................................................................................................... 394.07 98.09 

    For Below Ground Installation, Add  7.35 
    For Work In Restricted Working Space, Add  44.12 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ......................................................................................................................................... 47.13 25.39 
    For Below Ground Installation, Add  1.91 
    For Work In Restricted Working Space, Add  11.43 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 49.26 26.51 

    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 
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. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 58.12 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 78.87 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 109.93 45.55 

    For Below Ground Installation, Add  3.41 
    For Work In Restricted Working Space, Add  20.48 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 127.65 54.31 

    For Below Ground Installation, Add  4.07 
    For Work In Restricted Working Space, Add  24.45 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 228.05 70.05 

    For Below Ground Installation, Add  5.25 
    For Work In Restricted Working Space, Add  31.52 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ......................................................................................................................................... 45.19 25.39 
    For Below Ground Installation, Add  1.91 
    For Work In Restricted Working Space, Add  11.43 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 46.96 26.51 

    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 55.86 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 73.80 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 119.89 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 199.18 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend ........................................................................................................................................... 299.22 95.77 

    For Below Ground Installation, Add  7.18 
    For Work In Restricted Working Space, Add  43.08 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye ................................................................................................................................................ 72.42 39.95 
    For Below Ground Installation, Add  2.99 
    For Work In Restricted Working Space, Add  17.95 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye ...................................................................................................................................................... 93.92 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 106.31 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 144.95 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 194.11 88.69 

    For Below Ground Installation, Add  6.65 
    For Work In Restricted Working Space, Add  39.89 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 230.36 105.28 

    For Below Ground Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 380.43 140.19 

    For Below Ground Installation, Add  10.51 
    For Work In Restricted Working Space, Add  63.04 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 602.22 155.72 

    For Below Ground Installation, Add  11.67 
    For Work In Restricted Working Space, Add  70.04 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye ......................................................................................................................... 91.20 51.71 
    For Below Ground Installation, Add  3.87 
    For Work In Restricted Working Space, Add  23.24 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 102.63 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 115.83 65.53 

    For Below Ground Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 132.72 72.81 

    For Below Ground Installation, Add  5.46 
    For Work In Restricted Working Space, Add  32.75 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 173.43 89.58 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

NOT FOR BID
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. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 184.40 93.64 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.10 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 212.29 109.43 

    For Below Ground Installation, Add  8.20 
    For Work In Restricted Working Space, Add  49.21 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 262.76 110.22 

    For Below Ground Installation, Add  8.26 
    For Work In Restricted Working Space, Add  49.58 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye ............................................................................................................................. 302.01 121.15 

    For Below Ground Installation, Add  9.08 
    For Work In Restricted Working Space, Add  54.47 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye ........................................................................................................................... 448.54 129.07 

    For Below Ground Installation, Add  9.68 
    For Work In Restricted Working Space, Add  58.06 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye ........................................................................................................................... 473.98 138.16 

    For Below Ground Installation, Add  10.36 
    For Work In Restricted Working Space, Add  62.15 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye ........................................................................................................................... 541.59 147.54 

    For Below Ground Installation, Add  11.06 
    For Work In Restricted Working Space, Add  66.35 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................... 82.40 46.48 
    For Below Ground Installation, Add  3.48 
    For Work In Restricted Working Space, Add  20.90 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend .......................................................................................................... 94.43 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 110.19 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 155.91 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 278.27 119.75 

    For Below Ground Installation, Add  8.98 
    For Work In Restricted Working Space, Add  53.85 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 478.18 153.63 

    For Below Ground Installation, Add  11.52 
    For Work In Restricted Working Space, Add  69.11 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 563.02 185.74 

    For Below Ground Installation, Add  13.92 
    For Work In Restricted Working Space, Add  83.54 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ............................................................................. 95.07 54.13 
    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 104.57 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 119.71 65.53 

    For Below Ground Installation, Add  4.91 
    For Work In Restricted Working Space, Add  29.48 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 136.49 72.81 

    For Below Ground Installation, Add  5.46 
    For Work In Restricted Working Space, Add  32.75 

. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 184.72 89.58 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.31 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 204.12 93.64 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.10 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 229.55 109.43 

    For Below Ground Installation, Add  8.20 
    For Work In Restricted Working Space, Add  49.21 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 295.03 110.22 

    For Below Ground Installation, Add  8.26 
    For Work In Restricted Working Space, Add  49.58 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 375.76 121.15 

    For Below Ground Installation, Add  9.08 
    For Work In Restricted Working Space, Add  54.47 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ........................................................................................................................................ 118.67 67.29 
    For Below Ground Installation, Add  5.05 
    For Work In Restricted Working Space, Add  30.27 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ........................................................................................................................................ 155.60 81.96 

    For Below Ground Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.85 
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. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ........................................................................................................................................ 201.76 89.61 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ........................................................................................................................................ 315.13 132.71 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.67 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ........................................................................................................................................ 582.18 178.33 

    For Below Ground Installation, Add  13.37 
    For Work In Restricted Working Space, Add  80.23 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye................................................................................................................................. 139.89 74.57 
    For Below Ground Installation, Add  5.59 
    For Work In Restricted Working Space, Add  33.53 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye................................................................................................................................. 166.52 85.87 

    For Below Ground Installation, Add  6.44 
    For Work In Restricted Working Space, Add  38.63 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye................................................................................................................................. 182.96 93.62 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.11 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye................................................................................................................................. 269.68 117.01 

    For Below Ground Installation, Add  8.77 
    For Work In Restricted Working Space, Add  52.63 

XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 152.38 80.84 
    For Below Ground Installation, Add  6.06 
    For Work In Restricted Working Space, Add  36.37 

. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 182.56 89.61 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 269.95 118.63 

    For Below Ground Installation, Add  8.89 
    For Work In Restricted Working Space, Add  53.34 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 382.13 183.13 

    For Below Ground Installation, Add  13.73 
    For Work In Restricted Working Space, Add  82.36 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 140.43 69.54 
    For Below Ground Installation, Add  5.21 
    For Work In Restricted Working Space, Add  31.29 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 162.87 80.84 

    For Below Ground Installation, Add  6.06 
    For Work In Restricted Working Space, Add  36.37 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 192.93 88.30 

    For Below Ground Installation, Add  6.62 
    For Work In Restricted Working Space, Add  39.72 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee ................................................................................................................................... 70.66 39.11 
    For Below Ground Installation, Add  2.94 
    For Work In Restricted Working Space, Add  17.61 

. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee ......................................................................................................................................... 94.55 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 104.88 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 141.70 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 194.79 88.69 

    For Below Ground Installation, Add  6.65 
    For Work In Restricted Working Space, Add  39.89 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 229.89 105.28 

    For Below Ground Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 420.45 140.19 

    For Below Ground Installation, Add  10.51 
    For Work In Restricted Working Space, Add  63.04 

XXXXXXX 
. 
 22 13 16 00-0382  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0383 EA  2" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ........................................................................................................... 79.57 44.15 
    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 
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. 
 22 13 16 00-0384 EA  3" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................ 92.31 51.71 

    For Below Ground Installation, Add  3.87 
    For Work In Restricted Working Space, Add  23.24 

. 
 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee .................................................................................................................. 96.02 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 111.34 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 128.85 73.27 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 132.57 73.27 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 170.53 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 175.72 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 176.35 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 183.07 87.78 

    For Below Ground Installation, Add  6.58 
    For Work In Restricted Working Space, Add  39.47 

. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 333.93 118.22 

    For Below Ground Installation, Add  8.86 
    For Work In Restricted Working Space, Add  53.16 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 53.14 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 61.64 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 76.69 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 50.80 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 63.34 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 91.53 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ...................................................................................................................................... 149.97 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee ........................................................................................................... 206.10 77.84 
    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 260.37 118.26 

    For Below Ground Installation, Add  8.87 
    For Work In Restricted Working Space, Add  53.20 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 44.43 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 52.93 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 74.27 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug ..................................................................................................................................... 115.14 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug ..................................................................................................................................... 152.74 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

NOT FOR BID
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XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................... 94.59 52.27 
    For Below Ground Installation, Add  3.92 
    For Work In Restricted Working Space, Add  23.53 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 101.36 54.13 

    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 120.68 59.27 

    For Below Ground Installation, Add  4.44 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 176.42 77.84 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 13 16 00-0417 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 132.84 69.54 

    For Below Ground Installation, Add  5.21 
    For Work In Restricted Working Space, Add  31.28 

. 
 22 13 16 00-0418 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 147.72 71.59 

    For Below Ground Installation, Add  5.37 
    For Work In Restricted Working Space, Add  32.20 

. 
 22 13 16 00-0419 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 160.76 74.77 

    For Below Ground Installation, Add  5.60 
    For Work In Restricted Working Space, Add  33.61 

XXXXXXX 
. 
 22 13 16 00-0420  No Hub Cast Iron Reducers (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0421 EA  3" x 2" No Hub Cast Iron Reducer ........................................................................................................................................ 87.94 54.13 
    For Below Ground Installation, Add  4.06 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 13 16 00-0422 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 120.14 73.27 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0423 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 120.46 73.27 

    For Below Ground Installation, Add  5.49 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 13 16 00-0424 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 141.47 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0425 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 143.57 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0426 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 144.40 84.26 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.89 

. 
 22 13 16 00-0427 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 166.51 93.64 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.10 

. 
 22 13 16 00-0428 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 166.82 93.64 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.10 

. 
 22 13 16 00-0429 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 167.77 93.64 

    For Below Ground Installation, Add  7.02 
    For Work In Restricted Working Space, Add  42.10 

. 
 22 13 16 00-0430 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 230.99 130.81 

    For Below Ground Installation, Add  9.81 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0431 EA  8" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 233.40 130.81 

    For Below Ground Installation, Add  9.81 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0432 EA  8" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 237.28 130.81 

    For Below Ground Installation, Add  9.81 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0433 EA  8" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 241.32 130.81 

    For Below Ground Installation, Add  9.81 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0434 EA  8" x 6" No Hub Cast Iron Reducer ...................................................................................................................................... 241.79 130.81 

    For Below Ground Installation, Add  9.81 
    For Work In Restricted Working Space, Add  58.83 

. 
 22 13 16 00-0435 EA  10" x 4" No Hub Cast Iron Reducer..................................................................................................................................... 281.73 137.98 

    For Below Ground Installation, Add  10.34 
    For Work In Restricted Working Space, Add  62.05 

. 
 22 13 16 00-0436 EA  10" x 6" No Hub Cast Iron Reducer..................................................................................................................................... 299.96 144.04 

    For Below Ground Installation, Add  10.80 
    For Work In Restricted Working Space, Add  64.81 

. 
 22 13 16 00-0437 EA  10" x 8" No Hub Cast Iron Reducer..................................................................................................................................... 334.96 156.37 

    For Below Ground Installation, Add  11.72 
    For Work In Restricted Working Space, Add  70.32 

XXXXXXX 
. 
 22 13 16 00-0438  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0439 EA  1-1/2" No Hub Cast Iron Blind Plug ....................................................................................................................................... 41.98 25.39 
    For Below Ground Installation, Add  1.91 
    For Work In Restricted Working Space, Add  11.43 

NOT FOR BID
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. 
 22 13 16 00-0440 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 43.44 26.51 

    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0441 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 52.14 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0442 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 69.09 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0443 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 85.94 46.92 

    For Below Ground Installation, Add  3.47 
    For Work In Restricted Working Space, Add  20.84 

. 
 22 13 16 00-0444 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 98.12 54.31 

    For Below Ground Installation, Add  4.07 
    For Work In Restricted Working Space, Add  24.45 

. 
 22 13 16 00-0445 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 157.50 70.05 

    For Below Ground Installation, Add  5.25 
    For Work In Restricted Working Space, Add  31.52 

. 
 22 13 16 00-0446 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 188.55 75.47 

    For Below Ground Installation, Add  5.66 
    For Work In Restricted Working Space, Add  33.94 

XXXXXXX 
. 
 22 13 16 00-0447  No Hub Cast Iron P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0448 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 53.46 26.51 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.92 

. 
 22 13 16 00-0449 EA  3" No Hub Cast Iron P-Trap .................................................................................................................................................. 76.84 30.33 

    For Below Ground Installation, Add  2.28 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 13 16 00-0450 EA  4" No Hub Cast Iron P-Trap ................................................................................................................................................ 114.61 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0451 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 193.27 45.92 

    For Below Ground Installation, Add  3.44 
    For Work In Restricted Working Space, Add  20.64 

. 
 22 13 16 00-0452 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 206.68 54.76 

    For Below Ground Installation, Add  4.11 
    For Work In Restricted Working Space, Add  24.63 

XXXXXXX 
. 
 22 13 16 00-0453  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0454 EA  2" No Hub Cast Iron Deep Seal P-Trap ................................................................................................................................. 83.23 33.69 
    For Below Ground Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0455 EA  3" No Hub Cast Iron Deep Seal P-Trap ............................................................................................................................... 119.45 44.80 

    For Below Ground Installation, Add  3.36 
    For Work In Restricted Working Space, Add  20.15 

. 
 22 13 16 00-0456 EA  4" No Hub Cast Iron Deep Seal P-Trap ............................................................................................................................... 172.60 59.17 

    For Below Ground Installation, Add  4.43 
    For Work In Restricted Working Space, Add  26.60 

XXXXXXX 
. 
 22 13 16 00-0457  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0458 EA  4" No Hub Cast Iron Closet Flange ....................................................................................................................................... 81.99 40.14 
    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

. 
 22 13 16 00-0459 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................... 86.51 40.14 

    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

XXXXXXX 
. 
 22 13 16 00-0460  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0461 EA  4" x 16" No Hub Cast Iron Closet Bend ............................................................................................................................... 145.45 40.14 
    For Below Ground Installation, Add  3.01 
    For Work In Restricted Working Space, Add  18.07 

XXXXXXX 
. 
 22 13 16 00-0462  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0463 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 62.25 33.69 
    For Below Ground Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

. 
 22 13 16 00-0464 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 65.89 33.69 

    For Below Ground Installation, Add  2.52 
    For Work In Restricted Working Space, Add  15.14 

XXXXXXX 
. 
 22 13 16 00-0465  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). 
. 
. 

 22 13 16 00-0466 EA 1-1/2" No Hub Coupling ........................................................................................................................................................ 13.58  
    For Medium Duty (Fernco MD-2000), Add  1.77 
    For Heavy Duty (Fernco HD-4000), Add  3.67 

NOT FOR BID
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. 
 22 13 16 00-0467 EA 2" No Hub Coupling .............................................................................................................................................................. 13.58  

    For Medium Duty (Fernco MD-2000), Add  1.77 
    For Heavy Duty (Fernco HD-4000), Add  3.67 

. 
 22 13 16 00-0468 EA 3" No Hub Coupling .............................................................................................................................................................. 16.12  

    For Medium Duty (Fernco MD-2000), Add  2.10 
    For Heavy Duty (Fernco HD-4000), Add  4.35 

. 
 22 13 16 00-0469 EA 4" No Hub Coupling .............................................................................................................................................................. 19.14  

    For Medium Duty (Fernco MD-2000), Add  2.49 
    For Heavy Duty (Fernco HD-4000), Add  5.17 

. 
 22 13 16 00-0470 EA 5" No Hub Coupling .............................................................................................................................................................. 44.25  

    For Medium Duty (Fernco MD-2000), Add  5.75 
    For Heavy Duty (Fernco HD-4000), Add  11.95 

. 
 22 13 16 00-0471 EA 6" No Hub Coupling .............................................................................................................................................................. 48.63  

    For Medium Duty (Fernco MD-2000), Add  6.32 
    For Heavy Duty (Fernco HD-4000), Add  13.13 

. 
 22 13 16 00-0472 EA 8" No Hub Coupling .............................................................................................................................................................. 91.61  

    For Medium Duty (Fernco MD-2000), Add  11.91 
    For Heavy Duty (Fernco HD-4000), Add  24.73 

. 
 22 13 16 00-0473 EA 10" No Hub Coupling .......................................................................................................................................................... 126.20  

    For Medium Duty (Fernco MD-2000), Add  16.41 
    For Heavy Duty (Fernco HD-4000), Add  34.07 

. 
 22 13 16 00-0474 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................. 16.12  

. 
 22 13 16 00-0475 EA 3" x 2" No Hub Reducing Coupling ....................................................................................................................................... 25.00  

. 
 22 13 16 00-0476 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 34.88  

. 
 22 13 16 00-0477 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 29.72  

XXXXXXX 
. 
 22 13 16 00-0478  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. See CSI section 22 13 16 00-0860 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0479 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 26.08  

. 
 22 13 16 00-0480 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 26.92  

. 
 22 13 16 00-0481 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 28.27  

. 
 22 13 16 00-0482 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 32.98  

. 
 22 13 16 00-0483 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 62.25  

. 
 22 13 16 00-0484 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 85.47  

. 
 22 13 16 00-0485 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 149.74  

. 
 22 13 16 00-0486 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 228.82  

XXXXXXX 
. 
 22 13 16 00-0487  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0488 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ..................................................................................................................... 9.12  
    For Work In Restricted Working Space, Add  2.74 

. 
 22 13 16 00-0489 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 11.15  

    For Work In Restricted Working Space, Add  3.35 
. 

 22 13 16 00-0490 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 12.17  
    For Work In Restricted Working Space, Add  3.65 

. 
 22 13 16 00-0491 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 15.20  

    For Work In Restricted Working Space, Add  4.56 
. 

 22 13 16 00-0492 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 18.24  
    For Work In Restricted Working Space, Add  5.47 

. 
 22 13 16 00-0493 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 24.32  

    For Work In Restricted Working Space, Add  7.30 
. 

 22 13 16 00-0494 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 28.38  
    For Work In Restricted Working Space, Add  8.51 

XXXXXXX 
. 
 22 13 16 00-0495  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0436 for copper and brass fittings. 
. 
. 

 22 13 16 00-0496 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 13.67 4.38 
. 

 22 13 16 00-0497 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 16.25 4.90 
. 

 22 13 16 00-0498 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 20.87 6.04 
. 

 22 13 16 00-0499 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 45.69 8.37 
. 

 22 13 16 00-0500 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 62.93 9.45 
. 

 22 13 16 00-0501 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 120.61 10.85 
. 

 22 13 16 00-0502 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 172.56 16.81 

XXXXXXX 
. 
 22 13 16 00-0503  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. See CSI section 33 31 11 00-0018 for underground installation. 
. 
. 
 22 13 16 00-0504  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0503) 

Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0505 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................................... 19.98 3.92 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  4.49 
. 

 22 13 16 00-0506 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 22.22 4.67 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.00 

NOT FOR BID
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. 
 22 13 16 00-0507 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 30.17 6.72 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.21 
. 

 22 13 16 00-0508 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 35.42 7.28 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.78 
. 

 22 13 16 00-0509 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 50.40 9.34 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.69 
. 

 22 13 16 00-0510 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 63.08 12.41 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.95 
. 

 22 13 16 00-0511 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly .......................................................................................... 86.28 16.62 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  12.97 

XXXXXXX 
. 
 22 13 16 00-0512  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0503) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0513  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0512) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0514 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ........................................................................................................6.83 3.92 
    For Work In Restricted Working Space, Add  1.75 

. 
 22 13 16 00-0515 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ..............................................................................................................8.30 4.67 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 13 16 00-0516 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 12.67 6.72 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 13 16 00-0517 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 14.61 7.28 

    For Work In Restricted Working Space, Add  3.27 
. 

 22 13 16 00-0518 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 20.11 9.02 
    For Work In Restricted Working Space, Add  4.05 

. 
 22 13 16 00-0519 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 28.08 12.00 

    For Work In Restricted Working Space, Add  5.42 
. 

 22 13 16 00-0520 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 39.42 16.06 
    For Work In Restricted Working Space, Add  7.22 

XXXXXXX 
. 
 22 13 16 00-0521  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0512) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0522 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................6.53 3.92 

    For Work In Restricted Working Space, Add  1.75 
. 

 22 13 16 00-0523 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .........................................................................................7.94 4.67 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 13 16 00-0524 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 11.99 6.72 

    For Work In Restricted Working Space, Add  3.01 
. 

 22 13 16 00-0525 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 13.71 7.28 
    For Work In Restricted Working Space, Add  3.27 

. 
 22 13 16 00-0526 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 18.44 9.02 

    For Work In Restricted Working Space, Add  4.05 
. 

 22 13 16 00-0527 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 25.73 12.00 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 13 16 00-0528 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ..................................................................................... 36.86 16.06 

    For Work In Restricted Working Space, Add  7.22 

XXXXXXX 
. 
 22 13 16 00-0529  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0503) 
. 
. 
 22 13 16 00-0530  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0531 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 25.91 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0532 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 33.14 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0533 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 50.28 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0534 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 68.19 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0535 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 191.64 40.42 
    For Work In Restricted Working Space, Add  18.20 

. 
 22 13 16 00-0536 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 306.02 54.42 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0537 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 404.67 72.53 
    For Work In Restricted Working Space, Add  32.67 

XXXXXXX 
. 
 22 13 16 00-0538  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0539 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 33.14 15.59 
    For Work In Restricted Working Space, Add  7.00 

NOT FOR BID
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. 
 22 13 16 00-0540 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 37.29 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0541 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 60.97 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0542 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 87.79 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0543 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 153.79 40.42 
    For Work In Restricted Working Space, Add  18.20 

. 
 22 13 16 00-0544 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 256.28 54.42 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0545 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 403.78 72.53 
    For Work In Restricted Working Space, Add  32.67 

XXXXXXX 
. 
 22 13 16 00-0546  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0547 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 26.51 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0548 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 33.09 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0549 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 49.39 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0550 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 63.84 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0551 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 180.56 40.42 
    For Work In Restricted Working Space, Add  18.20 

. 
 22 13 16 00-0552 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 280.26 54.42 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0553 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 328.89 72.53 
    For Work In Restricted Working Space, Add  32.67 

XXXXXXX 
. 
 22 13 16 00-0554  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0555 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 39.60 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0556 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 51.38 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0557 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 77.72 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0558 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 103.41 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0559 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 285.27 60.58 
    For Work In Restricted Working Space, Add  27.30 

. 
 22 13 16 00-0560 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 373.64 81.58 

    For Work In Restricted Working Space, Add  36.75 

XXXXXXX 
. 
 22 13 16 00-0561  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0562 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ........................................................................ 46.58 25.48 
    For Work In Restricted Working Space, Add  11.48 

. 
 22 13 16 00-0563 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 53.02 27.63 

    For Work In Restricted Working Space, Add  12.46 
. 

 22 13 16 00-0564 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 48.12 27.63 
    For Work In Restricted Working Space, Add  12.46 

. 
 22 13 16 00-0565 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 65.21 34.54 

    For Work In Restricted Working Space, Add  15.54 
. 

 22 13 16 00-0566 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 67.84 36.69 
    For Work In Restricted Working Space, Add  16.52 

. 
 22 13 16 00-0567 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 76.35 38.82 

    For Work In Restricted Working Space, Add  17.50 
. 

 22 13 16 00-0568 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 106.88 41.07 
    For Work In Restricted Working Space, Add  18.48 

. 
 22 13 16 00-0569 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 128.29 44.43 

    For Work In Restricted Working Space, Add  20.02 
. 

 22 13 16 00-0570 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 271.87 55.91 
    For Work In Restricted Working Space, Add  25.20 

. 
 22 13 16 00-0571 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 758.98 69.91 

    For Work In Restricted Working Space, Add  31.50 
. 

 22 13 16 00-0572 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 787.07 74.57 
    For Work In Restricted Working Space, Add  33.60 

XXXXXXX 
. 
 22 13 16 00-0573  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0574 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ................................................................................................ 60.52 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0575 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ...................................................................................................... 80.03 39.76 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 13 16 00-0576 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees .................................................................................................... 137.17 53.49 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 13 16 00-0577 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees .................................................................................................... 184.83 62.16 

    For Work In Restricted Working Space, Add  28.00 

XXXXXXX 
. 
 22 13 16 00-0578  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0529) 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 22 - 126 County of San Bernardino

. 

. 
 22 13 16 00-0579 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ........................................................................ 71.54 35.47 

    For Work In Restricted Working Space, Add  15.96 
. 

 22 13 16 00-0580 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ...................................................................... 106.54 42.28 
    For Work In Restricted Working Space, Add  19.04 

. 
 22 13 16 00-0581 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 121.04 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0582 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 188.93 50.97 
    For Work In Restricted Working Space, Add  22.96 

. 
 22 13 16 00-0583 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 202.28 57.77 

    For Work In Restricted Working Space, Add  26.04 

XXXXXXX 
. 
 22 13 16 00-0584  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0585 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 31.75 17.74 
    For Work In Restricted Working Space, Add  7.98 

. 
 22 13 16 00-0586 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 48.17 21.10 

    For Work In Restricted Working Space, Add  9.52 
. 

 22 13 16 00-0587 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 48.76 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0588 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 65.48 25.48 

    For Work In Restricted Working Space, Add  11.48 
. 

 22 13 16 00-0589 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 71.85 28.93 
    For Work In Restricted Working Space, Add  13.02 

. 
 22 13 16 00-0590 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 194.14 33.60 

    For Work In Restricted Working Space, Add  15.12 
. 

 22 13 16 00-0591 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 169.11 35.75 
    For Work In Restricted Working Space, Add  16.10 

. 
 22 13 16 00-0592 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 380.92 42.75 

    For Work In Restricted Working Space, Add  19.25 
. 

 22 13 16 00-0593 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 331.79 47.42 
    For Work In Restricted Working Space, Add  21.35 

. 
 22 13 16 00-0594 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 439.50 56.47 

    For Work In Restricted Working Space, Add  25.43 
. 

 22 13 16 00-0595 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 361.39 63.47 
    For Work In Restricted Working Space, Add  28.58 

XXXXXXX 
. 
 22 13 16 00-0596  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0597 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 44.01 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0598 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ............................................................................................................................ 57.07 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0599 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 121.31 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0600 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 215.53 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0601 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 348.29 60.58 
    For Work In Restricted Working Space, Add  27.30 

XXXXXXX 
. 
 22 13 16 00-0602  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0603 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges ................................................................................................................ 63.94 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0604 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 55.47 28.93 

    For Work In Restricted Working Space, Add  13.02 

XXXXXXX 
. 
 22 13 16 00-0605  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0606 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 44.20 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0607 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 54.05 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0608 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 81.13 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0609 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 109.00 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0610 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 264.29 60.58 
    For Work In Restricted Working Space, Add  27.30 

. 
 22 13 16 00-0611 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 333.79 81.58 

    For Work In Restricted Working Space, Add  36.75 
. 

 22 13 16 00-0612 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 440.59 108.74 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 22 13 16 00-0613  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0614 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 54.70 25.48 
    For Work In Restricted Working Space, Add  11.48 

. 
 22 13 16 00-0615 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 57.82 27.63 

    For Work In Restricted Working Space, Add  12.46 
. 

 22 13 16 00-0616 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 77.37 34.54 
    For Work In Restricted Working Space, Add  15.54 

. 
 22 13 16 00-0617 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 71.25 36.69 

    For Work In Restricted Working Space, Add  16.52 
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. 
 22 13 16 00-0618 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 98.94 38.82 

    For Work In Restricted Working Space, Add  17.50 
. 

 22 13 16 00-0619 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 92.93 41.07 
    For Work In Restricted Working Space, Add  18.48 

. 
 22 13 16 00-0620 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 103.31 44.43 

    For Work In Restricted Working Space, Add  20.02 
. 

 22 13 16 00-0621 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 237.94 53.76 
    For Work In Restricted Working Space, Add  24.22 

. 
 22 13 16 00-0622 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 285.05 55.91 

    For Work In Restricted Working Space, Add  25.20 
. 

 22 13 16 00-0623 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 286.10 69.91 
    For Work In Restricted Working Space, Add  31.50 

. 
 22 13 16 00-0624 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 348.96 74.57 

    For Work In Restricted Working Space, Add  33.60 
. 

 22 13 16 00-0625 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 336.26 88.02 
    For Work In Restricted Working Space, Add  39.67 

. 
 22 13 16 00-0626 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 403.93 92.69 

    For Work In Restricted Working Space, Add  41.77 
. 

 22 13 16 00-0627 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 462.88 99.68 
    For Work In Restricted Working Space, Add  44.92 

XXXXXXX 
. 
 22 13 16 00-0628  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0629 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................. 66.26 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0630 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................... 84.93 39.76 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 13 16 00-0631 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 145.34 53.49 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 13 16 00-0632 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 225.25 62.16 

    For Work In Restricted Working Space, Add  28.00 
. 

 22 13 16 00-0633 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 420.09 80.84 
    For Work In Restricted Working Space, Add  36.40 

. 
 22 13 16 00-0634 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 500.51 108.83 

    For Work In Restricted Working Space, Add  49.01 
. 

 22 13 16 00-0635 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................... 755.05 145.05 
    For Work In Restricted Working Space, Add  65.33 

XXXXXXX 
. 
 22 13 16 00-0636  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0637 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................... 76.21 35.47 
    For Work In Restricted Working Space, Add  15.96 

. 
 22 13 16 00-0638 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 120.56 42.28 

    For Work In Restricted Working Space, Add  19.04 
. 

 22 13 16 00-0639 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 118.45 46.67 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0640 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 155.62 50.97 

    For Work In Restricted Working Space, Add  22.96 
. 

 22 13 16 00-0641 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 191.26 57.77 
    For Work In Restricted Working Space, Add  26.04 

. 
 22 13 16 00-0642 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 278.89 71.50 

    For Work In Restricted Working Space, Add  32.20 
. 

 22 13 16 00-0643 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 328.10 85.49 
    For Work In Restricted Working Space, Add  38.50 

. 
 22 13 16 00-0644 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 404.97 94.83 

    For Work In Restricted Working Space, Add  42.70 
. 

 22 13 16 00-0645 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 430.98 103.61 
    For Work In Restricted Working Space, Add  46.67 

. 
 22 13 16 00-0646 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 540.09 112.94 

    For Work In Restricted Working Space, Add  50.87 
. 

 22 13 16 00-0647 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 644.43 126.94 
    For Work In Restricted Working Space, Add  57.17 

XXXXXXX 
. 
 22 13 16 00-0648  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0649 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................................. 49.94 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0650 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................... 63.01 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0651 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................. 108.05 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0652 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................. 169.36 46.67 

    For Work In Restricted Working Space, Add  21.00 

XXXXXXX 
. 
 22 13 16 00-0653  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0529) 
. 
. 

 22 13 16 00-0654 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................... 79.24 27.63 
    For Work In Restricted Working Space, Add  12.46 

. 
 22 13 16 00-0655 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 117.30 34.54 

    For Work In Restricted Working Space, Add  15.54 
. 

 22 13 16 00-0656 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends...................................................................... 96.01 36.69 
    For Work In Restricted Working Space, Add  16.52 
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. 
 22 13 16 00-0657 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................... 152.69 41.07 

    For Work In Restricted Working Space, Add  18.48 
. 

 22 13 16 00-0658 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................... 165.39 44.43 
    For Work In Restricted Working Space, Add  20.02 

XXXXXXX 
. 
 22 13 16 00-0659  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0529) 
. 
. 

 22 13 16 00-0660 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................................. 70.72 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0661 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ....................................................................... 85.42 39.76 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 13 16 00-0662 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 124.90 53.49 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 13 16 00-0663 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 328.47 62.16 

    For Work In Restricted Working Space, Add  28.00 
. 

 22 13 16 00-0664 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 974.98 80.84 
    For Work In Restricted Working Space, Add  36.40 

XXXXXXX 
. 
 22 13 16 00-0665  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0666 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................... 131.88 35.47 
    For Work In Restricted Working Space, Add  15.96 

. 
 22 13 16 00-0667 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 203.32 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0668 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 324.98 50.97 
    For Work In Restricted Working Space, Add  22.96 

. 
 22 13 16 00-0669 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 304.24 57.77 

    For Work In Restricted Working Space, Add  26.04 
. 

 22 13 16 00-0670 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 665.02 71.50 
    For Work In Restricted Working Space, Add  32.20 

XXXXXXX 
. 
 22 13 16 00-0671  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0672 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ................................................................................................. 88.60 29.87 
    For Work In Restricted Working Space, Add  13.44 

. 
 22 13 16 00-0673 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 143.87 40.14 

    For Work In Restricted Working Space, Add  18.06 
. 

 22 13 16 00-0674 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 215.55 46.67 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0675 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 513.91 60.58 

    For Work In Restricted Working Space, Add  27.30 
. 

 22 13 16 00-0676 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 649.05 81.58 
    For Work In Restricted Working Space, Add  36.75 

. 
 22 13 16 00-0677 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................. 861.77 108.74 

    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 22 13 16 00-0678  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0679 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 30.91 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0680 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 42.09 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0681 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 58.94 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0682 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 90.85 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0683 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 181.95 40.42 
    For Work In Restricted Working Space, Add  18.20 

. 
 22 13 16 00-0684 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 377.39 54.42 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0685 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ...................................................................................... 671.39 72.53 
    For Work In Restricted Working Space, Add  32.65 

XXXXXXX 
. 
 22 13 16 00-0686  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0687 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................ 25.58 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0688 EA  2" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 32.39 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0689 EA  3" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 46.59 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0690 EA  4" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 57.27 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0691 EA  6" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................ 119.16 40.42 
    For Work In Restricted Working Space, Add  18.20 

. 
 22 13 16 00-0692 EA  8" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................ 250.65 54.42 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0693 EA  10" Polyvinyl Chloride (PVC) Couplings .............................................................................................................................. 370.75 72.53 
    For Work In Restricted Working Space, Add  32.67 

XXXXXXX 

NOT FOR BID
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. 
 22 13 16 00-0694  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0529) 
. 
. 

 22 13 16 00-0695 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 13.94 7.74 
. 

 22 13 16 00-0696 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 20.52 9.98 
. 

 22 13 16 00-0697 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 35.56 13.35 
. 

 22 13 16 00-0698 EA 4" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 58.84 15.59 

XXXXXXX 
. 
 22 13 16 00-0699  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0503) 

Note: In place piping. 
. 
. 

 22 13 16 00-0700 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ................................................................................... 6.84  
. 

 22 13 16 00-0701 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 7.53  
. 

 22 13 16 00-0702 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 9.57  
. 

 22 13 16 00-0703 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 12.92  
. 

 22 13 16 00-0704 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 18.46  
. 

 22 13 16 00-0705 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 24.63  
. 

 22 13 16 00-0706 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 30.11  

XXXXXXX 
. 
 22 13 16 00-0707  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0708  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0707) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0709 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 20.02 3.92 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.37 
. 

 22 13 16 00-0710 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 22.20 4.67 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.95 
. 

 22 13 16 00-0711 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 28.94 6.72 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.39 
. 

 22 13 16 00-0712 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 32.77 7.28 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.21 
. 

 22 13 16 00-0713 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 49.44 9.34 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.91 

XXXXXXX 
. 
 22 13 16 00-0714  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0707) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0715 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .............................................................. 6.99 3.92 

    For Work In Restricted Working Space, Add  1.75 
. 

 22 13 16 00-0716 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................... 8.55 4.67 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 13 16 00-0717 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 13.26 6.72 

    For Work In Restricted Working Space, Add  3.01 
. 

 22 13 16 00-0718 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 15.51 7.28 
    For Work In Restricted Working Space, Add  3.27 

. 
 22 13 16 00-0719 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 22.93 9.02 

    For Work In Restricted Working Space, Add  4.05 

XXXXXXX 
. 
 22 13 16 00-0720  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0707) 
. 
. 
 22 13 16 00-0721  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0722 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .............................................................................................. 28.29 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0723 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 36.93 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0724 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 61.92 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0725 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 89.35 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0726 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 219.97 40.42 
    For Work In Restricted Working Space, Add  18.20 

XXXXXXX 
. 
 22 13 16 00-0727  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0720) 
. 
. 

 22 13 16 00-0728 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ......................................................................... 35.13 15.59 
    For Work In Restricted Working Space, Add  7.00 
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. 
 22 13 16 00-0729 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 43.62 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0730 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 78.53 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0731 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 122.39 31.08 

    For Work In Restricted Working Space, Add  14.00 

XXXXXXX 
. 
 22 13 16 00-0732  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0733 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .............................................................................................. 29.22 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0734 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 36.28 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0735 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 58.52 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0736 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 83.06 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0737 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 226.60 40.42 
    For Work In Restricted Working Space, Add  18.20 

XXXXXXX 
. 
 22 13 16 00-0738  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0739 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ........................................................................................ 43.43 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0740 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 57.47 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0741 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 92.48 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0742 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 132.03 46.67 

    For Work In Restricted Working Space, Add  21.00 
. 

 22 13 16 00-0743 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 427.16 60.58 
    For Work In Restricted Working Space, Add  27.30 

XXXXXXX 
. 
 22 13 16 00-0744  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0720) 
. 
. 

 22 13 16 00-0745 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .................................................... 51.71 25.48 
    For Work In Restricted Working Space, Add  11.48 

. 
 22 13 16 00-0746 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 60.41 27.63 

    For Work In Restricted Working Space, Add  12.46 
. 

 22 13 16 00-0747 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 53.68 27.63 
    For Work In Restricted Working Space, Add  12.46 

. 
 22 13 16 00-0748 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 76.45 34.54 

    For Work In Restricted Working Space, Add  15.54 
. 

 22 13 16 00-0749 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................................ 79.95 36.69 
    For Work In Restricted Working Space, Add  16.52 

. 
 22 13 16 00-0750 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ........................................................ 147.73 38.82 

    For Work In Restricted Working Space, Add  17.50 
. 

 22 13 16 00-0751 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 145.05 41.07 
    For Work In Restricted Working Space, Add  18.48 

. 
 22 13 16 00-0752 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 164.58 44.43 

    For Work In Restricted Working Space, Add  20.02 
. 

 22 13 16 00-0753 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 459.85 55.91 
    For Work In Restricted Working Space, Add  25.20 

XXXXXXX 
. 
 22 13 16 00-0754  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0755 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................ 72.27 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0756 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .................................................................................. 97.09 39.76 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 13 16 00-0757 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................................................ 185.19 53.49 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 13 16 00-0758 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................................................ 261.50 62.16 

    For Work In Restricted Working Space, Add  28.00 

XXXXXXX 
. 
 22 13 16 00-0759  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0760 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .................................................. 82.24 35.47 
    For Work In Restricted Working Space, Add  15.96 

. 
 22 13 16 00-0761 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .............................................. 116.95 42.28 

    For Work In Restricted Working Space, Add  19.04 
. 

 22 13 16 00-0762 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ........................................................... 133.28 46.67 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0763 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 213.33 49.26 

    For Work In Restricted Working Space, Add  22.19 
. 

 22 13 16 00-0764 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ........................................................... 227.10 55.84 
    For Work In Restricted Working Space, Add  25.17 

XXXXXXX 
. 
 22 13 16 00-0765  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0720) 
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. 

. 
 22 13 16 00-0766 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 51.97 23.34 

    For Work In Restricted Working Space, Add  10.50 
. 

 22 13 16 00-0767 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 62.22 29.87 
    For Work In Restricted Working Space, Add  13.44 

. 
 22 13 16 00-0768 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 98.76 40.14 

    For Work In Restricted Working Space, Add  18.06 
. 

 22 13 16 00-0769 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 141.84 46.67 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0770 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 354.58 60.58 

    For Work In Restricted Working Space, Add  27.30 

XXXXXXX 
. 
 22 13 16 00-0771  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0772 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ................................................................. 68.54 25.48 
    For Work In Restricted Working Space, Add  11.48 

. 
 22 13 16 00-0773 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ...................................................................... 71.50 27.63 

    For Work In Restricted Working Space, Add  12.46 
. 

 22 13 16 00-0774 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ............................................................................. 85.03 36.69 
    For Work In Restricted Working Space, Add  16.52 

. 
 22 13 16 00-0775 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 119.32 41.07 

    For Work In Restricted Working Space, Add  18.48 
. 

 22 13 16 00-0776 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 134.17 44.43 
    For Work In Restricted Working Space, Add  20.02 

. 
 22 13 16 00-0777 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 301.77 55.91 

    For Work In Restricted Working Space, Add  25.20 

XXXXXXX 
. 
 22 13 16 00-0778  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0779 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes......................................................................................... 82.76 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0780 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 106.16 39.76 

    For Work In Restricted Working Space, Add  17.92 
. 

 22 13 16 00-0781 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 200.27 53.49 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 13 16 00-0782 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 336.42 62.16 

    For Work In Restricted Working Space, Add  28.00 

XXXXXXX 
. 
 22 13 16 00-0783  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0720) 
. 
. 

 22 13 16 00-0784 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................... 95.59 35.47 
    For Work In Restricted Working Space, Add  15.96 

. 
 22 13 16 00-0785 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 148.11 42.28 

    For Work In Restricted Working Space, Add  19.04 
. 

 22 13 16 00-0786 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 159.10 46.67 
    For Work In Restricted Working Space, Add  21.00 

. 
 22 13 16 00-0787 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 222.28 50.97 

    For Work In Restricted Working Space, Add  22.96 
. 

 22 13 16 00-0788 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 279.32 57.77 
    For Work In Restricted Working Space, Add  26.04 

XXXXXXX 
. 
 22 13 16 00-0789  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0790 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................................... 62.10 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0791 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................... 80.02 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0792 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 118.23 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0793 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 181.59 45.11 

    For Work In Restricted Working Space, Add  20.30 

XXXXXXX 
. 
 22 13 16 00-0794  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0795 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ........................................... 70.06 27.63 
    For Work In Restricted Working Space, Add  12.46 

. 
 22 13 16 00-0796 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 119.34 34.54 

    For Work In Restricted Working Space, Add  15.54 
. 

 22 13 16 00-0797 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ................................................. 97.28 36.69 
    For Work In Restricted Working Space, Add  16.52 

. 
 22 13 16 00-0798 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 155.63 41.07 

    For Work In Restricted Working Space, Add  18.48 
. 

 22 13 16 00-0799 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 168.55 44.43 
    For Work In Restricted Working Space, Add  20.02 

XXXXXXX 
. 
 22 13 16 00-0800  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0801 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 123.50 39.76 
    For Work In Restricted Working Space, Add  17.92 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 22 - 132 County of San Bernardino

. 
 22 13 16 00-0802 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 227.34 53.49 

    For Work In Restricted Working Space, Add  24.08 

XXXXXXX 
. 
 22 13 16 00-0803  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0804 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................. 104.51 35.47 
    For Work In Restricted Working Space, Add  15.96 

. 
 22 13 16 00-0805 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 214.57 46.67 

    For Work In Restricted Working Space, Add  21.00 

XXXXXXX 
. 
 22 13 16 00-0806  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0720) 
. 
. 

 22 13 16 00-0807 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ...................................................................... 66.88 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0808 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ............................................................................. 84.80 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0809 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ........................................................................... 128.90 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0810 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ........................................................................... 198.43 46.67 

    For Work In Restricted Working Space, Add  21.00 

XXXXXXX 
. 
 22 13 16 00-0811  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0720) 
. 
. 

 22 13 16 00-0812 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 34.27 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0813 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 47.51 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0814 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 67.24 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0815 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 110.48 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0816 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 235.84 40.42 
    For Work In Restricted Working Space, Add  18.20 

XXXXXXX 
. 
 22 13 16 00-0817  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0818 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 27.11 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0819 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 33.84 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0820 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 50.94 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0821 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 64.48 31.08 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 13 16 00-0822 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 148.71 40.42 
    For Work In Restricted Working Space, Add  18.20 

XXXXXXX 
. 
 22 13 16 00-0823  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0824 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................ 36.15 17.74 
    For Work In Restricted Working Space, Add  7.98 

. 
 22 13 16 00-0825 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................ 62.01 21.10 

    For Work In Restricted Working Space, Add  9.52 
. 

 22 13 16 00-0826 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 60.38 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0827 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 88.34 25.48 

    For Work In Restricted Working Space, Add  11.48 
. 

 22 13 16 00-0828 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 95.78 28.93 
    For Work In Restricted Working Space, Add  13.02 

XXXXXXX 
. 
 22 13 16 00-0829  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0830 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ................................................................................................. 53.51 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0831 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ....................................................................................................... 74.76 29.87 

    For Work In Restricted Working Space, Add  13.44 
. 

 22 13 16 00-0832 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 197.44 40.14 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 13 16 00-0833 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 351.18 46.67 

    For Work In Restricted Working Space, Add  21.00 

XXXXXXX 
. 
 22 13 16 00-0834  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0835 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ............................................................................................ 72.52 31.08 
    For Work In Restricted Working Space, Add  14.00 

. 
 22 13 16 00-0836 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ..................................................................................... 67.64 28.93 

    For Work In Restricted Working Space, Add  13.02 

XXXXXXX 
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. 
 22 13 16 00-0837  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0838 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ....................................................................................... 16.48 7.74 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 13 16 00-0839 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 23.45 9.98 

    For Work In Restricted Working Space, Add  4.48 
. 

 22 13 16 00-0840 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 44.89 13.35 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 13 16 00-0841 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 78.25 15.59 

    For Work In Restricted Working Space, Add  7.00 

XXXXXXX 
. 
 22 13 16 00-0842  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0843 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 30.57 17.74 
    For Work In Restricted Working Space, Add  7.98 

. 
 22 13 16 00-0844 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 53.16 21.10 

    For Work In Restricted Working Space, Add  9.52 
. 

 22 13 16 00-0845 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 48.61 23.34 
    For Work In Restricted Working Space, Add  10.50 

. 
 22 13 16 00-0846 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 87.65 25.48 

    For Work In Restricted Working Space, Add  11.48 
. 

 22 13 16 00-0847 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 72.02 28.93 
    For Work In Restricted Working Space, Add  13.02 

. 
 22 13 16 00-0848 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 164.08 34.55 

    For Work In Restricted Working Space, Add  15.56 

XXXXXXX 
. 
 22 13 16 00-0849  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0720) 
. 
. 

 22 13 16 00-0850 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ................................. 60.45 15.59 
    For Work In Restricted Working Space, Add  7.00 

. 
 22 13 16 00-0851 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 69.45 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 13 16 00-0852 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 82.20 26.69 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 13 16 00-0853 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 91.20 31.08 

    For Work In Restricted Working Space, Add  14.00 

XXXXXXX 
. 
 22 13 16 00-0854  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0707) 
Note: In place piping. 

. 

. 
 22 13 16 00-0855 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ............................................................... 6.84  

. 
 22 13 16 00-0856 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ..................................................................... 7.53  

. 
 22 13 16 00-0857 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ..................................................................... 9.57  

. 
 22 13 16 00-0858 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 12.92  

. 
 22 13 16 00-0859 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 18.46  

XXXXXXX 
. 
 22 13 16 00-0860  Elastomeric Flexible Pipe Couplings (22 13 16) 
. 
. 
 22 13 16 00-0861  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Couplings 

(22 13 16 00-0860) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0862 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-125) .................................. 14.28 4.05 

. 
 22 13 16 00-0863 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) .................................. 15.46 4.30 

. 
 22 13 16 00-0864 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) .......................................... 16.22 4.56 

. 
 22 13 16 00-0865 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) .......................................... 19.22 4.82 

. 
 22 13 16 00-0866 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) .......................................... 22.15 5.07 

. 
 22 13 16 00-0867 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) .......................................... 29.46 5.32 

. 
 22 13 16 00-0868 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) .......................................... 36.83 5.57 

. 
 22 13 16 00-0869 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) .......................................... 51.67 6.08 

. 
 22 13 16 00-0870 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) .................................... 69.10 7.10 

XXXXXXX 
. 
 22 13 16 00-0871  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe 

Couplings (22 13 16 00-0860) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0872 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-

150/125) ............................................................................................................................................................................... 15.22 4.30 
. 

 22 13 16 00-0873 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-215) .......... 16.62 4.56 
. 

 22 13 16 00-0874 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-315) .......... 21.20 4.82 
. 

 22 13 16 00-0875 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-32) ................... 18.50 4.82 
. 

 22 13 16 00-0876 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-415) .......... 27.02 5.07 
. 

 22 13 16 00-0877 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-42) ................... 25.64 5.07 
. 

 22 13 16 00-0878 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-43) ................... 23.07 5.07 
. 

 22 13 16 00-0879 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-53) ................... 35.49 5.32 
. 

 22 13 16 00-0880 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-54) ................... 31.56 5.32 
. 

 22 13 16 00-0881 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-63) ................... 44.94 5.57 
. 

 22 13 16 00-0882 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-64) ................... 39.07 5.57 
. 

 22 13 16 00-0883 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-65) ................... 40.70 5.57 

NOT FOR BID
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. 
 22 13 16 00-0884 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-84) ................... 80.72 10.14 

. 
 22 13 16 00-0885 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-86) ................... 64.43 10.14 

. 
 22 13 16 00-0886 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-10-8) .............. 82.94 11.40 

XXXXXXX 
. 
 22 13 16 00-0887  Elastomeric Flexible Pipe Caps (Fernco QC) (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. 
. 
. 

 22 13 16 00-0888 EA 1-1/2" Elastomeric Flexible Pipe Cap (Fernco QC-101) ........................................................................................................ 47.09 27.36 
. 

 22 13 16 00-0889 EA 2" Elastomeric Flexible Pipe Cap (Fernco QC-102) .............................................................................................................. 50.75 29.09 
. 

 22 13 16 00-0890 EA 3" Elastomeric Flexible Pipe Cap (Fernco QC-103) .............................................................................................................. 59.05 33.34 
. 

 22 13 16 00-0891 EA 4" Elastomeric Flexible Pipe Cap (Fernco QC-104) .............................................................................................................. 77.79 44.08 
. 

 22 13 16 00-0892 EA 5" Elastomeric Flexible Pipe Cap (Fernco QC-105) .............................................................................................................. 93.42 52.70 
. 

 22 13 16 00-0893 EA 6" Elastomeric Flexible Pipe Cap (Fernco QC-106) ............................................................................................................ 106.99 60.81 
. 

 22 13 16 00-0894 EA 8" Elastomeric Flexible Pipe Cap (Fernco QC-108) ............................................................................................................ 147.42 77.02 
. 

 22 13 16 00-0895 EA 10" Elastomeric Flexible Pipe Cap (Fernco QC-110) .......................................................................................................... 188.27 86.14 
. 

 22 13 16 00-0896 EA 12" Elastomeric Flexible Pipe Cap (Fernco QC-112) .......................................................................................................... 249.84 95.77 

XXXXXXX 
. 
 22 13 16 00-0897  Seamless Pipe Vent Flashing For Multiple Pipe (22 13 16) 

Note: Elmdor/Stoneman #910. 
. 
. 

 22 13 16 00-0898 EA Multi Flash Assembly; Elmdor/Stoneman #910-6 STD - 4 LB ............................................................................................. 385.77 106.41 
. 

 22 13 16 00-0899 EA Multi Flash Assembly; Elmdor/Stoneman #910-6 STD - 6 LB ............................................................................................. 400.36 106.41 
. 

 22 13 16 00-0900 EA Multi Flash Assembly; Elmdor/Stoneman #910-8 SK - 4 LB ............................................................................................... 434.46 124.15 
. 

 22 13 16 00-0901 EA Multi Flash Assembly; Elmdor/Stoneman #910-8 SK - 6 LB ............................................................................................... 454.93 124.15 
. 

 22 13 16 00-0902 EA Multi Flash Assembly; Elmdor/Stoneman #910-10 SK - 4 LB ............................................................................................. 494.03 144.42 
. 

 22 13 16 00-0903 EA Multi Flash Assembly; Elmdor/Stoneman #910-10 SK - 6 LB ............................................................................................. 521.92 144.42 

XXXXXXX 
. 
 22 13 16 00-0904  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (Josam 

26450 Series) (22 13 16) 
. 
. 

 22 13 16 00-0905 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Caulking Recess .................................................................................. 86.87 21.01 
. 

 22 13 16 00-0906 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ......................................................................................... 91.54 23.34 
. 

 22 13 16 00-0907 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 137.59 30.33 
. 

 22 13 16 00-0908 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 161.36 35.00 
. 

 22 13 16 00-0909 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 188.30 39.67 
. 

 22 13 16 00-0910 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 319.43 44.34 

XXXXXXX 
. 
 22 13 16 00-0911  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess 

(Josam 26440 Series) (22 13 16) 
. 
. 

 22 13 16 00-0912 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 172.44 21.01 
. 

 22 13 16 00-0913 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 177.11 23.34 
. 

 22 13 16 00-0914 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 210.61 30.33 
. 

 22 13 16 00-0915 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 263.42 35.00 
. 

 22 13 16 00-0916 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 359.71 39.67 
. 

 22 13 16 00-0917 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 369.05 44.34 

XXXXXXX 
. 
 22 13 16 00-0918  Cast Iron Vandal Proof Hooded Vent Cap (Josam 26700 Series) (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. 
. 
. 

 22 13 16 00-0919 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 328.39 21.01 
. 

 22 13 16 00-0920 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 333.06 23.34 
. 

 22 13 16 00-0921 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 382.86 30.33 
. 

 22 13 16 00-0922 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 430.99 35.00 
. 

 22 13 16 00-0923 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 502.96 39.67 
. 

 22 13 16 00-0924 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 549.60 44.34 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13)
. 
. 
 22 13 19 13  Sanitary Drains (22 13 19) 
. 
. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0002 EA Bronze Top, 6" Round Top Floor Drain With 1-1/2" Outlet .................................................................................................. 625.11 100.34 
    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0003 EA Bronze Top, 6" Round Top Floor Drain With 2" Outlet ........................................................................................................ 687.32 112.47 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0004 EA Bronze Top, 6" Round Top Floor Drain With 3" Outlet ........................................................................................................ 673.36 124.42 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0005 EA Bronze Top, 6" Round Top Floor Drain With 4" Outlet ........................................................................................................ 698.99 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Piping 22 10
Facility Sanitary Sewerage 22 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 135

. 
 22 13 19 13-0006 EA Cast Iron Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 629.81 112.47 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0007 EA Cast Iron Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 653.80 124.42 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0008 EA Cast Iron Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 679.43 137.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0009 EA  Nikaloy Top, 9" Round Top Floor Drain With 2" Outlet..................................................................................................... 1,032.76 112.47 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0010 EA  Nikaloy Top, 9" Round Top Floor Drain With 3" Outlet..................................................................................................... 1,056.75 124.42 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0011 EA  Nikaloy Top, 9" Round Top Floor Drain With 4" Outlet..................................................................................................... 1,082.38 137.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0012 EA  Bronze Top, 9" Round Top Floor Drain With 2" Outlet ........................................................................................................ 974.08 112.47 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0013 EA  Bronze Top, 9" Round Top Floor Drain With 3" Outlet ........................................................................................................ 997.94 124.42 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0014 EA  Bronze Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,023.70 137.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
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. 
 22 13 19 13-0015 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 2" Outlet .......................................................................................... 1,067.87 112.38 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0016 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 3" Outlet .......................................................................................... 1,091.83 124.42 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0017 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 4" Outlet .......................................................................................... 1,117.59 137.30 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0018 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................ 1,670.33 112.38 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0019 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 1,694.29 124.42 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0020 EA  Nikaloy Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 1,720.05 137.30 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0021 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................. 1,590.13 112.38 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
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. 
 22 13 19 13-0022 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................. 1,614.09 124.42 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0023 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................. 1,639.85 137.30 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 741.21 112.38 
    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 765.43 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 790.93 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 799.89 112.38 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 824.11 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 849.61 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,058.09 112.38 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,082.31 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,107.81 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0034 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 698.17 112.38 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0035 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 722.39 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0036 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 747.89 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0037 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 772.50 112.38 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0038 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 796.72 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0039 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 822.22 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0040 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 981.80 112.38 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0041 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,006.02 124.51 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0042 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,031.52 137.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top ..................................................................................... 2,516.09 124.51 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top ..................................................................................... 2,541.59 137.30 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 3,153.76 124.51 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 3,179.26 137.30 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top ........................................................................................ 3,077.48 124.51 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top ........................................................................................ 3,102.98 137.30 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,073.74 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,097.96 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,123.46 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,376.92 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 1,401.14 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 1,426.64 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ............................................................................................ 1,447.34 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ............................................................................................ 1,471.56 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ............................................................................................ 1,497.06 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,993.08 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 2,017.30 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,042.80 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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. 
 22 13 19 13-0061 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,011.14 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,035.36 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,060.86 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0064 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,269.34 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0065 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,293.56 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0066 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,319.06 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0067 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................ 1,339.76 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0068 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................ 1,363.98 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0069 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................ 1,389.48 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0070 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,783.78 112.38 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0071 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,808.00 124.51 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0072 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,833.50 137.30 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top .............................................................. 1,012.49 100.34 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top .................................................................... 1,036.57 112.38 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top .................................................................... 1,060.53 124.42 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top .................................................................... 1,086.29 137.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top .......................................................... 1,476.68 112.38 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top .......................................................... 1,500.64 124.42 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top .......................................................... 1,526.40 137.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top .......................................................... 1,400.40 112.38 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top .......................................................... 1,424.36 124.42 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top .......................................................... 1,450.12 137.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 
. 
. 

 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,131.27 100.34 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,155.43 112.38 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,179.39 124.42 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,205.15 137.30 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,231.72 150.56 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,304.09 112.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,328.31 124.51 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,353.81 137.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,380.38 150.56 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,421.91 112.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,446.13 124.51 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,471.63 137.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,498.20 150.56 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,151.52 112.38 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 
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. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,175.74 124.51 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,201.24 137.30 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,227.81 150.56 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 
. 
. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer ........................................................................................................................ 36.87 10.14 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 40.66 10.14 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................... 86.12 20.27 
Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 

. 
 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket ........................................................................................... 107.89 20.27 

Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................ 1,020.23 100.34 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................ 1,044.39 112.38 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................ 1,068.35 124.42 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0113 EA Lever Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 225.32 67.67 
. 

 22 13 19 13-0114 EA Lever Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 239.31 74.67 
. 

 22 13 19 13-0115 EA Lever Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 225.32 67.67 
. 

 22 13 19 13-0116 EA Lever Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 239.31 74.67 
. 

 22 13 19 13-0117 EA Twist Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 225.32 67.67 
. 

 22 13 19 13-0118 EA Twist Drain, 2" Drain, 3" Sink Opening ................................................................................................................................ 239.31 74.67 
. 

 22 13 19 13-0119 EA Twist Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 225.32 67.67 
. 

 22 13 19 13-0120 EA Twist Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 239.31 74.67 
. 

 22 13 19 13-0121 EA Rotary Twist Drain, 1-1/2"-2" Drain, 3-1/2" Sink Opening (Fisher 16100) ........................................................................... 308.73 74.67 

XXXXXXX 
. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 
. 
. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection ........................................................................ 1,249.93 112.47 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection ........................................................................ 1,274.27 124.61 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 
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. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection ........................................................................ 1,299.50 137.30 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top ................................................................................... 1,468.25 100.34 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,492.43 112.47 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,516.29 124.42 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,542.05 137.30 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 
. 
. 

 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) ................................................................................................................ 77.12 11.67 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22) ............................................... 63.67 11.67 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33) ............................................... 69.05 11.67 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ....................................... 82.49 11.67 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................... 74.43 11.67 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02) .............................................................. 104.21 11.67 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03) .............................................................. 115.04 11.67 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04) .............................................................. 141.91 11.67 

Note: Prevents emission of sewer gases. 

XXXXXXX 
. 
 22 13 19 26  Grease Removal Devices (22 13 19) 
. 
. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor............................................................ 879.27 70.01 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,298.41 

. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor....................................................... 1,023.84 157.51 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  365.17 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,370.96 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor....................................................... 1,438.29 175.01 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  376.84 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,496.93 
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. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,731.52 192.51 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  388.51 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,617.48 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,936.93 210.02 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  430.57 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,683.30 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,374.72 245.02 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  465.11 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,850.78 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 3,085.64 280.02 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  529.40 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,971.21 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 5,994.16 315.02 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  754.01 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 6,799.66 396.56 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  872.38 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 8,435.67 634.51 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,191.01 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 12,067.84 793.13 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,426.04 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 14,085.82 951.75 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  1,844.74 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 18,262.39 1,110.38 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,188.25 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 23,573.78 1,269.00 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,567.29 

XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 2,467.30 192.51 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 3,173.22 245.02 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................. 5,196.38 280.02 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 2,159.46 70.01 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,298.41 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,537.23 157.51 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,370.96 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,712.92 175.01 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,496.93 

. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,304.35 192.51 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,617.48 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,976.61 210.02 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,683.30 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,120.36 245.02 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,850.78 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 4,703.53 280.02 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,971.21 

XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................... 5,510.18 245.02 

Note: Josam 60115A-SA. 

NOT FOR BID
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XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 
. 
. 

 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 4,738.52 192.51 
Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 20 Greasestopper). 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 5,499.00 210.02 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 25 Greasestopper). 

. 
 22 13 19 26-0035 EA 35 GPM, 70 LB Capacity, 110 Volt, Automatic Cleaning Stainless Steel Grease Trap/Removal Device (Guardian 

GGX35) ........................................................................................................................................................................... 4,742.66 245.02 

XXXXXXX 
. 
 22 13 19 26-0036  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0037 EA  1,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 4,615.50 361.79 
. 

 22 13 19 26-0038 EA  1,250 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,277.10 361.79 
. 

 22 13 19 26-0039 EA  1,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,989.60 413.61 
. 

 22 13 19 26-0040 EA  2,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 6,823.95 584.12 
. 

 22 13 19 26-0041 EA  2,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 7,692.29 785.89 
. 

 22 13 19 26-0042 EA  4,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 11,527.47 1,033.97 
. 

 22 13 19 26-0043 EA  5,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 14,825.18 1,695.56 

XXXXXXX 
. 
 22 13 19 26-0044  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0045 EA 10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 3,006.75 266.54 
. 

 22 13 19 26-0046 EA 15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 4,027.79 316.71 
. 

 22 13 19 26-0047 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 4,880.08 389.68 
. 

 22 13 19 26-0048 EA 25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 5,300.07 422.11 
. 

 22 13 19 26-0049 EA 35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 6,336.17 460.62 
. 

 22 13 19 26-0050 EA 50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 8,299.33 506.74 
. 

 22 13 19 26-0051 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .............................................................................................. 13,785.28 583.37 
. 

 22 13 19 26-0052 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 15,114.05 717.78 
. 

 22 13 19 26-0053 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 18,501.93 777.99 
. 

 22 13 19 26-0054 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 25,809.24 933.39 
. 

 22 13 19 26-0055 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 29,734.77 1,003.39 
. 

 22 13 19 26-0056 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 37,420.54 1,196.61 
. 

 22 13 19 26-0057 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 44,936.41 980.53 
. 

 22 13 19 26-0058 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 53,235.05 1,166.74 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19) 
. 
. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve ...................................................................................................................... 315.81 26.78 
. 

 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve ...................................................................................................................... 326.07 33.69 
. 

 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve ...................................................................................................................... 469.01 44.80 
. 

 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve ................................................................................................................... 1,243.02 63.06 
. 

 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve ................................................................................................................... 1,522.14 83.00 
. 

 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve ................................................................................................................. 4,354.48 102.39 
. 

 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve ................................................................................................................. 4,938.90 132.80 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 787.99 63.85 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,191.66 77.47 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,476.11 99.88 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,061.79 114.58 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,846.39 135.77 

XXXXXXX 
. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,093.90 101.09 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,143.92 134.40 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,114.77 169.70 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,144.27 189.18 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................. 103.05 33.69 
. 

 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 125.14 44.80 
. 

 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 341.73 63.06 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 238.58 67.39 
Note: Includes valve body, flapper assembly and collar. 
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. 
 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 317.67 89.61 

Note: Includes valve body, flapper assembly and collar. 
. 

 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 540.09 126.12 
Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19)
. 
. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent ............................................................................................................................................................................ 134.85 13.07 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent .......... 159.99 13.07 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13)
. 
. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 
. 
. 

 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 
1180).................................................................................................................................................................................. 854.58 132.17 

Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184).................................................................................................................................................................................. 855.60 132.17 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ............................................................. 1,188.78 132.17 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ............................................................. 1,188.78 132.17 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) .......................................................................................... 1,264.21 132.17 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 
. 
. 

 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 312.93 45.20 
    For Stainless Steel Bucket, Add  175.00 

. 
 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 318.71 48.14 

    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 
. 
. 

 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side ........................................................................................................................................... 141.58 61.55 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13)

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29)
. 
. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................... 5,678.00 1,119.69 
. 

 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................... 5,889.35 1,119.69 
. 

 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ...................... 6,100.71 1,119.69 
. 

 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................ 6,302.30 1,119.69 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................... 6,263.29 1,119.69 
. 

 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,344.57 1,119.69 
. 

 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,401.48 1,119.69 
. 

 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,791.67 1,119.69 
. 

 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,173.73 1,119.69 
. 

 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ...................... 7,759.02 1,119.69 
. 

 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 8,344.31 1,119.69 
. 

 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 9,670.35 1,490.07 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,670.60 1,119.69 
. 

 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,670.60 1,119.69 
. 

 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,811.44 1,119.69 
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. 
 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ...................... 7,904.23 1,119.69 

. 
 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 8,095.93 1,119.69 

. 
 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 9,737.78 1,490.07 

. 
 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,225.52 1,490.07 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ................................................................. 544.22  
. 

 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  
. 

 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  
. 

 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  
. 

 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 551.53 37.33 
. 

 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 610.73 42.00 
. 

 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ......................................................................................................................... 846.50 56.01 
. 

 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,221.81 65.34 
. 

 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,308.82 67.67 
. 

 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,398.64 70.01 
. 

 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,779.52 84.00 
. 

 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,401.92 93.34 
. 

 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,045.79 116.68 
. 

 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,863.46 128.34 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29)
. 
. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 
. 
. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,043.54 67.90 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................. 1,109.85 67.90 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,089.45 67.90 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................. 1,187.22 67.90 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,187.22 67.90 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,263.41 84.87 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,350.13 84.87 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ........................................................................................................................ 1,361.18 84.87 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,062.24 67.90 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,157.46 67.90 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,112.40 67.90 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,204.23 67.90 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,286.69 67.90 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,210.70 84.87 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,309.32 84.87 
. 

 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,308.47 84.87 

. 
 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,521.70 136.82 
. 

 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,605.02 136.82 

. 
 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,619.48 136.82 
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. 
 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,642.61 167.23 
. 

 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,737.83 167.23 

. 
 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,740.38 167.23 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,252.69 67.90 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,414.23 67.90 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,391.79 84.87 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,489.56 84.87 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,716.40 136.82 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,814.17 136.82 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,838.15 167.23 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,935.93 167.23 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,067.89 84.87 

. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,314.32 142.90 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,565.07 174.65 

. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,745.73 211.70 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,209.12 248.75 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller........................................................................................................................... 4,705.57 285.80 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,359.74 304.19 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 4,949.84 304.19 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 4,949.84 304.19 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,641.09 405.57 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,231.20 405.57 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,231.20 405.57 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,006.99 506.97 

. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,597.09 506.97 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,597.09 506.97 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,293.45 608.36 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,883.56 608.36 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,883.56 608.36 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,961.65 709.76 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,551.75 709.76 
. 

 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,551.75 709.76 

. 
 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 7,229.34 811.15 
. 

 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 7,229.34 811.15 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 
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. 

. 
 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................. 527.97 79.99 
Note: Includes alarm horn, warning light and alarm float switch. 

. 
 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................. 544.21 79.99 
Note: Includes alarm horn, warning light, and alarm float switch. 

. 
 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amperes Range, Indoor/Outdoor, NEMA 

4X Enclosure For Submersible Sewage Pump ............................................................................................................... 1,051.63 106.66 
Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 

. 
 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amperes Range, Indoor/Outdoor, NEMA 4X Enclosure 

For Submersible Sewage Pump ..................................................................................................................................... 1,467.53 106.66 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................. 3,347.04 106.66 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 3,500.18 106.66 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................. 5,582.09 133.32 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 4,710.89 133.32 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 1 

Enclosure For Submersible Sewage Pumps ................................................................................................................... 1,172.37 133.32 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 

4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 1,286.10 133.32 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amperes, Indoor NEMA 

1 Enclosure For Submersible Sewage Pumps ................................................................................................................ 1,236.55 133.32 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amperes Range, Indoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,339.04 133.32 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amperes Range, Indoor/Outdoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 2,254.45 133.32 
Note: Includes alarm horn and warning light. Float switches not included.. 

. 
 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 432.40 53.33 

Note: Includes alarm horn, warning light and 15' tethered float. 
. 

 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord ...................................................................................................... 89.07 26.67 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only ............................... 104.84 26.67 

. 
 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 110.91 26.67 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 116.52 26.67 
. 

 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 309.39 26.67 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ............................................ 351.27 26.67 

. 
 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 343.19 26.67 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ............................................ 398.79 26.67 
. 

 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 170.08 26.67 
Note: Tree only. 

. 
 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 48.08 13.33 

. 
 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge ........................................................................ 873.02 79.99 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge ..................................................................... 1,360.95 106.66 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge ..................................................................... 1,775.12 133.32 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge ............................................ 1,922.12 79.99 
. 

 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge ............................................ 2,704.73 79.99 
. 

 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 263.84 53.33 
. 

 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 453.61 66.67 
. 

 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 460.00 79.99 
. 

 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable .......................................................................................................................................... 130.23 26.67 
. 

 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge ................................................................................................................... 246.86 26.67 
Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins and Pits (22 13 29)
. 
. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 
. 
. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 100.74  
. 

 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 127.46  
. 

 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 271.09  
. 

 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 375.01  
. 

 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 478.93  
. 

 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 555.28  

XXXXXXX 
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. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 312.45  
. 

 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 634.95  
. 

 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,139.96  
. 

 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,534.36  
. 

 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,767.95  
. 

 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,867.20  
. 

 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,193.49  
. 

 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,547.16  

XXXXXXX 
. 
 22 14  Facility Storm Drainage (22 10) 
. 
. 
 22 14 13  Facility Storm Drainage Piping (22 14)

See CSI section 22 13 16 00-0000 for storm drainage piping. 
. 
. 
 22 14 26  Facility Storm Drains (22 14)
. 
. 
 22 14 26 13  Roof Drains (22 14 26) 
. 
. 
 22 14 26 13-0001  Cast Iron Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0002  Cast Iron Roof Drains With Large Polypropylene Dome (22 14 26 13-0001) 

Note: Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0003 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 798.74 155.60 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0004 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 876.52 186.68 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0005 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 954.30 233.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0006 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,280.44 280.02 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0007 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,319.33 311.10 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0008 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,558.30 326.69 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0009 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, 124 Square Inch Free Area Polypropylene Dome .......................... 2,104.41 338.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0010  Cast Iron Roof Drains With Expansion Joint (22 14 26 13-0001) 

Note: With polypropylene dome. Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0011 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 2" Outlet, Polypropylene Dome ............................................. 1,254.82 155.60 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0012 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 3" Outlet, Polypropylene Dome ............................................. 1,364.46 186.68 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0013 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 4" Outlet, Polypropylene Dome ............................................. 1,504.28 233.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

NOT FOR BID
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. 
 22 14 26 13-0014 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 5" Outlet, Polypropylene Dome ............................................. 2,080.25 280.02 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0015 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 6" Outlet, Polypropylene Dome ............................................. 2,234.84 311.10 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0016  Cast Iron Roof Drains With Flat Bronze Promenade Top (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0017 EA 14" x 14" Cast Iron Roof Drain With 2" Outlet, Bronze Promenade Top .......................................................................... 1,703.60 155.60 
    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0018 EA 14" x 14" Cast Iron Roof Drain With 3" Outlet, Bronze Promenade Top .......................................................................... 1,781.38 186.68 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0019 EA 14" x 14" Cast Iron Roof Drain With 4" Outlet, Bronze Promenade Top .......................................................................... 1,859.16 233.35 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0020 EA 14" x 14" Cast Iron Roof Drain With 5" Outlet, Bronze Promenade Top .......................................................................... 2,171.89 280.02 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0021 EA 14" x 14" Cast Iron Roof Drain With 6" Outlet, Bronze Promenade Top .......................................................................... 2,210.78 311.10 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0022  Cast Iron Scupper Drain With L-Shaped Bronze Grate (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0023 EA Cast Iron Scupper Drain With 2" Outlet, L-Shaped Bronze Grate .................................................................................... 1,099.68 62.26 
    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0024 EA Cast Iron Scupper Drain With 3" Outlet, L-Shaped Bronze Grate .................................................................................... 1,130.79 77.75 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0025 EA Cast Iron Scupper Drain With 4" Outlet, L-Shaped Bronze Grate .................................................................................... 1,144.94 84.85 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0026 EA Cast Iron Scupper Drain With 5" Outlet, L-Shaped Bronze Grate .................................................................................... 1,610.67 112.47 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0027 EA Cast Iron Scupper Drain With 6" Outlet, L-Shaped Bronze Grate .................................................................................... 1,660.29 137.30 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

XXXXXXX 
. 
 22 14 26 13-0028  Cast Iron Roof Drain With Flat Cast Iron Grate (22 14 26 13-0001) 

Note: Grate free area is 27 square inches. 
. 
. 

 22 14 26 13-0029 EA 9" x 9" Cast Iron Roof Drain With 2" Outlet, Cast Iron Promenade Top .............................................................................. 875.82 155.60 
    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0030 EA 9" x 9" Cast Iron Roof Drain With 3" Outlet, Cast Iron Promenade Top .............................................................................. 953.60 186.68 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0031 EA 9" x 9" Cast Iron Roof Drain With 4" Outlet, Cast Iron Promenade Top ........................................................................... 1,031.38 233.35 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

XXXXXXX 
. 
 22 14 26 13-0032  Cast Iron Roof Drains With Large Cast Iron Dome (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0033 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, Cast Iron Dome .................................................................................... 942.85 155.60 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

NOT FOR BID
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. 
 22 14 26 13-0034 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, Cast Iron Dome ................................................................................. 1,020.63 186.68 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0035 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, Cast Iron Dome ................................................................................. 1,098.41 233.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0036 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, Cast Iron Dome ................................................................................. 1,424.55 280.02 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0037 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, Cast Iron Dome ................................................................................. 1,463.44 311.10 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0038 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, Cast Iron Dome ................................................................................. 1,702.41 326.69 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0039 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, Cast Iron Dome ............................................................................... 2,248.52 338.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0040  Aluminum Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0041  Aluminum Dome Roof Drains (22 14 26 13-0040) 
. 
. 

 22 14 26 13-0042 EA 15" Diameter Roof Drain With 2" Outlet, Aluminum Dome .................................................................................................. 967.98 155.60 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0043 EA 15" Diameter Roof Drain With 3" Outlet, Aluminum Dome ............................................................................................... 1,045.76 186.68 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0044 EA 15" Diameter Roof Drain With 4" Outlet, Aluminum Dome ............................................................................................... 1,123.54 233.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0045 EA 15" Diameter Roof Drain With 6" Outlet, Aluminum Dome ............................................................................................... 1,488.57 310.82 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0046 EA 15" Diameter Roof Drain With 8" Outlet, Aluminum Dome ............................................................................................... 1,727.73 326.69 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0047 EA 15" Diameter Roof Drain With 10" Outlet, Aluminum Dome ............................................................................................. 2,273.65 338.35 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0048  Retrofit Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0049  Copolymer Retrofit Roof Drains With Copolymer Strainer Dome (22 14 26 13-0048) 
. 
. 

 22 14 26 13-0050 EA Copolymer Retrofit 3" Roof Drains, With Copolymer Dome ................................................................................................ 638.07 186.68 
. 

 22 14 26 13-0051 EA Copolymer Retrofit 4" Roof Drains, With Copolymer Dome ................................................................................................ 725.43 233.35 
. 

 22 14 26 13-0052 EA Copolymer Retrofit 5" Roof Drains, With Copolymer Dome ................................................................................................ 880.44 280.02 
. 

 22 14 26 13-0053 EA Copolymer Retrofit 6" Roof Drains, With Copolymer Dome ................................................................................................ 957.66 310.82 

XXXXXXX 
. 
 22 14 26 13-0054  Copolymer Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0055 EA Copolymer Retrofit Drain, 3", With Cast Aluminum Dome .................................................................................................. 724.31 186.68 
. 

 22 14 26 13-0056 EA Copolymer Retrofit Drain, 4", With Cast Aluminum Dome .................................................................................................. 807.84 233.35 
. 

 22 14 26 13-0057 EA Copolymer Retrofit Drain, 5", With Cast Aluminum Dome .................................................................................................. 968.61 280.02 
. 

 22 14 26 13-0058 EA Copolymer Retrofit Drain, 6", With Cast Aluminum Dome ............................................................................................... 1,019.00 310.82 

XXXXXXX 
. 
 22 14 26 13-0059  Aluminum Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
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. 

. 
 22 14 26 13-0060 EA Aluminum Retrofit 3" Roof Drains, With Cast Aluminum Dome ........................................................................................... 641.90 186.68 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0061 EA Aluminum Retrofit 4" Roof Drains, With Cast Aluminum Dome ........................................................................................... 729.26 233.35 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0062 EA Aluminum Retrofit 5" Roof Drains, With Cast Aluminum Dome ........................................................................................... 884.28 280.02 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0063 EA Aluminum Retrofit 6" Roof Drains, With Cast Aluminum Dome ........................................................................................... 930.83 310.82 
    For Copolymer Strainer Dome, Deduct  -24.00 

XXXXXXX 
. 
 22 14 26 13-0064  Bronze Downspout Nozzles (22 14 26 13) 
. 
. 

 22 14 26 13-0065 EA 2" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 374.16 93.34 
. 

 22 14 26 13-0066 EA  3" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 374.16 93.34 
. 

 22 14 26 13-0067 EA  4" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 374.16 93.34 
. 

 22 14 26 13-0068 EA  5" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 570.91 116.68 
. 

 22 14 26 13-0069 EA  6" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 570.91 116.68 
. 

 22 14 26 13-0070 EA  8" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 728.06 116.68 

XXXXXXX 
. 
 22 14 26 16  Facility Area Drains (22 14 26) 
. 
. 
 22 14 26 16-0001  Area Drain (22 14 26 16) 
. 
. 

 22 14 26 16-0002 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 
Secondary Strainer ......................................................................................................................................................... 2,304.09 112.38 

    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0003 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,328.31 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0004 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,353.81 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0005 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,380.38 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0006 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,421.91 112.38 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0007 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,446.13 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0008 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,471.63 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0009 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,498.20 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0010 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,151.52 112.38 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0011 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,175.74 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 
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. 
 22 14 26 16-0012 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,201.24 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0013 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,227.81 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0014 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,635.70 112.38 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0015 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,659.92 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0016 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,685.42 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0017 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,711.99 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0018 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,268.88 112.38 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0019 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,293.10 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0020 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,318.60 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0021 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,345.17 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0022 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,395.11 112.38 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0023 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,419.33 124.51 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0024 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,444.83 137.30 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0025 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,471.40 150.56 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0026 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,032.66 112.38 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0027 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,056.88 124.51 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0028 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,082.38 137.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 
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. 
 22 14 26 16-0029 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 629.71 112.38 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0030 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 653.93 124.51 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0031 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 679.43 137.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0032 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 973.98 112.38 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0033 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 998.20 124.51 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0034 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,023.70 137.30 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0035 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,092.38 112.38 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0036 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,116.60 124.51 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0037 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,142.10 137.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0038 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,014.60 112.38 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0039 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,038.82 124.51 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0040 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,064.32 137.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0041 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,904.60 112.38 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0042 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,928.82 124.51 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0043 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,954.32 137.30 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

XXXXXXX 
. 
 22 14 26 19  Facility Trench Drains (22 14 26) 
. 
. 
 22 14 26 19-0001  Trench Drain (22 14 26 19) 

Note: Each section is 39.4" in length. 
. 
. 

 22 14 26 19-0002 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 
Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 937.94 112.38 

    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0003 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 962.16 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 
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. 
 22 14 26 19-0004 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 987.66 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0005 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 569.64 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0006 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 593.86 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0007 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 619.36 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0008 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 887.75 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0009 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 911.97 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0010 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 937.47 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0011 EA 6" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 825.07 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0012 EA 6" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 456.77 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0013 EA 6" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 774.88 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0014 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,489.17 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0015 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,513.39 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0016 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,538.89 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0017 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,033.45 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 
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. 
 22 14 26 19-0018 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,057.67 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0019 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,083.17 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0020 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,426.84 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0021 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,451.06 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0022 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,476.56 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0023 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots .......................................................................... 1,246.34 112.38 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0024 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots .......................................................................... 1,270.56 124.51 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0025 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots .......................................................................... 1,296.06 137.30 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0026 EA 12" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots .............................................................................................................................. 1,376.28 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0027 EA 12" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose 

Set Grate With Perimeter Drainage Slots .......................................................................................................................... 920.56 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0028 EA 12" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots .............................................................................................................................. 1,313.95 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0029 EA 12" Wide Trench Drain x 15" Extension Section, Galvanized Top And Body, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,133.45 56.01 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

XXXXXXX 
. 
 22 14 29  Sump Pumps (22 14) 
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See CSI section 22 11 16 00-0000 for pipe extensions into well. 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29)
. 
. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Supplied with 1750 RPM premium efficient motor with drip cover, float switch assembly, steel support 
mounting plate and 5' column sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 5,706.10 270.85 

    For Explosion Proof Motor, Add  250.06 
. 

 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 6,017.94 327.82 
    For Explosion Proof Motor, Add  277.99 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 6,869.30 389.47 

    For Explosion Proof Motor, Add  359.13 
. 

 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 7,305.21 479.13 
    For Explosion Proof Motor, Add  407.01 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 7,709.01 519.29 

    For Explosion Proof Motor, Add  594.55 
. 

 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head .................................. 9,138.96 622.96 
    For Explosion Proof Motor, Add  674.36 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head ................................ 10,731.62 648.05 

    For Explosion Proof Motor, Add  1,105.31 
. 

 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head ................................ 12,989.27 804.57 
    For Explosion Proof Motor, Add  1,467.10 

. 
 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................. 14,001.34 938.33 

    For Explosion Proof Motor, Add  1,902.04 
. 

 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 18,845.04 1,126.40 
    For Explosion Proof Motor, Add  2,477.98 

. 
 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 26,222.04 1,251.11 

    For Explosion Proof Motor, Add  3,927.79 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 
. 
. 

 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 911.91  
. 

 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly ................................................................................................................... 997.85  
. 

 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ......................................................................................................... 1,091.88  
. 

 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,311.02  
. 

 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,465.37  
. 

 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,492.04  
. 

 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,674.98  
. 

 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,832.81  

XXXXXXX 
. 
 22 14 29 13-0022  Support Plate (22 14 29 13) 
. 
. 

 22 14 29 13-0023 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 551.53 37.33 
. 

 22 14 29 13-0024 EA 30" Steel Support Plate, Round Or Square ......................................................................................................................... 610.73 42.00 
. 

 22 14 29 13-0025 EA 36" Steel Support Plate, Round Or Square ......................................................................................................................... 846.50 56.01 
. 

 22 14 29 13-0026 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 1,221.81 65.34 
. 

 22 14 29 13-0027 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 1,308.82 67.67 
. 

 22 14 29 13-0028 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 1,398.54 70.01 
. 

 22 14 29 13-0029 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 1,779.52 84.00 
. 

 22 14 29 13-0030 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 2,401.92 93.34 
. 

 22 14 29 13-0031 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 3,204.23 116.68 
. 

 22 14 29 13-0032 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 3,863.46 128.34 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29)
. 
. 
 22 14 29 16-0001  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 
. 
. 
 22 14 29 16-0002  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0001) 
. 
. 

 22 14 29 16-0003 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller........................................................................................................................... 388.12 60.81 

. 
 22 14 29 16-0004 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................... 426.80 60.81 
. 

 22 14 29 16-0005 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller........................................................................................................................... 655.37 64.35 

. 
 22 14 29 16-0006 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................... 716.57 64.35 

XXXXXXX 
. 
 22 14 29 16-0007  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0001) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0008 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,082.06 64.35 

. 
 22 14 29 16-0009 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,174.28 64.35 
. 

 22 14 29 16-0010 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,235.35 70.94 

. 
 22 14 29 16-0011 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,333.95 70.94 
. 

 22 14 29 16-0012 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,377.10 81.07 

. 
 22 14 29 16-0013 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,473.99 81.07 
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. 
 22 14 29 16-0014 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,483.08 96.28 
. 

 22 14 29 16-0015 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,567.23 96.28 

XXXXXXX 
. 
 22 14 29 16-0016  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0017 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ...................................................................................................................................... 903.15 60.81 

. 
 22 14 29 16-0018 EA 1/3 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ...................................................................................................................................... 931.64 60.81 
. 

 22 14 29 16-0019 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,158.14 64.35 

. 
 22 14 29 16-0020 EA 1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,178.16 64.35 
. 

 22 14 29 16-0021 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,409.28 67.90 

. 
 22 14 29 16-0022 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,409.28 67.90 
. 

 22 14 29 16-0023 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,490.26 70.94 

. 
 22 14 29 16-0024 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,490.26 70.94 
. 

 22 14 29 16-0025 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,700.84 81.07 

. 
 22 14 29 16-0026 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,700.84 81.07 
. 

 22 14 29 16-0027 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,978.54 96.28 

. 
 22 14 29 16-0028 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,943.89 96.28 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29)

See CSI section 22 13 29 33-0000 for basins and pits. 
. 
. 
 22 15  General Service Compressed-Air Systems (22 10) 
. 
. 
 22 15 13  General Service Compressed-Air Piping (22 15)
. 
. 
 22 15 13 00-0001  Quick Disconnect, Air-Service (22 15 13) 
. 
. 
 22 15 13 00-0002  Combination Steel And Brass (22 15 13 00-0001) 
. 
. 

 22 15 13 00-0003 EA 1/2" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 47.42 14.19 
. 

 22 15 13 00-0004 EA 3/4" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 52.72 17.22 

XXXXXXX 
. 
 22 15 13 00-0005  Refrigerated Air Dryers With Ambient Air Filters (22 15 13) 
. 
. 

 22 15 13 00-0006 EA  3 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 642.18 81.23 
. 

 22 15 13 00-0007 EA  5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 728.87 83.49 
. 

 22 15 13 00-0008 EA  7.5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ................................................................................. 925.19 85.75 
. 

 22 15 13 00-0009 EA  10 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,075.45 90.26 
. 

 22 15 13 00-0010 EA  15 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,196.63 101.54 
. 

 22 15 13 00-0011 EA 20 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,328.89 115.53 
. 

 22 15 13 00-0012 EA 30 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,880.36 146.67 
. 

 22 15 13 00-0013 EA 40 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,116.04 171.49 
. 

 22 15 13 00-0014 EA 50 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,299.87 183.22 
. 

 22 15 13 00-0015 EA 60 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,500.28 203.08 
. 

 22 15 13 00-0016 EA 75 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,815.40 225.64 
. 

 22 15 13 00-0017 EA 85 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,133.26 248.21 
. 

 22 15 13 00-0018 EA 100 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 3,300.27 275.29 
. 

 22 15 13 00-0019 EA 125 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 3,844.35 293.34 
. 

 22 15 13 00-0020 EA 175 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,623.43 304.62 
. 

 22 15 13 00-0021 EA 200 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,453.22 315.91 
. 

 22 15 13 00-0022 EA 250 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 6,056.32 327.19 
. 

 22 15 13 00-0023 EA 300 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 6,592.02 338.47 
. 

 22 15 13 00-0024 EA 400 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 7,364.88 361.03 
. 

 22 15 13 00-0025 EA 500 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 8,611.64 451.29 
. 

 22 15 13 00-0026 EA 600 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,886.28 541.54 
. 

 22 15 13 00-0027 EA 800 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 12,133.05 631.80 
. 

 22 15 13 00-0028 EA 1,000 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................ 14,272.00 722.07 

XXXXXXX 
. 
 22 15 13 00-0029  Oil And Water Separator For Air Compressor (22 15 13) 
. 
. 

 22 15 13 00-0030 EA 0-60 SCFM Oil/Water Separator ......................................................................................................................................... 591.01 32.45 
. 

 22 15 13 00-0031 EA 85 SCFM Oil/Water Separator ............................................................................................................................................ 791.45 38.02 
. 

 22 15 13 00-0032 EA 190 SCFM Oil/Water Separator .......................................................................................................................................... 924.93 43.10 
. 

 22 15 13 00-0033 EA 245 SCFM Oil/Water Separator ....................................................................................................................................... 1,160.80 50.70 
. 

 22 15 13 00-0034 EA 320 SCFM Oil/Water Separator ....................................................................................................................................... 1,379.80 60.83 
. 

 22 15 13 00-0035 EA 700 SCFM Oil/Water Separator ....................................................................................................................................... 2,782.06 126.74 

XXXXXXX 
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. 
 22 15 13 00-0036  Heavy Duty Industrial Pressure Regulator (22 15 13) 
. 
. 

 22 15 13 00-0037 EA 3/8" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 104.87 27.07 
. 

 22 15 13 00-0038 EA 1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 146.22 36.10 
. 

 22 15 13 00-0039 EA 3/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 247.59 45.13 
. 

 22 15 13 00-0040 EA 1" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ............................................................................................ 311.90 67.69 
. 

 22 15 13 00-0041 EA 1-1/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 433.89 78.97 
. 

 22 15 13 00-0042 EA 1-1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 456.45 90.26 

XXXXXXX 
. 
 22 15 13 00-0043  Combination Air System; Filter Regulator Lubricator (22 15 13) 
. 
. 

 22 15 13 00-0044 EA 3/8" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................. 395.44 81.23 
. 

 22 15 13 00-0045 EA 1/2" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................. 490.71 108.31 

XXXXXXX 
. 
 22 15 13 00-0046  Heatless Desiccant Air Dryers (22 15 13) 
. 
. 

 22 15 13 00-0047 EA 5 SCFM Heatless Desiccant Air Dryer ............................................................................................................................. 2,276.74 81.23 
. 

 22 15 13 00-0048 EA 10 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,736.49 90.26 
. 

 22 15 13 00-0049 EA 15 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,764.15 99.28 
. 

 22 15 13 00-0050 EA 20 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,157.20 112.82 
. 

 22 15 13 00-0051 EA 30 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 4,346.65 135.38 
. 

 22 15 13 00-0052 EA 50 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 4,298.48 180.51 
. 

 22 15 13 00-0053 EA 85 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,771.57 225.64 
. 

 22 15 13 00-0054 EA 100 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 6,128.79 270.78 
. 

 22 15 13 00-0055 EA 125 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,017.23 315.91 
. 

 22 15 13 00-0056 EA 175 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,057.67 361.03 
. 

 22 15 13 00-0057 EA 200 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,661.17 406.16 
. 

 22 15 13 00-0058 EA 300 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 10,585.16 451.29 
. 

 22 15 13 00-0059 EA 400 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 11,763.40 541.54 
. 

 22 15 13 00-0060 EA 500 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 13,596.74 631.80 
. 

 22 15 13 00-0061 EA 600 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 15,687.73 722.07 

XXXXXXX 
. 
 22 15 13 00-0062  Air Cooled Aftercoolers (22 15 13) 
. 
. 

 22 15 13 00-0063 EA 20 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 578.81 56.41 
. 

 22 15 13 00-0064 EA 35 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 780.90 67.69 
. 

 22 15 13 00-0065 EA 43 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 858.28 78.97 
. 

 22 15 13 00-0066 EA 70 SCFM Air-Cooled Aftercooler ...................................................................................................................................... 1,048.04 90.26 
. 

 22 15 13 00-0067 EA 125 SCFM Air-Cooled Aftercooler .................................................................................................................................... 1,457.08 101.54 
. 

 22 15 13 00-0068 EA 185 SCFM Air-Cooled Aftercooler .................................................................................................................................... 1,635.88 112.82 
. 

 22 15 13 00-0069 EA 260 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,157.60 135.38 
. 

 22 15 13 00-0070 EA 365 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,303.05 157.95 
. 

 22 15 13 00-0071 EA 560 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,447.40 180.51 
. 

 22 15 13 00-0072 EA 650 SCFM Air-Cooled Aftercooler .................................................................................................................................... 4,041.82 203.08 
. 

 22 15 13 00-0073 EA 750 SCFM Air-Cooled Aftercooler .................................................................................................................................... 4,419.16 225.64 
. 

 22 15 13 00-0074 EA 900 SCFM Air-Cooled Aftercooler .................................................................................................................................... 5,066.22 248.21 
. 

 22 15 13 00-0075 EA 1,100 SCFM Air-Cooled Aftercooler ................................................................................................................................. 6,498.28 270.78 
. 

 22 15 13 00-0076 EA 1,460 SCFM Air-Cooled Aftercooler ................................................................................................................................. 7,430.95 293.34 
. 

 22 15 13 00-0077 EA 1,800 SCFM Air-Cooled Aftercooler ................................................................................................................................. 7,674.80 315.91 
. 

 22 15 13 00-0078 EA 2,500 SCFM Air-Cooled Aftercooler ................................................................................................................................. 8,229.77 338.47 

XXXXXXX 
. 
 22 15 13 00-0079  Compressed Air Coalescing Filters (22 15 13) 
. 
. 
 22 15 13 00-0080  1.0 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0081 EA 10 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 202.96 32.95 
. 

 22 15 13 00-0082 EA 20 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 241.33 32.95 
. 

 22 15 13 00-0083 EA 50 SCFM, 1/2", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 263.80 38.02 
. 

 22 15 13 00-0084 EA 75 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 303.74 43.60 
. 

 22 15 13 00-0085 EA 100 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................... 353.98 48.16 
. 

 22 15 13 00-0086 EA 140 SCFM, 1", Coalescing Filter, 1.0 Micron Filter Rating .................................................................................................. 401.65 58.30 
. 

 22 15 13 00-0087 EA 175 SCFM, 1-1/4" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 487.79 63.37 
. 

 22 15 13 00-0088 EA 250 SCFM, 1-1/2" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 524.87 76.05 
. 

 22 15 13 00-0089 EA 280 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 674.24 101.40 
. 

 22 15 13 00-0090 EA 350 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 770.86 114.06 

XXXXXXX 
. 
 22 15 13 00-0091  0.01 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0092 EA 16 SCFM, 3/8" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 246.82 32.95 
. 

 22 15 13 00-0093 EA 30 SCFM, 1/2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 267.90 38.02 
. 

 22 15 13 00-0094 EA 60 SCFM, 3/4" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 307.58 43.60 
. 

 22 15 13 00-0095 EA 100 SCFM, 1" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 361.66 43.10 
. 

 22 15 13 00-0096 EA 140 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 410.43 58.30 
. 

 22 15 13 00-0097 EA 180 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 465.25 63.37 
. 

 22 15 13 00-0098 EA 250 SCFM, 1-1/2" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 534.73 76.05 
. 

 22 15 13 00-0099 EA 280 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 690.69 101.40 
. 

 22 15 13 00-0100 EA 350 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 792.79 114.06 

XXXXXXX 
. 
 22 15 13 00-0101  Compressed Air Storage Tanks (22 15 13) 
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. 

. 
 22 15 13 00-0102  Horizontal Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0103 EA 12 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 336.28 72.21 
. 

 22 15 13 00-0104 EA 15 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 542.61 78.97 
. 

 22 15 13 00-0105 EA 20 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 574.77 83.04 
. 

 22 15 13 00-0106 EA 30 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 654.36 90.26 
. 

 22 15 13 00-0107 EA 60 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 855.05 121.85 
. 

 22 15 13 00-0108 EA 80 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,029.74 135.38 
. 

 22 15 13 00-0109 EA 120 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 1,535.03 157.95 
. 

 22 15 13 00-0110 EA 200 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,277.34 180.51 
. 

 22 15 13 00-0111 EA 240 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,536.96 191.79 
. 

 22 15 13 00-0112 EA 325 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,651.69 203.08 
. 

 22 15 13 00-0113 EA 400 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 4,804.58 236.93 
. 

 22 15 13 00-0114 EA 660 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 6,898.91 282.06 

XXXXXXX 
. 
 22 15 13 00-0115  Vertical Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0116 EA 10 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 505.03 72.21 
. 

 22 15 13 00-0117 EA 15 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 530.59 78.97 
. 

 22 15 13 00-0118 EA 20 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 574.77 83.04 
. 

 22 15 13 00-0119 EA 30 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 678.16 90.26 
. 

 22 15 13 00-0120 EA 60 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 926.45 121.85 
. 

 22 15 13 00-0121 EA 80 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................ 1,064.13 135.38 
. 

 22 15 13 00-0122 EA 120 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 1,460.26 157.95 
. 

 22 15 13 00-0123 EA 200 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 2,123.24 180.51 
. 

 22 15 13 00-0124 EA 240 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 2,340.54 191.79 
. 

 22 15 13 00-0125 EA 325 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 3,170.88 203.08 
. 

 22 15 13 00-0126 EA 400 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 4,058.36 236.93 
. 

 22 15 13 00-0127 EA 500 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 5,281.50 259.50 
. 

 22 15 13 00-0128 EA 660 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 8,748.59 293.34 

XXXXXXX 
. 
 22 15 19  General Service Packaged Air Compressors and Receivers (22 15)

Note: Includes V-belt drive, receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or air 
dryer. 

. 

. 
 22 15 19 13  General Service Packaged Reciprocating Air Compressors (22 15 19)
. 
. 
 22 15 19 13-0001  Single Stage Compressor (22 15 19 13) 

Note: Includes receiver, reciprocating air cooled, 140 PSIG working pressure, splash lubricated, tank mounted. 
. 
. 

 22 15 19 13-0002 EA 1/2 HP 1-Stage Air Compressor, 1.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............. 2,550.84 320.24 
. 

 22 15 19 13-0003 EA 3/4 HP 1-Stage Air Compressor, 2.0 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............. 2,665.67 369.60 
. 

 22 15 19 13-0004 EA 1 HP 1-Stage Air Compressor, 2.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................ 3,042.15 436.49 
. 

 22 15 19 13-0005 EA 2 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................. 3,465.59 481.62 
. 

 22 15 19 13-0006 EA 3 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................. 4,237.96 508.69 
. 

 22 15 19 13-0007 EA 3 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................. 4,527.84 526.75 
. 

 22 15 19 13-0008 EA 5 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................. 5,084.69 602.02 
. 

 22 15 19 13-0009 EA 5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ................................. 5,453.72 638.13 
. 

 22 15 19 13-0010 EA 7.5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure .............................. 6,542.83 722.42 

XXXXXXX 
. 
 22 15 19 13-0011  Two Stage Compressor (22 15 19 13) 

Note: With receiver, reciprocating air cooled, discharge pressure 80-200 PSIG, receiver capacity as noted, splash 
lubricated, tank mounted. 

. 

. 
 22 15 19 13-0012 EA 1-1/2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 5.0 ACFM, 80-200 PSIG Discharge Pressure .......................... 4,876.57 562.85 

. 
 22 15 19 13-0013 EA 2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 7.0 ACFM, 80-200 PSIG Discharge Pressure ................................ 5,236.06 662.22 

. 
 22 15 19 13-0014 EA 3 HP 2-Stage Air Compressor, 60 Gallon Receiver, 12 ACFM, 80-200 PSIG Discharge Pressure ................................. 5,473.51 722.42 

. 
 22 15 19 13-0015 EA 5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 15 ACFM, 80-200 PSIG Discharge Pressure ................................. 6,251.85 963.23 

. 
 22 15 19 13-0016 EA 5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 16.5 ACFM, 80-200 PSI Max Discharge Pressure ....................... 6,738.93 963.23 

. 
 22 15 19 13-0017 EA 7.5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 19.8 ACFM, 80-200 PSIG Discharge Pressure ........................... 7,237.82 1,204.04 

. 
 22 15 19 13-0018 EA 7.5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 25.6 ACFM, 80-200 PSI Max Discharge Pressure .................... 7,679.59 1,204.04 

. 
 22 15 19 13-0019 EA 10 HP 2-Stage Air Compressor, 80 Gallon Receiver, 35.0 ACFM, 80-200 PSI Max Discharge Pressure ....................... 9,845.86 1,489.25 

. 
 22 15 19 13-0020 EA 10 HP 2-Stage Air Compressor, 120 Gallon Receiver, 38 ACFM, 80-200 PSIG Discharge Pressure ........................... 10,565.27 1,534.38 

. 
 22 15 19 13-0021 EA 15 HP 2-Stage Air Compressor, 120 Gallon Receiver, 50 ACFM, 80-200 PSIG Discharge Pressure ........................... 11,412.97 1,793.24 

. 
 22 15 19 13-0022 EA 20 HP 2-Stage Air Compressor, 120 Gallon Receiver, 70 ACFM, 80-200 PSIG Discharge Pressure ........................... 17,195.95 2,029.90 

. 
 22 15 19 13-0023 EA 25 HP 2-Stage Air Compressor, 120 Gallon Receiver, 84.4 ACFM, 175 PSI Max Discharge Pressure......................... 18,473.56 2,293.72 

. 
 22 15 19 13-0024 EA 30 HP 2-Stage Air Compressor, 120 Gallon Receiver, 97.2 ACFM, 175 PSI Max Discharge Pressure......................... 20,590.62 2,535.07 

. 
 22 15 19 13-0025 EA 30 HP 2-Stage Air Compressor, 250 Gallon Receiver, 101 ACFM, 175 PSI Max Discharge Pressure ......................... 22,400.46 2,778.31 

XXXXXXX 
. 
 22 15 19 19  General Service Packaged Rotary-Screw Air Compressors (22 15 19)
. 
. 
 22 15 19 19-0001  Rotary Screw Air Compressor, Base Mounted Without Receiver (22 15 19 19) 

Note: Oil flooded. 
. 
. 

 22 15 19 19-0002 EA 3 HP, 8.5 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ........ 8,325.86 809.12 
. 

 22 15 19 19-0003 EA 5 HP, 16.6 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated....... 9,286.49 1,078.83 
. 

 22 15 19 19-0004 EA 7.5 HP, 27 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated..... 11,907.72 1,352.59 
. 

 22 15 19 19-0005 EA 10 HP, 37 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 13,768.91 1,723.70 
. 

 22 15 19 19-0006 EA 15 HP, 56 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 15,753.51 2,027.87 
. 

 22 15 19 19-0007 EA 20 HP, 79 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 19,120.09 2,281.36 
. 

 22 15 19 19-0008 EA 25 HP, 114 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated.... 20,952.92 2,534.85 
. 

 22 15 19 19-0009 EA 30 HP, 137 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated.... 25,207.61 2,839.02 
. 

 22 15 19 19-0010 EA 40 HP, 183 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated.... 27,711.56 3,041.81 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Piping 22 10
General Service Compressed-Air Systems 22 15

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 161

. 
 22 15 19 19-0011 EA 50 HP, 214 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 31,111.35 3,278.06 

. 
 22 15 19 19-0012 EA 60 HP, 256 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 40,476.17 3,548.79 

. 
 22 15 19 19-0013 EA 75 HP, 320 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 44,917.13 3,751.57 

. 
 22 15 19 19-0014 EA 100 HP, 494 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 72,163.82 4,055.75 
. 

 22 15 19 19-0015 EA 125 HP, 592 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 90,056.07 4,385.28 

. 
 22 15 19 19-0016 EA 150 HP, 695 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 104,625.13 4,719.88 
. 

 22 15 19 19-0017 EA 220 HP, 996 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 136,172.41 5,069.69 

. 
 22 15 19 19-0018 EA 250 HP, 1,000 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 154,725.60 5,394.15 

XXXXXXX 
. 
 22 15 19 19-0019  Rotary Screw Air Compressor, Base Mounted With Receiver (22 15 19 19) 

Note: Includes receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or 
air dryer. 

. 

. 
 22 15 19 19-0020 EA 5 HP, 18.5 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 10,389.78 1,078.83 
. 

 22 15 19 19-0021 EA 5 HP, 18.5 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 11,042.25 1,078.83 

. 
 22 15 19 19-0022 EA 7.5 HP, 28 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 12,426.51 1,352.59 
. 

 22 15 19 19-0023 EA 7.5 HP, 28 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 13,140.15 1,352.59 

. 
 22 15 19 19-0024 EA 10 HP, 38 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 14,054.36 1,723.70 
. 

 22 15 19 19-0025 EA 10 HP, 38 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 14,808.77 1,723.70 

. 
 22 15 19 19-0026 EA 15 HP, 55 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 15,989.12 2,027.87 
. 

 22 15 19 19-0027 EA 15 HP, 55 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 16,804.70 2,027.87 

. 
 22 15 19 19-0028 EA 20 HP, 75 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 27,710.86 2,281.36 
. 

 22 15 19 19-0029 EA 25 HP, 102 SCFM, 120 gallon receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 29,849.54 2,534.85 

. 
 22 15 19 19-0030 EA 30 HP, 125 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 31,784.35 2,839.02 

XXXXXXX 
. 
 22 30  Plumbing Equipment (22) 
. 
. 
 22 31  Domestic Water Softeners (22 30) 
. 
. 
 22 31 13  Residential Domestic Water Softeners (22 31)

See CSI section 11 30 13 13-0109 for residential water softener. 
. 
. 
 22 31 16  Commercial Domestic Water Softeners (22 31)
. 
. 
 22 31 16 00-0001  Commercial Water Softeners (Watts Pure Water) (22 31 16) 
. 
. 
 22 31 16 00-0002  Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0003  1" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0004 EA 30,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111A11).................................................................................................................................................... 3,404.36 256.69 
. 

 22 31 16 00-0005 EA 45,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111B11).................................................................................................................................................... 3,558.47 268.35 

. 
 22 31 16 00-0006 EA 60,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111C11) ................................................................................................................................................... 3,839.13 280.02 
. 

 22 31 16 00-0007 EA 90,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111D11) ................................................................................................................................................... 4,413.67 291.69 

. 
 22 31 16 00-0008 EA 120,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111E11).................................................................................................................................................... 4,702.76 303.36 

XXXXXXX 
. 
 22 31 16 00-0009  1-1/2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 

31 16 00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0010 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121C11) ................................................................................................................................................... 5,080.74 280.02 
. 

 22 31 16 00-0011 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121D11) ................................................................................................................................................... 5,343.12 291.69 

. 
 22 31 16 00-0012 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121E11).................................................................................................................................................... 5,633.61 303.36 
. 

 22 31 16 00-0013 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121F11) .................................................................................................................................................... 6,686.24 315.02 

. 
 22 31 16 00-0014 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121G11) ................................................................................................................................................... 7,428.10 326.69 

NOT FOR BID
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. 
 22 31 16 00-0015 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121H11) ................................................................................................................................................... 9,033.34 338.35 

XXXXXXX 
. 
 22 31 16 00-0016  2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0017 EA 90,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131D11) ................................................................................................................................................... 7,691.36 291.69 
. 

 22 31 16 00-0018 EA 120,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131E11) .................................................................................................................................................... 7,972.01 303.36 

. 
 22 31 16 00-0019 EA 150,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131F11) .................................................................................................................................................... 9,027.45 315.02 
. 

 22 31 16 00-0020 EA 210,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131G11) ................................................................................................................................................... 9,769.31 326.69 

. 
 22 31 16 00-0021 EA 300,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131H11) ................................................................................................................................................. 11,461.73 338.35 
. 

 22 31 16 00-0022 EA 450,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131I11) ................................................................................................................................................... 15,100.22 350.03 

. 
 22 31 16 00-0023 EA 600,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131J11) .................................................................................................................................................. 17,656.00 361.68 

XXXXXXX 
. 
 22 31 16 00-0024  3" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0025 EA 300,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151H11) ................................................................................................................................................. 18,526.12 338.35 
. 

 22 31 16 00-0026 EA 450,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151I11) ................................................................................................................................................... 21,395.46 350.03 

. 
 22 31 16 00-0027 EA 600,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151J11) .................................................................................................................................................. 23,917.49 361.68 
. 

 22 31 16 00-0028 EA 900,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151K11) .................................................................................................................................................. 30,098.27 373.35 

. 
 22 31 16 00-0029 EA 1050,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151L11) .................................................................................................................................................. 33,321.96 385.02 

XXXXXXX 
. 
 22 31 16 00-0030  Duplex Alternating (Two Valves), Commercial Water Softeners (Watts Pure 

Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0031  2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0032 EA 90,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131D21) ................................................................................................. 12,616.25 437.53 
. 

 22 31 16 00-0033 EA 120,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131E21) .................................................................................................. 13,175.73 455.02 

. 
 22 31 16 00-0034 EA 150,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131F21) .................................................................................................. 14,995.11 472.53 
. 

 22 31 16 00-0035 EA 210,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131G21) ................................................................................................. 16,389.85 490.03 

. 
 22 31 16 00-0036 EA 300,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131H21) ................................................................................................. 19,990.78 507.53 
. 

 22 31 16 00-0037 EA 450,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131I21) ................................................................................................... 26,457.43 525.03 

. 
 22 31 16 00-0038 EA 600,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131J21) .................................................................................................. 31,127.03 542.54 

XXXXXXX 
. 
 22 31 16 00-0039  3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0040 EA 300,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151H21) ................................................................................................. 34,001.46 507.53 
. 

 22 31 16 00-0041 EA 450,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151I21) ................................................................................................... 39,050.73 525.03 

. 
 22 31 16 00-0042 EA 600,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151J21) .................................................................................................. 43,876.41 542.54 
. 

 22 31 16 00-0043 EA 900,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151K21) .................................................................................................. 55,805.87 560.03 

. 
 22 31 16 00-0044 EA 1,050,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener 

With Fiberglass Tanks (Watts Pure Water PWS30151L21) .......................................................................................... 62,299.23 577.54 

XXXXXXX 
. 
 22 31 16 00-0045  Twin Alternating, Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Equipment 22 30
Domestic Water Softeners 22 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 163

. 

. 
 22 31 16 00-0046  1" Pipe Connection, Twin Alternating, Commercial Water Softeners (Watts 

Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0047 EA 30,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161A21).............................................................................................................................. 4,485.05 385.02 
. 

 22 31 16 00-0048 EA 45,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161B21).............................................................................................................................. 4,781.59 402.53 

. 
 22 31 16 00-0049 EA 60,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161C21) ............................................................................................................................. 5,211.71 420.02 
. 

 22 31 16 00-0050 EA 90,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161D21) ............................................................................................................................. 6,242.26 437.53 

. 
 22 31 16 00-0051 EA 120,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................... 6,898.77 455.02 

XXXXXXX 
. 
 22 31 16 00-0052  1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softeners 

(Watts Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0053 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161A21) ................................................................................................................... 8,717.19 420.02 
. 

 22 31 16 00-0054 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161B21) ................................................................................................................... 9,190.91 437.53 

. 
 22 31 16 00-0055 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161C21) ................................................................................................................... 9,889.61 455.02 
. 

 22 31 16 00-0056 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161D21) ................................................................................................................. 11,311.05 472.53 

. 
 22 31 16 00-0057 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 12,753.60 490.03 
. 

 22 31 16 00-0058 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 15,948.16 507.53 

XXXXXXX 
. 
 22 32  Domestic Water Filtration Equipment (22 30) 
. 
. 
 22 32 16  Domestic-Water Freestanding Cartridge Filters (22 32)
. 
. 
 22 32 16 00-0001  Commercial Water Filters Housings (22 32 16) 
. 
. 
 22 32 16 00-0002  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0003  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0002) 
. 
. 

 22 32 16 00-0004 EA 25 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X1) .................................................................................................................................................. 1,770.81 164.76 

. 
 22 32 16 00-0005 EA 30 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X1) .................................................................................................................................................. 1,808.82 177.44 
. 

 22 32 16 00-0006 EA 60 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X2) .................................................................................................................................................. 1,925.57 190.11 

. 
 22 32 16 00-0007 EA 90 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X3) .................................................................................................................................................. 2,129.49 202.79 
. 

 22 32 16 00-0008 EA 120 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X4) .................................................................................................................................................. 2,195.61 215.46 

. 
 22 32 16 00-0009 EA 150 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X4) .................................................................................................................................................. 2,651.24 228.14 
. 

 22 32 16 00-0010 EA 250 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS12X3) ................................................................................................................................................ 7,325.25 240.81 

. 
 22 32 16 00-0011 EA 300 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS12X4) ................................................................................................................................................ 8,513.47 253.49 
. 

 22 32 16 00-0012 EA 500 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS22X3) .............................................................................................................................................. 10,791.43 266.16 

. 
 22 32 16 00-0013 EA 600 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS22X4) .............................................................................................................................................. 11,965.59 278.84 

XXXXXXX 
. 
 22 32 16 00-0014  Commercial Water Filter Cartridges (22 32 16 00-0002) 
. 
. 
 22 32 16 00-0015  (Depth) Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0016 EA 50 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M50) .................................... 9.32 2.03 
. 

 22 32 16 00-0017 EA 20 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M20) .................................... 9.32 2.03 
. 

 22 32 16 00-0018 EA 10 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M10) .................................... 9.32 2.03 
. 

 22 32 16 00-0019 EA 5 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M5) ........................................ 7.92 2.03 
. 

 22 32 16 00-0020 EA 1 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M1) ........................................ 9.67 2.03 
. 

 22 32 16 00-0021 EA 50 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M50) .................................... 9.67 2.03 
. 

 22 32 16 00-0022 EA 20 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M20) .................................. 10.38 2.03 
. 

 22 32 16 00-0023 EA 5 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Big Pure Water PWMB20M5) ................................ 12.84 2.03 
. 

 22 32 16 00-0024 EA 1 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M1) ...................................... 10.38 2.03 
. 

 22 32 16 00-0025 EA 50 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M50) .................................. 12.14 2.03 
. 

 22 32 16 00-0026 EA 20 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M20) .................................. 12.14 2.03 
. 

 22 32 16 00-0027 EA 5 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M5) ...................................... 12.14 2.03 
. 

 22 32 16 00-0028 EA 1 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M1) ...................................... 13.19 2.03 
. 

 22 32 16 00-0029 EA 50 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M50) ................................. 17.06 2.03 
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. 
 22 32 16 00-0030 EA 20 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M20) ................................. 15.65 2.03 

. 
 22 32 16 00-0031 EA 5 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M5) ..................................... 15.65 2.03 

. 
 22 32 16 00-0032 EA 1 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M1) ..................................... 17.06 2.03 

XXXXXXX 
. 
 22 32 16 00-0033  Pleated Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0034 EA 50 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M50) ................................................ 16.00 2.03 
. 

 22 32 16 00-0035 EA 20 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M20) ................................................ 16.00 2.03 
. 

 22 32 16 00-0036 EA 5 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M5) .................................................... 16.35 2.03 
. 

 22 32 16 00-0037 EA 1 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1) .................................................... 17.41 2.03 
. 

 22 32 16 00-0038 EA 1 Micron Absolute, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1AB) ................................ 25.85 2.03 
. 

 22 32 16 00-0039 EA 50 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M50) .................................................... 24.79 2.03 
. 

 22 32 16 00-0040 EA 20 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M20) .................................................... 24.79 2.03 
. 

 22 32 16 00-0041 EA 5 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Big Pure Water PWPL20M5) .................................................. 24.79 2.03 
. 

 22 32 16 00-0042 EA 1 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1) ........................................................ 32.52 2.03 
. 

 22 32 16 00-0043 EA 1 Micron Absolute, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1AB) ..................................... 45.88 2.03 
. 

 22 32 16 00-0044 EA 50 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M50) .................................................... 38.50 2.03 
. 

 22 32 16 00-0045 EA 20 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M20) .................................................... 53.26 2.03 
. 

 22 32 16 00-0046 EA 5 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M5) ........................................................ 55.37 2.03 
. 

 22 32 16 00-0047 EA 1 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M1) ........................................................ 62.40 2.03 

XXXXXXX 
. 
 22 32 16 00-0048  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0049  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0048) 
. 
. 

 22 32 16 00-0050 EA 150 GPM Max Flow Rate, 1 Cartridge, Commercial Non-Metallic Water Filter Housing (Watts Big Bubba® 
PWWJCHSG) ................................................................................................................................................................. 1,401.67 152.09 

XXXXXXX 
. 
 22 32 16 00-0051  Commercial Water Filter Cartridges (22 32 16 00-0048) 
. 
. 
 22 32 16 00-0052  Carbon Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0053 EA Activated 26-1/4" Length, Carbon Water Filter Cartridge (Watts Big Bubba® PWWJCAC5) .............................................. 442.06 2.03 

XXXXXXX 
. 
 22 32 16 00-0054  (Depth) Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0055 EA 50 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB50) ......................... 92.28 2.03 
. 

 22 32 16 00-0056 EA 20 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB20) ......................... 91.58 2.03 
. 

 22 32 16 00-0057 EA 5 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB5) ............................. 91.58 2.03 
. 

 22 32 16 00-0058 EA 1 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB1) ........................... 104.94 2.03 

XXXXXXX 
. 
 22 32 16 00-0059  Pleated Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0060 EA 150 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCM150) ........................................ 243.09 2.03 
. 

 22 32 16 00-0061 EA 50 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP50) ............................................ 228.33 2.03 
. 

 22 32 16 00-0062 EA 20 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP20) ............................................ 248.72 2.03 
. 

 22 32 16 00-0063 EA 5 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP5) ................................................ 260.67 2.03 
. 

 22 32 16 00-0064 EA 1 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1) ................................................ 277.54 2.03 
. 

 22 32 16 00-0065 EA 1 Absolute, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1AB) ........................................ 300.74 2.03 

XXXXXXX 
. 
 22 33  Electric Domestic Water Heaters (22 30) 
. 
. 
 22 33 13  Instantaneous Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 13 13  Flow-Control, Instantaneous Electric Domestic Water Heaters (22 33 13)
. 
. 
 22 33 13 13-0001  Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heaters 

(22 33 13 13) 
. 
. 

 22 33 13 13-0002 EA 3 To 10 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012, EX48, 
EX65, EX75, EX95) ........................................................................................................................................................... 343.64 50.68 

. 
 22 33 13 13-0003 EA 7.2 KW, 0.75 GPM, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch RP7P) .......................................... 417.12 50.68 

XXXXXXX 
. 
 22 33 13 16  Thermostat-Control, Instantaneous Electric Domestic Water Heaters (22 33 13)
. 
. 
 22 33 13 16-0001  Thermostat Controlled, Instantaneous, Tankless, Electric Domestic Water 

Heaters (22 33 13 16) 
Note: Temperature rise decreases with increased flow rate. 

. 

. 
 22 33 13 16-0002 EA 3 To 10 KW Thermostat-Control, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012T, 

EX48T, EX65T, EX75T, EX95T, EX012240T) ................................................................................................................... 461.47 76.01 
. 

 22 33 13 16-0003 EA 12 KW, 2.0 GPM, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch PowerStar 
AE12) ................................................................................................................................................................................. 545.02 101.35 

. 
 22 33 13 16-0004 EA 17.25 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Bosch PowerStar AE115) ................................................................................................................................................. 925.56 177.36 
. 

 22 33 13 16-0005 EA 26.85 KW, 4.0 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Bosch PowerStar AE125) .............................................................................................................................................. 1,375.58 202.69 

. 
 22 33 13 16-0006 EA 12 KW, 1.6 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 12 Plus) ......................................................................................................................................... 904.01 101.35 
. 

 22 33 13 16-0007 EA 14.4 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 15 Plus) ...................................................................................................................................... 1,243.20 152.02 
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. 
 22 33 13 16-0008 EA 19.2 KW, 2.8 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 20 Plus) ...................................................................................................................................... 1,390.49 202.69 
. 

 22 33 13 16-0009 EA 24 KW, 3.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 24 Plus) ...................................................................................................................................... 1,439.13 202.69 

. 
 22 33 13 16-0010 EA 28.8 KW, 4.5 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 29 Plus) ...................................................................................................................................... 1,485.08 202.69 
. 

 22 33 13 16-0011 EA 36 KW, 4.5 GPM At 55 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 36 Plus) ...................................................................................................................................... 1,552.64 202.69 

XXXXXXX 
. 
 22 33 30  Residential, Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 30 13  Residential, Small-Capacity Electric Domestic Water Heaters (22 33 30) 
. 
. 
 22 33 30 13-0001  Small-Capacity, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 

13) 
Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 13-0002 EA 2 Gallon, Small-Capacity, Electric Domestic Water Heater ................................................................................................. 675.92 159.62 

. 
 22 33 30 13-0003 EA 10 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................... 815.09 169.76 

. 
 22 33 30 13-0004 EA 20 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................... 949.21 177.36 

XXXXXXX 
. 
 22 33 30 16  Residential, Storage Electric Domestic Water Heaters (22 33 30)
. 
. 
 22 33 30 16-0001  Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0002 EA 30 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,007.33 177.36 

. 
 22 33 30 16-0003 EA 40 Gallon, Electric Domestic Water Heater ......................................................................................................................... 956.37 182.43 

. 
 22 33 30 16-0004 EA 50 Gallon, Electric Domestic Water Heater ......................................................................................................................... 945.69 187.50 

. 
 22 33 30 16-0005 EA 55 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,044.78 190.03 

. 
 22 33 30 16-0006 EA 66 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,472.24 195.09 

. 
 22 33 30 16-0007 EA 80 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,502.30 202.69 

. 
 22 33 30 16-0008 EA 120 Gallon, Electric Domestic Water Heater .................................................................................................................... 1,967.85 215.36 

XXXXXXX 
. 
 22 33 30 16-0009  Low-Boy, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0010 EA 30 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,074.07 177.36 

. 
 22 33 30 16-0011 EA 40 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,030.70 182.43 

. 
 22 33 30 16-0012 EA 50 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,088.39 187.50 

XXXXXXX 
. 
 22 33 30 16-0013  High Efficiency, Electric Domestic Water Heaters (A.O. Smith 

Conservationist) (22 33 30 16) 
Note: Includes .95 energy factor glass lined tank, drain valve and temperature and pressure relief valve. Excludes 
electrical connections. 

. 

. 
 22 33 30 16-0014 EA 40 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,108.66 182.43 

. 
 22 33 30 16-0015 EA 50 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,204.33 187.50 

. 
 22 33 30 16-0016 EA 66 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,461.76 195.09 

. 
 22 33 30 16-0017 EA 80 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,583.98 202.69 

XXXXXXX 
. 
 22 33 30 16-0018  Water Heater Accessories (22 33 30 16) 
. 
. 

 22 33 30 16-0019 EA 2 Gallon, Expansion Pressure Tank For Water Heaters ....................................................................................................... 82.77 10.14 
. 

 22 33 30 16-0020 EA 4.4 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................... 96.72 10.14 
. 

 22 33 30 16-0021 EA 7.6 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 182.87 10.14 
. 

 22 33 30 16-0022 EA 14 Gallon, Expansion Pressure Tank For Water Heaters ................................................................................................... 243.50 10.14 
. 

 22 33 30 16-0023 EA  20" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 52.02 7.60 
. 

 22 33 30 16-0024 EA 22" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 56.46 7.60 
. 

 22 33 30 16-0025 EA 24" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 59.42 7.60 
. 

 22 33 30 16-0026 EA 26" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 69.77 7.60 
. 

 22 33 30 16-0027 EA 22" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 29.77 7.60 
. 

 22 33 30 16-0028 EA 24" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 32.13 7.60 
. 

 22 33 30 16-0029 EA 26" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 35.46 7.60 
. 

 22 33 30 16-0030 EA 28" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 39.74 7.60 

XXXXXXX 
. 
 22 33 33  Light-Commercial Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 33 00-0001  Standard Duty Electric Commercial Water Heaters (A.O. Smith DEL And 

DEN) (22 33 33) 
Note: Includes glass lined tank, drain valve, and temperature and pressure relief valve. 

. 

. 
 22 33 33 00-0002 EA Up To 2.5 KW, 6 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-6S) ..................................... 1,314.66 177.36 

. 
 22 33 33 00-0003 EA Up To 6 KW, 10 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-10S) .................................... 1,412.21 177.36 

. 
 22 33 33 00-0004 EA Up To 6 KW, 20 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-20S) .................................... 1,535.67 202.69 

. 
 22 33 33 00-0005 EA Up To 12 KW, 30 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-30D) .................................... 2,650.54 202.69 

. 
 22 33 33 00-0006 EA Up To 12 KW, 40 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-40D) .................................... 3,061.58 253.37 

. 
 22 33 33 00-0007 EA Up To 12 KW, 50 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-50D) .................................... 3,395.19 304.05 

. 
 22 33 33 00-0008 EA Up To 12 KW, 80 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-80D) ..................... 4,067.76 456.06 

NOT FOR BID
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XXXXXXX 
. 
 22 33 33 00-0009  Heavy Duty Electric Commercial Water Heaters (A.O. Smith DSE) (22 33 33) 

Note: Includes glass lined tank, ASME tank construction, drain valve, and temperature and pressure relief valve. 
. 
. 

 22 33 33 00-0010 EA 3 KW, 5 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-5-3) .................................................................... 4,767.67 177.36 
. 

 22 33 33 00-0011 EA 3 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-3) ................................................................ 4,953.48 177.36 
. 

 22 33 33 00-0012 EA 6 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-6) ................................................................ 5,154.78 177.36 
. 

 22 33 33 00-0013 EA 3 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-3) ................................................................ 5,205.46 202.69 
. 

 22 33 33 00-0014 EA 6 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-6) ................................................................ 5,437.73 202.69 
. 

 22 33 33 00-0015 EA 9 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-9) ................................................................ 5,809.35 202.69 
. 

 22 33 33 00-0016 EA 12 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-12) ............................................................ 6,057.10 202.69 
. 

 22 33 33 00-0017 EA 15 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-15) ............................................................ 6,258.40 202.69 
. 

 22 33 33 00-0018 EA 18 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-18) ............................................................ 6,475.18 202.69 
. 

 22 33 33 00-0019 EA 6 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-6) ................................................................ 5,669.99 202.69 
. 

 22 33 33 00-0020 EA 9 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-9) ................................................................ 5,886.77 202.69 
. 

 22 33 33 00-0021 EA 12 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-12) ............................................................ 6,134.52 202.69 
. 

 22 33 33 00-0022 EA 15 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-15) ............................................................ 6,335.82 202.69 
. 

 22 33 33 00-0023 EA 18 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-18) ............................................................ 6,552.60 202.69 
. 

 22 33 33 00-0024 EA 24 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-24) ............................................................ 8,147.49 202.69 
. 

 22 33 33 00-0025 EA 9 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-9) ................................................................ 6,189.42 253.37 
. 

 22 33 33 00-0026 EA 12 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-12) ............................................................ 6,390.72 253.37 
. 

 22 33 33 00-0027 EA 15 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-15) ............................................................ 6,638.47 253.37 
. 

 22 33 33 00-0028 EA 18 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-18) ............................................................ 6,855.25 253.37 
. 

 22 33 33 00-0029 EA 24 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-24) ............................................................ 8,465.62 253.37 
. 

 22 33 33 00-0030 EA 30 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-30) ............................................................ 9,208.87 253.37 
. 

 22 33 33 00-0031 EA 36 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-36) ............................................................ 9,936.63 253.37 
. 

 22 33 33 00-0032 EA 9 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-9) ................................................................ 7,157.88 304.05 
. 

 22 33 33 00-0033 EA 12 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-12) ............................................................ 7,359.18 304.05 
. 

 22 33 33 00-0034 EA 15 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-15) ............................................................ 7,560.48 304.05 
. 

 22 33 33 00-0035 EA 18 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-18) ............................................................ 7,777.26 304.05 
. 

 22 33 33 00-0036 EA 24 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-24) ............................................................ 9,434.08 304.05 
. 

 22 33 33 00-0037 EA 30 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-30) .......................................................... 10,177.33 304.05 
. 

 22 33 33 00-0038 EA 36 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-36) .......................................................... 10,905.10 304.05 
. 

 22 33 33 00-0039 EA 45 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-45) .......................................................... 12,221.27 304.05 
. 

 22 33 33 00-0040 EA 54 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-54) .......................................................... 12,809.67 304.05 
. 

 22 33 33 00-0041 EA 60 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-60) .......................................................... 14,853.60 304.05 
. 

 22 33 33 00-0042 EA 75 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-75) .......................................................... 17,485.94 304.05 
. 

 22 33 33 00-0043 EA 90 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-90) .......................................................... 21,914.47 304.05 
. 

 22 33 33 00-0044 EA 9 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-9) ................................................................ 8,072.86 405.39 
. 

 22 33 33 00-0045 EA 12 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-12) ............................................................ 8,305.13 405.39 
. 

 22 33 33 00-0046 EA 15 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-15) ............................................................ 8,521.91 405.39 
. 

 22 33 33 00-0047 EA 18 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-18) ............................................................ 8,707.72 405.39 
. 

 22 33 33 00-0048 EA 24 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-24) .......................................................... 10,349.06 405.39 
. 

 22 33 33 00-0049 EA 30 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-30) .......................................................... 11,092.31 405.39 
. 

 22 33 33 00-0050 EA 36 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-36) .......................................................... 11,804.59 405.39 
. 

 22 33 33 00-0051 EA 45 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-45) .......................................................... 13,151.73 405.39 
. 

 22 33 33 00-0052 EA 54 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-54) .......................................................... 13,724.65 405.39 
. 

 22 33 33 00-0053 EA 60 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-60) .......................................................... 15,784.07 405.39 
. 

 22 33 33 00-0054 EA 75 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-75) .......................................................... 18,431.89 405.39 
. 

 22 33 33 00-0055 EA 90 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-90) .......................................................... 22,844.93 405.39 
. 

 22 33 33 00-0056 EA 12 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-12) ............................................................ 9,025.85 456.06 
. 

 22 33 33 00-0057 EA 15 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-15) ............................................................ 9,242.63 456.06 
. 

 22 33 33 00-0058 EA 18 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-18) ............................................................ 9,428.45 456.06 
. 

 22 33 33 00-0059 EA 24 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-24) .......................................................... 11,085.27 456.06 
. 

 22 33 33 00-0060 EA 30 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-30) .......................................................... 11,751.10 456.06 
. 

 22 33 33 00-0061 EA 36 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-36) .......................................................... 12,525.32 456.06 
. 

 22 33 33 00-0062 EA 45 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-45) .......................................................... 13,872.45 456.06 
. 

 22 33 33 00-0063 EA 54 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-54) .......................................................... 14,460.86 456.06 
. 

 22 33 33 00-0064 EA 60 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-60) .......................................................... 16,396.40 456.06 
. 

 22 33 33 00-0065 EA 75 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-75) .......................................................... 19,152.62 456.06 
. 

 22 33 33 00-0066 EA 90 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-90) .......................................................... 23,565.66 456.06 
. 

 22 33 33 00-0067 EA 15 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-15) ...................................................... 10,149.16 506.74 
. 

 22 33 33 00-0068 EA 18 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-18) ...................................................... 10,396.91 506.74 
. 

 22 33 33 00-0069 EA 24 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-24) ...................................................... 12,007.28 506.74 
. 

 22 33 33 00-0070 EA 30 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-30) ...................................................... 12,750.53 506.74 
. 

 22 33 33 00-0071 EA 36 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-36) ...................................................... 13,478.29 506.74 
. 

 22 33 33 00-0072 EA 45 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-45) ...................................................... 14,794.46 506.74 
. 

 22 33 33 00-0073 EA 54 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-54) ...................................................... 15,398.35 506.74 
. 

 22 33 33 00-0074 EA 60 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-60) ...................................................... 17,426.80 506.74 
. 

 22 33 33 00-0075 EA 75 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-75) ...................................................... 20,059.14 506.74 
. 

 22 33 33 00-0076 EA 90 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-90) ...................................................... 24,503.15 506.74 
. 

 22 33 33 00-0077 EA 15 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-15) ...................................................... 10,909.30 608.08 
. 

 22 33 33 00-0078 EA 18 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-18) ...................................................... 11,126.08 608.08 
. 

 22 33 33 00-0079 EA 24 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-24) ...................................................... 12,736.45 608.08 
. 

 22 33 33 00-0080 EA 30 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-30) ...................................................... 13,448.73 608.08 
. 

 22 33 33 00-0081 EA 36 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-36) ...................................................... 14,207.46 608.08 
. 

 22 33 33 00-0082 EA 45 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-45) ...................................................... 15,523.63 608.08 
. 

 22 33 33 00-0083 EA 54 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-54) ...................................................... 16,081.07 608.08 
. 

 22 33 33 00-0084 EA 60 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-60) ...................................................... 18,171.46 608.08 
. 

 22 33 33 00-0085 EA 75 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-75) ...................................................... 20,819.28 608.08 
. 

 22 33 33 00-0086 EA 90 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-90) ...................................................... 25,216.84 608.08 

NOT FOR BID
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XXXXXXX 
. 
 22 33 33 00-0087  Water Heater Accessories (22 33 33) 
. 
. 

 22 33 33 00-0088 EA Up To 80 Gallon Water Heater Strap .................................................................................................................................... 34.63  
Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

. 
 22 33 33 00-0089 EA >80 To 120 Gallon Water Heater Strap ................................................................................................................................. 49.88  

Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

XXXXXXX 
. 
 22 33 33 00-0090  Removal And Reinstallation Of Water Heater (22 33 33) 

Note: Includes storage and cleaning. 
. 
. 

 22 33 33 00-0091 EA Removal And Reinstallation Of Water Heater Electric, Up To 82 Gallon ............................................................................ 337.82  
. 

 22 33 33 00-0092 EA Removal And Reinstallation Of Water Heater Electric, 83 Gallon To 200 Gallon ............................................................. 1,013.47  

XXXXXXX 
. 
 22 34  Fuel-Fired Domestic Water Heaters (22 30) 
. 
. 
 22 34 13  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 13 00-0001  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13) 
. 
. 
 22 34 13 00-0002  Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13 

00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0003 EA 4.2 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-42PVN) ........................ 1,388.66 202.69 

. 
 22 34 13 00-0004 EA 5.3 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53PVN) ........................ 1,496.74 205.22 

. 
 22 34 13 00-0005 EA 5.3 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

53DVN) ........................................................................................................................................................................... 1,637.98 210.29 
. 

 22 34 13 00-0006 EA 6.6 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-
66DVN) ........................................................................................................................................................................... 1,900.81 215.36 

. 
 22 34 13 00-0007 EA 7.4 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74PVN) ........................ 2,293.38 228.03 

. 
 22 34 13 00-0008 EA 7.4 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

74DVN) ........................................................................................................................................................................... 2,340.20 228.03 

XXXXXXX 
. 
 22 34 13 00-0009  Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 

13 00-0001) 
. 
. 

 22 34 13 00-0010 EA 5.3 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53XN) ........................ 1,491.67 202.69 
. 

 22 34 13 00-0011 EA 7.4 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74XN) ........................ 2,293.38 228.03 

XXXXXXX 
. 
 22 34 30  Residential Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 30 13  Residential, Atmospheric, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 13-0001  Atmospheric, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0002 EA 30 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-30) .................................................................. 1,059.01 195.09 

. 
 22 34 30 13-0003 EA 40 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-40) .................................................................. 1,043.87 200.16 

. 
 22 34 30 13-0004 EA 50 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCVX-50) ............................................................... 1,361.70 205.22 

. 
 22 34 30 13-0005 EA 65 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smiith GCV-65) ................................................................. 1,468.52 210.29 

. 
 22 34 30 13-0006 EA 75 Gallon, Atmospheric, Gas Domestic Water Heater  (A. O. Smith FCG-75) ................................................................. 1,597.50 215.36 

. 
 22 34 30 13-0007 EA 100 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith FCG-100) .............................................................. 2,323.02 228.03 

XXXXXXX 
. 
 22 34 30 16  Residential, Direct-Vent, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 16-0001  Direct-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 16) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 16-0002 EA 40 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-40).................................................................... 1,868.32 200.16 

. 
 22 34 30 16-0003 EA 50 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-50).................................................................... 2,119.78 205.22 

. 
 22 34 30 16-0004 EA 75 Gallon, Direct-Vent, Gas Domestic Water Heater  (A. O. Smith GDV-75)................................................................... 2,732.29 210.29 

XXXXXXX 
. 
 22 34 30 19  Residential, Power-Vent, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 19-0001  Power-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 19) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 19-0002 EA 40 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-40) ................................................................ 1,705.33 200.16 

. 
 22 34 30 19-0003 EA 50 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-50) ................................................................ 1,774.93 205.22 

XXXXXXX 
. 
 22 34 36  Commercial Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 36 13  Commercial, Atmospheric, Gas Domestic Water Heaters (22 34 36)
. 
. 
 22 34 36 13-0001  Gas Fired Commercial Water Heaters (A.O. Smith BTR) (22 34 36 13) 

Note: Includes automatic flue damper, glass lined tank, drain valve, temperature and pressure relief valve and 
vent connection. Excludes vent. 

. 

. 
 22 34 36 13-0002 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-120)....................... 5,252.89 304.05 

. 
 22 34 36 13-0003 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-154)....................... 5,611.67 354.71 

. 
 22 34 36 13-0004 EA 180 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-180)....................... 6,938.52 405.39 

NOT FOR BID
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. 
 22 34 36 13-0005 EA 199 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-199) ....................... 6,009.59 405.39 

. 
 22 34 36 13-0006 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-200) ..................... 6,900.58 405.39 

. 
 22 34 36 13-0007 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-200A) ...................................................................................................................................................................... 9,188.83 445.93 
. 

 22 34 36 13-0008 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-250) ..................... 6,691.81 456.06 
. 

 22 34 36 13-0009 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-250A) ...................................................................................................................................................................... 9,900.83 501.67 

. 
 22 34 36 13-0010 EA 251 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-251) ....................... 6,794.76 456.06 

. 
 22 34 36 13-0011 EA 251 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-251A) ...................................................................................................................................................................... 9,447.38 501.67 
. 

 22 34 36 13-0012 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-275) ..................... 7,536.69 557.41 
. 

 22 34 36 13-0013 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-275A) .................................................................................................................................................................... 10,344.42 613.15 

. 
 22 34 36 13-0014 EA 305 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-305) ....................... 8,468.12 557.41 

. 
 22 34 36 13-0015 EA 305 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-305A) .................................................................................................................................................................... 10,405.69 613.15 
. 

 22 34 36 13-0016 EA 365 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-365) ....................... 8,201.85 608.08 
. 

 22 34 36 13-0017 EA 365 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-365A) .................................................................................................................................................................... 11,485.37 668.89 

. 
 22 34 36 13-0018 EA 390 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-400) ................... 10,395.55 608.08 

. 
 22 34 36 13-0019 EA 390 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-400A) .................................................................................................................................................................... 13,593.33 668.89 
. 

 22 34 36 13-0020 EA 500 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-500) ..................... 13,536.29 658.76 
. 

 22 34 36 13-0021 EA 150 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
151) ................................................................................................................................................................................. 6,763.65 354.71 

. 
 22 34 36 13-0022 EA 150 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-151A) ....................................................................................................................................... 8,109.16 390.19 
. 

 22 34 36 13-0023 EA 199 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
201) ................................................................................................................................................................................. 7,036.56 405.39 

. 
 22 34 36 13-0024 EA 199 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-201A) ....................................................................................................................................... 8,428.98 445.93 
. 

 22 34 36 13-0025 EA Sidewall Power Vent System For BTR-120 through BTR-200 ......................................................................................... 1,732.24 253.37 
. 

 22 34 36 13-0026 EA Sidewall Power Vent System For BTR-250 through BTR-500 ......................................................................................... 1,891.56 253.37 

XXXXXXX 
. 
 22 34 36 13-0027  Removal And Reinstallation Of Water Heater (22 34 36 13) 

Note: Includes storage and cleaning. 
. 
. 

 22 34 36 13-0028 EA Removal And Reinstallation Of Water Heater Gas Fired, Up To 86 Gallon ........................................................................ 460.67  
. 

 22 34 36 13-0029 EA Removal And Reinstallation Of Water Heater Gas Fired, 87 Gallon To 200 Gallon ......................................................... 1,218.11  

XXXXXXX 
. 
 22 34 36 19  Commercial, Power-Vent, Gas Domestic Water Heaters (22 34 36)
. 
. 
 22 34 36 19-0001  Induced Draft Blower Gas Fired Commercial Water Heaters (A.O. Smith 

BTN) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0002 EA 90 MBH Input, 98 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-100) ....... 4,284.70 304.05 

. 
 22 34 36 19-0003 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-120)...... 6,110.78 304.05 

. 
 22 34 36 19-0004 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-154)...... 7,449.96 354.71 

. 
 22 34 36 19-0005 EA 180 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-180)...... 7,759.64 405.39 

. 
 22 34 36 19-0006 EA 199 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-199)...... 7,796.41 405.39 

. 
 22 34 36 19-0007 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

200) ................................................................................................................................................................................. 7,967.99 405.39 
. 

 22 34 36 19-0008 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-200A) .............................................................................................................................................. 9,348.15 445.93 

. 
 22 34 36 19-0009 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

250) ................................................................................................................................................................................. 8,792.42 456.06 
. 

 22 34 36 19-0010 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-250A) ............................................................................................................................................ 10,807.75 501.67 

. 
 22 34 36 19-0011 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

275) ................................................................................................................................................................................. 9,227.97 557.41 
. 

 22 34 36 19-0012 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-275A) ............................................................................................................................................ 11,300.35 613.15 

. 
 22 34 36 19-0013 EA 310 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-310)...... 9,424.06 557.41 

. 
 22 34 36 19-0014 EA 310 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-310A) ............................................................................................................................................ 11,422.91 613.15 
. 

 22 34 36 19-0015 EA 366 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-366).... 10,567.13 608.08 
. 

 22 34 36 19-0016 EA 366 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-366A) ............................................................................................................................................ 12,416.79 668.89 

. 
 22 34 36 19-0017 EA 390 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-400).... 12,785.40 608.08 

. 
 22 34 36 19-0018 EA 390 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-400A) ............................................................................................................................................ 14,745.36 668.89 

XXXXXXX 
. 
 22 34 36 19-0019  Condensing Gas Fired Commercial Water Heaters (A.O. Smith BTX And 

BTH) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0020 EA 76 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-

80) ................................................................................................................................................................................... 3,328.76 304.05 
. 

 22 34 36 19-0021 EA 100 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-
100) ................................................................................................................................................................................. 4,456.28 304.05 
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. 
 22 34 36 19-0022 EA 120 MBH Input, 60 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

120)................................................................................................................................................................................. 5,387.70 304.05 
. 

 22 34 36 19-0023 EA 120 MBH Input, 60 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-120A) .............................................................................................................................................. 7,752.57 334.44 

. 
 22 34 36 19-0024 EA 150 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

150)................................................................................................................................................................................. 7,940.18 354.71 
. 

 22 34 36 19-0025 EA 150 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-150A) ............................................................................................................................................ 10,008.78 390.19 

. 
 22 34 36 19-0026 EA 199 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

199)................................................................................................................................................................................. 8,066.03 405.39 
. 

 22 34 36 19-0027 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-199A) ............................................................................................................................................ 10,316.35 445.93 

. 
 22 34 36 19-0028 EA 250 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

250)................................................................................................................................................................................. 9,319.41 456.06 
. 

 22 34 36 19-0029 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-250A) ............................................................................................................................................ 11,334.74 501.67 

. 
 22 34 36 19-0030 EA 300 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-300A) ............................................................................................................................................ 14,829.96 613.15 
. 

 22 34 36 19-0031 EA 399.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 
Commercial Water Heater (BTH-400A) ........................................................................................................................ 15,590.99 668.89 

. 
 22 34 36 19-0032 EA 499.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 

Commercial Water Heater (BTH-500A) ........................................................................................................................ 17,932.99 724.63 

XXXXXXX 
. 
 22 34 36 23  Commercial, High-Efficiency, Gas Domestic Water Heaters (22 34 36) 
. 
. 
 22 34 36 23-0001  Laars Mighty Therm Gas Fired Domestic Hot Water Skid Package (22 34 36 23) 

Note: Includes (2) Laars Mighty Therm boilers, (2) B&G boiler primary pumps (one per boiler), T&P valve, circuit 
setter, storage tank (sized for 10 minutes buffer based on 50 degree city water supply, and operating set point for 
the tank at 130 degrees storage), and all necessary accessories for system monitoring such as gauges and 
thermometers.   UL listed and labeled. Excludes piping insulation or seismic calculations. 

. 

. 
 22 34 36 23-0002 EA 400 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-400) .................................. 61,431.18 1,353.61 

. 
 22 34 36 23-0003 EA 1,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-1000) ............................. 74,214.16 1,438.21 

. 
 22 34 36 23-0004 EA 2,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-2000) ............................. 90,104.05 1,522.81 

. 
 22 34 36 23-0005 EA 3,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-3000) ........................... 107,648.91 1,607.41 

. 
 22 34 36 23-0006 EA 4,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-4000) ........................... 112,836.03 1,692.01 

XXXXXXX 
. 
 22 34 36 23-0007  Laars Mighty Therm Volume Water Heater (22 34 36 23) 
. 
. 

 22 34 36 23-0008 EA 200 MBH Gas Fired Volume Water Heater (Laars MT2V0200) ....................................................................................... 7,839.93 747.18 
. 

 22 34 36 23-0009 EA 300 MBH Gas Fired Volume Water Heater (Laars MT2V0300) ....................................................................................... 8,516.08 840.58 
. 

 22 34 36 23-0010 EA 400 MBH Gas Fired Volume Water Heater (Laars MT2V0400) ....................................................................................... 9,879.15 1,027.37 
. 

 22 34 36 23-0011 EA 500 MBH Gas Fired Volume Water Heater (Laars MT2V0500) ..................................................................................... 14,268.54 1,120.77 
. 

 22 34 36 23-0012 EA 750 MBH Gas Fired Volume Water Heater (Laars MT2V0750) ..................................................................................... 15,719.00 1,307.56 
. 

 22 34 36 23-0013 EA 1,000 MBH Gas Fired Volume Water Heater (Laars MT2V1000) .................................................................................. 17,980.12 1,494.36 
. 

 22 34 36 23-0014 EA 1,250 MBH Gas Fired Volume Water Heater (Laars MT2V1250) .................................................................................. 19,872.89 1,681.15 
. 

 22 34 36 23-0015 EA 1,500 MBH Gas Fired Volume Water Heater (Laars MT2V1500) .................................................................................. 23,710.99 1,867.95 
. 

 22 34 36 23-0016 EA 1,750 MBH Gas Fired Volume Water Heater (Laars MT2V1750) .................................................................................. 24,611.66 1,961.34 
. 

 22 34 36 23-0017 EA 2,000 MBH Gas Fired Volume Water Heater (Laars MT2V2000) .................................................................................. 26,386.20 2,054.74 

XXXXXXX 
. 
 22 34 36 26  Commercial, Coil-Type, Finned-Tube, Gas Domestic Water Heaters (22 34 36) 
. 
. 
 22 34 36 26-0001  Laars Rheos+ 90% Efficient, Gas Fired, Copper Fin Tube Condensing 

Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0002 EA 1,200 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 32,327.39 1,171.20 
. 

 22 34 36 26-0003 EA 1,600 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 45,749.81 1,294.49 
. 

 22 34 36 26-0004 EA 2,000 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 49,654.76 1,356.13 
. 

 22 34 36 26-0005 EA 2,400 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 53,778.97 1,479.42 

XXXXXXX 
. 
 22 34 36 26-0006  Laars Rheos 86% Efficient Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0007 EA 1,200 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos)........................................ 28,636.06 1,171.20 
. 

 22 34 36 26-0008 EA 1,600 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos)........................................ 31,635.22 1,294.49 
. 

 22 34 36 26-0009 EA 2,000 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos)........................................ 34,598.64 1,356.13 
. 

 22 34 36 26-0010 EA 2,400 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos)........................................ 37,589.32 1,479.42 

XXXXXXX 
. 
 22 34 36 26-0011  Laars Pennant 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0012 EA 200 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant).......................................... 7,292.26 554.78 
. 

 22 34 36 26-0013 EA 300 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant).......................................... 8,021.11 616.43 
. 

 22 34 36 26-0014 EA 400 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant).......................................... 9,416.70 739.70 
. 

 22 34 36 26-0015 EA 500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant)........................................ 13,345.41 770.53 
. 

 22 34 36 26-0016 EA 750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant)........................................ 14,684.77 924.63 
. 

 22 34 36 26-0017 EA 1,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 18,117.76 1,109.56 
. 

 22 34 36 26-0018 EA 1,250 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 20,616.76 1,171.20 
. 

 22 34 36 26-0019 EA 1,500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 22,860.48 1,263.67 
. 

 22 34 36 26-0020 EA 1,750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 24,967.06 1,325.31 
. 

 22 34 36 26-0021 EA 2,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 26,812.25 1,356.13 
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XXXXXXX 
. 
 22 34 36 26-0022  Patterson Kelley Thermific Sealed Combustion, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0023 EA 700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 24,066.26 924.63 

. 
 22 34 36 26-0024 EA 1,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 26,473.03 1,109.56 
. 

 22 34 36 26-0025 EA 1,500 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 35,459.01 1,263.67 

. 
 22 34 36 26-0026 EA 1,700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 36,523.83 1,325.31 
. 

 22 34 36 26-0027 EA 2,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 38,241.98 1,356.13 

XXXXXXX 
. 
 22 34 36 26-0028  Patterson Kelley Modufire Forced Draft, Water, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0029 EA 1,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 30,545.49 1,109.56 
. 

 22 34 36 26-0030 EA 1,500 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 36,969.42 1,263.67 
. 

 22 34 36 26-0031 EA 2,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 39,228.69 1,356.13 

XXXXXXX 
. 
 22 34 46  Oil-Fired Domestic Water Heaters (22 34)
. 
. 
 22 34 46 11  Standard-capacity, Oil-Fired Domestic Water Heaters (22 34 46)
. 
. 
 22 34 46 11-0001  Oil-Fired Domestic Water Heaters (Bock) (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0002 EA 60 MBH, 20 Gallon, Oil-Fired Domestic Water Heater (Bock 20E) .................................................................................. 1,754.29 195.09 

. 
 22 34 46 11-0003 EA  104 MBH, 32 Gallon, Oil-Fired Domestic Water Heater (Bock 32E) ................................................................................ 1,730.33 195.09 

. 
 22 34 46 11-0004 EA 104 MBH, 33 Gallon, Oil-Fired Domestic Water Heater (Bock 33ES) .............................................................................. 1,807.31 195.09 

. 
 22 34 46 11-0005 EA  125 MBH, 40 Gallon, Oil-Fired Domestic Water Heater (Bock 40E) ................................................................................ 1,909.17 200.16 

. 
 22 34 46 11-0006 EA 140 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 50ES) .............................................................................. 2,434.91 205.22 

. 
 22 34 46 11-0007 EA 152 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 51E) ................................................................................ 2,054.27 205.22 

XXXXXXX 
. 
 22 34 46 11-0008  Oil Fired Commercial Water Heaters (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0009 EA  173 MBH, 68 Gallon, Oil-Fired Commercial Water Heater (Bock 71E) ............................................................................ 2,844.76 304.05 

. 
 22 34 46 11-0010 EA 199 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 72E) ............................................................................ 3,345.91 304.05 

. 
 22 34 46 11-0011 EA 242 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 73E) ............................................................................ 3,365.19 304.05 

. 
 22 34 46 11-0012 EA  190 MBH, 113 Gallon, Oil-Fired Commercial Water Heater (Bock 120E) ........................................................................ 4,850.04 405.39 

. 
 22 34 46 11-0013 EA 415 MBH, 91 Gallon, Oil-Fired Commercial Water Heater (Bock 361E) .......................................................................... 6,657.84 506.74 

. 
 22 34 46 11-0014 EA  623 MBH, 83 Gallon, Oil-Fired Commercial Water Heater (Bock 541E) .......................................................................... 8,388.38 557.41 

XXXXXXX 
. 
 22 35  Domestic Water Heat Exchangers (22 30) 
. 
. 
 22 35 23  Circulating, Domestic Water Heat Exchangers (22 35)
. 
. 
 22 35 23 13  Circulating, Compact Domestic Water Heat Exchangers (22 35 23)
. 
. 
 22 35 23 13-0001  Steam Driven Water Heaters (22 35 23 13) 
. 
. 
 22 35 23 13-0002  Constant Flow (22 35 23 13-0001) 
. 
. 

 22 35 23 13-0003 EA  30 GPM, 700 LB/Hour Steam Water Heater, Constant Flow ........................................................................................... 7,468.86 506.74 
. 

 22 35 23 13-0004 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Constant Flow ........................................................................................ 9,337.41 620.95 
. 

 22 35 23 13-0005 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 11,952.77 812.10 
. 

 22 35 23 13-0006 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 16,150.02 1,131.13 
. 

 22 35 23 13-0007 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 23,685.37 1,862.96 
. 

 22 35 23 13-0008 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................. 25,752.40 2,111.36 
. 

 22 35 23 13-0009 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Constant Flow ................................................................................ 34,043.85 2,436.18 
. 

 22 35 23 13-0010 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Constant Flow ................................................................................ 41,001.30 2,879.17 

XXXXXXX 
. 
 22 35 23 13-0011  Variable Flow (22 35 23 13-0001) 
. 
. 

 22 35 23 13-0012 EA  30 GPM, 700 LB/Hour Steam Water Heater, Variable Flow ........................................................................................... 11,083.68 988.13 
. 

 22 35 23 13-0013 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Variable Flow ........................................................................................ 12,497.40 1,206.54 
. 

 22 35 23 13-0014 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 15,926.40 1,560.13 
. 

 22 35 23 13-0015 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 20,788.47 2,176.73 
. 

 22 35 23 13-0016 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 30,729.46 3,640.39 
. 

 22 35 23 13-0017 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Variable Flow .................................................................................... 37,712.77 4,009.00 
. 

 22 35 23 13-0018 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................. 43,649.91 4,691.97 
. 

 22 35 23 13-0019 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................. 55,526.36 5,605.51 

XXXXXXX 
. 
 22 40  Plumbing Fixtures (22) 

Note: The following Energy Policy Act Flow Rates Requirements superseded flow rates standards listed in section. Plumbing fixtures and 
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trim should not exceed the maximum flow rates set forth in The Energy Policy Act 92. lavatory faucets - 2.5 gal/min, lavatory 
replacement aerators - 2.5 gal/min, kitchen faucets - 2.5 gal/min, kitchen replacement aerators - 2.5 gal/min, metering faucets - 0.25 
gal/cycle, gravity tank-type toilets - 1.6 gal/flush, flushometer tank toilets - 1.6 gal/flush, electromechanical hydraulic toilets - 1.6 gal/flush, 
blowdown toilets - 3.5 gal/flush, urinals - 1.0 gal/flush. 

. 

. 
 22 41  Residential Plumbing Fixtures (22 40) 
. 
. 
 22 41 39  Residential Faucets, Supplies, and Trim (22 41)
. 
. 
 22 41 39 00-0001  Residential Kitchen Faucets (22 41 39) 
. 
. 

 22 41 39 00-0002 EA Chrome Single Handle Kitchen Faucet (Delta 100LF-WF).................................................................................................. 150.71 46.67 
. 

 22 41 39 00-0003 EA Chrome Single Handle Kitchen Faucet With Spray (Delta 400LF-WF) ............................................................................... 171.54 46.67 
. 

 22 41 39 00-0004 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Delta 300LF-WF) .............................................................. 171.54 46.67 
. 

 22 41 39 00-0005 EA Chrome Two Handle Kitchen Faucet, Three Hole Installation 8"Center (Delta 2102LF-LHP+H215) .................................. 165.79 46.67 
. 

 22 41 39 00-0006 EA Chrome Two Handle Kitchen Faucet With Spray, Three Hole Installation, 8" Center (Delta 2402LF-LHP+H215) .............. 176.98 46.67 

XXXXXXX 
. 
 22 41 39 00-0007  Residential Lavatory Faucets (22 41 39) 
. 
. 

 22 41 39 00-0008 EA Chrome, Single Acrylic Handle, Bath Faucet (Delta 502-DST) ........................................................................................... 134.48 33.60 
    For Faucet With Brass Pop-Up, Add  11.00 

. 
 22 41 39 00-0009 EA Chrome, Single Lever Handle, Lavatory Faucet (Delta 500-WF) ........................................................................................ 134.48 33.60 

    For Faucet With Brass Pop-Up, Add  11.00 
. 

 22 41 39 00-0010 EA Chrome, Two Handle, Bath Faucet With Acrylic Handles (Delta 2502LF) .......................................................................... 100.22 33.60 
    For Faucet With Brass Pop-Up, Add  16.50 
    For Faucet With Plastic Pop-Up, Add  14.00 

XXXXXXX 
. 
 22 41 39 00-0011  Residential Bath And Shower Faucets (22 41 39) 
. 
. 

 22 41 39 00-0012 EA Single Lever Handle, Chrome Shower Only, Pressure Balanced/Anti-Scald Valve (American Standard T675.501) .......... 173.91 40.51 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0013 EA Single Lever Handle, Chrome Bath And Shower, Pressure Balanced/Anti-Scald Valve (American Standard 

T675.502) .......................................................................................................................................................................... 202.41 40.51 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0014 EA Two-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3275) ............................ 161.49 40.51 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0015 EA Three-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3375) ......................... 176.84 40.51 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0016 EA Hand Shower With Hose And 25" Slide Bar (American Standard 1662.602) ...................................................................... 193.15 25.34 

. 
 22 41 39 00-0017 EA  Wall Mount, Hand Shower With Hose (Delta 55011) .......................................................................................................... 162.63 25.34 

. 
 22 41 39 00-0018 EA Wall Mount, Hand Shower Unit With Hose (Delta Faucet 62001 DS) ................................................................................. 213.90 25.34 

XXXXXXX 
. 
 22 41 39 00-0019  Residential Laundry Faucets (22 41 39) 
. 
. 

 22 41 39 00-0020 EA Stream Straightener Nozzle Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2123LF) ...................................... 117.07 29.79 

XXXXXXX 
. 
 22 41 39 00-0021  Residential Laundry/Wash Basin Faucets (22 41 39) 
. 
. 

 22 41 39 00-0022 EA Hose Thread Spout Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2121LF) ................................................... 117.93 29.79 
. 

 22 41 39 00-0023 EA Hose Thread Spout With Vacuum Breaker Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 
2121LF+RP12503) ............................................................................................................................................................ 164.83 32.84 

XXXXXXX 
. 
 22 41 39 00-0024  Other Residential Faucets (22 41 39) 
. 
. 

 22 41 39 00-0025 EA Sillcock, Compact, Brass, IPS Or Copper To Hose .............................................................................................................. 34.69 7.60 

XXXXXXX 
. 
 22 42  Commercial Plumbing Fixtures (22 40) 

Note: Prices are for commercial grade unless otherwise indicated. Includes final connection and all associated trim (seat, supply stop 
and line, wax seal, valve). Excludes rough-in within the wall and carrier. 

. 

. 
 22 42 13  Commercial Water Closets, Urinals, and Bidets (22 42)
. 
. 
 22 42 13 13  Commercial Water Closets (22 42 13)
. 
. 
 22 42 13 13-0001  Vitreous China Water Closets (22 42 13 13) 

Note: With a 2" ball pass. 
. 
. 
 22 42 13 13-0002  Floor Mounted Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Madera™) .......................................................................................................................................................... 590.15 97.07 

. 
 22 42 13 13-0004 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 

Standard Colorado) ........................................................................................................................................................... 583.58 97.07 
. 

 22 42 13 13-0005 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water Closet (American 
Standard Priolo®) .............................................................................................................................................................. 717.20 97.07 

. 
 22 42 13 13-0006 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water 

Closet (American Standard Yorkville™) ............................................................................................................................. 948.68 97.07 
. 

 22 42 13 13-0007 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 
Closet (American Standard Cadet™) ................................................................................................................................. 841.34 97.07 

. 
 22 42 13 13-0008 EA 1 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 

Standard Compact Cadet™) .............................................................................................................................................. 780.73 97.07 

NOT FOR BID
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. 
 22 42 13 13-0009 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 

Closet With Concealed Trapway (American Standard Cadet® 3 FloWise® RIGHT HEIGHT®) ........................................ 784.90 97.07 
. 

 22 42 13 13-0010 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (Kohler® 
Wellcomme™) ................................................................................................................................................................... 580.85 97.07 

. 
 22 42 13 13-0011 EA 1.28 GPF Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet 

(Toto® CT705E) ................................................................................................................................................................ 627.63 97.07 

XXXXXXX 
. 
 22 42 13 13-0012  Wall Hung Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0013 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Afwall®) ................................................................................................................................. 679.10 119.48 

. 
 22 42 13 13-0014 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Afwall® ADA Retrofit) ............................................................................................................. 863.91 119.48 
. 

 22 42 13 13-0015 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Glenwall™) ....................................................................................... 1,115.10 119.48 

. 
 22 42 13 13-0016 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Kohler® Kingston™) .............................................................................................................................................. 682.14 119.48 
. 

 22 42 13 13-0017 EA Flush Valve Type, Blow Out, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Kohler® Stratton™) ............................................................................................................................................ 1,080.93 119.48 

. 
 22 42 13 13-0018 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Toto® CT708E Or CT708EV) ................................................................................................................................ 763.65 119.48 
. 

 22 42 13 13-0019 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Zurn Z5615-BWL) .................................................................................................................................................. 636.78 119.48 

. 
 22 42 13 13-0020 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Sloan ST-2459) ..................................................................................................................................................... 673.54 119.48 

XXXXXXX 
. 
 22 42 13 13-0021  Floor Mounted Elongated Handicapped Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0022 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Madera™ ADA) ........................................................................................................... 599.23 97.07 

. 
 22 42 13 13-0023 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (American Standard Colorado Right Height®) ............................................................................................. 615.30 97.07 
. 

 22 42 13 13-0024 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Right Width™ Right Height®) ...................................................................................... 686.13 97.07 

. 
 22 42 13 13-0025 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Huron) .................................................................................................................................... 773.75 97.07 
. 

 22 42 13 13-0026 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Priolo® ADA) .......................................................................................................................... 770.10 97.07 

. 
 22 42 13 13-0027 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Back Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (American Standard Yorkville™ ADA) .............................................................................. 1,049.76 97.07 
. 

 22 42 13 13-0028 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Cadet Right Height™ ADA) ................................................................. 874.52 97.07 

. 
 22 42 13 13-0029 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Toto® CT705ELN) ...................................................................................................................................... 671.38 97.07 
. 

 22 42 13 13-0030 EA 2 Piece Tank Type, High Efficiency Water Closet Floor Mounted, Elongated, (Sterling 402077) With Open-Front 
Seat (Kohler K-4650) ......................................................................................................................................................... 730.65 97.07 

. 
 22 42 13 13-0031 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (Kohler Highline™ ADA K-3519) .......................................................................................... 896.52 97.07 
. 

 22 42 13 13-0032 EA 2 Piece Tank Type, Dual-Flush 1.1 And 1.6 GPF, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (Vortens Vienna ELX-DF 3113-3436) .................................................................................. 683.85 97.07 

. 
 22 42 13 13-0033 EA 2 Piece Tank Type, High Eficiency Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Niagara Stealth™) ....................................................................................................................................... 664.15 97.07 
. 

 22 42 13 13-0034 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (Zurn HET Z5667-BWL) ............................................................................................................................... 634.52 97.07 

XXXXXXX 
. 
 22 42 13 13-0035  Floor Mounted, 10" High Bowl, Children's Height Vitreous China Water 

Closets (22 42 13 13-0001) 
Note: Includes wax seal and toilet seat. Excludes flush valve. 

. 

. 
 22 42 13 13-0036 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Elongated Vitreous 

China Water Closet (Kohler® Primary™) ........................................................................................................................... 680.44 97.07 
. 

 22 42 13 13-0037 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 
Vitreous China Water Closet (American Standard Baby Devoro™) ................................................................................... 607.25 97.07 

. 
 22 42 13 13-0038 EA 2 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 

Vitreous China Water Closet (American Standard Baby Devoro™) ................................................................................... 721.18 97.07 

XXXXXXX 
. 
 22 42 13 13-0039  Floor Mounted Round Bowl Vitreous China Water Closets (22 42 13 13-0001) 
. 
. 

 22 42 13 13-0040 EA 2 Piece Tank Type, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Toto® CST715) With 
SoftClose® Seat (Toto® SS113) ....................................................................................................................................... 662.11 97.07 

. 
 22 42 13 13-0041 EA 2 Piece Tank Type, Dual Flush, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Vortens 3208-

3412) .................................................................................................................................................................................. 670.86 97.07 

XXXXXXX 
. 
 22 42 13 13-0042  Stainless Steel Water Closets (22 42 13 13) 
. 
. 

 22 42 13 13-0043 EA Wall Hung Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2105-T-1-HS) ....................................... 3,716.28 210.02 
. 

 22 42 13 13-0044 EA Floor Mounted Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2120-T-3-HS) ................................. 3,920.57 210.02 

XXXXXXX 
. 
 22 42 13 13-0045  Water Closet Carriers (22 42 13 13) 
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. 

. 
 22 42 13 13-0046  Pipe Grip Adaptor Type, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, plated hardware and adjustable feet. Excludes waste piping and 
fittings. 

. 

. 
 22 42 13 13-0047 EA Pipe Grip Adaptor Type, Water Closet Carrier .................................................................................................................... 462.15 49.28 

XXXXXXX 
. 
 22 42 13 13-0048  No-Hub, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0049 EA Vertical Close With Offset, No-Hub, Single Water Closet Carrier ....................................................................................... 706.15 49.28 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -59.86 
    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Auxiliary Inlet, Add  171.98 
    For Special Duty 500 LB Carrier, Add  284.21 

. 
 22 42 13 13-0050 EA Vertical Close On Stack, No-Hub, Single Water Closet Carrier .......................................................................................... 706.15 49.28 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -59.86 
    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Auxiliary Inlet, Add  171.98 
    For Special Duty 500 LB Carrier, Add  284.21 

. 
 22 42 13 13-0051 EA Horizontal Adjustable, No-Hub, Single Water Closet Carrier .............................................................................................. 769.60 49.28 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -59.86 
    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Auxiliary Inlet, Add  171.98 
    For Horizontal No Hub Cast Long Barrel, Add  174.91 
    For Carrier For Wide Chase Installations, Add  233.39 
    For Special Duty 1,000 LB Carrier, Add  284.22 

. 
 22 42 13 13-0052 EA Vertical Adjustable On Stack, No-Hub, Single Water Closet Carrier ................................................................................... 850.94 49.28 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -59.86 
    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For 4" Branch, Add  134.70 
    For Auxiliary Inlet, Add  171.98 
    For Carrier For Wide Chase Installations, Add  233.39 
    For Double 4" Branches, Add  270.29 
    For Special Duty 1,000 LB Carrier, Add  284.22 

. 
 22 42 13 13-0053 EA Vertical Close With Offset, No-Hub, Double Water Closet (Back To Back) Carrier .......................................................... 1,172.07 72.33 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For Auxiliary Inlet, Add  185.98 
    For Special Duty 500 LB Carrier, Add  568.42 

. 
 22 42 13 13-0054 EA Vertical Close On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ............................................................. 1,204.26 72.33 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For Auxiliary Inlet, Add  185.98 
    For Special Duty 500 LB Carrier, Add  568.42 

. 
 22 42 13 13-0055 EA Vertical Adjustable On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ..................................................... 1,460.76 72.33 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For 4" Branch, Add  141.70 
    For Auxiliary Inlet, Add  185.98 
    For Double 4" Branches, Add  284.29 
    For Carrier For Wide Chase Installations, Add  508.77 
    For Special Duty 1,000 LB Carrier, Add  568.43 

. 
 22 42 13 13-0056 EA Horizontal Adjustable, No-Hub, Double Water Closet (Back To Back) Carrier ................................................................. 1,376.74 72.33 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For Horizontal No Hub Cast Long Barrel, Add  181.91 
    For Carrier For Wide Chase Installations, Add  508.77 
    For Special Duty 1,000 LB Carrier, Add  568.43 

XXXXXXX 
. 
 22 42 13 13-0057  Hub And Spigot, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0058 EA Vertical Close With Offset, Hub And Spigot, Single Water Closet Carrier ........................................................................... 706.15 49.28 

    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Hanger Type Closet Adapter, Add  127.81 
    For Auxiliary Inlet, Add  171.98 

NOT FOR BID
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. 
 22 42 13 13-0059 EA Vertical Close On Stack, Hub And Spigot, Single Water Closet Carrier .............................................................................. 706.15 49.28 

    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Auxiliary Inlet, Add  171.98 
    For Special Duty 500 LB Carrier, Add  284.21 

. 
 22 42 13 13-0060 EA Vertical Adjustable On Stack, Hub And Spigot, Single Water Closet Carrier ...................................................................... 881.32 49.28 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -59.86 
    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For 4" Branch, Add  134.70 
    For Auxiliary Inlet, Add  171.98 
    For Carrier For Wide Chase Installations, Add  233.39 
    For Double 4" Branches, Add  270.29 
    For Special Duty 1,000 LB Carrier, Add  284.22 

. 
 22 42 13 13-0061 EA Vertical Close With Offset, Hub And Spigot, Double Water Closet (Back To Back) Carrier ............................................. 1,172.07 72.33 

    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For Auxiliary Inlet, Add  185.98 
    For Hanger Type Closet Adapter, Add  255.61 

. 
 22 42 13 13-0062 EA Vertical Adjustable On Stack, Hub And Spigot, Double Water Closet (Back To Back) Carrier ........................................ 1,491.15 72.33 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For 4" Branch, Add  141.70 
    For Auxiliary Inlet, Add  185.98 
    For Double 4" Branches, Add  284.29 
    For Carrier For Wide Chase Installations, Add  508.77 
    For Special Duty 1,000 LB Carrier, Add  568.43 

XXXXXXX 
. 
 22 42 13 13-0063  Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Water Closet Carriers 

(22 42 13 13-0045) 
Note: Includes coated cast iron construction, plastic fitting adaptor with extension and plated hardware. 

. 

. 
 22 42 13 13-0064 EA Vertical On Stack, Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Single Water Closet Carrier ............................... 549.74 49.28 

    For Positioning Frame, Add  39.65 
    For Supply Pipe Support, Add  40.54 
    For Vandal Proof Trim, Add  50.95 
    For Hanger Type Closet Adapter, Add  127.81 

XXXXXXX 
. 
 22 42 13 13-0065  Institutional Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, buttress feet, plated hardware 
and neoprene fixture gasket. 

. 

. 
 22 42 13 13-0066 EA Vertical On Stack, No-Hub, 90 Degree Institutional, Double Waste Fitting With Vent And Carrier, Water Closet 

Carrier ............................................................................................................................................................................. 1,905.85 72.33 
    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -119.75 
    For Positioning Frame, Add  86.28 
    For Supply Pipe Support, Add  88.07 
    For Vandal Proof Trim, Add  101.90 
    For Auxiliary Inlet, Add  185.98 

XXXXXXX 
. 
 22 42 13 13-0067  Removal And Reinstallation Of Fixtures And Trim (22 42 13 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 13-0068 EA Removal And Reinstallation Of Wall Hung Water Closet With Tank ................................................................................... 426.75  
. 

 22 42 13 13-0069 EA Removal And Reinstallation Of Wall Hung Water Closet With Flush Valve ........................................................................ 426.75  
. 

 22 42 13 13-0070 EA Removal And Reinstallation Of Floor Mount Water Closet With Tank ................................................................................. 328.22  
. 

 22 42 13 13-0071 EA Removal And Reinstallation Of Floor Mount Water Closet With Flush Valve ...................................................................... 328.22  

XXXXXXX 
. 
 22 42 13 16  Commercial Urinals (22 42 13) 
. 
. 
 22 42 13 16-0001  Vitreous China Urinals (22 42 13 16) 

Note: Excludes flush valve unless indicated otherwise. 
. 
. 
 22 42 13 16-0002  Wall Hung Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0003 EA Wall Hung Washout, Vitreous China Urinal (American Standard Maybrook™) ................................................................... 526.29 99.88 
. 

 22 42 13 16-0004 EA Wall Hung, Washout, Vitreous China Urinal With Top Spud (American Standard Washbrook®) ....................................... 646.25 99.88 
. 

 22 42 13 16-0005 EA Wall Hung, Washout, Vitreous China Urinal With Back Spud (American Standard Washbrook®) ...................................... 671.34 99.88 
. 

 22 42 13 16-0006 EA Wall Hung, Blowout, Vitreous China Urinal (American Standard Lynbrook™) .................................................................... 708.19 99.88 
. 

 22 42 13 16-0007 EA Wall Hung Siphon Jet, Vitreous China Urinal (American Standard Trimbrook™) ............................................................... 644.30 99.88 
. 

 22 42 13 16-0008 EA Wall Hung, Siphon Jet, Vitreous China Urinal (American Standard Allbrook™) .................................................................. 542.99 99.88 
. 

 22 42 13 16-0009 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT447E Or UT447EV) ....................................................................... 661.92 99.88 
. 

 22 42 13 16-0010 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT104E Or UT104EV) ....................................................................... 564.97 99.88 
. 

 22 42 13 16-0011 EA Wall Hung, Washout, Vitreous China Urinal (Zurn Z5798) .................................................................................................. 612.08 99.88 
. 

 22 42 13 16-0012 EA 0.125 To 0.5 GPF, HEU, Wall Hung, Washout, Vitreous China Urinal (Sloan SU-1009-A) ................................................. 558.04 99.88 
. 

 22 42 13 16-0013 EA 1.0 GPF, HEU, Wall Hung, Washout, Vitreous China Urinal (Sloan SU-1006-A) ................................................................ 555.98 99.88 

XXXXXXX 
. 
 22 42 13 16-0014  Floor Mounted Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0015 EA Washout, Floor Mounted, Vitreous China Urinal (American Standard Stallbrook™) ........................................................... 882.59 126.00 
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. 
 22 42 13 16-0016 EA Washout, Floor Mounted, Vitreous China Urinal (Kohler® Branham™) ........................................................................... 1,004.94 126.00 

. 
 22 42 13 16-0017 EA Floor Mounted Urinal Seam Cover For 21" Centers (Kohler® K-4931) ............................................................................... 292.75 23.34 

. 
 22 42 13 16-0018 EA Floor Mounted Urinal Seam Cover For 24" Centers (Kohler® K-4932) ............................................................................... 332.82 23.34 

XXXXXXX 
. 
 22 42 13 16-0019  Waterfree Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0020 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Large FloWise® Flush-Free) ....................................... 593.90 70.01 
    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -41.10 

. 
 22 42 13 16-0021 EA Waterfree, Wall Hung, Vitreous China Urinal (SLOAN WES-1000) .................................................................................... 837.18 70.01 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -68.84 

. 
 22 42 13 16-0022 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-2000) ............................................................................................ 729.94 70.01 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -56.61 

. 
 22 42 13 16-0023 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-4000) ............................................................................................ 574.78 70.01 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -38.92 

. 
 22 42 13 16-0024 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-5000) ............................................................................................ 574.78 70.01 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -38.92 

. 
 22 42 13 16-0025 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-7000) ............................................................................................ 696.69 70.01 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -52.82 

. 
 22 42 13 16-0026 EA Waterfree, Wall Hung, Stainless Steel Urinal (Falcon F-9000) ........................................................................................ 1,022.58 70.01 

    For >1, Deduct  -89.97 

XXXXXXX 
. 
 22 42 13 16-0027  Stainless Steel Urinals (22 42 13 16) 
. 
. 

 22 42 13 16-0028 EA Wall Hung Urinal, Stainless Steel, Blowout Jet (Acorn 2160-T-1) .................................................................................... 3,831.20 210.02 
. 

 22 42 13 16-0029 EA 5' Wall Hung Trough Urinal, Stainless Steel With Strainer And Washdown Pipe (Elkay EU6014C) ................................ 4,973.69 256.69 

XXXXXXX 
. 
 22 42 13 16-0030  Urinal Carriers (22 42 13 16) 
. 
. 
 22 42 13 16-0031  Floor Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 13 16-0032 EA  Floor Mounted Hanger Plate Type, Single Urinal Carrier .................................................................................................... 400.54 35.47 
    For Up To 4" Extension Sleeves And Hardware, Add  18.77 

. 
 22 42 13 16-0033 EA Floor Mounted Bearing Plate Type, Single Urinal Carrier ................................................................................................... 434.50 35.47 

    For Up To 4" Extension Sleeves And Hardware, Add  18.77 

XXXXXXX 
. 
 22 42 13 16-0034  Wall Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 13 16-0035 EA Wall Mounted Hanger Plate Type, Single Urinal Carrier ..................................................................................................... 188.72 35.47 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  18.77 

XXXXXXX 
. 
 22 42 13 16-0036  Removal And Reinstallation Of Fixtures And Trim (22 42 13 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 16-0037 EA Removal And Reinstallation Of Wall Hung Urinal With Flush Valve .................................................................................... 425.22  

XXXXXXX 
. 
 22 42 16  Commercial Lavatories and Sinks (22 42)
. 
. 
 22 42 16 13  Commercial Lavatories (22 42 16)
. 
. 
 22 42 16 13-0001  Lavatories (22 42 16 13) 

Note: Includes trap, drain and supply valves. Excludes faucets. 
. 
. 
 22 42 16 13-0002  Wall Hung Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0003 EA 19" x 17" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 522.53 62.53 
. 

 22 42 16 13-0004 EA 20" x 18" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 548.12 62.53 
. 

 22 42 16 13-0005 EA 22" x 19" Porcelain Enameled Cast Iron Wall Hung Lavatory (Kohler® Hampton™) .......................................................... 691.44 62.53 
. 

 22 42 16 13-0006 EA 18" x 16" Vitreous China Wall Hung Lavatory (American Standard Penlyn™) .................................................................... 475.87 62.53 
. 

 22 42 16 13-0007 EA 19" x 17" Vitreous China Wall Hung Lavatory (American Standard Declyn™) .................................................................... 404.38 62.53 
. 

 22 42 16 13-0008 EA 20" x 18" Vitreous China Wall Hung Lavatory (Kohler® Soho®) ......................................................................................... 522.11 62.53 
. 

 22 42 16 13-0009 EA 27" x 20" Wheelchair Accessible, Vitreous China Wall Hung Lavatory (American Standard Wheel Chair Users) .............. 622.62 62.53 
. 

 22 42 16 13-0010 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Roxalyn™) .................................................................. 487.91 62.53 
. 

 22 42 16 13-0011 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Lucerne™) .................................................................. 425.45 62.53 

XXXXXXX 
. 
 22 42 16 13-0012  Countertop Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0013 EA 20" x 18" Oval Vitreous China Countertop Lavatory (Kohler® Pennington®) ..................................................................... 461.34 75.60 
. 

 22 42 16 13-0014 EA 21" x 18" Vitreous China Countertop Lavatory (American Standard Cadet™ Oval)............................................................ 470.21 75.60 
. 

 22 42 16 13-0015 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Farmington™) ..................................................................... 494.96 75.60 
. 

 22 42 16 13-0016 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Ellington™) ......................................................................... 521.29 75.60 
. 

 22 42 16 13-0017 EA 24" x 18" Enameled Cast Iron Countertop Lavatory (Kohler® Thoreau®) .......................................................................... 670.16 81.67 

XXXXXXX 
. 
 22 42 16 13-0018  Undercounter Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0019 EA 15" x 12" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 466.37 75.60 

NOT FOR BID
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. 
 22 42 16 13-0020 EA 17" x 14" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 436.03 75.60 

. 
 22 42 16 13-0021 EA 19" x 16" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 436.03 75.60 

. 
 22 42 16 13-0022 EA 21" x 17" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 472.82 75.60 

. 
 22 42 16 13-0023 EA 15" x 12" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 449.61 75.60 

. 
 22 42 16 13-0024 EA 17" x 14" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 444.02 75.60 

. 
 22 42 16 13-0025 EA 19" x 15" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 449.71 75.60 

. 
 22 42 16 13-0026 EA 18" x 12" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ............................................................ 575.33 75.60 

. 
 22 42 16 13-0027 EA 21" x 14" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ............................................................ 575.33 75.60 

XXXXXXX 
. 
 22 42 16 13-0028  Pedestal Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0029 EA 19" x 24" x 35" High Vitreous China Pedestal Sink (American Standard Cadet™) ............................................................. 596.38 179.68 

XXXXXXX 
. 
 22 42 16 13-0030  Cultured Marble Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0031 EA  25" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 385.25 70.01 
. 

 22 42 16 13-0032 EA  31" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 444.76 74.67 
. 

 22 42 16 13-0033 EA  37" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 555.11 79.33 
. 

 22 42 16 13-0034 EA  49" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 800.80 84.00 
. 

 22 42 16 13-0035 EA  25" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 422.21 70.01 
. 

 22 42 16 13-0036 EA  31" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 455.17 74.67 
. 

 22 42 16 13-0037 EA  37" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 616.58 79.33 
. 

 22 42 16 13-0038 EA  43" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 680.45 81.67 
. 

 22 42 16 13-0039 EA  49" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 774.80 84.00 

XXXXXXX 
. 
 22 42 16 13-0040  Quartz Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0041 EA 25" x 22" Quartz Vanity Top With Integrated Backsplash And Sink .................................................................................... 957.31 70.01 
. 

 22 42 16 13-0042 EA 31" x 22" Quartz Vanity Top With Integrated Backsplash And Sink .................................................................................... 998.78 74.67 
. 

 22 42 16 13-0043 EA 37" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,160.94 79.33 
. 

 22 42 16 13-0044 EA 43" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,167.80 81.67 
. 

 22 42 16 13-0045 EA 49" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,283.46 84.00 
. 

 22 42 16 13-0046 EA 61" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ........................................................................ 1,757.48 88.67 
. 

 22 42 16 13-0047 EA 73" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ........................................................................ 2,093.94 93.32 
. 

 22 42 16 13-0048 EA 22" End Splash For Quartz Vanity Tops ................................................................................................................................ 58.15  

XXXXXXX 
. 
 22 42 16 13-0049  Solid Surface Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0050 EA 25" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink .......................................................................... 784.24 70.01 
. 

 22 42 16 13-0051 EA 31" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink .......................................................................... 889.74 74.67 
. 

 22 42 16 13-0052 EA 37" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ....................................................................... 1,010.06 79.33 
. 

 22 42 16 13-0053 EA 43" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ....................................................................... 1,122.00 81.67 
. 

 22 42 16 13-0054 EA 49" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ....................................................................... 1,224.10 84.00 
. 

 22 42 16 13-0055 EA 55" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ....................................................................... 1,359.49 86.34 
. 

 22 42 16 13-0056 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ....................................................................... 1,526.19 88.67 
. 

 22 42 16 13-0057 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,568.22 88.67 
. 

 22 42 16 13-0058 EA 73" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,698.38 93.32 
. 

 22 42 16 13-0059 EA 22" End Splash For Solid Surface Vanity Tops ..................................................................................................................... 87.65  

XXXXXXX 
. 
 22 42 16 13-0060  Solid Surface Multi-Station Lavatory Systems (22 42 16 13-0001) 

Note: ADA compliant. Includes integral faucets. 
. 
. 

 22 42 16 13-0061 EA 2 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 
MG-2) .............................................................................................................................................................................. 4,442.93 133.13 

    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  563.00 

. 
 22 42 16 13-0062 EA 3 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 

MG-3) .............................................................................................................................................................................. 6,493.43 133.13 
    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  657.00 

. 
 22 42 16 13-0063 EA 12" Length, Solid Surface Countertop Extension (Bradley MG-EXT-12) ............................................................................. 312.39 44.38 

. 
 22 42 16 13-0064 EA 18" Length, Solid Surface Countertop Extension (Bradley MG-EXT-18) ............................................................................. 383.10 44.38 

. 
 22 42 16 13-0065 EA 36" Length, Solid Surface Countertop Extension (Bradley MG-EXT-36) ............................................................................. 743.22 44.38 

XXXXXXX 
. 
 22 42 16 13-0066  Stainless Steel Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0067 EA 18" x 15" Wall Mounted Lavatory, Stainless Steel (Acorn 1950-1) ................................................................................... 1,883.49 163.35 

XXXXXXX 
. 
 22 42 16 13-0068  Lavatory Carriers (22 42 16 13) 
. 
. 
 22 42 16 13-0069  Floor Mounted, Lavatory Carriers (22 42 16 13-0068) 
. 
. 
 22 42 16 13-0070  Floor Mounted Plate Type, Lavatory Carriers (22 42 16 13-0069) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0071 EA Floor Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................ 400.54 35.47 
    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For Valve Plate For Attaching To Upright, Add  68.02 
    For Corner Carrier, Add  132.49 
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. 
 22 42 16 13-0072 EA Floor Mounted Bearing Plate Type, Single Lavatory Carrier ............................................................................................... 434.50 35.47 

    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For Valve Plate For Attaching To Upright, Add  68.02 

. 
 22 42 16 13-0073 EA Floor Mounted Hanger Plate Type, Double Lavatory (Back To Back) Carrier ..................................................................... 494.38 35.47 

    For Up To 4" Extension Sleeves And Hardware, Add  37.53 
    For Valve Plate For Attaching To Upright, Add  136.05 

. 
 22 42 16 13-0074 EA Floor Mounted Bearing Plate Type, Double Lavatory (Back To Back) Carrier .................................................................... 563.20 35.47 

    For Up To 4" Extension Sleeves And Hardware, Add  37.53 
    For Valve Plate For Attaching To Upright, Add  136.05 

XXXXXXX 
. 
 22 42 16 13-0075  Floor Mounted, Lavatory Carriers With Arms (22 42 16 13-0069) 

Note: Includes leveling and securing screws, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0076 EA Floor Mounted, Single Lavatory Carrier With Concealed Arms ........................................................................................... 513.04 42.00 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  18.77 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  25.92 
    For Valve Plate For Attaching To Upright, Add  69.88 
    For 2" Chrome Plated Escutcheons, Add  63.45 
    For 4" Or 6" Chrome Plated Escutcheons, Add  115.29 

. 
 22 42 16 13-0077 EA Floor Mounted, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms................................................ 677.49 42.00 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  18.77 
    For Vandal Proof Trim, Add  50.95 
    For Valve Plate For Attaching To Upright, Add  69.88 
    For Heavy Duty Carrier, Add  65.24 

. 
 22 42 16 13-0078 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Concealed Arms ................................................................ 676.59 42.00 

    For Up To 6-1/2" Extension Sleeves And Hardware, Add  37.53 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  51.84 
    For Valve Plate For Attaching To Upright, Add  139.78 
    For 2" Chrome Plated Escutcheons, Add  126.91 
    For 4" Or 6" Chrome Plated Escutcheons, Add  230.59 

. 
 22 42 16 13-0079 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Exposed Acid Resistant White Coated Arms ..................... 991.20 42.00 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  37.53 
    For Vandal Proof Trim, Add  101.90 
    For Valve Plate For Attaching To Upright, Add  139.78 
    For Heavy Duty Carrier, Add  130.48 

XXXXXXX 
. 
 22 42 16 13-0080  Wall Mounted, Lavatory Carriers (22 42 16 13-0068) 
. 
. 
 22 42 16 13-0081  Wall Mounted Plate Type, Lavatory Carriers (22 42 16 13-0080) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 16 13-0082 EA Wall Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................. 188.72 35.47 
    For Double Plate Carrier, Add  53.77 

XXXXXXX 
. 
 22 42 16 13-0083  Wall Mounted Plate Type, Lavatory Carriers With Arms (22 42 16 13-0080) 

Note: Includes wall plate and leveling and securing screws. 
. 
. 

 22 42 16 13-0084 EA Wall Mounted Fixed Steel Plate Type, Single Lavatory Carrier With Concealed Arms ....................................................... 304.80 42.00 
    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For 2" Chrome Plated Escutcheons, Add  63.45 

. 
 22 42 16 13-0085 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Concealed Arms ........................................................ 354.85 42.00 

    For Movable Mounting Brackets, Deduct  -48.25 
    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For 2" Chrome Plated Escutcheons, Add  63.45 
    For 4" Or 6" Chrome Plated Escutcheons, Add  115.29 

. 
 22 42 16 13-0086 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............. 509.47 42.00 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  18.77 
    For Vandal Proof Trim, Add  50.95 

XXXXXXX 
. 
 22 42 16 13-0087  Removal And Reinstallation Of Lavatory And Trim (22 42 16 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 16 13-0088 EA Removal And Reinstallation Of Wall Hung Lavatory With Faucet ....................................................................................... 274.53  

XXXXXXX 
. 
 22 42 16 16  Commercial Sinks (22 42 16)
. 
. 
 22 42 16 16-0001  Sinks (22 42 16 16) 

Note: Includes drain, trap and supply valves. Excludes faucets. 
. 
. 
 22 42 16 16-0002  Kitchen Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0003 EA 25" x 22" x 8-3/4" Enameled Cast Iron Kitchen Sink, Single Bowl (Kohler® Mayfield®) ..................................................... 635.77 87.74 
. 

 22 42 16 16-0004 EA 22" x 33" x 9-5/8" Enameled Cast Iron Kitchen Sink, Double Bowl (Kohler® Brookfield®) ................................................. 826.82 99.88 
. 

 22 42 16 16-0005 EA 15" x 17" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1517) ................................................ 716.77 85.87 
    For 18 Gauge, Add  183.38 

. 
 22 42 16 16-0006 EA 17" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1722) ................................................ 733.22 85.87 

    For 18 Gauge, Add  191.60 
. 

 22 42 16 16-0007 EA 22" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2222) ................................................ 770.24 85.87 
    For 18 Gauge, Add  210.11 

. 
 22 42 16 16-0008 EA 25" x 22" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2522) ................................................ 806.12 87.74 

    For 18 Gauge, Add  222.45 
. 

 22 42 16 16-0009 EA 31" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR3122) ............................................. 1,003.54 99.88 
    For 18 Gauge, Add  303.35 

. 
 22 42 16 16-0010 EA 33" x 21" x 7-1/2" Stainless Steel Kitchen Sink, Double Bowl, 20 Gauge (Elkay PSR3321) ............................................ 1,023.47 99.88 

    For 18 Gauge, Add  313.14 

NOT FOR BID
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. 
 22 42 16 16-0011 EA 15" x 17" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR151710) ................................................. 983.45 85.87 

. 
 22 42 16 16-0012 EA 17" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR172210) .............................................. 1,001.96 85.87 

. 
 22 42 16 16-0013 EA 22" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR222210) .............................................. 1,048.58 85.87 

. 
 22 42 16 16-0014 EA 25" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR252210) .............................................. 1,113.94 87.74 

. 
 22 42 16 16-0015 EA 31" x 22" x 11-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR312210) ........................................ 1,338.78 99.88 

. 
 22 42 16 16-0016 EA 33" x 22" x 8" Stainless Steel Kitchen Sink, Double Bowl, 18 Gauge (Elkay LR3322) ..................................................... 1,286.04 99.88 

XXXXXXX 
. 
 22 42 16 16-0017  Undermount Kitchen Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0018 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU2115) With Strainer (Elkay 
LK99) ................................................................................................................................................................................. 884.68 85.87 

. 
 22 42 16 16-0019 EA 21" x 15" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU211510) With Strainer (Elkay 

LK99) ................................................................................................................................................................................. 882.67 85.87 
. 

 22 42 16 16-0020 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH2115) 
With Strainer (Elkay LK99) ................................................................................................................................................. 891.53 85.87 

. 
 22 42 16 16-0021 EA 21" x 15" x 10" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH211510) 

With Strainer (Elkay LK99) ................................................................................................................................................. 938.15 85.87 
. 

 22 42 16 16-0022 EA 21" x 15-3/4" x 4-3/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHAD2115) With Strainer 
(Elkay LK99) ...................................................................................................................................................................... 908.67 85.87 

Note: Available in 4-1/2", 5, or 5-1/2" depths. 
. 

 22 42 16 16-0023 EA 25" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF2520) With Strainer 
(Elkay LK99) ................................................................................................................................................................... 1,028.15 85.87 

. 
 22 42 16 16-0024 EA 32" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF3320) With Strainer 

(Elkay LK99) ................................................................................................................................................................... 1,206.79 85.87 
. 

 22 42 16 16-0025 EA 21" x 18" x 5-1/2" Deep, Single Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing 
Co. US-ADA-1821-A) ......................................................................................................................................................... 736.12 85.87 

. 
 22 42 16 16-0026 EA 32" x 18" x 5-1/2" Deep, Two Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing Co. 

UD-ADA-1832-A) ............................................................................................................................................................... 936.70 85.87 

XXXXXXX 
. 
 22 42 16 16-0027  Multi-Station Wash Sink, Wall Mounted (22 42 16 16-0001) 

Note: Includes concealed wall hanger, soap dish(s), strainer, supply lines and P-Trap. Excludes faucets. 
. 
. 

 22 42 16 16-0028 EA 36" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 1,771.78 151.68 
Note: Excludes faucets. 

. 
 22 42 16 16-0029 EA 48" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 2,363.46 163.35 

Note: Excludes faucets. 
. 

 22 42 16 16-0030 EA 60" Wide, 3 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 2,715.62 175.01 
Note: Excludes faucets. 

. 
 22 42 16 16-0031 EA 48" Wide, 2 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................... 1,772.19 116.68 

Note: Excludes faucets. 
. 

 22 42 16 16-0032 EA 62" Wide, 3 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................... 1,965.60 128.34 
Note: Excludes faucets. 

. 
 22 42 16 16-0033 EA 80" Wide, 4 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................... 2,155.31 140.01 

Note: Excludes faucets. 
. 

 22 42 16 16-0034 EA 102" Wide, 5 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................. 2,392.31 157.51 
Note: Excludes faucets. 

. 
 22 42 16 16-0035 EA 27" Diameter, 2 Person, Stainless Steel, Sensor Operated Compact Wash Fountain ..................................................... 2,278.26 256.69 

Note: Includes sensor operated spray heads. 

XXXXXXX 
. 
 22 42 16 16-0036  Utility Or Laundry Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0037 EA 23" x 21" Molded Stone Single Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FL-1) ..................... 576.98 99.88 
. 

 22 42 16 16-0038 EA 40" x 24" Molded Stone Double Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FLTD-II) ............... 670.21 99.88 
. 

 22 42 16 16-0039 EA 22" x 17" Molded Stone Single Laundry Sink, Drop-In (Fiat Products DL1) ........................................................................ 575.18 99.88 
. 

 22 42 16 16-0040 EA 24" x 21" Enameled Cast Iron Single Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2210) ............................. 904.69 99.88 
. 

 22 42 16 16-0041 EA 48" x 21" Enameled Cast Iron Double Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2220) ........................ 1,301.17 112.01 

XXXXXXX 
. 
 22 42 16 16-0042  Refinish Sink/Lavatory (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0043 EA  Refinish Sink/Lavatory ........................................................................................................................................................ 219.09  

XXXXXXX 
. 
 22 42 16 16-0044  Service Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0045 EA 22" x 18" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 
Standard Lakewell™) ......................................................................................................................................................... 920.33 150.28 

. 
 22 42 16 16-0046 EA 24" x 20" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 

Standard Akron™) ............................................................................................................................................................. 971.19 150.28 
. 

 22 42 16 16-0047 EA 28" x 28" Enameled Cast Iron Floor Type Corner Service Sink With Removable Vinyl Coated Rim Guard 
(American Standard Florwell™) ...................................................................................................................................... 1,228.39 198.81 

. 
 22 42 16 16-0048 EA 12" x 12" x 10" Cast Iron Floor Sink With Dome Strainer And Full Grate (Zurn FD2377-PO3-F) ........................................ 507.04 140.01 

. 
 22 42 16 16-0049 EA 24" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 

Basket (Fiat Products MSB2424) ....................................................................................................................................... 588.23 140.01 
. 

 22 42 16 16-0050 EA 36" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 
Basket (Fiat Products MSB3624) ....................................................................................................................................... 648.79 168.01 

. 
 22 42 16 16-0051 EA 24" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2424-010) ................................................ 567.51 140.01 

. 
 22 42 16 16-0052 EA 36" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2436-010) ................................................ 643.40 168.01 

. 
 22 42 16 16-0053 EA 24" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-24) ......................................................................... 701.09 140.01 

. 
 22 42 16 16-0054 EA 36" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-3624) ..................................................................... 863.13 168.01 

XXXXXXX 
. 
 22 42 16 16-0055  Soapstone Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0056 EA 26-1/2" x 18-1/2" x 7-3/4" Single Bowl Soapstone Sink .................................................................................................... 1,005.39 85.87 
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. 
 22 42 16 16-0057 SF Soapstone Sink Backsplash ................................................................................................................................................ 161.92  

. 
 22 42 16 16-0058 EA 30" x 18-1/2" x 10" Single Bowl Soapstone Sink .............................................................................................................. 1,284.75 99.88 

. 
 22 42 16 16-0059 EA  36" x 18-1/2" x 10" Double Bowl Soapstone Sink ............................................................................................................ 1,508.45 99.88 

XXXXXXX 
. 
 22 42 16 16-0060  Stainless Steel Sink And Drainboard (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0061 EA Stainless Steel Sink With One 24" x 24" x 14" Depth Compartment And Drainboard, 14 Gauge Stainless Steel 
With Tubular Adjustable Legs (Advance Tabco 94-41-24-24L) ...................................................................................... 2,899.79 233.35 

XXXXXXX 
. 
 22 42 16 16-0062  Sink Carriers (22 42 16 16) 
. 
. 
 22 42 16 16-0063  Floor Mounted, Sink Carriers (22 42 16 16-0062) 

Note: With support plates, adjustable coupling with 4" piping connection, mounting studs, structural uprights, 
welded feet and chrome plated trim. 

. 

. 
 22 42 16 16-0064 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling ..................................... 574.82 35.47 

    For Vandal Proof Trim, Add  50.95 
    For Valve Plate For Attaching To Upright, Add  68.02 

. 
 22 42 16 16-0065 EA Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling And 4" x 2" 

Waste Fitting ...................................................................................................................................................................... 881.37 35.47 
    For Vandal Proof Trim, Add  50.95 
    For Auxiliary Vent, Add  152.94 

. 
 22 42 16 16-0066 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With Exposed Acid Resistant White Coated 

Arms ............................................................................................................................................................................... 1,099.46 35.47 
    For Up To 4" Extension Sleeves And Hardware, Add  38.43 
    For Vandal Proof Trim, Add  50.95 

XXXXXXX 
. 
 22 42 16 16-0067  Removal And Reinstallation Of Sink And Trim (22 42 16 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 16 16-0068 EA Removal And Reinstallation Of Wall Hung Service Sink With Faucet ................................................................................. 376.37  

XXXXXXX 
. 
 22 42 19  Commercial Bathtubs (22 42)
. 
. 
 22 42 19 00-0001  Recessed Alcove Bathtubs (22 42 19) 
. 
. 
 22 42 19 00-0002  Porcelain Enameled Cast Iron, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0003 EA 54" x 30-1/4" x 14", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Seaforth™) ............................. 1,395.07 259.48 
. 

 22 42 19 00-0004 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Mendota®) ............................. 1,194.81 259.48 
. 

 22 42 19 00-0005 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Dynametric®) ......................... 1,400.09 259.48 
. 

 22 42 19 00-0006 EA 66" x 32" x 17", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Bellwether®)................................. 1,802.86 259.48 

XXXXXXX 
. 
 22 42 19 00-0007  Porcelain Enameled Steel, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0008 EA 60" x 30" x 14-1/4", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Salem®) ................. 616.26 259.48 
. 

 22 42 19 00-0009 EA 60" x 30" x 16-5/8", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Solar®) .................. 630.60 259.48 

XXXXXXX 
. 
 22 42 19 00-0010  Porcelain Finished Metal Alloy, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0011 EA  60" x 32" x 17-3/4", Porcelain Finished Metal Alloy, Recessed Alcove Bathtub (American Standard Cambridge™) .......... 912.92 259.48 

XXXXXXX 
. 
 22 42 19 00-0012  Acrylic, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0013 EA 60" x 32" x 19", Acrylic, Recessed Alcove Bathtub (Kohler® Archer®) ............................................................................... 940.04 259.48 
. 

 22 42 19 00-0014 EA 60" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,113.42 259.48 
. 

 22 42 19 00-0015 EA 66" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,135.81 259.48 
. 

 22 42 19 00-0016 EA 72" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,122.05 259.48 
. 

 22 42 19 00-0017 EA 72" x 42" x 21", Acrylic, Recessed Alcove Bathtub (Kohler® Windward®) ...................................................................... 1,171.56 259.48 

XXXXXXX 
. 
 22 42 19 00-0018  Bathtub Refinishing (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0019 EA  Refinish Porcelain Finished Bathtub With Acrylic Urethane Enamel ................................................................................... 504.02  

XXXXXXX 
. 
 22 42 19 00-0020  Tub And Shower Combinations (22 42 19) 
. 
. 
 22 42 19 00-0021  Acrylic Tub And Shower Combination (22 42 19 00-0020) 
. 
. 

 22 42 19 00-0022 EA 1 Piece, 60" x 32" x 72" Acrylic Tub And Shower (Delta 226032) ....................................................................................... 920.14 95.85 
    For 2 Piece Enclosure, Deduct  -203.26 

XXXXXXX 
. 
 22 42 19 00-0023  Fiberglass Tub And Shower Combination (22 42 19 00-0020) 
. 
. 

 22 42 19 00-0024 EA 1 Piece 60" x 32" x 72" Fiberglass Tub And Shower (Aquatic 2603-SG) ............................................................................ 779.15 95.85 
. 

 22 42 19 00-0025 EA 2 Piece 60" x 30" x 72" Fiberglass Tub And Shower (Aquatic 2603-2P) ............................................................................. 619.40 63.90 
. 

 22 42 19 00-0026 EA 4 Piece 60" x 32" x 75-1/2" Fiberglass Tub And Shower (Aquatic 26030-4P) .................................................................. 1,235.48 144.67 
. 

 22 42 19 00-0027 EA 3 Piece Tub/Shower Surrounds, 32" x 72" Side Walls, 48" x 72" Back, (Swanstone SK-324872) ................................... 2,308.55 285.05 
    For 2 Piece Enclosure, Deduct  -483.31 

XXXXXXX 
. 
 22 42 23  Commercial Showers (22 42)
. 
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. 
 22 42 23 00-0001  Shower Enclosures (22 42 23) 

Note: Includes precast concrete receptors. Excludes plumbing hook-up and door or curtain. 
. 
. 
 22 42 23 00-0002  Powder Coated Or Baked Enamel Steel Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0003 EA 32" x 32" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,184.12 150.55 
. 

 22 42 23 00-0004 EA 36" x 36" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,184.12 150.55 
. 

 22 42 23 00-0005 EA 40" x 40" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,749.25 150.55 
. 

 22 42 23 00-0006 EA 40" x 48" x 82" Handicapped, Baked Enamel Steel Shower Enclosure (General Partitions) ........................................... 1,917.03 150.55 

XXXXXXX 
. 
 22 42 23 00-0007  Solid Plastic Core High Density Polymer (HDP) Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0008 EA 32" x 32" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 1,899.37 150.55 
. 

 22 42 23 00-0009 EA 36" x 36" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 1,899.37 150.55 
. 

 22 42 23 00-0010 EA 40" x 40" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,694.08 150.55 
. 

 22 42 23 00-0011 EA 40" x 48" x 82" Handicapped, Solid Plastic Shower Enclosure (General Partitions) ........................................................ 3,003.14 150.55 

XXXXXXX 
. 
 22 42 23 00-0012  Composite Fiberglass Shower Enclosure, 4 Piece Knock-Down (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0013 EA 32" x 32" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3232CS) ....................................................................... 1,004.92 150.55 
. 

 22 42 23 00-0014 EA 36" x 36" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3636CS) ....................................................................... 1,031.03 150.55 
. 

 22 42 23 00-0015 EA 34" x 48" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 4834CS) ....................................................................... 1,057.15 150.55 
. 

 22 42 23 00-0016 EA 30" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6030CSL) ..................................................................... 1,109.38 150.55 
. 

 22 42 23 00-0017 EA 34" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6034CS) ....................................................................... 1,178.58 150.55 

XXXXXXX 
. 
 22 42 23 00-0018  1 Piece Shower Units (22 42 23) 
. 
. 

 22 42 23 00-0019 EA 1 Piece, 32" x 32" x 73" Fiberglass Shower With Drain (Swanstone FS03232) .................................................................. 869.42 95.85 
. 

 22 42 23 00-0020 EA 1 Piece, 36" x 36" x 73" Fiberglass Shower With Drain (Swanstone FS03636) .................................................................. 965.20 95.85 

XXXXXXX 
. 
 22 42 23 00-0021  Personnel Type Shower Receptors (22 42 23) 
. 
. 
 22 42 23 00-0022  Acrylic Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0023 EA 36" x 36" Acrylic Shower Receptor ...................................................................................................................................... 406.40 38.01 
. 

 22 42 23 00-0024 EA 42" x 42" Acrylic Shower Receptor ...................................................................................................................................... 429.73 38.01 
. 

 22 42 23 00-0025 EA 48" x 48" Acrylic Shower Receptor ...................................................................................................................................... 476.32 38.01 
. 

 22 42 23 00-0026 EA 60" x 60" Acrylic Shower Receptor ...................................................................................................................................... 579.32 45.61 
. 

 22 42 23 00-0027 EA 48" x 32" Acrylic Shower Receptor ...................................................................................................................................... 407.50 38.01 
. 

 22 42 23 00-0028 EA 48" x 36" Acrylic Shower Receptor ...................................................................................................................................... 438.18 38.01 
. 

 22 42 23 00-0029 EA 48" x 42" Acrylic Shower Receptor ...................................................................................................................................... 495.26 38.01 
. 

 22 42 23 00-0030 EA 60" x 32" Acrylic Shower Receptor ...................................................................................................................................... 550.29 45.61 
. 

 22 42 23 00-0031 EA 60" x 36" Acrylic Shower Receptor ...................................................................................................................................... 554.24 45.61 
. 

 22 42 23 00-0032 EA 60" x 42" Acrylic Shower Receptor ...................................................................................................................................... 557.86 45.61 
. 

 22 42 23 00-0033 EA 60" x 48" Acrylic Shower Receptor ...................................................................................................................................... 614.57 45.61 
. 

 22 42 23 00-0034 EA 36" x 36" Acrylic Corner Shower Receptor .......................................................................................................................... 593.40 38.01 
. 

 22 42 23 00-0035 EA 42" x 42" Acrylic Corner Shower Receptor .......................................................................................................................... 681.45 38.01 

XXXXXXX 
. 
 22 42 23 00-0036  Molded Stone Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0037 EA 32" x 32" Molded Stone Shower Receptor (Fiat 32WL) ...................................................................................................... 270.75 38.01 
. 

 22 42 23 00-0038 EA 34" x 34" Molded Stone Shower Receptor (Fiat 34WL) ...................................................................................................... 283.91 38.01 
. 

 22 42 23 00-0039 EA 36" x 36" Molded Stone Shower Receptor (Fiat 36WL) ...................................................................................................... 285.37 38.01 
. 

 22 42 23 00-0040 EA 42" x 42" Molded Stone Shower Receptor (Fiat 4242WL) .................................................................................................. 350.46 38.01 
. 

 22 42 23 00-0041 EA 42" x 34" Molded Stone Shower Receptor (Fiat 42WL) ...................................................................................................... 310.97 38.01 
. 

 22 42 23 00-0042 EA 48" x 32" Molded Stone Shower Receptor (Fiat 4832WL) .................................................................................................. 329.25 38.01 
. 

 22 42 23 00-0043 EA 48" x 34" Molded Stone Shower Receptor (Fiat 48WL) ...................................................................................................... 331.45 38.01 
. 

 22 42 23 00-0044 EA 54" x 34" Molded Stone Shower Receptor (Fiat 54WL) ...................................................................................................... 383.84 45.61 
. 

 22 42 23 00-0045 EA 60" x 34" Molded Stone Shower Receptor (Fiat 60WL) ...................................................................................................... 397.74 45.61 
. 

 22 42 23 00-0046 EA 36" x 36" Molded Stone Corner Shower Receptor (Fiat 36WLC) ........................................................................................ 314.63 38.01 
. 

 22 42 23 00-0047 EA 38" x 38" Molded Stone Corner Shower Receptor (Fiat 38WLC) ........................................................................................ 322.67 38.01 

XXXXXXX 
. 
 22 42 23 00-0048  Precast Terrazzo Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0049 EA 30" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 509.15 38.01 
. 

 22 42 23 00-0050 EA 32" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 528.90 38.01 
. 

 22 42 23 00-0051 EA 34" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 547.18 38.01 
. 

 22 42 23 00-0052 EA 36" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 549.37 38.01 
. 

 22 42 23 00-0053 EA 40" x 40" Precast Terrazzo Shower Receptor ..................................................................................................................... 601.30 38.01 
. 

 22 42 23 00-0054 EA 42" x 42" Precast Terrazzo Shower Receptor ..................................................................................................................... 627.62 38.01 
. 

 22 42 23 00-0055 EA 48" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 882.12 38.01 
. 

 22 42 23 00-0056 EA 36" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 542.79 38.01 
. 

 22 42 23 00-0057 EA 42" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 553.27 38.01 
. 

 22 42 23 00-0058 EA 42" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 572.04 38.01 
. 

 22 42 23 00-0059 EA 42" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 595.45 38.01 
. 

 22 42 23 00-0060 EA 32" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 597.64 38.01 
. 

 22 42 23 00-0061 EA 48" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 627.62 38.01 
. 

 22 42 23 00-0062 EA 54" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 657.61 38.01 
. 

 22 42 23 00-0063 EA 60" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 888.91 45.61 
. 

 22 42 23 00-0064 EA 60" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 971.88 45.61 
. 

 22 42 23 00-0065 EA 60" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 975.96 45.61 
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. 
 22 42 23 00-0066 EA 60" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 980.00 45.61 

. 
 22 42 23 00-0067 EA 32" x 32" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 552.30 38.01 

. 
 22 42 23 00-0068 EA 34" x 34" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 553.27 38.01 

. 
 22 42 23 00-0069 EA 36" x 36" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 555.22 38.01 

. 
 22 42 23 00-0070 EA 40" x 40" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 665.65 38.01 

. 
 22 42 23 00-0071 EA 36" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,210.47 38.01 

. 
 22 42 23 00-0072 EA 60" x 30", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,347.70 45.61 

. 
 22 42 23 00-0073 EA 60" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,404.74 45.61 

XXXXXXX 
. 
 22 42 23 00-0074  Shower Receptors Accessories (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0075 SF Polyvinyl Chloride (PVC) Shower Pan Liner ........................................................................................................................... 3.40  

XXXXXXX 
. 
 22 42 23 00-0076  Removal And Reinstallation Of Fixtures And Trim (22 42 23) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 23 00-0077 EA Removal And Reinstallation Of Shower Head ....................................................................................................................... 45.61  

XXXXXXX 
. 
 22 42 33  Wash Fountains (22 42) 
. 
. 
 22 42 33 00-0001  Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0002 EA 36" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 
WF2705F-A-LSD) ........................................................................................................................................................... 7,428.96 155.32 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0003 EA 36" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2805F-A-LSD) ........................................................................................................................................................... 4,697.69 155.32 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0004 EA 36" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3105AIRLSDE) ........................................................................................................................................................ 8,162.10 155.32 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0005 EA 54" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2708F-A-LSD) ........................................................................................................................................................... 9,463.38 177.50 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0006 EA 54" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2808F-A-LSD) ........................................................................................................................................................... 5,420.57 177.50 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0007 EA 54" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3108AIRLSDE) ........................................................................................................................................................ 9,781.12 177.50 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 33 00-0008  Semi-Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0009 EA 36" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 
(Bradley WF2703F-A-LSD) ............................................................................................................................................. 6,481.09 133.13 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0010 EA 36" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2803F-A-LSD) ............................................................................................................................................. 4,290.33 133.13 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0011 EA 36" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3103AIRLSDE) ........................................................................................................................................................ 6,186.36 133.13 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0012 EA 54" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2704F-A-LSD) ............................................................................................................................................. 7,950.68 155.32 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0013 EA 54" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2804F-A-LSD) ............................................................................................................................................. 5,177.74 155.32 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0014 EA 54" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3104AIRLSDE) ........................................................................................................................................................ 7,359.63 155.32 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 39  Commercial Faucets, Supplies, and Trim (22 42)
. 
. 
 22 42 39 00-0001  Kitchen Faucets (22 42 39) 
. 
. 

 22 42 39 00-0002 EA Top Cast Kitchen Faucet, Single Handle, Chrome Finish (Delta 140-DST) ........................................................................ 161.35 46.67 
. 

 22 42 39 00-0003 EA Top Cast Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 440-DST) ...................................................... 180.44 46.67 
. 

 22 42 39 00-0004 EA Top Cast Kitchen Faucet, Single Handle, Stainless Steel Finish (Delta 140-SS-DST) ....................................................... 161.57 46.67 
. 

 22 42 39 00-0005 EA Top Cast Kitchen Faucet With Spray, Single Handle, Stainless Steel Finish (Delta 440 -SS-DST) .................................... 180.77 46.67 
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. 
 22 42 39 00-0006 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2102LF-LHP+H24) ................... 151.26 46.67 

. 
 22 42 39 00-0007 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2402LF-

LHP+H24) .......................................................................................................................................................................... 164.71 46.67 
. 

 22 42 39 00-0008 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles (Delta 
21987LF) ........................................................................................................................................................................... 210.04 46.67 

. 
 22 42 39 00-0009 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles 

(Delta 21996LF) ................................................................................................................................................................. 153.15 46.67 
. 

 22 42 39 00-0010 EA Bottom Mount Kitchen Faucet, Single Handle, Chrome Finish (Delta 101LF-WF) .............................................................. 148.06 46.67 
. 

 22 42 39 00-0011 EA Bottom Mount Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 175LF-WF) ........................................... 172.95 46.67 
. 

 22 42 39 00-0012 EA Bottom Mount Kitchen Faucet, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 2274-
LHP+H24) .......................................................................................................................................................................... 288.25 46.67 

. 
 22 42 39 00-0013 EA Bottom Mount Kitchen Faucet With Spray, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 

2276-LHP+H24) ................................................................................................................................................................. 314.99 46.67 
. 

 22 42 39 00-0014 EA Deck Mount Sink Faucet, 8" Center Set, Lever Handles (Chicago Faucet 1100 ABCP) ..................................................... 298.57 50.68 
. 

 22 42 39 00-0015 EA Deck Mount Sink Faucet, 8" Center Set, 4" Wristblade Handles (Chicago Faucet 1100-GN2AE3-317CP) ........................ 297.26 50.68 
. 

 22 42 39 00-0016 EA Deck Mount Gooseneck Sink Faucet, 4" Center Set, Blade Handles (Chicago Faucet 802-317CP) .................................. 225.33 50.68 
. 

 22 42 39 00-0017 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041CR) ........................................................ 501.59 46.67 
. 

 22 42 39 00-0018 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041NK) ............................................. 631.31 46.67 
. 

 22 42 39 00-0019 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041RB) ....................................... 674.55 46.67 
. 

 22 42 39 00-0020 EA Chrome Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041CR) ....................... 501.59 46.67 
. 

 22 42 39 00-0021 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041NK) ............ 631.31 46.67 
. 

 22 42 39 00-0022 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay 
LKLFGT1041RB) ............................................................................................................................................................... 674.55 46.67 

XXXXXXX 
. 
 22 42 39 00-0023  Lavatory Faucets (22 42 39) 
. 
. 

 22 42 39 00-0024 EA Single Handle Centerset Lavatory Faucet, Polished Chrome Finish (Delta Lahara 538-MPU-DST) .................................. 189.70 33.60 
. 

 22 42 39 00-0025 EA 4" Centerset Lavatory Faucet With Chrome Lever Handle (Delta 501LF-WF) .................................................................... 134.48 33.60 
. 

 22 42 39 00-0026 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2523LF-MPU) ........................................ 164.69 33.60 
. 

 22 42 39 00-0027 EA 4" Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2529LF-HDM) .............................................................. 179.75 33.60 
. 

 22 42 39 00-0028 EA Classic Style Widespread Lavatory Faucet With Chrome Lever Handles (Delta 3530LF-MPU) ......................................... 218.66 33.60 
. 

 22 42 39 00-0029 EA Widespread Lavatory Gooseneck Faucet With Chrome Lever Handles (Delta 3579LF-WFHDF) ...................................... 253.22 33.60 
. 

 22 42 39 00-0030 EA Self Closing/Metered Faucet, Brass, Single Hole, Push Handle (Delta 86T104) ................................................................ 158.19 33.60 
. 

 22 42 39 00-0031 EA Self Closing/Metered Faucet, Double Hole, Push Handles (American Standard 1340.225.002) ........................................ 235.98 33.60 
. 

 22 42 39 00-0032 EA Single Inlet, Push Handle Metering Faucet, ADA (Chicago Faucet 333-665) ..................................................................... 172.64 33.60 
. 

 22 42 39 00-0033 EA 3" Reach, 4-Arm Handle Single Basin Faucet (T&S Brass 0710) ....................................................................................... 176.43 33.60 
. 

 22 42 39 00-0034 EA 3" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0712) ........................................... 211.13 33.60 
. 

 22 42 39 00-0035 EA 4" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0805) ........................................... 207.03 33.60 
. 

 22 42 39 00-0036 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Zurn Z81104) .................................................. 170.83 33.60 

XXXXXXX 
. 
 22 42 39 00-0037  Bath And Shower Faucets (22 42 39) 
. 
. 
 22 42 39 00-0038  Bath And Shower Faucets With Valve Body (22 42 39 00-0037) 
. 
. 

 22 42 39 00-0039 EA Single Lever Handle Chrome Tub Filler, Pressure-Balance (American Standard T480 500) .............................................. 178.30 40.51 
. 

 22 42 39 00-0040 EA Single Lever Handle, Chrome Shower Only, Pressure-Balance (American Standard T480.501) ....................................... 206.79 40.51 
. 

 22 42 39 00-0041 EA Single Lever Handle, Chrome Shower And Tub Filler, Pressure-Balance (American Standard T480.502) ........................ 225.06 40.51 
. 

 22 42 39 00-0042 EA Two Lever Handle, Chrome Tub Filler (American Standard Colony Soft 3275.505) ........................................................... 165.88 40.51 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0043 EA Two Lever Handle, Chrome Shower Only (American Standard Colony Soft 3275.501) ...................................................... 173.18 40.51 

    For Faucet With Metal Cross Handles, Add  45.75 
. 

 22 42 39 00-0044 EA Two Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3275.502) ....................................... 194.37 40.51 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0045 EA Three Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3375.502) .................................... 218.48 40.51 

    For Faucet With Metal Cross Handles, Add  45.75 

XXXXXXX 
. 
 22 42 39 00-0046  Shower Valves And Trim (22 42 39) 

See CSI section 22 41 39 00-0011 for residential shower valves and heads. 
. 
. 

 22 42 39 00-0047 EA Removable Hand Held Shower With Hose Wall Hook And Inline Vacuum Breaker (Powers 141-318 with 141-319) ......... 296.81 63.01 
. 

 22 42 39 00-0048 EA Concealed Thermostatic/Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 
2502-600CP)...................................................................................................................................................................... 631.21 63.01 

. 
 22 42 39 00-0049 EA Concealed Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 1762-ISCP) .............. 447.00 63.01 

. 
 22 42 39 00-0050 EA Senior Institutional Shower Head (Symmons® 4-150) ........................................................................................................ 173.73 40.51 

. 
 22 42 39 00-0051 EA Universal Institutional Shower Head (Symmons® 4-151) ................................................................................................... 282.52 40.51 

. 
 22 42 39 00-0052 EA Fre-Flo Institutional Shower Head (Symmons® 4-295) ....................................................................................................... 202.37 40.51 

. 
 22 42 39 00-0053 EA Fre-Flo Institutional Shower Head With Short Arm (Symmons® 4-385) ............................................................................. 155.47 40.51 

. 
 22 42 39 00-0054 EA Wall Mounted Shower Valve And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-300-B30-V-X) ...................... 628.27 60.67 

. 
 22 42 39 00-0055 EA Wall Mounted Shower Valve, Tub Faucet, And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-400-

B30-V-X) ............................................................................................................................................................................ 523.13 70.01 
. 

 22 42 39 00-0056 EA Wall Mounted Shower Valve, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-500-B30-V-X) ........... 681.89 70.01 
. 

 22 42 39 00-0057 EA Wall Mounted Shower Valve, Tub Faucet, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-
600-B30-V-X) ..................................................................................................................................................................... 951.11 74.67 

. 
 22 42 39 00-0058 EA Stainless Steel Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap Dish, 

Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-801S/1-802S) .............. 864.73 63.01 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 
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. 
 22 42 39 00-0059 EA Stainless Steel Corner Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap 

Dish, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-807) ................. 1,023.27 63.01 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0060 EA Stainless Steel Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-901S) ...................................................................................................................................... 704.91 63.01 

    For Hand Spray, Hose And Wall Hooks, Add  19.32 
    For Hand Spray, Hose And 30" Slide Bar, Add  78.39 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0061 EA Stainless Steel Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-911RS) ...................................................................................................................................................... 1,051.14 63.01 

    For Pressure Balance And Metering Combination, Add  291.63 
. 

 22 42 39 00-0062 EA Stainless Steel Double Outlet Institutional Shower System With Thru-Ceiling Exposed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-902S-FS) ....................................................................................................... 1,125.78 63.01 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0063 EA Stainless Steel Institutional Triple Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-931) ...................................................................................................................................... 2,055.37 63.01 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  227.79 

. 
 22 42 39 00-0064 EA Stainless Steel Institutional Double Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-921) ........................................................................................................................................................... 1,798.67 63.01 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0065 EA Stainless Steel Tub And Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, 

Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-941-231) .......... 915.57 63.01 
. 

 22 42 39 00-0066 EA Stainless Steel Double Outlet Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Hand Spray, Hose, Wall Hooks, Soap Dish And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-912RS-FS) .................................................................................... 1,391.79 63.01 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0067 EA Stainless Steel Single Supply Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal 

Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-901S-60) ........................................................................................................... 914.37 63.01 

. 
 22 42 39 00-0068 EA Stainless Steel Single Supply Single Outlet Institutional Shower System With Thru-Wall Exposed Piping Covering, 

Vandal Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-901S-22-FS) .................................................................................... 911.74 63.01 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
. 

 22 42 39 00-0069 EA Single Lever Handle, Chrome, Pressure-Balance, Shower System (Symmons SafetyMix 1-100-X-3/4) ............................ 671.22 56.01 
. 

 22 42 39 00-0070 EA Single Lever Handle, Chrome, Pressure-Balance, Shower Valve (Symmons SafetyMix 4-500) ......................................... 516.61 40.51 

XXXXXXX 
. 
 22 42 39 00-0071  Service Sink Faucets (22 42 39) 
. 
. 

 22 42 39 00-0072 EA 4-5/8" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (Kohler® Kinlock™) ............... 381.45 77.71 
. 

 22 42 39 00-0073 EA 3" Spout, Wall Mount, Service Sink Faucet With Lever Handles (American Standard 8340.235) ....................................... 279.61 77.71 
. 

 22 42 39 00-0074 EA 3" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (American Standard 
8340.243) ........................................................................................................................................................................... 299.33 77.71 

. 
 22 42 39 00-0075 EA 6" Spout With Vacuum Breaker And Top Brace, Wall Mount Service Sink Faucet, Lever Handles (American 

Standard 8344.012) ........................................................................................................................................................... 309.56 77.71 
. 

 22 42 39 00-0076 EA 7-1/4" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 
Handles (American Standard 8355.101) ............................................................................................................................ 406.64 108.93 

. 
 22 42 39 00-0077 EA 7-1/4" Spout With Vacuum Break And Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet 

With Wrist Blade Handles (American Standard 8355.110) ................................................................................................ 456.28 124.14 
. 

 22 42 39 00-0078 EA 11" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 
Handles (American Standard 8345.115) ............................................................................................................................ 520.57 124.14 

. 
 22 42 39 00-0079 EA Wall Mount Service Sink Faucet With Atmospheric Vacuum Breaker Spout, Lever Handles (Chicago Faucet 305-

VBRCF) ............................................................................................................................................................................. 307.41 77.71 
. 

 22 42 39 00-0080 EA 44" Flexible Stainless Steel Hose With Insulated Handle, 23" Riser, Pre-Rinse Faucet (Chicago Faucet 923-
XKCAB) ............................................................................................................................................................................. 617.59 124.14 

XXXXXXX 
. 
 22 42 39 00-0081  Laboratory Faucets And Fittings (22 42 39) 
. 
. 

 22 42 39 00-0082 EA Cold Faucet, Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet (Chicago 
Faucet 927) ........................................................................................................................................................................ 155.26 33.05 

. 
 22 42 39 00-0083 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 

Faucet 929) ........................................................................................................................................................................ 251.87 46.67 
. 

 22 42 39 00-0084 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet With 
Vacuum Breaker (Chicago Faucet 930) ............................................................................................................................. 322.18 46.67 

. 
 22 42 39 00-0085 EA Cold Wall Mount, Gooseneck Spout With Aerator, Laboratory Faucet (Chicago Faucet 933) ............................................ 202.71 43.58 

. 
 22 42 39 00-0086 EA 6" Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940) ............................................ 276.39 62.16 

. 
 22 42 39 00-0087 EA 6" Spout With Aerator And Vacuum Breaker, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940-

VBE7-CP) .......................................................................................................................................................................... 368.06 62.16 
. 

 22 42 39 00-0088 EA Dual Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 
Faucet 946) ........................................................................................................................................................................ 293.48 46.67 

. 
 22 42 39 00-0089 EA Gooseneck Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 942) ............................. 293.05 62.16 

. 
 22 42 39 00-0090 EA Single Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 350-CP) ................................................................ 190.41 35.88 

. 
 22 42 39 00-0091 EA Dual Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 50-CP) .................................................................... 268.33 50.68 

NOT FOR BID



22
 22 Plumbing 

22 40 Plumbing Fixtures 
22 42 Commercial Plumbing Fixtures 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 22 - 184 County of San Bernardino

. 
 22 42 39 00-0092 EA 4" Center Set, Deck Mount, Lavatory Faucet With Blade Handles (Chicago Faucet 802) .................................................. 210.24 50.68 

. 
 22 42 39 00-0093 EA 4" Center Set, Deck Mount, Gooseneck Sink Faucet With Blade Handles (Chicago Faucet 895-317CP) .......................... 253.35 50.68 

. 
 22 42 39 00-0094 EA Gas Ball Valve, Removable Nozzle, With Index Button (Chicago Faucet 909-AGVCP) ....................................................... 71.51 31.17 

. 
 22 42 39 00-0095 EA Dual Service Lab Fitting, Two Gas And One Water Outlet (Chicago Faucet 1332-CP) ...................................................... 403.76 56.01 

. 
 22 42 39 00-0096 EA Dual Service Lab Fitting With Wristblade Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-317CP) .......... 514.51 56.01 

. 
 22 42 39 00-0097 EA Dual Service Lab Fitting With Metal Cross Handle, Inline Vacuum Breaker, Two Gas And One Water Outlet 

(Chicago Faucet 1332-E22E7-204CP) .............................................................................................................................. 615.41 56.01 
. 

 22 42 39 00-0098 EA Dual Service Lab Fitting With Plastic Cross Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-
E22E7CP) .......................................................................................................................................................................... 546.12 56.01 

. 
 22 42 39 00-0099 EA Dual Service Lab Fitting With Chemical Resistant Coating And Plastic Cross Handle, Two Gas And One Water 

Outlet (Chicago Faucet 1332-E22E7SAM) ........................................................................................................................ 647.16 56.01 
. 

 22 42 39 00-0100 EA Single, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-131WSA) ...................................................... 113.62 30.80 
. 

 22 42 39 00-0101 EA 90 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132AWSA) ................................ 157.11 36.96 
. 

 22 42 39 00-0102 EA 180 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132SWSA) .............................. 157.11 36.96 
. 

 22 42 39 00-0103 EA Three Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-133WSA) .............................................. 200.59 43.12 
. 

 22 42 39 00-0104 EA Four Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-134WSA) ................................................ 244.06 49.28 

XXXXXXX 
. 
 22 42 39 00-0105  Gooseneck Faucets With Independent Eyewash (22 42 39) 
. 
. 

 22 42 39 00-0106 EA Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA) ................. 715.96 35.00 
. 

 22 42 39 00-0107 EA Single Lever Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA-SL) ........................................... 775.73 32.67 
. 

 22 42 39 00-0108 EA 8" Stem, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-
CA-8) .............................................................................................................................................................................. 1,000.81 35.00 

. 
 22 42 39 00-0109 EA Serrated Tip With Vacuum Breaker, Two Handle Widespread Valves, Gooseneck Faucet With Independent 

Eyewash (Speakman SEF-1800-ST) .............................................................................................................................. 1,056.88 35.00 
. 

 22 42 39 00-0110 EA Thermostatic Mixing Valve Kit For The SEF-1800 (Speakman SEF-TW) ........................................................................ 1,282.30 23.34 
. 

 22 42 39 00-0111 EA Foot Pedal Activation, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 
(Speakman SEF-1800-FP) ............................................................................................................................................. 1,548.05 58.34 

. 
 22 42 39 00-0112 EA Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 

(Speakman SEF-1800-CA-TW) ...................................................................................................................................... 2,159.75 58.34 
. 

 22 42 39 00-0113 EA 8" Stem, Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent 
Eyewash (Speakman SEF-1800-CA-8TW) ..................................................................................................................... 2,231.12 58.34 

. 
 22 42 39 00-0114 EA Adjustable Aerated Outlet Heads, Gooseneck Faucet Mounted Eyewash (WaterSaver EW101) ....................................... 248.07 35.47 

. 
 22 42 39 00-0115 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW200) .................................................. 272.49 35.47 

. 
 22 42 39 00-0116 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW201) .................................................. 293.81 35.47 

. 
 22 42 39 00-0117 EA 6 Gallon Capacity, Tempering Valve (WaterSaver AP3600) ............................................................................................ 1,275.67 23.34 

XXXXXXX 
. 
 22 42 39 00-0118  Bubblers And Glass Fillers (22 42 39) 
. 
. 

 22 42 39 00-0119 EA Self-Closing Bubbler Faucet, Metering Handle (Chicago Faucet 748-665CP) .................................................................... 266.32 33.05 
. 

 22 42 39 00-0120 EA Wall Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 313-CP) ................................................................... 241.60 43.58 
. 

 22 42 39 00-0121 EA 7" Overall Outlet Height, Deck Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 709-CP) .......................... 262.82 33.05 
. 

 22 42 39 00-0122 EA Wall Mount, Push Button Single Glass Filler (Chicago Faucet 324-CP) ............................................................................. 170.46 47.33 
. 

 22 42 39 00-0123 EA Deck Mount, Lever Handle Drinking Faucet (Haws 5054LF) .............................................................................................. 310.89 35.88 
. 

 22 42 39 00-0124 EA Push Button Bubbler, 1/2" OD (Haws 5017LF) ................................................................................................................... 314.90 35.88 
. 

 22 42 39 00-0125 EA Push Button Bubbler, 3/8" NPT (Haws 5010-6427) ............................................................................................................ 264.13 35.88 

XXXXXXX 
. 
 22 42 39 00-0126  Automatic Electronic Sensor Faucets (22 42 39) 
. 
. 

 22 42 39 00-0127 EA Electronic Lavatory Faucet (American Standard 6055.205.002) ......................................................................................... 492.21 77.84 
    For Faucet With Temperature Control, Add  40.00 

. 
 22 42 39 00-0128 EA Electronic Lavatory Gooseneck Faucet (American Standard 6055.105.002) ...................................................................... 496.60 77.84 

    For Faucet With Temperature Control, Add  40.00 
. 

 22 42 39 00-0129 EA Electronic Gooseneck Faucet (Chicago Faucet 116.103.AB.1) .......................................................................................... 659.75 84.52 
. 

 22 42 39 00-0130 EA Electronic Lavatory Faucet (Chicago Faucet 116.112.AB.1) ............................................................................................... 684.54 77.84 
. 

 22 42 39 00-0131 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880) .......................................................... 1,006.88 84.52 
. 

 22 42 39 00-0132 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880-BDT) .................................................. 1,253.90 84.52 
. 

 22 42 39 00-0133 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-35187) .......................................................... 1,172.90 84.52 
. 

 22 42 39 00-0134 EA Solar Powered, Electronic Lavatory Faucet With Integral Mixing Valve (Sloan Solis EAF-275-ISM) .................................. 824.56 77.84 
. 

 22 42 39 00-0135 EA Deck Mount, AC Power, Electronic Lavatory Faucet  (T&S Brass EC1100) ....................................................................... 693.59 77.84 
. 

 22 42 39 00-0136 EA Wall Mount, AC Power, Electronic Lavatory Faucet (T&S Brass EC1101) ......................................................................... 731.21 77.84 
. 

 22 42 39 00-0137 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC1102) ................................................ 637.15 77.84 
. 

 22 42 39 00-0138 EA Deck Mount, DC Power, Electronic Lavatory Faucet (T&S Brass EC2100) ........................................................................ 731.21 77.84 
. 

 22 42 39 00-0139 EA Deck Mount, DC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC2102) ................................................ 642.39 77.84 
. 

 22 42 39 00-0140 EA Deck Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3100) ..................................................... 642.39 77.84 
. 

 22 42 39 00-0141 EA Wall Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3101) ...................................................... 719.75 77.84 
. 

 22 42 39 00-0142 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3102) ................................................ 614.68 77.84 
. 

 22 42 39 00-0143 EA 4" Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3103) ............................................ 590.95 77.84 
. 

 22 42 39 00-0144 EA Self-Generating EcoPower System, Single Supply Sensor Faucet, Standard Spout (Toto "Eco-Power" 
TEL3GKCN-60) .................................................................................................................................................................. 982.45 77.84 

XXXXXXX 
. 
 22 42 39 00-0145  Singles (22 42 39) 
. 
. 

 22 42 39 00-0146 EA Stainless Steel Single Deck Faucet With 6" Swivel/Rigid Gooseneck Spout And Lever Handles (Fisher 58130) ............... 191.20 34.26 

XXXXXXX 
. 
 22 42 39 00-0147  Other Trim (22 42 39) 
. 
. 

 22 42 39 00-0148 EA Faucet Aerator, Male Thread 13/16" Male, 2 GPM (Delta RP330) ........................................................................................ 15.57 5.07 
. 

 22 42 39 00-0149 EA 1-1/2" Pop-up Tailpiece (Chicago Faucet 226-ACP) ............................................................................................................. 95.13 15.20 
. 

 22 42 39 00-0150 EA 1-1/4" Grid Strainer Tailpiece (Chicago Faucet 327-XCP) .................................................................................................... 41.60 12.67 
. 

 22 42 39 00-0151 EA 1-1/2" Grid Strainer Tailpiece (Chicago Faucet 327-X1-1/2TPCP) ....................................................................................... 86.78 12.67 

NOT FOR BID



 

 Plumbing 22

22
 

Plumbing Fixtures 22 40
Commercial Plumbing Fixtures 22 42

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 22 - 185

. 
 22 42 39 00-0152 EA Lavatory Drainline Guard And Shutoff Covers (IPS Truebro Lav Guard 102) ....................................................................... 58.67 14.00 

. 
 22 42 39 00-0153 EA Soft Lavatory Drainline Guard And Shutoff Covers (IPS Truebro Soft-Guard Plus) .............................................................. 61.40 14.00 

. 
 22 42 39 00-0154 EA Lavatory Protective Enclosure (IPS Truebro Lav Shield) .................................................................................................... 154.66 14.00 

. 
 22 42 39 00-0155 EA 36" Wide, Undersink Protective Enclosure (IPS Truebro Basin Guard) .............................................................................. 189.90 14.00 

. 
 22 42 39 00-0156 EA 42" Wide, Undersink Protective Enclosure (IPS Truebro Basin Guard) .............................................................................. 215.49 14.00 

. 
 22 42 39 00-0157 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Angle Stop (SharkBite 23036) ........................................................... 30.87 9.80 

. 
 22 42 39 00-0158 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Straight Stop (SharkBite 23037) ........................................................ 30.87 9.80 

. 
 22 42 39 00-0159 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Dual Angle Stop (SharkBite 25558) ................................................... 41.15 9.80 

. 
 22 42 39 00-0160 PR 16" Long, 3/8" OD x 1/2" IPS, Stainless Steel Braided Sink Supply Line (Pair) .................................................................... 29.88 10.76 

. 
 22 42 39 00-0161 EA 12" Long, 3/8" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 18.45 6.33 

. 
 22 42 39 00-0162 EA 12" Long, 1/2" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 18.91 6.33 

XXXXXXX 
. 
 22 42 39 00-0163  Removal And Reinstallation Of Fixtures And Trim (22 42 39) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 39 00-0164 EA Removal And Reinstallation Of Faucet ................................................................................................................................. 81.07  

XXXXXXX 
. 
 22 42 43  Flushometers (22 42) 
. 
. 
 22 42 43 00-0001  Water Closet Flush Valves (22 42 43) 
. 
. 

 22 42 43 00-0002 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-115XL) ...................................................................................... 224.59 31.83 
. 

 22 42 43 00-0003 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-113-1.6) .................................................................................... 218.08 31.83 
. 

 22 42 43 00-0004 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-110 Or 111) .............................................................................. 251.25 31.83 
. 

 22 42 43 00-0005 EA Back Spud, Concealed Manual Water Closet Flush Valve (Sloan Royal-140) .................................................................... 346.12 31.83 
. 

 22 42 43 00-0006 EA Top Spud, Concealed Nanual Water Closet Flush Valve (Sloan Royal-142) ...................................................................... 383.52 31.83 
. 

 22 42 43 00-0007 EA Exposed Infrared Water Closet Flush Valve (Sloan Royal 115-1.6 ES-S) .......................................................................... 690.54 31.83 
. 

 22 42 43 00-0008 EA Concealed Infrared Water Closet Flush Valve, Back Spud (Sloan Royal-140 ES-S) .......................................................... 694.81 31.83 
. 

 22 42 43 00-0009 EA Concealed Infrared Water Closet Flush Valve, Top Spud (Sloan Royal-153-1.6-ES-S) ..................................................... 732.53 31.83 
. 

 22 42 43 00-0010 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8113) .......................................................... 681.89 31.83 
. 

 22 42 43 00-0011 EA Dual Flush Water Closet Flush Valve (Sloan Uppercut WES-115) ..................................................................................... 307.97 31.83 
Note: "Green". 1.6 Gallons or 1.1 Gallons per flush. Includes instructional placards on proper operation. 

. 
 22 42 43 00-0012 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8110) .......................................................... 564.12 31.83 

. 
 22 42 43 00-0013 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima EBV-89A) ............ 301.16 31.83 

. 
 22 42 43 00-0014 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40118X) ............................................................................................................................................................................. 298.58 31.83 
. 

 22 42 43 00-0015 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima 
Smooth EBV-200A) ........................................................................................................................................................... 297.74 28.00 

. 
 22 42 43 00-0016 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40180X) ............................................................................................................................................................................. 323.15 28.00 
. 

 22 42 43 00-0017 EA 1.28 GPF, Exposed Infrared Water Closet Flush Valve (Toto EcoPower TET1LN) ............................................................ 700.30 31.83 
. 

 22 42 43 00-0018 EA Exposed Infrared Water Closet Flush Valve (1-1/2" V.B.) 1.28 GPF (Toto EcoPower TET1LN32)..................................... 766.04 31.83 
. 

 22 42 43 00-0019 EA 1.28 GPF, Back Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN31 Or TET3LN31) .......... 974.23 31.83 
. 

 22 42 43 00-0020 EA 1.28 GPF, Top Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN32 Or TET3LN32) ............ 974.23 31.83 
. 

 22 42 43 00-0021 EA Exposed Infrared Water Closet Flush Valve (Zurn ZEMS6000AV-HET-IS) ........................................................................ 635.13 31.83 
. 

 22 42 43 00-0022 EA Exposed Infrared Water Closet Flush Valve (Zurn ZTS6200EV) ........................................................................................ 629.52 31.83 
. 

 22 42 43 00-0023 EA Slide Over Handle AC Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan EL-600-A) .................... 312.05 28.00 
. 

 22 42 43 00-0024 EA 6 Volt DC, 120 Volt AC Hardwired Power Transformer (Sloan EL-451) ................................................................................ 98.74 5.34 
. 

 22 42 43 00-0025 EA Exposed Solar/Battery Powered Water Closet Flush Valve (Sloan Solis 8111-1.28) .......................................................... 518.90 31.83 
. 

 22 42 43 00-0026 EA Exposed Manual Water Closet Flush Valve (Zurn Z6000AV-HET) ..................................................................................... 240.90 31.83 
. 

 22 42 43 00-0027 EA Exposed Battery Powered Water Closet Flush Valve (Zurn ZER6000AV-HET) ................................................................. 650.09 31.83 

XXXXXXX 
. 
 22 42 43 00-0028  Urinal Flush Valves (22 42 43) 
. 
. 

 22 42 43 00-0029 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 186 XL)........................................................................ 197.43 31.83 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0030 EA 1-1/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 180) .......................................................................... 211.91 31.83 

Note: 1.0, 1.5 or 3.5 GPF. 
. 

 22 42 43 00-0031 EA Back Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 195) ............................................................................... 281.08 31.83 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0032 EA Top Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 197) ................................................................................. 338.07 31.83 

Note: 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0033 EA Exposed Infrared Urinal Flush Valve (Sloan Royal 186-ES-S) ............................................................................................ 525.92 31.83 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0034 EA Back Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 195-WB-ES-S) .............................................................. 703.25 31.83 

Note: 0.5, 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0035 EA Top Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 197-WB-ES-S) ................................................................ 787.71 31.83 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0036 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Sloan G2 Opt+8186-1) ............................................................. 517.45 31.83 

Note: 1.0 GPF. 
. 

 22 42 43 00-0037 EA Exposed Infrared Urinal Flush Valve (3/4" V.B.) (Toto EcoPower TEU1LN12) ................................................................... 761.80 31.83 
Note: 0.5 GPF. 

. 
 22 42 43 00-0038 EA Top Spud, Exposed Solar/Battery Powered Urinal Flush Valve (Sloan Solis 8186-0.13) ................................................... 472.23 31.83 

Note: 0.13 GPF. 
. 

 22 42 43 00-0039 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Zurn Z6003AV-ULF) ........................................................................ 224.61 31.83 
Note: 0.125 GPF. 

. 
 22 42 43 00-0040 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Zurn  ZTR6203-ULF) ................................................................ 557.25 31.83 

Note: 0.125 GPF. 
. 

 22 42 43 00-0041 EA Exposed Infrared Urinal Flush Valve (Zurn ZEMS6003AV-ULF-IS) .................................................................................... 565.21 31.83 
Note: 0.125 GPF. 

XXXXXXX 
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. 
 22 42 43 00-0042  Removal And Reinstallation Of Fixtures And Trim (22 42 43) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 43 00-0043 EA Removal And Reinstallation Of Flush Valve ........................................................................................................................ 126.68  

XXXXXXX 
. 
 22 42 43 00-0044  Plumbing Control Transformers (22 42 43) 
. 
. 

 22 42 43 00-0045 EA 6 Volt DC, 120 Volt AC Plug In Style Power Transformer (Zurn P6000-PC6) ....................................................................... 44.70  

XXXXXXX 
. 
 22 42 46  Chemical Toilets (22 42) 

Note: Includes toilet, urinal, holding tank, and ventilation system. Building to be priced separately. 
. 
. 
 22 42 46 00-0001  Standard Chemical Toilets (22 42 46) 
. 
. 
 22 42 46 00-0002  Small Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0003 EA Chemical Toilet, Small Tank 7,000 Uses/Year ................................................................................................................. 3,896.69 933.39 
    For Extra Urinal, Add  128.32 

XXXXXXX 
. 
 22 42 46 00-0004  Medium Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0005 EA Chemical Toilet, Medium Tank 13,000 Uses/Year ........................................................................................................... 4,629.60 1,111.67 
    For Extra Urinal, Add  151.83 

XXXXXXX 
. 
 22 42 46 00-0006  Large Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0007 EA Chemical Toilet, Large Tank 28,000 Uses/Year ............................................................................................................... 5,627.17 1,261.01 
    For Extra Urinal, Add  209.92 

XXXXXXX 
. 
 22 43  Healthcare Plumbing Fixtures (22 40) 
. 
. 
 22 43 13  Healthcare Water Closets (22 43) 
. 
. 
 22 43 13 00-0001  Healthcare Water Closets (22 43 13) 
. 
. 

 22 43 13 00-0002 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China 
Healthcare Water Closet With Bedpan Holding Rim (American Standard Priolo® ADA) ................................................... 785.43 97.07 

. 
 22 43 13 00-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Healthcare Water Closet With Bedpan Holding Rim (American Standard Madera™ ADA) ............................................... 614.57 97.07 

XXXXXXX 
. 
 22 43 16  Healthcare Sinks (22 43) 
. 
. 
 22 43 16 00-0001  Healthcare Sinks (22 43 16) 

Note: Includes trap, drain and supply valves. Excludes faucets and flush valves. 
. 
. 

 22 43 16 00-0002 EA 25" x 21", Wall Mounted, Blow Out Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ................... 1,128.82 62.53 
    For Stainless Steel Rim Guards (Three Sides), Add  103.67 

. 
 22 43 16 00-0003 EA 29" x 20", Floor Mounted, Siphon Jet Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ............... 1,210.56 179.68 

    For Stainless Steel Rim Guards (Three Sides), Add  103.67 
    For Pedestal Base, Add  475.30 

. 
 22 43 16 00-0004 EA 28" x 22", Wall Mounted, Vitreous China Surgeon's Scrub Sink (American Standard) .................................................... 1,083.18 62.53 

    For Painted Bracket Supports, Add  165.72 
. 

 22 43 16 00-0005 EA 20" x 17", Wall Mounted, Vitreous China Intensive Care Unit Sink (American Standard) ................................................... 946.26 62.53 

XXXXXXX 
. 
 22 43 39  Healthcare Faucets (22 43) 
. 
. 
 22 43 39 00-0001  Medical Faucet Spouts (22 43 39) 
. 
. 

 22 43 39 00-0002 EA Deck Mounted, Rigid Gooseneck Medical Lavatory Spout (American Standard 7522) ......................................................... 94.10 14.00 

XXXXXXX 
. 
 22 43 39 00-0003  Electronic Proximity Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0004 EA DC Or Plug-In AC Powered, Single Inlet, Electronic Proximity Medical Lavatory Faucet (American Standard 
Selectronic™ ICU) ............................................................................................................................................................. 541.09 68.51 

    For Hard Wired AC Powered, Add  23.61 

XXXXXXX 
. 
 22 43 39 00-0005  Foot And Knee Faucet Controls (22 43 39) 
. 
. 

 22 43 39 00-0006 EA Single Supply Metering Pedal Valve (Chicago Faucet 628) ................................................................................................ 330.34 124.51 
. 

 22 43 39 00-0007 EA Double Supply Metering Pedal Valve (Chicago Faucet 625) .............................................................................................. 380.75 124.51 
. 

 22 43 39 00-0008 EA Knee Actuated Metering Mixing Valve (Chicago Faucet 745-VOCP) .................................................................................. 769.33 124.51 
. 

 22 43 39 00-0009 EA Double Knee Actuated Metering Mixing Valve (American Standard 7676) ......................................................................... 624.42 124.51 

XXXXXXX 
. 
 22 43 39 00-0010  Centerset Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0011 EA Rigid Gooseneck Centerset Medical Lavatory Faucet, 8" Centers 6" Wrist Action Handles, Adjustable Centers 
(T&S B-0865-04) ................................................................................................................................................................ 420.05 68.51 

. 
 22 43 39 00-0012 EA Swivel Gooseneck Centerset Medical Lavatory Faucet, 8" Centers, 6" Wrist Action Handles, Adjustable Centers 

(T&S B-0866-04) ................................................................................................................................................................ 424.61 68.51 
. 

 22 43 39 00-0013 EA Swivel Gooseneck Centerset Medical Lavatory Faucet With Aerator 8" Centers, 6" Wrist Action Handles, 
Adjustable Centers (T&S B-0867-04) ................................................................................................................................. 424.15 68.51 

. 
 22 43 39 00-0014 EA Surgical Sink Rigid Gooseneck Faucets, 8" Centers, 6" Wrist Action Handles (T&S B-0322-04) ....................................... 380.77 68.51 
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. 
 22 43 39 00-0015 EA Surgical Sink Rigid Gooseneck Faucets With Stream Regulator Outlet, 8" Centers, 6" Wrist Action Handles (T&S 

B-0323-04) ......................................................................................................................................................................... 365.25 68.51 

XXXXXXX 
. 
 22 43 39 00-0016  Bedpan Washers (22 43 39) 
. 
. 

 22 43 39 00-0017 EA Self Closing Pedal Valve Bed Pan Washer, With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 
Polyvinyl Chloride Hose (T&S B-0675) .............................................................................................................................. 986.48 124.51 

. 
 22 43 39 00-0018 EA Pedal Valve Bed Panwasher With Volume Control Valve, Vacuum Breaker, Wall Hook Hose Connection, 

Extended Spray Polyvinyl Chloride Hose (T&S B-0676) .................................................................................................... 938.67 124.51 
. 

 22 43 39 00-0019 EA Self Closing Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose 
Connection Polyvinyl Chloride Hose (T&S B-0685) ........................................................................................................... 924.51 124.51 

. 
 22 43 39 00-0020 EA Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 

Polyvinyl Chloride Hose, Extended Spray (T&S B-0686) ................................................................................................... 910.74 124.51 

XXXXXXX 
. 
 22 43 43  Healthcare Plumbing Fixture Flushometers (22 43)
. 
. 
 22 43 43 00-0001  Healthcare Plumbing Fixture Flushometers (22 43 43) 
. 
. 

 22 43 43 00-0002 EA Exposed Manual Service Sink Flush Valve (Sloan Royal-117) ........................................................................................... 214.09 31.83 
. 

 22 43 43 00-0003 EA Exposed Manual Water Closet Flush Valve With Bedpan Washer (Sloan Slimline BPW) .................................................. 480.42 31.83 

XXXXXXX 
. 
 22 43 46  Healthcare Patient Care Units (22 43)
. 
. 
 22 43 46 00-0001  Patient Care Units (22 43 46) 
. 
. 

 22 43 46 00-0002 EA 47" Swivel Toilet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-1700-AQCT-WB-BWSEV) ........ 12,803.44 186.68 
    For SDB Single Temperature Dialysis Box, Add  923.69 
    For DDB Dual Temperature Dialysis Box, Add  981.06 
    For BWSEV Bedpan Washer With Elevated Valve, Add  748.15 
    For LOCK Flush Valve Lockout Device, Add  520.65 

. 
 22 43 46 00-0003 EA 31" Swing Front Cabinet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-2600-SST-DC-

AQCT-WB) .................................................................................................................................................................... 10,102.54 163.35 
    For SDB Single Temperature Dialysis Box, Add  923.69 
    For DDB Dual Temperature Dialysis Box, Add  981.06 
    For BWSEV Bedpan Washer With Elevated Valve, Add  748.15 
    For LOCK Flush Valve Lockout Device, Add  520.65 

XXXXXXX 
. 
 22 43 46 00-0004  Patient Care Plumbing Accessories (22 43 46) 
. 
. 

 22 43 46 00-0005 EA One Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7920) ........................................ 1,215.93 25.34 
. 

 22 43 46 00-0006 EA Two Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7919) ........................................ 1,338.42 25.34 

XXXXXXX 
. 
 22 45  Emergency Plumbing Fixtures (22 40) 
. 
. 
 22 45 13  Emergency Showers (22 45)
. 
. 
 22 45 13 00-0001  Emergency Drench Showers (22 45 13) 
. 
. 
 22 45 13 00-0002  Emergency Drench Showers (Haws) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0003 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122).................................................................................................................................................................................. 603.42 163.35 

. 
 22 45 13 00-0004 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead 

(Haws 8123) ...................................................................................................................................................................... 689.30 163.35 
. 

 22 45 13 00-0005 EA Horizontal Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122HWC) ......................................................................................................................................................................... 737.01 163.35 

. 
 22 45 13 00-0006 EA Horizontal Or Vertical Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic 

Showerhead (Haws 8130) ................................................................................................................................................. 880.15 163.35 
. 

 22 45 13 00-0007 EA Horizontal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR 
Stainless Steel Showerhead (Haws 8133H) ................................................................................................................... 1,175.96 163.35 

. 
 22 45 13 00-0008 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 8100)............................ 936.35 186.68 

. 
 22 45 13 00-0009 EA Wall Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Stainless Steel Push Flag (Haws 8111FP) ..................................................................................................................... 1,025.96 210.02 
. 

 22 45 13 00-0010 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 8169) .................... 935.31 210.02 
. 

 22 45 13 00-0011 EA Concealed Ceiling Supply, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 
8163).................................................................................................................................................................................. 954.39 210.02 

. 
 22 45 13 00-0012 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead And Pull Down 

Lever Ball Valve Mounted In A Recessed Stainless Steel Cabinet (Haws 8164) ............................................................ 1,312.23 210.02 

XXXXXXX 
. 
 22 45 13 00-0013  Emergency Drench Showers (Speakman) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0014 EA Vertical Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-220) ....................... 523.25 163.35 
. 

 22 45 13 00-0015 EA Horizontal Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-227) ................... 537.93 163.35 
. 

 22 45 13 00-0016 EA Floor Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-253) ........................... 830.90 186.68 

XXXXXXX 
. 
 22 45 13 00-0017  Emergency Drench Showers (WaterSaver) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0018 EA Emergency Shower, Vertically Mounted (WaterSaver ES635) ........................................................................................... 682.68 163.35 
. 

 22 45 13 00-0019 EA Emergency Shower, Horizontally Mounted (WaterSaver ES643) ....................................................................................... 698.25 163.35 
. 

 22 45 13 00-0020 EA All-Stainless Steel, Emergency Shower, Horizontally Mounted (WaterSaver ES691) ..................................................... 1,460.62 163.35 

NOT FOR BID
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. 
 22 45 13 00-0021 EA Emergency Shower, Recess Mounted (WaterSaver ES629) ........................................................................................... 1,074.57 210.02 

. 
 22 45 13 00-0022 EA Emergency Shower, Semi-Concealed (WaterSaver ES658) ........................................................................................... 1,426.80 210.02 

XXXXXXX 
. 
 22 45 16  Eyewash Equipment (22 45) 
. 
. 
 22 45 16 00-0001  Emergency Eyewash Equipment (22 45 16) 
. 
. 
 22 45 16 00-0002  Emergency Eyewash Equipment (Haws) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0003 EA Faucet Mounted, Stainless Steel Emergency Eyewash (Haws Axion® eyePOD® 7620) ................................................... 257.44 4.67 
. 

 22 45 16 00-0004 EA Wall Mounted, Freeze Protected, Emergency Eye Wash With Soft-Flo Heads And Stainless Steel Bowl (Haws 
7433FP) .......................................................................................................................................................................... 1,235.90 210.02 

XXXXXXX 
. 
 22 45 16 00-0005  Emergency Eyewash Equipment (WaterSaver) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0006 EA Auto Flow, Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805) ....................................... 654.29 46.67 
. 

 22 45 16 00-0007 EA Auto Flow, Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805LH) ..................................... 654.29 46.67 
. 

 22 45 16 00-0008 EA Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806) ......................................................... 666.08 46.67 
. 

 22 45 16 00-0009 EA Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806LH) ....................................................... 666.08 46.67 
. 

 22 45 16 00-0010 EA Stainless Steel Bowl, Emergency Eye Wash, Deck Mounted (WaterSaver EW822) .......................................................... 882.62 46.67 
. 

 22 45 16 00-0011 EA Swing-Down, Auto Flow, Emergency Eye Wash, Wall Mounted (WaterSaver EW848) ................................................... 1,004.61 46.67 
. 

 22 45 16 00-0012 EA Swing-Down, Auto Flow, Emergency Eye Wash, Deck Mounted (WaterSaver EW849) .................................................. 1,004.61 46.67 
. 

 22 45 16 00-0013 EA Right Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893) ....................... 1,855.42 46.67 
. 

 22 45 16 00-0014 EA Left Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893LH) ..................... 1,855.42 46.67 
. 

 22 45 16 00-0015 EA Right Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW895) ...... 1,941.26 46.67 
. 

 22 45 16 00-0016 EA Left Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver 
EW895LH) ...................................................................................................................................................................... 1,941.26 46.67 

. 
 22 45 16 00-0017 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Wall Mounted (WaterSaver EW898) .................... 2,392.95 46.67 

. 
 22 45 16 00-0018 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW899) ................... 2,392.95 46.67 

. 
 22 45 16 00-0019 EA Ball Valve With Flag Handle, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW808)............................... 1,216.75 163.35 

. 
 22 45 16 00-0020 EA Push-Down Valve, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW810) .............................................. 1,200.10 163.35 

. 
 22 45 16 00-0021 EA Stainless Steel Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814)............................................................ 871.94 163.35 

. 
 22 45 16 00-0022 EA Stainless Steel Bowl And Cover, Emergency Eye Wash, Wall Mounted (WaterSaver EW814BC) .................................. 1,218.01 163.35 

. 
 22 45 16 00-0023 EA Plastic Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814P) ...................................................................... 748.39 163.35 

XXXXXXX 
. 
 22 45 23  Personal Eyewash Equipment (22 45) 
. 
. 
 22 45 23 00-0001  Portable Eyewash Equipment (22 45 23) 
. 
. 
 22 45 23 00-0002  Portable Eyewash Equipment (Bradley) (22 45 23 00-0001) 
. 
. 

 22 45 23 00-0003 EA Portable (Wall Mounted) Heated Gravity-Fed Emergency Eye/Face Wash (Bradley S19-921H) .................................... 1,460.69 14.00 

XXXXXXX 
. 
 22 45 26  Eye/Face Wash Equipment (22 45) 
. 
. 
 22 45 26 00-0001  Emergency Eye/Face Wash Equipment (22 45 26) 
. 
. 
 22 45 26 00-0002  Emergency Eye/Face Wash Equipment (Haws) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0003 EA Unmounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 7460)....................................................................................................................................................................... 648.44 116.68 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0004 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly Without Receptor (Haws 
7324) .................................................................................................................................................................................. 655.90 163.35 

. 
 22 45 26 00-0005 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260B-7270B) .................................................................................................................................................................... 641.59 163.35 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0006 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260BT-7270BT) ............................................................................................................................................................... 697.89 163.35 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0007 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360B-7460B) ......................................................................................................................................................... 703.61 163.35 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0008 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360BT-7460BT) .................................................................................................................................................... 771.37 163.35 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0009 EA Wall Mounted, Barrier-Free, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless 

Steel Bowl (Haws 7360BTWC) ....................................................................................................................................... 1,042.37 163.35 
. 

 22 45 26 00-0010 EA Wall Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Bowl And Dust Cover (Haws 7778B) .................................................................... 1,948.90 163.35 

. 
 22 45 26 00-0011 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7261-7271) ........................................................................................................................................................................ 802.76 186.68 
. 

 22 45 26 00-0012 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel 
Bowl (Haws 7361-7461) ..................................................................................................................................................... 912.50 186.68 

. 
 22 45 26 00-0013 EA Pedestal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Bowl (Haws 7777) ................................................................................................. 2,019.41 186.68 
. 

 22 45 26 00-0014 EA Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 7611) ........... 537.06 46.67 
. 

 22 45 26 00-0015 EA Right Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash 
Head Assembly (Haws 7612)............................................................................................................................................. 517.98 46.67 

. 
 22 45 26 00-0016 EA Left Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash Head 

Assembly (Haws 7612LH) ................................................................................................................................................. 541.83 46.67 
. 

 22 45 26 00-0017 EA Wall Or Deck Mounted, Barrier-Free, Swing-Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 
Assembly (Haws 7610) ...................................................................................................................................................... 680.20 46.67 
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. 
 22 45 26 00-0018 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet (Haws 7655WCC) ............................................................................................. 1,669.03 233.35 
. 

 22 45 26 00-0019 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet (Haws 7655WCSM) ................................................................................. 2,009.87 186.68 

. 
 22 45 26 00-0020 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCC) ..................................................................... 2,069.81 233.35 
. 

 22 45 26 00-0021 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCSM) ......................................................... 2,420.19 186.68 

XXXXXXX 
. 
 22 45 26 00-0022  Emergency Eye/Face Wash Equipment (Speakman) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0023 EA Wall Mounted, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-495) ......................................... 584.42 163.35 
. 

 22 45 26 00-0024 EA Floor Mounted, DuraJade™ Finish, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-
496).................................................................................................................................................................................... 713.45 186.68 

XXXXXXX 
. 
 22 45 26 00-0025  Emergency Eye/Face Wash Equipment (WaterSaver) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0026 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl, Wall Mounted (WaterSaver FE724) ....................... 1,089.11 163.35 
. 

 22 45 26 00-0027 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl And Cover, Wall Mounted (WaterSaver 
FE724BC) ....................................................................................................................................................................... 1,435.18 163.35 

. 
 22 45 26 00-0028 EA Wide Area, Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE727) .................... 1,391.18 163.35 

. 
 22 45 26 00-0029 EA Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE765)....................................... 1,286.20 163.35 

. 
 22 45 26 00-0030 EA Auto Flow, Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774) ............................... 688.63 46.67 

. 
 22 45 26 00-0031 EA Auto Flow, Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774LH) ............................. 688.63 46.67 

. 
 22 45 26 00-0032 EA Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775) ................................................. 668.15 46.67 

. 
 22 45 26 00-0033 EA Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775LH) ............................................... 668.15 46.67 

. 
 22 45 26 00-0034 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Wall Mounted (WaterSaver FE778) ........................................... 1,020.00 46.67 

. 
 22 45 26 00-0035 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE779) .......................................... 1,020.00 46.67 

XXXXXXX 
. 
 22 45 26 00-0036  Emergency Eye/Face Wash Equipment (Guardian) (22 45 26 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 26 00-0037 EA All-Stainless Steel Handicapped Accessible Safety Station With WideArea™ Eye/Face Wash (Guardian 
GBF1994) ....................................................................................................................................................................... 3,634.29 163.35 

XXXXXXX 
. 
 22 45 29  Hand-Held Emergency Drench Hoses (22 45)
. 
. 
 22 45 29 00-0001  Hand-Held Emergency Eye/Face/Body Wash With Hose (22 45 29) 
. 
. 
 22 45 29 00-0002  Hand-Held Emergency Eye/Face/Body Wash With Hose (Haws) (22 45 29 00-0001) 
. 
. 

 22 45 29 00-0003 EA Counter Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 8' 
Hose (Haws 8904) ............................................................................................................................................................. 574.72 58.34 

. 
 22 45 29 00-0004 EA Wall Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 12' 

Recoil Hose (Haws 8905) .................................................................................................................................................. 660.60 58.34 

XXXXXXX 
. 
 22 45 29 00-0005  Hand-Held Emergency Eye/Face/Body Wash With Hose (WaterSaver) (22 45 29 

00-0001) 
. 
. 

 22 45 29 00-0006 EA Emergency Drench Hose Unit, Deck Mounted (WaterSaver EW1020) ............................................................................... 529.39 58.34 
. 

 22 45 29 00-0007 EA Emergency Drench Hose Unit, Wall Mounted (WaterSaver EW1025) ................................................................................ 488.29 58.34 
. 

 22 45 29 00-0008 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1014) ............................................................... 730.11 58.34 
. 

 22 45 29 00-0009 EA Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1022) ............................................................. 684.37 58.34 
. 

 22 45 29 00-0010 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1026) ............................................................... 700.75 58.34 
. 

 22 45 29 00-0011 EA Ball Valve With Flag Handle, Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1028) ............... 916.39 58.34 
. 

 22 45 29 00-0012 EA Ball Valve With Flag Handle And Vacuum Breaker, Emergency Eye Wash Drench Hose Unit, Deck Mounted 
(WaterSaver EW1028VB) ............................................................................................................................................... 1,059.81 58.34 

. 
 22 45 29 00-0013 EA Emergency Eye Wash Drench Hose Unit, 45 Degree Panel Mounted (WaterSaver EW1041) ........................................ 1,011.18 58.34 

XXXXXXX 
. 
 22 45 33  Combination Emergency Fixture Units (22 45)
. 
. 
 22 45 33 00-0001  Emergency Shower With Eye/Face Wash (22 45 33) 
. 
. 
 22 45 33 00-0002  Emergency Shower With Eye/Face Wash (Haws) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0003 EA Floor Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR Stainless 
Steel Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 8330) ................................................................................................................................................................... 3,397.85 303.36 

. 
 22 45 33 00-0004 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300FP) ...................................................................... 2,310.02 303.36 
Note: Includes freeze protection bury valve. 

. 
 22 45 33 00-0005 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300-8309) ................................................ 1,618.19 303.36 
. 

 22 45 33 00-0006 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300.158) ................................................................... 2,558.12 303.36 

. 
 22 45 33 00-0007 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300CRP-8309CRP) ...... 1,885.38 303.36 
. 

 22 45 33 00-0008 EA Floor Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8309WC) ......................... 1,775.64 303.36 

. 
 22 45 33 00-0009 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly (Haws 8317) .................................................................................................. 1,522.77 303.36 
. 

 22 45 33 00-0010 EA Floor Mounted, Corrosion Resistant, PVC Plastic, Emergency Drench Shower With Axion® MSR ABS Plastic 
Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8336) ............... 2,472.24 303.36 
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. 
 22 45 33 00-0011 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Ceiling Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCC) ...................................................................................................................................................................... 2,706.03 303.36 

. 
 22 45 33 00-0012 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Wall Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCW) ..................................................................................................................................................................... 2,758.51 303.36 

. 
 22 45 33 00-0013 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Ceiling Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCC) ...................................................................................................................................... 3,078.18 303.36 

. 
 22 45 33 00-0014 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan, Daylight Drain And Wall Mounted Axion® MSR Stainless 
Steel Showerhead (Haws 8356WCDD) .......................................................................................................................... 3,264.26 303.36 

. 
 22 45 33 00-0015 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Wall Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCW) ..................................................................................................................................... 3,211.78 303.36 

. 
 22 45 33 00-0016 EA Floor Mounted, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 

Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP) ...................... 4,786.27 303.36 
. 

 22 45 33 00-0017 EA Floor Mounted, 220 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 
Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP.220V) ............. 5,043.92 303.36 

. 
 22 45 33 00-0018 EA Floor Mounted, C1D1 Rated, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With 

Axion® MSR ABS Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 
8317CTFPC1D1) .......................................................................................................................................................... 10,626.22 303.36 

. 
 22 45 33 00-0019 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320-8325) ............................................................. 1,522.77 303.36 
. 

 22 45 33 00-0020 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320CRP) .................................... 1,718.39 303.36 

XXXXXXX 
. 
 22 45 33 00-0021  Emergency Shower With Eye/Face Wash (Speakman) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0022 EA Floor Mounted, Emergency Drench Shower With Plastic Showerhead And Eye/Face Wash With Plastic Bowl 
(Speakman SE-690) ....................................................................................................................................................... 1,358.68 303.36 

XXXXXXX 
. 
 22 45 33 00-0023  Emergency Shower With Eye/Face Wash (WaterSaver) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0024 EA All-Stainless Steel, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted (WaterSaver 
SS994) ............................................................................................................................................................................ 4,792.47 253.37 

. 
 22 45 33 00-0025 EA Polished Chrome Construction, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted 

(WaterSaver SS909PCC) ............................................................................................................................................... 4,896.76 253.37 
. 

 22 45 33 00-0026 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl, Floor Mounted (WaterSaver SS902) ................. 1,957.46 253.37 
. 

 22 45 33 00-0027 EA Emergency Shower With Eye Wash Station And Plastic Bowl, Floor Mounted (WaterSaver SS902P) ........................... 1,795.20 253.37 
. 

 22 45 33 00-0028 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl And Cover, Floor Mounted (WaterSaver 
SS902BC) ....................................................................................................................................................................... 2,303.52 253.37 

XXXXXXX 
. 
 22 45 36  Emergency Fixture Water-Tempering Equipment (22 45)
. 
. 
 22 45 36 00-0001  Emergency Fixture Water-Tempering Equipment (22 45 36) 
. 
. 
 22 45 36 00-0002  Emergency Fixture Water-Tempering Equipment (Haws) (22 45 36 00-0001) 
. 
. 

 22 45 36 00-0003 EA 10 GPM, 1/2" Inlet, 1/2" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EW) ......................................... 608.11 58.34 
. 

 22 45 36 00-0004 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EFE) ........................................ 889.61 58.34 
. 

 22 45 36 00-0005 EA 31 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201E) ................................... 1,304.71 58.34 
. 

 22 45 36 00-0006 EA 78 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9202E) ................................... 1,538.50 58.34 
. 

 22 45 36 00-0007 EA 31 GPM, 1" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws 9201H) .......................................................................................................................... 2,177.84 58.34 

. 
 22 45 36 00-0008 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Secondary High Temperature Limit Valve, Brass Thermostatic Mixing/Tempering 

Valve (Haws TWBS.EWE) .............................................................................................................................................. 2,297.12 58.34 
. 

 22 45 36 00-0009 EA 74 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws TWBS.SHE).................................................................................................................. 3,857.30 58.34 

. 
 22 45 36 00-0010 EA 78 GPM, 2" Inlet, 2" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 

Mixing/Tempering Valve (Haws TWBS.HF) .................................................................................................................... 4,635.01 58.34 
. 

 22 45 36 00-0011 EA 1/2" Inlet, 1/2" Outlet, Brass Scald Protection Bleed Valve (Haws SP157B) ....................................................................... 679.68 58.34 

XXXXXXX 
. 
 22 45 39  Emergency Plumbing Fixture Accessories (22 45)
. 
. 
 22 45 39 00-0001  Emergency Plumbing Fixture Accessories (22 45 39) 
. 
. 
 22 45 39 00-0002  Emergency Plumbing Fixture Accessories (Haws) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0003 EA Pedestal Mounted, Powder Coated Aluminum  Foot Control Assembly For Hands Free Activation Of Emergency 
Plumbing Fixtures (Haws SP220) ...................................................................................................................................... 156.61 18.67 

. 
 22 45 39 00-0004 EA Wall Mounted, Powder Coated Aluminum Foot Control Assembly For Hands Free Activation Of Emergency 

Plumbing Fixtures (Haws SP220W) ................................................................................................................................... 218.64 18.67 
. 

 22 45 39 00-0005 EA Pedestal Mounted, Stainless Steel Foot Control Assembly For Hands Free Activation Of Emergency Plumbing 
Fixtures (Haws SP220SS) ................................................................................................................................................. 228.18 18.67 

. 
 22 45 39 00-0006 EA Axion® MSR Stainless Steel Showerhead For Emergency Drench Showers (Haws SP829SS) ........................................ 252.56 7.00 

. 
 22 45 39 00-0007 EA Stainless Steel Dust Cover For Emergency Eye/Face Wash Bowls (Haws 9102) .............................................................. 257.44 4.67 

. 
 22 45 39 00-0008 EA 3-Sided ABS Plastic Safety Sign For Emergency Combination Shower And Eyewash Units (Haws 9020) ........................ 281.09 9.34 

. 
 22 45 39 00-0009 EA Emergency Body Spray Kit With 8' Hose And ABS Plastic Head For Emergency Plumbing Fixtures (Haws 

8901RFK) .......................................................................................................................................................................... 497.85 70.01 
. 

 22 45 39 00-0010 EA Class 1, Div. 1, Group B, C And D, Indicator Light For Emergency Plumbing Fixtures (Haws 8317IDLTEXP) ................... 512.61 32.06 
. 

 22 45 39 00-0011 EA Vapor Tight And Gasketed, Green Area Light For Emergency Plumbing Fixtures (Haws 8317LT) .................................... 760.72 32.06 
. 

 22 45 39 00-0012 EA Privacy Curtain For Horizontal Emergency Drench Shower Or Combination Emergency Drench Shower And 
Eyewash Units (Haws 9037) .............................................................................................................................................. 889.61 70.01 
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. 
 22 45 39 00-0013 EA Class 1, Div. 1, Group B, C And D, White Area Light For Emergency Plumbing Fixtures (Haws 8317LTEXP) ............... 1,691.10 32.06 

. 
 22 45 39 00-0014 EA 1/2" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001.5) ............................ 1,883.64 106.86 

. 
 22 45 39 00-0015 EA 1-1/4" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001) ............................ 1,921.81 106.86 

. 
 22 45 39 00-0016 EA 1-1/4" Supply, Class 1, Division 2, Groups B, C, And D Emergency Alarm And Light System For Emergency 

Plumbing Fixtures (Haws 9001EXP) ............................................................................................................................... 3,553.56 106.86 
. 

 22 45 39 00-0017 EA 1-1/4" Supply, 90 db, Class 1, Division 1, Groups C And D, Emergency Alarm And Light System For Emergency 
Plumbing Fixtures (Haws 9001EXPC1D1) ...................................................................................................................... 6,750.26 106.86 

XXXXXXX 
. 
 22 45 39 00-0018  Emergency Plumbing Fixture Accessories (Speakman) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0019 EA Privacy Curtain For Emergency Showers ........................................................................................................................... 881.71 70.01 
Note: Curtain includes stainless steel curtain rod and mounting accessories. 

XXXXXXX 
. 
 22 45 39 00-0020  Emergency Plumbing Fixture Accessories (WaterSaver) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0021 EA Hand And Foot Control For Emergency Eyewash Equipment (WaterSaver HFC) .............................................................. 140.23 15.20 

XXXXXXX 
. 
 22 46  Security Plumbing Fixtures (22 40) 
. 
. 
 22 46 13  Security Water Closets and Urinals (22 46)
. 
. 
 22 46 13 13  Security Water Closets (22 46 13)
. 
. 
 22 46 13 13-0001  Security Water Closets (22 46 13 13) 
. 
. 

 22 46 13 13-0002 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Wall Hung, Wall Outlet, Cast Aluminum 
(Acorn 1675) ................................................................................................................................................................... 3,201.19 233.35 

    For Angled Toilet, Add  23.33 
    For Offset Toilet, Add  296.78 

. 
 22 46 13 13-0003 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Wall Outlet, Cast Aluminum 

(Acorn 1684) ................................................................................................................................................................... 3,905.56 233.35 
    For Angled Toilet, Add  23.33 
    For Offset Toilet, Add  367.22 

. 
 22 46 13 13-0004 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Floor Outlet, Cast Aluminum 

(Acorn 1695) ................................................................................................................................................................... 3,967.27 233.35 
    For Angled Toilet, Add  23.33 
    For Offset Toilet, Add  373.39 

. 
 22 46 13 13-0005 EA Recessed Tissue Holder For Security Water Closet, Stainless Steel (Acorn 1840) ............................................................ 346.47 46.67 

XXXXXXX 
. 
 22 46 13 16  Security Urinals (22 46 13)
. 
. 
 22 46 13 16-0001  Security Urinals (22 46 13 16) 
. 
. 

 22 46 13 16-0002 EA Security Urinal, Back Supply And Flush, Wall Hung, Stainless Steel (Acorn 1700) ......................................................... 3,831.23 210.02 
. 

 22 46 13 16-0003 EA Security Urinal, Back Supply And Flush, Stall, Stainless Steel (Acorn 1720) .................................................................. 6,540.34 298.41 

XXXXXXX 
. 
 22 46 13 19  Security Combination Toilet and Lavatory (22 46 13)
. 
. 
 22 46 13 19-0001  Security Combination Toilet - Lavatory (22 46 13 19) 
. 
. 

 22 46 13 19-0002 EA 15" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 
Stainless Steel (Acorn 1415) .......................................................................................................................................... 5,894.48 289.35 

    For Angled Toilet, Add  28.94 
    For Offset Toilet, Add  560.51 
    For 15" Mirror/Shelf Module, Add  839.35 
    For AC Duplex Outlet Option, Add  87.87 
    For Intercom Option, Add  132.87 
    For 15" Wide Light/Ventilation Module, Add  808.61 

. 
 22 46 13 19-0003 EA 18" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1418) .......................................................................................................................................... 6,069.31 303.36 
    For Angled Toilet, Add  30.34 
    For Offset Toilet, Add  576.60 
    For 18" Mirror/Shelf Module, Add  878.35 
    For AC Duplex Outlet Option, Add  90.67 
    For Intercom Option, Add  135.67 
    For 18" Wide Light/Ventilation Module, Add  832.01 

. 
 22 46 13 19-0004 EA 20" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1420) .......................................................................................................................................... 6,199.47 317.35 
    For Angled Toilet, Add  31.74 
    For Offset Toilet, Add  588.21 
    For 20" Mirror/Shelf Module, Add  927.36 
    For AC Duplex Outlet Option, Add  93.47 
    For Intercom Option, Add  138.47 
    For 20" Wide Light/Ventilation Module, Add  865.41 

. 
 22 46 13 19-0005 EA 26" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1426) .......................................................................................................................................... 6,640.30 331.35 
    For Angled Toilet, Add  33.14 
    For Offset Toilet, Add  630.89 
    For 26" Mirror/Shelf Module, Add  966.36 
    For AC Duplex Outlet Option, Add  96.27 
    For Intercom Option, Add  141.27 
    For 26" Wide Light/Ventilation Module, Add  893.81 
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. 
 22 46 13 19-0006 EA 28" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Floor Mounted, 

Stainless Steel (Acorn 1428) ........................................................................................................................................ 10,832.82 345.36 
    For Angled Toilet, Add  34.54 
    For Offset Toilet, Add  1,048.75 
    For 28" Mirror/Shelf Module, Add  1,000.36 
    For AC Duplex Outlet Option, Add  99.07 
    For Intercom Option, Add  144.07 
    For 28" Wide Light/Ventilation Module, Add  922.21 

XXXXXXX 
. 
 22 46 16  Security Lavatories and Sinks (22 46) 
. 
. 
 22 46 16 13  Security Lavatories (22 46 16) 
. 
. 
 22 46 16 13-0001  Security Lavatories (22 46 16 13) 
. 
. 

 22 46 16 13-0002 EA 20" Security Lavatory, Wall Hung, Push Button Filler Valve, Rectangular Bowl, Stainless Steel (Acorn 1650) ............... 2,310.57 163.35 
    For Shelf, Add  84.00 

. 
 22 46 16 13-0003 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Stainless Steel (Acorn 1655) ........................... 2,351.42 163.35 

    For Shelf, Add  84.00 
. 

 22 46 16 13-0004 EA 13" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Corner Mount, Stainless Steel (Acorn 
1660) ............................................................................................................................................................................... 2,696.45 163.35 

    For Shelf, Add  84.00 
. 

 22 46 16 13-0005 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Multi Sided Bowl, Stainless Steel (Acorn 1656) ................. 2,351.42 163.35 
    For Shelf, Add  84.00 

XXXXXXX 
. 
 22 46 16 16  Security Sinks (22 46 16) 
. 
. 
 22 46 16 16-0001  Security Sinks (22 46 16 16) 
. 
. 

 22 46 16 16-0002 EA 22" x 16" x 10" Security Service Sink, With Soap Dish, Stainless Steel (Acorn 1642) ..................................................... 5,041.84 248.75 

XXXXXXX 
. 
 22 46 16 16-0003  Security Mop Sink (22 46 16 16) 
. 
. 

 22 46 16 16-0004 EA 24" x 24" x 10" Stainless Steel Mop Sink With Strainer (ACORN 1630) .......................................................................... 2,687.01 140.01 

XXXXXXX 
. 
 22 46 19  Security Showers (22 46) 
. 
. 
 22 46 19 00-0001  Security Showers (22 46 19) 
. 
. 

 22 46 19 00-0002 EA 30" Security Shower, Stainless Steel, Knock-Down (Acorn 1730-3M-KD) ..................................................................... 13,342.21 373.35 
. 

 22 46 19 00-0003 EA 32" Security Shower, Stainless Steel, Knock-Down (Acorn 1732-3M-KD) ..................................................................... 13,835.91 373.35 
. 

 22 46 19 00-0004 EA 36" Security Shower, Stainless Steel, Knock-Down (Acorn 1736-3M-KD) ..................................................................... 14,344.01 373.35 
. 

 22 46 19 00-0005 EA 36" ADA Security Shower, Stainless Steel, Front Access (Acorn 1736-ADA-3M-FA) .................................................... 18,322.40 373.35 
. 

 22 46 19 00-0006 EA Security Shower Package For Built-in, Hot And Cold Faucets, Mixing Valve, Rectangular Soap Dish, Stainless 
Steel (Acorn 1741) ............................................................................................................................................................. 788.84 124.61 

. 
 22 46 19 00-0007 EA Security Shower Head With Mixing Valves And Piping Assembly In Wall (Acorn 1743) ..................................................... 591.46 65.34 

XXXXXXX 
. 
 22 46 43  Security Plumbing Fixture Flushometers (22 46)
. 
. 

 22 46 43 00-0001 EA Concealed Manual Water Closet Flush Valve, With Pushbutton Control (Sloan 601 AFD ESM) ........................................ 514.48 31.83 
Note: Anti-flood device (AFD), solenoid operated with module plug 24V (ESM). 

. 
 22 46 43 00-0002 EA Concealed Manual Urinal Flush Valve, 1-1/2" Backinlet, With Pushbutton Control (Sloan 609 ESM) ................................ 513.92 31.83 

Note: Solenoid operated with module plug 24V (ESM). 
. 

 22 46 43 00-0003 EA Concealed Manual Urinal Flush Valve, 3/4" Backinlet, With Pushbutton Control (Sloan 613 ESM) .................................... 497.34 31.83 
Note: Solenoid operated with module plug 24V (ESM). 

XXXXXXX 
. 
 22 46 56  Security Drinking Fountains (22 46) 
. 
. 
 22 46 56 00-0001  Security Drinking Fountain (22 46 56) 

Note: Includes air control valve, bubbler with mouthguard and mounting bracket. 
. 
. 

 22 46 56 00-0002 EA Wall Mounted Security Drinking Fountain, Stainless Steel (Acorn 1670-1-BP-3-FA) ....................................................... 2,610.16 186.68 
. 

 22 46 56 00-0003 EA Wall Mounted Security ADA Drinking Fountain, Stainless Steel (Acorn 1672-1-ADA-BP-3-FA) ...................................... 2,629.86 186.68 

XXXXXXX 
. 
 22 47  Drinking Fountains and Water Coolers (22 40) 
. 
. 
 22 47 13  Drinking Fountains (22 47) 
. 
. 
 22 47 13 00-0001  Indoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0002  Face Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0003 EA Stainless Steel, Standard Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-S) ................................................................................................................................................ 1,500.00 151.68 

. 
 22 47 13 00-0004 EA Stainless Steel, Standard Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-SBP) ............................................................................................................... 2,172.70 163.35 
. 

 22 47 13 00-0005 EA Stainless Steel, Extended Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-E) ................................................................................................................................................ 1,966.78 151.68 

. 
 22 47 13 00-0006 EA Stainless Steel, Extended Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-EBP) ............................................................................................................... 2,340.80 163.35 
. 

 22 47 13 00-0007 EA Stainless Steel, Standard Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 
(Halsey-Taylor HRFS) ..................................................................................................................................................... 1,015.59 151.68 

. 
 22 47 13 00-0008 EA Stainless Steel, Standard Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 

Rounded Corners With Back Panel (Halsey-Taylor HRFSBP)........................................................................................ 1,210.67 163.35 
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. 
 22 47 13 00-0009 EA Stainless Steel, Extended Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 

(Halsey-Taylor HRFE) ..................................................................................................................................................... 1,144.72 151.68 
. 

 22 47 13 00-0010 EA Stainless Steel, Extended Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 
Rounded Corners (Halsey-Taylor HRFEBP) ................................................................................................................... 1,385.23 163.35 

XXXXXXX 
. 
 22 47 13 00-0011  Wall Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0012 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain With Bubbler, Backsplash, Front And Side 
Push Bars (Halsey-Taylor 5701) ..................................................................................................................................... 1,047.01 163.35 

. 
 22 47 13 00-0013 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, Backsplash, 

Front And Side Push Bars (Halsey-Taylor HTHB-HAC8WF) .......................................................................................... 1,473.26 163.35 
. 

 22 47 13 00-0014 EA Bi-Level, Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, 
Backsplash, Front And Side Push Bars (Halsey-Taylor HTHB-HAC8BLWF) ................................................................. 2,013.39 163.35 

XXXXXXX 
. 
 22 47 13 00-0015  Semi-Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0016 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler (Halsey-Taylor 5801) ....................................... 1,397.18 175.01 
. 

 22 47 13 00-0017 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler And Cuspidor (Halsey-Taylor 5801C) .............. 2,955.78 175.01 

XXXXXXX 
. 
 22 47 13 00-0018  Fully Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0019 EA Stainless Steel Fully-Recessed, With Bubbler, Indoor Drinking Fountain (Halsey-Taylor 8880, Haws 2400) .................. 1,494.35 186.68 
. 

 22 47 13 00-0020 EA Stainless Steel Fully-Recessed, With Bubbler And Cuspidor, Indoor Drinking Fountain (Halsey-Taylor 8800 With 
10245, Haws 2403) ......................................................................................................................................................... 2,690.09 186.68 

XXXXXXX 
. 
 22 47 13 00-0021  Countertop Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0022 EA Stainless Steel Countertop Circular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 
10000) ................................................................................................................................................................................ 628.63 116.68 

. 
 22 47 13 00-0023 EA Stainless Steel Countertop Rectangular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 

6000).................................................................................................................................................................................. 606.12 116.68 
. 

 22 47 13 00-0024 EA Stainless Steel Countertop Oval Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 6028) ............ 729.47 116.68 

XXXXXXX 
. 
 22 47 13 00-0025  Bowl And Bracket Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0026 EA Stainless Steel, Bowl And Bracket With Pushbutton Bubbler, Indoor Drinking Fountain (Halsey-Taylor 2501A) ................ 534.99 116.68 
. 

 22 47 13 00-0027 EA Stainless Steel, Bowl And Bracket, Self Closing Lever Handle Stop, Indoor Drinking Fountain (Halsey-Taylor 
4540).................................................................................................................................................................................. 639.55 116.68 

XXXXXXX 
. 
 22 47 13 00-0028  Multi-Station Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0029 EA Two Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom Cover 
Plate (Halsey-Taylor 7020) ............................................................................................................................................. 2,793.64 186.68 

. 
 22 47 13 00-0030 EA Three Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom 

Cover Plate (Halsey-Taylor 7030) ................................................................................................................................... 3,503.12 186.68 
. 

 22 47 13 00-0031 EA Two Station, Marblyte, Face-Mounted Indoor Drinking Fountain With Bubblers (Halsey-Taylor 7120) ............................ 2,666.59 186.68 
. 

 22 47 13 00-0032 EA Two Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1430) ............................................ 2,255.20 186.68 
. 

 22 47 13 00-0033 EA Three Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1435) .......................................... 2,829.65 186.68 
. 

 22 47 13 00-0034 EA Bi-Level, Stainless Steel, Indoor Drinking Fountain With Bubblers And Back Panel (Halsey-Taylor HRFSEBP, 
Haws 1119.14 With 6700.4) ............................................................................................................................................ 2,481.39 238.13 

. 
 22 47 13 00-0035 EA Two Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1441) ..................................................... 3,547.34 186.68 

. 
 22 47 13 00-0036 EA Three Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1408) ................................................... 3,486.18 186.68 

XXXXXXX 
. 
 22 47 13 00-0037  Outdoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0038  Face Mounted Outdoor Drinking Fountains (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0039 EA Stainless Steel Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor HRFE-
FR) .................................................................................................................................................................................. 1,309.63 186.68 

. 
 22 47 13 00-0040 EA Stainless Steel Freeze Resistant Face Mounted, With Back Panel, Outdoor Drinking Fountain With Bubbler 

(Halsey-Taylor HRFEBP-FR) .......................................................................................................................................... 1,431.89 186.68 
. 

 22 47 13 00-0041 EA Stone Aggregate Weather Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592) ..... 1,378.80 186.68 
. 

 22 47 13 00-0042 EA Stone Aggregate Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592-
FR) .................................................................................................................................................................................. 2,004.60 186.68 

XXXXXXX 
. 
 22 47 13 00-0043  Free Standing Outdoor Drinking Fountains (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0044 EA Steel Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715) ............................................................... 2,449.39 175.01 
. 

 22 47 13 00-0045 EA Steel Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715-FR) ............................. 3,425.09 175.01 
. 

 22 47 13 00-0046 EA Steel Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710) ........................................... 2,446.15 175.01 
. 

 22 47 13 00-0047 EA Steel Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710-FR) ......... 3,362.77 175.01 
. 

 22 47 13 00-0048 EA Steel Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4720) .............................. 3,624.58 186.68 
. 

 22 47 13 00-0049 EA Steel Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 
4720-FR) ......................................................................................................................................................................... 3,689.73 186.68 

. 
 22 47 13 00-0050 EA Stone Aggregate Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4591) ............................................ 1,394.07 175.01 

. 
 22 47 13 00-0051 EA Stone Aggregate Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4590) ........................ 2,378.61 175.01 

. 
 22 47 13 00-0052 EA Stone Aggregate Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 

4590-FR) ......................................................................................................................................................................... 3,354.30 175.01 
. 

 22 47 13 00-0053 EA Stone Aggregate Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4595) ............ 3,943.91 186.68 
. 

 22 47 13 00-0054 EA Stone Aggregate Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler 
(Halsey-Taylor 4595-FR) ................................................................................................................................................ 5,518.85 186.68 
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XXXXXXX 
. 
 22 47 16  Pressure Water Coolers (22 47) 
. 
. 
 22 47 16 00-0001  Indoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0002  Face Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0003 EA Stainless Steel, Semi-Circular Water Cooler With Bubbler, Face-Mounted, Extended Length, 180 Degree Push 
Bar, 7.5 GPH (Halsey-Taylor OVL-II ER-Q) .................................................................................................................... 2,806.54 186.68 

. 
 22 47 16 00-0004 EA Stainless Steel, Semi-Circular Water Cooler, Electronic Sensor, Face-Mounted, Extended Length, With Bubbler, 

7.5 GPH (Halsey-Taylor OVL-II EREE-Q) ....................................................................................................................... 2,993.96 186.68 

XXXXXXX 
. 
 22 47 16 00-0005  Wall Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0006 EA Stainless Steel Wall-Mounted Compact Water Cooler, 4 GPH, With Bubbler, (Halsey-Taylor SW4A-Q) ........................ 1,354.67 186.68 
. 

 22 47 16 00-0007 EA Stainless Steel Wall-Mounted Compact Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SW8A-Q) ......................... 1,402.93 186.68 
. 

 22 47 16 00-0008 EA Stainless Steel Wall-Mounted Compact Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SW14A-Q) ..................... 1,554.15 186.68 
. 

 22 47 16 00-0009 EA Stainless Steel Wall-Mounted Vandal Resistant Compact Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 
SW8A-VR-Q-SS) ............................................................................................................................................................ 1,612.07 186.68 

. 
 22 47 16 00-0010 EA Stainless Steel Wall-Mounted Vandal Resistant Barrier Free Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 

HVR8-CHILD ADA) ......................................................................................................................................................... 1,203.45 186.68 
. 

 22 47 16 00-0011 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-
Taylor WC8AFS-Q-SS) ................................................................................................................................................... 1,388.45 186.68 

. 
 22 47 16 00-0012 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-

Taylor HAC8FS-Q Child SS) ........................................................................................................................................... 1,099.69 186.68 
. 

 22 47 16 00-0013 EA Stainless Steel Wall-Mounted Water Cooler, 8 GPH, With Bubbler, (Halsey-Taylor HAC8VR-BL) .................................. 1,636.46 186.68 
. 

 22 47 16 00-0014 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level Indoor Water Cooler With Bubblers, 8 GPH (Halsey-Taylor 
HAC8FSBL-Q-SS) .......................................................................................................................................................... 1,837.36 280.02 

XXXXXXX 
. 
 22 47 16 00-0015  Simulated Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0016 EA Stainless Steel Simulated Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RWM8A-Q) ............................ 1,608.71 186.68 

XXXXXXX 
. 
 22 47 16 00-0017  Fully Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0018 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RC8A-Q) ........................................ 3,096.10 210.02 
. 

 22 47 16 00-0019 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser, 8 GPH (Halsey-Taylor RC8AQ + 
14762) ............................................................................................................................................................................. 3,773.10 210.02 

. 
 22 47 16 00-0020 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser And Glass Filler, 8 GPH (Halsey-

Taylor RC8A-Q-14700) ................................................................................................................................................... 4,409.68 210.02 

XXXXXXX 
. 
 22 47 16 00-0021  Free Standing Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0022 EA Stainless Steel, Free-Standing Indoor Water Cooler, 4 GPH, With Bubbler (Halsey-Taylor SCWT4A-Q) ....................... 1,302.37 163.35 
. 

 22 47 16 00-0023 EA Stainless Steel, Free-Standing Indoor Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SCWT8A-Q) ....................... 1,396.48 163.35 
. 

 22 47 16 00-0024 EA Stainless Steel, Free-Standing Indoor Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SCWT14A-Q) ................... 1,580.68 163.35 
. 

 22 47 16 00-0025 EA Stainless Steel, Free-Standing Vandal Resistant Water Cooler With Bubbler, 14 GPH (Halsey-Taylor SCWT14A-
VR-Q) .............................................................................................................................................................................. 1,755.23 163.35 

XXXXXXX 
. 
 22 47 16 00-0026  Bottled Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0027 EA Free-Standing Bottled Water Cooler With Chilled Or Room Temperature Water ................................................................ 458.00 93.34 
. 

 22 47 16 00-0028 EA Free-Standing Bottled Water Cooler With Chilled Or Hot Water ......................................................................................... 544.44 93.34 

XXXXXXX 
. 
 22 47 16 00-0029  Multi-Station Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0030 EA Stainless Steel, Wall Mounted, Two Station, Semi-Circular Indoor Water Cooler With Bubblers, 180 Degree Push 
Bars, 7.5 GPH (Halsey-Taylor OVL-II SER-Q) ................................................................................................................ 3,112.27 280.02 

. 
 22 47 16 00-0031 EA Stainless Steel, Wall Mounted, Two Station, Electronic Sensor Semi Circular Indoor Water Cooler With Bubblers, 

180 Degree Push Bars, 7.5 GPH (Halsey-Taylor OVL-II-SEREE-Q) .............................................................................. 4,734.67 280.02 
. 

 22 47 16 00-0032 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Indoor Water Cooler With Bubblers, 8 
GPH (Halsey-Taylor HVR8BL-CHILD ADA-SS).............................................................................................................. 1,987.77 280.02 

XXXXXXX 
. 
 22 47 16 00-0033  Outdoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0034  Wall Mounted Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0035 EA Stainless Steel, Wall Mounted, Barrier Free, Vandal Resistant, Frost Resistant Outdoor Water Cooler With 
Bubbler, 8 GPH (Halsey-Taylor HVR8FR-CHILD ADA-SS) ............................................................................................ 1,390.37 116.68 

. 
 22 47 16 00-0036 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Outdoor Water Cooler With Bubblers, 8 

GPH (Halsey-Taylor HVR8BLFR-CHILD ADA-SS) ......................................................................................................... 2,376.17 116.68 

XXXXXXX 
. 
 22 47 16 00-0037  Free Standing Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0038 EA Stainless Steel Free-Standing Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor HOF14A-Q) ..................... 2,290.93 175.01 
. 

 22 47 16 00-0039 EA Stainless Steel Free-Standing Frost Resistant Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor 
HOF14A-FR-Q) ............................................................................................................................................................... 2,741.38 175.01 

XXXXXXX 
. 
 22 47 16 00-0040  Removal And Reinstallation Of Fixtures And Trim (22 47 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
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. 

. 
 22 47 16 00-0041 EA Removal And Reinstallation Of Wall Hung Water Cooler .................................................................................................... 454.31  

. 
 22 47 16 00-0042 EA Removal And Reinstallation Of Floor Mount Water Cooler ................................................................................................. 101.35  

XXXXXXX 
. 
 22 47 19  Water-Station Water Coolers (22 47)
. 
. 
 22 47 19 00-0001  Bottle Filler (22 47 19) 
. 
. 

 22 47 19 00-0002 EA Outdoor Tubular Bottle Filling Station, Surface Mount (Elkay LK4410BF) ....................................................................... 3,303.42 186.68 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0003 EA Outdoor Tubular Bottle Filling Station, Surface Mount, Freeze Resistant (Elkay LK4410BFFRK) ................................... 4,172.86 186.68 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0004 EA Tri-level Outdoor Tubular Bottle Filling Station With Single Bottle Filler And Two Drinking Fountain Basins, 
Surface Mount (Elkay LK4430BF1) ................................................................................................................................ 5,352.22 210.02 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0005 EA Tri-level Outdoor Tubular Bottle Filling Station With Two Bottle Fillers And Single Drinking Fountain Basin, 
Surface Mount (Elkay LK4430BF2) ................................................................................................................................ 5,780.73 210.02 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0006 EA Tri-level Outdoor Tubular Bottle Filling Station With Three Bottle Fillers, Surface Mount (Elkay LK4430BF3) ................ 6,209.23 210.02 
    For Stainless Steel Carrier, Add  205.00 

XXXXXXX 
. 
 22 47 23  Remote Water Coolers (22 47)
. 
. 
 22 47 23 00-0001  Remote Chillers (22 47 23) 
. 
. 

 22 47 23 00-0002 EA 1.5 GPH Remote Chiller (Halsey-Taylor SJ1-Q) ................................................................................................................. 800.06 63.01 
. 

 22 47 23 00-0003 EA 5 GPH Remote Chiller (Halsey-Taylor SJ5-Q) ................................................................................................................. 1,211.42 70.01 
. 

 22 47 23 00-0004 EA 8 GPH Remote Chiller (Halsey-Taylor SJ8-Q) ................................................................................................................. 1,044.92 81.67 
. 

 22 47 23 00-0005 EA 10 GPH Remote Chiller (Halsey-Taylor SJ10-Q) ............................................................................................................. 1,342.55 93.34 
. 

 22 47 23 00-0006 EA 19 GPH Remote Chiller (Halsey-Taylor SJ19-Q) ............................................................................................................. 2,101.91 140.01 
. 

 22 47 23 00-0007 EA 30 GPH Remote Chiller (Halsey-Taylor SJ30-Q) ............................................................................................................. 2,278.86 151.68 

XXXXXXX 
. 
 22 47 26  Fixture Carriers (22 47) 
. 
. 
 22 47 26 00-0001  Water Cooler Carriers (22 47 26) 
. 
. 
 22 47 26 00-0002  Floor Mounted, Water Cooler Carriers (22 47 26 00-0001) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 47 26 00-0003 EA Floor Mounted Hanger Plate Type, Single Water Cooler Carrier ........................................................................................ 400.54 35.47 
    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For Bi-Level Carrier, Add  218.38 

. 
 22 47 26 00-0004 EA Floor Mounted Bearing Plate Type, Single Water Cooler Carrier ........................................................................................ 434.50 35.47 

    For Up To 4" Extension Sleeves And Hardware, Add  18.77 
    For Bi-Level Carrier, Add  218.38 

XXXXXXX 
. 
 22 50  Pool and Fountain Plumbing Systems (22) 
. 
. 
 22 51  Swimming Pool Plumbing Systems (22 50) 
. 
. 
 22 51 13  Swimming Pool Piping (22 51)
. 
. 
 22 51 13 00-0001  Swimming Pool Gutters (22 51 13) 
. 
. 

 22 51 13 00-0002 LF  Swimming Pool Gutters, Stainless ...................................................................................................................................... 271.72 21.01 

XXXXXXX 
. 
 22 51 13 00-0003  Pool Drains (22 51 13) 
. 
. 
 22 51 13 00-0004  Cast Iron Pool Drain With Bottom Outlet (22 51 13 00-0003) 

Note: Large square top and 24" loose set round super-flo grate. 
. 
. 

 22 51 13 00-0005 EA Cast Iron Pool Drain, 4" - 8" Bottom Outlet, Large Square Top And 24" Super-Flo Grate ............................................... 1,919.53 58.80 
    For Polished Bronze Top, Add  769.60 
    For Chromium Plated Top, Add  805.00 
    For Galvanized Top, Add  276.40 
    For Vandal Proof Construction, Add  57.20 

XXXXXXX 
. 
 22 51 13 00-0006  Cast Iron Pool Drain With Waterproof Flange (22 51 13 00-0003) 

Note: Bottom outlet 14" square top and loose set square flange. 
. 
. 

 22 51 13 00-0007 EA Cast Iron Pool Drain, 2" - 4" Bottom Outlet With Waterproof Flange And 14" Square Top ................................................. 583.42 58.80 
    For Clamp Device, Add  13.80 
    For Galvanized Top, Add  38.10 
    For Polished Bronze Top, Add  133.50 
    For Chromium Plated Top, Add  146.90 
    For Hinge Grate, Add  28.60 
    For Supplementary Strainer, Add  7.00 
    For Threaded Outlet, Add  9.50 
    For Vandal Proof Construction, Add  17.10 
    For Ground Screw, Add  18.30 

XXXXXXX 
. 
 22 51 13 00-0008  Pool Supply Fittings (22 51 13) 
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. 

. 
 22 51 13 00-0009  Cast Iron Pool Supply Fittings (22 51 13 00-0008) 

Note: Includes polished bronze head and anchor flange and adjustable V-ported valve insert and threaded inlet. 
. 
. 

 22 51 13 00-0010 EA  Cast Iron Pool Fitting For 2" Pipe ........................................................................................................................................ 736.64 105.01 
    For Galvanized Head, Add  26.30 
    For Vandal Proof Construction, Add  11.50 
    For Grounding Screw, Add  18.30 

. 
 22 51 13 00-0011 EA  Cast Iron Pool Fitting For 3" Pipe ........................................................................................................................................ 736.64 105.01 

    For Chromium Plated Head, Add  11.50 
    For Galvanized Head, Add  26.30 
    For Vandal Proof Construction, Add  11.50 
    For Grounding Screw, Add  18.30 

XXXXXXX 
. 
 22 51 16  Swimming Pool Pumps (22 51) 
. 
. 
 22 51 16 00-0001  Variable Speed Pool Pumps (22 51 16) 
. 
. 

 22 51 16 00-0002 EA 3 HP, Variable Speed Pool Pump With Vacuum Release (Pentair INTELLIFLO VS+SVRS 11017) ................................ 2,063.83 396.69 
. 

 22 51 16 00-0003 EA Variable Speed Pool Pump (Hayward EcoStar SVRS SP3400VSP) ............................................................................... 2,244.12 396.69 
. 

 22 51 16 00-0004 EA Variable Speed Pool Pump With Vacuum Release (Hayward EcoStar SVRS SP3400VSPVR) ...................................... 2,486.11 396.69 

XXXXXXX 
. 
 22 51 16 00-0005  Electric Powered Portable Vacuum Cleaner Pump (22 51 16) 

Note: Includes 75' of 3 wire electric safety cord. 
. 
. 

 22 51 16 00-0006 EA  1 HP Electric Portable Vacuum Cleaner Pump With 75' Of 3-Wire Safety Cord ................................................................. 343.16 46.67 
. 

 22 51 16 00-0007 EA  1-1/2 HP Electric Portable Vacuum Cleaner Pump With 75' Of 3-Wire Safety Cord ........................................................... 616.00 46.67 

XXXXXXX 
. 
 22 51 16 00-0008  Gasoline Driven Portable Vacuum Cleaner Pump (22 51 16) 
. 
. 

 22 51 16 00-0009 EA  3 HP Gasoline Driven Portable Vacuum Cleaner Pump .................................................................................................. 2,429.86 46.67 

XXXXXXX 
. 
 22 51 19  Swimming Pool Water Treatment Equipment (22 51)
. 
. 
 22 51 19 00-0001  Condensing Pool Water Heater (22 51 19) 
. 
. 

 22 51 19 00-0002 EA 372 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN400) ............................. 26,217.07 668.89 
. 

 22 51 19 00-0003 EA 467 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN501) ............................. 28,615.86 802.67 
. 

 22 51 19 00-0004 EA 567 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN601) ............................. 31,372.59 869.56 
. 

 22 51 19 00-0005 EA 660 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN701) ............................. 38,443.82 936.45 
. 

 22 51 19 00-0006 EA 773 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN801) ............................. 39,899.82 1,003.33 
. 

 22 51 19 00-0007 EA 967 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1015) ........................... 60,249.42 1,204.00 
. 

 22 51 19 00-0008 EA 1,257 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1320) ........................ 77,007.39 1,270.89 
. 

 22 51 19 00-0009 EA 1,450 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1520) ........................ 80,148.79 1,371.23 

XXXXXXX 
. 
 22 51 19 00-0010  Non Condensing Pool Water Heater (22 51 19) 
. 
. 

 22 51 19 00-0011 EA 500 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 
CPN0502) ..................................................................................................................................................................... 14,489.61 869.56 

. 
 22 51 19 00-0012 EA 650 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 

CPN0652) ..................................................................................................................................................................... 15,449.54 936.45 
. 

 22 51 19 00-0013 EA 750 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 
CPN0752) ..................................................................................................................................................................... 16,818.83 1,003.33 

. 
 22 51 19 00-0014 EA 990 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 

CPN0992) ..................................................................................................................................................................... 22,136.69 1,204.00 
. 

 22 51 19 00-0015 EA 1,260 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 
CPN1262) ..................................................................................................................................................................... 25,560.90 1,270.89 

. 
 22 51 19 00-0016 EA 1,440 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 

CPN1442) ..................................................................................................................................................................... 27,297.74 1,371.23 
. 

 22 51 19 00-0017 EA 1,800 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 
CPN1802) ..................................................................................................................................................................... 27,105.18 1,438.12 

. 
 22 51 19 00-0018 EA 2,070 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non Condensing Pool Water Heater (Lochinvar 

CPN2072) ..................................................................................................................................................................... 34,844.40 1,471.56 

XXXXXXX 
. 
 22 51 19 00-0019  Swimming Pool Heaters (22 51 19) 

Note: Excludes wiring, external piping, base or pad. Commercial pools. 
. 
. 
 22 51 19 00-0020  Electric Pool Heaters (22 51 19 00-0019) 
. 
. 

 22 51 19 00-0021 EA 12 KW Heater (1 Degree/Hour), For 4,800 Gallon Pool ................................................................................................... 5,012.15 186.68 
. 

 22 51 19 00-0022 EA  18 KW Heater (1 Degree/Hour), For 7,200 Gallon Pool ................................................................................................... 5,613.87 200.68 
. 

 22 51 19 00-0023 EA 24 KW Heater (1 Degree/Hour), For 9,600 Gallon Pool ................................................................................................... 6,221.15 233.35 
. 

 22 51 19 00-0024 EA  30 KW Heater (1 Degree/Hour), For 12,000 Gallon Pool ................................................................................................. 6,538.51 280.02 
. 

 22 51 19 00-0025 EA  36 KW Heater (1 Degree/Hour), For 14,400 Gallon Pool ................................................................................................. 7,073.66 392.03 
. 

 22 51 19 00-0026 EA  60 KW Heater (1 Degree/Hour), For 24,000 Gallon Pool ................................................................................................. 7,950.07 560.03 

XXXXXXX 
. 
 22 51 19 00-0027  Gas Fired Pool Heaters (22 51 19 00-0019) 
. 
. 

 22 51 19 00-0028 EA  120 MBH Output Gas Fired Pool Heater .......................................................................................................................... 5,178.01 900.87 
. 

 22 51 19 00-0029 EA  180 MBH Output Gas Fired Pool Heater .......................................................................................................................... 5,881.39 1,029.56 
. 

 22 51 19 00-0030 EA  240 MBH Output Gas Fired Pool Heater .......................................................................................................................... 6,645.81 1,158.25 
. 

 22 51 19 00-0031 EA  300 MBH Output Gas Fired Pool Heater .......................................................................................................................... 7,645.69 1,415.65 
. 

 22 51 19 00-0032 EA  360 MBH Output Gas Fired Pool Heater .......................................................................................................................... 7,872.47 1,493.60 
. 

 22 51 19 00-0033 EA  400 MBH Output Gas Fired Pool Heater .......................................................................................................................... 9,233.54 1,830.41 
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. 
 22 51 19 00-0034 EA 500 MBH Output Gas Fired Pool Heater ........................................................................................................................ 14,545.98 2,112.00 

. 
 22 51 19 00-0035 EA 600 MBH Output Gas Fired Pool Heater ........................................................................................................................ 16,870.46 2,323.20 

. 
 22 51 19 00-0036 EA 750 MBH Output Gas Fired Pool Heater ........................................................................................................................ 19,026.56 2,534.41 

. 
 22 51 19 00-0037 EA 1,000 MBH Output Gas Fired Pool Heater ..................................................................................................................... 24,402.77 2,992.01 

XXXXXXX 
. 
 22 51 19 00-0038  Surge Tanks (22 51 19) 

Note: Includes 100 GPM vertical pump with 2 HP motor and electronic float switch. Prices are for 1' To 5' sump 
depth for pump. 

. 

. 
 22 51 19 00-0039 EA 1,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 13,540.44 735.99 

. 
 22 51 19 00-0040 EA 1,500 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 15,114.28 735.99 

. 
 22 51 19 00-0041 EA 2,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 18,317.12 940.53 

. 
 22 51 19 00-0042 EA 5,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 24,522.98 1,517.92 

XXXXXXX 
. 
 22 51 19 00-0043  Diatomite Type Filter System (22 51 19) 
. 
. 

 22 51 19 00-0044 EA 35,000 Gallon Filter System, Diatomite .......................................................................................................................... 13,795.14 2,643.76 
. 

 22 51 19 00-0045 EA 45,000 Gallon Filter System, Diatomite .......................................................................................................................... 16,415.87 3,172.52 

XXXXXXX 
. 
 22 51 19 00-0046  Silver Recovery System, X-Ray Film Processing (22 51 19) 
. 
. 

 22 51 19 00-0047 EA  20 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 2,186.38 316.71 
. 

 22 51 19 00-0048 EA  40 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 3,244.59 422.31 

XXXXXXX 
. 
 22 51 19 00-0049  Inline Water Filter (22 51 19) 

Note: 3/8" NPT threaded inlet and outlet, 125 PSI, includes one filter cartridge. 
. 
. 

 22 51 19 00-0050 EA  2 GPM Water Filter, 100 Degree Temperature, 8" x 5" Diameter, Plastic Body .................................................................. 265.37 93.34 
. 

 22 51 19 00-0051 EA  6 GPM Water Filter, 250 Degree Temperature, 12" x 5" Diameter, Stainless Steel Body ................................................... 525.57 140.01 

XXXXXXX 
. 
 22 51 19 00-0052  Horizontal High Rate Sand Filters (22 51 19) 

Note: Includes sand, filter system equipment and attached accessory gauges. 
. 
. 

 22 51 19 00-0053 EA 135-270 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 27,075.82 1,995.96 
Note: 1 tank, 4" pipe size, Miami Tanks model # HH3614-A. 

. 
 22 51 19 00-0054 EA 135-270 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 16,943.91 1,995.96 

Note: 1 tank, 4" pipe size, Miami tanks model # HH3614-M. 
. 

 22 51 19 00-0055 EA 270-405 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 38,132.71 3,991.91 
Note: 2 tank, 4" pipe size, Miami tanks model # HH3624-A. 

. 
 22 51 19 00-0056 EA 270-405 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 30,619.64 3,991.91 

Note: 2 tank, 4" pipe size, Miami tanks model # HH3624-M. 
. 

 22 51 19 00-0057 EA 270-540 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 39,138.93 3,991.91 
Note: 2 tank, 6" pipe size, Miami tanks model # HH3626-A. 

. 
 22 51 19 00-0058 EA 270-540 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 31,776.12 3,991.91 

Note: 2 tank, 6" pipe size, Miami tanks model # HH3626-M. 
. 

 22 51 19 00-0059 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 53,772.40 5,987.87 
Note: 3 tank, 6" pipe size, Miami tanks model # HH3636-A. 

. 
 22 51 19 00-0060 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 42,596.70 5,987.87 

Note: 3 tank, 6" pipe size, Miami tanks model # HH3636-M. 
. 

 22 51 19 00-0061 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 55,221.35 5,987.87 
Note: 3 tank, 8" pipe size, Miami tanks model # HH3638-A. 

. 
 22 51 19 00-0062 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 46,788.31 5,987.87 

Note: 3 tank, 8" pipe size, Miami tanks model # HH3638-M. 
. 

 22 51 19 00-0063 EA 540-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 69,548.82 7,983.83 
Note: 4 tank, 6" pipe size, Miami tanks model # HH3646-A. 

. 
 22 51 19 00-0064 EA 540-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 60,079.67 7,983.83 

Note: 4 tank, 6" pipe size, Miami tanks model # HH3646-M. 
. 

 22 51 19 00-0065 EA 675 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ....................................................................................... 84,711.52 9,979.79 
Note: 5 tank, 6" pipe size, Miami tanks model # HH3656-A. 

. 
 22 51 19 00-0066 EA 675 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ........................................................................................... 72,516.19 9,979.79 

Note: 5 tank, 6" pipe size, Miami tanks model # HH3656-M. 
. 

 22 51 19 00-0067 EA 675-1350 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls .............................................................................. 86,935.92 9,979.79 
Note: 5 tank, 8" pipe size, Miami tanks model # HH3658-A. 

. 
 22 51 19 00-0068 EA 675-1350 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................. 74,947.97 9,979.79 

Note: 5 tank, 8" pipe size, Miami tanks model # HH3658-M. 
. 

 22 51 19 00-0069 EA 810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ..................................................................................... 100,655.29 11,975.74 
Note: 6 tank, 6" pipe size, Miami tanks model # HH3666-A. 

. 
 22 51 19 00-0070 EA 810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ........................................................................................... 87,088.83 11,975.74 

Note: 6 tank, 6" pipe size, Miami tanks model # HH3666-M. 
. 

 22 51 19 00-0071 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 102,597.95 11,975.74 
Note: 6 tank, 8" pipe size, Miami tanks model # HH3668-A. 

. 
 22 51 19 00-0072 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................. 88,670.64 11,975.74 

Note: 6 tank, 8" pipe size, Miami tanks model # HH3668-M. 
. 

 22 51 19 00-0073 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 105,198.01 11,975.74 
Note: 6 tank, 10" pipe size, Miami tanks model # HH36610-A. 

. 
 22 51 19 00-0074 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................. 85,323.26 11,975.74 

Note: 6 tank, 10" pipe size, Miami tanks model # HH36610-M. 
. 

 22 51 19 00-0075 EA 945-1418 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 118,553.23 13,971.70 
Note: 7 tank, 8" pipe size, Miami tanks model # HH3678-A. 

. 
 22 51 19 00-0076 EA 945-1418 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 104,985.81 13,971.70 

Note: 7 tank, 8" pipe size, Miami tanks model # HH3678-M. 
. 

 22 51 19 00-0077 EA 945-1890 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 121,823.14 13,971.70 
Note: 7 tank, 10" pipe size, Miami tanks model # HH36710-A. 
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. 
 22 51 19 00-0078 EA 945-1890 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 107,889.07 13,971.70 

Note: 7 tank, 10" pipe size, Miami tanks model # HH36710-M. 
. 

 22 51 19 00-0079 EA 1080-2160 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls .......................................................................... 135,799.94 15,967.66 
Note: 8 tank, 10" pipe size, Miami tanks model # HH36810-A. 

. 
 22 51 19 00-0080 EA 1080-2160 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .............................................................................. 122,016.13 15,967.66 

Note: 8 tank, 10" pipe size, Miami tanks model # HH36810-M. 

XXXXXXX 
. 
 22 51 19 00-0081  Swimming Pool Chlorinators (22 51 19) 
. 
. 

 22 51 19 00-0082 EA  Swimming Pool Chlorinator, 50-100 PPD, Direct Cylinder Mounted Gas Chlorinator ...................................................... 1,054.15 133.48 

XXXXXXX 
. 
 22 51 19 00-0083  Ultra-Violet Pool Treatment Lights (22 51 19) 
. 
. 
 22 51 19 00-0084  Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta ELP Amalgam Series 
. 
. 

 22 51 19 00-0085 EA 3" Flanged, 79 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..................... 10,117.70 291.00 
. 

 22 51 19 00-0086 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 10,691.84 291.00 
. 

 22 51 19 00-0087 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 11,183.97 291.00 
. 

 22 51 19 00-0088 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 11,540.14 308.21 
. 

 22 51 19 00-0089 EA 4" Flanged, 295 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 11,784.03 308.21 
. 

 22 51 19 00-0090 EA 4" Flanged, 329 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 13,998.55 308.21 
. 

 22 51 19 00-0091 EA 6" Flanged, 396 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 16,588.21 555.98 
. 

 22 51 19 00-0092 EA 6" Flanged, 440 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 24,512.13 555.98 
. 

 22 51 19 00-0093 EA 6" Flanged, 650 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 26,892.72 555.98 
. 

 22 51 19 00-0094 EA 8" Flanged, 695 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 28,861.93 667.01 
. 

 22 51 19 00-0095 EA 8" Flanged, 920 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 30,982.43 667.01 
. 

 22 51 19 00-0096 EA 8" Flanged, 1140 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 32,462.80 667.01 
. 

 22 51 19 00-0097 EA 8" Flanged, 1260 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 34,063.19 667.01 
. 

 22 51 19 00-0098 EA 10" Flanged, 1510 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 36,600.95 758.17 
. 

 22 51 19 00-0099 EA 10" Flanged, 1760 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 39,401.64 758.17 
. 

 22 51 19 00-0100 EA 10" Flanged, 2010 GPM, 8 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 42,202.31 758.17 
. 

 22 51 19 00-0101 EA 10" Flanged, 2520 GPM, 10 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............. 45,603.14 758.17 

XXXXXXX 
. 
 22 51 19 00-0102  HDPE Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta EL Series 
. 
. 

 22 51 19 00-0103 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 5,086.50 291.00 
. 

 22 51 19 00-0104 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 5,646.62 291.00 
. 

 22 51 19 00-0105 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 6,232.70 308.21 

XXXXXXX 
. 
 22 51 19 00-0106  In-Line, Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta EM Series 
. 
. 

 22 51 19 00-0107 EA 3" Flanged, 100 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 19,489.98 291.00 
. 

 22 51 19 00-0108 EA 3" Flanged, 170 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 19,690.01 291.00 
. 

 22 51 19 00-0109 EA 6" Flanged, 300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 21,099.32 555.98 
. 

 22 51 19 00-0110 EA 6" Flanged, 600 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 26,676.66 555.98 
. 

 22 51 19 00-0111 EA 8" Flanged, 1300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..... 37,183.94 667.01 
. 

 22 51 19 00-0112 EA 10" Flanged, 2000 GPM, 2 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 41,962.26 758.17 
. 

 22 51 19 00-0113 EA 12" Flanged, 3000 GPM, 3 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 49,502.47 981.10 
. 

 22 51 19 00-0114 EA 12" Flanged, 4000 GPM, 4 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 55,503.91 981.10 

XXXXXXX 
. 
 22 51 23  Swimming Pool Equipment Controls (22 51)
. 
. 
 22 51 23 00-0001  Pool Pump Variable Frequency Drive (22 51 23) 

Note: Pentair Acu Drive XS 
. 
. 

 22 51 23 00-0002 EA 3 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-2303-
N01) ................................................................................................................................................................................ 3,267.36 205.16 

. 
 22 51 23 00-0003 EA 5 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-2303-

N01) ................................................................................................................................................................................ 3,511.76 230.82 
. 

 22 51 23 00-0004 EA 7-1/2 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
2303-N01) ....................................................................................................................................................................... 4,210.24 288.52 

. 
 22 51 23 00-0005 EA 10 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

2303-N01) ....................................................................................................................................................................... 4,490.07 344.30 
. 

 22 51 23 00-0006 EA 15 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
2303-N01) ....................................................................................................................................................................... 4,816.69 400.72 

. 
 22 51 23 00-0007 EA 20 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

2303-N01) ....................................................................................................................................................................... 5,460.30 457.79 
. 

 22 51 23 00-0008 EA 3 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-4603-
N01) ................................................................................................................................................................................ 3,271.40 205.16 

. 
 22 51 23 00-0009 EA 5 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-4603-

N01) ................................................................................................................................................................................ 3,453.96 230.82 
. 

 22 51 23 00-0010 EA 7-1/2 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
4603-N01) ....................................................................................................................................................................... 3,737.01 288.52 

. 
 22 51 23 00-0011 EA 10 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

4603-N01) ....................................................................................................................................................................... 4,030.28 344.30 
. 

 22 51 23 00-0012 EA 15 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
4603-N01) ....................................................................................................................................................................... 4,750.81 400.72 

. 
 22 51 23 00-0013 EA 20 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

4603-N01) ....................................................................................................................................................................... 5,281.50 457.79 
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. 
 22 51 23 00-0014 EA 3 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-2303-N01FB) ................................................................................................................................................ 4,200.38 205.16 
. 

 22 51 23 00-0015 EA 5 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-2303-N01FB) ................................................................................................................................................ 4,827.93 230.82 

. 
 22 51 23 00-0016 EA 7-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-2303-N01FB) ....................................................................................................................................... 5,377.17 288.52 
. 

 22 51 23 00-0017 EA 10 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-2303-N01FB) ................................................................................................................................................ 5,808.92 344.30 

. 
 22 51 23 00-0018 EA 15 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-2303-N01FB) ................................................................................................................................................ 6,837.32 400.72 
. 

 22 51 23 00-0019 EA 20 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-2303-N01FB) ................................................................................................................................................ 7,710.83 457.79 

. 
 22 51 23 00-0020 EA 3 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-4603-N01FB) ................................................................................................................................................ 4,505.56 205.16 
. 

 22 51 23 00-0021 EA 5 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-4603-N01FB) ................................................................................................................................................ 4,691.07 230.82 

. 
 22 51 23 00-0022 EA 7-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-4603-N01FB) ....................................................................................................................................... 4,969.82 288.52 
. 

 22 51 23 00-0023 EA 10 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-4603-N01FB) ................................................................................................................................................ 5,264.44 344.30 

. 
 22 51 23 00-0024 EA 15 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-4603-N01FB) ................................................................................................................................................ 6,010.52 400.72 
. 

 22 51 23 00-0025 EA 20 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-4603-N01FB) ................................................................................................................................................ 6,582.88 457.79 

. 
 22 51 23 00-0026 EA 1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD005-

2303-N12) ....................................................................................................................................................................... 3,112.54 205.16 
. 

 22 51 23 00-0027 EA 3/4 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD007-
2303-N12) ....................................................................................................................................................................... 3,163.23 205.16 

. 
 22 51 23 00-0028 EA 1 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD010-

2303-N12) ....................................................................................................................................................................... 3,194.54 205.16 
. 

 22 51 23 00-0029 EA 1-1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD015-
2303-N12) ....................................................................................................................................................................... 3,278.90 205.16 

. 
 22 51 23 00-0030 EA 2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD020-

2303-N12) ....................................................................................................................................................................... 3,406.33 205.16 
. 

 22 51 23 00-0031 EA 3 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-
2303-N12) ....................................................................................................................................................................... 3,505.19 205.16 

. 
 22 51 23 00-0032 EA 5 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-

2303-N12) ....................................................................................................................................................................... 3,756.31 230.82 
. 

 22 51 23 00-0033 EA 7-1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
2303-N12) ....................................................................................................................................................................... 4,482.99 288.52 

. 
 22 51 23 00-0034 EA 10 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

2303-N12) ....................................................................................................................................................................... 4,807.31 344.30 
. 

 22 51 23 00-0035 EA 15 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
2303-N12) ....................................................................................................................................................................... 5,143.39 400.72 

. 
 22 51 23 00-0036 EA 20 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

2303-N12) ....................................................................................................................................................................... 5,844.68 457.79 
. 

 22 51 23 00-0037 EA 25 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD250-
2303-N12) ....................................................................................................................................................................... 7,666.57 570.63 

. 
 22 51 23 00-0038 EA 30 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD300-

2303-N12) ....................................................................................................................................................................... 8,462.57 628.33 
. 

 22 51 23 00-0039 EA 40 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD400-
2303-N12) ....................................................................................................................................................................... 9,990.71 686.03 

. 
 22 51 23 00-0040 EA 50 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD500-

2303-N12) ..................................................................................................................................................................... 11,625.44 801.45 
. 

 22 51 23 00-0041 EA 60 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD600-
2303-N12) ..................................................................................................................................................................... 12,728.80 859.15 

. 
 22 51 23 00-0042 EA 1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD005-

4603-N12) ....................................................................................................................................................................... 3,175.70 205.16 
. 

 22 51 23 00-0043 EA 3/4 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD007-
4603-N12) ....................................................................................................................................................................... 3,241.16 205.16 

. 
 22 51 23 00-0044 EA 1 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD010-

4603-N12) ....................................................................................................................................................................... 3,323.52 205.16 
. 

 22 51 23 00-0045 EA 1-1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD015-
4603-N12) ....................................................................................................................................................................... 3,394.32 205.16 

. 
 22 51 23 00-0046 EA 2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD020-

4603-N12) ....................................................................................................................................................................... 3,466.46 205.16 
. 

 22 51 23 00-0047 EA 3 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-
4603-N12) ....................................................................................................................................................................... 3,542.59 205.16 

. 
 22 51 23 00-0048 EA 5 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-

4603-N12) ....................................................................................................................................................................... 3,730.93 230.82 
. 

 22 51 23 00-0049 EA 7-1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
4603-N12) ....................................................................................................................................................................... 4,016.79 288.52 

. 
 22 51 23 00-0050 EA 10 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

4603-N12) ....................................................................................................................................................................... 4,316.80 344.30 
. 

 22 51 23 00-0051 EA 15 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
4603-N12) ....................................................................................................................................................................... 5,240.38 400.72 

. 
 22 51 23 00-0052 EA 20 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

4603-N12) ....................................................................................................................................................................... 5,782.96 457.79 
. 

 22 51 23 00-0053 EA 25 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD250-
4603-N12) ....................................................................................................................................................................... 6,395.67 570.63 

. 
 22 51 23 00-0054 EA 30 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD300-

4603-N12) ....................................................................................................................................................................... 7,228.42 628.33 
. 

 22 51 23 00-0055 EA 40 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD400-
4603-N12) ....................................................................................................................................................................... 8,153.13 686.03 
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. 
 22 51 23 00-0056 EA 50 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD500-

4603-N12) ....................................................................................................................................................................... 9,978.68 801.45 
. 

 22 51 23 00-0057 EA 60 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD600-
4603-N12) ..................................................................................................................................................................... 10,955.98 859.15 

. 
 22 51 23 00-0058 EA 75 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD750-

4603-N12) ..................................................................................................................................................................... 12,270.36 916.85 
. 

 22 51 23 00-0059 EA 100 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC10-
4603-N12) ..................................................................................................................................................................... 14,500.44 971.35 

. 
 22 51 23 00-0060 EA 125 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC13-

4603-N12) ..................................................................................................................................................................... 16,691.83 1,025.84 
. 

 22 51 23 00-0061 EA 150 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC15-
4603-N12) ..................................................................................................................................................................... 18,115.99 1,147.66 

. 
 22 51 23 00-0062 EA 200 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC20-

4603-N12) ..................................................................................................................................................................... 21,121.74 1,256.66 
. 

 22 51 23 00-0063 EA 1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD005-2303-N12FB) ................................................................................................................................................ 4,463.75 205.16 

. 
 22 51 23 00-0064 EA 3/4 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD007-2303-N12FB) ................................................................................................................................................ 4,514.43 205.16 
. 

 22 51 23 00-0065 EA 1 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD010-2303-N12FB) ................................................................................................................................................ 4,545.74 205.16 

. 
 22 51 23 00-0066 EA 1-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD015-2303-N12FB) ....................................................................................................................................... 4,630.10 205.16 
. 

 22 51 23 00-0067 EA 2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD020-2303-N12FB) ................................................................................................................................................ 4,757.54 205.16 

. 
 22 51 23 00-0068 EA 3 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-2303-N12FB) ................................................................................................................................................ 4,856.39 205.16 
. 

 22 51 23 00-0069 EA 5 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-2303-N12FB) ................................................................................................................................................ 5,107.51 230.82 

. 
 22 51 23 00-0070 EA 7-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-2303-N12FB) ....................................................................................................................................... 5,681.22 288.52 
. 

 22 51 23 00-0071 EA 10 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-2303-N12FB) ................................................................................................................................................ 6,161.77 344.30 

. 
 22 51 23 00-0072 EA 15 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-2303-N12FB) ................................................................................................................................................ 7,217.25 400.72 
. 

 22 51 23 00-0073 EA 20 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-2303-N12FB) ................................................................................................................................................ 8,157.95 457.79 

. 
 22 51 23 00-0074 EA 25 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD250-2303-N12FB) ................................................................................................................................................ 9,613.45 570.63 
. 

 22 51 23 00-0075 EA 30 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD300-2303-N12FB) .............................................................................................................................................. 10,583.79 628.33 

. 
 22 51 23 00-0076 EA 40 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD400-2303-N12FB) .............................................................................................................................................. 13,483.11 686.03 
. 

 22 51 23 00-0077 EA 50 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD500-2303-N12FB) .............................................................................................................................................. 17,745.18 801.45 

. 
 22 51 23 00-0078 EA 60 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD600-2303-N12FB) .............................................................................................................................................. 19,495.42 859.15 
. 

 22 51 23 00-0079 EA 1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD005-4603-N12FB) ................................................................................................................................................ 4,444.57 205.16 

. 
 22 51 23 00-0080 EA 3/4 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD007-4603-N12FB) ................................................................................................................................................ 4,510.02 205.16 
. 

 22 51 23 00-0081 EA 1 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD010-4603-N12FB) ................................................................................................................................................ 4,592.39 205.16 

. 
 22 51 23 00-0082 EA 1-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD015-4603-N12FB) ....................................................................................................................................... 4,663.19 205.16 
. 

 22 51 23 00-0083 EA 2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD020-4603-N12FB) ................................................................................................................................................ 4,735.31 205.16 

. 
 22 51 23 00-0084 EA 3 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-4603-N12FB) ................................................................................................................................................ 4,811.46 205.16 
. 

 22 51 23 00-0085 EA 5 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-4603-N12FB) ................................................................................................................................................ 4,999.80 230.82 

. 
 22 51 23 00-0086 EA 7-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-4603-N12FB) ....................................................................................................................................... 5,284.29 288.52 
. 

 22 51 23 00-0087 EA 10 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-4603-N12FB) ................................................................................................................................................ 5,584.30 344.30 

. 
 22 51 23 00-0088 EA 15 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-4603-N12FB) ................................................................................................................................................ 6,535.40 400.72 
. 

 22 51 23 00-0089 EA 20 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-4603-N12FB) ................................................................................................................................................ 7,120.57 457.79 

. 
 22 51 23 00-0090 EA 25 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD250-4603-N12FB) ................................................................................................................................................ 7,823.95 570.63 
. 

 22 51 23 00-0091 EA 30 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD300-4603-N12FB) ................................................................................................................................................ 8,813.09 628.33 

. 
 22 51 23 00-0092 EA 40 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD400-4603-N12FB) .............................................................................................................................................. 10,417.77 686.03 
. 

 22 51 23 00-0093 EA 50 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD500-4603-N12FB) .............................................................................................................................................. 11,991.34 801.45 

. 
 22 51 23 00-0094 EA 60 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD600-4603-N12FB) .............................................................................................................................................. 13,339.56 859.15 
. 

 22 51 23 00-0095 EA 75 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD750-4603-N12FB) .............................................................................................................................................. 15,464.41 916.85 

. 
 22 51 23 00-0096 EA 100 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS ADC10-4603-N12FB) ..................................................................................................................................... 20,317.97 971.35 
. 

 22 51 23 00-0097 EA 125 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 
Drive XS ADC13-4603-N12FB) ..................................................................................................................................... 22,461.37 1,025.84 
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. 
 22 51 23 00-0098 EA 150 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS ADC15-4603-N12FB) .................................................................................................................................... 28,174.01 1,147.66 
. 

 22 51 23 00-0099 EA 200 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 
Drive XS ADC20-4603-N12FB) .................................................................................................................................... 33,075.51 1,256.66 

. 
 22 51 23 00-0100 EA 380+ Volt AC, Up To 10 HP, 260 Volt AC, Up To 3 HP, 3 Year Extended Warranty (Pentair AD-EWW136) ..................... 300.18  

. 
 22 51 23 00-0101 EA 380+ Volt AC, 15 To 40 HP, 260 Volt AC, 5 To 25 HP, 3 Year Extended Warranty (Pentair AD-EWW236) ....................... 479.01  

. 
 22 51 23 00-0102 EA 380+ Volt AC, Up To 10 HP, 260 Volt AC, Up To 3 HP, 6 Year Extended Warranty (Pentair AD-EWW172) ..................... 530.10  

. 
 22 51 23 00-0103 EA 380+ Volt AC, 15 To 40 HP, 260 Volt AC, 5 To 25 HP, 6 Year Extended Warranty (Pentair AD-EWW272) ....................... 900.53  

. 
 22 51 23 00-0104 EA 380+ Volt AC, 50 To 125 HP, 260 Volt AC, 30 To 60 HP, 6 Year Extended Warranty (Pentair AD-EWW372) ................ 1,718.04  

. 
 22 51 23 00-0105 EA 3" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97014-4203KIT) .............................. 1,085.27  

. 
 22 51 23 00-0106 EA 4" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97014-4204KIT) .............................. 1,135.06  

. 
 22 51 23 00-0107 EA 6" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97016-4206KIT) .............................. 1,239.29  

. 
 22 51 23 00-0108 EA 8" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97016-4208KIT) .............................. 1,329.94  

. 
 22 51 23 00-0109 EA 3" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97014BL-03KIT) ............................................................................................................................................................. 1,548.58  
. 

 22 51 23 00-0110 EA 4" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97014BL-04KIT) ............................................................................................................................................................. 1,595.39  

. 
 22 51 23 00-0111 EA 6" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97016BL-06KIT) ............................................................................................................................................................. 1,694.91  
. 

 22 51 23 00-0112 EA 8" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97016BL-08KIT) ............................................................................................................................................................. 1,782.77  

. 
 22 51 23 00-0113 EA 10" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97020BL-10KIT) ............................................................................................................................................................. 2,129.79  
. 

 22 51 23 00-0114 EA 12" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97020BL-12KIT) ............................................................................................................................................................. 2,139.93  

XXXXXXX 
. 
 22 51 23 00-0115  Eco-Flow-E Aquatic Variable Frequency Drive And Options (22 51 23) 
. 
. 
 22 51 23 00-0116  Eco-Flow-E Aquatic Variable Frequency Drive (22 51 23 00-0115) 
. 
. 

 22 51 23 00-0117 EA 2 HP, 480 Volt, 3 Phase, 4 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-04-12-4) ................................................................................................................................................... 2,613.45 170.98 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0118 EA 3 HP, 480 Volt, 3 Phase, 6 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-06-12-4) ................................................................................................................................................... 2,615.87 170.98 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0119 EA 5 HP, 480 Volt, 3 Phase, 8 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-08-12-4) ................................................................................................................................................... 2,671.51 192.35 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0120 EA 7-1/2 HP, 480 Volt, 3 Phase, 12 Amperes, Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-12-12-4) ................................................................................................................................................... 2,794.31 240.43 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0121 EA 10 HP, 480 Volt, 3 Phase, 16 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-16-12-4) ................................................................................................................................................... 3,036.50 286.91 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0122 EA 15 HP, 480 Volt, 3 Phase, 24 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-24-12-4) ................................................................................................................................................... 3,387.05 333.94 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0123 EA 20 HP, 480 Volt, 3 Phase, 30 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-30-12-4) ................................................................................................................................................... 3,985.50 381.48 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0124 EA 25 HP, 480 Volt, 3 Phase, 39 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-39-12-4) ................................................................................................................................................... 4,191.56 477.66 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0125 EA 30 HP, 480 Volt, 3 Phase, 45 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-45-12-4) ................................................................................................................................................... 4,989.24 525.21 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0126 EA 40 HP, 480 Volt, 3 Phase, 61 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-61-12-4) ................................................................................................................................................... 5,161.53 572.23 

    For Bypass Panel, Add  894.71 
. 

 22 51 23 00-0127 EA 1/2 HP, 208/230 Volt, 1 Phase (1 HP, 208/230 Volt, 3 Phase) 8 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-08-12-2) ............................................................................................ 2,599.74 170.98 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0128 EA 1 HP, 208/230 Volt, 1 Phase (2 HP, 208/230 Volt, 3 Phase) 12 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-12-12-2) ............................................................................................ 2,602.96 170.98 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0129 EA 1-1/2 HP, 208/230 Volt, 1 Phase (3 HP, 208/230 Volt, 3 Phase) 16 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-16-12-2) ............................................................................................ 2,618.29 170.98 

    For Bypass Panel, Add  629.95 
. 

 22 51 23 00-0130 EA 5 HP, 208/230 Volt, 1 Phase, 24 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 
(H2Flow EF-E-24-12-2) ................................................................................................................................................... 2,684.42 192.35 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0131 EA 3 HP, 208/230 Volt, 1 Phase (7-1/2 HP, 208/230 Volt, 3 Phase) 32 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-32-12-2) ............................................................................................ 2,933.06 240.43 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0132 EA 5 HP, 208/230 Volt, 1 Phase (10 HP, 208/230 Volt, 3 Phase) 46 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-46-12-2) ............................................................................................ 3,280.11 286.91 

    For Bypass Panel, Add  740.55 
. 

 22 51 23 00-0133 EA 7-1/2 HP, 208/230 Volt, 1 Phase (15 HP, 208/230 Volt, 3 Phase) 60 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-60-12-2) ............................................................................................ 3,883.14 333.94 

    For Bypass Panel, Add  894.71 
. 

 22 51 23 00-0134 EA 10 HP, 208/230 Volt, 1 Phase (20 HP, 208/230 Volt, 3 Phase) 74 Amperes Maximum, NEMA 12, Eco-Flow-E 
Aquatic Variable Frequency Drive (H2Flow EF-E-74-12-2) ............................................................................................ 3,993.56 381.48 

    For Bypass Panel, Add  894.71 
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. 
 22 51 23 00-0135 EA 25 HP, 208/230 Volt, 1 Phase, 88 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-88-12-2) ................................................................................................................................................... 4,882.85 477.66 
    For Bypass Panel, Add  1,197.30 

. 
 22 51 23 00-0136 EA 15 HP, 208/230 Volt, 1 Phase (30 HP, 208/230 Volt, 3 Phase) 124 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-124-12-2) .......................................................................................... 5,057.00 525.21 
    For Bypass Panel, Add  1,627.34 

XXXXXXX 
. 
 22 51 23 00-0137  Eco-Flow-E Aquatic Variable Frequency Drive Options (22 51 23 00-0115) 
. 
. 

 22 51 23 00-0138 EA 0 To 30 PSI, 1/4" NPT Male Thread, 4 To 20 mA Output, 10' Cable, Pressure Sensor (H2Flow PS-30) ............................ 387.81 80.14 
. 

 22 51 23 00-0139 EA 0 To 100 PSI, 1/4" NPT Male Thread, 4 To 20 mA Output, 10' Cable, Pressure Sensor (H2Flow PS-100) ........................ 387.81 80.14 
. 

 22 51 23 00-0140 EA Lightning Arrestor (H2Flow LA) ........................................................................................................................................... 395.64 53.43 
. 

 22 51 23 00-0141 EA 2 HP, 480 Volt, (3/4 HP, 208/230 Volt) Load Reactor (TCI V1K4A00) ................................................................................ 425.60 24.04 
. 

 22 51 23 00-0142 EA 3 HP, 480 Volt, (1 To 1-1/2 HP, 208/230 Volt) Load Reactor (TCI V1K6A00) ..................................................................... 440.62 26.72 
. 

 22 51 23 00-0143 EA 5 HP, 480 Volt, (2 HP, 208/230 Volt) Load Reactor (TCI V1K8A00) ................................................................................... 452.42 29.39 
. 

 22 51 23 00-0144 EA 7-1/2 HP, 480 Volt, (3 HP, 208/230 Volt) Load Reactor (TCI V1K12A00) ........................................................................... 473.09 32.06 
. 

 22 51 23 00-0145 EA 10 HP, 480 Volt, (5 HP, 208/230 Volt) Load Reactor (TCI V1K16A00) ............................................................................... 483.27 34.73 
. 

 22 51 23 00-0146 EA 15 HP, 480 Volt, (7-1/2 HP, 208/230 Volt) Load Reactor (TCI V1K25A00) ......................................................................... 626.55 37.40 
. 

 22 51 23 00-0147 EA 20 HP, 480 Volt, Load Reactor (TCI V1K27A00) ................................................................................................................ 653.66 40.07 
. 

 22 51 23 00-0148 EA 25 HP, 480 Volt, (10 HP, 208/230 Volt) Load Reactor (TCI V1K35A00) ............................................................................. 683.20 42.75 
. 

 22 51 23 00-0149 EA 30 HP, 480 Volt, (15 HP, 208/230 Volt) Load Reactor (TCI V1K45A00) ............................................................................. 711.94 45.42 
. 

 22 51 23 00-0150 EA 40 HP, 480 Volt, (20 HP, 208/230 Volt) Load Reactor (TCI V1K55A00) ............................................................................. 737.45 48.09 
. 

 22 51 23 00-0151 EA 25 To 30 HP, 208/230 Volt, Load Reactor (TCI V1K80A00) ............................................................................................ 1,005.75 50.76 
. 

 22 51 23 00-0152 EA 1 HP, 208/230 Volt, Line Reactor (TCI KDRA25L) .............................................................................................................. 139.74 26.72 
. 

 22 51 23 00-0153 EA 2 HP, 208/230 Volt, Line Reactor (TCI KDRA27L) .............................................................................................................. 149.93 29.39 
. 

 22 51 23 00-0154 EA 3 HP, 208/230 Volt, Line Reactor (TCI KDRA28L) .............................................................................................................. 167.37 32.06 
. 

 22 51 23 00-0155 EA 5 HP, 208/230 Volt, Line Reactor (TCI KDRB22L) .............................................................................................................. 216.27 34.73 
. 

 22 51 23 00-0156 EA 7-1/2 HP, 208/230 Volt, Line Reactor (TCI KDRB23L) ........................................................................................................ 241.78 37.40 
. 

 22 51 23 00-0157 EA 10 HP, 208/230 Volt, Line Reactor (TCI KDRD25L) ............................................................................................................ 251.15 40.07 
. 

 22 51 23 00-0158 EA 15 HP, 208/230 Volt, Line Reactor (TCI KDRD24L) ............................................................................................................ 260.52 42.75 
. 

 22 51 23 00-0159 EA 20 HP, 208/230 Volt, Line Reactor (TCI KDRD26L) ............................................................................................................ 276.36 45.42 
. 

 22 51 23 00-0160 EA 25 HP, 208/230 Volt, Line Reactor (TCI KDRC22L) ............................................................................................................ 344.62 48.09 
. 

 22 51 23 00-0161 EA 30 HP, 208/230 Volt, Line Reactor (TCI KDRF24L) ............................................................................................................ 354.79 50.76 
. 

 22 51 23 00-0162 EA 1 HP, 480 Volt, Line Reactor (TCI KDRA8L) ....................................................................................................................... 140.55 26.72 
. 

 22 51 23 00-0163 EA 2 HP, 480 Volt, Line Reactor (TCI KDRA1L) ....................................................................................................................... 154.77 29.39 
. 

 22 51 23 00-0164 EA 3 HP, 480 Volt, Line Reactor (TCI KDRA2L) ....................................................................................................................... 169.79 32.06 
. 

 22 51 23 00-0165 EA 5 HP, 480 Volt, Line Reactor (TCI KDRA3L) ....................................................................................................................... 179.16 34.73 
. 

 22 51 23 00-0166 EA 7-1/2 HP, 480 Volt, Line Reactor (TCI KDRA4L)................................................................................................................. 187.74 37.40 
. 

 22 51 23 00-0167 EA 10 HP, 480 Volt, Line Reactor (TCI KDRA5L) ..................................................................................................................... 231.79 40.07 
. 

 22 51 23 00-0168 EA 15 HP, 480 Volt, Line Reactor (TCI KDRB2L) ..................................................................................................................... 241.97 42.75 
. 

 22 51 23 00-0169 EA 20 HP, 480 Volt, Line Reactor (TCI KDRB1L) ..................................................................................................................... 254.58 45.42 
. 

 22 51 23 00-0170 EA 25 HP, 480 Volt, Line Reactor (TCI KDRD1L) .................................................................................................................... 263.95 48.09 
. 

 22 51 23 00-0171 EA 30 HP, 480 Volt, Line Reactor (TCI KDRD2L) .................................................................................................................... 314.46 50.76 
. 

 22 51 23 00-0172 EA 40 HP, 480 Volt, Line Reactor (TCI KDRC1L) .................................................................................................................... 341.59 53.43 
. 

 22 51 23 00-0173 EA Models 04 To 30, 304 SS Metric To English Conduit Adaptor Kit ......................................................................................... 55.81  
. 

 22 51 23 00-0174 EA Models 32 To 46, 304 SS Metric To English Conduit Adaptor Kit ......................................................................................... 74.63  
. 

 22 51 23 00-0175 EA Models 60 To 74, 304 SS Metric To English Conduit Adaptor Kit ......................................................................................... 91.83  

XXXXXXX 
. 
 22 51 23 00-0176  Pool Flow Meters (22 51 23) 
. 
. 

 22 51 23 00-0177 EA 20 To 110 GPM, 1-1/2" Retrofit Kit FlowVis For Existing Jandy Or Praher Valve Flow Meter (H2Flow FVJ-R-15) ............. 100.57 18.67 
. 

 22 51 23 00-0178 EA 20 To 110 GPM, 2" x 2-1/2" Retrofit Kit FlowVis For Existing Jandy® Or Praher Valve Flow Meter (H2Flow FVJ-R) ........ 100.57 18.67 
. 

 22 51 23 00-0179 EA 20 To 110 GPM, 1-1/2" Complete FlowVis Including Valve Body Flow Meter (H2Flow FV-C-15) ....................................... 159.71 35.00 
. 

 22 51 23 00-0180 EA 20 To 110 GPM, 2" x 2-1/2" Complete FlowVis Including Valve Body Flow Meter (H2Flow FV-C) ..................................... 137.91 37.33 

XXXXXXX 
. 
 22 51 23 00-0181  Paddlewheel Flow Sensors (22 51 23) 
. 
. 

 22 51 23 00-0182 EA 1/2" To 4" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor 
(Signet 3-2536-P0) ............................................................................................................................................................. 664.94 61.71 

Note: Includes 25' of cable (extendable to 200'). 
. 

 22 51 23 00-0183 EA 1/2" To 4" Pipe, Polypropylene Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor (Signet 3-2537-
1C-PO) ............................................................................................................................................................................... 865.80 61.71 

. 
 22 51 23 00-0184 EA 1/2" To 4" Pipe, Polypropylene Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor (Signet 3-2537-

2C-PO) ............................................................................................................................................................................... 865.80 61.71 
. 

 22 51 23 00-0185 EA 1/2" To 4" Pipe, Polypropylene Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-5C-PO) ........................... 897.26 61.71 
. 

 22 51 23 00-0186 EA 1/2" To 4" Pipe, Polypropylene Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-2537-6C-PO) .................. 931.14 61.71 
. 

 22 51 23 00-0187 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor 
(Signet 3-2537-1C-TO) ...................................................................................................................................................... 995.26 61.71 

. 
 22 51 23 00-0188 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor 

(Signet 3-2537-2C-TO) ...................................................................................................................................................... 995.26 61.71 
. 

 22 51 23 00-0189 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-
5C-TO) ............................................................................................................................................................................ 1,035.19 61.71 

. 
 22 51 23 00-0190 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-

2537-6C-TO) ................................................................................................................................................................... 1,073.91 61.71 
. 

 22 51 23 00-0191 EA >4" To 8" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor 
(Signet 3-2536-P1) ............................................................................................................................................................. 692.77 61.71 

Note: Includes 25' of cable (extendable to 200'). 
. 

 22 51 23 00-0192 EA >4" To 8" Pipe, Polypropylene Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor (Signet 3-2537-
1C-P1) ............................................................................................................................................................................... 897.26 61.71 

. 
 22 51 23 00-0193 EA >4" To 8" Pipe, Polypropylene Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor (Signet 3-2537-

2C-P1) ............................................................................................................................................................................... 897.26 61.71 
. 

 22 51 23 00-0194 EA >4" To 8" Pipe, Polypropylene Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-5C-P1) ............................ 931.14 61.71 
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. 
 22 51 23 00-0195 EA >4" To 8" Pipe, Polypropylene Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-2537-6C-P1) .................... 962.59 61.71 

. 
 22 51 23 00-0196 EA >8" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor (Signet 3-

2536-P2) ............................................................................................................................................................................ 718.18 61.71 
Note: Includes 25' of cable (extendable to 200'). 

. 
 22 51 23 00-0197 EA 2" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S020) ............................................... 212.88  

. 
 22 51 23 00-0198 EA 4" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S040) ............................................... 294.40  

. 
 22 51 23 00-0199 EA 6" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S060) ............................................... 362.62  

. 
 22 51 23 00-0200 EA 8" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S080) ............................................... 445.36  

. 
 22 51 23 00-0201 EA 10" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S100) ............................................. 587.36  

. 
 22 51 23 00-0202 EA 12" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S120) ............................................. 597.50  

. 
 22 51 23 00-0203 EA 24 Volt DC, Power Supply 7.5 Watt, 300 mA (Signet 7300-7524) ...................................................................................... 225.84 17.09 

. 
 22 51 23 00-0204 EA 24 Volt DC, Power Supply 15 Watt, 600 mA (Signet 7300-1524) ....................................................................................... 302.06 17.09 

. 
 22 51 23 00-0205 EA 24 Volt DC, 30 Watt, 1.3 Amperes, Power Supply (Signet 7300-3024) .............................................................................. 367.40 17.09 

. 
 22 51 23 00-0206 EA 24 Volt DC, 50 Watt, 2.1 Amperes, Power Supply (Signet 7300-5024) .............................................................................. 459.36 17.09 

. 
 22 51 23 00-0207 EA 24 Volt DC, 100 Watt, 4.2 Amperes, Power Supply (Signet 7300-1024) ............................................................................ 628.75 17.09 

XXXXXXX 
. 
 22 60  Gas and Vacuum Systems for Laboratory and Healthcare 

Facilities (22) 
. 
. 
 22 66  Chemical-Waste Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 66 53  Laboratory Chemical-Waste and Vent Piping (22 66)
. 
. 
 22 66 53 00-0001  Polypropylene Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 

66 53) 
. 
. 
 22 66 53 00-0002  Schedule 40 Polypropylene Acid Resistant DWV Pipe And Fuseal Fittings (22 

66 53 00-0001) 
. 
. 
 22 66 53 00-0003  Schedule 40 Polypropylene Acid Resistant DWV Pipe (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0004 LF  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ............................................................................................... 15.89 5.32 
    For Schedule 80, Add  4.10 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  3.51 
    For Work In Restricted Working Space, Add  2.40 

. 
 22 66 53 00-0005 LF  2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 19.67 5.97 

    For Schedule 80, Add  5.54 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  4.74 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 66 53 00-0006 LF  3" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 32.29 8.68 

    For Schedule 80, Add  10.00 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  8.56 
    For Work In Restricted Working Space, Add  3.92 

. 
 22 66 53 00-0007 LF  4" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 44.27 11.29 

    For Schedule 80, Add  14.20 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  12.15 
    For Work In Restricted Working Space, Add  5.09 

. 
 22 66 53 00-0008 LF  6" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 74.10 16.62 

    For Schedule 80, Add  25.59 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  21.90 
    For Work In Restricted Working Space, Add  7.47 

XXXXXXX 
. 
 22 66 53 00-0009  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0010 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ............................................................................ 61.87 20.07 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 66 53 00-0011 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 79.17 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 22 66 53 00-0012 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 112.50 30.33 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 66 53 00-0013 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 166.83 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 22 66 53 00-0014 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 350.91 59.27 
    For Work In Restricted Working Space, Add  26.67 

XXXXXXX 
. 
 22 66 53 00-0015  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0016 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ............................................................................ 61.33 20.07 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 66 53 00-0017 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 77.74 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 22 66 53 00-0018 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 115.25 30.33 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 66 53 00-0019 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 139.28 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 22 66 53 00-0020 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 308.21 59.27 
    For Work In Restricted Working Space, Add  26.67 

XXXXXXX 
. 
 22 66 53 00-0021  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tees (22 66 53 

00-0002) 
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. 

. 
 22 66 53 00-0022 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .................................................................... 103.82 42.94 

    For Work In Restricted Working Space, Add  19.31 
. 

 22 66 53 00-0023 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 128.43 54.13 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 66 53 00-0024 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 183.45 59.27 

    For Work In Restricted Working Space, Add  26.67 
. 

 22 66 53 00-0025 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 258.28 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 66 53 00-0026 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 468.29 124.51 

    For Work In Restricted Working Space, Add  56.00 

XXXXXXX 
. 
 22 66 53 00-0027  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary 

Tees (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0028 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 128.37 54.13 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 66 53 00-0029 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 176.85 59.27 

    For Work In Restricted Working Space, Add  26.67 
. 

 22 66 53 00-0030 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 170.98 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0031 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 243.23 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0032 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 248.90 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 66 53 00-0033 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 426.38 124.51 

    For Work In Restricted Working Space, Add  56.00 

XXXXXXX 
. 
 22 66 53 00-0034  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tees 

With Plug (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0035 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug................................................... 123.08 42.94 
    For Work In Restricted Working Space, Add  19.31 

. 
 22 66 53 00-0036 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 133.09 54.13 

    For Work In Restricted Working Space, Add  24.35 
. 

 22 66 53 00-0037 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 197.71 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0038 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 264.85 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0039 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 387.03 124.51 
    For Work In Restricted Working Space, Add  56.00 

XXXXXXX 
. 
 22 66 53 00-0040  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wyes (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0041 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ................................................................................. 114.63 42.94 
    For Work In Restricted Working Space, Add  19.31 

. 
 22 66 53 00-0042 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 138.45 54.13 

    For Work In Restricted Working Space, Add  24.35 
. 

 22 66 53 00-0043 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 189.41 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0044 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 263.22 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0045 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 558.70 124.51 
    For Work In Restricted Working Space, Add  56.00 

XXXXXXX 
. 
 22 66 53 00-0046  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wyes (22 66 

53 00-0002) 
. 
. 

 22 66 53 00-0047 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 151.68 54.13 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 66 53 00-0048 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 182.62 59.27 

    For Work In Restricted Working Space, Add  26.67 
. 

 22 66 53 00-0049 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 182.62 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0050 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 257.36 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0051 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 257.36 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 22 66 53 00-0052 EA  6" x 6" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 480.82 124.51 

    For Work In Restricted Working Space, Add  56.00 
. 

 22 66 53 00-0053 EA  6" x 6" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 485.38 124.51 
    For Work In Restricted Working Space, Add  56.00 

. 
 22 66 53 00-0054 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 428.29 124.51 

    For Work In Restricted Working Space, Add  56.00 

XXXXXXX 
. 
 22 66 53 00-0055  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Crosses (22 

66 53 00-0002) 
. 
. 

 22 66 53 00-0056 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ................................................................. 142.30 53.67 
    For Work In Restricted Working Space, Add  24.14 

. 
 22 66 53 00-0057 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 175.55 67.67 

    For Work In Restricted Working Space, Add  30.44 
. 

 22 66 53 00-0058 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 259.35 74.11 
    For Work In Restricted Working Space, Add  33.34 
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. 
 22 66 53 00-0059 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 367.81 97.26 

    For Work In Restricted Working Space, Add  43.75 
. 

 22 66 53 00-0060 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 674.80 155.60 
    For Work In Restricted Working Space, Add  70.01 

XXXXXXX 
. 
 22 66 53 00-0061  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye 

And 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0062 EA 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ..................................... 100.29 42.94 
    For Work In Restricted Working Space, Add  19.31 

. 
 22 66 53 00-0063 EA 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 133.66 54.13 

    For Work In Restricted Working Space, Add  24.35 
. 

 22 66 53 00-0064 EA 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 156.05 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0065 EA 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 221.13 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0066 EA 2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 118.04 54.13 
    For Work In Restricted Working Space, Add  24.35 

. 
 22 66 53 00-0067 EA 3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 149.77 59.27 

    For Work In Restricted Working Space, Add  26.67 
. 

 22 66 53 00-0068 EA 3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 152.29 59.27 
    For Work In Restricted Working Space, Add  26.67 

. 
 22 66 53 00-0069 EA 4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 211.78 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 22 66 53 00-0070 EA 4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 213.38 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 22 66 53 00-0071  Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Traps (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0072 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ............................................................................. 119.73 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 22 66 53 00-0073 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 160.25 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 22 66 53 00-0074 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 255.30 88.95 
    For Work In Restricted Working Space, Add  40.01 

. 
 22 66 53 00-0075 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 374.65 113.22 

    For Work In Restricted Working Space, Add  50.91 

XXXXXXX 
. 
 22 66 53 00-0076  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapters (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0077 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ...................................................................... 60.38 20.07 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 66 53 00-0078 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 71.26 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 22 66 53 00-0079 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 84.57 30.33 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 66 53 00-0080 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 116.48 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 22 66 53 00-0081 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 173.15 59.27 
    For Work In Restricted Working Space, Add  26.67 

XXXXXXX 
. 
 22 66 53 00-0082  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint 

Adapters (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0083 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter .................................................. 56.58 20.07 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 66 53 00-0084 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 74.13 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 22 66 53 00-0085 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 89.83 30.33 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 66 53 00-0086 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ...................................................... 121.64 40.14 

    For Work In Restricted Working Space, Add  18.07 

XXXXXXX 
. 
 22 66 53 00-0087  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Couplings (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0088 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ............................................................................ 51.86 20.07 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 66 53 00-0089 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 65.65 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 22 66 53 00-0090 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 77.01 30.33 
    For Work In Restricted Working Space, Add  13.66 

. 
 22 66 53 00-0091 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 101.84 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 22 66 53 00-0092 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 149.39 59.27 
    For Work In Restricted Working Space, Add  26.67 

XXXXXXX 
. 
 22 66 53 00-0093  Bell And Spigot High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: Acid resistant. ASTM A518. 
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. 

. 
 22 66 53 00-0094  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0095 LF  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................... 91.13 8.31 
. 

 22 66 53 00-0096 LF  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 128.23 10.36 
. 

 22 66 53 00-0097 LF  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 174.43 11.95 
. 

 22 66 53 00-0098 LF  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 286.79 17.14 
. 

 22 66 53 00-0099 LF  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 505.56 22.89 
. 

 22 66 53 00-0100 LF  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 893.50 28.87 
. 

 22 66 53 00-0101 LF  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,592.63 38.88 
. 

 22 66 53 00-0102 LF  15" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 2,835.49 44.58 

XXXXXXX 
. 
 22 66 53 00-0103  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0093) 
. 
. 
 22 66 53 00-0104  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweeps (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0105 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 365.06 70.75 
. 

 22 66 53 00-0106 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 476.88 77.84 
. 

 22 66 53 00-0107 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 773.80 93.15 
. 

 22 66 53 00-0108 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 1,155.10 113.22 
. 

 22 66 53 00-0109 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 2,649.24 183.94 

XXXXXXX 
. 
 22 66 53 00-0110  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0111 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 213.24 70.75 
. 

 22 66 53 00-0112 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 277.43 77.84 
. 

 22 66 53 00-0113 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 348.11 93.15 
. 

 22 66 53 00-0114 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 919.93 113.22 
. 

 22 66 53 00-0115 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 2,082.74 183.94 
. 

 22 66 53 00-0116 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 3,160.79 229.17 
. 

 22 66 53 00-0117 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 4,638.90 275.59 

XXXXXXX 
. 
 22 66 53 00-0118  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0119 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 213.24 70.75 
. 

 22 66 53 00-0120 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 277.43 77.84 
. 

 22 66 53 00-0121 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 348.11 93.15 
. 

 22 66 53 00-0122 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 675.83 113.22 
. 

 22 66 53 00-0123 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 1,767.20 183.94 
. 

 22 66 53 00-0124 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 2,580.75 229.17 
. 

 22 66 53 00-0125 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 3,656.98 275.59 

XXXXXXX 
. 
 22 66 53 00-0126  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 66 

53 00-0103) 
. 
. 

 22 66 53 00-0127 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 213.24 70.75 
. 

 22 66 53 00-0128 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 277.43 77.84 
. 

 22 66 53 00-0129 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 347.89 93.06 

XXXXXXX 
. 
 22 66 53 00-0130  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweeps 

(22 66 53 00-0103) 
. 
. 

 22 66 53 00-0131 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 290.63 70.75 
. 

 22 66 53 00-0132 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 512.60 77.84 
. 

 22 66 53 00-0133 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 574.35 93.15 

XXXXXXX 
. 
 22 66 53 00-0134  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tees (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0135 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 301.63 105.85 
. 

 22 66 53 00-0136 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 378.34 117.33 
. 

 22 66 53 00-0137 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 525.63 140.10 
. 

 22 66 53 00-0138 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 880.24 170.14 
. 

 22 66 53 00-0139 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 2,679.42 276.14 
. 

 22 66 53 00-0140 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ................................................................ 3,801.83 344.82 

XXXXXXX 
. 
 22 66 53 00-0141  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Sanitary Tees (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0142 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 283.12 101.46 
. 

 22 66 53 00-0143 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 330.04 108.93 
. 

 22 66 53 00-0144 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 368.49 112.75 
. 

 22 66 53 00-0145 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 421.85 124.51 
. 

 22 66 53 00-0146 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 451.62 128.43 
. 

 22 66 53 00-0147 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 495.92 132.27 
. 

 22 66 53 00-0148 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 623.12 147.23 
. 

 22 66 53 00-0149 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 690.84 151.03 
. 

 22 66 53 00-0150 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 772.67 157.97 

XXXXXXX 
. 
 22 66 53 00-0151  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tees (22 66 53 00-0103) 
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. 

. 
 22 66 53 00-0152 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 343.25 105.85 

. 
 22 66 53 00-0153 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 413.60 117.05 

. 
 22 66 53 00-0154 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 564.29 140.10 

XXXXXXX 
. 
 22 66 53 00-0155  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tees 

(22 66 53 00-0103) 
. 
. 

 22 66 53 00-0156 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ...................................................... 324.78 101.46 
. 

 22 66 53 00-0157 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 405.00 113.32 
. 

 22 66 53 00-0158 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 487.88 128.81 
. 

 22 66 53 00-0159 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 523.29 132.64 

XXXXXXX 
. 
 22 66 53 00-0160  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0161 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 298.85 106.04 
. 

 22 66 53 00-0162 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 411.08 117.33 
. 

 22 66 53 00-0163 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 525.46 140.01 
. 

 22 66 53 00-0164 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 885.20 169.52 
. 

 22 66 53 00-0165 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 3,351.77 275.87 

XXXXXXX 
. 
 22 66 53 00-0166  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0167 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 306.92 101.46 
. 

 22 66 53 00-0168 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 330.00 108.93 
. 

 22 66 53 00-0169 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 348.64 113.41 
. 

 22 66 53 00-0170 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 389.11 124.51 
. 

 22 66 53 00-0171 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 404.21 128.63 
. 

 22 66 53 00-0172 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 484.59 132.64 
. 

 22 66 53 00-0173 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 655.65 147.41 
. 

 22 66 53 00-0174 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 777.17 151.03 
. 

 22 66 53 00-0175 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 811.37 157.97 
. 

 22 66 53 00-0176 EA  8" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,973.94 222.55 
. 

 22 66 53 00-0177 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 2,130.82 229.90 
. 

 22 66 53 00-0178 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 2,603.85 241.67 

XXXXXXX 
. 
 22 66 53 00-0179  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0180 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 355.11 105.85 
. 

 22 66 53 00-0181 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 422.53 117.05 
. 

 22 66 53 00-0182 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 623.82 140.10 
. 

 22 66 53 00-0183 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 962.93 169.70 

XXXXXXX 
. 
 22 66 53 00-0184  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0185 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 295.01 101.46 
. 

 22 66 53 00-0186 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 341.91 108.93 
. 

 22 66 53 00-0187 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 378.21 113.32 
. 

 22 66 53 00-0188 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 409.94 124.51 
. 

 22 66 53 00-0189 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 472.99 128.81 
. 

 22 66 53 00-0190 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 535.14 132.54 
. 

 22 66 53 00-0191 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 694.28 147.41 
. 

 22 66 53 00-0192 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 863.56 151.11 
. 

 22 66 53 00-0193 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 945.72 158.24 

XXXXXXX 
. 
 22 66 53 00-0194  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducers (22 66 53 

00-0103) 
. 
. 

 22 66 53 00-0195 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ............................................................... 183.25 66.65 
. 

 22 66 53 00-0196 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ............................................................... 200.73 70.38 
. 

 22 66 53 00-0197 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 224.20 74.11 
. 

 22 66 53 00-0198 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 358.37 82.14 
. 

 22 66 53 00-0199 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 375.90 85.97 
. 

 22 66 53 00-0200 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 409.58 94.46 
. 

 22 66 53 00-0201 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 530.53 101.68 
. 

 22 66 53 00-0202 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 769.44 137.98 
. 

 22 66 53 00-0203 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 819.72 149.66 

XXXXXXX 
. 
 22 66 53 00-0204  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Increasers (22 66 53 00-0103) 
. 
. 

 22 66 53 00-0205 EA  2" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 489.36 155.60 
. 

 22 66 53 00-0206 EA  2" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 644.16 155.60 
. 

 22 66 53 00-0207 EA  3" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 658.05 155.60 
. 

 22 66 53 00-0208 EA  4" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 747.40 210.65 

XXXXXXX 
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. 
 22 66 53 00-0209  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0103) 
. 
. 

 22 66 53 00-0210 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 540.69 70.75 
. 

 22 66 53 00-0211 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 652.51 77.84 
. 

 22 66 53 00-0212 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 794.64 93.15 
. 

 22 66 53 00-0213 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 2,339.89 113.22 

XXXXXXX 
. 
 22 66 53 00-0214  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hubs (22 

66 53 00-0103) 
. 
. 

 22 66 53 00-0215 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 269.80 70.75 
. 

 22 66 53 00-0216 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 339.94 77.84 
. 

 22 66 53 00-0217 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 467.18 93.15 
. 

 22 66 53 00-0218 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 603.88 113.22 
. 

 22 66 53 00-0219 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub .................................................................... 1,171.61 157.97 

XXXXXXX 
. 
 22 66 53 00-0220  Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 

DWV Pipe And Fittings (22 66 53 00-0093) 
Note: Labor costs for installation of lead and oakum are included in the installation costs for fittings. 

. 

. 
 22 66 53 00-0221 LB  Lead (1 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe 

And Fittings ............................................................................................................................................................................5.40  
. 

 22 66 53 00-0222 LB  Seal-Tite Packing (1/8 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 
DWV Pipe And Fittings ........................................................................................................................................................ 54.58  

XXXXXXX 
. 
 22 66 53 00-0223  Mechanical Joint High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: ASTM A518. 

. 

. 
 22 66 53 00-0224  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0223) 
. 
. 

 22 66 53 00-0225 LF 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................ 72.30 6.25 
. 

 22 66 53 00-0226 LF 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 82.26 6.91 
. 

 22 66 53 00-0227 LF 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 113.44 8.68 
. 

 22 66 53 00-0228 LF 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 143.07 10.08 

XXXXXXX 
. 
 22 66 53 00-0229  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0223) 
. 
. 
 22 66 53 00-0230  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweeps 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0231 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ............................................................. 267.83 49.56 
. 

 22 66 53 00-0232 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 289.40 56.01 
. 

 22 66 53 00-0233 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 396.23 61.79 
. 

 22 66 53 00-0234 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 478.16 74.67 

XXXXXXX 
. 
 22 66 53 00-0235  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0236 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ................................................................... 151.73 49.56 
. 

 22 66 53 00-0237 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 181.38 55.44 
. 

 22 66 53 00-0238 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 232.83 61.98 
. 

 22 66 53 00-0239 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 304.67 74.11 
. 

 22 66 53 00-0240 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ............................................................ 176.76 52.37 

XXXXXXX 
. 
 22 66 53 00-0241  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0242 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ................................................................... 151.73 49.56 
. 

 22 66 53 00-0243 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 181.38 55.44 
. 

 22 66 53 00-0244 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 232.83 61.98 
. 

 22 66 53 00-0245 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 304.67 74.11 

XXXXXXX 
. 
 22 66 53 00-0246  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bends (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0247 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ................................................................... 178.52 49.56 
. 

 22 66 53 00-0248 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 223.05 55.44 
. 

 22 66 53 00-0249 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 342.98 61.98 
. 

 22 66 53 00-0250 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 385.04 74.11 

XXXXXXX 
. 
 22 66 53 00-0251  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 

66 53 00-0229) 
. 
. 

 22 66 53 00-0252 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ................................................................. 172.57 49.56 
. 

 22 66 53 00-0253 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 205.19 55.44 
. 

 22 66 53 00-0254 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 316.18 61.98 
. 

 22 66 53 00-0255 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 358.25 74.11 

XXXXXXX 
. 
 22 66 53 00-0256  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Branch 1/4 Bends (22 66 53 00-0229) 
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. 

. 
 22 66 53 00-0257 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Branch 1/4 Bend .......................................... 260.66 74.57 

XXXXXXX 
. 
 22 66 53 00-0258  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Straight Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0259 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ............................................... 213.03 74.57 
. 

 22 66 53 00-0260 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 262.88 84.00 
. 

 22 66 53 00-0261 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 345.76 93.62 
. 

 22 66 53 00-0262 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 522.25 112.10 

XXXXXXX 
. 
 22 66 53 00-0263  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Reducing Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0264 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 246.23 80.84 
. 

 22 66 53 00-0265 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 300.33 87.18 
. 

 22 66 53 00-0266 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Sanitary Reducing Tee ............................................................................. 319.83 90.25 
. 

 22 66 53 00-0267 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 342.77 99.59 
. 

 22 66 53 00-0268 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 376.80 102.40 
. 

 22 66 53 00-0269 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 408.26 105.47 

XXXXXXX 
. 
 22 66 53 00-0270  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0271 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye .......................................................................... 213.40 74.86 
. 

 22 66 53 00-0272 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 250.97 84.00 
. 

 22 66 53 00-0273 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 333.86 93.62 
. 

 22 66 53 00-0274 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 522.25 112.10 

XXXXXXX 
. 
 22 66 53 00-0275  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0276 EA 2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 237.93 81.30 
. 

 22 66 53 00-0277 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 291.38 87.09 
. 

 22 66 53 00-0278 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 305.36 90.54 
. 

 22 66 53 00-0279 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 343.21 99.88 
. 

 22 66 53 00-0280 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 377.65 102.95 
. 

 22 66 53 00-0281 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 399.72 105.75 

XXXXXXX 
. 
 22 66 53 00-0282  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wyes 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0283 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.............................................................. 319.14 99.68 
. 

 22 66 53 00-0284 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 406.30 112.20 
. 

 22 66 53 00-0285 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 519.50 124.14 
. 

 22 66 53 00-0286 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 676.25 149.25 
. 

 22 66 53 00-0287 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 351.82 105.56 
. 

 22 66 53 00-0288 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 393.87 111.83 
. 

 22 66 53 00-0289 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 468.68 117.98 
. 

 22 66 53 00-0290 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 517.36 130.67 
. 

 22 66 53 00-0291 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 622.55 137.30 

XXXXXXX 
. 
 22 66 53 00-0292  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Crosses (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0293 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .......................................................... 354.80 99.68 
. 

 22 66 53 00-0294 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 417.98 112.01 
. 

 22 66 53 00-0295 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 597.95 124.79 
. 

 22 66 53 00-0296 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 834.26 149.44 
. 

 22 66 53 00-0297 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross................................................... 381.52 105.56 
. 

 22 66 53 00-0298 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross................................................... 498.03 111.83 
. 

 22 66 53 00-0299 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 525.18 117.98 
. 

 22 66 53 00-0300 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 561.96 130.58 
. 

 22 66 53 00-0301 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 714.10 136.74 

XXXXXXX 
. 
 22 66 53 00-0302  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0303 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .............................. 236.48 74.30 
. 

 22 66 53 00-0304 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 274.78 84.00 
. 

 22 66 53 00-0305 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 333.86 93.62 
. 

 22 66 53 00-0306 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 554.99 112.10 

XXXXXXX 
. 
 22 66 53 00-0307  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0308 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 261.19 80.93 

. 
 22 66 53 00-0309 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 291.75 87.36 
. 

 22 66 53 00-0310 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 317.27 90.54 
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. 
 22 66 53 00-0311 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 429.53 99.88 
. 

 22 66 53 00-0312 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 440.17 102.95 
. 

 22 66 53 00-0313 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 492.00 105.75 

XXXXXXX 
. 
 22 66 53 00-0314  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0315 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend .................. 375.43 99.50 
. 

 22 66 53 00-0316 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 471.48 111.92 
. 

 22 66 53 00-0317 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 677.65 124.42 
. 

 22 66 53 00-0318 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 813.90 149.71 

XXXXXXX 
. 
 22 66 53 00-0319  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Double Combination Wye And 1/8 Bends (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0320 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 
1/8 Bend ............................................................................................................................................................................ 408.32 105.56 

. 
 22 66 53 00-0321 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 

1/8 Bend ............................................................................................................................................................................ 489.07 111.72 
. 

 22 66 53 00-0322 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 510.30 117.98 

. 
 22 66 53 00-0323 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 567.92 130.58 
. 

 22 66 53 00-0324 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 714.10 136.74 

XXXXXXX 
. 
 22 66 53 00-0325  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducers-

Increasers (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0326 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 177.54 52.92 
. 

 22 66 53 00-0327 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 200.06 56.01 
. 

 22 66 53 00-0328 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 234.90 65.34 
. 

 22 66 53 00-0329 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 277.62 62.07 
. 

 22 66 53 00-0330 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 294.19 65.15 
. 

 22 66 53 00-0331 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 310.75 68.23 

XXXXXXX 
. 
 22 66 53 00-0332  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Cleanout And Test Tees (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0333 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ....................... 163.58 43.58 
. 

 22 66 53 00-0334 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 190.00 49.28 
. 

 22 66 53 00-0335 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 223.54 55.82 
. 

 22 66 53 00-0336 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 405.55 67.95 

XXXXXXX 
. 
 22 66 53 00-0337  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plugs (22 66 

53 00-0229) 
. 
. 

 22 66 53 00-0338 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .................................................................... 72.89 24.83 
. 

 22 66 53 00-0339 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .......................................................................... 86.22 27.72 
. 

 22 66 53 00-0340 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .......................................................................... 94.09 30.99 
. 

 22 66 53 00-0341 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ........................................................................ 121.07 37.06 

XXXXXXX 
. 
 22 66 53 00-0342  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0229) 
. 
. 

 22 66 53 00-0343 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ...................................................................... 297.16 49.28 
. 

 22 66 53 00-0344 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 306.40 55.44 
. 

 22 66 53 00-0345 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 378.70 61.98 
. 

 22 66 53 00-0346 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 483.28 74.11 
. 

 22 66 53 00-0347 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................ 412.82 53.01 
. 

 22 66 53 00-0348 EA  2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 568.03 59.17 
. 

 22 66 53 00-0349 EA  3" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 687.35 65.34 
. 

 22 66 53 00-0350 EA  4" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 854.92 77.84 

XXXXXXX 
. 
 22 66 53 00-0351  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Centrifugal Drum Traps (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0352 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ...................... 551.72 56.28 
. 

 22 66 53 00-0353 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ............................ 870.30 62.26 
. 

 22 66 53 00-0354 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ...................... 575.19 56.01 
. 

 22 66 53 00-0355 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ............................ 870.30 62.26 

XXXXXXX 
. 
 22 66 53 00-0356  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Traps (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0357 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ........................................ 512.68 56.01 
. 

 22 66 53 00-0358 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ............................................... 602.38 62.26 
. 

 22 66 53 00-0359 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long P-Trap ......................................... 593.05 56.01 
. 

 22 66 53 00-0360 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ...................................... 1,301.94 62.26 
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. 
 22 66 53 00-0361 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ............................................... 775.04 62.26 

XXXXXXX 
. 
 22 66 53 00-0362  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bends 

(22 66 53 00-0229) 
. 
. 

 22 66 53 00-0363 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ............................................................. 214.58 49.85 
. 

 22 66 53 00-0364 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ................................................................... 280.47 56.01 

XXXXXXX 
. 
 22 66 53 00-0365  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded 

Adapters (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0366 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ....................................... 109.58 37.33 
. 

 22 66 53 00-0367 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ............................................. 200.58 40.51 
. 

 22 66 53 00-0368 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ................................................... 147.41 46.67 

XXXXXXX 
. 
 22 66 53 00-0369  Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical 

Joint Adapter (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0370 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ........................ 204.71 53.11 
. 

 22 66 53 00-0371 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 223.87 56.01 
. 

 22 66 53 00-0372 EA  1-1/2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 249.38 59.08 
. 

 22 66 53 00-0373 EA  1-1/2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 267.40 65.15 
. 

 22 66 53 00-0374 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 249.42 59.17 
. 

 22 66 53 00-0375 EA  2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 262.97 62.26 
. 

 22 66 53 00-0376 EA  2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 283.96 68.23 
. 

 22 66 53 00-0377 EA  3" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 321.26 65.34 
. 

 22 66 53 00-0378 EA  4" x 4" Mechanical Joint High Silicon Iron Alloy Hub To Mechanical Joint Adapter ............................................................ 396.50 77.84 

XXXXXXX 
. 
 22 66 53 00-0379  Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy 

Acid Resistant DWV Pipe And Fittings (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0380 EA  1-1/2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And 
Fitting ................................................................................................................................................................................... 71.44  

. 
 22 66 53 00-0381 EA  2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 83.35  

. 
 22 66 53 00-0382 EA  3" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 89.31  

. 
 22 66 53 00-0383 EA  4" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 98.24  

XXXXXXX 
. 
 22 66 53 00-0384  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Fittings (22 66 53 00-

0229) 
. 
. 

 22 66 53 00-0385 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Outlet ................................................................................... 528.51 24.92 
. 

 22 66 53 00-0386 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Stopper ........................................................................................ 200.26 12.41 
. 

 22 66 53 00-0387 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Overflow ............................................................................... 372.92 12.41 

XXXXXXX 
. 
 22 66 53 00-0388  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drains With 

Stainless Steel Strainer Plates (22 66 53 00-0229) 
. 
. 

 22 66 53 00-0389 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain With Stainless Steel Strainer .................................. 1,895.40 124.51 
. 

 22 66 53 00-0390 EA Mechanical Joint High Silicon Iron Alloy Acid Resistant Sediment Basin Floor Drain With Stainless Steel Strainer ........ 2,339.35 130.76 
. 

 22 66 53 00-0391 EA  Stainless Steel Funnel Attachment For Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain .................. 1,572.58 12.41 

XXXXXXX 
. 
 22 66 83  Chemical-Waste Tanks (22 66)
. 
. 
 22 66 83 16  Chemical-Waste Neutralization Tanks (22 66 83)
. 
. 
 22 66 83 16-0001  Acid Neutralization Tank (22 66 83 16) 
. 
. 
 22 66 83 16-0002  Polyethylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0003 EA 5 Gallon Capacity Polyethylene Acid Neutralization Tank .................................................................................................. 440.44 190.03 
. 

 22 66 83 16-0004 EA 15 Gallon Capacity Polyethylene Acid Neutralization Tank................................................................................................. 783.40 263.50 
. 

 22 66 83 16-0005 EA 30 Gallon Capacity Polyethylene Acid Neutralization Tank................................................................................................. 983.77 380.05 
. 

 22 66 83 16-0006 EA  55 Gallon Capacity Polyethylene Acid Neutralization Tank.............................................................................................. 1,266.33 506.74 
. 

 22 66 83 16-0007 EA 100 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 1,618.29 608.08 
. 

 22 66 83 16-0008 EA 150 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 2,199.79 760.10 
. 

 22 66 83 16-0009 EA 200 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 2,552.93 950.13 
. 

 22 66 83 16-0010 EA 275 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 3,297.35 1,140.15 
. 

 22 66 83 16-0011 EA 350 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 3,757.28 1,368.18 

XXXXXXX 
. 
 22 66 83 16-0012  Polypropylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0013 EA 5 Gallon Capacity Polypropylene Acid Neutralization Tank ................................................................................................ 702.34 190.03 
. 

 22 66 83 16-0014 EA 15 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,198.07 263.50 
. 

 22 66 83 16-0015 EA 30 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,817.42 380.05 
. 

 22 66 83 16-0016 EA  55 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 2,396.46 506.74 
. 

 22 66 83 16-0017 EA 100 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,023.90 608.08 
. 

 22 66 83 16-0018 EA 150 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,612.14 760.10 
. 

 22 66 83 16-0019 EA 200 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,959.06 950.13 
. 

 22 66 83 16-0020 EA 275 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 5,752.61 1,140.15 
. 

 22 66 83 16-0021 EA 350 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 6,245.27 1,368.18 
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XXXXXXX 
. 
 22 66 83 16-0022  Chemical Dilution Trap (22 66 83 16) 
. 
. 

 22 66 83 16-0023 EA 1 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 363.98 63.35 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0024 EA 1-1/2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ......................................................................... 374.78 63.35 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
. 

 22 66 83 16-0025 EA 2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 385.58 63.35 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0026 EA 5 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 425.21 76.01 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
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. 
23  Heating, Ventilating, and Air-Conditioning (HVAC) 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise.  HVAC equipment shall conform to 
California Title 24. 

. 

. 
 23 01  Operation and Maintenance of HVAC Systems (23) 
. 
. 
 23 01 10  Operation and Maintenance of Facility Fuel Systems (23 01) 
. 
. 
 23 01 10 91  Facility Fuel Systems Restoration (23 01 10)
. 
. 
 23 01 10 91-0001  Purge Gas Systems (23 01 10 91) 

Note: Includes collection and refilling/bleeding of system. For natural gas, flammable gases and other gases that 
should not be released inside the building. See CSI section 23 01 60 71-0001 for refrigerant. 

. 

. 
 23 01 10 91-0002 EA  Up To 100', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ........................................................................................... 468.06  

. 
 23 01 10 91-0003 EA  >100' To 250', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 668.45  

. 
 23 01 10 91-0004 EA  >250' To 500', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 701.83  

. 
 23 01 10 91-0005 EA  >500' To 1,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .................................................................................... 773.57  

. 
 23 01 10 91-0006 EA  >1,000' To 2,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .............................................................................. 1,400.85  

. 
 23 01 10 91-0007 EA  Up To 100', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................................ 628.57  

. 
 23 01 10 91-0008 EA  >100' To 250', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ........................................................................................ 902.33  

. 
 23 01 10 91-0009 EA  >250' To 500', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ........................................................................................ 953.55  

. 
 23 01 10 91-0010 EA >500' To 1,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems .................................................................................. 1,063.24  

. 
 23 01 10 91-0011 EA >1,000' To 2,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................... 1,931.39  

. 
 23 01 10 91-0012 EA  Up To 100', >4" To 10" Diameter Pipe, Purge Gas Systems .............................................................................................. 740.85  

. 
 23 01 10 91-0013 EA  >100' To 250', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 1,085.25  

. 
 23 01 10 91-0014 EA  >250' To 500', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 2,515.50  

. 
 23 01 10 91-0015 EA  >500' To 1,000', >4" To 10" Diameter Pipe, Purge Gas Systems .................................................................................... 3,917.88  

. 
 23 01 10 91-0016 EA  >1,000' To 2,000', >4" To 10" Diameter Pipe, Purge Gas Systems ................................................................................. 7,356.64  

XXXXXXX 
. 
 23 01 20  Operation and Maintenance of HVAC Piping and Pumps (23 01) 
. 
. 
 23 01 20 91  HVAC Piping and Pumps Restoration (23 01 20)
. 
. 
 23 01 20 91-0001  Lock Out/Tag Out System (23 01 20 91) 
. 
. 

 23 01 20 91-0002 EA  Up To 1", Lock Out/Tag Out Valve ........................................................................................................................................ 25.34  
. 

 23 01 20 91-0003 EA  >1" To 3", Lock Out/Tag Out Valve ....................................................................................................................................... 30.41  
. 

 23 01 20 91-0004 EA  >3" To 6", Lock Out/Tag Out Valve ....................................................................................................................................... 35.48  
. 

 23 01 20 91-0005 EA >6" To 10", Lock Out/Tag Out Valve ..................................................................................................................................... 40.54  
. 

 23 01 20 91-0006 EA >10" To 14", Lock Out/Tag Out Valve ................................................................................................................................... 50.68  
. 

 23 01 20 91-0007 EA Lock Out/Tag Out Padlock System ....................................................................................................................................... 20.27  
. 

 23 01 20 91-0008 EA Lock Out/Tag Out Tag............................................................................................................................................................. 3.15  

XXXXXXX 
. 
 23 01 20 91-0009  Freeze Pipe Using CO2 Kit (23 01 20 91) 

Note: For use on chilled water or cold water piping systems. Excludes cutting existing pipe, and installation of 
valve or fittings. 

. 

. 
 23 01 20 91-0010 EA Up To 2" Freeze Pipe Using CO2 Kit .................................................................................................................................. 271.36  

XXXXXXX 
. 
 23 01 20 91-0011  Pipe Freezing (23 01 20 91) 

Note: For use on any water piping systems. Excludes excavation, cutting existing pipe, and installation of valve 
or fittings. 

. 

. 
 23 01 20 91-0012 EA Up To 1" Pipe Freezing, First Location ............................................................................................................................... 706.00  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0013 EA Up To 1" Pipe Freezing, Each Additional Location After First ............................................................................................. 320.00  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0014 EA >1" To 1-1/2" Pipe Freezing, First Location ........................................................................................................................ 858.63  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0015 EA >1" To 1-1/2" Pipe Freezing, Each Additional Location After First ...................................................................................... 367.63  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0016 EA >1-1/2" To 2" Pipe Freezing, First Location ..................................................................................................................... 1,211.38  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0017 EA >1-1/2" To 2" Pipe Freezing, Each Additional Location After First ...................................................................................... 415.38  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0018 EA >2" To 3" Pipe Freezing, First Location ............................................................................................................................ 1,384.00  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0019 EA >2" To 3" Pipe Freezing, Each Additional Location After First ............................................................................................ 497.00  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0020 EA >3" To 4" Pipe Freezing, First Location ............................................................................................................................ 2,075.50  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0021 EA >3" To 4" Pipe Freezing, Each Additional Location After First ............................................................................................ 571.50  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0022 EA >4" To 6" Pipe Freezing, First Location ............................................................................................................................ 4,452.00  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0023 EA >4" To 6" Pipe Freezing, Each Additional Location After First ............................................................................................ 786.00  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0024 EA >6" To 8" Pipe Freezing, First Location ............................................................................................................................ 5,922.19  

Note: Includes freezing on each side of valve or fitting. 
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. 
 23 01 20 91-0025 EA >6" To 8" Pipe Freezing, Each Additional Location After First ......................................................................................... 1,187.19  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0026 EA >8" To 10" Pipe Freezing, First Location .......................................................................................................................... 8,208.24  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0027 EA >8" To 10" Pipe Freezing, Each Additional Location After First ....................................................................................... 1,653.24  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0028 EA >10" To 12" Pipe Freezing, First Location ...................................................................................................................... 10,599.00  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0029 EA >10" To 12" Pipe Freezing, Each Additional Location After First ..................................................................................... 2,184.00  

Note: Includes freezing on each side of valve or fitting. 

XXXXXXX 
. 
 23 01 20 91-0030  Water/Chlorine Pipe Disinfection/Flush/Testing (23 01 20 91) 

Note: For existing piping when required. Water/chlorine solution per specification entitled "Water Distribution". 
. 
. 

 23 01 20 91-0031 LF  Up To 1", Water/Chlorine Pipe Disinfection/Flush/Testing ......................................................................................................1.67  
. 

 23 01 20 91-0032 LF  >1" To 2", Water/Chlorine Pipe Disinfection/Flush/Testing .....................................................................................................2.30  
. 

 23 01 20 91-0033 LF  >2" To 3", Water/Chlorine Pipe Disinfection/Flush/Testing .....................................................................................................3.53  
. 

 23 01 20 91-0034 LF  4", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................4.87  
. 

 23 01 20 91-0035 LF  6", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................6.00  
. 

 23 01 20 91-0036 LF 8", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................7.58  
. 

 23 01 20 91-0037 LF 10", Water/Chlorine Pipe Disinfection/Flush/Testing ...............................................................................................................9.99  
. 

 23 01 20 91-0038 LF 12", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 11.99  

XXXXXXX 
. 
 23 01 20 91-0039  Shut Down Existing Piping System (23 01 20 91) 
. 
. 

 23 01 20 91-0040 EA Shut Down Existing Interior Piping System ......................................................................................................................... 205.77  
Note: Includes lock out/tag out and average line tracing. Use when valves are greater than 25' from work. When 
the shut-off valves for multiple lines are located with a 10' radius, the quantity used shall be one. 

XXXXXXX 
. 
 23 01 20 91-0041  Purge Liquid Systems (23 01 20 91) 

Note: Includes collection of liquid, refilling with liquid and bleeding of air from system. 
. 
. 

 23 01 20 91-0042 EA Up To 50', Up To 3/4" Diameter Pipe, Purge Liquid System ............................................................................................... 160.21  
. 

 23 01 20 91-0043 EA >50' To 100', Up To 3/4" Diameter Pipe, Purge Liquid System ........................................................................................... 200.26  
. 

 23 01 20 91-0044 EA >100 To 250', Up To 3/4" Diameter Pipe, Purge Liquid System .......................................................................................... 285.82  
. 

 23 01 20 91-0045 EA >250 To 500', Up To 3/4" Diameter Pipe, Purge Liquid System .......................................................................................... 342.50  
. 

 23 01 20 91-0046 EA >500 To 1,000', Up To 3/4" Diameter Pipe, Purge Liquid System ....................................................................................... 362.08  
. 

 23 01 20 91-0047 EA >1,000 To 2,000', Up To 3/4" Diameter Pipe, Purge Liquid System .................................................................................... 691.30  
. 

 23 01 20 91-0048 EA Up To 100', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 333.62  
. 

 23 01 20 91-0049 EA  >100 To 250', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................... 476.47  
. 

 23 01 20 91-0050 EA  >250 To 500', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................... 570.91  
. 

 23 01 20 91-0051 EA  >500 To 1,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................ 603.53  
. 

 23 01 20 91-0052 EA  >1,000 To 2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .......................................................................... 1,152.20  
. 

 23 01 20 91-0053 EA Up To 100', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ......................................................................................... 444.08  
. 

 23 01 20 91-0054 EA  >100 To 250', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ...................................................................................... 633.71  
. 

 23 01 20 91-0055 EA  >250 To 500', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ...................................................................................... 754.42  
. 

 23 01 20 91-0056 EA  >500 To 1,000', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ................................................................................... 802.17  
. 

 23 01 20 91-0057 EA  >1,000 To 2,000', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ............................................................................. 1,545.64  
. 

 23 01 20 91-0058 EA Up To 100', >4" To 10" Diameter Pipe, Purge Liquid System ............................................................................................. 547.48  
. 

 23 01 20 91-0059 EA >100 To 250', >4" To 10" Diameter Pipe, Purge Liquid System .......................................................................................... 782.36  
. 

 23 01 20 91-0060 EA >250 To 500', >4" To 10" Diameter Pipe, Purge Liquid System ....................................................................................... 2,163.71  
. 

 23 01 20 91-0061 EA >1,000 To 2,000', >4" To 10" Diameter Pipe, Purge Liquid System ................................................................................. 3,433.71  

XXXXXXX 
. 
 23 01 20 91-0062  Add-A-Valve Emergency Shut Off Device (23 01 20 91) 
. 
. 

 23 01 20 91-0063 EA 1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-103ADD) ................................................................................. 261.46  
. 

 23 01 20 91-0064 EA 3/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-104ADD) ................................................................................. 328.68  
. 

 23 01 20 91-0065 EA 1" Add-A-Valve Emergency Shut Off Device (Jomar 800-105ADD) .................................................................................... 453.10  
. 

 23 01 20 91-0066 EA 1-1/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-106ADD).............................................................................. 688.38  
. 

 23 01 20 91-0067 EA 1-1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-107ADD).............................................................................. 848.35  
. 

 23 01 20 91-0068 EA 2" Add-A-Valve Emergency Shut Off Device (Jomar 800-108ADD) ................................................................................. 1,274.73  

XXXXXXX 
. 
 23 01 30  Operation and Maintenance of HVAC Air Distribution (23 01) 
. 
. 
 23 01 30 51  HVAC Air-Distribution System Cleaning (23 01 30)
. 
. 
 23 01 30 51-0001  Cleaning Of Ductwork And HVAC Equipment (23 01 30 51) 
. 
. 

 23 01 30 51-0002 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork ....................................................................................................3.02  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  0.76 
. 

 23 01 30 51-0003 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork ...............................................................................................3.79  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  0.95 
. 

 23 01 30 51-0004 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork ...............................................................................................5.07  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.27 
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. 
 23 01 30 51-0005 LF >8 SF Cross Section, Clean Supply/Return Ductwork ............................................................................................................ 7.18  

Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.80 
. 

 23 01 30 51-0006 SF  Clean Duct Dampers ............................................................................................................................................................. 10.17  
. 

 23 01 30 51-0007 SF  Clean Duct Fire Dampers ...................................................................................................................................................... 20.34  
. 

 23 01 30 51-0008 SF  Clean Louver ........................................................................................................................................................................... 8.14  
. 

 23 01 30 51-0009 EA  Clean Turning Vane Set ........................................................................................................................................................ 24.42  
. 

 23 01 30 51-0010 EA Clean Grille/Diffuser/Register ................................................................................................................................................ 24.42  
Note: Includes removal and reinstallation. 

. 
 23 01 30 51-0011 LF Clean Linear Diffuser .............................................................................................................................................................. 6.10  

Note: Includes removal and reinstallation. 
. 

 23 01 30 51-0012 EA Cut Access For Cleaning Duct And Install Duct Insulated Access Doors ............................................................................. 98.79  
    For Stainless Steel, Add  87.98 

. 
 23 01 30 51-0013 EA Clean Variable Air Volume (VAV) Unit .................................................................................................................................. 73.24  

. 
 23 01 30 51-0014 EA Clean Fan Powered Induction Unit (PIU) Unit ....................................................................................................................... 97.65  

. 
 23 01 30 51-0015 EA Clean Fan Coil Unit (FCU) .................................................................................................................................................... 97.65  

. 
 23 01 30 51-0016 EA Clean Packaged Terminal Air Conditioning Unit ................................................................................................................... 97.65  

. 
 23 01 30 51-0017 EA Clean Supply Or Return Fan ............................................................................................................................................... 195.30  

. 
 23 01 30 51-0018 EA Clean Exhaust Fan ............................................................................................................................................................. 170.90  

. 
 23 01 30 51-0019 EA Clean Duct Coil ................................................................................................................................................................... 146.48  

. 
 23 01 30 51-0020 SF Clean Air Handling Unit Interior Housing With High Efficiency Particulate Air (HEPA) Vacuum ............................................. 4.88  

Note: Excluding fan and coils. 
. 

 23 01 30 51-0021 EA Clean Air Handling Unit Fan ................................................................................................................................................ 195.30  
. 

 23 01 30 51-0022 EA Clean Air Handling Unit Coil ................................................................................................................................................ 292.96  
. 

 23 01 30 51-0023 SF Clean Equipment Surfaces, Rust Reform And Prime .............................................................................................................. 2.54  
. 

 23 01 30 51-0024 SF Clean Interior Equipment Surfaces, Rust Reform And Prime .................................................................................................. 3.02  
. 

 23 01 30 51-0025 SF High Efficiency Particulate Air (HEPA) Vacuuming Of Walls, Ceilings And Floors In Mechanical Rooms .............................. 0.62  
. 

 23 01 30 51-0026 EA Cleaning Of Ductwork Minimum Set-up Charge ................................................................................................................. 715.39  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 23 01 30 51-0027 SF Apply Antimicrobial Agent To Ductwork And Surfaces After Cleaning .................................................................................... 0.43  

XXXXXXX 
. 
 23 01 30 61  HVAC Air-Distribution Duct Repair (23 01 30)
. 
. 
 23 01 30 61-0001  Repair And Seal Ductwork (23 01 30 61) 

Note: Includes removal of existing insulation, repair/seal ductwork with Duct Sealer and reinstallation of 
insulation. Excludes new ductwork. 

. 

. 
 23 01 30 61-0002 SF Repair And Sealing Of Ductwork ............................................................................................................................................ 1.70  

Note: Clean, apply sealant and tape 

XXXXXXX 
. 
 23 01 50  Operation and Maintenance of Central Heating Equipment (23 01) 
. 
. 
 23 01 50 61  Central Heating Equipment Repair (23 01 50)
. 
. 
 23 01 50 61-0001  Boiler Repairs (23 01 50 61) 
. 
. 
 23 01 50 61-0002  Setup And Maintenance (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0003 EA Set-up Charge For Boiler Fire Side Maintenance ............................................................................................................ 2,226.48  
Note: Includes removing/relocating doors, plates, portals, and burners required to access fireside. 

. 
 23 01 50 61-0004 EA Close-up Charge For Boiler Fire Side Maintenance ......................................................................................................... 2,377.43  

Note: Includes replacement of doors, plates, portals, burners, adhesive, rope, wool, and seals. 
    For Burner Seals, Add  622.65 

Note: Used when burner must be removed from door for maintenance. 
. 

 23 01 50 61-0005 EA Setup Charge For Boiler Water Side Maintenance .......................................................................................................... 2,968.65  
Note: Includes closing valves, draining, and positioning equipment needed for tube replacement. 

. 
 23 01 50 61-0006 EA Up To 100 HP, Hydrostatic Test - Boiler Maintenance ..................................................................................................... 1,484.32  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0007 EA >100 HP, Hydrostatic Test - Boiler Maintenance ............................................................................................................. 2,968.65  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0008 EA Removal And Replacement Of Handhole ............................................................................................................................. 92.77  

. 
 23 01 50 61-0009 EA Removal And Replacement Of Manhole ............................................................................................................................. 278.31  

. 
 23 01 50 61-0010 SF Sheet Metal Jacket Patch ..................................................................................................................................................... 10.38  

XXXXXXX 
. 
 23 01 50 61-0011  Boiler Tube Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0012 EA Removal Of Up To 2" Boiler Tube ....................................................................................................................................... 222.64  
. 

 23 01 50 61-0013 EA Removal Of >2" To 3" Boiler Tube ...................................................................................................................................... 278.32  
. 

 23 01 50 61-0014 EA Removal Of >3" To 4" Boiler Tube ...................................................................................................................................... 389.63  
. 

 23 01 50 61-0015 LF Place 1-1/2" Boiler Tube Into Position For Termination .......................................................................................................... 6.78  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0016 LF Place 2" Boiler Tube Into Position For Termination ................................................................................................................. 7.86  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0017 LF Place 2-1/2" Boiler Tube Into Position For Termination .......................................................................................................... 8.92  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0018 LF Place 3" Boiler Tube Into Position For Termination ............................................................................................................... 12.48  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0019 LF Place 3-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 14.53  
Note: Includes black steel tube, fasteners and accessories. 
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. 
 23 01 50 61-0020 LF Place 4" Boiler Tube Into Position For Termination ............................................................................................................... 18.38  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0021 EA 1-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 27.83  
. 

 23 01 50 61-0022 EA 2" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 41.74  
. 

 23 01 50 61-0023 EA 2-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 55.66  
. 

 23 01 50 61-0024 EA 3" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 69.58  
. 

 23 01 50 61-0025 EA 3-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 83.50  
. 

 23 01 50 61-0026 EA 4" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 97.41  
. 

 23 01 50 61-0027 EA 1-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................... 83.50  
. 

 23 01 50 61-0028 EA 2" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 111.33  
. 

 23 01 50 61-0029 EA 2-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 139.16  
. 

 23 01 50 61-0030 EA 3" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 166.98  
. 

 23 01 50 61-0031 EA 3-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 194.81  
. 

 23 01 50 61-0032 EA 4" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 222.64  
. 

 23 01 50 61-0033 EA Plug Boiler Tube Hole Where Boiler Tube Is Not Replaced ................................................................................................ 272.19  

XXXXXXX 
. 
 23 01 50 61-0034  Cast Iron Boiler Section Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0035 EA Removal And Replacement Of Front Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 2,417.73  
. 

 23 01 50 61-0036 EA Removal And Replacement Of Rear Section Of Weil McLain Model 80 Cast Iron Boiler ................................................. 1,650.36  
. 

 23 01 50 61-0037 EA Removal And Replacement Of Inside Section Of Weil McLain Model 80 Cast Iron Boiler ............................................... 2,099.87  
. 

 23 01 50 61-0038 EA Removal And Replacement Of Front Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 4,426.31  
. 

 23 01 50 61-0039 EA Removal And Replacement Of Rear Section Of Weil McLain Model 88 Cast Iron Boiler ................................................. 3,238.65  
. 

 23 01 50 61-0040 EA Removal And Replacement Of Inside Section Of Weil McLain Model 88 Cast Iron Boiler ............................................... 3,818.33  
. 

 23 01 50 61-0041 EA Removal And Replacement Of Front Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 7,148.33  
. 

 23 01 50 61-0042 EA Removal And Replacement Of Rear Section Of Weil McLain Model 94 Cast Iron Boiler ................................................. 5,522.60  
. 

 23 01 50 61-0043 EA Removal And Replacement Of Inside Section Of Weil McLain Model 94 Cast Iron Boiler ............................................... 5,993.16  

XXXXXXX 
. 
 23 01 50 61-0044  Cast Iron Grate Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0045 SF Removal And Replacement Of Cast Iron Boiler Grates, Prepared From Casting Mold ....................................................... 102.05  
Note: Includes support, linkages and removal of existing. 

. 
 23 01 50 61-0046 EA Prepare Cast Iron Boiler Grate Mold ................................................................................................................................ 1,382.32  

Note: Includes preparing unique size mold for grate casting. Mold to be used for multiple castings. 

XXXXXXX 
. 
 23 01 50 61-0047  Replacement Or Conversion Of Boiler Burners (23 01 50 61-0001) 

Note: Includes mounting plate, mechanical and electrical labor for installation of burners. 
. 
. 

 23 01 50 61-0048 EA  700 MBH Max Input Burner With 2" Boiler Connection, Screwed .................................................................................... 7,230.88 994.88 
. 

 23 01 50 61-0049 EA  2,100 MBH Max Input Burner With 2-1/2" Boiler Connection, Screwed ......................................................................... 10,362.16 1,231.73 
. 

 23 01 50 61-0050 EA  2,800 MBH Max Input Burner With 3" Boiler Connection, Screwed ............................................................................... 12,252.69 1,492.21 
. 

 23 01 50 61-0051 EA  3,800 MBH Max Input Burner With 4" Boiler Connection, Flanged ................................................................................ 14,399.83 1,606.24 

XXXXXXX 
. 
 23 01 50 61-0052  Video Inspection Of Boiler Tubing (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0053 EA Initial Set Up For Boiler Tubing Video Camera Inspection .................................................................................................. 423.05  
. 

 23 01 50 61-0054 LF Boiler Tubing Inspection ..........................................................................................................................................................0.52  

XXXXXXX 
. 
 23 01 50 61-0055  Boiler And Chiller Water Treatment (23 01 50 61) 

Note: 3 LB chemical per 50 gallon system water. 
. 
. 

 23 01 50 61-0056 LB Boil Out Boiler And System With Caustic Soda.......................................................................................................................1.08  
Note: Includes disposal after treatment. 

. 
 23 01 50 61-0057 LB Boil Out Boiler And System With Trisodium Phosphate ..........................................................................................................1.62  

Note: Includes disposal after treatment. 
. 

 23 01 50 61-0058 GAL Corrosion Resistant Chemical Treatment, Based On Gallons Of Chemical Required ........................................................ 101.05  

XXXXXXX 
. 
 23 01 60  Operation and Maintenance of Central Cooling Equipment (23 01) 
. 
. 
 23 01 60 71  Refrigerant Recovery/Recycling (23 01 60)
. 
. 
 23 01 60 71-0001  Refrigerant Recovery, Reclaim And Recycling (23 01 60 71) 
. 
. 

 23 01 60 71-0002 LB  Recovery Of Refrigerant .........................................................................................................................................................7.94  
. 

 23 01 60 71-0003 LB Recovery And Recharging Of Refrigerant ............................................................................................................................. 14.89  
Note: Includes cleaning refrigerant gas prior to recharging. 

XXXXXXX 
. 
 23 05  Common Work Results for HVAC (23) 
. 
. 
 23 05 13  Common Motor Requirements for HVAC Equipment (23 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. 
. 
. 
 23 05 13 00-0001  Premium Efficient, Motors (23 05 13) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. Excludes 
installation. 

. 

. 
 23 05 13 00-0002  Premium Efficient, Open Drip Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, open drip proof, three phase AC motors. 
. 
. 
 23 05 13 00-0003  Steel Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0004 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................................... 613.18  
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. 
 23 05 13 00-0005 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 694.31  

. 
 23 05 13 00-0006 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 814.02  

. 
 23 05 13 00-0007 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 683.67  

. 
 23 05 13 00-0008 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 726.23  

. 
 23 05 13 00-0009 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 952.35  

. 
 23 05 13 00-0010 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 803.38  

. 
 23 05 13 00-0011 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 778.11  

. 
 23 05 13 00-0012 EA 2 HP, 1,200 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 973.63  

. 
 23 05 13 00-0013 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 814.02  

. 
 23 05 13 00-0014 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 839.29  

. 
 23 05 13 00-0015 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,239.65  

. 
 23 05 13 00-0016 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 888.51  

. 
 23 05 13 00-0017 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 919.10  

. 
 23 05 13 00-0018 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,624.05  

. 
 23 05 13 00-0019 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,409.91  

. 
 23 05 13 00-0020 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,351.38  

. 
 23 05 13 00-0021 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,947.27  

. 
 23 05 13 00-0022 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,612.08  

. 
 23 05 13 00-0023 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,636.02  

. 
 23 05 13 00-0024 EA 10 HP, 1,200 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,533.84  

. 
 23 05 13 00-0025 EA 15 HP, 3,600 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,290.43  

. 
 23 05 13 00-0026 EA 15 HP, 1,800 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,317.03  

. 
 23 05 13 00-0027 EA 15 HP, 1,200 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,417.03  

. 
 23 05 13 00-0028 EA 20 HP, 3,600 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,690.79  

. 
 23 05 13 00-0029 EA 20 HP, 1,800 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,908.93  

. 
 23 05 13 00-0030 EA 20 HP, 1,200 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,159.22  

. 
 23 05 13 00-0031 EA 25 HP, 3,600 RPM, 284TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,230.81  

. 
 23 05 13 00-0032 EA 25 HP, 1,800 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,546.05  

. 
 23 05 13 00-0033 EA 25 HP, 1,200 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,023.79  

. 
 23 05 13 00-0034 EA 30 HP, 3,600 RPM, 286TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,812.07  

. 
 23 05 13 00-0035 EA 30 HP, 1,800 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,877.24  

. 
 23 05 13 00-0036 EA 30 HP, 1,200 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,240.59  

. 
 23 05 13 00-0037 EA 40 HP, 3,600 RPM, 324TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 4,912.06  

. 
 23 05 13 00-0038 EA 40 HP, 1,800 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,058.37  

. 
 23 05 13 00-0039 EA 50 HP, 3,600 RPM, 326TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 5,349.66  

. 
 23 05 13 00-0040 EA 50 HP, 1,800 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,582.43  

. 
 23 05 13 00-0041 EA 60 HP, 3,600 RPM, 364TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 6,768.88  

. 
 23 05 13 00-0042 EA 60 HP, 1,800 RPM, 364T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 7,028.25  

. 
 23 05 13 00-0043 EA 75 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 8,879.75  

. 
 23 05 13 00-0044 EA 75 HP, 1,800 RPM, 365T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 8,627.03  

. 
 23 05 13 00-0045 EA 100 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 9,491.59  

. 
 23 05 13 00-0046 EA 100 HP, 1,800 RPM, 404T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 10,036.93  

. 
 23 05 13 00-0047 EA 125 HP, 3,600 RPM, 404TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 11,912.38  

. 
 23 05 13 00-0048 EA 125 HP, 1,800 RPM, 405T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 12,312.74  

. 
 23 05 13 00-0049 EA 150 HP, 3,600 RPM, 405TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 14,694.94  

XXXXXXX 
. 
 23 05 13 00-0050  Cast Iron Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0051 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 7,465.85  
. 

 23 05 13 00-0052 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 9,038.03  
. 

 23 05 13 00-0053 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 11,474.77  
. 

 23 05 13 00-0054 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 12,775.61  
. 

 23 05 13 00-0055 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 14,061.82  
. 

 23 05 13 00-0056 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 15,185.75  
. 

 23 05 13 00-0057 EA 150 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 13,677.42  
. 

 23 05 13 00-0058 EA 150 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,884.52  
. 

 23 05 13 00-0059 EA 200 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................. 16,652.85  
. 

 23 05 13 00-0060 EA 200 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,091.78  
. 

 23 05 13 00-0061 EA 200 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 23,509.52  

XXXXXXX 
. 
 23 05 13 00-0062  Premium Efficient, TEFC Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, totally enclosed fan cooled, three phase AC motors. 
. 
. 
 23 05 13 00-0063  Steel Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0064 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, TEFC Motor ....................................................................... 716.92  
. 

 23 05 13 00-0065 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 790.08  
. 

 23 05 13 00-0066 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 940.38  
. 

 23 05 13 00-0067 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................. 812.69  
. 

 23 05 13 00-0068 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................. 820.67  
. 

 23 05 13 00-0069 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 889.84  
. 

 23 05 13 00-0070 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 851.26  
. 

 23 05 13 00-0071 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 986.93  
. 

 23 05 13 00-0072 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 940.38  
. 

 23 05 13 00-0073 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,509.66  
. 

 23 05 13 00-0074 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,094.67  
. 

 23 05 13 00-0075 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,029.50  
. 

 23 05 13 00-0076 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,705.19  
. 

 23 05 13 00-0077 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor .......................................................... 1,640.01  
. 

 23 05 13 00-0078 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor .......................................................... 1,484.39  
. 

 23 05 13 00-0079 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,662.62  

NOT FOR BID
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. 
 23 05 13 00-0080 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,675.93  

XXXXXXX 
. 
 23 05 13 00-0081  Cast Iron Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0082 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,022.85  
. 

 23 05 13 00-0083 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,145.22  
. 

 23 05 13 00-0084 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,080.04  
. 

 23 05 13 00-0085 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,060.09  
. 

 23 05 13 00-0086 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,363.35  
. 

 23 05 13 00-0087 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,135.91  
. 

 23 05 13 00-0088 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,110.63  
. 

 23 05 13 00-0089 EA 2 HP, 1,200 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,384.63  
. 

 23 05 13 00-0090 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,226.35  
. 

 23 05 13 00-0091 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,260.93  
. 

 23 05 13 00-0092 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,725.14  
. 

 23 05 13 00-0093 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,509.66  
. 

 23 05 13 00-0094 EA 5 HP, 1,800 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,262.26  
. 

 23 05 13 00-0095 EA 5 HP, 1,200 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 2,001.80  
. 

 23 05 13 00-0096 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,747.75  
. 

 23 05 13 00-0097 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,683.91  
. 

 23 05 13 00-0098 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 2,854.39  
. 

 23 05 13 00-0099 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,048.35  
. 

 23 05 13 00-0100 EA 10 HP, 1,800 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 1,888.74  
. 

 23 05 13 00-0101 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,258.74  
. 

 23 05 13 00-0102 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,822.47  
. 

 23 05 13 00-0103 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,583.05  
. 

 23 05 13 00-0104 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 4,346.77  
. 

 23 05 13 00-0105 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,097.80  
. 

 23 05 13 00-0106 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,132.39  
. 

 23 05 13 00-0107 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 5,787.27  
. 

 23 05 13 00-0108 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,042.17  
. 

 23 05 13 00-0109 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 4,096.71  
. 

 23 05 13 00-0110 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 6,548.08  
. 

 23 05 13 00-0111 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,802.99  
. 

 23 05 13 00-0112 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 4,860.19  
. 

 23 05 13 00-0113 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 7,564.28  
. 

 23 05 13 00-0114 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 6,584.00  
. 

 23 05 13 00-0115 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 6,355.22  
. 

 23 05 13 00-0116 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 9,426.42  
. 

 23 05 13 00-0117 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 7,202.49  
. 

 23 05 13 00-0118 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 6,945.78  
. 

 23 05 13 00-0119 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 11,390.98  
. 

 23 05 13 00-0120 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 10,118.07  
. 

 23 05 13 00-0121 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 9,994.37  
. 

 23 05 13 00-0122 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 13,826.39  
. 

 23 05 13 00-0123 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 11,771.38  
. 

 23 05 13 00-0124 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 11,686.26  
. 

 23 05 13 00-0125 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 16,100.86  
. 

 23 05 13 00-0126 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .................................................... 14,512.72  
. 

 23 05 13 00-0127 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .................................................... 17,966.99  
. 

 23 05 13 00-0128 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .................................................... 20,667.09  
. 

 23 05 13 00-0129 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .................................................... 25,974.19  

XXXXXXX 
. 
 23 05 13 00-0130  Premium Efficient, Severe Duty Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, TEFC enclosure severe duty, three phase AC motors. 
. 
. 

 23 05 13 00-0131 EA 1 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,062.75  
. 

 23 05 13 00-0132 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,167.83  
. 

 23 05 13 00-0133 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,290.20  
. 

 23 05 13 00-0134 EA 1 HP, 900 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 1,812.93  
. 

 23 05 13 00-0135 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,209.06  
. 

 23 05 13 00-0136 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,190.44  
. 

 23 05 13 00-0137 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,509.66  
. 

 23 05 13 00-0138 EA 1-1/2 HP, 900 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 2,255.85  
. 

 23 05 13 00-0139 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,264.93  
. 

 23 05 13 00-0140 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,242.31  
. 

 23 05 13 00-0141 EA 2 HP, 1,200 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,529.62  
. 

 23 05 13 00-0142 EA 2 HP, 900 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 2,845.08  
. 

 23 05 13 00-0143 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,496.36  
. 

 23 05 13 00-0144 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,572.18  
. 

 23 05 13 00-0145 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,207.97  
. 

 23 05 13 00-0146 EA 3 HP, 900 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,085.83  
. 

 23 05 13 00-0147 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,840.86  
. 

 23 05 13 00-0148 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,600.11  
. 

 23 05 13 00-0149 EA 5 HP, 1,200 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,237.23  
. 

 23 05 13 00-0150 EA 5 HP, 900 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 4,912.06  
. 

 23 05 13 00-0151 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 2,402.16  
. 

 23 05 13 00-0152 EA 7-1/2 HP, 1,800 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 2,015.10  
. 

 23 05 13 00-0153 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 3,201.55  
. 

 23 05 13 00-0154 EA 7-1/2 HP, 900 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 5,617.01  
. 

 23 05 13 00-0155 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,557.78  
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. 
 23 05 13 00-0156 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 2,412.80  

. 
 23 05 13 00-0157 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,159.22  

. 
 23 05 13 00-0158 EA 10 HP, 900 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 6,552.07  

. 
 23 05 13 00-0159 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,272.05  

. 
 23 05 13 00-0160 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,073.86  

. 
 23 05 13 00-0161 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,768.41  

. 
 23 05 13 00-0162 EA 15 HP, 900 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 8,746.74  

. 
 23 05 13 00-0163 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,817.39  

. 
 23 05 13 00-0164 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,297.32  

. 
 23 05 13 00-0165 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,478.92  

. 
 23 05 13 00-0166 EA 20 HP, 900 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 9,971.76  

. 
 23 05 13 00-0167 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 4,587.51  

. 
 23 05 13 00-0168 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,314.84  

. 
 23 05 13 00-0169 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,770.21  

. 
 23 05 13 00-0170 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 5,593.07  

. 
 23 05 13 00-0171 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,123.55  

. 
 23 05 13 00-0172 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 8,728.12  

. 
 23 05 13 00-0173 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 7,683.99  

. 
 23 05 13 00-0174 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,703.70  

. 
 23 05 13 00-0175 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 10,878.89  

. 
 23 05 13 00-0176 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 8,052.43  

. 
 23 05 13 00-0177 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,868.87  

. 
 23 05 13 00-0178 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 11,587.83  

. 
 23 05 13 00-0179 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 11,686.26  

. 
 23 05 13 00-0180 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 10,546.36  

. 
 23 05 13 00-0181 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 15,828.19  

. 
 23 05 13 00-0182 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 13,064.24  

. 
 23 05 13 00-0183 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 12,323.38  

. 
 23 05 13 00-0184 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 19,263.84  

. 
 23 05 13 00-0185 EA 100 HP, 3,600 RPM, 405TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 16,421.41  

. 
 23 05 13 00-0186 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 16,176.68  

. 
 23 05 13 00-0187 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 21,188.49  

. 
 23 05 13 00-0188 EA 125 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 19,295.76  

. 
 23 05 13 00-0189 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 19,124.18  

. 
 23 05 13 00-0190 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 23,936.48  

. 
 23 05 13 00-0191 EA 150 HP, 3,600 RPM, 445TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 22,621.01  

. 
 23 05 13 00-0192 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 22,404.20  

. 
 23 05 13 00-0193 EA 150 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 26,987.73  

. 
 23 05 13 00-0194 EA 200 HP, 3,600 RPM, 447TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 26,786.88  

. 
 23 05 13 00-0195 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 26,951.82  

. 
 23 05 13 00-0196 EA 200 HP, 1,200 RPM, 449T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 35,351.40  

XXXXXXX 
. 
 23 05 13 00-0197  Premium Efficient, Explosion Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, explosion proof, three phase AC motors. 
. 
. 

 23 05 13 00-0198 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .......................................... 1,417.89  
. 

 23 05 13 00-0199 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 1,468.43  
. 

 23 05 13 00-0200 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .......................................... 1,601.44  
. 

 23 05 13 00-0201 EA 3 HP, 1,800 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 1,979.19  
. 

 23 05 13 00-0202 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 2,194.66  
. 

 23 05 13 00-0203 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 3,024.65  
. 

 23 05 13 00-0204 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 3,087.16  
. 

 23 05 13 00-0205 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 4,179.17  
. 

 23 05 13 00-0206 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 4,764.42  
. 

 23 05 13 00-0207 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 6,259.45  
. 

 23 05 13 00-0208 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 7,025.59  
. 

 23 05 13 00-0209 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 9,187.00  
. 

 23 05 13 00-0210 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 10,346.85  
. 

 23 05 13 00-0211 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 14,474.15  
. 

 23 05 13 00-0212 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 16,992.03  
. 

 23 05 13 00-0213 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 20,699.02  
. 

 23 05 13 00-0214 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 27,054.23  
. 

 23 05 13 00-0215 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 30,868.96  

XXXXXXX 
. 
 23 05 13 00-0216  Motor Mounting (23 05 13) 

Note: Includes handling and motor installation on mounting base. Excludes mounting base. 
. 
. 

 23 05 13 00-0217 EA  1/2 HP Motor Mounting ....................................................................................................................................................... 167.70 85.32 
. 

 23 05 13 00-0218 EA  3/4 HP Motor Mounting ....................................................................................................................................................... 193.23 106.66 
. 

 23 05 13 00-0219 EA  1 HP Motor Mounting .......................................................................................................................................................... 206.71 106.66 
. 

 23 05 13 00-0220 EA  1-1/2 HP Motor Mounting .................................................................................................................................................... 222.21 106.66 
. 

 23 05 13 00-0221 EA  2 HP Motor Mounting .......................................................................................................................................................... 240.22 127.99 
. 

 23 05 13 00-0222 EA  3 HP Motor Mounting .......................................................................................................................................................... 277.76 127.99 
. 

 23 05 13 00-0223 EA  5 HP Motor Mounting .......................................................................................................................................................... 329.20 213.33 
. 

 23 05 13 00-0224 EA  7-1/2 HP Motor Mounting .................................................................................................................................................... 423.25 213.33 
. 

 23 05 13 00-0225 EA  10 HP Motor Mounting ........................................................................................................................................................ 555.53 373.31 
. 

 23 05 13 00-0226 EA  15 HP Motor Mounting ........................................................................................................................................................ 683.73 373.31 
. 

 23 05 13 00-0227 EA  20 HP Motor Mounting ........................................................................................................................................................ 808.04 533.30 
. 

 23 05 13 00-0228 EA  25 HP Motor Mounting ........................................................................................................................................................ 916.33 533.30 
. 

 23 05 13 00-0229 EA  30 HP Motor Mounting ..................................................................................................................................................... 1,111.05 533.30 
. 

 23 05 13 00-0230 EA  40 HP Motor Mounting ..................................................................................................................................................... 1,251.88 799.96 

NOT FOR BID
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. 
 23 05 13 00-0231 EA  50 HP Motor Mounting ..................................................................................................................................................... 1,388.81 799.96 

. 
 23 05 13 00-0232 EA  75 HP Motor Mounting ..................................................................................................................................................... 1,677.05 1,173.27 

. 
 23 05 13 00-0233 EA  100 HP Motor Mounting ................................................................................................................................................... 2,020.09 1,173.27 

. 
 23 05 13 00-0234 EA  125 HP Motor Mounting ................................................................................................................................................... 2,469.00 1,599.91 

. 
 23 05 13 00-0235 EA  150 HP Motor Mounting ................................................................................................................................................... 2,867.22 1,599.91 

. 
 23 05 13 00-0236 EA  200 HP Motor Mounting ................................................................................................................................................... 3,292.00 1,919.89 

XXXXXXX 
. 
 23 05 16  Expansion Fittings and Loops for HVAC Piping (23 05) 
. 
. 
 23 05 16 00-0001  Stainless Steel Bellows Type Expansion Joints (23 05 16) 

Note: Includes internal sleeves and external covers. 
. 
. 
 23 05 16 00-0002  Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0003 EA 1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 187.35 81.73 
    For 300 LB Rating, Add  5.95 

. 
 23 05 16 00-0004 EA 3/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 210.29 92.16 

    For 300 LB Rating, Add  6.52 
. 

 23 05 16 00-0005 EA 1" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 245.24 105.65 
    For 300 LB Rating, Add  8.50 

. 
 23 05 16 00-0006 EA 1-1/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 276.39 117.93 

    For 300 LB Rating, Add  10.20 
. 

 23 05 16 00-0007 EA 1-1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 298.81 126.74 
    For 300 LB Rating, Add  11.33 

. 
 23 05 16 00-0008 EA 2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 345.80 149.15 

    For 300 LB Rating, Add  11.90 

XXXXXXX 
. 
 23 05 16 00-0009  Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0010 EA 1-1/4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 647.06 81.72 
    For 300 LB Rating, Add  136.39 

. 
 23 05 16 00-0011 EA 1-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 704.10 98.07 

    For 300 LB Rating, Add  145.30 
. 

 23 05 16 00-0012 EA 2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 736.98 124.50 
    For 300 LB Rating, Add  145.33 

. 
 23 05 16 00-0013 EA 2-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 794.20 135.43 

    For 300 LB Rating, Add  156.10 
. 

 23 05 16 00-0014 EA 3" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 873.43 158.78 
    For 300 LB Rating, Add  168.68 

. 
 23 05 16 00-0015 EA 4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,061.36 266.18 

    For 300 LB Rating, Add  181.95 
. 

 23 05 16 00-0016 EA 5" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,450.11 292.44 
    For 300 LB Rating, Add  271.28 

. 
 23 05 16 00-0017 EA 6" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,336.93 324.93 

    For 300 LB Rating, Add  232.33 
. 

 23 05 16 00-0018 EA 8" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,720.33 415.19 
    For 300 LB Rating, Add  301.14 

. 
 23 05 16 00-0019 EA 10" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,189.98 505.44 

    For 300 LB Rating, Add  389.55 
. 

 23 05 16 00-0020 EA 12" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,880.26 382.87 
    For 300 LB Rating, Add  528.38 

. 
 23 05 16 00-0021 EA 14" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,672.26 722.07 

    For 300 LB Rating, Add  692.42 
. 

 23 05 16 00-0022 EA 16" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 4,757.86 794.27 
    For 300 LB Rating, Add  941.26 

XXXXXXX 
. 
 23 05 16 00-0023  Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0024 EA 1-1/4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 662.25 112.08 
    For 300 LB Rating, Add  109.54 

. 
 23 05 16 00-0025 EA 1-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 692.86 113.01 

    For 300 LB Rating, Add  116.71 
. 

 23 05 16 00-0026 EA 2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 700.64 116.75 
    For 300 LB Rating, Add  116.73 

. 
 23 05 16 00-0027 EA 2-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 756.41 127.30 

    For 300 LB Rating, Add  125.38 
. 

 23 05 16 00-0028 EA 3" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 842.77 149.71 
    For 300 LB Rating, Add  135.76 

. 
 23 05 16 00-0029 EA 4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,180.21 298.13 

    For 300 LB Rating, Add  146.14 
. 

 23 05 16 00-0030 EA 5" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,481.41 305.71 
    For 300 LB Rating, Add  217.89 

. 
 23 05 16 00-0031 EA 6" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,422.87 338.47 

    For 300 LB Rating, Add  186.61 
. 

 23 05 16 00-0032 EA 8" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,739.88 386.76 
    For 300 LB Rating, Add  241.88 

. 
 23 05 16 00-0033 EA 10" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,197.33 473.85 

    For 300 LB Rating, Add  312.88 
. 

 23 05 16 00-0034 EA 12" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,846.29 574.40 
    For 300 LB Rating, Add  424.39 
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. 
 23 05 16 00-0035 EA 14" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 3,480.72 584.87 

    For 300 LB Rating, Add  577.68 
. 

 23 05 16 00-0036 EA 16" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 4,603.65 731.08 
    For 300 LB Rating, Add  785.29 

XXXXXXX 
. 
 23 05 17  Sleeves and Sleeve Seals for HVAC Piping (23 05) 
. 
. 
 23 05 17 00-0001  Wall Seals And Sleeves (23 05 17) 

Note: Up to 12" walls. Excludes drilling hole. 
. 
. 
 23 05 17 00-0002  Ductile Iron Wall Sleeve (23 05 17 00-0001) 

Note: Includes rubber gasket seal. 
. 
. 

 23 05 17 00-0003 EA  3" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 105.05 44.43 
. 

 23 05 17 00-0004 EA  4" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 128.29 51.89 
. 

 23 05 17 00-0005 EA  6" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 156.32 62.26 
. 

 23 05 17 00-0006 EA  8" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 224.19 93.34 
. 

 23 05 17 00-0007 EA  10" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 290.27 124.42 
. 

 23 05 17 00-0008 EA  12" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 358.80 155.60 

XXXXXXX 
. 
 23 05 17 00-0009  Steel Pipe Sleeves (23 05 17 00-0001) 

Note: Includes link seals 12" length. 
. 
. 

 23 05 17 00-0010 EA 2" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 118.74 45.06 
. 

 23 05 17 00-0011 EA 2-1/2" Steel Pipe Sleeve With Link Seals ............................................................................................................................ 144.41 48.85 
. 

 23 05 17 00-0012 EA 3" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 168.94 52.63 
. 

 23 05 17 00-0013 EA 4" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 208.35 63.15 
. 

 23 05 17 00-0014 EA 6" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 297.97 78.86 
. 

 23 05 17 00-0015 EA 10" Steel Pipe Sleeve With Link Seals ................................................................................................................................ 504.53 94.67 
. 

 23 05 17 00-0016 EA 13-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................ 595.24 118.34 
. 

 23 05 17 00-0017 EA 17-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................ 787.62 145.60 
. 

 23 05 17 00-0018 EA 23-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................. 1,070.98 189.34 
. 

 23 05 17 00-0019 EA 29-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................. 1,182.26 236.67 

XXXXXXX 
. 
 23 05 19  Meters and Gages for HVAC Piping (23 05) 

See CSI section 33 19 00 00-0000 for water utility service metering. 
. 
. 
 23 05 19 00-0001  Thermometers (23 05 19) 
. 
. 
 23 05 19 00-0002  Dial Type, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometers 

(23 05 19 00-0001) 
Note: Various ranges. 

. 

. 
 23 05 19 00-0003 EA 2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ............................................................ 101.77 32.45 

. 
 23 05 19 00-0004 EA 2-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 120.13 32.45 

. 
 23 05 19 00-0005 EA 3-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 120.13 32.45 

XXXXXXX 
. 
 23 05 19 00-0006  Liquid Filled Industrial Union Connection Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. 
. 
. 

 23 05 19 00-0007 EA 7" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 138.49 32.45 
. 

 23 05 19 00-0008 EA 9" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 138.49 32.45 
. 

 23 05 19 00-0009 EA 12" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ....................................................... 176.89 32.45 
. 

 23 05 19 00-0010 EA 7" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 143.50 32.45 
. 

 23 05 19 00-0011 EA 9" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 151.85 32.45 
. 

 23 05 19 00-0012 EA 12" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer .................................................... 181.90 32.45 

XXXXXXX 
. 
 23 05 19 00-0013  Liquid Filled Industrial Separable Socket Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. Socket connection for thermowell. 
. 
. 

 23 05 19 00-0014 EA 7" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 138.49 32.45 
. 

 23 05 19 00-0015 EA 9" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 138.49 32.45 
. 

 23 05 19 00-0016 EA 12" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ....................................................... 176.89 32.45 
. 

 23 05 19 00-0017 EA 7" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 160.20 32.45 
. 

 23 05 19 00-0018 EA 9" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 176.89 32.45 
. 

 23 05 19 00-0019 EA 12" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer .................................................... 181.15 32.45 

XXXXXXX 
. 
 23 05 19 00-0020  1" NPT, 304 Stainless Steel Thermowells (23 05 19 00-0001) 
. 
. 

 23 05 19 00-0021 EA  4" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 152.01 60.83 
. 

 23 05 19 00-0022 EA  8" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 151.95 60.83 

XXXXXXX 
. 
 23 05 19 00-0023  Pressure Gauges (23 05 19) 
. 
. 
 23 05 19 00-0024  Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0025 EA  2" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 36.03 12.67 
. 

 23 05 19 00-0026 EA  4" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 45.88 12.67 

XXXXXXX 
. 
 23 05 19 00-0027  Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0028 EA  3-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 190.21 12.67 

NOT FOR BID
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. 
 23 05 19 00-0029 EA  4-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 190.21 12.67 

. 
 23 05 19 00-0030 EA  6" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 246.20 12.67 

. 
 23 05 19 00-0031 EA  8-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 575.92 12.67 

XXXXXXX 
. 
 23 05 19 00-0032  Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

Note: Liquid filled. 
. 
. 

 23 05 19 00-0033 EA  2-1/2" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ............................................................ 100.16 12.67 
. 

 23 05 19 00-0034 EA  4" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge .................................................................. 219.78 12.67 

XXXXXXX 
. 
 23 05 19 00-0035  Steel Case, 0 To 10K PSI High Pressure, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0036 EA  4-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 324.18 12.67 
. 

 23 05 19 00-0037 EA  6-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 324.18 12.67 
. 

 23 05 19 00-0038 EA  8-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 324.18 12.67 

XXXXXXX 
. 
 23 05 19 00-0039  Gauge Accessories (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0040 EA Pete's Plug (Valve Cock For Removable Pressure Gauge Or Thermometer) ....................................................................... 74.94 10.14 
. 

 23 05 19 00-0041 EA 1/4" Snubber Valve ............................................................................................................................................................... 47.09 10.14 
. 

 23 05 19 00-0042 EA 1/4" Female Pipe Thread, Brass Gauge Cock ...................................................................................................................... 29.79 15.21 
. 

 23 05 19 00-0043 EA 1/4" Male Pipe Thread, Brass Gauge Cock ........................................................................................................................... 25.90 15.21 
. 

 23 05 19 00-0044 EA 1/4" Pressure Pigtail Steam Siphon ...................................................................................................................................... 27.15 15.21 
. 

 23 05 19 00-0045 EA 1/4" x 3" Long Black Steel Nipple ............................................................................................................................................5.84 5.07 
. 

 23 05 19 00-0046 EA 1/4" Steel Thread-O-Let ........................................................................................................................................................ 61.34 25.35 
. 

 23 05 19 00-0047 EA 1/4", 300 LB, Black Steel Union ............................................................................................................................................ 69.01 10.14 
. 

 23 05 19 00-0048 EA 1/4" Black Steel Coupling ...................................................................................................................................................... 22.08 10.14 
. 

 23 05 19 00-0049 EA 1/4", 300 LB, Black Steel Plug .............................................................................................................................................. 12.58 6.08 
. 

 23 05 19 00-0050 EA 1/4", 150 LB, Black Steel Cap ............................................................................................................................................... 13.19 6.08 
. 

 23 05 19 00-0051 LF  1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................6.75 3.35 
. 

 23 05 19 00-0052 LF  1/4" Schedule 80, Plain End, Black Steel Pipe ........................................................................................................................6.41 3.35 
. 

 23 05 19 00-0053 LF  1/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe .........................................................................................6.97  
. 

 23 05 19 00-0054 EA  1/4" Threaded, 800 LB, Forged Steel, Ball Valve .................................................................................................................. 91.48  

XXXXXXX 
. 
 23 05 19 00-0055  Valve Lock Covers (23 05 19) 
. 
. 

 23 05 19 00-0056 EA  Valve Lock Cover .................................................................................................................................................................. 62.89 15.51 

XXXXXXX 
. 
 23 05 19 00-0057  Sight Flow Indicator (23 05 19) 
. 
. 
 23 05 19 00-0058  Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0059 EA  1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 117.71 14.76 

. 
 23 05 19 00-0060 EA  3/8" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 123.00 15.53 
. 

 23 05 19 00-0061 EA  1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 132.86 16.32 

. 
 23 05 19 00-0062 EA  3/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 150.20 21.99 
. 

 23 05 19 00-0063 EA  1" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 179.66 26.66 

. 
 23 05 19 00-0064 EA  1-1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 205.10 33.74 
. 

 23 05 19 00-0065 EA  1-1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 287.25 39.01 

. 
 23 05 19 00-0066 EA  2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 319.35 46.11 

XXXXXXX 
. 
 23 05 19 00-0067  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0068 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 151.34 14.76 

. 
 23 05 19 00-0069 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 155.88 15.53 
. 

 23 05 19 00-0070 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 167.99 16.32 

. 
 23 05 19 00-0071 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 180.10 21.99 
. 

 23 05 19 00-0072 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 192.37 26.66 

. 
 23 05 19 00-0073 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 

Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 210.33 33.74 
. 

 23 05 19 00-0074 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 
Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 388.90 39.01 

. 
 23 05 19 00-0075 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 418.02 46.11 

XXXXXXX 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Common Work Results for HVAC 23 05
Meters and Gages for HVAC Piping 23 05 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 11

. 
 23 05 19 00-0076  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Stainless Steel Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0077 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 216.37 14.76 

. 
 23 05 19 00-0078 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 228.39 15.53 
. 

 23 05 19 00-0079 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 247.97 16.32 

. 
 23 05 19 00-0080 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 271.28 21.99 
. 

 23 05 19 00-0081 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 
Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 311.96 26.66 

. 
 23 05 19 00-0082 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 332.17 33.74 
. 

 23 05 19 00-0083 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 657.98 39.01 

. 
 23 05 19 00-0084 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 

Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 694.57 46.11 

XXXXXXX 
. 
 23 05 19 00-0085  Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0086 EA  1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 149.10 14.76 
. 

 23 05 19 00-0087 EA  3/8" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 155.14 15.53 
. 

 23 05 19 00-0088 EA  1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 164.25 16.32 
. 

 23 05 19 00-0089 EA  3/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 179.35 21.99 
. 

 23 05 19 00-0090 EA  1" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................. 191.62 26.66 
. 

 23 05 19 00-0091 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 210.33 33.74 
. 

 23 05 19 00-0092 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 384.41 39.01 
. 

 23 05 19 00-0093 EA  2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................. 412.04 46.11 

XXXXXXX 
. 
 23 05 19 00-0094  Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight 

Flow Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0095 EA  1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 214.88 14.76 
. 

 23 05 19 00-0096 EA  3/8" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 231.38 15.53 
. 

 23 05 19 00-0097 EA  1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 252.45 16.32 
. 

 23 05 19 00-0098 EA  3/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 271.28 21.99 
. 

 23 05 19 00-0099 EA  1" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 311.96 26.66 
. 

 23 05 19 00-0100 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 335.16 33.74 
. 

 23 05 19 00-0101 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 657.98 39.01 
. 

 23 05 19 00-0102 EA  2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 694.57 46.11 

XXXXXXX 
. 
 23 05 19 00-0103  Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0104 EA  1" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 317.94 26.66 
. 

 23 05 19 00-0105 EA  1-1/4" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 359.08 33.74 
. 

 23 05 19 00-0106 EA  1-1/2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 408.33 39.01 
. 

 23 05 19 00-0107 EA  2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 459.88 46.11 

XXXXXXX 
. 
 23 05 19 00-0108  Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0109 EA 1-1/2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............ 703.28 106.41 
. 

 23 05 19 00-0110 EA 2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) .................. 789.67 135.10 
. 

 23 05 19 00-0111 EA 3" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,152.71 158.68 
. 

 23 05 19 00-0112 EA 4" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,746.41 266.01 
. 

 23 05 19 00-0113 EA 6" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 2,802.63 324.78 

XXXXXXX 
. 
 23 05 19 00-0114  Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0115 EA 1" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 538.10 76.01 
. 

 23 05 19 00-0116 EA 1-1/4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 634.87 88.68 
. 

 23 05 19 00-0117 EA 1-1/2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 687.96 106.41 
. 

 23 05 19 00-0118 EA 2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 862.54 135.10 
. 

 23 05 19 00-0119 EA 3" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,242.03 158.68 
. 

 23 05 19 00-0120 EA 4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,843.21 266.01 

XXXXXXX 
. 
 23 05 19 00-0121  Venturi Flowmeters (23 05 19) 
. 
. 
 23 05 19 00-0122  Threaded, Brass, Venturi Flowmeters (23 05 19 00-0121) 
. 
. 

 23 05 19 00-0123 EA 3/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................... 247.56 68.95 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0124 EA 1" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 274.19 82.73 

    For Portable Venturi Flow Meter, Add  995.00 

NOT FOR BID
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. 
 23 05 19 00-0125 EA 1-1/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 302.49 91.96 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0126 EA 1-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 340.90 103.43 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0127 EA 2" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 405.25 118.23 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0128 EA 2-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 556.70 163.93 
    For Portable Venturi Flow Meter, Add  995.00 

XXXXXXX 
. 
 23 05 19 00-0129  Butt Weld, Carbon Steel, Venturi Flowmeters (23 05 19 00-0121) 
. 
. 

 23 05 19 00-0130 EA 3" Butt Weld, Carbon Steel, Venturi Flowmeter .................................................................................................................. 844.28 142.00 
    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  196.09 

. 
 23 05 19 00-0131 EA 4" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,143.86 170.41 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  281.07 

. 
 23 05 19 00-0132 EA 5" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,490.52 213.01 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  372.58 

. 
 23 05 19 00-0133 EA 6" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,800.61 284.01 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  431.41 

. 
 23 05 19 00-0134 EA 8" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 2,567.86 340.80 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  660.19 

. 
 23 05 19 00-0135 EA 10" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 4,082.93 426.00 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,130.82 

. 
 23 05 19 00-0136 EA 12" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 6,108.46 607.71 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,712.57 

. 
 23 05 19 00-0137 EA 14" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 8,621.10 911.55 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  2,379.29 

. 
 23 05 19 00-0138 EA 16" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 12,577.49 1,012.84 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  3,693.13 

XXXXXXX 
. 
 23 05 19 00-0139  Turbine Flowmeter (23 05 19) 
. 
. 

 23 05 19 00-0140 EA Saddle Mount Turbine Flowmeter ....................................................................................................................................... 575.61 76.05 

XXXXXXX 
. 
 23 05 19 00-0141  Water Flow Switches (23 05 19) 
. 
. 

 23 05 19 00-0142 EA Flexible Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BF-1) ........................................................... 207.06 29.89 
. 

 23 05 19 00-0143 EA Rigid Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BR-1)............................................................... 213.90 29.89 
. 

 23 05 19 00-0144 EA Flexible Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BF-1) ......................................................... 271.71 29.89 
. 

 23 05 19 00-0145 EA Rigid Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BR-1) ............................................................. 280.46 29.89 
. 

 23 05 19 00-0146 EA Flexible Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BF-1) ..................................... 222.66 29.89 
. 

 23 05 19 00-0147 EA Rigid Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BR-1) ......................................... 230.64 29.89 
. 

 23 05 19 00-0148 EA Flexible Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BF-1).................................... 287.31 29.89 
. 

 23 05 19 00-0149 EA Rigid Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BR-1) ....................................... 295.28 29.89 
. 

 23 05 19 00-0150 EA Flexible Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SF-1) ..................................... 552.33 29.89 
. 

 23 05 19 00-0151 EA Rigid Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SR-1) ......................................... 560.07 29.89 
. 

 23 05 19 00-0152 EA Flexible Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SF-1) .................................... 633.54 29.89 
. 

 23 05 19 00-0153 EA Rigid Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SR-1) ........................................ 644.18 29.89 
. 

 23 05 19 00-0154 EA Flexible Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SF-1) ............... 570.70 29.89 
. 

 23 05 19 00-0155 EA Rigid Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SR-1) ................... 581.34 29.89 
. 

 23 05 19 00-0156 EA Flexible Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SF-1) .............. 651.91 29.89 
. 

 23 05 19 00-0157 EA Rigid Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SR-1) .................. 663.52 29.89 

XXXXXXX 
. 
 23 05 23  General-Duty Valves For HVAC Piping (23 05) 

Note: Flanged valves exclude bolt and gasket sets. See CSI section 23 21 13 23-0669 for bolt and gasket sets. 
. 
. 
 23 05 23 00-0001  Gate Valves (23 05 23) 
. 
. 
 23 05 23 00-0002  Class 125 Brazed Or Soldered Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve 105) 
. 
. 

 23 05 23 00-0003 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 73.11 10.14 
    For 150 LB Rating, Add  4.36 
    For 200 LB Rating, Add  6.54 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0004 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 74.66 10.14 

    For 150 LB Rating, Add  4.36 
    For 200 LB Rating, Add  6.54 
    For Work In Restricted Working Space, Add  9.32 

. 
 23 05 23 00-0005 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 76.55 10.14 

    For 150 LB Rating, Add  4.39 
    For 200 LB Rating, Add  6.58 
    For Work In Restricted Working Space, Add  9.81 

NOT FOR BID
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. 
 23 05 23 00-0006 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 91.19 11.15 

    For 150 LB Rating, Add  4.71 
    For 200 LB Rating, Add  7.07 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0007 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 111.07 12.67 

    For 150 LB Rating, Add  5.77 
    For 200 LB Rating, Add  8.66 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0008 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 161.83 13.48 

    For 150 LB Rating, Add  9.43 
    For 200 LB Rating, Add  14.14 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0009 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 180.40 15.61 

    For 150 LB Rating, Add  10.24 
    For 200 LB Rating, Add  15.37 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0010 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 216.24 18.44 

    For 150 LB Rating, Add  12.41 
    For 200 LB Rating, Add  18.62 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0011 EA 2-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 484.46 24.92 

    For 150 LB Rating, Add  36.00 
    For 200 LB Rating, Add  54.00 
    For Chain Operated Type, Add  162.00 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0012 EA 3" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 568.42 28.93 

    For 150 LB Rating, Add  42.48 
    For 200 LB Rating, Add  63.72 
    For Work In Restricted Working Space, Add  43.08 

XXXXXXX 
. 
 23 05 23 00-0013  Class 125 Brazed Or Soldered Bronze Lead Free Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve UP105, Nibco T113-LF) 
. 
. 

 23 05 23 00-0014 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve .......................................................................... 87.63 10.14 
    For 150 LB Rating, Add  5.81 
    For 200 LB Rating, Add  8.72 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0015 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve .......................................................................... 89.06 10.14 

    For 150 LB Rating, Add  5.80 
    For 200 LB Rating, Add  8.70 
    For Work In Restricted Working Space, Add  9.32 

. 
 23 05 23 00-0016 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 103.39 10.14 

    For 150 LB Rating, Add  7.07 
    For 200 LB Rating, Add  10.60 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0017 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 118.03 11.15 

    For 150 LB Rating, Add  7.40 
    For 200 LB Rating, Add  11.10 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0018 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 141.70 12.67 

    For 150 LB Rating, Add  8.84 
    For 200 LB Rating, Add  13.25 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0019 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 203.72 13.48 

    For 150 LB Rating, Add  13.62 
    For 200 LB Rating, Add  20.42 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0020 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 233.10 15.61 

    For 150 LB Rating, Add  15.51 
    For 200 LB Rating, Add  23.27 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0021 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 297.66 18.44 

    For 150 LB Rating, Add  20.55 
    For 200 LB Rating, Add  30.83 
    For Work In Restricted Working Space, Add  27.64 

XXXXXXX 
. 
 23 05 23 00-0022  Class 125 Threaded, Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. 
. 
. 

 23 05 23 00-0023 EA 1/4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 59.91 10.14 
    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0024 EA 3/8" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 61.46 10.14 

    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 
    For Work In Restricted Working Space, Add  9.32 

NOT FOR BID
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. 
 23 05 23 00-0025 EA 1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 63.10 10.14 

    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0026 EA 3/4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 80.34 11.15 

    For 150 LB Rating, Add  3.63 
    For 200 LB Rating, Add  5.44 
    For 250 LB Rating, Add  9.07 
    For 300 LB Rating, Add  12.70 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0027 EA 1" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 108.14 12.67 

    For 150 LB Rating, Add  5.48 
    For 200 LB Rating, Add  8.22 
    For 250 LB Rating, Add  13.70 
    For 300 LB Rating, Add  19.18 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0028 EA 1-1/4" Diameter, 125 LB, Threaded Bronze Gate Valve...................................................................................................... 141.46 13.48 

    For 150 LB Rating, Add  7.39 
    For 200 LB Rating, Add  11.08 
    For 250 LB Rating, Add  18.47 
    For 300 LB Rating, Add  25.86 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0029 EA 1-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve...................................................................................................... 171.07 15.61 

    For 150 LB Rating, Add  9.31 
    For 200 LB Rating, Add  13.97 
    For 250 LB Rating, Add  23.28 
    For 300 LB Rating, Add  32.59 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0030 EA 2" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 219.34 18.44 

    For 150 LB Rating, Add  12.72 
    For 200 LB Rating, Add  19.08 
    For 250 LB Rating, Add  31.80 
    For 300 LB Rating, Add  44.52 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0031 EA 2-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve...................................................................................................... 487.27 24.92 

    For 150 LB Rating, Add  36.28 
    For 200 LB Rating, Add  54.42 
    For 250 LB Rating, Add  90.71 
    For 300 LB Rating, Add  126.99 
    For Chain Operated Type, Add  163.27 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0032 EA 3" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 577.30 28.93 

    For 150 LB Rating, Add  43.37 
    For 200 LB Rating, Add  65.06 
    For 250 LB Rating, Add  108.43 
    For 300 LB Rating, Add  151.80 
    For Chain Operated Type, Add  195.17 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0033 EA 4" Diameter, 125 LB, Threaded Bronze Gate Valve ......................................................................................................... 1,196.54 32.67 

    For 150 LB Rating, Add  103.32 
    For 200 LB Rating, Add  154.98 
    For 250 LB Rating, Add  258.30 
    For 300 LB Rating, Add  361.62 
    For Chain Operated Type, Add  464.94 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0034  200 PSI, Non Rising Stem, Crimped Bronze Gate Valves (23 05 23 00-0001) 

Note: 200 psi cold working pressure. 
. 
. 

 23 05 23 00-0035 EA 1/2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................ 102.58 10.14 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 23 00-0036 EA 3/4" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................ 115.55 11.15 

    For Work In Restricted Working Space, Add  7.79 
. 

 23 05 23 00-0037 EA 1" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................... 151.68 12.67 
    For Work In Restricted Working Space, Add  9.31 

. 
 23 05 23 00-0038 EA 1-1/4" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ......................................................................... 206.33 13.48 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 05 23 00-0039 EA 1-1/2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ......................................................................... 239.09 15.61 
    For Work In Restricted Working Space, Add  11.40 

. 
 23 05 23 00-0040 EA 2" Diameter, 200 PSI, Non Rising Stem, Crimped Bronze Gate Valve ............................................................................... 328.69 18.44 

    For Work In Restricted Working Space, Add  13.68 

XXXXXXX 
. 
 23 05 23 00-0041  Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0042 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 257.54 15.61 

    For 150 LB Rating, Add  35.92 
    For 250 LB Rating, Add  62.85 
    For Chain Operated Type, Add  62.85 
    For Work In Restricted Working Space, Add  23.39 

NOT FOR BID
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. 
 23 05 23 00-0043 EA 2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve......................................... 395.57 18.44 

    For 150 LB Rating, Add  60.69 
    For 250 LB Rating, Add  106.20 
    For Chain Operated Type, Add  106.20 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0044 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 580.83 24.92 

    For 150 LB Rating, Add  91.28 
    For 250 LB Rating, Add  159.73 
    For Chain Operated Type, Add  159.73 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0045 EA 3" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve......................................... 742.39 28.93 

    For 150 LB Rating, Add  119.76 
    For 250 LB Rating, Add  209.58 
    For Chain Operated Type, Add  209.58 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0046 EA 4" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve...................................... 1,775.22 32.67 

    For 150 LB Rating, Add  322.38 
    For 250 LB Rating, Add  564.16 
    For Chain Operated Type, Add  564.16 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0047  Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0048 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ..................................... 365.76 106.41 

    For 150 LB Rating, Add  67.40 
    For 250 LB Rating, Add  116.21 
    For 300 LB Rating, ASTM A182, Add  299.09 
    For Chain Operated Type, Add  116.21 
    For Work In Restricted Working Space, Add  40.01 

. 
 23 05 23 00-0049 EA 2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 411.98 135.10 

    For 150 LB Rating, Add  70.49 
    For 250 LB Rating, Add  121.54 
    For 300 LB Rating, ASTM A182, Add  327.53 
    For Chain Operated Type, Add  121.54 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0050 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ..................................... 461.35 135.34 

    For 150 LB Rating, Add  84.58 
    For 250 LB Rating, Add  145.82 
    For 300 LB Rating, ASTM A182, Add  376.50 
    For Chain Operated Type, Add  145.82 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0051 EA 3" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 563.12 158.68 

    For 150 LB Rating, Add  105.71 
    For 250 LB Rating, Add  182.27 
    For 300 LB Rating, ASTM A182, Add  463.83 
    For Chain Operated Type, Add  182.27 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0052 EA 4" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 819.42 266.01 

    For 150 LB Rating, Add  140.96 
    For 250 LB Rating, Add  243.03 
    For 300 LB Rating, ASTM A182, Add  652.74 
    For Chain Operated Type, Add  243.03 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0053 EA 5" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 996.64 292.30 

    For 150 LB Rating, Add  183.23 
    For 250 LB Rating, Add  315.91 
    For 300 LB Rating, ASTM A182, Add  814.23 
    For Chain Operated Type, Add  315.91 
    For Work In Restricted Working Space, Add  109.45 

. 
 23 05 23 00-0054 EA 6" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,184.97 324.78 

    For 150 LB Rating, Add  225.49 
    For 250 LB Rating, Add  388.77 
    For 300 LB Rating, ASTM A182, Add  981.26 
    For Chain Operated Type, Add  388.77 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0055 EA  8" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,803.53 415.00 

    For 150 LB Rating, Add  373.52 
    For 250 LB Rating, Add  644.01 
    For 300 LB Rating, ASTM A182, Add  1,545.77 
    For Chain Operated Type, Add  644.01 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0056 EA 10" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 2,332.53 505.21 

    For 150 LB Rating, Add  493.30 
    For 250 LB Rating, Add  850.51 
    For 300 LB Rating, ASTM A182, Add  2,016.78 
    For Chain Operated Type, Add  850.51 
    For Work In Restricted Working Space, Add  189.45 

. 
 23 05 23 00-0057 EA  12" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 3,195.63 613.47 

    For 150 LB Rating, Add  704.75 
    For 250 LB Rating, Add  1,215.08 
    For 300 LB Rating, ASTM A182, Add  2,812.90 
    For Chain Operated Type, Add  1,215.08 
    For Work In Restricted Working Space, Add  229.64 

NOT FOR BID
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XXXXXXX 
. 
 23 05 23 00-0058  Class 125 Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0059 EA 1-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................ 518.15 15.61 

    For 175 LB Rating, Add  220.10 
    For 250 LB Rating, Add  330.14 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0060 EA 2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 661.18 18.44 

    For 175 LB Rating, Add  284.53 
    For 250 LB Rating, Add  426.79 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0061 EA 2-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................ 766.13 24.92 

    For 175 LB Rating, Add  320.84 
    For 250 LB Rating, Add  481.26 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0062 EA 3" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 851.63 28.93 

    For 175 LB Rating, Add  354.02 
    For 250 LB Rating, Add  531.02 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0063 EA 4" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................... 1,141.03 32.67 

    For 175 LB Rating, Add  488.85 
    For 250 LB Rating, Add  733.27 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0064  Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure for up to 12". 100 psi steam, basic rating. 150 
psi cold working pressure for >12" to 24". 50 psi steam, basic rating. 150 psi cold working pressure for >24". 

. 

. 
 23 05 23 00-0065 EA 1-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve.......................... 468.39 106.41 

    For 150 LB Rating, Add  50.26 
    For 175 LB Rating, Add  103.86 
    For 250 LB Rating, Add  217.78 
    For Chain Operated Type, Add  167.52 
    For Work In Restricted Working Space, Add  40.01 

. 
 23 05 23 00-0066 EA 2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 513.91 135.10 

    For 150 LB Rating, Add  51.75 
    For 175 LB Rating, Add  106.95 
    For 250 LB Rating, Add  224.25 
    For Chain Operated Type, Add  172.50 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0067 EA 2-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve.......................... 525.97 135.34 

    For 150 LB Rating, Add  53.44 
    For 175 LB Rating, Add  110.44 
    For 250 LB Rating, Add  231.57 
    For Chain Operated Type, Add  178.13 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0068 EA 3" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 590.57 158.68 

    For 150 LB Rating, Add  58.80 
    For 175 LB Rating, Add  121.51 
    For 250 LB Rating, Add  254.79 
    For Chain Operated Type, Add  195.99 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0069 EA 4" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 808.73 266.01 

    For 150 LB Rating, Add  71.31 
    For 175 LB Rating, Add  147.36 
    For 250 LB Rating, Add  308.99 
    For Chain Operated Type, Add  237.69 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0070 EA 5" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,028.06 292.30 

    For 150 LB Rating, Add  99.49 
    For 175 LB Rating, Add  205.60 
    For 250 LB Rating, Add  431.11 
    For Chain Operated Type, Add  331.62 
    For Work In Restricted Working Space, Add  109.45 

. 
 23 05 23 00-0071 EA 6" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,164.87 324.78 

    For 150 LB Rating, Add  113.62 
    For 175 LB Rating, Add  234.81 
    For 250 LB Rating, Add  492.34 
    For Chain Operated Type, Add  378.72 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0072 EA 8" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,796.57 415.00 

    For 150 LB Rating, Add  192.16 
    For 175 LB Rating, Add  397.13 
    For 250 LB Rating, Add  832.68 
    For Chain Operated Type, Add  640.53 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0073 EA 10" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 2,603.04 505.21 

    For 150 LB Rating, Add  295.73 
    For 175 LB Rating, Add  611.17 
    For 250 LB Rating, Add  1,281.49 
    For Chain Operated Type, Add  985.77 
    For Work In Restricted Working Space, Add  189.45 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Common Work Results for HVAC 23 05
General-Duty Valves For HVAC Piping 23 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 17

. 
 23 05 23 00-0074 EA 12" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 3,264.22 613.47 

    For 150 LB Rating, Add  374.81 
    For 175 LB Rating, Add  774.61 
    For 250 LB Rating, Add  1,624.19 
    For Chain Operated Type, Add  1,249.38 
    For Work In Restricted Working Space, Add  229.64 

. 
 23 05 23 00-0075 EA 14" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 6,419.85 873.03 

    For 150 LB Rating, Add  799.28 
    For 175 LB Rating, Add  1,651.85 
    For 250 LB Rating, Add  3,463.56 
    For Work In Restricted Working Space, Add  327.39 

. 
 23 05 23 00-0076 EA 16" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 8,287.93 960.34 

    For 150 LB Rating, Add  1,063.13 
    For 175 LB Rating, Add  2,197.13 
    For 250 LB Rating, Add  4,606.88 
    For Work In Restricted Working Space, Add  360.13 

. 
 23 05 23 00-0077 EA 18" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 11,254.02 1,065.10 

    For 150 LB Rating, Add  1,488.40 
    For 175 LB Rating, Add  3,076.02 
    For 250 LB Rating, Add  6,449.72 
    For Work In Restricted Working Space, Add  399.41 

. 
 23 05 23 00-0078 EA 20" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 14,256.25 1,200.42 

    For 150 LB Rating, Add  1,913.36 
    For 175 LB Rating, Add  3,954.27 
    For 250 LB Rating, Add  8,291.22 
    For Work In Restricted Working Space, Add  450.16 

. 
 23 05 23 00-0079 EA 24" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 19,438.36 1,473.25 

    For 150 LB Rating, Add  2,639.52 
    For 175 LB Rating, Add  5,455.01 
    For 250 LB Rating, Add  11,437.92 
    For Work In Restricted Working Space, Add  552.47 

. 
 23 05 23 00-0080 EA 30" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 40,394.26 2,400.85 

    For 150 LB Rating, Add  5,608.98 
    For 175 LB Rating, Add  11,591.89 
    For 250 LB Rating, Add  24,305.58 
    For Work In Restricted Working Space, Add  900.32 

. 
 23 05 23 00-0081 EA 36" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 51,512.78 3,201.13 

    For 150 LB Rating, Add  7,126.70 
    For 175 LB Rating, Add  14,728.52 
    For 250 LB Rating, Add  30,882.38 
    For Work In Restricted Working Space, Add  1,200.43 

. 
 23 05 23 00-0082 EA 42" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 60,510.82 4,064.72 

    For 150 LB Rating, Add  8,314.49 
    For 175 LB Rating, Add  17,183.28 
    For 250 LB Rating, Add  36,029.45 
    For Work In Restricted Working Space, Add  1,524.27 

. 
 23 05 23 00-0083 EA 48" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 72,827.92 5,080.90 

    For 150 LB Rating, Add  9,971.52 
    For 175 LB Rating, Add  20,607.81 
    For 250 LB Rating, Add  43,209.92 
    For Work In Restricted Working Space, Add  1,905.34 

. 
 23 05 23 00-0084 EA 54" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 87,393.51 6,097.08 

    For 150 LB Rating, Add  11,965.82 
    For 175 LB Rating, Add  24,729.37 
    For 250 LB Rating, Add  51,851.90 
    For Work In Restricted Working Space, Add  2,286.41 

XXXXXXX 
. 
 23 05 23 00-0085  Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, 

Bolted Bonnet Gate Valves (23 05 23 00-0001) 
Note: 800 psig at 850 degrees F. 

. 

. 
 23 05 23 00-0086 EA  1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 155.67 10.14 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0087 EA  1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 158.86 10.14 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0088 EA  3/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 187.14 11.15 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0089 EA  1" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 227.19 12.67 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0090 EA  1-1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 348.07 13.48 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0091 EA  1-1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 411.81 15.61 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0092 EA  2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 518.29 18.44 
    For Work In Restricted Working Space, Add  27.64 

XXXXXXX 
. 
 23 05 23 00-0093  Ball Valves (23 05 23) 
. 
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. 
 23 05 23 00-0094  Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass 

Body, Ball Valves (23 05 23 00-0093) 
Note: 125 LB WSP. 

. 

. 
 23 05 23 00-0095 EA 1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 43.51 10.14 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  4.86 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0096 EA 3/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 60.68 11.15 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  7.48 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0097 EA 1" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................................. 75.77 12.67 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  10.09 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0098 EA 1-1/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 105.24 13.48 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  16.95 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0099 EA 1-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 126.07 15.61 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  21.65 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0100 EA 2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 152.40 18.44 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  27.12 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0101 EA 2-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 408.87 24.92 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  127.99 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0102 EA 3" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 471.77 28.93 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  147.68 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0103 EA 4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 610.74 32.67 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  201.33 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0104  Screwed, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0093) 
. 
. 

 23 05 23 00-0105 EA 1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 50.19 10.14 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0106 EA 1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 55.15 10.14 

    For Work In Restricted Working Space, Add  9.81 
. 

 23 05 23 00-0107 EA 3/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 76.53 11.15 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0108 EA 1" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve........................................................................................................ 97.00 12.67 

    For Work In Restricted Working Space, Add  16.00 
. 

 23 05 23 00-0109 EA 1-1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 142.20 13.48 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0110 EA 1-1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 172.50 15.61 

    For Work In Restricted Working Space, Add  23.39 
. 

 23 05 23 00-0111 EA 2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve...................................................................................................... 222.30 18.44 
    For Work In Restricted Working Space, Add  27.64 

XXXXXXX 
. 
 23 05 23 00-0112  Flanged, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0093) 
. 
. 

 23 05 23 00-0113 EA 4" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve.................................................................................................... 1,217.78 266.01 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0114 EA 6" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve.................................................................................................... 2,035.79 324.78 

    For Work In Restricted Working Space, Add  122.23 
. 

 23 05 23 00-0115 EA  8" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve.................................................................................................... 4,348.33 415.00 
    For Work In Restricted Working Space, Add  154.66 

XXXXXXX 
. 
 23 05 23 00-0116  Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valves (23 05 23 00-0093) 
. 
. 

 23 05 23 00-0117 EA 1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 37.61 10.14 
    For True Union Socket Or Thread Type, Add  3.68 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0118 EA 3/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 49.71 11.15 

    For True Union Socket Or Thread Type, Add  4.57 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0119 EA 1" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ..................................................................................................... 61.22 12.67 

    For True Union Socket Or Thread Type, Add  5.95 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0120 EA 1-1/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 77.91 13.48 

    For True Union Socket Or Thread Type, Add  7.68 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0121 EA 1-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 95.96 15.61 

    For True Union Socket Or Thread Type, Add  11.29 
    For Work In Restricted Working Space, Add  23.39 

NOT FOR BID
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. 
 23 05 23 00-0122 EA 2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 115.07 18.44 

    For True Union Socket Or Thread Type, Add  14.01 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0123 EA 2-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 173.81 24.92 

    For True Union Socket Or Thread Type, Add  26.28 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0124 EA 3" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 227.52 28.93 

    For True Union Socket Or Thread Type, Add  41.11 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0125 EA 4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 323.80 32.67 

    For True Union Socket Or Thread Type, Add  72.76 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0126  Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, 

Brass Body, Ball Valves (23 05 23 00-0093) 
. 
. 

 23 05 23 00-0127 EA 1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 76.77 15.20 
    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  13.28 

. 
 23 05 23 00-0128 EA 3/8" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 79.10 15.20 

    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  13.98 

. 
 23 05 23 00-0129 EA 1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 81.54 15.20 

    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  14.71 

. 
 23 05 23 00-0130 EA 3/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................. 100.56 16.72 

    For Full Port, Add  15.51 
    For Work In Restricted Working Space, Add  19.83 

. 
 23 05 23 00-0131 EA 1" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 131.07 19.00 

    For Full Port, Add  22.97 
    For Work In Restricted Working Space, Add  24.01 

. 
 23 05 23 00-0132 EA 1-1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 171.22 20.22 

    For Full Port, Add  31.44 
    For Work In Restricted Working Space, Add  30.41 

. 
 23 05 23 00-0133 EA 1-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 209.84 23.41 

    For Full Port, Add  41.81 
    For Work In Restricted Working Space, Add  35.08 

. 
 23 05 23 00-0134 EA 2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 289.40 27.67 

    For Full Port, Add  68.04 
    For Work In Restricted Working Space, Add  41.46 

. 
 23 05 23 00-0135 EA 2-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 553.60 37.38 

    For Full Port, Add  165.11 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 05 23 00-0136 EA 3" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 798.04 43.40 

    For Full Port, Add  262.19 
    For Work In Restricted Working Space, Add  64.62 

XXXXXXX 
. 
 23 05 23 00-0137  Wye Strainer, Union With Two Pressure Ports, Ball Valves (23 05 23 00-0093) 
. 
. 

 23 05 23 00-0138 EA 1/2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve .......................................................................... 161.72 10.14 
. 

 23 05 23 00-0139 EA 3/4" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve .......................................................................... 207.22 13.17 
. 

 23 05 23 00-0140 EA 1" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ............................................................................. 267.42 16.22 
. 

 23 05 23 00-0141 EA 1-1/4" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ....................................................................... 365.52 22.29 
. 

 23 05 23 00-0142 EA 1-1/2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ....................................................................... 457.83 25.94 
. 

 23 05 23 00-0143 EA 2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ............................................................................. 605.36 30.41 

XXXXXXX 
. 
 23 05 23 00-0144  Crimped Bronze, Ball Valves (23 05 23 00-0093) 
. 
. 
 23 05 23 00-0145  Crimped Bronze, 250 PSI, Ball Valves (23 05 23 00-0144) 

Note: Nibco® 
. 
. 

 23 05 23 00-0146 EA 1/2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................ 70.99 10.14 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 23 00-0147 EA 3/4" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................ 91.63 11.15 

    For Work In Restricted Working Space, Add  7.79 
. 

 23 05 23 00-0148 EA 1" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 117.47 12.67 
    For Work In Restricted Working Space, Add  9.31 

. 
 23 05 23 00-0149 EA 1-1/4" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 188.80 13.48 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 05 23 00-0150 EA 1-1/2" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 249.10 15.61 
    For Work In Restricted Working Space, Add  11.40 

. 
 23 05 23 00-0151 EA 2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 374.70 18.44 

    For Work In Restricted Working Space, Add  13.68 

XXXXXXX 
. 
 23 05 23 00-0152  Crimped Bronze, 200 PSI, Full Port Ball Valves (23 05 23 00-0144) 
. 
. 

 23 05 23 00-0153 EA 1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 51.11 10.14 
. 

 23 05 23 00-0154 EA 3/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 65.76 11.15 
. 

 23 05 23 00-0155 EA 1" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ...................................................................................................... 80.02 12.67 
. 

 23 05 23 00-0156 EA 1-1/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 113.80 13.48 
. 

 23 05 23 00-0157 EA 1-1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 148.21 15.61 
. 

 23 05 23 00-0158 EA 2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .................................................................................................... 221.62 18.44 

XXXXXXX 

NOT FOR BID
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. 
 23 05 23 00-0159  Crimped Bronze, 250 PSI, Full Port Ball Valves (23 05 23 00-0144) 
. 
. 

 23 05 23 00-0160 EA 1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 59.53 10.14 
. 

 23 05 23 00-0161 EA 3/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 71.89 11.15 
. 

 23 05 23 00-0162 EA 1" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ...................................................................................................... 89.81 12.67 
. 

 23 05 23 00-0163 EA 1-1/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 144.41 13.48 
. 

 23 05 23 00-0164 EA 1-1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 214.02 15.61 
. 

 23 05 23 00-0165 EA 2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .................................................................................................... 298.15 18.44 

XXXXXXX 
. 
 23 05 23 00-0166  Crimped x Threaded Bronze, 250 PSI, Full Port Ball Valves (23 05 23 00-0144) 
. 
. 

 23 05 23 00-0167 EA 1/2" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 57.24 10.14 
. 

 23 05 23 00-0168 EA 3/4" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 69.74 11.15 
. 

 23 05 23 00-0169 EA 1" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................... 84.91 12.67 

XXXXXXX 
. 
 23 05 23 00-0170  Globe Valves (23 05 23) 
. 
. 
 23 05 23 00-0171  Threaded Or Sweated, 125 LB, Bronze Body, Globe Valves (23 05 23 00-0170) 
. 
. 

 23 05 23 00-0172 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 67.31 10.14 
    For 150 LB Rating, Add  10.73 
    For 200 LB Rating, Add  13.15 
    For 250 LB Rating, Add  15.57 
    For 300 LB Rating, Add  19.04 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0173 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 64.12 10.14 

    For 150 LB Rating, Add  10.73 
    For 200 LB Rating, Add  13.15 
    For 250 LB Rating, Add  15.57 
    For 300 LB Rating, Add  19.04 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0174 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 82.72 10.14 

    For 150 LB Rating, Add  16.01 
    For 200 LB Rating, Add  19.63 
    For 250 LB Rating, Add  23.25 
    For 300 LB Rating, Add  28.41 
    For Work In Restricted Working Space, Add  9.32 

. 
 23 05 23 00-0175 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 84.36 10.14 

    For 150 LB Rating, Add  16.01 
    For 200 LB Rating, Add  19.63 
    For 250 LB Rating, Add  23.25 
    For 300 LB Rating, Add  28.41 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  69.91 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0176 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................ 100.06 10.64 

    For 150 LB Rating, Add  17.36 
    For 200 LB Rating, Add  21.28 
    For 250 LB Rating, Add  25.20 
    For 300 LB Rating, Add  30.80 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  79.22 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0177 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 129.03 10.64 

    For 150 LB Rating, Add  23.46 
    For 200 LB Rating, Add  28.76 
    For 250 LB Rating, Add  34.06 
    For 300 LB Rating, Add  41.63 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  104.60 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0178 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 198.29 13.48 

    For 150 LB Rating, Add  40.52 
    For 200 LB Rating, Add  49.67 
    For 250 LB Rating, Add  58.82 
    For 300 LB Rating, Add  71.90 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  170.82 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0179 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 264.78 15.61 

    For 150 LB Rating, Add  57.91 
    For 200 LB Rating, Add  70.99 
    For 250 LB Rating, Add  84.07 
    For 300 LB Rating, Add  102.75 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  236.69 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0180 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 311.75 18.44 

    For 150 LB Rating, Add  68.08 
    For 200 LB Rating, Add  83.46 
    For 250 LB Rating, Add  98.83 
    For 300 LB Rating, Add  120.79 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  278.43 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0181 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 345.87 24.92 

    For 150 LB Rating, Add  68.64 
    For 200 LB Rating, Add  84.14 
    For 250 LB Rating, Add  99.64 
    For 300 LB Rating, Add  121.78 
    For Work In Restricted Working Space, Add  37.34 

NOT FOR BID
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. 
 23 05 23 00-0182 EA 3" Globe Valve, Bronze, Threaded Or Soldered, 125 LB .................................................................................................... 639.67 28.93 

    For 150 LB Rating, Add  153.78 
    For 200 LB Rating, Add  188.51 
    For 250 LB Rating, Add  223.23 
    For 300 LB Rating, Add  272.84 
    For Work In Restricted Working Space, Add  43.08 

XXXXXXX 
. 
 23 05 23 00-0183  Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0170) 
. 
. 

 23 05 23 00-0184 EA 2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 477.99 18.44 
    For 150 LB Rating, Add  119.62 
    For 200 LB Rating, Add  146.63 
    For 250 LB Rating, Add  173.64 
    For 300 LB Rating, Add  212.22 
    For Chain Operated Type, Add  322.19 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0185 EA 2-1/2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ...................................................................... 592.15 24.92 

    For 150 LB Rating, Add  144.99 
    For 200 LB Rating, Add  177.73 
    For 250 LB Rating, Add  210.47 
    For 300 LB Rating, Add  257.24 
    For Chain Operated Type, Add  390.53 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0186 EA 3" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 704.85 28.93 

    For 150 LB Rating, Add  173.99 
    For 200 LB Rating, Add  213.28 
    For 250 LB Rating, Add  252.56 
    For 300 LB Rating, Add  308.69 
    For Chain Operated Type, Add  468.64 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0187 EA 4" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 911.63 32.67 

    For 150 LB Rating, Add  231.98 
    For 200 LB Rating, Add  284.37 
    For 250 LB Rating, Add  336.75 
    For 300 LB Rating, Add  411.58 
    For Chain Operated Type, Add  624.86 
    For Work In Restricted Working Space, Add  48.99 

XXXXXXX 
. 
 23 05 23 00-0188  Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0170) 
. 
. 

 23 05 23 00-0189 EA 2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 368.02 135.10 
    For 150 LB Rating, Add  61.72 
    For 250 LB Rating, Add  89.60 
    For Chain Operated Type, Add  99.56 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0190 EA 2-1/2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................ 412.44 135.34 

    For 150 LB Rating, Add  75.25 
    For 250 LB Rating, Add  109.23 
    For Chain Operated Type, Add  121.37 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0191 EA 3" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 489.87 158.68 

    For 150 LB Rating, Add  90.30 
    For 250 LB Rating, Add  131.08 
    For Chain Operated Type, Add  145.64 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0192 EA 4" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 721.73 266.01 

    For 150 LB Rating, Add  120.39 
    For 250 LB Rating, Add  174.77 
    For Chain Operated Type, Add  194.19 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0193 EA 5" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 904.89 292.30 

    For 150 LB Rating, Add  167.42 
    For 250 LB Rating, Add  243.03 
    For Chain Operated Type, Add  270.04 
    For Work In Restricted Working Space, Add  109.45 

. 
 23 05 23 00-0194 EA 6" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 1,090.11 324.78 

    For 150 LB Rating, Add  211.63 
    For 250 LB Rating, Add  307.21 
    For Chain Operated Type, Add  341.34 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0195 EA  8" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 1,565.33 415.00 

    For 150 LB Rating, Add  325.44 
    For 250 LB Rating, Add  472.41 
    For Chain Operated Type, Add  524.91 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0196 EA 10" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .......................................................................... 2,230.49 505.21 

    For 150 LB Rating, Add  495.68 
    For 250 LB Rating, Add  719.54 
    For Chain Operated Type, Add  799.49 
    For Work In Restricted Working Space, Add  189.45 

. 
 23 05 23 00-0197 EA 12" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .......................................................................... 3,791.18 613.47 

    For 150 LB Rating, Add  937.97 
    For 250 LB Rating, Add  1,361.57 
    For Chain Operated Type, Add  1,512.86 
    For Work In Restricted Working Space, Add  229.64 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 23 General-Duty Valves For HVAC Piping 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 22 County of San Bernardino

XXXXXXX 
. 
 23 05 23 00-0198  Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valves (23 05 23 00-0170) 
. 
. 

 23 05 23 00-0199 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 58.92 10.14 
    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0200 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 55.73 10.14 

    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0201 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 57.28 10.14 

    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  9.32 

. 
 23 05 23 00-0202 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 60.66 10.14 

    For 150 LB Rating, Add  8.67 
    For 200 LB Rating, Add  10.62 
    For 300 LB Rating, Add  15.38 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0203 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 82.84 10.64 

    For 150 LB Rating, Add  12.02 
    For 200 LB Rating, Add  14.74 
    For 300 LB Rating, Add  21.33 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0204 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 104.22 10.64 

    For 150 LB Rating, Add  15.77 
    For 200 LB Rating, Add  19.33 
    For 300 LB Rating, Add  27.98 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0205 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 143.16 13.48 

    For 150 LB Rating, Add  23.43 
    For 200 LB Rating, Add  28.72 
    For 300 LB Rating, Add  41.57 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0206 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 166.09 15.61 

    For 150 LB Rating, Add  27.32 
    For 200 LB Rating, Add  33.49 
    For 300 LB Rating, Add  48.47 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0207 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 224.87 18.44 

    For 150 LB Rating, Add  41.15 
    For 200 LB Rating, Add  50.44 
    For 300 LB Rating, Add  73.01 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0208 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 374.57 27.06 

    For 150 LB Rating, Add  74.23 
    For 200 LB Rating, Add  90.99 
    For 300 LB Rating, Add  131.69 
    For Work In Restricted Working Space, Add  40.54 

. 
 23 05 23 00-0209 EA 3" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 561.42 31.42 

    For 150 LB Rating, Add  125.71 
    For 200 LB Rating, Add  154.09 
    For 300 LB Rating, Add  223.03 
    For Work In Restricted Working Space, Add  46.78 

XXXXXXX 
. 
 23 05 23 00-0210  Flanged, 125 LB, Iron Body, Angle Globe Valves (23 05 23 00-0170) 
. 
. 

 23 05 23 00-0211 EA 2" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................. 681.20 135.10 
    For 250 LB Rating, Add  307.37 
    For Chain Operated Type, Add  199.79 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0212 EA 2-1/2" Flanged, 125 LB, Iron Body, Angle Globe Valve....................................................................................................... 775.58 135.34 

    For 250 LB Rating, Add  363.52 
    For Chain Operated Type, Add  236.29 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0213 EA 3" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................. 912.56 158.68 

    For 250 LB Rating, Add  428.38 
    For Chain Operated Type, Add  278.45 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0214 EA 4" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 1,353.11 266.01 

    For 250 LB Rating, Add  611.85 
    For Chain Operated Type, Add  397.70 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0215 EA 5" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 2,192.40 292.30 

    For 250 LB Rating, Add  1,096.55 
    For Chain Operated Type, Add  712.76 
    For Work In Restricted Working Space, Add  109.45 

. 
 23 05 23 00-0216 EA 6" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 2,235.01 324.78 

    For 250 LB Rating, Add  1,096.55 
    For Chain Operated Type, Add  712.76 
    For Work In Restricted Working Space, Add  122.23 

NOT FOR BID
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. 
 23 05 23 00-0217 EA  8" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 4,092.46 415.00 

    For 250 LB Rating, Add  2,146.16 
    For Chain Operated Type, Add  1,395.01 
    For Work In Restricted Working Space, Add  154.66 

XXXXXXX 
. 
 23 05 23 00-0218  Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted 

Bonnet, Forged Steel, Globe Valves (23 05 23 00-0170) 
Note: 800 PSIG at 850 degrees F. 

. 

. 
 23 05 23 00-0219 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 197.20 16.42 

    For Work In Restricted Working Space, Add  8.85 
. 

 23 05 23 00-0220 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 200.39 16.42 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0221 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 234.83 22.09 

    For Work In Restricted Working Space, Add  13.22 
. 

 23 05 23 00-0222 EA  1" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 290.27 26.66 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0223 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 473.73 33.74 

    For Work In Restricted Working Space, Add  20.27 
. 

 23 05 23 00-0224 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 568.74 39.01 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0225 EA  2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 724.45 46.11 

    For Work In Restricted Working Space, Add  27.64 

XXXXXXX 
. 
 23 05 23 00-0226  Triple Duty Valves (23 05 23) 

Note: Valves function as a shut-off, check valve and calibrated balancing valve. 
. 
. 
 23 05 23 00-0227  Straight Pattern, Triple Duty Valves (23 05 23 00-0226) 

Note: Bell & Gossett 3DX and 3DS-S Series. 
. 
. 

 23 05 23 00-0228 EA 1" Threaded, Straight Pattern, Triple Duty Valve ................................................................................................................ 249.78 10.64 
. 

 23 05 23 00-0229 EA 1-1/4" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 289.92 13.48 
. 

 23 05 23 00-0230 EA 1-1/2" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 315.18 15.61 
. 

 23 05 23 00-0231 EA 2" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................... 813.91 135.10 
. 

 23 05 23 00-0232 EA 2-1/2" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................. 914.80 135.34 
. 

 23 05 23 00-0233 EA 3" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 1,002.99 158.68 
. 

 23 05 23 00-0234 EA 4" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 2,045.96 266.01 
. 

 23 05 23 00-0235 EA 5" Flanged, Straight Pattern Triple Duty Valve ................................................................................................................. 2,385.09 292.30 
. 

 23 05 23 00-0236 EA 6" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 3,165.38 324.78 
. 

 23 05 23 00-0237 EA 8" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 4,259.51 415.00 
. 

 23 05 23 00-0238 EA 10" Flanged, Straight Pattern, Triple Duty Valve .............................................................................................................. 6,814.65 505.21 

XXXXXXX 
. 
 23 05 23 00-0239  Flanged, Angle Pattern, Triple Duty Valves (23 05 23 00-0226) 

Note: Bell & Gossett 3D-S Series. 
. 
. 

 23 05 23 00-0240 EA 2" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 795.38 135.10 
. 

 23 05 23 00-0241 EA 2-1/2" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................ 892.56 135.34 
. 

 23 05 23 00-0242 EA 3" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 984.46 158.68 
. 

 23 05 23 00-0243 EA 4" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 1,997.77 266.01 
. 

 23 05 23 00-0244 EA 5" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,325.78 292.30 
. 

 23 05 23 00-0245 EA 6" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,609.34 324.78 
. 

 23 05 23 00-0246 EA 8" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 3,996.32 415.00 
. 

 23 05 23 00-0247 EA 10" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................. 5,335.59 505.21 

XXXXXXX 
. 
 23 05 23 00-0248  Balanced, Straight Pattern, Triple Duty Valves (23 05 23 00-0226) 

Note: Bell & Gossett 3DS-B Series. 
. 
. 

 23 05 23 00-0249 EA 3" Flanged, Balanced, Straight Pattern, Triple Duty Valve .................................................................................................. 921.44 158.68 
. 

 23 05 23 00-0250 EA 4" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 1,830.96 266.01 
. 

 23 05 23 00-0251 EA 5" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,136.73 292.30 
. 

 23 05 23 00-0252 EA 6" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,828.05 324.78 
. 

 23 05 23 00-0253 EA 8" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 3,799.85 415.00 
. 

 23 05 23 00-0254 EA 10" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 6,047.32 505.21 
. 

 23 05 23 00-0255 EA 12" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 9,083.99 613.47 
. 

 23 05 23 00-0256 EA 14" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 11,038.27 721.73 
. 

 23 05 23 00-0257 EA 16" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 13,815.36 793.91 

XXXXXXX 
. 
 23 05 23 00-0258  Grooved Straight Pattern, Triple Duty Valves (23 05 23 00-0226) 

Note: Bell & Gossett 3DS-G Series. 
. 
. 

 23 05 23 00-0259 EA 2" Grooved, Straight Pattern, Triple Duty Valve .................................................................................................................. 852.51 25.04 
. 

 23 05 23 00-0260 EA 2-1/2" Grooved, Straight Pattern, Triple Duty Valve ......................................................................................................... 1,016.30 29.87 
. 

 23 05 23 00-0261 EA 3" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,182.86 32.39 
. 

 23 05 23 00-0262 EA 4" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,961.80 34.91 
. 

 23 05 23 00-0263 EA 5" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,274.19 46.01 
. 

 23 05 23 00-0264 EA 6" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 3,031.70 59.00 
. 

 23 05 23 00-0265 EA 8" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 4,122.76 74.88 
. 

 23 05 23 00-0266 EA 10" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 6,502.21 83.90 
. 

 23 05 23 00-0267 EA 12" Grooved, Straight Pattern Triple Duty Valve ............................................................................................................ 10,320.37 102.30 

XXXXXXX 
. 
 23 05 23 00-0268  Plug Valves (23 05 23) 
. 

NOT FOR BID
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. 
 23 05 23 00-0269  Plug Valves, Lubricated, Semisteel Screwed, Wrench Operated (23 05 23 00-0268) 

Note: Includes wrench. 
. 
. 

 23 05 23 00-0270 EA 1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 277.98 10.14 
. 

 23 05 23 00-0271 EA 3/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 289.34 11.15 
. 

 23 05 23 00-0272 EA 1" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 366.20 12.67 
. 

 23 05 23 00-0273 EA 1-1/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 438.00 13.48 
. 

 23 05 23 00-0274 EA 1-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 480.93 15.61 
. 

 23 05 23 00-0275 EA 2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 567.68 18.44 
. 

 23 05 23 00-0276 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 852.79 24.92 
. 

 23 05 23 00-0277 EA 3" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 1,044.64 28.93 

XXXXXXX 
. 
 23 05 23 00-0278  Plug Valves, Lubricated, Semisteel Flanged (23 05 23 00-0268) 

Note: Wrench operated for 4", gear operated for 6" and 10". 
. 
. 

 23 05 23 00-0279 EA 2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 381.54 135.10 
. 

 23 05 23 00-0280 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ........................................... 449.79 135.34 
. 

 23 05 23 00-0281 EA 3" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 550.53 158.68 
. 

 23 05 23 00-0282 EA 4" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 809.94 266.01 
. 

 23 05 23 00-0283 EA 6" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................... 1,678.80 324.78 
. 

 23 05 23 00-0284 EA 8" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................... 2,806.04 415.00 
. 

 23 05 23 00-0285 EA 10" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................. 4,448.55 505.21 
. 

 23 05 23 00-0286 EA 12" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................. 6,559.22 613.47 

XXXXXXX 
. 
 23 05 23 00-0287  Plug Valves, Forged Steel, Screwed (23 05 23 00-0268) 
. 
. 

 23 05 23 00-0288 EA 1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,081.87 10.14 
. 

 23 05 23 00-0289 EA 3/4" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,277.57 11.15 
. 

 23 05 23 00-0290 EA 1" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 1,443.89 12.67 
. 

 23 05 23 00-0291 EA 1-1/4" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 1,731.98 13.48 
. 

 23 05 23 00-0292 EA 1-1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 2,016.99 15.61 
. 

 23 05 23 00-0293 EA 2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 2,654.74 18.44 

XXXXXXX 
. 
 23 05 23 00-0294  Plug Valves, Eccentric, Cast Iron Flanged (23 05 23 00-0268) 
. 
. 

 23 05 23 00-0295 EA 4" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ........................................................................................ 835.42 266.01 
. 

 23 05 23 00-0296 EA 6" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,268.34 324.78 
. 

 23 05 23 00-0297 EA 8" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,715.54 415.00 
. 

 23 05 23 00-0298 EA 10" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 2,407.67 505.21 
. 

 23 05 23 00-0299 EA 12" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 3,096.36 613.47 

XXXXXXX 
. 
 23 05 23 00-0300  Foot Valves (23 05 23) 
. 
. 
 23 05 23 00-0301  Single Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0300) 
. 
. 

 23 05 23 00-0302 EA  1" Single Poppet Foot Valve, Metal To Metal Seat Construction .......................................................................................... 86.99 25.35 
. 

 23 05 23 00-0303 EA  1-1/4" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................... 99.09 28.39 
. 

 23 05 23 00-0304 EA  1-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 128.08 32.45 
. 

 23 05 23 00-0305 EA  2" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 169.81 36.50 
. 

 23 05 23 00-0306 EA  2-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 392.64 59.82 
. 

 23 05 23 00-0307 EA  3" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 502.93 73.00 

XXXXXXX 
. 
 23 05 23 00-0308  Double Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0300) 
. 
. 

 23 05 23 00-0309 EA  1" Double Poppet Foot Valve, Metal To Metal Seat Construction ......................................................................................... 86.99 25.35 
. 

 23 05 23 00-0310 EA  1-1/4" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 192.35 28.39 
. 

 23 05 23 00-0311 EA  1-1/2" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 181.88 32.45 
. 

 23 05 23 00-0312 EA  2" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 248.69 36.50 
. 

 23 05 23 00-0313 EA  3" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 490.43 59.82 
. 

 23 05 23 00-0314 EA  4" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 668.86 71.99 

XXXXXXX 
. 
 23 05 23 00-0315  Float Valves (23 05 23) 
. 
. 
 23 05 23 00-0316  Float Valve Assembly For Maintaining Liquid Level In Tanks (23 05 23 00-0315) 
. 
. 
 23 05 23 00-0317  Single Seat, Bronze Construction (23 05 23 00-0316) 

Note: For storage tanks, reservoirs, cooling towers and filtration plants. 
. 
. 

 23 05 23 00-0318 EA  Inlet Size 1/2", Maximum PSI 100, Single Seat Float Valve ................................................................................................ 211.17 21.29 
. 

 23 05 23 00-0319 EA  Inlet Size 3/4", Maximum PSI 100, Single Seat Float Valve ................................................................................................ 241.84 25.34 
. 

 23 05 23 00-0320 EA  Inlet Size 1", Maximum PSI 100, Single Seat Float Valve ................................................................................................... 315.21 27.36 
. 

 23 05 23 00-0321 EA  Inlet Size 1-1/4", Maximum PSI 90, Single Seat Float Valve ............................................................................................... 528.56 34.46 
. 

 23 05 23 00-0322 EA  Inlet Size 1-1/2", Maximum PSI 90, Single Seat Float Valve ............................................................................................... 538.70 39.53 

XXXXXXX 
. 
 23 05 23 00-0323  Double Seat, Bronze Construction (23 05 23 00-0316) 

Note: For hot or cold water or oil to open tanks. 
. 
. 

 23 05 23 00-0324 EA  Pipe Size 1/2" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,155.13 21.29 
. 

 23 05 23 00-0325 EA  Pipe Size 3/4" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,163.25 25.34 
. 

 23 05 23 00-0326 EA  Pipe Size 1" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 1,343.28 27.36 
. 

 23 05 23 00-0327 EA  Pipe Size 1-1/4" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 1,483.90 34.46 
. 

 23 05 23 00-0328 EA  Pipe Size 1-1/2" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 1,696.33 39.53 

NOT FOR BID
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. 
 23 05 23 00-0329 EA  Pipe Size 2" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 2,226.35 46.62 

. 
 23 05 23 00-0330 EA Pipe Size 2-1/2" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 2,586.97 62.53 

. 
 23 05 23 00-0331 EA Pipe Size 3" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 3,112.29 71.87 

XXXXXXX 
. 
 23 05 23 00-0332  Float Valve Single Seated Balanced For Air Oil Or Water (23 05 23 00-0315) 

Note: Includes arm, ball and bracket. 
. 
. 
 23 05 23 00-0333  Brass Body Threaded Ends (23 05 23 00-0332) 
. 
. 

 23 05 23 00-0334 EA 1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 219.30 27.46 
. 

 23 05 23 00-0335 EA 3/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 248.09 30.51 
. 

 23 05 23 00-0336 EA 1" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 308.46 33.74 
. 

 23 05 23 00-0337 EA 1-1/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .............................................. 492.88 54.53 
. 

 23 05 23 00-0338 EA 1-1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .............................................. 514.76 62.13 
. 

 23 05 23 00-0339 EA 2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 577.56 77.02 

XXXXXXX 
. 
 23 05 23 00-0340  Cast Iron Body Flanged (23 05 23 00-0332) 
. 
. 

 23 05 23 00-0341 EA 2-1/2" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 7,279.54 135.34 
. 

 23 05 23 00-0342 EA 3" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ....................................................... 8,802.84 158.68 

XXXXXXX 
. 
 23 05 23 00-0343  Float Operated Valves (23 05 23 00-0315) 
. 
. 
 23 05 23 00-0344  For Condensate Receivers Tanks And Vessels (23 05 23 00-0343) 

Note: Cast iron body, self-contained, float in-line mount. 
. 
. 

 23 05 23 00-0345 EA 1" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .......................................................................... 803.00 47.63 

XXXXXXX 
. 
 23 05 23 00-0346  For Condensate Receivers Tanks And Vessels (23 05 23 00-0343) 

Note: Cast iron body, external float tank mount, flanged. 
. 
. 

 23 05 23 00-0347 EA 3/4" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .................................................................... 1,004.63 88.67 

XXXXXXX 
. 
 23 05 23 00-0348  Needle Valves (23 05 23) 
. 
. 
 23 05 23 00-0349  Bronze Needle Valve (23 05 23 00-0348) 

Note: For heating and cooling applications. 
. 
. 

 23 05 23 00-0350 EA 1/4" Needle Valve, Bronze .................................................................................................................................................. 109.21 10.14 
. 

 23 05 23 00-0351 EA 3/8" Needle Valve, Bronze .................................................................................................................................................. 121.99 10.14 
. 

 23 05 23 00-0352 EA 1/2" Needle Valve, Bronze .................................................................................................................................................. 133.59 10.14 
. 

 23 05 23 00-0353 EA 3/4" Needle Valve, Bronze .................................................................................................................................................. 203.41 11.15 
. 

 23 05 23 00-0354 EA 1" Needle Valve, Bronze ..................................................................................................................................................... 313.28 12.67 

XXXXXXX 
. 
 23 05 23 00-0355  Eccentric Valves With Taps (23 05 23) 
. 
. 
 23 05 23 00-0356  Screwed Eccentric Valves With Taps (23 05 23 00-0355) 
. 
. 

 23 05 23 00-0357 EA 1/2" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 153.50 10.14 
. 

 23 05 23 00-0358 EA 3/4" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 166.71 11.15 
. 

 23 05 23 00-0359 EA 1" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 209.45 12.67 
. 

 23 05 23 00-0360 EA 1-1/4" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 255.27 13.48 
. 

 23 05 23 00-0361 EA 1-1/2" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 280.53 15.61 
. 

 23 05 23 00-0362 EA 2" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 330.01 18.44 
. 

 23 05 23 00-0363 EA 2-1/2" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 492.41 24.92 
. 

 23 05 23 00-0364 EA 3" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 595.19 28.93 

XXXXXXX 
. 
 23 05 23 00-0365  Flanged Eccentric Valves With Taps (23 05 23 00-0355) 
. 
. 

 23 05 23 00-0366 EA 2-1/2" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................ 606.43 135.34 
. 

 23 05 23 00-0367 EA 3" Diameter Eccentric Valves With Taps, Flanged .............................................................................................................. 718.94 158.68 
. 

 23 05 23 00-0368 EA 4" Diameter Eccentric Valves With Taps, Flanged .............................................................................................................. 993.09 266.01 
. 

 23 05 23 00-0369 EA 5" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 1,294.02 292.30 
. 

 23 05 23 00-0370 EA 6" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 1,615.39 324.78 
. 

 23 05 23 00-0371 EA 8" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 2,699.14 415.00 
. 

 23 05 23 00-0372 EA 10" Diameter Eccentric Valves With Taps, Flanged ......................................................................................................... 3,744.33 505.21 
. 

 23 05 23 00-0373 EA 12" Diameter Eccentric Valves With Taps, Flanged ......................................................................................................... 6,294.21 613.47 

XXXXXXX 
. 
 23 05 23 00-0374  Earthquake-Sensitive Gas Shut-Off Valve (23 05 23) 
. 
. 
 23 05 23 00-0375  0.5 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0374) 
. 
. 

 23 05 23 00-0376 EA 3/4" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve ....................................................................................... 155.11 11.15 
. 

 23 05 23 00-0377 EA 1" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve .......................................................................................... 175.60 12.67 

XXXXXXX 
. 
 23 05 23 00-0378  7 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0374) 
. 
. 

 23 05 23 00-0379 EA 1-1/4" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 205.11 13.48 
. 

 23 05 23 00-0380 EA 1-1/2" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 276.63 15.61 

XXXXXXX 
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. 
 23 05 23 00-0381  60 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0374) 
. 
. 

 23 05 23 00-0382 EA 3/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 191.79 11.15 
. 

 23 05 23 00-0383 EA 1" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 201.07 12.67 
. 

 23 05 23 00-0384 EA 1-1/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 225.48 13.48 
. 

 23 05 23 00-0385 EA 1-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 307.19 15.61 
. 

 23 05 23 00-0386 EA 2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 703.41 18.44 
. 

 23 05 23 00-0387 EA 2-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 837.16 24.83 
. 

 23 05 23 00-0388 EA 3" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,085.99 28.93 
. 

 23 05 23 00-0389 EA 4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,258.57 32.67 

XXXXXXX 
. 
 23 05 23 00-0390  60 PSI Flanged Earthquake Gas Shutoff Valves (23 05 23 00-0374) 
. 
. 

 23 05 23 00-0391 EA 2" Flanged, 60 PSI Earthquake Gas Shutoff Valve ............................................................................................................. 983.95 135.10 
. 

 23 05 23 00-0392 EA 3" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,212.30 158.68 
. 

 23 05 23 00-0393 EA 4" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,708.74 266.01 
. 

 23 05 23 00-0394 EA 6" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 2,801.61 324.78 
. 

 23 05 23 00-0395 EA 8" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 7,545.24 415.00 

XXXXXXX 
. 
 23 05 23 00-0396  Emergency Shut-Off Valve With Fusible Link (23 05 23) 
. 
. 
 23 05 23 00-0397  Threaded, Fusible Brass Gate Valves (Morrison Bros. 939) (23 05 23 00-0396) 

Note: Brass globe/gate valve used to shut off product flow in the event of a fire. Fusible element in the handwheel 
automatically closes the valve when in contact with 165º F. 

. 

. 
 23 05 23 00-0398 EA 1/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 64.80 16.32 

    For Work In Restricted Working Space, Add  8.85 
. 

 23 05 23 00-0399 EA 3/8" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 66.39 17.22 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 05 23 00-0400 EA 1/2" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 105.33 16.32 

    For Work In Restricted Working Space, Add  9.81 
. 

 23 05 23 00-0401 EA 3/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 205.32 21.99 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0402 EA 1" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) .................................................................. 510.54 26.66 

    For Work In Restricted Working Space, Add  16.00 

XXXXXXX 
. 
 23 05 23 00-0403  Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 

346-DI) (23 05 23 00-0396) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 23 05 23 00-0404 EA 1-1/2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ...................................... 393.76 15.61 

. 
 23 05 23 00-0405 EA 2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 425.74 18.44 

. 
 23 05 23 00-0406 EA 3" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 713.77 28.93 

XXXXXXX 
. 
 23 05 23 00-0407  Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-

DI) (23 05 23 00-0396) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 23 05 23 00-0408 EA 2" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 585.75 135.10 

. 
 23 05 23 00-0409 EA 3" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 945.63 158.68 

. 
 23 05 23 00-0410 EA 4" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 2,149.66 266.01 

XXXXXXX 
. 
 23 05 23 00-0411  Check Valves (23 05 23) 
. 
. 
 23 05 23 00-0412  Iron Body Wafer Type Check Valve (23 05 23 00-0411) 
. 
. 
 23 05 23 00-0413  Single Disk Type (23 05 23 00-0412) 
. 
. 

 23 05 23 00-0414 EA 2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 439.61 135.16 
    For 150 LB Rating, Add  56.83 
    For 200 LB Rating, Add  67.66 
    For 300 LB Rating, Add  81.19 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  155.58 

. 
 23 05 23 00-0415 EA 2-1/2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ............................................................................... 524.37 135.43 

    For 150 LB Rating, Add  74.46 
    For 200 LB Rating, Add  88.64 
    For 300 LB Rating, Add  106.37 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  193.51 

. 
 23 05 23 00-0416 EA 3" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 646.87 158.78 

    For 150 LB Rating, Add  94.11 
    For 200 LB Rating, Add  112.04 
    For 300 LB Rating, Add  134.45 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  241.41 

. 
 23 05 23 00-0417 EA 4" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 940.57 266.18 

    For 150 LB Rating, Add  127.47 
    For 200 LB Rating, Add  151.75 
    For 300 LB Rating, Add  182.10 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  339.86 

NOT FOR BID
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. 
 23 05 23 00-0418 EA 6" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,417.76 373.59 

    For 150 LB Rating, Add  199.66 
    For 200 LB Rating, Add  237.70 
    For 300 LB Rating, Add  285.23 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  521.25 

. 
 23 05 23 00-0419 EA 8" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,994.17 429.63 

    For 150 LB Rating, Add  306.41 
    For 200 LB Rating, Add  364.77 
    For 300 LB Rating, Add  437.72 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  763.60 

. 
 23 05 23 00-0420 EA 10" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 2,989.01 523.03 

    For 150 LB Rating, Add  489.39 
    For 200 LB Rating, Add  582.61 
    For 300 LB Rating, Add  699.13 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,180.41 

XXXXXXX 
. 
 23 05 23 00-0421  Twin Disc Type (23 05 23 00-0412) 
. 
. 

 23 05 23 00-0422 EA 2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 538.01 135.16 
    For 150 LB Rating, Add  77.49 
    For 200 LB Rating, Add  92.26 
    For 300 LB Rating, Add  110.71 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  199.86 

. 
 23 05 23 00-0423 EA 2-1/2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 612.68 135.43 

    For 150 LB Rating, Add  93.00 
    For 200 LB Rating, Add  110.72 
    For 300 LB Rating, Add  132.86 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  233.25 

. 
 23 05 23 00-0424 EA 3" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 715.43 158.78 

    For 150 LB Rating, Add  108.51 
    For 200 LB Rating, Add  129.18 
    For 300 LB Rating, Add  155.02 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  272.27 

. 
 23 05 23 00-0425 EA 4" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 989.77 266.18 

    For 150 LB Rating, Add  137.80 
    For 200 LB Rating, Add  164.05 
    For 300 LB Rating, Add  196.86 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  362.00 

. 
 23 05 23 00-0426 EA 6" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,525.13 373.59 

    For 150 LB Rating, Add  222.21 
    For 200 LB Rating, Add  264.54 
    For 300 LB Rating, Add  317.45 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  569.56 

. 
 23 05 23 00-0427 EA 8" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 2,149.67 429.63 

    For 150 LB Rating, Add  339.35 
    For 200 LB Rating, Add  403.99 
    For 300 LB Rating, Add  484.79 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  833.93 

. 
 23 05 23 00-0428 EA 10" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 3,213.25 513.68 

    For 150 LB Rating, Add  537.43 
    For 200 LB Rating, Add  639.80 
    For 300 LB Rating, Add  767.76 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,282.45 

. 
 23 05 23 00-0429 EA 12" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 4,220.29 635.10 

    For 150 LB Rating, Add  720.05 
    For 200 LB Rating, Add  857.20 
    For 300 LB Rating, Add  1,028.64 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,701.26 

. 
 23 05 23 00-0430 EA 14" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 7,970.28 748.48 

    For 150 LB Rating, Add  1,464.18 
    For 200 LB Rating, Add  1,743.08 
    For 300 LB Rating, Add  2,091.69 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  3,337.13 

. 
 23 05 23 00-0431 EA 16" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 10,941.04 878.22 

    For 150 LB Rating, Add  2,067.09 
    For 200 LB Rating, Add  2,460.82 
    For 300 LB Rating, Add  2,952.98 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  4,649.03 

. 
 23 05 23 00-0432 EA 18" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 14,584.39 978.02 

    For 150 LB Rating, Add  2,806.57 
    For 200 LB Rating, Add  3,341.16 
    For 300 LB Rating, Add  4,009.39 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  6,258.04 

. 
 23 05 23 00-0433 EA 20" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 17,354.67 1,097.77 

    For 150 LB Rating, Add  3,356.31 
    For 200 LB Rating, Add  3,995.61 
    For 300 LB Rating, Add  4,794.74 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  7,466.55 

. 
 23 05 23 00-0434 EA 24" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 22,689.29 1,347.27 

    For 150 LB Rating, Add  4,410.08 
    For 200 LB Rating, Add  5,250.10 
    For 300 LB Rating, Add  6,300.12 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  9,787.96 

XXXXXXX 
. 
 23 05 23 00-0435  Lift Check Valves (23 05 23 00-0411) 

NOT FOR BID
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. 

. 
 23 05 23 00-0436  Bronze Body, Threaded, Vertical Lift Check Valves (23 05 23 00-0435) 

Note: Watts #600 series. 
. 
. 

 23 05 23 00-0437 EA  3/8" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 112.30 10.14 
. 

 23 05 23 00-0438 EA  1/2" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 118.85 10.14 
. 

 23 05 23 00-0439 EA 3/4" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 151.36 10.64 
. 

 23 05 23 00-0440 EA 1" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 199.78 10.64 
. 

 23 05 23 00-0441 EA 1-1/4" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 277.47 13.48 
. 

 23 05 23 00-0442 EA 1-1/2" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 337.86 15.61 
. 

 23 05 23 00-0443 EA 2" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 482.90 18.44 

XXXXXXX 
. 
 23 05 23 00-0444  Bronze Body, Threaded, 300 LB, Lift Check Valves (23 05 23 00-0435) 

Note: Crane 366E. 
. 
. 

 23 05 23 00-0445 EA  1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 707.48 10.14 
. 

 23 05 23 00-0446 EA 3/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 859.04 10.64 
. 

 23 05 23 00-0447 EA 1" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 1,543.13 10.64 
. 

 23 05 23 00-0448 EA 1-1/4" Lift Check Valve, Bronze, Threaded, 300 LB ......................................................................................................... 2,056.87 13.48 
. 

 23 05 23 00-0449 EA 1-1/2" Lift Check Valve, Bronze, Threaded, 300 LB ......................................................................................................... 2,233.79 15.61 
. 

 23 05 23 00-0450 EA 2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 2,870.12 18.44 

XXXXXXX 
. 
 23 05 23 00-0451  Iron Body, Flanged, 125 LB Vertical Lift Check Valves (23 05 23 00-0435) 

Note: Mueller 105MAP. 
. 
. 

 23 05 23 00-0452 EA 2" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,024.30 135.10 
. 

 23 05 23 00-0453 EA 2-1/2" Lift Check Valve, Iron Body, Flanged, 125 LB .......................................................................................................... 905.49 135.34 
. 

 23 05 23 00-0454 EA 3" Lift Check Valve, Iron Body, Flanged, 125 LB ................................................................................................................ 991.93 158.68 
. 

 23 05 23 00-0455 EA 4" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,399.49 266.01 
. 

 23 05 23 00-0456 EA 5" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,736.28 292.30 
. 

 23 05 23 00-0457 EA 6" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 2,125.50 324.78 
. 

 23 05 23 00-0458 EA  8" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 3,660.11 415.00 
. 

 23 05 23 00-0459 EA 10" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 4,590.71 505.21 
. 

 23 05 23 00-0460 EA  12" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 7,352.46 613.47 
. 

 23 05 23 00-0461 EA 14" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 10,065.82 873.03 
. 

 23 05 23 00-0462 EA 16" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 11,150.98 960.34 

XXXXXXX 
. 
 23 05 23 00-0463  Bronze Body Swing Check Valves (23 05 23 00-0411) 
. 
. 
 23 05 23 00-0464  Bronze Body, Threaded, Brazed Or Soldered Installation, 125 LB, Swing 

Check Valves (23 05 23 00-0463) 
. 
. 

 23 05 23 00-0465 EA  1/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 75.35 10.14 
    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0466 EA  1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 72.16 10.14 

    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 05 23 00-0467 EA  3/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 73.71 10.14 

    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  9.32 

. 
 23 05 23 00-0468 EA  1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 77.02 10.14 

    For 300 LB Rating, Add  17.28 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0469 EA 3/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 97.76 10.64 

    For 300 LB Rating, Add  20.94 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0470 EA 1" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB............................................................................ 126.26 10.64 

    For 300 LB Rating, Add  28.44 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0471 EA 1-1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 169.92 13.48 

    For 300 LB Rating, Add  39.92 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0472 EA 1-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 221.29 15.61 

    For 300 LB Rating, Add  55.90 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0473 EA 2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB............................................................................ 276.41 18.44 

    For 300 LB Rating, Add  71.87 
    For Work In Restricted Working Space, Add  27.64 

. 
 23 05 23 00-0474 EA 2-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 548.07 24.92 

    For 300 LB Rating, Add  165.21 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0475 EA 3" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB............................................................................ 746.10 28.93 

    For 300 LB Rating, Add  234.98 
    For Work In Restricted Working Space, Add  43.08 

. 
 23 05 23 00-0476 EA 4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB............................................................................ 845.13 32.67 

    For 300 LB Rating, Add  265.90 
    For Work In Restricted Working Space, Add  49.00 

XXXXXXX 
. 
 23 05 23 00-0477  125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves (23 05 23 00-0411) 

NOT FOR BID
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. 

. 
 23 05 23 00-0478 EA 1" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 305.38 76.01 

    For 150 LB Rating, Add  142.64 
    For 250 LB Rating, Add  272.70 
    For Work In Restricted Working Space, Add  28.68 

. 
 23 05 23 00-0479 EA 1-1/4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 341.26 88.68 

    For 150 LB Rating, Add  157.15 
    For 250 LB Rating, Add  300.43 
    For Work In Restricted Working Space, Add  33.05 

. 
 23 05 23 00-0480 EA 1-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 384.00 106.41 

    For 150 LB Rating, Add  170.44 
    For 250 LB Rating, Add  325.85 
    For Work In Restricted Working Space, Add  40.01 

. 
 23 05 23 00-0481 EA 2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 480.22 135.10 

    For 150 LB Rating, Add  211.69 
    For 250 LB Rating, Add  404.70 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0482 EA 2-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 533.03 135.34 

    For 150 LB Rating, Add  247.06 
    For 250 LB Rating, Add  472.32 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0483 EA 3" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 593.40 158.68 

    For 150 LB Rating, Add  268.47 
    For 250 LB Rating, Add  513.25 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0484 EA 4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 943.52 266.01 

    For 150 LB Rating, Add  414.91 
    For 250 LB Rating, Add  793.21 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0485 EA 5" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,260.65 292.30 

    For 150 LB Rating, Add  609.16 
    For 250 LB Rating, Add  1,164.58 
    For Work In Restricted Working Space, Add  109.45 

. 
 23 05 23 00-0486 EA 6" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,446.11 324.78 

    For 150 LB Rating, Add  706.30 
    For 250 LB Rating, Add  1,350.28 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0487 EA  8" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 3,108.72 415.00 

    For 150 LB Rating, Add  1,763.38 
    For 250 LB Rating, Add  3,371.16 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0488 EA 10" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 4,161.41 505.21 

    For 150 LB Rating, Add  2,400.33 
    For 250 LB Rating, Add  4,588.87 
    For Work In Restricted Working Space, Add  189.45 

. 
 23 05 23 00-0489 EA  12" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 6,270.18 613.47 

    For 150 LB Rating, Add  3,743.20 
    For 250 LB Rating, Add  7,156.12 
    For Work In Restricted Working Space, Add  229.64 

. 
 23 05 23 00-0490 EA 14" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 7,323.38 873.03 

    For 150 LB Rating, Add  4,237.81 
    For 250 LB Rating, Add  8,101.70 
    For Work In Restricted Working Space, Add  327.39 

. 
 23 05 23 00-0491 EA 16" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 10,277.40 960.34 

    For 150 LB Rating, Add  6,172.35 
    For 250 LB Rating, Add  11,800.07 
    For Work In Restricted Working Space, Add  360.13 

. 
 23 05 23 00-0492 EA 18" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 15,597.85 1,065.10 

    For 150 LB Rating, Add  9,701.20 
    For 250 LB Rating, Add  18,546.41 
    For Work In Restricted Working Space, Add  399.41 

. 
 23 05 23 00-0493 EA 20" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 21,357.06 1,200.42 

    For 150 LB Rating, Add  13,502.44 
    For 250 LB Rating, Add  25,813.49 
    For Work In Restricted Working Space, Add  450.16 

. 
 23 05 23 00-0494 EA 24" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 29,639.46 1,473.25 

    For 150 LB Rating, Add  18,902.57 
    For 250 LB Rating, Add  36,137.27 
    For Work In Restricted Working Space, Add  552.47 

XXXXXXX 
. 
 23 05 23 00-0495  Class 800 Forged Steel, Screwed, Chrome Trim, Bolted Bonnet, Piston 

Check, Swing Check Valves (23 05 23 00-0411) 
Note: 800 PSIG at 850 Degrees F. 

. 

. 
 23 05 23 00-0496 EA 1/2" Class 800, Threaded, Forged Steel Swing Check Valve ............................................................................................. 180.39 10.14 

    For Work In Restricted Working Space, Add  9.81 
. 

 23 05 23 00-0497 EA 3/4" 800, Threaded, Forged Steel Swing Check Valve ....................................................................................................... 211.75 11.15 
    For Work In Restricted Working Space, Add  13.22 

. 
 23 05 23 00-0498 EA 1" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 250.27 12.67 

    For Work In Restricted Working Space, Add  16.00 
. 

 23 05 23 00-0499 EA 1-1/4" Class 800, Threaded, Forged Steel Swing Check Valve .......................................................................................... 389.62 13.48 
    For Work In Restricted Working Space, Add  20.27 

. 
 23 05 23 00-0500 EA 1-1/2" 800, Threaded, Forged Steel Swing Check Valve .................................................................................................... 462.58 15.61 

    For Work In Restricted Working Space, Add  23.39 
. 

 23 05 23 00-0501 EA 2" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 627.52 18.44 
    For Work In Restricted Working Space, Add  27.64 

NOT FOR BID
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XXXXXXX 
. 
 23 05 23 00-0502  Swing Check Valves, 150 LB Polyvinyl Chloride (PVC) Socket Weld End 

Connections (23 05 23 00-0411) 
. 
. 

 23 05 23 00-0503 EA 1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 52.80 10.14 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 05 23 00-0504 EA 3/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 64.16 11.15 

    For Work In Restricted Working Space, Add  13.22 
. 

 23 05 23 00-0505 EA 1" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ............................................................................. 74.23 12.67 
    For Work In Restricted Working Space, Add  16.00 

. 
 23 05 23 00-0506 EA 1-1/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ....................................................................... 89.32 13.48 

    For Work In Restricted Working Space, Add  20.27 
. 

 23 05 23 00-0507 EA 1-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 100.97 15.61 
    For Work In Restricted Working Space, Add  23.39 

. 
 23 05 23 00-0508 EA 2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 127.91 18.44 

    For Work In Restricted Working Space, Add  27.64 
. 

 23 05 23 00-0509 EA 2-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 175.39 24.92 
    For Work In Restricted Working Space, Add  37.34 

. 
 23 05 23 00-0510 EA 3" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 209.69 28.93 

    For Work In Restricted Working Space, Add  43.08 

XXXXXXX 
. 
 23 05 23 00-0511  Crimped Bronze, 200 PSI, Y-Pattern, Swing Check Valves (23 05 23 00-0411) 

Note: Nibco® 
. 
. 

 23 05 23 00-0512 EA 1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 134.15 10.14 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 23 00-0513 EA 3/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 170.58 11.15 

    For Work In Restricted Working Space, Add  7.79 
. 

 23 05 23 00-0514 EA 1" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 235.48 12.67 
    For Work In Restricted Working Space, Add  9.31 

. 
 23 05 23 00-0515 EA 1-1/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 313.44 13.48 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 05 23 00-0516 EA 1-1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 373.75 15.61 
    For Work In Restricted Working Space, Add  11.40 

. 
 23 05 23 00-0517 EA 2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 534.27 18.44 

    For Work In Restricted Working Space, Add  13.68 

XXXXXXX 
. 
 23 05 23 00-0518  Crimped Bronze, 250 PSI, In-Line, Check Valves (23 05 23 00-0411) 
. 
. 

 23 05 23 00-0519 EA 1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 44.65 10.14 
. 

 23 05 23 00-0520 EA 3/4" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 53.94 11.15 
. 

 23 05 23 00-0521 EA 1" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................... 63.27 12.67 
. 

 23 05 23 00-0522 EA 1-1/4" Crimped Bronze, 200 PSI, In-Line Check Valve ......................................................................................................... 80.81 13.48 
. 

 23 05 23 00-0523 EA 1-1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ....................................................................................................... 104.17 15.61 
. 

 23 05 23 00-0524 EA 2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................. 166.02 18.44 

XXXXXXX 
. 
 23 05 23 00-0525  Diaphragm Valves (23 05 23) 
. 
. 
 23 05 23 00-0526  Polytetrafluoroethylene (PTFE) Or Viton Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0525) 
. 
. 

 23 05 23 00-0527 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 265.65 30.33 

. 
 23 05 23 00-0528 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 342.39 33.60 
. 

 23 05 23 00-0529 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 369.48 41.54 

. 
 23 05 23 00-0530 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand 

Wheel Operated ................................................................................................................................................................. 587.85 62.07 
. 

 23 05 23 00-0531 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 955.42 74.67 

XXXXXXX 
. 
 23 05 23 00-0532  Polytetrafluoroethylene (PTFE) Or Viton Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0525) 
. 
. 

 23 05 23 00-0533 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 218.94 48.65 

. 
 23 05 23 00-0534 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 253.59 50.68 
. 

 23 05 23 00-0535 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 302.96 76.01 

. 
 23 05 23 00-0536 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 455.88 106.41 
. 

 23 05 23 00-0537 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 715.26 135.10 

. 
 23 05 23 00-0538 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 902.86 135.34 
. 

 23 05 23 00-0539 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ......................................................................................................................................................................... 1,118.50 158.68 

. 
 23 05 23 00-0540 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ......................................................................................................................................................................... 1,596.17 266.01 

NOT FOR BID
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. 
 23 05 23 00-0541 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ......................................................................................................................................................................... 3,236.59 324.78 
. 

 23 05 23 00-0542 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ......................................................................................................................................................................... 5,001.87 415.00 

XXXXXXX 
. 
 23 05 23 00-0543  Ethylene Propylene Diene Monomer (EPDM) Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0525) 
. 
. 

 23 05 23 00-0544 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 158.93 30.33 

. 
 23 05 23 00-0545 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 210.37 33.60 
. 

 23 05 23 00-0546 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 237.46 41.54 

. 
 23 05 23 00-0547 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 408.08 62.07 
. 

 23 05 23 00-0548 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 536.91 74.67 

XXXXXXX 
. 
 23 05 23 00-0549  Ethylene Propylene Diene Monomer (EPDM) Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0525) 
. 
. 

 23 05 23 00-0550 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 151.32 48.65 

. 
 23 05 23 00-0551 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 176.27 50.68 
. 

 23 05 23 00-0552 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 225.62 76.01 

. 
 23 05 23 00-0553 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 350.57 106.41 
. 

 23 05 23 00-0554 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 470.06 135.10 

. 
 23 05 23 00-0555 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 562.34 135.34 
. 

 23 05 23 00-0556 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 682.41 158.68 

. 
 23 05 23 00-0557 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated .............................................................................................................................................................. 1,082.13 266.01 
. 

 23 05 23 00-0558 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated .............................................................................................................................................................. 2,084.94 324.78 

. 
 23 05 23 00-0559 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated .............................................................................................................................................................. 3,175.25 415.00 

XXXXXXX 
. 
 23 05 23 00-0560  125 LB, Hand Wheel Operated, Flanged Cast Iron Diaphragm Valves (23 05 23 00-

0525) 
. 
. 

 23 05 23 00-0561 EA 1" Diaphragm Valve, Cast Iron, 125 LB, Flanged................................................................................................................ 279.66 76.01 
. 

 23 05 23 00-0562 EA 1-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 447.33 106.41 
. 

 23 05 23 00-0563 EA 2" Diaphragm Valve, Cast Iron, 125 LB, Flanged................................................................................................................ 599.27 135.10 
. 

 23 05 23 00-0564 EA 2-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 840.95 135.34 
. 

 23 05 23 00-0565 EA 3" Diaphragm Valve, Cast Iron, 125 LB, Flanged................................................................................................................ 932.08 158.68 
. 

 23 05 23 00-0566 EA 4" Diaphragm Valve, Cast Iron, 125 LB, Flanged............................................................................................................. 1,467.43 266.01 
. 

 23 05 23 00-0567 EA 6" Diaphragm Valve, Cast Iron, 125 LB, Flanged............................................................................................................. 2,870.45 324.78 
. 

 23 05 23 00-0568 EA 8" Diaphragm Valve, Cast Iron, 125 LB, Flanged............................................................................................................. 5,880.00 415.00 

XXXXXXX 
. 
 23 05 23 00-0569  Solenoid Valves (23 05 23) 
. 
. 
 23 05 23 00-0570  Bronze Body Solenoid Valves, 150 PSI Maximum Water Pressure (23 05 23 00-0569) 
. 
. 

 23 05 23 00-0571 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 106.29 10.14 
. 

 23 05 23 00-0572 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 123.23 10.14 
. 

 23 05 23 00-0573 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 157.91 11.15 
. 

 23 05 23 00-0574 EA 1" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 231.66 12.67 
. 

 23 05 23 00-0575 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 407.17 15.61 
. 

 23 05 23 00-0576 EA 2" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 634.92 18.44 
. 

 23 05 23 00-0577 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 864.72 24.92 
. 

 23 05 23 00-0578 EA 3" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 1,251.14 28.93 

XXXXXXX 
. 
 23 05 23 00-0579  Flow Control Valves And Meters (23 05 23) 
. 
. 
 23 05 23 00-0580  Conditioned Water Balancing Valves (23 05 23 00-0579) 

Note: Working pressures up to 300 PSIG. Iron and bronze body construction (combination balancing, flow 
measuring and shut-off). Excludes portable read-out meter. 

. 

. 
 23 05 23 00-0581 EA 1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 138.81 51.71 

. 
 23 05 23 00-0582 EA 3/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 167.24 68.95 

. 
 23 05 23 00-0583 EA 1" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 314.04 78.78 

. 
 23 05 23 00-0584 EA 1-1/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 412.62 97.34 

. 
 23 05 23 00-0585 EA 1-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 480.76 103.43 

. 
 23 05 23 00-0586 EA 2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 655.64 118.23 

. 
 23 05 23 00-0587 EA 2-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,248.09 205.85 

. 
 23 05 23 00-0588 EA 3" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,765.23 235.27 

NOT FOR BID
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. 
 23 05 23 00-0589 EA 3" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 1,395.76 158.78 

. 
 23 05 23 00-0590 EA 4" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 1,731.54 266.18 

. 
 23 05 23 00-0591 EA 6" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 2,025.96 336.23 

. 
 23 05 23 00-0592 EA 8" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 3,421.67 429.63 

. 
 23 05 23 00-0593 EA 10" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................. 5,747.45 523.03 

XXXXXXX 
. 
 23 05 23 00-0594  Read Out Meters (23 05 23 00-0579) 

Note: For use with conditioned portable water balancing valves. 
. 
. 

 23 05 23 00-0595 EA  0.5 - 25% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,008.67  
. 

 23 05 23 00-0596 EA  0.5 - 50% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,365.03  
. 

 23 05 23 00-0597 EA  0.5 - 75% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,365.03  
. 

 23 05 23 00-0598 EA  0.5 - 100% Accuracy Read Out Meter For Use With Portable Water Balancing Valve .................................................... 1,365.03  

XXXXXXX 
. 
 23 05 23 00-0599  Balancing Valves (23 05 23) 
. 
. 
 23 05 23 00-0600  Balancing Valves With Lever (23 05 23 00-0599) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0601 EA 1/2" Threaded Balancing Valve With Lever ......................................................................................................................... 200.63 31.93 

. 
 23 05 23 00-0602 EA 3/4" Threaded Balancing Valve With Lever ......................................................................................................................... 225.27 42.08 

. 
 23 05 23 00-0603 EA 1" Threaded Balancing Valve With Lever ............................................................................................................................ 446.68 48.16 

. 
 23 05 23 00-0604 EA 1-1/4" Threaded Balancing Valve With Lever ...................................................................................................................... 491.76 59.82 

. 
 23 05 23 00-0605 EA 1-1/2" Threaded Balancing Valve With Lever ...................................................................................................................... 523.88 63.37 

. 
 23 05 23 00-0606 EA 2" Threaded Balancing Valve With Lever ............................................................................................................................ 693.01 72.50 

. 
 23 05 23 00-0607 EA 2-1/2" Flanged Balancing Valve With Lever ........................................................................................................................ 921.58 135.43 

. 
 23 05 23 00-0608 EA 3" Flanged Balancing Valve With Lever .............................................................................................................................. 905.73 158.78 

. 
 23 05 23 00-0609 EA 4" Flanged Balancing Valve With Lever ........................................................................................................................... 1,143.51 266.18 

. 
 23 05 23 00-0610 EA 5" Flanged Balancing Valve With Lever ........................................................................................................................... 1,655.24 302.61 

. 
 23 05 23 00-0611 EA 6" Flanged Balancing Valve With Lever ........................................................................................................................... 1,713.90 336.23 

. 
 23 05 23 00-0612 EA 8" Flanged Balancing Valve With Lever ........................................................................................................................... 2,286.70 429.63 

XXXXXXX 
. 
 23 05 23 00-0613  Balancing Valves With Nut (23 05 23 00-0599) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0614 EA 4" Flanged Balancing Valve With Nut............................................................................................................................... 1,099.88 266.18 

. 
 23 05 23 00-0615 EA 5" Flanged Balancing Valve With Nut............................................................................................................................... 1,622.79 302.61 

. 
 23 05 23 00-0616 EA 6" Flanged Balancing Valve With Nut............................................................................................................................... 1,666.91 336.23 

. 
 23 05 23 00-0617 EA 8" Flanged Balancing Valve With Nut............................................................................................................................... 2,230.77 429.63 

XXXXXXX 
. 
 23 05 23 00-0618  Balancing Valves With Hand Wheel (23 05 23 00-0599) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0619 EA 4" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,520.51 266.18 

. 
 23 05 23 00-0620 EA 5" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,068.04 302.61 

. 
 23 05 23 00-0621 EA 6" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,112.16 336.23 

. 
 23 05 23 00-0622 EA 8" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 3,022.81 429.63 

. 
 23 05 23 00-0623 EA 10" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 4,631.88 523.03 

. 
 23 05 23 00-0624 EA 12" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 6,078.95 423.44 

. 
 23 05 23 00-0625 EA 14" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 7,892.53 798.38 

XXXXXXX 
. 
 23 05 23 00-0626  Balancing Valves With Chain Wheel (23 05 23 00-0599) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0627 EA 4" Flanged Balancing Valve With Chain Wheel ................................................................................................................ 1,757.68 266.18 

. 
 23 05 23 00-0628 EA 5" Flanged Balancing Valve With Chain Wheel ................................................................................................................ 2,304.08 302.61 

. 
 23 05 23 00-0629 EA 6" Flanged Balancing Valve With Chain Wheel ................................................................................................................ 2,348.20 336.23 

. 
 23 05 23 00-0630 EA 8" Flanged Balancing Valve With Chain Wheel ................................................................................................................ 3,306.96 429.63 

. 
 23 05 23 00-0631 EA 10" Flanged Balancing Valve With Chain Wheel .............................................................................................................. 4,910.43 523.03 

. 
 23 05 23 00-0632 EA 12" Flanged Balancing Valve With Chain Wheel .............................................................................................................. 6,597.17 423.14 

. 
 23 05 23 00-0633 EA 14" Flanged Balancing Valve With Chain Wheel .............................................................................................................. 8,341.13 798.38 

XXXXXXX 
. 
 23 05 23 00-0634  Calibrated Balancing Valves (23 05 23 00-0599) 

Note: Bell & Gossett CB Series. 
. 
. 

 23 05 23 00-0635 EA 1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1/2S) .......................................................................................... 92.02 10.14 
. 

 23 05 23 00-0636 EA 3/4" Brazed Or Soldered Calibrated Balancing Valve (CB-3/4S) ........................................................................................ 109.32 11.15 
. 

 23 05 23 00-0637 EA 1" Brazed Or Soldered Calibrated Balancing Valve (CB-1S) .............................................................................................. 133.43 12.67 
. 

 23 05 23 00-0638 EA 1-1/4" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/4S) .................................................................................. 178.81 13.48 
. 

 23 05 23 00-0639 EA 1" Threaded Calibrated Balancing Valve (CB-1) ................................................................................................................. 141.58 12.67 
. 

 23 05 23 00-0640 EA 1-1/4" Threaded Calibrated Balancing Valve (CB-1-1/4) ..................................................................................................... 192.89 13.48 
. 

 23 05 23 00-0641 EA 1-1/2" Threaded Calibrated Balancing Valve (CB-1-1/2) ..................................................................................................... 224.05 15.62 
. 

 23 05 23 00-0642 EA 2" Threaded Calibrated Balancing Valve (CB-2) ................................................................................................................. 299.76 18.45 
. 

 23 05 23 00-0643 EA 2-1/2" Threaded Calibrated Balancing Valve (CB-2-1/2) ..................................................................................................... 550.34 27.07 
. 

 23 05 23 00-0644 EA 3" Threaded Calibrated Balancing Valve (CB-3) ................................................................................................................. 767.58 31.43 
. 

 23 05 23 00-0645 EA 2-1/2" Flanged Calibrated Balancing Valve (CB-2-1/2F) ..................................................................................................... 732.97 147.02 
. 

 23 05 23 00-0646 EA 3" Flanged Calibrated Balancing Valve (CB-3F) .............................................................................................................. 1,049.79 172.37 
. 

 23 05 23 00-0647 EA 4" Flanged Calibrated Balancing Valve (CB-4F) .............................................................................................................. 1,648.43 288.97 

NOT FOR BID
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. 
 23 05 23 00-0648 EA 5" Flanged Calibrated Balancing Valve (CB-5F) .............................................................................................................. 2,348.73 328.52 

. 
 23 05 23 00-0649 EA 6" Flanged Calibrated Balancing Valve (CB-6F) .............................................................................................................. 3,071.29 365.02 

. 
 23 05 23 00-0650 EA 8" Flanged Calibrated Balancing Valve (CB-8F) .............................................................................................................. 5,491.06 466.41 

. 
 23 05 23 00-0651 EA 10" Flanged Calibrated Balancing Valve (CB-10F) .......................................................................................................... 7,604.63 558.87 

. 
 23 05 23 00-0652 EA 12" Flanged Calibrated Balancing Valve (CB-12F) ........................................................................................................ 15,873.52 678.62 

. 
 23 05 23 00-0653 EA 4" Grooved Calibrated Balancing Valve (CB-4G) ............................................................................................................. 1,869.13 34.91 

. 
 23 05 23 00-0654 EA 5" Grooved Calibrated Balancing Valve (CB-5G) ............................................................................................................. 2,159.27 46.01 

. 
 23 05 23 00-0655 EA 6" Grooved Calibrated Balancing Valve (CB-6G) ............................................................................................................. 2,868.60 59.00 

. 
 23 05 23 00-0656 EA 8" Grooved Calibrated Balancing Valve (CB-8G) ............................................................................................................. 5,353.45 74.88 

. 
 23 05 23 00-0657 EA 10" Grooved Calibrated Balancing Valve (CB-10G) ......................................................................................................... 7,189.23 83.90 

. 
 23 05 23 00-0658 EA 12" Grooved Calibrated Balancing Valve (CB-12G) ....................................................................................................... 14,770.82 102.30 

XXXXXXX 
. 
 23 05 23 00-0659  Butterfly Valves (23 05 23) 
. 
. 
 23 05 23 00-0660  Cast Iron Body, Iron Disc, 150 PSI, Wafer Type, Butterfly Valves (23 05 23 00-0659) 

Note: With on-off handle 
. 
. 

 23 05 23 00-0661 EA 2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 289.98 135.10 
    For 200 PSI, Add  58.11 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0662 EA 2-1/2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ....................................................... 297.81 135.34 

    For 200 PSI, Add  61.49 
    For Work In Restricted Working Space, Add  50.91 

. 
 23 05 23 00-0663 EA 3" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 336.55 158.68 

    For 200 PSI, Add  66.22 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0664 EA 4" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 506.51 266.01 

    For 200 PSI, Add  83.11 
    For Work In Restricted Working Space, Add  100.01 

. 
 23 05 23 00-0665 EA 5" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 653.79 324.78 

    For 200 PSI, Add  118.25 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0666 EA 6" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 752.34 360.86 

    For 200 PSI, Add  144.60 
    For Work In Restricted Working Space, Add  135.32 

. 
 23 05 23 00-0667 EA 8" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 968.81 415.00 

    For 200 PSI, Add  217.58 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0668 EA 10" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,509.94 505.21 

    For 200 PSI, Add  421.65 
    For Work In Restricted Working Space, Add  189.45 

. 
 23 05 23 00-0669 EA 12" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,884.63 613.47 

    For 200 PSI, Add  537.20 
    For Work In Restricted Working Space, Add  229.64 

XXXXXXX 
. 
 23 05 23 00-0670  Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve (23 05 23 00-0659) 
. 
. 

 23 05 23 00-0671 EA 2-1/2" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ............................................................................................. 994.17 27.06 
    For Work In Restricted Working Space, Add  15.96 

. 
 23 05 23 00-0672 EA 3" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,076.70 31.42 

    For Work In Restricted Working Space, Add  19.01 
. 

 23 05 23 00-0673 EA 4" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,346.27 35.47 
    For Work In Restricted Working Space, Add  25.08 

XXXXXXX 
. 
 23 05 23 00-0674  Cast Iron Body, Bronze Disc, Gear Operated, 200 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0659) 
. 
. 

 23 05 23 00-0675 EA 2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 501.14 135.10 
    For Work In Restricted Working Space, Add  50.67 

. 
 23 05 23 00-0676 EA 2-1/2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ..................................................................... 504.75 135.34 

    For Work In Restricted Working Space, Add  50.91 
. 

 23 05 23 00-0677 EA 3" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 550.53 158.68 
    For Work In Restricted Working Space, Add  59.58 

. 
 23 05 23 00-0678 EA 4" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 730.34 266.01 

    For Work In Restricted Working Space, Add  100.01 
. 

 23 05 23 00-0679 EA 5" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 901.55 324.78 
    For Work In Restricted Working Space, Add  122.23 

. 
 23 05 23 00-0680 EA 6" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 998.61 360.86 

    For Work In Restricted Working Space, Add  135.32 
. 

 23 05 23 00-0681 EA 8" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,225.02 415.00 
    For Work In Restricted Working Space, Add  154.66 

. 
 23 05 23 00-0682 EA 10" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 1,547.95 505.21 

    For Work In Restricted Working Space, Add  189.45 
. 

 23 05 23 00-0683 EA 12" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 2,097.20 613.47 
    For Work In Restricted Working Space, Add  229.64 

XXXXXXX 
. 
 23 05 23 00-0684  Cast Iron Body, Bronze Disc, Gear Operated, 150 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0659) 
. 
. 

 23 05 23 00-0685 EA 14" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 3,468.59 818.48 
    For 200 PSI, Add  855.82 
    For Work In Restricted Working Space, Add  327.39 

NOT FOR BID
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. 
 23 05 23 00-0686 EA 16" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 4,394.27 960.34 

    For 200 PSI, Add  1,149.79 
    For Work In Restricted Working Space, Add  360.13 

. 
 23 05 23 00-0687 EA 18" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 6,079.08 1,069.47 

    For 200 PSI, Add  1,708.30 
    For Work In Restricted Working Space, Add  400.14 

. 
 23 05 23 00-0688 EA 20" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 7,776.72 1,200.42 

    For 200 PSI, Add  2,259.43 
    For Work In Restricted Working Space, Add  450.16 

. 
 23 05 23 00-0689 EA 24" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 10,416.45 1,473.25 

    For 200 PSI, Add  3,085.07 
    For Work In Restricted Working Space, Add  554.04 

. 
 23 05 23 00-0690 EA 30" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 21,359.29 2,328.75 

    For 200 PSI, Add  6,622.35 
    For Work In Restricted Working Space, Add  889.16 

. 
 23 05 23 00-0691 EA 36" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 27,077.46 3,175.56 

    For 200 PSI, Add  8,414.15 
    For Work In Restricted Working Space, Add  1,111.45 

. 
 23 05 23 00-0692 EA 42" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 32,978.52 4,657.49 

    For 200 PSI, Add  9,820.37 
    For Work In Restricted Working Space, Add  1,709.92 

. 
 23 05 23 00-0693 EA 48" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 40,132.37 5,821.87 

    For 200 PSI, Add  11,780.18 
    For Work In Restricted Working Space, Add  2,222.90 

. 
 23 05 23 00-0694 EA 54" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 48,502.92 6,986.24 

    For 200 PSI, Add  14,126.71 
    For Work In Restricted Working Space, Add  2,778.62 

XXXXXXX 
. 
 23 05 29  Hangers and Supports for HVAC Piping and Equipment (23 05) 
. 
. 
 23 05 29 00-0001  Hangers And Supports (23 05 29) 
. 
. 
 23 05 29 00-0002  Clevis Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0003  Steel Clevis Hanger (Cooper B-Line B3100) (23 05 29 00-0002) 

Note: Type 1. 
. 
. 

 23 05 29 00-0004 EA 1/2" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 19.15 8.40 
    For Work In Restricted Working Space, Add  5.04 

. 
 23 05 29 00-0005 EA 3/4" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 21.02 9.34 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0006 EA 1" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 22.08 9.34 
    For Work In Restricted Working Space, Add  5.90 

. 
 23 05 29 00-0007 EA 1-1/4" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 22.99 10.09 

    For Work In Restricted Working Space, Add  6.06 
. 

 23 05 29 00-0008 EA 1-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 23.29 10.09 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 05 29 00-0009 EA 2" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 24.45 10.27 

    For Work In Restricted Working Space, Add  6.22 
. 

 23 05 29 00-0010 EA 2-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 27.36 10.64 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 05 29 00-0011 EA 3" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 29.52 11.20 

    For Work In Restricted Working Space, Add  6.59 
. 

 23 05 29 00-0012 EA 3-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 30.68 12.30 
    For Work In Restricted Working Space, Add  7.03 

. 
 23 05 29 00-0013 EA 4" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 33.99 13.07 

    For Work In Restricted Working Space, Add  7.47 
. 

 23 05 29 00-0014 EA 5" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 43.87 15.63 
    For Work In Restricted Working Space, Add  9.38 

. 
 23 05 29 00-0015 EA 6" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 52.88 18.67 

    For Work In Restricted Working Space, Add  11.20 
. 

 23 05 29 00-0016 EA 8" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 72.44 23.34 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 05 29 00-0017 EA 10" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 108.15 31.74 

    For Work In Restricted Working Space, Add  18.67 
. 

 23 05 29 00-0018 EA 12" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 127.86 35.00 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 05 29 00-0019 EA 14" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 161.75 39.20 

    For Work In Restricted Working Space, Add  24.08 
. 

 23 05 29 00-0020 EA 16" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 203.95 46.67 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 05 29 00-0021 EA 18" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 254.07 58.34 

    For Work In Restricted Working Space, Add  35.00 
. 

 23 05 29 00-0022 EA 20" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 428.70 70.01 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 05 29 00-0023 EA 24" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 673.29 81.67 

    For Work In Restricted Working Space, Add  49.01 

XXXXXXX 
. 
 23 05 29 00-0024  Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0025 EA 1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 25.37 8.40 
    For Work In Restricted Working Space, Add  5.04 

. 
 23 05 29 00-0026 EA 3/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 27.24 9.34 

    For Work In Restricted Working Space, Add  5.60 

NOT FOR BID
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. 
 23 05 29 00-0027 EA 1" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 28.45 9.34 

    For Work In Restricted Working Space, Add  5.90 
. 

 23 05 29 00-0028 EA 1-1/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C)................................................................................... 29.48 10.09 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 05 29 00-0029 EA 1-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C)................................................................................... 30.28 10.09 

    For Work In Restricted Working Space, Add  6.06 
. 

 23 05 29 00-0030 EA 2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 31.04 10.27 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 05 29 00-0031 EA 2-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C)................................................................................... 35.40 10.64 

    For Work In Restricted Working Space, Add  6.41 
. 

 23 05 29 00-0032 EA 3" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 37.30 11.20 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 05 29 00-0033 EA 3-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C)................................................................................... 41.73 13.07 

    For Work In Restricted Working Space, Add  7.47 
. 

 23 05 29 00-0034 EA 4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 46.98 13.07 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 05 29 00-0035 EA 5" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 80.50 15.63 

    For Work In Restricted Working Space, Add  9.38 
. 

 23 05 29 00-0036 EA 6" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 100.26 18.67 
    For Work In Restricted Working Space, Add  11.20 

. 
 23 05 29 00-0037 EA 8" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 118.61 23.34 

    For Work In Restricted Working Space, Add  14.00 

XXXXXXX 
. 
 23 05 29 00-0038  Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0039 EA 1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 18.92 8.40 
    For Work In Restricted Working Space, Add  5.04 

. 
 23 05 29 00-0040 EA 3/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 20.84 9.34 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0041 EA 1" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 22.04 9.34 
    For Work In Restricted Working Space, Add  5.90 

. 
 23 05 29 00-0042 EA 1-1/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 22.63 10.09 

    For Work In Restricted Working Space, Add  6.06 
. 

 23 05 29 00-0043 EA 1-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 22.81 10.09 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 05 29 00-0044 EA 2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 23.48 10.27 

    For Work In Restricted Working Space, Add  6.22 
. 

 23 05 29 00-0045 EA 2-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 26.08 10.64 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 05 29 00-0046 EA 3" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 27.35 11.20 

    For Work In Restricted Working Space, Add  6.59 
. 

 23 05 29 00-0047 EA 3-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 30.77 13.07 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 05 29 00-0048 EA 4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 32.01 13.07 

    For Work In Restricted Working Space, Add  7.47 

XXXXXXX 
. 
 23 05 29 00-0049  Extended Steel Clevis Hanger (Cooper B-Line B3108) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0050 EA 3/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................. 28.62 9.34 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 05 29 00-0051 EA 1" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 29.68 9.34 

    For Work In Restricted Working Space, Add  5.90 
. 

 23 05 29 00-0052 EA 1-1/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 30.23 10.09 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 05 29 00-0053 EA 1-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 31.47 10.09 

    For Work In Restricted Working Space, Add  6.06 
. 

 23 05 29 00-0054 EA 2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 34.09 10.27 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 05 29 00-0055 EA 2-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 36.86 10.64 

    For Work In Restricted Working Space, Add  6.41 
. 

 23 05 29 00-0056 EA 3" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 38.84 11.20 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 05 29 00-0057 EA 4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 47.16 13.07 

    For Work In Restricted Working Space, Add  7.47 
. 

 23 05 29 00-0058 EA 5" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 59.55 15.63 
    For Work In Restricted Working Space, Add  9.38 

. 
 23 05 29 00-0059 EA 6" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 73.92 18.67 

    For Work In Restricted Working Space, Add  11.20 
. 

 23 05 29 00-0060 EA 8" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................. 106.94 23.34 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 05 29 00-0061 EA 10" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 151.36 31.74 

    For Work In Restricted Working Space, Add  18.67 
. 

 23 05 29 00-0062 EA 12" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 169.97 35.00 
    For Work In Restricted Working Space, Add  21.00 

XXXXXXX 
. 
 23 05 29 00-0063  Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0064 EA 2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 35.55 10.27 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 05 29 00-0065 EA 2-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 38.23 10.64 

    For Work In Restricted Working Space, Add  6.41 
. 

 23 05 29 00-0066 EA 3" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 40.39 11.20 
    For Work In Restricted Working Space, Add  6.59 

NOT FOR BID
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. 
 23 05 29 00-0067 EA 3-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 44.51 13.07 

    For Work In Restricted Working Space, Add  7.47 
. 

 23 05 29 00-0068 EA 4" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 47.60 13.07 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 05 29 00-0069 EA 5" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 58.98 15.63 

    For Work In Restricted Working Space, Add  9.38 
. 

 23 05 29 00-0070 EA 6" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 68.53 18.67 
    For Work In Restricted Working Space, Add  11.20 

. 
 23 05 29 00-0071 EA 8" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 92.01 23.34 

    For Work In Restricted Working Space, Add  14.00 

XXXXXXX 
. 
 23 05 29 00-0072  Adjustable Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0073  Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) (23 05 29 00-0072) 

Note: Type 5. 
. 
. 

 23 05 29 00-0074 EA  1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 17.70 7.36 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 05 29 00-0075 EA  3/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 19.32 8.16 

    For Work In Restricted Working Space, Add  4.90 
. 

 23 05 29 00-0076 EA  1" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 21.11 9.07 
    For Work In Restricted Working Space, Add  5.44 

. 
 23 05 29 00-0077 EA  1-1/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 23.23 10.07 

    For Work In Restricted Working Space, Add  6.04 
. 

 23 05 29 00-0078 EA  1-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 24.43 10.57 
    For Work In Restricted Working Space, Add  6.35 

. 
 23 05 29 00-0079 EA  2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 26.36 11.09 

    For Work In Restricted Working Space, Add  6.65 
. 

 23 05 29 00-0080 EA  2-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 31.21 11.59 
    For Work In Restricted Working Space, Add  6.95 

. 
 23 05 29 00-0081 EA  3" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 32.61 12.09 

    For Work In Restricted Working Space, Add  7.25 
. 

 23 05 29 00-0082 EA  4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 39.48 13.60 
    For Work In Restricted Working Space, Add  8.16 

XXXXXXX 
. 
 23 05 29 00-0083  Adjustable Swivel Steel Ring (Cooper B-Line B3170) (23 05 29 00-0072) 

Note: Type 10. 
. 
. 

 23 05 29 00-0084 EA  1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) .................................................................................................... 20.04 9.34 
    For Work In Restricted Working Space, Add  5.60 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0085 EA  3/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) .................................................................................................... 21.15 9.34 

    For Work In Restricted Working Space, Add  5.90 
    For 304 Stainless Steel, Add  9.90 
    For 316 Stainless Steel, Add  12.75 

. 
 23 05 29 00-0086 EA  1" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 22.24 10.27 

    For Work In Restricted Working Space, Add  6.22 
    For 304 Stainless Steel, Add  9.90 
    For 316 Stainless Steel, Add  12.75 

. 
 23 05 29 00-0087 EA  1-1/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 23.64 11.20 

    For Work In Restricted Working Space, Add  6.59 
    For 304 Stainless Steel, Add  11.09 
    For 316 Stainless Steel, Add  14.28 

. 
 23 05 29 00-0088 EA  1-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 26.57 13.07 

    For Work In Restricted Working Space, Add  7.47 
    For 304 Stainless Steel, Add  11.09 
    For 316 Stainless Steel, Add  14.28 

. 
 23 05 29 00-0089 EA  2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 28.44 13.07 

    For Work In Restricted Working Space, Add  8.00 
    For 304 Stainless Steel, Add  11.68 
    For 316 Stainless Steel, Add  15.05 

. 
 23 05 29 00-0090 EA  2-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 31.60 14.00 

    For Work In Restricted Working Space, Add  8.62 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0091 EA  3" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 34.11 15.87 

    For Work In Restricted Working Space, Add  9.33 
    For 304 Stainless Steel, Add  19.80 
    For 316 Stainless Steel, Add  25.50 

. 
 23 05 29 00-0092 EA  3-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 38.08 17.03 

    For Work In Restricted Working Space, Add  10.22 
    For 304 Stainless Steel, Add  26.53 
    For 316 Stainless Steel, Add  34.17 

. 
 23 05 29 00-0093 EA  4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 41.35 18.67 

    For Work In Restricted Working Space, Add  11.20 
    For 304 Stainless Steel, Add  26.53 
    For 316 Stainless Steel, Add  34.17 

. 
 23 05 29 00-0094 EA 5" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 50.36 21.01 

    For Work In Restricted Working Space, Add  12.60 
    For 304 Stainless Steel, Add  55.18 
    For 316 Stainless Steel, Add  71.06 

NOT FOR BID
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. 
 23 05 29 00-0095 EA 6" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 55.15 23.34 

    For Work In Restricted Working Space, Add  14.00 
    For 304 Stainless Steel, Add  55.97 
    For 316 Stainless Steel, Add  72.08 

. 
 23 05 29 00-0096 EA 8" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 66.09 28.00 

    For Work In Restricted Working Space, Add  16.80 
    For 304 Stainless Steel, Add  66.53 
    For 316 Stainless Steel, Add  85.68 

XXXXXXX 
. 
 23 05 29 00-0097  Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) (23 05 29 00-0072) 
. 
. 

 23 05 29 00-0098 EA 1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 21.33 9.34 
    For Work In Restricted Working Space, Add  5.60 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0099 EA 3/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 22.31 9.34 

    For Work In Restricted Working Space, Add  5.90 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0100 EA 1" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 23.40 10.27 

    For Work In Restricted Working Space, Add  6.22 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0101 EA 1-1/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 24.62 11.20 

    For Work In Restricted Working Space, Add  6.59 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0102 EA 1-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 27.77 13.07 

    For Work In Restricted Working Space, Add  7.47 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0103 EA 2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 29.55 13.07 

    For Work In Restricted Working Space, Add  8.00 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0104 EA 2-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 36.29 14.00 

    For Work In Restricted Working Space, Add  8.62 
    For 304 Stainless Steel, Add  49.96 
    For 316 Stainless Steel, Add  64.35 

. 
 23 05 29 00-0105 EA 3" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 40.49 15.87 

    For Work In Restricted Working Space, Add  9.33 
    For 304 Stainless Steel, Add  61.91 
    For 316 Stainless Steel, Add  79.73 

. 
 23 05 29 00-0106 EA 3-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 44.18 17.03 

    For Work In Restricted Working Space, Add  10.22 
    For 304 Stainless Steel, Add  66.79 
    For 316 Stainless Steel, Add  86.02 

. 
 23 05 29 00-0107 EA 4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 49.64 18.67 

    For Work In Restricted Working Space, Add  11.20 
    For 304 Stainless Steel, Add  81.25 
    For 316 Stainless Steel, Add  104.64 

. 
 23 05 29 00-0108 EA 5" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 54.49 21.01 

    For Work In Restricted Working Space, Add  12.60 
    For 304 Stainless Steel, Add  82.43 
    For 316 Stainless Steel, Add  106.17 

. 
 23 05 29 00-0109 EA 6" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 64.74 23.34 

    For Work In Restricted Working Space, Add  14.00 
    For 304 Stainless Steel, Add  119.26 
    For 316 Stainless Steel, Add  153.60 

XXXXXXX 
. 
 23 05 29 00-0110  Roller Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0111  Single Pipe Roll (Cooper B-Line B3114) (23 05 29 00-0110) 

Note: Excludes rod and nuts. Type 41. 
. 
. 

 23 05 29 00-0112 EA  2" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 34.43 7.47 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  4.48 
. 

 23 05 29 00-0113 EA  2-1/2" Single Pipe Roll (Cooper B-Line B3114)..................................................................................................................... 37.76 8.41 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  5.04 
. 

 23 05 29 00-0114 EA  3" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 41.71 9.81 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  5.89 
. 

 23 05 29 00-0115 EA  3-1/2" Single Pipe Roll (Cooper B-Line B3114)..................................................................................................................... 48.04 11.21 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  6.72 
. 

 23 05 29 00-0116 EA  4" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 68.39 12.61 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  7.57 
. 

 23 05 29 00-0117 EA  5" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 59.13 14.01 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  8.41 
. 

 23 05 29 00-0118 EA  6" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 74.01 16.81 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  10.09 
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. 
 23 05 29 00-0119 EA  8" Single Pipe Roll (Cooper B-Line B3114) ......................................................................................................................... 101.88 19.62 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  11.77 

. 
 23 05 29 00-0120 EA  10" Single Pipe Roll (Cooper B-Line B3114) ....................................................................................................................... 120.72 23.35 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  14.01 

XXXXXXX 
. 
 23 05 29 00-0121  Adjustable Clevis Roller Hanger (Cooper B-Line B3110) (23 05 29 00-0110) 

Note: Type 43. 
. 
. 

 23 05 29 00-0122 EA  2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 50.23 13.18 
    For Work In Restricted Working Space, Add  7.61 
    For 304 Stainless Steel, Add  164.21 
    For 316 Stainless Steel, Add  211.48 

. 
 23 05 29 00-0123 EA  2-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 52.05 13.58 

    For Work In Restricted Working Space, Add  8.15 
    For 304 Stainless Steel, Add  164.21 
    For 316 Stainless Steel, Add  211.48 

. 
 23 05 29 00-0124 EA  3" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 56.72 14.20 

    For Work In Restricted Working Space, Add  8.69 
    For 304 Stainless Steel, Add  183.15 
    For 316 Stainless Steel, Add  235.88 

. 
 23 05 29 00-0125 EA  3-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 67.36 15.21 

    For Work In Restricted Working Space, Add  9.13 
    For 304 Stainless Steel, Add  243.80 
    For 316 Stainless Steel, Add  313.99 

. 
 23 05 29 00-0126 EA  4" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 70.74 17.23 

    For Work In Restricted Working Space, Add  10.14 
    For 304 Stainless Steel, Add  243.80 
    For 316 Stainless Steel, Add  313.99 

. 
 23 05 29 00-0127 EA  5" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 80.24 18.55 

    For Work In Restricted Working Space, Add  11.13 
    For 304 Stainless Steel, Add  284.66 
    For 316 Stainless Steel, Add  366.61 

. 
 23 05 29 00-0128 EA  6" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 94.12 20.28 

    For Work In Restricted Working Space, Add  12.17 
    For 304 Stainless Steel, Add  353.50 
    For 316 Stainless Steel, Add  455.26 

. 
 23 05 29 00-0129 EA  8" Steel Clevis Roller Hanger (Cooper B-Line B3110) ........................................................................................................ 130.86 25.35 

    For Work In Restricted Working Space, Add  15.21 
    For 304 Stainless Steel, Add  529.06 
    For 316 Stainless Steel, Add  681.36 

. 
 23 05 29 00-0130 EA  10" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 163.10 34.48 

    For Work In Restricted Working Space, Add  20.28 
    For 304 Stainless Steel, Add  630.30 
    For 316 Stainless Steel, Add  811.75 

. 
 23 05 29 00-0131 EA  12" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 216.44 38.02 

    For Work In Restricted Working Space, Add  22.82 
    For 304 Stainless Steel, Add  926.57 
    For 316 Stainless Steel, Add  1,193.32 

. 
 23 05 29 00-0132 EA  14" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 476.24 43.60 

    For Work In Restricted Working Space, Add  26.16 
    For 304 Stainless Steel, Add  2,567.66 
    For 316 Stainless Steel, Add  3,306.84 

. 
 23 05 29 00-0133 EA  16" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 600.79 50.70 

    For Work In Restricted Working Space, Add  30.42 
    For 304 Stainless Steel, Add  3,295.97 
    For 316 Stainless Steel, Add  4,244.82 

XXXXXXX 
. 
 23 05 29 00-0134  Roller Chair (Cooper B-Line B3120) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0135 EA 2" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 48.59 13.18 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 05 29 00-0136 EA 2-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 52.41 13.58 

    For Work In Restricted Working Space, Add  8.15 
. 

 23 05 29 00-0137 EA 3" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 54.78 14.20 
    For Work In Restricted Working Space, Add  8.69 

. 
 23 05 29 00-0138 EA 3-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 63.30 15.21 

    For Work In Restricted Working Space, Add  9.13 
. 

 23 05 29 00-0139 EA 4" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 70.57 17.23 
    For Work In Restricted Working Space, Add  10.14 

. 
 23 05 29 00-0140 EA 5" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 77.06 18.55 

    For Work In Restricted Working Space, Add  11.13 
. 

 23 05 29 00-0141 EA 6" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 96.20 20.28 
    For Work In Restricted Working Space, Add  12.17 

. 
 23 05 29 00-0142 EA 8" Steel Roller Chair (Cooper B-Line B3120) ...................................................................................................................... 125.91 25.35 

    For Work In Restricted Working Space, Add  15.21 
. 

 23 05 29 00-0143 EA 10" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 161.95 34.48 
    For Work In Restricted Working Space, Add  20.28 

. 
 23 05 29 00-0144 EA 12" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 213.44 38.02 

    For Work In Restricted Working Space, Add  22.82 
. 

 23 05 29 00-0145 EA 14" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 231.30 43.60 
    For Work In Restricted Working Space, Add  26.16 

. 
 23 05 29 00-0146 EA 16" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 280.28 50.70 

    For Work In Restricted Working Space, Add  30.42 
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. 
 23 05 29 00-0147 EA 18" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 381.45 63.37 

    For Work In Restricted Working Space, Add  38.02 
. 

 23 05 29 00-0148 EA 20" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 473.75 76.05 
    For Work In Restricted Working Space, Add  45.63 

XXXXXXX 
. 
 23 05 29 00-0149  Adjustable Roller Support (Cooper B-Line B3122) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0150 EA 2" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 56.24 13.18 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 05 29 00-0151 EA 2-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 63.72 13.58 

    For Work In Restricted Working Space, Add  8.15 
. 

 23 05 29 00-0152 EA 3" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 66.84 14.20 
    For Work In Restricted Working Space, Add  8.69 

. 
 23 05 29 00-0153 EA 3-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 70.68 15.21 

    For Work In Restricted Working Space, Add  9.13 
. 

 23 05 29 00-0154 EA 4" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 86.03 17.23 
    For Work In Restricted Working Space, Add  10.14 

. 
 23 05 29 00-0155 EA 5" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 98.00 18.55 

    For Work In Restricted Working Space, Add  11.13 
. 

 23 05 29 00-0156 EA 6" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 115.11 20.28 
    For Work In Restricted Working Space, Add  12.17 

. 
 23 05 29 00-0157 EA 8" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 164.84 25.35 

    For Work In Restricted Working Space, Add  15.21 
. 

 23 05 29 00-0158 EA 10" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 203.93 34.48 
    For Work In Restricted Working Space, Add  20.28 

. 
 23 05 29 00-0159 EA 12" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 236.68 38.02 

    For Work In Restricted Working Space, Add  22.82 
. 

 23 05 29 00-0160 EA 14" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 342.57 43.60 
    For Work In Restricted Working Space, Add  26.16 

. 
 23 05 29 00-0161 EA 16" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 411.87 50.70 

    For Work In Restricted Working Space, Add  30.42 
. 

 23 05 29 00-0162 EA 18" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 463.33 63.37 
    For Work In Restricted Working Space, Add  38.02 

XXXXXXX 
. 
 23 05 29 00-0163  Adjustable Double Roller Support (Cooper B-Line B3122A) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0164 EA 2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 56.68 13.18 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 05 29 00-0165 EA 2-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 64.11 13.58 

    For Work In Restricted Working Space, Add  8.15 
. 

 23 05 29 00-0166 EA 3" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 67.50 14.20 
    For Work In Restricted Working Space, Add  8.69 

. 
 23 05 29 00-0167 EA 3-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 70.10 15.21 

    For Work In Restricted Working Space, Add  9.13 
. 

 23 05 29 00-0168 EA 4" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 90.50 17.23 
    For Work In Restricted Working Space, Add  10.14 

. 
 23 05 29 00-0169 EA 5" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 103.26 18.55 

    For Work In Restricted Working Space, Add  11.13 
. 

 23 05 29 00-0170 EA 6" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 121.39 20.28 
    For Work In Restricted Working Space, Add  12.17 

. 
 23 05 29 00-0171 EA 8" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 174.57 25.35 

    For Work In Restricted Working Space, Add  15.21 
. 

 23 05 29 00-0172 EA 10" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 215.59 34.48 
    For Work In Restricted Working Space, Add  20.28 

. 
 23 05 29 00-0173 EA 12" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 250.33 38.02 

    For Work In Restricted Working Space, Add  22.82 
. 

 23 05 29 00-0174 EA 14" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 364.40 43.60 
    For Work In Restricted Working Space, Add  26.16 

XXXXXXX 
. 
 23 05 29 00-0175  Pipe And Riser Clamps (23 05 29 00-0001) 

Note: Includes bolts and weldless eye nuts. 
. 
. 
 23 05 29 00-0176  Steel Pipe Clamp (Cooper B-Line B3140) (23 05 29 00-0175) 

Note: Type 4. 
. 
. 

 23 05 29 00-0177 EA  1/2" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 17.88 6.04 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 05 29 00-0178 EA  3/4" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 18.08 6.14 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0179 EA  1" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 18.32 6.24 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0180 EA  1-1/4" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.29 6.34 

    For Work In Restricted Working Space, Add  3.81 
. 

 23 05 29 00-0181 EA  1-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.49 6.44 
    For Work In Restricted Working Space, Add  3.87 

. 
 23 05 29 00-0182 EA  2" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 22.03 6.54 

    For Work In Restricted Working Space, Add  3.93 
. 

 23 05 29 00-0183 EA  2-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 22.96 6.75 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 05 29 00-0184 EA  3" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 24.46 6.95 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 05 29 00-0185 EA  3-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 29.04 7.06 
    For Work In Restricted Working Space, Add  4.23 
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. 
 23 05 29 00-0186 EA  4" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 33.07 9.07 

    For Work In Restricted Working Space, Add  5.44 
. 

 23 05 29 00-0187 EA  5" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 48.03 12.09 
    For Work In Restricted Working Space, Add  7.25 

. 
 23 05 29 00-0188 EA  6" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 66.81 15.11 

    For Work In Restricted Working Space, Add  9.07 
. 

 23 05 29 00-0189 EA  8" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 78.74 17.63 
    For Work In Restricted Working Space, Add  10.58 

. 
 23 05 29 00-0190 EA  10" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 118.68 20.15 

    For Work In Restricted Working Space, Add  12.09 
. 

 23 05 29 00-0191 EA  12" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 165.58 22.16 
    For Work In Restricted Working Space, Add  13.30 

. 
 23 05 29 00-0192 EA  14" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 275.92 24.17 

    For Work In Restricted Working Space, Add  14.51 
. 

 23 05 29 00-0193 EA  16" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 299.09 26.19 
    For Work In Restricted Working Space, Add  15.71 

. 
 23 05 29 00-0194 EA  18" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 495.92 28.20 

    For Work In Restricted Working Space, Add  16.92 
. 

 23 05 29 00-0195 EA  20" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 575.16 30.22 
    For Work In Restricted Working Space, Add  18.13 

. 
 23 05 29 00-0196 EA  24" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 753.90 33.25 

    For Work In Restricted Working Space, Add  19.94 

XXXXXXX 
. 
 23 05 29 00-0197  Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0198 EA 3" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 40.77 6.53 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0199 EA 4" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 55.04 6.53 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 05 29 00-0200 EA 5" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 60.67 6.77 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0201 EA 6" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 99.64 7.00 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0202 EA 8" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................... 108.55 7.46 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0203 EA 10" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 189.78 7.46 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0204 EA 12" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 309.80 8.40 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0205 EA 14" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 394.01 9.34 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0206 EA 16" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 427.66 11.20 
    For Work In Restricted Working Space, Add  6.72 

. 
 23 05 29 00-0207 EA 18" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,345.68 13.07 

    For Work In Restricted Working Space, Add  7.84 
. 

 23 05 29 00-0208 EA 20" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,547.54 14.00 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 05 29 00-0209 EA 24" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,984.41 14.93 

    For Work In Restricted Working Space, Add  8.96 

XXXXXXX 
. 
 23 05 29 00-0210  Steel Riser Clamp (Cooper B-Line B3373) (23 05 29 00-0175) 

Note: Type 8. 
. 
. 

 23 05 29 00-0211 EA 1/2" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 18.45 5.60 
    For Work In Restricted Working Space, Add  3.36 

. 
 23 05 29 00-0212 EA 3/4" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 19.30 5.70 

    For Work In Restricted Working Space, Add  3.42 
. 

 23 05 29 00-0213 EA 1" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 19.58 5.79 
    For Work In Restricted Working Space, Add  3.47 

. 
 23 05 29 00-0214 EA 1-1/4" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 21.44 5.88 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 05 29 00-0215 EA 1-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 22.39 5.97 
    For Work In Restricted Working Space, Add  3.59 

. 
 23 05 29 00-0216 EA 2" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 22.96 6.07 

    For Work In Restricted Working Space, Add  3.64 
. 

 23 05 29 00-0217 EA 2-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 23.99 6.25 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0218 EA 3" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 25.57 6.44 

    For Work In Restricted Working Space, Add  3.86 
. 

 23 05 29 00-0219 EA 3-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 28.50 6.53 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 05 29 00-0220 EA 4" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 34.26 8.40 

    For Work In Restricted Working Space, Add  5.04 
. 

 23 05 29 00-0221 EA 5" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 44.05 11.20 
    For Work In Restricted Working Space, Add  6.72 

. 
 23 05 29 00-0222 EA 6" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 56.02 14.00 

    For Work In Restricted Working Space, Add  8.40 
. 

 23 05 29 00-0223 EA 8" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 78.54 16.34 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 05 29 00-0224 EA 10" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 105.20 18.67 

    For Work In Restricted Working Space, Add  11.20 
. 

 23 05 29 00-0225 EA 12" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 128.74 20.53 
    For Work In Restricted Working Space, Add  12.32 

NOT FOR BID
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. 
 23 05 29 00-0226 EA 14" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 176.71 22.40 

    For Work In Restricted Working Space, Add  13.44 
. 

 23 05 29 00-0227 EA 16" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 349.65 24.27 
    For Work In Restricted Working Space, Add  14.56 

XXXXXXX 
. 
 23 05 29 00-0228  Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0229 EA 1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ......................................................................................... 35.68 5.60 
    For Work In Restricted Working Space, Add  3.36 

. 
 23 05 29 00-0230 EA 3/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ......................................................................................... 36.22 5.70 

    For Work In Restricted Working Space, Add  3.42 
. 

 23 05 29 00-0231 EA 1" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C)............................................................................................ 37.83 5.79 
    For Work In Restricted Working Space, Add  3.47 

. 
 23 05 29 00-0232 EA 1-1/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 40.66 5.88 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 05 29 00-0233 EA 1-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 46.42 5.97 
    For Work In Restricted Working Space, Add  3.59 

. 
 23 05 29 00-0234 EA 2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C)............................................................................................ 49.51 6.07 

    For Work In Restricted Working Space, Add  3.64 
. 

 23 05 29 00-0235 EA 2-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 53.82 6.25 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0236 EA 3" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C)............................................................................................ 59.46 6.44 

    For Work In Restricted Working Space, Add  3.86 
. 

 23 05 29 00-0237 EA 4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C)............................................................................................ 80.75 8.40 
    For Work In Restricted Working Space, Add  5.04 

XXXXXXX 
. 
 23 05 29 00-0238  Two Bolt Steel Underground Clamp (Cooper B-Line B3132) (23 05 29 00-0175) 

Note: Type 42 
. 
. 

 23 05 29 00-0239 EA  4" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 84.83 6.53 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0240 EA  6" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 89.92 7.00 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0241 EA  8" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 98.93 7.46 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0242 EA  10" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 106.01 7.46 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0243 EA  12" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 128.69 8.40 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0244 EA  14" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 412.12 9.34 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0245 EA  16" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 553.07 11.20 
    For Work In Restricted Working Space, Add  6.72 

. 
 23 05 29 00-0246 EA  18" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 659.24 13.07 

    For Work In Restricted Working Space, Add  7.84 
. 

 23 05 29 00-0247 EA  20" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 964.08 14.00 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 05 29 00-0248 EA  24" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ..................................................................................... 1,332.01 14.93 

    For Work In Restricted Working Space, Add  8.96 

XXXXXXX 
. 
 23 05 29 00-0249  Four Bolt Steel Underground Clamp (Cooper B-Line B3134) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0250 EA 4" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 77.93 6.53 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0251 EA 6" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 84.00 7.00 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0252 EA 8" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ......................................................................................... 150.39 7.46 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0253 EA 10" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 167.86 7.46 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0254 EA 12" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 242.76 8.40 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0255 EA 14" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 374.88 9.34 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0256 EA 16" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 503.85 11.20 
    For Work In Restricted Working Space, Add  6.72 

. 
 23 05 29 00-0257 EA 18" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 599.89 13.07 

    For Work In Restricted Working Space, Add  7.84 
. 

 23 05 29 00-0258 EA 20" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 880.72 14.00 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 05 29 00-0259 EA 24" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) .................................................................................... 1,208.62 14.93 

    For Work In Restricted Working Space, Add  8.96 

XXXXXXX 
. 
 23 05 29 00-0260  Split Pipe Clamps And Rings (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0261  Adjustable Split Ring Swivel Hanger (Cooper B-Line B3171) (23 05 29 00-0260) 

Note: Type 6. 
. 
. 

 23 05 29 00-0262 EA  3/4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................. 31.05 8.56 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 05 29 00-0263 EA  1" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 32.89 9.07 

    For Work In Restricted Working Space, Add  5.44 
. 

 23 05 29 00-0264 EA  1-1/4" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 35.61 10.07 
    For Work In Restricted Working Space, Add  6.04 

NOT FOR BID
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. 
 23 05 29 00-0265 EA  1-1/2" Adjustable Swivel Ring (Cooper B-Line B3171).......................................................................................................... 38.57 10.57 

    For Work In Restricted Working Space, Add  6.35 
. 

 23 05 29 00-0266 EA  2" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 41.92 11.09 
    For Work In Restricted Working Space, Add  6.65 

. 
 23 05 29 00-0267 EA  2-1/2" Adjustable Swivel Ring (Cooper B-Line B3171).......................................................................................................... 53.27 11.59 

    For Work In Restricted Working Space, Add  6.95 
. 

 23 05 29 00-0268 EA  3" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 58.90 12.09 
    For Work In Restricted Working Space, Add  7.25 

. 
 23 05 29 00-0269 EA  4" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 80.19 13.60 

    For Work In Restricted Working Space, Add  8.16 
. 

 23 05 29 00-0270 EA  5" Adjustable Swivel Ring (Cooper B-Line B3171) .............................................................................................................. 102.08 17.13 
    For Work In Restricted Working Space, Add  10.28 

. 
 23 05 29 00-0271 EA  6" Adjustable Swivel Ring (Cooper B-Line B3171) .............................................................................................................. 138.48 20.15 

    For Work In Restricted Working Space, Add  12.09 

XXXXXXX 
. 
 23 05 29 00-0272  Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) (23 05 29 00-

0260) 
Note: Type 11. 

. 

. 
 23 05 29 00-0273 EA  1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 18.98 7.10 

    For Work In Restricted Working Space, Add  4.34 
. 

 23 05 29 00-0274 EA  3/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 20.08 7.10 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 05 29 00-0275 EA  1" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 22.02 9.12 

    For Work In Restricted Working Space, Add  5.07 
. 

 23 05 29 00-0276 EA  1-1/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 24.14 9.12 
    For Work In Restricted Working Space, Add  5.33 

. 
 23 05 29 00-0277 EA  1-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 27.48 9.12 

    For Work In Restricted Working Space, Add  5.53 
. 

 23 05 29 00-0278 EA  2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 32.60 10.14 
    For Work In Restricted Working Space, Add  6.08 

. 
 23 05 29 00-0279 EA  2-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 45.73 10.14 

    For Work In Restricted Working Space, Add  6.33 
. 

 23 05 29 00-0280 EA  3" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 51.37 11.15 
    For Work In Restricted Working Space, Add  6.61 

. 
 23 05 29 00-0281 EA  4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 54.44 12.17 

    For Work In Restricted Working Space, Add  7.24 

XXXXXXX 
. 
 23 05 29 00-0282  Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) (23 05 29 00-0260) 

Note: Type 12. 
. 
. 

 23 05 29 00-0283 EA  1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 18.98 7.10 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0284 EA  3/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 20.08 7.60 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 05 29 00-0285 EA  1" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 22.02 8.62 
    For Work In Restricted Working Space, Add  5.07 

. 
 23 05 29 00-0286 EA 1-1/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 24.14 9.12 

    For Work In Restricted Working Space, Add  5.33 
. 

 23 05 29 00-0287 EA 1-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 27.48 9.12 
    For Work In Restricted Working Space, Add  5.53 

. 
 23 05 29 00-0288 EA 2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 32.60 10.14 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0289 EA 2-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 45.73 10.64 
    For Work In Restricted Working Space, Add  6.33 

. 
 23 05 29 00-0290 EA  3" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 51.37 11.15 

    For Work In Restricted Working Space, Add  6.61 

XXXXXXX 
. 
 23 05 29 00-0291  Pipe Straps (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0292  Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B-3180) (23 

05 29 00-0291) 
. 
. 

 23 05 29 00-0293 EA  1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) .................................................................... 12.81 5.07 
    For Work In Restricted Working Space, Add  3.04 

. 
 23 05 29 00-0294 EA  3/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) .................................................................... 13.33 6.08 

    For Work In Restricted Working Space, Add  3.20 
. 

 23 05 29 00-0295 EA  1" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 13.93 6.08 
    For Work In Restricted Working Space, Add  3.38 

. 
 23 05 29 00-0296 EA  1-1/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................. 14.71 6.08 

    For Work In Restricted Working Space, Add  3.58 
. 

 23 05 29 00-0297 EA  1-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................. 15.55 7.10 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0298 EA  2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 18.26 7.10 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0299 EA  2-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................. 23.04 7.10 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0300 EA  3" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 30.59 7.10 

    For Work In Restricted Working Space, Add  4.68 
. 

 23 05 29 00-0301 EA 4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 36.30 9.12 
    For Work In Restricted Working Space, Add  5.47 

. 
 23 05 29 00-0302 EA 6" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 45.16 10.14 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0303 EA 8" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 57.35 11.15 
    For Work In Restricted Working Space, Add  6.69 

NOT FOR BID
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XXXXXXX 
. 
 23 05 29 00-0304  Two Hole Copper-Clad Pipe Straps (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0305 EA  1/2" Two Hole Copper-Clad Pipe Strap ................................................................................................................................... 5.50  
    For Work In Restricted Working Space, Add  1.52 

. 
 23 05 29 00-0306 EA  3/4" Two Hole Copper-Clad Pipe Strap ................................................................................................................................... 5.83  

    For Work In Restricted Working Space, Add  1.60 
. 

 23 05 29 00-0307 EA  1" Two Hole Copper-Clad Pipe Strap ...................................................................................................................................... 6.45  
    For Work In Restricted Working Space, Add  1.67 

. 
 23 05 29 00-0308 EA 1-1/4" Two Hole Copper-Clad Pipe Strap ............................................................................................................................... 7.11  

    For Work In Restricted Working Space, Add  1.75 
. 

 23 05 29 00-0309 EA 1-1/2" Two Hole Copper-Clad Pipe Strap ............................................................................................................................... 7.60  
    For Work In Restricted Working Space, Add  1.82 

. 
 23 05 29 00-0310 EA 2" Two Hole Copper-Clad Pipe Strap ...................................................................................................................................... 8.25  

    For Work In Restricted Working Space, Add  1.98 

XXXXXXX 
. 
 23 05 29 00-0311  One Hole Galvanized Steel Pipe Straps (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0312 EA  1/2" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 2.88  
    For Work In Restricted Working Space, Add  0.51 

. 
 23 05 29 00-0313 EA  3/4" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 3.49  

    For Work In Restricted Working Space, Add  0.54 
. 

 23 05 29 00-0314 EA  1" One Hole Galvanized Steel Pipe Strap (Anvil 185D) .......................................................................................................... 3.75  
    For Work In Restricted Working Space, Add  0.59 

. 
 23 05 29 00-0315 EA  1-1/4" Galvanized Steel Strap, 1 Hole ..................................................................................................................................... 4.02  

    For Work In Restricted Working Space, Add  0.63 
. 

 23 05 29 00-0316 EA  1-1/2" Galvanized Steel Strap, 1 Hole ..................................................................................................................................... 4.32  
    For Work In Restricted Working Space, Add  0.69 

. 
 23 05 29 00-0317 EA  2" Galvanized Steel Strap, 1 Hole ........................................................................................................................................... 4.82  

    For Work In Restricted Working Space, Add  0.76 

XXXXXXX 
. 
 23 05 29 00-0318  Pipe and Equipment Support Brackets (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0319  Pipe and Equipment Supports, Light Duty Welded Steel Bracket (Cooper B-

Line B3068) (23 05 29 00-0318) 
Note: Up to 750# load. 

. 

. 
 23 05 29 00-0320 EA 9" x 9" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ................................................................ 141.85 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  23.89 

. 
 23 05 29 00-0321 EA 13" x 13" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................ 144.04 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  24.33 

. 
 23 05 29 00-0322 EA 19" x 19" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................ 152.68 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  26.06 

XXXXXXX 
. 
 23 05 29 00-0323  Pipe and Equipment Supports, Medium Duty Welded Steel Bracket 

(Cooper B-Line B3066) (23 05 29 00-0318) 
Note: Up to 1500# load. 

. 

. 
 23 05 29 00-0324 EA 12" Wide x 18" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 352.92 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  66.10 

. 
 23 05 29 00-0325 EA 18" Wide x 24" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 415.06 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  78.53 

. 
 23 05 29 00-0326 EA 24" Wide x 30" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 541.76 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Galvanized, Add  103.87 

XXXXXXX 
. 
 23 05 29 00-0327  Pipe Alignment Guide (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0328  Pipe Alignment Guide, 1" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0329 EA 1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1/2) ................................................................. 559.70 17.74 
. 

 23 05 29 00-0330 EA 3/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3/4) ................................................................. 560.63 18.20 
. 

 23 05 29 00-0331 EA 1" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1) ....................................................................... 561.56 18.67 
. 

 23 05 29 00-0332 EA 1-1/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/4) ........................................................... 562.50 19.13 
. 

 23 05 29 00-0333 EA 1-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/2) ........................................................... 614.49 19.60 
. 

 23 05 29 00-0334 EA 2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2) ....................................................................... 626.18 21.47 
. 

 23 05 29 00-0335 EA 2-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2-1/2) ........................................................... 627.58 22.17 
. 

 23 05 29 00-0336 EA 3" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3) ....................................................................... 628.97 22.87 
. 

 23 05 29 00-0337 EA 4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-4) ....................................................................... 665.65 24.27 
. 

 23 05 29 00-0338 EA 5" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-5) ....................................................................... 774.88 30.80 
. 

 23 05 29 00-0339 EA 6" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-6) ....................................................................... 787.94 37.33 
. 

 23 05 29 00-0340 EA 8" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-8) ....................................................................... 885.53 46.67 
. 

 23 05 29 00-0341 EA 10" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-10) ................................................................ 1,654.07 56.01 
. 

 23 05 29 00-0342 EA 12" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-12) ................................................................ 2,523.18 74.67 
. 

 23 05 29 00-0343 EA 14" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-14) ................................................................ 3,104.12 93.34 
. 

 23 05 29 00-0344 EA 16" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-16) ................................................................ 3,739.26 104.54 
. 

 23 05 29 00-0345 EA 18" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-18) ................................................................ 4,030.95 116.68 

NOT FOR BID
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. 
 23 05 29 00-0346 EA 20" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-20) ................................................................ 4,278.71 133.48 

. 
 23 05 29 00-0347 EA 24" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-24) ................................................................ 5,406.60 140.01 

XXXXXXX 
. 
 23 05 29 00-0348  Pipe Alignment Guide, 1-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0349 EA 1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1/2) ........................................................... 560.63 18.20 
. 

 23 05 29 00-0350 EA 3/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3/4) ........................................................... 612.62 18.67 
. 

 23 05 29 00-0351 EA 1" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1) ................................................................. 613.56 19.13 
. 

 23 05 29 00-0352 EA 1-1/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/4) ..................................................... 614.49 19.60 
. 

 23 05 29 00-0353 EA 1-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/2) ..................................................... 615.43 20.07 
. 

 23 05 29 00-0354 EA 2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2) ................................................................. 627.11 21.93 
. 

 23 05 29 00-0355 EA 2-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2-1/2) ..................................................... 628.51 22.64 
. 

 23 05 29 00-0356 EA 3" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3) ................................................................. 663.78 23.34 
. 

 23 05 29 00-0357 EA 4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-4) ................................................................. 666.58 24.74 
. 

 23 05 29 00-0358 EA 5" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-5) ................................................................. 776.28 31.50 
. 

 23 05 29 00-0359 EA 6" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-6) ................................................................. 789.81 38.27 
. 

 23 05 29 00-0360 EA 8" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-8) ................................................................. 887.86 47.84 
. 

 23 05 29 00-0361 EA 10" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-10) .......................................................... 1,656.87 57.40 
. 

 23 05 29 00-0362 EA 12" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-12) .......................................................... 2,526.92 76.54 
. 

 23 05 29 00-0363 EA 14" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-14) .......................................................... 3,108.79 95.67 
. 

 23 05 29 00-0364 EA 16" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-16) .......................................................... 3,744.86 107.34 
. 

 23 05 29 00-0365 EA 18" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-18) .......................................................... 4,036.55 119.48 
. 

 23 05 29 00-0366 EA 20" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-20) .......................................................... 4,285.25 136.74 
. 

 23 05 29 00-0367 EA 24" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-24) .......................................................... 5,413.60 143.51 

XXXXXXX 
. 
 23 05 29 00-0368  Pipe Alignment Guide, 2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0369 EA 1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1/2) ................................................................. 612.62 18.67 
. 

 23 05 29 00-0370 EA 3/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3/4) ................................................................. 621.51 19.13 
. 

 23 05 29 00-0371 EA 1" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1) ....................................................................... 622.44 19.60 
. 

 23 05 29 00-0372 EA 1-1/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/4) ........................................................... 623.38 20.07 
. 

 23 05 29 00-0373 EA 1-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/2) ........................................................... 624.31 20.53 
. 

 23 05 29 00-0374 EA 2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2) ....................................................................... 661.91 22.40 
. 

 23 05 29 00-0375 EA 2-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2-1/2) ........................................................... 663.78 23.34 
. 

 23 05 29 00-0376 EA 3" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3) ....................................................................... 664.95 23.92 
. 

 23 05 29 00-0377 EA 4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-4) ....................................................................... 763.67 25.20 
. 

 23 05 29 00-0378 EA 5" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-5) ....................................................................... 777.68 32.20 
. 

 23 05 29 00-0379 EA 6" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-6) ....................................................................... 870.60 39.20 
. 

 23 05 29 00-0380 EA 8" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-8) ....................................................................... 977.61 49.00 
. 

 23 05 29 00-0381 EA 10" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-10) ................................................................ 1,659.66 58.80 
. 

 23 05 29 00-0382 EA 12" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-12) ................................................................ 2,530.65 78.41 
. 

 23 05 29 00-0383 EA 14" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-14) ................................................................ 3,113.45 98.01 
. 

 23 05 29 00-0384 EA 16" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-16) ................................................................ 3,750.25 110.04 
. 

 23 05 29 00-0385 EA 18" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-18) ................................................................ 4,042.62 122.50 
. 

 23 05 29 00-0386 EA 20" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-20) ................................................................ 4,291.78 140.01 
. 

 23 05 29 00-0387 EA 24" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-24) ................................................................ 5,420.60 147.01 

XXXXXXX 
. 
 23 05 29 00-0388  Pipe Alignment Guide, 2-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0389 EA 1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1/2) ........................................................... 621.51 19.13 
. 

 23 05 29 00-0390 EA 3/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3/4) ........................................................... 656.31 19.60 
. 

 23 05 29 00-0391 EA 1" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1) ................................................................. 657.25 20.07 
. 

 23 05 29 00-0392 EA 1-1/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/4) ..................................................... 658.18 20.53 
. 

 23 05 29 00-0393 EA 1-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/2) ..................................................... 659.11 21.01 
. 

 23 05 29 00-0394 EA 2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2) ................................................................. 662.84 22.87 
. 

 23 05 29 00-0395 EA 2-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2-1/2) ..................................................... 664.95 23.92 
. 

 23 05 29 00-0396 EA 3" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3) ................................................................. 762.27 24.50 
. 

 23 05 29 00-0397 EA 4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-4) ................................................................. 764.61 25.66 
. 

 23 05 29 00-0398 EA 5" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-5) ................................................................. 857.53 32.67 
. 

 23 05 29 00-0399 EA 6" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-6) ................................................................. 872.46 40.14 
. 

 23 05 29 00-0400  8" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-8) .............................................................. 1,642.40 50.17 
. 

 23 05 29 00-0401 EA 10" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-10) .......................................................... 2,494.25 60.20 
. 

 23 05 29 00-0402 EA 12" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-12) .......................................................... 3,077.98 80.27 
. 

 23 05 29 00-0403 EA 14" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-14) .......................................................... 3,118.67 100.34 
. 

 23 05 29 00-0404 EA 16" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-16) .......................................................... 3,756.06 112.94 
. 

 23 05 29 00-0405 EA 18" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-18) .......................................................... 4,048.68 125.54 
. 

 23 05 29 00-0406 EA 20" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-20) .......................................................... 4,298.78 143.51 
. 

 23 05 29 00-0407 EA 24" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-24) .......................................................... 5,428.06 150.74 

XXXXXXX 
. 
 23 05 29 00-0408  Pipe Alignment Guide, 3" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0409 EA 1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1/2) ................................................................. 656.31 19.60 
. 

 23 05 29 00-0410 EA 3/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3/4) ................................................................. 657.25 20.07 
. 

 23 05 29 00-0411 EA 1" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1) ....................................................................... 658.18 20.53 
. 

 23 05 29 00-0412 EA 1-1/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/4) ........................................................... 659.11 21.01 
. 

 23 05 29 00-0413 EA 1-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/2) ........................................................... 660.05 21.47 
. 

 23 05 29 00-0414 EA 2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2) ....................................................................... 759.94 23.34 
. 

 23 05 29 00-0415 EA 2-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2-1/2) ........................................................... 762.27 24.50 
. 

 23 05 29 00-0416 EA 3" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3) ....................................................................... 763.67 25.20 
. 

 23 05 29 00-0417 EA 4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-4) ....................................................................... 844.83 26.32 

NOT FOR BID
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. 
 23 05 29 00-0418 EA 5" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-5) ....................................................................... 859.39 33.60 

. 
 23 05 29 00-0419 EA 6" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-6) ....................................................................... 961.74 41.07 

. 
 23 05 29 00-0420 EA 8" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-8) .................................................................... 1,644.73 51.34 

. 
 23 05 29 00-0421 EA 10" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-10) ................................................................ 2,497.05 61.61 

. 
 23 05 29 00-0422 EA 12" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-12) ................................................................ 3,081.71 82.14 

. 
 23 05 29 00-0423 EA 14" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-14) ................................................................ 3,123.34 102.67 

. 
 23 05 29 00-0424 EA 16" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-16) ................................................................ 3,761.67 115.74 

. 
 23 05 29 00-0425 EA 18" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-18) ................................................................ 4,054.29 128.34 

. 
 23 05 29 00-0426 EA 20" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-20) ................................................................ 4,305.78 147.01 

. 
 23 05 29 00-0427 EA 24" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-24) ................................................................ 5,435.53 154.47 

XXXXXXX 
. 
 23 05 29 00-0428  Pipe Alignment Guide, 3-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0429 EA 1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1/2) ........................................................... 657.25 20.07 
. 

 23 05 29 00-0430 EA 3/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3/4) ........................................................... 754.34 20.53 
. 

 23 05 29 00-0431 EA 1" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1) ................................................................. 755.27 21.01 
. 

 23 05 29 00-0432 EA 1-1/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/4) ..................................................... 756.21 21.47 
. 

 23 05 29 00-0433 EA 1-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/2) ..................................................... 757.14 21.93 
. 

 23 05 29 00-0434 EA 2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2) ................................................................. 761.11 23.92 
. 

 23 05 29 00-0435 EA 2-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2-1/2) ..................................................... 763.49 25.11 
. 

 23 05 29 00-0436 EA 3" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3) ................................................................. 843.85 25.84 
. 

 23 05 29 00-0437 EA 4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-4) ................................................................. 846.32 27.07 
. 

 23 05 29 00-0438 EA 5" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-5) ................................................................. 948.67 34.54 
. 

 23 05 29 00-0439 EA 6" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-6) .............................................................. 1,626.06 42.00 
. 

 23 05 29 00-0440 EA 8" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-8) .............................................................. 2,478.85 52.50 
. 

 23 05 29 00-0441 EA 10" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-10) .......................................................... 3,044.28 63.15 
. 

 23 05 29 00-0442 EA 12" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-12) .......................................................... 3,698.19 84.00 
. 

 23 05 29 00-0443 EA 14" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-14) .......................................................... 3,740.66 105.24 
. 

 23 05 29 00-0444 EA 16" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-16) .......................................................... 4,047.28 118.54 
. 

 23 05 29 00-0445 EA 18" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-18) .......................................................... 4,274.98 131.61 
. 

 23 05 29 00-0446 EA 20" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-20) .......................................................... 5,427.13 150.28 

XXXXXXX 
. 
 23 05 29 00-0447  Pipe Alignment Guide, 4" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0448 EA 1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1/2) ................................................................. 754.34 20.53 
. 

 23 05 29 00-0449 EA 3/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3/4) ................................................................. 755.27 21.01 
. 

 23 05 29 00-0450 EA 1" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1) ....................................................................... 756.21 21.47 
. 

 23 05 29 00-0451 EA 1-1/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/4) ........................................................... 757.14 21.93 
. 

 23 05 29 00-0452 EA 1-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/2) ........................................................... 758.07 22.40 
. 

 23 05 29 00-0453 EA 2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2) ....................................................................... 841.19 24.50 
. 

 23 05 29 00-0454 EA 2-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2-1/2) ........................................................... 843.53 25.66 
. 

 23 05 29 00-0455 EA 3" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3) ....................................................................... 845.11 26.46 
. 

 23 05 29 00-0456 EA 4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-4) ....................................................................... 935.13 27.77 
. 

 23 05 29 00-0457 EA 5" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-5) .................................................................... 1,612.99 35.47 
. 

 23 05 29 00-0458 EA 6" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-6) .................................................................... 1,627.93 42.94 
. 

 23 05 29 00-0459 EA 8" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-8) .................................................................... 2,481.18 53.67 
. 

 23 05 29 00-0460 EA 10" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-10) ................................................................ 3,047.73 64.87 
. 

 23 05 29 00-0461 EA 12" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-12) ................................................................ 3,702.39 86.11 
. 

 23 05 29 00-0462 EA 14" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-14) ................................................................ 4,012.28 107.34 
. 

 23 05 29 00-0463 EA 16" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-16) ................................................................ 4,254.44 121.34 
. 

 23 05 29 00-0464 EA 18" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-18) ................................................................ 5,397.26 135.34 

XXXXXXX 
. 
 23 05 29 00-0465  Sway Bracing For No Hub Pipe (23 05 29 00-0001) 
. 
. 

 23 05 29 00-0466 EA  1-1/2" Sway Bracing ............................................................................................................................................................ 108.14 12.32 
    For Work In Restricted Working Space, Add  7.37 

. 
 23 05 29 00-0467 EA  2" Sway Bracing .................................................................................................................................................................. 111.49 12.98 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 05 29 00-0468 EA  3" Sway Bracing .................................................................................................................................................................. 115.55 13.72 
    For Work In Restricted Working Space, Add  8.24 

. 
 23 05 29 00-0469 EA  4" Sway Bracing .................................................................................................................................................................. 131.14 15.59 

    For Work In Restricted Working Space, Add  9.33 
. 

 23 05 29 00-0470 EA  6" Sway Bracing .................................................................................................................................................................. 192.55 23.34 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 05 29 00-0471 EA  8" Sway Bracing .................................................................................................................................................................. 214.13 29.12 

    For Work In Restricted Working Space, Add  17.50 
. 

 23 05 29 00-0472 EA  10" Sway Bracing ................................................................................................................................................................ 242.88 38.93 
    For Work In Restricted Working Space, Add  23.33 

XXXXXXX 
. 
 23 05 29 00-0473  Pipe Stand With Adjustable Saddle (Cooper B-Line B3088T-18 Base, 

B3093 Adjustable Pipe Saddle) (23 05 29 00-0001) 
Note: Heights listed is total for base and adjustable saddle 

. 

. 
 23 05 29 00-0474 EA 23" to 28" High Pipe Stand With Adjustable Saddle For 1-1/4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 228.89 9.34 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 05 29 00-0475 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 1-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 234.16 10.27 
    For Work In Restricted Working Space, Add  6.16 

NOT FOR BID
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. 
 23 05 29 00-0476 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 452.51 11.67 
    For Work In Restricted Working Space, Add  7.00 

. 
 23 05 29 00-0477 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 556.48 13.07 
    For Work In Restricted Working Space, Add  7.84 

. 
 23 05 29 00-0478 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 3" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 563.94 14.47 
    For Work In Restricted Working Space, Add  8.68 

. 
 23 05 29 00-0479 EA 25" to 29" High Pipe Stand With Adjustable Saddle For 3-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 618.99 16.34 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 05 29 00-0480 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 739.63 17.74 
    For Work In Restricted Working Space, Add  10.64 

. 
 23 05 29 00-0481 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 5" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 748.57 19.13 
    For Work In Restricted Working Space, Add  11.48 

. 
 23 05 29 00-0482 EA 26" to 31" High Pipe Stand With Adjustable Saddle For 6" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 760.05 21.01 
    For Work In Restricted Working Space, Add  12.60 

. 
 23 05 29 00-0483 EA 28" to 33" High Pipe Stand With Adjustable Saddle For 8" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 791.11 22.87 
    For Work In Restricted Working Space, Add  13.72 

. 
 23 05 29 00-0484 EA 29" to 34" High Pipe Stand With Adjustable Saddle For 10" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 846.46 25.20 
    For Work In Restricted Working Space, Add  15.12 

. 
 23 05 29 00-0485 EA 30" to 35" High Pipe Stand With Adjustable Saddle For 12" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 872.00 28.00 
    For Work In Restricted Working Space, Add  16.80 

. 
 23 05 29 00-0486 EA 32" to 37" High Pipe Stand With Adjustable Saddle For 14" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,062.31 30.80 
    For Work In Restricted Working Space, Add  18.48 

. 
 23 05 29 00-0487 EA 33" to 38" High Pipe Stand With Adjustable Saddle For 16" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,157.00 34.54 
    For Work In Restricted Working Space, Add  20.72 

. 
 23 05 29 00-0488 EA 35" to 40" High Pipe Stand With Adjustable Saddle For 18" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,634.70 38.27 
    For Work In Restricted Working Space, Add  22.96 

. 
 23 05 29 00-0489 EA 36" to 41" High Pipe Stand With Adjustable Saddle For 20" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 2,003.53 42.00 
    For Work In Restricted Working Space, Add  25.20 

. 
 23 05 29 00-0490 EA 39" to 44" High Pipe Stand With Adjustable Saddle For 24" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 2,395.94 45.73 
    For Work In Restricted Working Space, Add  27.44 

XXXXXXX 
. 
 23 05 29 00-0491  Channel Mounted Cushion Clamp (23 05 29 00-0001) 

Note: Includes fastening into channel. 
. 
. 

 23 05 29 00-0492 EA 1/2" Channel Mounted Cushion Clamp For 3/8" Pipe (Cooper B-Line BVT050) ................................................................... 12.47 4.21 
. 

 23 05 29 00-0493 EA 5/8" Channel Mounted Cushion Clamp For 1/2" Pipe (Cooper B-Line BVT062) ................................................................... 13.14 4.67 
. 

 23 05 29 00-0494 EA 7/8" Channel Mounted Cushion Clamp For 3/4" Pipe (Cooper B-Line BVT087) ................................................................... 14.83 4.90 
. 

 23 05 29 00-0495 EA 1-1/8" Channel Mounted Cushion Clamp For 1" Pipe (Cooper B-Line BVT112) ................................................................... 15.99 5.13 
. 

 23 05 29 00-0496 EA 1-3/8" Channel Mounted Cushion Clamp For 1-1/4" Pipe (Cooper B-Line BVT137) ............................................................. 17.99 5.60 
. 

 23 05 29 00-0497 EA 1-5/8" Channel Mounted Cushion Clamp For 1-1/2" Pipe (Cooper B-Line BVT162) ............................................................. 20.54 5.83 
. 

 23 05 29 00-0498 EA 2-1/8" Channel Mounted Cushion Clamp For 2" Pipe (Cooper B-Line BVT212) ................................................................... 27.29 6.07 
. 

 23 05 29 00-0499 EA 2-5/8" Channel Mounted Cushion Clamp For 2-1/2" Pipe (Cooper B-Line BVT262) ............................................................. 30.36 6.53 
. 

 23 05 29 00-0500 EA 3-1/8" Channel Mounted Cushion Clamp For 3" Pipe (Cooper B-Line BVT312) ................................................................... 37.90 7.46 
. 

 23 05 29 00-0501 EA 4-1/8" Channel Mounted Cushion Clamp For 4" Pipe (Cooper B-Line BVT412) ................................................................... 60.46 8.40 

XXXXXXX 
. 
 23 05 29 00-0502  Galvanized Steel Cushion Tube Clamp (KMC) (23 05 29 00-0001) 

Note: Excludes fastening bolt and drilling if necessary. 
. 
. 

 23 05 29 00-0503 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/8" Pipe .......................................................................3.38  
Note: 19/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0504 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/8" Pipe .......................................................................3.47  

Note: 23/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0505 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1/2" Pipe .......................................................................3.52  
Note: 23/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0506 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1/2" Pipe .......................................................................3.67  

Note: 27/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0507 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/4" Pipe .......................................................................3.50  
Note: 27/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0508 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/4" Pipe .......................................................................3.75  

Note: 31/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0509 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1" Pipe .......................................................................3.60  
Note: 31/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0510 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1" Pipe .......................................................................3.91  

Note: 1-1/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0511 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1" Pipe ..........................................................................3.93  
Note: 1-5/32" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0512 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/4" Pipe .................................................................3.74  

Note: 1-3/32" Center To Center Length, 9/32" Hole Diameter For Screw 

NOT FOR BID
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. 
 23 05 29 00-0513 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/4" Pipe ................................................................. 3.88  

Note: 1-7/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0514 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/4" Pipe .................................................................... 4.33  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0515 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/2" Pipe ................................................................. 3.90  

Note: 1-5/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0516 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/2" Pipe ................................................................. 4.18  
Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0517 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/2" Pipe .................................................................... 4.66  

Note: 1-13/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0518 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2" Pipe ....................................................................... 4.70  
Note: 1-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0519 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2" Pipe ....................................................................... 4.96  

Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0520 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2" Pipe .......................................................................... 5.48  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0521 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2-1/2" Pipe ................................................................. 5.63  

Note: 1-11/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0522 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2-1/2" Pipe ................................................................. 6.41  
Note: 1-13/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0523 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2-1/2" Pipe .................................................................... 6.47  

Note: 1-15/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0524 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3" Pipe ....................................................................... 5.79  
Note: 1-15/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0525 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3" Pipe ....................................................................... 6.41  

Note: 2-1/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0526 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3" Pipe .......................................................................... 6.78  
Note: 2-3/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0527 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3-1/2" Pipe ................................................................. 5.99  

Note: 2-3/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0528 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3-1/2" Pipe ................................................................. 6.36  
Note: 2-5/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0529 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3-1/2" Pipe .................................................................... 7.81  

Note: 2-7/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0530 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 4" Pipe ............................................................................. 5.95  
Note: 2-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0531 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 4" Pipe ............................................................................. 6.49  

Note: 2-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0532 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 4" Pipe ................................................................................ 8.13  
Note: 2-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

XXXXXXX 
. 
 23 05 29 00-0533  Rooftop Pipe Supports (23 05 29 00-0001) 

Note: Excludes pipe/conduit clamps and straps. 
. 
. 
 23 05 29 00-0534  Rooftop Support Base (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0535 EA 4" x 6" x 4.8" Rooftop Support Base (Cooper B-Line Dura-Blok DBM) ................................................................................. 32.73 7.60 
. 

 23 05 29 00-0536 EA 4" x 6" x 9.6" Rooftop Support Base (Cooper B-Line Dura-Blok DBP) .................................................................................. 45.56 10.14 

XXXXXXX 
. 
 23 05 29 00-0537  Rooftop Support Base With 14 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0538 EA 5" x 6" x 4.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB5) ........................ 37.10 7.60 
. 

 23 05 29 00-0539 EA 5" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB10) ...................... 52.66 10.14 
. 

 23 05 29 00-0540 EA 5" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB20) .................... 96.67 12.67 
. 

 23 05 29 00-0541 EA 5" x 6" x 30.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB30) .................. 133.39 15.20 
. 

 23 05 29 00-0542 EA 5" x 6" x 41.4" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB40) .................. 184.40 17.74 
. 

 23 05 29 00-0543 EA 5" x 6" x 52" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB48) ..................... 194.62 20.27 

XXXXXXX 
. 
 23 05 29 00-0544  Rooftop Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0545 EA 6-7/16" x 6" x 9.6" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB610) ............ 64.24 10.14 
. 

 23 05 29 00-0546 EA 6-7/16" x 6" x 20.2" Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB620) ...................... 101.84 12.67 
. 

 23 05 29 00-0547 EA 6-7/16" x 6" x 30.8" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB630) ........ 135.46 15.20 
. 

 23 05 29 00-0548 EA 6-7/16" x 6" x 41.4" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB640) ........ 184.52 17.74 
. 

 23 05 29 00-0549 EA 6-7/16" x 6" x 52" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB648) ........... 207.15 15.20 

XXXXXXX 
. 
 23 05 29 00-0550  Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0551 EA 5-5/8" x 6" x 28" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-28) ........................................................................................................................................................................... 107.44 15.20 

. 
 23 05 29 00-0552 EA 5-5/8" x 6" x 36" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-36) ........................................................................................................................................................................... 122.40 17.74 
. 

 23 05 29 00-0553 EA 5-5/8" x 6" x 42" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-42) ........................................................................................................................................................................... 127.43 20.27 

. 
 23 05 29 00-0554 EA 5-5/8" x 6" x 50" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-50) ........................................................................................................................................................................... 139.54 22.80 
. 

 23 05 29 00-0555 EA 5-5/8" x 6" x 60" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-60) ........................................................................................................................................................................... 178.23 25.34 

XXXXXXX 
. 
 23 05 29 00-0556  Rooftop Pipe Support Base And Rod (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0557 EA 9.69" To 11.19" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1/2CT) ................................ 77.97 10.14 
. 

 23 05 29 00-0558 EA 9.84" To 11.34" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-3/4CT) ................................ 77.97 10.14 

NOT FOR BID
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. 
 23 05 29 00-0559 EA 9.95" To 11.45" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1CT) ................................... 78.40 10.14 

. 
 23 05 29 00-0560 EA 10.13" To 11.63" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/4CT) ........................... 83.91 12.67 

. 
 23 05 29 00-0561 EA 10.28" To 11.78" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/2CT) ........................... 80.74 12.67 

. 
 23 05 29 00-0562 EA 10.53" To 12.03" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-2CT) ................................. 84.81 12.67 

XXXXXXX 
. 
 23 05 29 00-0563  Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed 

Height Roller Assembly (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0564 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR2-3 1/2) ............................................................................................................................... 98.73 10.14 

. 
 23 05 29 00-0565 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR4-6) ................................................................................................................................... 110.12 10.14 
. 

 23 05 29 00-0566 EA 8.34" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR8-10) ................................................................................................................................. 144.30 12.67 

. 
 23 05 29 00-0567 EA 9.38" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR12-14) ............................................................................................................................... 190.84 12.67 
. 

 23 05 29 00-0568 EA 9.78" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR16-20) ............................................................................................................................... 259.97 12.67 

XXXXXXX 
. 
 23 05 29 00-0569  Rooftop Support Base And Adjustable Height Roller Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod risers and pipe roller. 
. 
. 

 23 05 29 00-0570 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Roller Assembly (Cooper B-Line Dura-
Blok DBR10-12) ................................................................................................................................................................. 123.22 15.20 

XXXXXXX 
. 
 23 05 29 00-0571  Rooftop Support Base And Adjustable Height Channel Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod and 14 gauge slotted channel. 
. 
. 

 23 05 29 00-0572 EA Up To 8" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line Dura-
Blok DBE10-8) ..................................................................................................................................................................... 80.95 12.67 

. 
 23 05 29 00-0573 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 

Dura-Blok DBE10-12) ........................................................................................................................................................ 110.20 15.20 
. 

 23 05 29 00-0574 EA Up To 16" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 
Dura-Blok DBE10-16) ........................................................................................................................................................ 122.93 17.74 

XXXXXXX 
. 
 23 05 29 00-0575  Rooftop Support Bases With Channel Support And Risers Assembly (23 05 29 00-

0533) 
Note: Includes two support bases, two 12 gauge galvanized channel risers and one 12 gauge galvanized channel 
support. Dimensions are "overall" (height x width x length). 

. 

. 
 23 05 29 00-0576 EA 23" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2318DS) ................................................................................................................................................................ 295.41 20.27 
. 

 23 05 29 00-0577 EA 29" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2918DS) ................................................................................................................................................................ 298.69 20.27 

. 
 23 05 29 00-0578 EA 41" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4118DS) ................................................................................................................................................................ 310.18 20.27 
. 

 23 05 29 00-0579 EA 53" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5318DS) ................................................................................................................................................................ 336.56 20.27 

. 
 23 05 29 00-0580 EA 23" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2324DS) ................................................................................................................................................................ 289.57 20.27 
. 

 23 05 29 00-0581 EA 29" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2924DS) ................................................................................................................................................................ 300.56 20.27 

. 
 23 05 29 00-0582 EA 41" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4124DS) ................................................................................................................................................................ 312.05 20.27 
. 

 23 05 29 00-0583 EA 53" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5324DS) ................................................................................................................................................................ 338.42 20.27 

. 
 23 05 29 00-0584 EA 23" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2336DS) ................................................................................................................................................................ 302.63 20.27 
. 

 23 05 29 00-0585 EA 29" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2936DS) ................................................................................................................................................................ 306.47 20.27 

. 
 23 05 29 00-0586 EA 41" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4136DS) ................................................................................................................................................................ 317.74 20.27 
. 

 23 05 29 00-0587 EA 53" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5336DS) ................................................................................................................................................................ 344.23 20.27 

. 
 23 05 29 00-0588 EA 23" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2348DS) ................................................................................................................................................................ 315.99 20.27 
. 

 23 05 29 00-0589 EA 29" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2948DS) ................................................................................................................................................................ 319.49 20.27 

. 
 23 05 29 00-0590 EA 41" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4148DS) ................................................................................................................................................................ 330.76 20.27 
. 

 23 05 29 00-0591 EA 53" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5348DS) ................................................................................................................................................................ 357.24 20.27 

XXXXXXX 
. 
 23 05 29 00-0592  Threaded Rod, Accessories And Attachments (23 05 29) 
. 
. 
 23 05 29 00-0593  Threaded Rod And Rod Accessories (23 05 29 00-0592) 
. 
. 
 23 05 29 00-0594  Threaded Rod (23 05 29 00-0593) 

Note: Fully threaded. 
. 
. 

 23 05 29 00-0595 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................3.29 0.63 
    For Work In Restricted Working Space, Add  0.38 
    For Galvanized, Add  0.81 
    For Zinc Plated, Add  0.58 

NOT FOR BID
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. 
 23 05 29 00-0596 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.57 0.68 

    For Work In Restricted Working Space, Add  0.41 
    For Galvanized, Add  1.29 
    For Zinc Plated, Add  0.92 

. 
 23 05 29 00-0597 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.39 0.70 

    For Work In Restricted Working Space, Add  0.42 
    For Galvanized, Add  2.00 
    For Zinc Plated, Add  1.42 

. 
 23 05 29 00-0598 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.50 0.72 

    For Work In Restricted Working Space, Add  0.43 
    For Galvanized, Add  3.62 
    For Zinc Plated, Add  2.58 

. 
 23 05 29 00-0599 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 11.45 0.75 

    For Work In Restricted Working Space, Add  0.45 
    For Galvanized, Add  3.98 
    For Zinc Plated, Add  2.84 

. 
 23 05 29 00-0600 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 15.67 0.84 

    For Work In Restricted Working Space, Add  0.51 
    For Galvanized, Add  5.59 
    For Zinc Plated, Add  3.98 

. 
 23 05 29 00-0601 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 19.52 0.94 

    For Work In Restricted Working Space, Add  0.56 
    For Galvanized, Add  7.06 
    For Zinc Plated, Add  5.03 

XXXXXXX 
. 
 23 05 29 00-0602  Rod Couplings (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0603 EA 3/8" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 7.81  
    For Work In Restricted Working Space, Add  1.87 

. 
 23 05 29 00-0604 EA 1/2" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 8.90  

    For Work In Restricted Working Space, Add  2.07 
. 

 23 05 29 00-0605 EA 5/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 11.30  
    For Work In Restricted Working Space, Add  2.33 

. 
 23 05 29 00-0606 EA 3/4" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 13.99  

    For Work In Restricted Working Space, Add  2.55 
. 

 23 05 29 00-0607 EA 7/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 21.17  
    For Work In Restricted Working Space, Add  2.80 

. 
 23 05 29 00-0608 EA 1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................. 25.13  

    For Work In Restricted Working Space, Add  3.29 
. 

 23 05 29 00-0609 EA 1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 49.89  
    For Work In Restricted Working Space, Add  3.73 

XXXXXXX 
. 
 23 05 29 00-0610  Flat Washers (23 05 29 00-0593) 

Note: Zinc plated. 
. 
. 

 23 05 29 00-0611 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.56 0.20 
    For Work In Restricted Working Space, Add  0.13 
    For Galvanized, Add  0.04 

. 
 23 05 29 00-0612 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.77 0.20 

    For Work In Restricted Working Space, Add  0.14 
    For Galvanized, Add  0.08 

. 
 23 05 29 00-0613 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.14 0.30 

    For Work In Restricted Working Space, Add  0.17 
    For Galvanized, Add  0.15 

. 
 23 05 29 00-0614 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.56 0.30 

    For Work In Restricted Working Space, Add  0.22 
    For Galvanized, Add  0.21 

. 
 23 05 29 00-0615 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.84 0.40 

    For Work In Restricted Working Space, Add  0.26 
    For Galvanized, Add  0.25 

. 
 23 05 29 00-0616 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.15 0.40 

    For Work In Restricted Working Space, Add  0.28 
    For Galvanized, Add  0.30 

. 
 23 05 29 00-0617 EA  1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.43 0.50 

    For Work In Restricted Working Space, Add  0.32 
    For Galvanized, Add  0.34 

XXXXXXX 
. 
 23 05 29 00-0618  Hex Nuts (23 05 29 00-0593) 

Note: Grade 2 and zinc plated. 
. 
. 

 23 05 29 00-0619 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.68 0.25 
    For Work In Restricted Working Space, Add  0.17 
    For Galvanized, Add  0.03 

. 
 23 05 29 00-0620 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.90 0.25 

    For Work In Restricted Working Space, Add  0.19 
    For Galvanized, Add  0.07 

. 
 23 05 29 00-0621 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.25 0.25 

    For Work In Restricted Working Space, Add  0.20 
    For Galvanized, Add  0.15 

. 
 23 05 29 00-0622 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.49 0.50 

    For Work In Restricted Working Space, Add  0.21 
    For Galvanized, Add  0.20 

. 
 23 05 29 00-0623 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.22 0.50 

    For Work In Restricted Working Space, Add  0.23 
    For Galvanized, Add  0.37 
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. 
 23 05 29 00-0624 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ...............................................................................................2.84 0.50 

    For Work In Restricted Working Space, Add  0.26 
    For Galvanized, Add  0.50 

. 
 23 05 29 00-0625 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................4.70 0.50 

    For Work In Restricted Working Space, Add  0.28 
    For Galvanized, Add  0.94 

XXXXXXX 
. 
 23 05 29 00-0626  Turnbuckle (Cooper B-Line B3202) (23 05 29 00-0593) 

Note: Type 13. 
. 
. 

 23 05 29 00-0627 EA  3/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 29.58 5.07 
    For Work In Restricted Working Space, Add  3.04 

. 
 23 05 29 00-0628 EA  1/2" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 35.43 5.57 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 05 29 00-0629 EA  5/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 37.95 6.08 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0630 EA  3/4" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 48.33 7.10 

    For Work In Restricted Working Space, Add  4.34 
. 

 23 05 29 00-0631 EA  7/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 63.30 7.60 
    For Work In Restricted Working Space, Add  5.07 

. 
 23 05 29 00-0632 EA  1" Turnbuckle (Cooper B-Line B3202) .................................................................................................................................. 78.85 8.11 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0633 EA  1-1/8" Turnbuckle (Cooper B-Line B3202) .......................................................................................................................... 110.49 9.13 
    For Work In Restricted Working Space, Add  7.61 

XXXXXXX 
. 
 23 05 29 00-0634  Swivel Turnbuckle (Cooper B-Line B3224) (23 05 29 00-0593) 

Note: Type 15. 
. 
. 

 23 05 29 00-0635 EA  3/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 17.30 5.07 
    For Work In Restricted Working Space, Add  3.04 

. 
 23 05 29 00-0636 EA  1/2" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 20.19 5.67 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 05 29 00-0637 EA  5/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 27.65 6.28 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0638 EA  3/4" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 33.75 7.20 

    For Work In Restricted Working Space, Add  4.34 

XXXXXXX 
. 
 23 05 29 00-0639  Forged Steel Clevis (Cooper B-Line B3201) (23 05 29 00-0593) 

Note: Type 14. 
. 
. 

 23 05 29 00-0640 EA  3-9/16" Forged Steel Clevis With Pin, 3/8" To 5/8" Rod Size (Cooper B-Line B3201) ........................................................ 104.49 9.34 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 05 29 00-0641 EA  4" Forged Steel Clevis With Pin, 3/4" To 7/8" Rod Size (Cooper B-Line B3201) ................................................................ 157.21 9.80 

    For Work In Restricted Working Space, Add  5.90 
. 

 23 05 29 00-0642 EA  5-1/16" Forged Steel Clevis With Pin, 1" Rod Size (Cooper B-Line B3201) ........................................................................ 170.24 10.27 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 05 29 00-0643 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/8" Rod Size (Cooper B-Line B3201).................................................................. 177.13 11.20 

    For Work In Restricted Working Space, Add  6.59 
. 

 23 05 29 00-0644 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/4" Rod Size (Cooper B-Line B3201).................................................................. 185.74 12.61 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 05 29 00-0645 EA  6" Forged Steel Clevis With Pin, 1-1/2" Rod Size (Cooper B-Line B3201) .......................................................................... 312.95 16.34 

    For Work In Restricted Working Space, Add  9.80 
. 

 23 05 29 00-0646 EA  5-15/16" Forged Steel Clevis With Pin, 1-3/4" Rod Size (Cooper B-Line B3201) ................................................................ 338.93 18.67 
    For Work In Restricted Working Space, Add  11.20 

. 
 23 05 29 00-0647 EA  7" Forged Steel Clevis With Pin, 2" Rod Size (Cooper B-Line B3201) ................................................................................ 398.53 23.34 

    For Work In Restricted Working Space, Add  14.00 

XXXXXXX 
. 
 23 05 29 00-0648  Welded Eye Rod (Cooper B-Line B3211) (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0649 EA 3/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 29.07 5.47 
    For Work In Restricted Working Space, Add  3.29 

. 
 23 05 29 00-0650 EA 3/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 30.05 5.57 

    For Work In Restricted Working Space, Add  3.36 
. 

 23 05 29 00-0651 EA 3/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 31.04 5.67 
    For Work In Restricted Working Space, Add  3.42 

. 
 23 05 29 00-0652 EA 3/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 31.25 5.78 

    For Work In Restricted Working Space, Add  3.48 
. 

 23 05 29 00-0653 EA 3/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 33.23 5.98 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0654 EA 3/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 35.46 6.39 

    For Work In Restricted Working Space, Add  3.80 
. 

 23 05 29 00-0655 EA 3/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 36.86 6.69 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 05 29 00-0656 EA 3/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 39.87 6.99 

    For Work In Restricted Working Space, Add  4.18 
. 

 23 05 29 00-0657 EA 3/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 42.06 7.30 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 05 29 00-0658 EA 3/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 44.27 7.60 

    For Work In Restricted Working Space, Add  4.56 
. 

 23 05 29 00-0659 EA 1/2" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 39.65 6.08 
    For Work In Restricted Working Space, Add  3.65 

. 
 23 05 29 00-0660 EA 1/2" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 40.64 6.18 

    For Work In Restricted Working Space, Add  3.71 
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. 
 23 05 29 00-0661 EA 1/2" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 41.67 6.28 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0662 EA 1/2" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 42.68 6.39 
    For Work In Restricted Working Space, Add  3.85 

. 
 23 05 29 00-0663 EA 1/2" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 44.69 6.59 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 05 29 00-0664 EA 1/2" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 48.51 7.00 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 05 29 00-0665 EA 1/2" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 51.55 7.30 

    For Work In Restricted Working Space, Add  4.39 
. 

 23 05 29 00-0666 EA 1/2" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 55.36 7.60 
    For Work In Restricted Working Space, Add  4.59 

. 
 23 05 29 00-0667 EA 1/2" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 58.37 8.01 

    For Work In Restricted Working Space, Add  4.79 
. 

 23 05 29 00-0668 EA 1/2" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 61.42 8.32 
    For Work In Restricted Working Space, Add  5.00 

. 
 23 05 29 00-0669 EA 5/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 54.44 6.80 

    For Work In Restricted Working Space, Add  4.08 
. 

 23 05 29 00-0670 EA 5/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 56.23 6.90 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 05 29 00-0671 EA 5/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 58.06 7.00 

    For Work In Restricted Working Space, Add  4.22 
. 

 23 05 29 00-0672 EA 5/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 59.08 7.20 
    For Work In Restricted Working Space, Add  4.29 

. 
 23 05 29 00-0673 EA 5/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 61.89 7.40 

    For Work In Restricted Working Space, Add  4.43 
. 

 23 05 29 00-0674 EA 5/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 66.52 7.70 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 05 29 00-0675 EA 5/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 71.14 8.11 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 05 29 00-0676 EA 5/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 74.97 8.42 
    For Work In Restricted Working Space, Add  5.06 

. 
 23 05 29 00-0677 EA 5/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 79.61 8.82 

    For Work In Restricted Working Space, Add  5.27 
. 

 23 05 29 00-0678 EA 5/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 84.22 9.13 
    For Work In Restricted Working Space, Add  5.48 

. 
 23 05 29 00-0679 EA 3/4" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 67.28 7.70 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0680 EA 3/4" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 69.89 7.80 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 05 29 00-0681 EA 3/4" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 71.69 8.01 

    For Work In Restricted Working Space, Add  4.78 
. 

 23 05 29 00-0682 EA 3/4" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 74.28 8.11 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 05 29 00-0683 EA 3/4" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 78.69 8.32 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0684 EA 3/4" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 84.89 8.72 
    For Work In Restricted Working Space, Add  5.21 

. 
 23 05 29 00-0685 EA 3/4" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 91.11 9.02 

    For Work In Restricted Working Space, Add  5.43 
. 

 23 05 29 00-0686 EA 3/4" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 98.12 9.43 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 05 29 00-0687 EA 3/4" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 105.10 9.73 

    For Work In Restricted Working Space, Add  5.86 
. 

 23 05 29 00-0688 EA 3/4" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 111.32 10.14 
    For Work In Restricted Working Space, Add  6.08 

. 
 23 05 29 00-0689 EA 7/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 80.74 8.92 

    For Work In Restricted Working Space, Add  5.38 
. 

 23 05 29 00-0690 EA 7/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 84.13 9.13 
    For Work In Restricted Working Space, Add  5.45 

. 
 23 05 29 00-0691 EA 7/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 86.74 9.23 

    For Work In Restricted Working Space, Add  5.53 
. 

 23 05 29 00-0692 EA 7/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 89.33 9.33 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 05 29 00-0693 EA 7/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 94.57 9.63 

    For Work In Restricted Working Space, Add  5.75 
. 

 23 05 29 00-0694 EA 7/8" Diameter x 24" Length Shank, Welded Eye Rod ......................................................................................................... 103.15 9.93 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0695 EA 7/8" Diameter x 30" Length Shank, Welded Eye Rod ......................................................................................................... 110.96 10.35 

    For Work In Restricted Working Space, Add  6.20 
. 

 23 05 29 00-0696 EA 7/8" Diameter x 36" Length Shank, Welded Eye Rod ......................................................................................................... 119.57 10.75 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 05 29 00-0697 EA 7/8" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 127.38 11.05 

    For Work In Restricted Working Space, Add  6.65 
. 

 23 05 29 00-0698 EA 7/8" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 135.21 11.45 
    For Work In Restricted Working Space, Add  6.88 

. 
 23 05 29 00-0699 EA 1" Diameter x 8" Length Shank, Welded Eye Rod .............................................................................................................. 101.49 10.75 

    For Work In Restricted Working Space, Add  6.42 
. 

 23 05 29 00-0700 EA 1" Diameter x 10" Length Shank, Welded Eye Rod ............................................................................................................ 104.91 10.85 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 05 29 00-0701 EA 1" Diameter x 12" Length Shank, Welded Eye Rod ............................................................................................................ 108.34 10.95 

    For Work In Restricted Working Space, Add  6.59 
. 

 23 05 29 00-0702 EA 1" Diameter x 14" Length Shank, Welded Eye Rod ............................................................................................................ 111.75 11.15 
    For Work In Restricted Working Space, Add  6.67 
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. 
 23 05 29 00-0703 EA 1" Diameter x 18" Length Shank, Welded Eye Rod ............................................................................................................ 118.57 11.45 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 05 29 00-0704 EA 1" Diameter x 24" Length Shank, Welded Eye Rod ............................................................................................................ 128.86 11.86 
    For Work In Restricted Working Space, Add  7.10 

. 
 23 05 29 00-0705 EA 1" Diameter x 30" Length Shank, Welded Eye Rod ............................................................................................................ 139.14 12.27 

    For Work In Restricted Working Space, Add  7.35 
. 

 23 05 29 00-0706 EA 1" Diameter x 36" Length Shank, Welded Eye Rod ............................................................................................................ 150.15 12.67 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 05 29 00-0707 EA 1" Diameter x 42" Length Shank, Welded Eye Rod ............................................................................................................ 160.42 13.08 

    For Work In Restricted Working Space, Add  7.86 
. 

 23 05 29 00-0708 EA 1" Diameter x 48" Length Shank, Welded Eye Rod ............................................................................................................ 170.71 13.48 
    For Work In Restricted Working Space, Add  8.11 

XXXXXXX 
. 
 23 05 29 00-0709  Welded Linked Eye Rod (Cooper B-Line B3211X) (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0710 EA 3/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 63.50 7.40 
    For Work In Restricted Working Space, Add  4.46 

. 
 23 05 29 00-0711 EA 3/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 65.21 7.60 

    For Work In Restricted Working Space, Add  4.58 
. 

 23 05 29 00-0712 EA 3/8" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 66.92 7.90 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 05 29 00-0713 EA 3/8" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 67.56 8.20 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0714 EA 3/8" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 70.78 8.52 
    For Work In Restricted Working Space, Add  5.09 

. 
 23 05 29 00-0715 EA 3/8" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 74.71 9.12 

    For Work In Restricted Working Space, Add  5.47 
. 

 23 05 29 00-0716 EA 3/8" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 77.26 9.73 
    For Work In Restricted Working Space, Add  5.85 

. 
 23 05 29 00-0717 EA 3/8" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 82.47 10.44 

    For Work In Restricted Working Space, Add  6.23 
. 

 23 05 29 00-0718 EA 1/2" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 83.01 8.21 
    For Work In Restricted Working Space, Add  4.93 

. 
 23 05 29 00-0719 EA 1/2" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 84.75 8.42 

    For Work In Restricted Working Space, Add  5.06 
. 

 23 05 29 00-0720 EA 1/2" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 86.55 8.62 
    For Work In Restricted Working Space, Add  5.20 

. 
 23 05 29 00-0721 EA 1/2" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 88.53 9.02 

    For Work In Restricted Working Space, Add  5.40 
. 

 23 05 29 00-0722 EA 1/2" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 91.79 9.33 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 05 29 00-0723 EA 1/2" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 98.39 10.03 

    For Work In Restricted Working Space, Add  6.01 
. 

 23 05 29 00-0724 EA 1/2" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 103.68 10.65 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 05 29 00-0725 EA 1/2" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 110.26 11.35 

    For Work In Restricted Working Space, Add  6.82 
. 

 23 05 29 00-0726 EA 5/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 112.35 9.13 
    For Work In Restricted Working Space, Add  5.50 

. 
 23 05 29 00-0727 EA 5/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 115.40 9.43 

    For Work In Restricted Working Space, Add  5.64 
. 

 23 05 29 00-0728 EA 5/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 118.52 9.63 
    For Work In Restricted Working Space, Add  5.78 

. 
 23 05 29 00-0729 EA 5/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 120.53 10.03 

    For Work In Restricted Working Space, Add  5.99 
. 

 23 05 29 00-0730 EA 5/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 125.15 10.35 
    For Work In Restricted Working Space, Add  6.20 

. 
 23 05 29 00-0731 EA 5/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 133.09 11.05 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 05 29 00-0732 EA 5/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 141.02 11.76 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 05 29 00-0733 EA 5/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 147.66 12.47 

    For Work In Restricted Working Space, Add  7.46 
. 

 23 05 29 00-0734 EA 3/4" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 142.87 10.35 
    For Work In Restricted Working Space, Add  6.23 

. 
 23 05 29 00-0735 EA 3/4" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 147.34 10.65 

    For Work In Restricted Working Space, Add  6.38 
. 

 23 05 29 00-0736 EA 3/4" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 150.40 10.85 
    For Work In Restricted Working Space, Add  6.52 

. 
 23 05 29 00-0737 EA 3/4" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 155.04 11.25 

    For Work In Restricted Working Space, Add  6.74 
. 

 23 05 29 00-0738 EA 3/4" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 162.31 11.56 
    For Work In Restricted Working Space, Add  6.95 

. 
 23 05 29 00-0739 EA 3/4" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 172.87 12.27 

    For Work In Restricted Working Space, Add  7.38 
. 

 23 05 29 00-0740 EA 3/4" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 183.48 12.98 
    For Work In Restricted Working Space, Add  7.82 

. 
 23 05 29 00-0741 EA 3/4" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 195.41 13.79 

    For Work In Restricted Working Space, Add  8.25 
. 

 23 05 29 00-0742 EA 7/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 171.94 11.97 
    For Work In Restricted Working Space, Add  7.20 

. 
 23 05 29 00-0743 EA 7/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 177.68 12.27 

    For Work In Restricted Working Space, Add  7.35 

NOT FOR BID
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. 
 23 05 29 00-0744 EA 7/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 182.12 12.47 

    For Work In Restricted Working Space, Add  7.51 
. 

 23 05 29 00-0745 EA 7/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 186.78 12.88 
    For Work In Restricted Working Space, Add  7.73 

. 
 23 05 29 00-0746 EA 7/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 195.42 13.28 

    For Work In Restricted Working Space, Add  7.96 
. 

 23 05 29 00-0747 EA 7/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 209.98 14.00 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 05 29 00-0748 EA 7/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 223.24 14.80 

    For Work In Restricted Working Space, Add  8.85 
. 

 23 05 29 00-0749 EA 7/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 237.83 15.51 
    For Work In Restricted Working Space, Add  9.31 

. 
 23 05 29 00-0750 EA 1" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................. 219.70 14.30 

    For Work In Restricted Working Space, Add  8.59 
. 

 23 05 29 00-0751 EA 1" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................. 225.50 14.60 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 05 29 00-0752 EA 1" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................. 231.30 14.90 

    For Work In Restricted Working Space, Add  8.92 
. 

 23 05 29 00-0753 EA 1" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................. 237.39 15.31 
    For Work In Restricted Working Space, Add  9.18 

. 
 23 05 29 00-0754 EA 1" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................. 248.65 15.72 

    For Work In Restricted Working Space, Add  9.43 
. 

 23 05 29 00-0755 EA 1" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................. 266.07 16.53 
    For Work In Restricted Working Space, Add  9.94 

. 
 23 05 29 00-0756 EA 1" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................. 283.50 17.44 

    For Work In Restricted Working Space, Add  10.45 
. 

 23 05 29 00-0757 EA 1" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................. 302.11 18.25 
    For Work In Restricted Working Space, Add  10.95 

XXXXXXX 
. 
 23 05 29 00-0758  Attachments (23 05 29 00-0592) 
. 
. 
 23 05 29 00-0759  Welded Beam Attachments (B-Line B-3083) (23 05 29 00-0758) 

Note: Type 22. 
. 
. 

 23 05 29 00-0760 EA  3/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 41.79 9.47 
    For Work In Restricted Working Space, Add  5.68 

. 
 23 05 29 00-0761 EA  1/2" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 44.59 9.94 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0762 EA  5/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 47.48 10.50 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 05 29 00-0763 EA  3/4" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 60.57 11.17 

    For Work In Restricted Working Space, Add  6.68 
. 

 23 05 29 00-0764 EA  7/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 72.67 11.83 
    For Work In Restricted Working Space, Add  7.10 

. 
 23 05 29 00-0765 EA  1" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ..................................................................................... 101.86 13.54 

    For Work In Restricted Working Space, Add  8.12 
. 

 23 05 29 00-0766 EA 1-1/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ............................................................................... 144.22 14.20 
    For Work In Restricted Working Space, Add  8.52 

XXXXXXX 
. 
 23 05 29 00-0767  C-Clamp Style Beam Clamps (B-Line B-3034) (23 05 29 00-0758) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 23 05 29 00-0768 EA  3/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 15.47 5.17 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0769 EA  1/2" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 18.36 6.59 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0770 EA  5/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 20.78 7.10 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0771 EA  3/4" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 26.52 7.60 

    For Work In Restricted Working Space, Add  4.68 
. 

 23 05 29 00-0772 EA  7/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 38.12 8.11 
    For Work In Restricted Working Space, Add  5.07 

XXXXXXX 
. 
 23 05 29 00-0773  Bottom Mount I-Beam Clamps (B-Line B-3055) (23 05 29 00-0758) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 23 05 29 00-0774 EA  3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 41.44 7.10 
    For Work In Restricted Working Space, Add  5.07 

. 
 23 05 29 00-0775 EA  1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 60.51 9.13 

    For Work In Restricted Working Space, Add  5.53 
. 

 23 05 29 00-0776 EA  5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 86.07 10.14 
    For Work In Restricted Working Space, Add  6.08 

. 
 23 05 29 00-0777 EA  3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 102.91 11.15 

    For Work In Restricted Working Space, Add  6.76 
. 

 23 05 29 00-0778 EA  1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ......................................................... 247.26 12.17 
    For Work In Restricted Working Space, Add  7.61 

XXXXXXX 
. 
 23 05 29 00-0779  Steel U-Bolts (B-Line B-3188) (23 05 29 00-0758) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 23 05 29 00-0780 EA  1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 12.60 2.53 
    For Work In Restricted Working Space, Add  3.04 

. 
 23 05 29 00-0781 EA  3/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 13.64 3.04 

    For Work In Restricted Working Space, Add  3.20 

NOT FOR BID
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. 
 23 05 29 00-0782 EA  1" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 14.67 3.04 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 05 29 00-0783 EA  1-1/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 16.62 3.04 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 05 29 00-0784 EA  1-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 17.19 3.55 

    For Work In Restricted Working Space, Add  3.80 
. 

 23 05 29 00-0785 EA  2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 18.40 3.55 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0786 EA  2-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 26.16 3.55 

    For Work In Restricted Working Space, Add  4.34 
. 

 23 05 29 00-0787 EA  3" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 28.83 4.05 
    For Work In Restricted Working Space, Add  4.68 

. 
 23 05 29 00-0788 EA  4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 34.70 4.56 

    For Work In Restricted Working Space, Add  5.07 

XXXXXXX 
. 
 23 05 29 00-0789  Copper Standoff Brackets With Flange (23 05 29 00-0758) 

Note: Installed in wood, concrete, concrete block or steel. 
. 
. 

 23 05 29 00-0790 EA  Clamp Size 1/2", Copper Standoff Brackets With Flange...................................................................................................... 31.20 14.50 
    For Work In Restricted Working Space, Add  8.69 

. 
 23 05 29 00-0791 EA  Clamp Size 3/4", Copper Standoff Brackets With Flange...................................................................................................... 31.33 14.50 

    For Work In Restricted Working Space, Add  8.69 
. 

 23 05 29 00-0792 EA  Clamp Size 1", Copper Standoff Brackets With Flange......................................................................................................... 31.47 14.50 
    For Work In Restricted Working Space, Add  8.69 

. 
 23 05 29 00-0793 EA  Clamp Size 1 1/4", Copper Standoff Brackets With Flange ................................................................................................... 33.49 15.41 

    For Work In Restricted Working Space, Add  9.22 
. 

 23 05 29 00-0794 EA  Clamp Size 1 1/2", Copper Standoff Brackets With Flange ................................................................................................... 33.76 15.41 
    For Work In Restricted Working Space, Add  9.22 

XXXXXXX 
. 
 23 05 29 00-0795  Malleable Iron Eye Sockets (B-Line B-3222) (23 05 29 00-0758) 

Note: Type 16. 
. 
. 

 23 05 29 00-0796 EA  3/8" Rod Size, Malleable Iron Eye Socket ...............................................................................................................................9.27 1.52 
    For Work In Restricted Working Space, Add  0.92 

. 
 23 05 29 00-0797 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 11.82 2.03 

    For Work In Restricted Working Space, Add  1.22 
. 

 23 05 29 00-0798 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 20.03 2.03 
    For Work In Restricted Working Space, Add  1.23 

. 
 23 05 29 00-0799 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 28.08 2.03 

    For Work In Restricted Working Space, Add  1.22 
. 

 23 05 29 00-0800 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 30.39 2.53 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 23 05 29 00-0801  Steel Weldless Eye Nuts (B-Line B-3200) (23 05 29 00-0758) 

Note: Type 17. 
. 
. 

 23 05 29 00-0802 EA  3/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 29.52 1.52 
    For Work In Restricted Working Space, Add  0.92 

. 
 23 05 29 00-0803 EA  1/2" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.49 2.03 

    For Work In Restricted Working Space, Add  1.22 
. 

 23 05 29 00-0804 EA  5/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.53 2.03 
    For Work In Restricted Working Space, Add  1.23 

. 
 23 05 29 00-0805 EA  3/4" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.49 2.03 

    For Work In Restricted Working Space, Add  1.22 
. 

 23 05 29 00-0806 EA 7/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 59.12 2.23 
    For Work In Restricted Working Space, Add  1.37 

. 
 23 05 29 00-0807 EA  1" Rod Size, Steel Weldless Eye Nut .................................................................................................................................... 59.63 2.53 

    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 23 05 29 00-0808  Top Mount I-Beam Clamps (B-Line B-3042) (23 05 29 00-0758) 

Note: For attaching threaded rod to either side of an I-beam. 
. 
. 

 23 05 29 00-0809 EA  3/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 20.70 4.73 
    For Work In Restricted Working Space, Add  2.84 

. 
 23 05 29 00-0810 EA  1/2" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 24.81 5.21 

    For Work In Restricted Working Space, Add  3.13 
. 

 23 05 29 00-0811 EA  5/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 29.95 5.68 
    For Work In Restricted Working Space, Add  3.44 

. 
 23 05 29 00-0812 EA  3/4" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 40.82 6.16 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 05 29 00-0813 EA  7/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 62.25 7.10 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0814 EA  3/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 21.74 4.73 

    For Work In Restricted Working Space, Add  2.84 
. 

 23 05 29 00-0815 EA  1/2" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 26.28 5.21 
    For Work In Restricted Working Space, Add  3.13 

. 
 23 05 29 00-0816 EA  5/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 29.95 5.68 

    For Work In Restricted Working Space, Add  3.44 
. 

 23 05 29 00-0817 EA  3/4" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 44.69 6.16 
    For Work In Restricted Working Space, Add  3.62 

. 
 23 05 29 00-0818 EA  7/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 68.87 7.10 

    For Work In Restricted Working Space, Add  4.26 
. 

 23 05 29 00-0819 EA  3/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 24.16 4.73 
    For Work In Restricted Working Space, Add  2.84 

NOT FOR BID
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. 
 23 05 29 00-0820 EA  1/2" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp..................................................................................... 29.00 5.21 

    For Work In Restricted Working Space, Add  3.13 
. 

 23 05 29 00-0821 EA  5/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp..................................................................................... 36.34 5.68 
    For Work In Restricted Working Space, Add  3.44 

. 
 23 05 29 00-0822 EA  3/4" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp..................................................................................... 51.94 6.16 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 05 29 00-0823 EA  7/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp..................................................................................... 83.03 7.10 
    For Work In Restricted Working Space, Add  4.26 

XXXXXXX 
. 
 23 05 29 00-0824  Side Beam Brackets (B-Line B-3062) (23 05 29 00-0758) 

Note: Type 34. 
. 
. 

 23 05 29 00-0825 EA  3/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 17.19 6.59 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0826 EA  1/2" Rod Size, Side Beam Bracket ........................................................................................................................................ 20.23 6.59 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0827 EA  5/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 25.92 7.10 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0828 EA  3/4" Rod Size, Side Beam Bracket ........................................................................................................................................ 45.19 7.60 

    For Work In Restricted Working Space, Add  4.68 
. 

 23 05 29 00-0829 EA  7/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 52.79 8.62 
    For Work In Restricted Working Space, Add  5.07 

XXXXXXX 
. 
 23 05 29 00-0830  Hex Lag Bolts (23 05 29 00-0758) 

Note: Also known as coach screws. 
. 
. 

 23 05 29 00-0831 EA  3/8" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 2.79  
    For Work In Restricted Working Space, Add  0.63 

. 
 23 05 29 00-0832 EA  3/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 2.93  

    For Work In Restricted Working Space, Add  0.66 
. 

 23 05 29 00-0833 EA  3/8" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 3.33  
    For Work In Restricted Working Space, Add  0.68 

. 
 23 05 29 00-0834 EA  3/8" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 4.09  

    For Work In Restricted Working Space, Add  0.71 
. 

 23 05 29 00-0835 EA  3/8" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 4.37  
    For Work In Restricted Working Space, Add  0.73 

. 
 23 05 29 00-0836 EA  3/8" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 5.28  

    For Work In Restricted Working Space, Add  0.76 
. 

 23 05 29 00-0837 EA  1/2" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 3.85  
    For Work In Restricted Working Space, Add  0.76 

. 
 23 05 29 00-0838 EA  1/2" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 4.07  

    For Work In Restricted Working Space, Add  0.79 
. 

 23 05 29 00-0839 EA  1/2" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 4.79  
    For Work In Restricted Working Space, Add  0.83 

. 
 23 05 29 00-0840 EA  1/2" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 5.62  

    For Work In Restricted Working Space, Add  0.86 
. 

 23 05 29 00-0841 EA  1/2" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 6.70  
    For Work In Restricted Working Space, Add  0.90 

. 
 23 05 29 00-0842 EA  1/2" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 7.20  

    For Work In Restricted Working Space, Add  0.95 
. 

 23 05 29 00-0843 EA  5/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 5.37  
    For Work In Restricted Working Space, Add  0.84 

. 
 23 05 29 00-0844 EA  3/4" x 5" Long, Hex Lag Bolt ................................................................................................................................................... 6.33  

    For Work In Restricted Working Space, Add  0.86 

XXXXXXX 
. 
 23 05 29 00-0845  Hanger Strap (23 05 29 00-0592) 
. 
. 

 23 05 29 00-0846 LF 3/4" Wide x 0.025" Thick Galvanized Hanger Strap ................................................................................................................ 4.85  

XXXXXXX 
. 
 23 05 29 00-0847  Shields And Saddles (23 05 29) 
. 
. 
 23 05 29 00-0848  Insulation Protection Shield (23 05 29 00-0847) 

Note: Type 40. 
. 
. 
 23 05 29 00-0849  Insulation Protection Shield (Cooper B-Line B3151) (23 05 29 00-0848) 
. 
. 

 23 05 29 00-0850 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 16.18 2.43 
    For Work In Restricted Working Space, Add  2.43 

. 
 23 05 29 00-0851 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 16.43 2.46 

    For Work In Restricted Working Space, Add  2.46 
. 

 23 05 29 00-0852 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 16.88 2.49 
    For Work In Restricted Working Space, Add  2.50 

. 
 23 05 29 00-0853 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 17.75 2.52 

    For Work In Restricted Working Space, Add  2.53 
. 

 23 05 29 00-0854 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 19.85 2.58 
    For Work In Restricted Working Space, Add  2.59 

. 
 23 05 29 00-0855 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 24.76 2.64 

    For Work In Restricted Working Space, Add  2.65 
. 

 23 05 29 00-0856 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ....................................... 29.18 2.70 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0857 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ..................................... 36.25 2.77 

    For Work In Restricted Working Space, Add  2.77 
. 

 23 05 29 00-0858 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 47.33 2.80 
    For Work In Restricted Working Space, Add  2.80 

NOT FOR BID
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. 
 23 05 29 00-0859 EA 14" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 51.78 2.83 

    For Work In Restricted Working Space, Add  2.83 
. 

 23 05 29 00-0860 EA 16" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 72.36 2.86 
    For Work In Restricted Working Space, Add  2.86 

. 
 23 05 29 00-0861 EA 18" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 81.63 2.89 

    For Work In Restricted Working Space, Add  2.89 
. 

 23 05 29 00-0862 EA 20" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 153.99 2.92 
    For Work In Restricted Working Space, Add  2.92 

. 
 23 05 29 00-0863 EA 24" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 167.59 2.98 

    For Work In Restricted Working Space, Add  2.98 
. 

 23 05 29 00-0864 EA 30" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 203.15 3.05 
    For Work In Restricted Working Space, Add  3.04 

XXXXXXX 
. 
 23 05 29 00-0865  Insulation Protection Shield (Cooper B-Line B3154) (23 05 29 00-0848) 
. 
. 

 23 05 29 00-0866 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 13.97 2.43 
    For Work In Restricted Working Space, Add  2.43 

. 
 23 05 29 00-0867 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 14.17 2.46 

    For Work In Restricted Working Space, Add  2.46 
. 

 23 05 29 00-0868 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 14.52 2.49 
    For Work In Restricted Working Space, Add  2.50 

. 
 23 05 29 00-0869 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 15.19 2.52 

    For Work In Restricted Working Space, Add  2.53 
. 

 23 05 29 00-0870 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 16.77 2.58 
    For Work In Restricted Working Space, Add  2.59 

. 
 23 05 29 00-0871 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 20.38 2.64 

    For Work In Restricted Working Space, Add  2.65 
. 

 23 05 29 00-0872 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ....................................... 22.04 2.70 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0873 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 28.82 2.77 

    For Work In Restricted Working Space, Add  2.77 
. 

 23 05 29 00-0874 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 35.13 2.80 
    For Work In Restricted Working Space, Add  2.80 

XXXXXXX 
. 
 23 05 29 00-0875  Pipe Covering Protection Saddle (23 05 29 00-0847) 

Note: Sizes are pipe sizes. 
. 
. 
 23 05 29 00-0876  Saddle, For 1" Insulation (Cooper B-Line B3160) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0877 EA  3/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................. 25.28 3.35 
    For Work In Restricted Working Space, Add  3.35 

. 
 23 05 29 00-0878 EA  1" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 25.37 3.38 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 05 29 00-0879 EA  1-1/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 25.47 3.41 
    For Work In Restricted Working Space, Add  3.41 

. 
 23 05 29 00-0880 EA  1-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 26.85 3.47 

    For Work In Restricted Working Space, Add  3.47 
. 

 23 05 29 00-0881 EA  2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 26.94 3.50 
    For Work In Restricted Working Space, Add  3.49 

. 
 23 05 29 00-0882 EA  2-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 27.90 3.55 

    For Work In Restricted Working Space, Add  3.55 
. 

 23 05 29 00-0883 EA  3" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 31.42 3.61 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0884 EA  4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 35.72 3.66 

    For Work In Restricted Working Space, Add  3.66 
. 

 23 05 29 00-0885 EA 6" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 40.56 3.77 
    For Work In Restricted Working Space, Add  3.78 

. 
 23 05 29 00-0886 EA 8" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 50.16 3.92 

    For Work In Restricted Working Space, Add  3.92 
. 

 23 05 29 00-0887 EA 10" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 56.54 3.98 
    For Work In Restricted Working Space, Add  3.98 

. 
 23 05 29 00-0888 EA 12" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 67.77 3.98 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0889 EA 14" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 74.36 4.12 
    For Work In Restricted Working Space, Add  4.12 

XXXXXXX 
. 
 23 05 29 00-0890  Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0891 EA 3/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 29.03 3.35 
    For Work In Restricted Working Space, Add  3.35 

. 
 23 05 29 00-0892 EA 1" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 29.12 3.38 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 05 29 00-0893 EA 1-1/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 29.22 3.41 
    For Work In Restricted Working Space, Add  3.41 

. 
 23 05 29 00-0894 EA  1-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 30.36 3.47 

    For Work In Restricted Working Space, Add  3.47 
. 

 23 05 29 00-0895 EA  2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 33.05 3.50 
    For Work In Restricted Working Space, Add  3.49 

. 
 23 05 29 00-0896 EA  2-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 35.85 3.55 

    For Work In Restricted Working Space, Add  3.55 
. 

 23 05 29 00-0897 EA  3" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 36.46 3.61 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0898 EA  4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 41.92 3.61 

    For Work In Restricted Working Space, Add  3.66 

NOT FOR BID
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. 
 23 05 29 00-0899 EA  6" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 47.58 3.77 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0900 EA  8" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 57.04 3.92 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 05 29 00-0901 EA  10" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 64.68 3.98 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 05 29 00-0902 EA  12" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 77.81 4.06 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0903 EA 14" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 85.63 4.12 

    For Work In Restricted Working Space, Add  4.12 

XXXXXXX 
. 
 23 05 29 00-0904  Saddle, For 2" Insulation (Cooper B-Line B3162) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0905 EA 3/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 31.15 3.52 
    For Work In Restricted Working Space, Add  3.52 

. 
 23 05 29 00-0906 EA 1" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 31.24 3.55 

    For Work In Restricted Working Space, Add  3.55 
. 

 23 05 29 00-0907 EA 1-1/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 33.10 3.58 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 05 29 00-0908 EA 1-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 34.17 3.63 

    For Work In Restricted Working Space, Add  3.64 
. 

 23 05 29 00-0909 EA 2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 35.14 3.66 
    For Work In Restricted Working Space, Add  3.66 

. 
 23 05 29 00-0910 EA  2-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 35.34 3.73 

    For Work In Restricted Working Space, Add  3.72 
. 

 23 05 29 00-0911 EA  3" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 37.53 3.78 
    For Work In Restricted Working Space, Add  3.78 

. 
 23 05 29 00-0912 EA  4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 39.74 3.85 

    For Work In Restricted Working Space, Add  3.83 
. 

 23 05 29 00-0913 EA  6" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 51.84 3.97 
    For Work In Restricted Working Space, Add  3.98 

. 
 23 05 29 00-0914 EA  8" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 59.27 4.12 

    For Work In Restricted Working Space, Add  4.12 
. 

 23 05 29 00-0915 EA  10" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 62.42 4.17 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0916 EA  12" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 85.99 4.26 

    For Work In Restricted Working Space, Add  4.26 
. 

 23 05 29 00-0917 EA  14" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 95.74 4.33 
    For Work In Restricted Working Space, Add  4.32 

. 
 23 05 29 00-0918 EA  16" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 105.69 4.43 

    For Work In Restricted Working Space, Add  4.43 
. 

 23 05 29 00-0919 EA 18" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 115.63 4.54 
    For Work In Restricted Working Space, Add  4.55 

. 
 23 05 29 00-0920 EA 20" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 127.23 4.65 

    For Work In Restricted Working Space, Add  4.66 
. 

 23 05 29 00-0921 EA 24" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 146.43 4.77 
    For Work In Restricted Working Space, Add  4.77 

XXXXXXX 
. 
 23 05 29 00-0922  Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0923 EA 1-1/4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 35.26 3.66 
    For Work In Restricted Working Space, Add  3.66 

. 
 23 05 29 00-0924 EA 1-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 37.43 3.72 

    For Work In Restricted Working Space, Add  3.72 
. 

 23 05 29 00-0925 EA 2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 38.51 3.75 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0926 EA 2-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 39.67 3.81 

    For Work In Restricted Working Space, Add  3.80 
. 

 23 05 29 00-0927 EA  3" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 39.96 3.88 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0928 EA  4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 47.22 3.94 

    For Work In Restricted Working Space, Add  3.95 
. 

 23 05 29 00-0929 EA  6" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 54.68 4.06 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0930 EA  8" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 64.39 4.21 

    For Work In Restricted Working Space, Add  4.20 
. 

 23 05 29 00-0931 EA  10" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................. 69.31 4.28 
    For Work In Restricted Working Space, Add  4.29 

. 
 23 05 29 00-0932 EA  12" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................. 88.20 4.37 

    For Work In Restricted Working Space, Add  4.37 
. 

 23 05 29 00-0933 EA  14" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 105.77 4.43 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 05 29 00-0934 EA  16" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 123.52 4.53 

    For Work In Restricted Working Space, Add  4.55 
. 

 23 05 29 00-0935 EA  18" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 131.45 4.64 
    For Work In Restricted Working Space, Add  4.66 

. 
 23 05 29 00-0936 EA 20" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 140.28 4.77 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0937 EA 24" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 149.12 4.89 
    For Work In Restricted Working Space, Add  4.88 

XXXXXXX 
. 
 23 05 29 00-0938  Saddle, For 3" Insulation (Cooper B-Line B3164) (23 05 29 00-0875) 

NOT FOR BID
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. 

. 
 23 05 29 00-0939 EA 2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 39.89 3.85 

    For Work In Restricted Working Space, Add  3.83 
. 

 23 05 29 00-0940 EA 2-1/2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ............................................................................................... 43.90 3.91 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 05 29 00-0941 EA 3" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 45.97 3.97 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 05 29 00-0942 EA 4" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 48.01 4.03 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 05 29 00-0943 EA 6" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 55.85 4.15 

    For Work In Restricted Working Space, Add  4.15 
. 

 23 05 29 00-0944 EA 8" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 71.35 4.31 
    For Work In Restricted Working Space, Add  4.32 

. 
 23 05 29 00-0945 EA 10" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................... 77.76 4.38 

    For Work In Restricted Working Space, Add  4.37 
. 

 23 05 29 00-0946 EA 12" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 103.04 4.47 
    For Work In Restricted Working Space, Add  4.46 

. 
 23 05 29 00-0947 EA 14" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 124.20 4.53 

    For Work In Restricted Working Space, Add  4.55 
. 

 23 05 29 00-0948 EA 16" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 145.35 4.64 
    For Work In Restricted Working Space, Add  4.63 

. 
 23 05 29 00-0949 EA 18" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 148.06 4.77 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0950 EA 20" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 150.69 4.88 
    For Work In Restricted Working Space, Add  4.88 

. 
 23 05 29 00-0951 EA 24" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 193.08 5.00 

    For Work In Restricted Working Space, Add  5.00 

XXXXXXX 
. 
 23 05 29 00-0952  Saddle, For 4" Insulation (Cooper B-Line B3165) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0953 EA 2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 45.59 3.93 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 05 29 00-0954 EA 2-1/2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ............................................................................................... 50.35 4.00 

    For Work In Restricted Working Space, Add  4.01 
. 

 23 05 29 00-0955 EA 3" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 52.78 4.06 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0956 EA 4" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 55.33 4.12 

    For Work In Restricted Working Space, Add  4.12 
. 

 23 05 29 00-0957 EA 6" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 68.69 4.25 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0958 EA 8" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 82.06 4.41 

    For Work In Restricted Working Space, Add  4.40 
. 

 23 05 29 00-0959 EA 10" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................... 84.91 4.48 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 05 29 00-0960 EA 12" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 110.35 4.57 

    For Work In Restricted Working Space, Add  4.57 
. 

 23 05 29 00-0961 EA 14" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 135.39 4.63 
    For Work In Restricted Working Space, Add  4.63 

. 
 23 05 29 00-0962 EA 16" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 160.61 4.76 

    For Work In Restricted Working Space, Add  4.74 
. 

 23 05 29 00-0963 EA 18" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 197.90 4.87 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 05 29 00-0964 EA 20" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 234.96 4.99 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0965 EA 24" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 251.72 5.11 
    For Work In Restricted Working Space, Add  5.11 

. 
 23 05 29 00-0966 EA 30" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 265.11 5.25 

    For Work In Restricted Working Space, Add  5.25 
. 

 23 05 29 00-0967 EA 36" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 275.00 5.38 
    For Work In Restricted Working Space, Add  5.37 

XXXXXXX 
. 
 23 05 29 00-0968  Adjustable Pipe Saddle Support (Cooper B-Line B3096) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0969 EA  2" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 104.63 12.67 
. 

 23 05 29 00-0970 EA  3" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 110.10 14.70 
. 

 23 05 29 00-0971 EA  4" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 134.33 16.73 
. 

 23 05 29 00-0972 EA  5" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 139.60 18.25 
. 

 23 05 29 00-0973 EA  6" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 154.88 20.28 
. 

 23 05 29 00-0974 EA  8" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................ 174.39 25.35 
. 

 23 05 29 00-0975 EA  10" Adjustable Pipe Saddle Support (Cooper B-Line B3096) .............................................................................................. 227.57 33.97 
. 

 23 05 29 00-0976 EA  12" Adjustable Pipe Saddle Support (Cooper B-Line B3096) .............................................................................................. 274.62 50.70 

XXXXXXX 
. 
 23 05 29 00-0977  Pipe Stanchion Support (Cooper B-Line B3090) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0978 EA  2-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 131.72 12.67 
. 

 23 05 29 00-0979 EA  3" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 135.34 14.70 
. 

 23 05 29 00-0980 EA  3-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 144.87 15.72 
. 

 23 05 29 00-0981 EA  4" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 147.24 16.73 
. 

 23 05 29 00-0982 EA  5" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 154.44 18.25 
. 

 23 05 29 00-0983 EA  6" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 163.05 20.28 
. 

 23 05 29 00-0984 EA  8" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 207.35 25.35 
. 

 23 05 29 00-0985 EA  10" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 280.02 33.97 
. 

 23 05 29 00-0986 EA  12" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 361.46 50.70 

NOT FOR BID
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XXXXXXX 
. 
 23 05 29 00-0987  Pipe Saddle Support (Cooper B-Line B3095) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0988 EA  2-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 63.05 12.67 
. 

 23 05 29 00-0989 EA  3" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 66.67 14.70 
. 

 23 05 29 00-0990 EA  3-1/2" Pipe Saddle Support (Cooper B-Line B3095) ........................................................................................................... 105.05 15.72 
. 

 23 05 29 00-0991 EA  4" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 107.42 16.73 
. 

 23 05 29 00-0992 EA  5" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 118.34 18.25 
. 

 23 05 29 00-0993 EA  6" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 131.15 20.28 
. 

 23 05 29 00-0994 EA  8" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 148.89 25.35 
. 

 23 05 29 00-0995 EA  10" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 170.56 33.97 
. 

 23 05 29 00-0996 EA  12" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 209.53 50.70 

XXXXXXX 
. 
 23 05 29 00-0997  360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate (23 05 

29 00-0847) 
Note: Insert is for use as isolated protective insulation at hangers. 

. 

. 
 23 05 29 00-0998  1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-0999 EA  1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 13.39 5.84 
. 

 23 05 29 00-1000 EA  3/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 13.66 5.84 
. 

 23 05 29 00-1001 EA  1" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 13.73 5.84 
. 

 23 05 29 00-1002 EA  1-1/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 14.00 5.84 
. 

 23 05 29 00-1003 EA  1-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 14.97 6.19 
. 

 23 05 29 00-1004 EA  2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 15.65 6.38 
. 

 23 05 29 00-1005 EA  2-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.45 6.65 
. 

 23 05 29 00-1006 EA  3" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 17.32 6.92 
. 

 23 05 29 00-1007 EA  4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 18.89 7.18 
. 

 23 05 29 00-1008 EA  6" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.39 6.19 
. 

 23 05 29 00-1009 EA  8" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 31.72 8.08 
. 

 23 05 29 00-1010 EA  10" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 37.51 9.52 
. 

 23 05 29 00-1011 EA  12" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 42.73 11.05 
. 

 23 05 29 00-1012 EA  14" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 48.31 11.41 

XXXXXXX 
. 
 23 05 29 00-1013  1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1014 EA  1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 11.63 4.40 
. 

 23 05 29 00-1015 EA  3/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 12.97 4.40 
. 

 23 05 29 00-1016 EA  1" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 13.26 4.49 
. 

 23 05 29 00-1017 EA  1-1/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 13.73 4.58 
. 

 23 05 29 00-1018 EA  1-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 14.17 4.58 
. 

 23 05 29 00-1019 EA  2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 14.93 4.76 
. 

 23 05 29 00-1020 EA  2-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 15.81 4.94 
. 

 23 05 29 00-1021 EA  3" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.26 5.03 
. 

 23 05 29 00-1022 EA  4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.93 5.48 
. 

 23 05 29 00-1023 EA  6" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.39 9.43 
. 

 23 05 29 00-1024 EA  8" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 24.25 7.09 
. 

 23 05 29 00-1025 EA  10" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 29.41 8.35 
. 

 23 05 29 00-1026 EA  12" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 33.37 9.61 
. 

 23 05 29 00-1027 EA  14" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 39.35 11.58 

XXXXXXX 
. 
 23 05 29 00-1028  2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1029 EA  1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 16.41 5.03 
. 

 23 05 29 00-1030 EA  3/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 16.63 5.03 
. 

 23 05 29 00-1031 EA  1" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 17.21 5.12 
. 

 23 05 29 00-1032 EA  1-1/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.73 5.21 
. 

 23 05 29 00-1033 EA  1-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 18.27 5.30 
. 

 23 05 29 00-1034 EA  2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 18.98 5.48 
. 

 23 05 29 00-1035 EA  2-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 20.01 5.66 
. 

 23 05 29 00-1036 EA  3" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.98 5.84 
. 

 23 05 29 00-1037 EA  4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 23.16 6.19 
. 

 23 05 29 00-1038 EA  6" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.50 7.00 
. 

 23 05 29 00-1039 EA  8" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 40.94 11.95 
. 

 23 05 29 00-1040 EA  10" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 44.62 13.83 
. 

 23 05 29 00-1041 EA  12" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 51.40 16.34 
. 

 23 05 29 00-1042 EA  14" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 57.63 18.32 
. 

 23 05 29 00-1043 EA  16" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 64.33 20.66 
. 

 23 05 29 00-1044 EA  18" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 73.58 24.25 
. 

 23 05 29 00-1045 EA  20" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 81.70 26.95 
. 

 23 05 29 00-1046 EA  24" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 92.28 30.54 

XXXXXXX 
. 
 23 05 29 00-1047  2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1048 EA  1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 18.79 5.84 
. 

 23 05 29 00-1049 EA  3/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 19.03 5.84 

NOT FOR BID
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. 
 23 05 29 00-1050 EA  1" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.74 5.93 

. 
 23 05 29 00-1051 EA  1-1/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 20.28 6.02 

. 
 23 05 29 00-1052 EA  1-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 20.83 6.02 

. 
 23 05 29 00-1053 EA  2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.70 6.29 

. 
 23 05 29 00-1054 EA  2-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 22.87 6.47 

. 
 23 05 29 00-1055 EA  3" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.97 6.74 

. 
 23 05 29 00-1056 EA  4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.42 7.09 

. 
 23 05 29 00-1057 EA  6" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.28 8.08 

. 
 23 05 29 00-1058 EA  8" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 40.01 8.98 

. 
 23 05 29 00-1059 EA  10" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 47.69 10.33 

. 
 23 05 29 00-1060 EA  12" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 54.47 12.84 

. 
 23 05 29 00-1061 EA  14" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 61.48 14.10 

. 
 23 05 29 00-1062 EA  16" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 72.70 17.97 

. 
 23 05 29 00-1063 EA  18" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 78.06 18.87 

. 
 23 05 29 00-1064 EA  20" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 88.64 21.56 

. 
 23 05 29 00-1065 EA  24" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 104.42 26.05 

XXXXXXX 
. 
 23 05 29 00-1066  3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1067 EA 1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 33.45 6.02 
. 

 23 05 29 00-1068 EA 3/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 39.72 6.29 
. 

 23 05 29 00-1069 EA 1" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 41.22 6.29 
. 

 23 05 29 00-1070 EA 1-1/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 42.20 6.47 
. 

 23 05 29 00-1071 EA 1-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 43.34 6.65 
. 

 23 05 29 00-1072 EA 2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 44.63 6.74 
. 

 23 05 29 00-1073 EA 2-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 46.96 6.92 
. 

 23 05 29 00-1074 EA 3" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 49.00 7.36 
. 

 23 05 29 00-1075 EA 4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 53.93 7.64 
. 

 23 05 29 00-1076 EA 6" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 61.68 9.34 
. 

 23 05 29 00-1077 EA 8" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 79.29 10.24 
. 

 23 05 29 00-1078 EA 10" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 94.23 10.78 
. 

 23 05 29 00-1079 EA 12" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 108.40 13.92 
. 

 23 05 29 00-1080 EA 14" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 121.92 14.82 
. 

 23 05 29 00-1081 EA 16" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 146.48 19.76 
. 

 23 05 29 00-1082 EA 18" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 157.67 21.56 
. 

 23 05 29 00-1083 EA 20" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 178.51 23.36 
. 

 23 05 29 00-1084 EA 24" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 209.75 28.74 

XXXXXXX 
. 
 23 05 29 00-1085  3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1086 EA  1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 18.79 5.84 
. 

 23 05 29 00-1087 EA  3/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 22.68 7.09 
. 

 23 05 29 00-1088 EA  1" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.72 7.09 
. 

 23 05 29 00-1089 EA  1-1/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 24.34 7.18 
. 

 23 05 29 00-1090 EA  1-1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 25.07 7.27 
. 

 23 05 29 00-1091 EA  2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.99 7.55 
. 

 23 05 29 00-1092 EA  2-1/2" Diameter Pipe, 3-1/2" 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 27.43 7.82 
. 

 23 05 29 00-1093 EA  3" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.65 8.08 
. 

 23 05 29 00-1094 EA  4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 31.73 8.54 
. 

 23 05 29 00-1095 EA  6" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 36.33 9.71 
. 

 23 05 29 00-1096 EA  8" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 47.98 10.78 
. 

 23 05 29 00-1097 EA  10" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 57.23 12.40 
. 

 23 05 29 00-1098 EA  12" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 65.36 15.45 
. 

 23 05 29 00-1099 EA  14" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 73.79 16.89 
. 

 23 05 29 00-1100 EA  16" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 87.24 21.56 
. 

 23 05 29 00-1101 EA  18" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 93.68 22.64 
. 

 23 05 29 00-1102 EA  20" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 106.41 25.87 
. 

 23 05 29 00-1103 EA  24" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 125.31 31.26 

XXXXXXX 
. 
 23 05 29 00-1104  4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1105 EA  1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 25.32 7.90 
. 

 23 05 29 00-1106 EA  3/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 25.66 7.90 
. 

 23 05 29 00-1107 EA  1" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.64 7.99 
. 

 23 05 29 00-1108 EA  1-1/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.43 8.08 
. 

 23 05 29 00-1109 EA  1-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.04 8.08 
. 

 23 05 29 00-1110 EA  2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 29.58 8.63 
. 

 23 05 29 00-1111 EA  2-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.84 8.72 
. 

 23 05 29 00-1112 EA  3" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 32.36 9.07 
. 

 23 05 29 00-1113 EA  4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 35.68 9.61 
. 

 23 05 29 00-1114 EA  6" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 40.86 10.87 
. 

 23 05 29 00-1115 EA  8" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 53.31 11.76 
. 

 23 05 29 00-1116 EA  10" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 64.39 14.01 
. 

 23 05 29 00-1117 EA  12" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 73.55 17.42 
. 

 23 05 29 00-1118 EA  14" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 83.03 18.96 
. 

 23 05 29 00-1119 EA  16" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 98.20 24.25 
. 

 23 05 29 00-1120 EA  18" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 105.34 25.42 

NOT FOR BID
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. 
 23 05 29 00-1121 EA  20" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 118.27 29.11 

. 
 23 05 29 00-1122 EA  24" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 141.00 35.21 

. 
 23 05 29 00-1123 EA  26" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 160.60 41.41 

. 
 23 05 29 00-1124 EA  28" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 182.47 48.86 

. 
 23 05 29 00-1125 EA  30" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 206.08 57.76 

. 
 23 05 29 00-1126 EA  42" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 293.72 89.20 

. 
 23 05 29 00-1127 EA  44" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 316.03 98.18 

. 
 23 05 29 00-1128 EA  46" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 336.50 105.99 

XXXXXXX 
. 
 23 05 29 00-1129  Equipment Housekeeping Pads (23 05 29) 

See CSI section 03 31 13 00-0091 for Concrete Equipment Pads. 
. 
. 
 23 05 29 00-1130  Molded Plastic Condenser Pad (23 05 29 00-1129) 
. 
. 

 23 05 29 00-1131 EA  30" Round Molded Plastic Pad.............................................................................................................................................. 77.29 12.67 
. 

 23 05 29 00-1132 EA  30" Octagon Molded Plastic Pad........................................................................................................................................... 80.71 12.67 
. 

 23 05 29 00-1133 EA  30" x 30" Molded Plastic Pad ................................................................................................................................................ 77.29 12.67 
. 

 23 05 29 00-1134 EA  36" x 36" Molded Plastic Pad ................................................................................................................................................ 97.77 12.67 
. 

 23 05 29 00-1135 EA  36" x 48" Molded Plastic Pad .............................................................................................................................................. 136.08 12.67 

XXXXXXX 
. 
 23 05 29 00-1136  Inertia Base (23 05 29 00-1129) 

Note: Includes spring isolators. 
. 
. 

 23 05 29 00-1137 EA  Up To 12 SF Inertia Base, 8" Thick With Spring Base ..................................................................................................... 1,127.29  
. 

 23 05 29 00-1138 EA  >12 To 16 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,359.68  
. 

 23 05 29 00-1139 EA  >16 To 20 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,557.25  
. 

 23 05 29 00-1140 EA  >20 To 24 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,778.04  

XXXXXXX 
. 
 23 05 29 00-1141  Hanger Assemblies (23 05 29) 

Note: Includes hanger, rod, nuts, washers, clamps, upper attachment, etc. Not for use where detail is available. 
. 
. 

 23 05 29 00-1142 EA 1/2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 45.53 15.76 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  10.14 
. 

 23 05 29 00-1143 EA 3/4" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 47.41 16.70 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  10.71 
. 

 23 05 29 00-1144 EA 1" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 48.98 17.70 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-1145 EA 1-1/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 49.88 17.73 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.32 
. 

 23 05 29 00-1146 EA 1-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 50.19 17.73 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.32 
. 

 23 05 29 00-1147 EA 2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 51.36 17.87 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.48 
. 

 23 05 29 00-1148 EA 2-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 60.25 18.96 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.59 
. 

 23 05 29 00-1149 EA 3" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 62.40 19.51 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.77 
. 

 23 05 29 00-1150 EA 4" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 75.99 22.02 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  13.00 
. 

 23 05 29 00-1151 EA 6" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................. 113.80 28.46 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  17.07 
. 

 23 05 29 00-1152 EA 8" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................. 133.12 33.01 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  19.81 
. 

 23 05 29 00-1153 EA 10" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 184.74 41.93 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  24.85 
. 

 23 05 29 00-1154 EA 12" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 204.26 45.13 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  27.12 

XXXXXXX 
. 
 23 05 29 00-1155  Steel Shapes For Hanger Devices (23 05 29) 
. 
. 
 23 05 29 00-1156  Angle Iron For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1157 LF 1/2" x 1/2" x 1/8" Angle Iron For Hanger Devices .................................................................................................................... 2.50 1.47 
. 

 23 05 29 00-1158 LF 3/4" x 3/4" x 1/8" Angle Iron For Hanger Devices .................................................................................................................... 3.30 1.84 
. 

 23 05 29 00-1159 LF 1" x 1" x 1/8" Angle Iron For Hanger Devices.......................................................................................................................... 4.09 2.20 
. 

 23 05 29 00-1160 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 5.78 2.74 
. 

 23 05 29 00-1161 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 6.51 2.95 
. 

 23 05 29 00-1162 LF 2" x 2" x 1/4" Angle Iron For Hanger Devices.......................................................................................................................... 8.99 3.31 
. 

 23 05 29 00-1163 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron For Hanger Devices ........................................................................................................... 11.23 4.03 
. 

 23 05 29 00-1164 LF 3" x 2" x 3/8" Angle Iron For Hanger Devices........................................................................................................................ 14.75 4.72 
. 

 23 05 29 00-1165 LF 3" x 3" x 3/8" Angle Iron For Hanger Devices........................................................................................................................ 17.66 5.52 

NOT FOR BID
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XXXXXXX 
. 
 23 05 29 00-1166  Channels For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1167 LF  C2 x 1.78, 2" Wide Channels For Hanger Devices .................................................................................................................7.49 3.73 
. 

 23 05 29 00-1168 LF  C3 x 4.1, 3" Wide Channels For Hanger Devices ................................................................................................................. 13.04 5.36 
. 

 23 05 29 00-1169 LF  C4 x 5.4, 4" Wide Channels For Hanger Devices ................................................................................................................. 16.34 6.44 
. 

 23 05 29 00-1170 LF  C5 x 6.7 - 5" Wide Channels For Hanger Devices ................................................................................................................ 19.64 7.51 
. 

 23 05 29 00-1171 LF  C6 x 8.2 - 6" Wide Channels For Hanger Devices ................................................................................................................ 23.79 9.03 
. 

 23 05 29 00-1172 LF  C7 x 9.8 - 7" Wide Channels For Hanger Devices ................................................................................................................ 28.39 10.75 
. 

 23 05 29 00-1173 LF  C8 x 11.5 - 8" Wide Channels For Hanger Devices .............................................................................................................. 32.26 11.83 

XXXXXXX 
. 
 23 05 29 00-1174  Structural Bar Tees For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1175 LF  3/4" x 3/4" x 1/8" Structural Bar Tee For Hanger Devices .......................................................................................................8.08 5.25 
. 

 23 05 29 00-1176 LF  1" x 1" x 1/8" Structural Bar Tee For Hanger Devices .............................................................................................................9.73 6.20 
. 

 23 05 29 00-1177 LF  1-1/2" x 1-1/2" x 1/4" Structural Bar Tee For Hanger Devices ............................................................................................... 14.27 7.16 
. 

 23 05 29 00-1178 LF  2" x 2" x 1/4" Structural Bar Tee For Hanger Devices ........................................................................................................... 18.40 9.54 
. 

 23 05 29 00-1179 LF  2-1/2" x 2-1/2" x 3/8" Structural Bar Tee For Hanger Devices ............................................................................................... 25.52 11.46 
. 

 23 05 29 00-1180 LF  3" x 3" x 3/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 31.94 14.80 

XXXXXXX 
. 
 23 05 29 00-1181  Structural Zees For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1182 LF  1-1/4" x 1-3/4" x 1-3/4" Structural Zee For Hanger Devices .................................................................................................. 14.29 7.16 
. 

 23 05 29 00-1183 LF  2-11/16" x 3" x 2-11/16" Structural Zee For Hanger Devices ................................................................................................ 17.51 7.16 
. 

 23 05 29 00-1184 LF  3-1/16" x 4" x 3-1/16" Structural Zee For Hanger Devices .................................................................................................... 25.85 7.16 
. 

 23 05 29 00-1185 LF  3-1/4" x 5" x 3-1/4" Structural Zee For Hanger Devices ........................................................................................................ 32.93 7.16 
. 

 23 05 29 00-1186 LF  3-1/2" x 6" x 3-1/2" Structural Zee For Hanger Devices ........................................................................................................ 40.48 7.16 

XXXXXXX 
. 
 23 05 29 00-1187  Junior I-beams For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1188 LF  3" I-beam (Junior) For Hanger Devices ................................................................................................................................. 17.50 10.51 
. 

 23 05 29 00-1189 LF  4" I-beam (Junior) For Hanger Devices ................................................................................................................................. 20.23 11.46 
. 

 23 05 29 00-1190 LF  5" I-beam (Junior) For Hanger Devices ................................................................................................................................. 23.52 12.42 
. 

 23 05 29 00-1191 LF  6" I-beam (Junior) For Hanger Devices ................................................................................................................................. 25.74 13.85 
. 

 23 05 29 00-1192 LF  7" I-beam (Junior) For Hanger Devices ................................................................................................................................. 30.93 14.80 
. 

 23 05 29 00-1193 LF  8" I-beam (Junior) For Hanger Devices ................................................................................................................................. 33.53 15.76 

XXXXXXX 
. 
 23 05 48  Vibration and Seismic Controls for HVAC (23 05) 
. 
. 
 23 05 48 13  Vibration Controls for HVAC (23 05 48)
. 
. 
 23 05 48 13-0001  Unhoused Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, cast top, base plate and pad. For use with floor mounted equipment only. 
. 
. 

 23 05 48 13-0002 EA  60 LB Unhoused Steel Spring Isolator .................................................................................................................................. 93.25 28.38 
. 

 23 05 48 13-0003 EA  115 LB Unhoused Steel Spring Isolator ................................................................................................................................ 99.16 28.38 
. 

 23 05 48 13-0004 EA  1,130 LB Unhoused Steel Spring Isolator ........................................................................................................................... 118.78 28.38 

XXXXXXX 
. 
 23 05 48 13-0005  Housed Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, top plate, base plate and pad. For use with floor mounted equipment only. 
Mason Industries, Inc. 

. 

. 
 23 05 48 13-0006 EA  To 770 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection ................................................................. 433.72 28.38 

. 
 23 05 48 13-0007 EA To 1,040 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 491.78 28.38 

. 
 23 05 48 13-0008 EA To 1,600 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 520.81 28.38 

. 
 23 05 48 13-0009 EA To 2,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 636.94 28.38 

. 
 23 05 48 13-0010 EA To 3,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 665.97 28.38 

. 
 23 05 48 13-0011 EA To 730 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 484.52 28.38 

. 
 23 05 48 13-0012 EA To 930 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 535.33 28.38 

. 
 23 05 48 13-0013 EA To 1,440 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 571.62 28.38 

. 
 23 05 48 13-0014 EA To 1,860 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 738.55 28.38 

. 
 23 05 48 13-0015 EA To 2,880 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 803.87 28.38 

. 
 23 05 48 13-0016 EA To 3,720 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 956.29 28.38 

XXXXXXX 
. 
 23 05 48 13-0017  Vibration Isolators (23 05 48 13) 
. 
. 
 23 05 48 13-0018  Spring And Rubber Hanger For 1" Deflection (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0019 EA 50 To 500 LB Rated Spring And Rubber Hanger For Vibration Isolation With 3/4" Max Rod Size ...................................... 123.32 18.25 
. 

 23 05 48 13-0020 EA 600 To 1,000 LB Rated Spring And Rubber Hanger For Vibration Isolation With 7/8" Max Rod Size ................................. 259.47 20.28 

XXXXXXX 
. 
 23 05 48 13-0021  Rubber-In-Shear Isolator Hanger (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0022 EA  45-340 LB Rubber In Shear Hanger 0.38" Deflection With <1/2" Rod Size ........................................................................... 68.52 15.21 
. 

 23 05 48 13-0023 EA  130-700 LB Rubber In Shear Hanger 0.43" Deflection With <3/4" Rod Size ......................................................................... 88.82 18.25 

XXXXXXX 
. 
 23 05 48 13-0024  Spring Hanger For 1" Deflection (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0025 EA  50 To 1,000 LB Rubber In Shear Hanger For 1" Deflection With <3/4" Rod Size ................................................................. 77.71 18.25 

XXXXXXX 

NOT FOR BID
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. 
 23 05 48 13-0026  Rubber-In-Shear Vibration Isolator (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0027 EA  45 To 340 LB Rubber In Shear Vibration Isolation With 0.38" Deflection ............................................................................ 143.00 34.48 
. 

 23 05 48 13-0028 EA  130 To 700 LB Rubber In Shear Vibration Isolation With 0.43" Deflection .......................................................................... 195.35 34.48 
. 

 23 05 48 13-0029 EA  550 To 1,920 LB Rubber In Shear Vibration Isolation With 0.48" Deflection ....................................................................... 375.01 34.48 

XXXXXXX 
. 
 23 05 48 13-0030  Two-Piece Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support aluminum construction 1/2" adjusting and leveling bolt 1" deflection. 
. 
. 

 23 05 48 13-0031 EA  50 To 1,000 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ...................................................................... 120.94 34.48 
. 

 23 05 48 13-0032 EA  >1,000 To 1,600 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ............................................................... 124.84 34.48 

XXXXXXX 
. 
 23 05 48 13-0033  Open Double Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support 1" deflection neoprene pad and 5/8" stud bolt. 
. 
. 

 23 05 48 13-0034 EA  150 To 450 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................... 94.17 17.23 
. 

 23 05 48 13-0035 EA  500 To 1,000 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................ 94.17 17.23 
. 

 23 05 48 13-0036 EA  1,100 To 1,600 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 107.17 17.23 
. 

 23 05 48 13-0037 EA  1,700 To 2,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 107.17 17.23 
. 

 23 05 48 13-0038 EA  2,500 To 3,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 165.99 17.23 

XXXXXXX 
. 
 23 05 48 13-0039  Isolation Pads (23 05 48 13-0017) 
. 
. 
 23 05 48 13-0040  Laminated Neoprene And Cork Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0041 EA  2" x 2", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 6.13 2.53 
. 

 23 05 48 13-0042 EA  3" x 3", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 7.83 2.63 
. 

 23 05 48 13-0043 EA  4" x 4", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 9.78 2.74 
. 

 23 05 48 13-0044 EA  12" x 12", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 38.43 3.15 
. 

 23 05 48 13-0045 EA  18" x 18", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 73.46 3.55 

XXXXXXX 
. 
 23 05 48 13-0046  Neoprene And Steel Plate Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0047 EA 6" x 4", 5/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ...................................................................................... 54.64 2.53 
. 

 23 05 48 13-0048 EA 6" x 4", 7/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ...................................................................................... 60.10 2.53 

XXXXXXX 
. 
 23 05 48 13-0049  Neoprene Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0050 EA  2" x 2", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 5.72 2.53 
. 

 23 05 48 13-0051 EA  3" x 3", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 6.52 2.53 
. 

 23 05 48 13-0052 EA  4" x 4", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 7.77 2.53 
. 

 23 05 48 13-0053 EA  12" x 12", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 37.81 3.05 
. 

 23 05 48 13-0054 EA  18" x 18", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 69.05 3.55 

XXXXXXX 
. 
 23 05 48 13-0055  Miscellaneous Piping Isolators (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0056 EA Vibration Isolator, 2" Deflector............................................................................................................................................. 635.81 30.42 
Note: M.M. Sausse Model # RMXA. 

XXXXXXX 
. 
 23 05 48 13-0057  Threaded Flexible Bronze Hose Connectors (23 05 48 13) 

Note: Includes hex threaded nipple ends. 
. 
. 

 23 05 48 13-0058 EA  3/8" Diameter x 9" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends..................................................................................................................................................................................... 66.30 16.22 

. 
 23 05 48 13-0059 EA  1/2" Diameter x 10" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends..................................................................................................................................................................................... 77.67 22.30 
. 

 23 05 48 13-0060 EA  3/4" Diameter x 11" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends..................................................................................................................................................................................... 95.35 27.38 

. 
 23 05 48 13-0061 EA  1" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends................................................................................................................................................................................... 110.96 32.45 
. 

 23 05 48 13-0062 EA  1-1/4" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends................................................................................................................................................................................... 127.22 42.58 

. 
 23 05 48 13-0063 EA  1-1/2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends................................................................................................................................................................................... 143.29 45.32 
. 

 23 05 48 13-0064 EA 2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends................................................................................................................................................................................... 191.85 53.73 

. 
 23 05 48 13-0065 EA 2-1/2" Diameter x 16" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends................................................................................................................................................................................... 264.84 83.75 

XXXXXXX 
. 
 23 05 48 13-0066  Weld End Flexible Hose Connectors (23 05 48 13) 
. 
. 

 23 05 48 13-0067 EA 1/2" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 254.20 58.20 
. 

 23 05 48 13-0068 EA 3/4" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 298.29 63.88 
. 

 23 05 48 13-0069 EA 1" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................... 338.03 67.63 
. 

 23 05 48 13-0070 EA 1-1/4" Diameter x 11" Flexible Hose Connection, Weld Ends ............................................................................................. 377.45 77.06 
. 

 23 05 48 13-0071 EA 1-1/2" Diameter x 12" Flexible Hose Connection, Weld Ends ............................................................................................. 429.65 83.15 
. 

 23 05 48 13-0072 EA 2" Diameter x 14" Flexible Hose Connection, Weld Ends ................................................................................................... 538.05 108.18 
. 

 23 05 48 13-0073 EA 2-1/2" Diameter x 16" Flexible Hose Connection, Weld Ends ............................................................................................. 822.70 121.68 
. 

 23 05 48 13-0074 EA 3" Diameter x 16" Flexible Hose Connection, Weld Ends ................................................................................................ 1,021.19 136.88 
. 

 23 05 48 13-0075 EA 4" Diameter x 18" Flexible Hose Connection, Weld Ends ................................................................................................ 1,407.53 202.79 

XXXXXXX 

NOT FOR BID
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. 
 23 05 48 13-0076  Flanged Flexible Hose Connectors (23 05 48 13) 
. 
. 
 23 05 48 13-0077  Flanged Flexible Molded Rubber Hose Connectors (23 05 48 13-0076) 

Note: With helical wire reinforcement 150 PSI. 
. 
. 

 23 05 48 13-0078 EA 1-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 201.14 76.05 
. 

 23 05 48 13-0079 EA 2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 217.62 84.46 
. 

 23 05 48 13-0080 EA 2-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 353.90 168.72 
. 

 23 05 48 13-0081 EA 3" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 490.07 250.95 
. 

 23 05 48 13-0082 EA 4" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 638.57 323.95 
. 

 23 05 48 13-0083 EA 6" Diameter x 18" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 814.16 338.47 
. 

 23 05 48 13-0084 EA 8" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 989.68 386.58 
. 

 23 05 48 13-0085 EA 10" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 1,281.64 460.05 
. 

 23 05 48 13-0086 EA 12" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 3,105.88 575.39 

XXXXXXX 
. 
 23 05 48 13-0087  Flanged Flexible Corrugated Stainless Steel Hose Connectors (23 05 48 13-0076) 

Note: With braided metal wire. 
. 
. 

 23 05 48 13-0088 EA 1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 156.56 69.15 
. 

 23 05 48 13-0089 EA 1" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 151.94 95.11 
. 

 23 05 48 13-0090 EA 1-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 
Isolation ............................................................................................................................................................................. 292.17 126.74 

. 
 23 05 48 13-0091 EA 2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 379.09 190.11 

. 
 23 05 48 13-0092 EA 2-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 

Isolation ............................................................................................................................................................................. 407.67 209.17 
. 

 23 05 48 13-0093 EA 3" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 473.68 253.29 
. 

 23 05 48 13-0094 EA 4" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 606.49 324.25 
. 

 23 05 48 13-0095 EA 4" Diameter x 30" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 1,100.35 447.35 
. 

 23 05 48 13-0096 EA 4" Diameter x 36" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 1,259.17 524.41 
. 

 23 05 48 13-0097 EA 6" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 839.02 405.35 
. 

 23 05 48 13-0098 EA 6" Diameter x 36" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 1,591.61 507.70 
. 

 23 05 48 13-0099 EA 8" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 1,371.07 541.54 
. 

 23 05 48 13-0100 EA 10" Diameter x 13" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ....... 1,613.70 626.21 
. 

 23 05 48 13-0101 EA 12" Diameter x 14" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ....... 2,076.19 676.94 

XXXXXXX 
. 
 23 05 48 13-0102  Flanged Flexible Molded Teflon Hose Connectors (23 05 48 13-0076) 

Note: 150 PSI. 
. 
. 

 23 05 48 13-0103 EA 2-1/2" Diameter x 3-3/16" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration 
Isolation ............................................................................................................................................................................. 877.49 147.02 

. 
 23 05 48 13-0104 EA 3" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............... 984.15 172.37 

. 
 23 05 48 13-0105 EA 4" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,491.40 289.70 

. 
 23 05 48 13-0106 EA 6" Diameter x 4" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 1,814.20 338.47 

. 
 23 05 48 13-0107 EA 8" Diameter x 6" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,384.89 415.19 

XXXXXXX 
. 
 23 05 48 13-0108  Flexible Hose Connectors Braided Metal Hose Type (23 05 48 13) 
. 
. 
 23 05 48 13-0109  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0108) 

Note: MPT connection. 
. 
. 

 23 05 48 13-0110 EA  1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 34.72 2.03 
. 

 23 05 48 13-0111 EA  1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 41.51 2.03 
. 

 23 05 48 13-0112 EA 1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 46.18 2.63 
. 

 23 05 48 13-0113 EA  1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 56.18 2.63 
. 

 23 05 48 13-0114 EA  3/4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 46.49 2.43 
. 

 23 05 48 13-0115 EA  3/4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 56.18 2.43 
. 

 23 05 48 13-0116 EA  3/4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 64.27 3.14 
. 

 23 05 48 13-0117 EA  3/4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 79.36 3.14 
. 

 23 05 48 13-0118 EA  1" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 63.44 2.84 
. 

 23 05 48 13-0119 EA  1" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 69.39 2.84 
. 

 23 05 48 13-0120 EA  1" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 82.45 3.75 
. 

 23 05 48 13-0121 EA  1" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 104.52 3.75 
. 

 23 05 48 13-0122 EA  1" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 126.42 3.75 
. 

 23 05 48 13-0123 EA  1" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 148.39 3.75 
. 

 23 05 48 13-0124 EA  1-1/4" Or 1-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............. 90.39 3.64 
. 

 23 05 48 13-0125 EA  1-1/4" Or 1-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............. 99.65 3.64 
. 

 23 05 48 13-0126 EA  1-1/4" Or 1-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 127.88 3.64 
. 

 23 05 48 13-0127 EA  1-1/4" Or 1-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 177.81 4.85 
. 

 23 05 48 13-0128 EA  1-1/4" Or 1-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 206.26 4.85 
. 

 23 05 48 13-0129 EA  1-1/4" Or 1-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 244.11 4.85 
. 

 23 05 48 13-0130 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 123.76 4.39 
. 

 23 05 48 13-0131 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 143.11 4.39 
. 

 23 05 48 13-0132 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 180.60 4.39 
. 

 23 05 48 13-0133 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 240.88 5.88 
. 

 23 05 48 13-0134 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 298.02 5.88 
. 

 23 05 48 13-0135 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 355.11 5.88 
. 

 23 05 48 13-0136 EA  2-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 171.88 5.51 
. 

 23 05 48 13-0137 EA  2-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 195.72 5.22 
. 

 23 05 48 13-0138 EA  2-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 219.80 5.22 
. 

 23 05 48 13-0139 EA  2-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 271.04 7.00 
. 

 23 05 48 13-0140 EA  2-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 319.47 7.00 
. 

 23 05 48 13-0141 EA  2-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 366.39 7.00 
. 

 23 05 48 13-0142 EA  3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 271.06 7.00 
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. 
 23 05 48 13-0143 EA  3" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 303.23 7.00 

. 
 23 05 48 13-0144 EA  3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 417.85 7.00 

. 
 23 05 48 13-0145 EA  3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 504.08 9.34 

. 
 23 05 48 13-0146 EA  3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 469.62 9.34 

. 
 23 05 48 13-0147 EA  3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 532.92 9.34 

. 
 23 05 48 13-0148 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 496.03 8.12 

. 
 23 05 48 13-0149 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 533.62 8.12 

. 
 23 05 48 13-0150 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 571.20 8.12 

. 
 23 05 48 13-0151 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 652.98 10.83 

. 
 23 05 48 13-0152 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 727.86 10.83 

. 
 23 05 48 13-0153 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 804.36 10.83 

XXXXXXX 
. 
 23 05 48 13-0154  Braided Stainless Steel Flexible Hose Connectors (23 05 48 13-0108) 

Note: Over braided carbon steel connection. 
. 
. 

 23 05 48 13-0155 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 147.47 4.45 

. 
 23 05 48 13-0156 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 178.23 4.45 
. 

 23 05 48 13-0157 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 208.40 4.45 

. 
 23 05 48 13-0158 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 272.78 5.96 
. 

 23 05 48 13-0159 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 333.95 5.96 

. 
 23 05 48 13-0160 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 395.04 5.96 
. 

 23 05 48 13-0161 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 167.17 5.22 

. 
 23 05 48 13-0162 EA  2-1/2" Or 3" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 199.32 5.22 
. 

 23 05 48 13-0163 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 231.60 5.22 

. 
 23 05 48 13-0164 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 300.04 7.00 
. 

 23 05 48 13-0165 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 364.35 7.00 

. 
 23 05 48 13-0166 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 427.77 7.00 
. 

 23 05 48 13-0167 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 177.35 7.00 

. 
 23 05 48 13-0168 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 214.17 7.19 
. 

 23 05 48 13-0169 LF 4" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 251.52 7.00 

. 
 23 05 48 13-0170 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 333.09 9.34 
. 

 23 05 48 13-0171 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 407.38 9.34 

. 
 23 05 48 13-0172 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 483.78 9.34 
. 

 23 05 48 13-0173 EA  6" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 357.62 13.63 

. 
 23 05 48 13-0174 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 527.90 13.73 
. 

 23 05 48 13-0175 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 707.98 18.08 

. 
 23 05 48 13-0176 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 878.33 18.08 
. 

 23 05 48 13-0177 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,048.63 18.08 

. 
 23 05 48 13-0178 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 620.20 16.50 
. 

 23 05 48 13-0179 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 749.04 16.50 

. 
 23 05 48 13-0180 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,015.54 21.45 
. 

 23 05 48 13-0181 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,271.12 21.45 

. 
 23 05 48 13-0182 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,526.62 21.45 
. 

 23 05 48 13-0183 EA  10" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 664.27 20.62 

. 
 23 05 48 13-0184 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 986.36 20.62 
. 

 23 05 48 13-0185 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,321.17 26.85 

. 
 23 05 48 13-0186 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,644.39 26.85 
. 

 23 05 48 13-0187 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,966.24 26.85 

. 
 23 05 48 13-0188 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,318.48 24.93 
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. 
 23 05 48 13-0189 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................ 1,720.44 24.93 
. 

 23 05 48 13-0190 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................ 2,152.28 33.55 

. 
 23 05 48 13-0191 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................ 2,557.77 33.55 
. 

 23 05 48 13-0192 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................ 2,965.16 33.55 

XXXXXXX 
. 
 23 05 48 13-0193  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0108) 

Note: Flanged end connection (carbon steel ends). 
. 
. 

 23 05 48 13-0194 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 187.33 4.39 

. 
 23 05 48 13-0195 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 409.81 124.42 
. 

 23 05 48 13-0196 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 486.66 124.42 

. 
 23 05 48 13-0197 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 563.52 124.42 
. 

 23 05 48 13-0198 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 640.40 124.42 

. 
 23 05 48 13-0199 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 399.81 158.68 
. 

 23 05 48 13-0200 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 480.80 158.68 

. 
 23 05 48 13-0201 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 561.82 158.68 
. 

 23 05 48 13-0202 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 642.87 158.68 

. 
 23 05 48 13-0203 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 722.50 158.68 
. 

 23 05 48 13-0204 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 581.24 266.01 

. 
 23 05 48 13-0205 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 675.77 266.68 
. 

 23 05 48 13-0206 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 771.84 266.01 

. 
 23 05 48 13-0207 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 879.26 266.01 
. 

 23 05 48 13-0208 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 961.33 266.01 

. 
 23 05 48 13-0209 EA  6" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 863.10 340.80 
. 

 23 05 48 13-0210 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,077.29 340.80 

. 
 23 05 48 13-0211 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,291.60 342.02 
. 

 23 05 48 13-0212 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,505.82 340.80 

. 
 23 05 48 13-0213 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,720.01 340.80 
. 

 23 05 48 13-0214 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,350.98 421.59 

. 
 23 05 48 13-0215 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,513.02 421.59 
. 

 23 05 48 13-0216 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,834.29 421.59 

. 
 23 05 48 13-0217 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,155.68 421.59 
. 

 23 05 48 13-0218 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,476.91 421.59 

. 
 23 05 48 13-0219 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,115.94 513.24 
. 

 23 05 48 13-0220 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,519.65 513.24 

. 
 23 05 48 13-0221 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,926.07 513.24 
. 

 23 05 48 13-0222 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,331.61 513.24 

. 
 23 05 48 13-0223 EA  10" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,659.37 513.24 
. 

 23 05 48 13-0224 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,831.44 623.23 

. 
 23 05 48 13-0225 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,343.73 623.23 
. 

 23 05 48 13-0226 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,856.00 623.23 

. 
 23 05 48 13-0227 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 4,368.26 623.23 
. 

 23 05 48 13-0228 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,880.55 623.23 

XXXXXXX 
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. 
 23 05 53  Identification for HVAC Piping and Equipment (23 05) 
. 
. 
 23 05 53 00-0001  Systems Identification (23 05 53) 
. 
. 
 23 05 53 00-0002  Pipe Marker Snap-On Type Plastic (23 05 53 00-0001) 

Note: Outside diameters include insulation where necessary. 
. 
. 

 23 05 53 00-0003 EA 1/2" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 12.88  
. 

 23 05 53 00-0004 EA 3/4" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 13.13  
. 

 23 05 53 00-0005 EA 1" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 13.26  
. 

 23 05 53 00-0006 EA 1-1/4" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 13.48  
. 

 23 05 53 00-0007 EA 1-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 15.07  
. 

 23 05 53 00-0008 EA 2" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 15.53  
. 

 23 05 53 00-0009 EA 2-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 22.25  
. 

 23 05 53 00-0010 EA 3" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 22.62  
. 

 23 05 53 00-0011 EA 3-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 23.01  
. 

 23 05 53 00-0012 EA 4" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 23.21  
. 

 23 05 53 00-0013 EA 4-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 23.43  
. 

 23 05 53 00-0014 EA 5" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 23.65  
. 

 23 05 53 00-0015 EA 6" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 24.65  
. 

 23 05 53 00-0016 EA 7" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 24.89  
. 

 23 05 53 00-0017 EA 8" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 29.52  
. 

 23 05 53 00-0018 EA 10" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 30.89  
. 

 23 05 53 00-0019 EA 12" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 35.87  
. 

 23 05 53 00-0020 EA 14" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 41.04  

XXXXXXX 
. 
 23 05 53 00-0021  Pipe Markers Pressure-Sensitive (23 05 53 00-0001) 

Note: Stick on include arrow tape. Outside diameter includes insulation where necessary. 
. 
. 

 23 05 53 00-0022 EA  1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 13.71  
. 

 23 05 53 00-0023 EA  3/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 14.22  
. 

 23 05 53 00-0024 EA  1" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 15.24  
. 

 23 05 53 00-0025 EA  1-1/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 15.44  
. 

 23 05 53 00-0026 EA  1-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 16.81  
. 

 23 05 53 00-0027 EA  2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 17.11  
. 

 23 05 53 00-0028 EA  2-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 20.03  
. 

 23 05 53 00-0029 EA  3" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 20.43  
. 

 23 05 53 00-0030 EA  3-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 20.73  
. 

 23 05 53 00-0031 EA  4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 21.05  
. 

 23 05 53 00-0032 EA 4-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 21.68  
. 

 23 05 53 00-0033 EA  5" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 22.36  
. 

 23 05 53 00-0034 EA 6" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 22.96  
. 

 23 05 53 00-0035 EA  7" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 23.54  
. 

 23 05 53 00-0036 EA  8" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 26.71  
. 

 23 05 53 00-0037 EA  10" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 27.83  
. 

 23 05 53 00-0038 EA 12" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 32.97  

XXXXXXX 
. 
 23 05 53 00-0039  Valve Identification Tag (23 05 53 00-0001) 

Note: Includes beaded chain and/or "S" hook. 
. 
. 

 23 05 53 00-0040 EA 2" Diameter Identification Tag, Brass ...................................................................................................................................... 9.86  
. 

 23 05 53 00-0041 EA 1-1/2" Diameter Identification Tag, Plastic .............................................................................................................................. 9.38  
. 

 23 05 53 00-0042 EA 1-1/2" Diameter Identification Tag, Brass ................................................................................................................................ 9.24  

XXXXXXX 
. 
 23 05 66  Anti-Microbial Ultraviolet Emitters for HVAC Ducts and 

Equipment (23 05) 
. 
. 
 23 05 66 00-0001  Double Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0002 EA 18" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-181-VO) ..................................................... 557.59 71.14 
Note: Includes tube. 

. 
 23 05 66 00-0003 EA 24" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-241-VO) ..................................................... 582.33 74.67 

Note: Includes tube. 
. 

 23 05 66 00-0004 EA 30" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-301-VO) ..................................................... 585.93 77.87 
Note: Includes tube. 

. 
 23 05 66 00-0005 EA 36" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-361-VO) ..................................................... 613.24 81.81 

Note: Includes tube. 
. 

 23 05 66 00-0006 EA 42" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-421-VO) ..................................................... 661.76 85.32 
Note: Includes tube. 

. 
 23 05 66 00-0007 EA 62" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-621-VO) ..................................................... 754.44 87.99 

Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0008  Single Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0009 EA 12" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-121-VO) ....................................................... 481.38 49.27 
Note: Includes tube. 

. 
 23 05 66 00-0010 EA 16" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-161-VO) ....................................................... 490.51 53.33 

Note: Includes tube. 
. 

 23 05 66 00-0011 EA 20" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-201-VO) ....................................................... 499.86 56.53 
Note: Includes tube. 
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. 
 23 05 66 00-0012 EA 24" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-241-VO) ....................................................... 501.04 60.79 

Note: Includes tube. 
. 

 23 05 66 00-0013 EA 30" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-301-VO) ....................................................... 521.62 64.00 
Note: Includes tube. 

. 
 23 05 66 00-0014 EA 36" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-361-VO) ....................................................... 534.37 67.20 

Note: Includes tube. 
. 

 23 05 66 00-0015 EA 42" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-421-VO) ....................................................... 547.20 71.46 
Note: Includes tube. 

. 
 23 05 66 00-0016 EA 12" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-121-VO) ................................... 561.61 49.27 

Note: Includes tube. 
. 

 23 05 66 00-0017 EA 16" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-161-VO) ................................... 570.74 53.33 
Note: Includes tube. 

. 
 23 05 66 00-0018 EA 20" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-201-VO) ................................... 580.09 56.53 

Note: Includes tube. 
. 

 23 05 66 00-0019 EA 24" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-241-VO) ................................... 581.27 60.79 
Note: Includes tube. 

. 
 23 05 66 00-0020 EA 30" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-301-VO) ................................... 601.85 64.00 

Note: Includes tube. 
. 

 23 05 66 00-0021 EA 36" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-361-VO) ................................... 614.60 67.20 
Note: Includes tube. 

. 
 23 05 66 00-0022 EA 42" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-421-VO) ................................... 627.43 71.46 

Note: Includes tube. 
. 

 23 05 66 00-0023 EA 16" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-161-VO) ........................ 396.16 53.33 
Note: Includes tube. 

. 
 23 05 66 00-0024 EA 20" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-201-VO) ........................ 405.51 56.53 

Note: Includes tube. 
. 

 23 05 66 00-0025 EA 24" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-241-VO) ........................ 406.69 60.79 
Note: Includes tube. 

. 
 23 05 66 00-0026 EA 30" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-301-VO) ........................ 427.28 64.00 

Note: Includes tube. 
. 

 23 05 66 00-0027 EA 36" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-361-VO) ........................ 440.02 67.20 
Note: Includes tube. 

. 
 23 05 66 00-0028 EA 42" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-421-VO) ........................ 452.85 71.46 

Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0029  Fan Coil Unit Ultraviolet Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0030 EA 16" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 357.25 68.26 
Note: Includes tube. 

. 
 23 05 66 00-0031 EA 20" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 366.34 71.46 

Note: Includes tube. 
. 

 23 05 66 00-0032 EA 24" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 375.41 74.67 
Note: Includes tube. 

. 
 23 05 66 00-0033 EA 30" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 386.91 77.87 

Note: Includes tube. 
. 

 23 05 66 00-0034 EA 36" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 401.19 81.81 
Note: Includes tube. 

. 
 23 05 66 00-0035 EA 42" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 414.01 85.32 

Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0036  Ultraviolet HVAC Microbial Control Replacement Parts (23 05 66) 
. 
. 

 23 05 66 00-0037 EA 18" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-16-VO) ................................... 94.40  
. 

 23 05 66 00-0038 EA 24" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-22-VO) ................................... 99.13  
. 

 23 05 66 00-0039 EA 30" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-28-VO) ................................. 111.64  
. 

 23 05 66 00-0040 EA 36" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-34-VO) ................................. 127.61  
. 

 23 05 66 00-0041 EA 42" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-40-VO) ................................. 143.92  
. 

 23 05 66 00-0042 EA 62" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-60-VO) ................................. 175.15  
. 

 23 05 66 00-0043 EA 12" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-12-VO) ..................................... 91.20  
. 

 23 05 66 00-0044 EA 16" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-16-VO) ..................................... 96.07  
. 

 23 05 66 00-0045 EA 20" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-20-VO) ................................... 101.15  
. 

 23 05 66 00-0046 EA 24" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-24-VO) ..................................... 98.07  
. 

 23 05 66 00-0047 EA 30" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-30-VO) ................................... 114.38  
. 

 23 05 66 00-0048 EA 36" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-36-VO) ................................... 122.87  
. 

 23 05 66 00-0049 EA 42" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-42-VO) ................................... 131.43  
. 

 23 05 66 00-0050 EA Removal And Replacement Of Power Supply For Ultraviolet Microbial Control Fixture (Steril-Aire) ................................... 266.84  

XXXXXXX 
. 
 23 05 66 00-0051  Ultraviolet HVAC Microbial Control Mounting Accessories (23 05 66) 
. 
. 

 23 05 66 00-0052 EA Two Spring Clip, 61" Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006610) .............................. 484.29  
Note: Includes 61" emitter, power supply, wires and connectors. 

. 
 23 05 66 00-0053 EA Two Spring Clip, 61" Sleeved Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006620) ................ 609.97  

Note: Includes 61" emitter, power supply, wires and connectors. 
. 

 23 05 66 00-0054 EA Two Spring Clip, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-1) ............................ 291.24  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0055 EA Two Short Hook Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-2) ............................ 306.63  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0056 EA Flat Plate For Metal, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-3) ...................... 375.71  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0057 EA Flat Plate For Plastic, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-4) .................... 240.61  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0058 EA Insert Lamp Holder, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-5) ...................... 259.53  
Note: Includes power supply, wires and connectors. Excludes emitter. 
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. 
 23 05 66 00-0059 EA 16" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-6) ............................... 343.58  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0060 EA 12" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-7) ............................... 339.21  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0061 LF 30 x 30 mm Framing Structure For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000101) ................................... 12.89  

. 
 23 05 66 00-0062 EA Vertical Support Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000111) .................................................... 44.21  

. 
 23 05 66 00-0063 EA Joint Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000112) ...................................................................... 15.94  

. 
 23 05 66 00-0064 EA Emitter Mounting Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000113) ................................................... 15.18  

. 
 23 05 66 00-0065 EA Foundation Bracket FB 8WA For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000104) ...................................... 41.09  

. 
 23 05 66 00-0066 EA Slider Assembly Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000114) .................................................... 45.68  

. 
 23 05 66 00-0067 EA Splice Kit For Horizontal Rows For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000108) ................................... 40.82  

. 
 23 05 66 00-0068 EA Gusset Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000115) .................................................................. 33.55  

. 
 23 05 66 00-0069 EA ISO  "A" Bracket Hanger For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000109) ............................................ 31.81  

. 
 23 05 66 00-0070 EA DE Boot Kit UV Resistant For 1 DE Fixture For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000223) ............... 18.23  

. 
 23 05 66 00-0071 EA DE Wiring Kit For Up To 65" (DE Bank Install) For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000603)........... 35.49  

. 
 23 05 66 00-0072 EA Cleaning Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000100) ................................................................ 18.30  

. 
 23 05 66 00-0073 EA 480 To 220 Volt AC / 180 VA Step-Down Transformer For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 

90000503) ............................................................................................................................................................................ 67.98  
. 

 23 05 66 00-0074 EA Interlock Switch (16 Amps At 125 Volt, 10 Amperes At 250 Volt Maximum Ampacity) For Ultraviolet HVAC 
Microbial Control Tube (Steril-Aire 90000120) ..................................................................................................................... 71.24  

XXXXXXX 
. 
 23 05 93  Testing, Adjusting, and Balancing for HVAC (23 05) 

Note: New systems include all necessary testing, startup, and checkout.  Use these tasks for testing, startup, and checkout of 
existing systems or for third party testing and report when required. 

. 

. 
 23 05 93 00-0001  Heating And Ventilating Equipment (23 05 93) 
. 
. 

 23 05 93 00-0002 EA  Balancing Centrifugal Fans ................................................................................................................................................. 390.61  
    For Testing Of Unit Without Balancing, Deduct  -195.31 

. 
 23 05 93 00-0003 EA Balancing Heating And Ventilating Units ............................................................................................................................. 488.07  

    For Testing Of Unit Without Balancing, Deduct  -244.04 
. 

 23 05 93 00-0004 EA Balancing In Line Fan ......................................................................................................................................................... 439.43  
    For Testing Of Unit Without Balancing, Deduct  -219.72 

. 
 23 05 93 00-0005 EA  Balancing Propeller And Wall Fan ........................................................................................................................................ 97.65  

    For Testing Of Unit Without Balancing, Deduct  -48.83 
. 

 23 05 93 00-0006 EA  Balancing Roof Exhaust Fan ............................................................................................................................................... 292.94  
    For Testing Of Unit Without Balancing, Deduct  -146.47 

. 
 23 05 93 00-0007 EA  Balancing Wall Fan ............................................................................................................................................................... 73.22  

    For Testing Of Unit Without Balancing, Deduct  -36.61 
. 

 23 05 93 00-0008 EA  Balancing Fan Section Exhaust .......................................................................................................................................... 389.98  
    For Testing Of Unit Without Balancing, Deduct  -194.99 

XXXXXXX 
. 
 23 05 93 00-0009  Air Conditioning Equipment (23 05 93) 
. 
. 

 23 05 93 00-0010 EA  Balancing Constant Volume Air Handling Unit .................................................................................................................... 747.18  
    For Testing Of Unit Without Balancing, Deduct  -373.59 

. 
 23 05 93 00-0011 EA  Balancing Package A/C Unit ............................................................................................................................................... 280.20  

    For Testing Of Unit Without Balancing, Deduct  -140.10 
. 

 23 05 93 00-0012 EA Balancing Rooftop Heat And Cool Unit ............................................................................................................................... 373.59  
    For Testing Of Unit Without Balancing, Deduct  -186.80 

. 
 23 05 93 00-0013 EA  Balancing Variable Volume Air Handling Unit .................................................................................................................. 1,307.56  

    For Testing Of Unit Without Balancing, Deduct  -653.78 

XXXXXXX 
. 
 23 05 93 00-0014  Registers, Diffusers, Terminal Air Units And Dampers (23 05 93) 
. 
. 

 23 05 93 00-0015 EA Balancing HVAC Duct System, Ceiling Height To 12' Supply, Return, Exhaust, Register And Diffuser ................................ 73.24  
    For Testing Of Unit Without Balancing, Deduct  -36.62 

. 
 23 05 93 00-0016 EA Balancing HVAC Duct System, Ceiling Height >12' Supply, Return, Exhaust, Register And Diffuser ................................. 122.07  

    For Testing Of Unit Without Balancing, Deduct  -61.04 
. 

 23 05 93 00-0017 EA Balancing HVAC Duct System, Floor Height Supply, Return, Exhaust, Register And Diffuser ............................................. 63.47  
    For Testing Of Unit Without Balancing, Deduct  -31.74 

. 
 23 05 93 00-0018 EA Balance Variable Air Volume Box ......................................................................................................................................... 68.77  

    For Testing Of Unit Without Balancing, Deduct  -34.39 
. 

 23 05 93 00-0019 EA  Balance Constant Volume Box ............................................................................................................................................. 68.77  
    For Testing Of Unit Without Balancing, Deduct  -34.39 

. 
 23 05 93 00-0020 EA Balance Fan Powered Box .................................................................................................................................................... 78.12  

    For Testing Of Unit Without Balancing, Deduct  -39.06 
. 

 23 05 93 00-0021 EA  Balance Lab Fume Hood .................................................................................................................................................... 317.38  
    For Testing Of Unit Without Balancing, Deduct  -158.69 

. 
 23 05 93 00-0022 EA  Balance General Hood ........................................................................................................................................................ 244.13  

    For Testing Of Unit Without Balancing, Deduct  -122.07 
. 

 23 05 93 00-0023 EA  Balance Induction Unit ........................................................................................................................................................ 146.49  
    For Testing Of Unit Without Balancing, Deduct  -73.25 

. 
 23 05 93 00-0024 EA  Balance Moduline - Master ................................................................................................................................................... 58.58  

    For Testing Of Unit Without Balancing, Deduct  -29.29 
. 

 23 05 93 00-0025 EA  Balance Moduline - Slave ..................................................................................................................................................... 29.30  
    For Testing Of Unit Without Balancing, Deduct  -14.65 

. 
 23 05 93 00-0026 EA  Balance Dampers ................................................................................................................................................................. 27.20  

    For Testing Of Unit Without Balancing, Deduct  -13.60 
. 

 23 05 93 00-0027 EA  Balance Regenerators ........................................................................................................................................................ 389.98  
    For Testing Of Unit Without Balancing, Deduct  -194.99 

XXXXXXX 
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. 
 23 05 93 00-0028  Water Balancing Of Components (23 05 93) 
. 
. 

 23 05 93 00-0029 EA  Water Balance, Air Cool Condenser ................................................................................................................................... 513.73  
    For Testing Of Unit Without Balancing, Deduct  -256.87 

. 
 23 05 93 00-0030 EA  Water Balance, Cabinet Heater............................................................................................................................................. 65.38  

    For Testing Of Unit Without Balancing, Deduct  -32.69 
. 

 23 05 93 00-0031 EA  Water Balance, Chiller, Air Cooled ...................................................................................................................................... 560.34  
    For Testing Of Unit Without Balancing, Deduct  -280.17 

. 
 23 05 93 00-0032 EA  Water Balance, Chiller, Water Cooled ................................................................................................................................. 747.18  

    For Testing Of Unit Without Balancing, Deduct  -373.59 
. 

 23 05 93 00-0033 EA  Water Balance, Cooling Tower............................................................................................................................................ 373.59  
    For Testing Of Unit Without Balancing, Deduct  -186.80 

. 
 23 05 93 00-0034 EA Water Balance, Fan Coil And Vent ........................................................................................................................................ 93.45  

    For Testing Of Unit Without Balancing, Deduct  -46.73 
. 

 23 05 93 00-0035 EA Water Balance, Fin Tube And Radiant Panel ........................................................................................................................ 93.40  
    For Testing Of Unit Without Balancing, Deduct  -46.70 

. 
 23 05 93 00-0036 EA Water Balance, Main And Duct Re-Heat Coil ...................................................................................................................... 102.74  

    For Testing Of Unit Without Balancing, Deduct  -51.37 
. 

 23 05 93 00-0037 EA  Water Balance, Pumps ....................................................................................................................................................... 280.21  
    For Testing Of Unit Without Balancing, Deduct  -140.11 

. 
 23 05 93 00-0038 EA  Water Balance, Unit Heater .................................................................................................................................................. 65.38  

    For Testing Of Unit Without Balancing, Deduct  -32.69 
. 

 23 05 93 00-0039 EA  Water Balancing, Converter ................................................................................................................................................ 280.31  
    For Testing Of Unit Without Balancing, Deduct  -140.16 

. 
 23 05 93 00-0040 EA Water Balancing, Cocks And Valves ..................................................................................................................................... 46.69  

    For Testing Of Unit Without Balancing, Deduct  -23.35 
. 

 23 05 93 00-0041 EA  Water Balance, Convector .................................................................................................................................................... 56.03  
    For Testing Of Unit Without Balancing, Deduct  -28.02 

. 
 23 05 93 00-0042 EA Water Balancing, Backflow Preventer Or Reduced Pressure Zone Valves ........................................................................... 70.05  

    For Testing Of Unit Without Balancing, Deduct  -35.03 
. 

 23 05 93 00-0043 EA Water Balance, Boiler, Up To 500 MBH .............................................................................................................................. 607.08  
    For Testing Of Unit Without Balancing, Deduct  -303.54 

. 
 23 05 93 00-0044 EA >500 To 1,000 MBH, Water Balance, Boiler .................................................................................................................... 1,120.77  

    For Testing Of Unit Without Balancing, Deduct  -560.39 
. 

 23 05 93 00-0045 EA >1,000 MBH, Water Balance, Boiler ................................................................................................................................ 2,054.75  
    For Testing Of Unit Without Balancing, Deduct  -1,027.38 

XXXXXXX 
. 
 23 05 93 00-0046  Non Destructive Testing (23 05 93) 
. 
. 
 23 05 93 00-0047  X-Ray Welds, Non-Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0048  X-Ray Welds Minimum Set-Up Charge (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0049 EA X-Ray Welds Minimum Set-Up Charge ............................................................................................................................... 749.29  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 23 05 93 00-0050  Piping, X-Ray Welds, Non Destructive Testing (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0051 EA  Up To 3/4" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................... 76.54  
. 

 23 05 93 00-0052 EA  1" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................................. 87.14  
. 

 23 05 93 00-0053 EA  1-1/4" - 1-1/2" Piping, X-Ray Welds, Non Destructive Testing .............................................................................................. 97.74  
. 

 23 05 93 00-0054 EA 2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 103.28  
. 

 23 05 93 00-0055 EA  3" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 108.82  
. 

 23 05 93 00-0056 EA 4" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 114.80  
. 

 23 05 93 00-0057 EA 6" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 125.87  
. 

 23 05 93 00-0058 EA  8" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 136.94  
. 

 23 05 93 00-0059 EA 10" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 142.93  
. 

 23 05 93 00-0060 EA 12" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 148.93  

XXXXXXX 
. 
 23 05 93 00-0061  Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0062  Piping, Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0061) 
. 
. 

 23 05 93 00-0063 EA  Up To 3/4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ............................................................................ 89.19  
. 

 23 05 93 00-0064 EA  1" Piping, Liquid Penetration Of Welds, Non Destructive Testing ......................................................................................... 94.26  
. 

 23 05 93 00-0065 EA  1-1/4" - 1-1/2" Piping, Liquid Penetration Of Welds, Non Destructive Testing....................................................................... 99.32  
. 

 23 05 93 00-0066 EA  2" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 101.86  
. 

 23 05 93 00-0067 EA 3" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 105.67  
. 

 23 05 93 00-0068 EA 4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 109.47  
. 

 23 05 93 00-0069 EA 6" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 117.07  
. 

 23 05 93 00-0070 EA 8" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 124.67  
. 

 23 05 93 00-0071 EA 10" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 132.28  
. 

 23 05 93 00-0072 EA 12" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 139.89  

XXXXXXX 
. 
 23 05 93 00-0073  Hydrostatic Testing (23 05 93 00-0046) 

Note: Includes flushing and restoring of system. 
. 
. 
 23 05 93 00-0074  Piping, Hydrostatic Testing (23 05 93 00-0073) 
. 
. 

 23 05 93 00-0075 EA  Up To 100', Up To 1-1/2" Piping, Hydrostatic Testing ......................................................................................................... 667.07  
. 

 23 05 93 00-0076 EA  >100' To 250', Up To 1-1/2" Piping, Hydrostatic Testing ..................................................................................................... 952.95  
. 

 23 05 93 00-0077 EA  >250' To 500', Up To 1-1/2" Piping, Hydrostatic Testing .................................................................................................. 1,141.82  
. 

 23 05 93 00-0078 EA >500' To 1,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................... 1,520.91  

NOT FOR BID
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. 
 23 05 93 00-0079 EA  >1,000' To 2,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................ 2,304.40  

. 
 23 05 93 00-0080 EA  Up To 100', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................................ 886.93  

. 
 23 05 93 00-0081 EA  >100' To 250', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,267.42  

. 
 23 05 93 00-0082 EA  >250' To 500', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,508.83  

. 
 23 05 93 00-0083 EA >500' To 1,000', >1-1/2" To 4" Piping, Hydrostatic Testing .............................................................................................. 1,977.16  

. 
 23 05 93 00-0084 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................... 2,991.11  

. 
 23 05 93 00-0085 EA Up To 100', >4" To 10" Piping, Hydrostatic Testing ......................................................................................................... 1,155.89  

. 
 23 05 93 00-0086 EA >100' To 250', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,647.65  

. 
 23 05 93 00-0087 EA >250' To 500', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,746.49  

. 
 23 05 93 00-0088 EA >500' To 1,000', >4" To 10" Piping, Hydrostatic Testing .................................................................................................. 2,288.04  

. 
 23 05 93 00-0089 EA >1,000' To 2,000', >4" To 10" Piping, Hydrostatic Testing ............................................................................................... 3,461.37  

. 
 23 05 93 00-0090 EA Up To 100', >10" To 14" Piping, Hydrostatic Testing ....................................................................................................... 1,500.63  

. 
 23 05 93 00-0091 EA >100' To 250', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,139.40  

. 
 23 05 93 00-0092 EA >250' To 500', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,270.88  

. 
 23 05 93 00-0093 EA >500' To 1,000', >10" To 14" Piping, Hydrostatic Testing ................................................................................................ 2,978.50  

. 
 23 05 93 00-0094 EA >1,000' To 2,000', >10" To 14" Piping, Hydrostatic Testing ............................................................................................. 4,512.89  

XXXXXXX 
. 
 23 05 93 00-0095  Pneumatic Testing (23 05 93 00-0046) 

Note: Includes soaping joints flushing and restoring of system. Can be used for gas or smoke test. 
. 
. 
 23 05 93 00-0096  Piping, Pneumatic Testing (23 05 93 00-0095) 
. 
. 

 23 05 93 00-0097 EA Up To 100', Up To 1-1/2" Piping, Pneumatic Testing .......................................................................................................... 758.64  
Note: Includes soaping joints. 

. 
 23 05 93 00-0098 EA  >100' To 250', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................... 1,082.48  

Note: Includes soaping joints. 
. 

 23 05 93 00-0099 EA >250'  To 500', Up To 1-1/2" Piping, Pneumatic Testing .................................................................................................. 1,169.57  
Note: Includes soaping joints. 

. 
 23 05 93 00-0100 EA >500' To 1,000', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................ 1,498.11  

Note: Includes soaping joints. 
. 

 23 05 93 00-0101 EA >1,000' To 2,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................. 2,343.38  
Note: Includes soaping joints. 

. 
 23 05 93 00-0102 EA Up To 100', >1-1/2" To 4" Piping, Pneumatic Testing ......................................................................................................... 989.91  

Note: Includes soaping joints. 
. 

 23 05 93 00-0103 EA >100' To 250', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,405.62  
Note: Includes soaping joints. 

. 
 23 05 93 00-0104 EA >250' To 500', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,520.34  

Note: Includes soaping joints. 
. 

 23 05 93 00-0105 EA >500' To 1,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................... 1,947.94  
Note: Includes soaping joints. 

. 
 23 05 93 00-0106 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................ 3,045.95  

Note: Includes soaping joints. 
. 

 23 05 93 00-0107 EA Up To 100', >4" To 10" Piping, Pneumatic Testing .......................................................................................................... 1,192.39  
Note: Includes soaping joints. 

. 
 23 05 93 00-0108 EA >100' To 250', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,682.73  

Note: Includes soaping joints. 
. 

 23 05 93 00-0109 EA >250' To 500', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,912.09  
Note: Includes soaping joints. 

. 
 23 05 93 00-0110 EA >500' To 1,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................... 2,443.25  

Note: Includes soaping joints. 
. 

 23 05 93 00-0111 EA >1,000' To 2,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................ 3,826.01  
Note: Includes soaping joints. 

. 
 23 05 93 00-0112 EA Up To 100', >10" To 14" Piping, Pneumatic Testing ........................................................................................................ 1,552.61  

Note: Includes soaping joints. 
. 

 23 05 93 00-0113 EA >100' To 250', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,187.70  
Note: Includes soaping joints. 

. 
 23 05 93 00-0114 EA >250' To 500', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,486.49  

Note: Includes soaping joints. 
. 

 23 05 93 00-0115 EA >500' To 1,000', >10" To 14" Piping, Pneumatic Testing ................................................................................................. 3,176.87  
Note: Includes soaping joints. 

. 
 23 05 93 00-0116 EA >1,000' To 2,000', >10" To 14" Piping, Pneumatic Testing .............................................................................................. 4,981.85  

Note: Includes soaping joints. 

XXXXXXX 
. 
 23 05 93 00-0117  EPA Testing Of Sludge (23 05 93) 
. 
. 

 23 05 93 00-0118 EA Flashpoint And Lead Test For Lead .................................................................................................................................... 704.29  
. 

 23 05 93 00-0119 EA  Air Test/Combustion Gas Level ............................................................................................................................................ 76.21  
. 

 23 05 93 00-0120 EA  Toxicity Test For Heavy Metals ........................................................................................................................................ 1,079.59  
. 

 23 05 93 00-0121 EA  Aboveground Tank Water Settlement Test Including Water ............................................................................................... 820.09  

XXXXXXX 
. 
 23 07  HVAC Insulation (23) 
. 
. 
 23 07 13  Duct Insulation (23 07) 

Note: Based on SF surface area of duct to receive insulation. 
. 
. 
 23 07 13 00-0001  FSK Fiber Glass Duct Wrap Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing lapped and joints sealed vapor tight. 
. 
. 
 23 07 13 00-0002  Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0003 SF  1" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 2.71 1.80 
    For Plain Blanket, With No Facing, Deduct  -0.13 
    For Work In Restricted Working Space, Add  0.72 

NOT FOR BID
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. 
 23 07 13 00-0004 SF 1-1/2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...........................................................................3.16 1.80 

    For Plain Blanket, With No Facing, Deduct  -0.14 
    For Work In Restricted Working Space, Add  0.84 

. 
 23 07 13 00-0005 SF 2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................3.60 2.69 

    For Plain Blanket, With No Facing, Deduct  -0.16 
    For Work In Restricted Working Space, Add  0.96 

. 
 23 07 13 00-0006 SF 3" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................4.24 3.15 

    For Plain Blanket, With No Facing, Deduct  -0.20 
    For Work In Restricted Working Space, Add  1.13 

. 
 23 07 13 00-0007 SF 4" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................4.82 3.41 

    For Plain Blanket, With No Facing, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.22 

XXXXXXX 
. 
 23 07 13 00-0008  Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0009 SF 1" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................3.36 2.69 
    For Plain Blanket, With No Facing, Deduct  -0.14 
    For Work In Restricted Working Space, Add  0.90 

. 
 23 07 13 00-0010 SF 1-1/2" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...........................................................................3.89 3.15 

    For Plain Blanket, With No Facing, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.04 

. 
 23 07 13 00-0011 SF 2" Thick, Type 100 (1.0 LB/CF) Fiber Glass FSK Duct Wrap Insulation..................................................................................4.61 3.59 

    For Plain Blanket, With No Facing, Deduct  -0.21 
    For Work In Restricted Working Space, Add  1.23 

XXXXXXX 
. 
 23 07 13 00-0012  Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0013 SF  1" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................4.23 3.59 
    For Plain Blanket, With No Facing, Deduct  -0.25 
    For Work In Restricted Working Space, Add  1.08 

. 
 23 07 13 00-0014 SF 1-1/2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...........................................................................5.19 4.05 

    For Plain Blanket, With No Facing, Deduct  -0.43 
    For Work In Restricted Working Space, Add  1.24 

. 
 23 07 13 00-0015 SF  2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation..................................................................................6.05 4.49 

    For Plain Blanket, With No Facing, Deduct  -0.50 
    For Work In Restricted Working Space, Add  1.44 

XXXXXXX 
. 
 23 07 13 00-0016  3 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fasteners. 
. 
. 

 23 07 13 00-0017 SF  1" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation .....................................................................................................8.56 4.79 
    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  19.56 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  14.55 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  11.98 
    For Work In Restricted Working Space, Add  2.39 

. 
 23 07 13 00-0018 SF  1-1/2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................. 11.07 5.83 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  24.26 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  18.35 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  15.03 
    For Work In Restricted Working Space, Add  2.91 

. 
 23 07 13 00-0019 SF  2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 13.85 7.04 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  29.60 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  22.63 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  18.48 
    For Work In Restricted Working Space, Add  3.51 

XXXXXXX 
. 
 23 07 13 00-0020  4.253 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fastener. 
. 
. 

 23 07 13 00-0021 SF  1" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ..............................................................................................9.64 5.28 
    For Work In Restricted Working Space, Add  2.63 

. 
 23 07 13 00-0022 SF 1-1/2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ...................................................................................... 12.60 6.42 

    For Work In Restricted Working Space, Add  3.20 
. 

 23 07 13 00-0023 SF  2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 16.26 7.74 
    For Work In Restricted Working Space, Add  3.86 

XXXXXXX 
. 
 23 07 13 00-0024  Sheet Flexible Elastomeric Insulation (23 07 13) 
. 
. 

 23 07 13 00-0025 SF 3/8" Thick, Sheet Flexible Elastomeric Insulation ....................................................................................................................7.90 2.42 
. 

 23 07 13 00-0026 SF 1/2" Thick, Sheet Flexible Elastomeric Insulation ....................................................................................................................8.43 2.56 
. 

 23 07 13 00-0027 SF 3/4" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................. 11.21 2.69 
. 

 23 07 13 00-0028 SF 1" Thick, Sheet Flexible Elastomeric Insulation ..................................................................................................................... 12.98 2.82 
. 

 23 07 13 00-0029 SF 1-1/2" Thick, Sheet Flexible Elastomeric Insulation .............................................................................................................. 18.17 3.10 
. 

 23 07 13 00-0030 SF 2" Thick, Sheet Flexible Elastomeric Insulation ..................................................................................................................... 21.54 3.37 

XXXXXXX 
. 
 23 07 13 00-0031  Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation (23 07 13) 

Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0032 SF 1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 11.90 2.56 

. 
 23 07 13 00-0033 SF 3/4" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 13.12 2.69 

. 
 23 07 13 00-0034 SF 1" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 14.65 2.82 

. 
 23 07 13 00-0035 SF 1-1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ............................................................... 23.15 3.10 

NOT FOR BID
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. 
 23 07 13 00-0036 SF 2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 27.49 3.37 

XXXXXXX 
. 
 23 07 13 00-0037  Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric 

Insulation (23 07 13) 
Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0038 SF 1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation..................................... 14.37 2.56 

. 
 23 07 13 00-0039 SF 3/4" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation..................................... 15.59 2.69 

. 
 23 07 13 00-0040 SF 1" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation........................................ 17.55 2.82 

. 
 23 07 13 00-0041 SF 1-1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ................................. 26.02 3.10 

XXXXXXX 
. 
 23 07 16  HVAC Equipment Insulation (23 07) 
. 
. 
 23 07 16 00-0001  Calcium Silicate Block Insulation (23 07 16) 
. 
. 

 23 07 16 00-0002 SF 1" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 14.59 5.76 
    For Work In Restricted Working Space, Add  3.45 

. 
 23 07 16 00-0003 SF 1-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 17.58 6.48 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 07 16 00-0004 SF  2" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 21.15 7.47 
    For Work In Restricted Working Space, Add  4.50 

. 
 23 07 16 00-0005 SF 2-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 25.25 8.77 

    For Work In Restricted Working Space, Add  5.27 
. 

 23 07 16 00-0006 SF 3" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 30.83 10.80 
    For Work In Restricted Working Space, Add  6.48 

XXXXXXX 
. 
 23 07 19  HVAC Piping Insulation (23 07) 

See CSI section 22 07 19 00-0000 for pipe insulation. 
. 
. 
 23 07 19 00-0001  Calcium Silicate Pipe Insulation (23 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. See CSI section 22 07 19 00-0492 for protective jacketing. 

. 

. 
 23 07 19 00-0002  1" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0003 LF 1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ....................................................................................................... 12.82 2.96 
    For Work In Restricted Working Space, Add  2.21 

. 
 23 07 19 00-0004 LF 3/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ....................................................................................................... 12.82 2.96 

    For Work In Restricted Working Space, Add  2.21 
. 

 23 07 19 00-0005 LF 1" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 12.70 3.00 
    For Work In Restricted Working Space, Add  2.25 

. 
 23 07 19 00-0006 LF 1-1/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 12.90 3.04 

    For Work In Restricted Working Space, Add  2.28 
. 

 23 07 19 00-0007 LF 1-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 13.05 3.08 
    For Work In Restricted Working Space, Add  2.31 

. 
 23 07 19 00-0008 LF 2" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 14.08 3.17 

    For Work In Restricted Working Space, Add  2.37 
. 

 23 07 19 00-0009 LF 2-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 14.75 3.29 
    For Work In Restricted Working Space, Add  2.47 

. 
 23 07 19 00-0010 LF 3" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 15.45 3.38 

    For Work In Restricted Working Space, Add  2.53 
. 

 23 07 19 00-0011 LF 4" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 17.85 3.63 
    For Work In Restricted Working Space, Add  2.73 

. 
 23 07 19 00-0012 LF 6" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 19.83 4.11 

    For Work In Restricted Working Space, Add  3.08 

XXXXXXX 
. 
 23 07 19 00-0013  1-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0014 LF 1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 13.44 3.08 
    For Work In Restricted Working Space, Add  2.31 

. 
 23 07 19 00-0015 LF 3/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 13.53 3.08 

    For Work In Restricted Working Space, Add  2.31 
. 

 23 07 19 00-0016 LF 1" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 14.53 3.26 
    For Work In Restricted Working Space, Add  2.45 

. 
 23 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 15.17 3.32 

    For Work In Restricted Working Space, Add  2.49 
. 

 23 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 15.83 3.38 
    For Work In Restricted Working Space, Add  2.54 

. 
 23 07 19 00-0019 LF 2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 17.05 3.57 

    For Work In Restricted Working Space, Add  2.68 
. 

 23 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 17.95 3.63 
    For Work In Restricted Working Space, Add  2.72 

. 
 23 07 19 00-0021 LF 3" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 18.64 3.75 

    For Work In Restricted Working Space, Add  2.81 
. 

 23 07 19 00-0022 LF 4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 20.88 4.06 
    For Work In Restricted Working Space, Add  3.04 

. 
 23 07 19 00-0023 LF 6" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 24.19 4.73 

    For Work In Restricted Working Space, Add  3.55 
. 

 23 07 19 00-0024 LF 8" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 28.86 4.99 
    For Work In Restricted Working Space, Add  3.75 

NOT FOR BID
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. 
 23 07 19 00-0025 LF 10" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 36.63 5.98 

    For Work In Restricted Working Space, Add  4.49 
. 

 23 07 19 00-0026 LF 12" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 43.13 6.97 
    For Work In Restricted Working Space, Add  5.22 

. 
 23 07 19 00-0027 LF 14" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 48.15 7.64 

    For Work In Restricted Working Space, Add  5.73 
. 

 23 07 19 00-0028 LF 16" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 56.83 9.72 
    For Work In Restricted Working Space, Add  7.29 

. 
 23 07 19 00-0029 LF 18" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 61.47 10.20 

    For Work In Restricted Working Space, Add  7.65 

XXXXXXX 
. 
 23 07 19 00-0030  2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0031 LF 1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 17.53 3.38 
    For Work In Restricted Working Space, Add  2.53 

. 
 23 07 19 00-0032 LF 3/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 18.02 3.38 

    For Work In Restricted Working Space, Add  2.53 
. 

 23 07 19 00-0033 LF 1" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 18.65 3.42 
    For Work In Restricted Working Space, Add  2.57 

. 
 23 07 19 00-0034 LF 1-1/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation.................................................................................................... 19.49 3.46 

    For Work In Restricted Working Space, Add  2.60 
. 

 23 07 19 00-0035 LF 1-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation.................................................................................................... 20.05 3.51 
    For Work In Restricted Working Space, Add  2.63 

. 
 23 07 19 00-0036 LF 2" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 20.93 3.63 

    For Work In Restricted Working Space, Add  2.73 
. 

 23 07 19 00-0037 LF 2-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation.................................................................................................... 23.66 3.76 
    For Work In Restricted Working Space, Add  2.82 

. 
 23 07 19 00-0038 LF 3" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 24.04 3.89 

    For Work In Restricted Working Space, Add  2.92 
. 

 23 07 19 00-0039 LF 4" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 26.81 4.11 
    For Work In Restricted Working Space, Add  3.08 

. 
 23 07 19 00-0040 LF 6" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 32.95 4.92 

    For Work In Restricted Working Space, Add  3.70 
. 

 23 07 19 00-0041 LF 8" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 37.56 5.20 
    For Work In Restricted Working Space, Add  3.90 

. 
 23 07 19 00-0042 LF 10" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 46.42 6.22 

    For Work In Restricted Working Space, Add  4.67 
. 

 23 07 19 00-0043 LF 12" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 52.91 7.46 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 07 19 00-0044 LF 14" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 63.70 10.40 

    For Work In Restricted Working Space, Add  7.80 
. 

 23 07 19 00-0045 LF 16" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 67.56 10.40 
    For Work In Restricted Working Space, Add  7.80 

. 
 23 07 19 00-0046 LF 18" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 72.63 10.92 

    For Work In Restricted Working Space, Add  8.19 
. 

 23 07 19 00-0047 LF 20" Diameter Pipe, 2" Thick Calcium Silicate Insulation ........................................................................................................ 87.03 12.48 
    For Work In Restricted Working Space, Add  9.36 

. 
 23 07 19 00-0048 LF 24" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 100.88 15.07 

    For Work In Restricted Working Space, Add  11.31 

XXXXXXX 
. 
 23 07 19 00-0049  2-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0050 LF 1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation................................................................................................. 21.17 3.89 
    For Work In Restricted Working Space, Add  2.93 

. 
 23 07 19 00-0051 LF 3/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation................................................................................................. 21.69 3.89 

    For Work In Restricted Working Space, Add  2.93 
. 

 23 07 19 00-0052 LF 1" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 22.07 3.95 
    For Work In Restricted Working Space, Add  2.97 

. 
 23 07 19 00-0053 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 22.29 3.99 

    For Work In Restricted Working Space, Add  2.99 
. 

 23 07 19 00-0054 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 22.92 4.02 
    For Work In Restricted Working Space, Add  3.02 

. 
 23 07 19 00-0055 LF 2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 23.89 4.19 

    For Work In Restricted Working Space, Add  3.14 
. 

 23 07 19 00-0056 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 27.20 4.33 
    For Work In Restricted Working Space, Add  3.25 

. 
 23 07 19 00-0057 LF 3" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 27.58 4.48 

    For Work In Restricted Working Space, Add  3.36 
. 

 23 07 19 00-0058 LF 4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 32.25 4.72 
    For Work In Restricted Working Space, Add  3.54 

. 
 23 07 19 00-0059 LF 6" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 40.62 5.37 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 07 19 00-0060 LF 8" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation.................................................................................................... 46.48 5.99 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 07 19 00-0061 LF 10" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 55.73 6.90 

    For Work In Restricted Working Space, Add  5.18 
. 

 23 07 19 00-0062 LF 12" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 64.37 8.59 
    For Work In Restricted Working Space, Add  6.44 

. 
 23 07 19 00-0063 LF 14" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 71.32 9.37 

    For Work In Restricted Working Space, Add  7.03 
. 

 23 07 19 00-0064 LF 16" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 86.04 11.98 
    For Work In Restricted Working Space, Add  8.98 

. 
 23 07 19 00-0065 LF 18" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 90.93 12.57 

    For Work In Restricted Working Space, Add  9.43 

NOT FOR BID
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. 
 23 07 19 00-0066 LF 20" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 105.68 14.38 

    For Work In Restricted Working Space, Add  10.78 
. 

 23 07 19 00-0067 LF 24" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 123.74 17.36 
    For Work In Restricted Working Space, Add  13.02 

XXXXXXX 
. 
 23 07 19 00-0068  3" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0069 LF 1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 27.25 4.31 
    For Work In Restricted Working Space, Add  3.23 

. 
 23 07 19 00-0070 LF 3/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 27.36 4.31 

    For Work In Restricted Working Space, Add  3.23 
. 

 23 07 19 00-0071 LF 1" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 27.60 4.36 
    For Work In Restricted Working Space, Add  3.27 

. 
 23 07 19 00-0072 LF 1-1/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 27.91 4.39 

    For Work In Restricted Working Space, Add  3.29 
. 

 23 07 19 00-0073 LF 1-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 28.17 4.43 
    For Work In Restricted Working Space, Add  3.33 

. 
 23 07 19 00-0074 LF 2" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 29.11 4.60 

    For Work In Restricted Working Space, Add  3.45 
. 

 23 07 19 00-0075 LF 2-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 32.61 4.76 
    For Work In Restricted Working Space, Add  3.57 

. 
 23 07 19 00-0076 LF 3" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 33.20 4.92 

    For Work In Restricted Working Space, Add  3.70 
. 

 23 07 19 00-0077 LF 4" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 39.68 5.21 
    For Work In Restricted Working Space, Add  3.90 

. 
 23 07 19 00-0078 LF 6" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 47.31 5.90 

    For Work In Restricted Working Space, Add  4.43 
. 

 23 07 19 00-0079 LF 8" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 55.21 6.58 
    For Work In Restricted Working Space, Add  4.94 

. 
 23 07 19 00-0080 LF 10" Diameter Pipe, 3" Thick Calcium Silicate Insulation........................................................................................................ 65.78 7.60 

    For Work In Restricted Working Space, Add  5.70 
. 

 23 07 19 00-0081 LF 12" Diameter Pipe, 3" Thick Calcium Silicate Insulation........................................................................................................ 75.37 9.44 
    For Work In Restricted Working Space, Add  7.08 

. 
 23 07 19 00-0082 LF 14" Diameter Pipe, 3" Thick Calcium Silicate Insulation........................................................................................................ 83.82 10.31 

    For Work In Restricted Working Space, Add  7.73 
. 

 23 07 19 00-0083 LF 16" Diameter Pipe, 3" Thick Calcium Silicate Insulation........................................................................................................ 97.07 13.18 
    For Work In Restricted Working Space, Add  9.88 

. 
 23 07 19 00-0084 LF 18" Diameter Pipe, 3" Thick Calcium Silicate Insulation...................................................................................................... 105.01 13.83 

    For Work In Restricted Working Space, Add  10.37 
. 

 23 07 19 00-0085 LF 20" Diameter Pipe, 3" Thick Calcium Silicate Insulation...................................................................................................... 123.30 15.82 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 07 19 00-0086 LF 24" Diameter Pipe, 3" Thick Calcium Silicate Insulation...................................................................................................... 145.49 19.11 

    For Work In Restricted Working Space, Add  14.33 

XXXXXXX 
. 
 23 07 19 00-0087  3-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0088 LF 1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 35.43 4.72 
    For Work In Restricted Working Space, Add  3.54 

. 
 23 07 19 00-0089 LF 3/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 36.92 4.72 

    For Work In Restricted Working Space, Add  3.54 
. 

 23 07 19 00-0090 LF 1" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 37.00 4.75 
    For Work In Restricted Working Space, Add  3.57 

. 
 23 07 19 00-0091 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 37.08 4.79 

    For Work In Restricted Working Space, Add  3.59 
. 

 23 07 19 00-0092 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 38.33 4.85 
    For Work In Restricted Working Space, Add  3.64 

. 
 23 07 19 00-0093 LF 2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 40.79 5.01 

    For Work In Restricted Working Space, Add  3.76 
. 

 23 07 19 00-0094 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 44.53 5.19 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 07 19 00-0095 LF 3" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 46.11 5.37 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 07 19 00-0096 LF 4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 52.93 5.68 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 07 19 00-0097 LF 6" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 58.95 6.45 

    For Work In Restricted Working Space, Add  4.83 
. 

 23 07 19 00-0098 LF 8" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 72.40 7.18 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 07 19 00-0099 LF 10" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 88.38 8.28 

    For Work In Restricted Working Space, Add  6.21 
. 

 23 07 19 00-0100 LF 12" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 106.76 10.30 
    For Work In Restricted Working Space, Add  7.73 

. 
 23 07 19 00-0101 LF 14" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 112.11 11.24 

    For Work In Restricted Working Space, Add  8.43 
. 

 23 07 19 00-0102 LF 16" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 129.58 14.37 
    For Work In Restricted Working Space, Add  10.78 

. 
 23 07 19 00-0103 LF 18" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 150.15 15.09 

    For Work In Restricted Working Space, Add  11.32 
. 

 23 07 19 00-0104 LF 20" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 161.13 17.26 
    For Work In Restricted Working Space, Add  12.95 

XXXXXXX 
. 
 23 07 19 00-0105  4" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

NOT FOR BID
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. 

. 
 23 07 19 00-0106 LF 1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 44.84 5.25 

    For Work In Restricted Working Space, Add  3.94 
. 

 23 07 19 00-0107 LF 3/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 44.89 5.25 
    For Work In Restricted Working Space, Add  3.94 

. 
 23 07 19 00-0108 LF 1" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 45.12 5.34 

    For Work In Restricted Working Space, Add  4.01 
. 

 23 07 19 00-0109 LF 1-1/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation.................................................................................................... 46.44 5.40 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 07 19 00-0110 LF 1-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation.................................................................................................... 49.32 5.57 

    For Work In Restricted Working Space, Add  4.18 
. 

 23 07 19 00-0111 LF 2" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 50.29 5.74 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 07 19 00-0112 LF 2-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation.................................................................................................... 55.32 5.83 

    For Work In Restricted Working Space, Add  4.37 
. 

 23 07 19 00-0113 LF 3" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 56.88 6.04 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 07 19 00-0114 LF 4" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 65.01 6.39 

    For Work In Restricted Working Space, Add  4.79 
. 

 23 07 19 00-0115 LF 6" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 75.34 7.24 
    For Work In Restricted Working Space, Add  5.43 

. 
 23 07 19 00-0116 LF 8" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 90.28 8.08 

    For Work In Restricted Working Space, Add  6.06 
. 

 23 07 19 00-0117 LF 10" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 103.92 9.33 
    For Work In Restricted Working Space, Add  7.00 

. 
 23 07 19 00-0118 LF 12" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 117.45 11.58 

    For Work In Restricted Working Space, Add  8.69 
. 

 23 07 19 00-0119 LF 14" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 124.62 12.66 
    For Work In Restricted Working Space, Add  9.50 

. 
 23 07 19 00-0120 LF 16" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 146.46 16.18 

    For Work In Restricted Working Space, Add  12.14 
. 

 23 07 19 00-0121 LF 18" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 155.99 16.96 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 07 19 00-0122 LF 20" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 172.05 19.41 

    For Work In Restricted Working Space, Add  14.56 

XXXXXXX 
. 
 23 07 19 00-0123  Weather-Protective Coating For Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0124 SF 1/4" Thick (Two 1/8" Coats), Weatherproof Coating Over Glass Cloth Mesh (Insulkote ET) ..................................................4.29  
    For Work In Restricted Working Space, Add  0.83 

XXXXXXX 
. 
 23 08  Commissioning of HVAC (23) 

See CSI section 23 05 93 00-0000 for testing and balancing. 
. 
. 
 23 09  Instrumentation and Control for HVAC (23) 
. 
. 
 23 09 23  Direct-Digital Control System for HVAC (23 09) 
. 
. 
 23 09 23 11  Control Valves (23 09 23) 
. 
. 
 23 09 23 11-0001  Valves With Actuator (23 09 23 11) 
. 
. 

 23 09 23 11-0002 EA 1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G215+NV24-MFT US) .................................................................. 530.40 13.08 
. 

 23 09 23 11-0003 EA 3/4" 2-Way Bronze Globe Valve With Actuator (Belimo G220+NV24-MFT US) .................................................................. 549.93 17.64 
. 

 23 09 23 11-0004 EA 1" 2-Way Bronze Globe Valve With Actuator (Belimo B225+NV24-MFT US) ..................................................................... 602.58 21.35 
. 

 23 09 23 11-0005 EA 1-1/4" 2-Way Bronze Globe Valve With Actuator (Belimo B232+NV24-MFT US) ............................................................... 658.85 27.04 
. 

 23 09 23 11-0006 EA 1-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G240+NV24-MFT US)............................................................... 750.62 31.20 
. 

 23 09 23 11-0007 EA 2" 2-Way Bronze Globe Valve With Actuator (Belimo G250+NV24-MFT US) ..................................................................... 848.89 36.87 
. 

 23 09 23 11-0008 EA 2-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G665+GMX24-MFTX1) .......................................................... 1,589.27 73.74 
. 

 23 09 23 11-0009 EA 3" 2-Way Bronze Globe Valve With Actuator (Belimo G680+GMX24-MFTX1) ................................................................ 1,725.08 86.29 
. 

 23 09 23 11-0010 EA 4" 2-Way Bronze Globe Valve With Actuator (Belimo G6100C+GMX24-MFTX1)............................................................ 2,332.02 126.74 
. 

 23 09 23 11-0011 EA 5" 2-Way Bronze Globe Valve With Actuator (Belimo G6125C+GMX24-MFTX1)............................................................ 3,429.13 183.17 
. 

 23 09 23 11-0012 EA 6" 2-Way Bronze Globe Valve With Actuator (Belimo G6150C+GMX24-MFTX1)............................................................ 3,798.24 202.79 
. 

 23 09 23 11-0013 EA 1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G315+NV24-MFT US) .................................................................. 572.53 19.62 
. 

 23 09 23 11-0014 EA 3/4" 3-Way Bronze Globe Valve With Actuator (Belimo G320+NV24-MFT US) .................................................................. 592.30 26.45 
. 

 23 09 23 11-0015 EA 1" 3-Way Bronze Globe Valve With Actuator (Belimo G325+NV24-MFT US) ..................................................................... 642.83 32.02 
. 

 23 09 23 11-0016 EA 1-1/4" 3-Way Bronze Globe Valve With Actuator (Belimo G332+NV24-MFT US)............................................................... 714.37 40.56 
. 

 23 09 23 11-0017 EA 1-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G340+NV24-MFT US)............................................................... 915.74 46.80 
. 

 23 09 23 11-0018 EA 2" 3-Way Bronze Globe Valve With Actuator (Belimo G350+NV24-MFT US) .................................................................. 1,017.01 55.31 
. 

 23 09 23 11-0019 EA 2-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G765+GMX24-MFTX1) .......................................................... 1,800.79 110.62 
. 

 23 09 23 11-0020 EA 3" 3-Way Bronze Globe Valve With Actuator (Belimo G780+GMX24-MFTX1) ................................................................ 1,982.11 129.44 
. 

 23 09 23 11-0021 EA 4" 3-Way Bronze Globe Valve With Actuator (Belimo G7100+2*GMX24-MFTX1) ........................................................... 2,885.01 190.11 
. 

 23 09 23 11-0022 EA 5" 3-Way Bronze Globe Valve With Actuator (Belimo G7125+2*GMX24-MFTX1) ........................................................... 4,184.27 274.74 
. 

 23 09 23 11-0023 EA 6" 3-Way Bronze Globe Valve With Actuator (Belimo G7150+2*GMX24-MFTX1) ........................................................... 4,651.13 304.19 
. 

 23 09 23 11-0024 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE215N-35+ZONE24NC) ...................................................... 112.46 13.08 
. 

 23 09 23 11-0025 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE220N-50+ZONE24NC) ...................................................... 132.78 17.64 
. 

 23 09 23 11-0026 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE225N-80+ZONE24NC) ......................................................... 167.22 21.35 
. 

 23 09 23 11-0027 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE315N-35+ZONE24NC) ...................................................... 137.77 19.62 
. 

 23 09 23 11-0028 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE320N-50+ZONE24NC) ...................................................... 161.22 26.45 
. 

 23 09 23 11-0029 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE325N-80+ZONE24NC) ......................................................... 201.58 32.02 
. 

 23 09 23 11-0030 EA 1/2" 2-Way Brass Ball Valve With Actuator (Belimo B215B+LRB24-3) ............................................................................... 186.64 13.08 
. 

 23 09 23 11-0031 EA 3/4" 2-Way Brass Ball Valve With Actuator (Belimo B220B+LRB24-3) ............................................................................... 221.38 17.64 
. 

 23 09 23 11-0032 EA 1" 2-Way Brass Ball Valve With Actuator (Belimo B225+LRB24-3) .................................................................................... 251.89 21.35 

NOT FOR BID
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. 
 23 09 23 11-0033 EA 1-1/4" 2-Way Brass Ball Valve With Actuator (Belimo B232+ARB24-3).............................................................................. 327.69 27.03 

. 
 23 09 23 11-0034 EA 1-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B240+ARB24-3).............................................................................. 339.14 31.20 

. 
 23 09 23 11-0035 EA 2" 2-Way Brass Ball Valve With Actuator (Belimo B250+ARB24-3) .................................................................................... 431.88 36.87 

. 
 23 09 23 11-0036 EA 2-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B265+ARB24-3).............................................................................. 927.46 73.74 

. 
 23 09 23 11-0037 EA 3" 2-Way Brass Ball Valve With Actuator (Belimo B280+ARB24-3) ................................................................................. 1,088.91 86.29 

. 
 23 09 23 11-0038 EA 1/2" 3-Way Brass Ball Valve With Actuator (Belimo B315B+LRB24-3) ............................................................................... 226.37 19.62 

. 
 23 09 23 11-0039 EA 3/4" 3-Way Brass Ball Valve With Actuator (Belimo B320B+LRB24-3) ............................................................................... 261.99 26.45 

. 
 23 09 23 11-0040 EA 1" 3-Way Brass Ball Valve With Actuator (Belimo B325+LRB24-3) .................................................................................... 338.01 32.02 

. 
 23 09 23 11-0041 EA 1-1/4" 3-Way Brass Ball Valve With Actuator (Belimo B331+ARB24-3).............................................................................. 479.32 40.56 

. 
 23 09 23 11-0042 EA 1-1/2" 3-Way Brass Ball Valve With Actuator (Belimo B341+ARB24-3).............................................................................. 505.52 46.80 

. 
 23 09 23 11-0043 EA 2" 3-Way Brass Ball Valve With Actuator (Belimo B352+ARB24-3) .................................................................................... 669.59 55.31 

. 
 23 09 23 11-0044 EA 2" 2-Way Butterfly Valve With Actuator (Belimo F650HD+AMB24-3X1) ............................................................................. 547.98 67.60 

. 
 23 09 23 11-0045 EA 2-1/2" 2-Way Butterfly Valve With Actuator (Belimo F665HD+AMB24-3X1) ....................................................................... 575.55 73.74 

. 
 23 09 23 11-0046 EA 3" 2-Way Butterfly Valve With Actuator (Belimo F680HD+GMB24-3X1)............................................................................. 756.09 86.29 

. 
 23 09 23 11-0047 EA 4" 2-Way Butterfly Valve With Actuator (Belimo F6100HD+2*GMB24-3X1) .................................................................... 1,155.15 144.85 

. 
 23 09 23 11-0048 EA 5" 2-Way Butterfly Valve With Actuator (Belimo F6125HD+SY2-24) ............................................................................... 2,319.95 183.17 

. 
 23 09 23 11-0049 EA 6" 2-Way Butterfly Valve With Actuator (Belimo F6150HD+SY3-24) ............................................................................... 2,448.10 202.79 

. 
 23 09 23 11-0050 EA 8" 2-Way Butterfly Valve With Actuator (Belimo F6200HD+SY4-24) ............................................................................... 3,327.86 231.76 

. 
 23 09 23 11-0051 EA 10" 2-Way Butterfly Valve With Actuator (Belimo F6250HD+SY4-24) ............................................................................. 4,082.98 283.91 

. 
 23 09 23 11-0052 EA 12" 2-Way Butterfly Valve With Actuator (Belimo F6300HS+SY4-24) ............................................................................. 5,045.66 344.13 

. 
 23 09 23 11-0053 EA 14" 2-Way Butterfly Valve With Actuator (Belimo F6350HD+SY5-24) ............................................................................. 5,607.99 405.57 

. 
 23 09 23 11-0054 EA 16" 2-Way Butterfly Valve With Actuator (Belimo F6400HD+SY6-110) ........................................................................... 7,412.18 446.13 

. 
 23 09 23 11-0055 EA 18" 2-Way Butterfly Valve With Actuator (Belimo F6450HD+SY8-110) ........................................................................... 8,981.22 495.61 

. 
 23 09 23 11-0056 EA 2" 3-Way Butterfly Valve With Actuator (Belimo F750HD+AMB24-3X1) .......................................................................... 1,011.47 101.40 

. 
 23 09 23 11-0057 EA 2-1/2" 3-Way Butterfly Valve With Actuator (Belimo F765HD+GMB24-3X1) ................................................................... 1,191.09 110.62 

. 
 23 09 23 11-0058 EA 3" 3-Way Butterfly Valve With Actuator (Belimo F780HD+2*GMB24-3X1) ...................................................................... 1,470.12 129.44 

. 
 23 09 23 11-0059 EA 4" 3-Way Butterfly Valve With Actuator (Belimo F7100HD+2*GMB24-3X1) .................................................................... 1,888.22 217.27 

. 
 23 09 23 11-0060 EA 5" 3-Way Butterfly Valve With Actuator (Belimo F7125HD+SY3-24) ............................................................................... 3,859.97 274.74 

. 
 23 09 23 11-0061 EA 6" 3-Way Butterfly Valve With Actuator (Belimo F7150HD+SY3-24) ............................................................................... 3,997.25 304.19 

. 
 23 09 23 11-0062 EA 8" 3-Way Butterfly Valve With Actuator (Belimo F7200HD+SY4-24) ............................................................................... 5,037.51 347.67 

. 
 23 09 23 11-0063 EA 10" 3-Way Butterfly Valve With Actuator (Belimo F7250HD+SY4-24) ............................................................................. 6,666.66 425.85 

. 
 23 09 23 11-0064 EA 12" 3-Way Butterfly Valve With Actuator (Belimo F7300HD+SY5-24) ............................................................................. 8,103.23 516.19 

. 
 23 09 23 11-0065 EA 14" 3-Way Butterfly Valve With Actuator (Belimo F7350HD+SY6-110) ......................................................................... 12,637.38 608.36 

. 
 23 09 23 11-0066 EA 16" 3-Way Butterfly Valve With Actuator (Belimo F7400HD+SY7-110) ......................................................................... 14,090.97 669.20 

. 
 23 09 23 11-0067 EA 18" 3-Way Butterfly Valve With Actuator (Belimo F7450HD+SY8-110) ......................................................................... 21,675.83 743.42 

XXXXXXX 
. 
 23 09 23 11-0068  Valve Actuators (23 09 23 11) 
. 
. 

 23 09 23 11-0069 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-T) ................................................................... 389.66 83.77 

. 
 23 09 23 11-0070 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 95 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3) ....................................................................................... 395.48 83.77 
. 

 23 09 23 11-0071 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-SR-T) ................................................................................. 444.12 83.77 

. 
 23 09 23 11-0072 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 90 Seconds Run Time, 45 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-S) ................................................................... 443.79 83.77 
. 

 23 09 23 11-0073 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRX24-SR) ........................................................................................................... 452.28 83.77 

. 
 23 09 23 11-0074 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 150 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-MFT) .................................................................................. 508.02 83.77 
. 

 23 09 23 11-0075 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRQX24-1) ........................................................................................................... 545.74 83.77 

. 
 23 09 23 11-0076 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 150 Seconds Run Time, 45 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo LRX24-MFT95) ............................................................................................. 556.10 83.77 
. 

 23 09 23 11-0077 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRQX24-MFT) ............................................................................... 581.10 83.77 

. 
 23 09 23 11-0078 EA 120 Volt AC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo LRX120-3) .................................................................................................... 433.53 83.77 
. 

 23 09 23 11-0079 EA 120 Volt AC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRX120-SR) ......................................................................................................... 485.98 83.77 

. 
 23 09 23 11-0080 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 300, 150, Or 90 Seconds Run 

Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-T) ............................................. 480.40 83.77 
. 

 23 09 23 11-0081 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3) ...................................................................... 488.91 83.77 

. 
 23 09 23 11-0082 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARB24-3-5-14) .............................................................................. 492.09 83.77 
. 

 23 09 23 11-0083 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 300, 150, Or 90 Seconds Run 
Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-S) ............................................. 549.95 83.77 

. 
 23 09 23 11-0084 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T) ................................................................................ 574.90 83.77 
. 

 23 09 23 11-0085 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR) .................................................................................... 588.15 83.77 

. 
 23 09 23 11-0086 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, Variable Run Time (90 To 350 Seconds), 

180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT) ..................................................... 585.52 83.77 
. 

 23 09 23 11-0087 EA 24 Volt AC/DC Power Supply, Phasecut Control Input, 95 Seconds Run Time, 180 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo ARX24-PC) ........................................................................................................... 594.00 83.77 

. 
 23 09 23 11-0088 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 90 Seconds Run Time, 180 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo ARX24-MFT95) ............................................................................................. 593.47 83.77 
. 

 23 09 23 11-0089 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, NEMA 4X, 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T N4) ........................................................................... 648.52 83.77 

. 
 23 09 23 11-0090 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, NEMA 4X, Variable Run Time (75 To 350 

Seconds), 160 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT-T N4) ........................... 787.75 83.77 

NOT FOR BID
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. 
 23 09 23 11-0091 EA 100-240 Volt AC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-3) .................................................................... 521.28 83.77 
. 

 23 09 23 11-0092 EA 100-240 Volt AC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, 
Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-SR) ....................................................................... 623.21 83.77 

. 
 23 09 23 11-0093 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 15 Seconds Run Time, 801 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY2-24) ............................................................................................................. 1,422.58 83.77 
. 

 23 09 23 11-0094 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 1,335 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY3-24) ............................................................................................................. 1,596.67 83.77 

. 
 23 09 23 11-0095 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 16 Seconds Run Time, 3,560 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY4-24) ............................................................................................................. 1,918.86 83.77 
. 

 23 09 23 11-0096 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 4,450 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY5-24) ............................................................................................................. 2,175.24 83.77 

. 
 23 09 23 11-0097 EA 120 Volt AC Power Supply, On/Off Control Input, 28 Seconds Run Time, 5,785 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY6-110) ........................................................................................................... 2,577.05 83.77 
. 

 23 09 23 11-0098 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 8,900 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY7-110) ........................................................................................................... 3,037.79 83.77 

. 
 23 09 23 11-0099 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 13,350 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY8-110) ........................................................................................................... 4,097.26 83.77 
. 

 23 09 23 11-0100 EA 120 Volt AC Power Supply, On/Off Control Input, 58 Seconds Run Time, 17,800 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY9-110) ........................................................................................................... 5,004.38 83.77 

XXXXXXX 
. 
 23 09 23 12  Control Dampers (23 09 23) 
. 
. 
 23 09 23 12-0001  Rectangular Galvanized Volume Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0002 EA 8" x 8" Low Leakage Volume Control Damper (Johnson Controls VOPSN-008X008) ........................................................ 146.63 30.28 
. 

 23 09 23 12-0003 EA 10" x 10" Low Leakage Volume Control Damper (Johnson Controls VOPSN-010X010) .................................................... 165.06 33.20 
. 

 23 09 23 12-0004 EA 12" x 12" Low Leakage Volume Control Damper (Johnson Controls VOPSN-012X012) .................................................... 184.44 36.62 
. 

 23 09 23 12-0005 EA 14" x 14" Low Leakage Volume Control Damper (Johnson Controls VOPSN-014X014) .................................................... 213.41 42.97 
. 

 23 09 23 12-0006 EA 16" x 16" Low Leakage Volume Control Damper (Johnson Controls VOPSN-016X016) .................................................... 241.39 48.83 
. 

 23 09 23 12-0007 EA 18" x 18" Low Leakage Volume Control Damper (Johnson Controls VOPSN-018X018) .................................................... 245.47 54.93 
. 

 23 09 23 12-0008 EA 20" x 20" Low Leakage Volume Control Damper (Johnson Controls VOPSN-020X020) .................................................... 299.73 61.04 
. 

 23 09 23 12-0009 EA 24" x 24" Low Leakage Volume Control Damper (Johnson Controls VOPSN-024X024) .................................................... 358.03 73.24 
. 

 23 09 23 12-0010 EA 32" x 32" Low Leakage Volume Control Damper (Johnson Controls VOPSN-032X032) .................................................... 457.72 85.44 
. 

 23 09 23 12-0011 EA 48" x 48" Low Leakage Volume Control Damper (Johnson Controls VOPSN-048X048) .................................................... 672.64 97.65 
. 

 23 09 23 12-0012 EA 60" x 60" Low Leakage Volume Control Damper (Johnson Controls VOPSN-060X060) ................................................. 1,217.12 109.86 
. 

 23 09 23 12-0013 EA 72" x 72" Low Leakage Volume Control Damper (Johnson Controls VOPSN-072X072) ................................................. 1,541.91 122.07 

XXXXXXX 
. 
 23 09 23 12-0014  Round Galvanized Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0015 EA 6" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG06) .................................................... 143.61 34.18 
. 

 23 09 23 12-0016 EA 8" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG08) .................................................... 148.57 36.62 
. 

 23 09 23 12-0017 EA 10" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG10) .................................................. 154.60 36.62 
. 

 23 09 23 12-0018 EA 12" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG12) .................................................. 171.82 41.51 
. 

 23 09 23 12-0019 EA 14" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG14) .................................................. 194.19 41.51 
. 

 23 09 23 12-0020 EA 16" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG16) .................................................. 211.56 48.83 
. 

 23 09 23 12-0021 EA 18" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG18) .................................................. 283.91 51.39 
. 

 23 09 23 12-0022 EA 20" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG20) .................................................. 296.70 53.27 
. 

 23 09 23 12-0023 EA 22" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG22) .................................................. 315.12 57.43 
. 

 23 09 23 12-0024 EA 24" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG24) .................................................. 333.88 61.59 

XXXXXXX 
. 
 23 09 23 12-0025  Remote Damper Control (23 09 23 12) 
. 
. 

 23 09 23 12-0026 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-275B) ................................. 215.27  
    For Each 10' Flexible Casing And Wire, Add  26.40 

. 
 23 09 23 12-0027 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-301B) ................................. 220.67  

    For Each 10' Flexible Casing And Wire, Add  26.40 

XXXXXXX 
. 
 23 09 23 12-0028  Control Damper Actuators (23 09 23 12) 
. 
. 

 23 09 23 12-0029 EA 44 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 
Damper Actuator (Belimo LMB24-SR) ............................................................................................................................... 426.58 80.68 

. 
 23 09 23 12-0030 EA 90 IN-LB, 24 Volt AC/DC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 

Damper Actuator (Belimo NMB24-SR) .............................................................................................................................. 463.20 80.68 
. 

 23 09 23 12-0031 EA 90 IN-LB, 2 Position, 24 To 240 Volt AC Spring Return Direct Coupled Control Damper Actuator (Belimo NFBUP).......... 523.18 80.68 
. 

 23 09 23 12-0032 EA 175 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo AMB24-SR) ............................................................................................................................... 551.84 80.68 

. 
 23 09 23 12-0033 EA 90 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Spring Return Direct Coupled Control Damper 

Actuator (Belimo NFB24-SR) ............................................................................................................................................. 568.85 80.68 
. 

 23 09 23 12-0034 EA 360 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo GMB24-SR) .............................................................................................................................. 635.72 80.68 

XXXXXXX 
. 
 23 09 23 13  Energy Meters (23 09 23) 
. 
. 
 23 09 23 13-0001  Surge Protectors (23 09 23 13) 
. 
. 

 23 09 23 13-0002 EA Surge Protector, T100's, Summit, BCU, UPCM, PCM, TCM (Transtector TR2255) ........................................................... 231.89 8.55 
. 

 23 09 23 13-0003 EA Surge Protector, 1AC Outlet (Transtector TR2251) ............................................................................................................ 176.35 8.55 
. 

 23 09 23 13-0004 EA Surge Protector, 2 AC Outlets (Transtector TR2254) .......................................................................................................... 271.93 8.55 
. 

 23 09 23 13-0005 EA Surge Protector, DB-15 Connection (Transtector TR2259-DLP15)..................................................................................... 149.22 8.55 

NOT FOR BID
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. 
 23 09 23 13-0006 EA Surge Protector, DB-25 Connection (Transtector TR2259-DLP25) .................................................................................... 149.22 8.55 

. 
 23 09 23 13-0007 EA Surge Protector, DB-9 Connection (Transtector TR2259-DLP9) ........................................................................................ 149.22 8.55 

. 
 23 09 23 13-0008 EA Surge Protector, Individual Wire Connection (Transtector TR2258) ................................................................................... 213.82 8.55 

. 
 23 09 23 13-0009 EA Surge Protector, Trane Communication Links (Transtector TR2257) ................................................................................. 133.72 8.55 

XXXXXXX 
. 
 23 09 23 14  Flow Instruments (23 09 23)
. 
. 
 23 09 23 14-0001  Water Flow Meters (23 09 23 14) 
. 
. 

 23 09 23 14-0002 EA Insertion Electromagnetic Water Flow Meter (Onicon F-3500) ........................................................................................ 3,439.91 89.61 
Note: Excludes pipe fittings. 

XXXXXXX 
. 
 23 09 23 14-0003  Air Flow Monitoring Stations (23 09 23 14) 
. 
. 

 23 09 23 14-0004 EA Analog Transmitter, 2 Point, 3 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 2,702.91 93.75 
Note: 10' cable, 36" x 24" typical duct size. 

. 
 23 09 23 14-0005 EA Analog Transmitter, 3 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 3,863.37 93.75 

Note: 10' cable, 48" x 36" typical duct size. 
. 

 23 09 23 14-0006 EA Analog Transmitter, 4 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 4,798.37 93.75 
Note: 10' cable, 60" x 48" typical duct size. 

XXXXXXX 
. 
 23 09 23 16  Gas Instruments (23 09 23)
. 
. 
 23 09 23 16-0001  Gas Sensors (23 09 23 16) 
. 
. 

 23 09 23 16-0002 EA 6-1/4" x 6-1/8" CO2 Sensor, 0-2,000 ppm (Kele WCO-1B) .............................................................................................. 1,438.34 51.29 
. 

 23 09 23 16-0003 EA Wall Mounted CO2 Sensor, 0-2,000 ppm With LCD Display (Kele CD-AW-LCD) .............................................................. 642.61 34.20 
. 

 23 09 23 16-0004 EA CO Monitor/Transmitter, 0 To 250 ppm (Kele GMT-CO-S2) ............................................................................................ 1,149.52 51.29 
Note: Solid state sensor. 

. 
 23 09 23 16-0005 EA CO2 Transmitter, Duct Mount, No Display, 0-10 Volt DC Out, 24 Volt AC/Volt DC, 0-10 Or 4-20mA, 0-2,000 ppm 

Range With CD-AD Duct Probe Assembly (CDE CD-AD-LCD; CD-AD)............................................................................ 644.66 61.55 

XXXXXXX 
. 
 23 09 23 19  Moisture Instruments (23 09 23)
. 
. 
 23 09 23 19-0001  Relative Humidity Sensors (23 09 23 19) 
. 
. 

 23 09 23 19-0002 EA 3% Duct Mounted RH Sensor (Kele HD30K) ...................................................................................................................... 415.78 61.55 
. 

 23 09 23 19-0003 EA 10K Ohm Thermistor 3% Duct Mounted RH Sensor (Kele HD30K-T3)............................................................................... 426.10 61.55 
. 

 23 09 23 19-0004 EA 3% RH Outdoor Air Sensor (Kele HO30K) .......................................................................................................................... 492.06 85.48 
. 

 23 09 23 19-0005 EA 2% Surface Mounted RH Transmitter (Kele HW20K) ......................................................................................................... 363.15 34.20 

XXXXXXX 
. 
 23 09 23 21  Motion Instruments (23 09 23)
. 
. 
 23 09 23 21-0001  Peco Motion Sensors (23 09 23 21) 
. 
. 

 23 09 23 21-0002 EA Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SA200-001) ............................................................. 136.81 24.04 
. 

 23 09 23 21-0003 EA Wall/Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SB200-001) ..................................................... 134.35 24.04 
. 

 23 09 23 21-0004 EA Wall/Ceiling Passive Infrared, 24 Volt, Master Motion Sensor (Peco SD200-001) .............................................................. 175.66 24.04 
. 

 23 09 23 21-0005 EA Wall/Ceiling Mount, Passive Infrared, 24 Volt, Master Time Sensor (Peco SD200-002) .................................................... 157.43 24.04 
. 

 23 09 23 21-0006 EA Door Switch Occupancy Sensor (Peco SE200-001) ............................................................................................................. 57.24 24.04 
. 

 23 09 23 21-0007 EA Window Switch Occupancy Sensor (Peco SE200-002) ........................................................................................................ 53.85 24.04 
. 

 23 09 23 21-0008 EA Power Pack And Controller (Peco SF200-001) ..................................................................................................................... 88.78 24.04 

XXXXXXX 
. 
 23 09 23 23  Pressure Instruments (23 09 23)
. 
. 
 23 09 23 23-0001  Pressure Sensors (23 09 23 23) 
. 
. 

 23 09 23 23-0002 EA 0 To 0.5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-005) ..................................................... 548.48 72.19 
. 

 23 09 23 23-0003 EA 0 To 5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-050) ........................................................ 493.03 72.19 
. 

 23 09 23 23-0004 EA 0.05 To 12" W.C., Adjustable Differential Pressure Switches (Kele AFS-222) .................................................................... 224.71 72.19 
. 

 23 09 23 23-0005 EA 0.05 To 2" W.C., Adjustable Differential Pressure Switches (Kele AFS-262) ...................................................................... 231.15 72.19 
. 

 23 09 23 23-0006 EA 0.4 To 2" W.C., Manual Reset Adjustable Differential Pressure Switches (Kele AFS-460) ................................................. 243.76 72.19 
. 

 23 09 23 23-0007 EA 0.05 To 12" W.C., 1/8" NPT, Adjustable Differential Pressure Switches (Kele AFS-145) ................................................... 229.29 72.19 
. 

 23 09 23 23-0008 EA 0 To 100 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P210D-BVA) ....... 1,898.26 72.19 
Note: Excludes pipe fittings. 

. 
 23 09 23 23-0009 EA 0 To 60 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P160D-BVA) ......... 1,898.26 72.19 

Note: Excludes pipe fittings. 
. 

 23 09 23 23-0010 EA Magnahelic Gauge .............................................................................................................................................................. 559.10 44.13 

XXXXXXX 
. 
 23 09 23 27  Temperature Instruments (23 09 23)
. 
. 
 23 09 23 27-0001  Air Temperature Sensors (23 09 23 27) 
. 
. 

 23 09 23 27-0002 EA 10K Ohm Thermistor Duct Temperature Sensor (Kele ST-D24) ......................................................................................... 177.98 61.55 
. 

 23 09 23 27-0003 EA 10K Ohm Thermistor Duct Temperature Sensor, 1/2" LB Conduit Fitting (Kele ST-D24-XCO) .......................................... 233.43 61.55 
. 

 23 09 23 27-0004 EA 10K Ohm Thermistor Duct Temperature Sensor With Greenfield Fitting (Kele ST-D24-XG) .............................................. 184.36 61.55 
. 

 23 09 23 27-0005 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing (Kele ST-D24-XH) ............................................ 190.90 61.55 
. 

 23 09 23 27-0006 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 18" Probe (Kele ST-D24-XH-XL18) ................. 193.08 61.55 
. 

 23 09 23 27-0007 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 6" Probe (Kele ST-D24-XH-XL6) ..................... 190.93 61.55 
. 

 23 09 23 27-0008 EA 10K Ohm Thermistor Duct Temperature Sensor With Non Metallic Handibox Housing (Kele ST-D24-XHP) ..................... 192.08 61.55 
. 

 23 09 23 27-0009 EA 10K Ohm Thermistor Duct Temperature Sensor With 4" Probe (Kele ST-D24-XL4) .......................................................... 203.10 61.55 
. 

 23 09 23 27-0010 EA 10K Ohm Thermistor Duct Temperature Sensor With Weatherproof Housing (Kele ST-D24-XW) ..................................... 212.73 61.55 

NOT FOR BID
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. 
 23 09 23 27-0011 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor (Kele ST-O24) .............................................................................. 264.67 85.48 

. 
 23 09 23 27-0012 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor With 25' Lead (Kele ST-O24-XC25) ............................................. 272.08 85.48 

. 
 23 09 23 27-0013 EA Delta Style Surface Mounted 10K Ohm Thermistor Room Temperature Sensor (Kele BA/10K3-R-N-DF) ......................... 116.81 34.20 

. 
 23 09 23 27-0014 EA Delta Style Surface Mounted AD592 Room Temperature Sensor (Kele BA/592-10K-R) .................................................... 119.53 34.20 

. 
 23 09 23 27-0015 EA Stainless Steel Plate 1K Ohm Room Temperature Sensor (Kele BA/1K8-SP) ................................................................... 112.36 34.20 

XXXXXXX 
. 
 23 09 23 27-0016  Water Temperature Sensors (23 09 23 27) 
. 
. 

 23 09 23 27-0017 EA 5" Immersion 20K Ohm Water Temp Sensor (Honeywell C7041D2001) ............................................................................ 140.02 66.15 
. 

 23 09 23 27-0018 EA Strap-On 20K Ohm Water Temp Sensor (Honeywell C7041K2005) ................................................................................... 330.66 66.15 

XXXXXXX 
. 
 23 09 23 27-0019  Peco Thermostats (23 09 23 27) 
. 
. 

 23 09 23 27-0020 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat With Humidification/Dehumidification Control (Peco 
T12532-IAQ) ...................................................................................................................................................................... 288.20 16.03 

. 
 23 09 23 27-0021 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat (Peco T12532-001) ............................................................ 259.95 16.03 

XXXXXXX 
. 
 23 09 23 53  Proprietary Control Systems (23 09 23)
. 
. 
 23 09 23 53-0001  EMCS General Costs (23 09 23 53) 
. 
. 
 23 09 23 53-0002  EMCS System Design Engineering (23 09 23 53-0001) 

Note: Hourly labor rates are used for engineering projects only. Not used in conjunction with construction tasks. 
. 
. 

 23 09 23 53-0003 HR EMCS Site Inspection Of Existing Facilities ........................................................................................................................ 264.47  
. 

 23 09 23 53-0004 HR EMCS Engineering Project Management ............................................................................................................................ 264.47  
. 

 23 09 23 53-0005 HR EMCS System Engineering, Schematic Design And Layout ............................................................................................... 280.50  
. 

 23 09 23 53-0006 HR EMCS System Software Programming And Graphics Programming .................................................................................. 280.50  
. 

 23 09 23 53-0007 HR EMCS Graphics Picture Creation ........................................................................................................................................ 180.38  
. 

 23 09 23 53-0008 HR EMCS System Controls Training ......................................................................................................................................... 264.47  
. 

 23 09 23 53-0009 HR EMCS On Site System Diagnostics Field Technician ......................................................................................................... 264.47  
. 

 23 09 23 53-0010 HR EMCS Remote Technical Support Using Phone Or Internet ............................................................................................... 220.45  
. 

 23 09 23 53-0011 HR EMCS Travel Time (All Personnel) ..................................................................................................................................... 228.47  

XXXXXXX 
. 
 23 09 23 53-0012  Field Tests, Checkout And Commissioning (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, 
electric coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 
point. Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0013 PNT EMCS Field Test ................................................................................................................................................................. 140.30  

Note: Priced per point. 
. 

 23 09 23 53-0014 PNT EMCS Field Checkout And Startup ..................................................................................................................................... 140.30  
Note: Priced per point. 

. 
 23 09 23 53-0015 PNT EMCS Field Commissioning ............................................................................................................................................... 140.30  

Note: Priced per point. 
. 

 23 09 23 53-0016 EA EMCS Field Balance Support ............................................................................................................................................. 120.21  
Note: Priced per controller. 

XXXXXXX 
. 
 23 09 23 53-0017  EMCS System Engineering/Submittal Design And Layout (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, electric 
coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 point. 
Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0018 PNT EMCS System Engineering/Submittal Design And Layout .................................................................................................... 46.80  

Note: Priced per point. 

XXXXXXX 
. 
 23 09 23 53-0019  Alerton Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0020 EA 50 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-SMALL) ................................................................ 9,111.54  
. 

 23 09 23 53-0021 EA 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-MEDIUM) ......................................................... 11,779.98  
. 

 23 09 23 53-0022 EA Dashboard Option, 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-MEDIUM) ....................... 30,210.75  
. 

 23 09 23 53-0023 EA Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-LARGE) ................................................... 22,598.04  
. 

 23 09 23 53-0024 EA Dashboard Option, Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-LARGE) ................ 58,658.21  
. 

 23 09 23 53-0025 EA Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-
ENTERPRISE) .............................................................................................................................................................. 46,204.63  

. 
 23 09 23 53-0026 EA Dashboard Option, Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 

(Alerton ABS-3-D-ENTERPRISE) ................................................................................................................................. 70,678.25  
. 

 23 09 23 53-0027 EA Alerton Building Suite Tech License (Alerton ABS-3-TECH) ............................................................................................ 1,935.85  
. 

 23 09 23 53-0028 EA Enterprise Edition With SQL Server Support, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-ENT1) .......................... 26,652.80  
. 

 23 09 23 53-0029 EA Unlimited Controllers, Unlimited Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-LRG) ........................... 19,428.74  
. 

 23 09 23 53-0030 EA 150 Controllers, 3 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-MED) ................................................. 11,723.90  
. 

 23 09 23 53-0031 EA 50 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-SM) ....................................................... 7,144.25  
. 

 23 09 23 53-0032 EA 10 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-XS) ........................................................ 2,728.71  
. 

 23 09 23 53-0033 EA 1 Ethernet, 1 MS/TP, BACtalk Control Module (Alerton 715000100) ............................................................................... 4,968.46 256.46 
. 

 23 09 23 53-0034 EA Foreign Protocol Converter For P1 Systems, BACtalk Control Module (Alerton BCM-FPCS) ......................................... 7,352.75 341.95 
. 

 23 09 23 53-0035 EA Modbus Gateway, BACtalk Control Module (Alerton BCM-MDBS) .................................................................................. 7,254.98 341.95 
. 

 23 09 23 53-0036 EA V.90/56K Modem, BACtalk Control Module (Alerton BCM-MDM) .................................................................................... 2,604.50 256.46 
. 

 23 09 23 53-0037 EA 1 MS/TP, BACtalk Control Module (Alerton 715000300) ................................................................................................. 3,177.46 256.46 
. 

 23 09 23 53-0038 EA Power Supply, BACtalk Control Module (Alerton BCM-PWS) .......................................................................................... 2,428.20 256.46 
. 

 23 09 23 53-0039 EA 1 TUX Trunk, BACtalk Control Module (Alerton BCM-TUX) ............................................................................................. 3,046.05 256.46 
. 

 23 09 23 53-0040 EA Web Server And Configurator CD, BACtalk Control Module (Alerton BCM-WEB) ........................................................... 7,348.42 256.46 
. 

 23 09 23 53-0041 EA BACtalk Field Level Gateway For Modbus (Alerton FLG-MODBUS) ............................................................................... 3,276.35 341.95 

NOT FOR BID
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. 
 23 09 23 53-0042 EA EXP BACnet Controller (Alerton VLX).............................................................................................................................. 7,229.83 683.89 

. 
 23 09 23 53-0043 EA VLX BACnet High Performance Controller (Alerton VLX-PLATINUM) ............................................................................. 8,483.94 683.89 

. 
 23 09 23 53-0044 EA Multiple Segment MS/TP Repeater (Alerton MSTP-REP)................................................................................................ 1,125.19 76.15 

. 
 23 09 23 53-0045 EA 4 Inputs, 2 Flow Transducers, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV Controller (Alerton VAV-

DD) ................................................................................................................................................................................. 2,103.67 256.46 
. 

 23 09 23 53-0046 EA 4 Inputs, 2 Flow Transducers, 3 Binary Triac Outputs, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV 
Controller (Alerton VAV-DD7) ......................................................................................................................................... 2,235.90 256.46 

. 
 23 09 23 53-0047 EA 4 Inputs, 1 Flow Transducers, 3 Hot-Switching Binary Triac Outputs, 2 Ground-Switching Binary Triac Outputs, 

Single-Duct VAV Controller (Alerton VAV-SD) ................................................................................................................ 1,779.13 256.46 
. 

 23 09 23 53-0048 EA 4 Universal Inputs, 5 Binary Outputs, 2 Analog Outputs, Single-Duct VAV Controller (Alerton VAV-SD2A) .................... 1,963.45 256.46 
. 

 23 09 23 53-0049 EA 5 Universal Inputs, 6 Binary Outputs, Integral Honeywell Actuator, Single-Duct VAV Controller (Alerton VAViH-
SD).................................................................................................................................................................................. 1,955.43 256.46 

. 
 23 09 23 53-0050 EA 11 Inputs, 8 Binary Triac Outputs, 8 Analog Outputs, BACtalk Field Controller For Central Plant Systems (Alerton 

VLC-1188) ...................................................................................................................................................................... 3,013.20 256.46 
. 

 23 09 23 53-0051 EA 16 Inputs, BACtalk Field Controller (Alerton VLC-1600) .................................................................................................. 2,284.78 256.46 
. 

 23 09 23 53-0052 EA 16 Inputs, 16 Binary Triac Outputs, BACtalk Field Controller (Alerton VLC-16160) ......................................................... 3,448.65 341.95 
. 

 23 09 23 53-0053 EA 4 Universal Inputs, 4 Binary Outputs, 4 Analog Outputs, Field Controller (Alerton VLC-444) .......................................... 1,517.58 170.98 
. 

 23 09 23 53-0054 EA 5 Inputs, 5 Binary Outputs, BACtalk Field Controller (Alerton VLC-550) .......................................................................... 1,464.68 170.98 
. 

 23 09 23 53-0055 EA 6 Inputs, 2 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-651R) ..................... 1,975.46 256.46 
. 

 23 09 23 53-0056 EA 6 Inputs, 3 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-660R) ..................... 1,975.46 256.46 
. 

 23 09 23 53-0057 EA 8 Inputs, 5 Binary Triac Outputs, 3 Analog Outputs, BACtalk Field Controller (Alerton VLC-853) ................................... 2,402.57 256.46 
. 

 23 09 23 53-0058 EA 16 Universal Inputs, 8 Binary Outputs, 8 Analog Outputs, Field Controller (Alerton VLCA-1688) .................................... 4,851.79 341.95 
. 

 23 09 23 53-0059 EA 2 Fixed Inputs, 3 Universal Inputs, 6 Binary Outputs, 2 Analog Outputs, VisualLogic Display Controller (Alerton 
VLD-362) ........................................................................................................................................................................ 2,051.59 256.46 

. 
 23 09 23 53-0060 EA Wireless Door Contact Sensor (Alerton AL-OC-DS) ........................................................................................................... 143.12 9.62 

. 
 23 09 23 53-0061 EA One-Speed BACtalk Microset Wall Sensor (Alerton MS-1010-BT) ..................................................................................... 236.40 9.62 

. 
 23 09 23 53-0062 EA One-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1010H-BT) ........................................................ 614.63 9.62 

. 
 23 09 23 53-0063 EA Three-Speed BACtalk Microset Wall Sensor (Alerton MS-1030-BT) .................................................................................. 614.63 9.62 

. 
 23 09 23 53-0064 EA Three-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1030H-BT) ..................................................... 476.81 9.62 

. 
 23 09 23 53-0065 EA BACnet-Compliant Wall Sensor (Alerton TS-1050-BT) ....................................................................................................... 156.27 9.62 

. 
 23 09 23 53-0066 EA Wireless Temperature And Humidity Sensor (Alerton WTS-1000-KIT) ............................................................................... 649.09 9.62 

. 
 23 09 23 53-0067 EA Wireless Temperature And Humidity Sensor With Temperature Adjustment Knob And Manual Override (Alerton 

WTS-1050-KIT) .................................................................................................................................................................. 729.24 9.62 
. 

 23 09 23 53-0068 EA 10 12-Bit Inputs, 12 Binary Triac Outputs Expansion Module (Alerton EXP-10-12-0) ...................................................... 3,005.18 256.46 
. 

 23 09 23 53-0069 EA 10 12-Bit Inputs, 4 Binary Triac Outputs Expansion Module (Alerton EXP-10-4-8) .......................................................... 3,202.30 256.46 
. 

 23 09 23 53-0070 EA 22 12-Bit Inputs Expansion Module (Alerton EXP-22-0-0) ............................................................................................... 3,032.43 256.46 
. 

 23 09 23 53-0071 EA 50 Devices, Ascent Compass 1 Software, Small License (Alerton Compass-1-SM) ....................................................... 7,458.88  
. 

 23 09 23 53-0072 EA Global Controller Base Unit (Alerton ACM) ...................................................................................................................... 4,035.32 256.46 
. 

 23 09 23 53-0073 EA External Battery Pack For ACM (Alerton ACM-BATT) ........................................................................................................ 878.54 142.65 
. 

 23 09 23 53-0074 EA Licenses The ACM For Capacity Of 32 Directly Connected Devices (Alerton ACM032) .................................................... 663.06  
. 

 23 09 23 53-0075 EA Microset 4 Wall Sensor (Alerton MS4-THC) ........................................................................................................................ 771.67 9.62 

XXXXXXX 
. 
 23 09 23 53-0076  Automated Logic Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0077 EA 0 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0100) ............ 3,403.17 256.46 
. 

 23 09 23 53-0078 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0320) .......... 7,517.66 769.39 
. 

 23 09 23 53-0079 EA 2 Digital Outputs, 2 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M220nx) .......... 2,310.11 256.46 
. 

 23 09 23 53-0080 EA 4 Digital Outputs, 10 Universal Inputs, 6 Analog Outputs Standalone Control Module (Automated Logic M4106nx) ...... 4,972.62 341.95 
. 

 23 09 23 53-0081 EA 8 Digital Outputs, 10 Universal Inputs, 2 Analog Outputs Standalone Control Module (Automated Logic M8102nx) ...... 4,891.05 341.95 
. 

 23 09 23 53-0082 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M16160) ...... 7,824.37 683.89 
. 

 23 09 23 53-0083 EA 8 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M880nx) .......... 4,360.83 341.95 
. 

 23 09 23 53-0084 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX0320) .......... 4,414.66 256.46 
. 

 23 09 23 53-0085 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX16160) ...... 7,334.94 683.89 
. 

 23 09 23 53-0086 EA No Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 
HVAC Equipment (Automated Logic RC642) ................................................................................................................. 1,457.67 170.98 

. 
 23 09 23 53-0087 EA With Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 

HVAC Equipment (Automated Logic RC642D) ............................................................................................................... 1,542.63 170.98 
. 

 23 09 23 53-0088 EA 3 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 
(Automated Logic ZN341+) ............................................................................................................................................. 2,578.08 170.98 

. 
 23 09 23 53-0089 EA 1 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 

(Automated Logic ZN141+) ............................................................................................................................................. 2,486.31 170.98 
. 

 23 09 23 53-0090 EA Air Flow Sensor And Damper Actuator Accessory For ZN341V+ Or ZN141V+ (Automated Logic ZASF) ....................... 2,098.02 256.46 
. 

 23 09 23 53-0091 EA Unlimited Points, Front End Software For Building Control (Automated Logic WC) ....................................................... 13,250.54  
. 

 23 09 23 53-0092 EA 500 Point, Front End Software For Building Control (Automated Logic WC500) ............................................................. 8,274.65  
. 

 23 09 23 53-0093 EA Enterprise Integration Option, Front End Software For Building Control (Automated Logic WC-ENTERPRISE) ........... 11,051.37  

XXXXXXX 
. 
 23 09 23 53-0094  Cypress Envirosystems Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0095  Wireless Pneumatic Thermostat (23 09 23 53-0094) 

Note: Wireless pneumatic thermostats, hub and repeaters must be installed by installers certified by the 
manufacturer. 

. 

. 
 23 09 23 53-0096 EA Two-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP) ................................. 379.10 10.69 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -19.10 
    For >200, Deduct  -38.16 

. 
 23 09 23 53-0097 EA Two-Pipe Reverse Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP) ............................. 379.10 10.69 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -19.10 
    For >200, Deduct  -38.16 

NOT FOR BID
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. 
 23 09 23 53-0098 EA Single-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP) .............................. 379.10 10.69 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -19.10 
    For >200, Deduct  -38.16 

. 
 23 09 23 53-0099 EA Single-Pipe Indirect Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP) ........................... 379.10 10.69 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -19.10 
    For >200, Deduct  -38.16 

. 
 23 09 23 53-0100 EA Two-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP-DB) ......... 430.26 10.69 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -21.94 
    For >200, Deduct  -43.85 

. 
 23 09 23 53-0101 EA Two-Pipe Reverse Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP-

DB) ..................................................................................................................................................................................... 430.26 10.69 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -21.94 
    For >200, Deduct  -43.85 

. 
 23 09 23 53-0102 EA Single-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP-

DB) ..................................................................................................................................................................................... 430.26 10.69 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -21.94 
    For >200, Deduct  -43.85 

. 
 23 09 23 53-0103 EA Single-Pipe Indirect Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP-

DB) ..................................................................................................................................................................................... 441.27 10.69 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -22.56 
    For >200, Deduct  -45.07 

. 
 23 09 23 53-0104 EA Wireless Pneumatic Thermostat Blank Cover (Cypress Envirosystems WPT-800-MCOV) .................................................. 33.23 10.69 

Note: Optional cover. 
    For >50 To 200, Deduct  -1.25 
    For >200, Deduct  -2.50 

. 
 23 09 23 53-0105 EA Green Box Controller (Cypress Envirosystems GBC-800-001) ........................................................................................ 4,175.66 10.69 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -208.40 
    For >2, Deduct  -416.43 

. 
 23 09 23 53-0106 EA WPT USB Hub (Cypress Envirosystems WPT-800-HUSB) ................................................................................................ 308.14 10.69 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -16.54 
    For >2, Deduct  -33.05 

. 
 23 09 23 53-0107 EA WPT Repeater (Cypress Envirosystems WPT-800-RWAL) ................................................................................................ 544.16 10.69 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -27.28 
    For >10, Deduct  -54.52 

. 
 23 09 23 53-0108 EA 24 Volt, WPT Repeater (Cypress Envirosystems WPT-800-RWAL24V) ............................................................................. 677.52 10.69 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -31.73 
    For >10, Deduct  -63.40 

XXXXXXX 
. 
 23 09 23 53-0109  Delta Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0110  Software (23 09 23 53-0109) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0111 EA Orca Software Unlimited Points License (Delta Controls DOW333-USB) ........................................................................ 1,678.59  
. 

 23 09 23 53-0112 EA Orca Graphics Module, Delta Controls Orca View With Graphics Creation Capabilities (Delta Controls DOW333-I-
USB) ............................................................................................................................................................................... 2,690.82  

. 
 23 09 23 53-0113 EA Orca Historical Module, Delta Controls Historian Package With Unlimited Archiving Trend Logs (Delta Controls 

DHS330-HL-USB) ........................................................................................................................................................... 5,830.11  
. 

 23 09 23 53-0114 EA Web Server Unlimited Points License, Delta Controls Web Server Front End (Delta Controls DWS330-L-USB) ............ 9,302.58  
. 

 23 09 23 53-0115 EA Web Server Limited Points (Maximum I/O 2500) License, Delta Controls Web Server Front End (Delta Controls 
DWS330-M-USB) ............................................................................................................................................................ 4,817.88  

. 
 23 09 23 53-0116 EA Web Server Limited Points (Maximum I/O 250) License, Delta Controls Web Server Front End (Delta Controls 

DWS330-S-USB) ............................................................................................................................................................ 1,678.59  
. 

 23 09 23 53-0117 EA 100 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.01) .......... 3,920.94  
. 

 23 09 23 53-0118 EA 1,000 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.02) ....... 4,817.88  
. 

 23 09 23 53-0119 EA KW Meter With H8163-2400-4-3 Series, With 3, 2,400 Amperes CT's And BACnet MS/TP Interface (Delta 
Controls H8186-CB) ........................................................................................................................................................ 1,781.81 106.86 

. 
 23 09 23 53-0120 EA Delta Controls Touch Screen (Delta Controls DHMI-7-I) .................................................................................................. 1,836.63  

XXXXXXX 
. 
 23 09 23 53-0121  EMCS Central Equipment And Controllers (23 09 23 53-0109) 
. 
. 

 23 09 23 53-0122 EA Fully Programmable, Native BACnet Building Controller (Delta Controls DSC-1616E + DFM1616) ................................ 6,632.77 427.43 
Note: Includes 32 Universal Inputs/32 Analog Or Binary Outputs HOA's, Twisted-Pair Ethernet Port, BACnet IP, 
BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 99 Devices), SubLAN (Net2) BACnet 
MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS, Serial RS-232 BACnet PTP, Real-Time Clock 
With Lithium Battery And SRAM Backup 

. 
 23 09 23 53-0123 EA Fully Programmable, Native BACnet Building Controller, 16 Universal Inputs/16 Analog Or Binary Outputs HOA'S, 

Twisted-Pair Ethernet Port, BACnet IP, BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 
99 Devices), Sublan (Net2) BACnet MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS (Maximum 
12 Devices On LINKnet, With 2 DFM Devices) Serial RS-232 BACnet PTP, Real-Time Clock With Lithium 
Battery And SRAM Backup (Delta Controls DSC-1616E) ............................................................................................... 5,197.66 427.43 

. 
 23 09 23 53-0124 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ........................................................................................................................................................ 4,002.49 427.43 
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. 
 23 09 23 53-0125 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 8 Analog Or Binary Outputs (Delta Controls DAC-1180) ...... 4,002.49 427.43 
. 

 23 09 23 53-0126 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 
Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146)........................................................................................................................................................ 4,002.49 427.43 

. 
 23 09 23 53-0127 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 3,783.93 427.43 

. 
 23 09 23 53-0128 EA VAV Controllers Are Native BACnet Application Controllers That Are Fully Programmable, Communicate On A 

RS-485 LAN Using The MS/TP BACnet Protocol, 3 Universal Inputs, 4 Binary Outputs, Actuator Position 
Feedback, Supports 4 BACstat Network Sensors On LINKnet For Room Sensing And Control Or 2 Delta Field 
Modules On LINKnet For I/O Expansion (Delta Controls DVC-304AF) .......................................................................... 1,251.77 213.72 

. 
 23 09 23 53-0129 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240)................................................................................................................................................................................. 1,155.34 213.72 

. 
 23 09 23 53-0130 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 1,219.32 213.72 

. 
 23 09 23 53-0131 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240)................................................................................................................................................................................. 1,155.34 213.72 

. 
 23 09 23 53-0132 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 16 Universal Inputs, 16 Analog Outputs (Delta Controls 

DFM-1616) ...................................................................................................................................................................... 2,503.69 267.14 
. 

 23 09 23 53-0133 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 4 Universal Inputs, 4 Analog Outputs (Delta Controls 
DFM-440) ........................................................................................................................................................................... 662.54 106.86 

. 
 23 09 23 53-0134 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 4 Universal Inputs, 4 Binary Triac Outputs (Delta 

Controls DFM-404) ............................................................................................................................................................ 703.19 106.86 
. 

 23 09 23 53-0135 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 16 Universal Inputs (Delta Controls DFM-1600) .................. 808.63 106.86 

XXXXXXX 
. 
 23 09 23 53-0136  Network, VAV And Special Sensors (23 09 23 53-0109) 
. 
. 

 23 09 23 53-0137 EA BACnet MS/TP VAV Network Room Temperature Sensor With LCD Display (Delta Controls DNS-24) ............................ 206.50 34.20 
. 

 23 09 23 53-0138 EA BACnet MS/TP VAV Network Temperature And Humidity Sensor With LCD Display (Delta Controls DNS-H24) .............. 275.56 38.47 
. 

 23 09 23 53-0139 EA Programmable BACnet MS/TP Thermostat With 8 Button Keypad And LCD Display For DX Unit, Fan Coils And 
RTU (Delta Controls DAC-T305-G2B) ............................................................................................................................... 517.81 16.03 

XXXXXXX 
. 
 23 09 23 53-0140  Honeywell Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0141  EMCS Central Equipment And Controllers (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0142  EMCS Network Area Controllers (BACnet Or Lon) (23 09 23 53-0141) 

Note: Includes loading software, software license, loading data base and mounting on wall. 
. 
. 

 23 09 23 53-0143 EA Network Area Java Controller Supporting 126 Devices (Honeywell WC2003B2004) ...................................................... 8,884.61 520.93 
Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 minimum RS-232 serial ports, 1 
minimum RS-485 electrically isolated ports, 1 LonWorks port (supports 126 devices), and web user interface 
software. 

. 
 23 09 23 53-0144 EA Network Area Java Controller Supporting 27 Devices (Honeywell WC2003B1022) ........................................................ 6,320.32 520.93 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-232 port, 1 RS-485 port, 1 LonWorks 
port with driver, Lon tunnel service, BACnet driver, wind river VxWorks OS with Jeode java virtual machine, 
Niagara control engine and web user interface software (supports 27 device). 

. 
 23 09 23 53-0145 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201) ................................................................. 5,020.36 520.93 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Supports up to 10 
devices. 

. 
 23 09 23 53-0146 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-EZ) ........................................................... 6,054.82 520.93 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Includes WEB user 
interface and Enterprise connectivity pack. 

. 
 23 09 23 53-0147 EA Niagara Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LN) .............................................. 4,984.75 520.93 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485 communications. Includes Niagara network ethernet 
communication between stations. 

. 
 23 09 23 53-0148 EA Web UI Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LU) .............................................. 4,984.75 520.93 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485. 

. 
 23 09 23 53-0149 EA 16 Point BACnet IP Network Area Java Controller (Honeywell WEB-216-B) ................................................................... 5,342.52 520.93 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0150 EA 16 Point Web UI And BACnet IP Network Area Java Controller (Honeywell WEB-216-BU) ............................................ 5,718.10 520.93 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0151 EA 16 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ....................................................................... 5,342.52 520.93 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0152 EA 16 Point Web UI And Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 5,718.10 520.93 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 
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. 
 23 09 23 53-0153 EA 34 Point BACnet IP Network Area Java Controller (Honeywell WEB-234-B) ................................................................... 5,721.33 520.93 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0154 EA 34 Point Web UI and BACnet IP Network Area Java Controller (Honeywell WEB-234-BU.) ........................................... 6,096.91 520.93 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0155 EA 34 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ....................................................................... 5,721.33 520.93 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0156 EA 34 Point Web UI and Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 6,096.91 520.93 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0157 EA Network Area Java Controller Supporting 27 Devices (Controller Only) (Honeywell WEB-403-AX) ................................ 6,037.01 520.93 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks 
FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. Excludes UI 
service and Enterprise connectivity service. 

. 
 23 09 23 53-0158 EA Unrestricted Network Area Java Controller Supporting 27 Devices (Controller Only) ...................................................... 7,291.64 520.93 

Note: Unrestricted limit on connected devices. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 
RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C 
(SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. Honeywell WEB-403-EXP-AX. As 
with other WEBs controllers, capacity is limited by the characteristics of the application including size and 
complexity. 

. 
 23 09 23 53-0159 EA Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EZ) .......................................... 7,678.55 520.93 

Note: Includes controller plus User Interface Station Pack and Enterprise Connectivity Station Pack bundled as 
an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 
port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. 
Excludes UI service and Enterprise connectivity service. 

. 
 23 09 23 53-0160 EA Expanded Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EXP-EZ) ................ 8,933.17 520.93 

Note: Unrestricted limit on connected devices. Includes controller plus User Interface Station Pack and Enterprise 
Connectivity Station Pack bundled as an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB 
ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse 
input), 4 form C (SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. As with other 
WEBs controllers, capacity is limited by the characteristics of the application including size and complexity. 

. 
 23 09 23 53-0161 EA Network Area Java Controller Supporting 124 Devices (Controller Only) (Honeywell WEB-545-AX) .............................. 7,696.36 520.93 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other WEBs controllers, capacity is limited by the characteristics of the application. Unit is supplied 
with a steel, wall mountable enclosure, and 120 volt power supply. Excludes UI service and Enterprise 
connectivity service. 

. 
 23 09 23 53-0162 EA Easy Pack Network Area Java Controller Supporting 124 Devices (Honeywell WEB-545-EZ) ...................................... 10,087.43 520.93 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other JACEs, capacity is limited by the characteristics of the application. Unit is supplied with a 
steel, wall mountable enclosure, and 120 volt power supply. Includes WEB-545-AX plus User Interface Station 
Pack (UI-SP-5XX) and Enterprise Connectivity Station Pack (EC-SP-5XX) bundled as an "easy-order" bundle. 

XXXXXXX 
. 
 23 09 23 53-0163  EMCS Network Interfaces (23 09 23 53-0141) 

Note: Includes installation, start-up and tech labor. 
. 
. 

 23 09 23 53-0164 EA Serial LonTalk Adapter For LonWorks Bus And A PC (Honeywell Q7760A2001)............................................................ 1,227.80 144.26 
Note: For desktop computer. 

. 
 23 09 23 53-0165 EA Serial LonTalk Card For LonWorks Bus And A PC (Honeywell Q7752B2009) ................................................................ 1,053.78 96.17 

Note: For laptop computer. 
. 

 23 09 23 53-0166 EA FTT-10 To FTT-10 Router (Honeywell Q7751A2010) ...................................................................................................... 1,356.11 180.38 
. 

 23 09 23 53-0167 EA 4FTT-10 To TP/FTT-1250 Multi Port Router (Honeywell Q7751J2002) ........................................................................... 2,028.75 260.53 
. 

 23 09 23 53-0168 EA Two Way Lon Repeater (Honeywell Q7740A1008) .......................................................................................................... 1,091.42 260.53 
. 

 23 09 23 53-0169 EA FTT Termination Module For Network Bus (Honeywell 209541B) ........................................................................................ 86.87 32.06 

XXXXXXX 
. 
 23 09 23 53-0170  DDC Application Specific Controller Assemblies (23 09 23 53-0141) 

Note: Includes submittal generation, installation, field test, checkout and start-up. Includes control enclosure, 
transformer, terminal strip and ancillary devices. (For example, fan coil unit include valves, actuators with 
controller and thermostat; VAVs include controller, thermostat and hot water valve if VAV has reheat coil). 
Excludes graphics and database generation. Excludes discharge air sensor. 

. 

. 
 23 09 23 53-0171 EA Up To 10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ................................... 2,092.95 745.34 

. 
 23 09 23 53-0172 EA >10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ........................................... 1,692.22 441.32 

. 
 23 09 23 53-0173 EA Up To 10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ....................................... 2,261.25 745.34 

. 
 23 09 23 53-0174 EA >10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies................................................ 1,860.53 485.14 

. 
 23 09 23 53-0175 EA Up To 10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ........................................ 2,482.65 829.55 

. 
 23 09 23 53-0176 EA >10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ................................................ 2,182.05 621.92 

. 
 23 09 23 53-0177 EA Up To 10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ............................................ 3,071.65 829.55 

. 
 23 09 23 53-0178 EA >10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies .................................................... 2,650.96 634.74 

. 
 23 09 23 53-0179 EA Up To 10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ........ 1,879.56 829.55 

. 
 23 09 23 53-0180 EA >10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ................. 1,478.83 490.48 

. 
 23 09 23 53-0181 EA Up To 10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ............ 2,100.01 829.55 

. 
 23 09 23 53-0182 EA >10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ..................... 1,699.18 552.46 

. 
 23 09 23 53-0183 EA Up To 10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies ...................................................... 2,434.22 829.55 

. 
 23 09 23 53-0184 EA >10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies .............................................................. 2,025.49 489.41 

. 
 23 09 23 53-0185 EA Up To 10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .......................................................... 2,654.67 829.55 

. 
 23 09 23 53-0186 EA >10 Field Installed Application Specific Fan Coil Unit Controller Assemblies ................................................................... 2,245.83 551.39 

. 
 23 09 23 53-0187 EA Up To 10 Factory Installed Application Specific Unit Ventilator Controller Assemblies .................................................... 3,015.74 829.55 

. 
 23 09 23 53-0188 EA >10 Factory Installed Application Specific Unit Ventilator Controller Assemblies ............................................................. 2,651.14 530.02 
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. 
 23 09 23 53-0189 EA Up To 10 Field Installed Application Specific Unit Ventilator Controller Assemblies ........................................................ 3,456.65 829.55 

. 
 23 09 23 53-0190 EA >10 Field Installed Application Specific Unit Ventilator Controller Assemblies ................................................................. 3,091.94 620.85 

XXXXXXX 
. 
 23 09 23 53-0191  DDC Programmable Controller Assemblies (23 09 23 53-0141) 

Note: Includes installation, field test, checkout and start-up. Includes control enclosure, transformer and terminal 
strip only. Excludes ancillary devices. Excludes submittal generation/system engineering and database 
generation. See CSI section 23 09 23 53-0198 for additional components. 

. 

. 
 23 09 23 53-0192 EA 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ......................................................................... 2,165.83 637.20 

. 
 23 09 23 53-0193 EA Oversized Enclosure 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ....................................... 2,472.78 637.20 

. 
 23 09 23 53-0194 EA 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ..................................................................... 3,251.71 749.40 

. 
 23 09 23 53-0195 EA Oversized Enclosure 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ................................... 3,558.66 749.40 

. 
 23 09 23 53-0196 EA 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ................................................................. 5,760.09 877.63 

. 
 23 09 23 53-0197 EA Oversized Enclosure 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ............................... 6,114.92 877.63 

XXXXXXX 
. 
 23 09 23 53-0198  EMCS Optional DDC Controller Hardware (23 09 23 53-0141) 

Note: Used to expand the capacity of DDC programmable controller assemblies. 
. 
. 

 23 09 23 53-0199 EA 6 DO (Repay), 3 AI, 3 DI AHU Controller (Honeywell W7750A2005) ................................................................................. 369.10  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0200 EA 6 AI, 5 DI, 8 DO (Triac) AHU Controller (Honeywell W7750B2011) .................................................................................... 426.57  

Note: For constant volume single zone and heat pump AHUs. 
. 

 23 09 23 53-0201 EA 3 AO, 6 AI, 5 DI, 5 DO (Triac) AHU Controller (Honeywell W7750C2001) ......................................................................... 446.81  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0202 EA VAV Controller Compatible Printed Wiring Board (Honeywell W7751B2010) ..................................................................... 421.72  

. 
 23 09 23 53-0203 EA VAV Controller With Internally Wired Subbase (Honeywell W7751D2016)......................................................................... 428.19  

. 
 23 09 23 53-0204 EA VAV Controller With Externally Wired Subbase (Honeywell W7751F2011) ........................................................................ 418.48  

. 
 23 09 23 53-0205 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751H2025) ................................................................. 360.20  

. 
 23 09 23 53-0206 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751J2004) .................................................................. 313.25  

. 
 23 09 23 53-0207 EA Fan Coil Unit Controller With Electric Reheat Relay (Honeywell W7752F2002) ................................................................. 458.95  

. 
 23 09 23 53-0208 EA Fan Coil Unit Controller Without Electric Reheat Relay (Honeywell W7752G2000) ........................................................... 410.38  

. 
 23 09 23 53-0209 EA Unit Ventilator Controller With Heating, Cooling, Actuator And Fan Control (Honeywell W7753A2002) ............................. 453.28  

. 
 23 09 23 53-0210 EA Building Manager, Monitor And Control HVAC Equipment (Honeywell W7760A2011) ....................................................... 962.42  

. 
 23 09 23 53-0211 EA Plant Controller, Monitor And Control HVAC Equipment (Honeywell W7760C2017) ....................................................... 1,197.15  

. 
 23 09 23 53-0212 EA Remote IO Device For Ancillary Point Monitoring And Control (Honeywell W7761A2002) ................................................. 598.17  

. 
 23 09 23 53-0213 EA Remote IO, UUKL-UL 864 Approved (Honeywell W7761A2010) ........................................................................................ 589.27  

. 
 23 09 23 53-0214 EA Hydronic Controller Without Wall Module (Honeywell W7762B1027) ................................................................................. 288.97  

. 
 23 09 23 53-0215 EA Hydronic Controller With Built-in Wall Module (Honeywell W7763C1016) .......................................................................... 328.63  

. 
 23 09 23 53-0216 EA IO Module, 24 Volt AC Without Overrides (Honeywell XFC3A06001) ................................................................................ 607.08  

. 
 23 09 23 53-0217 EA IO Module, 24 Volt AC With Overrides (Honeywell XFC3D06001) ..................................................................................... 649.17  

. 
 23 09 23 53-0218 EA AI Module (Honeywell XFL521B) ........................................................................................................................................ 406.34  

. 
 23 09 23 53-0219 EA AO Module (Honeywell XFL522B) ...................................................................................................................................... 406.34  

. 
 23 09 23 53-0220 EA DI Module (Honeywell XFL523B) ........................................................................................................................................ 406.34  

. 
 23 09 23 53-0221 EA DO Module (Honeywell XFL524B) ...................................................................................................................................... 406.34  

. 
 23 09 23 53-0222 EA Distributed IO, Lonwork Bus Connector Module With Endplate (Honeywell XSL511) .......................................................... 72.04  

. 
 23 09 23 53-0223 EA Distributed IO, Terminal Block For AI, AO And DI Modules (Honeywell XSL513) ............................................................... 135.99  

. 
 23 09 23 53-0224 EA Distributed IO, Terminal Block For DO Modules (Honeywell XSL514) ................................................................................ 133.56  

. 
 23 09 23 53-0225 EA Lon Analog IO Module, 24 Volt AC/DC, 10 Digital Inputs (Honeywell XIO-10DI) ................................................................ 408.76  

. 
 23 09 23 53-0226 EA Lon Hub (Honeywell XIO-HUB) ............................................................................................................................................. 60.71  

. 
 23 09 23 53-0227 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Outputs (Honeywell XIO-4AO) ........................................................................... 408.76  

. 
 23 09 23 53-0228 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Inputs (Honeywell XIO-4DI) .................................................................................. 376.39  

. 
 23 09 23 53-0229 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Outputs (Honeywell XIO-4DO) ............................................................................. 376.39  

. 
 23 09 23 53-0230 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Inputs (Honeywell XIO-4NTC) ........................................................................... 396.62  

. 
 23 09 23 53-0231 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog PT1000 Inputs (Honeywell XIO-4PT1000) ......................................................... 396.62  

. 
 23 09 23 53-0232 EA Lon Analog IO, 24 Volt AC/DC, 8 Analog Inputs (Honeywell XIO-8AI) ............................................................................... 570.65  

. 
 23 09 23 53-0233 EA 16 Point IO Module For Network Area Controllers (Honeywell WEB-IO-16) ....................................................................... 673.45  

Note: Includes 8 universal inputs, 4 relay outputs, and 4 analog outputs. 
. 

 23 09 23 53-0234 EA 34 Point IO Module For Network Area Controllers (Honeywell W7750A2005) ................................................................. 1,431.08  
Note: Includes 16 universal inputs, 10 relay outputs, and 8 analog outputs. 

XXXXXXX 
. 
 23 09 23 53-0235  EMCS Software (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0236  Software Packages And License (23 09 23 53-0235) 

Note: Includes installation on equipment. 
. 
. 

 23 09 23 53-0237 EA On Board Programming Tool For Network Area Controllers (Honeywell WP-AX-WEB) ..................................................... 456.52  
Note: Requires UI services to be installed on NAC. 

. 
 23 09 23 53-0238 EA Software Upgrade To Provide Unrestricted Connected Device Limit (Honeywell WEB-403-EXUP-AX) .......................... 1,798.46  

Note: Upgrade existing network area controller. As with other WEBs controllers, capacity is limited by the 
characteristics of the application including size and complexity. 

. 
 23 09 23 53-0239 EA WEBStation-AX Software For Windows (Honeywell WEB-S-AX) .................................................................................... 5,099.44  

Note: Includes Archon database. WEBs controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes one copy of WP-AX (WEBPro-AX). 

. 
 23 09 23 53-0240 EA Small Building WEBStation-AX Based Software (Honeywell WEB-S-AX-SBS) ............................................................... 3,035.38  

Note: For up to 3 NAC controllers. NAC controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes Archon database. 

. 
 23 09 23 53-0241 EA Upgrade Small Building To Large Building Software ....................................................................................................... 3,498.27  

Note: Upgrade WEB-S-AX-SBS to WEB-S-AX. 
. 

 23 09 23 53-0242 EA Additional Copy Of WEBPro-AX (Honeywell WEB-S-AX-W) ........................................................................................... 2,485.67  
Note: One copy is included with WEB-S-AX and WEBStation-AX. 
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. 
 23 09 23 53-0243 EA WEBs Energy Suite (WES) Base Software (Honeywell WES-BASE-AX) ........................................................................ 4,383.80  

Note: Includes license for 10 points of E² Profiler and 2 licensed meters of Cost Profiler. Limit of one WES-BASE 
per WEBStation-AX Supervisor. Additional E² Profiler point requirements or Cost Profiler meter requirements may 
use one or any combination of point/meter bundles. One WES-BASE required per WES project. 

. 
 23 09 23 53-0244 EA Perpetual License One Meter Point Bundle Of A Cost Profiler Meter And Two E² Profiler Points (Honeywell WES-

CP-AX) ............................................................................................................................................................................... 623.97  
Note: Can be combined with the required single instance of VES-BASE as well as with any combination of other 
EP points and CP meters. 

. 
 23 09 23 53-0245 EA Perpetual License For One Point Of E² Profiler (Honeywell WES-E2-AX) .......................................................................... 433.75  

Note: Can be combined with the required single instance of VES-BASE as well as with any number of other EP 
Points and Cost Profiler meters. 

. 
 23 09 23 53-0246 EA Perpetual License For An Unlimited Bundle Of E2 Points And CP Meters .................................................................... 23,489.70  

Note: Sold on a per server basis. Purchase of this product must be accompanied by VES-M1-ENT-AX 
maintenance. The first year price of maintenance is included with VES-ENT-AX. 

. 
 23 09 23 53-0247 EA Annual Maintenance For Enterprise WEBs-AX Energy Suite (Honeywell WES-M1-ENT-AX) ....................................... 21,446.03  

Note: The first year cost of VES-M1-ENT-AX is included with VES-ENT-AX. After the first year VES-M1-ENT-AX 
maintenance fee will be invoiced annually. 

. 
 23 09 23 53-0248 EA Standard WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX) ........................................ 8,131.58  

. 
 23 09 23 53-0249 EA Small WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX-SBS) ..................................... 6,067.52  

. 
 23 09 23 53-0250 EA Add 500 Modbus TCP Points To WEBStation With WS-OSD Option (Honeywell WS-MTCP-500) ................................. 1,754.05  

. 
 23 09 23 53-0251 EA Add 500 OPC Points To WEBStation With WS-OSD Option (Honeywell WS-OPC-500) ................................................. 1,754.05  

. 
 23 09 23 53-0252 EA Vykon Oracle Driver For Support Of Oracle Database (Honeywell WS-ORCL) ............................................................. 12,141.52  

Note: Excludes Oracle. 
. 

 23 09 23 53-0253 EA Open System Driver Option (Honeywell WS-SNMP-500) ................................................................................................ 1,618.87  
Note: Adds 25 points each of BACnet IP, OPC (client), Modbus TCP and SNMP to a standard WEBStation. Can 
be purchase with the WS or added later. Web Supervisor required to purchase this option. 

. 
 23 09 23 53-0254 EA Add 500 SNMP Points To WEBStation With WS-OSD Option (Honeywell WS-SNMP-500) ........................................... 1,754.05  

. 
 23 09 23 53-0255 EA WEBStation Software WS-1 And First Copy Of WEBPro Software (Honeywell ZW2000A1003) ..................................... 4,587.07  

Note: For a single Honeywell WEB NP controller. Excludes software keys for the additional nodes. 
. 

 23 09 23 53-0256 EA WEBStation Additional Node (Honeywell ZW2000B1002) ............................................................................................... 1,754.05  
. 

 23 09 23 53-0257 EA WEBStation Software And 20 Pack Of Node Software Keys (Honeywell ZW2000C1001) ............................................ 29,410.01  
. 

 23 09 23 53-0258 EA WEBStation Software And 50 Pack Of Node Software Keys (Honeywell ZW2000D1000) ............................................ 53,962.60  
. 

 23 09 23 53-0259 EA WEBStation Software And 100 Pack Of Node Software Keys (Honeywell ZW2000E1009) .......................................... 94,434.35  
. 

 23 09 23 53-0260 EA Master WEBStation Software For Monitoring Multiple WEBStations (Honeywell ZW2000F1008) ................................... 4,856.61  
. 

 23 09 23 53-0261 EA Additional Master WEBStation Software Licenses (Honeywell ZW200G1007) ................................................................ 2,428.30  
. 

 23 09 23 53-0262 EA Additional Copies Of Workplace Pro WP-1 (Web Pro) (Honeywell ZW2001A1001) ........................................................ 1,987.06  
. 

 23 09 23 53-0263 EA Upgrade Existing NAC To Provide Unrestricted Connected Device Limit (Honeywell WC2003B1055) ........................... 2,162.70  
Note: As with other WEBs, capacity is limited by the characteristics of the application including size and 
complexity. 

XXXXXXX 
. 
 23 09 23 53-0264  Initial Database Generation (23 09 23 53-0235) 
. 
. 

 23 09 23 53-0265 PNT Database Generation For Central Plant ................................................................................................................................ 71.70  
. 

 23 09 23 53-0266 PNT Database Generation For Programmable Controller ............................................................................................................. 71.70  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 53-0267 EA Database Generation For Application Specific Controller ..................................................................................................... 71.70  

Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0268 EA Replication Of Database Generation For Application Specific Controller .............................................................................. 49.91  

Note: Price per copy made. 
. 

 23 09 23 53-0269 EA Database Generation For Remote IO Modules, Sensors, Etcetera ....................................................................................... 49.91  

XXXXXXX 
. 
 23 09 23 53-0270  Application Software Programs (23 09 23 53-0235) 
. 
. 

 23 09 23 53-0271 EA Basic Application Program Package ................................................................................................................................ 2,992.04  
Note: One per project. Includes program inputs, command priorities, alarms, trends for analog and digital points, 
energy totalization, schedules, calendars, special events, occupied and unoccupied setpoints, ventilation and 
recirculation modes, hot water reset program, chilled water reset program, condenser water reset program, and 
fail-over logic. 

. 
 23 09 23 53-0272 EA Optimum Start/Stop Program .............................................................................................................................................. 100.02  

Note: Priced per controller requiring optimum start programming. 
. 

 23 09 23 53-0273 EA Duty Cycling Program ........................................................................................................................................................... 47.24  
. 

 23 09 23 53-0274 EA Hot Deck/Cold Deck Reset Application Program ............................................................................................................. 5,140.21  
. 

 23 09 23 53-0275 EA Boiler Optimization Program ............................................................................................................................................ 6,735.93  
. 

 23 09 23 53-0276 EA Chiller Optimization Program ........................................................................................................................................... 9,124.50  
. 

 23 09 23 53-0277 EA Lighting Control Program ................................................................................................................................................. 4,403.13  
. 

 23 09 23 53-0278 EA Demand Limiting Program .................................................................................................................................................... 87.73  
Note: Priced per controller requiring optimum start programming. 

. 
 23 09 23 53-0279 EA Email Alarm Server Configuration .................................................................................................................................... 3,396.83  

XXXXXXX 
. 
 23 09 23 53-0280  Color Graphics Generation (23 09 23 53-0235) 

Note: Priced per page. 
. 
. 

 23 09 23 53-0281 EA Single Site Home Page Graphics Page With HTML Navigation Code ............................................................................. 1,792.89  
. 

 23 09 23 53-0282 EA Multi Site Home Page Graphics Page With HTML Navigation Code ................................................................................ 3,183.20  
. 

 23 09 23 53-0283 EA Color Graphics Page For Central Plant ............................................................................................................................... 814.58  
. 

 23 09 23 53-0284 EA Color Graphics Page For Building Floor Plan ..................................................................................................................... 752.18  
. 

 23 09 23 53-0285 EA Replication Of Color Graphics Page For Central Plant ....................................................................................................... 408.63  
. 

 23 09 23 53-0286 EA Color Graphics Page For Programmable Controller ............................................................................................................ 916.42  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 53-0287 EA Replication Of Color Graphics Page For Programmable Controller .................................................................................... 195.97  

Note: Priced per copy made. 
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. 
 23 09 23 53-0288 EA Color Graphics Page For Application Specific Controller .................................................................................................... 847.61  

Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0289 EA Replication Of Color Graphics Page For Application Specific Cont ...................................................................................... 84.74  

Note: Priced per copy made. 

XXXXXXX 
. 
 23 09 23 53-0290  Sensors, Actuators And Control Devices (23 09 23 53-0140) 

Note: Includes installation, startup, checkout and miscellaneous parts for installation. Excludes conduit, wire and 
cable. Excludes engineering and programming labor. Each device is considered one control point. No 
engineering or programming time required for replacement parts. 

. 

. 
 23 09 23 53-0291  Special Sensors (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0292 EA Dewpoint Sensor (Honeywell C7232B1014) .................................................................................................................... 1,493.83 66.15 
. 

 23 09 23 53-0293 EA Enthalpy Sensor -25 To 125 F ......................................................................................................................................... 1,556.38 66.15 
. 

 23 09 23 53-0294 EA Outdoor Mounted Temperature And Humidity Transmitter (Honeywell H7635C1002) ....................................................... 773.74 132.29 
. 

 23 09 23 53-0295 EA Freezestat (Honeywell L482A1004) .................................................................................................................................... 548.83 220.45 
. 

 23 09 23 53-0296 EA Wall Mounted Occupancy Sensor ....................................................................................................................................... 375.79 66.15 
. 

 23 09 23 53-0297 EA Ceiling Mounted Occupancy Sensor ................................................................................................................................... 306.84 66.15 
. 

 23 09 23 53-0298 EA I/P Positioner With Gauge ................................................................................................................................................... 360.11 66.15 
. 

 23 09 23 53-0299 EA Non Communicating Duct Mounted Smoke Detector With Sampling Tube......................................................................... 432.07 66.15 
. 

 23 09 23 53-0300 EA EP Transducer .................................................................................................................................................................... 360.11 44.13 
. 

 23 09 23 53-0301 EA Electric Heat Sequencer ..................................................................................................................................................... 579.48 88.15 

XXXXXXX 
. 
 23 09 23 53-0302  Meters (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0303 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer .................................................................. 3,665.31 528.95 
. 

 23 09 23 53-0304 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer With LON interface ................................... 5,366.74 617.11 
. 

 23 09 23 53-0305 EA 1 To 300 Amperes, Current Transformer For KW Meter .................................................................................................. 1,323.43 220.45 
. 

 23 09 23 53-0306 EA 300 To 800 Amperes, Current Transformer For KW Meter .............................................................................................. 1,484.58 220.45 
. 

 23 09 23 53-0307 EA 800 To 2,400 Amperes, Current Transformer For KW Meter ........................................................................................... 1,793.63 220.45 

XXXXXXX 
. 
 23 09 23 53-0308  Direct Coupled Actuators (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0309 EA 44 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4105A1002) ............... 477.94 80.56 
. 

 23 09 23 53-0310 EA 88 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4110A1200) ............... 523.34 80.56 
. 

 23 09 23 53-0311 EA 175 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4120A1209) ............. 601.41 80.56 
. 

 23 09 23 53-0312 EA 44 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8105A1008) ................. 451.38 80.56 
. 

 23 09 23 53-0313 EA 88 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8110A1206) ................. 500.20 80.56 
. 

 23 09 23 53-0314 EA 175 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8120A1205) ............... 548.55 80.56 
. 

 23 09 23 53-0315 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator .......... 502.87 80.56 
. 

 23 09 23 53-0316 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 
(Honeywell MS7510A2206) ............................................................................................................................................... 572.49 80.56 

. 
 23 09 23 53-0317 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 

(Honeywell MS7520A2205) ............................................................................................................................................... 647.64 80.56 
. 

 23 09 23 53-0318 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 
Actuator (Honeywell MN7505A2209) ................................................................................................................................. 415.15 80.56 

. 
 23 09 23 53-0319 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 

Actuator (Honeywell MN7510A2209) ................................................................................................................................. 452.23 80.56 
. 

 23 09 23 53-0320 EA 175 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6120A1200) ............................................................................................................................................... 526.70 80.56 

. 
 23 09 23 53-0321 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7220A2007) .................................................................................................................................................................. 561.76 80.56 
. 

 23 09 23 53-0322 EA 300 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6134A10030) ............................................................................................................................................. 561.32 80.56 

. 
 23 09 23 53-0323 EA 300 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7234A2008) .................................................................................................................................................................. 657.46 80.56 
. 

 23 09 23 53-0324 EA Pneumatic Spring Return Damper Actuator Without Positive Positioner (Honeywell MP909E1018) .................................. 430.35 80.56 
. 

 23 09 23 53-0325 EA Pneumatic Spring Return Damper Actuator With Positive Positioner (Honeywell MP909H1368) ....................................... 741.44 80.56 
. 

 23 09 23 53-0326 EA Foot Mount Kit With Damper Linkage And Connectors For Direct Coupled Actuator ......................................................... 327.97 80.56 
. 

 23 09 23 53-0327 EA Direct Coupled Damper Actuator Enclosure For Outdoor Use ............................................................................................ 493.20 80.56 

XXXXXXX 
. 
 23 09 23 53-0328  Thermostats (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0329  Electric And Electronic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as one control point. 

. 

. 
 23 09 23 53-0330 EA Line Voltage 120 Volt, Heat/Cool Thermostat (Honeywell T651A3018) .............................................................................. 171.99 16.03 

. 
 23 09 23 53-0331 EA Electronic Non Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell TH5320) .................. 183.49 16.03 

. 
 23 09 23 53-0332 EA Electronic Programmable Heating/Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell TH6110) ................ 170.71 16.03 

. 
 23 09 23 53-0333 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH6220) ............................................................................................................................................................................. 188.22 16.03 
. 

 23 09 23 53-0334 EA Electronic Programmable Three Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 
TH6320) ............................................................................................................................................................................. 201.39 16.03 

. 
 23 09 23 53-0335 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH8321) ............................................................................................................................................................................. 285.76 16.03 
. 

 23 09 23 53-0336 EA Humidity Control Electronic Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell 
T7351F) ............................................................................................................................................................................. 405.92 16.03 

. 
 23 09 23 53-0337 EA Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat 

(Honeywell T7350H) .......................................................................................................................................................... 643.52 16.03 
. 

 23 09 23 53-0338 EA Modulating Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit 
Thermostat (Honeywell T7350M) ....................................................................................................................................... 684.80 16.03 
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XXXXXXX 
. 
 23 09 23 53-0339  Pneumatic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as two control point. 

. 

. 
 23 09 23 53-0340 EA Pneumatic Thermostat (Honeywell TP970B2182) .............................................................................................................. 224.78 16.03 

XXXXXXX 
. 
 23 09 23 53-0341  Thermostats Guards (23 09 23 53-0328) 
. 
. 

 23 09 23 53-0342 EA 9-3/4" x 7-1/4" x 3-3/8" Universal Thermostat Guard (Honeywell TG512A1009) .................................................................. 56.92 16.03 
. 

 23 09 23 53-0343 EA 7-1/2" x 6-1/2" x 2-15/16" Universal Thermostat Guard (Honeywell TG511) ......................................................................... 66.51 16.03 
. 

 23 09 23 53-0344 EA 5-7/8" x 5-7/8" x 2-1/2" Deep Universal Thermostat Guard (Honeywell TG510) ................................................................... 63.06 16.03 

XXXXXXX 
. 
 23 09 23 53-0345  Johnson Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0346  Software (23 09 23 53-0345) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0347 EA 5 Concurrent User Application And Data Server (Johnson Controls MS-ADS05U-0) .................................................... 13,082.37  
. 

 23 09 23 53-0348 EA 10 Concurrent User External Application And Data Server (Johnson Controls MS-ADX10U-0) .................................... 15,457.91  
. 

 23 09 23 53-0349 EA N2 Controllers Commissioning And Download Software (Johnson Controls MW-MTOOL-0) ............................................. 835.44  
. 

 23 09 23 53-0350 EA N2 Controllers Download Cable Kit (Johnson Controls AS-CBLPRO-2) .......................................................................... 1,226.94  
. 

 23 09 23 53-0351 EA BACnet FEU Controllers Commissioning And Download Software (Johnson Controls MS-CCTSWO-0) ........................ 2,115.04  
. 

 23 09 23 53-0352 EA BACnet Controllers Download Bluetooth Converter (Johnson Controls MS-BTCVT-0) ...................................................... 842.07  
. 

 23 09 23 53-0353 EA New User FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 
CommPro BACnet) Software (Johnson Controls LP-FXTPRO-0 ) ..................................................................................... 838.16  

. 
 23 09 23 53-0354 EA Upgrade FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 

CommPro BACnet) Software (Johnson Controls LP-FXTPRO-6 ) ..................................................................................... 353.45  

XXXXXXX 
. 
 23 09 23 53-0355  Supervisory Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0356 EA NAE With 1 RS-485, Support For 50 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 
Controls MS-NAE3510-2) ............................................................................................................................................... 6,483.99 427.43 

. 
 23 09 23 53-0357 EA NAE With 1 RS-485, Support For 100 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 

Controls MS-NAE4511-2) ............................................................................................................................................... 9,616.92 427.43 
. 

 23 09 23 53-0358 EA NAE With 2 RS-485, Support For 200 Devices (N2 Or BACnet MS/TP) Supervisory Controllers (Johnson Controls 
MS-NAE5511-1) ............................................................................................................................................................ 12,756.78 427.43 

. 
 23 09 23 53-0359 EA NCE, 33 Points, Network Control Engine, 32 N2 Device Support Supervisory Controllers (Johnson Controls MS-

NCE2510-0) .................................................................................................................................................................... 5,277.21 427.43 

XXXXXXX 
. 
 23 09 23 53-0360  Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0361 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus With 
Mounting Base (Johnson Controls MS-FEU1610-0) .......................................................................................................... 760.35 106.86 

. 
 23 09 23 53-0362 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus, Mounting 

Base And Integral Display (Johnson Controls MS-FEU1620-0) ......................................................................................... 969.25 213.72 
. 

 23 09 23 53-0363 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 
Mounting Base (Johnson Controls MS-FEU2610-0) ....................................................................................................... 1,334.29 213.72 

. 
 23 09 23 53-0364 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 

Integral Display (Johnson Controls MS-FEU2620-0) ...................................................................................................... 1,543.18 213.72 
. 

 23 09 23 53-0365 EA BACnet MS/TP 4-Point I/O Module With 4 BI, Field Controller Bus And Sensor Actuator Bus Support (Johnson 
Controls MS-IOM1710-0) ................................................................................................................................................... 640.51 106.86 

. 
 23 09 23 53-0366 EA BACnet MS/TP 6 Point I/O Module With 2 UI, 2 UO, 2 BO, Field Controller Bus And Sensor Actuator Bus Support 

(Johnson Controls MS-IOM2710-0) ................................................................................................................................... 693.77 106.86 
. 

 23 09 23 53-0367 EA BACnet MS/TP 12 Point I/O Module with 4 UI, 4 UO, 4 BO, Field Controller Bus And Sensor Actuator Bus 
Support (Johnson Controls MS-IOM3710-0) ...................................................................................................................... 773.67 106.86 

. 
 23 09 23 53-0368 EA 17 Point I/O Module with 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC And Sensor Actuator Bus With Mounting Base 

(Johnson Controls MS-IOU4710-0) .................................................................................................................................... 784.32 106.86 
. 

 23 09 23 53-0369 EA BACnet MS/TP Rooftop Controller For Stand-Alone And Networked Zoning Systems (Johnson Controls 
TEC2664Z-2) .................................................................................................................................................................. 1,597.54 213.72 

. 
 23 09 23 53-0370 EA 32-bit, Integrated VAV Controller/Actuator/DPT, 3 UI, 3 BO, and 2 CO; 24 Volt AC; Field Controller Bus And 

Sensor Actuator Bus (Johnson Controls MS-VMA1630-0) ................................................................................................ 770.82 106.86 
. 

 23 09 23 53-0371 EA 32-bit, Integrated VAV Controller/Actuator/Pressure Sensor - DPT, 3 UI and 3 BO, 2 CO, 24 Volt AC, and Sensor 
Actuator Bus (Johnson Controls MS-VMA1930-0) .......................................................................................................... 1,075.30 106.86 

Note: Includes 6-pin Sensor Port for use with TE-7xx Series Non-Communicating Sensors and two Ethernet 
Ports for BACnet/IP Communications 

XXXXXXX 
. 
 23 09 23 53-0372  Master FX Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0373 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X00-000C) ............................................................................................ 1,965.05 213.72 

. 
 23 09 23 53-0374 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X01-000C) ............................................................................................ 2,091.41 213.72 
. 

 23 09 23 53-0375 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X02-000C) ............................................................................................ 2,154.19 213.72 

. 
 23 09 23 53-0376 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X03-000C) ............................................................................................ 2,116.03 213.72 
. 

 23 09 23 53-0377 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X04-000C) ............................................................................................ 2,056.40 213.72 

. 
 23 09 23 53-0378 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card Without Display, Extended Temperature 

Range Master Controllers (Johnson Controls LP-FX16X11-000C) ................................................................................. 2,065.96 213.72 
. 

 23 09 23 53-0379 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card Without Display, Extended Temperature 
Range Master Controllers (Johnson Controls LP-FX16X14-000C) ................................................................................. 2,056.40 213.72 
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. 
 23 09 23 53-0380 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X50-000C) ........................................................................................... 2,091.54 213.72 
. 

 23 09 23 53-0381 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X51-000C) ................................................................................ 2,200.66 213.72 

. 
 23 09 23 53-0382 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X52-000C) ........................................................................................... 2,273.41 213.72 
. 

 23 09 23 53-0383 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X53-000C) ................................................................................ 2,237.03 213.72 

. 
 23 09 23 53-0384 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X54-000C) ................................................................................ 2,162.58 213.72 
. 

 23 09 23 53-0385 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, No Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X60-000C) ................................................................................ 2,091.54 213.72 

. 
 23 09 23 53-0386 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X61-000C) ................................................................................ 2,200.66 213.72 
. 

 23 09 23 53-0387 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, LON Communication Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X62-000C) .......................................................... 2,273.41 213.72 

. 
 23 09 23 53-0388 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, RS-232 Communication Card With Integral Display, Extended 

Temperature Range Master Controllers (Johnson Controls  LP-FX16X63-000C) .......................................................... 2,237.03 213.72 
. 

 23 09 23 53-0389 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X64-000C) .......................................................... 2,162.58 213.72 

. 
 23 09 23 53-0390 EA N2 Open Communication Card For FX16 (Johnson Controls LP-NET151-010C) ............................................................... 235.74 53.43 

. 
 23 09 23 53-0391 EA LON Communication Card For FX15 and FX16 (Johnson Controls LP-NET152-010C) ..................................................... 325.26 53.43 

. 
 23 09 23 53-0392 EA RS-232 Communication Card For FX16 (Johnson Controls LP-NET163-000C) ................................................................. 260.87 53.43 

. 
 23 09 23 53-0393 EA BACnet Communications Card For FX16 (Johnson Controls LP-NET164-000C) ............................................................... 235.74 53.43 

. 
 23 09 23 53-0394 EA Remote Medium User Interface For FX16 (Johnson Controls LP-DIS60P20-0C) ............................................................... 645.74 53.43 

. 
 23 09 23 53-0395 EA Facility Explorer Extension I/O Module (Johnson Controls LP-XT91D00-000C) ................................................................. 599.69 53.43 

. 
 23 09 23 53-0396 EA 5 UI, 4 BI, 3 AO, 6 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X01-000C) ........................................... 610.48 53.43 

. 
 23 09 23 53-0397 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X11-000C) ........................ 610.48 53.43 

. 
 23 09 23 53-0398 EA 5 UI, 4 BI, 3 AO, 6 Relay DO (Manual Overrides For 2 AO And 4 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM07X51-000C) ............................................................................................................................................ 664.33 53.43 
. 

 23 09 23 53-0399 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO (Manual Overrides For 2 AO, 2 Triac DO, And 2 Relay DO) Expansion 
I/O Module (Johnson Controls LP-XM07X61-000C) .......................................................................................................... 664.33 53.43 

. 
 23 09 23 53-0400 EA 6 UI, 12 BI, 4 AO, 9 Relay DO Expansion I/O Module (Johnson Controls LP-XM14X01-000C) ......................................... 819.17 53.43 

. 
 23 09 23 53-0401 EA 6 UI, 12 BI, 4 AO, 4 Triac DO Expansion I/O Module (Johnson Controls LP-XM14X11-000C) .......................................... 819.17 53.43 

. 
 23 09 23 53-0402 EA 6 UI, 12 BI, 4 AO, 9 Relay DO (Manual Overrides For 3 AO And 7 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM14X51-000C) ............................................................................................................................................ 906.69 53.43 
. 

 23 09 23 53-0403 EA 6 UI, 12 BI, 4 AO, 4 Triac DO, 5 Relay DO (Manual Overrides For 3 AO, 2 Triac DO, And 5 Relay DO) Expansion 
I/O Module (Johnson Controls LP-XM14X61-000C) .......................................................................................................... 906.69 53.43 

XXXXXXX 
. 
 23 09 23 53-0404  VAV, Network And Special Sensors (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0405 EA 3" x 4-1/2", Surface Or Box Mounted, LCD RH Display, 3% RH Accuracy, Occupancy Override, Adjustable 
Temperature Setpoint BACnet Temperature And Humidity Sensor (Johnson Controls NS-BHR7001-0) .......................... 417.45 34.20 

. 
 23 09 23 53-0406 EA 3" x 4-1/2", Surface Or Box Mounted, Addressing Switch BACnet Temperature Sensor (Johnson Controls NS-

BTN7003-0) ....................................................................................................................................................................... 153.30 34.20 
. 

 23 09 23 53-0407 EA 3" x 4-1/2", Surface Or Box Mounted, 3% RH Accuracy, BACnet Temperature And Humidity Sensor (Johnson 
Controls NS-BHN7001-0) .................................................................................................................................................. 327.71 34.20 

. 
 23 09 23 53-0408 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, 2% RH Accuracy, Occupancy Override, Adjustable 

Temperature Setpoint Addressing Switch BACnet Temperature And Humidity Sensor (Johnson Controls NS-
BPB7003-0) ....................................................................................................................................................................... 480.03 34.20 

. 
 23 09 23 53-0409 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, Occupancy Override, Adjustable Temperature Setpoint, 

BACnet Temperature Sensor (Johnson Controls NS-BTB7001-0) .................................................................................... 173.08 34.20 
. 

 23 09 23 53-0410 EA 3" x 4-1/2", Surface Or Box Mounted CO2 Sensor, 0 To 2,000 ppm (Johnson Controls NS-BCN7004-0).......................... 437.08 34.20 

XXXXXXX 
. 
 23 09 23 53-0411  Sensors - Hard Wired Type (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0412 EA Duct Mount Temperature Sensor, Platinum RT, With Handi-Box (Johnson Controls TFDCR00) ....................................... 165.81 61.55 
. 

 23 09 23 53-0413 EA Well Insertion Temperature Sensor, With Stainless 4-1/2" Well (Johnson Controls TIGB1C0) .......................................... 130.69 34.20 
. 

 23 09 23 53-0414 EA BACnet MS/TP Networked, Single Stage Thermostat (Johnson Controls TEC2601-2) ...................................................... 329.46 16.03 
Note: For fan coil units, unit heaters and single stage packaged heating/cooling equipment. 

. 
 23 09 23 53-0415 EA BACnet MS/TP Networked Two Outputs, Dehumidification Capability And Three Speed Fan Control Thermostat 

(Johnson Controls TEC2616-2) ......................................................................................................................................... 438.78 16.03 
Note: For two or four pipe fan coils, cabinet unit heaters or other equipment using on/off, floating, or proportional 
0 to 10 Volt DC control input, three speeds of fan control, and dehumidification capability. 

. 
 23 09 23 53-0416 EA BACnet MS/TP Networked Thermostats With Two Outputs (Johnson Controls TEC2627VVT-2) ...................................... 330.06 16.03 

Note: For VVT systems. 
. 

 23 09 23 53-0417 EA BACnet MS/TP Zone Controller For Proportional Zone Damper, On/Off Or Proportional Reheat Control (Johnson 
Controls TEC2647Z-2) ....................................................................................................................................................... 427.32 34.20 

. 
 23 09 23 53-0418 EA BACnet Zone Controller With Occupancy Sensor For Proportional Zone Damper, On/Off Or Proportional Reheat 

Control (Johnson Controls TEC2647Z-2+PIR)................................................................................................................... 521.94 34.20 

XXXXXXX 
. 
 23 09 23 53-0419  Melink Intelli-Hood IH3 Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0420  Kitchen Ventilation Controllers (23 09 23 53-0419) 
. 
. 

 23 09 23 53-0421 EA Fully Programmable Kitchen Ventilation Controller (Melink Intelli-Hood 2SYS-3001) ...................................................... 7,399.28 427.43 
Note: RS-485 communication protocol supports up to 39 Hood Controllers, 10 graphical user interface devices, 
10 auxiliary power supplies, and 10 auxiliary light controllers. Modbus VFD communications interface for support 
of up to 64 variable frequency drives, programmable I/O points include: 3 digital inputs, 4 digital outputs, 1 analog 
output, and 1 analog input. BACnet over TCP/IP Interface, Real-Time Clock with battery back-up. 

. 
 23 09 23 53-0422 EA Graphical User Interface (Melink Intelli-Hood 2KPD-3001) .............................................................................................. 1,310.00 88.15 

Note: Full color 2.5" display and programming interface device.  RS-485 communication protocol for interface 
with main controller. 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 09 Instrumentation and Control for HVAC
23 09 23 Direct-Digital Control System for HVAC 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 90 County of San Bernardino

. 
 23 09 23 53-0423 EA Hood Controller (Melink Intelli-Hood 2SEN-3001) ............................................................................................................ 2,290.77 355.84 

Note: 6 point field I/O device, RS-485 communication protocol, supports up to 4 field temperature sensors and 1 
optic sensor system. 

XXXXXXX 
. 
 23 09 23 53-0424  Kitchen Ventilation Sensors (23 09 23 53-0419) 
. 
. 

 23 09 23 53-0425 EA Duct Mount Stainless Steel RTD (Melink Intelli-Hood 2SEN-3005-Q) ................................................................................. 404.70 61.55 
Note: Includes UL listed mounting compression fitting, stainless steel probe protection sleeve, RJ-45 
communication connector. 

. 
 23 09 23 53-0426 EA Optic Sensor System For Detection Of Cooking Effluent (Melink Intelli-Hood 2SEN-3004-28) ........................................ 3,362.75 341.95 

Note: Includes air purge unit, infrared emitter/receiver with stainless steel housings.  Auto-calibration, 0.2 second 
response time, conformal-coated circuit boards, purge pipe assembly complete with UL listed compression 
fittings, communication interface cables and blower box assembly. 

XXXXXXX 
. 
 23 09 23 53-0427  Siemens Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0428 EA Concealed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-
1083) .................................................................................................................................................................................. 318.68 16.03 

. 
 23 09 23 53-0429 EA Exposed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-

1085) .................................................................................................................................................................................. 231.00 16.03 
. 

 23 09 23 53-0430 EA SPST/Manual Reset, 1" To 12" Set Point Range, Differential Static Pressure Airflow Switch (Siemens 141-0575) ........... 260.70 72.19 
. 

 23 09 23 53-0431 EA -0.5" To 0.5" WG, Low Differential Pressure Transmitter (Siemens 141-0591) ................................................................... 372.64 72.19 
. 

 23 09 23 53-0432 EA Spring Clip Mounting Kit For Thermostat (Siemens 182-685) ............................................................................................... 53.03 10.69 
. 

 23 09 23 53-0433 EA Two Position, Pneumatic Circuit, RL243 Switching Relay (Siemens 243-0001) ................................................................. 179.10 106.86 
. 

 23 09 23 53-0434 EA 3/4" Two Way, Normally Closed, 6.3 Cv, FxF, Brass Trim, Floating, Spring Return Actuator, Globe Valve And 
Actuator Assembly (Siemens 260-02012) .......................................................................................................................... 283.93 17.64 

. 
 23 09 23 53-0435 EA 1" Three Way, 10 Cv, FxF, Stainless Steel Trim. Floating, Spring Return Actuator, Globe Valve And Actuator 

Assembly (Siemens 266-02079) ........................................................................................................................................ 501.28 32.02 
. 

 23 09 23 53-0436 EA 1" Three Way, 10 Cv, FxF, Brass Trim, 0 To 10 Volt DC, 4 To 20 mA Electronic Spring Return Actuator, Globe 
Valve And Actuator Assembly (Siemens 274-03203) ........................................................................................................ 992.97 32.02 

. 
 23 09 23 53-0437 EA 1-1/4" Two Way, 16 Cv, FxF, Stainless Steel Trim, 0 To 10 Volt DC Electronic Spring Return Actuator, Globe 

Valve And Actuator Assembly (Siemens 298-03006) ........................................................................................................ 846.58 40.56 
. 

 23 09 23 53-0438 EA 36" Rigid Probe, 4 To 20 mA, 20 To 120 Degree F Range, Duct Averaging Sensor (Siemens 535-490-36) ...................... 254.52 61.55 
. 

 23 09 23 53-0439 EA -58 To 122 Degree F Range, Outside Air Temperature Sensor (Siemens 536-768)........................................................... 203.22 34.20 
. 

 23 09 23 53-0440 EA Unit Conditioner Controller With Secure Mode (Siemens 540-110C) ............................................................................... 1,157.03 170.98 
. 

 23 09 23 53-0441 EA 9-Pin, Female To RJ-11 Cable (Siemens 540-143) .............................................................................................................. 77.70 5.34 
. 

 23 09 23 53-0442 EA Terminal Box Controller, Electronic Output, For Trane (Siemens 540-800) ..................................................................... 1,303.66 170.98 
. 

 23 09 23 53-0443 EA MMI Extension Cable (Siemens 545-712) ........................................................................................................................... 172.41 5.34 
. 

 23 09 23 53-0444 EA Remote Pressure Transmitter (Siemens 547-003) .............................................................................................................. 977.53 34.20 
. 

 23 09 23 53-0445 EA Cooling Only, GDE, BACnet Actuating Terminal Equipment Controller (Siemens 550-400) ............................................... 669.59 85.48 
. 

 23 09 23 53-0446 EA BACnet Unit Conditioner Fan Coil Controller (Siemens 550-433) ....................................................................................... 551.65 85.48 
. 

 23 09 23 53-0447 EA Door Lock And Key Assembly (Siemens 567-225) ............................................................................................................... 33.40 21.37 
. 

 23 09 23 53-0448 EA Insight Advanced Software Package (Siemens 571-010-381-USB)................................................................................. 9,775.72  
Note: Includes one user license and one sentinel key. 

. 
 23 09 23 53-0449 EA BACnet Client Option For Insight Advanced Software Package (Siemens 571-188) .......................................................... 427.59  

. 
 23 09 23 53-0450 EA Soft Controller Option For Insight Advanced Software Package (Siemens 571-620)....................................................... 2,220.03  

. 
 23 09 23 53-0451 EA 1" Steam, Normally Open, 10 Cv, Stainless Steel Trim, Class 250 Globe Valve (Siemens 599-03059) ............................. 333.81 10.65 

. 
 23 09 23 53-0452 EA 2" Steam, Normally Open, 40 Cv, Stainless Steel Trim, Class 250 Glove Valve (Siemens 599-03062) ............................. 698.51 18.45 

. 
 23 09 23 53-0453 EA Firefinder XLS Driver, Modular Equipment Controller With RS-485 BLN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion 

Support, HOA-Ready (Siemens 986-83481C) ................................................................................................................ 9,703.49 427.43 
. 

 23 09 23 53-0454 EA SiPass Driver, Modular Equipment Controller With RS-485 ALN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion Support, 
Modem With HOA (Siemens 986-83482F) ................................................................................................................... 10,837.54 427.43 

. 
 23 09 23 53-0455 EA 7" x 13-7/16" x 3-3/4" Weather Shield (Siemens ASK75.3U) .............................................................................................. 124.75 16.03 

. 
 23 09 23 53-0456 EA Two Position, 24 Volt AC/Volt DC, Standard Cabling, Dual Auxiallary Switches, Electronic Damper Actuator With 

Spring Return (Siemens GMA126.1U) ............................................................................................................................... 479.78 80.56 
. 

 23 09 23 53-0457 EA Modulating, 0 To 10 Volt DC, 24 Volt AC/Volt DC, Standard Cabling, Electronic Damper Actuator With Spring 
Return (Siemens GMA161.1U) .......................................................................................................................................... 499.46 80.56 

. 
 23 09 23 53-0458 EA License To Enable 4 TX-I/O Modules On the Island Bus And FLN Support On Models PXC36-E.A And PXC36-

PE.A (Siemens LSM-36.A).............................................................................................................................................. 2,817.76  
. 

 23 09 23 53-0459 EA License To Enable FLN Support On PXC-16 or PXC-24 "F" Models (Siemens LSM-FLN) ................................................ 568.98  
. 

 23 09 23 53-0460 EA License To Enable FLN Support On Models PXC36-E.A And PXC36-PE.A (Siemens LSM-FLN36.A) ........................... 1,831.21  
. 

 23 09 23 53-0461 EA License To Enable BACnet Field Panel Web Server (PXC-36) Or Web Services (PXC-16/24) (Siemens LSM-
FPWEB) .......................................................................................................................................................................... 1,310.89  

. 
 23 09 23 53-0462 EA License To Enable 4 TX-I/O Modules On the Island Bus On Models PXC36-E.A And PXC36-PE.A (Siemens 

LSM-IB36.A) ................................................................................................................................................................... 1,126.91  
. 

 23 09 23 53-0463 EA License To Enable SNMP Agent License To Enable SNMP Agent (Siemens LSM-SNMP) ............................................ 3,331.65  
. 

 23 09 23 53-0464 EA 16-Switch HOA Upgrade Kit (Siemens PXA16-M) .............................................................................................................. 535.40 2.14 
. 

 23 09 23 53-0465 EA 16-Switch HOA Upgrade Kit (Extended Temp, UL 916) With HMI Cable (Siemens PXA16-MR) ....................................... 596.87 8.55 
. 

 23 09 23 53-0466 EA 8-Switch HOA Upgrade Kit (Siemens PXA8-M) .................................................................................................................. 305.18 2.14 
. 

 23 09 23 53-0467 EA 18" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC18) ............................................................................... 373.01 21.37 
. 

 23 09 23 53-0468 EA 19" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC19) ............................................................................... 593.97 21.37 
. 

 23 09 23 53-0469 EA 34" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC34) ............................................................................... 788.01 21.37 
. 

 23 09 23 53-0470 EA Serial Cable Required For HOA Or PXM10T/S Connection To Non-Rooftop Variants Of The 16-Point And 24-
Point Compact Series (Siemens PXA-HMI.CABLEP5) ........................................................................................................ 32.02 10.69 

. 
 23 09 23 53-0471 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB115V192VA) .................................. 749.77 53.43 

. 
 23 09 23 53-0472 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB115V384VA) ............................... 1,065.97 53.43 

. 
 23 09 23 53-0473 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB230V192VA) .................................. 866.27 53.43 

. 
 23 09 23 53-0474 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB230V384VA) ............................... 1,199.12 53.43 

. 
 23 09 23 53-0475 EA PXC Modular, BACnet/IP Or MS/TP ALN, P1 Or MS/TP FLN, PXX-485.3 Is Also Required As The Connection To 

The FLN Devices (Siemens PXC00-E96.A) .................................................................................................................... 5,756.29 598.41 
. 

 23 09 23 53-0476 EA PXC Modular Series For BACnet Networks, TX-I/O Module, 96 Node (Siemens PXC100-E96.A) .................................. 4,453.81 170.98 
. 

 23 09 23 53-0477 EA Peer To Peer, TX-I/O, 96 Node, APOGEE Automation System, Programmable Controller - Modular (Siemens 
PXC100-PE96.A) ............................................................................................................................................................ 7,530.88 683.89 

NOT FOR BID
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. 
 23 09 23 53-0478 EA 16 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC16.2-E.A) ................................................. 2,675.56 320.58 

. 
 23 09 23 53-0479 EA 16 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC16.2-EF.A) ................ 2,901.29 320.58 

. 
 23 09 23 53-0480 EA 16 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC16.2-M.A) ....................................................... 2,751.72 320.58 

. 
 23 09 23 53-0481 EA 24 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC24.2-E.A) ................................................. 3,310.77 341.95 

. 
 23 09 23 53-0482 EA 24 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-EF.A) ................ 3,466.63 341.95 

. 
 23 09 23 53-0483 EA 24 Point, BACnet/IP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-ER.A) ................................ 3,427.97 341.95 

. 
 23 09 23 53-0484 EA 24 Point, BACnet/IP ALN, Rooftop, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-

ERF.A) ............................................................................................................................................................................ 3,567.62 341.95 
. 

 23 09 23 53-0485 EA 24 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC24.2-M.A) ....................................................... 3,424.45 341.95 
. 

 23 09 23 53-0486 EA 24 Point, MS/TP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-MR.A) ...................................... 3,566.66 341.95 
. 

 23 09 23 53-0487 EA 36 Point, BACnet/IP Or MS/TP ALN Compact Programmable Controller (Siemens PXC36-E.A) .................................... 5,408.82 598.41 
. 

 23 09 23 53-0488 EA 36 Point, BACnet/IP or MS/TP ALN, Island Bus, P1 Or MS/TP FLN Compact Programmable Controller (Siemens 
PXC36-EF.A) .................................................................................................................................................................. 8,322.07 683.89 

. 
 23 09 23 53-0489 EA License To Enable The Island Bus On PXC00-E96.A and PXC00-PE96.A (Siemens PXF-TXIO.A) .................................. 845.35  

. 
 23 09 23 53-0490 EA Controller Mounted Operator Display Module With Point Monitor And Optional Blue Backlight (Siemens PXM10S) ......... 510.38 42.75 

. 
 23 09 23 53-0491 EA Controller Mounted Operator Display Module (Siemens PXM10T) ..................................................................................... 632.81 85.48 

. 
 23 09 23 53-0492 EA Provides FLN Support For The PXC Modular (Siemens PXX-485.3) ................................................................................. 585.87 21.37 

Note: Includes Three RS-485 P1 FLN Connections Or One MS/TP FLN Connection, Maximum Of 96 Devices 
Supported 

. 
 23 09 23 53-0493 EA Full Feature With Display, Override And Temperature Setpoint Adjustment, Room Temperature Sensor, 10K Ohm 

Type III Thermistor (Siemens QAA22SS.FWSN) ............................................................................................................... 303.47 61.55 
. 

 23 09 23 53-0494 EA Digital Temperature Room Unit for TEC, Sensing, Setpoint, Override, Display, No Logo (Siemens 
QAA2280.FWNC) .............................................................................................................................................................. 206.58 34.20 

. 
 23 09 23 53-0495 EA 4" Platinum, 1,000 Ohm, 385 Alpha Probe, Immersion Temperature Sensor (Siemens QAE2012.010) ............................ 137.70 34.20 

. 
 23 09 23 53-0496 EA 8" Platinum, 1,000 Ohm, 385 Alpha Probe, Duct Temperature Sensor (Siemens QAM2012.020) ..................................... 182.76 61.55 

. 
 23 09 23 53-0497 EA 24' Flexible Averaging Probe (Siemens QAM2012.750) ..................................................................................................... 276.76 61.55 

. 
 23 09 23 53-0498 EA 2 Meter Flexible Duct Temperature Sensor With Four Mounting Clamps (Siemens QAM2120.200) .................................. 223.67 61.55 

. 
 23 09 23 53-0499 EA 10 HP, 240 Volt, NEMA 2 Variable Frequency Drive (Siemens SED2-7.5/22X) .............................................................. 2,416.56 344.30 

. 
 23 09 23 53-0500 EA Two Sets, Address Keys 1 - 12, Accessory For TX-I/O Module (Siemens TXA1.K12) ......................................................... 29.63 10.69 

. 
 23 09 23 53-0501 EA Labels For HOA And TX-I/O Modules (Siemens TXA1.LLT-P100) ......................................................................................... 0.55  

. 
 23 09 23 53-0502 EA 16 Digital Input Module (Siemens TXM1.16D) .................................................................................................................... 452.51 10.69 

. 
 23 09 23 53-0503 EA 6 Digital Output Relay Points, Manual Override, Digital Output Module (Siemens TXM1.6R-M) ........................................ 667.88 10.69 

. 
 23 09 23 53-0504 EA 8 Universal Points, Local Override/Identification, Digital Output Module (Siemens TXM1.8X-ML) .................................. 1,052.21 21.37 

. 
 23 09 23 53-0505 EA 1.2 A, 4A Fuse, Power Supply (Siemens TXS1.12F4) ........................................................................................................ 386.81 34.20 

XXXXXXX 
. 
 23 09 23 53-0506  Trane Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0507  Software (23 09 23 53-0506) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0508 EA Summit + Building Management Package (Trane 40201152) .......................................................................................... 4,902.79  
. 

 23 09 23 53-0509 EA Summit Current Version Software (Trane 40201111) ...................................................................................................... 2,804.61  
. 

 23 09 23 53-0510 EA Summit Customer Upgrade Package, Currently V10-V16 To V17 (Trane 40201113) ........................................................ 657.03  
. 

 23 09 23 53-0511 EA Rover Service Software And Hardware, Complete Kit (Trane X1365150001) ................................................................. 2,789.29  
. 

 23 09 23 53-0512 EA Tracer SC With -X1365152401 - BACnet (2 Pack) (Trane BMSC000AAA011000) ......................................................... 7,555.86  

XXXXXXX 
. 
 23 09 23 53-0513  EMCS Central Equipment And Controllers (23 09 23 53-0506) 
. 
. 

 23 09 23 53-0514 EA Summit BTMX Operator Display Upgrade (Trane 40201224) .......................................................................................... 5,035.28 427.43 
. 

 23 09 23 53-0515 EA Summit BTMX Retrofit Kit For BMTS And BMTW BCU (Trane 49500531).................................................................... 10,367.65 427.43 
. 

 23 09 23 53-0516 EA Summit BTMX Retrofit Kit For Tracer 100 (Trane 49500532) ........................................................................................ 10,367.65 427.43 
. 

 23 09 23 53-0517 EA Summit BTMX, 120 Volt, (Trane BMTX-001-A-A-B0-00) ................................................................................................. 9,209.80 427.43 
. 

 23 09 23 53-0518 EA Summit BTMX, 120 Volt, With Display (Trane BMTX-001-A-A-B0-10) .......................................................................... 10,556.02 427.43 
. 

 23 09 23 53-0519 EA Summit CCP Upgrade ROM Kit (Trane 40201095) ............................................................................................................ 173.88 26.72 
. 

 23 09 23 53-0520 EA Summit Comm5 Repeater (Trane 49500457) .................................................................................................................. 1,348.98 213.72 
. 

 23 09 23 53-0521 EA AHU Controller MP580/581 E Board Only (Trane 40201157) .......................................................................................... 2,197.35 267.14 
. 

 23 09 23 53-0522 EA AHU Controller MP581 120 Volt AC With Enclosure And Display (Trane BMTM000AAC01) .......................................... 2,797.51 320.58 
. 

 23 09 23 53-0523 EA AHU Controller MP581 120 Volt AC With Enclosure, No Display (Trane BMTM000AAC00) ........................................... 2,262.49 320.58 
. 

 23 09 23 53-0524 EA AHU Controller MP581 Operator Door Display (Trane 40201156) .................................................................................. 1,960.63 320.58 
. 

 23 09 23 53-0525 EA AHU Controller MP581 Portable, Rugged, With Case (Trane 49500491) ........................................................................ 1,958.29 320.58 
. 

 23 09 23 53-0526 EA Controller MP503 I/O Module With Metal Enclosure (Trane 49500590) ............................................................................. 846.56 106.86 
. 

 23 09 23 53-0527 EA Controller MP503 I/O Module With Plastic Cover (Trane 49500490) .................................................................................. 780.06 106.86 
. 

 23 09 23 53-0528 EA Controller MP581 EX2 Expansion Module With Metal Enclosure (Trane 49500500) ....................................................... 1,427.17 213.72 
. 

 23 09 23 53-0529 EA Controller MP581 EX2 Expansion Module With Plastic Cover (Trane 49500499) ........................................................... 1,372.02 213.72 
. 

 23 09 23 53-0530 EA 2 Position, FCU Controller ZN511 Zone With Metal Enclosure (Trane 49500569) ............................................................. 755.69 106.86 
. 

 23 09 23 53-0531 EA 2 Position, FCU Controller ZN511 Zone With Plastic Cover (Trane 4950-0469) ................................................................. 675.61 106.86 
. 

 23 09 23 53-0532 EA 4 Position, FCU Controller ZN517 Zone With Metal Enclosure (Trane 49500596) ............................................................. 952.75 106.86 
. 

 23 09 23 53-0533 EA 4 Position, FCU Controller ZN517 Zone With Plastic Cover (Trane 49500496) .................................................................. 873.10 106.86 
. 

 23 09 23 53-0534 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 4950049) ................................................................... 762.82 106.86 
. 

 23 09 23 53-0535 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 49500496) ................................................................. 731.94 106.86 
. 

 23 09 23 53-0536 EA Modulating Tri ST FCU Controller ZN521 Zone With Metal Cover (Trane 49500570) ........................................................ 826.15 106.86 
. 

 23 09 23 53-0537 EA Modulating Tri ST FCU Controller ZN521 Zone With Plastic Cover (Trane 49500470) ...................................................... 762.82 106.86 
. 

 23 09 23 53-0538 EA DDC VAV Retrofit Kit (Trane VRTODD01) ....................................................................................................................... 1,125.82 213.72 
. 

 23 09 23 53-0539 EA DDC VAV Retrofit Kit With Belimo Actuator (Trane VRTODD01BLMO) .......................................................................... 1,204.58 213.72 

XXXXXXX 
. 
 23 09 23 53-0540  Network, VAV And Special Sensors (23 09 23 53-0506) 
. 
. 

 23 09 23 53-0541 EA Digital Display Zone Sensor (Trane X13790464010) .......................................................................................................... 176.26 34.20 
. 

 23 09 23 53-0542 EA Single Setpoint Wall Mounted Zone Temperature Sensor (Trane X13511529010) ............................................................ 124.65 34.20 
. 

 23 09 23 53-0543 EA Wall Mounted Zone Temperature-Only Sensor (Trane X13511528010) ............................................................................. 115.95 34.20 
. 

 23 09 23 53-0544 EA Ceiling Mount Zone Occupancy Sensor (Trane X13790421-01) ......................................................................................... 214.93 38.47 
. 

 23 09 23 53-0545 EA Zone LCD O/C Setpoint, 3 Speed Fan (Trane 41901121) .................................................................................................. 136.53 34.20 
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. 
 23 09 23 53-0546 EA Zone Sensor LCD O/C Setpoint (Trane 41901120) ............................................................................................................ 136.53 34.20 

. 
 23 09 23 53-0547 EA Duct CO2 Sensor, 0 To 2,000 ppm (Trane X13790423010) ............................................................................................... 440.53 61.55 

. 
 23 09 23 53-0548 EA Room CO2 Sensor, 0 To 2,000 ppm (Trane X13790422010) ............................................................................................. 389.54 34.20 

. 
 23 09 23 53-0549 EA Transformer 120/24 40 VA (Trane X13550284010) ............................................................................................................ 111.60 34.20 

. 
 23 09 23 53-0550 EA Transformer 24 Volt AC Wall Plug-In (Trane 35803005) ..................................................................................................... 108.49 34.20 

. 
 23 09 23 53-0551 EA Transformer UL Listed 120 Volt AC, 40 VA (Trane 35812022) ........................................................................................... 103.51 34.20 

. 
 23 09 23 53-0552 EA Controller UC400 VAV Kit With Enclosure, And Belimo (Trane 5189454010) ................................................................. 1,235.78 213.72 

. 
 23 09 23 53-0553 EA Controller UC400 VAV Kit With Enclosure, No Actuator (Trane 5189456010) ................................................................. 1,193.29 213.72 

. 
 23 09 23 53-0554 EA Controller UC400 XM32 Module (4 Relay) (Trane X13651563010) ................................................................................. 1,104.73 213.72 

. 
 23 09 23 53-0555 EA Controller UC400 XM70 (8UI,6UI/AO,4R,1P) (Trane X13651568010) ............................................................................. 1,909.95 320.58 

. 
 23 09 23 53-0556 EA Controller UC400 XM30 I/O Module (4 UI/AO) (Trane X13651537010) ........................................................................... 1,104.73 213.72 

. 
 23 09 23 53-0557 EA Controller UC210 VAV With Belimo Actuator (Trane BMUC210AAA0B00011) ............................................................... 1,149.60 213.72 

. 
 23 09 23 53-0558 EA Controller UC210 VAV Without Actuator (Trane BMUC210AAA0100011) ....................................................................... 1,153.23 213.72 

. 
 23 09 23 53-0559 EA Controller Optional Metal Enclosure, UC210 (Trane 501898) ............................................................................................. 447.14 212.81 

. 
 23 09 23 53-0560 EA Controller UC400 PM014 24 Volt AC To 1.4 Amperes, 24 Volt DC (Trane X1365153801) ................................................ 596.91 212.81 

. 
 23 09 23 53-0561 EA Controller Tracer UC600 Controller (Trane BMUC600AAA0100011) .............................................................................. 2,098.36 320.58 

. 
 23 09 23 53-0562 EA Controller UC600 Tracer TD7 Display (Trane X13651571010) ........................................................................................ 2,029.96 320.58 

. 
 23 09 23 53-0563 EA Controller UC600 TD7 Mounting Bracket (Trane X05010511010) ...................................................................................... 127.14 42.59 

. 
 23 09 23 53-0564 EA Controller UC400 13" DIN Rail Enclosure, 120 Volt (Trane X13651559010) ...................................................................... 418.94 42.59 

. 
 23 09 23 53-0565 EA SC 24" DIN Rail Enclosure, 120 Volt (Trane X13651552010) .......................................................................................... 2,140.64 320.58 

. 
 23 09 23 53-0566 EA BACnet Term (2 Pack) (Trane X1365152401) .................................................................................................................... 206.28 76.61 

. 
 23 09 23 53-0567 EA Tracer ES Add License (Trane X40250125010) .............................................................................................................. 2,613.84  

. 
 23 09 23 53-0568 EA Kit - Tracer TU For Controls (Trane X4509151201) ......................................................................................................... 3,764.17 427.43 

. 
 23 09 23 53-0569 EA Kit - Tracer TU Complete (Trane X4509151301) ............................................................................................................. 4,806.30 427.43 

. 
 23 09 23 53-0570 EA Tracer TU Adapter Wired/Wireless (Trane X13651529010) ............................................................................................... 469.93 76.61 

. 
 23 09 23 53-0571 EA Sensor Wireless Zone Sensor, Fahrenheit (Trane X13790492010) .................................................................................... 286.50 76.61 

. 
 23 09 23 53-0572 EA Sensor Wireless Display Sensor ( Trane X13790822010) .................................................................................................. 318.83 76.61 

. 
 23 09 23 53-0573 EA Sensor Wireless Receiver, 100mW (Trane X13790854010) ............................................................................................... 289.61 76.61 

. 
 23 09 23 53-0574 EA Sensor Wireless Comm Interface (WCI) Indoor, 100mW (Trane X13790901010) .............................................................. 378.95 76.61 

. 
 23 09 23 53-0575 EA Sensor Wireless Comm Interface (WCI) Outdoor, 100mW (Trane X13790941010) ........................................................... 409.40 76.61 

XXXXXXX 
. 
 23 09 23 53-0576  Control Sensors, Meters, Relays, Power Supplies, Valves, Dampers And 

Actuators (23 09 23 53) 
. 
. 
 23 09 23 53-0577  Room Pressure Monitoring (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0578 EA Hospital Room Pressure Monitor With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 
Rated Cable (TSI 8640-PM) ........................................................................................................................................... 2,232.01 48.83 

. 
 23 09 23 53-0579 EA Hospital Room Pressure Controller With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 

Rated Cable (TSI 8630-PC) ............................................................................................................................................ 3,580.25 48.83 
Note: Excludes dampers and actuators. 

. 
 23 09 23 53-0580 EA Hospital Room Pressure Status Remote Visual Display (TSI 8694-4) ................................................................................ 288.09 29.30 

. 
 23 09 23 53-0581 EA Hospital Room Pressure Status Remote Negative/Neutral Key Switch (TSI 8694-7) ......................................................... 331.12 29.30 

XXXXXXX 
. 
 23 09 23 53-0582  Current Switches And Current Sensors (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0583 EA Up To 20 Amperes, 0 To 5 Volt DC, Current Sensor (Senva C-1203) ................................................................................ 117.81 34.20 
. 

 23 09 23 53-0584 EA Up To 20 Amperes, 4-20mA, Current Sensor (Senva C-1205) ........................................................................................... 121.54 34.20 
. 

 23 09 23 53-0585 EA 0.5 To 135 Amperes Range, Split Core, VFD Current Switch (Senva C-2350VFD-L) ........................................................ 176.26 34.20 
. 

 23 09 23 53-0586 EA 0.15 To 100 Amperes Range, Split Core, Current Switch With NC Command Relay (Senva C-2300 And CR4-24) .......... 112.84 34.20 
. 

 23 09 23 53-0587 EA 0 To 50/100/200 Amperes (Selectable), 4-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970HCA) ........ 303.11 34.20 
. 

 23 09 23 53-0588 EA 0 To 20/40/80 Amperes (Selectable), 0-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970LCC) ............ 200.92 34.20 
. 

 23 09 23 53-0589 EA 1 To 135 Amperes, N.O. Contact, 1 Ampere At 110 Volt, Current Switch (Veris H709) ...................................................... 158.34 34.20 
. 

 23 09 23 53-0590 EA 0 To 10/20/40 Amperes, 4-20mA Analog Output, Solid Core, Loop Powered, Current Switch (Veris H721) ...................... 158.34 34.20 
. 

 23 09 23 53-0591 EA Energy Meter H8163 Series, With BACnet Output (Veris H8186-CB-BAC) ..................................................................... 3,785.41 170.98 
. 

 23 09 23 53-0592 EA 100 Amperes, Modbus RTU, Power Transducer (Veris H8035-0100-2) ............................................................................. 956.87 34.20 
Note: 3 phase networked transducer. 

. 
 23 09 23 53-0593 EA 2,400 Amperes, Three Current Switches, Pulse Output, Phase Loss Alarm Output, Energy Meter (Veris H8163-

2400-4-3) ........................................................................................................................................................................ 1,443.49 34.20 
. 

 23 09 23 53-0594 EA Up To 20 Amperes, 0-5 Volt DC, Current Transducer (Kele 4CTV) .................................................................................... 168.35 34.20 
. 

 23 09 23 53-0595 EA Solid Core Fixed Setpoint Digital Output Current Switch (Veris H-800) .............................................................................. 276.34 90.83 
. 

 23 09 23 53-0596 EA Split Core Fixed Setpoint Digital Output Current Switch (Veris H-900) ............................................................................... 276.64 90.83 
. 

 23 09 23 53-0597 EA Solid Core Adjustable Setpoint Digital Output Current Sensor (Veris H-708) ..................................................................... 291.56 90.83 
. 

 23 09 23 53-0598 EA Split Core Adjustable Setpoint Digital Output Current Sensor (Veris H-908) ...................................................................... 295.29 90.83 
. 

 23 09 23 53-0599 EA Solid And Split Core Adjustable Setpoint Digital Output VFD Current Switch (Veris H-904) ............................................... 316.44 90.83 
. 

 23 09 23 53-0600 EA Toggle Switch...................................................................................................................................................................... 116.31 42.75 
. 

 23 09 23 53-0601 EA Maintained Pushbutton Switch ............................................................................................................................................ 122.40 42.75 
. 

 23 09 23 53-0602 EA Manual Time Switch ............................................................................................................................................................ 179.81 42.75 
. 

 23 09 23 53-0603 EA Emergency Stop Switch ...................................................................................................................................................... 282.47 42.75 
. 

 23 09 23 53-0604 EA Float Switch ........................................................................................................................................................................ 300.18 42.75 
. 

 23 09 23 53-0605 EA Break Glass Switch ............................................................................................................................................................. 888.01 42.75 
. 

 23 09 23 53-0606 EA Boiler E-Stop Switch ........................................................................................................................................................... 603.04 42.75 

XXXXXXX 
. 
 23 09 23 53-0607  Relays (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0608 EA DPDT, 24 Volt AC, Blade, Standard Relay (Kele RH2B-UAC24V) ..................................................................................... 101.02 34.20 
. 

 23 09 23 53-0609 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Multi-Voltage Relay Module (Kele PAM-1) .......................................................... 108.67 34.20 
. 

 23 09 23 53-0610 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Power Relay (Kele RIB2401B) ............................................................................ 150.21 42.75 
Note: Box type. 

. 
 23 09 23 53-0611 EA Motor Starter Interface, 300msec Pulse (Kele PIL-2) .......................................................................................................... 177.28 34.20 

. 
 23 09 23 53-0612 EA DP Relay Socket, DIN Rail Mounted (Kele SH2B-05) ........................................................................................................... 95.48 34.20 
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. 
 23 09 23 53-0613 EA SP Relay Socket, DIN Rail Mounted (Kele SH1B-05) ........................................................................................................... 94.36 34.20 

. 
 23 09 23 53-0614 EA SPDT, 24 Volt AC, Blade, Standard Relay (Kele RH1B-UAC24V) ..................................................................................... 101.02 34.20 

. 
 23 09 23 53-0615 EA DPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH2B-ULAC24V) ........................................................................... 104.52 34.20 

. 
 23 09 23 53-0616 EA SPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH1B-ULAC24V) ........................................................................... 105.48 34.20 

. 
 23 09 23 53-0617 EA SPDT Pilot Relay, Universal (Kele RIBU1C) ....................................................................................................................... 117.99 42.75 

Note: Box type. 
. 

 23 09 23 53-0618 EA SPST Pilot Relay With HOA Switch (Kele RIBU1S) ............................................................................................................ 149.20 42.75 
Note: Box type. 

. 
 23 09 23 53-0619 EA SPDT 3 Phase Line Voltage Monitor, .1-5 Minute Delay On Break Timer (ICM400) .......................................................... 245.47 42.75 

. 
 23 09 23 53-0620 EA SPDT 3-Phase Line Voltage Monitor, 0-10 Minute Delay On Break Timer (ICM450) ......................................................... 244.09 42.75 

XXXXXXX 
. 
 23 09 23 53-0621  Transformers (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0622 EA 50 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X050CBA) ............................. 116.99 34.20 
. 

 23 09 23 53-0623 EA 75 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X075CAB) .................................................... 125.67 34.20 
. 

 23 09 23 53-0624 EA 75 VA, 120/208/240/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X075CBA) ............................. 125.67 34.20 
. 

 23 09 23 53-0625 EA 100 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X100CAB) .................................................. 133.53 34.20 
. 

 23 09 23 53-0626 EA 100 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X100CBA) ........................... 138.37 34.20 

XXXXXXX 
. 
 23 09 23 53-0627  Power Supplies (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0628 EA Solid Core Current Operated Switch, Terminals, Adjustable Trip, 0.5-150A, SPST (Kele RIBXKTA) ................................. 165.83 34.20 
. 

 23 09 23 53-0629 EA AC/DC Power Supply, 1.2 Amperes At 24 Volt Output (Kele DCPA-1.2) ............................................................................ 189.92 34.20 
. 

 23 09 23 53-0630 EA DC Power Supply, 5 Volt DC And 24 Volt DC Output (Kele DCP-524) ............................................................................... 179.06 34.20 
. 

 23 09 23 53-0631 EA DC Power Supply, 24 Volt DC, DIN Rail Mounted (Kele DCP-250-D) ................................................................................ 184.20 34.20 
. 

 23 09 23 53-0632 EA DC Power Supply, 24 Volt DC, Hub Mounted (Kele DCP-250-H) ....................................................................................... 179.62 34.20 
. 

 23 09 23 53-0633 EA DC Power Supply, 24 Volt DC, Panel Mounted (Kele DCP-250-P) ..................................................................................... 187.28 34.20 
. 

 23 09 23 53-0634 EA DC Power Supply, 24 Volt AC In To Custom DC Out, At 1.5 Amperes (Kele DCP-1.5-W-C) ............................................. 145.12 34.20 

XXXXXXX 
. 
 23 09 43  Pneumatic Control System For HVAC (23 09) 
. 
. 
 23 09 43 00-0001  Pneumatic Tubing For HVAC Instrumentation and Control Devices (23 09 43) 
. 
. 
 23 09 43 00-0002  Polyurethane Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0003 LF  1/4" Outside Diameter x 1/32" Thick Wall Polyurethane Pneumatic Tubing ............................................................................ 2.02 0.84 
. 

 23 09 43 00-0004 LF 5/32" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing .......................................................................... 2.48 0.86 
. 

 23 09 43 00-0005 LF  3/8" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ............................................................................ 3.12 0.89 
. 

 23 09 43 00-0006 LF 1/2" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ............................................................................ 3.85 0.91 

XXXXXXX 
. 
 23 09 43 00-0007  Fire Resistant Polyethylene Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0008 LF  1/4" Outside Diameter x .040" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 1.85 0.84 
. 

 23 09 43 00-0009 LF 5/32" Outside Diameter x .030" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ................................................... 1.98 0.86 
. 

 23 09 43 00-0010 LF  3/8" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.21 0.89 
. 

 23 09 43 00-0011 LF  1/2" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.66 0.91 

XXXXXXX 
. 
 23 09 43 00-0012  Nylon Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0013 LF  1/8" Outside Diameter x .016" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 2.11 0.81 
. 

 23 09 43 00-0014 LF  1/4" Outside Diameter x .035" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 2.68 0.84 
. 

 23 09 43 00-0015 LF  3/8" Outside Diameter x .050" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 3.86 0.89 
. 

 23 09 43 00-0016 LF 1/2" Outside Diameter x .062" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 4.84 0.91 

XXXXXXX 
. 
 23 09 43 00-0017  Flexible Vinyl Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0018 LF  1/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 2.08 0.84 
. 

 23 09 43 00-0019 LF  3/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 3.14 0.89 
. 

 23 09 43 00-0020 LF  1/2" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 3.71 0.91 
. 

 23 09 43 00-0021 LF  5/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.43 0.94 
. 

 23 09 43 00-0022 LF  3/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.97 0.97 
. 

 23 09 43 00-0023 LF  1" Outside Diameter Flexible Vinyl Pneumatic Tubing ............................................................................................................ 6.65 0.99 

XXXXXXX 
. 
 23 09 43 00-0024  Braided Vinyl Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0025 LF  5/8" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 2.73 0.94 
. 

 23 09 43 00-0026 LF  3/4" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 3.11 0.97 
. 

 23 09 43 00-0027 LF  1" Outside Diameter Braided Vinyl Pneumatic Tubing ............................................................................................................ 3.78 0.99 

XXXXXXX 
. 
 23 09 43 00-0028  Copper Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0029 LF 1/4" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 4.49 1.81 
. 

 23 09 43 00-0030 LF 3/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 5.42 2.08 
. 

 23 09 43 00-0031 LF 1/2" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 6.30 2.39 
. 

 23 09 43 00-0032 LF 5/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 7.71 2.76 
. 

 23 09 43 00-0033 LF 3/4" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 8.78 3.17 

XXXXXXX 
. 
 23 09 43 00-0034  Brass Couplings (23 09 43 00-0001) 
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. 

. 
 23 09 43 00-0035  Straight Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0036 EA  1/4" x 1/4" Straight Brass Coupling .........................................................................................................................................9.74 4.56 
. 

 23 09 43 00-0037 EA  3/8" x 1/4" Straight Brass Coupling .........................................................................................................................................9.84 4.56 
. 

 23 09 43 00-0038 EA  3/8" x 3/8" Straight Brass Coupling .........................................................................................................................................9.94 4.56 

XXXXXXX 
. 
 23 09 43 00-0039  Elbow Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0040 EA  1/4" x 1/4" Elbow Brass Coupling .......................................................................................................................................... 10.30 4.56 
. 

 23 09 43 00-0041 EA  3/8" x 3/8" Elbow Brass Coupling .......................................................................................................................................... 10.64 4.56 

XXXXXXX 
. 
 23 09 43 00-0042  Tee Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0043 EA  1/4" x 1/4" x 1/4" Tee Brass Coupling ................................................................................................................................... 15.75 7.10 
. 

 23 09 43 00-0044 EA  3/8" x 3/8" x 1/4" Tee Brass Coupling ................................................................................................................................... 17.98 7.60 
. 

 23 09 43 00-0045 EA  3/8" x 3/8" x 3/8" Tee Brass Coupling ................................................................................................................................... 17.62 7.60 

XXXXXXX 
. 
 23 10  Facility Fuel Systems (23) 
. 
. 
 23 11  Facility Fuel Piping (23 10) 
. 
. 
 23 11 23  Facility Natural-Gas Piping (23 11) 
. 
. 
 23 11 23 00-0001  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Piping (23 11 23) 
. 
. 
 23 11 23 00-0002  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0001) 

Note: Includes UV resistant polyethylene jacket. Excludes fittings and pipe hangers. 
. 
. 

 23 11 23 00-0003 LF 3/8" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......................................................................................5.10 1.78 
. 

 23 11 23 00-0004 LF 1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......................................................................................5.61 1.93 
. 

 23 11 23 00-0005 LF 3/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......................................................................................6.68 2.08 
. 

 23 11 23 00-0006 LF 1" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..........................................................................................8.35 2.20 
. 

 23 11 23 00-0007 LF 1-1/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................9.78 2.32 
. 

 23 11 23 00-0008 LF 1-1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................. 14.67 2.41 
. 

 23 11 23 00-0009 LF 2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................................ 19.73 2.57 

XXXXXXX 
. 
 23 11 23 00-0010  Fittings And Accessories For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0001) 
. 
. 
 23 11 23 00-0011  Male Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0012 EA  3/8" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 24.51  
. 

 23 11 23 00-0013 EA 3/8" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 24.51  
. 

 23 11 23 00-0014 EA 1/2" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 26.26  
. 

 23 11 23 00-0015 EA 1/2" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 26.26  
. 

 23 11 23 00-0016 EA 3/4" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 31.31  
. 

 23 11 23 00-0017 EA 1" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................. 42.44  
. 

 23 11 23 00-0018 EA 1" x 1", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 42.44  
. 

 23 11 23 00-0019 EA 1-1/4" x 1-1/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 70.70  

. 
 23 11 23 00-0020 EA 1-1/2" x 1-1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe .................................................................................................................................................................................... 127.62  
. 

 23 11 23 00-0021 EA 2" x 2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 205.27  

XXXXXXX 
. 
 23 11 23 00-0022  Female Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0023 EA  3/8" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 23.78  

. 
 23 11 23 00-0024 EA 1/2" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ...................................................................................................................................................................................... 26.26  
. 

 23 11 23 00-0025 EA 1/2" x 3/8", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 26.26  

. 
 23 11 23 00-0026 EA 3/4" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ...................................................................................................................................................................................... 31.31  
. 

 23 11 23 00-0027 EA 3/4" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 31.31  

. 
 23 11 23 00-0028 EA 1" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 40.67  

. 
 23 11 23 00-0029 EA 1" x 1", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................ 40.67  

XXXXXXX 
. 
 23 11 23 00-0030  Reducing Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0031 EA  3/4" x 1/2", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 31.74  

. 
 23 11 23 00-0032 EA 1" x 3/4", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ...................................................................................................................................................................................... 41.32  
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XXXXXXX 
. 
 23 11 23 00-0033  Couplings For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0034 EA  3/8" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 32.32  
. 

 23 11 23 00-0035 EA 1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 35.78  
. 

 23 11 23 00-0036 EA 3/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 44.56  
. 

 23 11 23 00-0037 EA 1" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 63.10  
. 

 23 11 23 00-0038 EA 1-1/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 116.39  
. 

 23 11 23 00-0039 EA 1-1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 225.12  
. 

 23 11 23 00-0040 EA 2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................. 372.35  

XXXXXXX 
. 
 23 11 23 00-0041  Tees For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 

23 00-0010) 
. 
. 

 23 11 23 00-0042 EA  1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 44.83  
. 

 23 11 23 00-0043 EA 3/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 70.71  
. 

 23 11 23 00-0044 EA 1" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 110.56  
. 

 23 11 23 00-0045 EA 1-1/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 188.32  
. 

 23 11 23 00-0046 EA 1-1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 202.39  
. 

 23 11 23 00-0047 EA 2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 232.04  

XXXXXXX 
. 
 23 11 23 00-0048  Indoor Termination Fittings For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0049 EA  3/8" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 29.19  

. 
 23 11 23 00-0050 EA 1/2" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 30.24  
. 

 23 11 23 00-0051 EA 3/4" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 32.86  

. 
 23 11 23 00-0052 EA 1" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 43.61  
. 

 23 11 23 00-0053 EA 1" x 1", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 44.22  

XXXXXXX 
. 
 23 11 23 00-0054  Outdoor Termination Fittings For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0055 EA  3/8" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 32.00  

. 
 23 11 23 00-0056 EA 1/2" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................. 32.93  
. 

 23 11 23 00-0057 EA 3/4" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 38.55  

. 
 23 11 23 00-0058 EA 1" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 45.21  
. 

 23 11 23 00-0059 EA 1" x 1", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 45.21  

XXXXXXX 
. 
 23 11 23 00-0060  Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0061 EA  3/8" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe........... 51.99  
. 

 23 11 23 00-0062 EA 1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe........... 53.32  
. 

 23 11 23 00-0063 EA 3/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe........... 55.81  
. 

 23 11 23 00-0064 EA 1" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 86.07  
. 

 23 11 23 00-0065 EA 1-1/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 89.29  

. 
 23 11 23 00-0066 EA 1-1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe.................................................................................................................................................................................... 126.74  
. 

 23 11 23 00-0067 EA 2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 156.52  

XXXXXXX 
. 
 23 11 23 00-0068  Outdoor Floor Flange Termination Assembly For Corrugated Stainless 

Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0069 EA  3/8" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 54.71  

. 
 23 11 23 00-0070 EA 1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe...................................................................................................................................................................................... 55.98  
. 

 23 11 23 00-0071 EA 3/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 61.40  

. 
 23 11 23 00-0072 EA 1" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 107.46  

. 
 23 11 23 00-0073 EA 1-1/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe.................................................................................................................................................................................... 110.86  
. 

 23 11 23 00-0074 EA 1-1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe.................................................................................................................................................................................... 150.78  

. 
 23 11 23 00-0075 EA 2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 189.09  

XXXXXXX 

NOT FOR BID
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. 
 23 11 23 00-0076  Indoor Bracket Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0077 EA  1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 31.16  
. 

 23 11 23 00-0078 EA 3/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 33.60  
. 

 23 11 23 00-0079 EA 1" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................... 50.05  
. 

 23 11 23 00-0080 EA 1-1/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 75.92  
. 

 23 11 23 00-0081 EA 1-1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 145.34  
. 

 23 11 23 00-0082 EA 2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 230.02  

XXXXXXX 
. 
 23 11 23 00-0083  Stub-Outs For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting plate. 

. 

. 
 23 11 23 00-0084 EA  1/2" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 26.93  

. 
 23 11 23 00-0085 EA 3/4" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 29.32  

. 
 23 11 23 00-0086 EA 1/2" Fireplace Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................ 26.96  

. 
 23 11 23 00-0087 EA 1/2" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................................................... 27.04  

. 
 23 11 23 00-0088 EA 3/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................................................... 28.23  

. 
 23 11 23 00-0089 EA 1" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................... 33.31  

. 
 23 11 23 00-0090 EA 1-1/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................. 39.80  

XXXXXXX 
. 
 23 11 23 00-0091  Flush Mount Gas Valve Kits For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
Note: Includes flush fitting plastic valve box and 90 degree brass shut-off valve. 

. 

. 
 23 11 23 00-0092 EA  1/2" x 1/2", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................. 75.52 18.67 
. 

 23 11 23 00-0093 EA 3/4" x 3/4", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 84.99 19.60 

XXXXXXX 
. 
 23 11 23 00-0094  Shut-Off Valves For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0095 EA  3/8" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 54.85 16.34 
. 

 23 11 23 00-0096 EA 1/2" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 63.91 19.41 
. 

 23 11 23 00-0097 EA 3/4" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 78.30 23.34 
. 

 23 11 23 00-0098 EA 1" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 98.39 31.17 

XXXXXXX 
. 
 23 11 23 00-0099  Manifolds For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting hardware. 

. 

. 
 23 11 23 00-0100 EA  1/2" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 67.22 19.41 

. 
 23 11 23 00-0101 EA 3/4" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 76.57 23.34 

. 
 23 11 23 00-0102 EA 1/2" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 71.69 19.41 

. 
 23 11 23 00-0103 EA 3/4" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 79.46 23.34 

. 
 23 11 23 00-0104 EA 2" x 1-1/2" Inlet, Four 1" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 154.62 58.34 

XXXXXXX 
. 
 23 11 23 00-0105  Pressure Regulators For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0106 EA  1/2" Port, 250 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 70.84 19.41 
. 

 23 11 23 00-0107 EA 1/2" Port, 355 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 70.84 19.41 
. 

 23 11 23 00-0108 EA 1/2" Port, 425 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 97.60 19.41 
. 

 23 11 23 00-0109 EA 3/4" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 105.37 23.34 
. 

 23 11 23 00-0110 EA 3/4" Port, 810 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 105.37 23.34 
. 

 23 11 23 00-0111 EA 1" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................... 120.93 31.17 
. 

 23 11 23 00-0112 EA 1-1/4" Port, 1,000 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 178.30 35.00 
. 

 23 11 23 00-0113 EA 1/2" Port, 200 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ....................................................................................................................................... 92.87 19.41 

. 
 23 11 23 00-0114 EA 3/4" Port, 425 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 226.58 23.34 
. 

 23 11 23 00-0115 EA 1-1/4" Port, 900 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 546.16 35.00 

XXXXXXX 
. 
 23 11 23 00-0116  Polymer Coated Stainless Steel, Flexible Gas Appliance Connectors (Brass 

Craft) (23 11 23) 
. 
. 
 23 11 23 00-0117  3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0118 EA 12" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0119 EA 18" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0120 EA 24" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0121 EA 30" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-30) ................................................................................................................................... 59.23 15.87 
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. 
 23 11 23 00-0122 EA 36" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-36) ................................................................................................................................... 63.18 15.87 
. 

 23 11 23 00-0123 EA 48" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-48) ................................................................................................................................... 72.55 16.80 

. 
 23 11 23 00-0124 EA 60" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-60) ................................................................................................................................... 81.02 16.80 
. 

 23 11 23 00-0125 EA 72" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0126  3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0127 EA 12" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0128 EA 18" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0129 EA 24" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0130 EA 30" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0131 EA 36" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0132 EA 48" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0133 EA 60" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0134 EA 72" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0135  3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0136 EA 12" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0137 EA 18" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0138 EA 24" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0139 EA 30" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0140 EA 36" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0141 EA 48" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0142 EA 60" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0143 EA 72" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0144  3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0145 EA 12" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0146 EA 18" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0147 EA 24" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-24) ................................................................................................................................... 69.86 14.93 

. 
 23 11 23 00-0148 EA 30" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0149 EA 36" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0150 EA 48" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0151 EA 60" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0152 EA 72" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0153  3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0154 EA 12" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-12) ................................................................................................................................... 51.22 14.00 

. 
 23 11 23 00-0155 EA 18" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-18) ................................................................................................................................... 57.73 14.93 
. 

 23 11 23 00-0156 EA 24" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0157 EA 30" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-30) ................................................................................................................................... 67.56 15.87 
. 

 23 11 23 00-0158 EA 36" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-36) ................................................................................................................................... 63.18 15.87 

NOT FOR BID
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. 
 23 11 23 00-0159 EA 48" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0160 EA 60" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0161 EA 72" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0162  3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0163 EA 12" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0164 EA 24" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-24) ................................................................................................................................... 63.94 14.93 
. 

 23 11 23 00-0165 EA 30" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-30) ................................................................................................................................... 59.23 15.87 

. 
 23 11 23 00-0166 EA 36" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-36) ................................................................................................................................... 63.18 15.87 
. 

 23 11 23 00-0167 EA 48" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-48) ................................................................................................................................... 72.55 16.80 

. 
 23 11 23 00-0168 EA 60" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-60) ................................................................................................................................... 94.92 16.80 
. 

 23 11 23 00-0169 EA 72" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0170  3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0171 EA 12" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0172 EA 18" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0173 EA 24" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0174 EA 30" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0175 EA 36" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0176 EA 48" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0177 EA 60" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0178 EA 72" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0179  3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0180 EA 12" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0181 EA 18" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0182 EA 24" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0183 EA 30" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0184 EA 36" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0185 EA 48" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0186 EA 60" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0187 EA 72" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0188  3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0189 EA 18" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-18) ................................................................................................................................... 57.73 14.93 

. 
 23 11 23 00-0190 EA 24" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-24) ................................................................................................................................... 56.22 14.93 
. 

 23 11 23 00-0191 EA 30" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-30) ................................................................................................................................... 67.56 15.87 

. 
 23 11 23 00-0192 EA 36" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-36) ................................................................................................................................... 72.39 15.87 
. 

 23 11 23 00-0193 EA 48" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-48) ................................................................................................................................... 84.25 16.80 

XXXXXXX 

NOT FOR BID
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. 
 23 11 23 00-0194  1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0195 EA 12" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0196 EA 18" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0197 EA 24" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-24) ................................................................................................................................... 50.76 14.93 

. 
 23 11 23 00-0198 EA 30" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0199 EA 36" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-36) ................................................................................................................................... 56.65 15.87 

. 
 23 11 23 00-0200 EA 48" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-48) ................................................................................................................................... 74.54 16.80 
. 

 23 11 23 00-0201 EA 60" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0202 EA 72" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0203  1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0204 EA 12" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0205 EA 18" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-18) ................................................................................................................................... 46.75 14.93 
. 

 23 11 23 00-0206 EA 24" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-24) ................................................................................................................................... 47.75 14.93 

. 
 23 11 23 00-0207 EA 30" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0208 EA 36" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-36) ................................................................................................................................... 63.18 15.87 

. 
 23 11 23 00-0209 EA 48" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-48) ................................................................................................................................... 64.03 16.80 
. 

 23 11 23 00-0210 EA 60" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0211 EA 72" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0212  1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0213 EA 12" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-12) ................................................................................................................................... 45.96 14.00 

. 
 23 11 23 00-0214 EA 18" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-18) ................................................................................................................................... 51.20 14.93 
. 

 23 11 23 00-0215 EA 24" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-24) ................................................................................................................................... 56.22 14.93 

. 
 23 11 23 00-0216 EA 30" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-30) ................................................................................................................................... 59.23 15.87 
. 

 23 11 23 00-0217 EA 36" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-36) ................................................................................................................................... 52.11 15.87 

. 
 23 11 23 00-0218 EA 48" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-48) ................................................................................................................................... 72.55 16.80 
. 

 23 11 23 00-0219 EA 60" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-60) ................................................................................................................................... 81.02 16.80 

. 
 23 11 23 00-0220 EA 72" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-72) ................................................................................................................................... 89.40 17.74 

XXXXXXX 
. 
 23 11 23 00-0221  3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0222 EA 12" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-12) ................................................................................................................................... 64.69 14.00 

. 
 23 11 23 00-0223 EA 18" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-18) ................................................................................................................................... 69.89 14.93 
. 

 23 11 23 00-0224 EA 24" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-24) ................................................................................................................................... 74.91 14.93 

. 
 23 11 23 00-0225 EA 30" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-30) ................................................................................................................................... 77.90 15.87 
. 

 23 11 23 00-0226 EA 36" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-36) ................................................................................................................................... 82.02 15.87 

. 
 23 11 23 00-0227 EA 48" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-48) ................................................................................................................................... 90.81 16.80 
. 

 23 11 23 00-0228 EA 60" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-60) ................................................................................................................................. 100.03 16.80 

. 
 23 11 23 00-0229 EA 72" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-72) ................................................................................................................................. 108.43 17.74 

XXXXXXX 

NOT FOR BID
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. 
 23 11 23 00-0230  3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0231 EA 12" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-12) ................................................................................................................................... 74.02 18.67 

. 
 23 11 23 00-0232 EA 18" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-18) ................................................................................................................................... 79.23 19.60 
. 

 23 11 23 00-0233 EA 24" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-24) ................................................................................................................................... 84.24 19.60 

. 
 23 11 23 00-0234 EA 30" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-30) ................................................................................................................................... 87.24 20.53 
. 

 23 11 23 00-0235 EA 36" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-36) ................................................................................................................................... 91.35 20.53 

. 
 23 11 23 00-0236 EA 48" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-48) ................................................................................................................................. 100.14 21.47 
. 

 23 11 23 00-0237 EA 60" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-60) ................................................................................................................................. 109.37 21.47 

. 
 23 11 23 00-0238 EA 72" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-72) ................................................................................................................................. 117.76 22.40 

XXXXXXX 
. 
 23 11 23 00-0239  3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0240 EA 12" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) ................................................................................................................... 74.02 18.67 

. 
 23 11 23 00-0241 EA 18" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) ................................................................................................................... 79.23 19.60 
. 

 23 11 23 00-0242 EA 24" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) ................................................................................................................... 84.24 19.60 

. 
 23 11 23 00-0243 EA 30" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) ................................................................................................................... 87.24 20.53 
. 

 23 11 23 00-0244 EA 36" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) ................................................................................................................... 91.35 20.53 

. 
 23 11 23 00-0245 EA 48" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) ................................................................................................................. 100.14 21.47 
. 

 23 11 23 00-0246 EA 60" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................. 109.37 21.47 

. 
 23 11 23 00-0247 EA 72" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-72) ................................................................................................................. 117.76 22.40 

XXXXXXX 
. 
 23 11 23 00-0248  3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0249 EA 12" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) ................................................................................................................... 89.24 18.67 

. 
 23 11 23 00-0250 EA 18" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) ................................................................................................................... 94.46 19.60 
. 

 23 11 23 00-0251 EA 24" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) ................................................................................................................... 99.46 19.60 

. 
 23 11 23 00-0252 EA 30" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) ................................................................................................................. 102.46 20.53 
. 

 23 11 23 00-0253 EA 36" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) ................................................................................................................. 106.60 20.53 

. 
 23 11 23 00-0254 EA 48" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) ................................................................................................................. 115.37 21.47 
. 

 23 11 23 00-0255 EA 60" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................. 124.61 21.47 

XXXXXXX 
. 
 23 11 23 00-0256  3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0257 EA 12" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-12) .................................................................................................................. 89.24 18.67 

. 
 23 11 23 00-0258 EA 18" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-18) .................................................................................................................. 94.46 19.60 
. 

 23 11 23 00-0259 EA 24" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-24) .................................................................................................................. 99.46 19.60 

. 
 23 11 23 00-0260 EA 36" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-36) ................................................................................................................ 106.60 20.53 
. 

 23 11 23 00-0261 EA 48" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-48) ................................................................................................................ 115.37 21.47 

. 
 23 11 23 00-0262 EA 60" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-60) ................................................................................................................ 124.61 21.47 

XXXXXXX 
. 
 23 11 23 00-0263  1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0264 EA 12" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-12) .................................................................................................................. 89.24 18.67 

. 
 23 11 23 00-0265 EA 18" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-18) .................................................................................................................. 94.46 19.60 
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. 
 23 11 23 00-0266 EA 24" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-24) .................................................................................................................. 99.46 19.60 
. 

 23 11 23 00-0267 EA 30" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-30) ................................................................................................................ 102.46 20.53 

. 
 23 11 23 00-0268 EA 36" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-36) ................................................................................................................ 106.60 20.53 
. 

 23 11 23 00-0269 EA 48" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-48) ................................................................................................................ 115.37 21.47 

. 
 23 11 23 00-0270 EA 60" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-60) ................................................................................................................ 124.61 21.47 
. 

 23 11 23 00-0271 EA 72" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-72) ................................................................................................................ 132.99 22.40 

XXXXXXX 
. 
 23 11 23 00-0272  1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0273 EA 12" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-12) .................................................................................................................. 70.00 18.67 

. 
 23 11 23 00-0274 EA 18" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-18) .................................................................................................................. 75.24 19.60 
. 

 23 11 23 00-0275 EA 24" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-24) .................................................................................................................. 80.28 19.60 

. 
 23 11 23 00-0276 EA 30" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-30) .................................................................................................................. 83.23 20.53 
. 

 23 11 23 00-0277 EA 36" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-36) .................................................................................................................. 87.36 20.53 

. 
 23 11 23 00-0278 EA 48" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-48) .................................................................................................................. 96.12 21.47 
. 

 23 11 23 00-0279 EA 72" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-72) ................................................................................................................ 113.71 22.40 

XXXXXXX 
. 
 23 11 23 00-0280  1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0281 EA 18" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC5K-18) .................................................................................................................. 86.07 19.60 

. 
 23 11 23 00-0282 EA 24" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC5K-24) .................................................................................................................. 92.30 19.60 

XXXXXXX 
. 
 23 11 23 00-0283  Quarter-Turn, Gas Ball Valve (23 11 23) 
. 
. 

 23 11 23 00-0284 EA 3/8" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top™ T-3000 102-102) ..................... 40.01 9.93 
. 

 23 11 23 00-0285 EA 1/2" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-103) ......................... 39.38 10.14 
. 

 23 11 23 00-0286 EA 3/4" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-104) ......................... 57.93 11.15 
. 

 23 11 23 00-0287 EA 3/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-112) ............... 39.55 9.93 
. 

 23 11 23 00-0288 EA 1/2" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-113) ............... 41.57 10.14 
. 

 23 11 23 00-0289 EA 1/2" Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-118) ............... 48.01 10.14 
. 

 23 11 23 00-0290 EA 5/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-121) ............... 50.98 10.64 
. 

 23 11 23 00-0291 EA 5/8" (7/8"-14) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-114) .............................................................................................................................................................................. 54.26 10.64 

. 
 23 11 23 00-0292 EA 5/8" (15/16"-16) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-115) .............................................................................................................................................................................. 54.26 10.64 
. 

 23 11 23 00-0293 EA 3/8" Flare x Flare, 175 PSI,  Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-312) .................. 42.00 9.93 
. 

 23 11 23 00-0294 EA 1/2" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-313) ................... 44.02 10.14 
. 

 23 11 23 00-0295 EA 5/8" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-314) ................... 55.99 10.64 
. 

 23 11 23 00-0296 EA 1/2" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-413) .............................................................................................................................................................................. 44.34 10.14 

. 
 23 11 23 00-0297 EA 3/4" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-414) .............................................................................................................................................................................. 59.78 11.15 
. 

 23 11 23 00-0298 EA 3/8" (9/16"-24) Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-119) .............................................................................................................................................................................. 41.88 9.93 

. 
 23 11 23 00-0299 EA 3/8" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-612) ......................... 39.23 9.93 

. 
 23 11 23 00-0300 EA 1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-613) ......................... 39.37 10.14 

. 
 23 11 23 00-0301 EA 3/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-614) ......................... 54.40 11.15 

. 
 23 11 23 00-0302 EA 1" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-615) ............................ 76.02 12.67 

. 
 23 11 23 00-0303 EA 1-1/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-616) .................... 112.66 13.17 

. 
 23 11 23 00-0304 EA 1-1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-617) .................... 134.97 15.20 

. 
 23 11 23 00-0305 EA 2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-618) .......................... 168.29 18.24 

. 
 23 11 23 00-0306 EA 1/2" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-713) .......................... 40.79 10.14 

. 
 23 11 23 00-0307 EA 3/4" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-714) .......................... 53.96 11.15 

XXXXXXX 
. 
 23 11 23 00-0308  Gas Stops (23 11 23) 
. 
. 
 23 11 23 00-0309  Brass/Bronze Gas Stops (23 11 23 00-0308) 

Note: Flat or square head 
. 
. 

 23 11 23 00-0310 EA 3/8" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 45.26 10.14 
. 

 23 11 23 00-0311 EA 1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 45.40 10.14 
. 

 23 11 23 00-0312 EA 3/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 59.65 11.15 
. 

 23 11 23 00-0313 EA 1" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................... 83.37 12.67 
. 

 23 11 23 00-0314 EA 1-1/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ............................................................................ 110.72 13.48 
. 

 23 11 23 00-0315 EA 1-1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ............................................................................ 139.08 15.61 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 10 Facility Fuel Systems 
23 11 Facility Fuel Piping 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 102 County of San Bernardino

. 
 23 11 23 00-0316 EA 2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................. 191.95 18.44 

XXXXXXX 
. 
 23 11 23 00-0317  Iron Body Gas Stops (23 11 23 00-0308) 
. 
. 

 23 11 23 00-0318 EA 1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 60.53 10.14 
. 

 23 11 23 00-0319 EA 3/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 74.54 11.15 
. 

 23 11 23 00-0320 EA 1" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ......................................................... 92.35 12.67 
. 

 23 11 23 00-0321 EA 1-1/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 119.44 13.48 
. 

 23 11 23 00-0322 EA 1-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 150.03 15.61 
. 

 23 11 23 00-0323 EA 2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 194.44 18.44 
. 

 23 11 23 00-0324 EA 2-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 374.10 24.92 
. 

 23 11 23 00-0325 EA 3" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 500.74 28.93 

XXXXXXX 
. 
 23 11 23 00-0326  Bronze Body Solenoid Valves, 150 PSI Gas (23 11 23) 
. 
. 

 23 11 23 00-0327 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 151.83 10.14 
. 

 23 11 23 00-0328 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 176.93 10.14 
. 

 23 11 23 00-0329 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 225.43 11.15 
. 

 23 11 23 00-0330 EA 1" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................... 337.42 12.67 
. 

 23 11 23 00-0331 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Gas ..................................................................................................................... 602.42 15.61 
. 

 23 11 23 00-0332 EA 2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,022.95 18.44 
. 

 23 11 23 00-0333 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Gas .................................................................................................................. 1,267.94 24.92 
. 

 23 11 23 00-0334 EA 3" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,907.98 28.93 

XXXXXXX 
. 
 23 11 26  Facility Liquefied-Petroleum Gas Piping (23 11)
. 
. 
 23 11 26 00-0001  Fiberglass Reinforced Plastic Pipe And Fittings (23 11 26) 
. 
. 
 23 11 26 00-0002  Fiberglass Reinforced Plastic Pipe (23 11 26 00-0001) 

Note: For double containment fiberglass pipe, select both outer containment pipe size and inner containment 
pipe size (include in modifier for use as inner pipe). 

. 

. 
 23 11 26 00-0003 LF  2" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 16.68 6.72 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -7.52 
. 

 23 11 26 00-0004 LF  3" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 20.00 8.03 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.03 

. 
 23 11 26 00-0005 LF  4" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 26.88 11.85 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.31 
. 

 23 11 26 00-0006 LF  5" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 31.38 13.62 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -14.99 

. 
 23 11 26 00-0007 LF  6" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 36.52 15.22 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -17.15 
. 

 23 11 26 00-0008 LF  8" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 49.01 18.13 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.37 

. 
 23 11 26 00-0009 LF  10" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 64.27 21.56 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.29 
. 

 23 11 26 00-0010 LF  12" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 95.46 27.15 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -30.56 

XXXXXXX 
. 
 23 11 26 00-0011  Fiberglass Reinforced Plastic Fittings (23 11 26 00-0001) 
. 
. 
 23 11 26 00-0012  Fiberglass Reinforced Plastic Flanged 90 Degree Elbows (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0013 EA  2" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 133.45 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0014 EA  3" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 157.93 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0015 EA  4" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 188.12 93.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -104.93 

. 
 23 11 26 00-0016 EA  5" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 227.87 107.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -118.33 
. 

 23 11 26 00-0017 EA  6" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 272.42 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

. 
 23 11 26 00-0018 EA  8" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 382.93 150.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -169.16 
. 

 23 11 26 00-0019 EA  10" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 487.99 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0020 EA  12" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 727.10 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

XXXXXXX 
. 
 23 11 26 00-0021  Fiberglass Reinforced Plastic Flanged 45 Degree Elbows (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0022 EA  2" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 133.70 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0023 EA  3" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 158.00 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0024 EA 4" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 188.38 93.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -105.01 

. 
 23 11 26 00-0025 EA 5" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 233.47 110.98 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -122.51 
. 

 23 11 26 00-0026 EA  6" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 272.33 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

NOT FOR BID
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. 
 23 11 26 00-0027 EA  8" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 382.93 150.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -169.16 
. 

 23 11 26 00-0028 EA  10" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 560.58 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0029 EA  12" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 727.10 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

XXXXXXX 
. 
 23 11 26 00-0030  Fiberglass Reinforced Plastic Flanged Tees (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0031 EA  2" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 210.62 100.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.91 

. 
 23 11 26 00-0032 EA  3" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 257.75 120.97 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.99 
. 

 23 11 26 00-0033 EA  4" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 295.44 140.10 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -157.53 

. 
 23 11 26 00-0034 EA  5" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 362.73 166.42 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -183.83 
. 

 23 11 26 00-0035 EA  6" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 421.44 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0036 EA  8" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 527.35 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 
. 

 23 11 26 00-0037 EA  10" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................. 768.75 271.73 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -305.57 

. 
 23 11 26 00-0038 EA  12" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................. 999.41 330.37 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -371.48 

XXXXXXX 
. 
 23 11 26 00-0039  Fiberglass Reinforced Plastic Flanged Wyes (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0040 EA  2" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 251.28 100.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.91 

. 
 23 11 26 00-0041 EA  3" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 315.71 120.78 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.81 
. 

 23 11 26 00-0042 EA  4" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 369.34 140.10 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -157.52 

. 
 23 11 26 00-0043 EA  5" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 425.67 166.42 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -183.83 
. 

 23 11 26 00-0044 EA  6" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 473.41 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0045 EA  8" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 609.54 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 
. 

 23 11 26 00-0046 EA  10" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................. 872.41 271.73 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -305.57 

. 
 23 11 26 00-0047 EA  12" Fiberglass Reinforced Plastic Flanged Wye .............................................................................................................. 1,112.41 330.37 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -371.48 

XXXXXXX 
. 
 23 11 26 00-0048  Fiberglass Reinforced Plastic Flanged Concentric Reducers (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0049 EA  2" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 151.27 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0050 EA  3" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 190.61 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0051 EA  4" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 213.50 93.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -105.01 

. 
 23 11 26 00-0052 EA  5" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 248.26 110.98 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -122.51 
. 

 23 11 26 00-0053 EA  6" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 276.77 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

. 
 23 11 26 00-0054 EA  8" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 359.83 150.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -169.16 
. 

 23 11 26 00-0055 EA  10" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 450.38 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0056 EA  12" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 595.79 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

XXXXXXX 
. 
 23 11 26 00-0057  Fiberglass Reinforced Plastic Bell x Male Or Female Adapters (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0058 EA  2" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 133.10 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0059 EA  3" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 155.91 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0060 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 178.83 93.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -105.01 

. 
 23 11 26 00-0061 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 214.30 110.98 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -122.51 
. 

 23 11 26 00-0062 EA  6" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 243.54 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

. 
 23 11 26 00-0063 EA  8" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 268.27 150.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -169.16 
. 

 23 11 26 00-0064 EA  10" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ...................................................................................... 333.03 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0065 EA  12" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ...................................................................................... 470.33 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

NOT FOR BID
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XXXXXXX 
. 
 23 11 26 00-0066  Fiberglass Reinforced Plastic Nipples (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0067 EA  2" x 6" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 21.08 8.03 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.03 

. 
 23 11 26 00-0068 EA  2" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 42.09 16.05 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -18.02 
. 

 23 11 26 00-0069 EA  3" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 57.97 12.32 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.86 

. 
 23 11 26 00-0070 EA  3" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 69.46 16.87 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -18.97 
. 

 23 11 26 00-0071 EA  4" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 61.55 12.00 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.54 

. 
 23 11 26 00-0072 EA  4" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 77.26 18.05 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.30 
. 

 23 11 26 00-0073 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 93.70 20.21 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -22.33 

. 
 23 11 26 00-0074 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 110.15 21.65 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.38 
. 

 23 11 26 00-0075 EA  8" x 18" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 70.42 25.27 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -28.42 

. 
 23 11 26 00-0076 EA  8" x 24" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 97.46 36.09 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -40.57 
. 

 23 11 26 00-0077 EA  10" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 103.46 25.71 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -28.88 

. 
 23 11 26 00-0078 EA  10" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 155.23 38.43 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -43.26 
. 

 23 11 26 00-0079 EA  12" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 117.72 26.53 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -29.79 

. 
 23 11 26 00-0080 EA  12" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 158.53 39.70 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -44.69 

XXXXXXX 
. 
 23 11 26 00-0081  Fiberglass Reinforced Plastic Sleeve Couplings (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0082 EA  2" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 108.67 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0083 EA  3" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 130.55 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0084 EA  4" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 151.39 93.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -105.01 

. 
 23 11 26 00-0085 EA  5" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 179.07 110.98 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -122.51 
. 

 23 11 26 00-0086 EA  6" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 200.51 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

. 
 23 11 26 00-0087 EA  8" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 254.99 150.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -169.16 
. 

 23 11 26 00-0088 EA  10" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 316.46 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0089 EA  12" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 389.68 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

XXXXXXX 
. 
 23 11 26 00-0090  Fiberglass Reinforced Plastic Flanges (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0091 EA  2" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 109.71 66.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -75.28 

. 
 23 11 26 00-0092 EA  3" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 131.92 80.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -90.33 
. 

 23 11 26 00-0093 EA  4" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 150.61 90.13 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -101.31 

. 
 23 11 26 00-0094 EA  5" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 178.70 107.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -118.41 
. 

 23 11 26 00-0095 EA  6" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 206.53 120.35 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -135.32 

. 
 23 11 26 00-0096 EA  8" Fiberglass Reinforced Plastic Flange .............................................................................................................................. 251.37 143.98 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -161.93 
. 

 23 11 26 00-0097 EA  10" Fiberglass Reinforced Plastic Flange ............................................................................................................................ 325.83 181.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -203.72 

. 
 23 11 26 00-0098 EA  12" Fiberglass Reinforced Plastic Flange ............................................................................................................................ 427.16 224.64 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -252.61 

XXXXXXX 
. 
 23 11 26 00-0099  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing And Fittings (23 11 26) 
. 
. 
 23 11 26 00-0100  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing (23 11 26 00-0099) 
. 
. 

 23 11 26 00-0101 LF  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .................................................. 69.20 28.84 
. 

 23 11 26 00-0102 LF  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .................................................. 82.31 34.17 
. 

 23 11 26 00-0103 LF  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 111.34 50.40 
. 

 23 11 26 00-0104 LF  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 151.39 65.34 
. 

 23 11 26 00-0105 LF  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 201.81 77.58 
. 

 23 11 26 00-0106 LF  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .............................................. 262.67 92.02 

NOT FOR BID
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. 
 23 11 26 00-0107 LF  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .............................................. 334.24 116.11 

XXXXXXX 
. 
 23 11 26 00-0108  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Fittings (23 11 26 00-0099) 
. 
. 
 23 11 26 00-0109  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 90 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0110 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 1,086.50 356.92 

. 
 23 11 26 00-0111 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 1,267.25 428.42 
. 

 23 11 26 00-0112 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 1,550.22 497.87 

. 
 23 11 26 00-0113 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 2,495.64 641.71 
. 

 23 11 26 00-0114 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 3,826.78 802.29 

. 
 23 11 26 00-0115 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 5,054.37 965.22 
. 

 23 11 26 00-0116 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 6,664.25 1,195.27 

XXXXXXX 
. 
 23 11 26 00-0117  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 45 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0118 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 1,087.70 356.92 

. 
 23 11 26 00-0119 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 1,265.15 428.42 
. 

 23 11 26 00-0120 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 1,548.57 497.87 

. 
 23 11 26 00-0121 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 2,485.92 641.71 
. 

 23 11 26 00-0122 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 3,812.71 802.29 

. 
 23 11 26 00-0123 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 5,035.68 965.68 
. 

 23 11 26 00-0124 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 6,642.20 1,197.98 

XXXXXXX 
. 
 23 11 26 00-0125  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Tees (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0126 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 1,548.55 535.40 
. 

 23 11 26 00-0127 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 1,916.47 645.26 
. 

 23 11 26 00-0128 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 2,180.63 747.18 
. 

 23 11 26 00-0129 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 3,308.66 966.12 
. 

 23 11 26 00-0130 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 4,162.02 1,197.98 
. 

 23 11 26 00-0131 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ...................... 6,656.49 1,447.51 
. 

 23 11 26 00-0132 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ...................... 8,890.62 1,755.07 

XXXXXXX 
. 
 23 11 26 00-0133  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Wyes (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0134 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 2,053.39 535.40 
. 

 23 11 26 00-0135 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 2,637.83 644.51 
. 

 23 11 26 00-0136 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 3,098.49 747.18 
. 

 23 11 26 00-0137 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 3,953.94 966.12 
. 

 23 11 26 00-0138 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 5,182.51 1,197.98 
. 

 23 11 26 00-0139 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ..................... 7,943.66 1,447.51 
. 

 23 11 26 00-0140 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ................... 10,293.71 1,755.07 

XXXXXXX 
. 
 23 11 26 00-0141  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Concentric Reducers (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0142 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 1,167.06 356.92 

. 
 23 11 26 00-0143 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 1,513.62 428.42 
. 

 23 11 26 00-0144 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 1,658.93 497.87 

. 
 23 11 26 00-0145 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 2,158.33 641.71 
. 

 23 11 26 00-0146 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 2,870.33 802.29 

. 
 23 11 26 00-0147 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 3,666.75 965.22 
. 

 23 11 26 00-0148 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 5,007.65 1,195.27 

NOT FOR BID
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XXXXXXX 
. 
 23 11 26 00-0149  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Bell x Male Or Female Adapters (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0150 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter .............................................................................................................................................................................. 941.44 356.92 

. 
 23 11 26 00-0151 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,082.74 428.42 
. 

 23 11 26 00-0152 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,228.46 497.87 

. 
 23 11 26 00-0153 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,745.73 641.71 
. 

 23 11 26 00-0154 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,733.50 802.29 

. 
 23 11 26 00-0155 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 2,209.56 965.22 
. 

 23 11 26 00-0156 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 3,449.91 1,195.27 

XXXXXXX 
. 
 23 11 26 00-0157  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Nipples (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0158 EA  2" x 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple .............................. 176.43 42.84 
. 

 23 11 26 00-0159 EA  2" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................ 352.51 85.49 
. 

 23 11 26 00-0160 EA  3" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple .............................. 588.87 65.71 
. 

 23 11 26 00-0161 EA  3" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................ 683.33 89.95 
. 

 23 11 26 00-0162 EA  4" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple .............................. 636.40 64.15 
. 

 23 11 26 00-0163 EA  4" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................ 767.58 96.26 
. 

 23 11 26 00-0164 EA  6" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ......................... 1,137.37 115.66 
. 

 23 11 26 00-0165 EA  8" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................ 605.97 134.79 
. 

 23 11 26 00-0166 EA  8" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................ 827.00 192.43 
. 

 23 11 26 00-0167 EA 10" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,011.88 136.95 
. 

 23 11 26 00-0168 EA 10" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,518.72 205.15 
. 

 23 11 26 00-0169 EA 12" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,180.32 141.28 
. 

 23 11 26 00-0170 EA 12" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,546.43 211.91 

XXXXXXX 
. 
 23 11 26 00-0171  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanges (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0172 EA 4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange .................................... 913.21 480.50 
. 

 23 11 26 00-0173 EA 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,286.18 641.71 
. 

 23 11 26 00-0174 EA 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,592.00 768.11 
. 

 23 11 26 00-0175 EA 10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 2,120.23 965.22 
. 

 23 11 26 00-0176 EA 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 2,913.91 1,195.27 

XXXXXXX 
. 
 23 12  Facility Fuel Pumps (23 10) 
. 
. 
 23 12 13  Facility Fuel-Oil Pumps (23 12) 
. 
. 
 23 12 13 00-0001  Cast Iron Internal Gear Rotary Pump (23 12 13) 

Note: Heavy duty type with relief valve, 1150 RPM drip-proof motor, common base plate. For viscosity to 20 
centipoise; diesel oil, and light oil. 

. 

. 
 23 12 13 00-0002  10 GPM 1" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0003 EA  10 GPM Cast Iron Rotary Pump, 20 PSI 1/2 HP With 1" Discharge ................................................................................... 903.55 270.85 
. 

 23 12 13 00-0004 EA  10 GPM Cast Iron Rotary Pump, 40 PSI 3/4 HP With 1" Discharge ................................................................................... 969.75 327.82 
. 

 23 12 13 00-0005 EA  10 GPM Cast Iron Rotary Pump, 60 PSI 1 HP With 1" Discharge ................................................................................... 1,077.56 389.47 

XXXXXXX 
. 
 23 12 13 00-0006  25 GPM 1-1/4" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0007 EA  25 GPM Cast Iron Rotary Pump, 20 PSI 1 HP With 1-1/4" Discharge ............................................................................. 1,032.86 270.85 
. 

 23 12 13 00-0008 EA  25 GPM Cast Iron Rotary Pump, 40 PSI 1.5 HP With 1-1/4" Discharge .......................................................................... 1,096.71 327.82 
. 

 23 12 13 00-0009 EA  25 GPM Cast Iron Rotary Pump, 60 PSI 2 HP With 1-1/4" Discharge ............................................................................. 1,160.39 389.47 

XXXXXXX 
. 
 23 12 13 00-0010  Pump, Fuel Oil, 2 Stage 3450 RPM 100 PSI (23 12 13) 
. 
. 

 23 12 13 00-0011 EA  1/4 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 704.00 151.77 
. 

 23 12 13 00-0012 EA  1/3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 819.90 169.99 
. 

 23 12 13 00-0013 EA  1/2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 900.76 190.53 
. 

 23 12 13 00-0014 EA  3/4 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 989.11 214.81 
. 

 23 12 13 00-0015 EA  1 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 1,333.16 239.10 
. 

 23 12 13 00-0016 EA  1-1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................ 1,607.63 267.58 
. 

 23 12 13 00-0017 EA  2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 1,784.61 299.80 
. 

 23 12 13 00-0018 EA  3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,148.05 335.30 
. 

 23 12 13 00-0019 EA  5 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,514.23 375.93 
. 

 23 12 13 00-0020 EA  7.5 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 2,815.76 421.69 
. 

 23 12 13 00-0021 EA  10 HP Pump Fuel Oil/Diesel ............................................................................................................................................ 3,156.76 472.68 

XXXXXXX 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Facility Fuel Systems 23 10
Facility Fuel Pumps 23 12

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 107

. 
 23 12 23  Facility Natural-Gas Pumps (23 12)
. 
. 
 23 12 23 00-0001  Natural Gas Booster Pump (23 12 23) 
. 
. 

 23 12 23 00-0002 EA  Natural Gas Booster Pump, 3/4" Outlet Size....................................................................................................................... 845.65 140.10 
. 

 23 12 23 00-0003 EA  Natural Gas Booster Pump, 1" Outlet Size ......................................................................................................................... 998.85 156.44 
. 

 23 12 23 00-0004 EA  Natural Gas Booster Pump, 1-1/4" Outlet Size ................................................................................................................ 1,114.80 163.45 
. 

 23 12 23 00-0005 EA  Natural Gas Booster Pump, 1-1/2" Outlet Size ................................................................................................................ 1,258.55 170.45 
. 

 23 12 23 00-0006 EA  Natural Gas Booster Pump, 2" Outlet Size ...................................................................................................................... 1,416.22 175.12 

XXXXXXX 
. 
 23 13  Facility Fuel-Storage Tanks (23 10) 
. 
. 
 23 13 13  Facility Underground Fuel-Oil, Storage Tanks (23 13)
. 
. 
 23 13 13 13  Double-Wall Steel, Underground Fuel-Oil, Storage Tanks (23 13 13)
. 
. 
 23 13 13 13-0001  Coated Underground Double Wall Storage Tanks (23 13 13 13) 

Note: Includes setting in place with hold down bars and manway and 4" NPT connections as follows: up to 1000 
gallon, 4 each: all others 6 each. Excludes excavation, pad, plastic lining, pumps and piping. 

. 

. 
 23 13 13 13-0002 EA  250 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................... 8,146.18 648.81 

. 
 23 13 13 13-0003 EA  550 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................... 8,769.70 648.81 

. 
 23 13 13 13-0004 EA  1,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 12,596.35 810.97 

. 
 23 13 13 13-0005 EA  2,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 17,536.09 1,584.00 

. 
 23 13 13 13-0006 EA  3,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 27,629.35 2,036.46 

. 
 23 13 13 13-0007 EA  4,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 30,822.30 2,338.94 

. 
 23 13 13 13-0008 EA  5,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 33,614.58 3,092.57 

. 
 23 13 13 13-0009 EA  6,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 34,834.10 3,320.41 

. 
 23 13 13 13-0010 EA  8,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 42,435.85 3,922.65 

. 
 23 13 13 13-0011 EA  10,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 49,135.48 4,524.48 

. 
 23 13 13 13-0012 EA  12,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 62,365.71 4,975.53 

. 
 23 13 13 13-0013 EA  14,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 74,019.16 6,041.09 

. 
 23 13 13 13-0014 EA  15,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 76,559.89 6,411.17 

. 
 23 13 13 13-0015 EA  20,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 95,326.81 10,169.45 

. 
 23 13 13 13-0016 EA  25,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 117,568.07 13,187.29 

. 
 23 13 13 13-0017 EA  30,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 138,251.63 15,088.66 

. 
 23 13 13 13-0018 EA  40,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 175,891.49 16,220.31 

. 
 23 13 13 13-0019 EA  48,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 235,070.67 16,636.25 

XXXXXXX 
. 
 23 13 13 23  Glass-Fiber-Reinforced-Plastic, Underground Fuel-Oil, Storage Tanks (23 13 13) 
. 
. 
 23 13 13 23-0001  Underground Fiberglass Storage Tanks (23 13 13 23) 
. 
. 
 23 13 13 23-0002  Single Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0003 EA 550 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps................................................................ 3,012.54 648.81 

. 
 23 13 13 23-0004 EA 1,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 3,782.64 810.97 

. 
 23 13 13 23-0005 EA 2,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 4,916.82 1,003.40 

. 
 23 13 13 23-0006 EA 2,500 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 5,609.81 1,222.18 

. 
 23 13 13 23-0007 EA 3,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 6,296.98 1,433.42 

. 
 23 13 13 23-0008 EA 4,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 7,703.17 1,886.08 

. 
 23 13 13 23-0009 EA 5,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 9,373.41 2,866.85 

. 
 23 13 13 23-0010 EA 6,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 10,715.73 3,621.27 

. 
 23 13 13 23-0011 EA 8,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 12,765.65 4,073.93 

. 
 23 13 13 23-0012 EA 10,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 14,455.81 4,828.37 

. 
 23 13 13 23-0013 EA 12,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 18,454.44 5,733.69 

. 
 23 13 13 23-0014 EA 15,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 22,756.19 7,167.11 

. 
 23 13 13 23-0015 EA 20,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 28,860.98 9,581.29 

. 
 23 13 13 23-0016 EA 25,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 42,406.25 11,920.04 

. 
 23 13 13 23-0017 EA 30,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 51,812.26 14,334.22 

. 
 23 13 13 23-0018 EA 40,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 74,178.31 20,746.90 

. 
 23 13 13 23-0019 EA 50,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 104,618.11 26,405.14 

XXXXXXX 
. 
 23 13 13 23-0020  Double Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0021 EA 550 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps .............................................................. 5,643.59 648.81 

. 
 23 13 13 23-0022 EA 1,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 7,424.67 810.97 

. 
 23 13 13 23-0023 EA 2,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 8,904.36 980.76 

. 
 23 13 13 23-0024 EA 3,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 11,627.54 1,433.53 

. 
 23 13 13 23-0025 EA 4,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 13,144.78 1,886.08 

. 
 23 13 13 23-0026 EA 5,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 15,355.48 2,866.85 

. 
 23 13 13 23-0027 EA 6,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 17,230.85 3,621.27 

. 
 23 13 13 23-0028 EA 8,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 21,057.62 4,073.93 

. 
 23 13 13 23-0029 EA 10,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 22,747.79 4,828.37 

. 
 23 13 13 23-0030 EA 12,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 27,486.77 5,733.69 

. 
 23 13 13 23-0031 EA 15,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 37,600.31 7,167.11 

. 
 23 13 13 23-0032 EA 20,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 46,777.57 9,581.29 

NOT FOR BID
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. 
 23 13 13 23-0033 EA 30,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 72,097.98 14,334.22 

XXXXXXX 
. 
 23 13 13 23-0034  Underground Storage Tank Pump Enclosures (23 13 13 23) 
. 
. 

 23 13 13 23-0035 EA  Secondary Containment Collar ........................................................................................................................................ 1,103.28  
. 

 23 13 13 23-0036 EA  Turbine Enclosure With Lid 4' Long x 42" Diameter ......................................................................................................... 1,103.28  
. 

 23 13 13 23-0037 EA  Fitting Kit For Turbine Enclosure ......................................................................................................................................... 220.66  
. 

 23 13 13 23-0038 EA Grommet Kits For Plumbing And Electrical ......................................................................................................................... 441.31  
. 

 23 13 13 23-0039 EA  Turbine Electrical Coupling Kit ............................................................................................................................................ 551.64  

XXXXXXX 
. 
 23 13 23  Facility Aboveground Fuel-Oil, Storage Tanks (23 13)
. 
. 
 23 13 23 13  Vertical, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 13-0001  Rectangle Double Wall Steel Fuel Day Tank (23 13 23 13) 

Note: Includes day tank with standard equipment, pump, pump control, level control, backup level control, level 
alarms, alarm outputs. 

. 

. 
 23 13 23 13-0002 EA 10 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,150.76 121.68 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0003 EA 15 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,236.33 127.76 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0004 EA 25 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,342.39 136.88 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0005 EA 50 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,544.44 146.01 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0006 EA 60 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,724.30 152.09 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0007 EA 75 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 2,032.12 182.51 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0008 EA 100 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 2,741.09 212.93 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0009 EA 150 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 3,474.05 243.34 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0010 EA 200 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 4,464.14 273.76 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0011 EA 275 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 4,975.97 304.18 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0012 EA 300 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 5,691.05 365.02 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0013 EA 350 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 6,371.85 425.85 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0014 EA 400 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,073.23 486.69 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0015 EA 450 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,854.19 517.11 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0016 EA 500 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 8,640.30 547.53 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0017 EA 550 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 9,534.39 577.94 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0018 EA 600 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 10,315.35 608.36 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0019 EA 700 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 11,478.11 730.04 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0020 EA 800 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 12,380.05 790.87 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0021 EA 900 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 13,578.79 912.55 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0022 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................ 14,782.70 1,034.22 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0023 EA 10 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 1,401.04 121.68 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0024 EA 15 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 1,488.32 127.76 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0025 EA 25 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 1,594.38 136.88 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0026 EA 50 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 1,794.72 146.01 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0027 EA 60 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 1,974.58 152.09 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0028 EA 75 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................. 2,284.12 182.51 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0029 EA 100 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 3,017.08 212.93 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0030 EA 150 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 3,750.04 243.34 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0031 EA 200 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 4,740.13 273.76 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0032 EA 275 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 5,251.96 304.18 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0033 EA 300 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 5,967.04 365.02 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0034 EA 350 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 6,647.84 425.85 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 

NOT FOR BID
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. 
 23 13 23 13-0035 EA 400 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 7,349.22 486.69 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0036 EA 450 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 8,130.19 517.11 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0037 EA 500 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 8,916.29 547.53 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0038 EA 550 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 9,812.10 577.94 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0039 EA 600 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................. 10,593.06 608.36 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0040 EA 700 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................. 11,754.10 730.04 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0041 EA 800 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................. 12,656.04 790.87 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0042 EA 900 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................. 13,854.78 912.55 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0043 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont UTRX).......................................................................................... 15,058.70 1,034.22 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0044 EA 10 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,349.01 121.68 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0045 EA 15 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,426.00 127.76 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0046 EA 25 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,494.35 136.88 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0047 EA 50 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,763.26 146.01 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0048 EA 60 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,864.26 152.09 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0049 EA 75 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 3,161.80 182.51 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0050 EA 100 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................... 3,807.34 212.93 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0051 EA 150 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................... 4,811.15 243.34 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0052 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 5,410.39 273.76 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0053 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 7,084.47 304.18 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0054 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,001.83 365.02 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0055 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,548.92 425.85 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0056 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 9,298.30 486.69 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0057 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 10,043.27 517.11 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0058 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,028.22 547.53 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0059 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,433.76 577.94 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0060 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,796.45 608.36 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0061 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 13,485.47 730.04 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0062 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 15,136.53 790.87 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0063 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 16,928.40 912.55 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0064 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ........................................................................... 18,749.43 1,034.22 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0065 EA 10 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,480.40 121.68 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0066 EA 15 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,557.39 127.76 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0067 EA 25 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,625.74 136.88 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0068 EA 50 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,894.65 146.01 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0069 EA 60 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,995.65 152.09 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0070 EA 75 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 4,293.19 182.51 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0071 EA 100 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 4,938.73 212.93 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0072 EA 150 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 5,942.54 243.34 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0073 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 6,617.21 273.76 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0074 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 7,821.59 304.18 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0075 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 8,738.95 365.02 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0076 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 9,287.76 425.85 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
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. 
 23 13 23 13-0077 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 10,035.42 486.69 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0078 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 10,782.10 517.11 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0079 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 11,765.34 547.53 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0080 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 12,170.88 577.94 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0081 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 12,533.57 608.36 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0082 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 14,222.59 730.04 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0083 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 15,875.36 790.87 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0084 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................ 17,665.52 912.55 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0085 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ......................................................................... 19,486.55 1,034.22 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0086 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,112.95 121.68 
Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0087 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,198.51 127.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0088 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,268.58 136.88 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0089 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,546.06 146.01 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0090 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,695.06 152.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0091 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .................................................. 4,965.17 182.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0092 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................ 5,636.42 212.93 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0093 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................ 6,688.23 243.34 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0094 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................ 7,309.76 273.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0095 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................ 9,048.98 304.18 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0096 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 10,014.34 365.02 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0097 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 10,508.29 425.85 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0098 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 11,360.52 486.69 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0099 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 12,263.19 517.11 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0100 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 13,171.01 547.53 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0101 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 13,626.26 577.94 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0102 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 13,963.23 608.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0103 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 15,729.40 730.04 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0104 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 17,461.02 790.87 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0105 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .............................................. 19,333.46 912.55 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0106 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ........................................... 21,231.64 1,034.22 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0107 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,244.34 121.68 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 
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. 
 23 13 23 13-0108 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,329.91 127.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0109 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,399.97 136.88 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0110 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,677.45 146.01 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0111 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,826.45 152.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0112 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 6,093.13 182.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0113 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 6,767.81 212.93 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0114 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 7,819.62 243.34 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0115 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 8,441.15 273.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0116 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 9,786.10 304.18 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0117 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 10,751.46 365.02 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0118 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 11,416.83 425.85 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0119 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 12,097.64 486.69 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0120 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 13,000.31 517.11 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0121 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 13,908.13 547.53 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0122 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 14,363.38 577.94 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0123 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 14,702.07 608.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0124 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 16,466.52 730.04 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0125 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 18,198.14 790.87 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0126 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 20,070.58 912.55 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0127 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS)....................................... 21,968.76 1,034.22 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0128 EA 150% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,139.58 121.68 

. 
 23 13 23 13-0129 EA 150% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,235.71 127.76 

. 
 23 13 23 13-0130 EA 150% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,341.43 136.88 

. 
 23 13 23 13-0131 EA 150% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,535.39 146.01 

. 
 23 13 23 13-0132 EA 150% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,050.14 152.09 

. 
 23 13 23 13-0133 EA 150% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,100.83 182.51 

. 
 23 13 23 13-0134 EA 150% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,644.82 212.93 

. 
 23 13 23 13-0135 EA 150% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,277.05 243.34 

. 
 23 13 23 13-0136 EA 150% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,314.32 273.76 

. 
 23 13 23 13-0137 EA 150% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,428.52 304.18 

. 
 23 13 23 13-0138 EA 150% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,516.49 365.02 

. 
 23 13 23 13-0139 EA 150% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 6,995.76 425.85 

. 
 23 13 23 13-0140 EA 150% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,477.31 486.69 

. 
 23 13 23 13-0141 EA 150% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,213.63 517.11 

. 
 23 13 23 13-0142 EA 150% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 8,952.22 547.53 

. 
 23 13 23 13-0143 EA 150% Containment Double Wall Open Top Basin For 550 Gallon Tank .......................................................................... 9,593.51 577.94 

. 
 23 13 23 13-0144 EA 150% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,241.57 608.36 

. 
 23 13 23 13-0145 EA 150% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 11,580.28 730.04 

. 
 23 13 23 13-0146 EA 150% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 12,858.32 790.87 

. 
 23 13 23 13-0147 EA 150% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 14,273.95 912.55 

. 
 23 13 23 13-0148 EA 150% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 15,639.82 1,034.22 

. 
 23 13 23 13-0149 EA 200% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,201.77 127.76 

. 
 23 13 23 13-0150 EA 200% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,307.74 136.88 

. 
 23 13 23 13-0151 EA 200% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,418.48 146.01 
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. 
 23 13 23 13-0152 EA 200% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,617.32 152.09 

. 
 23 13 23 13-0153 EA 200% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,200.64 182.51 

. 
 23 13 23 13-0154 EA 200% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,251.34 212.93 

. 
 23 13 23 13-0155 EA 200% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,822.74 243.34 

. 
 23 13 23 13-0156 EA 200% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,487.27 273.76 

. 
 23 13 23 13-0157 EA 200% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,579.35 304.18 

. 
 23 13 23 13-0158 EA 200% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,752.63 334.60 

. 
 23 13 23 13-0159 EA 200% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,895.42 395.43 

. 
 23 13 23 13-0160 EA 200% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 7,395.69 456.27 

. 
 23 13 23 13-0161 EA 200% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,898.35 517.11 

. 
 23 13 23 13-0162 EA 200% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,672.77 547.53 

. 
 23 13 23 13-0163 EA 200% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 9,449.56 577.94 

. 
 23 13 23 13-0164 EA 200% Containment Double Wall Open Top Basin For 550 Gallon Tank ........................................................................ 10,123.67 608.36 

. 
 23 13 23 13-0165 EA 200% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,855.61 669.20 

. 
 23 13 23 13-0166 EA 200% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 12,257.42 790.87 

. 
 23 13 23 13-0167 EA 200% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 13,702.22 912.55 

. 
 23 13 23 13-0168 EA 200% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 15,185.25 1,034.22 

. 
 23 13 23 13-0169 EA 200% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 16,615.72 1,155.89 

. 
 23 13 23 13-0170 EA 150% Containment Double Wall Sealed Top Basin For 10 Gallon Tank .......................................................................... 1,318.34 121.68 

. 
 23 13 23 13-0171 EA 150% Containment Double Wall Sealed Top Basin For 15 Gallon Tank .......................................................................... 1,437.10 127.76 

. 
 23 13 23 13-0172 EA 150% Containment Double Wall Sealed Top Basin For 25 Gallon Tank .......................................................................... 1,556.39 136.88 

. 
 23 13 23 13-0173 EA 150% Containment Double Wall Sealed Top Basin For 50 Gallon Tank .......................................................................... 1,795.61 146.01 

. 
 23 13 23 13-0174 EA 150% Containment Double Wall Sealed Top Basin For 60 Gallon Tank .......................................................................... 2,407.66 152.09 

. 
 23 13 23 13-0175 EA 150% Containment Double Wall Sealed Top Basin For 75 Gallon Tank .......................................................................... 2,458.35 182.51 

. 
 23 13 23 13-0176 EA 150% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ........................................................................ 3,083.80 212.93 

. 
 23 13 23 13-0177 EA 150% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ........................................................................ 3,822.38 243.34 

. 
 23 13 23 13-0178 EA 150% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ........................................................................ 5,044.58 273.76 

. 
 23 13 23 13-0179 EA 150% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ........................................................................ 6,415.10 304.18 

. 
 23 13 23 13-0180 EA 150% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ........................................................................ 7,704.45 365.02 

. 
 23 13 23 13-0181 EA 150% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ........................................................................ 8,253.87 425.85 

. 
 23 13 23 13-0182 EA 150% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ........................................................................ 8,807.83 486.69 

. 
 23 13 23 13-0183 EA 150% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ........................................................................ 9,686.71 517.11 

. 
 23 13 23 13-0184 EA 150% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ...................................................................... 10,567.85 547.53 

. 
 23 13 23 13-0185 EA 150% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ...................................................................... 11,315.48 577.94 

. 
 23 13 23 13-0186 EA 150% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ...................................................................... 12,081.21 608.36 

. 
 23 13 23 13-0187 EA 150% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ...................................................................... 13,657.51 730.04 

. 
 23 13 23 13-0188 EA 150% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ...................................................................... 15,175.41 790.87 

. 
 23 13 23 13-0189 EA 150% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ...................................................................... 16,828.63 912.55 

. 
 23 13 23 13-0190 EA 150% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank ................................................................... 18,432.09 1,034.22 

. 
 23 13 23 13-0191 EA 200% Containment Double Wall Sealed Top Basin For 10 Gallon Tank .......................................................................... 1,390.46 127.76 

. 
 23 13 23 13-0192 EA 200% Containment Double Wall Sealed Top Basin For 15 Gallon Tank .......................................................................... 1,520.32 136.88 

. 
 23 13 23 13-0193 EA 200% Containment Double Wall Sealed Top Basin For 25 Gallon Tank .......................................................................... 1,645.39 146.01 

. 
 23 13 23 13-0194 EA 200% Containment Double Wall Sealed Top Basin For 50 Gallon Tank .......................................................................... 1,892.00 152.09 

. 
 23 13 23 13-0195 EA 200% Containment Double Wall Sealed Top Basin For 60 Gallon Tank .......................................................................... 2,578.03 182.51 

. 
 23 13 23 13-0196 EA 200% Containment Double Wall Sealed Top Basin For 75 Gallon Tank .......................................................................... 2,628.73 212.93 

. 
 23 13 23 13-0197 EA 200% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ........................................................................ 3,286.10 243.34 

. 
 23 13 23 13-0198 EA 200% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ........................................................................ 4,062.90 273.76 

. 
 23 13 23 13-0199 EA 200% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ........................................................................ 5,350.18 304.18 

. 
 23 13 23 13-0200 EA 200% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ........................................................................ 6,794.02 334.60 

. 
 23 13 23 13-0201 EA 200% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ........................................................................ 8,149.38 395.43 

. 
 23 13 23 13-0202 EA 200% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ........................................................................ 8,723.69 456.27 

. 
 23 13 23 13-0203 EA 200% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ........................................................................ 9,302.79 517.11 

. 
 23 13 23 13-0204 EA 200% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ...................................................................... 10,227.68 547.53 

. 
 23 13 23 13-0205 EA 200% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ...................................................................... 11,154.94 577.94 

. 
 23 13 23 13-0206 EA 200% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ...................................................................... 11,941.30 608.36 

. 
 23 13 23 13-0207 EA 200% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ...................................................................... 12,797.45 669.20 

. 
 23 13 23 13-0208 EA 200% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ...................................................................... 14,450.06 790.87 

. 
 23 13 23 13-0209 EA 200% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ...................................................................... 16,148.04 912.55 

. 
 23 13 23 13-0210 EA 200% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ...................................................................... 17,881.86 1,034.22 

. 
 23 13 23 13-0211 EA 200% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank ................................................................... 19,563.12 1,155.89 

XXXXXXX 
. 
 23 13 23 16  Horizontal, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 16-0001  Single Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0002 EA 300 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 2,759.85 661.29 

. 
 23 13 23 16-0003 EA 550 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 3,321.10 800.50 

. 
 23 13 23 16-0004 EA 1,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 4,495.81 1,103.98 

. 
 23 13 23 16-0005 EA 1,500 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 5,784.10 1,379.97 

. 
 23 13 23 16-0006 EA 2,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 7,113.01 1,853.79 

. 
 23 13 23 16-0007 EA 3,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 10,178.71 1,908.31 

. 
 23 13 23 16-0008 EA 5,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 14,542.30 2,359.36 

. 
 23 13 23 16-0009 EA 8,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ........................ 19,639.30 2,703.38 

. 
 23 13 23 16-0010 EA 10,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 23,239.17 2,949.13 

. 
 23 13 23 16-0011 EA 12,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 26,865.86 3,244.06 

. 
 23 13 23 16-0012 EA 15,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 29,748.88 3,604.48 

. 
 23 13 23 16-0013 EA 20,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 37,240.47 4,634.33 

. 
 23 13 23 16-0014 EA 30,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 50,302.09 5,406.77 

XXXXXXX 
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. 
 23 13 23 16-0015  Double Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0016 EA 300 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 4,245.34 825.15 

. 
 23 13 23 16-0017 EA 550 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 5,105.50 998.53 

. 
 23 13 23 16-0018 EA 1,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings ............................................................................................................................................................................ 6,903.64 1,379.97 
. 

 23 13 23 16-0019 EA 1,500 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings ............................................................................................................................................................................ 8,904.77 1,724.96 

. 
 23 13 23 16-0020 EA 2,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 10,813.10 2,317.21 
. 

 23 13 23 16-0021 EA 3,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 15,914.58 2,385.31 

. 
 23 13 23 16-0022 EA 5,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 22,939.64 2,938.46 
. 

 23 13 23 16-0023 EA 8,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 31,286.07 3,379.25 

. 
 23 13 23 16-0024 EA 10,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 37,168.75 3,686.45 
. 

 23 13 23 16-0025 EA 12,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 43,067.23 4,055.03 

. 
 23 13 23 16-0026 EA 15,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 47,681.56 4,505.68 
. 

 23 13 23 16-0027 EA 20,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 59,616.72 5,792.93 

. 
 23 13 23 16-0028 EA 30,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 81,031.92 6,758.41 

XXXXXXX 
. 
 23 13 23 19  Containment-Dike, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 19-0001  Secondary Containment For Above Ground Tanks (23 13 23 19) 
. 
. 

 23 13 23 19-0002 EA  Steel Dike For 550 Gallon Tank, Uncoated ...................................................................................................................... 3,658.53  
. 

 23 13 23 19-0003 EA  Steel Dike For 1,000 Gallon Tank, Uncoated ................................................................................................................... 4,422.40  
. 

 23 13 23 19-0004 EA  Steel Dike For 2,000 Gallon Tank, Uncoated ................................................................................................................... 9,608.42  
. 

 23 13 23 19-0005 EA  Steel Dike For 3,000 Gallon Tank, Uncoated ................................................................................................................. 10,533.15  
. 

 23 13 23 19-0006 EA  Steel Dike For 5,000 Gallon Tank, Uncoated ................................................................................................................. 14,943.83  
. 

 23 13 23 19-0007 EA  Steel Dike For 6,000 Gallon Tank, Uncoated ................................................................................................................. 16,741.47  
. 

 23 13 23 19-0008 EA  Steel Dike For 8,000 Gallon Tank, Uncoated ................................................................................................................. 22,088.31  
. 

 23 13 23 19-0009 EA  Steel Dike For 10,000 Gallon Tank, Uncoated ............................................................................................................... 25,930.63  
. 

 23 13 23 19-0010 EA  Steel Dike For 12,000 Gallon Tank, Uncoated ............................................................................................................... 29,451.12  
. 

 23 13 23 19-0011 EA  Steel Dike For 15,000 Gallon Tank, Uncoated ............................................................................................................... 35,866.29  
. 

 23 13 23 19-0012 EA  Steel Dike For 20,000 Gallon Tank, Uncoated ............................................................................................................... 45,899.69  

XXXXXXX 
. 
 23 13 23 26  Concrete-Vaulted, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 26-0001  Aboveground Concrete Vaulted Storage Tanks (23 13 23 26) 

Note: Includes setting in place with stand, NPT openings for an emergency vent, regular vent, gauge, fill with an 
internal 5 gallon minimum overfill containment, supply and return and leak detection. All tanks that are 2000 
gallon and larger shall have a ladder for access. Excludes excavation, pad, pumps and piping. 

. 

. 
 23 13 23 26-0002 EA 500 Gallon Concrete Vaulted Storage Tank................................................................................................................... 20,528.35 1,403.15 

    For Low Profile Tanks, Add  7,428.19 
. 

 23 13 23 26-0003 EA 1,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 25,801.24 1,584.00 
    For Low Profile Tanks, Add  9,436.40 

. 
 23 13 23 26-0004 EA 2,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 45,508.87 1,886.08 

    For Low Profile Tanks, Add  17,150.85 
. 

 23 13 23 26-0005 EA 4,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 72,444.62 4,148.47 
. 

 23 13 23 26-0006 EA 5,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 82,690.65 4,530.82 
. 

 23 13 23 26-0007 EA 6,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 93,017.95 4,892.95 
. 

 23 13 23 26-0008 EA 8,000 Gallon Concrete Vaulted Storage Tank .............................................................................................................. 103,323.58 5,309.50 
. 

 23 13 23 26-0009 EA 10,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................ 113,622.52 5,651.71 

XXXXXXX 
. 
 23 13 33  Facility Fuel-Oil, Storage Tank Accessories (23 13)
. 
. 
 23 13 33 00-0001  EPA Requirements (23 13 33) 
. 
. 

 23 13 33 00-0002 EA  Fill Pipe Spill Containment Manhole (5 Gallon) ................................................................................................................... 611.16  
. 

 23 13 33 00-0003 EA  Over-Fill Prevention Valve ............................................................................................................................................... 1,350.02  
. 

 23 13 33 00-0004 EA  Tank Manway With Cover, Fiberglass ............................................................................................................................. 2,351.83  
. 

 23 13 33 00-0005 EA  Tank Manway With Cover, Steel ...................................................................................................................................... 2,048.82  
. 

 23 13 33 00-0006 EA  Vent Fill Alarm (Whistle Vent) ............................................................................................................................................. 106.67  
. 

 23 13 33 00-0007 EA  Reservoir Sensor, Liquid Level ........................................................................................................................................... 269.26  
. 

 23 13 33 00-0008 EA  Manhole Spill Containment .............................................................................................................................................. 1,018.44 236.53 
. 

 23 13 33 00-0009 EA  Fill Adapter, 4" ..................................................................................................................................................................... 254.02 157.72 
. 

 23 13 33 00-0010 EA  Fill Cap, 4" .......................................................................................................................................................................... 168.55 59.13 
. 

 23 13 33 00-0011 EA  2" Vent Cap ......................................................................................................................................................................... 104.37 39.46 
. 

 23 13 33 00-0012 EA  4" x 2" Extractor Fitting ........................................................................................................................................................ 294.06 59.13 
. 

 23 13 33 00-0013 EA  Float Vent Valve .................................................................................................................................................................. 369.84 118.26 
. 

 23 13 33 00-0014 EA  Vapor Hose Adapter ........................................................................................................................................................... 299.31 78.81 
. 

 23 13 33 00-0015 EA  Dust Cap ............................................................................................................................................................................. 136.29 43.04 
. 

 23 13 33 00-0016 EA  1" Double Poppet Foot Valve .............................................................................................................................................. 433.07 67.55 
. 

 23 13 33 00-0017 EA  10' Wood Gage Stick ............................................................................................................................................................ 36.80  
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. 
 23 13 33 00-0018 EA  1-1/4" Tank Filled Breather, NPT ........................................................................................................................................ 100.22  

. 
 23 13 33 00-0019 EA  1-1/2" Tank Filled Breather, Bayonet .................................................................................................................................. 131.23  

. 
 23 13 33 00-0020 EA 2" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 69.55  

. 
 23 13 33 00-0021 EA 3" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 93.06  

. 
 23 13 33 00-0022 EA 4" Cast Iron Combination Fill Cap And Vent ....................................................................................................................... 144.68  

. 
 23 13 33 00-0023 EA Pressure And Vacuum Control Vent ................................................................................................................................... 546.99  

. 
 23 13 33 00-0024 EA  1/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,283.25  

. 
 23 13 33 00-0025 EA  1/3 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,514.78  

. 
 23 13 33 00-0026 EA  1/2 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,652.77  

. 
 23 13 33 00-0027 EA  3/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,813.11  

. 
 23 13 33 00-0028 EA  1 HP Fuel/Diesel Pump Set ............................................................................................................................................. 2,571.39  

. 
 23 13 33 00-0029 EA  1-1/2 HP Fuel/Diesel Pump Set ....................................................................................................................................... 3,166.72  

. 
 23 13 33 00-0030 EA  2 HP Fuel/Diesel Pump Set ............................................................................................................................................. 3,507.18  

. 
 23 13 33 00-0031 EA  3 HP Fuel/Diesel Pump Set ............................................................................................................................................. 4,299.31  

. 
 23 13 33 00-0032 EA  5 HP Fuel/Diesel Pump Set ............................................................................................................................................. 5,082.42  

. 
 23 13 33 00-0033 EA  7.5 HP Fuel/Diesel Pump Set .......................................................................................................................................... 5,689.40  

. 
 23 13 33 00-0034 EA  10 HP Fuel/Diesel Pump Set ........................................................................................................................................... 6,566.14  

XXXXXXX 
. 
 23 13 33 00-0035  Tank Bulkhead Fittings (23 13 33) 
. 
. 
 23 13 33 00-0036  Tank Bulkhead Fittings (23 13 33 00-0035) 
. 
. 
 23 13 33 00-0037  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Socket x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0038 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 38.55  
. 

 23 13 33 00-0039 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 43.05  
. 

 23 13 33 00-0040 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 47.31  
. 

 23 13 33 00-0041 EA  1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 56.76  
. 

 23 13 33 00-0042 EA  1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 58.78  
. 

 23 13 33 00-0043 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 76.30  
. 

 23 13 33 00-0044 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 118.82  
. 

 23 13 33 00-0045 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 204.90  

XXXXXXX 
. 
 23 13 33 00-0046  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Thread x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0047 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 44.40  
. 

 23 13 33 00-0048 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 48.88  
. 

 23 13 33 00-0049 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ............................................................................................ 53.38  
. 

 23 13 33 00-0050 EA 1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 66.18  
. 

 23 13 33 00-0051 EA 1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 70.67  
. 

 23 13 33 00-0052 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ............................................................................................ 87.07  
. 

 23 13 33 00-0053 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread .......................................................................................... 133.19  
. 

 23 13 33 00-0054 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread .......................................................................................... 225.32  

XXXXXXX 
. 
 23 13 33 00-0055  Chlorinated Polyvinyl Chloride (CPVC) Tank Bulkhead Fittings, Socket x 

Threaded Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0056 EA  1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 45.73  
. 

 23 13 33 00-0057 EA  3/4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 52.71  
. 

 23 13 33 00-0058 EA  1" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ...................................................................... 59.44  
. 

 23 13 33 00-0059 EA  1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................ 76.50  
. 

 23 13 33 00-0060 EA  2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ...................................................................... 99.18  
. 

 23 13 33 00-0061 EA  3" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 152.72  
. 

 23 13 33 00-0062 EA  4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 237.45  

XXXXXXX 
. 
 23 13 33 00-0063  Polypropylene Tank Bulkhead Fitting Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0064 EA  1/2" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 53.16  
. 

 23 13 33 00-0065 EA  3/4" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 62.58  
. 

 23 13 33 00-0066 EA  1" Polypropylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 76.71  
. 

 23 13 33 00-0067 EA  1-1/4" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 93.11  
. 

 23 13 33 00-0068 EA  1-1/2" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 95.13  
. 

 23 13 33 00-0069 EA  2" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 134.86  
. 

 23 13 33 00-0070 EA  3" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 238.87  
. 

 23 13 33 00-0071 EA  4" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 423.69  

XXXXXXX 
. 
 23 13 33 00-0072  Polyethylene Tank Bulkhead Fittings Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0073 EA  3/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................... 47.31  
. 

 23 13 33 00-0074 EA  1" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 60.49  
. 

 23 13 33 00-0075 EA  1-1/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 62.52  
. 

 23 13 33 00-0076 EA  1-1/2" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 64.54  
. 

 23 13 33 00-0077 EA  2" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 88.85  
. 

 23 13 33 00-0078 EA  3" Polyethylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 111.71  

XXXXXXX 

NOT FOR BID
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. 
 23 13 33 00-0079  TFE Teflon Tank Bulkhead Fittings, Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0080 EA  1/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 193.40  
. 

 23 13 33 00-0081 EA  1/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 221.07  
. 

 23 13 33 00-0082 EA  3/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 271.42  
. 

 23 13 33 00-0083 EA  1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 312.76  
. 

 23 13 33 00-0084 EA  3/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 360.24  
. 

 23 13 33 00-0085 EA  1" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 453.31  
. 

 23 13 33 00-0086 EA  1-1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ......................................................................................................... 588.47  
. 

 23 13 33 00-0087 EA  2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 650.06  

XXXXXXX 
. 
 23 13 33 00-0088  Self-Aligning Bulkhead Fittings (23 13 33 00-0035) 
. 
. 

 23 13 33 00-0089 EA 3/4" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting .............................................................................................. 198.83  
. 

 23 13 33 00-0090 EA 1" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 199.35  
. 

 23 13 33 00-0091 EA 1-1/2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ........................................................................................... 290.05  
. 

 23 13 33 00-0092 EA 2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 296.29  
. 

 23 13 33 00-0093 EA 3" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 398.63  

XXXXXXX 
. 
 23 20  HVAC Piping and Pumps (23) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 23 21  Hydronic Piping and Pumps (23 20) 
. 
. 
 23 21 13  Hydronic Piping (23 21) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 23 21 13 23  Aboveground Hydronic Piping (23 21 13)
. 
. 
 23 21 13 23-0001  Threaded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0002  Threaded Black Steel Pipe Assemblies (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled. Includes all hangers and all fittings (couplings, 
elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0003 LF 1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 16.51 3.73 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.89 
    For Work In Restricted Working Space, Add  3.86 

. 
 23 21 13 23-0004 LF 3/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 17.78 4.01 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.25 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 21 13 23-0005 LF 1" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 19.29 4.39 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.68 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 21 13 23-0006 LF 1-1/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 22.75 4.58 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.74 
    For Work In Restricted Working Space, Add  4.59 

. 
 23 21 13 23-0007 LF 1-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 23.81 5.42 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.09 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 21 13 23-0008 LF 2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 28.01 6.53 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.29 
    For Work In Restricted Working Space, Add  5.24 

. 
 23 21 13 23-0009 LF 2-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 40.00 7.74 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  10.93 
    For Work In Restricted Working Space, Add  6.50 

. 
 23 21 13 23-0010 LF 3" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 50.52 10.36 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  13.94 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0011 LF 4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 69.92 12.00 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  20.55 
    For Work In Restricted Working Space, Add  8.67 

NOT FOR BID
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. 
 23 21 13 23-0012 LF 5" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 113.04 15.33 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  35.19 
    For Work In Restricted Working Space, Add  10.33 

. 
 23 21 13 23-0013 LF 6" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 133.34 18.13 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  41.76 
    For Work In Restricted Working Space, Add  11.70 

XXXXXXX 
. 
 23 21 13 23-0014  Threaded Black Steel Pipe And Fittings (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or 
reducer fittings. 

. 

. 
 23 21 13 23-0015  Threaded And Coupled, Black Steel Piping (23 21 13 23-0014) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 23 21 13 23-0016 LF 3/8" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................5.74 2.33 
    For Schedule 80 Pipe, Add  0.93 
    For Work In Restricted Working Space, Add  1.41 

. 
 23 21 13 23-0017 LF 1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................7.38 3.73 

    For Schedule 80 Pipe, Add  1.34 
    For Work In Restricted Working Space, Add  1.70 

. 
 23 21 13 23-0018 LF 3/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................8.24 4.01 

    For Schedule 80 Pipe, Add  1.60 
    For Work In Restricted Working Space, Add  1.81 

. 
 23 21 13 23-0019 LF 1" Schedule 40, Threaded And Coupled, Black Steel Pipe .....................................................................................................9.49 4.39 

    For Schedule 80 Pipe, Add  1.99 
    For Work In Restricted Working Space, Add  1.96 

. 
 23 21 13 23-0020 LF 1-1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 10.89 4.58 

    For Schedule 80 Pipe, Add  2.48 
    For Work In Restricted Working Space, Add  2.08 

. 
 23 21 13 23-0021 LF 1-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 12.87 5.42 

    For Schedule 80 Pipe, Add  2.95 
    For Work In Restricted Working Space, Add  2.44 

. 
 23 21 13 23-0022 LF 2" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 16.04 6.53 

    For Schedule 80 Pipe, Add  3.78 
    For Work In Restricted Working Space, Add  2.95 

. 
 23 21 13 23-0023 LF 2-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 21.49 7.74 

    For Schedule 80 Pipe, Add  5.59 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 21 13 23-0024 LF 3" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 28.42 10.36 

    For Schedule 80 Pipe, Add  7.34 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0025 LF 4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 37.27 12.00 

    For Schedule 80 Pipe, Add  10.45 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 21 13 23-0026 LF 5" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 48.50 15.33 

    For Schedule 80 Pipe, Add  13.79 
    For Work In Restricted Working Space, Add  6.89 

. 
 23 21 13 23-0027 LF 6" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 60.85 18.13 

    For Schedule 80 Pipe, Add  17.88 
    For Work In Restricted Working Space, Add  8.15 

. 
 23 21 13 23-0028 LF 8" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 82.77 21.92 

    For Schedule 80 Pipe, Add  25.76 
    For Work In Restricted Working Space, Add  9.84 

. 
 23 21 13 23-0029 LF 10" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 110.81 26.71 

    For Schedule 80 Pipe, Add  35.83 
    For Work In Restricted Working Space, Add  12.03 

. 
 23 21 13 23-0030 LF 12" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 147.71 35.10 

    For Schedule 80 Pipe, Add  48.05 
    For Work In Restricted Working Space, Add  15.79 

XXXXXXX 
. 
 23 21 13 23-0031  Black Malleable Iron 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0032 EA 3/8", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 25.88 10.36 
    For 300 LB Rating, Add  13.58 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 21 13 23-0033 EA 1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 28.46 16.62 

    For 300 LB Rating, Add  10.06 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0034 EA 3/4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 32.16 18.58 

    For 300 LB Rating, Add  11.99 
    For Standard Weight Cast Iron Fittings, Add  0.07 
    For Work In Restricted Working Space, Add  8.36 

. 
 23 21 13 23-0035 EA 1", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 38.58 20.72 

    For 300 LB Rating, Add  19.79 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0036 EA 1-1/4", 150 LB, Black Malleable Iron 90 Degree Elbow ......................................................................................................... 47.54 23.52 

    For 300 LB Rating, Add  31.68 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  10.57 

NOT FOR BID
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. 
 23 21 13 23-0037 EA 1-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ......................................................................................................... 55.93 26.51 

    For 300 LB Rating, Add  41.29 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-0038 EA 2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 78.40 33.69 

    For 300 LB Rating, Add  70.11 
    For Standard Weight Cast Iron Fittings, Add  0.45 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0039 EA 2-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ....................................................................................................... 136.94 49.85 

    For 300 LB Rating, Add  153.93 
    For Standard Weight Cast Iron Fittings, Add  1.00 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0040 EA 3", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 189.37 65.53 

    For 300 LB Rating, Add  224.58 
    For Standard Weight Cast Iron Fittings, Add  1.46 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0041 EA 4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 300.97 70.18 

    For 300 LB Rating, Add  476.04 
    For Standard Weight Cast Iron Fittings, Add  3.13 
    For Work In Restricted Working Space, Add  31.58 

. 
 23 21 13 23-0042 EA  5", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 681.76 73.25 

    For 300 LB Rating, Add  1,379.22 
    For Standard Weight Cast Iron Fittings, Add  9.15 
    For Work In Restricted Working Space, Add  32.95 

. 
 23 21 13 23-0043 EA  6", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 775.47 76.59 

    For 300 LB Rating, Add  1,592.45 
    For Standard Weight Cast Iron Fittings, Add  10.57 
    For Work In Restricted Working Space, Add  34.45 

XXXXXXX 
. 
 23 21 13 23-0044  Black Malleable Iron Reducing 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0045 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 29.60 15.22 
    For 300 LB Rating, Add  17.66 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0046 EA  3/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 33.37 17.55 

    For 300 LB Rating, Add  18.36 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  7.91 

. 
 23 21 13 23-0047 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 34.07 16.25 

    For 300 LB Rating, Add  24.91 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  7.29 

. 
 23 21 13 23-0048 EA  1" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 38.47 19.69 

    For 300 LB Rating, Add  23.32 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 21 13 23-0049 EA  1" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 37.69 18.67 

    For 300 LB Rating, Add  24.94 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 21 13 23-0050 EA 1" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 45.00 17.26 

    For 300 LB Rating, Add  47.32 
    For Standard Weight Cast Iron Fittings, Add  0.31 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0051 EA  1-1/4" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 48.26 22.12 

    For 300 LB Rating, Add  38.21 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 21 13 23-0052 EA  1-1/4" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow............................................................................... 48.38 21.01 

    For 300 LB Rating, Add  42.31 
    For Standard Weight Cast Iron Fittings, Add  0.27 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 21 13 23-0053 EA  1-1/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow............................................................................... 49.72 20.07 

    For 300 LB Rating, Add  49.01 
    For Standard Weight Cast Iron Fittings, Add  0.31 
    For Work In Restricted Working Space, Add  9.02 

. 
 23 21 13 23-0054 EA  1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................... 58.75 25.02 

    For 300 LB Rating, Add  53.34 
    For Standard Weight Cast Iron Fittings, Add  0.34 
    For Work In Restricted Working Space, Add  11.24 

. 
 23 21 13 23-0055 EA  1-1/2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 56.71 23.62 

    For 300 LB Rating, Add  53.22 
    For Standard Weight Cast Iron Fittings, Add  0.34 
    For Work In Restricted Working Space, Add  10.63 

. 
 23 21 13 23-0056 EA  1-1/2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow............................................................................... 58.15 22.50 

    For 300 LB Rating, Add  60.49 
    For Standard Weight Cast Iron Fittings, Add  0.39 
    For Work In Restricted Working Space, Add  10.14 

. 
 23 21 13 23-0057 EA  2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 75.93 30.05 

    For 300 LB Rating, Add  76.72 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  13.53 

NOT FOR BID
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. 
 23 21 13 23-0058 EA  2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 77.89 28.56 

    For 300 LB Rating, Add  86.69 
    For Standard Weight Cast Iron Fittings, Add  0.56 
    For Work In Restricted Working Space, Add  12.85 

. 
 23 21 13 23-0059 EA  2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................................ 75.83 27.16 

    For 300 LB Rating, Add  86.57 
    For Standard Weight Cast Iron Fittings, Add  0.56 
    For Work In Restricted Working Space, Add  12.23 

. 
 23 21 13 23-0060 EA  2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 76.32 26.14 

    For 300 LB Rating, Add  91.53 
    For Standard Weight Cast Iron Fittings, Add  0.59 
    For Work In Restricted Working Space, Add  11.75 

. 
 23 21 13 23-0061 EA  2-1/2" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................ 147.20 41.72 

    For 300 LB Rating, Add  206.89 
    For Standard Weight Cast Iron Fittings, Add  1.35 
    For Work In Restricted Working Space, Add  18.77 

. 
 23 21 13 23-0062 EA  2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ......................................................................... 146.82 38.18 

    For 300 LB Rating, Add  218.52 
    For Standard Weight Cast Iron Fittings, Add  1.43 
    For Work In Restricted Working Space, Add  17.16 

. 
 23 21 13 23-0063 EA  3" x 2-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................ 244.86 57.68 

    For 300 LB Rating, Add  385.35 
    For Standard Weight Cast Iron Fittings, Add  2.53 
    For Work In Restricted Working Space, Add  25.94 

. 
 23 21 13 23-0064 EA  3" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ...................................................................................... 211.18 49.56 

    For 300 LB Rating, Add  332.85 
    For Standard Weight Cast Iron Fittings, Add  2.19 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 13 23-0065 EA  4" x 3", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ...................................................................................... 370.83 66.76 

    For 300 LB Rating, Add  655.73 
    For Standard Weight Cast Iron Fittings, Add  4.33 
    For Work In Restricted Working Space, Add  30.03 

XXXXXXX 
. 
 23 21 13 23-0066  Black Malleable Iron 45 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0067 EA 3/8", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 28.49 10.36 
    For 300 LB Rating, Add  19.84 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 21 13 23-0068 EA 1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 30.78 16.62 

    For 300 LB Rating, Add  15.63 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0069 EA 3/4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 35.14 18.58 

    For 300 LB Rating, Add  19.14 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  8.36 

. 
 23 21 13 23-0070 EA 1", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 40.28 20.72 

    For 300 LB Rating, Add  23.87 
    For Standard Weight Cast Iron Fittings, Add  0.15 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0071 EA 1-1/4", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 51.44 23.52 

    For 300 LB Rating, Add  41.04 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  10.57 

. 
 23 21 13 23-0072 EA 1-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 59.79 26.51 

    For 300 LB Rating, Add  50.55 
    For Standard Weight Cast Iron Fittings, Add  0.32 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-0073 EA 2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 80.80 33.69 

    For 300 LB Rating, Add  75.87 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0074 EA 2-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ....................................................................................................... 162.48 49.85 

    For 300 LB Rating, Add  215.22 
    For Standard Weight Cast Iron Fittings, Add  1.40 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0075 EA 3", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 212.30 65.53 

    For 300 LB Rating, Add  279.62 
    For Standard Weight Cast Iron Fittings, Add  1.82 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0076 EA 4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 328.90 70.18 

    For 300 LB Rating, Add  543.08 
    For Standard Weight Cast Iron Fittings, Add  3.58 
    For Work In Restricted Working Space, Add  31.58 

. 
 23 21 13 23-0077 EA  5", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 993.27 73.25 

    For 300 LB Rating, Add  2,126.85 
    For Standard Weight Cast Iron Fittings, Add  14.14 
    For Work In Restricted Working Space, Add  32.95 

. 
 23 21 13 23-0078 EA  6", 150 LB, Black Malleable Iron 45 Degree Elbow .......................................................................................................... 1,018.68 76.59 

    For 300 LB Rating, Add  2,176.15 
    For Standard Weight Cast Iron Fittings, Add  14.46 
    For Work In Restricted Working Space, Add  34.45 

XXXXXXX 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 119

. 
 23 21 13 23-0079  Black Malleable Iron Tees (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0080 EA 3/8", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 33.40 12.98 
    For 300 LB Rating, Add  19.48 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0081 EA 1/2", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 35.88 20.72 

    For 300 LB Rating, Add  13.31 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0082 EA 3/4", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 42.74 23.99 

    For 300 LB Rating, Add  18.57 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  10.77 

. 
 23 21 13 23-0083 EA 1", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 54.14 28.29 

    For 300 LB Rating, Add  30.67 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  12.73 

. 
 23 21 13 23-0084 EA 1-1/4", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 69.43 33.69 

    For 300 LB Rating, Add  48.58 
    For Standard Weight Cast Iron Fittings, Add  0.30 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0085 EA 1-1/2", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 83.82 40.14 

    For 300 LB Rating, Add  60.25 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-0086 EA 2", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 114.89 49.85 

    For 300 LB Rating, Add  101.01 
    For Standard Weight Cast Iron Fittings, Add  0.64 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0087 EA 2-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 184.96 65.53 

    For 300 LB Rating, Add  214.00 
    For Standard Weight Cast Iron Fittings, Add  1.39 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0088 EA 3", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 244.40 77.84 

    For 300 LB Rating, Add  313.53 
    For Standard Weight Cast Iron Fittings, Add  2.04 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-0089 EA 4", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 441.66 88.69 

    For 300 LB Rating, Add  748.88 
    For Standard Weight Cast Iron Fittings, Add  4.94 
    For Work In Restricted Working Space, Add  39.89 

. 
 23 21 13 23-0090 EA  5", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,093.37 105.28 

    For 300 LB Rating, Add  2,254.65 
    For Standard Weight Cast Iron Fittings, Add  14.97 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 21 13 23-0091 EA  6", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,184.37 120.35 

    For 300 LB Rating, Add  2,420.28 
    For Standard Weight Cast Iron Fittings, Add  16.06 
    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 23 21 13 23-0092  Black Malleable Iron Reducing Tees (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0093 EA  1/2", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 39.22 20.72 
    For 300 LB Rating, Add  21.33 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0094 EA  3/4", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 46.48 23.99 

    For 300 LB Rating, Add  27.55 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  10.77 

. 
 23 21 13 23-0095 EA  1", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 55.77 28.29 

    For 300 LB Rating, Add  34.59 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  12.73 

. 
 23 21 13 23-0096 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 76.69 33.69 

    For 300 LB Rating, Add  66.00 
    For Standard Weight Cast Iron Fittings, Add  0.42 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0097 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 89.30 40.14 

    For 300 LB Rating, Add  73.41 
    For Standard Weight Cast Iron Fittings, Add  0.47 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-0098 EA  2", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 116.88 49.85 

    For 300 LB Rating, Add  105.78 
    For Standard Weight Cast Iron Fittings, Add  0.68 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0099 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 229.78 65.53 

    For 300 LB Rating, Add  321.57 
    For Standard Weight Cast Iron Fittings, Add  2.10 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0100 EA  3", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 267.33 77.84 

    For 300 LB Rating, Add  368.56 
    For Standard Weight Cast Iron Fittings, Add  2.41 
    For Work In Restricted Working Space, Add  35.00 
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. 
 23 21 13 23-0101 EA  4", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 498.31 88.69 

    For 300 LB Rating, Add  884.84 
    For Standard Weight Cast Iron Fittings, Add  5.85 
    For Work In Restricted Working Space, Add  39.89 

. 
 23 21 13 23-0102 EA  5", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,005.33 105.28 

    For 300 LB Rating, Add  2,043.35 
    For Standard Weight Cast Iron Fittings, Add  13.56 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 21 13 23-0103 EA  6", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,141.64 120.35 

    For 300 LB Rating, Add  2,317.73 
    For Standard Weight Cast Iron Fittings, Add  15.38 
    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 23 21 13 23-0104  Black Malleable Iron Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0105 EA 3/8", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 27.14 10.36 
    For 300 LB Rating, Add  16.60 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 21 13 23-0106 EA 1/2", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 29.82 16.62 

    For 300 LB Rating, Add  13.33 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0107 EA 3/4", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 33.63 18.58 

    For 300 LB Rating, Add  15.52 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  8.36 

. 
 23 21 13 23-0108 EA 1", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 39.76 20.72 

    For 300 LB Rating, Add  22.63 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0109 EA 1-1/4", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 46.42 23.52 

    For 300 LB Rating, Add  28.99 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  10.57 

. 
 23 21 13 23-0110 EA 1-1/2", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 54.85 26.51 

    For 300 LB Rating, Add  38.70 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-0111 EA 2", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 72.87 33.69 

    For 300 LB Rating, Add  56.84 
    For Standard Weight Cast Iron Fittings, Add  0.36 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0112 EA 2-1/2", 150 LB, Black Malleable Iron Coupling .................................................................................................................... 136.54 49.85 

    For 300 LB Rating, Add  152.97 
    For Standard Weight Cast Iron Fittings, Add  0.99 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0113 EA 3", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 181.90 65.53 

    For 300 LB Rating, Add  206.66 
    For Standard Weight Cast Iron Fittings, Add  1.34 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0114 EA 4", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 273.71 70.18 

    For 300 LB Rating, Add  410.62 
    For Standard Weight Cast Iron Fittings, Add  2.70 
    For Work In Restricted Working Space, Add  31.58 

. 
 23 21 13 23-0115 EA  5", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 584.19 73.25 

    For 300 LB Rating, Add  1,145.05 
    For Standard Weight Cast Iron Fittings, Add  7.59 
    For Work In Restricted Working Space, Add  32.95 

. 
 23 21 13 23-0116 EA  6", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 655.24 76.59 

    For 300 LB Rating, Add  1,303.90 
    For Standard Weight Cast Iron Fittings, Add  8.65 
    For Work In Restricted Working Space, Add  34.45 

XXXXXXX 
. 
 23 21 13 23-0117  Black Malleable Iron Reducing Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0118 EA  1/2", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 31.01 16.62 
    For 300 LB Rating, Add  16.18 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0119 EA  3/4", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 34.34 18.58 

    For 300 LB Rating, Add  17.22 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  8.36 

. 
 23 21 13 23-0120 EA  1", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 41.20 20.72 

    For 300 LB Rating, Add  26.08 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0121 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 48.20 23.52 

    For 300 LB Rating, Add  33.27 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  10.57 
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. 
 23 21 13 23-0122 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 56.12 26.51 

    For 300 LB Rating, Add  41.74 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-0123 EA  2", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 74.21 33.69 

    For 300 LB Rating, Add  60.05 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0124 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Coupling .................................................................................................... 144.89 49.85 

    For 300 LB Rating, Add  173.01 
    For Standard Weight Cast Iron Fittings, Add  1.12 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0125 EA  3", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 183.61 65.53 

    For 300 LB Rating, Add  210.76 
    For Standard Weight Cast Iron Fittings, Add  1.37 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-0126 EA  4", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 276.35 70.18 

    For 300 LB Rating, Add  416.96 
    For Standard Weight Cast Iron Fittings, Add  2.74 
    For Work In Restricted Working Space, Add  31.58 

. 
 23 21 13 23-0127 EA  5", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 494.40 73.25 

    For 300 LB Rating, Add  929.56 
    For Standard Weight Cast Iron Fittings, Add  6.15 
    For Work In Restricted Working Space, Add  32.95 

. 
 23 21 13 23-0128 EA  6", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 608.76 76.59 

    For 300 LB Rating, Add  1,192.35 
    For Standard Weight Cast Iron Fittings, Add  7.90 
    For Work In Restricted Working Space, Add  34.45 

XXXXXXX 
. 
 23 21 13 23-0129  Black Malleable Iron Caps (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0130 EA  1/2", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 15.28 7.74 
    For 300 LB Rating, Add  9.36 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 21 13 23-0131 EA  3/4", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 17.32 8.31 

    For 300 LB Rating, Add  12.46 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  3.73 

. 
 23 21 13 23-0132 EA  1", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 20.27 9.61 

    For 300 LB Rating, Add  15.05 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0133 EA  1-1/4", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 23.34 10.36 

    For 300 LB Rating, Add  19.61 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0134 EA  1-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 26.25 10.36 

    For 300 LB Rating, Add  26.59 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0135 EA  2", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 35.69 13.35 

    For 300 LB Rating, Add  38.67 
    For Standard Weight Cast Iron Fittings, Add  0.25 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0136 EA  2-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 60.70 16.62 

    For 300 LB Rating, Add  87.44 
    For Standard Weight Cast Iron Fittings, Add  0.57 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0137 EA  3", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 82.92 20.07 

    For 300 LB Rating, Add  128.55 
    For Standard Weight Cast Iron Fittings, Add  0.84 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0138 EA  4", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 126.65 24.08 

    For 300 LB Rating, Add  219.51 
    For Standard Weight Cast Iron Fittings, Add  1.45 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0139 EA 5", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 260.95 30.13 

    For 300 LB Rating, Add  520.72 
    For Standard Weight Cast Iron Fittings, Add  3.45 
    For Work In Restricted Working Space, Add  13.53 

. 
 23 21 13 23-0140 EA 6", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 449.38 35.81 

    For 300 LB Rating, Add  952.76 
    For Standard Weight Cast Iron Fittings, Add  6.33 
    For Work In Restricted Working Space, Add  16.12 

XXXXXXX 
. 
 23 21 13 23-0141  Black Malleable Iron Unions (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0142 EA 3/8", 150 LB, Black Malleable Iron Union .............................................................................................................................. 38.03 10.36 
    For Work In Restricted Working Space, Add  6.22 

. 
 23 21 13 23-0143 EA 1/2", 150 LB, Black Malleable Iron Union .............................................................................................................................. 46.76 20.72 

    For Work In Restricted Working Space, Add  9.33 
. 

 23 21 13 23-0144 EA 3/4", 150 LB, Black Malleable Iron Union .............................................................................................................................. 53.89 23.99 
    For Work In Restricted Working Space, Add  10.77 
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. 
 23 21 13 23-0145 EA 1", 150 LB, Black Malleable Iron Union ................................................................................................................................. 65.87 28.29 

    For Work In Restricted Working Space, Add  12.73 
. 

 23 21 13 23-0146 EA 1-1/4", 150 LB, Black Malleable Iron Union ........................................................................................................................... 84.08 33.69 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-0147 EA 1-1/2", 150 LB, Black Malleable Iron Union ......................................................................................................................... 102.15 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 23 21 13 23-0148 EA 2", 150 LB, Black Malleable Iron Union ............................................................................................................................... 123.43 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-0149 EA 2-1/2", 150 LB, Black Malleable Iron Union ......................................................................................................................... 255.50 73.45 

    For Work In Restricted Working Space, Add  33.07 
. 

 23 21 13 23-0150 EA 3", 150 LB, Black Malleable Iron Union ............................................................................................................................... 319.92 96.61 
    For Work In Restricted Working Space, Add  43.51 

. 
 23 21 13 23-0151 EA 3/8", 250 LB, Black Malleable Iron Union .............................................................................................................................. 43.59 10.36 

    For Work In Restricted Working Space, Add  6.22 
. 

 23 21 13 23-0152 EA 1/2", 250 LB, Black Malleable Iron Union .............................................................................................................................. 57.33 20.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0153 EA 3/4", 250 LB, Black Malleable Iron Union .............................................................................................................................. 61.69 23.99 

    For Work In Restricted Working Space, Add  10.77 
. 

 23 21 13 23-0154 EA 1", 250 LB, Black Malleable Iron Union ................................................................................................................................. 74.06 28.29 
    For Work In Restricted Working Space, Add  12.73 

. 
 23 21 13 23-0155 EA 1-1/4", 250 LB, Black Malleable Iron Union ......................................................................................................................... 103.54 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-0156 EA 1-1/2", 250 LB, Black Malleable Iron Union ......................................................................................................................... 121.34 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-0157 EA 2", 250 LB, Black Malleable Iron Union ............................................................................................................................... 153.08 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-0158 EA 2-1/2", 250 LB, Black Malleable Iron Union ......................................................................................................................... 356.01 73.45 
    For Work In Restricted Working Space, Add  33.07 

. 
 23 21 13 23-0159 EA 3", 250 LB, Black Malleable Iron Union ............................................................................................................................... 432.69 96.61 

    For Work In Restricted Working Space, Add  43.51 
. 

 23 21 13 23-0160 EA 4", 250 LB, Black Malleable Iron Union ............................................................................................................................... 665.23 103.56 
    For Work In Restricted Working Space, Add  46.61 

. 
 23 21 13 23-0161 EA 3/8", 300 LB, Black Malleable Iron Union .............................................................................................................................. 57.82 10.36 

    For Work In Restricted Working Space, Add  6.22 
. 

 23 21 13 23-0162 EA 1/2", 300 LB, Black Malleable Iron Union .............................................................................................................................. 61.11 20.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-0163 EA 3/4", 300 LB, Black Malleable Iron Union .............................................................................................................................. 69.12 23.99 

    For Work In Restricted Working Space, Add  10.77 
. 

 23 21 13 23-0164 EA 1", 300 LB, Black Malleable Iron Union ................................................................................................................................. 85.80 28.29 
    For Work In Restricted Working Space, Add  12.73 

. 
 23 21 13 23-0165 EA 1-1/4", 300 LB, Black Malleable Iron Union ......................................................................................................................... 121.19 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-0166 EA 1-1/2", 300 LB, Black Malleable Iron Union ......................................................................................................................... 134.30 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-0167 EA 2", 300 LB, Black Malleable Iron Union ............................................................................................................................... 166.43 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-0168 EA 2-1/2", 300 LB, Black Malleable Iron Union ......................................................................................................................... 406.08 73.45 
    For Work In Restricted Working Space, Add  33.07 

. 
 23 21 13 23-0169 EA 3", 300 LB, Black Malleable Iron Union ............................................................................................................................... 527.78 96.61 

    For Work In Restricted Working Space, Add  43.51 
. 

 23 21 13 23-0170 EA 4", 300 LB, Black Malleable Iron Union ............................................................................................................................ 1,370.14 103.56 
    For Work In Restricted Working Space, Add  46.61 

XXXXXXX 
. 
 23 21 13 23-0171  Black Steel Nipples (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0172 EA 3/8" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.95 8.86 
    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0173 EA 1/2" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.70 8.86 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0174 EA 3/4" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.90 8.86 

    For Schedule 80 Nipples, Add  0.79 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0175 EA 1" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 16.64 9.61 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0176 EA 1-1/4" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 18.45 10.36 

    For Schedule 80 Nipples, Add  1.45 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0177 EA 1-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 19.16 10.36 

    For Schedule 80 Nipples, Add  1.80 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0178 EA 2" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 24.98 13.35 

    For Schedule 80 Nipples, Add  2.45 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0179 EA 2-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 40.22 16.62 

    For Schedule 80 Nipples, Add  7.67 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0180 EA 3" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 48.33 20.07 

    For Schedule 80 Nipples, Add  9.11 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0181 EA 4" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 63.53 24.08 

    For Schedule 80 Nipples, Add  13.72 
    For Work In Restricted Working Space, Add  10.83 
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. 
 23 21 13 23-0182 EA 3/8" x 1-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 15.17 8.86 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0183 EA 1/2" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 14.70 8.86 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0184 EA 3/4" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.02 8.86 

    For Schedule 80 Nipples, Add  0.85 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0185 EA 3/8" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.17 8.86 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0186 EA 1/2" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.70 8.86 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0187 EA 3/4" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.02 8.86 

    For Schedule 80 Nipples, Add  0.85 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0188 EA 1" x 2" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 16.86 9.61 

    For Schedule 80 Nipples, Add  1.25 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0189 EA 1-1/4" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 18.84 10.36 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0190 EA 1-1/2" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.44 10.36 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0191 EA 3/8" x 2-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 15.69 8.86 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0192 EA 1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 14.95 8.86 

    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0193 EA 3/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.24 8.86 

    For Schedule 80 Nipples, Add  0.96 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0194 EA 1" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 17.01 9.61 

    For Schedule 80 Nipples, Add  1.33 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0195 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple.......................................................................................................... 19.04 10.36 

    For Schedule 80 Nipples, Add  1.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0196 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple.......................................................................................................... 19.90 10.36 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0197 EA 2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 25.70 13.35 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0198 EA 3/8" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.69 8.86 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0199 EA 1/2" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.95 8.86 

    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0200 EA 3/4" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.24 8.86 

    For Schedule 80 Nipples, Add  0.96 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0201 EA 1" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 17.01 9.61 

    For Schedule 80 Nipples, Add  1.33 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0202 EA 1-1/4" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.04 10.36 

    For Schedule 80 Nipples, Add  1.74 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0203 EA 1-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.90 10.36 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0204 EA 2" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 25.70 13.35 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0205 EA 2-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 40.63 16.62 

    For Schedule 80 Nipples, Add  7.87 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0206 EA 3" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 49.92 20.07 

    For Schedule 80 Nipples, Add  9.91 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0207 EA 3/8" x 3-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.12 8.86 

    For Schedule 80 Nipples, Add  1.40 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0208 EA 1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.27 8.86 

    For Schedule 80 Nipples, Add  0.97 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0209 EA 3/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.69 8.86 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.00 

NOT FOR BID
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. 
 23 21 13 23-0210 EA 1" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 17.64 9.61 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0211 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple .......................................................................................................... 19.68 10.36 

    For Schedule 80 Nipples, Add  2.06 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0212 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple .......................................................................................................... 20.42 10.36 

    For Schedule 80 Nipples, Add  2.43 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0213 EA 2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 26.89 13.35 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0214 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple .......................................................................................................... 43.40 16.62 

    For Schedule 80 Nipples, Add  9.26 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0215 EA 3" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 53.57 20.07 

    For Schedule 80 Nipples, Add  11.73 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0216 EA 3/8" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.12 8.86 

    For Schedule 80 Nipples, Add  1.40 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0217 EA  1/2" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.27 8.86 

    For Schedule 80 Nipples, Add  0.97 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0218 EA  3/4" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.69 8.86 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0219 EA  1" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 17.64 9.61 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0220 EA  1-1/4" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.68 10.36 

    For Schedule 80 Nipples, Add  2.06 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0221 EA  1-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 20.42 10.36 

    For Schedule 80 Nipples, Add  2.43 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0222 EA  2" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 26.89 13.35 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0223 EA  2-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 43.40 16.62 

    For Schedule 80 Nipples, Add  9.26 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0224 EA  3" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 53.57 20.07 

    For Schedule 80 Nipples, Add  11.73 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0225 EA  4" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 67.84 24.08 

    For Schedule 80 Nipples, Add  15.88 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0226 EA 3/8" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 17.35 8.86 

    For Schedule 80 Nipples, Add  2.01 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0227 EA 1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 15.61 8.86 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0228 EA 3/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.30 8.86 

    For Schedule 80 Nipples, Add  1.49 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0229 EA 1" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 18.24 9.61 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0230 EA 1-1/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ........................................................................................................... 20.49 10.36 

    For Schedule 80 Nipples, Add  2.47 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0231 EA 1-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ........................................................................................................... 21.50 10.36 

    For Schedule 80 Nipples, Add  2.97 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0232 EA 2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 27.92 13.35 

    For Schedule 80 Nipples, Add  3.92 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0233 EA 2-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ........................................................................................................... 45.22 16.62 

    For Schedule 80 Nipples, Add  10.17 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0234 EA 3" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 55.98 20.07 

    For Schedule 80 Nipples, Add  12.94 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0235 EA 4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 72.36 24.08 

    For Schedule 80 Nipples, Add  18.14 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0236 EA 3/8" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.35 8.86 

    For Schedule 80 Nipples, Add  2.01 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0237 EA 1/2" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.61 8.86 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.00 

NOT FOR BID
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. 
 23 21 13 23-0238 EA 3/4" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.30 8.86 

    For Schedule 80 Nipples, Add  1.49 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0239 EA 1" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 18.24 9.61 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0240 EA 1-1/4" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 20.49 10.36 

    For Schedule 80 Nipples, Add  2.47 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0241 EA 1-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 21.50 10.36 

    For Schedule 80 Nipples, Add  2.97 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0242 EA 2" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 27.92 13.35 

    For Schedule 80 Nipples, Add  3.92 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0243 EA 2-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 45.22 16.62 

    For Schedule 80 Nipples, Add  10.17 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0244 EA 3" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 55.98 20.07 

    For Schedule 80 Nipples, Add  12.94 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0245 EA 4" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 72.36 24.08 

    For Schedule 80 Nipples, Add  18.14 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0246 EA 3/8" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.80 8.86 

    For Schedule 80 Nipples, Add  2.24 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0247 EA 1/2" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.88 8.86 

    For Schedule 80 Nipples, Add  1.28 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0248 EA 3/4" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.71 8.86 

    For Schedule 80 Nipples, Add  1.69 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0249 EA 1" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 18.95 9.61 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0250 EA 1-1/4" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 21.40 10.36 

    For Schedule 80 Nipples, Add  2.92 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0251 EA 1-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 22.38 10.36 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0252 EA 2" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 29.27 13.35 

    For Schedule 80 Nipples, Add  4.60 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0253 EA 2-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 46.08 16.62 

    For Schedule 80 Nipples, Add  10.60 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0254 EA 3" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 58.23 20.07 

    For Schedule 80 Nipples, Add  14.06 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0255 EA 4" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 74.86 24.08 

    For Schedule 80 Nipples, Add  19.39 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0256 EA 3/8" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.18 8.86 

    For Schedule 80 Nipples, Add  3.93 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0257 EA 1/2" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.92 8.86 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0258 EA 3/4" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 18.95 8.86 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0259 EA 1" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 21.87 9.61 

    For Schedule 80 Nipples, Add  3.76 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0260 EA 1-1/4" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 25.00 10.36 

    For Schedule 80 Nipples, Add  4.72 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0261 EA 1-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 26.38 10.36 

    For Schedule 80 Nipples, Add  5.41 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0262 EA 2" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 35.48 13.35 

    For Schedule 80 Nipples, Add  7.70 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0263 EA 2-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 51.86 16.62 

    For Schedule 80 Nipples, Add  13.49 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0264 EA 3" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 68.04 20.07 

    For Schedule 80 Nipples, Add  18.97 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0265 EA 4" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 80.84 24.08 

    For Schedule 80 Nipples, Add  22.38 
    For Work In Restricted Working Space, Add  10.83 

NOT FOR BID
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. 
 23 21 13 23-0266 EA 3/8" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 22.14 8.86 

    For Schedule 80 Nipples, Add  4.41 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0267 EA 1/2" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 18.85 8.86 

    For Schedule 80 Nipples, Add  2.76 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0268 EA 3/4" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 19.87 8.86 

    For Schedule 80 Nipples, Add  3.27 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0269 EA 1" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 23.14 9.61 

    For Schedule 80 Nipples, Add  4.39 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0270 EA 1-1/4" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 26.87 10.36 

    For Schedule 80 Nipples, Add  5.66 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0271 EA 1-1/2" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 28.22 10.36 

    For Schedule 80 Nipples, Add  6.33 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0272 EA 2" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 38.18 13.35 

    For Schedule 80 Nipples, Add  9.05 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0273 EA 2-1/2" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 55.18 16.62 

    For Schedule 80 Nipples, Add  15.15 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0274 EA 3" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 72.71 20.07 

    For Schedule 80 Nipples, Add  21.30 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0275 EA 4" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 87.05 24.08 

    For Schedule 80 Nipples, Add  25.48 
    For Work In Restricted Working Space, Add  10.83 

. 
 23 21 13 23-0276 EA 3/8" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 23.36 8.86 

    For Schedule 80 Nipples, Add  5.02 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0277 EA 1/2" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 19.88 8.86 

    For Schedule 80 Nipples, Add  3.28 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0278 EA 3/4" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 20.59 8.86 

    For Schedule 80 Nipples, Add  3.63 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 21 13 23-0279 EA 1" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 24.44 9.61 

    For Schedule 80 Nipples, Add  5.04 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0280 EA 1-1/4" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 28.39 10.36 

    For Schedule 80 Nipples, Add  6.42 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0281 EA 1-1/2" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 30.15 10.36 

    For Schedule 80 Nipples, Add  7.30 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 21 13 23-0282 EA 2" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 40.92 13.35 

    For Schedule 80 Nipples, Add  10.42 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0283 EA 2-1/2" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 58.60 16.62 

    For Schedule 80 Nipples, Add  16.86 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-0284 EA 3" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 77.39 20.07 

    For Schedule 80 Nipples, Add  23.64 
    For Work In Restricted Working Space, Add  9.03 

. 
 23 21 13 23-0285 EA 4" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 95.83 24.08 

    For Schedule 80 Nipples, Add  29.87 
    For Work In Restricted Working Space, Add  10.83 

XXXXXXX 
. 
 23 21 13 23-0286  Black Malleable Iron Bushing (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0287 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 28.29 15.22 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0288 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 32.41 16.34 

    For Work In Restricted Working Space, Add  7.35 
. 

 23 21 13 23-0289 EA 3/4" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 34.28 17.55 
    For Work In Restricted Working Space, Add  7.91 

. 
 23 21 13 23-0290 EA 1" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 37.03 17.46 

    For Work In Restricted Working Space, Add  7.84 
. 

 23 21 13 23-0291 EA 1" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 36.14 18.67 
    For Work In Restricted Working Space, Add  8.40 

. 
 23 21 13 23-0292 EA 1" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 37.63 19.69 

    For Work In Restricted Working Space, Add  8.85 
. 

 23 21 13 23-0293 EA 1-1/4" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 40.40 18.76 
    For Work In Restricted Working Space, Add  8.46 

. 
 23 21 13 23-0294 EA 1-1/4" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 41.72 20.07 

    For Work In Restricted Working Space, Add  9.02 
. 

 23 21 13 23-0295 EA 1-1/4" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 42.04 21.01 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 21 13 23-0296 EA 1-1/4" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 43.67 22.12 

    For Work In Restricted Working Space, Add  9.95 
. 

 23 21 13 23-0297 EA 1-1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 46.55 20.35 
    For Work In Restricted Working Space, Add  9.13 

NOT FOR BID
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. 
 23 21 13 23-0298 EA 1-1/2" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 45.58 21.56 

    For Work In Restricted Working Space, Add  9.69 
. 

 23 21 13 23-0299 EA 1-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 47.07 22.50 
    For Work In Restricted Working Space, Add  10.14 

. 
 23 21 13 23-0300 EA 1-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 47.09 23.62 

    For Work In Restricted Working Space, Add  10.63 
. 

 23 21 13 23-0301 EA 1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 50.78 25.02 
    For Work In Restricted Working Space, Add  11.24 

. 
 23 21 13 23-0302 EA 2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 58.57 23.90 

    For Work In Restricted Working Space, Add  10.74 
. 

 23 21 13 23-0303 EA 2" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 57.74 25.11 
    For Work In Restricted Working Space, Add  11.30 

. 
 23 21 13 23-0304 EA 2" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 56.13 26.14 

    For Work In Restricted Working Space, Add  11.75 
. 

 23 21 13 23-0305 EA 2" x 1", 150 LB, Black Malleable Iron Bushing ...................................................................................................................... 56.68 27.16 
    For Work In Restricted Working Space, Add  12.23 

. 
 23 21 13 23-0306 EA 2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 58.74 28.56 

    For Work In Restricted Working Space, Add  12.85 
. 

 23 21 13 23-0307 EA 2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 62.78 30.05 
    For Work In Restricted Working Space, Add  13.53 

. 
 23 21 13 23-0308 EA 2-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 80.16 34.17 

    For Work In Restricted Working Space, Add  15.38 
. 

 23 21 13 23-0309 EA 2-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 81.78 35.29 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 21 13 23-0310 EA 2-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 83.84 36.59 

    For Work In Restricted Working Space, Add  16.49 
. 

 23 21 13 23-0311 EA 2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 84.11 38.18 
    For Work In Restricted Working Space, Add  17.16 

. 
 23 21 13 23-0312 EA 2-1/2" x 2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 89.26 41.72 

    For Work In Restricted Working Space, Add  18.77 
. 

 23 21 13 23-0313 EA 3" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 103.01 42.00 
    For Work In Restricted Working Space, Add  18.92 

. 
 23 21 13 23-0314 EA 3" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 104.63 43.12 

    For Work In Restricted Working Space, Add  19.40 
. 

 23 21 13 23-0315 EA 3" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 106.69 44.52 
    For Work In Restricted Working Space, Add  20.02 

. 
 23 21 13 23-0316 EA 3" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 108.17 46.01 

    For Work In Restricted Working Space, Add  20.70 
. 

 23 21 13 23-0317 EA 3" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 110.96 49.56 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 13 23-0318 EA 3" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 123.62 57.68 

    For Work In Restricted Working Space, Add  25.94 
. 

 23 21 13 23-0319 EA 4" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 142.74 44.03 
    For Work In Restricted Working Space, Add  19.83 

. 
 23 21 13 23-0320 EA 4" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 144.30 45.11 

    For Work In Restricted Working Space, Add  20.30 
. 

 23 21 13 23-0321 EA 4" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 146.29 46.46 
    For Work In Restricted Working Space, Add  20.90 

. 
 23 21 13 23-0322 EA 4" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 148.46 47.91 

    For Work In Restricted Working Space, Add  21.55 
. 

 23 21 13 23-0323 EA 4" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 149.53 51.33 
    For Work In Restricted Working Space, Add  23.10 

. 
 23 21 13 23-0324 EA 4" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 161.23 59.18 

    For Work In Restricted Working Space, Add  26.61 
. 

 23 21 13 23-0325 EA 4" x 3", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 172.63 66.76 
    For Work In Restricted Working Space, Add  30.03 

XXXXXXX 
. 
 23 21 13 23-0326  Black Malleable Iron Square Head Plugs (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0327 EA 3/8", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 12.48 5.51 
    For Work In Restricted Working Space, Add  2.49 

. 
 23 21 13 23-0328 EA  1/2", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 14.42 6.63 

    For Work In Restricted Working Space, Add  2.99 
. 

 23 21 13 23-0329 EA  3/4", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 15.60 7.46 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 21 13 23-0330 EA  1", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 18.05 8.31 

    For Work In Restricted Working Space, Add  3.73 
. 

 23 21 13 23-0331 EA  1-1/4", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 21.16 9.43 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 21 13 23-0332 EA  1-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 25.74 10.55 

    For Work In Restricted Working Space, Add  4.76 
. 

 23 21 13 23-0333 EA  2", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 34.20 13.44 
    For Work In Restricted Working Space, Add  6.05 

. 
 23 21 13 23-0334 EA  2-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 55.38 19.89 

    For Work In Restricted Working Space, Add  8.96 
. 

 23 21 13 23-0335 EA  3", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 74.33 26.23 
    For Work In Restricted Working Space, Add  11.79 

. 
 23 21 13 23-0336 EA  4", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 115.57 28.06 

    For Work In Restricted Working Space, Add  12.63 
. 

 23 21 13 23-0337 EA  5", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 201.74 29.32 
    For Work In Restricted Working Space, Add  13.18 

. 
 23 21 13 23-0338 EA  6", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 241.39 30.58 

    For Work In Restricted Working Space, Add  13.78 

XXXXXXX 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 128 County of San Bernardino

. 
 23 21 13 23-0339  125 LB Black Cast Iron Screwed Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0340 EA 3/4", 125 LB, Black Cast Iron Flange .................................................................................................................................. 136.00 37.33 
    For Work In Restricted Working Space, Add  16.80 

. 
 23 21 13 23-0341 EA  1", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 114.15 42.19 

    For Work In Restricted Working Space, Add  18.98 
. 

 23 21 13 23-0342 EA  1-1/4", 125 LB, Black Cast Iron Flange ............................................................................................................................... 126.36 43.69 
    For Work In Restricted Working Space, Add  19.65 

. 
 23 21 13 23-0343 EA  1-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 127.50 47.51 

    For Work In Restricted Working Space, Add  21.38 
. 

 23 21 13 23-0344 EA  2", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 130.49 49.56 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 13 23-0345 EA  2-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 151.67 57.40 

    For Work In Restricted Working Space, Add  25.80 
. 

 23 21 13 23-0346 EA  3", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 193.76 72.81 
    For Work In Restricted Working Space, Add  32.75 

. 
 23 21 13 23-0347 EA  4", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 258.34 96.26 

    For Work In Restricted Working Space, Add  43.30 
. 

 23 21 13 23-0348 EA  5", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 332.87 114.67 
    For Work In Restricted Working Space, Add  51.55 

. 
 23 21 13 23-0349 EA  6", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 379.55 131.63 

    For Work In Restricted Working Space, Add  59.21 

XXXXXXX 
. 
 23 21 13 23-0350  150 LB, Black Malleable Iron Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0351 EA 1/2", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 68.83 34.06 
    For Work In Restricted Working Space, Add  15.34 

. 
 23 21 13 23-0352 EA  3/4", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 75.07 37.33 

    For Work In Restricted Working Space, Add  16.80 
. 

 23 21 13 23-0353 EA  1", 150 LB, Black Malleable Iron Flange ............................................................................................................................... 88.04 42.19 
    For Work In Restricted Working Space, Add  18.98 

. 
 23 21 13 23-0354 EA  1-1/4", 150 LB, Black Malleable Iron Flange ......................................................................................................................... 91.97 43.69 

    For Work In Restricted Working Space, Add  19.65 
. 

 23 21 13 23-0355 EA  1-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 100.15 47.51 
    For Work In Restricted Working Space, Add  21.38 

. 
 23 21 13 23-0356 EA  2", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 112.04 49.56 

    For Work In Restricted Working Space, Add  22.31 
. 

 23 21 13 23-0357 EA  2-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 145.10 57.40 
    For Work In Restricted Working Space, Add  25.80 

. 
 23 21 13 23-0358 EA  3", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 183.82 72.81 

    For Work In Restricted Working Space, Add  32.74 
. 

 23 21 13 23-0359 EA  4", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 271.17 96.26 
    For Work In Restricted Working Space, Add  43.29 

XXXXXXX 
. 
 23 21 13 23-0360  Cut And Thread Existing In-Place Black Steel Pipe (23 21 13 23-0014) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0361 EA 1/2", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 30.41  
    For Work In Restricted Working Space, Add  9.12 

. 
 23 21 13 23-0362 EA 3/4", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 33.44  

    For Work In Restricted Working Space, Add  10.03 
. 

 23 21 13 23-0363 EA 1", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 36.49  
    For Work In Restricted Working Space, Add  10.95 

. 
 23 21 13 23-0364 EA 1-1/4", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 39.53  

    For Work In Restricted Working Space, Add  11.86 
. 

 23 21 13 23-0365 EA 1-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 41.55  
    For Work In Restricted Working Space, Add  12.47 

. 
 23 21 13 23-0366 EA 2", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 43.58  

    For Work In Restricted Working Space, Add  13.07 
. 

 23 21 13 23-0367 EA 2-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 45.61  
    For Work In Restricted Working Space, Add  13.68 

. 
 23 21 13 23-0368 EA 3", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 47.63  

    For Work In Restricted Working Space, Add  14.29 
. 

 23 21 13 23-0369 EA 4", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 49.66  
    For Work In Restricted Working Space, Add  14.90 

. 
 23 21 13 23-0370 EA 6", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 53.71  

    For Work In Restricted Working Space, Add  16.11 
. 

 23 21 13 23-0371 EA 8", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 57.76  
    For Work In Restricted Working Space, Add  17.33 

. 
 23 21 13 23-0372 EA 10", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 62.83  

    For Work In Restricted Working Space, Add  18.85 
. 

 23 21 13 23-0373 EA 12", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 66.88  
    For Work In Restricted Working Space, Add  20.06 

XXXXXXX 
. 
 23 21 13 23-0374  Welded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0375  Welded Plain End Black Steel Pipe Assemblies (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Includes all hangers and all fittings (couplings, elbows, tees and 
reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

NOT FOR BID
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. 

. 
 23 21 13 23-0376 LF 3/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................ 22.33 7.10 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.19 
. 

 23 21 13 23-0377 LF 1" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 24.71 7.57 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.81 
. 

 23 21 13 23-0378 LF 1-1/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 29.50 8.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.67 
. 

 23 21 13 23-0379 LF 1-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 31.29 8.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.98 
. 

 23 21 13 23-0380 LF 2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 35.68 8.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  8.07 
. 

 23 21 13 23-0381 LF 2-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 41.34 8.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  9.36 
. 

 23 21 13 23-0382 LF 3" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 47.35 7.86 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  9.88 
. 

 23 21 13 23-0383 LF 4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 62.19 9.90 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  12.29 
. 

 23 21 13 23-0384 LF 6" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 82.91 14.75 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  14.15 
. 

 23 21 13 23-0385 LF 8" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 126.17 18.33 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  20.99 
. 

 23 21 13 23-0386 LF 10" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 168.03 22.91 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  25.02 
. 

 23 21 13 23-0387 LF 12" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 210.53 27.68 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  28.91 
. 

 23 21 13 23-0388 LF 14" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 239.23 36.11 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  32.26 
. 

 23 21 13 23-0389 LF 16" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 280.13 45.83 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  36.05 
. 

 23 21 13 23-0390 LF 18" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 353.55 56.74 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  39.56 
. 

 23 21 13 23-0391 LF 20" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 458.45 70.11 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  45.28 
. 

 23 21 13 23-0392 LF 24" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 565.03 79.46 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  49.78 

XXXXXXX 
. 
 23 21 13 23-0393  Welded Black Steel Pipe And Fittings (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Excludes hangers or fittings. 
. 
. 
 23 21 13 23-0394  Welded Plain End Black Steel Piping (23 21 13 23-0393) 

Note: ASTM A-53 
. 
. 

 23 21 13 23-0395 LF 3/4" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................... 9.11 3.78 
    For Schedule 80 Pipe, Add  1.44 
    For Schedule A-106 Pipe, Add  0.18 
    For Work In Restricted Working Space, Add  2.27 

. 
 23 21 13 23-0396 LF 1" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 11.52 4.74 

    For Schedule 80 Pipe, Add  1.83 
    For Schedule A-106 Pipe, Add  0.25 
    For Work In Restricted Working Space, Add  2.84 

NOT FOR BID
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. 
 23 21 13 23-0397 LF 1-1/4" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 14.37 5.68 

    For Schedule 80 Pipe, Add  2.31 
    For Schedule A-106 Pipe, Add  0.36 
    For Work In Restricted Working Space, Add  3.41 

. 
 23 21 13 23-0398 LF 1-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 17.26 6.63 

    For Schedule 80 Pipe, Add  2.79 
    For Schedule A-106 Pipe, Add  0.48 
    For Work In Restricted Working Space, Add  3.98 

. 
 23 21 13 23-0399 LF 2" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 20.50 7.86 

    For Schedule 80 Pipe, Add  3.31 
    For Schedule A-106 Pipe, Add  0.57 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-0400 LF 2-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 23.38 8.90 

    For Schedule 80 Pipe, Add  5.07 
    For Schedule A-106 Pipe, Add  0.67 
    For Work In Restricted Working Space, Add  5.34 

. 
 23 21 13 23-0401 LF 3" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 27.99 9.56 

    For Schedule 80 Pipe, Add  6.45 
    For Schedule A-106 Pipe, Add  1.06 
    For Work In Restricted Working Space, Add  5.74 

. 
 23 21 13 23-0402 LF 4" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 37.87 11.83 

    For Schedule 80 Pipe, Add  9.11 
    For Schedule A-106 Pipe, Add  1.70 
    For Work In Restricted Working Space, Add  7.10 

. 
 23 21 13 23-0403 LF 6" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 53.14 19.17 

    For Schedule 80 Pipe, Add  13.46 
    For Schedule A-106 Pipe, Add  2.86 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 21 13 23-0404 LF 8" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 75.30 19.70 

    For Schedule 80 Pipe, Add  19.46 
    For Schedule A-106 Pipe, Add  4.31 
    For Schedule 30 Pipe, Deduct  -11.12 
    For Work In Restricted Working Space, Add  11.82 

. 
 23 21 13 23-0405 LF 10" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 98.28 23.74 

    For Schedule 80 Pipe, Add  26.09 
    For Schedule A-106 Pipe, Add  6.10 
    For Schedule 30 Pipe, Deduct  -14.91 
    For Work In Restricted Working Space, Add  14.24 

. 
 23 21 13 23-0406 LF 12" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 124.56 28.69 

    For Schedule 80 Pipe, Add  33.55 
    For Schedule A-106 Pipe, Add  8.06 
    For Schedule 30 Pipe, Deduct  -19.17 
    For Work In Restricted Working Space, Add  17.21 

. 
 23 21 13 23-0407 LF 14" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 121.75 30.25 

    For Schedule 80 Pipe, Add  32.03 
    For Schedule A-106 Pipe, Add  7.35 
    For Schedule 30 Pipe, Deduct  -18.30 
    For Schedule 20 Pipe, Deduct  -33.54 
    For Work In Restricted Working Space, Add  18.15 

. 
 23 21 13 23-0408 LF 16" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 133.55 32.54 

    For Schedule 80 Pipe, Add  35.35 
    For Schedule A-106 Pipe, Add  8.22 
    For Schedule 30 Pipe, Deduct  -20.20 
    For Schedule 20 Pipe, Deduct  -36.98 
    For Work In Restricted Working Space, Add  19.52 

. 
 23 21 13 23-0409 LF 18" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 165.29 35.20 

    For Schedule 80 Pipe, Add  45.53 
    For Schedule A-106 Pipe, Add  11.39 
    For Schedule 30 Pipe, Deduct  -26.02 
    For Schedule 20 Pipe, Deduct  -47.29 
    For Work In Restricted Working Space, Add  21.12 

. 
 23 21 13 23-0410 LF 20" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 195.74 42.16 

    For Schedule 80 Pipe, Add  53.75 
    For Schedule A-106 Pipe, Add  13.37 
    For Work In Restricted Working Space, Add  25.29 

. 
 23 21 13 23-0411 LF 24" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 240.91 48.49 

    For Schedule 80 Pipe, Add  67.35 
    For Schedule A-106 Pipe, Add  17.27 
    For Work In Restricted Working Space, Add  29.09 

XXXXXXX 
. 
 23 21 13 23-0412  Welded Plain End Black Steel 90 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0413 EA 3/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 108.77 58.11 
    For Schedule 80 Or Extra Heavy Fittings, Add  23.49 
    For Work In Restricted Working Space, Add  26.12 

. 
 23 21 13 23-0414 EA 1" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 113.34 61.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  24.38 
    For Work In Restricted Working Space, Add  27.49 

. 
 23 21 13 23-0415 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 126.16 69.65 

    For Schedule 80 Or Extra Heavy Fittings, Add  26.88 
    For Work In Restricted Working Space, Add  31.34 

. 
 23 21 13 23-0416 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 134.41 75.15 

    For Schedule 80 Or Extra Heavy Fittings, Add  28.49 
    For Work In Restricted Working Space, Add  33.81 

NOT FOR BID
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. 
 23 21 13 23-0417 EA 2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 168.32 97.79 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.10 
    For Work In Restricted Working Space, Add  43.99 

. 
 23 21 13 23-0418 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 212.21 122.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  44.42 
    For Work In Restricted Working Space, Add  54.98 

. 
 23 21 13 23-0419 EA 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 226.41 127.99 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.78 
    For Work In Restricted Working Space, Add  57.55 

. 
 23 21 13 23-0420 EA 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 388.76 221.15 

    For Schedule 80 Or Extra Heavy Fittings, Add  81.81 
    For Work In Restricted Working Space, Add  99.47 

. 
 23 21 13 23-0421 EA 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 687.83 364.94 

    For Schedule 80 Or Extra Heavy Fittings, Add  148.89 
    For Work In Restricted Working Space, Add  164.16 

. 
 23 21 13 23-0422 EA 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 1,005.66 496.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  223.51 
    For Work In Restricted Working Space, Add  223.40 

. 
 23 21 13 23-0423 EA 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,330.24 567.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  309.71 
    For Work In Restricted Working Space, Add  255.32 

. 
 23 21 13 23-0424 EA 12" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,808.37 742.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  425.59 
    For Work In Restricted Working Space, Add  334.06 

. 
 23 21 13 23-0425 EA 14" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,256.73 877.93 

    For Schedule 80 Or Extra Heavy Fittings, Add  538.81 
    For Work In Restricted Working Space, Add  394.88 

. 
 23 21 13 23-0426 EA 16" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,824.29 1,025.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  685.90 
    For Work In Restricted Working Space, Add  461.09 

. 
 23 21 13 23-0427 EA 18" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,370.66 1,143.18 

    For Schedule 80 Or Extra Heavy Fittings, Add  831.24 
    For Work In Restricted Working Space, Add  514.16 

. 
 23 21 13 23-0428 EA 20" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 4,356.90 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,105.29 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0429 EA 24" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 5,168.29 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,341.98 
    For Work In Restricted Working Space, Add  595.73 

XXXXXXX 
. 
 23 21 13 23-0430  Welded Plain End Black Steel Reducing 90 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0431 EA 4" x 3" 90 Standard Weight, Welded Plain End Black Steel Reducing 90 Degree Elbow ................................................... 567.44 221.53 
    For Schedule 80 Or Extra Heavy Fittings, Add  135.35 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0432 EA 6" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,001.16 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  243.55 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0433 EA 6" x 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,080.07 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  267.22 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0434 EA 8" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,715.45 496.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  436.44 
    For Work In Restricted Working Space, Add  223.40 

. 
 23 21 13 23-0435 EA 8" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,903.58 496.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  492.88 
    For Work In Restricted Working Space, Add  223.40 

. 
 23 21 13 23-0436 EA 10" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,402.77 567.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  631.47 
    For Work In Restricted Working Space, Add  255.32 

. 
 23 21 13 23-0437 EA 10" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,402.77 567.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  631.47 
    For Work In Restricted Working Space, Add  255.32 

. 
 23 21 13 23-0438 EA 12" x 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................. 4,015.71 756.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,085.57 
    For Work In Restricted Working Space, Add  340.42 

. 
 23 21 13 23-0439 EA 12" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,015.71 756.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,085.57 
    For Work In Restricted Working Space, Add  340.42 

. 
 23 21 13 23-0440 EA 12" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,527.46 756.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,239.09 
    For Work In Restricted Working Space, Add  340.42 

XXXXXXX 
. 
 23 21 13 23-0441  Welded Plain End Black Steel 45 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0442 EA 3/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .............................................................................. 97.69 53.68 
    For Schedule 80 Or Extra Heavy Fittings, Add  20.86 
    For Work In Restricted Working Space, Add  24.14 

. 
 23 21 13 23-0443 EA 1" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 100.54 55.57 

    For Schedule 80 Or Extra Heavy Fittings, Add  21.41 
    For Work In Restricted Working Space, Add  24.99 

. 
 23 21 13 23-0444 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 112.85 63.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  23.81 
    For Work In Restricted Working Space, Add  28.69 

NOT FOR BID
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. 
 23 21 13 23-0445 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 120.42 68.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  25.29 
    For Work In Restricted Working Space, Add  30.96 

. 
 23 21 13 23-0446 EA 2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 150.71 88.99 

    For Schedule 80 Or Extra Heavy Fittings, Add  31.20 
    For Work In Restricted Working Space, Add  40.04 

. 
 23 21 13 23-0447 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 187.61 111.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.69 
    For Work In Restricted Working Space, Add  50.27 

. 
 23 21 13 23-0448 EA 3" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 217.05 127.90 

    For Schedule 80 Or Extra Heavy Fittings, Add  44.98 
    For Work In Restricted Working Space, Add  57.54 

. 
 23 21 13 23-0449 EA 4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 373.22 221.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  77.16 
    For Work In Restricted Working Space, Add  99.44 

. 
 23 21 13 23-0450 EA 6" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 649.25 364.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  137.38 
    For Work In Restricted Working Space, Add  163.97 

. 
 23 21 13 23-0451 EA 8" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 935.23 496.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  202.38 
    For Work In Restricted Working Space, Add  223.40 

. 
 23 21 13 23-0452 EA 10" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,200.94 567.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  270.92 
    For Work In Restricted Working Space, Add  255.32 

. 
 23 21 13 23-0453 EA 12" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,618.79 741.37 

    For Schedule 80 Or Extra Heavy Fittings, Add  368.93 
    For Work In Restricted Working Space, Add  333.44 

. 
 23 21 13 23-0454 EA 14" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,004.68 879.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  463.01 
    For Work In Restricted Working Space, Add  395.40 

. 
 23 21 13 23-0455 EA 16" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,475.34 1,024.11 

    For Schedule 80 Or Extra Heavy Fittings, Add  581.38 
    For Work In Restricted Working Space, Add  460.62 

. 
 23 21 13 23-0456 EA 18" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,921.60 1,141.80 

    For Schedule 80 Or Extra Heavy Fittings, Add  696.73 
    For Work In Restricted Working Space, Add  513.56 

. 
 23 21 13 23-0457 EA 20" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,699.76 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  908.15 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0458 EA 24" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 4,309.49 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,084.34 
    For Work In Restricted Working Space, Add  595.73 

XXXXXXX 
. 
 23 21 13 23-0459  Welded Plain End Black Steel Tee (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0460 EA 3/4" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 203.49 101.01 
    For Schedule 80 Or Extra Heavy Fittings, Add  45.14 
    For Work In Restricted Working Space, Add  45.44 

. 
 23 21 13 23-0461 EA 1" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 203.45 101.01 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.14 
    For Work In Restricted Working Space, Add  45.43 

. 
 23 21 13 23-0462 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 231.16 112.37 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.66 
    For Work In Restricted Working Space, Add  50.54 

. 
 23 21 13 23-0463 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 252.05 126.28 

    For Schedule 80 Or Extra Heavy Fittings, Add  55.73 
    For Work In Restricted Working Space, Add  56.80 

. 
 23 21 13 23-0464 EA 2" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 308.24 168.61 

    For Schedule 80 Or Extra Heavy Fittings, Add  65.93 
    For Work In Restricted Working Space, Add  75.83 

. 
 23 21 13 23-0465 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 352.93 189.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  76.06 
    For Work In Restricted Working Space, Add  85.21 

. 
 23 21 13 23-0466 EA 3" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 420.87 230.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  90.08 
    For Work In Restricted Working Space, Add  103.38 

. 
 23 21 13 23-0467 EA 4" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 604.37 332.38 

    For Schedule 80 Or Extra Heavy Fittings, Add  128.99 
    For Work In Restricted Working Space, Add  149.48 

. 
 23 21 13 23-0468 EA 6" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 1,016.35 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  218.47 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0469 EA 8" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 1,492.36 756.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  328.56 
    For Work In Restricted Working Space, Add  340.42 

. 
 23 21 13 23-0470 EA 10" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 1,923.49 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  438.04 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0471 EA 12" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 2,614.10 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  605.51 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0472 EA 14" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 3,452.06 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  827.11 
    For Work In Restricted Working Space, Add  595.73 

NOT FOR BID
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. 
 23 21 13 23-0473 EA 16" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 4,155.59 1,589.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  996.47 
    For Work In Restricted Working Space, Add  714.88 

. 
 23 21 13 23-0474 EA 18" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 5,543.28 1,766.03 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,384.97 
    For Work In Restricted Working Space, Add  794.32 

. 
 23 21 13 23-0475 EA 20" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 7,449.05 1,986.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,921.95 
    For Work In Restricted Working Space, Add  893.60 

. 
 23 21 13 23-0476 EA 24" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 8,660.47 2,139.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,261.32 
    For Work In Restricted Working Space, Add  962.35 

XXXXXXX 
. 
 23 21 13 23-0477  Welded Plain End Black Steel Reducing Tees (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0478 EA 3/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................. 198.77 97.89 
    For Schedule 80 Or Extra Heavy Fittings, Add  44.22 
    For Work In Restricted Working Space, Add  44.02 

. 
 23 21 13 23-0479 EA 1" Standard Weight, Welded Plain End Black Steel Reducing Tee..................................................................................... 203.45 101.01 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.14 
    For Work In Restricted Working Space, Add  45.43 

. 
 23 21 13 23-0480 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 227.83 112.37 

    For Schedule 80 Or Extra Heavy Fittings, Add  50.66 
    For Work In Restricted Working Space, Add  50.54 

. 
 23 21 13 23-0481 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 248.72 126.28 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.74 
    For Work In Restricted Working Space, Add  56.80 

. 
 23 21 13 23-0482 EA 2" Standard Weight, Welded Plain End Black Steel Reducing Tee..................................................................................... 315.70 168.61 

    For Schedule 80 Or Extra Heavy Fittings, Add  68.16 
    For Work In Restricted Working Space, Add  75.86 

. 
 23 21 13 23-0483 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 353.04 189.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  76.08 
    For Work In Restricted Working Space, Add  85.24 

. 
 23 21 13 23-0484 EA 3" Standard Weight, Welded Plain End Black Steel Reducing Tee..................................................................................... 421.22 230.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  90.18 
    For Work In Restricted Working Space, Add  103.38 

. 
 23 21 13 23-0485 EA 4" Standard Weight, Welded Plain End Black Steel Reducing Tee..................................................................................... 604.86 332.38 

    For Schedule 80 Or Extra Heavy Fittings, Add  129.14 
    For Work In Restricted Working Space, Add  149.48 

. 
 23 21 13 23-0486 EA 6" Standard Weight, Welded Plain End Black Steel Reducing Tee.................................................................................. 1,017.19 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  218.72 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0487 EA 8" Standard Weight, Welded Plain End Black Steel Reducing Tee.................................................................................. 1,493.97 756.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  329.04 
    For Work In Restricted Working Space, Add  340.42 

. 
 23 21 13 23-0488 EA 10" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 1,926.23 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  438.86 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0489 EA 12" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 2,618.24 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  606.75 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0490 EA 14" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 3,458.73 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  829.11 
    For Work In Restricted Working Space, Add  595.73 

. 
 23 21 13 23-0491 EA 16" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 4,163.65 1,589.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  998.89 
    For Work In Restricted Working Space, Add  714.88 

. 
 23 21 13 23-0492 EA 18" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 5,556.47 1,766.03 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,388.93 
    For Work In Restricted Working Space, Add  794.32 

. 
 23 21 13 23-0493 EA 20" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 7,577.19 1,986.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,960.40 
    For Work In Restricted Working Space, Add  893.60 

. 
 23 21 13 23-0494 EA 24" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 9,232.84 2,139.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,433.03 
    For Work In Restricted Working Space, Add  962.35 

XXXXXXX 
. 
 23 21 13 23-0495  Welded Plain End Black Steel Eccentric Reducers (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0496 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 160.99 61.56 
    For Schedule 80 Or Extra Heavy Fittings, Add  38.61 
    For Work In Restricted Working Space, Add  27.69 

. 
 23 21 13 23-0497 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 169.97 67.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  40.36 
    For Work In Restricted Working Space, Add  30.38 

. 
 23 21 13 23-0498 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 167.60 65.98 

    For Schedule 80 Or Extra Heavy Fittings, Add  39.89 
    For Work In Restricted Working Space, Add  29.67 

. 
 23 21 13 23-0499 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ........................................................... 180.85 74.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  42.48 
    For Work In Restricted Working Space, Add  33.65 

. 
 23 21 13 23-0500 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 174.22 70.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  41.19 
    For Work In Restricted Working Space, Add  31.66 

NOT FOR BID
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. 
 23 21 13 23-0501 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer............................................................... 171.87 68.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  40.73 
    For Work In Restricted Working Space, Add  30.95 

. 
 23 21 13 23-0502 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 175.54 89.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.60 
    For Work In Restricted Working Space, Add  40.18 

. 
 23 21 13 23-0503 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 197.07 86.49 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.50 
    For Work In Restricted Working Space, Add  38.90 

. 
 23 21 13 23-0504 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 190.44 82.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  44.21 
    For Work In Restricted Working Space, Add  36.92 

. 
 23 21 13 23-0505 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 218.64 113.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.70 
    For Work In Restricted Working Space, Add  51.11 

. 
 23 21 13 23-0506 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 209.44 101.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.78 
    For Work In Restricted Working Space, Add  45.86 

. 
 23 21 13 23-0507 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 250.95 99.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  59.68 
    For Work In Restricted Working Space, Add  44.58 

. 
 23 21 13 23-0508 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 244.09 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.15 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0509 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 247.83 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.27 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0510 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 255.74 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.64 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0511 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 401.23 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  85.49 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0512 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer................................................................ 404.97 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  86.61 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0513 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 416.21 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  89.99 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0514 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 683.24 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  148.17 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0515 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 763.95 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  172.38 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0516 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 1,004.60 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  214.94 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0517 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 1,154.77 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  260.00 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0518 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,184.25 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  255.87 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0519 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,364.80 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  310.04 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0520 EA 10" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 1,602.36 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  381.31 
    For Concentric Reducers, Deduct  -209.81 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0521 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 1,503.26 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  332.06 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0522 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,714.18 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  395.33 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0523 EA 12" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 2,070.74 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  502.30 
    For Concentric Reducers, Deduct  -300.21 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0524 EA 12" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 1,497.28 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  330.26 
    For Concentric Reducers, Deduct  -116.70 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0525 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 1,974.53 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  453.35 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0526 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,085.60 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  486.68 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0527 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 3,193.04 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  818.91 
    For Work In Restricted Working Space, Add  397.16 
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. 
 23 21 13 23-0528 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,484.48 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  588.96 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0529 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,811.49 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  687.07 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0530 EA 16" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 2,938.79 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  725.26 
    For Concentric Reducers, Deduct  -463.82 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0531 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 4,372.86 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,155.48 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0532 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 5,086.46 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,369.56 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0533 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 3,494.77 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  869.71 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0534 EA 18" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 2,023.56 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  428.35 
    For Concentric Reducers, Deduct  -102.86 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0535 EA 18" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 3,666.61 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  921.26 
    For Concentric Reducers, Deduct  -628.64 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0536 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 3,919.96 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  997.27 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0537 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 6,061.88 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,639.84 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0538 EA 20" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,173.29 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,050.21 
    For Concentric Reducers, Deduct  -720.50 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0539 EA 20" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,167.48 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,048.46 
    For Concentric Reducers, Deduct  -718.64 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0540 EA 20" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 7,001.07 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,898.54 
    For Concentric Reducers, Deduct  -1,625.39 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0541 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 8,137.65 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,239.51 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0542 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 9,842.58 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,750.99 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0543 EA 24" x 20" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,937.94 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,272.88 
    For Concentric Reducers, Deduct  -944.69 
    For Work In Restricted Working Space, Add  595.73 

. 
 23 21 13 23-0544 EA 24" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 5,281.46 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,375.93 
    For Concentric Reducers, Deduct  -1,054.62 
    For Work In Restricted Working Space, Add  595.73 

. 
 23 21 13 23-0545 EA 24" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 6,877.48 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,854.74 
    For Concentric Reducers, Deduct  -1,565.34 
    For Work In Restricted Working Space, Add  595.73 

. 
 23 21 13 23-0546 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 9,847.53 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,745.75 
    For Work In Restricted Working Space, Add  595.74 

. 
 23 21 13 23-0547 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................. 12,074.53 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  3,413.85 
    For Work In Restricted Working Space, Add  595.74 

XXXXXXX 
. 
 23 21 13 23-0548  Welded Plain End Black Steel Concentric Reducers (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0549 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 143.01 61.56 
    For Schedule 80 Or Extra Heavy Fittings, Add  33.21 
    For Work In Restricted Working Space, Add  27.69 

. 
 23 21 13 23-0550 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 151.99 67.56 

    For Schedule 80 Or Extra Heavy Fittings, Add  34.96 
    For Work In Restricted Working Space, Add  30.38 

. 
 23 21 13 23-0551 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 149.62 65.98 

    For Schedule 80 Or Extra Heavy Fittings, Add  34.50 
    For Work In Restricted Working Space, Add  29.67 

. 
 23 21 13 23-0552 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ......................................................... 162.87 74.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.08 
    For Work In Restricted Working Space, Add  33.65 

NOT FOR BID
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. 
 23 21 13 23-0553 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 156.24 70.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.79 
    For Work In Restricted Working Space, Add  31.66 

. 
 23 21 13 23-0554 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 153.89 68.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.33 
    For Work In Restricted Working Space, Add  30.95 

. 
 23 21 13 23-0555 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 166.38 89.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.85 
    For Work In Restricted Working Space, Add  40.18 

. 
 23 21 13 23-0556 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 162.13 86.49 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.02 
    For Work In Restricted Working Space, Add  38.90 

. 
 23 21 13 23-0557 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 167.98 82.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.47 
    For Work In Restricted Working Space, Add  36.92 

. 
 23 21 13 23-0558 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 211.99 113.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.71 
    For Work In Restricted Working Space, Add  51.11 

. 
 23 21 13 23-0559 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 205.70 101.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.66 
    For Work In Restricted Working Space, Add  45.86 

. 
 23 21 13 23-0560 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 219.32 99.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  50.19 
    For Work In Restricted Working Space, Add  44.58 

. 
 23 21 13 23-0561 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 224.95 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.40 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0562 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 227.45 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  48.15 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0563 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 232.86 127.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.78 
    For Work In Restricted Working Space, Add  57.38 

. 
 23 21 13 23-0564 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 375.44 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  77.75 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0565 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 385.01 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.63 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0566 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 385.01 221.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.63 
    For Work In Restricted Working Space, Add  99.65 

. 
 23 21 13 23-0567 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 631.67 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  132.70 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0568 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 650.80 360.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  138.44 
    For Work In Restricted Working Space, Add  162.29 

. 
 23 21 13 23-0569 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 942.19 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  196.22 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0570 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 976.31 549.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  206.46 
    For Work In Restricted Working Space, Add  246.96 

. 
 23 21 13 23-0571 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,177.59 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  253.87 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0572 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,163.45 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  249.63 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0573 EA 10" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,341.51 631.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  303.05 
    For Work In Restricted Working Space, Add  284.01 

. 
 23 21 13 23-0574 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,417.97 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  306.47 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0575 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,460.73 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  319.30 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0576 EA 12" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,476.21 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  323.94 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0577 EA 12" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,930.10 755.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  460.11 
    For Work In Restricted Working Space, Add  339.77 

. 
 23 21 13 23-0578 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,753.19 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  386.95 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0579 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,911.70 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  434.51 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0580 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,049.41 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  475.82 
    For Work In Restricted Working Space, Add  397.16 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 137

. 
 23 21 13 23-0581 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,581.61 882.97 

    For Schedule 80 Or Extra Heavy Fittings, Add  635.48 
    For Work In Restricted Working Space, Add  397.16 

. 
 23 21 13 23-0582 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,240.69 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  515.83 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0583 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,240.69 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  515.83 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0584 EA 16" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,319.74 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  539.54 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0585 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,582.25 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  618.29 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0586 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 3,669.44 993.41 

    For Schedule 80 Or Extra Heavy Fittings, Add  944.45 
    For Work In Restricted Working Space, Add  446.80 

. 
 23 21 13 23-0587 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,522.93 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  578.16 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0588 EA 18" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,725.54 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  638.94 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0589 EA 18" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,810.41 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  664.40 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0590 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,041.30 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  733.67 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0591 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 5,694.67 1,135.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,529.68 
    For Work In Restricted Working Space, Add  510.63 

. 
 23 21 13 23-0592 EA 20" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,330.40 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  797.34 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0593 EA 20" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,330.40 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  797.34 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0594 EA 20" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,388.23 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  814.69 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0595 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,730.63 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  917.41 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0596 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,326.38 1,281.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,096.13 
    For Work In Restricted Working Space, Add  576.52 

. 
 23 21 13 23-0597 EA 24" x 20" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,579.20 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  865.25 
    For Work In Restricted Working Space, Add  595.74 

. 
 23 21 13 23-0598 EA 24" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,615.38 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  876.11 
    For Work In Restricted Working Space, Add  595.74 

. 
 23 21 13 23-0599 EA 24" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,686.11 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  897.33 
    For Work In Restricted Working Space, Add  595.74 

. 
 23 21 13 23-0600 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,323.61 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,388.58 
    For Work In Restricted Working Space, Add  595.74 

. 
 23 21 13 23-0601 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,646.87 1,324.55 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,485.55 
    For Work In Restricted Working Space, Add  595.74 

XXXXXXX 
. 
 23 21 13 23-0602  Welded Plain End Black Steel Caps (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0603 EA 1" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 58.36 31.61 
    For Schedule 80 Fittings, Add  11.59 
    For Work In Restricted Working Space, Add  14.20 

. 
 23 21 13 23-0604 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 63.78 34.74 

    For Schedule 80 Fittings, Add  12.63 
    For Work In Restricted Working Space, Add  15.62 

. 
 23 21 13 23-0605 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 66.36 35.97 

    For Schedule 80 Fittings, Add  13.16 
    For Work In Restricted Working Space, Add  16.19 

. 
 23 21 13 23-0606 EA 2" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 81.52 46.11 

    For Schedule 80 Fittings, Add  15.82 
    For Work In Restricted Working Space, Add  20.74 

. 
 23 21 13 23-0607 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 95.71 55.57 

    For Schedule 80 Fittings, Add  18.30 
    For Work In Restricted Working Space, Add  24.99 

. 
 23 21 13 23-0608 EA 3" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 114.03 64.09 

    For Schedule 80 Fittings, Add  22.20 
    For Work In Restricted Working Space, Add  28.83 

NOT FOR BID
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. 
 23 21 13 23-0609 EA 4" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 189.92 110.76 

    For Schedule 80 Fittings, Add  36.22 
    For Work In Restricted Working Space, Add  49.82 

. 
 23 21 13 23-0610 EA 6" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 319.68 183.00 

    For Schedule 80 Fittings, Add  61.60 
    For Work In Restricted Working Space, Add  82.32 

. 
 23 21 13 23-0611 EA 8" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 529.75 308.05 

    For Schedule 80 Fittings, Add  101.20 
    For Work In Restricted Working Space, Add  138.54 

. 
 23 21 13 23-0612 EA 10" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 604.70 323.86 

    For Schedule 80 Fittings, Add  120.73 
    For Work In Restricted Working Space, Add  145.64 

. 
 23 21 13 23-0613 EA 12" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 703.24 369.63 

    For Schedule 80 Fittings, Add  141.70 
    For Work In Restricted Working Space, Add  166.25 

. 
 23 21 13 23-0614 EA 14" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 942.13 441.48 

    For Schedule 80 Fittings, Add  199.90 
    For Work In Restricted Working Space, Add  198.58 

. 
 23 21 13 23-0615 EA 16" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,094.17 512.69 

    For Schedule 80 Fittings, Add  232.16 
    For Work In Restricted Working Space, Add  230.61 

. 
 23 21 13 23-0616 EA 18" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,225.39 567.69 

    For Schedule 80 Fittings, Add  261.24 
    For Work In Restricted Working Space, Add  255.32 

XXXXXXX 
. 
 23 21 13 23-0617  150 LB, Welded Plain End Black Steel Neck Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0618 EA 2", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 139.15 71.38 
    For 300 LB Rating, Add  33.73 
    For Work In Restricted Working Space, Add  32.10 

. 
 23 21 13 23-0619 EA 2-1/2", 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 165.68 89.09 

    For 300 LB Rating, Add  36.52 
    For Work In Restricted Working Space, Add  40.06 

. 
 23 21 13 23-0620 EA 3", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 184.87 101.86 

    For 300 LB Rating, Add  38.56 
    For Work In Restricted Working Space, Add  45.81 

. 
 23 21 13 23-0621 EA 4", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 242.42 134.33 

    For 300 LB Rating, Add  49.85 
    For Work In Restricted Working Space, Add  60.43 

. 
 23 21 13 23-0622 EA 6", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 368.47 203.73 

    For 300 LB Rating, Add  76.23 
    For Work In Restricted Working Space, Add  91.61 

. 
 23 21 13 23-0623 EA 8", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 420.81 214.83 

    For 300 LB Rating, Add  102.97 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 21 13 23-0624 EA 10" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 548.24 269.37 

    For 300 LB Rating, Add  143.45 
    For Work In Restricted Working Space, Add  121.17 

. 
 23 21 13 23-0625 EA 12" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 668.73 305.65 

    For 300 LB Rating, Add  195.45 
    For Work In Restricted Working Space, Add  137.48 

. 
 23 21 13 23-0626 EA 14" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 873.69 369.63 

    For 300 LB Rating, Add  281.85 
    For Work In Restricted Working Space, Add  166.25 

. 
 23 21 13 23-0627 EA 16", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,143.24 429.57 

    For 300 LB Rating, Add  417.06 
    For Work In Restricted Working Space, Add  193.21 

. 
 23 21 13 23-0628 EA 18", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,415.12 481.63 

    For 300 LB Rating, Add  560.93 
    For Work In Restricted Working Space, Add  216.63 

. 
 23 21 13 23-0629 EA 20", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,794.26 611.32 

    For 300 LB Rating, Add  710.66 
    For Work In Restricted Working Space, Add  274.95 

. 
 23 21 13 23-0630 EA 24", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,035.19 662.27 

    For 300 LB Rating, Add  833.86 
    For Work In Restricted Working Space, Add  297.87 

XXXXXXX 
. 
 23 21 13 23-0631  150 LB, Welded Black Steel Slip-On Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0632 EA 2", 150 LB, Welded Black Steel Slip-On Flanges ................................................................................................................ 100.48 71.38 
    For 300 LB Rating, Add  22.70 
    For Work In Restricted Working Space, Add  25.56 

. 
 23 21 13 23-0633 EA 2-1/2", 150 LB, Welded Black Steel Slip-On Flange ........................................................................................................... 123.75 89.09 

    For 300 LB Rating, Add  28.59 
    For Work In Restricted Working Space, Add  31.24 

. 
 23 21 13 23-0634 EA 3", 150 LB, Welded Black Steel Slip-On Flange .................................................................................................................. 146.16 101.86 

    For 300 LB Rating, Add  33.70 
    For Work In Restricted Working Space, Add  36.92 

. 
 23 21 13 23-0635 EA 4", 150 LB, Welded Black Steel Slip-On Flange .................................................................................................................. 192.44 134.33 

    For 300 LB Rating, Add  45.25 
    For Work In Restricted Working Space, Add  48.28 

NOT FOR BID
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. 
 23 21 13 23-0636 EA 6", 150 LB, Welded Black Steel Slip-On Flange.................................................................................................................. 285.15 203.73 

    For 300 LB Rating, Add  68.48 
    For Work In Restricted Working Space, Add  71.00 

. 
 23 21 13 23-0637 EA 8", 150 LB, Welded Black Steel Slip-On Flange.................................................................................................................. 367.04 214.83 

    For 300 LB Rating, Add  97.17 
    For Work In Restricted Working Space, Add  87.99 

. 
 23 21 13 23-0638 EA 10", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 493.92 269.37 

    For 300 LB Rating, Add  153.08 
    For Work In Restricted Working Space, Add  109.98 

. 
 23 21 13 23-0639 EA 12", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 640.81 305.65 

    For 300 LB Rating, Add  226.98 
    For Work In Restricted Working Space, Add  131.98 

. 
 23 21 13 23-0640 EA 14", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 806.73 369.63 

    For 300 LB Rating, Add  318.03 
    For Work In Restricted Working Space, Add  153.97 

. 
 23 21 13 23-0641 EA 16", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 963.40 429.57 

    For 300 LB Rating, Add  415.31 
    For Work In Restricted Working Space, Add  170.47 

. 
 23 21 13 23-0642 EA 18", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,066.30 481.63 

    For 300 LB Rating, Add  464.20 
    For Work In Restricted Working Space, Add  186.97 

. 
 23 21 13 23-0643 EA 20", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,181.84 611.32 

    For 300 LB Rating, Add  524.47 
    For Work In Restricted Working Space, Add  203.47 

. 
 23 21 13 23-0644 EA 24", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,354.07 662.27 

    For 300 LB Rating, Add  592.04 
    For Work In Restricted Working Space, Add  236.46 

XXXXXXX 
. 
 23 21 13 23-0645  150 LB, Forged Steel Blind Flanges (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0646 EA 2", 150 LB, Forged Steel Blind Flange .................................................................................................................................. 68.84 25.35 
    For 300 LB Rating, Add  19.84 
    For 600 LB Rating, Add  51.14 
    For Work In Restricted Working Space, Add  15.21 

. 
 23 21 13 23-0647 EA 2-1/2", 150 LB, Forged Steel Blind Flange ............................................................................................................................ 90.25 30.42 

    For 300 LB Rating, Add  29.92 
    For 600 LB Rating, Add  79.73 
    For Work In Restricted Working Space, Add  18.25 

. 
 23 21 13 23-0648 EA 3", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 111.54 40.56 

    For 300 LB Rating, Add  32.86 
    For 600 LB Rating, Add  85.20 
    For Work In Restricted Working Space, Add  24.33 

. 
 23 21 13 23-0649 EA 4", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 143.34 50.70 

    For 300 LB Rating, Add  44.20 
    For 600 LB Rating, Add  115.87 
    For Work In Restricted Working Space, Add  30.42 

. 
 23 21 13 23-0650 EA 6", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 195.36 65.91 

    For 300 LB Rating, Add  64.68 
    For 600 LB Rating, Add  172.29 
    For Work In Restricted Working Space, Add  39.54 

. 
 23 21 13 23-0651 EA 8", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 252.90 76.05 

    For 300 LB Rating, Add  96.62 
    For 600 LB Rating, Add  264.76 
    For Work In Restricted Working Space, Add  45.63 

. 
 23 21 13 23-0652 EA 10", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 379.36 91.25 

    For 300 LB Rating, Add  176.64 
    For 600 LB Rating, Add  499.82 
    For Work In Restricted Working Space, Add  54.75 

. 
 23 21 13 23-0653 EA 12", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 491.55 106.46 

    For 300 LB Rating, Add  245.25 
    For 600 LB Rating, Add  700.63 
    For Work In Restricted Working Space, Add  63.88 

. 
 23 21 13 23-0654 EA 14", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 817.01 121.68 

    For 300 LB Rating, Add  484.49 
    For Work In Restricted Working Space, Add  73.00 

. 
 23 21 13 23-0655 EA 16", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 878.45 136.88 

    For 300 LB Rating, Add  512.50 
    For Work In Restricted Working Space, Add  82.13 

. 
 23 21 13 23-0656 EA 18", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 991.37 167.30 

    For 300 LB Rating, Add  560.55 
    For Work In Restricted Working Space, Add  100.38 

. 
 23 21 13 23-0657 EA 20", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,264.25 182.51 

    For 300 LB Rating, Add  757.71 
    For Work In Restricted Working Space, Add  109.51 

. 
 23 21 13 23-0658 EA 24", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,713.25 212.93 

    For 300 LB Rating, Add  1,074.63 
    For Work In Restricted Working Space, Add  127.76 

XXXXXXX 
. 
 23 21 13 23-0659  3,000 LB, Forge Steel Thread-O-Lets (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0660 EA 1/2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 67.96  
    For Weld-O-Lets, Add  4.16 
    For Sock-O-Lets, Add  26.24 
    For Work In Restricted Working Space, Add  17.89 

NOT FOR BID
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. 
 23 21 13 23-0661 EA 3/4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 72.25  

    For Weld-O-Lets, Add  4.89 
    For Sock-O-Lets, Add  27.94 
    For Work In Restricted Working Space, Add  18.74 

. 
 23 21 13 23-0662 EA 1", 3,000 LB, Forge Steel Thread-O-Let ................................................................................................................................ 77.22  

    For Weld-O-Lets, Add  5.48 
    For Sock-O-Lets, Add  29.89 
    For Work In Restricted Working Space, Add  19.88 

. 
 23 21 13 23-0663 EA 1-1/4", 3,000 LB, Forge Steel Thread-O-Let ......................................................................................................................... 86.53  

    For Weld-O-Lets, Add  7.77 
    For Sock-O-Lets, Add  33.66 
    For Work In Restricted Working Space, Add  21.30 

. 
 23 21 13 23-0664 EA 1-1/2", 3,000 LB, Forge Steel Thread-O-Let ......................................................................................................................... 95.99  

    For Weld-O-Lets, Add  7.77 
    For Sock-O-Lets, Add  37.25 
    For Work In Restricted Working Space, Add  24.14 

. 
 23 21 13 23-0665 EA 2", 3,000 LB, Forge Steel Thread-O-Let .............................................................................................................................. 124.60  

    For Weld-O-Lets, Add  9.71 
    For Sock-O-Lets, Add  48.32 
    For Work In Restricted Working Space, Add  31.55 

. 
 23 21 13 23-0666 EA 2-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 205.71  

    For Weld-O-Lets, Add  35.24 
    For Sock-O-Lets, Add  81.69 
    For Work In Restricted Working Space, Add  40.57 

. 
 23 21 13 23-0667 EA 3", 3,000 LB, Forge Steel Thread-O-Let .............................................................................................................................. 260.23  

    For Weld-O-Lets, Add  35.45 
    For Sock-O-Lets, Add  102.43 
    For Work In Restricted Working Space, Add  56.80 

. 
 23 21 13 23-0668 EA 4", 3,000 LB, Forge Steel Thread-O-Let .............................................................................................................................. 375.43  

    For Weld-O-Lets, Add  69.38 
    For Sock-O-Lets, Add  149.60 
    For Work In Restricted Working Space, Add  71.00 

XXXXXXX 
. 
 23 21 13 23-0669  Class 150 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0670 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ....................................................................... 13.65  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  3.82 
    For Hot Dip Galvanized, Add  5.46 
    For Advanced Fluoropolymer (Blue Coating), Add  9.56 

. 
 23 21 13 23-0671 EA 2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 17.39  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.87 
    For Hot Dip Galvanized, Add  6.96 
    For Advanced Fluoropolymer (Blue Coating), Add  12.17 

. 
 23 21 13 23-0672 EA 2-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .................................................................................... 17.56  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.92 
    For Hot Dip Galvanized, Add  7.02 
    For Advanced Fluoropolymer (Blue Coating), Add  12.29 

. 
 23 21 13 23-0673 EA 3" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 17.63  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.94 
    For Hot Dip Galvanized, Add  7.05 
    For Advanced Fluoropolymer (Blue Coating), Add  12.34 

. 
 23 21 13 23-0674 EA 4" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 39.84  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  11.16 
    For Hot Dip Galvanized, Add  15.94 
    For Advanced Fluoropolymer (Blue Coating), Add  27.89 

. 
 23 21 13 23-0675 EA 5" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 56.93  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  15.94 
    For Hot Dip Galvanized, Add  22.77 
    For Advanced Fluoropolymer (Blue Coating), Add  39.85 

. 
 23 21 13 23-0676 EA 6" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 61.50  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  17.22 
    For Hot Dip Galvanized, Add  24.60 
    For Advanced Fluoropolymer (Blue Coating), Add  43.05 

. 
 23 21 13 23-0677 EA 8" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 67.25  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  18.83 
    For Hot Dip Galvanized, Add  26.90 
    For Advanced Fluoropolymer (Blue Coating), Add  47.08 

. 
 23 21 13 23-0678 EA 10" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 149.27  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  41.80 
    For Hot Dip Galvanized, Add  59.71 
    For Advanced Fluoropolymer (Blue Coating), Add  104.49 

NOT FOR BID
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. 
 23 21 13 23-0679 EA 12" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 151.76  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  42.49 
    For Hot Dip Galvanized, Add  60.70 
    For Advanced Fluoropolymer (Blue Coating), Add  106.23 

. 
 23 21 13 23-0680 EA 14" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 170.16  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  47.64 
    For Hot Dip Galvanized, Add  68.06 
    For Advanced Fluoropolymer (Blue Coating), Add  119.11 

. 
 23 21 13 23-0681 EA 16" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 283.50  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  79.38 
    For Hot Dip Galvanized, Add  113.40 
    For Advanced Fluoropolymer (Blue Coating), Add  198.45 

. 
 23 21 13 23-0682 EA 18" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 409.53  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  114.67 
    For Hot Dip Galvanized, Add  163.81 
    For Advanced Fluoropolymer (Blue Coating), Add  286.67 

. 
 23 21 13 23-0683 EA 20" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 517.32  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  144.85 
    For Hot Dip Galvanized, Add  206.93 
    For Advanced Fluoropolymer (Blue Coating), Add  362.12 

. 
 23 21 13 23-0684 EA 24" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 738.02  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  206.65 
    For Hot Dip Galvanized, Add  295.21 
    For Advanced Fluoropolymer (Blue Coating), Add  516.61 

. 
 23 21 13 23-0685 EA 30" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,165.35  

Note: Includes rubber gasket, and twenty-eight (28) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  326.30 
    For Hot Dip Galvanized, Add  466.14 
    For Advanced Fluoropolymer (Blue Coating), Add  815.75 

. 
 23 21 13 23-0686 EA 36" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,659.38  

Note: Includes rubber gasket, and thirty-two (32) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  464.63 
    For Hot Dip Galvanized, Add  663.75 
    For Advanced Fluoropolymer (Blue Coating), Add  1,161.57 

XXXXXXX 
. 
 23 21 13 23-0687  Class 300 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0688 EA 3/4" To 1-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ....................................................................... 21.39  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  5.99 
    For Hot Dip Galvanized, Add  8.56 
    For Advanced Fluoropolymer (Blue Coating), Add  14.97 

. 
 23 21 13 23-0689 EA 2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 40.03  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  11.21 
    For Hot Dip Galvanized, Add  16.01 
    For Advanced Fluoropolymer (Blue Coating), Add  28.02 

. 
 23 21 13 23-0690 EA 2-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .................................................................................... 62.80  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  17.58 
    For Hot Dip Galvanized, Add  25.12 
    For Advanced Fluoropolymer (Blue Coating), Add  43.96 

. 
 23 21 13 23-0691 EA 3" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 68.23  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  19.10 
    For Hot Dip Galvanized, Add  27.29 
    For Advanced Fluoropolymer (Blue Coating), Add  47.76 

. 
 23 21 13 23-0692 EA 4" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 69.60  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  19.49 
    For Hot Dip Galvanized, Add  27.84 
    For Advanced Fluoropolymer (Blue Coating), Add  48.72 

. 
 23 21 13 23-0693 EA 5" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 73.90  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  20.69 
    For Hot Dip Galvanized, Add  29.56 
    For Advanced Fluoropolymer (Blue Coating), Add  51.73 

. 
 23 21 13 23-0694 EA 6" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 107.38  

Note: Includes rubber gasket, and twelve (12) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  30.07 
    For Hot Dip Galvanized, Add  42.95 
    For Advanced Fluoropolymer (Blue Coating), Add  75.17 

. 
 23 21 13 23-0695 EA 8" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 166.88  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  46.73 
    For Hot Dip Galvanized, Add  66.75 
    For Advanced Fluoropolymer (Blue Coating), Add  116.82 

NOT FOR BID
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. 
 23 21 13 23-0696 EA 10" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 307.04  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  85.97 
    For Hot Dip Galvanized, Add  122.82 
    For Advanced Fluoropolymer (Blue Coating), Add  214.93 

. 
 23 21 13 23-0697 EA 12" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 443.88  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  124.29 
    For Hot Dip Galvanized, Add  177.55 
    For Advanced Fluoropolymer (Blue Coating), Add  310.72 

. 
 23 21 13 23-0698 EA 14" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 608.03  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  170.25 
    For Hot Dip Galvanized, Add  243.21 
    For Advanced Fluoropolymer (Blue Coating), Add  425.62 

. 
 23 21 13 23-0699 EA 16" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 840.47  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  235.33 
    For Hot Dip Galvanized, Add  336.19 
    For Advanced Fluoropolymer (Blue Coating), Add  588.33 

. 
 23 21 13 23-0700 EA 18" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,078.77  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  302.06 
    For Hot Dip Galvanized, Add  431.51 
    For Advanced Fluoropolymer (Blue Coating), Add  755.14 

. 
 23 21 13 23-0701 EA 20" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,144.33  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  320.41 
    For Hot Dip Galvanized, Add  457.73 
    For Advanced Fluoropolymer (Blue Coating), Add  801.03 

. 
 23 21 13 23-0702 EA 24" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,449.50  

Note: Includes rubber gasket, and twenty-four (24) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  405.86 
    For Hot Dip Galvanized, Add  579.80 
    For Advanced Fluoropolymer (Blue Coating), Add  1,014.65 

. 
 23 21 13 23-0703 EA 30" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 2,273.62  

Note: Includes rubber gasket, and twenty-eight (28) 1-3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  636.61 
    For Hot Dip Galvanized, Add  909.45 
    For Advanced Fluoropolymer (Blue Coating), Add  1,591.53 

. 
 23 21 13 23-0704 EA 36" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 3,458.15  

Note: Includes rubber gasket, and thirty-two (32) 2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  968.28 
    For Hot Dip Galvanized, Add  1,383.26 
    For Advanced Fluoropolymer (Blue Coating), Add  2,420.71 

XXXXXXX 
. 
 23 21 13 23-0705  150 LB, Rubber Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB rubber gasket and rebolting. 
. 
. 

 23 21 13 23-0706 EA 1/2", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 28.34  
    For 300 LB Rating Gasket Set, Add  0.11 
    For Work In Restricted Working Space, Add  8.41 

. 
 23 21 13 23-0707 EA 3/4", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 30.32  

    For 300 LB Rating Gasket Set, Add  0.15 
    For Work In Restricted Working Space, Add  8.97 

. 
 23 21 13 23-0708 EA 1", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 33.44  

    For 300 LB Rating Gasket Set, Add  0.26 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 21 13 23-0709 EA 1-1/4", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 36.35  

    For 300 LB Rating Gasket Set, Add  0.30 
    For Work In Restricted Working Space, Add  10.65 

. 
 23 21 13 23-0710 EA 1-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 40.30  

    For 300 LB Rating Gasket Set, Add  0.38 
    For Work In Restricted Working Space, Add  11.77 

. 
 23 21 13 23-0711 EA 2", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 44.48  

    For 300 LB Rating Gasket Set, Add  0.53 
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 13 23-0712 EA 2-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 52.48  

    For 300 LB Rating Gasket Set, Add  0.72 
    For Work In Restricted Working Space, Add  15.13 

. 
 23 21 13 23-0713 EA 3", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 55.61  

    For 300 LB Rating Gasket Set, Add  0.83 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 13 23-0714 EA 4", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 73.93  

    For 300 LB Rating Gasket Set, Add  1.36 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 21 13 23-0715 EA 5", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 85.57  

    For 300 LB Rating Gasket Set, Add  1.51 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 21 13 23-0716 EA 6", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 98.06  

    For 300 LB Rating Gasket Set, Add  1.96 
    For Work In Restricted Working Space, Add  27.74 

. 
 23 21 13 23-0717 EA 8", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 120.27  

    For 300 LB Rating Gasket Set, Add  2.87 
    For Work In Restricted Working Space, Add  33.62 

NOT FOR BID
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. 
 23 21 13 23-0718 EA 10", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 131.19  

    For 300 LB Rating Gasket Set, Add  4.07 
    For Work In Restricted Working Space, Add  35.87 

. 
 23 21 13 23-0719 EA 12", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 150.30  

    For 300 LB Rating Gasket Set, Add  5.20 
    For Work In Restricted Working Space, Add  40.63 

. 
 23 21 13 23-0720 EA 14", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 157.88  

    For 300 LB Rating Gasket Set, Add  6.22 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 21 13 23-0721 EA 16", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 206.63  

    For 300 LB Rating Gasket Set, Add  6.94 
    For Work In Restricted Working Space, Add  56.04 

. 
 23 21 13 23-0722 EA 18", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 225.22  

    For 300 LB Rating Gasket Set, Add  7.24 
    For Work In Restricted Working Space, Add  61.36 

. 
 23 21 13 23-0723 EA 20", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 271.55  

    For 300 LB Rating Gasket Set, Add  7.77 
    For Work In Restricted Working Space, Add  74.81 

XXXXXXX 
. 
 23 21 13 23-0724  Cut And Prepare For Welding Existing In-Place Black Steel Pipe (23 21 13 23-0393) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0725 EA 1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 20.27  
    For Work In Restricted Working Space, Add  6.08 

. 
 23 21 13 23-0726 EA 3/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 21.89  

    For Work In Restricted Working Space, Add  6.57 
. 

 23 21 13 23-0727 EA 1", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 24.63  
    For Work In Restricted Working Space, Add  7.39 

. 
 23 21 13 23-0728 EA 1-1/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 25.84  

    For Work In Restricted Working Space, Add  7.75 
. 

 23 21 13 23-0729 EA 1-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 27.36  
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0730 EA 2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 29.39  

    For Work In Restricted Working Space, Add  8.82 
. 

 23 21 13 23-0731 EA 2-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 31.42  
    For Work In Restricted Working Space, Add  9.43 

. 
 23 21 13 23-0732 EA 3", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 34.46  

    For Work In Restricted Working Space, Add  10.34 
. 

 23 21 13 23-0733 EA 4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 37.50  
    For Work In Restricted Working Space, Add  11.25 

. 
 23 21 13 23-0734 EA 6", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 40.54  

    For Work In Restricted Working Space, Add  12.16 
. 

 23 21 13 23-0735 EA 8", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 43.58  
    For Work In Restricted Working Space, Add  13.07 

. 
 23 21 13 23-0736 EA 10", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 47.63  

    For Work In Restricted Working Space, Add  14.29 
. 

 23 21 13 23-0737 EA 12", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 51.68  
    For Work In Restricted Working Space, Add  15.50 

. 
 23 21 13 23-0738 EA 14", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 55.74  

    For Work In Restricted Working Space, Add  16.72 
. 

 23 21 13 23-0739 EA 16", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 59.80  
    For Work In Restricted Working Space, Add  17.94 

. 
 23 21 13 23-0740 EA 18", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 62.83  

    For Work In Restricted Working Space, Add  18.85 
. 

 23 21 13 23-0741 EA 20", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 65.87  
    For Work In Restricted Working Space, Add  19.76 

. 
 23 21 13 23-0742 EA 24", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 69.93  

    For Work In Restricted Working Space, Add  20.98 

XXXXXXX 
. 
 23 21 13 23-0743  Welded Plain End Electric Resistance Black Steel Pipe (23 21 13 23-0393) 

Note: ASTM A-135. 
. 
. 

 23 21 13 23-0744 LF 2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 20.29 10.41 
    For Work In Restricted Working Space, Add  5.11 

. 
 23 21 13 23-0745 LF 2-1/2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 

Fittings ................................................................................................................................................................................. 22.03 11.36 
    For Work In Restricted Working Space, Add  5.11 

. 
 23 21 13 23-0746 LF 3" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 22.86 11.17 

    For Work In Restricted Working Space, Add  5.01 
. 

 23 21 13 23-0747 LF 4" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 28.71 14.20 
    For Work In Restricted Working Space, Add  6.38 

. 
 23 21 13 23-0748 LF 6" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 45.89 21.02 

    For Work In Restricted Working Space, Add  9.45 
. 

 23 21 13 23-0749 LF 8.322" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 57.91 25.02 

    For Work In Restricted Working Space, Add  11.27 
. 

 23 21 13 23-0750 LF 10.365" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 76.94 31.16 

    For Work In Restricted Working Space, Add  14.02 
. 

 23 21 13 23-0751 LF 12.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 93.27 37.58 

    For Work In Restricted Working Space, Add  16.90 
. 

 23 21 13 23-0752 LF 14.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 119.47 48.76 

    For Work In Restricted Working Space, Add  21.94 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-0753  150 LB, Spiral Wound Metal Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (1/8" thick carbon 
steel outer ring with spiral wound 304 stainless steel inner ring) and rebolting. 

. 

. 
 23 21 13 23-0754 EA 1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................... 31.69  

    For 300 Lb., Add  0.28 
    For Work In Restricted Working Space, Add  8.41 

. 
 23 21 13 23-0755 EA 3/4", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................... 33.61  

    For 300 Lb., Add  0.28 
    For Work In Restricted Working Space, Add  8.97 

. 
 23 21 13 23-0756 EA 1", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 36.45  

    For 300 Lb., Add  0.28 
    For Work In Restricted Working Space, Add  9.81 

. 
 23 21 13 23-0757 EA 1-1/4", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 39.82  

    For 300 Lb., Add  0.32 
    For Work In Restricted Working Space, Add  10.65 

. 
 23 21 13 23-0758 EA 1-1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 43.64  

    For 300 Lb., Add  0.33 
    For Work In Restricted Working Space, Add  11.77 

. 
 23 21 13 23-0759 EA 2", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 47.60  

    For 300 Lb., Add  0.35 
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 13 23-0760 EA 2-1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 55.46  

    For 300 Lb., Add  0.38 
    For Work In Restricted Working Space, Add  15.13 

. 
 23 21 13 23-0761 EA 3", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 58.68  

    For 300 Lb., Add  0.41 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 13 23-0762 EA 4", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 77.00  

    For 300 Lb., Add  0.52 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 21 13 23-0763 EA 5", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 89.83  

    For 300 Lb., Add  0.64 
    For Work In Restricted Working Space, Add  24.37 

. 
 23 21 13 23-0764 EA 6", 150 LB, Spiral Wound Metal Flange Gasket Replacement ............................................................................................ 102.00  

    For 300 Lb., Add  0.71 
    For Work In Restricted Working Space, Add  27.74 

. 
 23 21 13 23-0765 EA 8", 150 LB, Spiral Wound Metal Flange Gasket Replacement ............................................................................................ 123.47  

    For 300 Lb., Add  0.85 
    For Work In Restricted Working Space, Add  33.63 

. 
 23 21 13 23-0766 EA 10", 150 LB, Spiral Wound Metal Flange Gasket Replacement .......................................................................................... 135.24  

    For 300 Lb., Add  1.18 
    For Work In Restricted Working Space, Add  35.87 

. 
 23 21 13 23-0767 EA 12", 150 LB, Spiral Wound Metal Flange Gasket Replacement .......................................................................................... 159.07  

    For 300 Lb., Add  1.77 
    For Work In Restricted Working Space, Add  40.63 

XXXXXXX 
. 
 23 21 13 23-0768  150 LB, Flexible Graphite Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (flexible graphite 
outer ring with 316 stainless steel inner ring) and rebolting. 

. 

. 
 23 21 13 23-0769 EA 1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................... 28.76  

    For Work In Restricted Working Space, Add  8.41 
. 

 23 21 13 23-0770 EA 3/4", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................... 31.11  
    For Work In Restricted Working Space, Add  8.97 

. 
 23 21 13 23-0771 EA 1", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 34.09  

    For Work In Restricted Working Space, Add  9.81 
. 

 23 21 13 23-0772 EA 1-1/4", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 37.48  
    For Work In Restricted Working Space, Add  10.65 

. 
 23 21 13 23-0773 EA 1-1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 41.34  

    For Work In Restricted Working Space, Add  11.77 
. 

 23 21 13 23-0774 EA 2", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 45.75  
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 13 23-0775 EA 2-1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 54.19  

    For Work In Restricted Working Space, Add  15.13 
. 

 23 21 13 23-0776 EA 3", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 57.20  
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 13 23-0777 EA 4", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 76.47  

    For Work In Restricted Working Space, Add  21.02 
. 

 23 21 13 23-0778 EA 5", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 88.89  
    For Work In Restricted Working Space, Add  24.37 

. 
 23 21 13 23-0779 EA 6", 150 LB, Flexible Graphite Flange Gasket Replacement ................................................................................................ 100.99  

    For Work In Restricted Working Space, Add  27.74 
. 

 23 21 13 23-0780 EA 8", 150 LB, Flexible Graphite Flange Gasket Replacement ................................................................................................ 126.42  
    For Work In Restricted Working Space, Add  33.63 

. 
 23 21 13 23-0781 EA 10", 150 LB, Flexible Graphite Flange Gasket Replacement .............................................................................................. 140.34  

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 13 23-0782 EA 12", 150 LB, Flexible Graphite Flange Gasket Replacement .............................................................................................. 161.16  
    For Work In Restricted Working Space, Add  40.63 

XXXXXXX 
. 
 23 21 13 23-0783  150 LB, Teflon, Spiral Wound, Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (teflon outer ring 
with 304 stainless steel inner ring) and rebolting. 

NOT FOR BID
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. 

. 
 23 21 13 23-0784 EA 1/2", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 40.96  

    For Work In Restricted Working Space, Add  8.41 
. 

 23 21 13 23-0785 EA 3/4", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 43.71  
    For Work In Restricted Working Space, Add  8.97 

. 
 23 21 13 23-0786 EA 1", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ............................................................................................ 47.41  

    For Work In Restricted Working Space, Add  9.81 
. 

 23 21 13 23-0787 EA 1-1/4", Teflon, Spiral Wound, Flange Gasket Replacement .................................................................................................. 53.31  
    For Work In Restricted Working Space, Add  10.65 

. 
 23 21 13 23-0788 EA 1-1/2", Teflon, Spiral Wound, Flange Gasket Replacement .................................................................................................. 57.64  

    For Work In Restricted Working Space, Add  11.77 
. 

 23 21 13 23-0789 EA 2", Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................................ 62.92  
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 13 23-0790 EA 2-1/2", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ...................................................................................... 73.24  

    For Work In Restricted Working Space, Add  15.13 
. 

 23 21 13 23-0791 EA 3", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ............................................................................................ 82.18  
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 13 23-0792 EA 4", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement .......................................................................................... 104.51  

    For Work In Restricted Working Space, Add  21.02 
. 

 23 21 13 23-0793 EA 5", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement .......................................................................................... 124.17  
    For Work In Restricted Working Space, Add  24.37 

. 
 23 21 13 23-0794 EA 6", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement .......................................................................................... 159.00  

    For Work In Restricted Working Space, Add  27.74 
. 

 23 21 13 23-0795 EA 8", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement .......................................................................................... 177.80  
    For Work In Restricted Working Space, Add  33.63 

. 
 23 21 13 23-0796 EA 10", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................ 200.37  

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 13 23-0797 EA 12", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................ 257.51  
    For Work In Restricted Working Space, Add  40.63 

XXXXXXX 
. 
 23 21 13 23-0798  Flanged Steel Fittings (23 21 13 23) 

See CSI section 23 21 13 23-0394 for steel pipe, 23 21 13 23-0617 for welded neck flange ends. 
. 
. 
 23 21 13 23-0799  Flanged Steel Fittings, Standard Weight (23 21 13 23-0798) 

Note: Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. See CSI section 23 
21 13 23-0669 for Class 150 steel bolt and gasket set. 

. 

. 
 23 21 13 23-0800  Flanged Steel, 90 Degree Elbows (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0801 EA 2" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 414.29 43.58 
    For Galvanized Fittings, Add  279.16 
    For Extra Heavy Weight Fittings, Add  418.74 

. 
 23 21 13 23-0802 EA 2-1/2" Standard Weight, Flanged Steel, 90 Degree Elbow ................................................................................................. 462.09 48.54 

    For Galvanized Fittings, Add  311.42 
    For Extra Heavy Weight Fittings, Add  467.14 

. 
 23 21 13 23-0803 EA 3" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 459.03 53.58 

    For Galvanized Fittings, Add  303.01 
    For Extra Heavy Weight Fittings, Add  454.51 

. 
 23 21 13 23-0804 EA 4" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 582.57 62.26 

    For Galvanized Fittings, Add  391.38 
    For Extra Heavy Weight Fittings, Add  587.08 

. 
 23 21 13 23-0805 EA 5" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 814.72 69.72 

    For Galvanized Fittings, Add  568.14 
    For Extra Heavy Weight Fittings, Add  852.22 

. 
 23 21 13 23-0806 EA 6" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 861.32 80.93 

    For Galvanized Fittings, Add  591.99 
    For Extra Heavy Weight Fittings, Add  887.99 

. 
 23 21 13 23-0807 EA  8" Standard Weight, Flanged Steel, 90 Degree Elbow ..................................................................................................... 1,093.05 89.61 

    For Galvanized Fittings, Add  766.91 
    For Extra Heavy Weight Fittings, Add  1,150.37 

XXXXXXX 
. 
 23 21 13 23-0808  Flanged Steel, Reducing 90 Degree Elbows (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0809 EA 2-1/2" x 2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 773.99 46.11 
    For Galvanized Fittings, Add  563.94 
    For Extra Heavy Weight Fittings, Add  845.90 

. 
 23 21 13 23-0810 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 806.01 51.06 

    For Galvanized Fittings, Add  583.58 
    For Extra Heavy Weight Fittings, Add  875.36 

. 
 23 21 13 23-0811 EA 4" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,003.90 57.87 

    For Galvanized Fittings, Add  733.67 
    For Extra Heavy Weight Fittings, Add  1,100.51 

. 
 23 21 13 23-0812 EA 5" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,242.71 61.61 

    For Galvanized Fittings, Add  920.25 
    For Extra Heavy Weight Fittings, Add  1,380.37 

. 
 23 21 13 23-0813 EA 6" x 4" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,415.47 71.59 

    For Galvanized Fittings, Add  1,046.50 
    For Extra Heavy Weight Fittings, Add  1,569.76 

. 
 23 21 13 23-0814 EA  8" x 6" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,974.34 85.31 

    For Galvanized Fittings, Add  1,477.17 
    For Extra Heavy Weight Fittings, Add  2,215.75 

XXXXXXX 
. 
 23 21 13 23-0815  Flanged Steel, 45 Degree Elbows (23 21 13 23-0799) 

NOT FOR BID
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. 

. 
 23 21 13 23-0816 EA 2" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 540.54 43.58 

    For Galvanized Fittings, Add  380.16 
    For Extra Heavy Weight Fittings, Add  570.24 

. 
 23 21 13 23-0817 EA 2-1/2" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................. 563.80 48.54 

    For Galvanized Fittings, Add  392.79 
    For Extra Heavy Weight Fittings, Add  589.19 

. 
 23 21 13 23-0818 EA 3" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 585.28 53.58 

    For Galvanized Fittings, Add  404.01 
    For Extra Heavy Weight Fittings, Add  606.01 

. 
 23 21 13 23-0819 EA 4" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 729.87 62.26 

    For Galvanized Fittings, Add  509.22 
    For Extra Heavy Weight Fittings, Add  763.84 

. 
 23 21 13 23-0820 EA 5" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,053.20 69.72 

    For Galvanized Fittings, Add  758.93 
    For Extra Heavy Weight Fittings, Add  1,138.39 

. 
 23 21 13 23-0821 EA 6" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,026.15 80.93 

    For Galvanized Fittings, Add  723.86 
    For Extra Heavy Weight Fittings, Add  1,085.78 

. 
 23 21 13 23-0822 EA  8" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,210.43 89.61 

    For Galvanized Fittings, Add  860.82 
    For Extra Heavy Weight Fittings, Add  1,291.22 

XXXXXXX 
. 
 23 21 13 23-0823  Flanged Steel, Tees (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0824 EA 2" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 531.12 65.34 
    For Galvanized Fittings, Add  346.50 
    For Extra Heavy Weight Fittings, Add  519.74 

. 
 23 21 13 23-0825 EA 2-1/2" Standard Weight, Flanged Steel, Tee ....................................................................................................................... 686.11 72.81 

    For Galvanized Fittings, Add  461.53 
    For Extra Heavy Weight Fittings, Add  692.29 

. 
 23 21 13 23-0826 EA 3" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 625.44 80.27 

    For Galvanized Fittings, Add  404.02 
    For Extra Heavy Weight Fittings, Add  606.04 

. 
 23 21 13 23-0827 EA 4" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 894.01 93.43 

    For Galvanized Fittings, Add  603.20 
    For Extra Heavy Weight Fittings, Add  904.80 

. 
 23 21 13 23-0828 EA 5" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,328.81 104.63 

    For Galvanized Fittings, Add  937.60 
    For Extra Heavy Weight Fittings, Add  1,406.40 

. 
 23 21 13 23-0829 EA 6" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,621.87 121.44 

    For Galvanized Fittings, Add  1,151.90 
    For Extra Heavy Weight Fittings, Add  1,727.84 

. 
 23 21 13 23-0830 EA  8" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,795.63 140.67 

    For Galvanized Fittings, Add  1,267.75 
    For Extra Heavy Weight Fittings, Add  1,901.63 

XXXXXXX 
. 
 23 21 13 23-0831  Flanged Steel, Reducing Tees (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0832 EA 2-1/2" Standard Weight, Flanged Steel, Reducing Tee ....................................................................................................... 840.20 70.38 
    For Galvanized Fittings, Add  587.78 
    For Extra Heavy Weight Fittings, Add  881.68 

. 
 23 21 13 23-0833 EA 3" Standard Weight, Flanged Steel, Reducing Tee ............................................................................................................. 970.65 77.84 

    For Galvanized Fittings, Add  683.18 
    For Extra Heavy Weight Fittings, Add  1,024.76 

. 
 23 21 13 23-0834 EA 4" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,671.21 89.04 

    For Galvanized Fittings, Add  1,230.18 
    For Extra Heavy Weight Fittings, Add  1,845.28 

. 
 23 21 13 23-0835 EA 5" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,806.33 100.90 

    For Galvanized Fittings, Add  1,324.10 
    For Extra Heavy Weight Fittings, Add  1,986.14 

. 
 23 21 13 23-0836 EA 6" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,270.87 115.84 

    For Galvanized Fittings, Add  1,677.81 
    For Extra Heavy Weight Fittings, Add  2,516.71 

. 
 23 21 13 23-0837 EA  8" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,835.87 130.12 

    For Galvanized Fittings, Add  2,112.64 
    For Extra Heavy Weight Fittings, Add  3,168.96 

XXXXXXX 
. 
 23 21 13 23-0838  Flanged Steel, Concentric Reducers (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0839 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Concentric Reducer ...................................................................................... 795.49 51.06 
    For Galvanized Fittings, Add  575.16 
    For Extra Heavy Weight Fittings, Add  862.74 

. 
 23 21 13 23-0840 EA 4" x 3" Standard Weight, Flanged Steel, Concentric Reducer............................................................................................. 903.95 57.87 

    For Galvanized Fittings, Add  653.71 
    For Extra Heavy Weight Fittings, Add  980.57 

. 
 23 21 13 23-0841 EA 5" x 4" Standard Weight, Flanged Steel, Concentric Reducer.......................................................................................... 1,342.19 65.99 

    For Galvanized Fittings, Add  994.60 
    For Extra Heavy Weight Fittings, Add  1,491.90 

. 
 23 21 13 23-0842 EA 6" x 4" Standard Weight, Flanged Steel, Concentric Reducer.......................................................................................... 1,480.35 71.59 

    For Galvanized Fittings, Add  1,098.41 
    For Extra Heavy Weight Fittings, Add  1,647.61 

. 
 23 21 13 23-0843 EA  8" x 6" Standard Weight, Flanged Steel, Concentric Reducer.......................................................................................... 1,734.11 85.31 

    For Galvanized Fittings, Add  1,284.98 
    For Extra Heavy Weight Fittings, Add  1,927.48 
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XXXXXXX 
. 
 23 21 13 23-0844  Flanged Steel, Eccentric Reducers (23 21 13 23-0799) 
. 
. 

 23 21 13 23-0845 EA 4" x 3" Standard Weight, Flanged Steel, Eccentric Reducer ............................................................................................... 859.76 57.87 
    For Galvanized Fittings, Add  618.36 
    For Extra Heavy Weight Fittings, Add  927.54 

. 
 23 21 13 23-0846 EA 5" x 4" Standard Weight, Flanged Steel, Eccentric Reducer ............................................................................................ 1,169.29 65.99 

    For Galvanized Fittings, Add  856.28 
    For Extra Heavy Weight Fittings, Add  1,284.42 

XXXXXXX 
. 
 23 21 13 23-0847  Plain End Couplings And Fittings (23 21 13 23) 

Note: For use on standard weight steel pipe (Schedule 40), but may be used on lightwall steel or other metallic 
pipe such as aluminum or stainless steel. 

. 

. 
 23 21 13 23-0848  Plain End Piping System Couplings (23 21 13 23-0847) 
. 
. 
 23 21 13 23-0849  Plainlock Plain End Piping System Couplings (23 21 13 23-0848) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0850 EA 1" Plainlock Plain End Piping System Coupling .................................................................................................................. 177.03 5.60 
    For Galvanized Fittings, Add  33.72 

. 
 23 21 13 23-0851 EA 1-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 180.29 7.74 

    For Galvanized Fittings, Add  33.72 
. 

 23 21 13 23-0852 EA 2" Plainlock Plain End Piping System Coupling .................................................................................................................. 184.07 10.27 
    For Galvanized Fittings, Add  33.72 

. 
 23 21 13 23-0853 EA 2-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 187.30 12.41 

    For Galvanized Fittings, Add  33.72 
. 

 23 21 13 23-0854 EA 3" Plainlock Plain End Piping System Coupling .................................................................................................................. 221.41 14.93 
    For Galvanized Fittings, Add  39.80 

. 
 23 21 13 23-0855 EA 4" Plainlock Plain End Piping System Coupling .................................................................................................................. 305.60 19.89 

    For Galvanized Fittings, Add  55.15 
. 

 23 21 13 23-0856 EA 6" Plainlock Plain End Piping System Coupling .................................................................................................................. 514.13 32.39 
    For Galvanized Fittings, Add  93.12 

XXXXXXX 
. 
 23 21 13 23-0857  Roust-A-Bout Plain End Piping System Couplings (23 21 13 23-0848) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0858 EA 1-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 213.04 7.74 
    For Galvanized Fittings, Add  50.34 

. 
 23 21 13 23-0859 EA 2" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 216.82 10.27 

    For Galvanized Fittings, Add  50.34 
. 

 23 21 13 23-0860 EA 2-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 220.06 12.50 
    For Galvanized Fittings, Add  50.34 

. 
 23 21 13 23-0861 EA 3" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 320.69 14.93 

    For Galvanized Fittings, Add  74.58 
. 

 23 21 13 23-0862 EA 3-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 371.37 17.46 
    For Galvanized Fittings, Add  86.30 

. 
 23 21 13 23-0863 EA 4" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 375.06 19.89 

    For Galvanized Fittings, Add  86.30 
. 

 23 21 13 23-0864 EA 5" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 530.54 24.92 
    For Galvanized Fittings, Add  123.30 

. 
 23 21 13 23-0865 EA 6" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 650.90 32.39 

    For Galvanized Fittings, Add  150.59 
. 

 23 21 13 23-0866 EA 8" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................ 1,126.00 38.64 
    For Galvanized Fittings, Add  267.02 

. 
 23 21 13 23-0867 EA 10" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,458.18 45.73 

    For Galvanized Fittings, Add  347.39 
. 

 23 21 13 23-0868 EA 12" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,824.82 54.13 
    For Galvanized Fittings, Add  435.90 

. 
 23 21 13 23-0869 EA 14" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 2,565.68 59.83 

    For Galvanized Fittings, Add  618.98 
. 

 23 21 13 23-0870 EA 16" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 3,492.05 67.67 
    For Galvanized Fittings, Add  847.65 

XXXXXXX 
. 
 23 21 13 23-0871  Plain End Piping System Fittings (23 21 13 23-0847) 

Note: Cast ductile iron bodies. 
. 
. 
 23 21 13 23-0872  Plain End Piping System, 90 Degree Elbows (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0873 EA 1" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 174.43 10.18 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0874 EA 1-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 182.28 15.40 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0875 EA 2" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 189.69 20.35 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0876 EA 2-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 196.34 24.83 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0877 EA 3" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 236.24 30.05 
    For Galvanized Fittings, Add  38.24 

. 
 23 21 13 23-0878 EA 4" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 338.20 39.57 

    For Galvanized Fittings, Add  55.76 
. 

 23 21 13 23-0879 EA 5" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,039.43 49.56 
    For Galvanized Fittings, Add  193.02 

. 
 23 21 13 23-0880 EA 6" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 864.66 64.87 

    For Galvanized Fittings, Add  153.49 

NOT FOR BID
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. 
 23 21 13 23-0881 EA 8" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,736.39 77.00 

    For Galvanized Fittings, Add  324.17 
. 

 23 21 13 23-0882 EA 10" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,172.08 89.98 
    For Galvanized Fittings, Add  407.44 

. 
 23 21 13 23-0883 EA  12" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,755.85 108.08 

    For Galvanized Fittings, Add  518.76 

XXXXXXX 
. 
 23 21 13 23-0884  Plain End Piping System, 45 Degree Elbows (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0885 EA 1" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 174.43 10.18 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0886 EA 1-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 182.28 15.40 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0887 EA 2" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 189.69 20.35 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0888 EA 2-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 196.34 24.83 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0889 EA 3" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 236.24 30.05 
    For Galvanized Fittings, Add  38.24 

. 
 23 21 13 23-0890 EA 4" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 338.20 39.57 

    For Galvanized Fittings, Add  55.76 
. 

 23 21 13 23-0891 EA 5" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,039.43 49.56 
    For Galvanized Fittings, Add  193.02 

. 
 23 21 13 23-0892 EA 6" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 867.61 64.87 

    For Galvanized Fittings, Add  154.08 
. 

 23 21 13 23-0893 EA 8" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,006.13 77.00 
    For Galvanized Fittings, Add  178.12 

. 
 23 21 13 23-0894 EA 10" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,377.80 89.98 

    For Galvanized Fittings, Add  248.58 
. 

 23 21 13 23-0895 EA  12" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,767.72 108.08 
    For Galvanized Fittings, Add  321.13 

XXXXXXX 
. 
 23 21 13 23-0896  Plain End Piping System, Tees (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0897 EA 1" Plain End Piping System, Tee ........................................................................................................................................ 237.46 15.40 
    For Galvanized Fittings, Add  42.87 

. 
 23 21 13 23-0898 EA 1-1/2" Plain End Piping System, Tee .................................................................................................................................. 249.03 23.14 

    For Galvanized Fittings, Add  42.87 
. 

 23 21 13 23-0899 EA 2" Plain End Piping System, Tee ........................................................................................................................................ 259.24 29.96 
    For Galvanized Fittings, Add  42.87 

. 
 23 21 13 23-0900 EA  2-1/2" Plain End Piping System, Tee .................................................................................................................................. 269.39 36.69 

    For Galvanized Fittings, Add  42.87 
. 

 23 21 13 23-0901 EA  3" Plain End Piping System, Tee ........................................................................................................................................ 376.12 45.09 
    For Galvanized Fittings, Add  61.70 

. 
 23 21 13 23-0902 EA  4" Plain End Piping System, Tee ........................................................................................................................................ 516.41 58.34 

    For Galvanized Fittings, Add  85.80 
. 

 23 21 13 23-0903 EA  5" Plain End Piping System, Tee ..................................................................................................................................... 1,056.79 76.26 
    For Galvanized Fittings, Add  188.48 

. 
 23 21 13 23-0904 EA  6" Plain End Piping System, Tee ..................................................................................................................................... 1,306.26 95.49 

    For Galvanized Fittings, Add  232.62 
. 

 23 21 13 23-0905 EA  8" Plain End Piping System, Tee ..................................................................................................................................... 1,785.71 116.11 
    For Galvanized Fittings, Add  322.31 

. 
 23 21 13 23-0906 EA  10" Plain End Piping System, Tee ................................................................................................................................... 2,663.94 135.34 

    For Galvanized Fittings, Add  492.21 
. 

 23 21 13 23-0907 EA  12" Plain End Piping System, Tee ................................................................................................................................... 3,572.29 162.13 
    For Galvanized Fittings, Add  665.84 

XXXXXXX 
. 
 23 21 13 23-0908  Plain End Piping System, Reducing Tees (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0909 EA  1-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 460.89 24.83 
    For Galvanized Fittings, Add  84.74 

. 
 23 21 13 23-0910 EA  2" Plain End Piping System, Reducing Tee ........................................................................................................................ 468.57 29.96 

    For Galvanized Fittings, Add  84.74 
. 

 23 21 13 23-0911 EA  2-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 478.72 36.69 
    For Galvanized Fittings, Add  84.74 

. 
 23 21 13 23-0912 EA  3" Plain End Piping System, Reducing Tee ........................................................................................................................ 491.33 45.09 

    For Galvanized Fittings, Add  84.74 
. 

 23 21 13 23-0913 EA  4" Plain End Piping System, Reducing Tee ........................................................................................................................ 712.91 58.34 
    For Galvanized Fittings, Add  125.10 

. 
 23 21 13 23-0914 EA  6" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,205.35 95.49 

    For Galvanized Fittings, Add  212.44 
. 

 23 21 13 23-0915 EA  8" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,572.98 116.11 
    For Galvanized Fittings, Add  279.77 

. 
 23 21 13 23-0916 EA  10" Plain End Piping System, Reducing Tee ................................................................................................................... 2,359.45 135.34 

    For Galvanized Fittings, Add  431.31 
. 

 23 21 13 23-0917 EA  12" Plain End Piping System, Reducing Tee ................................................................................................................... 3,485.16 162.13 
    For Galvanized Fittings, Add  648.42 

XXXXXXX 
. 
 23 21 13 23-0918  Plain End Piping System, Wyes (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0919 EA  2" Plain End Piping System, Wye ....................................................................................................................................... 672.75 29.96 
    For Galvanized Fittings, Add  125.57 

NOT FOR BID
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. 
 23 21 13 23-0920 EA  2-1/2" Plain End Piping System, Wye ................................................................................................................................. 682.90 36.69 

    For Galvanized Fittings, Add  125.57 
. 

 23 21 13 23-0921 EA  3" Plain End Piping System, Wye ....................................................................................................................................... 773.40 45.09 
    For Galvanized Fittings, Add  141.15 

. 
 23 21 13 23-0922 EA  4" Plain End Piping System, Wye .................................................................................................................................... 1,134.98 58.34 

    For Galvanized Fittings, Add  209.52 
. 

 23 21 13 23-0923 EA  5" Plain End Piping System, Wye .................................................................................................................................... 1,389.16 76.26 
    For Galvanized Fittings, Add  254.95 

. 
 23 21 13 23-0924 EA  6" Plain End Piping System, Wye .................................................................................................................................... 1,898.57 95.49 

    For Galvanized Fittings, Add  351.08 
. 

 23 21 13 23-0925 EA  8" Plain End Piping System, Wye .................................................................................................................................... 2,447.52 116.11 
    For Galvanized Fittings, Add  454.68 

. 
 23 21 13 23-0926 EA  10" Plain End Piping System, Wye .................................................................................................................................. 3,555.29 135.34 

    For Galvanized Fittings, Add  670.48 
. 

 23 21 13 23-0927 EA  12" Plain End Piping System, Wye .................................................................................................................................. 5,411.05 162.13 
    For Galvanized Fittings, Add  1,033.60 

XXXXXXX 
. 
 23 21 13 23-0928  Plain End Piping System, Laterals (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0929 EA  2" Plain End Piping System, Lateral .................................................................................................................................... 717.16 29.96 
    For Galvanized Fittings, Add  134.46 

. 
 23 21 13 23-0930 EA  2-1/2" Plain End Piping System, Lateral ............................................................................................................................. 727.31 36.69 

    For Galvanized Fittings, Add  134.46 
. 

 23 21 13 23-0931 EA  3" Plain End Piping System, Lateral .................................................................................................................................... 817.51 45.09 
    For Galvanized Fittings, Add  149.97 

. 
 23 21 13 23-0932 EA  4" Plain End Piping System, Lateral ................................................................................................................................. 1,219.22 58.34 

    For Galvanized Fittings, Add  226.36 
. 

 23 21 13 23-0933 EA  5" Plain End Piping System, Lateral ................................................................................................................................. 1,589.80 76.26 
    For Galvanized Fittings, Add  295.08 

. 
 23 21 13 23-0934 EA  6" Plain End Piping System, Lateral ................................................................................................................................. 2,027.66 95.49 

    For Galvanized Fittings, Add  376.90 
. 

 23 21 13 23-0935 EA  8" Plain End Piping System, Lateral ................................................................................................................................. 2,921.66 116.11 
    For Galvanized Fittings, Add  549.50 

. 
 23 21 13 23-0936 EA  10" Plain End Piping System, Lateral ............................................................................................................................... 4,081.37 135.34 

    For Galvanized Fittings, Add  775.69 
. 

 23 21 13 23-0937 EA  12" Plain End Piping System, Lateral ............................................................................................................................... 5,489.24 162.13 
    For Galvanized Fittings, Add  1,049.23 

XXXXXXX 
. 
 23 21 13 23-0938  Plain End Piping System, Crosses (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0939 EA  2" Plain End Piping System, Cross ..................................................................................................................................... 797.20 44.90 
    For Galvanized Fittings, Add  91.25 

. 
 23 21 13 23-0940 EA  2-1/2" Plain End Piping System, Cross ............................................................................................................................... 812.42 54.98 

    For Galvanized Fittings, Add  91.25 
. 

 23 21 13 23-0941 EA  3" Plain End Piping System, Cross ..................................................................................................................................... 948.11 67.67 
    For Galvanized Fittings, Add  105.83 

. 
 23 21 13 23-0942 EA  4" Plain End Piping System, Cross .................................................................................................................................. 1,294.20 87.46 

    For Galvanized Fittings, Add  145.39 
. 

 23 21 13 23-0943 EA  5" Plain End Piping System, Cross .................................................................................................................................. 1,823.57 114.44 
    For Galvanized Fittings, Add  206.50 

. 
 23 21 13 23-0944 EA  6" Plain End Piping System, Cross .................................................................................................................................. 2,395.40 142.80 

    For Galvanized Fittings, Add  272.67 
. 

 23 21 13 23-0945 EA  8" Plain End Piping System, Cross .................................................................................................................................. 3,057.70 172.96 
    For Galvanized Fittings, Add  349.80 

. 
 23 21 13 23-0946 EA  10" Plain End Piping System, Cross ................................................................................................................................ 4,386.12 202.17 

    For Galvanized Fittings, Add  510.39 
. 

 23 21 13 23-0947 EA  12" Plain End Piping System, Cross ................................................................................................................................ 6,252.08 243.24 
    For Galvanized Fittings, Add  735.93 

XXXXXXX 
. 
 23 21 13 23-0948  Plain End Piping System, Adapter Nipples (23 21 13 23-0871) 

Note: Plain to threaded, plain to beveled or plain to grooved. 
. 
. 

 23 21 13 23-0949 EA  1" Plain End Piping System, Adapter Nipple ......................................................................................................................... 25.26 5.60 
    For Galvanized Fittings, Add  4.22 

. 
 23 21 13 23-0950 EA  1-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 29.00 7.74 

    For Galvanized Fittings, Add  4.33 
. 

 23 21 13 23-0951 EA  2" Plain End Piping System, Adapter Nipple ......................................................................................................................... 32.68 10.27 
    For Galvanized Fittings, Add  4.33 

. 
 23 21 13 23-0952 EA  2-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 38.97 12.41 

    For Galvanized Fittings, Add  5.08 
. 

 23 21 13 23-0953 EA  3" Plain End Piping System, Adapter Nipple ......................................................................................................................... 47.49 14.93 
    For Galvanized Fittings, Add  6.27 

. 
 23 21 13 23-0954 EA  4" Plain End Piping System, Adapter Nipple ......................................................................................................................... 71.82 19.89 

    For Galvanized Fittings, Add  10.49 
. 

 23 21 13 23-0955 EA  6" Plain End Piping System, Adapter Nipple ....................................................................................................................... 150.79 24.92 
    For Galvanized Fittings, Add  28.37 

XXXXXXX 
. 
 23 21 13 23-0956  Plain End Piping System, Reducing (Swaged) Nipples (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0957 EA 1-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 76.75 13.35 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0958 EA 2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 80.49 15.87 

    For Galvanized Fittings, Add  14.17 

NOT FOR BID
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. 
 23 21 13 23-0959 EA 2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 84.26 18.38 

    For Galvanized Fittings, Add  14.17 
. 

 23 21 13 23-0960 EA 2-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 83.35 17.83 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0961 EA 2-1/2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ................................................................................... 87.02 20.26 

    For Galvanized Fittings, Add  14.17 
. 

 23 21 13 23-0962 EA 2-1/2" x 2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 90.74 22.68 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0963 EA 3" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 99.78 20.53 

    For Galvanized Fittings, Add  17.26 
. 

 23 21 13 23-0964 EA 3" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 103.09 22.68 
    For Galvanized Fittings, Add  17.26 

. 
 23 21 13 23-0965 EA 3" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 90.91 25.20 

    For Galvanized Fittings, Add  13.27 
. 

 23 21 13 23-0966 EA 3" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 98.14 30.05 
    For Galvanized Fittings, Add  13.27 

. 
 23 21 13 23-0967 EA 3-1/2" x 3" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 112.01 32.39 

    For Galvanized Fittings, Add  15.87 
. 

 23 21 13 23-0968 EA 4" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 135.32 25.48 
    For Galvanized Fittings, Add  24.27 

. 
 23 21 13 23-0969 EA 4" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 138.59 27.72 

    For Galvanized Fittings, Add  24.27 
. 

 23 21 13 23-0970 EA 4" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 118.82 30.24 
    For Galvanized Fittings, Add  18.38 

. 
 23 21 13 23-0971 EA 4" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 122.03 32.39 

    For Galvanized Fittings, Add  18.38 
. 

 23 21 13 23-0972 EA 4" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 125.83 34.91 
    For Galvanized Fittings, Add  18.38 

. 
 23 21 13 23-0973 EA 4" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 129.47 37.33 

    For Galvanized Fittings, Add  18.38 
. 

 23 21 13 23-0974 EA 5" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 323.10 35.18 
    For Galvanized Fittings, Add  67.58 

. 
 23 21 13 23-0975 EA 5" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 268.32 39.76 

    For Galvanized Fittings, Add  52.16 
. 

 23 21 13 23-0976 EA 5" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 238.93 44.90 
    For Galvanized Fittings, Add  42.92 

. 
 23 21 13 23-0977 EA 6" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 571.98 37.99 

    For Galvanized Fittings, Add  128.77 
. 

 23 21 13 23-0978 EA 6" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 575.20 40.14 
    For Galvanized Fittings, Add  128.77 

. 
 23 21 13 23-0979 EA 6" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 444.89 42.66 

    For Galvanized Fittings, Add  95.24 
. 

 23 21 13 23-0980 EA 6" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 448.20 44.90 
    For Galvanized Fittings, Add  95.24 

. 
 23 21 13 23-0981 EA 6" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 317.81 47.33 

    For Galvanized Fittings, Add  61.72 
. 

 23 21 13 23-0982 EA 6" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 321.20 49.56 
    For Galvanized Fittings, Add  61.72 

. 
 23 21 13 23-0983 EA 6" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 265.54 52.27 

    For Galvanized Fittings, Add  46.81 
. 

 23 21 13 23-0984 EA 6" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 300.47 57.22 
    For Galvanized Fittings, Add  53.67 

. 
 23 21 13 23-0985 EA 8" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 377.94 53.49 

    For Galvanized Fittings, Add  74.44 
. 

 23 21 13 23-0986 EA 8" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 385.47 58.52 
    For Galvanized Fittings, Add  74.44 

. 
 23 21 13 23-0987 EA 8" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 433.98 63.56 

    For Galvanized Fittings, Add  84.68 
. 

 23 21 13 23-0988 EA 8" x 6" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 486.24 71.03 
    For Galvanized Fittings, Add  94.92 

XXXXXXX 
. 
 23 21 13 23-0989  Plain End Piping System, Bull Plugs (23 21 13 23-0871) 
. 
. 

 23 21 13 23-0990 EA  1" Plain End Piping System, Bull Plug................................................................................................................................. 354.50 5.60 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-0991 EA  1-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 357.77 7.74 

    For Galvanized Fittings, Add  103.83 
. 

 23 21 13 23-0992 EA  2" Plain End Piping System, Bull Plug................................................................................................................................. 361.45 10.27 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-0993 EA  2-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 364.77 12.41 

    For Galvanized Fittings, Add  103.83 
. 

 23 21 13 23-0994 EA  3" Plain End Piping System, Bull Plug................................................................................................................................. 529.74 14.93 
    For Galvanized Fittings, Add  152.20 

. 
 23 21 13 23-0995 EA  4" Plain End Piping System, Bull Plug................................................................................................................................. 685.17 19.89 

    For Galvanized Fittings, Add  196.59 
. 

 23 21 13 23-0996 EA  5" Plain End Piping System, Bull Plug.............................................................................................................................. 1,195.41 24.92 
    For Galvanized Fittings, Add  347.42 

. 
 23 21 13 23-0997 EA  6" Plain End Piping System, Bull Plug.............................................................................................................................. 1,593.13 32.39 

    For Galvanized Fittings, Add  463.38 
. 

 23 21 13 23-0998 EA  8" Plain End Piping System, Bull Plug.............................................................................................................................. 2,961.76 38.55 
    For Galvanized Fittings, Add  871.17 

. 
 23 21 13 23-0999 EA  10" Plain End Piping System, Bull Plug............................................................................................................................ 5,339.19 45.09 

    For Galvanized Fittings, Add  1,581.47 
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. 
 23 21 13 23-1000 EA  12" Plain End Piping System, Bull Plug ........................................................................................................................... 8,187.89 54.13 

    For Galvanized Fittings, Add  2,432.01 

XXXXXXX 
. 
 23 21 13 23-1001  Carbon Steel Piping Systems (23 21 13 23) 
. 
. 
 23 21 13 23-1002  Class 3,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-1001) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1003  90 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1004 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 34.78 18.48 
. 

 23 21 13 23-1005 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 39.10 20.63 
. 

 23 21 13 23-1006 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 49.59 23.05 
. 

 23 21 13 23-1007 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 67.14 26.14 
. 

 23 21 13 23-1008 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 76.71 29.41 
. 

 23 21 13 23-1009 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 103.91 37.43 
. 

 23 21 13 23-1010 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 204.38 55.35 
. 

 23 21 13 23-1011 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 290.40 72.81 
. 

 23 21 13 23-1012 EA 4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 501.81 78.04 

XXXXXXX 
. 
 23 21 13 23-1013  45 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1014 EA 1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 37.92 18.48 
. 

 23 21 13 23-1015 EA 3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 43.86 20.63 
. 

 23 21 13 23-1016 EA 1" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 51.05 23.05 
. 

 23 21 13 23-1017 EA 1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 68.99 26.14 
. 

 23 21 13 23-1018 EA 1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 81.14 29.41 
. 

 23 21 13 23-1019 EA 2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 103.82 37.43 
. 

 23 21 13 23-1020 EA 2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 231.50 55.35 
. 

 23 21 13 23-1021 EA 3" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 313.35 72.81 
. 

 23 21 13 23-1022 EA 4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 491.88 78.04 

XXXXXXX 
. 
 23 21 13 23-1023  Straight Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1024 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 42.67 23.05 
. 

 23 21 13 23-1025 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 51.59 26.60 
. 

 23 21 13 23-1026 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................ 67.83 31.45 
. 

 23 21 13 23-1027 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 89.80 37.43 
. 

 23 21 13 23-1028 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 108.75 44.61 
. 

 23 21 13 23-1029 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 143.69 55.35 
. 

 23 21 13 23-1030 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 255.38 72.81 
. 

 23 21 13 23-1031 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 349.17 86.43 
. 

 23 21 13 23-1032 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 663.51 98.52 

XXXXXXX 
. 
 23 21 13 23-1033  Reducing Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1034 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 43.53 23.05 
. 

 23 21 13 23-1035 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 52.48 26.60 
. 

 23 21 13 23-1036 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 68.90 31.45 
. 

 23 21 13 23-1037 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 92.32 37.43 
. 

 23 21 13 23-1038 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 111.71 44.61 
. 

 23 21 13 23-1039 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 148.23 55.35 
. 

 23 21 13 23-1040 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 266.16 72.81 
. 

 23 21 13 23-1041 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 364.69 86.43 
. 

 23 21 13 23-1042 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 608.26 98.52 

XXXXXXX 
. 
 23 21 13 23-1043  Straight Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1044 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 30.91 18.48 
. 

 23 21 13 23-1045 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 34.82 20.63 
. 

 23 21 13 23-1046 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 40.48 23.05 
. 

 23 21 13 23-1047 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 46.59 26.14 
. 

 23 21 13 23-1048 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 54.16 29.41 
. 

 23 21 13 23-1049 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 70.71 37.43 
. 

 23 21 13 23-1050 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket, Weld, 3,000 LB ....................................................................................... 119.81 55.35 
. 

 23 21 13 23-1051 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 159.98 72.81 
. 

 23 21 13 23-1052 EA 4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 218.32 78.04 

XXXXXXX 
. 
 23 21 13 23-1053  Reducing Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1054 EA 1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 32.66 18.48 
. 

 23 21 13 23-1055 EA 3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 36.74 20.63 
. 

 23 21 13 23-1056 EA 1" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 43.56 23.05 
. 

 23 21 13 23-1057 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 50.31 26.14 
. 

 23 21 13 23-1058 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 59.67 29.41 
. 

 23 21 13 23-1059 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 76.61 37.43 
. 

 23 21 13 23-1060 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................... 132.79 55.35 
. 

 23 21 13 23-1061 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 186.09 72.81 
. 

 23 21 13 23-1062 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 272.59 78.04 

XXXXXXX 

NOT FOR BID
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. 
 23 21 13 23-1063  Caps, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1064 EA  1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 18.12 8.68 
. 

 23 21 13 23-1065 EA  3/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 20.57 9.24 
. 

 23 21 13 23-1066 EA  1" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 24.11 10.64 
. 

 23 21 13 23-1067 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 27.93 11.58 
. 

 23 21 13 23-1068 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 31.83 11.58 
. 

 23 21 13 23-1069 EA  2" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 41.30 14.84 
. 

 23 21 13 23-1070 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 72.37 18.48 
. 

 23 21 13 23-1071 EA  3" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 103.92 22.31 
. 

 23 21 13 23-1072 EA  4" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 149.95 26.71 

XXXXXXX 
. 
 23 21 13 23-1073  Black Cast Iron Square Head Plug (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1074 EA 1/2" Square Head Plug, Black, Cast Iron .............................................................................................................................. 12.13 7.37 
. 

 23 21 13 23-1075 EA 3/4" Square Head Plug, Black, Cast Iron .............................................................................................................................. 13.80 7.37 
. 

 23 21 13 23-1076 EA 1" Square Head Plug, Black, Cast Iron ................................................................................................................................. 19.83 11.20 
. 

 23 21 13 23-1077 EA 1-1/4" Square Head Plug, Black, Cast Iron ........................................................................................................................... 20.16 11.20 
. 

 23 21 13 23-1078 EA 1-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 21.55 11.20 
. 

 23 21 13 23-1079 EA 2" Square Head Plug, Black, Cast Iron ................................................................................................................................. 28.56 14.84 
. 

 23 21 13 23-1080 EA 2-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 36.71 18.48 
. 

 23 21 13 23-1081 EA 3" Square Head Plug, Black, Cast Iron ................................................................................................................................. 48.01 22.31 
. 

 23 21 13 23-1082 EA  4" Square Head Plug, Black, Cast Iron ................................................................................................................................. 57.16 26.71 

XXXXXXX 
. 
 23 21 13 23-1083  Unions, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1002) 
. 
. 

 23 21 13 23-1084 EA  1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 52.81 23.05 
. 

 23 21 13 23-1085 EA  3/4" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 58.61 26.60 
. 

 23 21 13 23-1086 EA  1" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 74.51 31.45 
. 

 23 21 13 23-1087 EA  1-1/4" Union, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................................. 93.83 37.43 
. 

 23 21 13 23-1088 EA  1-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 113.00 44.61 
. 

 23 21 13 23-1089 EA  2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 141.21 55.35 
. 

 23 21 13 23-1090 EA  2-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 239.33 60.11 
. 

 23 21 13 23-1091 EA  3" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 320.58 72.81 

XXXXXXX 
. 
 23 21 13 23-1092  Class 6,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-1001) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1093  90 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1094 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 38.56 18.48 
. 

 23 21 13 23-1095 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 43.43 20.63 
. 

 23 21 13 23-1096 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 57.57 23.05 
. 

 23 21 13 23-1097 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 82.01 26.14 
. 

 23 21 13 23-1098 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 94.02 29.41 
. 

 23 21 13 23-1099 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 129.33 37.43 
. 

 23 21 13 23-1100 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 268.86 55.35 
. 

 23 21 13 23-1101 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 386.65 72.81 
. 

 23 21 13 23-1102 EA  4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 706.21 78.04 

XXXXXXX 
. 
 23 21 13 23-1103  45 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1104 EA  1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 43.73 18.48 
. 

 23 21 13 23-1105 EA  3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 51.16 20.63 
. 

 23 21 13 23-1106 EA  1" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 60.38 23.05 
. 

 23 21 13 23-1107 EA  1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 85.89 26.14 
. 

 23 21 13 23-1108 EA  1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 102.10 29.41 
. 

 23 21 13 23-1109 EA  2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 130.86 37.43 
. 

 23 21 13 23-1110 EA  2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 315.60 55.35 
. 

 23 21 13 23-1111 EA  3" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 428.96 72.81 
. 

 23 21 13 23-1112 EA  4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 704.17 78.04 

XXXXXXX 
. 
 23 21 13 23-1113  Straight Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1114 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 50.17 23.05 
. 

 23 21 13 23-1115 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 62.42 26.60 
. 

 23 21 13 23-1116 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................ 87.00 31.45 
. 

 23 21 13 23-1117 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 121.05 37.43 
. 

 23 21 13 23-1118 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 147.50 44.61 
. 

 23 21 13 23-1119 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 199.95 55.35 
. 

 23 21 13 23-1120 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 390.80 72.81 
. 

 23 21 13 23-1121 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 552.51 86.43 
. 

 23 21 13 23-1122 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 1,141.23 98.52 

XXXXXXX 
. 
 23 21 13 23-1123  Reducing Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1124 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 43.53 23.05 
. 

 23 21 13 23-1125 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 52.48 26.60 
. 

 23 21 13 23-1126 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 68.90 31.45 
. 

 23 21 13 23-1127 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 92.32 37.43 
. 

 23 21 13 23-1128 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 111.71 44.61 

NOT FOR BID
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. 
 23 21 13 23-1129 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 148.23 55.35 

. 
 23 21 13 23-1130 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 266.16 72.81 

. 
 23 21 13 23-1131 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 364.69 86.43 

. 
 23 21 13 23-1132 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 608.26 98.52 

XXXXXXX 
. 
 23 21 13 23-1133  Straight Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1134 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 32.48 18.48 
. 

 23 21 13 23-1135 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 36.68 20.63 
. 

 23 21 13 23-1136 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 43.34 23.05 
. 

 23 21 13 23-1137 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 50.20 26.14 
. 

 23 21 13 23-1138 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 59.00 29.41 
. 

 23 21 13 23-1139 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 77.80 37.43 
. 

 23 21 13 23-1140 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................ 137.63 55.35 
. 

 23 21 13 23-1141 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 184.56 72.81 
. 

 23 21 13 23-1142 EA  4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 267.35 78.04 

XXXXXXX 
. 
 23 21 13 23-1143  Reducing Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1144 EA  1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 35.06 18.48 
. 

 23 21 13 23-1145 EA  3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 39.51 20.63 
. 

 23 21 13 23-1146 EA  1" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 47.87 23.05 
. 

 23 21 13 23-1147 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 55.67 26.14 
. 

 23 21 13 23-1148 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 67.13 29.41 
. 

 23 21 13 23-1149 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 86.47 37.43 
. 

 23 21 13 23-1150 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 156.70 55.35 
. 

 23 21 13 23-1151 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 223.02 72.81 
. 

 23 21 13 23-1152 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 347.30 78.04 

XXXXXXX 
. 
 23 21 13 23-1153  Caps, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1154 EA  1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 21.57 8.68 
. 

 23 21 13 23-1155 EA  3/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 25.10 9.24 
. 

 23 21 13 23-1156 EA  1" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 29.59 10.64 
. 

 23 21 13 23-1157 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 35.07 11.58 
. 

 23 21 13 23-1158 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 41.60 11.58 
. 

 23 21 13 23-1159 EA  2" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 54.04 14.84 
. 

 23 21 13 23-1160 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 102.39 18.48 
. 

 23 21 13 23-1161 EA  3" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 151.20 22.31 
. 

 23 21 13 23-1162 EA  4" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 223.67 26.71 

XXXXXXX 
. 
 23 21 13 23-1163  Black Cast Iron Square Head Plug (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1164 EA  1/2" Square Head Plug, Black Cast Iron ............................................................................................................................... 12.13 7.37 
. 

 23 21 13 23-1165 EA  3/4" Square Head Plug, Black Cast Iron ............................................................................................................................... 13.81 7.37 
. 

 23 21 13 23-1166 EA  1" Square Head Plug, Black Cast Iron .................................................................................................................................. 19.85 11.20 
. 

 23 21 13 23-1167 EA  1-1/4" Square Head Plug, Black Cast Iron ............................................................................................................................ 20.18 11.20 
. 

 23 21 13 23-1168 EA  1-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 21.57 11.20 
. 

 23 21 13 23-1169 EA  2" Square Head Plug, Black Cast Iron .................................................................................................................................. 28.59 14.84 
. 

 23 21 13 23-1170 EA  2-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 36.76 18.48 
. 

 23 21 13 23-1171 EA  3" Square Head Plug, Black Cast Iron .................................................................................................................................. 48.08 22.31 
. 

 23 21 13 23-1172 EA  4" Square Head Plug, Black Cast Iron .................................................................................................................................. 57.25 26.71 

XXXXXXX 
. 
 23 21 13 23-1173  Unions, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1092) 
. 
. 

 23 21 13 23-1174 EA  1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 63.97 23.05 
. 

 23 21 13 23-1175 EA  3/4" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 70.06 26.60 
. 

 23 21 13 23-1176 EA  1" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 91.24 31.45 
. 

 23 21 13 23-1177 EA  1-1/4" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 116.93 37.43 
. 

 23 21 13 23-1178 EA  1-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 141.19 44.61 
. 

 23 21 13 23-1179 EA  2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 176.83 55.35 
. 

 23 21 13 23-1180 EA  2-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 330.54 60.11 
. 

 23 21 13 23-1181 EA  3" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 449.85 72.81 

XXXXXXX 
. 
 23 21 13 23-1182  Carbon Steel, Seamless Piping System (23 21 13 23-1001) 

Note: ASTM A106 Excludes hangers or fittings. Demolition Note applies to all pipe demolition. 
. 
. 
 23 21 13 23-1183  Schedule 40, Carbon Steel, Seamless Piping (23 21 13 23-1182) 

Note: ASTM A106 Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 

 23 21 13 23-1184 LF 1/4" ASTM A106 Carbon Steel Pipe, Schedule 40.................................................................................................................. 7.08 3.45 
    For Schedule 80, Add  0.68 

. 
 23 21 13 23-1185 LF 1/2" ASTM A106 Carbon Steel Pipe, Schedule 40.................................................................................................................. 7.40 3.73 

    For Schedule 80, Add  0.63 
    For Schedule 160, Add  2.61 

. 
 23 21 13 23-1186 LF 3/4" ASTM A106 Carbon Steel Pipe, Schedule 40.................................................................................................................. 8.15 4.01 

    For Schedule 80, Add  0.77 
    For Schedule 160, Add  3.20 

. 
 23 21 13 23-1187 LF 1" ASTM A106 Carbon Steel Pipe, Schedule 40..................................................................................................................... 8.72 4.39 

    For Schedule 80, Add  0.79 
    For Schedule 160, Add  3.30 

NOT FOR BID
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. 
 23 21 13 23-1188 LF 1-1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................ 11.36 5.42 

    For Schedule 80, Add  1.17 
    For Schedule 160, Add  4.86 

. 
 23 21 13 23-1189 LF 2" ASTM A106 Carbon Steel Pipe, Schedule 40 ................................................................................................................... 14.08 6.53 

    For Schedule 80, Add  1.53 
    For Schedule 160, Add  6.39 

XXXXXXX 
. 
 23 21 13 23-1190  90 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1191 EA  1/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 25.77 14.19 
. 

 23 21 13 23-1192 EA  1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 31.06 16.62 
. 

 23 21 13 23-1193 EA  3/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 34.71 18.58 
. 

 23 21 13 23-1194 EA  1" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 39.74 20.72 
. 

 23 21 13 23-1195 EA  1-1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 62.00 26.51 
. 

 23 21 13 23-1196 EA  2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 78.56 33.69 
. 

 23 21 13 23-1197 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 27.20 14.19 
. 

 23 21 13 23-1198 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 31.59 16.62 
. 

 23 21 13 23-1199 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 36.48 18.58 
. 

 23 21 13 23-1200 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 43.59 20.72 
. 

 23 21 13 23-1201 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 71.19 26.51 
. 

 23 21 13 23-1202 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 88.73 33.69 
. 

 23 21 13 23-1203 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 36.60 16.62 
. 

 23 21 13 23-1204 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 42.78 18.58 
. 

 23 21 13 23-1205 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 50.21 20.72 
. 

 23 21 13 23-1206 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel .................................................................................................. 89.80 26.51 
. 

 23 21 13 23-1207 EA  2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 138.09 33.69 

XXXXXXX 
. 
 23 21 13 23-1208  45 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1209 EA  1/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 28.79 14.19 
. 

 23 21 13 23-1210 EA  1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 32.21 16.62 
. 

 23 21 13 23-1211 EA  3/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 36.20 18.58 
. 

 23 21 13 23-1212 EA  1" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 40.87 20.72 
. 

 23 21 13 23-1213 EA  1-1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 58.32 26.51 
. 

 23 21 13 23-1214 EA  2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 84.23 33.69 
. 

 23 21 13 23-1215 EA  1/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 29.02 14.19 
. 

 23 21 13 23-1216 EA  1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 33.52 16.62 
. 

 23 21 13 23-1217 EA  3/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 37.71 18.58 
. 

 23 21 13 23-1218 EA  1" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 44.80 20.72 
. 

 23 21 13 23-1219 EA  1-1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 69.77 26.51 
. 

 23 21 13 23-1220 EA  2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 91.90 33.69 
. 

 23 21 13 23-1221 EA  1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 40.06 16.62 
. 

 23 21 13 23-1222 EA  3/4" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 49.02 18.58 
. 

 23 21 13 23-1223 EA  1" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 52.55 20.72 
. 

 23 21 13 23-1224 EA  1-1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 103.08 26.51 
. 

 23 21 13 23-1225 EA  2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 138.96 33.69 

XXXXXXX 
. 
 23 21 13 23-1226  Straight Tees, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1227 EA  1/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 34.33 19.69 
. 

 23 21 13 23-1228 EA  1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 39.10 20.72 
. 

 23 21 13 23-1229 EA  3/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 46.80 23.99 
. 

 23 21 13 23-1230 EA  1" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................... 57.32 28.29 
. 

 23 21 13 23-1231 EA  1-1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ......................................................................................................... 91.56 40.14 
. 

 23 21 13 23-1232 EA  2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................. 113.52 49.85 
. 

 23 21 13 23-1233 EA  1/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 35.55 19.69 
. 

 23 21 13 23-1234 EA  1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 39.90 20.72 
. 

 23 21 13 23-1235 EA  3/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 49.46 23.99 
. 

 23 21 13 23-1236 EA  1" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................... 59.60 28.29 
. 

 23 21 13 23-1237 EA  1-1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ......................................................................................................... 99.45 40.14 
. 

 23 21 13 23-1238 EA  2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................. 126.58 49.85 
. 

 23 21 13 23-1239 EA  1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 45.90 20.72 
. 

 23 21 13 23-1240 EA  3/4" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 55.91 23.99 
. 

 23 21 13 23-1241 EA  1" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................... 75.56 28.29 
. 

 23 21 13 23-1242 EA  1-1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 117.58 40.14 
. 

 23 21 13 23-1243 EA  2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 184.37 49.85 

XXXXXXX 
. 
 23 21 13 23-1244  Crosses, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1245 EA  1/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 51.28 24.92 
. 

 23 21 13 23-1246 EA  1/2" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 60.53 28.00 
. 

 23 21 13 23-1247 EA  3/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 65.03 29.87 
. 

 23 21 13 23-1248 EA  1" Cross, 2,000 LB, Screwed Carbon Steel .......................................................................................................................... 80.41 36.03 
. 

 23 21 13 23-1249 EA  1-1/2" Cross, 2,000 LB, Screwed Carbon Steel .................................................................................................................. 139.11 50.40 
. 

 23 21 13 23-1250 EA  2" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 179.41 62.26 
. 

 23 21 13 23-1251 EA  1/2" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 62.04 28.00 
. 

 23 21 13 23-1252 EA  3/4" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 73.67 29.87 
. 

 23 21 13 23-1253 EA  1" Cross, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 87.97 36.03 
. 

 23 21 13 23-1254 EA  1-1/2" Cross, 3,000 LB, Screwed Carbon Steel .................................................................................................................. 150.00 50.40 
. 

 23 21 13 23-1255 EA  2" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 199.30 62.26 
. 

 23 21 13 23-1256 EA  1/2" Cross, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 90.15 28.00 

NOT FOR BID
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. 
 23 21 13 23-1257 EA  3/4" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 150.40 29.87 

. 
 23 21 13 23-1258 EA  1" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 206.20 36.03 

. 
 23 21 13 23-1259 EA  1-1/2" Cross, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 325.81 50.40 

. 
 23 21 13 23-1260 EA  2" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 357.39 62.26 

XXXXXXX 
. 
 23 21 13 23-1261  Straight Couplings, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1262 EA  1/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 23.96 14.19 
. 

 23 21 13 23-1263 EA  1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 27.38 16.62 
. 

 23 21 13 23-1264 EA  3/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 31.29 18.58 
. 

 23 21 13 23-1265 EA  1" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 36.28 20.72 
. 

 23 21 13 23-1266 EA 1-1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ................................................................................................. 52.72 26.51 
. 

 23 21 13 23-1267 EA  2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 66.91 33.69 
. 

 23 21 13 23-1268 EA  1/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 27.57 14.19 
. 

 23 21 13 23-1269 EA  1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 29.66 16.62 
. 

 23 21 13 23-1270 EA  3/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 33.04 18.58 
. 

 23 21 13 23-1271 EA  1" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 38.61 20.72 
. 

 23 21 13 23-1272 EA 1-1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ................................................................................................. 56.28 26.51 
. 

 23 21 13 23-1273 EA  2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 79.93 33.69 

XXXXXXX 
. 
 23 21 13 23-1274  Reducing Couplings, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1275 EA  1/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 24.46 15.12 
. 

 23 21 13 23-1276 EA  1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 28.56 16.62 
. 

 23 21 13 23-1277 EA  3/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 33.10 18.58 
. 

 23 21 13 23-1278 EA  1" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 38.78 20.72 
. 

 23 21 13 23-1279 EA 1-1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .............................................................................................. 53.37 26.51 
. 

 23 21 13 23-1280 EA  2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 70.42 33.69 
. 

 23 21 13 23-1281 EA  1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 74.71 16.62 
. 

 23 21 13 23-1282 EA  3/4" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 77.68 18.58 
. 

 23 21 13 23-1283 EA  1" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................... 90.74 20.72 
. 

 23 21 13 23-1284 EA 1-1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................ 130.23 26.51 
. 

 23 21 13 23-1285 EA  2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 186.75 33.69 

XXXXXXX 
. 
 23 21 13 23-1286  Caps, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1287 EA  1/4" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 7.30 3.45 
. 

 23 21 13 23-1288 EA  1/2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 8.13 3.92 
. 

 23 21 13 23-1289 EA  3/4" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 9.89 4.48 
. 

 23 21 13 23-1290 EA  1" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 12.70 5.22 
. 

 23 21 13 23-1291 EA  1-1/2" Cap, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 17.22 6.25 
. 

 23 21 13 23-1292 EA  2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 23.93 7.74 
. 

 23 21 13 23-1293 EA  1/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 11.62 3.45 
. 

 23 21 13 23-1294 EA  1/2" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 10.90 3.92 
. 

 23 21 13 23-1295 EA 3/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 14.40 4.48 
. 

 23 21 13 23-1296 EA  1" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 16.00 5.22 
. 

 23 21 13 23-1297 EA  1-1/2" Cap, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 30.66 6.25 
. 

 23 21 13 23-1298 EA  2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 37.02 7.74 

XXXXXXX 
. 
 23 21 13 23-1299  Nipples, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1300 EA  1/4" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 14.72 8.49 
. 

 23 21 13 23-1301 EA  1/2" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 14.97 8.86 
. 

 23 21 13 23-1302 EA  3/4" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 14.86 8.86 
. 

 23 21 13 23-1303 EA  1" Nipple, 2" Long, Screwed Carbon Steel ............................................................................................................................ 16.55 9.61 
. 

 23 21 13 23-1304 EA  1-1/2" Nipple, 2" Long, Screwed Carbon Steel ..................................................................................................................... 18.86 10.36 
. 

 23 21 13 23-1305 EA  2" Nipple, 2" Long, Screwed Carbon Steel ............................................................................................................................ 22.57 13.35 
. 

 23 21 13 23-1306 EA  1/4" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 15.54 8.49 
. 

 23 21 13 23-1307 EA  1/2" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 15.63 8.86 
. 

 23 21 13 23-1308 EA  3/4" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 15.60 8.86 
. 

 23 21 13 23-1309 EA  1" Nipple, 4" Long, Screwed Carbon Steel ............................................................................................................................ 17.55 9.61 
. 

 23 21 13 23-1310 EA  1-1/2" Nipple, 4" Long, Screwed Carbon Steel ..................................................................................................................... 20.64 10.36 
. 

 23 21 13 23-1311 EA  2" Nipple, 4" Long, Screwed Carbon Steel ............................................................................................................................ 25.18 13.35 
. 

 23 21 13 23-1312 EA  1/4" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 17.52 8.49 
. 

 23 21 13 23-1313 EA  1/2" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 16.67 8.86 
. 

 23 21 13 23-1314 EA  3/4" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 16.76 8.86 
. 

 23 21 13 23-1315 EA  1" Nipple, 6" Long, Screwed Carbon Steel ............................................................................................................................ 18.98 9.61 
. 

 23 21 13 23-1316 EA  1-1/2" Nipple, 6" Long, Screwed Carbon Steel ..................................................................................................................... 23.08 10.36 
. 

 23 21 13 23-1317 EA  2" Nipple, 6" Long, Screwed Carbon Steel ............................................................................................................................ 27.33 13.35 

XXXXXXX 
. 
 23 21 13 23-1318  Unions, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1319 EA  1/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 30.92 20.63 
. 

 23 21 13 23-1320 EA  1/2" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 32.52 20.72 
. 

 23 21 13 23-1321 EA  3/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 37.35 23.99 
. 

 23 21 13 23-1322 EA  1" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 44.54 28.29 
. 

 23 21 13 23-1323 EA  1-1/2" Union, 3,000 LB, Screwed Carbon Steel .................................................................................................................... 63.79 40.14 
. 

 23 21 13 23-1324 EA  2" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 79.18 49.85 
. 

 23 21 13 23-1325 EA  1/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 50.06 20.63 
. 

 23 21 13 23-1326 EA  1/2" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 55.66 20.72 
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. 
 23 21 13 23-1327 EA  3/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 65.37 23.99 

. 
 23 21 13 23-1328 EA  1" Union, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 79.07 28.29 

. 
 23 21 13 23-1329 EA  1-1/2" Union, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 134.39 40.14 

. 
 23 21 13 23-1330 EA  2" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 166.08 49.85 

XXXXXXX 
. 
 23 21 13 23-1331  Weld Neck Flanges, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1332 EA  1/2" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 68.02 38.55 
. 

 23 21 13 23-1333 EA  3/4" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 71.14 40.42 
. 

 23 21 13 23-1334 EA  1" Flange, 150 LB, Screwed Carbon Steel ............................................................................................................................ 73.77 42.19 
. 

 23 21 13 23-1335 EA  1-1/2" Flange, 150 LB, Screwed Carbon Steel ...................................................................................................................... 82.13 47.51 
. 

 23 21 13 23-1336 EA  2" Flange, 150 LB, Screwed Carbon Steel ............................................................................................................................ 85.23 49.56 
. 

 23 21 13 23-1337 EA  1/2" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 68.66 38.55 
    For Ring Type Joint, Add  10.82 
    For Blind Flange, Deduct  -25.30 

. 
 23 21 13 23-1338 EA  3/4" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 71.83 40.42 

    For Ring Type Joint, Add  11.19 
    For Blind Flange, Deduct  -26.49 

. 
 23 21 13 23-1339 EA  1" Flange, 300 LB, Screwed Carbon Steel ............................................................................................................................ 74.81 42.19 

    For Ring Type Joint, Add  11.54 
    For Blind Flange, Deduct  -27.62 

. 
 23 21 13 23-1340 EA  1-1/2" Flange, 300 LB, Screwed Carbon Steel ...................................................................................................................... 84.61 47.51 

    For Ring Type Joint, Add  13.35 
    For Blind Flange, Deduct  -31.17 

. 
 23 21 13 23-1341 EA  2" Flange, 300 LB, Screwed Carbon Steel ............................................................................................................................ 87.71 49.56 

    For Ring Type Joint, Add  13.35 
    For Blind Flange, Deduct  -32.41 

. 
 23 21 13 23-1342 EA  1/2" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 72.92 38.55 

    For Ring Type Joint, Add  15.08 
    For Blind Flange, Deduct  -26.15 

. 
 23 21 13 23-1343 EA  3/4" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 75.72 40.42 

    For Ring Type Joint, Add  15.08 
    For Blind Flange, Deduct  -27.27 

. 
 23 21 13 23-1344 EA  1" Flange, 600 LB, Screwed Carbon Steel ............................................................................................................................ 79.04 42.19 

    For Ring Type Joint, Add  15.77 
    For Blind Flange, Deduct  -28.46 

. 
 23 21 13 23-1345 EA  1-1/2" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 89.85 47.51 

    For Ring Type Joint, Add  18.59 
    For Blind Flange, Deduct  -32.22 

. 
 23 21 13 23-1346 EA  2" Flange, 600 LB, Screwed Carbon Steel ............................................................................................................................ 91.66 49.56 

    For Ring Type Joint, Add  17.30 
    For Blind Flange, Deduct  -33.20 

XXXXXXX 
. 
 23 21 13 23-1347  Square Head Plugs, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1348 EA  1/4" Square Head Plug, Screwed Carbon Steel ......................................................................................................................4.86 2.61 
. 

 23 21 13 23-1349 EA  1/2" Square Head Plug, Screwed Carbon Steel ......................................................................................................................5.82 3.08 
. 

 23 21 13 23-1350 EA  3/4" Square Head Plug, Screwed Carbon Steel ......................................................................................................................6.75 3.55 
. 

 23 21 13 23-1351 EA  1" Square Head Plug, Screwed Carbon Steel .........................................................................................................................9.83 5.22 
. 

 23 21 13 23-1352 EA  1-1/2" Square Head Plug, Screwed Carbon Steel ................................................................................................................. 12.35 5.22 
. 

 23 21 13 23-1353 EA  2" Square Head Plug, Screwed Carbon Steel ....................................................................................................................... 17.75 6.82 

XXXXXXX 
. 
 23 21 13 23-1354  Hex Head Plugs, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1355 EA  1/4" Hex Head Plug, Screwed Carbon Steel ...........................................................................................................................4.61 2.61 
. 

 23 21 13 23-1356 EA  1/2" Hex Head Plug, Screwed Carbon Steel ...........................................................................................................................5.59 3.08 
. 

 23 21 13 23-1357 EA  3/4" Hex Head Plug, Screwed Carbon Steel ...........................................................................................................................6.60 3.55 
. 

 23 21 13 23-1358 EA  1" Hex Head Plug, Screwed Carbon Steel ..............................................................................................................................9.70 5.22 
. 

 23 21 13 23-1359 EA  1-1/2" Hex Head Plug, Screwed Carbon Steel ...................................................................................................................... 11.79 5.22 
. 

 23 21 13 23-1360 EA  2" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 18.14 6.82 

XXXXXXX 
. 
 23 21 13 23-1361  Round Head Plugs, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1362 EA  1/4" Round Head Plug, Screwed Carbon Steel .......................................................................................................................5.43 2.61 
. 

 23 21 13 23-1363 EA  1/2" Round Head Plug, Screwed Carbon Steel .......................................................................................................................5.86 3.08 
. 

 23 21 13 23-1364 EA  3/4" Round Head Plug, Screwed Carbon Steel .......................................................................................................................6.64 3.55 
. 

 23 21 13 23-1365 EA  1" Round Head Plug, Screwed Carbon Steel ..........................................................................................................................9.92 5.22 
. 

 23 21 13 23-1366 EA  1-1/2" Round Head Plug, Screwed Carbon Steel .................................................................................................................. 13.04 5.22 
. 

 23 21 13 23-1367 EA  2" Round Head Plug, Screwed Carbon Steel ........................................................................................................................ 17.99 6.82 

XXXXXXX 
. 
 23 21 13 23-1368  Hexagon Bushings, Screwed Carbon Steel (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1369 EA  1/4" Hex Bushing, Screwed Carbon Steel ...............................................................................................................................4.80 2.61 
. 

 23 21 13 23-1370 EA  1/2" Hex Bushing, Screwed Carbon Steel ...............................................................................................................................5.58 3.08 
. 

 23 21 13 23-1371 EA  3/4" Hex Bushing, Screwed Carbon Steel ...............................................................................................................................6.53 3.55 
. 

 23 21 13 23-1372 EA  1" Hex Bushing, Screwed Carbon Steel ..................................................................................................................................9.88 5.22 
. 

 23 21 13 23-1373 EA  1-1/2" Hex Bushing, Screwed Carbon Steel .......................................................................................................................... 11.75 5.22 
. 

 23 21 13 23-1374 EA  2" Hex Bushing, Screwed Carbon Steel ................................................................................................................................ 17.56 6.82 

XXXXXXX 
. 
 23 21 13 23-1375  90 Degree Street Elbows, Screwed Carbon Steel (23 21 13 23-1182) 
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. 

. 
 23 21 13 23-1376 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 30.35 14.19 

. 
 23 21 13 23-1377 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 34.65 16.62 

. 
 23 21 13 23-1378 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 40.41 18.58 

. 
 23 21 13 23-1379 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 47.16 20.72 

. 
 23 21 13 23-1380 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 74.08 26.51 

. 
 23 21 13 23-1381 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 99.52 33.69 

. 
 23 21 13 23-1382 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 47.73 16.62 

. 
 23 21 13 23-1383 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 67.00 18.58 

. 
 23 21 13 23-1384 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 91.66 20.72 

. 
 23 21 13 23-1385 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 196.49 26.51 

XXXXXXX 
. 
 23 21 13 23-1386  Screwed Carbon Steel Laterals (23 21 13 23-1182) 
. 
. 

 23 21 13 23-1387 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 121.19 20.72 
. 

 23 21 13 23-1388 EA  3/4" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 145.57 23.99 
. 

 23 21 13 23-1389 EA  1" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 177.94 28.29 
. 

 23 21 13 23-1390 EA  1-1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................. 229.43 40.14 
. 

 23 21 13 23-1391 EA  2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 286.19 49.85 
. 

 23 21 13 23-1392 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 151.75 20.72 
. 

 23 21 13 23-1393 EA  3/4" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 191.01 23.99 
. 

 23 21 13 23-1394 EA  1" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 226.52 28.29 
. 

 23 21 13 23-1395 EA  1-1/2" Lateral, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................. 318.75 40.14 

XXXXXXX 
. 
 23 21 13 23-1396  Grooved-Joint Pipe (23 21 13 23) 

Note: Includes grooving of pipe. Excludes hangers, elbow, tee, reducer fitting or couplings. 
. 
. 
 23 21 13 23-1397  Schedule 10 Black Grooved Pipe (23 21 13 23-1396) 
. 
. 

 23 21 13 23-1398 LF  2" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 27.21 11.85 
. 

 23 21 13 23-1399 LF 2-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 36.65 16.25 
. 

 23 21 13 23-1400 LF 3" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 41.20 18.01 
. 

 23 21 13 23-1401 LF 3-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 46.19 18.67 
. 

 23 21 13 23-1402 LF 4" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 48.97 20.26 
. 

 23 21 13 23-1403 LF 5" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 69.90 24.83 
. 

 23 21 13 23-1404 LF 6" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 89.47 35.29 
. 

 23 21 13 23-1405 LF 8" Black Schedule 10 Grooved Pipe ................................................................................................................................... 123.96 39.57 
. 

 23 21 13 23-1406 LF 10" Black Schedule 10 Grooved Pipe ................................................................................................................................. 155.77 47.70 
. 

 23 21 13 23-1407 LF 12" Black Schedule 10 Grooved Pipe ................................................................................................................................. 179.90 54.04 

XXXXXXX 
. 
 23 21 13 23-1408  Schedule 40 Black Grooved Pipe (23 21 13 23-1396) 
. 
. 

 23 21 13 23-1409 LF  3/4" Black Schedule 40 Grooved Pipe .................................................................................................................................. 16.30 7.19 
. 

 23 21 13 23-1410 LF  1" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 18.41 8.12 
. 

 23 21 13 23-1411 LF  1-1/4" Black Schedule 40 Grooved Pipe ............................................................................................................................... 21.02 8.77 
. 

 23 21 13 23-1412 LF  1-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 23.91 9.98 
. 

 23 21 13 23-1413 LF  2" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 30.12 12.70 
. 

 23 21 13 23-1414 LF  2-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 42.01 17.37 
. 

 23 21 13 23-1415 LF  3" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 49.72 19.79 
. 

 23 21 13 23-1416 LF  4" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 61.45 22.02 
. 

 23 21 13 23-1417 LF  5" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 85.30 26.78 
. 

 23 21 13 23-1418 LF  6" Black Schedule 40 Grooved Pipe ................................................................................................................................... 114.24 38.64 
. 

 23 21 13 23-1419 LF  8" Black Schedule 40 Grooved Pipe ................................................................................................................................... 153.15 43.78 
. 

 23 21 13 23-1420 LF  10" Black Schedule 40 Grooved Pipe ................................................................................................................................. 212.71 52.27 
. 

 23 21 13 23-1421 LF  12" Black Schedule 40 Grooved Pipe ................................................................................................................................. 250.87 60.02 
. 

 23 21 13 23-1422 LF  14" Black Schedule 40 Grooved Pipe ................................................................................................................................. 330.80 81.11 
. 

 23 21 13 23-1423 LF  16" Black Schedule 40 Grooved Pipe ................................................................................................................................. 383.48 95.39 
. 

 23 21 13 23-1424 LF  18" Black Schedule 40 Grooved Pipe ................................................................................................................................. 476.57 115.84 
. 

 23 21 13 23-1425 LF  20" Black Schedule 40 Grooved Pipe ................................................................................................................................. 549.23 135.06 
. 

 23 21 13 23-1426 LF  24" Black Schedule 40 Grooved Pipe ................................................................................................................................. 720.92 162.13 

XXXXXXX 
. 
 23 21 13 23-1427  Schedule 80 Black Grooved Pipe (23 21 13 23-1396) 
. 
. 

 23 21 13 23-1428 LF  3/4" Black Schedule 80 Grooved Pipe .................................................................................................................................. 17.86 7.84 
. 

 23 21 13 23-1429 LF  1" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 19.90 8.31 
. 

 23 21 13 23-1430 LF  1-1/4" Black Schedule 80 Grooved Pipe ............................................................................................................................... 23.48 9.24 
. 

 23 21 13 23-1431 LF  1-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 26.75 10.36 
. 

 23 21 13 23-1432 LF  2" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 34.62 13.35 
. 

 23 21 13 23-1433 LF  2-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 48.85 18.38 
. 

 23 21 13 23-1434 LF  3" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 58.52 20.63 
. 

 23 21 13 23-1435 LF  4" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 74.19 22.50 
. 

 23 21 13 23-1436 LF  5" Black Schedule 80 Grooved Pipe ................................................................................................................................... 114.52 28.29 
. 

 23 21 13 23-1437 LF  6" Black Schedule 80 Grooved Pipe ................................................................................................................................... 148.37 40.51 
. 

 23 21 13 23-1438 LF  8" Black Schedule 80 Grooved Pipe ................................................................................................................................... 224.86 46.30 
. 

 23 21 13 23-1439 LF  10" Black Schedule 80 Grooved Pipe ................................................................................................................................. 280.20 55.91 
. 

 23 21 13 23-1440 LF  12" Black Schedule 80 Grooved Pipe ................................................................................................................................. 293.42 67.58 

XXXXXXX 
. 
 23 21 13 23-1441  Schedule 40 Galvanized Grooved Pipe (23 21 13 23-1396) 
. 
. 

 23 21 13 23-1442 LF  3/4" Galvanized Schedule 40 Grooved Pipe ......................................................................................................................... 16.89 7.19 
. 

 23 21 13 23-1443 LF  1" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 19.64 8.12 
. 

 23 21 13 23-1444 LF  1-1/4" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 21.95 8.77 

NOT FOR BID
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. 
 23 21 13 23-1445 LF  1-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 24.99 9.98 

. 
 23 21 13 23-1446 LF  2" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 31.57 12.70 

. 
 23 21 13 23-1447 LF  2-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 44.34 17.37 

. 
 23 21 13 23-1448 LF  3" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 52.84 19.79 

. 
 23 21 13 23-1449 LF  4" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 65.86 22.02 

. 
 23 21 13 23-1450 LF  5" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 93.61 26.78 

. 
 23 21 13 23-1451 LF  6" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 125.59 38.64 

. 
 23 21 13 23-1452 LF  8" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 168.76 43.78 

. 
 23 21 13 23-1453 LF  10" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 240.35 52.27 

. 
 23 21 13 23-1454 LF  12" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 284.35 60.02 

XXXXXXX 
. 
 23 21 13 23-1455  Schedule 80 Galvanized Grooved Pipe (23 21 13 23-1396) 
. 
. 

 23 21 13 23-1456 LF  3/4" Galvanized Schedule 80 Grooved Pipe ......................................................................................................................... 18.11 7.84 
. 

 23 21 13 23-1457 LF  1" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 24.09 8.31 
. 

 23 21 13 23-1458 LF  1-1/4" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 24.15 9.24 
. 

 23 21 13 23-1459 LF  1-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 31.84 11.01 
. 

 23 21 13 23-1460 LF  2" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 35.79 13.35 
. 

 23 21 13 23-1461 LF  2-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 50.82 18.38 
. 

 23 21 13 23-1462 LF  3" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 61.50 20.63 
. 

 23 21 13 23-1463 LF  4" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 78.31 22.50 
. 

 23 21 13 23-1464 LF  5" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 119.36 28.29 
. 

 23 21 13 23-1465 LF  6" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 153.73 40.51 
. 

 23 21 13 23-1466 LF  8" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 233.57 46.30 
. 

 23 21 13 23-1467 LF  10" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 277.78 55.91 
. 

 23 21 13 23-1468 LF  12" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 303.27 67.58 

XXXXXXX 
. 
 23 21 13 23-1469  Painted Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1470  Grooved Elbows (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1471  90 Degree Grooved Elbows (23 21 13 23-1470) 

Note: Victaulic No. 10 
. 
. 

 23 21 13 23-1472 EA  3/4" 90 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 101.21 10.18 
    For Galvanized Fittings, Add  28.37 

. 
 23 21 13 23-1473 EA  1" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 101.21 10.18 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1474 EA  1-1/4" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 105.02 12.70 
    For Galvanized Fittings, Add  28.37 

. 
 23 21 13 23-1475 EA  1-1/2" 90 degree Elbow, Ductile Iron, Grooved ................................................................................................................... 109.07 15.40 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1476 EA  2" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 116.47 20.35 
    For Galvanized Fittings, Add  28.37 

. 
 23 21 13 23-1477 EA  2-1/2" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 123.12 24.83 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1478 EA  3" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 197.75 30.05 
    For Galvanized Fittings, Add  50.39 

. 
 23 21 13 23-1479 EA  4" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 225.78 39.67 

    For Galvanized Fittings, Add  54.89 
. 

 23 21 13 23-1480 EA  5" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 479.19 49.56 
    For Galvanized Fittings, Add  133.61 

. 
 23 21 13 23-1481 EA  6" 90 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 567.76 64.87 

    For Galvanized Fittings, Add  155.27 
. 

 23 21 13 23-1482 EA  8" 90 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 1,106.06 77.20 
    For Galvanized Fittings, Add  326.80 

. 
 23 21 13 23-1483 EA  10" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 1,677.95 90.07 

    For Galvanized Fittings, Add  509.16 
. 

 23 21 13 23-1484 EA  12" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 2,635.08 108.08 
    For Galvanized Fittings, Add  816.10 

. 
 23 21 13 23-1485 EA  14" 90 Degree Elbow, Steel, Grooved.............................................................................................................................. 5,325.97 121.99 

    For Galvanized Fittings, Add  1,697.20 
. 

 23 21 13 23-1486 EA  16" 90 Degree Elbow, Steel, Grooved.............................................................................................................................. 6,932.23 135.06 
    For Galvanized Fittings, Add  2,220.80 

. 
 23 21 13 23-1487 EA  18" 90 Degree Elbow, Steel, Grooved.............................................................................................................................. 8,756.42 147.57 

    For Galvanized Fittings, Add  2,816.62 
. 

 23 21 13 23-1488 EA  20" 90 Degree Elbow, Steel, Grooved............................................................................................................................ 11,446.28 153.45 
    For Galvanized Fittings, Add  3,701.33 

. 
 23 21 13 23-1489 EA  24" 90 Degree Elbow, Steel, Grooved............................................................................................................................ 16,412.28 181.45 

    For Galvanized Fittings, Add  5,326.31 

XXXXXXX 
. 
 23 21 13 23-1490  45 Degree Grooved Elbows (23 21 13 23-1470) 

Note: Victaulic No. 11 
. 
. 

 23 21 13 23-1491 EA  3/4" 45 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 101.15 10.18 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1492 EA 1" 45 Degree Elbow, Ductile Iron, Grooved ......................................................................................................................... 101.15 10.18 

    For Galvanized Fittings, Add  20.62 
. 

 23 21 13 23-1493 EA  1-1/4" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 104.96 12.70 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1494 EA  1-1/2" 45 degree Elbow, Ductile Iron, Grooved ................................................................................................................... 109.01 15.40 

    For Galvanized Fittings, Add  20.62 

NOT FOR BID
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. 
 23 21 13 23-1495 EA  2" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 116.41 20.35 

    For Galvanized Fittings, Add  20.62 
. 

 23 21 13 23-1496 EA  2-1/2" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 123.06 24.83 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1497 EA  3" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 197.69 30.05 

    For Galvanized Fittings, Add  36.64 
. 

 23 21 13 23-1498 EA  4" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 225.78 39.67 
    For Galvanized Fittings, Add  39.92 

. 
 23 21 13 23-1499 EA  5" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 479.19 49.56 

    For Galvanized Fittings, Add  97.17 
. 

 23 21 13 23-1500 EA  6" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 567.76 64.87 
    For Galvanized Fittings, Add  112.93 

. 
 23 21 13 23-1501 EA  8" 45 Degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 1,106.06 77.20 

    For Galvanized Fittings, Add  237.67 
. 

 23 21 13 23-1502 EA  10" 45 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 1,677.95 90.07 
    For Galvanized Fittings, Add  370.30 

. 
 23 21 13 23-1503 EA  12" 45 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 2,635.08 108.08 

    For Galvanized Fittings, Add  593.53 
. 

 23 21 13 23-1504 EA  14" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 5,325.97 121.99 
    For Galvanized Fittings, Add  1,234.32 

. 
 23 21 13 23-1505 EA  16" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 6,932.23 135.06 

    For Galvanized Fittings, Add  1,615.13 
. 

 23 21 13 23-1506 EA  18" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 8,756.42 147.57 
    For Galvanized Fittings, Add  2,048.45 

. 
 23 21 13 23-1507 EA  20" 45 Degree Elbow, Steel, Grooved ........................................................................................................................... 11,446.70 153.73 

    For Galvanized Fittings, Add  2,691.88 
. 

 23 21 13 23-1508 EA  24" 45 Degree Elbow, Steel, Grooved ........................................................................................................................... 16,412.28 181.45 
    For Galvanized Fittings, Add  3,873.68 

XXXXXXX 
. 
 23 21 13 23-1509  22-1/2 Degree Grooved Elbows (23 21 13 23-1470) 

Note: Victaulic No. 12 
. 
. 

 23 21 13 23-1510 EA  1" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 106.81 10.18 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1511 EA  1-1/4" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 110.62 12.70 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1512 EA  1-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 114.67 15.40 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1513 EA  2" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 122.07 20.35 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1514 EA  2-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 128.72 24.83 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1515 EA  3" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 178.95 30.05 

    For Galvanized Fittings, Add  32.14 
. 

 23 21 13 23-1516 EA  4" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 239.01 39.67 
    For Galvanized Fittings, Add  43.09 

. 
 23 21 13 23-1517 EA  5" 22-1/2 Degree Elbow, Steel, Grooved ............................................................................................................................ 631.14 49.56 

    For Galvanized Fittings, Add  133.64 
. 

 23 21 13 23-1518 EA  6" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 605.92 64.87 
    For Galvanized Fittings, Add  122.09 

. 
 23 21 13 23-1519 EA  8" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................... 1,180.09 77.20 

    For Galvanized Fittings, Add  255.44 
. 

 23 21 13 23-1520 EA  10" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,596.25 90.07 
    For Galvanized Fittings, Add  350.69 

. 
 23 21 13 23-1521 EA  12" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,137.47 108.08 

    For Galvanized Fittings, Add  474.10 
. 

 23 21 13 23-1522 EA  14" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,464.61 121.99 
    For Galvanized Fittings, Add  547.60 

. 
 23 21 13 23-1523 EA  16" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,939.08 135.06 

    For Galvanized Fittings, Add  656.77 
. 

 23 21 13 23-1524 EA  18" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 3,535.36 147.57 
    For Galvanized Fittings, Add  795.40 

. 
 23 21 13 23-1525 EA  20" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 4,148.34 153.45 

    For Galvanized Fittings, Add  940.37 
. 

 23 21 13 23-1526 EA  24" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 5,537.20 181.45 
    For Galvanized Fittings, Add  1,263.66 

XXXXXXX 
. 
 23 21 13 23-1527  11-1/4 Degree Grooved Elbows (23 21 13 23-1470) 

Note: Victaulic No. 13 
. 
. 

 23 21 13 23-1528 EA  1" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 106.81 10.18 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1529 EA  1-1/4" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 110.62 12.70 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1530 EA  1-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 114.67 15.40 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1531 EA  2" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 122.07 20.35 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1532 EA  2-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 128.72 24.83 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1533 EA  3" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 178.94 30.05 

    For Galvanized Fittings, Add  32.14 
. 

 23 21 13 23-1534 EA  4" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 239.00 39.67 
    For Galvanized Fittings, Add  43.09 

NOT FOR BID
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. 
 23 21 13 23-1535 EA  5" 11-1/4 Degree Elbow, Steel, Grooved ............................................................................................................................ 631.12 49.56 

    For Galvanized Fittings, Add  133.63 
. 

 23 21 13 23-1536 EA  6" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 605.89 64.87 
    For Galvanized Fittings, Add  122.08 

. 
 23 21 13 23-1537 EA  8" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................... 1,180.02 77.20 

    For Galvanized Fittings, Add  255.42 
. 

 23 21 13 23-1538 EA  10" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,596.17 90.07 
    For Galvanized Fittings, Add  350.67 

. 
 23 21 13 23-1539 EA  12" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,137.36 108.08 

    For Galvanized Fittings, Add  474.07 
. 

 23 21 13 23-1540 EA  14" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,464.49 121.99 
    For Galvanized Fittings, Add  547.57 

. 
 23 21 13 23-1541 EA  16" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,938.96 135.15 

    For Galvanized Fittings, Add  656.73 
. 

 23 21 13 23-1542 EA  18" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 3,535.16 147.57 
    For Galvanized Fittings, Add  795.36 

. 
 23 21 13 23-1543 EA  20" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 4,148.12 153.45 

    For Galvanized Fittings, Add  940.32 
. 

 23 21 13 23-1544 EA  24" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 5,536.92 181.45 
    For Galvanized Fittings, Add  1,263.59 

XXXXXXX 
. 
 23 21 13 23-1545  90 Degree Grooved Long Radius Elbows (23 21 13 23-1470) 

Note: Victaulic No. 100 
. 
. 

 23 21 13 23-1546 EA  2" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 227.03 20.35 
    For Galvanized Fittings, Add  47.16 

. 
 23 21 13 23-1547 EA  2-1/2" 90 Degree Long Radius Elbow, Steel, Grooved ....................................................................................................... 607.40 24.83 

    For Galvanized Fittings, Add  136.86 
. 

 23 21 13 23-1548 EA 3" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 241.56 30.05 
    For Galvanized Fittings, Add  47.16 

. 
 23 21 13 23-1549 EA  4" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 353.84 39.67 

    For Galvanized Fittings, Add  70.65 
. 

 23 21 13 23-1550 EA  5" 90 Degree Long Radius Elbow, Steel Grooved ........................................................................................................... 1,583.23 49.56 
    For Galvanized Fittings, Add  362.14 

. 
 23 21 13 23-1551 EA  6" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 958.44 64.87 

    For Galvanized Fittings, Add  206.69 
. 

 23 21 13 23-1552 EA  8" 90 Degree Long Radius Elbow, Ductile Iron, Grooved................................................................................................. 2,181.49 77.20 
    For Galvanized Fittings, Add  495.78 

. 
 23 21 13 23-1553 EA  10" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ............................................................................................... 4,418.19 90.07 

    For Galvanized Fittings, Add  1,027.96 
. 

 23 21 13 23-1554 EA  12" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ............................................................................................... 5,269.71 108.08 
    For Galvanized Fittings, Add  1,225.84 

XXXXXXX 
. 
 23 21 13 23-1555  Grooved Tees, Wyes And Crosses (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1556  Grooved Tees (23 21 13 23-1555) 

Note: Victaulic No. 20 
. 
. 

 23 21 13 23-1557 EA  3/4" Tee, Ductile Iron, Grooved ........................................................................................................................................... 151.42 13.35 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1558 EA  1" Tee, Ductile Iron, Grooved .............................................................................................................................................. 154.46 15.40 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1559 EA  1-1/4" Tee, Ductile Iron, Grooved ........................................................................................................................................ 159.60 18.86 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1560 EA  1-1/2" Tee, Ductile Iron, Grooved ........................................................................................................................................ 166.01 23.14 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1561 EA  2" Tee, Ductile Iron, Grooved .............................................................................................................................................. 176.21 29.96 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1562 EA  2-1/2" Tee, Ductile Iron, Grooved ........................................................................................................................................ 186.40 36.69 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1563 EA  3" Tee, Ductile Iron, Grooved .............................................................................................................................................. 251.56 45.09 
    For Galvanized Fittings, Add  55.20 

. 
 23 21 13 23-1564 EA  4" Tee, Ductile Iron, Grooved .............................................................................................................................................. 369.68 58.34 

    For Galvanized Fittings, Add  84.68 
. 

 23 21 13 23-1565 EA  5" Tee, Ductile Iron, Grooved .............................................................................................................................................. 776.53 76.26 
    For Galvanized Fittings, Add  198.66 

. 
 23 21 13 23-1566 EA  6" Tee, Ductile Iron, Grooved .............................................................................................................................................. 908.32 95.39 

    For Galvanized Fittings, Add  229.60 
. 

 23 21 13 23-1567 EA  8" Tee, Ductile Iron, Grooved ........................................................................................................................................... 1,845.41 115.84 
    For Galvanized Fittings, Add  501.54 

. 
 23 21 13 23-1568 EA  10" Tee, Ductile Iron, Grooved ......................................................................................................................................... 3,187.89 135.06 

    For Galvanized Fittings, Add  895.60 
. 

 23 21 13 23-1569 EA  12" Tee, Ductile Iron, Grooved ......................................................................................................................................... 4,422.54 162.13 
    For Galvanized Fittings, Add  1,253.84 

. 
 23 21 13 23-1570 EA  14" Tee, Steel, Grooved ................................................................................................................................................... 4,829.50 180.15 

    For Galvanized Fittings, Add  1,367.83 
. 

 23 21 13 23-1571 EA  16" Tee, Steel, Grooved ................................................................................................................................................... 6,079.46 181.17 
    For Galvanized Fittings, Add  1,742.35 

. 
 23 21 13 23-1572 EA  18" Tee, Steel, Grooved ................................................................................................................................................... 7,572.96 199.84 

    For Galvanized Fittings, Add  2,182.01 
. 

 23 21 13 23-1573 EA  20" Tee, Steel, Grooved ................................................................................................................................................. 10,725.85 203.02 
    For Galvanized Fittings, Add  3,126.46 

. 
 23 21 13 23-1574 EA  24" Tee, Steel, Grooved ................................................................................................................................................. 16,386.23 249.41 

    For Galvanized Fittings, Add  4,803.68 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-1575  Grooved Wyes (90 Degree True Wye) (23 21 13 23-1555) 

Note: Victaulic No. 33 
. 
. 

 23 21 13 23-1576 EA  1" Wye, Steel, Grooved ....................................................................................................................................................... 577.33 15.40 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1577 EA  1-1/4" Wye, Steel, Grooved ................................................................................................................................................ 582.47 18.86 

    For Galvanized Fittings, Add  88.68 
. 

 23 21 13 23-1578 EA  1-1/2" Wye, Steel, Grooved ................................................................................................................................................ 588.88 23.14 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1579 EA  2" Wye, Steel, Grooved ....................................................................................................................................................... 599.08 29.96 

    For Galvanized Fittings, Add  88.68 
. 

 23 21 13 23-1580 EA  2-1/2" Wye, Steel, Grooved ................................................................................................................................................ 609.27 36.69 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1581 EA  3" Wye, Steel, Grooved ....................................................................................................................................................... 730.04 45.09 

    For Galvanized Fittings, Add  106.00 
. 

 23 21 13 23-1582 EA  4" Wye, Steel, Grooved ....................................................................................................................................................... 955.17 58.34 
    For Galvanized Fittings, Add  138.84 

. 
 23 21 13 23-1583 EA  5" Wye, Steel, Grooved .................................................................................................................................................... 1,358.11 76.26 

    For Galvanized Fittings, Add  199.00 
. 

 23 21 13 23-1584 EA  6" Wye, Steel, Grooved .................................................................................................................................................... 1,681.90 95.39 
    For Galvanized Fittings, Add  246.23 

. 
 23 21 13 23-1585 EA  8" Wye, Steel, Grooved .................................................................................................................................................... 2,390.08 115.84 

    For Galvanized Fittings, Add  354.63 
. 

 23 21 13 23-1586 EA  10" Wye, Steel, Grooved .................................................................................................................................................. 4,028.12 135.06 
    For Galvanized Fittings, Add  612.09 

. 
 23 21 13 23-1587 EA  12" Wye, Steel, Grooved .................................................................................................................................................. 4,469.44 162.13 

    For Galvanized Fittings, Add  676.22 
. 

 23 21 13 23-1588 EA  14" Wye, Steel, Grooved .................................................................................................................................................. 5,096.12 180.15 
    For Galvanized Fittings, Add  772.17 

. 
 23 21 13 23-1589 EA  16" Wye, Steel, Grooved .................................................................................................................................................. 6,539.75 180.98 

    For Galvanized Fittings, Add  1,002.95 
. 

 23 21 13 23-1590 EA  18" Wye, Steel, Grooved .................................................................................................................................................. 7,470.24 200.02 
    For Galvanized Fittings, Add  1,147.25 

. 
 23 21 13 23-1591 EA  20" Wye, Steel, Grooved ................................................................................................................................................ 10,703.24 202.63 

    For Galvanized Fittings, Add  1,663.90 
. 

 23 21 13 23-1592 EA  24" Wye, Steel, Grooved ................................................................................................................................................ 16,542.11 249.41 
    For Galvanized Fittings, Add  2,586.90 

XXXXXXX 
. 
 23 21 13 23-1593  Grooved Crosses (23 21 13 23-1555) 

Note: Victaulic No. 35 
. 
. 

 23 21 13 23-1594 EA  3/4" Cross, Steel, Grooved ................................................................................................................................................. 388.92 20.07 
    For Galvanized Fittings, Add  53.82 

. 
 23 21 13 23-1595 EA  1" Cross, Steel, Grooved .................................................................................................................................................... 393.48 23.14 

    For Galvanized Fittings, Add  53.82 
. 

 23 21 13 23-1596 EA  1-1/4" Cross, Steel, Grooved .............................................................................................................................................. 475.43 28.29 
    For Galvanized Fittings, Add  64.96 

. 
 23 21 13 23-1597 EA  1-1/2" Cross, Steel, Grooved .............................................................................................................................................. 518.64 34.72 

    For Galvanized Fittings, Add  70.00 
. 

 23 21 13 23-1598 EA  2" Cross, Steel, Grooved .................................................................................................................................................... 331.00 44.90 
    For Galvanized Fittings, Add  39.56 

. 
 23 21 13 23-1599 EA  2-1/2" Cross, Steel, Grooved .............................................................................................................................................. 346.29 55.07 

    For Galvanized Fittings, Add  39.56 
. 

 23 21 13 23-1600 EA  3" Cross, Steel, Grooved .................................................................................................................................................... 575.23 67.58 
    For Galvanized Fittings, Add  71.08 

. 
 23 21 13 23-1601 EA  4" Cross, Steel, Grooved .................................................................................................................................................... 920.00 87.46 

    For Galvanized Fittings, Add  118.33 
. 

 23 21 13 23-1602 EA  5" Cross, Steel, Grooved ................................................................................................................................................. 1,783.07 114.34 
    For Galvanized Fittings, Add  241.74 

. 
 23 21 13 23-1603 EA  6" Cross, Steel, Grooved ................................................................................................................................................. 2,287.92 143.09 

    For Galvanized Fittings, Add  311.02 
. 

 23 21 13 23-1604 EA  8" Cross, Steel, Grooved ................................................................................................................................................. 2,991.17 173.70 
    For Galvanized Fittings, Add  409.61 

. 
 23 21 13 23-1605 EA  10" Cross, Steel, Grooved ............................................................................................................................................... 4,961.26 202.63 

    For Galvanized Fittings, Add  698.61 
. 

 23 21 13 23-1606 EA  12" Cross, Steel, Grooved ............................................................................................................................................... 7,085.64 243.24 
    For Galvanized Fittings, Add  1,008.15 

. 
 23 21 13 23-1607 EA  14" Cross, Steel, Grooved ............................................................................................................................................... 7,368.45 270.22 

    For Galvanized Fittings, Add  1,044.50 
. 

 23 21 13 23-1608 EA  16" Cross, Steel, Grooved ............................................................................................................................................... 9,516.60 271.80 
    For Galvanized Fittings, Add  1,366.37 

. 
 23 21 13 23-1609 EA  18" Cross, Steel, Grooved ............................................................................................................................................. 11,615.02 299.72 

    For Galvanized Fittings, Add  1,674.85 
. 

 23 21 13 23-1610 EA  20" Cross, Steel, Grooved ............................................................................................................................................. 16,274.98 304.38 
    For Galvanized Fittings, Add  2,372.79 

. 
 23 21 13 23-1611 EA  24" Cross, Steel, Grooved ............................................................................................................................................. 24,981.35 374.10 

    For Galvanized Fittings, Add  3,663.06 

XXXXXXX 
. 
 23 21 13 23-1612  Grooved Reducing Tees (23 21 13 23-1555) 

Note: Victaulic No. 25 
. 
. 

 23 21 13 23-1613 EA  1" Reducing Tee, Steel, Grooved ........................................................................................................................................ 276.56 15.40 
    For Galvanized Fittings, Add  50.69 

NOT FOR BID
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. 
 23 21 13 23-1614 EA  1-1/4" Reducing Tee, Steel, Grooved.................................................................................................................................. 289.66 18.86 

    For Galvanized Fittings, Add  52.28 
. 

 23 21 13 23-1615 EA  1-1/2" Reducing Tee, Steel, Grooved.................................................................................................................................. 302.58 23.14 
    For Galvanized Fittings, Add  53.58 

. 
 23 21 13 23-1616 EA  2" Reducing Tee, Steel, Grooved ........................................................................................................................................ 358.52 29.96 

    For Galvanized Fittings, Add  62.73 
. 

 23 21 13 23-1617 EA  2-1/2" Reducing Tee, Steel, Grooved.................................................................................................................................. 400.99 36.69 
    For Galvanized Fittings, Add  69.19 

. 
 23 21 13 23-1618 EA  3" Reducing Tee, Steel, Grooved ........................................................................................................................................ 446.20 45.09 

    For Galvanized Fittings, Add  75.73 
. 

 23 21 13 23-1619 EA  4" Reducing Tee, Steel, Grooved ........................................................................................................................................ 598.09 58.34 
    For Galvanized Fittings, Add  102.13 

. 
 23 21 13 23-1620 EA  5" Reducing Tee, Steel, Grooved ........................................................................................................................................ 788.62 76.26 

    For Galvanized Fittings, Add  134.86 
. 

 23 21 13 23-1621 EA  6" Reducing Tee, Steel, Grooved ..................................................................................................................................... 1,091.54 95.39 
    For Galvanized Fittings, Add  189.71 

. 
 23 21 13 23-1622 EA  8" Reducing Tee, Steel, Grooved ..................................................................................................................................... 1,738.73 115.84 

    For Galvanized Fittings, Add  313.02 
. 

 23 21 13 23-1623 EA  10" Reducing Tee, Steel, Grooved ................................................................................................................................... 2,509.85 135.06 
    For Galvanized Fittings, Add  461.46 

. 
 23 21 13 23-1624 EA  12" Reducing Tee, Steel, Grooved ................................................................................................................................... 3,646.72 162.13 

    For Galvanized Fittings, Add  680.73 
. 

 23 21 13 23-1625 EA  14" Reducing Tee, Steel, Grooved ................................................................................................................................... 4,135.89 180.15 
    For Galvanized Fittings, Add  773.16 

. 
 23 21 13 23-1626 EA  16" Reducing Tee, Steel, Grooved ................................................................................................................................... 5,293.24 181.17 

    For Galvanized Fittings, Add  1,004.32 
. 

 23 21 13 23-1627 EA  18" Reducing Tee, Steel, Grooved ................................................................................................................................... 6,447.24 199.84 
    For Galvanized Fittings, Add  1,229.54 

. 
 23 21 13 23-1628 EA  20" Reducing Tee, Steel, Grooved ................................................................................................................................... 9,096.54 202.92 

    For Galvanized Fittings, Add  1,758.46 
. 

 23 21 13 23-1629 EA  24" Reducing Tee, Steel, Grooved ................................................................................................................................. 14,536.55 249.41 
    For Galvanized Fittings, Add  2,832.52 

XXXXXXX 
. 
 23 21 13 23-1630  Grooved 45 Degree Lateral Wyes (23 21 13 23-1555) 

Note: Victaulic No. 30 
. 
. 

 23 21 13 23-1631 EA  3/4" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 544.92 13.35 
    For Galvanized Fittings, Add  94.47 

. 
 23 21 13 23-1632 EA  1" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 547.96 15.40 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1633 EA  1-1/4" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 553.10 18.86 
    For Galvanized Fittings, Add  94.47 

. 
 23 21 13 23-1634 EA  1-1/2" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 559.51 23.14 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1635 EA  2" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 569.71 29.96 
    For Galvanized Fittings, Add  94.47 

. 
 23 21 13 23-1636 EA  2-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 579.90 36.69 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1637 EA  3" Wye, 45 Degree Lateral, Steel, Grooved ........................................................................................................................ 520.98 45.09 
    For Galvanized Fittings, Add  81.62 

. 
 23 21 13 23-1638 EA  3-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 846.10 51.99 

    For Galvanized Fittings, Add  138.28 
. 

 23 21 13 23-1639 EA  4" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 981.66 58.34 
    For Galvanized Fittings, Add  160.96 

. 
 23 21 13 23-1640 EA  5" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 1,421.20 76.26 

    For Galvanized Fittings, Add  235.24 
. 

 23 21 13 23-1641 EA  6" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 2,248.59 95.39 
    For Galvanized Fittings, Add  379.01 

. 
 23 21 13 23-1642 EA  8" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 3,206.46 115.84 

    For Galvanized Fittings, Add  545.91 
. 

 23 21 13 23-1643 EA  10" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 4,483.34 135.06 
    For Galvanized Fittings, Add  770.54 

. 
 23 21 13 23-1644 EA  12" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 5,418.74 162.13 

    For Galvanized Fittings, Add  931.62 
. 

 23 21 13 23-1645 EA  14" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 7,824.30 180.15 
    For Galvanized Fittings, Add  1,359.76 

. 
 23 21 13 23-1646 EA  16" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 9,708.90 181.17 

    For Galvanized Fittings, Add  1,698.71 
. 

 23 21 13 23-1647 EA  18" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 10,849.25 199.84 
    For Galvanized Fittings, Add  1,898.95 

. 
 23 21 13 23-1648 EA  20" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 16,306.37 202.92 

    For Galvanized Fittings, Add  2,880.39 
. 

 23 21 13 23-1649 EA  24" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 25,240.09 249.41 
    For Galvanized Fittings, Add  4,475.90 

XXXXXXX 
. 
 23 21 13 23-1650  Grooved 45 Degree Lateral Reducing Wyes (23 21 13 23-1555) 

Note: Victaulic No. 30R 
. 
. 

 23 21 13 23-1651 EA  3" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 520.98 45.09 
    For Galvanized Fittings, Add  58.95 

. 
 23 21 13 23-1652 EA  4" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 981.66 58.34 

    For Galvanized Fittings, Add  116.25 
. 

 23 21 13 23-1653 EA  5" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 1,421.20 76.26 
    For Galvanized Fittings, Add  169.89 

NOT FOR BID
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. 
 23 21 13 23-1654 EA  6" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 1,831.47 95.39 

    For Galvanized Fittings, Add  219.50 
. 

 23 21 13 23-1655 EA  8" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 2,611.10 115.84 
    For Galvanized Fittings, Add  316.87 

. 
 23 21 13 23-1656 EA  10" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 3,187.77 135.06 

    For Galvanized Fittings, Add  388.08 
. 

 23 21 13 23-1657 EA  12" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 3,870.85 162.13 
    For Galvanized Fittings, Add  471.61 

. 
 23 21 13 23-1658 EA  14" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 4,334.11 180.15 

    For Galvanized Fittings, Add  528.32 
. 

 23 21 13 23-1659 EA  16" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 5,524.77 181.17 
    For Galvanized Fittings, Add  682.91 

. 
 23 21 13 23-1660 EA  18" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 8,365.72 199.84 

    For Galvanized Fittings, Add  1,048.60 
. 

 23 21 13 23-1661 EA  20" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................. 12,111.01 202.92 
    For Galvanized Fittings, Add  1,534.88 

. 
 23 21 13 23-1662 EA  24" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................. 19,489.58 249.41 

    For Galvanized Fittings, Add  2,485.03 

XXXXXXX 
. 
 23 21 13 23-1663  Mechanical-T Outlet (23 21 13 23-1555) 

Note: Includes making opening in pipe. Grooved or treaded branch outlets. Victaulic Styles 920 or 921. 
. 
. 

 23 21 13 23-1664 EA 2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 154.48 33.60 
    For Galvanized Fittings, Add  21.65 

. 
 23 21 13 23-1665 EA 2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 154.48 33.60 

    For Galvanized Fittings, Add  21.65 
. 

 23 21 13 23-1666 EA 2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 168.11 33.60 
    For Galvanized Fittings, Add  25.03 

. 
 23 21 13 23-1667 EA 2" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 168.11 33.60 

. 
 23 21 13 23-1668 EA 2-1/2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................ 162.88 37.81 

. 
 23 21 13 23-1669 EA 2-1/2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 162.88 37.81 

. 
 23 21 13 23-1670 EA 2-1/2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ..................................................................................... 198.86 37.81 

. 
 23 21 13 23-1671 EA 3" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 184.51 42.00 

. 
 23 21 13 23-1672 EA 3" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 184.51 42.00 

. 
 23 21 13 23-1673 EA 3" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 213.47 42.00 

. 
 23 21 13 23-1674 EA 3" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 213.47 42.00 

. 
 23 21 13 23-1675 EA 3" x 2" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 233.31 42.00 

. 
 23 21 13 23-1676 EA 4" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 240.16 56.01 

. 
 23 21 13 23-1677 EA 4" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 240.16 56.01 

. 
 23 21 13 23-1678 EA 4" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 262.77 56.01 

. 
 23 21 13 23-1679 EA 4" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 269.12 56.01 

. 
 23 21 13 23-1680 EA 4" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 269.12 56.01 

. 
 23 21 13 23-1681 EA 4" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 275.47 56.01 

. 
 23 21 13 23-1682 EA 4" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 287.64 56.01 

. 
 23 21 13 23-1683 EA 5" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 346.96 77.00 

. 
 23 21 13 23-1684 EA 5" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 346.96 77.00 

. 
 23 21 13 23-1685 EA 5" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 357.94 77.00 

. 
 23 21 13 23-1686 EA 5" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 371.69 77.00 

. 
 23 21 13 23-1687 EA 6" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 393.46 98.01 

. 
 23 21 13 23-1688 EA 6" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 393.46 98.01 

. 
 23 21 13 23-1689 EA 6" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 409.59 98.01 

. 
 23 21 13 23-1690 EA 6" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 423.22 98.01 

. 
 23 21 13 23-1691 EA 6" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 447.42 98.01 

. 
 23 21 13 23-1692 EA 8" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 608.88 129.74 

. 
 23 21 13 23-1693 EA 8" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 608.88 129.74 

. 
 23 21 13 23-1694 EA 8" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 628.33 129.74 

. 
 23 21 13 23-1695 EA 8" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 639.83 129.74 

XXXXXXX 
. 
 23 21 13 23-1696  Installation-Ready™ Grooved Fittings (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1697  Installation-Ready™ 90 Degree Grooved Elbows (23 21 13 23-1696) 

Note: Victaulic No. 101 
. 
. 

 23 21 13 23-1698 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 171.79 9.24 
    For Galvanized Fittings, Add  52.07 
    For Galvanized Fittings, Add  40.39 

. 
 23 21 13 23-1699 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 179.23 11.09 

    For Galvanized Fittings, Add  53.60 
    For Galvanized Fittings, Add  41.58 

. 
 23 21 13 23-1700 EA 2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ....................................................................................... 185.99 14.78 

    For Galvanized Fittings, Add  53.98 
    For Galvanized Fittings, Add  41.88 

. 
 23 21 13 23-1701 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 225.23 18.48 

    For Galvanized Fittings, Add  65.09 
    For Galvanized Fittings, Add  50.49 

XXXXXXX 
. 
 23 21 13 23-1702  Installation-Ready™ 45 Degree Grooved Elbows (23 21 13 23-1696) 

Note: Victaulic No. 103 
. 
. 

 23 21 13 23-1703 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 171.79 9.24 
    For Galvanized Fittings, Add  37.87 
    For Galvanized Fittings, Add  40.39 

NOT FOR BID
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. 
 23 21 13 23-1704 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 179.23 11.09 

    For Galvanized Fittings, Add  38.98 
    For Galvanized Fittings, Add  41.58 

. 
 23 21 13 23-1705 EA 2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ....................................................................................... 185.99 14.78 

    For Galvanized Fittings, Add  39.26 
    For Galvanized Fittings, Add  41.88 

. 
 23 21 13 23-1706 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 225.23 18.48 

    For Galvanized Fittings, Add  47.34 
    For Galvanized Fittings, Add  50.49 

XXXXXXX 
. 
 23 21 13 23-1707  Installation-Ready™ Grooved Tees (23 21 13 23-1696) 

Note: Victaulic No. 102 
. 
. 

 23 21 13 23-1708 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 262.31 12.32 
    For Galvanized Fittings, Add  73.09 
    For Galvanized Fittings, Add  62.37 

. 
 23 21 13 23-1709 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 274.16 14.78 

    For Galvanized Fittings, Add  75.53 
    For Galvanized Fittings, Add  64.45 

. 
 23 21 13 23-1710 EA 2" Ductile Iron, Grooved, Installation-Ready™ Tee ............................................................................................................. 285.11 19.71 

    For Galvanized Fittings, Add  76.57 
    For Galvanized Fittings, Add  65.34 

. 
 23 21 13 23-1711 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 332.02 24.65 

    For Galvanized Fittings, Add  88.41 
    For Galvanized Fittings, Add  75.44 

XXXXXXX 
. 
 23 21 13 23-1712  Grooved Fittings (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1713  Flanged Adapter Nipple, Grooved (23 21 13 23-1712) 

Note: Victaulic No. 41 and 45 
. 
. 

 23 21 13 23-1714 EA 1" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 386.17 11.20 
    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1715 EA 1-1/4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 388.04 12.41 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1716 EA 1-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 392.71 15.59 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1717 EA 2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 402.53 22.12 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1718 EA 2-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 409.54 26.78 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1719 EA 3" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 520.57 32.02 

    For Galvanized Fittings, Add  85.07 
    For 300 LB Rating, Add  70.89 

. 
 23 21 13 23-1720 EA 4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 628.28 43.12 

    For Galvanized Fittings, Add  101.46 
    For 300 LB Rating, Add  84.55 

. 
 23 21 13 23-1721 EA 5" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 883.65 52.18 

    For Galvanized Fittings, Add  144.98 
    For 300 LB Rating, Add  120.81 

. 
 23 21 13 23-1722 EA 6" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,024.64 70.47 

    For Galvanized Fittings, Add  165.41 
    For 300 LB Rating, Add  137.84 

. 
 23 21 13 23-1723 EA 8" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,411.45 95.39 

    For Galvanized Fittings, Add  228.32 
    For 300 LB Rating, Add  190.27 

. 
 23 21 13 23-1724 EA 10" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,243.57 115.84 

    For Galvanized Fittings, Add  372.59 
    For 300 LB Rating, Add  310.49 

. 
 23 21 13 23-1725 EA 12" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 3,032.82 135.06 

    For Galvanized Fittings, Add  509.45 
    For 300 LB Rating, Add  424.54 

. 
 23 21 13 23-1726 EA 14" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 3,580.72 162.13 

    For Galvanized Fittings, Add  600.78 
    For 300 LB Rating, Add  500.65 

. 
 23 21 13 23-1727 EA 16" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,410.13 180.15 

    For Galvanized Fittings, Add  925.21 
    For 300 LB Rating, Add  771.01 

. 
 23 21 13 23-1728 EA 18" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 6,442.52 270.22 

    For Galvanized Fittings, Add  1,086.73 
    For 300 LB Rating, Add  905.61 

. 
 23 21 13 23-1729 EA 20" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 6,779.08 324.26 

    For Galvanized Fittings, Add  1,132.73 
    For 300 LB Rating, Add  943.94 

. 
 23 21 13 23-1730 EA 24" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ................................................................... 11,396.25 360.29 

    For Galvanized Fittings, Add  1,954.10 
    For 300 LB Rating, Add  1,628.41 

XXXXXXX 
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. 
 23 21 13 23-1731  Grooved Concentric Reducers (23 21 13 23-1712) 

Note: Victaulic No. 50 
. 
. 

 23 21 13 23-1732 EA  1-1/4" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 410.77 11.20 
    For Galvanized Fittings, Add  17.33 

. 
 23 21 13 23-1733 EA  1-1/4" x 1" Concentric Reducer, Grooved ........................................................................................................................... 429.47 11.85 

    For Galvanized Fittings, Add  18.12 
. 

 23 21 13 23-1734 EA  1-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 484.13 12.79 
    For Galvanized Fittings, Add  55.89 

. 
 23 21 13 23-1735 EA  1-1/2" x 1" Concentric Reducer, Grooved ........................................................................................................................... 119.65 13.35 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1736 EA  1-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 406.43 14.00 
    For Galvanized Fittings, Add  46.33 

. 
 23 21 13 23-1737 EA  2" x 3/4" Concentric Reducer, Grooved .............................................................................................................................. 122.45 15.22 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1738 EA  2" x 1" Concentric Reducer, Grooved ................................................................................................................................. 123.38 15.87 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1739 EA  2" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 134.32 16.52 

    For Galvanized Fittings, Add  13.17 
. 

 23 21 13 23-1740 EA  2" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 127.17 18.38 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1741 EA  2-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 836.18 17.17 

    For Galvanized Fittings, Add  97.41 
. 

 23 21 13 23-1742 EA  2-1/2" x 1" Concentric Reducer, Grooved ........................................................................................................................... 662.41 17.83 
    For Galvanized Fittings, Add  76.42 

. 
 23 21 13 23-1743 EA  2-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 603.09 18.38 

    For Galvanized Fittings, Add  69.18 
. 

 23 21 13 23-1744 EA  2-1/2" x 1-1/2" Concentric Reducer, Grooved ..................................................................................................................... 129.91 20.26 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1745 EA  2-1/2" x 2" Concentric Reducer, Grooved ........................................................................................................................... 133.64 22.68 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1746 EA  3" x 3/4" Concentric Reducer, Grooved .............................................................................................................................. 845.60 19.98 
    For Galvanized Fittings, Add  123.98 

. 
 23 21 13 23-1747 EA  3" x 1" Concentric Reducer, Grooved ................................................................................................................................. 140.73 20.53 

    For Galvanized Fittings, Add  16.72 
. 

 23 21 13 23-1748 EA  3" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 663.51 21.19 
    For Galvanized Fittings, Add  96.03 

. 
 23 21 13 23-1749 EA  3" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 621.13 22.68 

    For Galvanized Fittings, Add  89.23 
. 

 23 21 13 23-1750 EA  3" x 2" Concentric Reducer, Grooved ................................................................................................................................. 125.15 25.20 
    For Galvanized Fittings, Add  13.28 

. 
 23 21 13 23-1751 EA  3" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 165.40 30.05 

    For Galvanized Fittings, Add  18.29 
. 

 23 21 13 23-1752 EA  3-1/2" x 3" Concentric Reducer, Grooved ........................................................................................................................... 176.79 32.39 
    For Galvanized Fittings, Add  19.49 

. 
 23 21 13 23-1753 EA  4" x 1" Concentric Reducer, Grooved ................................................................................................................................. 170.47 25.48 

    For Galvanized Fittings, Add  22.67 
. 

 23 21 13 23-1754 EA  4" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................ 1,084.31 26.14 
    For Galvanized Fittings, Add  179.23 

. 
 23 21 13 23-1755 EA  4" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 840.54 27.72 

    For Galvanized Fittings, Add  137.03 
. 

 23 21 13 23-1756 EA  4" x 2" Concentric Reducer, Grooved ................................................................................................................................. 161.56 30.24 
    For Galvanized Fittings, Add  19.94 

. 
 23 21 13 23-1757 EA  4" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 194.30 32.39 

    For Galvanized Fittings, Add  25.00 
. 

 23 21 13 23-1758 EA  4" x 3" Concentric Reducer, Grooved ................................................................................................................................. 198.03 34.91 
    For Galvanized Fittings, Add  25.00 

. 
 23 21 13 23-1759 EA  4" x 3-1/2" Concentric Reducer, Grooved ........................................................................................................................... 201.76 37.33 

    For Galvanized Fittings, Add  25.00 
. 

 23 21 13 23-1760 EA  5" x 2" Concentric Reducer, Grooved .............................................................................................................................. 1,523.52 35.18 
    For Galvanized Fittings, Add  252.24 

. 
 23 21 13 23-1761 EA  5" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,197.14 37.33 

    For Galvanized Fittings, Add  195.70 
. 

 23 21 13 23-1762 EA  5" x 3" Concentric Reducer, Grooved ................................................................................................................................. 230.35 39.85 
    For Galvanized Fittings, Add  29.26 

. 
 23 21 13 23-1763 EA  5" x 4" Concentric Reducer, Grooved ................................................................................................................................. 270.97 44.80 

    For Galvanized Fittings, Add  34.94 
. 

 23 21 13 23-1764 EA  6" x 1" Concentric Reducer, Grooved ................................................................................................................................. 327.93 37.99 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1765 EA  6" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,606.61 40.14 

    For Galvanized Fittings, Add  288.56 
. 

 23 21 13 23-1766 EA  6" x 2" Concentric Reducer, Grooved ................................................................................................................................. 334.91 42.66 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1767 EA  6" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,622.44 44.80 

    For Galvanized Fittings, Add  290.21 
. 

 23 21 13 23-1768 EA  6" x 3" Concentric Reducer, Grooved ................................................................................................................................. 341.92 47.33 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1769 EA  6" x 4" Concentric Reducer, Grooved ................................................................................................................................. 314.40 52.27 

    For Galvanized Fittings, Add  44.04 
. 

 23 21 13 23-1770 EA  6" x 5" Concentric Reducer, Grooved ................................................................................................................................. 435.00 57.31 
    For Galvanized Fittings, Add  65.14 

. 
 23 21 13 23-1771 EA  8" x 3" Concentric Reducer, Grooved ................................................................................................................................. 564.48 53.58 

    For Galvanized Fittings, Add  90.35 
. 

 23 21 13 23-1772 EA  8" x 4" Concentric Reducer, Grooved ................................................................................................................................. 571.93 58.52 
    For Galvanized Fittings, Add  90.35 

NOT FOR BID
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. 
 23 21 13 23-1773 EA  8" x 5" Concentric Reducer, Grooved ................................................................................................................................. 579.42 63.47 

    For Galvanized Fittings, Add  90.35 
. 

 23 21 13 23-1774 EA  8" x 6" Concentric Reducer, Grooved ................................................................................................................................. 723.87 70.93 
    For Galvanized Fittings, Add  115.22 

. 
 23 21 13 23-1775 EA  10" x 4" Concentric Reducer, Grooved ............................................................................................................................ 1,250.40 65.05 

    For Galvanized Fittings, Add  215.12 
. 

 23 21 13 23-1776 EA  10" x 5" Concentric Reducer, Grooved ............................................................................................................................ 2,646.29 70.01 
    For Galvanized Fittings, Add  474.20 

. 
 23 21 13 23-1777 EA  10" x 6" Concentric Reducer, Grooved ............................................................................................................................ 1,376.91 77.47 

    For Galvanized Fittings, Add  235.25 
. 

 23 21 13 23-1778 EA  10" x 8" Concentric Reducer, Grooved ............................................................................................................................ 1,386.22 83.73 
    For Galvanized Fittings, Add  235.25 

. 
 23 21 13 23-1779 EA  12" x 4" Concentric Reducer, Grooved ............................................................................................................................ 3,927.38 74.11 

    For Galvanized Fittings, Add  572.45 
. 

 23 21 13 23-1780 EA  12" x 6" Concentric Reducer, Grooved ............................................................................................................................ 1,633.37 86.52 
    For Galvanized Fittings, Add  225.55 

. 
 23 21 13 23-1781 EA  12" x 8" Concentric Reducer, Grooved ............................................................................................................................ 2,397.78 92.78 

    For Galvanized Fittings, Add  338.81 
. 

 23 21 13 23-1782 EA  12" x 10" Concentric Reducer, Grooved .......................................................................................................................... 2,407.64 99.31 
    For Galvanized Fittings, Add  338.81 

. 
 23 21 13 23-1783 EA  14" x 6" Concentric Reducer, Grooved ............................................................................................................................ 7,803.61 93.25 

    For Galvanized Fittings, Add  235.28 
. 

 23 21 13 23-1784 EA  14" x 8" Concentric Reducer, Grooved ............................................................................................................................ 4,647.56 99.50 
    For Galvanized Fittings, Add  138.10 

. 
 23 21 13 23-1785 EA  14" x 10" Concentric Reducer, Grooved .......................................................................................................................... 3,957.12 106.04 

    For Galvanized Fittings, Add  116.60 
. 

 23 21 13 23-1786 EA  14" x 12" Concentric Reducer, Grooved .......................................................................................................................... 3,970.62 114.99 
    For Galvanized Fittings, Add  116.60 

. 
 23 21 13 23-1787 EA  16" x 8" Concentric Reducer, Grooved ............................................................................................................................ 7,090.01 106.13 

    For Galvanized Fittings, Add  212.78 
. 

 23 21 13 23-1788 EA  16" x 10" Concentric Reducer, Grooved .......................................................................................................................... 6,576.93 112.66 
    For Galvanized Fittings, Add  196.72 

. 
 23 21 13 23-1789 EA  16" x 12" Concentric Reducer, Grooved .......................................................................................................................... 6,077.92 121.72 

    For Galvanized Fittings, Add  180.99 
. 

 23 21 13 23-1790 EA  16" x 14" Concentric Reducer, Grooved .......................................................................................................................... 6,088.00 128.43 
    For Galvanized Fittings, Add  180.99 

. 
 23 21 13 23-1791 EA  18" x 10" Concentric Reducer, Grooved .......................................................................................................................... 9,226.80 118.91 

    For Galvanized Fittings, Add  277.79 
. 

 23 21 13 23-1792 EA  18" x 12" Concentric Reducer, Grooved .......................................................................................................................... 8,350.40 127.88 
    For Galvanized Fittings, Add  250.47 

. 
 23 21 13 23-1793 EA  18" x 14" Concentric Reducer, Grooved .......................................................................................................................... 7,587.84 134.60 

    For Galvanized Fittings, Add  226.75 
. 

 23 21 13 23-1794 EA  18" x 16" Concentric Reducer, Grooved .......................................................................................................................... 7,597.92 141.41 
    For Galvanized Fittings, Add  226.75 

. 
 23 21 13 23-1795 EA  20" x 10" Concentric Reducer, Grooved ........................................................................................................................ 10,157.35 121.99 

    For Galvanized Fittings, Add  306.22 
. 

 23 21 13 23-1796 EA  20" x 12" Concentric Reducer, Grooved .......................................................................................................................... 8,700.38 131.05 
    For Galvanized Fittings, Add  261.07 

. 
 23 21 13 23-1797 EA  20" x 14" Concentric Reducer, Grooved .......................................................................................................................... 8,710.47 137.77 

    For Galvanized Fittings, Add  261.07 
. 

 23 21 13 23-1798 EA  20" x 16" Concentric Reducer, Grooved .......................................................................................................................... 7,760.95 144.40 
    For Galvanized Fittings, Add  231.62 

. 
 23 21 13 23-1799 EA  20" x 18" Concentric Reducer, Grooved .......................................................................................................................... 8,271.16 150.65 

    For Galvanized Fittings, Add  246.99 
. 

 23 21 13 23-1800 EA  24" x 10" Concentric Reducer, Grooved ........................................................................................................................ 22,430.17 135.71 
    For Galvanized Fittings, Add  682.36 

. 
 23 21 13 23-1801 EA  24" x 12" Concentric Reducer, Grooved ........................................................................................................................ 21,906.98 144.77 

    For Galvanized Fittings, Add  665.88 
. 

 23 21 13 23-1802 EA  24" x 14" Concentric Reducer, Grooved ........................................................................................................................ 19,084.79 151.40 
    For Galvanized Fittings, Add  578.93 

. 
 23 21 13 23-1803 EA  24" x 16" Concentric Reducer, Grooved ........................................................................................................................ 19,094.94 158.21 

    For Galvanized Fittings, Add  578.93 
. 

 23 21 13 23-1804 EA  24" x 18" Concentric Reducer, Grooved ........................................................................................................................ 16,342.60 164.37 
    For Galvanized Fittings, Add  494.15 

. 
 23 21 13 23-1805 EA  24" x 20" Concentric Reducer, Grooved ........................................................................................................................ 14,921.58 167.54 

    For Galvanized Fittings, Add  450.38 

XXXXXXX 
. 
 23 21 13 23-1806  Grooved Eccentric Reducers (23 21 13 23-1712) 

Note: Victaulic No. 51 
. 
. 

 23 21 13 23-1807 EA  1-1/2" x 3/4" Eccentric Reducer, Grooved ........................................................................................................................... 500.18 12.79 
    For Galvanized Fittings, Add  57.82 

. 
 23 21 13 23-1808 EA  1-1/2" x 1" Eccentric Reducer, Grooved .............................................................................................................................. 454.29 13.35 

    For Galvanized Fittings, Add  52.19 
. 

 23 21 13 23-1809 EA  1-1/2" x 1-1/4" Eccentric Reducer, Grooved........................................................................................................................ 445.76 14.00 
    For Galvanized Fittings, Add  51.05 

. 
 23 21 13 23-1810 EA  2" x 3/4" Eccentric Reducer, Grooved ................................................................................................................................. 957.61 15.22 

    For Galvanized Fittings, Add  112.36 
. 

 23 21 13 23-1811 EA  2" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 503.27 15.87 
    For Galvanized Fittings, Add  57.63 

. 
 23 21 13 23-1812 EA  2" x 1-1/4" Eccentric Reducer, Grooved .............................................................................................................................. 550.38 16.52 

    For Galvanized Fittings, Add  63.18 
. 

 23 21 13 23-1813 EA  2" x 1-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 467.60 18.38 
    For Galvanized Fittings, Add  52.89 
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. 
 23 21 13 23-1814 EA  2-1/2" x 3/4" Eccentric Reducer, Grooved ........................................................................................................................ 1,245.94 17.17 

    For Galvanized Fittings, Add  146.67 
. 

 23 21 13 23-1815 EA  2-1/2" x 1" Eccentric Reducer, Grooved ........................................................................................................................... 1,163.46 17.83 
    For Galvanized Fittings, Add  136.64 

. 
 23 21 13 23-1816 EA  2-1/2" x 1-1/4" Eccentric Reducer, Grooved ....................................................................................................................... 687.80 18.38 

    For Galvanized Fittings, Add  79.36 
. 

 23 21 13 23-1817 EA  2-1/2" x 1-1/2" Eccentric Reducer, Grooved ....................................................................................................................... 553.47 20.26 
    For Galvanized Fittings, Add  62.88 

. 
 23 21 13 23-1818 EA  2-1/2" x 2" Eccentric Reducer, Grooved .............................................................................................................................. 244.79 22.68 

    For Galvanized Fittings, Add  25.33 
. 

 23 21 13 23-1819 EA  3" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 1,250.16 20.53 
    For Galvanized Fittings, Add  146.57 

. 
 23 21 13 23-1820 EA  3" x 1-1/4" Eccentric Reducer, Grooved ........................................................................................................................... 1,135.61 21.19 

    For Galvanized Fittings, Add  132.69 
. 

 23 21 13 23-1821 EA  3" x 1-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 639.16 22.68 
    For Galvanized Fittings, Add  72.73 

. 
 23 21 13 23-1822 EA  3" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 279.98 25.20 

    For Galvanized Fittings, Add  29.11 
. 

 23 21 13 23-1823 EA  3" x 2-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 287.21 30.05 
    For Galvanized Fittings, Add  29.11 

. 
 23 21 13 23-1824 EA  3-1/2" x 3" Eccentric Reducer, Grooved ........................................................................................................................... 1,388.30 32.39 

    For Galvanized Fittings, Add  161.04 
. 

 23 21 13 23-1825 EA  4" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 2,509.95 25.48 
    For Galvanized Fittings, Add  423.89 

. 
 23 21 13 23-1826 EA  4" x 1-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 1,536.40 27.72 

    For Galvanized Fittings, Add  256.37 
. 

 23 21 13 23-1827 EA  4" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 341.38 30.24 
    For Galvanized Fittings, Add  50.78 

. 
 23 21 13 23-1828 EA  4" x 2-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 344.65 32.39 

    For Galvanized Fittings, Add  50.78 
. 

 23 21 13 23-1829 EA  4" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 348.38 34.91 
    For Galvanized Fittings, Add  50.78 

. 
 23 21 13 23-1830 EA  5" x 2" Eccentric Reducer, Grooved ................................................................................................................................. 1,701.10 35.18 

    For Galvanized Fittings, Add  282.69 
. 

 23 21 13 23-1831 EA  5" x 2-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 1,460.36 37.33 
    For Galvanized Fittings, Add  240.85 

. 
 23 21 13 23-1832 EA  5" x 3" Eccentric Reducer, Grooved ................................................................................................................................. 1,416.21 39.85 

    For Galvanized Fittings, Add  232.63 
. 

 23 21 13 23-1833 EA  5" x 4" Eccentric Reducer, Grooved .................................................................................................................................... 470.52 44.80 
    For Galvanized Fittings, Add  69.17 

. 
 23 21 13 23-1834 EA  6" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 2,619.40 37.99 

    For Galvanized Fittings, Add  478.15 
. 

 23 21 13 23-1835 EA  6" x 2" Eccentric Reducer, Grooved ................................................................................................................................. 2,400.78 42.66 
    For Galvanized Fittings, Add  436.06 

. 
 23 21 13 23-1836 EA  6" x 2-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 2,849.86 44.80 

    For Galvanized Fittings, Add  519.24 
. 

 23 21 13 23-1837 EA  6" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 607.90 47.33 
    For Galvanized Fittings, Add  100.20 

. 
 23 21 13 23-1838 EA  6" x 4" Eccentric Reducer, Grooved .................................................................................................................................... 548.41 52.27 

    For Galvanized Fittings, Add  87.70 
. 

 23 21 13 23-1839 EA  6" x 5" Eccentric Reducer, Grooved .................................................................................................................................... 649.68 57.31 
    For Galvanized Fittings, Add  105.20 

. 
 23 21 13 23-1840 EA  8" x 3" Eccentric Reducer, Grooved ................................................................................................................................. 2,795.44 53.58 

    For Galvanized Fittings, Add  506.65 
. 

 23 21 13 23-1841 EA  8" x 4" Eccentric Reducer, Grooved ................................................................................................................................. 2,460.61 58.52 
    For Galvanized Fittings, Add  442.78 

. 
 23 21 13 23-1842 EA  8" x 5" Eccentric Reducer, Grooved ................................................................................................................................. 2,304.47 63.47 

    For Galvanized Fittings, Add  412.25 
. 

 23 21 13 23-1843 EA  8" x 6" Eccentric Reducer, Grooved ................................................................................................................................. 1,059.44 70.93 
    For Galvanized Fittings, Add  177.84 

. 
 23 21 13 23-1844 EA  10" x 4" Eccentric Reducer, Grooved ............................................................................................................................... 4,451.88 65.05 

    For Galvanized Fittings, Add  812.52 
. 

 23 21 13 23-1845 EA  10" x 5" Eccentric Reducer, Grooved ............................................................................................................................... 4,207.43 70.01 
    For Galvanized Fittings, Add  765.51 

. 
 23 21 13 23-1846 EA  10" x 6" Eccentric Reducer, Grooved ............................................................................................................................... 3,209.83 77.47 

    For Galvanized Fittings, Add  577.27 
. 

 23 21 13 23-1847 EA  10" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 2,743.87 83.73 
    For Galvanized Fittings, Add  488.58 

. 
 23 21 13 23-1848 EA  12" x 4" Eccentric Reducer, Grooved ............................................................................................................................... 4,538.66 74.11 

    For Galvanized Fittings, Add  668.12 
. 

 23 21 13 23-1849 EA  12" x 6" Eccentric Reducer, Grooved ............................................................................................................................... 4,262.51 86.52 
    For Galvanized Fittings, Add  623.64 

. 
 23 21 13 23-1850 EA  12" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 4,166.10 92.78 

    For Galvanized Fittings, Add  607.68 
. 

 23 21 13 23-1851 EA  12" x 10" Eccentric Reducer, Grooved ............................................................................................................................. 3,755.95 99.31 
    For Galvanized Fittings, Add  544.30 

. 
 23 21 13 23-1852 EA  14" x 6" Eccentric Reducer, Grooved ............................................................................................................................. 10,567.58 93.25 

    For Galvanized Fittings, Add  320.13 
. 

 23 21 13 23-1853 EA  14" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 6,815.90 99.50 
    For Galvanized Fittings, Add  204.67 

. 
 23 21 13 23-1854 EA  14" x 10" Eccentric Reducer, Grooved ............................................................................................................................. 6,505.23 106.04 

    For Galvanized Fittings, Add  194.83 
. 

 23 21 13 23-1855 EA  14" x 12" Eccentric Reducer, Grooved ............................................................................................................................. 6,518.73 114.99 
    For Galvanized Fittings, Add  194.83 
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. 
 23 21 13 23-1856 EA  16" x 8" Eccentric Reducer, Grooved ............................................................................................................................. 11,675.32 106.13 

    For Galvanized Fittings, Add  353.55 
. 

 23 21 13 23-1857 EA  16" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 10,810.76 112.66 
    For Galvanized Fittings, Add  326.70 

. 
 23 21 13 23-1858 EA  16" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 10,181.91 121.72 

    For Galvanized Fittings, Add  306.98 
. 

 23 21 13 23-1859 EA  16" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 10,191.99 128.43 
    For Galvanized Fittings, Add  306.98 

. 
 23 21 13 23-1860 EA  18" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 14,652.14 118.91 

    For Galvanized Fittings, Add  444.35 
. 

 23 21 13 23-1861 EA  18" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 13,782.71 127.88 
    For Galvanized Fittings, Add  417.24 

. 
 23 21 13 23-1862 EA  18" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 12,549.88 134.60 

    For Galvanized Fittings, Add  379.08 
. 

 23 21 13 23-1863 EA  18" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 12,559.96 141.41 
    For Galvanized Fittings, Add  379.08 

. 
 23 21 13 23-1864 EA  20" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 19,256.01 121.99 

    For Galvanized Fittings, Add  585.55 
. 

 23 21 13 23-1865 EA  20" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 14,304.61 131.05 
    For Galvanized Fittings, Add  433.12 

. 
 23 21 13 23-1866 EA  20" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 13,432.71 137.77 

    For Galvanized Fittings, Add  406.04 
. 

 23 21 13 23-1867 EA  20" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 13,228.64 144.40 
    For Galvanized Fittings, Add  399.47 

. 
 23 21 13 23-1868 EA  20" x 18" Eccentric Reducer, Grooved ........................................................................................................................... 12,739.52 150.65 

    For Galvanized Fittings, Add  384.17 
. 

 23 21 13 23-1869 EA  24" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 27,827.83 144.77 
    For Galvanized Fittings, Add  847.65 

. 
 23 21 13 23-1870 EA  24" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 23,759.28 151.40 

    For Galvanized Fittings, Add  722.44 
. 

 23 21 13 23-1871 EA  24" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 23,769.43 158.21 
    For Galvanized Fittings, Add  722.44 

. 
 23 21 13 23-1872 EA  24" x 18" Eccentric Reducer, Grooved ........................................................................................................................... 22,442.89 164.37 

    For Galvanized Fittings, Add  681.43 
. 

 23 21 13 23-1873 EA  24" x 20" Eccentric Reducer, Grooved ........................................................................................................................... 20,506.61 167.54 
    For Galvanized Fittings, Add  621.84 

XXXXXXX 
. 
 23 21 13 23-1874  Close Nipple, Grooved (23 21 13 23-1712) 

Note: Victaulic No. 143 
. 
. 

 23 21 13 23-1875 EA 1-1/4" Ductile Iron, Grooved, Close Nipple ............................................................................................................................ 44.58 12.32 
    For Galvanized Fittings, Add  4.66 
    For 300 LB Rating, Add  3.89 
    For Galvanized Fittings, Add  6.63 

. 
 23 21 13 23-1876 EA 1-1/2" Ductile Iron, Grooved, Close Nipple ............................................................................................................................ 51.57 15.40 

    For Galvanized Fittings, Add  5.08 
    For 300 LB Rating, Add  4.23 
    For Galvanized Fittings, Add  7.23 

. 
 23 21 13 23-1877 EA 2" Ductile Iron, Grooved, Close Nipple .................................................................................................................................. 64.83 20.33 

    For Galvanized Fittings, Add  6.13 
    For 300 LB Rating, Add  5.10 
    For Galvanized Fittings, Add  8.71 

. 
 23 21 13 23-1878 EA 2-1/2" Ductile Iron, Grooved, Close Nipple ............................................................................................................................ 77.55 24.65 

    For Galvanized Fittings, Add  7.24 
    For 300 LB Rating, Add  6.03 
    For Galvanized Fittings, Add  10.30 

XXXXXXX 
. 
 23 21 13 23-1879  Grooved Couplings (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1880  Flexible Grooved Coupling (23 21 13 23-1879) 

Note: Victaulic Style 77 
. 
. 

 23 21 13 23-1881 EA  3/4" Standard Coupling, Grooved ......................................................................................................................................... 55.19 5.04 
    For Galvanized Fittings, Add  13.32 

. 
 23 21 13 23-1882 EA  1" Standard Coupling, Grooved ............................................................................................................................................ 55.19 5.04 

    For Galvanized Fittings, Add  13.32 
. 

 23 21 13 23-1883 EA  1-1/4" Standard Coupling, Grooved ...................................................................................................................................... 72.80 6.34 
    For Galvanized Fittings, Add  17.72 

. 
 23 21 13 23-1884 EA  1-1/2" Standard Coupling, Grooved ...................................................................................................................................... 80.54 7.56 

    For Galvanized Fittings, Add  19.36 
. 

 23 21 13 23-1885 EA  2" Standard Coupling, Grooved ............................................................................................................................................ 88.33 10.18 
    For Galvanized Fittings, Add  20.46 

. 
 23 21 13 23-1886 EA  2-1/2" Standard Coupling, Grooved .................................................................................................................................... 106.05 12.41 

    For Galvanized Fittings, Add  24.49 
. 

 23 21 13 23-1887 EA  3" Standard Coupling, Grooved .......................................................................................................................................... 109.66 14.84 
    For Galvanized Fittings, Add  24.49 

. 
 23 21 13 23-1888 EA  3-1/2" Standard Coupling, Grooved .................................................................................................................................... 167.00 17.37 

    For Galvanized Fittings, Add  39.46 
. 

 23 21 13 23-1889 EA  4" Standard Coupling, Grooved .......................................................................................................................................... 170.65 19.79 
    For Galvanized Fittings, Add  39.46 

. 
 23 21 13 23-1890 EA  5" Standard Coupling, Grooved .......................................................................................................................................... 253.22 24.83 

    For Galvanized Fittings, Add  60.50 
. 

 23 21 13 23-1891 EA  6" Standard Coupling, Grooved .......................................................................................................................................... 304.02 32.39 
    For Galvanized Fittings, Add  71.51 
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. 
 23 21 13 23-1892 EA  8" Standard Coupling, Grooved .......................................................................................................................................... 474.19 38.64 

    For Galvanized Fittings, Add  116.57 
. 

 23 21 13 23-1893 EA  10" Standard Coupling, Grooved ........................................................................................................................................ 761.36 46.30 
    For Galvanized Fittings, Add  193.73 

. 
 23 21 13 23-1894 EA  12" Standard Coupling, Grooved ........................................................................................................................................ 863.75 50.68 

    For Galvanized Fittings, Add  220.58 
. 

 23 21 13 23-1895 EA  14" Standard Coupling, Grooved ..................................................................................................................................... 1,058.31 67.58 
    For Galvanized Fittings, Add  267.97 

. 
 23 21 13 23-1896 EA  16" Standard Coupling, Grooved ..................................................................................................................................... 1,376.87 81.11 

    For Galvanized Fittings, Add  351.49 
. 

 23 21 13 23-1897 EA  18" Standard Coupling, Grooved ..................................................................................................................................... 1,605.21 90.07 
    For Galvanized Fittings, Add  411.65 

. 
 23 21 13 23-1898 EA  20" Standard Coupling, Grooved ..................................................................................................................................... 2,464.74 101.37 

    For Galvanized Fittings, Add  647.59 
. 

 23 21 13 23-1899 EA  24" Standard Coupling, Grooved ..................................................................................................................................... 2,723.32 124.70 
    For Galvanized Fittings, Add  710.18 

XXXXXXX 
. 
 23 21 13 23-1900  Zero-Flex® Rigid Coupling (23 21 13 23-1879) 

Note: Victaulic Style 07 
. 
. 

 23 21 13 23-1901 EA  1" Rigid Coupling, Grooved ................................................................................................................................................... 73.78 5.04 
    For Galvanized Fittings, Add  16.21 

. 
 23 21 13 23-1902 EA  1-1/4" Rigid Coupling, Grooved............................................................................................................................................. 75.69 6.34 

    For Galvanized Fittings, Add  16.21 
. 

 23 21 13 23-1903 EA  1-1/2" Rigid Coupling, Grooved............................................................................................................................................. 77.55 7.56 
    For Galvanized Fittings, Add  16.21 

. 
 23 21 13 23-1904 EA  2" Rigid Coupling, Grooved ................................................................................................................................................... 83.10 10.18 

    For Galvanized Fittings, Add  16.62 
. 

 23 21 13 23-1905 EA  2-1/2" Rigid Coupling, Grooved............................................................................................................................................. 96.80 12.41 
    For Galvanized Fittings, Add  19.16 

. 
 23 21 13 23-1906 EA  3" Rigid Coupling, Grooved ................................................................................................................................................. 100.41 14.84 

    For Galvanized Fittings, Add  19.16 
. 

 23 21 13 23-1907 EA  3-1/2" Rigid Coupling, Grooved........................................................................................................................................... 117.48 17.37 
    For Galvanized Fittings, Add  22.39 

. 
 23 21 13 23-1908 EA  4" Rigid Coupling, Grooved ................................................................................................................................................. 159.25 19.79 

    For Galvanized Fittings, Add  31.73 
. 

 23 21 13 23-1909 EA  5" Rigid Coupling, Grooved ................................................................................................................................................. 205.37 24.83 
    For Galvanized Fittings, Add  41.21 

. 
 23 21 13 23-1910 EA 6" Rigid Coupling, Grooved ................................................................................................................................................. 273.46 32.39 

    For Galvanized Fittings, Add  55.09 
. 

 23 21 13 23-1911 EA  8" Rigid Coupling, Grooved ................................................................................................................................................. 412.10 38.64 
    For Galvanized Fittings, Add  86.79 

. 
 23 21 13 23-1912 EA  10" Rigid Coupling, Grooved ............................................................................................................................................... 704.17 46.30 

    For Galvanized Fittings, Add  155.51 
. 

 23 21 13 23-1913 EA  12" Rigid Coupling, Grooved ............................................................................................................................................... 786.23 50.68 
    For Galvanized Fittings, Add  174.02 

. 
 23 21 13 23-1914 EA  14" Rigid Coupling, Grooved ............................................................................................................................................ 1,029.25 67.58 

    For Galvanized Fittings, Add  227.35 
. 

 23 21 13 23-1915 EA  16" Rigid Coupling, Grooved ............................................................................................................................................ 1,331.82 81.11 
    For Galvanized Fittings, Add  296.52 

. 
 23 21 13 23-1916 EA  18" Rigid Coupling, Grooved ............................................................................................................................................ 1,534.14 90.07 

    For Galvanized Fittings, Add  342.78 
. 

 23 21 13 23-1917 EA  20" Rigid Coupling, Grooved ............................................................................................................................................ 1,817.64 101.37 
    For Galvanized Fittings, Add  408.10 

. 
 23 21 13 23-1918 EA  24" Rigid Coupling, Grooved ............................................................................................................................................ 2,640.48 124.70 

    For Galvanized Fittings, Add  601.11 

XXXXXXX 
. 
 23 21 13 23-1919  Large Diameter Grooved Coupling (23 21 13 23-1879) 

Note: Victaulic Style 770 
. 
. 

 23 21 13 23-1920 EA  28" Coupling, Grooved ..................................................................................................................................................... 2,981.29 24.83 
    For Galvanized Fittings, Add  412.18 

. 
 23 21 13 23-1921 EA  30" Coupling, Grooved ..................................................................................................................................................... 3,438.23 32.39 

    For Galvanized Fittings, Add  474.55 
. 

 23 21 13 23-1922 EA  32" Coupling, Grooved ..................................................................................................................................................... 5,134.03 38.64 
    For Galvanized Fittings, Add  710.66 

. 
 23 21 13 23-1923 EA  36" Coupling, Grooved ..................................................................................................................................................... 6,832.13 46.30 

    For Galvanized Fittings, Add  946.78 
. 

 23 21 13 23-1924 EA  42" Coupling, Grooved ................................................................................................................................................... 13,752.84 50.68 
    For Galvanized Fittings, Add  1,914.76 

XXXXXXX 
. 
 23 21 13 23-1925  Flexible Coupling (23 21 13 23-1879) 

Note: Victaulic Style 75 
. 
. 

 23 21 13 23-1926 EA  1-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 71.53 7.56 
    For Galvanized Fittings, Add  15.40 

. 
 23 21 13 23-1927 EA  2" Flexible Coupling, Grooved............................................................................................................................................... 76.93 10.18 

    For Galvanized Fittings, Add  15.79 
. 

 23 21 13 23-1928 EA  2-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 90.07 12.41 
    For Galvanized Fittings, Add  18.30 

. 
 23 21 13 23-1929 EA  3" Flexible Coupling, Grooved............................................................................................................................................. 105.31 14.84 

    For Galvanized Fittings, Add  21.28 
. 

 23 21 13 23-1930 EA  3-1/2" Flexible Coupling, Grooved ...................................................................................................................................... 143.83 17.37 
    For Galvanized Fittings, Add  30.14 
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. 
 23 21 13 23-1931 EA  4" Flexible Coupling, Grooved ............................................................................................................................................. 147.48 19.79 

    For Galvanized Fittings, Add  30.14 
. 

 23 21 13 23-1932 EA  5" Flexible Coupling, Grooved ............................................................................................................................................. 207.05 24.83 
    For Galvanized Fittings, Add  43.49 

. 
 23 21 13 23-1933 EA  6" Flexible Coupling, Grooved ............................................................................................................................................. 253.28 32.39 

    For Galvanized Fittings, Add  52.39 
. 

 23 21 13 23-1934 EA  8" Flexible Coupling, Grooved ............................................................................................................................................. 379.57 38.64 
    For Galvanized Fittings, Add  82.36 

XXXXXXX 
. 
 23 21 13 23-1935  Installation-Ready™ Coupling (23 21 13 23-1879) 

Note: Victaulic Style 009N 
. 
. 

 23 21 13 23-1936 EA 1-1/4" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 52.79 4.71 
    For Galvanized Fittings, Add  11.69 

. 
 23 21 13 23-1937 EA 1-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 55.13 5.64 

    For Galvanized Fittings, Add  11.93 
. 

 23 21 13 23-1938 EA 2" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 64.18 7.57 
    For Galvanized Fittings, Add  13.49 

. 
 23 21 13 23-1939 EA 2-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 74.61 9.18 

    For Galvanized Fittings, Add  15.54 
. 

 23 21 13 23-1940 EA 3" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 85.41 11.02 
    For Galvanized Fittings, Add  17.59 

. 
 23 21 13 23-1941 EA 4" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 118.77 14.72 

    For Galvanized Fittings, Add  24.69 
. 

 23 21 13 23-1942 EA 5" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 185.70 18.42 
    For Galvanized Fittings, Add  40.39 

. 
 23 21 13 23-1943 EA 6" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 225.03 24.09 

    For Galvanized Fittings, Add  48.26 
. 

 23 21 13 23-1944 EA 8" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 358.39 28.65 
    For Galvanized Fittings, Add  80.64 

XXXXXXX 
. 
 23 21 13 23-1945  Grooved Strainers And Suction Diffusers (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1946  Grooved Wye Strainers (23 21 13 23-1945) 

Note: Victaulic Style 732 
. 
. 

 23 21 13 23-1947 EA 2" Wye Strainer, Grooved ................................................................................................................................................ 1,550.23 20.53 
. 

 23 21 13 23-1948 EA 2-1/2" Wye Strainer, Grooved .......................................................................................................................................... 1,633.49 24.92 
. 

 23 21 13 23-1949 EA 3" Wye Strainer, Grooved ................................................................................................................................................ 1,837.98 29.87 
. 

 23 21 13 23-1950 EA 4" Wye Strainer, Grooved ................................................................................................................................................ 2,088.94 39.85 
. 

 23 21 13 23-1951 EA 5" Wye Strainer, Grooved ................................................................................................................................................ 3,014.18 49.85 
. 

 23 21 13 23-1952 EA 6" Wye Strainer, Grooved ................................................................................................................................................ 3,288.83 64.78 
. 

 23 21 13 23-1953 EA 8" Wye Strainer, Grooved ................................................................................................................................................ 5,008.62 77.20 
. 

 23 21 13 23-1954 EA 10" Wye Strainer, Grooved .............................................................................................................................................. 8,000.56 90.25 
. 

 23 21 13 23-1955 EA 12" Wye Strainer, Grooved ............................................................................................................................................ 13,902.47 108.37 

XXXXXXX 
. 
 23 21 13 23-1956  Grooved Tee Type Strainers (23 21 13 23-1945) 

Note: Victaulic Style 730 
. 
. 

 23 21 13 23-1957 EA 1-1/2" Tee Type Strainer, Grooved .................................................................................................................................. 1,195.86 15.59 
. 

 23 21 13 23-1958 EA 2" Tee Type Strainer, Grooved ........................................................................................................................................ 1,531.48 20.53 
. 

 23 21 13 23-1959 EA 2-1/2" Tee Type Strainer, Grooved .................................................................................................................................. 1,613.99 24.92 
. 

 23 21 13 23-1960 EA 3" Tee Type Strainer, Grooved ........................................................................................................................................ 1,815.96 29.87 
. 

 23 21 13 23-1961 EA 4" Tee Type Strainer, Grooved ........................................................................................................................................ 2,063.97 39.85 
. 

 23 21 13 23-1962 EA 5" Tee Type Strainer, Grooved ........................................................................................................................................ 2,977.83 49.85 
. 

 23 21 13 23-1963 EA 6" Tee Type Strainer, Grooved ........................................................................................................................................ 3,249.63 64.78 
. 

 23 21 13 23-1964 EA 8" Tee Type Strainer, Grooved ........................................................................................................................................ 4,947.93 77.20 
. 

 23 21 13 23-1965 EA 10" Tee Type Strainer, Grooved ...................................................................................................................................... 7,232.42 90.25 
. 

 23 21 13 23-1966 EA 12" Tee Type Strainer, Grooved ...................................................................................................................................... 9,298.31 108.37 
. 

 23 21 13 23-1967 EA 14" Tee Type Strainer, Grooved .................................................................................................................................... 32,747.76 121.99 
. 

 23 21 13 23-1968 EA 16" Tee Type Strainer, Grooved .................................................................................................................................... 40,675.80 135.06 
. 

 23 21 13 23-1969 EA 18" Tee Type Strainer, Grooved .................................................................................................................................... 53,455.34 147.57 

XXXXXXX 
. 
 23 21 13 23-1970  Grooved Suction Diffuser (23 21 13 23-1945) 

Note: Victaulic Style 731 
. 
. 

 23 21 13 23-1971 EA 2-1/2" Grooved x 2" Flanged Suction Diffuser .................................................................................................................. 3,150.64 23.05 
. 

 23 21 13 23-1972 EA 3" Grooved x 2" Flanged Suction Diffuser ........................................................................................................................ 3,345.10 25.48 
. 

 23 21 13 23-1973 EA 3" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................. 2,422.14 29.87 
. 

 23 21 13 23-1974 EA 3" Grooved x 3" Flanged Suction Diffuser ........................................................................................................................ 2,457.25 32.39 
. 

 23 21 13 23-1975 EA 4" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................. 2,660.52 32.39 
. 

 23 21 13 23-1976 EA 4" Grooved x 3" Flanged Suction Diffuser ........................................................................................................................ 2,870.35 34.91 
. 

 23 21 13 23-1977 EA 4" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,316.20 34.91 
. 

 23 21 13 23-1978 EA 5" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,705.15 44.80 
. 

 23 21 13 23-1979 EA 5" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 3,893.48 47.33 
. 

 23 21 13 23-1980 EA 6" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,957.22 52.27 
. 

 23 21 13 23-1981 EA 6" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 4,725.88 57.31 
. 

 23 21 13 23-1982 EA 6" Grooved x 6" Flanged Suction Diffuser ........................................................................................................................ 4,909.21 61.04 
. 

 23 21 13 23-1983 EA 8" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 5,037.61 63.47 
. 

 23 21 13 23-1984 EA 8" Grooved x 6" Flanged Suction Diffuser ........................................................................................................................ 5,318.13 70.93 
. 

 23 21 13 23-1985 EA 8" Grooved x 8" Flanged Suction Diffuser ........................................................................................................................ 9,084.46 77.20 
. 

 23 21 13 23-1986 EA 10" Grooved x 8" Flanged Suction Diffuser .................................................................................................................... 10,245.60 83.45 
. 

 23 21 13 23-1987 EA 10" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 12,324.48 86.52 
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. 
 23 21 13 23-1988 EA 12" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 14,583.71 99.59 

. 
 23 21 13 23-1989 EA 12" Grooved x 12" Flanged Suction Diffuser .................................................................................................................. 20,236.63 105.85 

. 
 23 21 13 23-1990 EA 14" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 18,844.83 105.85 

. 
 23 21 13 23-1991 EA 14" Grooved x 12" Flanged Suction Diffuser .................................................................................................................. 21,045.88 115.18 

. 
 23 21 13 23-1992 EA 14" Grooved x 14" Flanged Suction Diffuser .................................................................................................................. 25,530.53 121.99 

. 
 23 21 13 23-1993 EA 16" Grooved x 14" Flanged Suction Diffuser .................................................................................................................. 26,284.82 128.25 

XXXXXXX 
. 
 23 21 13 23-1994  Grooved Steel Valves (23 21 13 23-1469) 
. 
. 
 23 21 13 23-1995  Grooved Butterfly Valves With Standard Trim (23 21 13 23-1994) 
. 
. 

 23 21 13 23-1996 EA  1-1/2" Butterfly Valve, Grooved, With Standard Trim .......................................................................................................... 275.08 10.18 
. 

 23 21 13 23-1997 EA  2" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 279.91 13.35 
. 

 23 21 13 23-1998 EA  3" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 459.69 19.79 
. 

 23 21 13 23-1999 EA  4" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 617.56 26.04 
. 

 23 21 13 23-2000 EA  6" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,350.76 42.66 
. 

 23 21 13 23-2001 EA  8" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,871.75 60.02 
. 

 23 21 13 23-2002 EA  10" Butterfly Valve, Grooved, With Standard Trim ........................................................................................................... 2,812.69 81.11 

XXXXXXX 
. 
 23 21 13 23-2003  Grooved Butterfly Valves With Stainless Steel Trim (23 21 13 23-1994) 
. 
. 

 23 21 13 23-2004 EA  1-1/2" Butterfly Valve, Grooved, With Stainless Steel Trim ................................................................................................. 414.28 10.18 
. 

 23 21 13 23-2005 EA  2" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 419.10 13.35 
. 

 23 21 13 23-2006 EA  3" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 648.38 19.79 
. 

 23 21 13 23-2007 EA  4" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 824.81 26.04 
. 

 23 21 13 23-2008 EA  6" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,579.66 42.66 
. 

 23 21 13 23-2009 EA  8" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 2,626.50 60.02 
. 

 23 21 13 23-2010 EA  10" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................. 4,142.80 81.11 

XXXXXXX 
. 
 23 21 13 23-2011  Grooved Ball Valves With Standard Trim And Handle (23 21 13 23-1994) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-2012 EA 1-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 231.82 9.98 
. 

 23 21 13 23-2013 EA 2" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 265.24 13.72 
. 

 23 21 13 23-2014 EA 2-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 608.07 16.80 
. 

 23 21 13 23-2015 EA 3" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 998.58 19.89 
. 

 23 21 13 23-2016 EA 4" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,555.94 26.14 
. 

 23 21 13 23-2017 EA 6" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 4,845.00 42.94 

XXXXXXX 
. 
 23 21 13 23-2018  Grooved Ball Valves With Stainless Steel Trim And Handle (23 21 13 23-1994) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-2019 EA 1-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 247.06 9.98 
. 

 23 21 13 23-2020 EA 2" Ball Valve, Grooved, With Stainless Steel Trim .............................................................................................................. 423.50 13.72 
. 

 23 21 13 23-2021 EA 2-1/2" Ball Valve, Grooved, With Stainless Steel Trim ..................................................................................................... 1,107.07 16.80 
. 

 23 21 13 23-2022 EA 3" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,432.00 19.89 
. 

 23 21 13 23-2023 EA 4" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,956.46 26.14 
. 

 23 21 13 23-2024 EA 6" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 5,341.29 42.94 

XXXXXXX 
. 
 23 21 13 23-2025  Grooved Check Valves (23 21 13 23-1994) 

Note: Victaulic No. 712 
. 
. 

 23 21 13 23-2026 EA 2" Check Valve, Grooved .................................................................................................................................................... 352.37 13.72 
. 

 23 21 13 23-2027 EA 2-1/2" Check Valve, Grooved .............................................................................................................................................. 572.88 16.80 
. 

 23 21 13 23-2028 EA 3" Check Valve, Grooved .................................................................................................................................................... 667.46 19.89 
. 

 23 21 13 23-2029 EA 4" Check Valve, Grooved .................................................................................................................................................... 946.47 26.14 

XXXXXXX 
. 
 23 21 13 23-2030  Grooved Vic-Check Check Valves (23 21 13 23-1994) 

Note: Victaulic No. 716 
. 
. 

 23 21 13 23-2031 EA 2-1/2" "Vic-Check" Check Valve, Grooved .......................................................................................................................... 457.15 16.80 
. 

 23 21 13 23-2032 EA 3" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 461.69 19.89 
. 

 23 21 13 23-2033 EA 4" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 578.36 26.14 
. 

 23 21 13 23-2034 EA 6" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,129.01 42.94 
. 

 23 21 13 23-2035 EA 8" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,544.66 59.74 
. 

 23 21 13 23-2036 EA 10" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 4,333.08 80.93 
. 

 23 21 13 23-2037 EA 12" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 5,131.60 93.43 

XXXXXXX 
. 
 23 21 13 23-2038  Grooved Plug Valves With Lever Operator (23 21 13 23-1994) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2039 EA 3" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 543.02 19.89 
. 

 23 21 13 23-2040 EA 4" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 603.94 26.14 
. 

 23 21 13 23-2041 EA 6" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 1,077.00 42.94 

XXXXXXX 
. 
 23 21 13 23-2042  Grooved Plug Valve With Gear Operator (23 21 13 23-1994) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2043 EA 3" Balancing Plug Valve, Grooved, With Gear Operator ..................................................................................................... 956.99 19.89 
. 

 23 21 13 23-2044 EA 4" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,017.95 26.14 
. 

 23 21 13 23-2045 EA 6" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,491.00 42.94 
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. 
 23 21 13 23-2046 EA 8" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,995.20 59.74 

. 
 23 21 13 23-2047 EA 10" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 3,126.62 80.93 

. 
 23 21 13 23-2048 EA 12" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 4,517.66 93.43 

XXXXXXX 
. 
 23 21 13 23-2049  Prepare Pipe For Groove (23 21 13 23-1469) 
. 
. 
 23 21 13 23-2050  Cut Grooved Pipe (23 21 13 23-2049) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2051 EA Cut 3/4" Groove ......................................................................................................................................................................9.78  

. 
 23 21 13 23-2052 EA Cut 1" Groove ....................................................................................................................................................................... 10.62  

. 
 23 21 13 23-2053 EA Cut 1-1/4" Groove ................................................................................................................................................................. 11.99  

. 
 23 21 13 23-2054 EA Cut 1-1/2" Groove ................................................................................................................................................................. 13.04  

. 
 23 21 13 23-2055 EA Cut 2" Groove ....................................................................................................................................................................... 14.29  

. 
 23 21 13 23-2056 EA Cut 2-1/2" Groove ................................................................................................................................................................. 15.48  

. 
 23 21 13 23-2057 EA Cut 3" Groove ....................................................................................................................................................................... 16.89  

. 
 23 21 13 23-2058 EA Cut 3-1/2" Groove ................................................................................................................................................................. 17.91  

. 
 23 21 13 23-2059 EA Cut 4" Groove ....................................................................................................................................................................... 19.06  

. 
 23 21 13 23-2060 EA Cut 5" Groove ....................................................................................................................................................................... 20.64  

. 
 23 21 13 23-2061 EA Cut 6" Groove ....................................................................................................................................................................... 21.24  

. 
 23 21 13 23-2062 EA Cut 8" Groove ....................................................................................................................................................................... 27.52  

. 
 23 21 13 23-2063 EA Cut 10" Groove ..................................................................................................................................................................... 39.12  

. 
 23 21 13 23-2064 EA Cut 12" Groove ..................................................................................................................................................................... 49.54  

. 
 23 21 13 23-2065 EA Cut 14" Groove ..................................................................................................................................................................... 74.31  

. 
 23 21 13 23-2066 EA Cut 16" Groove ..................................................................................................................................................................... 78.22  

. 
 23 21 13 23-2067 EA Cut 18" Groove ..................................................................................................................................................................... 82.57  

. 
 23 21 13 23-2068 EA Cut 20" Groove ..................................................................................................................................................................... 87.43  

. 
 23 21 13 23-2069 EA Cut 24" Groove ..................................................................................................................................................................... 99.09  

XXXXXXX 
. 
 23 21 13 23-2070  Roll Grooved Pipe (23 21 13 23-2049) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2071 EA Roll 3/4" Groove ......................................................................................................................................................................5.59  

. 
 23 21 13 23-2072 EA Roll 1" Groove .........................................................................................................................................................................6.51  

. 
 23 21 13 23-2073 EA Roll 1-1/4" Groove ...................................................................................................................................................................7.43  

. 
 23 21 13 23-2074 EA Roll 1-1/2" Groove ...................................................................................................................................................................8.35  

. 
 23 21 13 23-2075 EA Roll 2" Groove ....................................................................................................................................................................... 12.82  

. 
 23 21 13 23-2076 EA Roll 2-1/2" Groove ................................................................................................................................................................. 13.51  

. 
 23 21 13 23-2077 EA Roll 3" Groove ....................................................................................................................................................................... 14.86  

. 
 23 21 13 23-2078 EA Roll 3-1/2" Groove ................................................................................................................................................................. 15.81  

. 
 23 21 13 23-2079 EA Roll 4" Groove ....................................................................................................................................................................... 17.28  

. 
 23 21 13 23-2080 EA Roll 5" Groove ....................................................................................................................................................................... 17.70  

. 
 23 21 13 23-2081 EA Roll 6" Groove ....................................................................................................................................................................... 18.58  

. 
 23 21 13 23-2082 EA Roll 8" Groove ....................................................................................................................................................................... 22.52  

. 
 23 21 13 23-2083 EA Roll 10" Groove ..................................................................................................................................................................... 25.62  

. 
 23 21 13 23-2084 EA Roll 12" Groove ..................................................................................................................................................................... 32.31  

. 
 23 21 13 23-2085 EA Roll 14" Groove ..................................................................................................................................................................... 49.54  

. 
 23 21 13 23-2086 EA Roll 16" Groove ..................................................................................................................................................................... 53.08  

. 
 23 21 13 23-2087 EA Roll 18" Groove ..................................................................................................................................................................... 55.05  

. 
 23 21 13 23-2088 EA Roll 20" Groove ..................................................................................................................................................................... 59.45  

. 
 23 21 13 23-2089 EA Roll 24" Groove ..................................................................................................................................................................... 64.62  

XXXXXXX 
. 
 23 21 13 23-2090  Standard Gaskets (23 21 13 23-2049) 

Note: For use on replacement of existing gaskets. 
. 
. 

 23 21 13 23-2091 EA 3/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ......................................... 38.20  
. 

 23 21 13 23-2092 EA 1" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 38.98  
. 

 23 21 13 23-2093 EA 1-1/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 40.47  
. 

 23 21 13 23-2094 EA 1-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 44.21  
. 

 23 21 13 23-2095 EA 2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 44.77  
. 

 23 21 13 23-2096 EA 2-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 53.34  
. 

 23 21 13 23-2097 EA 3" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 58.26  
. 

 23 21 13 23-2098 EA 3-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 72.91  
. 

 23 21 13 23-2099 EA 4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 73.36  
. 

 23 21 13 23-2100 EA 5" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 93.45  
. 

 23 21 13 23-2101 EA 6" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 100.73  
. 

 23 21 13 23-2102 EA 8" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 137.86  
. 

 23 21 13 23-2103 EA 10" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 174.78  
. 

 23 21 13 23-2104 EA 12" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 204.66  
. 

 23 21 13 23-2105 EA 14" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 284.43  
. 

 23 21 13 23-2106 EA 16" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 386.56  
. 

 23 21 13 23-2107 EA 18" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 462.29  
. 

 23 21 13 23-2108 EA 20" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 698.17  
. 

 23 21 13 23-2109 EA 24" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T"......................................... 963.19  

XXXXXXX 
. 
 23 21 13 23-2110  Copper Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-2111  Grooved Fittings (23 21 13 23-2110) 

NOT FOR BID
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. 

. 
 23 21 13 23-2112  Grooved 90 Degree Elbows (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2113 EA  2" Copper 90 Degree Elbow, Grooved .................................................................................................................................. 64.32 15.22 
. 

 23 21 13 23-2114 EA  2-1/2" Copper 90 Degree Elbow, Grooved ............................................................................................................................ 73.75 18.58 
. 

 23 21 13 23-2115 EA  3" Copper 90 Degree Elbow, Grooved .................................................................................................................................. 96.30 22.50 
. 

 23 21 13 23-2116 EA  4" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 177.10 29.68 
. 

 23 21 13 23-2117 EA  5" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 407.79 37.15 
. 

 23 21 13 23-2118 EA  6" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 629.40 48.63 
. 

 23 21 13 23-2119 EA  8" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 1,114.80 57.87 

XXXXXXX 
. 
 23 21 13 23-2120  Grooved 45 Degree Elbows (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2121 EA  2" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 64.32 15.22 
. 

 23 21 13 23-2122 EA  2-1/2" Copper 45 Degree Elbow, Grooved ............................................................................................................................ 73.75 18.58 
. 

 23 21 13 23-2123 EA  3" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 96.30 22.50 
. 

 23 21 13 23-2124 EA  4" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 177.10 29.68 
. 

 23 21 13 23-2125 EA  5" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 407.79 37.15 
. 

 23 21 13 23-2126 EA  6" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 629.40 48.63 
. 

 23 21 13 23-2127 EA  8" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 1,114.80 57.87 

XXXXXXX 
. 
 23 21 13 23-2128  Grooved Tees (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2129 EA  2" Copper Tee, Grooved ..................................................................................................................................................... 100.29 22.40 
. 

 23 21 13 23-2130 EA  2-1/2" Copper Tee, Grooved ............................................................................................................................................... 113.87 27.53 
. 

 23 21 13 23-2131 EA  3" Copper Tee, Grooved ..................................................................................................................................................... 155.09 33.79 
. 

 23 21 13 23-2132 EA  4" Copper Tee, Grooved ..................................................................................................................................................... 279.34 43.69 
. 

 23 21 13 23-2133 EA  5" Copper Tee, Grooved ..................................................................................................................................................... 958.80 57.13 
. 

 23 21 13 23-2134 EA  6" Copper Tee, Grooved ..................................................................................................................................................... 806.40 71.50 
. 

 23 21 13 23-2135 EA  8" Copper Tee, Grooved .................................................................................................................................................. 1,358.24 86.81 

XXXXXXX 
. 
 23 21 13 23-2136  Grooved Reducing Tees (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2137 EA  2-1/2" Copper Tee, Reducing, Grooved .............................................................................................................................. 142.74 27.53 
. 

 23 21 13 23-2138 EA  3" Copper Tee, Reducing, Grooved .................................................................................................................................... 216.38 33.79 
. 

 23 21 13 23-2139 EA  4" Copper Tee, Reducing, Grooved .................................................................................................................................... 339.55 43.78 
. 

 23 21 13 23-2140 EA  5" Copper Tee, Reducing, Grooved .................................................................................................................................... 883.80 57.22 
. 

 23 21 13 23-2141 EA  6" Copper Tee, Reducing, Grooved ................................................................................................................................. 1,082.44 71.50 

XXXXXXX 
. 
 23 21 13 23-2142  Grooved X Cup Reducing Tees (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2143 EA  2" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 115.73 22.40 
. 

 23 21 13 23-2144 EA  2-1/2" Copper Tee, Reducing, Grooved X Cup ................................................................................................................... 143.05 27.53 
. 

 23 21 13 23-2145 EA  3" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 230.27 33.79 
. 

 23 21 13 23-2146 EA  4" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 339.55 43.69 

XXXXXXX 
. 
 23 21 13 23-2147  Grooved Flanged Adapter Nipples (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2148 EA 2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 179.03 16.52 
. 

 23 21 13 23-2149 EA 2-1/2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................... 192.07 20.07 
. 

 23 21 13 23-2150 EA 3" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 207.07 23.99 
. 

 23 21 13 23-2151 EA 4" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 239.07 32.30 
. 

 23 21 13 23-2152 EA 5" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 312.72 39.11 
. 

 23 21 13 23-2153 EA 6" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 360.85 52.83 

XXXXXXX 
. 
 23 21 13 23-2154  Grooved Concentric Reducers (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2155 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved ................................................................................................................ 82.54 16.99 
. 

 23 21 13 23-2156 EA  3" x 2" Copper Concentric Reducer, Grooved ....................................................................................................................... 86.29 18.95 
. 

 23 21 13 23-2157 EA  3" x 2-1/2" Copper Concentric Reducer, Grooved ................................................................................................................ 93.52 22.50 
. 

 23 21 13 23-2158 EA  4" x 2" Copper Concentric Reducer, Grooved ..................................................................................................................... 144.40 22.68 
. 

 23 21 13 23-2159 EA  4" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 147.67 24.27 
. 

 23 21 13 23-2160 EA  4" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 151.40 26.14 
. 

 23 21 13 23-2161 EA  5" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 338.57 29.87 
. 

 23 21 13 23-2162 EA  5" x 4" Copper Concentric Reducer, Grooved ..................................................................................................................... 346.04 33.60 
. 

 23 21 13 23-2163 EA  6" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 372.77 35.47 
. 

 23 21 13 23-2164 EA  6" x 4" Copper Concentric Reducer, Grooved ..................................................................................................................... 380.24 39.20 
. 

 23 21 13 23-2165 EA  6" x 5" Copper Concentric Reducer, Grooved ..................................................................................................................... 387.72 42.94 
. 

 23 21 13 23-2166 EA  8" x 6" Copper Concentric Reducer, Grooved ..................................................................................................................... 636.12 53.20 

XXXXXXX 
. 
 23 21 13 23-2167  Grooved X Cup Concentric Reducers (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2168 EA  2" x 1" Copper Concentric Reducer, Grooved X Cup ............................................................................................................ 63.94 11.95 
. 

 23 21 13 23-2169 EA  2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 64.88 12.41 
. 

 23 21 13 23-2170 EA  2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 67.73 13.82 
. 

 23 21 13 23-2171 EA  2-1/2" x 1" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 75.77 13.35 
. 

 23 21 13 23-2172 EA 2-1/2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ............................................................................................... 76.69 13.82 
. 

 23 21 13 23-2173 EA 2-1/2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ............................................................................................... 79.43 15.22 
. 

 23 21 13 23-2174 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 83.16 16.99 
. 

 23 21 13 23-2175 EA  3" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 95.04 16.99 
. 

 23 21 13 23-2176 EA  3" x 2" Copper Concentric Reducer, Grooved X Cup ............................................................................................................ 98.79 18.95 

NOT FOR BID
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. 
 23 21 13 23-2177 EA  4" x 2" Copper Concentric Reducer, Grooved X Cup .......................................................................................................... 158.45 22.59 

XXXXXXX 
. 
 23 21 13 23-2178  Grooved Standard Couplings (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2179 EA  2" Copper Standard Coupling, Grooved ................................................................................................................................ 26.91 7.65 
. 

 23 21 13 23-2180 EA  2-1/2" Copper Standard Coupling, Grooved .......................................................................................................................... 31.94 9.34 
. 

 23 21 13 23-2181 EA  3" Copper Standard Coupling, Grooved ................................................................................................................................ 36.90 11.10 
. 

 23 21 13 23-2182 EA  4" Copper Standard Coupling, Grooved ................................................................................................................................ 52.24 14.93 
. 

 23 21 13 23-2183 EA  5" Copper Standard Coupling, Grooved ................................................................................................................................ 75.45 18.58 
. 

 23 21 13 23-2184 EA  6" Copper Standard Coupling, Grooved ................................................................................................................................ 99.20 24.27 
. 

 23 21 13 23-2185 EA  8" Copper Standard Coupling, Grooved .............................................................................................................................. 136.61 28.93 

XXXXXXX 
. 
 23 21 13 23-2186  Grooved Caps (23 21 13 23-2111) 
. 
. 

 23 21 13 23-2187 EA  2" Copper Cap, Grooved ....................................................................................................................................................... 38.56 7.65 
. 

 23 21 13 23-2188 EA  2-1/2" Copper Cap, Grooved ................................................................................................................................................. 53.16 9.34 
. 

 23 21 13 23-2189 EA  3" Copper Cap, Grooved ....................................................................................................................................................... 65.11 11.10 
. 

 23 21 13 23-2190 EA  4" Copper Cap, Grooved ....................................................................................................................................................... 94.11 14.84 
. 

 23 21 13 23-2191 EA  5" Copper Cap, Grooved ..................................................................................................................................................... 151.31 18.58 
. 

 23 21 13 23-2192 EA  6" Copper Cap, Grooved ..................................................................................................................................................... 180.00 24.27 

XXXXXXX 
. 
 23 21 13 23-2193  Grooved Valves (23 21 13 23-2110) 
. 
. 
 23 21 13 23-2194  Grooved Butterfly Valves, Standard Trim, Without Operator (23 21 13 23-2193) 

Note: Copper body. 
. 
. 

 23 21 13 23-2195 EA  2" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 454.87 9.98 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2196 EA  3" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 516.73 14.84 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2197 EA  4" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 683.08 19.50 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2198 EA  6" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 910.39 32.02 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2199 EA  8" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ......................................................... 1,001.82 44.99 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2200  Grooved Butterfly Valves, Standard Trim, With Operator (23 21 13 23-2193) 

Note: Copper body. 
. 
. 

 23 21 13 23-2201 EA  2" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 556.10 9.98 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2202 EA  3" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 618.04 14.84 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2203 EA  4" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 784.38 19.50 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2204 EA  6" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,011.76 32.02 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2205 EA  8" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,103.13 44.99 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2206  Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23) 

Note: Socket or back weld. 
. 
. 
 23 21 13 23-2207  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2206) 

Note: ASTM D1785 with D2466 fittings. 
. 
. 
 23 21 13 23-2208  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2209 LF  1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .....................................................................................................4.33 2.67 
    For Work In Restricted Working Space, Add  1.20 

. 
 23 21 13 23-2210 LF  3/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .....................................................................................................5.43 3.33 

    For Work In Restricted Working Space, Add  1.50 
. 

 23 21 13 23-2211 LF  1" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................5.95 3.56 
    For Work In Restricted Working Space, Add  1.60 

. 
 23 21 13 23-2212 LF  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................6.56 3.82 

    For Work In Restricted Working Space, Add  1.73 
. 

 23 21 13 23-2213 LF  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................6.76 3.89 
    For Work In Restricted Working Space, Add  1.75 

. 
 23 21 13 23-2214 LF  2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................8.25 4.66 

    For Work In Restricted Working Space, Add  2.10 
. 

 23 21 13 23-2215 LF  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 10.30 5.54 
    For Work In Restricted Working Space, Add  2.49 

NOT FOR BID
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. 
 23 21 13 23-2216 LF  3" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 12.62 6.70 

    For Work In Restricted Working Space, Add  3.01 
. 

 23 21 13 23-2217 LF  4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 18.79 10.03 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2218 LF  6" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 26.60 13.38 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2219 LF  8" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 33.83 15.95 
    For Work In Restricted Working Space, Add  7.18 

. 
 23 21 13 23-2220 LF  10" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 56.99 17.82 

    For Work In Restricted Working Space, Add  8.01 

XXXXXXX 
. 
 23 21 13 23-2221  Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2222 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 15.66 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2223 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 20.92 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2224 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 26.39 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2225 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 37.98 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2226 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 42.65 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2227 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 55.06 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2228 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 88.68 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2229 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 115.08 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2230 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 146.74 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-2231 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 205.34 88.95 

    For Work In Restricted Working Space, Add  40.01 
. 

 23 21 13 23-2232 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 340.91 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2233 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 509.72 154.75 

    For Work In Restricted Working Space, Add  69.59 

XXXXXXX 
. 
 23 21 13 23-2234  Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2235 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 15.96 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2236 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 21.52 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2237 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 27.23 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2238 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 38.51 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2239 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 43.85 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2240 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 55.84 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2241 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 88.68 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2242 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 120.11 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2243 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 155.91 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-2244 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 206.17 88.95 

    For Work In Restricted Working Space, Add  40.01 
. 

 23 21 13 23-2245 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 330.79 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2246 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 509.72 154.75 

    For Work In Restricted Working Space, Add  69.59 

XXXXXXX 
. 
 23 21 13 23-2247  Schedule 40 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2248 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 25.61 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2249 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 30.89 20.07 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-2250 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 41.22 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2251 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 52.85 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2252 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 63.15 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-2253 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 78.92 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-2254 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 112.38 65.53 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-2255 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 135.19 77.84 

    For Work In Restricted Working Space, Add  35.00 

NOT FOR BID
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. 
 23 21 13 23-2256 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 189.10 103.80 

    For Work In Restricted Working Space, Add  46.67 
. 

 23 21 13 23-2257 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 313.80 133.85 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 21 13 23-2258 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 511.21 166.05 

    For Work In Restricted Working Space, Add  74.67 
. 

 23 21 13 23-2259 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 1,398.40 248.09 
    For Work In Restricted Working Space, Add  111.60 

XXXXXXX 
. 
 23 21 13 23-2260  Schedule 40 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2261 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 32.24 20.72 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 21 13 23-2262 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 38.85 25.11 

    For Work In Restricted Working Space, Add  11.29 
. 

 23 21 13 23-2263 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Crosses ................................................................................................................ 52.00 33.14 
    For Work In Restricted Working Space, Add  14.90 

. 
 23 21 13 23-2264 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses.......................................................................................................... 66.83 42.09 

    For Work In Restricted Working Space, Add  18.92 
. 

 23 21 13 23-2265 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses.......................................................................................................... 79.87 50.22 
    For Work In Restricted Working Space, Add  22.58 

. 
 23 21 13 23-2266 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 100.01 62.26 

    For Work In Restricted Working Space, Add  28.00 
. 

 23 21 13 23-2267 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses........................................................................................................ 144.98 81.96 
    For Work In Restricted Working Space, Add  36.85 

. 
 23 21 13 23-2268 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 174.85 97.26 

    For Work In Restricted Working Space, Add  43.75 
. 

 23 21 13 23-2269 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 247.03 129.74 
    For Work In Restricted Working Space, Add  58.34 

. 
 23 21 13 23-2270 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 428.06 167.26 

    For Work In Restricted Working Space, Add  75.24 
. 

 23 21 13 23-2271 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 722.15 207.40 
    For Work In Restricted Working Space, Add  93.29 

. 
 23 21 13 23-2272 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 2,074.22 310.25 

    For Work In Restricted Working Space, Add  139.56 

XXXXXXX 
. 
 23 21 13 23-2273  Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2274 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 16.16  
    For Work In Restricted Working Space, Add  4.69 

. 
 23 21 13 23-2275 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 21.13  

    For Work In Restricted Working Space, Add  6.00 
. 

 23 21 13 23-2276 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 28.21  
    For Work In Restricted Working Space, Add  8.01 

. 
 23 21 13 23-2277 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 34.86  

    For Work In Restricted Working Space, Add  9.99 
. 

 23 21 13 23-2278 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 42.71  
    For Work In Restricted Working Space, Add  12.02 

. 
 23 21 13 23-2279 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 59.80  

    For Work In Restricted Working Space, Add  16.68 
. 

 23 21 13 23-2280 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 83.14  
    For Work In Restricted Working Space, Add  23.06 

. 
 23 21 13 23-2281 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 109.71  

    For Work In Restricted Working Space, Add  28.66 
. 

 23 21 13 23-2282 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 146.39  
    For Work In Restricted Working Space, Add  33.34 

. 
 23 21 13 23-2283 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 331.21  

    For Work In Restricted Working Space, Add  38.52 
. 

 23 21 13 23-2284 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 397.38  
    For Work In Restricted Working Space, Add  51.67 

XXXXXXX 
. 
 23 21 13 23-2285  Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2286 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 16.32 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2287 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 21.34 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2288 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 26.45 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2289 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts............................................................................ 37.62 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2290 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts............................................................................ 42.47 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2291 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 54.22 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2292 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts............................................................................ 80.12 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2293 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 104.54 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2294 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 130.87 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 

NOT FOR BID
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. 
 23 21 13 23-2295  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2296 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 16.74 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2297 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 21.76 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2298 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 27.29 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2299 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 38.09 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2300 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 43.55 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2301 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 55.18 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2302 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 81.20 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2303 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 107.83 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2304 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 128.96 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 23 21 13 23-2305  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2306 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 15.66 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2307 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 20.86 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2308 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 25.79 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2309 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 36.66 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2310 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 41.40 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2311 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 52.73 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2312 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 84.55 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2313 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 111.54 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2314 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 138.66 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 23 21 13 23-2315  Schedule 40 Polyvinyl Chloride (PVC) P-Traps (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2316 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) P-Traps ............................................................................................................. 24.90 13.72 
    For Work In Restricted Working Space, Add  6.16 

XXXXXXX 
. 
 23 21 13 23-2317  Schedule 40 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2318 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 15.42 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2319 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 20.56 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2320 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 25.79 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2321 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 36.42 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2322 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 41.04 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2323 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 52.49 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2324 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 79.22 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2325 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 105.38 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2326 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 127.04 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-2327 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 166.17 88.95 

    For Work In Restricted Working Space, Add  40.01 
. 

 23 21 13 23-2328 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 216.88 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2329 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 448.20 111.26 

    For Work In Restricted Working Space, Add  50.02 

XXXXXXX 
. 
 23 21 13 23-2330  Schedule 40 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2331 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 27.25 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2332 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 40.23 20.07 

    For Work In Restricted Working Space, Add  9.03 

NOT FOR BID
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. 
 23 21 13 23-2333 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Unions .................................................................................................................. 51.04 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 23 21 13 23-2334 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Unions............................................................................................................ 78.00 33.69 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-2335 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions............................................................................................................ 88.97 40.14 

    For Work In Restricted Working Space, Add  18.07 
. 

 23 21 13 23-2336 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 113.42 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2337 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions.......................................................................................................... 168.56 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2338 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 191.18 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-2339 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 303.30 103.80 

    For Work In Restricted Working Space, Add  46.67 
. 

 23 21 13 23-2340 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 398.69 133.85 
    For Work In Restricted Working Space, Add  60.20 

. 
 23 21 13 23-2341 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 575.51 165.96 

    For Work In Restricted Working Space, Add  74.63 
. 

 23 21 13 23-2342 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 847.45 206.00 
    For Work In Restricted Working Space, Add  92.67 

XXXXXXX 
. 
 23 21 13 23-2343  Schedule 40 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2344 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 15.74 10.22 
    For Work In Restricted Working Space, Add  4.58 

. 
 23 21 13 23-2345 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 20.68 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2346 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 25.85 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2347 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 37.02 23.84 

    For Work In Restricted Working Space, Add  10.71 
. 

 23 21 13 23-2348 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 41.16 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2349 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 52.19 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2350 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 80.36 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2351 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 104.42 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2352 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 130.81 77.84 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 21 13 23-2353 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 167.19 88.95 

    For Work In Restricted Working Space, Add  40.01 
. 

 23 21 13 23-2354 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 268.75 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2355 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 585.54 111.26 

    For Work In Restricted Working Space, Add  50.02 

XXXXXXX 
. 
 23 21 13 23-2356  Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2207) 
. 
. 

 23 21 13 23-2357 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Socket Weld Flanges ............................................................................ 36.93 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2358 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 48.56 20.07 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-2359 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................... 60.26 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2360 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .............................................................................................. 71.59 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2361 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .............................................................................................. 81.84 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-2362 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 103.42 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-2363 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 142.63 65.53 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-2364 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 165.67 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 23 21 13 23-2365 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 217.60 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2366 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 298.20 133.85 

    For Work In Restricted Working Space, Add  60.20 
. 

 23 21 13 23-2367 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 468.85 165.96 
    For Work In Restricted Working Space, Add  74.63 

. 
 23 21 13 23-2368 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 804.45 205.72 

    For Work In Restricted Working Space, Add  92.53 

XXXXXXX 
. 
 23 21 13 23-2369  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2206) 

Note: ASTM D1785 with D2467 fittings. 
. 
. 
 23 21 13 23-2370  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2371 LF  1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .....................................................................................................4.43 2.70 
    For Work In Restricted Working Space, Add  1.20 

. 
 23 21 13 23-2372 LF  3/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .....................................................................................................5.55 3.36 

    For Work In Restricted Working Space, Add  1.50 

NOT FOR BID
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. 
 23 21 13 23-2373 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 6.81 4.01 

    For Work In Restricted Working Space, Add  1.80 
. 

 23 21 13 23-2374 LF  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 8.11 4.67 
    For Work In Restricted Working Space, Add  2.11 

. 
 23 21 13 23-2375 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 9.32 5.32 

    For Work In Restricted Working Space, Add  2.40 
. 

 23 21 13 23-2376 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 11.93 6.72 
    For Work In Restricted Working Space, Add  3.01 

. 
 23 21 13 23-2377 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 13.87 7.37 

    For Work In Restricted Working Space, Add  3.31 
. 

 23 21 13 23-2378 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 15.80 8.03 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 21 13 23-2379 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 20.58 10.08 

    For Work In Restricted Working Space, Add  4.52 
. 

 23 21 13 23-2380 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 30.57 13.35 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-2381 LF  8" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 39.91 15.96 

    For Work In Restricted Working Space, Add  7.18 
. 

 23 21 13 23-2382 LF  10" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 75.02 17.17 
    For Work In Restricted Working Space, Add  7.73 

XXXXXXX 
. 
 23 21 13 23-2383  Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2384 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 17.22 10.08 
    For Work In Restricted Working Space, Add  4.52 
    For Threaded Fittings, Add  2.26 

. 
 23 21 13 23-2385 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 22.89 13.35 

    For Work In Restricted Working Space, Add  6.02 
    For Threaded Fittings, Add  3.01 

. 
 23 21 13 23-2386 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 29.44 16.62 

    For Work In Restricted Working Space, Add  7.47 
    For Threaded Fittings, Add  3.73 

. 
 23 21 13 23-2387 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 41.27 23.52 

    For Work In Restricted Working Space, Add  10.57 
    For Threaded Fittings, Add  5.28 

. 
 23 21 13 23-2388 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 46.19 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2389 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 58.30 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2390 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 93.06 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

. 
 23 21 13 23-2391 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 118.91 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2392 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 148.06 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2393 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 246.72 88.95 

    For Work In Restricted Working Space, Add  40.01 
    For Threaded Fittings, Add  20.00 

. 
 23 21 13 23-2394 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 402.00 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2395 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 538.60 173.98 

    For Work In Restricted Working Space, Add  78.25 
    For Threaded Fittings, Add  39.13 

XXXXXXX 
. 
 23 21 13 23-2396  Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2397 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 19.19 10.08 
    For Work In Restricted Working Space, Add  4.52 
    For Threaded Fittings, Add  2.26 

. 
 23 21 13 23-2398 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 26.37 13.35 

    For Work In Restricted Working Space, Add  6.02 
    For Threaded Fittings, Add  3.01 

. 
 23 21 13 23-2399 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 34.35 16.62 

    For Work In Restricted Working Space, Add  7.47 
    For Threaded Fittings, Add  3.73 

. 
 23 21 13 23-2400 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 47.32 23.52 

    For Work In Restricted Working Space, Add  10.57 
    For Threaded Fittings, Add  5.28 

. 
 23 21 13 23-2401 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 53.97 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2402 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 68.96 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2403 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 113.60 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

NOT FOR BID
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. 
 23 21 13 23-2404 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 145.62 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2405 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 202.03 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2406 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 240.80 88.95 

    For Work In Restricted Working Space, Add  40.01 
    For Threaded Fittings, Add  20.00 

. 
 23 21 13 23-2407 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 388.54 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2408 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 523.46 173.98 

    For Work In Restricted Working Space, Add  78.25 
    For Threaded Fittings, Add  39.13 

XXXXXXX 
. 
 23 21 13 23-2409  Schedule 80 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2410 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 29.80 15.77 
    For Work In Restricted Working Space, Add  7.09 
    For Threaded Fittings, Add  3.54 

. 
 23 21 13 23-2411 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 36.58 20.07 

    For Work In Restricted Working Space, Add  9.03 
    For Threaded Fittings, Add  4.52 

. 
 23 21 13 23-2412 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 47.81 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2413 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 72.79 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2414 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 82.56 40.14 

    For Work In Restricted Working Space, Add  18.07 
    For Threaded Fittings, Add  9.03 

. 
 23 21 13 23-2415 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 102.64 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

. 
 23 21 13 23-2416 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 128.68 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2417 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 154.65 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2418 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 199.58 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2419 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 351.12 133.85 

    For Work In Restricted Working Space, Add  60.22 
    For Threaded Fittings, Add  30.11 

. 
 23 21 13 23-2420 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 597.71 166.05 

    For Work In Restricted Working Space, Add  74.67 
    For Threaded Fittings, Add  37.34 

. 
 23 21 13 23-2421 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 1,398.47 248.09 

    For Work In Restricted Working Space, Add  111.60 
    For Threaded Fittings, Add  55.80 

XXXXXXX 
. 
 23 21 13 23-2422  Schedule 80 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2423 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 39.21 19.69 
    For Work In Restricted Working Space, Add  8.86 
    For Threaded Fittings, Add  4.43 

. 
 23 21 13 23-2424 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 47.77 25.11 

    For Work In Restricted Working Space, Add  11.29 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2425 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Crosses ................................................................................................................ 62.32 33.14 

    For Work In Restricted Working Space, Add  14.90 
    For Threaded Fittings, Add  7.45 

. 
 23 21 13 23-2426 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses.......................................................................................................... 98.09 42.09 

    For Work In Restricted Working Space, Add  18.92 
    For Threaded Fittings, Add  9.46 

. 
 23 21 13 23-2427 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses........................................................................................................ 110.29 50.22 

    For Work In Restricted Working Space, Add  22.58 
    For Threaded Fittings, Add  11.29 

. 
 23 21 13 23-2428 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 137.18 62.26 

    For Work In Restricted Working Space, Add  28.00 
    For Threaded Fittings, Add  14.00 

. 
 23 21 13 23-2429 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses........................................................................................................ 170.52 81.96 

    For Work In Restricted Working Space, Add  36.85 
    For Threaded Fittings, Add  18.42 

. 
 23 21 13 23-2430 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 205.37 97.26 

    For Work In Restricted Working Space, Add  43.75 
    For Threaded Fittings, Add  21.88 

. 
 23 21 13 23-2431 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 263.47 129.74 

    For Work In Restricted Working Space, Add  58.34 
    For Threaded Fittings, Add  29.17 
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. 
 23 21 13 23-2432 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 486.56 167.26 

    For Work In Restricted Working Space, Add  75.24 
    For Threaded Fittings, Add  37.62 

. 
 23 21 13 23-2433 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 857.75 207.40 

    For Work In Restricted Working Space, Add  93.29 
    For Threaded Fittings, Add  46.64 

. 
 23 21 13 23-2434 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 2,074.33 310.25 

    For Work In Restricted Working Space, Add  139.56 
    For Threaded Fittings, Add  69.78 

XXXXXXX 
. 
 23 21 13 23-2435  Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2436 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 21.34 13.35 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-2437 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 28.54 16.62 

    For Work In Restricted Working Space, Add  7.47 
. 

 23 21 13 23-2438 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 40.97 23.52 
    For Work In Restricted Working Space, Add  10.57 

. 
 23 21 13 23-2439 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 47.56 26.51 

    For Work In Restricted Working Space, Add  11.92 
. 

 23 21 13 23-2440 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 61.65 33.69 
    For Work In Restricted Working Space, Add  15.14 

. 
 23 21 13 23-2441 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 94.07 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-2442 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 129.09 65.53 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-2443 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 159.44 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 23 21 13 23-2444 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 180.78 88.95 
    For Work In Restricted Working Space, Add  40.01 

. 
 23 21 13 23-2445 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 260.84 103.80 

    For Work In Restricted Working Space, Add  46.67 
. 

 23 21 13 23-2446 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 405.89 120.50 
    For Work In Restricted Working Space, Add  54.22 

XXXXXXX 
. 
 23 21 13 23-2447  Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2448 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 15.48 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2449 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 22.42 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2450 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 28.54 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2451 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 42.65 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2452 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 49.06 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2453 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 61.89 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2454 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 98.86 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2455 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 143.04 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2456 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 185.55 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 23 21 13 23-2457  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2458 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 20.15 10.08 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 21 13 23-2459 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 25.71 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2460 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 34.71 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2461 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 46.72 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2462 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 56.25 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2463 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 72.01 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2464 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 99.22 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2465 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 125.50 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2466 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 165.13 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 23 21 13 23-2467  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2468 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 18.77 10.08 
    For Work In Restricted Working Space, Add  4.52 

NOT FOR BID
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. 
 23 21 13 23-2469 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 25.59 13.35 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 21 13 23-2470 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 33.03 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2471 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 48.45 23.52 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 21 13 23-2472 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 55.95 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2473 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 78.72 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2474 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................. 119.35 49.85 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 21 13 23-2475 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 148.55 65.53 

    For Work In Restricted Working Space, Add  29.48 
. 

 23 21 13 23-2476 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 203.16 77.84 
    For Work In Restricted Working Space, Add  35.00 

XXXXXXX 
. 
 23 21 13 23-2477  Schedule 80 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2478 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 19.01 10.08 
    For Work In Restricted Working Space, Add  4.52 
    For Threaded Fittings, Add  2.26 

. 
 23 21 13 23-2479 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 25.41 13.35 

    For Work In Restricted Working Space, Add  6.02 
    For Threaded Fittings, Add  3.01 

. 
 23 21 13 23-2480 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 30.40 16.62 

    For Work In Restricted Working Space, Add  7.47 
    For Threaded Fittings, Add  3.73 

. 
 23 21 13 23-2481 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 43.66 23.52 

    For Work In Restricted Working Space, Add  10.57 
    For Threaded Fittings, Add  5.28 

. 
 23 21 13 23-2482 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 48.82 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2483 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 60.15 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2484 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 98.68 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

. 
 23 21 13 23-2485 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 125.86 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2486 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 151.29 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2487 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 207.79 88.95 

    For Work In Restricted Working Space, Add  40.01 
    For Threaded Fittings, Add  20.00 

. 
 23 21 13 23-2488 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 256.89 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2489 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 466.17 111.26 

    For Work In Restricted Working Space, Add  50.02 
    For Threaded Fittings, Add  25.01 

XXXXXXX 
. 
 23 21 13 23-2490  Schedule 80 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2491 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 33.75 16.62 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 21 13 23-2492 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 40.35 20.07 

    For Work In Restricted Working Space, Add  9.03 
. 

 23 21 13 23-2493 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Unions .................................................................................................................. 51.40 26.51 
    For Work In Restricted Working Space, Add  11.92 

. 
 23 21 13 23-2494 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Unions............................................................................................................ 79.68 33.69 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 13 23-2495 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions............................................................................................................ 97.83 40.14 
    For Work In Restricted Working Space, Add  18.07 

. 
 23 21 13 23-2496 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 125.63 49.85 

    For Work In Restricted Working Space, Add  22.40 
. 

 23 21 13 23-2497 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions.......................................................................................................... 193.14 65.53 
    For Work In Restricted Working Space, Add  29.48 

. 
 23 21 13 23-2498 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 238.99 77.84 

    For Work In Restricted Working Space, Add  35.00 
. 

 23 21 13 23-2499 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 303.66 103.80 
    For Work In Restricted Working Space, Add  46.67 

. 
 23 21 13 23-2500 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 398.69 133.85 

    For Work In Restricted Working Space, Add  60.20 
. 

 23 21 13 23-2501 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 575.51 165.96 
    For Work In Restricted Working Space, Add  74.63 

. 
 23 21 13 23-2502 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 846.97 205.72 

    For Work In Restricted Working Space, Add  92.53 

XXXXXXX 
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. 
 23 21 13 23-2503  Schedule 80 Polyvinyl Chloride (PVC) Threaded Unions (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2504 EA 1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 35.87 20.74 
. 

 23 21 13 23-2505 EA 3/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 42.59 23.99 
. 

 23 21 13 23-2506 EA 1", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ................................................................................................ 51.38 28.29 
. 

 23 21 13 23-2507 EA 1-1/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .......................................................................................... 67.48 33.69 
. 

 23 21 13 23-2508 EA 1-1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .......................................................................................... 81.20 40.14 
. 

 23 21 13 23-2509 EA 2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 106.71 49.85 
. 

 23 21 13 23-2510 EA 3", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 226.05 96.61 
. 

 23 21 13 23-2511 EA 4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 245.79 107.16 

XXXXXXX 
. 
 23 21 13 23-2512  Schedule 80 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2513 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 20.63 10.08 
    For Work In Restricted Working Space, Add  4.52 
    For Threaded Fittings, Add  2.26 

. 
 23 21 13 23-2514 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 25.95 13.35 

    For Work In Restricted Working Space, Add  6.02 
    For Threaded Fittings, Add  3.01 

. 
 23 21 13 23-2515 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 35.31 16.62 

    For Work In Restricted Working Space, Add  7.47 
    For Threaded Fittings, Add  3.73 

. 
 23 21 13 23-2516 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 47.80 23.52 

    For Work In Restricted Working Space, Add  10.57 
    For Threaded Fittings, Add  5.28 

. 
 23 21 13 23-2517 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 52.30 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2518 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 69.31 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2519 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ............................................................................................................ 113.42 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

. 
 23 21 13 23-2520 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 145.62 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2521 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 192.86 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2522 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 322.60 88.95 

    For Work In Restricted Working Space, Add  40.01 
    For Threaded Fittings, Add  20.00 

. 
 23 21 13 23-2523 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 415.53 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2524 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 645.42 111.26 

    For Work In Restricted Working Space, Add  50.02 
    For Threaded Fittings, Add  25.01 

XXXXXXX 
. 
 23 21 13 23-2525  Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2369) 
. 
. 

 23 21 13 23-2526 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 42.08 16.62 
    For Work In Restricted Working Space, Add  7.47 
    For Threaded Fittings, Add  3.73 

. 
 23 21 13 23-2527 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 48.56 20.07 

    For Work In Restricted Working Space, Add  9.03 
    For Threaded Fittings, Add  4.52 

. 
 23 21 13 23-2528 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................... 60.26 26.51 

    For Work In Restricted Working Space, Add  11.92 
    For Threaded Fittings, Add  5.96 

. 
 23 21 13 23-2529 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges.............................................................................................. 71.59 33.69 

    For Work In Restricted Working Space, Add  15.14 
    For Threaded Fittings, Add  7.57 

. 
 23 21 13 23-2530 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges.............................................................................................. 81.84 40.14 

    For Work In Restricted Working Space, Add  18.07 
    For Threaded Fittings, Add  9.03 

. 
 23 21 13 23-2531 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 103.42 49.85 

    For Work In Restricted Working Space, Add  22.40 
    For Threaded Fittings, Add  11.20 

. 
 23 21 13 23-2532 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges............................................................................................ 142.63 65.53 

    For Work In Restricted Working Space, Add  29.48 
    For Threaded Fittings, Add  14.74 

. 
 23 21 13 23-2533 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 165.67 77.84 

    For Work In Restricted Working Space, Add  35.00 
    For Threaded Fittings, Add  17.50 

. 
 23 21 13 23-2534 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 217.60 103.80 

    For Work In Restricted Working Space, Add  46.67 
    For Threaded Fittings, Add  23.33 

. 
 23 21 13 23-2535 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 298.21 133.85 

    For Work In Restricted Working Space, Add  60.20 
    For Threaded Fittings, Add  30.10 

. 
 23 21 13 23-2536 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 468.85 165.96 

    For Work In Restricted Working Space, Add  74.63 
    For Threaded Fittings, Add  37.32 
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. 
 23 21 13 23-2537 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 804.45 205.72 

    For Work In Restricted Working Space, Add  92.53 
    For Threaded Fittings, Add  46.26 

XXXXXXX 
. 
 23 21 13 23-2538  Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2206) 

Note: In place pipe. 
. 
. 

 23 21 13 23-2539 EA 1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................5.07  
    For Work In Restricted Working Space, Add  1.52 

. 
 23 21 13 23-2540 EA 3/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................5.47  

    For Work In Restricted Working Space, Add  1.64 
. 

 23 21 13 23-2541 EA 1", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................6.16  
    For Work In Restricted Working Space, Add  1.85 

. 
 23 21 13 23-2542 EA 1-1/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................6.46  

    For Work In Restricted Working Space, Add  1.94 
. 

 23 21 13 23-2543 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................6.84  
    For Work In Restricted Working Space, Add  2.05 

. 
 23 21 13 23-2544 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................7.53  

    For Work In Restricted Working Space, Add  2.26 
. 

 23 21 13 23-2545 EA 2-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................8.10  
    For Work In Restricted Working Space, Add  2.43 

. 
 23 21 13 23-2546 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................9.57  

    For Work In Restricted Working Space, Add  2.87 
. 

 23 21 13 23-2547 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 12.92  
    For Work In Restricted Working Space, Add  3.88 

. 
 23 21 13 23-2548 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 18.46  

    For Work In Restricted Working Space, Add  5.54 
. 

 23 21 13 23-2549 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 24.63  
    For Work In Restricted Working Space, Add  7.39 

. 
 23 21 13 23-2550 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................... 30.11  

    For Work In Restricted Working Space, Add  9.03 

XXXXXXX 
. 
 23 21 13 23-2551  Polyethylene Pipe And Fittings (23 21 13 23) 
. 
. 
 23 21 13 23-2552  Small Diameter Tubing (23 21 13 23-2551) 
. 
. 
 23 21 13 23-2553  Tubing (23 21 13 23-2552) 
. 
. 

 23 21 13 23-2554 LF  1/4" Polyethylene Tubing ........................................................................................................................................................2.89  
    For Work In Restricted Working Space, Add  0.84 

. 
 23 21 13 23-2555 LF  5/16" Polyethylene Tubing ......................................................................................................................................................3.02  

    For Work In Restricted Working Space, Add  0.86 
. 

 23 21 13 23-2556 LF  3/8" Polyethylene Tubing ........................................................................................................................................................3.12  
    For Work In Restricted Working Space, Add  0.88 

. 
 23 21 13 23-2557 LF  1/2" Polyethylene Tubing ........................................................................................................................................................3.31  

    For Work In Restricted Working Space, Add  0.95 

XXXXXXX 
. 
 23 21 13 23-2558  Chrome Plated Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-2559  Chrome Plated Nipples (23 21 13 23-2558) 
. 
. 
 23 21 13 23-2560  Close (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2561 EA 1/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 18.70 8.10 
. 

 23 21 13 23-2562 EA 3/8" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 17.68 8.82 
. 

 23 21 13 23-2563 EA 1/2" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 22.13 10.14 
. 

 23 21 13 23-2564 EA 3/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 29.13 12.87 
. 

 23 21 13 23-2565 EA 1" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 39.07 16.92 
. 

 23 21 13 23-2566 EA 1-1/4" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 55.40 23.61 
. 

 23 21 13 23-2567 EA 1-1/2" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 67.83 27.67 
. 

 23 21 13 23-2568 EA 2" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 87.68 34.46 

XXXXXXX 
. 
 23 21 13 23-2569  1-1/2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2570 EA 1/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 20.02 8.42 
. 

 23 21 13 23-2571 EA 3/8" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 18.69 9.12 
. 

 23 21 13 23-2572 EA 1/2" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 22.66 10.44 
. 

 23 21 13 23-2573 EA 3/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 30.18 13.17 

XXXXXXX 
. 
 23 21 13 23-2574  2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2575 EA 1/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 20.83 8.82 
. 

 23 21 13 23-2576 EA 3/8" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 19.34 9.42 
. 

 23 21 13 23-2577 EA 1/2" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 24.52 10.84 
. 

 23 21 13 23-2578 EA 3/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 31.75 13.48 
. 

 23 21 13 23-2579 EA 1" Diameter, 2" Length, Chrome Plated Nipple ..................................................................................................................... 41.39 17.54 
. 

 23 21 13 23-2580 EA 1-1/4" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 59.26 24.32 
. 

 23 21 13 23-2581 EA 1-1/2" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 72.34 28.38 

XXXXXXX 
. 
 23 21 13 23-2582  2-1/2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2583 EA 1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 22.05 9.12 
. 

 23 21 13 23-2584 EA 3/8" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 20.04 9.83 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 185

. 
 23 21 13 23-2585 EA 1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 25.60 11.15 

. 
 23 21 13 23-2586 EA 3/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 32.51 13.89 

. 
 23 21 13 23-2587 EA 1" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................... 42.59 17.94 

. 
 23 21 13 23-2588 EA 1-1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ......................................................................................................... 63.07 24.62 

. 
 23 21 13 23-2589 EA 1-1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ......................................................................................................... 77.42 28.68 

. 
 23 21 13 23-2590 EA 2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................... 98.73 35.47 

XXXXXXX 
. 
 23 21 13 23-2591  3" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2592 EA 1/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 22.99 9.42 
. 

 23 21 13 23-2593 EA 3/8" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 21.29 10.14 
. 

 23 21 13 23-2594 EA 1/2" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 25.31 10.84 
. 

 23 21 13 23-2595 EA 3/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 35.26 14.19 
. 

 23 21 13 23-2596 EA 1" Diameter, 3" Length, Chrome Plated Nipple ..................................................................................................................... 48.28 18.24 
. 

 23 21 13 23-2597 EA 1-1/4" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 67.21 25.04 
. 

 23 21 13 23-2598 EA 1-1/2" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 89.51 29.09 
. 

 23 21 13 23-2599 EA 2" Diameter, 3" Length, Chrome Plated Nipple ................................................................................................................... 108.18 35.88 

XXXXXXX 
. 
 23 21 13 23-2600  3-1/2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2601 EA 1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 24.05 9.83 
. 

 23 21 13 23-2602 EA 3/8" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 23.46 10.44 
. 

 23 21 13 23-2603 EA 1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 27.91 11.85 
. 

 23 21 13 23-2604 EA 3/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 39.36 14.49 
. 

 23 21 13 23-2605 EA 1" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................... 50.43 18.54 
. 

 23 21 13 23-2606 EA 1-1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ......................................................................................................... 75.44 25.34 
. 

 23 21 13 23-2607 EA 1-1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ......................................................................................................... 93.09 29.39 
. 

 23 21 13 23-2608 EA 2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................. 115.69 36.18 

XXXXXXX 
. 
 23 21 13 23-2609  4" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2610 EA 1/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 25.11 10.14 
. 

 23 21 13 23-2611 EA 3/8" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 24.03 10.84 
. 

 23 21 13 23-2612 EA 1/2" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 28.25 11.45 
. 

 23 21 13 23-2613 EA 3/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 40.94 14.90 
. 

 23 21 13 23-2614 EA 1" Diameter, 4" Length, Chrome Plated Nipple ..................................................................................................................... 52.47 18.95 
. 

 23 21 13 23-2615 EA 1-1/4" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................... 81.68 25.64 
. 

 23 21 13 23-2616 EA 1-1/2" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................. 100.50 29.69 
. 

 23 21 13 23-2617 EA 2" Diameter, 4" Length, Chrome Plated Nipple ................................................................................................................... 124.88 36.49 

XXXXXXX 
. 
 23 21 13 23-2618  4-1/2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2619 EA 1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.05 10.44 
. 

 23 21 13 23-2620 EA 3/8" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.20 11.15 
. 

 23 21 13 23-2621 EA 1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.01 12.47 
. 

 23 21 13 23-2622 EA 3/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 42.75 15.20 
. 

 23 21 13 23-2623 EA 1" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................... 59.70 19.26 
. 

 23 21 13 23-2624 EA 1-1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ......................................................................................................... 87.66 26.04 
. 

 23 21 13 23-2625 EA 1-1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ....................................................................................................... 103.78 30.10 
. 

 23 21 13 23-2626 EA 2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................. 133.33 36.89 

XXXXXXX 
. 
 23 21 13 23-2627  5" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2628 EA 1/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 29.44 10.84 
. 

 23 21 13 23-2629 EA 3/8" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 27.53 11.45 
. 

 23 21 13 23-2630 EA 1/2" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 32.15 12.87 
. 

 23 21 13 23-2631 EA 3/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 44.48 15.50 
. 

 23 21 13 23-2632 EA 1" Diameter, 5" Length, Chrome Plated Nipple ..................................................................................................................... 64.07 19.56 
. 

 23 21 13 23-2633 EA 1-1/4" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................... 93.10 26.35 
. 

 23 21 13 23-2634 EA 1-1/2" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................. 111.22 30.41 
. 

 23 21 13 23-2635 EA 2" Diameter, 5" Length, Chrome Plated Nipple ................................................................................................................... 138.76 37.19 

XXXXXXX 
. 
 23 21 13 23-2636  5-1/2" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2637 EA 1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 30.40 11.15 
. 

 23 21 13 23-2638 EA 3/8" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 28.56 11.85 
. 

 23 21 13 23-2639 EA 1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 35.53 13.17 
. 

 23 21 13 23-2640 EA 3/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 46.22 15.91 
. 

 23 21 13 23-2641 EA 1" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................... 66.31 19.97 
. 

 23 21 13 23-2642 EA 1-1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ......................................................................................................... 99.70 26.66 
. 

 23 21 13 23-2643 EA 1-1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ....................................................................................................... 117.15 30.71 
. 

 23 21 13 23-2644 EA 2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................. 145.69 37.50 

XXXXXXX 
. 
 23 21 13 23-2645  6" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2646 EA 1/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 31.54 11.45 
. 

 23 21 13 23-2647 EA 3/8" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 29.10 12.17 
. 

 23 21 13 23-2648 EA 1/2" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 36.58 13.48 
. 

 23 21 13 23-2649 EA 3/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 47.61 16.22 
. 

 23 21 13 23-2650 EA 1" Diameter, 6" Length, Chrome Plated Nipple ..................................................................................................................... 73.34 20.27 
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. 
 23 21 13 23-2651 EA 1-1/4" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 103.73 27.06 

. 
 23 21 13 23-2652 EA 1-1/2" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 126.30 31.11 

. 
 23 21 13 23-2653 EA 2" Diameter, 6" Length, Chrome Plated Nipple ................................................................................................................... 152.04 37.91 

XXXXXXX 
. 
 23 21 13 23-2654  8" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2655 EA 3/8" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 35.23 12.87 
. 

 23 21 13 23-2656 EA 1/2" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 53.56 14.19 
. 

 23 21 13 23-2657 EA 3/4" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 65.23 16.92 
. 

 23 21 13 23-2658 EA 1" Diameter, 8" Length, Chrome Plated Nipple ..................................................................................................................... 87.16 20.97 
. 

 23 21 13 23-2659 EA 1-1/4" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 125.78 27.67 
. 

 23 21 13 23-2660 EA 1-1/2" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 155.20 31.72 
. 

 23 21 13 23-2661 EA 2" Diameter, 8" Length, Chrome Plated Nipple ................................................................................................................... 191.42 38.51 

XXXXXXX 
. 
 23 21 13 23-2662  10" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2663 EA 3/8" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 41.26 12.87 
. 

 23 21 13 23-2664 EA 1/2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 61.15 14.19 
. 

 23 21 13 23-2665 EA 3/4" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 74.02 16.92 
. 

 23 21 13 23-2666 EA 1" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 100.46 20.97 
. 

 23 21 13 23-2667 EA 1-1/4" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 154.26 27.67 
. 

 23 21 13 23-2668 EA 1-1/2" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 176.89 31.72 
. 

 23 21 13 23-2669 EA 2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 226.10 38.51 

XXXXXXX 
. 
 23 21 13 23-2670  12" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2671 EA 3/8" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 46.08 14.19 
. 

 23 21 13 23-2672 EA 1/2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 64.01 14.90 
. 

 23 21 13 23-2673 EA 3/4" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 82.10 17.54 
. 

 23 21 13 23-2674 EA 1" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 118.66 22.29 
. 

 23 21 13 23-2675 EA 1-1/4" Diameter, 12" Length, Chrome Plated Nipple ........................................................................................................... 173.70 29.09 
. 

 23 21 13 23-2676 EA 2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 255.89 39.93 

XXXXXXX 
. 
 23 21 13 23-2677  18" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2678 EA 3/8" Diameter, 18" Length, Chrome Plated Nipple ................................................................................................................ 59.77 14.90 

XXXXXXX 
. 
 23 21 13 23-2679  24" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2680 EA 3/8" Diameter, 24" Length, Chrome Plated Nipple ................................................................................................................ 72.87 15.50 

XXXXXXX 
. 
 23 21 13 23-2681  30" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2682 EA 3/8" Diameter, 30" Length, Chrome Plated Nipple ................................................................................................................ 81.14 16.22 

XXXXXXX 
. 
 23 21 13 23-2683  36" Nipples (23 21 13 23-2559) 
. 
. 

 23 21 13 23-2684 EA 3/8" Diameter, 36" Length, Chrome Plated Nipple ................................................................................................................ 89.44 16.92 

XXXXXXX 
. 
 23 21 13 23-2685  Chrome Plated Fittings (23 21 13 23-2558) 
. 
. 
 23 21 13 23-2686  Chrome Plated 90 Degree Elbows (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2687 EA 1/4" 90 Degree Elbow, Chrome Plated.................................................................................................................................. 24.33 9.42 
. 

 23 21 13 23-2688 EA 3/8" 90 Degree Elbow, Chrome Plated.................................................................................................................................. 24.69 10.14 
. 

 23 21 13 23-2689 EA 1/2" 90 Degree Elbow, Chrome Plated.................................................................................................................................. 27.94 10.84 
. 

 23 21 13 23-2690 EA 3/4" 90 Degree Elbow, Chrome Plated.................................................................................................................................. 35.56 14.19 
. 

 23 21 13 23-2691 EA 1" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 48.54 18.24 
. 

 23 21 13 23-2692 EA 1-1/4" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 75.47 25.04 
. 

 23 21 13 23-2693 EA 1-1/2" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 90.92 29.09 
. 

 23 21 13 23-2694 EA 2" 90 Degree Elbow, Chrome Plated .................................................................................................................................. 125.50 35.88 

XXXXXXX 
. 
 23 21 13 23-2695  Chrome Plated Street 90 Degree Elbows (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2696 EA 1/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 28.58 9.42 
. 

 23 21 13 23-2697 EA 3/8" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 29.35 10.14 
. 

 23 21 13 23-2698 EA 1/2" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 31.18 10.84 
. 

 23 21 13 23-2699 EA 3/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 40.33 14.19 
. 

 23 21 13 23-2700 EA 1" Street 90 Degree Elbow, Chrome Plated .......................................................................................................................... 57.36 18.24 
. 

 23 21 13 23-2701 EA 1-1/4" Street 90 Degree Elbow, Chrome Plated .................................................................................................................... 84.51 25.04 
. 

 23 21 13 23-2702 EA 1-1/2" Street 90 Degree Elbow, Chrome Plated .................................................................................................................. 103.58 29.09 
. 

 23 21 13 23-2703 EA 2" Street 90 Degree Elbow, Chrome Plated ........................................................................................................................ 155.30 35.88 

XXXXXXX 
. 
 23 21 13 23-2704  Chrome Plated 45 Degree Elbows (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2705 EA 1/4" 45 Degree Elbow, Chrome Plated.................................................................................................................................. 25.26 9.42 
. 

 23 21 13 23-2706 EA 3/8" 45 Degree Elbow, Chrome Plated.................................................................................................................................. 26.03 10.14 
. 

 23 21 13 23-2707 EA 1/2" 45 Degree Elbow, Chrome Plated.................................................................................................................................. 28.90 10.84 
. 

 23 21 13 23-2708 EA 3/4" 45 Degree Elbow, Chrome Plated.................................................................................................................................. 39.20 14.19 
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. 
 23 21 13 23-2709 EA 1" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 52.63 18.24 

. 
 23 21 13 23-2710 EA 1-1/4" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 80.37 25.04 

. 
 23 21 13 23-2711 EA 1-1/2" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 97.48 29.09 

. 
 23 21 13 23-2712 EA 2" 45 Degree Elbow, Chrome Plated .................................................................................................................................. 143.53 35.88 

XXXXXXX 
. 
 23 21 13 23-2713  Chrome Plated Street 45 Degree Elbows (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2714 EA 1/2" Street 45 Degree Elbow, Chrome Plated ....................................................................................................................... 34.74 10.84 

XXXXXXX 
. 
 23 21 13 23-2715  Chrome Plated Couplings (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2716 EA 1/4" Coupling, Chrome Plated ............................................................................................................................................... 23.75 9.42 
. 

 23 21 13 23-2717 EA 3/8" Coupling, Chrome Plated ............................................................................................................................................... 24.76 10.14 
. 

 23 21 13 23-2718 EA 1/2" Coupling, Chrome Plated ............................................................................................................................................... 28.18 10.84 
. 

 23 21 13 23-2719 EA 3/4" Coupling, Chrome Plated ............................................................................................................................................... 35.64 14.19 
. 

 23 21 13 23-2720 EA 1" Coupling, Chrome Plated .................................................................................................................................................. 46.53 18.24 
. 

 23 21 13 23-2721 EA 1-1/4" Coupling, Chrome Plated ............................................................................................................................................ 68.12 25.04 
. 

 23 21 13 23-2722 EA 1-1/2" Coupling, Chrome Plated ............................................................................................................................................ 84.77 29.09 
. 

 23 21 13 23-2723 EA 2" Coupling, Chrome Plated ................................................................................................................................................ 118.00 35.88 

XXXXXXX 
. 
 23 21 13 23-2724  Chrome Plated Unions (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2725 EA 1/4" Union, Chrome Plated ................................................................................................................................................... 39.30 10.84 
. 

 23 21 13 23-2726 EA 3/8" Union, Chrome Plated ................................................................................................................................................... 40.34 11.45 
. 

 23 21 13 23-2727 EA 1/2" Union, Chrome Plated ................................................................................................................................................... 49.03 12.87 
. 

 23 21 13 23-2728 EA 3/4" Union, Chrome Plated ................................................................................................................................................... 60.55 16.92 
. 

 23 21 13 23-2729 EA 1" Union, Chrome Plated ...................................................................................................................................................... 76.49 21.59 
. 

 23 21 13 23-2730 EA 1-1/4" Union, Chrome Plated .............................................................................................................................................. 125.65 29.09 
. 

 23 21 13 23-2731 EA 1-1/2" Union, Chrome Plated .............................................................................................................................................. 156.91 34.46 
. 

 23 21 13 23-2732 EA 2" Union, Chrome Plated .................................................................................................................................................... 205.59 41.96 

XXXXXXX 
. 
 23 21 13 23-2733  Chrome Plated Caps (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2734 EA 1/4" Cap, Chrome Plated ...................................................................................................................................................... 16.42 4.77 
. 

 23 21 13 23-2735 EA 3/8" Cap, Chrome Plated ...................................................................................................................................................... 16.92 5.07 
. 

 23 21 13 23-2736 EA 1/2" Cap, Chrome Plated ...................................................................................................................................................... 19.41 5.37 
. 

 23 21 13 23-2737 EA 3/4" Cap, Chrome Plated ...................................................................................................................................................... 24.13 7.10 
. 

 23 21 13 23-2738 EA 1" Cap, Chrome Plated ......................................................................................................................................................... 28.50 9.12 
. 

 23 21 13 23-2739 EA 1-1/4" Cap, Chrome Plated ................................................................................................................................................... 42.32 12.47 
. 

 23 21 13 23-2740 EA 1-1/2" Cap, Chrome Plated ................................................................................................................................................... 56.28 14.49 
. 

 23 21 13 23-2741 EA 2" Cap, Chrome Plated ......................................................................................................................................................... 82.89 18.95 

XXXXXXX 
. 
 23 21 13 23-2742  Chrome Plated Plugs (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2743 EA 1/4" Plug, Chrome Plated ...................................................................................................................................................... 13.18 4.77 
. 

 23 21 13 23-2744 EA 3/8" Plug, Chrome Plated ...................................................................................................................................................... 13.68 5.07 
. 

 23 21 13 23-2745 EA 1/2" Plug, Chrome Plated ...................................................................................................................................................... 16.00 5.37 
. 

 23 21 13 23-2746 EA 3/4" Plug, Chrome Plated ...................................................................................................................................................... 21.70 7.10 
. 

 23 21 13 23-2747 EA 1" Plug, Chrome Plated ......................................................................................................................................................... 26.65 9.12 
. 

 23 21 13 23-2748 EA 1-1/4" Plug, Chrome Plated .................................................................................................................................................. 35.93 12.47 
. 

 23 21 13 23-2749 EA 1-1/2" Plug, Chrome Plated .................................................................................................................................................. 44.58 14.49 
. 

 23 21 13 23-2750 EA 2" Plug, Chrome Plated ......................................................................................................................................................... 62.55 18.95 

XXXXXXX 
. 
 23 21 13 23-2751  Chrome Plated Tees (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2752 EA 1/4" Chrome Plated Tee ........................................................................................................................................................ 33.52 14.19 
. 

 23 21 13 23-2753 EA 3/8" Chrome Plated Tee ........................................................................................................................................................ 35.54 15.50 
. 

 23 21 13 23-2754 EA 1/2" Chrome Plated Tee ........................................................................................................................................................ 39.73 16.92 
. 

 23 21 13 23-2755 EA 3/4" Chrome Plated Tee ........................................................................................................................................................ 49.51 20.97 
. 

 23 21 13 23-2756 EA 1" Chrome Plated Tee ........................................................................................................................................................... 71.14 27.06 
. 

 23 21 13 23-2757 EA 1-1/4" Chrome Plated Tee .................................................................................................................................................... 98.10 37.19 
. 

 23 21 13 23-2758 EA 1-1/2" Chrome Plated Tee .................................................................................................................................................. 126.77 43.28 
. 

 23 21 13 23-2759 EA 2" Chrome Plated Tee ......................................................................................................................................................... 175.53 53.41 

XXXXXXX 
. 
 23 21 13 23-2760  Chrome Plated Reducing 90 Degree Elbows (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2761 EA 1/2" x 3/8" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 37.57 16.92 
. 

 23 21 13 23-2762 EA 3/4" x 1/2" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 43.65 20.97 

XXXXXXX 
. 
 23 21 13 23-2763  Chrome Plated Bell Reducers (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2764 EA 1/2" x 3/8" Bell Reducer, Chrome Plated .............................................................................................................................. 41.48 16.92 
. 

 23 21 13 23-2765 EA 3/4" x 1/2" Bell Reducer, Chrome Plated .............................................................................................................................. 50.40 20.97 
. 

 23 21 13 23-2766 EA 1" x 1/2" Bell Reducer, Chrome Plated ................................................................................................................................. 63.91 27.06 

XXXXXXX 
. 
 23 21 13 23-2767  Chrome Plated Reducing Tees (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2768 EA 3/4" x 1/2" Reducing Tee, Chrome Plated ............................................................................................................................. 55.37 20.97 

XXXXXXX 
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. 
 23 21 13 23-2769  Chrome Plated Bushings (23 21 13 23-2685) 
. 
. 

 23 21 13 23-2770 EA 3/8" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 13.08 4.77 
. 

 23 21 13 23-2771 EA 1/2" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 14.09 5.07 
. 

 23 21 13 23-2772 EA 1/2" x 3/8" Bushing, Chrome Plated ...................................................................................................................................... 14.59 5.37 
. 

 23 21 13 23-2773 EA 3/4" x 1/2" Bushing, Chrome Plated ...................................................................................................................................... 18.48 7.10 
. 

 23 21 13 23-2774 EA 1" x 3/4" Bushing, Chrome Plated ......................................................................................................................................... 27.27 9.12 
. 

 23 21 13 23-2775 EA 1-1/4" x 1" Bushing, Chrome Plated ...................................................................................................................................... 40.14 12.47 

XXXXXXX 
. 
 23 21 16  Hydronic Piping Specialties (23 21) 
. 
. 
 23 21 16 00-0001  Air Vents (23 21 16) 
. 
. 
 23 21 16 00-0002  Screwed Ends, Cast Iron, Automatic Air Vents (23 21 16 00-0001) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0003 EA  1/2" NPT, Cast Iron, Automatic Air Vent .............................................................................................................................. 267.28 29.40 
. 

 23 21 16 00-0004 EA  3/4" NPT, Cast Iron, Automatic Air Vent .............................................................................................................................. 327.49 39.03 
. 

 23 21 16 00-0005 EA  1" NPT, Cast Iron, Automatic Air Vent................................................................................................................................. 741.49 40.56 
. 

 23 21 16 00-0006 EA  1-1/4" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,099.75 62.66 
. 

 23 21 16 00-0007 EA  1-1/2" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,829.86 67.43 
. 

 23 21 16 00-0008 EA  2" NPT, Cast Iron, Automatic Air Vent.............................................................................................................................. 2,102.32 88.93 

XXXXXXX 
. 
 23 21 16 00-0009  Forged Steel, Stainless Steel Internals, Automatic Air Vents (23 21 16 00-0001) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0010 EA  1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,487.82 33.97 
. 

 23 21 16 00-0011 EA  3/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,863.56 39.03 
. 

 23 21 16 00-0012 EA  1" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 2,221.72 40.56 
. 

 23 21 16 00-0013 EA  1-1/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 3,644.02 62.86 
. 

 23 21 16 00-0014 EA  1-1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 4,207.17 67.43 
. 

 23 21 16 00-0015 EA  2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 6,181.83 88.72 

XXXXXXX 
. 
 23 21 16 00-0016  Automatic Air Vent (23 21 16 00-0001) 
. 
. 

 23 21 16 00-0017 EA 3/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .............................................................................................. 178.92 39.03 
. 

 23 21 16 00-0018 EA 1" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................. 194.84 40.56 
. 

 23 21 16 00-0019 EA 1-1/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ........................................................................................... 278.44 62.66 
. 

 23 21 16 00-0020 EA 1-1/2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ........................................................................................... 339.30 67.43 
. 

 23 21 16 00-0021 EA 2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................. 426.47 72.66 

XXXXXXX 
. 
 23 21 16 00-0022  Manual Air Vent (23 21 16 00-0001) 
. 
. 

 23 21 16 00-0023 EA  Manual Air Vent ..................................................................................................................................................................... 78.38 36.60 

XXXXXXX 
. 
 23 21 16 00-0024  Air Release Valves (23 21 16 00-0001) 
. 
. 
 23 21 16 00-0025  Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) (23 21 16 00-

0024) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0026 EA 1/2" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 174.88 15.21 

. 
 23 21 16 00-0027 EA 3/4" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 178.94 17.23 

. 
 23 21 16 00-0028 EA 1" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) .................................................................... 187.04 21.30 

XXXXXXX 
. 
 23 21 16 00-0029  Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) (23 

21 16 00-0024) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0030 EA 1" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200A) ......................................................... 717.64 21.30 

. 
 23 21 16 00-0031 EA 2" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) ........................................................... 860.52 37.01 

. 
 23 21 16 00-0032 EA 3" Flanged, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) .................................................. 1,128.24 86.29 

XXXXXXX 
. 
 23 21 16 00-0033  Cast Iron, Air/Vacuum Valves (23 21 16 00-0024) 

Note: Up to 150 psi. Stainless steel float. 
. 
. 

 23 21 16 00-0034 EA 1/2" NPT, Cast Iron, Air/Vacuum Valve (Apco 141) ............................................................................................................ 346.85 15.21 
. 

 23 21 16 00-0035 EA 1" NPT, Cast Iron, Air/Vacuum Valve (Apco 142) ............................................................................................................... 427.80 21.30 
. 

 23 21 16 00-0036 EA 2" NPT, Cast Iron, Air/Vacuum Valve (Apco 144) ............................................................................................................... 738.99 37.01 
. 

 23 21 16 00-0037 EA 3" Flanged, Cast Iron, Air/Vacuum Valve (Apco 146) ...................................................................................................... 1,073.21 86.29 
. 

 23 21 16 00-0038 EA 4" Flanged, Cast Iron, Air/Vacuum Valve (Apco 152) ...................................................................................................... 1,678.39 144.85 
. 

 23 21 16 00-0039 EA 6" Flanged, Cast Iron, Air/Vacuum Valve (Apco 153) ...................................................................................................... 2,556.35 183.17 

XXXXXXX 
. 
 23 21 16 00-0040  Ductile Iron, Combination Air Release And Vacuum Valves, Single Body 

Double Orifice (23 21 16 00-0024) 
Note: Up to 150 psi. Stainless Steel float. 

. 

. 
 23 21 16 00-0041 EA 1" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 143C) ................ 620.42 21.30 

. 
 23 21 16 00-0042 EA 2" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 145C) ................ 952.24 37.01 

. 
 23 21 16 00-0043 EA 3" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 147C) ....... 1,749.65 86.29 

. 
 23 21 16 00-0044 EA 4" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 149C) ....... 2,267.69 144.85 

XXXXXXX 
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. 
 23 21 16 00-0045  Vent Valves (23 21 16) 
. 
. 

 23 21 16 00-0046 EA  1/8", 1.5 PSIG Operating Pressure, Non Vacuum Adjustable Angle Radiator Steam Vent Valve (Hoffman 1A) .................. 60.24 15.21 
. 

 23 21 16 00-0047 EA 1/2" x 3/4", 35 PSIG Operating Pressure, Straight Steam Unit Heater Air Vent Valve (Hoffman 74) .................................. 135.78 16.36 
. 

 23 21 16 00-0048 EA  1/2" x 3/4", 3 PSIG Operating Pressure, Non Vacuum Main Steam Air Vent Valve (Hoffman 75) ...................................... 129.80 16.36 
. 

 23 21 16 00-0049 EA  1/2" x 3/4", 10 PSIG Operating Pressure, Non Vacuum Straight Non-Vacuum Main Steam Air Vent Valve 
(Hoffman 75H) ................................................................................................................................................................... 133.99 16.36 

. 
 23 21 16 00-0050 EA 3/4", 150 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 78) ........................................................... 170.61 16.36 

. 
 23 21 16 00-0051 EA  1/2" x 3/4", 75 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 79)................................................... 128.16 16.36 

XXXXXXX 
. 
 23 21 16 00-0052  Threaded Inlet, Drip-Pan Elbow (23 21 16) 
. 
. 
 23 21 16 00-0053  Cast Iron, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0052) 
. 
. 

 23 21 16 00-0054 EA  2-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 213.47 25.56 
    For Flanged Inlet, Add  76.31 

. 
 23 21 16 00-0055 EA  3" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 242.63 30.30 

    For Flanged Inlet, Add  81.93 
. 

 23 21 16 00-0056 EA  3-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 303.83 35.03 
    For Flanged Inlet, Add  110.52 

. 
 23 21 16 00-0057 EA  4" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 446.43 39.76 

    For Flanged Inlet, Add  194.46 
. 

 23 21 16 00-0058 EA  5" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 505.46 47.33 
    For Flanged Inlet, Add  214.96 

. 
 23 21 16 00-0059 EA  6" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 698.64 59.64 

    For Flanged Inlet, Add  314.14 
. 

 23 21 16 00-0060 EA  8" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 1,544.85 78.57 
    For Flanged Inlet, Add  835.92 

XXXXXXX 
. 
 23 21 16 00-0061  Cast Steel, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0052) 
. 
. 

 23 21 16 00-0062 EA  2-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 399.76 25.56 
    For Flanged Inlet, Add  202.99 

. 
 23 21 16 00-0063 EA  3" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 483.86 30.30 

    For Flanged Inlet, Add  245.96 
. 

 23 21 16 00-0064 EA  3-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 680.37 35.03 
    For Flanged Inlet, Add  366.57 

. 
 23 21 16 00-0065 EA  4" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 699.53 39.76 

    For Flanged Inlet, Add  366.57 
. 

 23 21 16 00-0066 EA  5" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 993.64 47.33 
    For Flanged Inlet, Add  546.92 

. 
 23 21 16 00-0067 EA  6" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,040.97 59.64 

    For Flanged Inlet, Add  546.92 
. 

 23 21 16 00-0068 EA  8" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,696.73 78.57 
    For Flanged Inlet, Add  939.20 

XXXXXXX 
. 
 23 21 16 00-0069  Y-Type Strainers (23 21 16) 
. 
. 
 23 21 16 00-0070  Screwed Ends, 250 LB, Iron Body, Y-Type Strainers (23 21 16 00-0069) 
. 
. 

 23 21 16 00-0071 EA 1/4" Or 3/8" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .......................................................................................... 73.83 11.35 
    For Galvanized Body, Add  20.69 
    For Work In Restricted Working Space, Add  9.74 

. 
 23 21 16 00-0072 EA 1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 74.33 11.56 

    For Galvanized Body, Add  20.69 
    For Work In Restricted Working Space, Add  9.89 

. 
 23 21 16 00-0073 EA 3/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 94.00 15.62 

    For Galvanized Body, Add  24.70 
    For Work In Restricted Working Space, Add  13.38 

. 
 23 21 16 00-0074 EA 1" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 119.97 18.65 

    For Galvanized Body, Add  33.37 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 16 00-0075 EA 1-1/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 157.35 23.07 

    For Galvanized Body, Add  45.72 
    For Work In Restricted Working Space, Add  19.77 

. 
 23 21 16 00-0076 EA 1-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 181.11 24.85 

    For Galvanized Body, Add  55.07 
    For Work In Restricted Working Space, Add  21.29 

. 
 23 21 16 00-0077 EA 2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 250.64 28.39 

    For Galvanized Body, Add  84.77 
    For Work In Restricted Working Space, Add  24.33 

. 
 23 21 16 00-0078 EA 2-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 482.51 35.48 

    For Galvanized Body, Add  190.56 
    For Work In Restricted Working Space, Add  30.42 

. 
 23 21 16 00-0079 EA 3" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 624.65 44.41 

    For Galvanized Body, Add  248.96 
    For Work In Restricted Working Space, Add  38.02 

XXXXXXX 
. 
 23 21 16 00-0080  Flanged, 125 LB, Iron Body , Y-Type Strainers (23 21 16 00-0069) 
. 
. 

 23 21 16 00-0081 EA 1-1/2" Flanged, 125 LB, Iron Body, Y-Type Strainer ........................................................................................................... 266.24 106.46 
    For Galvanized Body, Add  66.42 
    For Work In Restricted Working Space, Add  40.02 
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. 
 23 21 16 00-0082 EA 2" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 312.74 135.16 

    For Galvanized Body, Add  71.88 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0083 EA  3" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 558.42 172.37 

    For Galvanized Body, Add  171.35 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0084 EA 4" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 751.02 288.97 

    For Galvanized Body, Add  194.45 
    For Work In Restricted Working Space, Add  108.64 

. 
 23 21 16 00-0085 EA 5" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 800.06 292.44 

    For Galvanized Body, Add  217.54 
    For Work In Restricted Working Space, Add  109.50 

. 
 23 21 16 00-0086 EA 6" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 947.95 324.93 

    For Galvanized Body, Add  270.17 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0087 EA 8" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,579.96 415.19 

    For Galvanized Body, Add  532.10 
    For Work In Restricted Working Space, Add  154.73 

. 
 23 21 16 00-0088 EA 10" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,003.72 505.44 

    For Galvanized Body, Add  1,185.96 
    For Work In Restricted Working Space, Add  189.54 

. 
 23 21 16 00-0089 EA 12" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,368.85 451.29 

    For Galvanized Body, Add  1,233.14 
    For Work In Restricted Working Space, Add  270.77 

XXXXXXX 
. 
 23 21 16 00-0090  Screwed Ends, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: With screwed cap (4" size has bolted cap). 
. 
. 

 23 21 16 00-0091 EA 1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 58.64 11.56 
    For 300 LB Rating, Add  43.67 
    For Work In Restricted Working Space, Add  9.89 

. 
 23 21 16 00-0092 EA 3/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 78.01 15.62 

    For 300 LB Rating, Add  56.78 
    For Work In Restricted Working Space, Add  13.38 

. 
 23 21 16 00-0093 EA 1" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................... 95.30 18.65 

    For 300 LB Rating, Add  71.52 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 21 16 00-0094 EA 1-1/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 118.58 23.07 

    For 300 LB Rating, Add  89.54 
    For Work In Restricted Working Space, Add  19.77 

. 
 23 21 16 00-0095 EA 1-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 139.39 24.85 

    For 300 LB Rating, Add  116.30 
    For Work In Restricted Working Space, Add  21.29 

. 
 23 21 16 00-0096 EA 2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 192.24 28.39 

    For 300 LB Rating, Add  188.92 
    For Work In Restricted Working Space, Add  24.33 

. 
 23 21 16 00-0097 EA 2-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 284.79 35.48 

    For 300 LB Rating, Add  311.76 
    For Work In Restricted Working Space, Add  30.42 

. 
 23 21 16 00-0098 EA 3" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 506.98 44.41 

    For 300 LB Rating, Add  646.41 
    For Work In Restricted Working Space, Add  38.02 

. 
 23 21 16 00-0099 EA 4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 873.73 53.23 

    For 300 LB Rating, Add  1,226.79 
    For Work In Restricted Working Space, Add  45.63 

XXXXXXX 
. 
 23 21 16 00-0100  Flanged, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: With bolted cap. 
. 
. 

 23 21 16 00-0101 EA 2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 488.18 135.16 
    For 300 LB Rating, Add  191.51 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0102 EA 2-1/2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ...................................................................................................... 509.55 147.02 

    For 300 LB Rating, Add  195.12 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 21 16 00-0103 EA 3" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 588.12 172.37 

    For 300 LB Rating, Add  223.43 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0104 EA 4" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,266.97 288.97 

    For 300 LB Rating, Add  542.90 
    For Work In Restricted Working Space, Add  108.64 

. 
 23 21 16 00-0105 EA 6" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,779.20 324.93 

    For 300 LB Rating, Add  822.95 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0106 EA 8" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 2,856.49 415.19 

    For 300 LB Rating, Add  1,404.44 
    For Work In Restricted Working Space, Add  154.73 

. 
 23 21 16 00-0107 EA 10" Flanged, 150 LB, Bronze Body, Y-Type Strainer ....................................................................................................... 9,033.00 505.44 

    For 300 LB Rating, Add  5,040.72 
    For Work In Restricted Working Space, Add  189.54 

XXXXXXX 
. 
 23 21 16 00-0108  Class 125, Crimped Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: Nibco® 
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. 

. 
 23 21 16 00-0109 EA 1/2" Class 125, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 137.84 10.14 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 21 16 00-0110 EA 3/4" Class 125, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 159.68 11.15 
    For Work In Restricted Working Space, Add  7.79 

. 
 23 21 16 00-0111 EA 1" Class 125, Crimped Bronze Body, Y-Type Strainer ........................................................................................................ 227.31 12.67 

    For Work In Restricted Working Space, Add  9.31 
. 

 23 21 16 00-0112 EA 1-1/4" Class 125, Crimped Bronze Body, Y-Type Strainer .................................................................................................. 304.76 13.48 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 16 00-0113 EA 1-1/2" Class 125, Crimped Bronze Body, Y-Type Strainer .................................................................................................. 366.92 15.61 

    For Work In Restricted Working Space, Add  11.40 
. 

 23 21 16 00-0114 EA 2" Class 125, Crimped Bronze Body, Y-Type Strainer ........................................................................................................ 543.37 18.44 
    For Work In Restricted Working Space, Add  13.68 

XXXXXXX 
. 
 23 21 16 00-0115  250 PSI, Crimped Bronze Body, Y-Type Strainers (23 21 16 00-0069) 
. 
. 

 23 21 16 00-0116 EA 1/2" 250 PSI, Crimped Bronze Body, Y-Type Strainer .......................................................................................................... 72.30 10.14 
. 

 23 21 16 00-0117 EA 3/4" 250 PSI, Crimped Bronze Body, Y-Type Strainer .......................................................................................................... 88.37 11.15 
. 

 23 21 16 00-0118 EA 1" 250 PSI, Crimped Bronze Body, Y-Type Strainer ........................................................................................................... 130.03 12.67 
. 

 23 21 16 00-0119 EA 1-1/4" 250 PSI, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 159.20 13.48 
. 

 23 21 16 00-0120 EA 1-1/2" 250 PSI, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 190.18 15.61 
. 

 23 21 16 00-0121 EA 2" 250 PSI, Crimped Bronze Body, Y-Type Strainer ........................................................................................................... 250.05 18.44 

XXXXXXX 
. 
 23 21 16 00-0122  Cast Iron Body, Suction Diffusers (23 21 16) 

Note: 175 PSI, steel inlet vanes, steel orifice cylinder and 16 mesh bronze startup strainer. 
. 
. 

 23 21 16 00-0123 EA 2" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 435.89 39.95 
    For Work In Restricted Working Space, Add  19.56 

. 
 23 21 16 00-0124 EA 2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 457.94 44.31 

    For Work In Restricted Working Space, Add  21.73 
. 

 23 21 16 00-0125 EA 2-1/2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 465.31 46.53 
    For Work In Restricted Working Space, Add  22.82 

. 
 23 21 16 00-0126 EA 2-1/2" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ..................................................................................... 881.25 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0127 EA 3" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 481.28 54.15 
    For Work In Restricted Working Space, Add  26.51 

. 
 23 21 16 00-0128 EA 3" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 544.30 54.15 

    For Work In Restricted Working Space, Add  26.51 
. 

 23 21 16 00-0129 EA 3" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................... 922.89 160.03 
    For Work In Restricted Working Space, Add  60.01 

. 
 23 21 16 00-0130 EA 3" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser.................................................................................................. 942.29 172.37 

    For Work In Restricted Working Space, Add  64.72 
. 

 23 21 16 00-0131 EA 4" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,145.23 231.14 
    For Work In Restricted Working Space, Add  86.68 

. 
 23 21 16 00-0132 EA 4" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,348.17 288.97 

    For Work In Restricted Working Space, Add  108.64 
. 

 23 21 16 00-0133 EA 6" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,543.79 291.98 
    For Work In Restricted Working Space, Add  109.50 

. 
 23 21 16 00-0134 EA 6" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,864.43 324.93 

    For Work In Restricted Working Space, Add  122.28 
. 

 23 21 16 00-0135 EA 8" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 2,109.74 415.19 
    For Work In Restricted Working Space, Add  154.73 

. 
 23 21 16 00-0136 EA 8" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 3,255.17 415.19 

    For Work In Restricted Working Space, Add  154.73 
. 

 23 21 16 00-0137 EA 10" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ............................................................................................. 3,719.66 505.44 
    For Work In Restricted Working Space, Add  189.54 

. 
 23 21 16 00-0138 EA 10" x 10" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................... 4,346.13 505.44 

    For Work In Restricted Working Space, Add  189.54 

XXXXXXX 
. 
 23 21 16 00-0139  Duplex Strainers (23 21 16) 
. 
. 
 23 21 16 00-0140  Iron Body, Duplex Strainers (23 21 16 00-0139) 
. 
. 
 23 21 16 00-0141  Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-

0140) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0142 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .......................................................................... 705.74 25.25 

    For Work In Restricted Working Space, Add  15.16 
. 

 23 21 16 00-0143 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................. 788.12 28.90 
    For Work In Restricted Working Space, Add  17.35 

. 
 23 21 16 00-0144 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,067.76 33.97 

    For Work In Restricted Working Space, Add  20.37 
. 

 23 21 16 00-0145 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,343.48 37.01 
    For Work In Restricted Working Space, Add  22.21 

. 
 23 21 16 00-0146 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .......................................................................... 1,800.21 45.12 

    For Work In Restricted Working Space, Add  27.16 
. 

 23 21 16 00-0147 EA 2-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 2,265.46 57.80 
    For Work In Restricted Working Space, Add  34.67 

XXXXXXX 
. 
 23 21 16 00-0148  Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-0140) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0149 EA 2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 2,455.39 135.16 
    For Work In Restricted Working Space, Add  50.70 

NOT FOR BID
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. 
 23 21 16 00-0150 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .............................................................................. 2,539.00 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0151 EA 3" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 3,252.89 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0152 EA 4" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 5,099.90 257.23 

    For Work In Restricted Working Space, Add  96.71 
. 

 23 21 16 00-0153 EA 6" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 9,962.71 324.93 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0154 EA 8" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................. 18,943.46 415.19 

    For Work In Restricted Working Space, Add  154.73 
. 

 23 21 16 00-0155 EA 10" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 26,157.58 505.44 
    For Work In Restricted Working Space, Add  189.54 

. 
 23 21 16 00-0156 EA 12" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 29,667.14 637.22 

    For Work In Restricted Working Space, Add  382.45 
. 

 23 21 16 00-0157 EA 14" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 35,300.96 722.07 
    For Work In Restricted Working Space, Add  270.77 

. 
 23 21 16 00-0158 EA 16" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 44,127.30 794.27 

    For Work In Restricted Working Space, Add  297.85 

XXXXXXX 
. 
 23 21 16 00-0159  Bronze Body, Duplex Strainers (23 21 16 00-0139) 
. 
. 
 23 21 16 00-0160  Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainers (23 21 

16 00-0159) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0161 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ................................................................... 1,313.17 25.35 

    For Work In Restricted Working Space, Add  15.16 
. 

 23 21 16 00-0162 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ...................................................................... 1,456.98 28.90 
    For Work In Restricted Working Space, Add  17.35 

. 
 23 21 16 00-0163 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,132.48 33.97 

    For Work In Restricted Working Space, Add  20.37 
. 

 23 21 16 00-0164 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,804.05 37.01 
    For Work In Restricted Working Space, Add  22.21 

. 
 23 21 16 00-0165 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ...................................................................... 3,622.51 45.12 

    For Work In Restricted Working Space, Add  27.16 
. 

 23 21 16 00-0166 EA 2-1/2" Screwed, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer......................................................................... 4,449.48 57.80 
    For Work In Restricted Working Space, Add  34.67 

XXXXXXX 
. 
 23 21 16 00-0167  Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainers (23 21 16 00-0159) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0168 EA 2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................... 5,083.04 135.16 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0169 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ......................................................................... 5,234.91 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0170 EA 3" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................... 7,177.31 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0171 EA 4" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................. 11,310.72 257.23 

    For Work In Restricted Working Space, Add  96.71 
. 

 23 21 16 00-0172 EA 6" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................. 24,568.38 324.93 
    For Work In Restricted Working Space, Add  122.28 

XXXXXXX 
. 
 23 21 16 00-0173  Cast Steel Body, Duplex Strainers (23 21 16 00-0139) 
. 
. 
 23 21 16 00-0174  Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers 

(23 21 16 00-0173) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0175 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 2,045.15 28.90 

    For Work In Restricted Working Space, Add  17.36 
. 

 23 21 16 00-0176 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 2,518.88 33.97 
    For Work In Restricted Working Space, Add  20.36 

. 
 23 21 16 00-0177 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 2,988.74 37.01 

    For Work In Restricted Working Space, Add  22.21 
. 

 23 21 16 00-0178 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 5,058.78 45.12 
    For Work In Restricted Working Space, Add  27.16 

XXXXXXX 
. 
 23 21 16 00-0179  Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers (23 21 16 00-

0173) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0180 EA 2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer.......................................................................... 5,170.36 135.16 

    For Work In Restricted Working Space, Add  50.70 
. 

 23 21 16 00-0181 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ................................................................... 5,682.55 147.02 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 21 16 00-0182 EA 3" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer.......................................................................... 7,469.38 172.37 

    For Work In Restricted Working Space, Add  64.72 
. 

 23 21 16 00-0183 EA 4" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 10,954.41 257.23 
    For Work In Restricted Working Space, Add  96.71 

. 
 23 21 16 00-0184 EA 6" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 18,690.78 324.93 

    For Work In Restricted Working Space, Add  122.28 
. 

 23 21 16 00-0185 EA 8" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 36,419.67 415.19 
    For Work In Restricted Working Space, Add  154.73 

XXXXXXX 

NOT FOR BID
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. 
 23 21 16 00-0186  Stainless Steel Body, Duplex Strainers (23 21 16 00-0139) 
. 
. 
 23 21 16 00-0187  Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, 

Duplex Strainers (23 21 16 00-0186) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0188 EA  1" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ............................................ 4,439.57 28.90 

    For Work In Restricted Working Space, Add  17.36 
. 

 23 21 16 00-0189 EA  1-1/4" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ...................................... 5,609.94 33.97 
    For Work In Restricted Working Space, Add  20.36 

. 
 23 21 16 00-0190 EA  1-1/2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ...................................... 6,768.32 37.01 

    For Work In Restricted Working Space, Add  22.21 
. 

 23 21 16 00-0191 EA  2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .......................................... 10,841.96 45.12 
    For Work In Restricted Working Space, Add  27.16 

XXXXXXX 
. 
 23 21 16 00-0192  Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex 

Strainers (23 21 16 00-0186) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0193 EA  2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 11,366.71 135.16 

    For Work In Restricted Working Space, Add  50.70 
. 

 23 21 16 00-0194 EA  2-1/2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .............................................. 11,950.07 147.02 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 21 16 00-0195 EA  3" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 18,716.31 172.37 

    For Work In Restricted Working Space, Add  64.72 
. 

 23 21 16 00-0196 EA  4" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 22,880.07 257.23 
    For Work In Restricted Working Space, Add  96.71 

. 
 23 21 16 00-0197 EA  6" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 40,167.62 324.93 

    For Work In Restricted Working Space, Add  122.28 
. 

 23 21 16 00-0198 EA  8" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 74,193.49 415.19 
    For Work In Restricted Working Space, Add  154.73 

XXXXXXX 
. 
 23 21 16 00-0199  Pressure Regulating Valve (23 21 16) 
. 
. 
 23 21 16 00-0200  Screwed Ends, Iron Body, Water Pressure Reducing Valves (23 21 16 00-0199) 

Note: For building services, 25 - 75 PSI, up to 300 Lbs. rating 
. 
. 

 23 21 16 00-0201 EA  1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 212.20 12.67 
    For Work In Restricted Working Space, Add  15.20 

. 
 23 21 16 00-0202 EA  3/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 262.17 14.19 

    For Work In Restricted Working Space, Add  16.89 
. 

 23 21 16 00-0203 EA  1" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................... 346.64 15.20 
    For Work In Restricted Working Space, Add  17.89 

. 
 23 21 16 00-0204 EA  1-1/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 598.11 17.02 

    For Work In Restricted Working Space, Add  20.27 
. 

 23 21 16 00-0205 EA  1-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 812.93 20.27 
    For Work In Restricted Working Space, Add  24.32 

. 
 23 21 16 00-0206 EA  2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 1,164.10 31.08 

    For Work In Restricted Working Space, Add  37.34 
. 

 23 21 16 00-0207 EA  2-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ..................................................................... 1,265.81 35.00 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 21 16 00-0208 EA  3" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 1,390.68 101.28 

    For Work In Restricted Working Space, Add  46.67 

XXXXXXX 
. 
 23 21 16 00-0209  Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0199) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 
 23 21 16 00-0210  Screwed Ends, Cast Iron Body, Steam Pressure Regulator And Reducer (23 

21 16 00-0209) 
. 
. 

 23 21 16 00-0211 EA 1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 358.95 17.03 
    For Work In Restricted Working Space, Add  20.42 

. 
 23 21 16 00-0212 EA 3/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 448.48 24.13 

    For Work In Restricted Working Space, Add  28.97 
. 

 23 21 16 00-0213 EA 1" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 577.01 29.40 
    For Work In Restricted Working Space, Add  35.37 

. 
 23 21 16 00-0214 EA 1-1/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 773.91 35.70 

    For Work In Restricted Working Space, Add  41.11 
. 

 23 21 16 00-0215 EA 1-1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................. 1,041.39 40.56 
    For Work In Restricted Working Space, Add  46.80 

. 
 23 21 16 00-0216 EA 2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 1,217.42 56.81 

    For Work In Restricted Working Space, Add  56.80 

XXXXXXX 
. 
 23 21 16 00-0217  Flanged, Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0209) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 

 23 21 16 00-0218 EA 2-1/2" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ............................................................ 2,829.70 137.27 
    For Work In Restricted Working Space, Add  51.64 

. 
 23 21 16 00-0219 EA 3" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 3,519.65 160.94 

    For Work In Restricted Working Space, Add  60.43 
. 

 23 21 16 00-0220 EA 4" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 4,520.26 269.80 
    For Work In Restricted Working Space, Add  101.43 

. 
 23 21 16 00-0221 EA 6" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ................................................................ 11,299.58 324.78 

    For Work In Restricted Working Space, Add  122.23 

NOT FOR BID
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XXXXXXX 
. 
 23 21 16 00-0222  Cast Iron Body, Externally Piloted, Steam Pressure Regulating And 

Reducing Valves (23 21 16 00-0199) 
. 
. 
 23 21 16 00-0223  Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure 

Regulating And Reducing Valves (23 21 16 00-0222) 
. 
. 

 23 21 16 00-0224 EA 1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,056.16 12.37 
    For Work In Restricted Working Space, Add  18.56 

. 
 23 21 16 00-0225 EA 3/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,099.41 12.37 

    For Work In Restricted Working Space, Add  18.56 
. 

 23 21 16 00-0226 EA 1" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 2,235.78 15.62 
    For Work In Restricted Working Space, Add  23.42 

. 
 23 21 16 00-0227 EA 1-1/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 2,627.09 19.87 

    For Work In Restricted Working Space, Add  29.81 
. 

 23 21 16 00-0228 EA 1-1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 3,007.53 22.92 
    For Work In Restricted Working Space, Add  34.37 

. 
 23 21 16 00-0229 EA 2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 3,729.43 26.97 

    For Work In Restricted Working Space, Add  40.46 

XXXXXXX 
. 
 23 21 16 00-0230  Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating 

And Reducing Valves (23 21 16 00-0222) 
. 
. 

 23 21 16 00-0231 EA 2-1/2" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ........................... 4,607.67 137.27 
    For Work In Restricted Working Space, Add  51.64 

. 
 23 21 16 00-0232 EA 3" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................................. 5,684.57 160.94 

    For Work In Restricted Working Space, Add  60.43 
. 

 23 21 16 00-0233 EA 4" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................................. 8,608.48 269.80 
    For Work In Restricted Working Space, Add  101.43 

. 
 23 21 16 00-0234 EA 6" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................ 18,961.73 324.78 

    For Work In Restricted Working Space, Add  122.23 

XXXXXXX 
. 
 23 21 16 00-0235  Screwed Ends, Cast Iron Body, Air Pressure Reducing Valves (23 21 16 00-0199) 
. 
. 

 23 21 16 00-0236 EA  1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 238.76 13.17 
. 

 23 21 16 00-0237 EA  3/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 296.02 14.59 
. 

 23 21 16 00-0238 EA  1" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 393.83 15.50 
. 

 23 21 16 00-0239 EA  1-1/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 685.34 17.64 
. 

 23 21 16 00-0240 EA  1-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 933.25 21.08 
. 

 23 21 16 00-0241 EA  2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,335.04 32.30 
. 

 23 21 16 00-0242 EA  2-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .............................................................................. 1,446.25 35.18 
. 

 23 21 16 00-0243 EA  3" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,593.77 40.51 

XXXXXXX 
. 
 23 21 16 00-0244  Screwed Ends, Bronze Body, Water Pressure Reducing Valves (23 21 16 00-0199) 

Note: For building services, bronze construction, pressure adjustment, union and strainer, factory set at 45 PSI 
(Watts 25AUB). 

. 

. 
 23 21 16 00-0245 EA 1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 164.38 12.67 

. 
 23 21 16 00-0246 EA 3/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 180.66 14.19 

. 
 23 21 16 00-0247 EA 1" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 224.00 15.71 

. 
 23 21 16 00-0248 EA 1-1/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 527.31 17.02 

. 
 23 21 16 00-0249 EA 1-1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 571.90 20.27 

. 
 23 21 16 00-0250 EA 2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 898.56 31.08 

XXXXXXX 
. 
 23 21 16 00-0251  Dual Unit Reducing And Relief Valve (23 21 16) 
. 
. 

 23 21 16 00-0252 EA 1/2" Dual Unit Reducing And Relief Valve ........................................................................................................................... 185.79 30.93 

XXXXXXX 
. 
 23 21 16 00-0253  Safety Relief Valve (23 21 16) 

Note: Used in water heater and hot water storage tank applications. 
. 
. 
 23 21 16 00-0254  Threaded Inlet, Bronze Body Safety Valves (23 21 16 00-0253) 

Note: Variable set points to 150 psig pressure, 210 Degree F temperature range. 
. 
. 

 23 21 16 00-0255 EA 1/2" x 1/2" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 70.36 12.67 
. 

 23 21 16 00-0256 EA 3/4" x 3/4" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 97.19 13.94 
. 

 23 21 16 00-0257 EA 1" x 1" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 140.12 16.97 
. 

 23 21 16 00-0258 EA 1-1/4" x 1-1/4" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 180.87 17.99 
. 

 23 21 16 00-0259 EA 1-1/2" x 1-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 249.01 24.07 
. 

 23 21 16 00-0260 EA 2" x 2" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 333.73 28.38 
. 

 23 21 16 00-0261 EA 2-1/2" x 2-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 378.68 35.47 

XXXXXXX 
. 
 23 21 16 00-0262  Threaded, Bronze Body, Temperature And Pressure Relief Valves (23 21 16) 
. 
. 

 23 21 16 00-0263 EA 1/2" x 1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ...................................................................... 78.66 25.84 
    For Cast Iron Body, Add  45.54 

. 
 23 21 16 00-0264 EA 3/4" x 3/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve .................................................................... 101.43 31.01 

    For Cast Iron Body, Add  63.44 
. 

 23 21 16 00-0265 EA 1" x 1" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 148.39 41.35 
    For Cast Iron Body, Add  101.03 

NOT FOR BID
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. 
 23 21 16 00-0266 EA 1-1/4" x 1-1/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 244.16 44.29 

    For Cast Iron Body, Add  214.71 
. 

 23 21 16 00-0267 EA 1-1/2" x 1-1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 409.63 49.66 
    For Cast Iron Body, Add  410.73 

. 
 23 21 16 00-0268 EA 2" x 2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 474.48 71.41 

    For Cast Iron Body, Add  447.25 

XXXXXXX 
. 
 23 21 16 00-0269  Thermostatic Radiator Valves (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0270 EA 1/2" Straight Thermostatic Radiator Valve (Danfoss 013G8015) .......................................................................................... 58.12 16.36 
. 

 23 21 16 00-0271 EA 3/4" Straight Thermostatic Radiator Valve (Danfoss 013G8020) .......................................................................................... 70.55 22.04 
. 

 23 21 16 00-0272 EA 1" Straight Thermostatic Radiator Valve (Danfoss 013G8025) ............................................................................................. 94.65 26.69 
. 

 23 21 16 00-0273 EA 1-1/4" Straight Thermostatic Radiator Valve (Danfoss 013G8032) ..................................................................................... 138.53 33.81 
. 

 23 21 16 00-0274 EA 1/2" Angle Thermostatic Radiator Valve (Danfoss 013G8014) ............................................................................................. 58.12 16.36 
. 

 23 21 16 00-0275 EA 3/4" Angle Thermostatic Radiator Valve (Danfoss 013G8019) ............................................................................................. 70.55 22.04 
. 

 23 21 16 00-0276 EA 1" Angle Thermostatic Radiator Valve (Danfoss 013G8024) ................................................................................................ 94.65 26.69 
. 

 23 21 16 00-0277 EA 1-1/4" Angle Thermostatic Radiator Valve (Danfoss 013G8031) ........................................................................................ 138.53 33.81 
. 

 23 21 16 00-0278 EA Tamper Resistant Valve Mounted Dial And Sensor Thermostatic Operator (Danfoss 013G8240) ....................................... 71.66 12.67 
. 

 23 21 16 00-0279 EA Tamper Resistant Valve Mounted Dial With Remote Sensor Thermostatic Operator (Danfoss 013G2922) ....................... 105.62 17.75 

XXXXXXX 
. 
 23 21 16 00-0280  Radiator Trap Repair Kits (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0281 EA 1/2" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1031) ............................................ 103.17  
. 

 23 21 16 00-0282 EA 3/4" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1032) ............................................ 128.61  
. 

 23 21 16 00-0283 EA 1/2" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1026) ............................................... 129.10  
. 

 23 21 16 00-0284 EA 3/4" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1027) ............................................... 147.15  
. 

 23 21 16 00-0285 EA 1" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1028) .................................................. 339.33  

XXXXXXX 
. 
 23 21 16 00-0286  Horizontal Steel Expansion Tanks (23 21 16) 

Note: ASME Code Stamp. 150 PSI with glass gauge and cocks. 
. 
. 

 23 21 16 00-0287 EA 10 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 530.97 101.40 
. 

 23 21 16 00-0288 EA 15 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 745.76 126.74 
. 

 23 21 16 00-0289 EA 30 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 972.88 152.09 
. 

 23 21 16 00-0290 EA 40 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,120.63 177.44 
. 

 23 21 16 00-0291 EA 60 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,283.00 180.51 

XXXXXXX 
. 
 23 21 16 00-0292  Horizontal Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi. Armstrong AX Series. 
. 
. 

 23 21 16 00-0293 EA 7.8 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 1,504.26 76.05 
. 

 23 21 16 00-0294 EA 10.9 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 1,568.90 88.72 
. 

 23 21 16 00-0295 EA 21.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,345.46 101.40 
. 

 23 21 16 00-0296 EA 33.6 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,440.15 114.06 
. 

 23 21 16 00-0297 EA 44.4 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,313.78 126.74 
. 

 23 21 16 00-0298 EA 55.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,494.00 139.41 
. 

 23 21 16 00-0299 EA 68.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,157.28 152.09 
. 

 23 21 16 00-0300 EA 77.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,448.44 164.76 
. 

 23 21 16 00-0301 EA 90.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,903.72 177.44 
. 

 23 21 16 00-0302 EA 110.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 5,037.62 202.79 
. 

 23 21 16 00-0303 EA 132.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 6,324.91 228.14 
. 

 23 21 16 00-0304 EA 158.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 7,253.95 253.49 
. 

 23 21 16 00-0305 EA 211.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 8,418.58 304.19 

XXXXXXX 
. 
 23 21 16 00-0306  Vertical Diaphragm Type (Bladder) Steel Expansion Tanks (Armstrong AX) 

(23 21 16) 
Note: ASME. Precharged with working pressure 125 psi 

. 

. 
 23 21 16 00-0307 EA 8.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ............................................................................. 1,716.91 76.05 

. 
 23 21 16 00-0308 EA 11.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 1,769.99 88.72 

. 
 23 21 16 00-0309 EA 22.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,539.62 101.40 

. 
 23 21 16 00-0310 EA 34.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,710.58 114.06 

. 
 23 21 16 00-0311 EA 44.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,450.16 126.74 

. 
 23 21 16 00-0312 EA 56.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,628.06 139.41 

. 
 23 21 16 00-0313 EA 67.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,427.72 152.09 

. 
 23 21 16 00-0314 EA 77.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,785.91 164.76 

. 
 23 21 16 00-0315 EA 91.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,294.34 177.44 

. 
 23 21 16 00-0316 EA 111.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 5,421.31 202.79 

. 
 23 21 16 00-0317 EA 132.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 6,673.94 228.14 

. 
 23 21 16 00-0318 EA 158.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 7,746.27 253.49 

. 
 23 21 16 00-0319 EA 211.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 8,920.15 304.19 

XXXXXXX 
. 
 23 21 16 00-0320  Diaphragm Type (Residential Style) Steel Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0321 EA 2.1 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-5-M1)................................................... 70.98 9.34 
. 

 23 21 16 00-0322 EA 4.5 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-12-M1)................................................. 99.82 9.34 

XXXXXXX 
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. 
 23 21 16 00-0323  Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) 

Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0324 EA  15 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 930.54 304.29 
. 

 23 21 16 00-0325 EA  20 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 963.30 304.29 
. 

 23 21 16 00-0326 EA  30 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 996.05 304.29 
. 

 23 21 16 00-0327 EA  40 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,081.20 304.29 
. 

 23 21 16 00-0328 EA  47 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,313.10 405.47 
. 

 23 21 16 00-0329 EA  60 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,509.31 405.68 
. 

 23 21 16 00-0330 EA  80 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,548.22 405.68 
. 

 23 21 16 00-0331 EA  87 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,587.12 405.68 
. 

 23 21 16 00-0332 EA  120 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 2,014.81 506.97 
. 

 23 21 16 00-0333 EA  187 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 5,313.35 506.97 
. 

 23 21 16 00-0334 EA  264 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 6,739.44 608.16 

XXXXXXX 
. 
 23 21 16 00-0335  ASME Construction Compression Tanks (23 21 16) 

Note: With gauge glass taps, 125 PSI, 240 degree F tanks below are sized by capacity and diameter and height. 
. 
. 

 23 21 16 00-0336 EA 15 Gallon, 13" x 34-1/2" ASME Construction Compression Tank ....................................................................................... 868.94 178.46 
    For Galvanized Steel Tanks, Add  299.28 

. 
 23 21 16 00-0337 EA 24 Gallon, 13" x 51" ASME Construction Compression Tank ............................................................................................. 886.21 183.52 

    For Galvanized Steel Tanks, Add  303.69 
. 

 23 21 16 00-0338 EA 30 Gallon, 13" x 61-1/2" ASME Construction Compression Tank ....................................................................................... 965.75 189.61 
    For Galvanized Steel Tanks, Add  338.90 

. 
 23 21 16 00-0339 EA 40 Gallon, 16-1/4" x 53" ASME Construction Compression Tank .................................................................................... 1,056.10 196.71 

    For Galvanized Steel Tanks, Add  378.50 
. 

 23 21 16 00-0340 EA 60 Gallon, 16-1/4" x 76-1/2" ASME Construction Compression Tank .............................................................................. 1,229.75 207.86 
    For Galvanized Steel Tanks, Add  457.72 

. 
 23 21 16 00-0341 EA 80 Gallon, 20-1/4" x 68" ASME Construction Compression Tank .................................................................................... 1,277.72 215.97 

    For Galvanized Steel Tanks, Add  475.32 
. 

 23 21 16 00-0342 EA 100 Gallon, 20-1/4" x 82" ASME Construction Compression Tank .................................................................................. 1,579.28 235.24 
    For Galvanized Steel Tanks, Add  611.76 

. 
 23 21 16 00-0343 EA 120 Gallon, 24-1/4" x 71-1/2" ASME Construction Compression Tank ............................................................................ 1,720.55 252.47 

    For Galvanized Steel Tanks, Add  668.97 
. 

 23 21 16 00-0344 EA 144 Gallon, 24-1/4" x 83-1/2" ASME Construction Compression Tank ............................................................................ 2,138.32 284.92 
    For Galvanized Steel Tanks, Add  853.43 

. 
 23 21 16 00-0345 EA 180 Gallon, 30" x 60" ASME Construction Compression Tank ........................................................................................ 2,712.77 326.49 

    For Galvanized Steel Tanks, Add  1,109.09 
. 

 23 21 16 00-0346 EA 202 Gallon, 30" x 72" ASME Construction Compression Tank ........................................................................................ 3,247.06 361.97 
    For Galvanized Steel Tanks, Add  1,349.50 

. 
 23 21 16 00-0347 EA 230 Gallon, 30" x 84" ASME Construction Compression Tank ........................................................................................ 3,550.68 393.40 

    For Galvanized Steel Tanks, Add  1,477.13 
. 

 23 21 16 00-0348 EA 280 Gallon, 30" x 96" ASME Construction Compression Tank ........................................................................................ 4,479.82 431.93 
    For Galvanized Steel Tanks, Add  1,912.84 

. 
 23 21 16 00-0349 EA 306 Gallon, 30" x 108" ASME Construction Compression Tank ...................................................................................... 4,623.30 461.35 

    For Galvanized Steel Tanks, Add  1,962.02 
. 

 23 21 16 00-0350 EA 340 Gallon, 36" x 84" ASME Construction Compression Tank ........................................................................................ 5,949.30 495.81 
    For Galvanized Steel Tanks, Add  2,599.12 

. 
 23 21 16 00-0351 EA 550 Gallon, 36" x 96" ASME Construction Compression Tank ........................................................................................ 9,887.92 582.00 

    For Galvanized Steel Tanks, Add  4,503.12 

XXXXXXX 
. 
 23 21 16 00-0352  Compression Tank Air Fittings (23 21 16) 
. 
. 

 23 21 16 00-0353 EA  9" To 24" Diameter Compression Tank Air Fittings ............................................................................................................. 142.95 28.39 
. 

 23 21 16 00-0354 EA >100 Gallon Compression Tank Air Fittings ........................................................................................................................ 431.74 33.46 

XXXXXXX 
. 
 23 21 16 00-0355  Vortex Air Separators With Strainer (23 21 16) 

Note: Separators are priced by capacity in gallons per minute and by boiler connection sizes and types. 
. 
. 

 23 21 16 00-0356 EA  2" Threaded, 56 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2N) .................................................... 1,196.42 215.97 
    For 300 PSIG, Add  130.40 

. 
 23 21 16 00-0357 EA  2-1/2" Threaded, 90 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2-1/2N) ....................................... 1,476.36 247.40 

    For 300 PSIG, Add  165.12 
. 

 23 21 16 00-0358 EA  3" Threaded, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3N) .................................................. 2,251.55 291.00 
    For 300 PSIG, Add  271.61 

. 
 23 21 16 00-0359 EA 3" Flanged, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3F) .................................................... 2,406.28 308.21 

    For 300 PSIG, Add  290.90 
. 

 23 21 16 00-0360 EA  4" Flanged, 300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-4F) .................................................... 3,107.22 410.95 
    For 300 PSIG, Add  372.69 

. 
 23 21 16 00-0361 EA  5" Flanged, 500 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-5F) .................................................... 3,917.17 491.00 

    For 300 PSIG, Add  476.08 
. 

 23 21 16 00-0362 EA  6" Flanged, 700 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-6F) .................................................... 4,643.85 555.98 
    For 300 PSIG, Add  570.22 

. 
 23 21 16 00-0363 EA  8" Flanged, 1,300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-8F).................................................. 6,659.05 667.01 

    For 300 PSIG, Add  847.22 
. 

 23 21 16 00-0364 EA  10" Flanged, 2,000 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-10F)............................................ 10,212.54 758.17 
    For 300 PSIG, Add  1,359.57 

. 
 23 21 16 00-0365 EA  12" Flanged, 2,750 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-12F)............................................ 13,769.93 981.10 

    For 300 PSIG, Add  1,842.50 
. 

 23 21 16 00-0366 EA 14" Flanged, 3400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-14F) ............................................................ 28,566.85 1,191.40 
    For 300 PSIG, Add  4,014.26 

. 
 23 21 16 00-0367 EA 16" Flanged, 4400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 35,261.11 1,429.68 

    For 300 PSIG, Add  4,964.24 

NOT FOR BID
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. 
 23 21 16 00-0368 EA 18" Flanged, 5200 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 45,979.27 1,667.96 

    For 300 PSIG, Add  6,517.81 
. 

 23 21 16 00-0369 EA 20" Flanged, 6300 GPM With Strainer, Vortex Air Separator (Rolairtrol R-20F) ............................................................ 53,791.14 1,906.25 
    For 300 PSIG, Add  7,635.44 

XXXXXXX 
. 
 23 21 16 00-0370  Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0371 EA  2" Threaded, 56 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2N) ........................................................................ 1,026.67 215.97 
    For 300 PSIG, Add  104.94 

. 
 23 21 16 00-0372 EA  2-1/2" Threaded, 90 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2-1/2N) ............................................................ 1,291.18 247.40 

    For 300 PSIG, Add  137.35 
. 

 23 21 16 00-0373 EA  3" Threaded, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3N) ...................................................................... 2,205.26 291.00 
    For 300 PSIG, Add  264.66 

. 
 23 21 16 00-0374 EA 3" Flanged, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3F) ......................................................................... 1,999.90 308.21 

    For 300 PSIG, Add  229.94 
. 

 23 21 16 00-0375 EA  4" Flanged, 300 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-4F) ......................................................................... 2,680.27 410.95 
    For 300 PSIG, Add  308.64 

. 
 23 21 16 00-0376 EA  5" Flanged, 530 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-5F) ......................................................................... 3,469.64 491.00 

    For 300 PSIG, Add  408.95 
. 

 23 21 16 00-0377 EA  6" Flanged, 850 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-6F) ......................................................................... 4,036.85 555.98 
    For 300 PSIG, Add  479.17 

. 
 23 21 16 00-0378 EA  8" Flanged, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8F) ...................................................................................... 5,362.75 667.01 

    For 300 PSIG, Add  652.78 
. 

 23 21 16 00-0379 EA  10" Flanged, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10F) .................................................................................. 7,439.90 758.17 
    For 300 PSIG, Add  943.67 

. 
 23 21 16 00-0380 EA  12" Flanged, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12F) ................................................................................ 11,440.32 981.10 

    For 300 PSIG, Add  1,493.06 
. 

 23 21 16 00-0381 EA 14" Flanged, 6,100 GPM Vortex Air Separator (Rolairtrol RL-14F) ................................................................................ 19,412.03 1,191.40 
    For 300 PSIG, Add  2,641.03 

. 
 23 21 16 00-0382 EA 16" Flanged, 8,000 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 24,582.26 1,429.68 

    For 300 PSIG, Add  3,362.41 
. 

 23 21 16 00-0383 EA 18" Flanged, 9,700 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 32,834.43 1,667.96 
    For 300 PSIG, Add  4,546.08 

. 
 23 21 16 00-0384 EA 20" Flanged, 12,000 GPM Vortex Air Separator (Rolairtrol RL-20F) .............................................................................. 44,852.23 1,906.25 

    For 300 PSIG, Add  6,294.60 
. 

 23 21 16 00-0385 EA 22" Flanged, 15,000 GPM Vortex Air Separator (Rolairtrol RL-22F) .............................................................................. 54,900.44 2,144.53 
    For 300 PSIG, Add  7,747.67 

. 
 23 21 16 00-0386 EA 24" Flanged, 17,000 GPM Vortex Air Separator (Rolairtrol RL-24F) .............................................................................. 64,948.64 2,382.80 

    For 300 PSIG, Add  9,200.75 

XXXXXXX 
. 
 23 21 16 00-0387  Grooved, With Strainer, Vortex Air Separators (23 21 16) 
. 
. 

 23 21 16 00-0388 EA 3" Grooved, 190 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-3G) .................................................................. 2,107.13 246.56 
. 

 23 21 16 00-0389 EA  4" Grooved, 300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-4G) .................................................................. 2,982.38 328.55 
. 

 23 21 16 00-0390 EA  5" Grooved, 500 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-5G) .................................................................. 3,768.49 392.44 
. 

 23 21 16 00-0391 EA  6" Grooved, 700 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-6G) .................................................................. 4,475.31 444.79 
. 

 23 21 16 00-0392 EA  8" Grooved, 1,300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-8G) ............................................................... 6,446.58 533.75 
. 

 23 21 16 00-0393 EA  10" Grooved, 2,000 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-10G) ......................................................... 10,384.00 606.53 
. 

 23 21 16 00-0394 EA  12" Grooved, 2,750 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-12G) ......................................................... 15,790.45 784.97 

XXXXXXX 
. 
 23 21 16 00-0395  Grooved Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0396 EA 3" Grooved, 190 GPM Vortex Air Separator (Rolairtrol RL-3G) ....................................................................................... 1,685.32 246.56 
. 

 23 21 16 00-0397 EA  4" Grooved, 300 GPM Vortex Air Separator (Rolairtrol RL-4G) ....................................................................................... 2,555.43 328.55 
. 

 23 21 16 00-0398 EA  5" Grooved, 530 GPM Vortex Air Separator (Rolairtrol RL-5G) ....................................................................................... 3,320.96 392.44 
. 

 23 21 16 00-0399 EA  6" Grooved, 850 GPM Vortex Air Separator (Rolairtrol RL-6G) ....................................................................................... 3,868.31 444.79 
. 

 23 21 16 00-0400 EA  8" Grooved, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8G) .................................................................................... 5,160.57 533.75 
. 

 23 21 16 00-0401 EA  10" Grooved, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10G) ................................................................................ 7,570.21 606.53 
. 

 23 21 16 00-0402 EA  12" Grooved, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12G) .............................................................................. 12,545.52 784.97 

XXXXXXX 
. 
 23 21 16 00-0403  Swivel Joints (23 21 16) 
. 
. 
 23 21 16 00-0404  Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) (23 21 16 00-0403) 

Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 
. 
. 

 23 21 16 00-0405 EA 1" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 312.71 26.67 
. 

 23 21 16 00-0406 EA 1-1/2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................ 449.34 39.03 
. 

 23 21 16 00-0407 EA 2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 630.02 45.63 
. 

 23 21 16 00-0408 EA 3" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 939.63 78.08 
. 

 23 21 16 00-0409 EA 4" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) .................................................................... 1,191.41 88.72 
    For Stainless Steel, Add  1,520.96 

. 
 23 21 16 00-0410 EA 2" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ......................................................................... 877.63 135.16 

    For Stainless Steel, Add  1,062.96 
. 

 23 21 16 00-0411 EA 3" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,186.05 107.83 
. 

 23 21 16 00-0412 EA 4" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,509.72 288.97 
. 

 23 21 16 00-0413 EA 6" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 2,802.95 365.02 

XXXXXXX 
. 
 23 21 16 00-0414  Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) (23 21 16 

00-0403) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

NOT FOR BID
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. 

. 
 23 21 16 00-0415 EA 1" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 398.01 26.67 

    For Stainless Steel, Add  516.98 
. 

 23 21 16 00-0416 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................ 489.63 39.03 
    For Stainless Steel, Add  617.45 

. 
 23 21 16 00-0417 EA 2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 659.91 45.63 

    For Stainless Steel, Add  851.61 
. 

 23 21 16 00-0418 EA 3" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,060.50 78.08 
    For Stainless Steel, Add  1,356.77 

. 
 23 21 16 00-0419 EA 4" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,388.83 88.72 

    For Stainless Steel, Add  1,817.09 
. 

 23 21 16 00-0420 EA 2" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ......................................................... 904.95 135.16 
    For Stainless Steel, Add  1,103.94 

. 
 23 21 16 00-0421 EA 3" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,342.51 107.83 

    For Stainless Steel, Add  1,690.17 
. 

 23 21 16 00-0422 EA 4" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,690.36 288.97 
    For Stainless Steel, Add  1,992.35 

. 
 23 21 16 00-0423 EA 6" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 2,927.69 365.02 

    For Stainless Steel, Add  3,704.67 

XXXXXXX 
. 
 23 21 16 00-0424  Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) (23 21 

16 00-0403) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0425 EA 1" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 468.41 26.67 

    For Stainless Steel, Add  622.58 
. 

 23 21 16 00-0426 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ............................................... 543.35 39.03 
    For Stainless Steel, Add  698.03 

. 
 23 21 16 00-0427 EA 2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 794.94 45.63 

    For Stainless Steel, Add  1,054.16 
. 

 23 21 16 00-0428 EA 3" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,223.00 78.08 
    For Stainless Steel, Add  1,600.52 

. 
 23 21 16 00-0429 EA 4" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,442.55 88.72 

    For Stainless Steel, Add  1,897.67 
. 

 23 21 16 00-0430 EA 2" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,039.25 135.16 
    For Stainless Steel, Add  1,305.39 

. 
 23 21 16 00-0431 EA 3" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,509.04 107.83 

    For Stainless Steel, Add  1,939.97 
. 

 23 21 16 00-0432 EA 4" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,862.26 288.97 
    For Stainless Steel, Add  2,250.20 

. 
 23 21 16 00-0433 EA 6" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 3,297.01 365.02 

    For Stainless Steel, Add  4,258.65 

XXXXXXX 
. 
 23 21 16 00-0434  Basket Strainers (23 21 16) 
. 
. 
 23 21 16 00-0435  Bronze Body Basket Strainers (23 21 16 00-0434) 
. 
. 
 23 21 16 00-0436  Screwed Ends, Bronze Body Basket Strainers (23 21 16 00-0435) 
. 
. 

 23 21 16 00-0437 EA  1/2" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 249.08 20.28 
    For Work In Restricted Working Space, Add  12.07 

. 
 23 21 16 00-0438 EA  3/4" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 294.34 23.83 

    For Work In Restricted Working Space, Add  14.18 
. 

 23 21 16 00-0439 EA  1" Screwed Ends, Bronze Body Basket Strainer ................................................................................................................. 341.62 28.39 
    For Work In Restricted Working Space, Add  16.90 

. 
 23 21 16 00-0440 EA  1-1/4" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................... 424.53 31.43 

    For Work In Restricted Working Space, Add  18.84 
. 

 23 21 16 00-0441 EA  1-1/2" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................... 500.89 35.48 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 21 16 00-0442 EA  2" Screwed Ends, Bronze Body Basket Strainer ................................................................................................................. 743.23 40.56 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 21 16 00-0443 EA  2-1/2" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................ 1,050.62 54.25 
    For Work In Restricted Working Space, Add  32.63 

. 
 23 21 16 00-0444 EA  3" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 1,473.54 57.80 

    For Work In Restricted Working Space, Add  34.61 

XXXXXXX 
. 
 23 21 16 00-0445  Flanged, Bronze Body Basket Strainers (23 21 16 00-0435) 
. 
. 

 23 21 16 00-0446 EA  2" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,172.28 135.16 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0447 EA  2-1/2" Flanged, Bronze Body Basket Strainer .................................................................................................................. 1,754.12 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0448 EA  3" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,990.25 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0449 EA  4" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 3,365.16 288.97 

    For Work In Restricted Working Space, Add  108.64 
. 

 23 21 16 00-0450 EA  6" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 6,345.43 324.93 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0451 EA  8" Flanged, Bronze Body Basket Strainer ...................................................................................................................... 11,538.26 415.19 

    For Work In Restricted Working Space, Add  154.73 

XXXXXXX 
. 
 23 21 16 00-0452  Iron Body Basket Strainers (23 21 16 00-0434) 
. 
. 
 23 21 16 00-0453  Screwed Ends, Iron Body Basket Strainers (23 21 16 00-0452) 

NOT FOR BID
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. 

. 
 23 21 16 00-0454 EA  1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 349.42 20.28 

    For Work In Restricted Working Space, Add  12.07 
. 

 23 21 16 00-0455 EA  3/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 393.34 23.83 
    For Work In Restricted Working Space, Add  14.18 

. 
 23 21 16 00-0456 EA  1" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 464.80 28.39 

    For Work In Restricted Working Space, Add  16.90 
. 

 23 21 16 00-0457 EA  1-1/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 610.27 31.43 
    For Work In Restricted Working Space, Add  18.84 

. 
 23 21 16 00-0458 EA  1-1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 669.44 35.48 

    For Work In Restricted Working Space, Add  21.27 
. 

 23 21 16 00-0459 EA  2" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 796.03 40.56 
    For Work In Restricted Working Space, Add  24.36 

. 
 23 21 16 00-0460 EA  2-1/2" Screwed Ends, Iron Body Basket Strainer ............................................................................................................. 1,129.94 54.25 

    For Work In Restricted Working Space, Add  32.63 
. 

 23 21 16 00-0461 EA  3" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 1,278.36 57.80 
    For Work In Restricted Working Space, Add  34.61 

XXXXXXX 
. 
 23 21 16 00-0462  Flanged, Iron Body Basket Strainers (23 21 16 00-0452) 
. 
. 

 23 21 16 00-0463 EA  2" Flanged, Iron Body Basket Strainer ................................................................................................................................ 742.35 135.16 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0464 EA  2-1/2" Flanged, Iron Body Basket Strainer .......................................................................................................................... 957.14 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0465 EA  3" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,038.38 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0466 EA  4" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,600.26 288.97 

    For Work In Restricted Working Space, Add  108.64 
. 

 23 21 16 00-0467 EA  6" Flanged, Iron Body Basket Strainer ............................................................................................................................. 2,817.39 324.93 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0468 EA  8" Flanged, Iron Body Basket Strainer ............................................................................................................................. 4,961.40 415.19 

    For Work In Restricted Working Space, Add  154.73 
. 

 23 21 16 00-0469 EA  10" Flanged, Iron Body Basket Strainer ........................................................................................................................... 7,321.03 505.44 
    For Work In Restricted Working Space, Add  189.54 

. 
 23 21 16 00-0470 EA  12" Flanged, Iron Body Basket Strainer ........................................................................................................................... 9,209.98 637.22 

    For Work In Restricted Working Space, Add  382.29 
. 

 23 21 16 00-0471 EA  14" Flanged, Iron Body Basket Strainer ......................................................................................................................... 10,915.65 722.07 
    For Work In Restricted Working Space, Add  270.77 

. 
 23 21 16 00-0472 EA  16" Flanged, Iron Body Basket Strainer ......................................................................................................................... 11,462.93 794.27 

    For Work In Restricted Working Space, Add  297.85 

XXXXXXX 
. 
 23 21 16 00-0473  Cast Steel Body Basket Strainers (23 21 16 00-0434) 
. 
. 
 23 21 16 00-0474  Screwed Ends, Cast Steel Body Basket Strainers (23 21 16 00-0473) 
. 
. 

 23 21 16 00-0475 EA  1" Screwed Ends, Cast Steel Body Basket Strainer ............................................................................................................ 522.32 28.39 
    For Work In Restricted Working Space, Add  16.90 

. 
 23 21 16 00-0476 EA  1-1/4" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 684.79 31.43 

    For Work In Restricted Working Space, Add  18.84 
. 

 23 21 16 00-0477 EA  1-1/2" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 771.86 35.48 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 21 16 00-0478 EA  2" Screwed Ends, Cast Steel Body Basket Strainer ......................................................................................................... 1,078.34 40.56 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 21 16 00-0479 EA  2-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 1,510.68 54.25 
    For Work In Restricted Working Space, Add  32.63 

. 
 23 21 16 00-0480 EA  3" Screwed Ends, Cast Steel Body Basket Strainer ......................................................................................................... 1,951.70 57.80 

    For Work In Restricted Working Space, Add  34.61 

XXXXXXX 
. 
 23 21 16 00-0481  Flanged, Cast Steel Body Basket Strainers (23 21 16 00-0473) 
. 
. 

 23 21 16 00-0482 EA  2" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 1,620.28 135.16 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0483 EA  2-1/2" Flanged, Cast Steel Body Basket Strainer............................................................................................................. 2,306.99 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0484 EA  3" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 2,535.83 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0485 EA  4" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 3,620.14 288.97 

    For Work In Restricted Working Space, Add  108.64 
. 

 23 21 16 00-0486 EA  6" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 6,281.90 324.93 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0487 EA  8" Flanged, Cast Steel Body Basket Strainer ................................................................................................................. 10,141.69 415.19 

    For Work In Restricted Working Space, Add  154.73 

XXXXXXX 
. 
 23 21 16 00-0488  Stainless Steel Body Basket Strainers (23 21 16 00-0434) 
. 
. 
 23 21 16 00-0489  Screwed Ends, Stainless Steel Body Basket Strainers (23 21 16 00-0488) 
. 
. 

 23 21 16 00-0490 EA  1" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 376.49 28.39 
    For Work In Restricted Working Space, Add  16.90 

. 
 23 21 16 00-0491 EA  1-1/4" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 536.72 31.43 

    For Work In Restricted Working Space, Add  18.84 
. 

 23 21 16 00-0492 EA  1-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 555.89 35.48 
    For Work In Restricted Working Space, Add  21.27 

NOT FOR BID
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. 
 23 21 16 00-0493 EA  2" Screwed Ends, Stainless Steel Body Basket Strainer..................................................................................................... 815.03 40.56 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 21 16 00-0494 EA  2-1/2" Screwed Ends, Stainless Steel Body Basket Strainer ........................................................................................... 1,150.08 54.25 
    For Work In Restricted Working Space, Add  32.63 

. 
 23 21 16 00-0495 EA  3" Screwed Ends, Stainless Steel Body Basket Strainer.................................................................................................. 1,613.17 57.80 

    For Work In Restricted Working Space, Add  34.61 

XXXXXXX 
. 
 23 21 16 00-0496  Flanged, Stainless Steel Body Basket Strainers (23 21 16 00-0488) 
. 
. 

 23 21 16 00-0497 EA  2" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 1,261.04 135.16 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 21 16 00-0498 EA  2-1/2" Flanged, Stainless Steel Body Basket Strainer ..................................................................................................... 1,885.03 147.02 

    For Work In Restricted Working Space, Add  55.31 
. 

 23 21 16 00-0499 EA  3" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 2,136.72 172.37 
    For Work In Restricted Working Space, Add  64.72 

. 
 23 21 16 00-0500 EA  4" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 3,611.33 288.97 

    For Work In Restricted Working Space, Add  108.64 
. 

 23 21 16 00-0501 EA  6" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 5,479.53 324.93 
    For Work In Restricted Working Space, Add  122.28 

. 
 23 21 16 00-0502 EA  8" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 9,455.02 415.19 

    For Work In Restricted Working Space, Add  154.73 

XXXXXXX 
. 
 23 21 23  Hydronic Pumps (23 21) 
. 
. 
 23 21 23 13  In-Line Centrifugal Hydronic Pumps (23 21 23)
. 
. 
 23 21 23 13-0001  Cast Iron Single Stage In-Line Centrifugal Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 3550 RPM TEFC motor. Includes packed stuffing boxes and ductile 
iron case. 

. 

. 
 23 21 23 13-0002 EA 50 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 100' Head And 3 HP ............................... 4,712.15 270.85 

    For Mechanical Seal, Add  312.00 
    For Cast Steel Case, Add  702.00 

. 
 23 21 23 13-0003 EA 75 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 100' Head And 5 HP ............................... 5,164.01 327.82 

    For Mechanical Seal, Add  334.47 
    For Cast Steel Case, Add  752.56 

. 
 23 21 23 13-0004 EA 100 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 150' Head And 7-1/2 HP ....................... 5,974.94 389.47 

    For Mechanical Seal, Add  384.60 
    For Cast Steel Case, Add  865.35 

. 
 23 21 23 13-0005 EA 125 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 150' Head And 10 HP ........................... 6,493.74 519.29 

    For Mechanical Seal, Add  394.97 
    For Cast Steel Case, Add  888.68 

. 
 23 21 23 13-0006 EA 150 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 200' Head And 15 HP ........................... 7,710.63 565.99 

    For Mechanical Seal, Add  481.00 
    For Cast Steel Case, Add  1,082.25 

. 
 23 21 23 13-0007 EA 200 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 30 HP ......................... 11,396.47 622.96 

    For Mechanical Seal, Add  762.28 
    For Cast Steel Case, Add  1,715.13 

. 
 23 21 23 13-0008 EA 250 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 40 HP ......................... 13,418.98 778.00 

    For Mechanical Seal, Add  886.72 
    For Cast Steel Case, Add  1,995.13 

. 
 23 21 23 13-0009 EA 300 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 50 HP ......................... 11,419.18 889.14 

    For Mechanical Seal, Add  700.06 
    For Cast Steel Case, Add  1,575.12 

. 
 23 21 23 13-0010 EA 400 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 400' Head And 75 HP ......................... 23,496.82 935.98 

    For Mechanical Seal, Add  1,655.10 
    For Cast Steel Case, Add  3,723.98 

. 
 23 21 23 13-0011 EA 600 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 400' Head And 100 HP ....................... 25,764.13 1,203.14 

    For Mechanical Seal, Add  1,772.31 
    For Cast Steel Case, Add  3,987.69 

XXXXXXX 
. 
 23 21 23 16  Base-Mounted, Centrifugal Hydronic Pumps (23 21 23)

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 16-0001  Single Stage, Cast Iron, Horizontal End Suction, Base Mounted Centrifugal 

Pump (23 21 23 16) 
Note: 1800 RPM, welded steel baseplate, internally flushed mechanical seal, bronze wear ring, galvanized drip 
pan, and 3 phase 230/460V premium efficiency motor. Bell & Gossett 1510 Series. 

. 

. 
 23 21 23 16-0002 EA  5 HP, 50 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/4 BC, BF, 184T) ...................... 3,714.09 296.07 

. 
 23 21 23 16-0003 EA 7.5 HP, 100 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/2 BC, BF, 213T).................. 4,142.34 296.44 

. 
 23 21 23 16-0004 EA  10 HP, 225 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 215T) ........................... 5,437.43 389.47 

. 
 23 21 23 16-0005 EA  15 HP, 250 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 254T) ........................... 6,017.10 479.13 

. 
 23 21 23 16-0006 EA  15 HP, 300 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 G, BF, 254T) ........................... 6,671.42 479.13 

. 
 23 21 23 16-0007 EA  20 HP, 350 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 E, BF, 256T) ........................... 6,548.54 519.29 

. 
 23 21 23 16-0008 EA 20 HP, 500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 256T) ........................... 6,920.55 519.29 

. 
 23 21 23 16-0009 EA  25 HP, 600 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 284T) ........................... 7,553.70 544.51 

. 
 23 21 23 16-0010 EA  30 HP, 750 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 286T) ........................... 8,484.86 692.08 

. 
 23 21 23 16-0011 EA  40 HP, 1,050 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 324T) ........................ 9,031.02 778.00 

. 
 23 21 23 16-0012 EA  60 HP, 1,500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 6 E, BF, 364T) ...................... 14,846.26 1,877.67 

. 
 23 21 23 16-0013 EA  75 HP, 2,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 365T) ...................... 20,931.81 2,252.81 

. 
 23 21 23 16-0014 EA  100 HP, 3,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 404TS).................. 24,068.39 2,816.00 

XXXXXXX 
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. 
 23 21 23 16-0015  Single Stage, Vertical Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0016 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 1-1/2 HP .......................................................... 2,069.73 217.61 

    For 300 LB Flanges, Add  419.33 
. 

 23 21 23 16-0017 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 2 HP ................................................................ 2,460.62 233.50 
    For 300 LB Flanges, Add  527.60 

. 
 23 21 23 16-0018 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 3 HP ................................................................ 3,056.16 249.37 

    For 300 LB Flanges, Add  660.27 
. 

 23 21 23 16-0019 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 5 HP .............................................................. 3,623.01 296.07 
    For 300 LB Flanges, Add  772.33 

. 
 23 21 23 16-0020 EA 150 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 7.5 HP ........................................................... 3,807.11 296.44 

    For 300 LB Flanges, Add  811.68 
. 

 23 21 23 16-0021 EA  200 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,187.42 389.47 
    For 300 LB Flanges, Add  871.74 

. 
 23 21 23 16-0022 EA  225 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,187.42 389.47 

    For 300 LB Flanges, Add  871.74 
. 

 23 21 23 16-0023 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,187.42 389.47 
    For 300 LB Flanges, Add  871.74 

. 
 23 21 23 16-0024 EA  300 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 5,107.41 479.13 

    For 300 LB Flanges, Add  1,061.32 
. 

 23 21 23 16-0025 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 5,211.76 478.76 
    For 300 LB Flanges, Add  1,078.72 

. 
 23 21 23 16-0026 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 20 HP ............................................................ 5,480.29 519.29 

    For 300 LB Flanges, Add  1,136.58 
. 

 23 21 23 16-0027 EA  600 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 25 HP ............................................................ 5,994.52 544.51 
    For 300 LB Flanges, Add  1,246.48 

. 
 23 21 23 16-0028 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 30 HP ............................................................ 6,778.84 692.08 

    For 300 LB Flanges, Add  1,383.39 
. 

 23 21 23 16-0029 EA  1,050 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 40 HP ......................................................... 7,676.18 778.00 
    For 300 LB Flanges, Add  1,568.81 

. 
 23 21 23 16-0030 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 60 HP ....................................................... 12,671.63 1,877.67 

    For 300 LB Flanges, Add  2,262.76 
. 

 23 21 23 16-0031 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 75 HP ....................................................... 15,118.86 2,252.81 
    For 300 LB Flanges, Add  2,693.54 

. 
 23 21 23 16-0032 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 100 HP ..................................................... 18,204.99 2,816.00 

    For 300 LB Flanges, Add  3,193.53 

XXXXXXX 
. 
 23 21 23 16-0033  Single Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, 

Base Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0034 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 1-1/2" HP ..................................................... 3,018.37 217.61 

    For 300 LB Flanges, Add  656.49 
. 

 23 21 23 16-0035 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 2 HP ............................................................ 3,112.97 233.50 
    For 300 LB Flanges, Add  673.16 

. 
 23 21 23 16-0036 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 3 HP ............................................................ 3,207.70 249.37 

    For 300 LB Flanges, Add  689.85 
. 

 23 21 23 16-0037 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 5 HP .......................................................... 3,461.50 254.97 
    For 300 LB Flanges, Add  750.54 

. 
 23 21 23 16-0038 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 7.5 HP ....................................................... 5,468.80 296.07 

    For 300 LB Flanges, Add  1,233.78 
. 

 23 21 23 16-0039 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 10 HP ........................................................ 7,211.42 389.47 
    For 300 LB Flanges, Add  1,651.43 

. 
 23 21 23 16-0040 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 15 HP ........................................................ 7,427.60 420.28 

    For 300 LB Flanges, Add  1,681.78 
. 

 23 21 23 16-0041 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 20 HP ........................................................ 7,955.23 466.98 
    For 300 LB Flanges, Add  1,773.28 

. 
 23 21 23 16-0042 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 25 HP ........................................................ 8,765.32 468.44 

    For 300 LB Flanges, Add  1,980.73 
. 

 23 21 23 16-0043 EA  1,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 40 HP ..................................................... 9,936.00 602.02 
    For 300 LB Flanges, Add  2,213.23 

. 
 23 21 23 16-0044 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 50 HP ................................................... 12,686.12 751.27 

    For 300 LB Flanges, Add  2,809.47 
. 

 23 21 23 16-0045 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 75 HP ................................................... 14,446.41 938.33 
    For 300 LB Flanges, Add  3,159.03 

. 
 23 21 23 16-0046 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 100 HP ................................................. 20,239.21 1,126.40 

    For 300 LB Flanges, Add  4,516.72 
. 

 23 21 23 16-0047 EA  3,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 150 HP ................................................. 37,077.87 1,251.11 
    For 300 LB Flanges, Add  8,666.04 

. 
 23 21 23 16-0048 EA  4,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 200 HP ................................................. 39,860.00 1,609.14 

    For 300 LB Flanges, Add  9,189.16 

XXXXXXX 
. 
 23 21 23 16-0049  Two Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 3500 RPM drip-proof motor, common base plate 500' head. Packed stuffing box and boiler feed water 
service. 

. 

. 
 23 21 23 16-0050 EA  100 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 40 HP ......................................................... 10,314.49 479.13 

    For 300 LB Flanges, Add  2,363.09 

NOT FOR BID
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. 
 23 21 23 16-0051 EA  200 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 50 HP.......................................................... 11,173.40 519.29 

    For 300 LB Flanges, Add  2,559.86 
. 

 23 21 23 16-0052 EA  300 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 75 HP.......................................................... 13,576.89 697.74 
    For 300 LB Flanges, Add  3,074.74 

. 
 23 21 23 16-0053 EA  400 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 100 HP ........................................................ 26,108.65 958.74 

    For 300 LB Flanges, Add  6,087.87 
. 

 23 21 23 16-0054 EA  800 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 200 HP ........................................................ 32,137.53 1,278.32 
    For 300 LB Flanges, Add  7,448.66 

XXXXXXX 
. 
 23 21 23 16-0055  Cast Iron Close Coupling Pumps (23 21 23 16) 
. 
. 
 23 21 23 16-0056  Foot Mounted Cast Iron Close Coupled Pumps (23 21 23 16-0055) 
. 
. 

 23 21 23 16-0057 EA 3 HP, 90 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 1-1/2 AC, BF, 
182JM) ............................................................................................................................................................................ 3,341.69 280.20 

. 
 23 21 23 16-0058 EA  3 HP, 150 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 AB, 

BF, 182JM) ..................................................................................................................................................................... 3,609.30 280.20 
. 

 23 21 23 16-0059 EA  5 HP, 225 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 BB, 
BF, 184JM) ..................................................................................................................................................................... 3,995.65 295.77 

. 
 23 21 23 16-0060 EA  5 HP, 350 GPM At 25' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 

184JM) ............................................................................................................................................................................ 4,232.38 295.77 
. 

 23 21 23 16-0061 EA  7.5 HP, 350 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 
213JM) ............................................................................................................................................................................ 4,831.94 311.01 

. 
 23 21 23 16-0062 EA  10 HP, 600 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 5 A, BF, 

215JM) ............................................................................................................................................................................ 5,737.85 376.08 
. 

 23 21 23 16-0063 EA  15 HP, 1,000 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
254JP) ............................................................................................................................................................................ 7,497.91 463.30 

. 
 23 21 23 16-0064 EA  20 HP, 1,350 GPM At 30' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

256JP) ............................................................................................................................................................................ 8,032.79 501.44 
. 

 23 21 23 16-0065 EA  25 HP, 1,550 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
284JP) ............................................................................................................................................................................ 9,258.83 541.54 

XXXXXXX 
. 
 23 21 23 16-0066  Pumps, Polypropylene Body, Housing And Impeller, 115/230 Volt (23 21 23 16) 
. 
. 

 23 21 23 16-0067 EA  1/3 HP, Centrifugal Pump, Polypropylene Body .................................................................................................................. 871.63 144.69 
. 

 23 21 23 16-0068 EA  1/2 HP, Centrifugal Pump, Polypropylene Body .................................................................................................................. 929.14 153.41 
. 

 23 21 23 16-0069 EA  3/4 HP, Centrifugal Pump, Polypropylene Body ............................................................................................................... 1,071.25 163.34 

XXXXXXX 
. 
 23 21 23 23  Vertical-Turbine Hydronic Pumps (23 21 23)

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 23-0001  Cast Iron, Bronze Fitted Vertical Turbine Wet Sump Pumps (23 21 23 23) 

Note: For water supply, cooling towers and process liquids. Multi-stage 1750 RPM drip-proof motor. For 1' to 5' 
sump depth. 

. 

. 
 23 21 23 23-0002 EA  50 GPM Cast Iron Turbine Pump, 3" Discharge 100' Head, 10 Stage, 2 HP ................................................................... 5,982.71 692.08 

    For Each Extra Column Assembly <60", Add  520.13 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  197.80 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  137.97 

. 
 23 21 23 23-0003 EA  100 GPM Cast Iron Turbine Pump, 4" Discharge 100' Head, 7 Stage, 3 HP ................................................................... 6,222.72 778.00 

    For Each Extra Column Assembly <60", Add  539.66 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  207.06 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  144.84 

. 
 23 21 23 23-0004 EA  250 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 5 Stage, 15 HP ................................................................. 7,605.81 751.27 

    For Each Extra Column Assembly <60", Add  662.34 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  250.35 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  174.30 

. 
 23 21 23 23-0005 EA  500 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 3 Stage, 25 HP ................................................................. 8,143.52 866.92 

    For Each Extra Column Assembly <60", Add  707.18 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  270.04 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  188.60 

. 
 23 21 23 23-0006 EA  1,000 GPM Cast Iron Turbine Pump, 8" Discharge 150' Head, 2 Stage, 50 HP .............................................................. 9,771.05 938.33 

    For Each Extra Column Assembly <60", Add  842.03 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  330.50 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  232.79 

. 
 23 21 23 23-0007 EA  2,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 3 Stage, 100 HP ........................................................ 14,883.28 1,126.40 

    For Each Extra Column Assembly <60", Add  1,263.07 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  522.92 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  374.09 

. 
 23 21 23 23-0008 EA  3,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 2 Stage, 150 HP ........................................................ 17,916.83 1,408.00 

    For Each Extra Column Assembly <60", Add  1,523.86 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  626.16 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  446.99 

. 
 23 21 23 23-0009 EA  4,000 GPM Cast Iron Turbine Pump, 12" Discharge 150' Head, 2 Stage, 200 HP ........................................................ 27,582.21 1,609.14 

    For Each Extra Column Assembly <60", Add  2,310.02 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  999.84 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  724.02 

. 
 23 21 23 23-0010 EA  6,000 GPM Cast Iron Turbine Pump, 14" Discharge 150' Head, 2 Stage, 300 HP ........................................................ 35,766.08 1,877.67 

    For Each Extra Column Assembly <60", Add  2,981.97 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,309.96 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  952.30 

. 
 23 21 23 23-0011 EA  10,000 GPM Cast Iron Turbine Pump, 18" Discharge 100' Head, 2 Stage, 300 HP ...................................................... 49,423.36 2,252.81 

    For Each Extra Column Assembly <60", Add  4,098.69 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,832.11 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,337.88 

NOT FOR BID
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XXXXXXX 
. 
 23 21 29  Automatic Condensate Pump Units (23 21)
. 
. 
 23 21 29 00-0001  Automatic Shallow Pan Condensate Pump (23 21 29) 
. 
. 

 23 21 29 00-0002 EA  1/150 HP, 205 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 1-ABS) .............................................. 192.19 30.35 
. 

 23 21 29 00-0003 EA  1/40 HP, 300 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 2-ABS) ................................................ 208.64 30.35 
. 

 23 21 29 00-0004 EA  1/12 HP, 310 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 3-ABS) ................................................ 326.20 35.02 

XXXXXXX 
. 
 23 21 29 00-0005  Automatic Condensate Pump With Tank (23 21 29) 
. 
. 

 23 21 29 00-0006 EA 1/20 HP Automatic Condensate Pump With Tank (Hartell KT-15-1UL) .............................................................................. 104.93 23.35 
. 

 23 21 29 00-0007 EA 1/30 HP Automatic Condensate Pump With Tank (Little Giant VCMX-20).......................................................................... 111.95 23.35 
. 

 23 21 29 00-0008 EA  1/50 HP, 200 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-14ULS) .............. 186.80 30.35 
. 

 23 21 29 00-0009 EA  1/18 HP, 270 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-24ULS) .............. 201.53 35.02 
. 

 23 21 29 00-0010 EA  1/5 HP, 450 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-45ULS) 
Condensate Pump ............................................................................................................................................................. 373.80 39.70 

XXXXXXX 
. 
 23 22  Steam and Condensate Piping and Pumps (23 20) 
. 
. 
 23 22 16  Steam and Condensate Heating Piping Specialties (23 22)
. 
. 
 23 22 16 00-0001  High Temperature Safety Relief Valve (23 22 16) 

Note: Used in steam or water boiler, heating systems and unfired pressure vessel applications. 
. 
. 
 23 22 16 00-0002  Cast Iron Body Safety Valve, Steam Or Water (23 22 16 00-0001) 

Note: Variable set points to 500 psig pressure, 400 Degree F temperature range. 
. 
. 
 23 22 16 00-0003  Threaded (23 22 16 00-0002) 
. 
. 

 23 22 16 00-0004 EA 3/4" x 1" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 470.79 15.20 
. 

 23 22 16 00-0005 EA 1" x 1-1/4" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 491.94 17.99 
. 

 23 22 16 00-0006 EA 1-1/4" x 1-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 541.57 22.80 
. 

 23 22 16 00-0007 EA 1-1/2" x 2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 669.01 25.34 
. 

 23 22 16 00-0008 EA 2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 856.97 31.16 
. 

 23 22 16 00-0009 EA 2-1/2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ............................................................... 1,334.47 35.47 
. 

 23 22 16 00-0010 EA 3" x 3" Threaded Cast Iron Body Safety Relief Valve, Steam or Water............................................................................ 1,445.38 40.79 

XXXXXXX 
. 
 23 22 16 00-0011  Flanged (23 22 16 00-0002) 
. 
. 

 23 22 16 00-0012 EA 1-1/2" x 2-1/2" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 3,343.27 106.41 
. 

 23 22 16 00-0013 EA 2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 3,887.89 159.96 
. 

 23 22 16 00-0014 EA 2-1/2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 4,298.98 147.32 
. 

 23 22 16 00-0015 EA 2-1/2" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 5,217.41 212.78 
. 

 23 22 16 00-0016 EA 3" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 5,576.89 158.68 
. 

 23 22 16 00-0017 EA 3" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 6,549.18 212.78 
. 

 23 22 16 00-0018 EA 4" x 6" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 10,966.55 301.95 
. 

 23 22 16 00-0019 EA 6" x 8" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 21,846.02 337.22 

XXXXXXX 
. 
 23 22 16 00-0020  Bronze Body Safety Valve, Threaded, Steam (23 22 16 00-0001) 

Note: Variable set points to 250 psig pressure, 400 Degree F temperature range. Valve also can be set for Air or 
Gas with variable set points to 300 psig pressure. 

. 

. 
 23 22 16 00-0021 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 513.31 13.94 

. 
 23 22 16 00-0022 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 525.41 15.20 

. 
 23 22 16 00-0023 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 615.43 16.72 

. 
 23 22 16 00-0024 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 679.79 17.99 

. 
 23 22 16 00-0025 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 786.75 20.27 

. 
 23 22 16 00-0026 EA 1-1/4" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 789.69 22.80 

. 
 23 22 16 00-0027 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 888.86 24.07 

. 
 23 22 16 00-0028 EA 1-1/2" x 2" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 969.04 25.34 

. 
 23 22 16 00-0029 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 1,348.37 28.38 

. 
 23 22 16 00-0030 EA 2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,473.55 31.16 

. 
 23 22 16 00-0031 EA 2-1/2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................. 1,758.96 35.47 

XXXXXXX 
. 
 23 22 16 00-0032  Bronze Body Safety Valve, Threaded, Water (23 22 16 00-0001) 

Note: Variable set points to 160 psig pressure, 250 Degree F temperature range. 
. 
. 

 23 22 16 00-0033 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 238.36 13.94 
. 

 23 22 16 00-0034 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 271.92 15.20 
. 

 23 22 16 00-0035 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 378.58 16.72 
. 

 23 22 16 00-0036 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 417.02 17.99 
. 

 23 22 16 00-0037 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 605.74 20.27 
. 

 23 22 16 00-0038 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 818.58 24.07 
. 

 23 22 16 00-0039 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 1,197.00 28.38 

XXXXXXX 
. 
 23 22 16 00-0040  Steam Temperature Regulator, Iron Body (23 22 16) 
. 
. 
 23 22 16 00-0041  Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
Note: Up to 150 PSI. 

NOT FOR BID
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. 

. 
 23 22 16 00-0042 EA  1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,277.04 14.59 

. 
 23 22 16 00-0043 EA  3/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,342.74 19.66 

. 
 23 22 16 00-0044 EA  1" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 1,782.36 24.22 

. 
 23 22 16 00-0045 EA  1-1/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 1,967.24 30.61 

. 
 23 22 16 00-0046 EA  1-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,017.70 35.16 

. 
 23 22 16 00-0047 EA  2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,384.94 38.27 

. 
 23 22 16 00-0048 EA  2-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,031.24 70.10 

. 
 23 22 16 00-0049 EA  3" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,193.71 76.45 

. 
 23 22 16 00-0050 EA  4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 3,274.87 178.93 

. 
 23 22 16 00-0051 EA  6" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 5,368.31 210.02 

XXXXXXX 
. 
 23 22 16 00-0052  Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0053 EA  1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,894.76 14.59 
. 

 23 22 16 00-0054 EA  3/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,961.41 19.66 
. 

 23 22 16 00-0055 EA  1" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,048.02 24.22 
. 

 23 22 16 00-0056 EA  1-1/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,451.25 30.61 
. 

 23 22 16 00-0057 EA  1-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,625.45 35.16 
. 

 23 22 16 00-0058 EA  2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,981.75 38.27 
. 

 23 22 16 00-0059 EA  2-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 4,566.99 70.10 
. 

 23 22 16 00-0060 EA  3" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,010.31 76.45 
. 

 23 22 16 00-0061 EA  4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 4,232.19 178.93 
. 

 23 22 16 00-0062 EA  6" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 6,765.13 210.02 

XXXXXXX 
. 
 23 22 16 00-0063  Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0064 EA  1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,583.50 14.59 
. 

 23 22 16 00-0065 EA  3/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,620.09 19.66 
. 

 23 22 16 00-0066 EA  1" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 2,866.84 24.22 
. 

 23 22 16 00-0067 EA  1-1/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 3,120.87 30.61 
. 

 23 22 16 00-0068 EA  1-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 3,233.20 35.16 
. 

 23 22 16 00-0069 EA  2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 3,647.75 38.27 
. 

 23 22 16 00-0070 EA  2-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 6,750.51 70.10 
. 

 23 22 16 00-0071 EA  3" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 4,234.14 76.45 
. 

 23 22 16 00-0072 EA  4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 5,430.45 178.93 
. 

 23 22 16 00-0073 EA  6" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 7,579.59 210.02 

XXXXXXX 
. 
 23 22 16 00-0074  Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0075 EA  1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,311.34 14.59 
. 

 23 22 16 00-0076 EA  3/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,344.30 19.66 
. 

 23 22 16 00-0077 EA  1" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 3,631.07 24.22 
. 

 23 22 16 00-0078 EA  1-1/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 3,783.18 30.61 
. 

 23 22 16 00-0079 EA  1-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 3,928.28 35.16 
. 

 23 22 16 00-0080 EA  2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 4,277.33 38.27 
. 

 23 22 16 00-0081 EA  2-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 7,114.43 70.10 
. 

 23 22 16 00-0082 EA  3" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 4,447.36 76.45 
. 

 23 22 16 00-0083 EA  4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 5,643.67 178.93 
. 

 23 22 16 00-0084 EA  6" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 7,792.80 210.02 

XXXXXXX 
. 
 23 22 16 00-0085  Steam Traps (23 22 16) 
. 
. 
 23 22 16 00-0086  Inverted Bucket Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0087 EA 1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 257.49 30.42 
    For Work In Restricted Working Space, Add  18.25 

. 
 23 22 16 00-0088 EA 3/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 260.03 31.68 

    For Work In Restricted Working Space, Add  19.01 
. 

 23 22 16 00-0089 EA 1" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 384.18 33.76 
    For Work In Restricted Working Space, Add  20.28 

. 
 23 22 16 00-0090 EA 1-1/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 619.80 46.08 

    For Work In Restricted Working Space, Add  27.65 
. 

 23 22 16 00-0091 EA 1-1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 920.41 56.78 
    For Work In Restricted Working Space, Add  33.80 

. 
 23 22 16 00-0092 EA 2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 1,176.89 84.50 

    For Work In Restricted Working Space, Add  50.70 

XXXXXXX 
. 
 23 22 16 00-0093  Float And Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0094 EA 3/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 272.10 31.68 
    For Work In Restricted Working Space, Add  19.01 

. 
 23 22 16 00-0095 EA 1" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 356.99 33.80 

    For Work In Restricted Working Space, Add  20.28 
. 

 23 22 16 00-0096 EA 1-1/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap.............................................................................. 442.32 46.09 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 22 16 00-0097 EA 1-1/2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap.............................................................................. 597.11 56.33 

    For Work In Restricted Working Space, Add  33.80 

NOT FOR BID
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. 
 23 22 16 00-0098 EA 2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,088.33 84.46 

    For Work In Restricted Working Space, Add  50.70 
. 

 23 22 16 00-0099 EA 3/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 344.77 31.68 
    For Work In Restricted Working Space, Add  19.01 

. 
 23 22 16 00-0100 EA 1" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 374.58 33.76 

    For Work In Restricted Working Space, Add  20.28 
. 

 23 22 16 00-0101 EA 1-1/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 490.28 46.08 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 22 16 00-0102 EA 1-1/2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 702.63 56.28 

    For Work In Restricted Working Space, Add  33.80 
. 

 23 22 16 00-0103 EA 2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,195.46 84.49 
    For Work In Restricted Working Space, Add  50.70 

. 
 23 22 16 00-0104 EA 3/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 445.50 31.68 

    For Work In Restricted Working Space, Add  19.01 
. 

 23 22 16 00-0105 EA 1" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 496.09 33.80 
    For Work In Restricted Working Space, Add  20.28 

. 
 23 22 16 00-0106 EA 1-1/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 754.10 46.08 

    For Work In Restricted Working Space, Add  27.65 
. 

 23 22 16 00-0107 EA 1-1/2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 774.59 56.28 
    For Work In Restricted Working Space, Add  33.80 

. 
 23 22 16 00-0108 EA 2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,497.63 84.50 

    For Work In Restricted Working Space, Add  50.70 
. 

 23 22 16 00-0109 EA 3/4" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................... 451.89 31.68 
    For Work In Restricted Working Space, Add  19.01 

. 
 23 22 16 00-0110 EA 1" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................. 496.09 33.80 

    For Work In Restricted Working Space, Add  20.28 
. 

 23 22 16 00-0111 EA 1-1/4" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 754.10 46.08 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 22 16 00-0112 EA 1-1/2" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 774.59 56.28 

    For Work In Restricted Working Space, Add  33.80 
. 

 23 22 16 00-0113 EA 2" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................... 1,497.63 84.49 
    For Work In Restricted Working Space, Add  50.70 

XXXXXXX 
. 
 23 22 16 00-0114  Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0115 EA 1/2" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 135.01 30.42 
    For Work In Restricted Working Space, Add  18.25 

. 
 23 22 16 00-0116 EA 3/4" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 221.64 31.68 

    For Work In Restricted Working Space, Add  19.01 
. 

 23 22 16 00-0117 EA 1" 25 PSI Maximum Pressure Thermostatic Steam Trap .................................................................................................... 272.61 33.76 
    For Work In Restricted Working Space, Add  20.28 

XXXXXXX 
. 
 23 22 16 00-0118  Thermodynamic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0119 EA 3/8" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 290.13 27.38 
. 

 23 22 16 00-0120 EA 1/2" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 409.39 30.42 
. 

 23 22 16 00-0121 EA 3/4" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 506.25 31.68 
. 

 23 22 16 00-0122 EA 1" 600 PSI Maximum Pressure Thermodynamic Steam Trap ............................................................................................. 676.76 33.76 

XXXXXXX 
. 
 23 22 16 00-0123  Steam Moisture Separator (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0124 EA 1/2" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 624.26 50.70 
. 

 23 22 16 00-0125 EA 3/4" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 663.58 68.44 
. 

 23 22 16 00-0126 EA 1" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................... 798.38 77.06 
. 

 23 22 16 00-0127 EA 1-1/2" Steam Moisture Separator, Threaded (Spirax Sarco S2) ...................................................................................... 1,258.78 88.21 
. 

 23 22 16 00-0128 EA 2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 1,545.02 135.16 
. 

 23 22 16 00-0129 EA 2-1/2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ......................................................................................... 2,321.70 147.02 
. 

 23 22 16 00-0130 EA 3" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 2,657.76 172.37 
. 

 23 22 16 00-0131 EA 4" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 3,666.19 288.97 
. 

 23 22 16 00-0132 EA 6" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 7,141.73 365.02 

XXXXXXX 
. 
 23 22 16 00-0133  Steam/Condensate Meter (23 22 16) 

Note: Meter shall be of the rotary volumetric type and sized on the maximum estimated steam demand. 
. 
. 

 23 22 16 00-0134 EA  1" Steam/Condensate Meter ............................................................................................................................................ 4,981.24 84.00 
    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0135 EA  2" Steam/Condensate Meter ............................................................................................................................................ 5,620.25 98.71 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0136 EA  2-1/2" Steam/Condensate Meter ...................................................................................................................................... 5,961.70 122.50 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

NOT FOR BID
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. 
 23 22 16 00-0137 EA  3" Steam/Condensate Meter ............................................................................................................................................ 6,322.74 161.01 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0138 EA  4" Steam/Condensate Meter ............................................................................................................................................ 7,129.50 250.15 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0139 EA  6" Steam/Condensate Meter .......................................................................................................................................... 12,207.84 316.42 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0140 EA  8" Steam/Condensate Meter .......................................................................................................................................... 12,645.83 399.49 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0141 EA  10" Steam/Condensate Meter ........................................................................................................................................ 13,230.78 490.03 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0142 EA  12" Steam/Condensate Meter ........................................................................................................................................ 13,869.76 595.04 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0143 EA  14" Steam/Condensate Meter ........................................................................................................................................ 14,766.82 700.04 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0144 EA  16" Steam/Condensate Meter ........................................................................................................................................ 15,290.31 770.05 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

XXXXXXX 
. 
 23 22 23  Steam Condensate Pumps (23 22) 
. 
. 
 23 22 23 13  Electric-Driven Steam Condensate Pumps (23 22 23)
. 
. 
 23 22 23 13-0001  Simplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch. 
. 
. 
 23 22 23 13-0002  20 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0003 EA 3 To 6 GPM Simplex Condensate Pump And 1/3 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure .................................................................................................................................................. 2,664.13 475.39 

. 
 23 22 23 13-0004 EA 9 To 12 GPM Simplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

20 PSI Discharge Pressure ............................................................................................................................................. 3,556.95 488.47 
. 

 23 22 23 13-0005 EA 15 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,708.73 521.16 

. 
 23 22 23 13-0006 EA 22.5 GPM Simplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,136.04 526.76 
. 

 23 22 23 13-0007 EA 30 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,638.76 573.46 

. 
 23 22 23 13-0008 EA 37.5 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 7,114.84 573.46 
. 

 23 22 23 13-0009 EA 45 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 7,199.15 612.68 

. 
 23 22 23 13-0010 EA 60 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 8,899.10 640.70 
. 

 23 22 23 13-0011 EA 75 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 8,966.69 668.73 

XXXXXXX 
. 
 23 22 23 13-0012  30 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0013 EA 3 To 6 GPM Simplex Condensate Pump And 1/2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 3,099.10 508.08 

. 
 23 22 23 13-0014 EA 9 To 12 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

30 PSI Discharge Pressure ............................................................................................................................................. 4,192.54 521.16 
. 

 23 22 23 13-0015 EA 15 GPM Simplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,338.30 555.71 

NOT FOR BID
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. 
 23 22 23 13-0016 EA 22.5 GPM Simplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 5,062.33 600.54 
. 

 23 22 23 13-0017 EA 30 To 37.5 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 7,199.15 613.62 

. 
 23 22 23 13-0018 EA 45 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 7,393.11 635.10 
. 

 23 22 23 13-0019 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 7,601.80 668.73 

. 
 23 22 23 13-0020 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 8,888.51 711.69 

XXXXXXX 
. 
 23 22 23 13-0021  40 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0022 EA 3 To 6 GPM Simplex Condensate Pump And 1 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 3,437.35 582.80 

. 
 23 22 23 13-0023 EA 9 To 15 GPM Simplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure .................................................................................................................................................. 4,501.28 629.49 
. 

 23 22 23 13-0024 EA 22.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure .................................................................................................................................................. 5,354.62 622.03 

. 
 23 22 23 13-0025 EA 30 To 37.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float 

Switch, 40 PSI Discharge Pressure ................................................................................................................................ 7,353.78 635.10 
. 

 23 22 23 13-0026 EA 45 GPM Simplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 7,494.14 662.19 

. 
 23 22 23 13-0027 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 8,966.69 668.73 
. 

 23 22 23 13-0028 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 9,055.68 711.69 

XXXXXXX 
. 
 23 22 23 13-0029  50 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0030 EA 3 To 6 GPM Simplex Condensate Pump And 2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 6,985.27 631.37 

. 
 23 22 23 13-0031 EA 9 To 15 GPM Simplex Condensate Pump And 2 HP Motor With 13.6 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure .................................................................................................................................................. 4,855.26 644.44 
. 

 23 22 23 13-0032 EA 22.5 GPM Simplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 5,677.89 649.11 

. 
 23 22 23 13-0033 EA 30 To 45 GPM Simplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure .................................................................................................................................................. 7,581.13 706.08 
. 

 23 22 23 13-0034 EA 60 To 75 GPM Simplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................ 12,343.98 761.19 

XXXXXXX 
. 
 23 22 23 13-0035  Duplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch, alternator assembly. 
. 
. 
 23 22 23 13-0036  20 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0037 EA 9 To 12 GPM Duplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure .................................................................................................................................................. 4,555.89 637.91 

. 
 23 22 23 13-0038 EA 15 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,801.66 700.48 
. 

 23 22 23 13-0039 EA 22.5 GPM Duplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,311.56 706.08 

. 
 23 22 23 13-0040 EA 30 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,956.48 769.59 
. 

 23 22 23 13-0041 EA 37.5 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 8,629.23 769.59 

. 
 23 22 23 13-0042 EA 45 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 8,745.38 829.37 
. 

 23 22 23 13-0043 EA 60 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ...................................................................................................................................................... 10,484.92 865.80 

. 
 23 22 23 13-0044 EA 75 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ...................................................................................................................................................... 10,721.40 908.76 

XXXXXXX 
. 
 23 22 23 13-0045  30 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0046 EA 9 To 12 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 6,054.50 687.40 

. 
 23 22 23 13-0047 EA 15 GPM Duplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 6,305.03 750.91 
. 

 23 22 23 13-0048 EA 22.5 GPM Duplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 6,994.04 732.24 

. 
 23 22 23 13-0049 EA 30 To 37.5 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure .................................................................................................................................................. 8,745.38 829.37 
. 

 23 22 23 13-0050 EA 45 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 8,986.80 860.18 

. 
 23 22 23 13-0051 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ...................................................................................................................................................... 10,328.06 908.76 
. 

 23 22 23 13-0052 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ...................................................................................................................................................... 10,819.46 974.14 

XXXXXXX 
. 
 23 22 23 13-0053  40 PSI Discharge Pressure (23 22 23 13-0035) 
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. 

. 
 23 22 23 13-0054 EA 9 To 15 GPM Duplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure .................................................................................................................................................. 6,499.87 810.69 
. 

 23 22 23 13-0055 EA 22.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure .................................................................................................................................................. 7,231.51 847.12 

. 
 23 22 23 13-0056 EA 30 To 37.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 

40 PSI Discharge Pressure ............................................................................................................................................. 9,010.40 860.18 
. 

 23 22 23 13-0057 EA 45 GPM Duplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 9,248.85 903.15 

. 
 23 22 23 13-0058 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ...................................................................................................................................................... 10,723.37 908.76 
. 

 23 22 23 13-0059 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ...................................................................................................................................................... 10,866.66 974.14 

XXXXXXX 
. 
 23 22 23 13-0060  50 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0061 EA 9 To 15 GPM Duplex Condensate Pump And 2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure .................................................................................................................................................. 6,826.34 810.69 

. 
 23 22 23 13-0062 EA 22.5 GPM Duplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 7,351.96 891.01 
. 

 23 22 23 13-0063 EA 30 To 45 GPM Duplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure .................................................................................................................................................. 9,394.11 967.60 

. 
 23 22 23 13-0064 EA 60 To 75 GPM Duplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................ 17,018.48 1,047.92 

XXXXXXX 
. 
 23 23  Refrigerant Piping (23 20) 
. 
. 
 23 23 13  Refrigerant Piping Valves (23 23) 
. 
. 
 23 23 13 00-0001  Ball Valves (23 23 13) 
. 
. 
 23 23 13 00-0002  Refrigeration Ball Valves, Sweat, 1400 Series (23 23 13 00-0001) 
. 
. 

 23 23 13 00-0003 EA 3/8" Refrigeration Ball Valve, Sweated.................................................................................................................................. 39.97 10.14 
. 

 23 23 13 00-0004 EA 1/2" Refrigeration Ball Valve, Sweated.................................................................................................................................. 41.61 10.14 
. 

 23 23 13 00-0005 EA 5/8" Refrigeration Ball Valve, Sweated.................................................................................................................................. 54.63 10.14 
. 

 23 23 13 00-0006 EA 7/8" Refrigeration Ball Valve, Sweated.................................................................................................................................. 73.17 11.15 
. 

 23 23 13 00-0007 EA 1-1/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 101.61 12.67 
. 

 23 23 13 00-0008 EA 1-5/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 164.56 15.61 

XXXXXXX 
. 
 23 23 13 00-0009  Shut-Off Valves (23 23 13) 
. 
. 
 23 23 13 00-0010  Packless (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0011 EA  1/2" Refrigeration Valve, Packless ........................................................................................................................................ 51.12 10.55 
. 

 23 23 13 00-0012 EA  5/8" Refrigeration Valve, Packless ........................................................................................................................................ 63.56 11.56 
. 

 23 23 13 00-0013 EA  7/8" Refrigeration Valve, Packless ...................................................................................................................................... 128.66 15.82 

XXXXXXX 
. 
 23 23 13 00-0014  Packed (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0015 EA  1-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 227.52 23.02 
. 

 23 23 13 00-0016 EA  1 3/8" Refrigeration Valve, Packed ..................................................................................................................................... 303.60 28.18 
. 

 23 23 13 00-0017 EA  1-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 369.28 31.73 
. 

 23 23 13 00-0018 EA  2-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 525.71 36.20 
. 

 23 23 13 00-0019 EA  2-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 881.06 101.40 
. 

 23 23 13 00-0020 EA  3-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,154.81 126.74 
. 

 23 23 13 00-0021 EA  4-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,639.76 169.03 

XXXXXXX 
. 
 23 23 13 00-0022  Check Valves (23 23 13) 
. 
. 

 23 23 13 00-0023 EA 5/8" Check Valve, Refrigeration ............................................................................................................................................ 65.27 10.14 
. 

 23 23 13 00-0024 EA 7/8" Check Valve, Refrigeration .......................................................................................................................................... 199.72 11.15 
. 

 23 23 13 00-0025 EA 1-1/8" Check Valve, Refrigeration ....................................................................................................................................... 231.87 12.67 
. 

 23 23 13 00-0026 EA 1 3/8" Check Valve, Refrigeration ....................................................................................................................................... 311.82 13.48 
. 

 23 23 13 00-0027 EA 1-5/8" Check Valve, Refrigeration ....................................................................................................................................... 409.35 15.62 
. 

 23 23 13 00-0028 EA 2-1/8" Check Valve, Refrigeration ....................................................................................................................................... 604.47 18.45 
. 

 23 23 13 00-0029 EA 2-5/8" Check Valve, Refrigeration ....................................................................................................................................... 846.35 27.07 
. 

 23 23 13 00-0030 EA 3-1/8" Check Valve, Refrigeration .................................................................................................................................... 1,117.29 35.48 

XXXXXXX 
. 
 23 23 13 00-0031  Solenoid Valves (23 23 13) 
. 
. 
 23 23 13 00-0032  Solenoid Valve, 24 Volt Coil (23 23 13 00-0031) 
. 
. 

 23 23 13 00-0033 EA 1/2" Solenoid Valve, Refrigeration ...................................................................................................................................... 205.63 10.14 
. 

 23 23 13 00-0034 EA 5/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 210.66 10.14 
. 

 23 23 13 00-0035 EA 3/4" Solenoid Valve, Refrigeration ...................................................................................................................................... 260.06 11.15 
. 

 23 23 13 00-0036 EA 7/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 260.06 11.15 
. 

 23 23 13 00-0037 EA 1-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 364.98 12.67 
. 

 23 23 13 00-0038 EA 1 3/8" Solenoid Valve, Refrigeration.................................................................................................................................... 587.79 13.48 
. 

 23 23 13 00-0039 EA 1-5/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,086.96 15.62 
. 

 23 23 13 00-0040 EA 2-1/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,101.13 18.45 

XXXXXXX 

NOT FOR BID
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. 
 23 23 16  Refrigerant Piping Specialties (23 23)
. 
. 
 23 23 16 00-0001  Soft Refrigeration Copper Tubing (23 23 16) 

Note: Based on outside diameter. Nitrogenized. Lengths up to 100' See CSI section 22 07 19 00-0320 for flexible 
elastomeric insulation (insulation on suction line only). 

. 

. 
 23 23 16 00-0002 LF  1/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.24 2.41 

. 
 23 23 16 00-0003 LF  3/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 4.44 2.47 

. 
 23 23 16 00-0004 LF  1/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.65 2.54 

. 
 23 23 16 00-0005 LF  5/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 4.98 2.58 

. 
 23 23 16 00-0006 LF  3/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.13 2.62 

. 
 23 23 16 00-0007 LF  1/2" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.77 2.76 

. 
 23 23 16 00-0008 LF  5/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.36 2.79 

. 
 23 23 16 00-0009 LF  3/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.96 2.89 

. 
 23 23 16 00-0010 LF  7/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 9.00 3.39 

. 
 23 23 16 00-0011 LF  1-1/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 11.44 3.88 

. 
 23 23 16 00-0012 LF  1-3/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 16.56 4.60 

. 
 23 23 16 00-0013 LF  1-5/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 19.97 5.14 

XXXXXXX 
. 
 23 23 16 00-0014  Type L Drawn, ACR Copper Tubing (23 23 16) 

Note: Nitrogenized. Lengths up to 20'. See CSI section 22 07 19 00-0320 for flexible elastomeric insulation 
(insulation on suction line only). 

. 

. 
 23 23 16 00-0015 LF  3/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 5.68 2.84 

    For Medical Applications "Oxygen Clean", Add  0.50 
. 

 23 23 16 00-0016 LF  1/2" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 6.39 2.84 
    For Medical Applications "Oxygen Clean", Add  0.54 

. 
 23 23 16 00-0017 LF  5/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 6.84 2.84 

    For Medical Applications "Oxygen Clean", Add  0.56 
. 

 23 23 16 00-0018 LF  3/4" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 9.88 4.26 
    For Medical Applications "Oxygen Clean", Add  0.81 

. 
 23 23 16 00-0019 LF  7/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 10.80 4.56 

    For Medical Applications "Oxygen Clean", Add  0.88 
. 

 23 23 16 00-0020 LF  1-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 12.57 4.56 
    For Medical Applications "Oxygen Clean", Add  0.97 

. 
 23 23 16 00-0021 LF  1-3/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 15.66 5.27 

    For Medical Applications "Oxygen Clean", Add  1.18 
. 

 23 23 16 00-0022 LF  1-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 18.97 6.08 
    For Medical Applications "Oxygen Clean", Add  1.41 

. 
 23 23 16 00-0023 LF  2-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 26.85 7.60 

    For Medical Applications "Oxygen Clean", Add  1.91 
. 

 23 23 16 00-0024 LF  2-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 40.28 11.45 
    For Medical Applications "Oxygen Clean", Add  2.88 

. 
 23 23 16 00-0025 LF  3-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 52.13 14.20 

    For Medical Applications "Oxygen Clean", Add  3.67 
. 

 23 23 16 00-0026 LF  3-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 65.61 16.82 
    For Medical Applications "Oxygen Clean", Add  4.55 

. 
 23 23 16 00-0027 LF  4-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 81.11 20.28 

    For Medical Applications "Oxygen Clean", Add  5.58 

XXXXXXX 
. 
 23 23 16 00-0028  Refrigeration Fittings (23 23 16) 
. 
. 
 23 23 16 00-0029  Brass Flare Fittings (23 23 16 00-0028) 
. 
. 
 23 23 16 00-0030  Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0031 EA  3/8" Brass Flare Union .......................................................................................................................................................... 22.78 10.95 
. 

 23 23 16 00-0032 EA  1/2" Brass Flare Union .......................................................................................................................................................... 22.78 10.95 
. 

 23 23 16 00-0033 EA  5/8" Brass Flare Union .......................................................................................................................................................... 24.44 10.95 

XXXXXXX 
. 
 23 23 16 00-0034  90 Degree Elbow Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0035 EA  3/8" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 23.79 10.95 
. 

 23 23 16 00-0036 EA  1/2" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 23.79 10.95 
. 

 23 23 16 00-0037 EA  5/8" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 29.33 10.95 

XXXXXXX 
. 
 23 23 16 00-0038  Brass Flare Tees (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0039 EA  3/8" Brass Flare Tee ............................................................................................................................................................. 36.83 18.24 
. 

 23 23 16 00-0040 EA  1/2" Brass Flare Tee ............................................................................................................................................................. 39.30 18.24 
. 

 23 23 16 00-0041 EA  5/8" Brass Flare Tee ............................................................................................................................................................. 52.76 18.24 

XXXXXXX 
. 
 23 23 16 00-0042  Male Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0043 EA  3/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 18.24 10.95 
. 

 23 23 16 00-0044 EA  1/2" Brass Flare Male Connector, Half Union ....................................................................................................................... 19.89 10.95 
. 

 23 23 16 00-0045 EA  5/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 22.25 10.95 

XXXXXXX 
. 
 23 23 16 00-0046  Female Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0047 EA  3/8" Brass Flare Female Connector, Half Union ................................................................................................................... 20.36 10.95 
. 

 23 23 16 00-0048 EA  1/2" Brass Flare Female Connector, Half Union ................................................................................................................... 22.61 10.95 
. 

 23 23 16 00-0049 EA  5/8" Brass Flare Female Connector, Half Union ................................................................................................................... 22.61 10.95 

NOT FOR BID
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XXXXXXX 
. 
 23 23 16 00-0050  Long Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0051 EA  3/8" Brass Long Forged Nut .................................................................................................................................................. 19.24 10.95 
. 

 23 23 16 00-0052 EA  1/2" Brass Long Forged Nut .................................................................................................................................................. 19.89 10.95 
. 

 23 23 16 00-0053 EA  5/8" Brass Long Forged Nut .................................................................................................................................................. 27.08 10.95 

XXXXXXX 
. 
 23 23 16 00-0054  Short Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0055 EA  3/8" Brass Short Forged Nut ................................................................................................................................................. 18.30 10.95 
. 

 23 23 16 00-0056 EA  1/2" Brass Short Forged Nut ................................................................................................................................................. 19.80 10.95 
. 

 23 23 16 00-0057 EA  5/8" Brass Short Forged Nut ................................................................................................................................................. 20.11 10.95 

XXXXXXX 
. 
 23 23 16 00-0058  ACR Wrought Copper Fittings (23 23 16 00-0028) 

Note: Soldered. 
. 
. 
 23 23 16 00-0059  ACR Wrought Copper Coupling (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0060 EA  1/4" ACR Wrought Copper Coupling ..................................................................................................................................... 17.85 10.95 
. 

 23 23 16 00-0061 EA  3/8" ACR Wrought Copper Coupling ..................................................................................................................................... 17.59 10.95 
. 

 23 23 16 00-0062 EA  1/2" ACR Wrought Copper Coupling ..................................................................................................................................... 17.98 10.95 
. 

 23 23 16 00-0063 EA  5/8" ACR Wrought Copper Coupling ..................................................................................................................................... 18.55 11.45 
. 

 23 23 16 00-0064 EA  3/4" ACR Wrought Copper Coupling ..................................................................................................................................... 26.26 15.10 
. 

 23 23 16 00-0065 EA  7/8" ACR Wrought Copper Coupling ..................................................................................................................................... 25.94 15.51 
. 

 23 23 16 00-0066 EA  1-1/8" ACR Wrought Copper Coupling .................................................................................................................................. 34.25 19.27 
. 

 23 23 16 00-0067 EA  1-3/8" ACR Wrought Copper Coupling .................................................................................................................................. 49.01 26.36 
. 

 23 23 16 00-0068 EA  1-5/8" ACR Wrought Copper Coupling .................................................................................................................................. 58.94 30.93 
. 

 23 23 16 00-0069 EA  2-1/8" ACR Wrought Copper Coupling .................................................................................................................................. 77.12 37.52 
. 

 23 23 16 00-0070 EA  2-5/8" ACR Wrought Copper Coupling ................................................................................................................................ 132.53 56.98 
. 

 23 23 16 00-0071 EA  3-1/8" ACR Wrought Copper Coupling ................................................................................................................................ 176.57 74.93 
. 

 23 23 16 00-0072 EA  4-1/8" ACR Wrought Copper Coupling ................................................................................................................................ 279.44 89.03 

XXXXXXX 
. 
 23 23 16 00-0073  ACR Wrought Copper Short Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0074 EA  1/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 21.40 10.95 
. 

 23 23 16 00-0075 EA  3/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 21.67 10.95 
. 

 23 23 16 00-0076 EA  1/2" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 21.40 10.95 
. 

 23 23 16 00-0077 EA  5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 23.17 11.45 
. 

 23 23 16 00-0078 EA  3/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 33.51 15.10 
. 

 23 23 16 00-0079 EA  7/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 33.98 15.51 
. 

 23 23 16 00-0080 EA  1-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 43.23 19.27 
. 

 23 23 16 00-0081 EA  1 3/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 54.20 26.36 
. 

 23 23 16 00-0082 EA  1-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 69.26 30.93 
. 

 23 23 16 00-0083 EA  2-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 97.83 37.52 
. 

 23 23 16 00-0084 EA  2-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 168.73 56.98 
. 

 23 23 16 00-0085 EA  3-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 217.08 74.93 
. 

 23 23 16 00-0086 EA  4-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 401.45 89.03 

XXXXXXX 
. 
 23 23 16 00-0087  ACR Wrought Copper Long Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0088 EA 1/4" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 25.85 10.95 
. 

 23 23 16 00-0089 EA 3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 23.50 10.95 
. 

 23 23 16 00-0090 EA 1/2" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 25.36 10.95 
. 

 23 23 16 00-0091 EA 5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 25.31 11.45 
. 

 23 23 16 00-0092 EA 3/4" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 30.90 15.10 
. 

 23 23 16 00-0093 EA 7/8" ACR Wrought Copper Long Radius 90 Degree Elbow ................................................................................................... 33.70 15.51 
. 

 23 23 16 00-0094 EA 1-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 45.69 19.27 
. 

 23 23 16 00-0095 EA 1-3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 66.86 26.36 
. 

 23 23 16 00-0096 EA 1-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 83.08 30.93 
. 

 23 23 16 00-0097 EA 2-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 152.68 37.52 
. 

 23 23 16 00-0098 EA 2-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 238.16 56.98 
. 

 23 23 16 00-0099 EA 3-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 314.63 74.93 
. 

 23 23 16 00-0100 EA 4-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 675.28 89.03 

XXXXXXX 
. 
 23 23 16 00-0101  ACR Wrought Copper 45 Degree Elbow (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0102 EA  1/4" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 29.07 10.95 
. 

 23 23 16 00-0103 EA  3/8" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 25.85 10.95 
. 

 23 23 16 00-0104 EA  1/2" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 24.47 10.95 
. 

 23 23 16 00-0105 EA 5/8" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 20.48 11.45 
. 

 23 23 16 00-0106 EA 3/4" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 36.95 15.10 
. 

 23 23 16 00-0107 EA 7/8" ACR Wrought Copper 45 Degree Elbow ........................................................................................................................ 28.94 15.51 
. 

 23 23 16 00-0108 EA 1-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 43.19 19.27 
. 

 23 23 16 00-0109 EA 1-3/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 58.75 26.36 
. 

 23 23 16 00-0110 EA 1-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 69.55 30.93 
. 

 23 23 16 00-0111 EA 2-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 94.83 37.52 
. 

 23 23 16 00-0112 EA 2-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 167.73 56.98 
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. 
 23 23 16 00-0113 EA 3-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 227.24 74.93 

. 
 23 23 16 00-0114 EA 4-1/8" ACR Wrought Copper45 Degree Elbow ................................................................................................................... 378.20 89.03 

XXXXXXX 
. 
 23 23 16 00-0115  ACR Wrought Copper Tee (23 23 16 00-0058) 

Note: C x C x C 
. 
. 

 23 23 16 00-0116 EA  1/4" ACR Wrought Copper Tee ............................................................................................................................................. 37.46 18.24 
. 

 23 23 16 00-0117 EA  3/8" ACR Wrought Copper Tee ............................................................................................................................................. 38.03 18.24 
. 

 23 23 16 00-0118 EA  1/2" ACR Wrought Copper Tee ............................................................................................................................................. 35.93 18.24 
. 

 23 23 16 00-0119 EA  5/8" ACR Wrought Copper Tee ............................................................................................................................................. 37.46 23.02 
. 

 23 23 16 00-0120 EA  3/4" ACR Wrought Copper Tee ............................................................................................................................................. 53.97 23.02 
. 

 23 23 16 00-0121 EA  7/8" ACR Wrought Copper Tee ............................................................................................................................................. 42.28 23.32 
. 

 23 23 16 00-0122 EA  1-1/8" ACR Wrought Copper Tee .......................................................................................................................................... 69.04 30.93 
. 

 23 23 16 00-0123 EA  1-3/8" ACR Wrought Copper Tee .......................................................................................................................................... 86.80 37.52 
. 

 23 23 16 00-0124 EA  1-5/8" ACR Wrought Copper Tee ........................................................................................................................................ 113.92 44.51 
. 

 23 23 16 00-0125 EA  2-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 162.57 59.31 
. 

 23 23 16 00-0126 EA  2-5/8" ACR Wrought Copper Tee ........................................................................................................................................ 342.63 129.48 
. 

 23 23 16 00-0127 EA  3-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 426.59 142.36 
. 

 23 23 16 00-0128 EA  4-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 753.01 158.18 

XXXXXXX 
. 
 23 23 16 00-0129  ACR Wrought Copper Male Adapter (23 23 16 00-0058) 

Note: C x M 
. 
. 

 23 23 16 00-0130 EA  1/4" ACR Wrought Copper Male Adapter .............................................................................................................................. 32.28 10.95 
. 

 23 23 16 00-0131 EA  3/8" ACR Wrought Copper Male Adapter .............................................................................................................................. 37.44 10.95 
. 

 23 23 16 00-0132 EA  1/2" ACR Wrought Copper Male Adapter .............................................................................................................................. 28.87 10.95 

XXXXXXX 
. 
 23 23 16 00-0133  ACR Wrought Copper Female Adapter (23 23 16 00-0058) 

Note: C x F 
. 
. 

 23 23 16 00-0134 EA  1/4" ACR Wrought Copper Female Adapter ......................................................................................................................... 30.25 10.95 
. 

 23 23 16 00-0135 EA  3/8" ACR Wrought Copper Female Adapter ......................................................................................................................... 27.29 10.95 
. 

 23 23 16 00-0136 EA  1/2" ACR Wrought Copper Female Adapter ......................................................................................................................... 28.41 10.95 

XXXXXXX 
. 
 23 23 16 00-0137  ACR Wrought Copper Cap (23 23 16 00-0058) 

Note: C 
. 
. 

 23 23 16 00-0138 EA  1/4" ACR Wrought Copper Cap ............................................................................................................................................ 13.39 7.30 
. 

 23 23 16 00-0139 EA  3/8" ACR Wrought Copper Cap ............................................................................................................................................ 12.45 7.30 
. 

 23 23 16 00-0140 EA  1/2" ACR Wrought Copper Cap ............................................................................................................................................ 13.36 7.30 

XXXXXXX 
. 
 23 23 16 00-0141  ACR Wrought Copper P-Trap (23 23 16 00-0058) 
. 
. 

 23 23 16 00-0142 EA  5/8" ACR Wrought Copper P-Trap ........................................................................................................................................ 88.20 9.34 
. 

 23 23 16 00-0143 EA  3/4" ACR Wrought Copper P-Trap ...................................................................................................................................... 120.52 10.27 
. 

 23 23 16 00-0144 EA  7/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 104.13 10.27 
. 

 23 23 16 00-0145 EA  1-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 142.54 11.21 
. 

 23 23 16 00-0146 EA  1-3/8" ACR Wrought Copper P-Trap ................................................................................................................................... 248.05 11.21 
. 

 23 23 16 00-0147 EA  1-5/8" ACR Wrought Copper P-Trap ................................................................................................................................... 351.48 12.14 
. 

 23 23 16 00-0148 EA  2-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 640.53 13.08 

XXXXXXX 
. 
 23 23 16 00-0149  Sight Glass With Moisture And Liquid Indicator, Solder Connection (23 23 16) 
. 
. 

 23 23 16 00-0150 EA 1/4" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 46.02 14.01 
. 

 23 23 16 00-0151 EA 3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 55.65 16.81 
. 

 23 23 16 00-0152 EA 1/2" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 66.94 20.54 
. 

 23 23 16 00-0153 EA 5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 74.10 23.35 
. 

 23 23 16 00-0154 EA 7/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 98.84 29.89 
. 

 23 23 16 00-0155 EA 1-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 115.36 36.43 
. 

 23 23 16 00-0156 EA 1-3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 171.85 42.97 
. 

 23 23 16 00-0157 EA 1-5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 214.79 58.84 
. 

 23 23 16 00-0158 EA 2-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 264.30 72.85 

XXXXXXX 
. 
 23 23 16 00-0159  Filter Driers, Solder Connections (23 23 16) 
. 
. 
 23 23 16 00-0160  Replaceable Core Type Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0161 EA  5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 369.97 8.41 
. 

 23 23 16 00-0162 EA  7/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 379.91 10.27 
. 

 23 23 16 00-0163 EA  1-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 486.95 10.27 
. 

 23 23 16 00-0164 EA  1-3/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 493.00 11.21 
. 

 23 23 16 00-0165 EA  1-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 555.55 12.14 
. 

 23 23 16 00-0166 EA  2-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 637.34 13.08 
. 

 23 23 16 00-0167 EA  2-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 747.13 14.01 
. 

 23 23 16 00-0168 EA  3-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 932.88 14.01 

XXXXXXX 
. 
 23 23 16 00-0169  Sealed In-Line Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0170 EA 1/4" Outside Diameter, 1/4 To 1 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 71.11 8.41 
. 

 23 23 16 00-0171 EA 3/8" Outside Diameter, 1/2 To 2 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 90.89 8.41 
. 

 23 23 16 00-0172 EA 1/2" Outside Diameter, 1 To 7 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 115.52 9.34 

NOT FOR BID
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. 
 23 23 16 00-0173 EA 1/2" Outside Diameter, 2 To 7-1/2 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................... 132.62 9.34 

. 
 23 23 16 00-0174 EA 5/8" Outside Diameter, 2 To 10 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 146.53 9.34 

. 
 23 23 16 00-0175 EA 5/8" Outside Diameter, 4 To 8 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 164.61 9.34 

. 
 23 23 16 00-0176 EA 7/8" Outside Diameter, 5 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 185.78 10.27 

. 
 23 23 16 00-0177 EA 7/8" Outside Diameter, 7-1/2 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................. 257.48 10.27 

. 
 23 23 16 00-0178 EA 1-1/8" Outside Diameter, 15 To 25 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................... 282.88 10.27 

XXXXXXX 
. 
 23 23 16 00-0179  Bi-Flow Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0180 EA 1/4" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ................................................................. 93.56 8.41 
. 

 23 23 16 00-0181 EA 3/8" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 106.87 8.41 
. 

 23 23 16 00-0182 EA 1/2" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 128.59 9.34 
. 

 23 23 16 00-0183 EA 3/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 113.21 8.41 
. 

 23 23 16 00-0184 EA 1/2" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 141.66 9.34 
. 

 23 23 16 00-0185 EA 5/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 166.86 9.34 

XXXXXXX 
. 
 23 23 16 00-0186  Refrigerant Compressor Discharge Mufflers (23 23 16) 
. 
. 

 23 23 16 00-0187 EA 3/8" Outside Diameter, 2 Ton, Refrigerant Compressor Discharge Muffler ........................................................................... 87.54 8.41 
. 

 23 23 16 00-0188 EA 1/2" Outside Diameter, 3 Ton, Refrigerant Compressor Discharge Muffler ........................................................................... 96.78 8.41 
. 

 23 23 16 00-0189 EA 5/8" Outside Diameter, 5 Ton, Refrigerant Compressor Discharge Muffler ......................................................................... 116.22 8.41 
. 

 23 23 16 00-0190 EA 7/8" Outside Diameter, 7-1/2 To 10 Ton, Refrigerant Compressor Discharge Muffler ........................................................ 156.55 10.27 
. 

 23 23 16 00-0191 EA 1-1/8" Outside Diameter, 10 To 15 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 205.14 10.27 
. 

 23 23 16 00-0192 EA 1-3/8" Outside Diameter, 15 To 25 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 244.20 11.21 
. 

 23 23 16 00-0193 EA 1-5/8" Outside Diameter, 25 To 50 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 308.63 12.14 
. 

 23 23 16 00-0194 EA 2-1/8" Outside Diameter, 50 To 75 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 538.08 13.08 
. 

 23 23 16 00-0195 EA 2-5/8" Outside Diameter, 75 To 100 Ton, Refrigerant Compressor Discharge Muffler........................................................ 608.05 14.01 
. 

 23 23 16 00-0196 EA 3-1/8" Outside Diameter, 100 To 125 Ton, Refrigerant Compressor Discharge Muffler ..................................................... 753.70 14.01 

XXXXXXX 
. 
 23 23 16 00-0197  Expansion Valves And Vibration Absorbers (23 23 16) 
. 
. 
 23 23 16 00-0198  Thermostatic Expansion Valves (23 23 16 00-0197) 

Note: Outside diameter pipe sizes. Sporlan TP-S. 
. 
. 

 23 23 16 00-0199 EA  3/8" In x 5/8" Out, 1/2 To 3 Ton, Thermostatic Expansion Valve......................................................................................... 173.56 8.41 
. 

 23 23 16 00-0200 EA  1/2" In x 7/8" Out, 4 To 5 Ton, Thermostatic Expansion Valve ............................................................................................ 241.33 9.34 
. 

 23 23 16 00-0201 EA  5/8" In x 7/8" Out, 6 To 8 Ton, Thermostatic Expansion Valve ............................................................................................ 399.87 9.34 
. 

 23 23 16 00-0202 EA  7/8" In x 1-1/8" Out, 7 To 12 Ton, Thermostatic Expansion Valve ...................................................................................... 474.58 10.27 
. 

 23 23 16 00-0203 EA  7/8" In x 1-3/8" Out, 15 To 20 Ton, Thermostatic Expansion Valve .................................................................................... 521.28 10.27 

XXXXXXX 
. 
 23 23 16 00-0204  Electric Expansion Valves (23 23 16 00-0197) 

Note: Sporlan SEI or SEH. 
. 
. 

 23 23 16 00-0205 EA 1/2 To 11 Ton Electric Expansion Valve ............................................................................................................................. 534.39 11.67 
Note: Sporlan SEI. 

. 
 23 23 16 00-0206 EA 25 Ton Electric Expansion Valve ......................................................................................................................................... 620.11 12.14 

Note: Sporlan SEI. 
. 

 23 23 16 00-0207 EA 50 Ton Electric Expansion Valve ......................................................................................................................................... 706.30 12.61 
Note: Sporlan SEI. 

. 
 23 23 16 00-0208 EA 100 Ton Electric Expansion Valve ....................................................................................................................................... 827.56 12.61 

Note: Sporlan SEH. 
. 

 23 23 16 00-0209 EA 175 Ton Electric Expansion Valve ....................................................................................................................................... 932.63 13.08 
Note: Sporlan SEH. 

XXXXXXX 
. 
 23 23 16 00-0210  Braided Stainless Steel Over Copper Vibration Absorber (23 23 16 00-0197) 
. 
. 

 23 23 16 00-0211 EA  1/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 46.26 12.14 
. 

 23 23 16 00-0212 EA  3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 48.00 14.01 
. 

 23 23 16 00-0213 EA  1/2" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 61.73 17.75 
. 

 23 23 16 00-0214 EA  5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 67.47 21.48 
. 

 23 23 16 00-0215 EA  3/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 79.95 26.15 
. 

 23 23 16 00-0216 EA  7/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 92.11 29.89 
. 

 23 23 16 00-0217 EA  1-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 131.31 11.21 
. 

 23 23 16 00-0218 EA  1-3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 181.08 12.14 
. 

 23 23 16 00-0219 EA  1-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 223.37 12.14 
. 

 23 23 16 00-0220 EA  2-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 299.07 13.08 
. 

 23 23 16 00-0221 EA  2-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 499.67 14.01 
. 

 23 23 16 00-0222 EA  3-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 652.00 14.01 

XXXXXXX 
. 
 23 23 16 00-0223  Accumulator, Refrigerant Suction Line (23 23 16) 
. 
. 

 23 23 16 00-0224 EA  3/4" Accumulator, Refrigeration Suction Line ...................................................................................................................... 149.94 42.49 
. 

 23 23 16 00-0225 EA  7/8" Accumulator, Refrigeration Suction Line ...................................................................................................................... 203.62 58.37 
. 

 23 23 16 00-0226 EA  1-1/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 246.58 77.80 
. 

 23 23 16 00-0227 EA  1 3/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 339.99 93.40 
. 

 23 23 16 00-0228 EA  1-5/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 463.10 116.75 
. 

 23 23 16 00-0229 EA  2-1/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 694.22 155.70 

XXXXXXX 
. 
 23 23 16 00-0230  Special Chemicals/Component (23 23 16) 
. 
. 

 23 23 16 00-0231 GAL Special Chemical, Inhibited Propylene Glycol, 100% ............................................................................................................ 26.94  

NOT FOR BID
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. 
 23 23 16 00-0232 GAL Removal And Storage For Reuse Of Inhibited Propylene Glycol ............................................................................................ 7.24  

. 
 23 23 16 00-0233 GAL Special Chemical, Inhibited Ethylene Glycol, 100% .............................................................................................................. 18.51  

. 
 23 23 16 00-0234 EA Internal Coil/Refrigerant Piping Flush ................................................................................................................................. 246.57  

Note: Up to 10 ton AC system. 

XXXXXXX 
. 
 23 23 23  Refrigerants (23 23) 
. 
. 
 23 23 23 00-0001  Refrigerant (23 23 23) 
. 
. 

 23 23 23 00-0002 LB R-113 Refrigerant ................................................................................................................................................................. 24.82  
. 

 23 23 23 00-0003 LB R-123 Refrigerant ................................................................................................................................................................. 18.21  
. 

 23 23 23 00-0004 LB R-134A Refrigerant ................................................................................................................................................................. 6.49  
. 

 23 23 23 00-0005 LB R-404A Refrigerant ............................................................................................................................................................... 11.61  
. 

 23 23 23 00-0006 LB R-407C Refrigerant ............................................................................................................................................................... 11.49  
. 

 23 23 23 00-0007 LB R-408A Refrigerant ............................................................................................................................................................... 26.19  
. 

 23 23 23 00-0008 LB R-410A Refrigerant ............................................................................................................................................................... 11.26  
. 

 23 23 23 00-0009 LB R-500 Refrigerant ................................................................................................................................................................. 22.25  
. 

 23 23 23 00-0010 LB R-507 Refrigerant ................................................................................................................................................................... 7.16  

XXXXXXX 
. 
 23 25  HVAC Water Treatment (23 20) 
. 
. 
 23 25 13  Water Treatment for Closed-Loop Hydronic Systems (23 25)
. 
. 
 23 25 13 00-0001  Polyethylene Chemical Storage Tanks (23 25 13) 
. 
. 

 23 25 13 00-0002 EA  15 Gallon Chemical Storage Tank, Polyethylene ................................................................................................................ 248.64 77.97 

XXXXXXX 
. 
 23 25 13 00-0003  Gas Chlorinator (23 25 13) 
. 
. 

 23 25 13 00-0004 EA Gas Chlorinator, Wall Or Cylinder Mounted (10 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,059.61 354.71 

    For Booster Pump, Add  403.70 
. 

 23 25 13 00-0005 EA Gas Chlorinator, Wall Or Cylinder Mounted (25 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,210.50 405.39 

    For Booster Pump, Add  461.44 
. 

 23 25 13 00-0006 EA Gas Chlorinator, Wall Or Cylinder Mounted (50 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,694.46 307.08 

    For Booster Pump, Add  568.91 

XXXXXXX 
. 
 23 25 13 00-0007  Bypass Shot Feeders (23 25 13) 

Note: Includes up to 4 ports (in, out, fill and drain). Excludes valves. 
. 
. 
 23 25 13 00-0008  In Line Mount, 125 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0009 EA  1.7 Gallon Bypass Shot Chemical Feeder In Line Mount, 125 PSIG .................................................................................. 946.60 264.31 

XXXXXXX 
. 
 23 25 13 00-0010  Floor Mount, 175 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0011 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................... 1,389.19 397.87 
. 

 23 25 13 00-0012 EA  12 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................. 1,830.75 526.76 

XXXXXXX 
. 
 23 25 13 00-0013  Floor Mount, 150 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0014 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................... 1,389.19 397.87 
. 

 23 25 13 00-0015 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................. 1,830.75 526.76 

XXXXXXX 
. 
 23 25 13 00-0016  Floor Mount, 300 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0017 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................... 1,773.90 397.87 
. 

 23 25 13 00-0018 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................. 2,230.22 526.76 

XXXXXXX 
. 
 23 30  HVAC Air Distribution (23) 
. 
. 
 23 31  HVAC Ducts and Casings (23 30) 

Note: Excludes angle iron, threaded rod, anchor bolts or other external supporting devices other than normal sheet metal straps. See 
CSI section 05 12 23 00-0409 for angle iron, 23 05 29 00-0001 for threaded rod. 

. 

. 
 23 31 13  Metal Ducts (23 31) 
. 
. 
 23 31 13 13  Rectangular Metal Ducts (23 31 13)
. 
. 
 23 31 13 13-0001  Steel Sheet Metal Duct (23 31 13 13) 

Note: Includes all fittings, transitions, collars, straps, support straps, fabrication, installation and sealing the joints 
by tape, mastic, or spray on sealer. 

. 

. 
 23 31 13 13-0002  Galvanized Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for galvanized steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.906 LB/SF; 
24 gauge - 1.156 LB/SF; 22 gauge - 1.406 LB/SF; 20 gauge - 1.656 LB/SF; 18 gauge - 2.156 LB/SF; 16 gauge - 
2.656 LB/SF 

NOT FOR BID
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. 

. 
 23 31 13 13-0003 LB 2" WG And Less (Class C), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ..............................................9.92 2.64 

    For Polyvinyl Chloride (PVC) Coated, Add  0.36 
    For Up To 200, Add  3.52 
    For >200 To 500, Add  2.24 
    For >500 To 1,000, Add  1.52 
    For >1,000 To 2,000, Add  0.85 
    For >2,000 To 5,000, Add  0.38 
    For Work In Restricted Working Space, Add  2.43 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.43 
    For Elevated Installation >40', Add  2.68 

. 
 23 31 13 13-0004 LB 3" WG (Class B), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ............................................................ 11.14 2.64 

    For Polyvinyl Chloride (PVC) Coated, Add  0.36 
    For Up To 200, Add  3.89 
    For >200 To 500, Add  2.46 
    For >500 To 1,000, Add  1.69 
    For >1,000 To 2,000, Add  0.95 
    For >2,000 To 5,000, Add  0.43 
    For Work In Restricted Working Space, Add  2.80 
    For Elevated Installation >10' To 15', Add  0.56 
    For Elevated Installation >15' To 20', Add  1.12 
    For Elevated Installation >20' To 25', Add  1.40 
    For Elevated Installation >25' To 30', Add  1.96 
    For Elevated Installation >30' To 35', Add  2.24 
    For Elevated Installation >35' To 40', Add  2.80 
    For Elevated Installation >40', Add  3.08 

. 
 23 31 13 13-0005 LB 4" Or 6" WG (Class A), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ................................................... 13.17 2.64 

    For Polyvinyl Chloride (PVC) Coated, Add  0.36 
    For Up To 200, Add  4.49 
    For >200 To 500, Add  2.82 
    For >500 To 1,000, Add  1.97 
    For >1,000 To 2,000, Add  1.11 
    For >2,000 To 5,000, Add  0.51 
    For Work In Restricted Working Space, Add  3.41 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.70 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

XXXXXXX 
. 
 23 31 13 13-0006  Alloy 3003-H14, Aluminum Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for aluminum ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.224 LB/SF; 24 
gauge - 0.282 LB/SF; 22 gauge - 0.352 LB/SF; 20 gauge - 0.451 LB/SF; 18 gauge - 0.563 LB/SF; 16 gauge - 
0.718 LB/SF; 14 gauge – 0.901 LB/SF; 12 gauge – 0.141 LB/SF 

. 

. 
 23 31 13 13-0007 LB 2" WG And Less (Class C), Alloy 3003-H14, Aluminum Sheet Metal Ductwork .................................................................... 19.13 2.64 

    For Work In Restricted Working Space, Add  4.81 
    For Up To 200, Add  6.67 
    For >200 To 500, Add  4.22 
    For >500 To 1,000, Add  2.89 
    For >1,000 To 2,000, Add  1.62 
    For >2,000 To 5,000, Add  0.73 
    For Elevated Installation >10' To 15', Add  0.96 
    For Elevated Installation >15' To 20', Add  1.92 
    For Elevated Installation >20' To 25', Add  2.41 
    For Elevated Installation >25' To 30', Add  3.37 
    For Elevated Installation >30' To 35', Add  3.85 
    For Elevated Installation >35' To 40', Add  4.81 
    For Elevated Installation >40', Add  5.29 

. 
 23 31 13 13-0008 LB 3" WG (Class B), Alloy 3003-H14, Aluminum Sheet Metal Ductwork .................................................................................... 21.53 2.64 

    For Work In Restricted Working Space, Add  5.53 
    For Up To 200, Add  7.39 
    For >200 To 500, Add  4.65 
    For >500 To 1,000, Add  3.23 
    For >1,000 To 2,000, Add  1.82 
    For >2,000 To 5,000, Add  0.83 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.53 
    For Elevated Installation >40', Add  6.09 

NOT FOR BID
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. 
 23 31 13 13-0009 LB 4" Or 6" WG (Class A), Alloy 3003-H14, Aluminum Sheet Metal Ductwork .......................................................................... 25.54 2.64 

    For Work In Restricted Working Space, Add  6.74 
    For Up To 200, Add  8.59 
    For >200 To 500, Add  5.37 
    For >500 To 1,000, Add  3.79 
    For >1,000 To 2,000, Add  2.14 
    For >2,000 To 5,000, Add  0.99 
    For Elevated Installation >10' To 15', Add  1.35 
    For Elevated Installation >15' To 20', Add  2.69 
    For Elevated Installation >20' To 25', Add  3.37 
    For Elevated Installation >25' To 30', Add  4.71 
    For Elevated Installation >30' To 35', Add  5.39 
    For Elevated Installation >35' To 40', Add  6.74 
    For Elevated Installation >40', Add  7.41 

XXXXXXX 
. 
 23 31 13 13-0010  Type 304, Stainless Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for stainless steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.748 LB/SF; 24 
gauge - 0.987 LB/SF; 22 gauge – 1.231 LB/SF; 20 gauge - 1.491 LB/SF; 18 gauge - 2.016 LB/SF; 16 gauge - 
2.499 LB/SF; 14 gauge – 3.154 LB/SF; 12 gauge – 4.427 LB/SF 

. 

. 
 23 31 13 13-0011 LB 2" WG And Less (Class C), Type 304, Stainless Steel Sheet Metal Ductwork ..................................................................... 13.88 3.51 

    For Work In Restricted Working Space, Add  2.96 
    For Welded Seams, Add  5.13 
    For Up To 200, Add  5.37 
    For >200 To 500, Add  3.50 
    For >500 To 1,000, Add  2.22 
    For >1,000 To 2,000, Add  1.23 
    For >2,000 To 5,000, Add  0.52 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.18 
    For Elevated Installation >20' To 25', Add  1.48 
    For Elevated Installation >25' To 30', Add  2.07 
    For Elevated Installation >30' To 35', Add  2.37 
    For Elevated Installation >35' To 40', Add  2.96 
    For Elevated Installation >40', Add  3.25 

. 
 23 31 13 13-0012 LB 3" WG (Class B), Type 304, Stainless Steel Sheet Metal Ductwork ..................................................................................... 15.91 3.51 

    For Work In Restricted Working Space, Add  3.57 
    For Welded Seams, Add  6.15 
    For Up To 200, Add  5.98 
    For >200 To 500, Add  3.87 
    For >500 To 1,000, Add  2.51 
    For >1,000 To 2,000, Add  1.39 
    For >2,000 To 5,000, Add  0.60 
    For Elevated Installation >10' To 15', Add  0.71 
    For Elevated Installation >15' To 20', Add  1.43 
    For Elevated Installation >20' To 25', Add  1.78 
    For Elevated Installation >25' To 30', Add  2.50 
    For Elevated Installation >30' To 35', Add  2.85 
    For Elevated Installation >35' To 40', Add  3.57 
    For Elevated Installation >40', Add  3.92 

. 
 23 31 13 13-0013 LB 4" Or 6" WG (Class A), Type 304, Stainless Steel Sheet Metal Ductwork ............................................................................ 17.81 3.51 

    For Work In Restricted Working Space, Add  4.14 
    For Welded Seams, Add  7.10 
    For Up To 200, Add  6.55 
    For >200 To 500, Add  4.21 
    For >500 To 1,000, Add  2.77 
    For >1,000 To 2,000, Add  1.55 
    For >2,000 To 5,000, Add  0.67 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.65 
    For Elevated Installation >20' To 25', Add  2.07 
    For Elevated Installation >25' To 30', Add  2.90 
    For Elevated Installation >30' To 35', Add  3.31 
    For Elevated Installation >35' To 40', Add  4.14 
    For Elevated Installation >40', Add  4.55 

XXXXXXX 
. 
 23 31 13 13-0014  Galvanized Steel Sheet Metal Ductwork By LF (23 31 13 13-0001) 

Note: Ductwork includes collars, straps, support straps, etc. Shop fabricated ductwork is designed and fabricated 
in shop with machines, delivered to site and installed. For fittings add the following equivalent lengths: 0.75' for 
duct end cap; 1.5' for tap-in; 2.5' for 45 degree elbows; 3' for 90 degree elbows, transition, taper, register box; 4' 
for 45 degree reducing elbow, offset, turning vanes installed in elbows; 5' for 90 degree reducing elbow, 135 
degree angle gooseneck, boots; and 6' for transition/reducer. 

. 

. 
 23 31 13 13-0015  30 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0016 LF 4" x 4", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 10.29 5.41 
    For 3" WG (Class B), Add  1.36 
    For 4" Or 6" WG (Class A), Add  2.89 
    For 10" WG (Class A), Add  4.16 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 31 13 13-0017 LF 4" x 6", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 12.85 6.77 

    For 3" WG (Class B), Add  1.69 
    For 4" Or 6" WG (Class A), Add  3.61 
    For 10" WG (Class A), Add  5.19 
    For Work In Restricted Working Space, Add  3.39 

NOT FOR BID
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. 
 23 31 13 13-0018 LF 4" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 15.43 8.13 

    For 3" WG (Class B), Add  2.03 
    For 4" Or 6" WG (Class A), Add  4.34 
    For 10" WG (Class A), Add  6.23 
    For Work In Restricted Working Space, Add  4.07 

. 
 23 31 13 13-0019 LF 4" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 17.99 9.48 

    For 3" WG (Class B), Add  2.37 
    For 4" Or 6" WG (Class A), Add  5.06 
    For 10" WG (Class A), Add  7.27 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 31 13 13-0020 LF 4" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 20.58 10.84 

    For 3" WG (Class B), Add  2.71 
    For 4" Or 6" WG (Class A), Add  5.78 
    For 10" WG (Class A), Add  8.31 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 31 13 13-0021 LF 4" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 23.13 12.20 

    For 3" WG (Class B), Add  3.05 
    For 4" Or 6" WG (Class A), Add  6.50 
    For 10" WG (Class A), Add  9.35 
    For Work In Restricted Working Space, Add  6.10 

. 
 23 31 13 13-0022 LF 4" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 25.70 13.55 

    For 3" WG (Class B), Add  3.39 
    For 4" Or 6" WG (Class A), Add  7.23 
    For 10" WG (Class A), Add  10.39 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0023 LF 6" x 6", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 15.43 8.13 

    For 3" WG (Class B), Add  2.03 
    For 4" Or 6" WG (Class A), Add  4.34 
    For 10" WG (Class A), Add  6.23 
    For Work In Restricted Working Space, Add  4.07 

. 
 23 31 13 13-0024 LF 6" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 17.99 9.48 

    For 3" WG (Class B), Add  2.37 
    For 4" Or 6" WG (Class A), Add  5.06 
    For 10" WG (Class A), Add  7.27 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 31 13 13-0025 LF 6" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 20.58 10.84 

    For 3" WG (Class B), Add  2.71 
    For 4" Or 6" WG (Class A), Add  5.78 
    For 10" WG (Class A), Add  8.31 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 31 13 13-0026 LF 6" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 23.13 12.20 

    For 3" WG (Class B), Add  3.05 
    For 4" Or 6" WG (Class A), Add  6.50 
    For 10" WG (Class A), Add  9.35 
    For Work In Restricted Working Space, Add  6.10 

. 
 23 31 13 13-0027 LF 6" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 25.70 13.55 

    For 3" WG (Class B), Add  3.39 
    For 4" Or 6" WG (Class A), Add  7.23 
    For 10" WG (Class A), Add  10.39 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0028 LF 6" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 28.28 14.91 

    For 3" WG (Class B), Add  3.73 
    For 4" Or 6" WG (Class A), Add  7.95 
    For 10" WG (Class A), Add  11.43 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 31 13 13-0029 LF 8" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 20.58 10.84 

    For 3" WG (Class B), Add  2.71 
    For 4" Or 6" WG (Class A), Add  5.78 
    For 10" WG (Class A), Add  8.31 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 31 13 13-0030 LF 8" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 23.13 12.20 

    For 3" WG (Class B), Add  3.05 
    For 4" Or 6" WG (Class A), Add  6.50 
    For 10" WG (Class A), Add  9.35 
    For Work In Restricted Working Space, Add  6.10 

. 
 23 31 13 13-0031 LF 8" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 25.70 13.55 

    For 3" WG (Class B), Add  3.39 
    For 4" Or 6" WG (Class A), Add  7.23 
    For 10" WG (Class A), Add  10.39 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0032 LF 8" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 28.28 14.91 

    For 3" WG (Class B), Add  3.73 
    For 4" Or 6" WG (Class A), Add  7.95 
    For 10" WG (Class A), Add  11.43 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 31 13 13-0033 LF 8" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.84 16.25 

    For 3" WG (Class B), Add  4.06 
    For 4" Or 6" WG (Class A), Add  8.67 
    For 10" WG (Class A), Add  12.46 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0034 LF 8" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.43 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.40 
    For 10" WG (Class A), Add  13.51 
    For Work In Restricted Working Space, Add  8.81 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 217

. 
 23 31 13 13-0035 LF 8" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 35.99 18.97 

    For 3" WG (Class B), Add  4.74 
    For 4" Or 6" WG (Class A), Add  10.12 
    For 10" WG (Class A), Add  14.54 
    For Work In Restricted Working Space, Add  9.48 

. 
 23 31 13 13-0036 LF 8" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.57 20.32 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0037 LF 8" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 41.12 21.68 

    For 3" WG (Class B), Add  5.42 
    For 4" Or 6" WG (Class A), Add  11.56 
    For 10" WG (Class A), Add  16.62 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 31 13 13-0038 LF 10" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 25.70 13.55 

    For 3" WG (Class B), Add  3.39 
    For 4" Or 6" WG (Class A), Add  7.23 
    For 10" WG (Class A), Add  10.39 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0039 LF 10" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 28.28 14.91 

    For 3" WG (Class B), Add  3.73 
    For 4" Or 6" WG (Class A), Add  7.95 
    For 10" WG (Class A), Add  11.43 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 31 13 13-0040 LF 10" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 30.84 16.25 

    For 3" WG (Class B), Add  4.06 
    For 4" Or 6" WG (Class A), Add  8.67 
    For 10" WG (Class A), Add  12.46 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0041 LF 10" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.43 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.40 
    For 10" WG (Class A), Add  13.51 
    For Work In Restricted Working Space, Add  8.81 

. 
 23 31 13 13-0042 LF 10" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 35.99 18.97 

    For 3" WG (Class B), Add  4.74 
    For 4" Or 6" WG (Class A), Add  10.12 
    For 10" WG (Class A), Add  14.54 
    For Work In Restricted Working Space, Add  9.48 

. 
 23 31 13 13-0043 LF 10" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.57 20.32 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0044 LF 10" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.12 21.68 

    For 3" WG (Class B), Add  5.42 
    For 4" Or 6" WG (Class A), Add  11.56 
    For 10" WG (Class A), Add  16.62 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 31 13 13-0045 LF 10" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 43.70 23.03 

    For 3" WG (Class B), Add  5.76 
    For 4" Or 6" WG (Class A), Add  12.28 
    For 10" WG (Class A), Add  17.65 
    For Work In Restricted Working Space, Add  11.51 

. 
 23 31 13 13-0046 LF 12" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 30.84 16.25 

    For 3" WG (Class B), Add  4.06 
    For 4" Or 6" WG (Class A), Add  8.67 
    For 10" WG (Class A), Add  12.46 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0047 LF 12" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.43 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.40 
    For 10" WG (Class A), Add  13.51 
    For Work In Restricted Working Space, Add  8.81 

. 
 23 31 13 13-0048 LF 12" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 35.99 18.97 

    For 3" WG (Class B), Add  4.74 
    For 4" Or 6" WG (Class A), Add  10.12 
    For 10" WG (Class A), Add  14.54 
    For Work In Restricted Working Space, Add  9.48 

. 
 23 31 13 13-0049 LF 12" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.57 20.32 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0050 LF 12" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.12 21.68 

    For 3" WG (Class B), Add  5.42 
    For 4" Or 6" WG (Class A), Add  11.56 
    For 10" WG (Class A), Add  16.62 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 31 13 13-0051 LF 12" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 43.70 23.03 

    For 3" WG (Class B), Add  5.76 
    For 4" Or 6" WG (Class A), Add  12.28 
    For 10" WG (Class A), Add  17.65 
    For Work In Restricted Working Space, Add  11.51 

NOT FOR BID
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. 
 23 31 13 13-0052 LF 12" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.28 24.39 

    For 3" WG (Class B), Add  6.10 
    For 4" Or 6" WG (Class A), Add  13.01 
    For 10" WG (Class A), Add  18.70 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 31 13 13-0053 LF 14" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 35.99 18.97 

    For 3" WG (Class B), Add  4.74 
    For 4" Or 6" WG (Class A), Add  10.12 
    For 10" WG (Class A), Add  14.54 
    For Work In Restricted Working Space, Add  9.48 

. 
 23 31 13 13-0054 LF 14" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.57 20.32 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0055 LF 14" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.12 21.68 

    For 3" WG (Class B), Add  5.42 
    For 4" Or 6" WG (Class A), Add  11.56 
    For 10" WG (Class A), Add  16.62 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 31 13 13-0056 LF 14" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 43.70 23.03 

    For 3" WG (Class B), Add  5.76 
    For 4" Or 6" WG (Class A), Add  12.28 
    For 10" WG (Class A), Add  17.65 
    For Work In Restricted Working Space, Add  11.51 

. 
 23 31 13 13-0057 LF 14" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.28 24.39 

    For 3" WG (Class B), Add  6.10 
    For 4" Or 6" WG (Class A), Add  13.01 
    For 10" WG (Class A), Add  18.70 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 31 13 13-0058 LF 14" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.85 25.74 

    For 3" WG (Class B), Add  6.44 
    For 4" Or 6" WG (Class A), Add  13.73 
    For 10" WG (Class A), Add  19.73 
    For Work In Restricted Working Space, Add  12.87 

. 
 23 31 13 13-0059 LF 16" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.12 21.68 

    For 3" WG (Class B), Add  5.42 
    For 4" Or 6" WG (Class A), Add  11.56 
    For 10" WG (Class A), Add  16.62 
    For Work In Restricted Working Space, Add  10.84 

. 
 23 31 13 13-0060 LF 16" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 43.70 23.03 

    For 3" WG (Class B), Add  5.76 
    For 4" Or 6" WG (Class A), Add  12.28 
    For 10" WG (Class A), Add  17.65 
    For Work In Restricted Working Space, Add  11.51 

. 
 23 31 13 13-0061 LF 16" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.28 24.39 

    For 3" WG (Class B), Add  6.10 
    For 4" Or 6" WG (Class A), Add  13.01 
    For 10" WG (Class A), Add  18.70 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 31 13 13-0062 LF 16" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.85 25.74 

    For 3" WG (Class B), Add  6.44 
    For 4" Or 6" WG (Class A), Add  13.73 
    For 10" WG (Class A), Add  19.73 
    For Work In Restricted Working Space, Add  12.87 

. 
 23 31 13 13-0063 LF 16" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 51.42 27.09 

    For 3" WG (Class B), Add  6.77 
    For 4" Or 6" WG (Class A), Add  14.45 
    For 10" WG (Class A), Add  20.77 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 31 13 13-0064 LF 18" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.28 24.39 

    For 3" WG (Class B), Add  6.10 
    For 4" Or 6" WG (Class A), Add  13.01 
    For 10" WG (Class A), Add  18.70 
    For Work In Restricted Working Space, Add  12.20 

. 
 23 31 13 13-0065 LF 18" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.85 25.74 

    For 3" WG (Class B), Add  6.44 
    For 4" Or 6" WG (Class A), Add  13.73 
    For 10" WG (Class A), Add  19.73 
    For Work In Restricted Working Space, Add  12.87 

. 
 23 31 13 13-0066 LF 18" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 51.42 27.09 

    For 3" WG (Class B), Add  6.77 
    For 4" Or 6" WG (Class A), Add  14.45 
    For 10" WG (Class A), Add  20.77 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 31 13 13-0067 LF 18" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.97 28.45 

    For 3" WG (Class B), Add  7.11 
    For 4" Or 6" WG (Class A), Add  15.17 
    For 10" WG (Class A), Add  21.81 
    For Work In Restricted Working Space, Add  14.22 

. 
 23 31 13 13-0068 LF 20" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 51.42 27.09 

    For 3" WG (Class B), Add  6.77 
    For 4" Or 6" WG (Class A), Add  14.45 
    For 10" WG (Class A), Add  20.77 
    For Work In Restricted Working Space, Add  13.55 
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. 
 23 31 13 13-0069 LF 20" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.97 28.45 

    For 3" WG (Class B), Add  7.11 
    For 4" Or 6" WG (Class A), Add  15.17 
    For 10" WG (Class A), Add  21.81 
    For Work In Restricted Working Space, Add  14.22 

. 
 23 31 13 13-0070 LF 20" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.55 29.80 

    For 3" WG (Class B), Add  7.45 
    For 4" Or 6" WG (Class A), Add  15.89 
    For 10" WG (Class A), Add  22.85 
    For Work In Restricted Working Space, Add  14.90 

. 
 23 31 13 13-0071 LF 22" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.55 29.80 

    For 3" WG (Class B), Add  7.45 
    For 4" Or 6" WG (Class A), Add  15.89 
    For 10" WG (Class A), Add  22.85 
    For Work In Restricted Working Space, Add  14.90 

. 
 23 31 13 13-0072 LF 22" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.12 31.16 

    For 3" WG (Class B), Add  7.79 
    For 4" Or 6" WG (Class A), Add  16.62 
    For 10" WG (Class A), Add  23.89 
    For Work In Restricted Working Space, Add  15.58 

. 
 23 31 13 13-0073 LF 24" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.70 32.52 

    For 3" WG (Class B), Add  8.13 
    For 4" Or 6" WG (Class A), Add  17.34 
    For 10" WG (Class A), Add  24.93 
    For Work In Restricted Working Space, Add  16.26 

XXXXXXX 
. 
 23 31 13 13-0074  28 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0075 LF 4" x 4", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 12.23 6.45 
    For 3" WG (Class B), Add  1.61 
    For 4" Or 6" WG (Class A), Add  3.44 
    For 10" WG (Class A), Add  4.95 
    For Work In Restricted Working Space, Add  3.23 

. 
 23 31 13 13-0076 LF 4" x 6", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 15.31 8.06 

    For 3" WG (Class B), Add  2.02 
    For 4" Or 6" WG (Class A), Add  4.30 
    For 10" WG (Class A), Add  6.18 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 31 13 13-0077 LF 4" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 18.36 9.67 

    For 3" WG (Class B), Add  2.42 
    For 4" Or 6" WG (Class A), Add  5.16 
    For 10" WG (Class A), Add  7.42 
    For Work In Restricted Working Space, Add  4.84 

. 
 23 31 13 13-0078 LF 4" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 21.41 11.29 

    For 3" WG (Class B), Add  2.82 
    For 4" Or 6" WG (Class A), Add  6.02 
    For 10" WG (Class A), Add  8.65 
    For Work In Restricted Working Space, Add  5.64 

. 
 23 31 13 13-0079 LF 4" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.48 12.91 

    For 3" WG (Class B), Add  3.23 
    For 4" Or 6" WG (Class A), Add  6.88 
    For 10" WG (Class A), Add  9.89 
    For Work In Restricted Working Space, Add  6.45 

. 
 23 31 13 13-0080 LF 4" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.54 14.51 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  7.74 
    For 10" WG (Class A), Add  11.13 
    For Work In Restricted Working Space, Add  7.26 

. 
 23 31 13 13-0081 LF 4" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.60 16.13 

    For 3" WG (Class B), Add  4.03 
    For 4" Or 6" WG (Class A), Add  8.60 
    For 10" WG (Class A), Add  12.36 
    For Work In Restricted Working Space, Add  8.06 

. 
 23 31 13 13-0082 LF 6" x 6", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 18.36 9.67 

    For 3" WG (Class B), Add  2.42 
    For 4" Or 6" WG (Class A), Add  5.16 
    For 10" WG (Class A), Add  7.42 
    For Work In Restricted Working Space, Add  4.84 

. 
 23 31 13 13-0083 LF 6" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 21.41 11.29 

    For 3" WG (Class B), Add  2.82 
    For 4" Or 6" WG (Class A), Add  6.02 
    For 10" WG (Class A), Add  8.65 
    For Work In Restricted Working Space, Add  5.64 

. 
 23 31 13 13-0084 LF 6" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.48 12.91 

    For 3" WG (Class B), Add  3.23 
    For 4" Or 6" WG (Class A), Add  6.88 
    For 10" WG (Class A), Add  9.89 
    For Work In Restricted Working Space, Add  6.45 

. 
 23 31 13 13-0085 LF 6" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.54 14.51 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  7.74 
    For 10" WG (Class A), Add  11.13 
    For Work In Restricted Working Space, Add  7.26 

NOT FOR BID
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. 
 23 31 13 13-0086 LF 6" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.60 16.13 

    For 3" WG (Class B), Add  4.03 
    For 4" Or 6" WG (Class A), Add  8.60 
    For 10" WG (Class A), Add  12.36 
    For Work In Restricted Working Space, Add  8.06 

. 
 23 31 13 13-0087 LF 6" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.67 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0088 LF 8" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 24.48 12.91 

    For 3" WG (Class B), Add  3.23 
    For 4" Or 6" WG (Class A), Add  6.88 
    For 10" WG (Class A), Add  9.89 
    For Work In Restricted Working Space, Add  6.45 

. 
 23 31 13 13-0089 LF 8" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.54 14.51 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  7.74 
    For 10" WG (Class A), Add  11.13 
    For Work In Restricted Working Space, Add  7.26 

. 
 23 31 13 13-0090 LF 8" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.60 16.13 

    For 3" WG (Class B), Add  4.03 
    For 4" Or 6" WG (Class A), Add  8.60 
    For 10" WG (Class A), Add  12.36 
    For Work In Restricted Working Space, Add  8.06 

. 
 23 31 13 13-0091 LF 8" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.67 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0092 LF 8" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 36.72 19.35 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.32 
    For 10" WG (Class A), Add  14.84 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0093 LF 8" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 39.78 20.96 

    For 3" WG (Class B), Add  5.24 
    For 4" Or 6" WG (Class A), Add  11.18 
    For 10" WG (Class A), Add  16.08 
    For Work In Restricted Working Space, Add  10.49 

. 
 23 31 13 13-0094 LF 8" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 42.86 22.58 

    For 3" WG (Class B), Add  5.65 
    For 4" Or 6" WG (Class A), Add  12.04 
    For 10" WG (Class A), Add  17.31 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 31 13 13-0095 LF 8" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 45.90 24.19 

    For 3" WG (Class B), Add  6.05 
    For 4" Or 6" WG (Class A), Add  12.90 
    For 10" WG (Class A), Add  18.55 
    For Work In Restricted Working Space, Add  12.10 

. 
 23 31 13 13-0096 LF 8" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 48.98 25.80 

    For 3" WG (Class B), Add  6.45 
    For 4" Or 6" WG (Class A), Add  13.76 
    For 10" WG (Class A), Add  19.78 
    For Work In Restricted Working Space, Add  12.90 

. 
 23 31 13 13-0097 LF 10" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 30.60 16.13 

    For 3" WG (Class B), Add  4.03 
    For 4" Or 6" WG (Class A), Add  8.60 
    For 10" WG (Class A), Add  12.36 
    For Work In Restricted Working Space, Add  8.06 

. 
 23 31 13 13-0098 LF 10" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.67 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0099 LF 10" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 36.72 19.35 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.32 
    For 10" WG (Class A), Add  14.84 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0100 LF 10" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 39.78 20.96 

    For 3" WG (Class B), Add  5.24 
    For 4" Or 6" WG (Class A), Add  11.18 
    For 10" WG (Class A), Add  16.08 
    For Work In Restricted Working Space, Add  10.49 

. 
 23 31 13 13-0101 LF 10" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.86 22.58 

    For 3" WG (Class B), Add  5.65 
    For 4" Or 6" WG (Class A), Add  12.04 
    For 10" WG (Class A), Add  17.31 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 31 13 13-0102 LF 10" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 45.90 24.19 

    For 3" WG (Class B), Add  6.05 
    For 4" Or 6" WG (Class A), Add  12.90 
    For 10" WG (Class A), Add  18.55 
    For Work In Restricted Working Space, Add  12.10 

NOT FOR BID
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. 
 23 31 13 13-0103 LF 10" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.98 25.80 

    For 3" WG (Class B), Add  6.45 
    For 4" Or 6" WG (Class A), Add  13.76 
    For 10" WG (Class A), Add  19.78 
    For Work In Restricted Working Space, Add  12.90 

. 
 23 31 13 13-0104 LF 10" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.04 27.42 

    For 3" WG (Class B), Add  6.86 
    For 4" Or 6" WG (Class A), Add  14.63 
    For 10" WG (Class A), Add  21.03 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0105 LF 12" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 36.72 19.35 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.32 
    For 10" WG (Class A), Add  14.84 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0106 LF 12" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 39.78 20.96 

    For 3" WG (Class B), Add  5.24 
    For 4" Or 6" WG (Class A), Add  11.18 
    For 10" WG (Class A), Add  16.08 
    For Work In Restricted Working Space, Add  10.49 

. 
 23 31 13 13-0107 LF 12" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.86 22.58 

    For 3" WG (Class B), Add  5.65 
    For 4" Or 6" WG (Class A), Add  12.04 
    For 10" WG (Class A), Add  17.31 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 31 13 13-0108 LF 12" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 45.90 24.19 

    For 3" WG (Class B), Add  6.05 
    For 4" Or 6" WG (Class A), Add  12.90 
    For 10" WG (Class A), Add  18.55 
    For Work In Restricted Working Space, Add  12.10 

. 
 23 31 13 13-0109 LF 12" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.98 25.80 

    For 3" WG (Class B), Add  6.45 
    For 4" Or 6" WG (Class A), Add  13.76 
    For 10" WG (Class A), Add  19.78 
    For Work In Restricted Working Space, Add  12.90 

. 
 23 31 13 13-0110 LF 12" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.04 27.42 

    For 3" WG (Class B), Add  6.86 
    For 4" Or 6" WG (Class A), Add  14.63 
    For 10" WG (Class A), Add  21.03 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0111 LF 12" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.09 29.02 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.48 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0112 LF 14" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.86 22.58 

    For 3" WG (Class B), Add  5.65 
    For 4" Or 6" WG (Class A), Add  12.04 
    For 10" WG (Class A), Add  17.31 
    For Work In Restricted Working Space, Add  11.29 

. 
 23 31 13 13-0113 LF 14" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 45.90 24.19 

    For 3" WG (Class B), Add  6.05 
    For 4" Or 6" WG (Class A), Add  12.90 
    For 10" WG (Class A), Add  18.55 
    For Work In Restricted Working Space, Add  12.10 

. 
 23 31 13 13-0114 LF 14" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.98 25.80 

    For 3" WG (Class B), Add  6.45 
    For 4" Or 6" WG (Class A), Add  13.76 
    For 10" WG (Class A), Add  19.78 
    For Work In Restricted Working Space, Add  12.90 

. 
 23 31 13 13-0115 LF 14" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.04 27.42 

    For 3" WG (Class B), Add  6.86 
    For 4" Or 6" WG (Class A), Add  14.63 
    For 10" WG (Class A), Add  21.03 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0116 LF 14" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.09 29.02 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.48 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0117 LF 14" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.16 30.64 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.35 
    For 10" WG (Class A), Add  23.50 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0118 LF 16" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 48.98 25.80 

    For 3" WG (Class B), Add  6.45 
    For 4" Or 6" WG (Class A), Add  13.76 
    For 10" WG (Class A), Add  19.78 
    For Work In Restricted Working Space, Add  12.90 

. 
 23 31 13 13-0119 LF 16" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.04 27.42 

    For 3" WG (Class B), Add  6.86 
    For 4" Or 6" WG (Class A), Add  14.63 
    For 10" WG (Class A), Add  21.03 
    For Work In Restricted Working Space, Add  13.71 

NOT FOR BID
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. 
 23 31 13 13-0120 LF 16" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.09 29.02 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.48 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0121 LF 16" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.16 30.64 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.35 
    For 10" WG (Class A), Add  23.50 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0122 LF 16" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.21 32.25 

    For 3" WG (Class B), Add  8.06 
    For 4" Or 6" WG (Class A), Add  17.20 
    For 10" WG (Class A), Add  24.73 
    For Work In Restricted Working Space, Add  16.13 

. 
 23 31 13 13-0123 LF 18" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.09 29.02 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.48 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0124 LF 18" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.16 30.64 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.35 
    For 10" WG (Class A), Add  23.50 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0125 LF 18" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.21 32.25 

    For 3" WG (Class B), Add  8.06 
    For 4" Or 6" WG (Class A), Add  17.20 
    For 10" WG (Class A), Add  24.73 
    For Work In Restricted Working Space, Add  16.13 

. 
 23 31 13 13-0126 LF 18" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.27 33.87 

    For 3" WG (Class B), Add  8.47 
    For 4" Or 6" WG (Class A), Add  18.06 
    For 10" WG (Class A), Add  25.97 
    For Work In Restricted Working Space, Add  16.94 

. 
 23 31 13 13-0127 LF 20" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.21 32.25 

    For 3" WG (Class B), Add  8.06 
    For 4" Or 6" WG (Class A), Add  17.20 
    For 10" WG (Class A), Add  24.73 
    For Work In Restricted Working Space, Add  16.13 

. 
 23 31 13 13-0128 LF 20" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.27 33.87 

    For 3" WG (Class B), Add  8.47 
    For 4" Or 6" WG (Class A), Add  18.06 
    For 10" WG (Class A), Add  25.97 
    For Work In Restricted Working Space, Add  16.94 

. 
 23 31 13 13-0129 LF 20" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 67.34 35.49 

    For 3" WG (Class B), Add  8.87 
    For 4" Or 6" WG (Class A), Add  18.92 
    For 10" WG (Class A), Add  27.20 
    For Work In Restricted Working Space, Add  17.74 

. 
 23 31 13 13-0130 LF 22" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 67.34 35.49 

    For 3" WG (Class B), Add  8.87 
    For 4" Or 6" WG (Class A), Add  18.92 
    For 10" WG (Class A), Add  27.20 
    For Work In Restricted Working Space, Add  17.74 

. 
 23 31 13 13-0131 LF 22" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.39 37.10 

    For 3" WG (Class B), Add  9.27 
    For 4" Or 6" WG (Class A), Add  19.78 
    For 10" WG (Class A), Add  28.44 
    For Work In Restricted Working Space, Add  18.55 

. 
 23 31 13 13-0132 LF 24" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 73.45 38.72 

    For 3" WG (Class B), Add  9.68 
    For 4" Or 6" WG (Class A), Add  20.65 
    For 10" WG (Class A), Add  29.68 
    For Work In Restricted Working Space, Add  19.36 

XXXXXXX 
. 
 23 31 13 13-0133  26 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0134 LF 4" x 4", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 14.21 7.48 
    For 3" WG (Class B), Add  1.87 
    For 4" Or 6" WG (Class A), Add  3.99 
    For 10" WG (Class A), Add  5.74 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 31 13 13-0135 LF 4" x 6", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 17.75 9.35 

    For 3" WG (Class B), Add  2.34 
    For 4" Or 6" WG (Class A), Add  4.99 
    For 10" WG (Class A), Add  7.17 
    For Work In Restricted Working Space, Add  4.68 

. 
 23 31 13 13-0136 LF 4" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 21.30 11.23 

    For 3" WG (Class B), Add  2.81 
    For 4" Or 6" WG (Class A), Add  5.99 
    For 10" WG (Class A), Add  8.61 
    For Work In Restricted Working Space, Add  5.61 

NOT FOR BID
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. 
 23 31 13 13-0137 LF 4" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.85 13.10 

    For 3" WG (Class B), Add  3.27 
    For 4" Or 6" WG (Class A), Add  6.99 
    For 10" WG (Class A), Add  10.04 
    For Work In Restricted Working Space, Add  6.55 

. 
 23 31 13 13-0138 LF 4" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 28.40 14.97 

    For 3" WG (Class B), Add  3.74 
    For 4" Or 6" WG (Class A), Add  7.98 
    For 10" WG (Class A), Add  11.47 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 31 13 13-0139 LF 4" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 31.95 16.84 

    For 3" WG (Class B), Add  4.21 
    For 4" Or 6" WG (Class A), Add  8.98 
    For 10" WG (Class A), Add  12.91 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 13-0140 LF 4" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 35.49 18.71 

    For 3" WG (Class B), Add  4.68 
    For 4" Or 6" WG (Class A), Add  9.98 
    For 10" WG (Class A), Add  14.34 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0141 LF 6" x 6", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 21.30 11.23 

    For 3" WG (Class B), Add  2.81 
    For 4" Or 6" WG (Class A), Add  5.99 
    For 10" WG (Class A), Add  8.61 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 31 13 13-0142 LF 6" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 24.85 13.10 

    For 3" WG (Class B), Add  3.27 
    For 4" Or 6" WG (Class A), Add  6.99 
    For 10" WG (Class A), Add  10.04 
    For Work In Restricted Working Space, Add  6.55 

. 
 23 31 13 13-0143 LF 6" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 28.40 14.97 

    For 3" WG (Class B), Add  3.74 
    For 4" Or 6" WG (Class A), Add  7.98 
    For 10" WG (Class A), Add  11.47 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 31 13 13-0144 LF 6" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 31.95 16.84 

    For 3" WG (Class B), Add  4.21 
    For 4" Or 6" WG (Class A), Add  8.98 
    For 10" WG (Class A), Add  12.91 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 13-0145 LF 6" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 35.49 18.71 

    For 3" WG (Class B), Add  4.68 
    For 4" Or 6" WG (Class A), Add  9.98 
    For 10" WG (Class A), Add  14.34 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0146 LF 6" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 39.06 20.58 

    For 3" WG (Class B), Add  5.15 
    For 4" Or 6" WG (Class A), Add  10.98 
    For 10" WG (Class A), Add  15.78 
    For Work In Restricted Working Space, Add  10.29 

. 
 23 31 13 13-0147 LF 8" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 28.40 14.97 

    For 3" WG (Class B), Add  3.74 
    For 4" Or 6" WG (Class A), Add  7.98 
    For 10" WG (Class A), Add  11.47 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 31 13 13-0148 LF 8" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 31.95 16.84 

    For 3" WG (Class B), Add  4.21 
    For 4" Or 6" WG (Class A), Add  8.98 
    For 10" WG (Class A), Add  12.91 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 13-0149 LF 8" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 35.50 18.71 

    For 3" WG (Class B), Add  4.68 
    For 4" Or 6" WG (Class A), Add  9.98 
    For 10" WG (Class A), Add  14.34 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0150 LF 8" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 39.06 20.58 

    For 3" WG (Class B), Add  5.15 
    For 4" Or 6" WG (Class A), Add  10.98 
    For 10" WG (Class A), Add  15.78 
    For Work In Restricted Working Space, Add  10.29 

. 
 23 31 13 13-0151 LF 8" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 42.62 22.45 

    For 3" WG (Class B), Add  5.61 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0152 LF 8" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 46.15 24.32 

    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  12.97 
    For 10" WG (Class A), Add  18.65 
    For Work In Restricted Working Space, Add  12.16 

. 
 23 31 13 13-0153 LF 8" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.70 26.20 

    For 3" WG (Class B), Add  6.55 
    For 4" Or 6" WG (Class A), Add  13.97 
    For 10" WG (Class A), Add  20.08 
    For Work In Restricted Working Space, Add  13.10 

NOT FOR BID
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 23 31 13 13-0154 LF 8" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.27 28.06 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.97 
    For 10" WG (Class A), Add  21.52 
    For Work In Restricted Working Space, Add  14.03 

. 
 23 31 13 13-0155 LF 8" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 56.80 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0156 LF 10" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 35.50 18.71 

    For 3" WG (Class B), Add  4.68 
    For 4" Or 6" WG (Class A), Add  9.98 
    For 10" WG (Class A), Add  14.34 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0157 LF 10" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 39.05 20.58 

    For 3" WG (Class B), Add  5.15 
    For 4" Or 6" WG (Class A), Add  10.98 
    For 10" WG (Class A), Add  15.78 
    For Work In Restricted Working Space, Add  10.29 

. 
 23 31 13 13-0158 LF 10" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.62 22.45 

    For 3" WG (Class B), Add  5.61 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0159 LF 10" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.15 24.32 

    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  12.97 
    For 10" WG (Class A), Add  18.65 
    For Work In Restricted Working Space, Add  12.16 

. 
 23 31 13 13-0160 LF 10" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.70 26.20 

    For 3" WG (Class B), Add  6.55 
    For 4" Or 6" WG (Class A), Add  13.97 
    For 10" WG (Class A), Add  20.08 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 31 13 13-0161 LF 10" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.27 28.06 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.97 
    For 10" WG (Class A), Add  21.52 
    For Work In Restricted Working Space, Add  14.03 

. 
 23 31 13 13-0162 LF 10" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.80 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0163 LF 10" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 60.36 31.81 

    For 3" WG (Class B), Add  7.95 
    For 4" Or 6" WG (Class A), Add  16.97 
    For 10" WG (Class A), Add  24.39 
    For Work In Restricted Working Space, Add  15.91 

. 
 23 31 13 13-0164 LF 12" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.61 22.45 

    For 3" WG (Class B), Add  5.61 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0165 LF 12" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.15 24.32 

    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  12.97 
    For 10" WG (Class A), Add  18.65 
    For Work In Restricted Working Space, Add  12.16 

. 
 23 31 13 13-0166 LF 12" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.70 26.20 

    For 3" WG (Class B), Add  6.55 
    For 4" Or 6" WG (Class A), Add  13.97 
    For 10" WG (Class A), Add  20.08 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 31 13 13-0167 LF 12" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.27 28.06 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.97 
    For 10" WG (Class A), Add  21.52 
    For Work In Restricted Working Space, Add  14.03 

. 
 23 31 13 13-0168 LF 12" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.80 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0169 LF 12" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 60.36 31.81 

    For 3" WG (Class B), Add  7.95 
    For 4" Or 6" WG (Class A), Add  16.97 
    For 10" WG (Class A), Add  24.39 
    For Work In Restricted Working Space, Add  15.91 

. 
 23 31 13 13-0170 LF 12" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 63.91 33.68 

    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  17.96 
    For 10" WG (Class A), Add  25.82 
    For Work In Restricted Working Space, Add  16.84 

NOT FOR BID
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 23 31 13 13-0171 LF 14" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.70 26.20 

    For 3" WG (Class B), Add  6.55 
    For 4" Or 6" WG (Class A), Add  13.97 
    For 10" WG (Class A), Add  20.08 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 31 13 13-0172 LF 14" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.27 28.06 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.97 
    For 10" WG (Class A), Add  21.52 
    For Work In Restricted Working Space, Add  14.03 

. 
 23 31 13 13-0173 LF 14" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.80 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0174 LF 14" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 60.36 31.81 

    For 3" WG (Class B), Add  7.95 
    For 4" Or 6" WG (Class A), Add  16.97 
    For 10" WG (Class A), Add  24.39 
    For Work In Restricted Working Space, Add  15.91 

. 
 23 31 13 13-0175 LF 14" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 63.91 33.68 

    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  17.96 
    For 10" WG (Class A), Add  25.82 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 13-0176 LF 14" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 67.47 35.56 

    For 3" WG (Class B), Add  8.89 
    For 4" Or 6" WG (Class A), Add  18.96 
    For 10" WG (Class A), Add  27.26 
    For Work In Restricted Working Space, Add  17.78 

. 
 23 31 13 13-0177 LF 16" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.80 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0178 LF 16" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 60.36 31.81 

    For 3" WG (Class B), Add  7.95 
    For 4" Or 6" WG (Class A), Add  16.97 
    For 10" WG (Class A), Add  24.39 
    For Work In Restricted Working Space, Add  15.91 

. 
 23 31 13 13-0179 LF 16" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 63.91 33.68 

    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  17.96 
    For 10" WG (Class A), Add  25.82 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 13-0180 LF 16" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 67.47 35.56 

    For 3" WG (Class B), Add  8.89 
    For 4" Or 6" WG (Class A), Add  18.96 
    For 10" WG (Class A), Add  27.26 
    For Work In Restricted Working Space, Add  17.78 

. 
 23 31 13 13-0181 LF 16" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.01 37.43 

    For 3" WG (Class B), Add  9.36 
    For 4" Or 6" WG (Class A), Add  19.96 
    For 10" WG (Class A), Add  28.69 
    For Work In Restricted Working Space, Add  18.71 

. 
 23 31 13 13-0182 LF 18" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 63.91 33.68 

    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  17.96 
    For 10" WG (Class A), Add  25.82 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 13-0183 LF 18" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 67.47 35.56 

    For 3" WG (Class B), Add  8.89 
    For 4" Or 6" WG (Class A), Add  18.96 
    For 10" WG (Class A), Add  27.26 
    For Work In Restricted Working Space, Add  17.78 

. 
 23 31 13 13-0184 LF 18" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.01 37.43 

    For 3" WG (Class B), Add  9.36 
    For 4" Or 6" WG (Class A), Add  19.96 
    For 10" WG (Class A), Add  28.69 
    For Work In Restricted Working Space, Add  18.71 

. 
 23 31 13 13-0185 LF 18" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 74.56 39.29 

    For 3" WG (Class B), Add  9.82 
    For 4" Or 6" WG (Class A), Add  20.96 
    For 10" WG (Class A), Add  30.13 
    For Work In Restricted Working Space, Add  19.65 

. 
 23 31 13 13-0186 LF 20" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.01 37.43 

    For 3" WG (Class B), Add  9.36 
    For 4" Or 6" WG (Class A), Add  19.96 
    For 10" WG (Class A), Add  28.69 
    For Work In Restricted Working Space, Add  18.71 

. 
 23 31 13 13-0187 LF 20" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 74.56 39.29 

    For 3" WG (Class B), Add  9.82 
    For 4" Or 6" WG (Class A), Add  20.96 
    For 10" WG (Class A), Add  30.13 
    For Work In Restricted Working Space, Add  19.65 

NOT FOR BID
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. 
 23 31 13 13-0188 LF 20" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 78.10 41.16 

    For 3" WG (Class B), Add  10.29 
    For 4" Or 6" WG (Class A), Add  21.95 
    For 10" WG (Class A), Add  31.56 
    For Work In Restricted Working Space, Add  20.58 

. 
 23 31 13 13-0189 LF 22" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 78.10 41.16 

    For 3" WG (Class B), Add  10.29 
    For 4" Or 6" WG (Class A), Add  21.95 
    For 10" WG (Class A), Add  31.56 
    For Work In Restricted Working Space, Add  20.58 

. 
 23 31 13 13-0190 LF 22" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 81.66 43.03 

    For 3" WG (Class B), Add  10.76 
    For 4" Or 6" WG (Class A), Add  22.95 
    For 10" WG (Class A), Add  32.99 
    For Work In Restricted Working Space, Add  21.52 

. 
 23 31 13 13-0191 LF 24" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 85.21 44.91 

    For 3" WG (Class B), Add  11.23 
    For 4" Or 6" WG (Class A), Add  23.95 
    For 10" WG (Class A), Add  34.43 
    For Work In Restricted Working Space, Add  22.45 

XXXXXXX 
. 
 23 31 13 13-0192  24 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0193 LF 4" x 4", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 21.56 11.61 
    For 3" WG (Class B), Add  2.90 
    For 4" Or 6" WG (Class A), Add  6.20 
    For 10" WG (Class A), Add  8.91 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 31 13 13-0194 LF 4" x 6", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 26.96 14.51 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  7.74 
    For 10" WG (Class A), Add  11.13 
    For Work In Restricted Working Space, Add  7.26 

. 
 23 31 13 13-0195 LF 4" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 32.34 17.42 

    For 3" WG (Class B), Add  4.35 
    For 4" Or 6" WG (Class A), Add  9.29 
    For 10" WG (Class A), Add  13.35 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 31 13 13-0196 LF 4" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 37.73 20.33 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0197 LF 4" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 43.13 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0198 LF 4" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 48.52 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0199 LF 4" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.91 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0200 LF 6" x 6", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 32.34 17.42 

    For 3" WG (Class B), Add  4.35 
    For 4" Or 6" WG (Class A), Add  9.29 
    For 10" WG (Class A), Add  13.35 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 31 13 13-0201 LF 6" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 37.73 20.33 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0202 LF 6" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 43.13 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0203 LF 6" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 48.52 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0204 LF 6" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.91 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 227

. 
 23 31 13 13-0205 LF 6" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.30 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0206 LF 8" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 43.13 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0207 LF 8" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 48.52 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0208 LF 8" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.91 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0209 LF 8" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.30 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0210 LF 8" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.69 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

. 
 23 31 13 13-0211 LF 8" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 70.08 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0212 LF 8" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 75.47 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0213 LF 8" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 80.86 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0214 LF 8" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 86.25 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0215 LF 10" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.91 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0216 LF 10" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.30 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0217 LF 10" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.69 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

. 
 23 31 13 13-0218 LF 10" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.08 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0219 LF 10" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 75.47 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0220 LF 10" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 80.86 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0221 LF 10" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 86.25 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

NOT FOR BID
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. 
 23 31 13 13-0222 LF 10" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.64 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0223 LF 10" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.03 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0224 LF 10" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 102.42 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0225 LF 10" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0226 LF 12" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.69 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

. 
 23 31 13 13-0227 LF 12" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.08 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0228 LF 12" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 75.47 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0229 LF 12" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 80.86 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0230 LF 12" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 86.25 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0231 LF 12" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.64 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0232 LF 12" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.03 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0233 LF 12" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 102.42 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0234 LF 12" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0235 LF 12" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.20 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0236 LF 14" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 75.47 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0237 LF 14" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 80.86 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0238 LF 14" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 86.25 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

NOT FOR BID
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. 
 23 31 13 13-0239 LF 14" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.64 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0240 LF 14" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.03 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0241 LF 14" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 102.42 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0242 LF 14" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0243 LF 14" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.20 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0244 LF 14" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.59 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0245 LF 16" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 86.25 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0246 LF 16" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.64 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0247 LF 16" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.03 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0248 LF 16" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 102.42 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0249 LF 16" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0250 LF 16" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.20 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0251 LF 16" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.59 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0252 LF 16" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.99 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0253 LF 18" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.03 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0254 LF 18" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 102.42 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0255 LF 18" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

NOT FOR BID
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. 
 23 31 13 13-0256 LF 18" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.20 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0257 LF 18" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.59 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0258 LF 18" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.99 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0259 LF 18" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.37 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0260 LF 20" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.80 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0261 LF 20" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.20 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0262 LF 20" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.59 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0263 LF 20" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.99 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0264 LF 20" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.37 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0265 LF 20" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.77 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0266 LF 22" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.59 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0267 LF 22" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.99 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0268 LF 22" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.37 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0269 LF 22" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.77 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0270 LF 22" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.16 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0271 LF 24" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.37 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0272 LF 24" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.77 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

NOT FOR BID
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. 
 23 31 13 13-0273 LF 24" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.16 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0274 LF 24" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 145.55 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0275 LF 26" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.16 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0276 LF 26" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 145.55 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0277 LF 26" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 150.93 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0278 LF 28" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 150.93 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0279 LF 28" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 156.33 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0280 LF 30" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.73 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

XXXXXXX 
. 
 23 31 13 13-0281  22 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0282 LF 4" x 4", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 22.04 11.61 
    For 3" WG (Class B), Add  2.90 
    For 4" Or 6" WG (Class A), Add  6.20 
    For 10" WG (Class A), Add  8.91 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 31 13 13-0283 LF 4" x 6", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 27.55 14.51 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  7.74 
    For 10" WG (Class A), Add  11.13 
    For Work In Restricted Working Space, Add  7.26 

. 
 23 31 13 13-0284 LF 4" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 33.05 17.42 

    For 3" WG (Class B), Add  4.35 
    For 4" Or 6" WG (Class A), Add  9.29 
    For 10" WG (Class A), Add  13.35 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 31 13 13-0285 LF 4" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.56 20.33 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0286 LF 4" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 44.08 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0287 LF 4" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.59 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0288 LF 4" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 55.10 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0289 LF 6" x 6", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 33.05 17.42 

    For 3" WG (Class B), Add  4.35 
    For 4" Or 6" WG (Class A), Add  9.29 
    For 10" WG (Class A), Add  13.35 
    For Work In Restricted Working Space, Add  8.71 

NOT FOR BID
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. 
 23 31 13 13-0290 LF 6" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 38.56 20.33 

    For 3" WG (Class B), Add  5.08 
    For 4" Or 6" WG (Class A), Add  10.84 
    For 10" WG (Class A), Add  15.58 
    For Work In Restricted Working Space, Add  10.16 

. 
 23 31 13 13-0291 LF 6" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 44.08 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0292 LF 6" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.59 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0293 LF 6" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 55.10 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0294 LF 6" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 60.61 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0295 LF 8" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 44.08 23.24 

    For 3" WG (Class B), Add  5.81 
    For 4" Or 6" WG (Class A), Add  12.39 
    For 10" WG (Class A), Add  17.81 
    For Work In Restricted Working Space, Add  11.62 

. 
 23 31 13 13-0296 LF 8" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.59 26.14 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.04 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0297 LF 8" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 55.10 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0298 LF 8" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 60.61 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0299 LF 8" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 66.13 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

. 
 23 31 13 13-0300 LF 8" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 71.63 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0301 LF 8" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 77.14 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0302 LF 8" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 82.65 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0303 LF 8" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 88.16 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0304 LF 10" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.10 29.03 

    For 3" WG (Class B), Add  7.26 
    For 4" Or 6" WG (Class A), Add  15.49 
    For 10" WG (Class A), Add  22.26 
    For Work In Restricted Working Space, Add  14.52 

. 
 23 31 13 13-0305 LF 10" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 60.61 31.94 

    For 3" WG (Class B), Add  7.99 
    For 4" Or 6" WG (Class A), Add  17.04 
    For 10" WG (Class A), Add  24.49 
    For Work In Restricted Working Space, Add  15.97 

. 
 23 31 13 13-0306 LF 10" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.13 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

NOT FOR BID
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. 
 23 31 13 13-0307 LF 10" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.63 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0308 LF 10" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.14 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0309 LF 10" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 82.65 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0310 LF 10" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 88.16 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0311 LF 10" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.67 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0312 LF 10" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.18 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0313 LF 10" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 104.69 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0314 LF 10" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0315 LF 10" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0316 LF 12" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.13 34.84 

    For 3" WG (Class B), Add  8.71 
    For 4" Or 6" WG (Class A), Add  18.59 
    For 10" WG (Class A), Add  26.72 
    For Work In Restricted Working Space, Add  17.42 

. 
 23 31 13 13-0317 LF 12" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.63 37.75 

    For 3" WG (Class B), Add  9.44 
    For 4" Or 6" WG (Class A), Add  20.13 
    For 10" WG (Class A), Add  28.94 
    For Work In Restricted Working Space, Add  18.87 

. 
 23 31 13 13-0318 LF 12" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.14 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0319 LF 12" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 82.65 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0320 LF 12" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 88.16 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0321 LF 12" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.67 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0322 LF 12" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.18 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0323 LF 12" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 104.69 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

NOT FOR BID
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. 
 23 31 13 13-0324 LF 12" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0325 LF 12" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0326 LF 12" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0327 LF 12" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0328 LF 12" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0329 LF 14" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.14 40.66 

    For 3" WG (Class B), Add  10.16 
    For 4" Or 6" WG (Class A), Add  21.68 
    For 10" WG (Class A), Add  31.17 
    For Work In Restricted Working Space, Add  20.33 

. 
 23 31 13 13-0330 LF 14" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 82.65 43.56 

    For 3" WG (Class B), Add  10.89 
    For 4" Or 6" WG (Class A), Add  23.23 
    For 10" WG (Class A), Add  33.39 
    For Work In Restricted Working Space, Add  21.78 

. 
 23 31 13 13-0331 LF 14" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 88.16 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0332 LF 14" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.67 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0333 LF 14" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.18 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0334 LF 14" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 104.69 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0335 LF 14" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0336 LF 14" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0337 LF 14" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0338 LF 14" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0339 LF 14" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0340 LF 14" x 36",  Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork .................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

NOT FOR BID
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. 
 23 31 13 13-0341 LF 16" x 16",  Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ...................................................... 88.16 46.45 

    For 3" WG (Class B), Add  11.61 
    For 4" Or 6" WG (Class A), Add  24.78 
    For 10" WG (Class A), Add  35.62 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0342 LF 16" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.67 49.36 

    For 3" WG (Class B), Add  12.34 
    For 4" Or 6" WG (Class A), Add  26.33 
    For 10" WG (Class A), Add  37.84 
    For Work In Restricted Working Space, Add  24.68 

. 
 23 31 13 13-0343 LF 16" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.18 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0344 LF 16" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 104.69 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 31 13 13-0345 LF 16" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0346 LF 16" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0347 LF 16" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0348 LF 16" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0349 LF 16" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0350 LF 16" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0351 LF 16" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0352 LF 16" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0353 LF 16" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0354 LF 16" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0355 LF 16" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0356 LF 18" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.18 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.88 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0357 LF 18" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 104.69 55.17 

    For 3" WG (Class B), Add  13.79 
    For 4" Or 6" WG (Class A), Add  29.42 
    For 10" WG (Class A), Add  42.30 
    For Work In Restricted Working Space, Add  27.59 

NOT FOR BID
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. 
 23 31 13 13-0358 LF 18" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0359 LF 18" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0360 LF 18" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0361 LF 18" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0362 LF 18" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0363 LF 18" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0364 LF 18" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0365 LF 18" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0366 LF 18" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0367 LF 18" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0368 LF 18" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0369 LF 18" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0370 LF 18" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0371 LF 20" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.19 58.08 

    For 3" WG (Class B), Add  14.52 
    For 4" Or 6" WG (Class A), Add  30.97 
    For 10" WG (Class A), Add  44.52 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 31 13 13-0372 LF 20" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 115.70 60.99 

    For 3" WG (Class B), Add  15.24 
    For 4" Or 6" WG (Class A), Add  32.52 
    For 10" WG (Class A), Add  46.75 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 31 13 13-0373 LF 20" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0374 LF 20" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

NOT FOR BID
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 23 31 13 13-0375 LF 20" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0376 LF 20" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0377 LF 20" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0378 LF 20" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0379 LF 20" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0380 LF 20" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0381 LF 20" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0382 LF 20" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0383 LF 20" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0384 LF 20" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0385 LF 20" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0386 LF 22" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 121.21 63.87 

    For 3" WG (Class B), Add  15.97 
    For 4" Or 6" WG (Class A), Add  34.07 
    For 10" WG (Class A), Add  48.97 
    For Work In Restricted Working Space, Add  31.94 

. 
 23 31 13 13-0387 LF 22" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0388 LF 22" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0389 LF 22" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0390 LF 22" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0391 LF 22" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

NOT FOR BID
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. 
 23 31 13 13-0392 LF 22" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0393 LF 22" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0394 LF 22" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0395 LF 22" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0396 LF 22" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0397 LF 22" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0398 LF 22" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0399 LF 22" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0400 LF 24" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 132.23 69.69 

    For 3" WG (Class B), Add  17.42 
    For 4" Or 6" WG (Class A), Add  37.16 
    For 10" WG (Class A), Add  53.42 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 31 13 13-0401 LF 24" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 137.75 72.59 

    For 3" WG (Class B), Add  18.15 
    For 4" Or 6" WG (Class A), Add  38.72 
    For 10" WG (Class A), Add  55.66 
    For Work In Restricted Working Space, Add  36.30 

. 
 23 31 13 13-0402 LF 24" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0403 LF 24" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0404 LF 24" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0405 LF 24" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0406 LF 24" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0407 LF 24" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0408 LF 24" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

NOT FOR BID
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 23 31 13 13-0409 LF 24" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0410 LF 24" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0411 LF 24" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0412 LF 24" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0413 LF 26" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.26 75.50 

    For 3" WG (Class B), Add  18.87 
    For 4" Or 6" WG (Class A), Add  40.27 
    For 10" WG (Class A), Add  57.88 
    For Work In Restricted Working Space, Add  37.75 

. 
 23 31 13 13-0414 LF 26" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.77 78.41 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.11 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0415 LF 26" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

. 
 23 31 13 13-0416 LF 26" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0417 LF 26" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0418 LF 26" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0419 LF 26" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0420 LF 26" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0421 LF 26" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0422 LF 26" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0423 LF 26" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0424 LF 26" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0425 LF 28" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.27 81.29 

    For 3" WG (Class B), Add  20.33 
    For 4" Or 6" WG (Class A), Add  43.36 
    For 10" WG (Class A), Add  62.33 
    For Work In Restricted Working Space, Add  40.65 

NOT FOR BID
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 23 31 13 13-0426 LF 28" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 159.78 84.20 

    For 3" WG (Class B), Add  21.05 
    For 4" Or 6" WG (Class A), Add  44.91 
    For 10" WG (Class A), Add  64.56 
    For Work In Restricted Working Space, Add  42.10 

. 
 23 31 13 13-0427 LF 28" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0428 LF 28" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0429 LF 28" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0430 LF 28" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0431 LF 28" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0432 LF 28" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0433 LF 28" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0434 LF 28" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0435 LF 28" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 31 13 13-0436 LF 30" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 165.30 87.11 

    For 3" WG (Class B), Add  21.78 
    For 4" Or 6" WG (Class A), Add  46.46 
    For 10" WG (Class A), Add  66.79 
    For Work In Restricted Working Space, Add  43.56 

. 
 23 31 13 13-0437 LF 30" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 170.80 90.01 

    For 3" WG (Class B), Add  22.50 
    For 4" Or 6" WG (Class A), Add  48.01 
    For 10" WG (Class A), Add  69.01 
    For Work In Restricted Working Space, Add  45.01 

. 
 23 31 13 13-0438 LF 30" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0439 LF 30" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0440 LF 30" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0441 LF 30" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0442 LF 30" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 
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 23 31 13 13-0443 LF 30" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0444 LF 30" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 31 13 13-0445 LF 30" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.88 113.25 

    For 3" WG (Class B), Add  28.31 
    For 4" Or 6" WG (Class A), Add  60.39 
    For 10" WG (Class A), Add  86.82 
    For Work In Restricted Working Space, Add  56.62 

. 
 23 31 13 13-0446 LF 32" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 176.31 92.92 

    For 3" WG (Class B), Add  23.23 
    For 4" Or 6" WG (Class A), Add  49.56 
    For 10" WG (Class A), Add  71.24 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-0447 LF 32" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.82 95.83 

    For 3" WG (Class B), Add  23.96 
    For 4" Or 6" WG (Class A), Add  51.10 
    For 10" WG (Class A), Add  73.46 
    For Work In Restricted Working Space, Add  47.91 

. 
 23 31 13 13-0448 LF 32" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0449 LF 32" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0450 LF 32" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0451 LF 32" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0452 LF 32" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 31 13 13-0453 LF 32" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.88 113.25 

    For 3" WG (Class B), Add  28.31 
    For 4" Or 6" WG (Class A), Add  60.39 
    For 10" WG (Class A), Add  86.82 
    For Work In Restricted Working Space, Add  56.62 

. 
 23 31 13 13-0454 LF 32" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.39 116.14 

    For 3" WG (Class B), Add  29.04 
    For 4" Or 6" WG (Class A), Add  61.94 
    For 10" WG (Class A), Add  89.04 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 31 13 13-0455 LF 34" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 187.34 98.72 

    For 3" WG (Class B), Add  24.68 
    For 4" Or 6" WG (Class A), Add  52.65 
    For 10" WG (Class A), Add  75.69 
    For Work In Restricted Working Space, Add  49.36 

. 
 23 31 13 13-0456 LF 34" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 192.84 101.62 

    For 3" WG (Class B), Add  25.41 
    For 4" Or 6" WG (Class A), Add  54.20 
    For 10" WG (Class A), Add  77.91 
    For Work In Restricted Working Space, Add  50.81 

. 
 23 31 13 13-0457 LF 34" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0458 LF 34" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0459 LF 34" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

NOT FOR BID
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 23 31 13 13-0460 LF 34" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.88 113.25 

    For 3" WG (Class B), Add  28.31 
    For 4" Or 6" WG (Class A), Add  60.39 
    For 10" WG (Class A), Add  86.82 
    For Work In Restricted Working Space, Add  56.62 

. 
 23 31 13 13-0461 LF 34" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.39 116.14 

    For 3" WG (Class B), Add  29.04 
    For 4" Or 6" WG (Class A), Add  61.94 
    For 10" WG (Class A), Add  89.04 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 31 13 13-0462 LF 34" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 225.91 119.04 

    For 3" WG (Class B), Add  29.76 
    For 4" Or 6" WG (Class A), Add  63.49 
    For 10" WG (Class A), Add  91.27 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 13-0463 LF 36" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 198.35 104.53 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.75 
    For 10" WG (Class A), Add  80.14 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0464 LF 36" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.87 107.44 

    For 3" WG (Class B), Add  26.86 
    For 4" Or 6" WG (Class A), Add  57.30 
    For 10" WG (Class A), Add  82.37 
    For Work In Restricted Working Space, Add  53.72 

. 
 23 31 13 13-0465 LF 36" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 31 13 13-0466 LF 36" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.88 113.25 

    For 3" WG (Class B), Add  28.31 
    For 4" Or 6" WG (Class A), Add  60.39 
    For 10" WG (Class A), Add  86.82 
    For Work In Restricted Working Space, Add  56.62 

. 
 23 31 13 13-0467 LF 36" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.39 116.14 

    For 3" WG (Class B), Add  29.04 
    For 4" Or 6" WG (Class A), Add  61.94 
    For 10" WG (Class A), Add  89.04 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 31 13 13-0468 LF 36" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 225.91 119.04 

    For 3" WG (Class B), Add  29.76 
    For 4" Or 6" WG (Class A), Add  63.49 
    For 10" WG (Class A), Add  91.27 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 13-0469 LF 36" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.41 121.95 

    For 3" WG (Class B), Add  30.49 
    For 4" Or 6" WG (Class A), Add  65.04 
    For 10" WG (Class A), Add  93.50 
    For Work In Restricted Working Space, Add  60.98 

. 
 23 31 13 13-0470 LF 38" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.38 110.34 

    For 3" WG (Class B), Add  27.59 
    For 4" Or 6" WG (Class A), Add  58.85 
    For 10" WG (Class A), Add  84.59 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 31 13 13-0471 LF 38" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.88 113.25 

    For 3" WG (Class B), Add  28.31 
    For 4" Or 6" WG (Class A), Add  60.39 
    For 10" WG (Class A), Add  86.82 
    For Work In Restricted Working Space, Add  56.62 

. 
 23 31 13 13-0472 LF 38" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.39 116.14 

    For 3" WG (Class B), Add  29.04 
    For 4" Or 6" WG (Class A), Add  61.94 
    For 10" WG (Class A), Add  89.04 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 31 13 13-0473 LF 38" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 225.91 119.04 

    For 3" WG (Class B), Add  29.76 
    For 4" Or 6" WG (Class A), Add  63.49 
    For 10" WG (Class A), Add  91.27 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 13-0474 LF 38" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.41 121.95 

    For 3" WG (Class B), Add  30.49 
    For 4" Or 6" WG (Class A), Add  65.04 
    For 10" WG (Class A), Add  93.50 
    For Work In Restricted Working Space, Add  60.98 

. 
 23 31 13 13-0475 LF 38" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.93 124.86 

    For 3" WG (Class B), Add  31.22 
    For 4" Or 6" WG (Class A), Add  66.59 
    For 10" WG (Class A), Add  95.73 
    For Work In Restricted Working Space, Add  62.43 

. 
 23 31 13 13-0476 LF 38" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 242.44 127.76 

    For 3" WG (Class B), Add  31.94 
    For 4" Or 6" WG (Class A), Add  68.14 
    For 10" WG (Class A), Add  97.95 
    For Work In Restricted Working Space, Add  63.88 
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 23 31 13 13-0477 LF 40" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.39 116.14 

    For 3" WG (Class B), Add  29.04 
    For 4" Or 6" WG (Class A), Add  61.94 
    For 10" WG (Class A), Add  89.04 
    For Work In Restricted Working Space, Add  58.07 

. 
 23 31 13 13-0478 LF 40" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 225.91 119.04 

    For 3" WG (Class B), Add  29.76 
    For 4" Or 6" WG (Class A), Add  63.49 
    For 10" WG (Class A), Add  91.27 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 13-0479 LF 40" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.41 121.95 

    For 3" WG (Class B), Add  30.49 
    For 4" Or 6" WG (Class A), Add  65.04 
    For 10" WG (Class A), Add  93.50 
    For Work In Restricted Working Space, Add  60.98 

. 
 23 31 13 13-0480 LF 40" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.93 124.86 

    For 3" WG (Class B), Add  31.22 
    For 4" Or 6" WG (Class A), Add  66.59 
    For 10" WG (Class A), Add  95.73 
    For Work In Restricted Working Space, Add  62.43 

. 
 23 31 13 13-0481 LF 40" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 242.44 127.76 

    For 3" WG (Class B), Add  31.94 
    For 4" Or 6" WG (Class A), Add  68.14 
    For 10" WG (Class A), Add  97.95 
    For Work In Restricted Working Space, Add  63.88 

. 
 23 31 13 13-0482 LF 40" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 247.95 130.67 

    For 3" WG (Class B), Add  32.67 
    For 4" Or 6" WG (Class A), Add  69.69 
    For 10" WG (Class A), Add  100.18 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0483 LF 40" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.45 133.56 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.40 
    For Work In Restricted Working Space, Add  66.78 

. 
 23 31 13 13-0484 LF 40" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 258.96 136.46 

    For 3" WG (Class B), Add  34.12 
    For 4" Or 6" WG (Class A), Add  72.78 
    For 10" WG (Class A), Add  104.63 
    For Work In Restricted Working Space, Add  68.24 

. 
 23 31 13 13-0485 LF 42" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.41 121.95 

    For 3" WG (Class B), Add  30.49 
    For 4" Or 6" WG (Class A), Add  65.04 
    For 10" WG (Class A), Add  93.50 
    For Work In Restricted Working Space, Add  60.98 

. 
 23 31 13 13-0486 LF 42" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.93 124.86 

    For 3" WG (Class B), Add  31.22 
    For 4" Or 6" WG (Class A), Add  66.59 
    For 10" WG (Class A), Add  95.73 
    For Work In Restricted Working Space, Add  62.43 

. 
 23 31 13 13-0487 LF 42" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 242.44 127.76 

    For 3" WG (Class B), Add  31.94 
    For 4" Or 6" WG (Class A), Add  68.14 
    For 10" WG (Class A), Add  97.95 
    For Work In Restricted Working Space, Add  63.88 

. 
 23 31 13 13-0488 LF 42" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 247.95 130.67 

    For 3" WG (Class B), Add  32.67 
    For 4" Or 6" WG (Class A), Add  69.69 
    For 10" WG (Class A), Add  100.18 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0489 LF 42" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.45 133.56 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.40 
    For Work In Restricted Working Space, Add  66.78 

. 
 23 31 13 13-0490 LF 42" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 258.96 136.46 

    For 3" WG (Class B), Add  34.12 
    For 4" Or 6" WG (Class A), Add  72.78 
    For 10" WG (Class A), Add  104.63 
    For Work In Restricted Working Space, Add  68.24 

. 
 23 31 13 13-0491 LF 42" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.47 139.37 

    For 3" WG (Class B), Add  34.84 
    For 4" Or 6" WG (Class A), Add  74.33 
    For 10" WG (Class A), Add  106.85 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-0492 LF 44" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 242.44 127.76 

    For 3" WG (Class B), Add  31.94 
    For 4" Or 6" WG (Class A), Add  68.14 
    For 10" WG (Class A), Add  97.95 
    For Work In Restricted Working Space, Add  63.88 

. 
 23 31 13 13-0493 LF 44" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 247.95 130.67 

    For 3" WG (Class B), Add  32.67 
    For 4" Or 6" WG (Class A), Add  69.69 
    For 10" WG (Class A), Add  100.18 
    For Work In Restricted Working Space, Add  65.33 

NOT FOR BID
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 23 31 13 13-0494 LF 44" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.45 133.56 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.40 
    For Work In Restricted Working Space, Add  66.78 

. 
 23 31 13 13-0495 LF 44" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 258.96 136.46 

    For 3" WG (Class B), Add  34.12 
    For 4" Or 6" WG (Class A), Add  72.78 
    For 10" WG (Class A), Add  104.63 
    For Work In Restricted Working Space, Add  68.24 

. 
 23 31 13 13-0496 LF 44" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.47 139.37 

    For 3" WG (Class B), Add  34.84 
    For 4" Or 6" WG (Class A), Add  74.33 
    For 10" WG (Class A), Add  106.85 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-0497 LF 44" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 269.97 142.28 

    For 3" WG (Class B), Add  35.57 
    For 4" Or 6" WG (Class A), Add  75.88 
    For 10" WG (Class A), Add  109.08 
    For Work In Restricted Working Space, Add  71.14 

. 
 23 31 13 13-0498 LF 46" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.45 133.56 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.40 
    For Work In Restricted Working Space, Add  66.78 

. 
 23 31 13 13-0499 LF 46" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 258.96 136.46 

    For 3" WG (Class B), Add  34.12 
    For 4" Or 6" WG (Class A), Add  72.78 
    For 10" WG (Class A), Add  104.63 
    For Work In Restricted Working Space, Add  68.24 

. 
 23 31 13 13-0500 LF 46" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.47 139.37 

    For 3" WG (Class B), Add  34.84 
    For 4" Or 6" WG (Class A), Add  74.33 
    For 10" WG (Class A), Add  106.85 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-0501 LF 46" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 269.97 142.28 

    For 3" WG (Class B), Add  35.57 
    For 4" Or 6" WG (Class A), Add  75.88 
    For 10" WG (Class A), Add  109.08 
    For Work In Restricted Working Space, Add  71.14 

. 
 23 31 13 13-0502 LF 46" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 275.49 145.19 

    For 3" WG (Class B), Add  36.30 
    For 4" Or 6" WG (Class A), Add  77.43 
    For 10" WG (Class A), Add  111.31 
    For Work In Restricted Working Space, Add  72.59 

. 
 23 31 13 13-0503 LF 48" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.47 139.37 

    For 3" WG (Class B), Add  34.84 
    For 4" Or 6" WG (Class A), Add  74.33 
    For 10" WG (Class A), Add  106.85 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-0504 LF 48" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 269.97 142.28 

    For 3" WG (Class B), Add  35.57 
    For 4" Or 6" WG (Class A), Add  75.88 
    For 10" WG (Class A), Add  109.08 
    For Work In Restricted Working Space, Add  71.14 

. 
 23 31 13 13-0505 LF 48" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 275.49 145.19 

    For 3" WG (Class B), Add  36.30 
    For 4" Or 6" WG (Class A), Add  77.43 
    For 10" WG (Class A), Add  111.31 
    For Work In Restricted Working Space, Add  72.59 

. 
 23 31 13 13-0506 LF 48" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 281.00 148.09 

    For 3" WG (Class B), Add  37.02 
    For 4" Or 6" WG (Class A), Add  78.98 
    For 10" WG (Class A), Add  113.53 
    For Work In Restricted Working Space, Add  74.04 

. 
 23 31 13 13-0507 LF 50" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 275.49 145.19 

    For 3" WG (Class B), Add  36.30 
    For 4" Or 6" WG (Class A), Add  77.43 
    For 10" WG (Class A), Add  111.31 
    For Work In Restricted Working Space, Add  72.59 

. 
 23 31 13 13-0508 LF 50" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 281.00 148.09 

    For 3" WG (Class B), Add  37.02 
    For 4" Or 6" WG (Class A), Add  78.98 
    For 10" WG (Class A), Add  113.53 
    For Work In Restricted Working Space, Add  74.04 

. 
 23 31 13 13-0509 LF 50" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 286.51 150.99 

    For 3" WG (Class B), Add  37.75 
    For 4" Or 6" WG (Class A), Add  80.53 
    For 10" WG (Class A), Add  115.76 
    For Work In Restricted Working Space, Add  75.50 

. 
 23 31 13 13-0510 LF 52" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 286.51 150.99 

    For 3" WG (Class B), Add  37.75 
    For 4" Or 6" WG (Class A), Add  80.53 
    For 10" WG (Class A), Add  115.76 
    For Work In Restricted Working Space, Add  75.50 

NOT FOR BID
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 23 31 13 13-0511 LF 52" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.01 153.89 

    For 3" WG (Class B), Add  38.47 
    For 4" Or 6" WG (Class A), Add  82.07 
    For 10" WG (Class A), Add  117.98 
    For Work In Restricted Working Space, Add  76.94 

. 
 23 31 13 13-0512 LF 54" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 297.52 156.79 

    For 3" WG (Class B), Add  39.20 
    For 4" Or 6" WG (Class A), Add  83.62 
    For 10" WG (Class A), Add  120.21 
    For Work In Restricted Working Space, Add  78.40 

XXXXXXX 
. 
 23 31 13 13-0513  20 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0514 LF 4" x 4", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 25.95 13.68 
    For 3" WG (Class B), Add  3.42 
    For 4" Or 6" WG (Class A), Add  7.30 
    For 10" WG (Class A), Add  10.49 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 31 13 13-0515 LF 4" x 6", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 32.45 17.10 

    For 3" WG (Class B), Add  4.28 
    For 4" Or 6" WG (Class A), Add  9.12 
    For 10" WG (Class A), Add  13.11 
    For Work In Restricted Working Space, Add  8.55 

. 
 23 31 13 13-0516 LF 4" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 38.94 20.52 

    For 3" WG (Class B), Add  5.13 
    For 4" Or 6" WG (Class A), Add  10.94 
    For 10" WG (Class A), Add  15.73 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 31 13 13-0517 LF 4" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 45.42 23.93 

    For 3" WG (Class B), Add  5.99 
    For 4" Or 6" WG (Class A), Add  12.77 
    For 10" WG (Class A), Add  18.35 
    For Work In Restricted Working Space, Add  11.97 

. 
 23 31 13 13-0518 LF 4" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 51.92 27.36 

    For 3" WG (Class B), Add  6.84 
    For 4" Or 6" WG (Class A), Add  14.59 
    For 10" WG (Class A), Add  20.98 
    For Work In Restricted Working Space, Add  13.68 

. 
 23 31 13 13-0519 LF 4" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.40 30.78 

    For 3" WG (Class B), Add  7.69 
    For 4" Or 6" WG (Class A), Add  16.41 
    For 10" WG (Class A), Add  23.59 
    For Work In Restricted Working Space, Add  15.39 

. 
 23 31 13 13-0520 LF 4" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.90 34.20 

    For 3" WG (Class B), Add  8.55 
    For 4" Or 6" WG (Class A), Add  18.24 
    For 10" WG (Class A), Add  26.22 
    For Work In Restricted Working Space, Add  17.10 

. 
 23 31 13 13-0521 LF 6" x 6", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 38.94 20.52 

    For 3" WG (Class B), Add  5.13 
    For 4" Or 6" WG (Class A), Add  10.94 
    For 10" WG (Class A), Add  15.73 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 31 13 13-0522 LF 6" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 45.42 23.93 

    For 3" WG (Class B), Add  5.99 
    For 4" Or 6" WG (Class A), Add  12.77 
    For 10" WG (Class A), Add  18.35 
    For Work In Restricted Working Space, Add  11.97 

. 
 23 31 13 13-0523 LF 6" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 51.92 27.36 

    For 3" WG (Class B), Add  6.84 
    For 4" Or 6" WG (Class A), Add  14.59 
    For 10" WG (Class A), Add  20.98 
    For Work In Restricted Working Space, Add  13.68 

. 
 23 31 13 13-0524 LF 6" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.40 30.78 

    For 3" WG (Class B), Add  7.69 
    For 4" Or 6" WG (Class A), Add  16.41 
    For 10" WG (Class A), Add  23.59 
    For Work In Restricted Working Space, Add  15.39 

. 
 23 31 13 13-0525 LF 6" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.90 34.20 

    For 3" WG (Class B), Add  8.55 
    For 4" Or 6" WG (Class A), Add  18.24 
    For 10" WG (Class A), Add  26.22 
    For Work In Restricted Working Space, Add  17.10 

. 
 23 31 13 13-0526 LF 6" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 71.39 37.62 

    For 3" WG (Class B), Add  9.41 
    For 4" Or 6" WG (Class A), Add  20.06 
    For 10" WG (Class A), Add  28.84 
    For Work In Restricted Working Space, Add  18.81 

. 
 23 31 13 13-0527 LF 8" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 51.92 27.36 

    For 3" WG (Class B), Add  6.84 
    For 4" Or 6" WG (Class A), Add  14.59 
    For 10" WG (Class A), Add  20.98 
    For Work In Restricted Working Space, Add  13.68 

NOT FOR BID
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. 
 23 31 13 13-0528 LF 8" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.40 30.78 

    For 3" WG (Class B), Add  7.69 
    For 4" Or 6" WG (Class A), Add  16.41 
    For 10" WG (Class A), Add  23.59 
    For Work In Restricted Working Space, Add  15.39 

. 
 23 31 13 13-0529 LF 8" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.90 34.20 

    For 3" WG (Class B), Add  8.55 
    For 4" Or 6" WG (Class A), Add  18.24 
    For 10" WG (Class A), Add  26.22 
    For Work In Restricted Working Space, Add  17.10 

. 
 23 31 13 13-0530 LF 8" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 71.39 37.62 

    For 3" WG (Class B), Add  9.41 
    For 4" Or 6" WG (Class A), Add  20.06 
    For 10" WG (Class A), Add  28.84 
    For Work In Restricted Working Space, Add  18.81 

. 
 23 31 13 13-0531 LF 8" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 77.87 41.04 

    For 3" WG (Class B), Add  10.26 
    For 4" Or 6" WG (Class A), Add  21.89 
    For 10" WG (Class A), Add  31.46 
    For Work In Restricted Working Space, Add  20.52 

. 
 23 31 13 13-0532 LF 8" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 84.36 44.45 

    For 3" WG (Class B), Add  11.12 
    For 4" Or 6" WG (Class A), Add  23.71 
    For 10" WG (Class A), Add  34.09 
    For Work In Restricted Working Space, Add  22.23 

. 
 23 31 13 13-0533 LF 8" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 90.86 47.88 

    For 3" WG (Class B), Add  11.97 
    For 4" Or 6" WG (Class A), Add  25.54 
    For 10" WG (Class A), Add  36.71 
    For Work In Restricted Working Space, Add  23.94 

. 
 23 31 13 13-0534 LF 8" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 97.33 51.29 

    For 3" WG (Class B), Add  12.82 
    For 4" Or 6" WG (Class A), Add  27.36 
    For 10" WG (Class A), Add  39.33 
    For Work In Restricted Working Space, Add  25.65 

. 
 23 31 13 13-0535 LF 8" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 103.83 54.72 

    For 3" WG (Class B), Add  13.68 
    For 4" Or 6" WG (Class A), Add  29.18 
    For 10" WG (Class A), Add  41.95 
    For Work In Restricted Working Space, Add  27.36 

. 
 23 31 13 13-0536 LF 10" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.90 34.20 

    For 3" WG (Class B), Add  8.55 
    For 4" Or 6" WG (Class A), Add  18.24 
    For 10" WG (Class A), Add  26.22 
    For Work In Restricted Working Space, Add  17.10 

. 
 23 31 13 13-0537 LF 10" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.39 37.62 

    For 3" WG (Class B), Add  9.41 
    For 4" Or 6" WG (Class A), Add  20.06 
    For 10" WG (Class A), Add  28.84 
    For Work In Restricted Working Space, Add  18.81 

. 
 23 31 13 13-0538 LF 10" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.87 41.04 

    For 3" WG (Class B), Add  10.26 
    For 4" Or 6" WG (Class A), Add  21.89 
    For 10" WG (Class A), Add  31.46 
    For Work In Restricted Working Space, Add  20.52 

. 
 23 31 13 13-0539 LF 10" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.36 44.45 

    For 3" WG (Class B), Add  11.12 
    For 4" Or 6" WG (Class A), Add  23.71 
    For 10" WG (Class A), Add  34.09 
    For Work In Restricted Working Space, Add  22.23 

. 
 23 31 13 13-0540 LF 10" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 90.86 47.88 

    For 3" WG (Class B), Add  11.97 
    For 4" Or 6" WG (Class A), Add  25.54 
    For 10" WG (Class A), Add  36.71 
    For Work In Restricted Working Space, Add  23.94 

. 
 23 31 13 13-0541 LF 10" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.33 51.29 

    For 3" WG (Class B), Add  12.82 
    For 4" Or 6" WG (Class A), Add  27.36 
    For 10" WG (Class A), Add  39.33 
    For Work In Restricted Working Space, Add  25.65 

. 
 23 31 13 13-0542 LF 10" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 103.83 54.72 

    For 3" WG (Class B), Add  13.68 
    For 4" Or 6" WG (Class A), Add  29.18 
    For 10" WG (Class A), Add  41.95 
    For Work In Restricted Working Space, Add  27.36 

. 
 23 31 13 13-0543 LF 10" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.34 58.14 

    For 3" WG (Class B), Add  14.54 
    For 4" Or 6" WG (Class A), Add  31.01 
    For 10" WG (Class A), Add  44.58 
    For Work In Restricted Working Space, Add  29.07 

. 
 23 31 13 13-0544 LF 10" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.81 61.56 

    For 3" WG (Class B), Add  15.39 
    For 4" Or 6" WG (Class A), Add  32.83 
    For 10" WG (Class A), Add  47.20 
    For Work In Restricted Working Space, Add  30.78 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 247

. 
 23 31 13 13-0545 LF 10" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.31 64.97 

    For 3" WG (Class B), Add  16.25 
    For 4" Or 6" WG (Class A), Add  34.66 
    For 10" WG (Class A), Add  49.82 
    For Work In Restricted Working Space, Add  32.49 

. 
 23 31 13 13-0546 LF 10" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0547 LF 10" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

. 
 23 31 13 13-0548 LF 12" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.87 41.04 

    For 3" WG (Class B), Add  10.26 
    For 4" Or 6" WG (Class A), Add  21.89 
    For 10" WG (Class A), Add  31.46 
    For Work In Restricted Working Space, Add  20.52 

. 
 23 31 13 13-0549 LF 12" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.36 44.45 

    For 3" WG (Class B), Add  11.12 
    For 4" Or 6" WG (Class A), Add  23.71 
    For 10" WG (Class A), Add  34.09 
    For Work In Restricted Working Space, Add  22.23 

. 
 23 31 13 13-0550 LF 12" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 90.86 47.88 

    For 3" WG (Class B), Add  11.97 
    For 4" Or 6" WG (Class A), Add  25.54 
    For 10" WG (Class A), Add  36.71 
    For Work In Restricted Working Space, Add  23.94 

. 
 23 31 13 13-0551 LF 12" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.33 51.29 

    For 3" WG (Class B), Add  12.82 
    For 4" Or 6" WG (Class A), Add  27.36 
    For 10" WG (Class A), Add  39.33 
    For Work In Restricted Working Space, Add  25.65 

. 
 23 31 13 13-0552 LF 12" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 103.83 54.72 

    For 3" WG (Class B), Add  13.68 
    For 4" Or 6" WG (Class A), Add  29.18 
    For 10" WG (Class A), Add  41.95 
    For Work In Restricted Working Space, Add  27.36 

. 
 23 31 13 13-0553 LF 12" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.34 58.14 

    For 3" WG (Class B), Add  14.54 
    For 4" Or 6" WG (Class A), Add  31.01 
    For 10" WG (Class A), Add  44.58 
    For Work In Restricted Working Space, Add  29.07 

. 
 23 31 13 13-0554 LF 12" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.81 61.56 

    For 3" WG (Class B), Add  15.39 
    For 4" Or 6" WG (Class A), Add  32.83 
    For 10" WG (Class A), Add  47.20 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 31 13 13-0555 LF 12" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.31 64.97 

    For 3" WG (Class B), Add  16.25 
    For 4" Or 6" WG (Class A), Add  34.66 
    For 10" WG (Class A), Add  49.82 
    For Work In Restricted Working Space, Add  32.49 

. 
 23 31 13 13-0556 LF 12" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0557 LF 12" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

. 
 23 31 13 13-0558 LF 12" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0559 LF 12" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0560 LF 12" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0561 LF 14" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 90.86 47.88 

    For 3" WG (Class B), Add  11.97 
    For 4" Or 6" WG (Class A), Add  25.54 
    For 10" WG (Class A), Add  36.71 
    For Work In Restricted Working Space, Add  23.94 

NOT FOR BID
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 23 31 13 13-0562 LF 14" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 97.33 51.29 

    For 3" WG (Class B), Add  12.82 
    For 4" Or 6" WG (Class A), Add  27.36 
    For 10" WG (Class A), Add  39.33 
    For Work In Restricted Working Space, Add  25.65 

. 
 23 31 13 13-0563 LF 14" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 103.83 54.72 

    For 3" WG (Class B), Add  13.68 
    For 4" Or 6" WG (Class A), Add  29.18 
    For 10" WG (Class A), Add  41.95 
    For Work In Restricted Working Space, Add  27.36 

. 
 23 31 13 13-0564 LF 14" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.34 58.14 

    For 3" WG (Class B), Add  14.54 
    For 4" Or 6" WG (Class A), Add  31.01 
    For 10" WG (Class A), Add  44.58 
    For Work In Restricted Working Space, Add  29.07 

. 
 23 31 13 13-0565 LF 14" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.81 61.56 

    For 3" WG (Class B), Add  15.39 
    For 4" Or 6" WG (Class A), Add  32.83 
    For 10" WG (Class A), Add  47.20 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 31 13 13-0566 LF 14" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.31 64.97 

    For 3" WG (Class B), Add  16.25 
    For 4" Or 6" WG (Class A), Add  34.66 
    For 10" WG (Class A), Add  49.82 
    For Work In Restricted Working Space, Add  32.49 

. 
 23 31 13 13-0567 LF 14" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0568 LF 14" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

. 
 23 31 13 13-0569 LF 14" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0570 LF 14" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0571 LF 14" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0572 LF 14" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

. 
 23 31 13 13-0573 LF 16" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 103.83 54.72 

    For 3" WG (Class B), Add  13.68 
    For 4" Or 6" WG (Class A), Add  29.18 
    For 10" WG (Class A), Add  41.95 
    For Work In Restricted Working Space, Add  27.36 

. 
 23 31 13 13-0574 LF 16" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.34 58.14 

    For 3" WG (Class B), Add  14.54 
    For 4" Or 6" WG (Class A), Add  31.01 
    For 10" WG (Class A), Add  44.58 
    For Work In Restricted Working Space, Add  29.07 

. 
 23 31 13 13-0575 LF 16" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.81 61.56 

    For 3" WG (Class B), Add  15.39 
    For 4" Or 6" WG (Class A), Add  32.83 
    For 10" WG (Class A), Add  47.20 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 31 13 13-0576 LF 16" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.31 64.97 

    For 3" WG (Class B), Add  16.25 
    For 4" Or 6" WG (Class A), Add  34.66 
    For 10" WG (Class A), Add  49.82 
    For Work In Restricted Working Space, Add  32.49 

. 
 23 31 13 13-0577 LF 16" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0578 LF 16" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 249

. 
 23 31 13 13-0579 LF 16" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0580 LF 16" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0581 LF 16" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0582 LF 16" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

. 
 23 31 13 13-0583 LF 16" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0584 LF 16" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0585 LF 16" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0586 LF 16" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0587 LF 16" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0588 LF 18" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.81 61.56 

    For 3" WG (Class B), Add  15.39 
    For 4" Or 6" WG (Class A), Add  32.83 
    For 10" WG (Class A), Add  47.20 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 31 13 13-0589 LF 18" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 123.31 64.97 

    For 3" WG (Class B), Add  16.25 
    For 4" Or 6" WG (Class A), Add  34.66 
    For 10" WG (Class A), Add  49.82 
    For Work In Restricted Working Space, Add  32.49 

. 
 23 31 13 13-0590 LF 18" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0591 LF 18" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

. 
 23 31 13 13-0592 LF 18" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0593 LF 18" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0594 LF 18" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0595 LF 18" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

NOT FOR BID
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 23 31 13 13-0596 LF 18" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0597 LF 18" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0598 LF 18" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0599 LF 18" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0600 LF 18" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0601 LF 18" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0602 LF 18" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0603 LF 20" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 129.78 68.40 

    For 3" WG (Class B), Add  17.10 
    For 4" Or 6" WG (Class A), Add  36.48 
    For 10" WG (Class A), Add  52.44 
    For Work In Restricted Working Space, Add  34.20 

. 
 23 31 13 13-0604 LF 20" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.28 71.81 

    For 3" WG (Class B), Add  17.96 
    For 4" Or 6" WG (Class A), Add  38.30 
    For 10" WG (Class A), Add  55.06 
    For Work In Restricted Working Space, Add  35.91 

. 
 23 31 13 13-0605 LF 20" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0606 LF 20" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0607 LF 20" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0608 LF 20" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

. 
 23 31 13 13-0609 LF 20" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0610 LF 20" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0611 LF 20" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0612 LF 20" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

NOT FOR BID
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 23 31 13 13-0613 LF 20" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0614 LF 20" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0615 LF 20" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0616 LF 20" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0617 LF 20" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0618 LF 22" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.77 75.24 

    For 3" WG (Class B), Add  18.81 
    For 4" Or 6" WG (Class A), Add  40.12 
    For 10" WG (Class A), Add  57.68 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 31 13 13-0619 LF 22" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 149.25 78.66 

    For 3" WG (Class B), Add  19.66 
    For 4" Or 6" WG (Class A), Add  41.95 
    For 10" WG (Class A), Add  60.30 
    For Work In Restricted Working Space, Add  39.33 

. 
 23 31 13 13-0620 LF 22" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0621 LF 22" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

. 
 23 31 13 13-0622 LF 22" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0623 LF 22" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0624 LF 22" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0625 LF 22" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0626 LF 22" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0627 LF 22" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0628 LF 22" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0629 LF 22" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

NOT FOR BID
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 23 31 13 13-0630 LF 22" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0631 LF 22" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0632 LF 24" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.75 82.08 

    For 3" WG (Class B), Add  20.52 
    For 4" Or 6" WG (Class A), Add  43.78 
    For 10" WG (Class A), Add  62.93 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 31 13 13-0633 LF 24" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 162.23 85.49 

    For 3" WG (Class B), Add  21.38 
    For 4" Or 6" WG (Class A), Add  45.60 
    For 10" WG (Class A), Add  65.55 
    For Work In Restricted Working Space, Add  42.75 

. 
 23 31 13 13-0634 LF 24" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0635 LF 24" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0636 LF 24" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0637 LF 24" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0638 LF 24" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0639 LF 24" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0640 LF 24" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0641 LF 24" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0642 LF 24" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0643 LF 24" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0644 LF 24" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0645 LF 26" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.73 88.92 

    For 3" WG (Class B), Add  22.23 
    For 4" Or 6" WG (Class A), Add  47.42 
    For 10" WG (Class A), Add  68.17 
    For Work In Restricted Working Space, Add  44.46 

. 
 23 31 13 13-0646 LF 26" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.22 92.33 

    For 3" WG (Class B), Add  23.08 
    For 4" Or 6" WG (Class A), Add  49.24 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 
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 23 31 13 13-0647 LF 26" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0648 LF 26" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0649 LF 26" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0650 LF 26" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0651 LF 26" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0652 LF 26" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0653 LF 26" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0654 LF 26" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0655 LF 26" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0656 LF 26" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0657 LF 28" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 181.71 95.76 

    For 3" WG (Class B), Add  23.94 
    For 4" Or 6" WG (Class A), Add  51.07 
    For 10" WG (Class A), Add  73.42 
    For Work In Restricted Working Space, Add  47.88 

. 
 23 31 13 13-0658 LF 28" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 188.19 99.18 

    For 3" WG (Class B), Add  24.79 
    For 4" Or 6" WG (Class A), Add  52.89 
    For 10" WG (Class A), Add  76.03 
    For Work In Restricted Working Space, Add  49.59 

. 
 23 31 13 13-0659 LF 28" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0660 LF 28" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0661 LF 28" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0662 LF 28" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0663 LF 28" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

NOT FOR BID
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 23 31 13 13-0664 LF 28" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0665 LF 28" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0666 LF 28" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0667 LF 28" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

. 
 23 31 13 13-0668 LF 30" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.70 102.60 

    For 3" WG (Class B), Add  25.65 
    For 4" Or 6" WG (Class A), Add  54.72 
    For 10" WG (Class A), Add  78.66 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 31 13 13-0669 LF 30" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 201.17 106.01 

    For 3" WG (Class B), Add  26.50 
    For 4" Or 6" WG (Class A), Add  56.54 
    For 10" WG (Class A), Add  81.28 
    For Work In Restricted Working Space, Add  53.01 

. 
 23 31 13 13-0670 LF 30" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0671 LF 30" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0672 LF 30" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0673 LF 30" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0674 LF 30" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0675 LF 30" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0676 LF 30" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

. 
 23 31 13 13-0677 LF 30" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.09 133.37 

    For 3" WG (Class B), Add  33.35 
    For 4" Or 6" WG (Class A), Add  71.14 
    For 10" WG (Class A), Add  102.26 
    For Work In Restricted Working Space, Add  66.69 

. 
 23 31 13 13-0678 LF 32" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 207.67 109.44 

    For 3" WG (Class B), Add  27.36 
    For 4" Or 6" WG (Class A), Add  58.37 
    For 10" WG (Class A), Add  83.90 
    For Work In Restricted Working Space, Add  54.72 

. 
 23 31 13 13-0679 LF 32" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.15 112.85 

    For 3" WG (Class B), Add  28.22 
    For 4" Or 6" WG (Class A), Add  60.19 
    For 10" WG (Class A), Add  86.53 
    For Work In Restricted Working Space, Add  56.43 

. 
 23 31 13 13-0680 LF 32" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

NOT FOR BID
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 23 31 13 13-0681 LF 32" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0682 LF 32" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0683 LF 32" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0684 LF 32" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

. 
 23 31 13 13-0685 LF 32" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.09 133.37 

    For 3" WG (Class B), Add  33.35 
    For 4" Or 6" WG (Class A), Add  71.14 
    For 10" WG (Class A), Add  102.26 
    For Work In Restricted Working Space, Add  66.69 

. 
 23 31 13 13-0686 LF 32" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.59 136.80 

    For 3" WG (Class B), Add  34.20 
    For 4" Or 6" WG (Class A), Add  72.96 
    For 10" WG (Class A), Add  104.88 
    For Work In Restricted Working Space, Add  68.40 

. 
 23 31 13 13-0687 LF 34" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.64 116.28 

    For 3" WG (Class B), Add  29.07 
    For 4" Or 6" WG (Class A), Add  62.01 
    For 10" WG (Class A), Add  89.14 
    For Work In Restricted Working Space, Add  58.14 

. 
 23 31 13 13-0688 LF 34" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 227.14 119.70 

    For 3" WG (Class B), Add  29.93 
    For 4" Or 6" WG (Class A), Add  63.84 
    For 10" WG (Class A), Add  91.77 
    For Work In Restricted Working Space, Add  59.85 

. 
 23 31 13 13-0689 LF 34" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0690 LF 34" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0691 LF 34" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

. 
 23 31 13 13-0692 LF 34" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.09 133.37 

    For 3" WG (Class B), Add  33.35 
    For 4" Or 6" WG (Class A), Add  71.14 
    For 10" WG (Class A), Add  102.26 
    For Work In Restricted Working Space, Add  66.69 

. 
 23 31 13 13-0693 LF 34" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.59 136.80 

    For 3" WG (Class B), Add  34.20 
    For 4" Or 6" WG (Class A), Add  72.96 
    For 10" WG (Class A), Add  104.88 
    For Work In Restricted Working Space, Add  68.40 

. 
 23 31 13 13-0694 LF 34" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.06 140.22 

    For 3" WG (Class B), Add  35.05 
    For 4" Or 6" WG (Class A), Add  74.78 
    For 10" WG (Class A), Add  107.50 
    For Work In Restricted Working Space, Add  70.11 

. 
 23 31 13 13-0695 LF 36" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 233.61 123.12 

    For 3" WG (Class B), Add  30.78 
    For 4" Or 6" WG (Class A), Add  65.66 
    For 10" WG (Class A), Add  94.39 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 31 13 13-0696 LF 36" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 240.12 126.54 

    For 3" WG (Class B), Add  31.64 
    For 4" Or 6" WG (Class A), Add  67.49 
    For 10" WG (Class A), Add  97.01 
    For Work In Restricted Working Space, Add  63.27 

. 
 23 31 13 13-0697 LF 36" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

NOT FOR BID
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 23 31 13 13-0698 LF 36" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.09 133.37 

    For 3" WG (Class B), Add  33.35 
    For 4" Or 6" WG (Class A), Add  71.14 
    For 10" WG (Class A), Add  102.26 
    For Work In Restricted Working Space, Add  66.69 

. 
 23 31 13 13-0699 LF 36" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.59 136.80 

    For 3" WG (Class B), Add  34.20 
    For 4" Or 6" WG (Class A), Add  72.96 
    For 10" WG (Class A), Add  104.88 
    For Work In Restricted Working Space, Add  68.40 

. 
 23 31 13 13-0700 LF 36" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.06 140.22 

    For 3" WG (Class B), Add  35.05 
    For 4" Or 6" WG (Class A), Add  74.78 
    For 10" WG (Class A), Add  107.50 
    For Work In Restricted Working Space, Add  70.11 

. 
 23 31 13 13-0701 LF 36" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 272.56 143.64 

    For 3" WG (Class B), Add  35.91 
    For 4" Or 6" WG (Class A), Add  76.60 
    For 10" WG (Class A), Add  110.12 
    For Work In Restricted Working Space, Add  71.82 

. 
 23 31 13 13-0702 LF 38" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.59 129.96 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.31 
    For 10" WG (Class A), Add  99.63 
    For Work In Restricted Working Space, Add  64.98 

. 
 23 31 13 13-0703 LF 38" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.09 133.37 

    For 3" WG (Class B), Add  33.35 
    For 4" Or 6" WG (Class A), Add  71.14 
    For 10" WG (Class A), Add  102.26 
    For Work In Restricted Working Space, Add  66.69 

. 
 23 31 13 13-0704 LF 38" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.59 136.80 

    For 3" WG (Class B), Add  34.20 
    For 4" Or 6" WG (Class A), Add  72.96 
    For 10" WG (Class A), Add  104.88 
    For Work In Restricted Working Space, Add  68.40 

. 
 23 31 13 13-0705 LF 38" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.06 140.22 

    For 3" WG (Class B), Add  35.05 
    For 4" Or 6" WG (Class A), Add  74.78 
    For 10" WG (Class A), Add  107.50 
    For Work In Restricted Working Space, Add  70.11 

. 
 23 31 13 13-0706 LF 38" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 272.56 143.64 

    For 3" WG (Class B), Add  35.91 
    For 4" Or 6" WG (Class A), Add  76.60 
    For 10" WG (Class A), Add  110.12 
    For Work In Restricted Working Space, Add  71.82 

. 
 23 31 13 13-0707 LF 38" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.06 147.06 

    For 3" WG (Class B), Add  36.77 
    For 4" Or 6" WG (Class A), Add  78.43 
    For 10" WG (Class A), Add  112.75 
    For Work In Restricted Working Space, Add  73.53 

. 
 23 31 13 13-0708 LF 38" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.54 150.48 

    For 3" WG (Class B), Add  37.62 
    For 4" Or 6" WG (Class A), Add  80.26 
    For 10" WG (Class A), Add  115.37 
    For Work In Restricted Working Space, Add  75.24 

. 
 23 31 13 13-0709 LF 40" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.59 136.80 

    For 3" WG (Class B), Add  34.20 
    For 4" Or 6" WG (Class A), Add  72.96 
    For 10" WG (Class A), Add  104.88 
    For Work In Restricted Working Space, Add  68.40 

. 
 23 31 13 13-0710 LF 40" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.06 140.22 

    For 3" WG (Class B), Add  35.05 
    For 4" Or 6" WG (Class A), Add  74.78 
    For 10" WG (Class A), Add  107.50 
    For Work In Restricted Working Space, Add  70.11 

. 
 23 31 13 13-0711 LF 40" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 272.56 143.64 

    For 3" WG (Class B), Add  35.91 
    For 4" Or 6" WG (Class A), Add  76.60 
    For 10" WG (Class A), Add  110.12 
    For Work In Restricted Working Space, Add  71.82 

. 
 23 31 13 13-0712 LF 40" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.06 147.06 

    For 3" WG (Class B), Add  36.77 
    For 4" Or 6" WG (Class A), Add  78.43 
    For 10" WG (Class A), Add  112.75 
    For Work In Restricted Working Space, Add  73.53 

. 
 23 31 13 13-0713 LF 40" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.54 150.48 

    For 3" WG (Class B), Add  37.62 
    For 4" Or 6" WG (Class A), Add  80.26 
    For 10" WG (Class A), Add  115.37 
    For Work In Restricted Working Space, Add  75.24 

. 
 23 31 13 13-0714 LF 40" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.03 153.89 

    For 3" WG (Class B), Add  38.47 
    For 4" Or 6" WG (Class A), Add  82.08 
    For 10" WG (Class A), Add  117.99 
    For Work In Restricted Working Space, Add  76.95 

NOT FOR BID
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 23 31 13 13-0715 LF 40" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 298.51 157.32 

    For 3" WG (Class B), Add  39.33 
    For 4" Or 6" WG (Class A), Add  83.90 
    For 10" WG (Class A), Add  120.61 
    For Work In Restricted Working Space, Add  78.66 

. 
 23 31 13 13-0716 LF 40" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 305.00 160.74 

    For 3" WG (Class B), Add  40.18 
    For 4" Or 6" WG (Class A), Add  85.72 
    For 10" WG (Class A), Add  123.23 
    For Work In Restricted Working Space, Add  80.37 

. 
 23 31 13 13-0717 LF 40" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 311.50 164.16 

    For 3" WG (Class B), Add  41.04 
    For 4" Or 6" WG (Class A), Add  87.55 
    For 10" WG (Class A), Add  125.85 
    For Work In Restricted Working Space, Add  82.08 

. 
 23 31 13 13-0718 LF 42" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 272.56 143.64 

    For 3" WG (Class B), Add  35.91 
    For 4" Or 6" WG (Class A), Add  76.60 
    For 10" WG (Class A), Add  110.12 
    For Work In Restricted Working Space, Add  71.82 

. 
 23 31 13 13-0719 LF 42" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.06 147.06 

    For 3" WG (Class B), Add  36.77 
    For 4" Or 6" WG (Class A), Add  78.43 
    For 10" WG (Class A), Add  112.75 
    For Work In Restricted Working Space, Add  73.53 

. 
 23 31 13 13-0720 LF 42" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.54 150.48 

    For 3" WG (Class B), Add  37.62 
    For 4" Or 6" WG (Class A), Add  80.26 
    For 10" WG (Class A), Add  115.37 
    For Work In Restricted Working Space, Add  75.24 

. 
 23 31 13 13-0721 LF 42" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.03 153.89 

    For 3" WG (Class B), Add  38.47 
    For 4" Or 6" WG (Class A), Add  82.08 
    For 10" WG (Class A), Add  117.99 
    For Work In Restricted Working Space, Add  76.95 

. 
 23 31 13 13-0722 LF 42" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 298.51 157.32 

    For 3" WG (Class B), Add  39.33 
    For 4" Or 6" WG (Class A), Add  83.90 
    For 10" WG (Class A), Add  120.61 
    For Work In Restricted Working Space, Add  78.66 

. 
 23 31 13 13-0723 LF 42" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 305.00 160.74 

    For 3" WG (Class B), Add  40.18 
    For 4" Or 6" WG (Class A), Add  85.72 
    For 10" WG (Class A), Add  123.23 
    For Work In Restricted Working Space, Add  80.37 

. 
 23 31 13 13-0724 LF 42" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 311.50 164.16 

    For 3" WG (Class B), Add  41.04 
    For 4" Or 6" WG (Class A), Add  87.55 
    For 10" WG (Class A), Add  125.85 
    For Work In Restricted Working Space, Add  82.08 

. 
 23 31 13 13-0725 LF 42" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 317.98 167.58 

    For 3" WG (Class B), Add  41.89 
    For 4" Or 6" WG (Class A), Add  89.37 
    For 10" WG (Class A), Add  128.47 
    For Work In Restricted Working Space, Add  83.79 

. 
 23 31 13 13-0726 LF 44" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.54 150.48 

    For 3" WG (Class B), Add  37.62 
    For 4" Or 6" WG (Class A), Add  80.26 
    For 10" WG (Class A), Add  115.37 
    For Work In Restricted Working Space, Add  75.24 

. 
 23 31 13 13-0727 LF 44" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.03 153.89 

    For 3" WG (Class B), Add  38.47 
    For 4" Or 6" WG (Class A), Add  82.08 
    For 10" WG (Class A), Add  117.99 
    For Work In Restricted Working Space, Add  76.95 

. 
 23 31 13 13-0728 LF 44" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 298.51 157.32 

    For 3" WG (Class B), Add  39.33 
    For 4" Or 6" WG (Class A), Add  83.90 
    For 10" WG (Class A), Add  120.61 
    For Work In Restricted Working Space, Add  78.66 

. 
 23 31 13 13-0729 LF 44" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 305.00 160.74 

    For 3" WG (Class B), Add  40.18 
    For 4" Or 6" WG (Class A), Add  85.72 
    For 10" WG (Class A), Add  123.23 
    For Work In Restricted Working Space, Add  80.37 

. 
 23 31 13 13-0730 LF 44" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 311.50 164.16 

    For 3" WG (Class B), Add  41.04 
    For 4" Or 6" WG (Class A), Add  87.55 
    For 10" WG (Class A), Add  125.85 
    For Work In Restricted Working Space, Add  82.08 

. 
 23 31 13 13-0731 LF 44" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 317.98 167.58 

    For 3" WG (Class B), Add  41.89 
    For 4" Or 6" WG (Class A), Add  89.37 
    For 10" WG (Class A), Add  128.47 
    For Work In Restricted Working Space, Add  83.79 

NOT FOR BID
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 23 31 13 13-0732 LF 44" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 324.48 171.00 

    For 3" WG (Class B), Add  42.75 
    For 4" Or 6" WG (Class A), Add  91.20 
    For 10" WG (Class A), Add  131.10 
    For Work In Restricted Working Space, Add  85.50 

. 
 23 31 13 13-0733 LF 46" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 298.51 157.32 

    For 3" WG (Class B), Add  39.33 
    For 4" Or 6" WG (Class A), Add  83.90 
    For 10" WG (Class A), Add  120.61 
    For Work In Restricted Working Space, Add  78.66 

. 
 23 31 13 13-0734 LF 46" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 305.00 160.74 

    For 3" WG (Class B), Add  40.18 
    For 4" Or 6" WG (Class A), Add  85.72 
    For 10" WG (Class A), Add  123.23 
    For Work In Restricted Working Space, Add  80.37 

. 
 23 31 13 13-0735 LF 46" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 311.50 164.16 

    For 3" WG (Class B), Add  41.04 
    For 4" Or 6" WG (Class A), Add  87.55 
    For 10" WG (Class A), Add  125.85 
    For Work In Restricted Working Space, Add  82.08 

. 
 23 31 13 13-0736 LF 46" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 317.98 167.58 

    For 3" WG (Class B), Add  41.89 
    For 4" Or 6" WG (Class A), Add  89.37 
    For 10" WG (Class A), Add  128.47 
    For Work In Restricted Working Space, Add  83.79 

. 
 23 31 13 13-0737 LF 46" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 324.48 171.00 

    For 3" WG (Class B), Add  42.75 
    For 4" Or 6" WG (Class A), Add  91.20 
    For 10" WG (Class A), Add  131.10 
    For Work In Restricted Working Space, Add  85.50 

. 
 23 31 13 13-0738 LF 46" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.67 177.84 

    For 3" WG (Class B), Add  44.46 
    For 4" Or 6" WG (Class A), Add  94.84 
    For 10" WG (Class A), Add  136.34 
    For Work In Restricted Working Space, Add  88.92 

. 
 23 31 13 13-0739 LF 46" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.15 181.26 

    For 3" WG (Class B), Add  45.31 
    For 4" Or 6" WG (Class A), Add  96.67 
    For 10" WG (Class A), Add  138.96 
    For Work In Restricted Working Space, Add  90.63 

. 
 23 31 13 13-0740 LF 48" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 311.50 164.16 

    For 3" WG (Class B), Add  41.04 
    For 4" Or 6" WG (Class A), Add  87.55 
    For 10" WG (Class A), Add  125.85 
    For Work In Restricted Working Space, Add  82.08 

. 
 23 31 13 13-0741 LF 48" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 317.98 167.58 

    For 3" WG (Class B), Add  41.89 
    For 4" Or 6" WG (Class A), Add  89.37 
    For 10" WG (Class A), Add  128.47 
    For Work In Restricted Working Space, Add  83.79 

. 
 23 31 13 13-0742 LF 48" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 324.48 171.00 

    For 3" WG (Class B), Add  42.75 
    For 4" Or 6" WG (Class A), Add  91.20 
    For 10" WG (Class A), Add  131.10 
    For Work In Restricted Working Space, Add  85.50 

. 
 23 31 13 13-0743 LF 48" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 330.98 174.41 

    For 3" WG (Class B), Add  43.61 
    For 4" Or 6" WG (Class A), Add  93.02 
    For 10" WG (Class A), Add  133.72 
    For Work In Restricted Working Space, Add  87.21 

. 
 23 31 13 13-0744 LF 48" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.45 177.84 

    For 3" WG (Class B), Add  44.46 
    For 4" Or 6" WG (Class A), Add  94.84 
    For 10" WG (Class A), Add  136.34 
    For Work In Restricted Working Space, Add  88.92 

. 
 23 31 13 13-0745 LF 48" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.95 181.26 

    For 3" WG (Class B), Add  45.31 
    For 4" Or 6" WG (Class A), Add  96.67 
    For 10" WG (Class A), Add  138.96 
    For Work In Restricted Working Space, Add  90.63 

. 
 23 31 13 13-0746 LF 48" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.43 184.68 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-0747 LF 50" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 324.48 171.00 

    For 3" WG (Class B), Add  42.75 
    For 4" Or 6" WG (Class A), Add  91.20 
    For 10" WG (Class A), Add  131.10 
    For Work In Restricted Working Space, Add  85.50 

. 
 23 31 13 13-0748 LF 50" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 330.98 174.41 

    For 3" WG (Class B), Add  43.61 
    For 4" Or 6" WG (Class A), Add  93.02 
    For 10" WG (Class A), Add  133.72 
    For Work In Restricted Working Space, Add  87.21 

NOT FOR BID
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 23 31 13 13-0749 LF 50" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.45 177.84 

    For 3" WG (Class B), Add  44.46 
    For 4" Or 6" WG (Class A), Add  94.84 
    For 10" WG (Class A), Add  136.34 
    For Work In Restricted Working Space, Add  88.92 

. 
 23 31 13 13-0750 LF 50" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.95 181.26 

    For 3" WG (Class B), Add  45.31 
    For 4" Or 6" WG (Class A), Add  96.67 
    For 10" WG (Class A), Add  138.96 
    For Work In Restricted Working Space, Add  90.63 

. 
 23 31 13 13-0751 LF 50" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.43 184.68 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-0752 LF 50" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 356.92 188.10 

    For 3" WG (Class B), Add  47.02 
    For 4" Or 6" WG (Class A), Add  100.32 
    For 10" WG (Class A), Add  144.21 
    For Work In Restricted Working Space, Add  94.05 

. 
 23 31 13 13-0753 LF 52" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.45 177.84 

    For 3" WG (Class B), Add  44.46 
    For 4" Or 6" WG (Class A), Add  94.84 
    For 10" WG (Class A), Add  136.34 
    For Work In Restricted Working Space, Add  88.92 

. 
 23 31 13 13-0754 LF 52" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.95 181.26 

    For 3" WG (Class B), Add  45.31 
    For 4" Or 6" WG (Class A), Add  96.67 
    For 10" WG (Class A), Add  138.96 
    For Work In Restricted Working Space, Add  90.63 

. 
 23 31 13 13-0755 LF 52" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.43 184.68 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-0756 LF 52" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 356.92 188.10 

    For 3" WG (Class B), Add  47.02 
    For 4" Or 6" WG (Class A), Add  100.32 
    For 10" WG (Class A), Add  144.21 
    For Work In Restricted Working Space, Add  94.05 

. 
 23 31 13 13-0757 LF 52" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.43 191.52 

    For 3" WG (Class B), Add  47.88 
    For 4" Or 6" WG (Class A), Add  102.14 
    For 10" WG (Class A), Add  146.83 
    For Work In Restricted Working Space, Add  95.76 

. 
 23 31 13 13-0758 LF 54" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.43 184.68 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-0759 LF 54" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 356.92 188.10 

    For 3" WG (Class B), Add  47.02 
    For 4" Or 6" WG (Class A), Add  100.32 
    For 10" WG (Class A), Add  144.21 
    For Work In Restricted Working Space, Add  94.05 

. 
 23 31 13 13-0760 LF 54" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.43 191.52 

    For 3" WG (Class B), Add  47.88 
    For 4" Or 6" WG (Class A), Add  102.14 
    For 10" WG (Class A), Add  146.83 
    For Work In Restricted Working Space, Add  95.76 

. 
 23 31 13 13-0761 LF 54" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 369.90 194.93 

    For 3" WG (Class B), Add  48.73 
    For 4" Or 6" WG (Class A), Add  103.96 
    For 10" WG (Class A), Add  149.45 
    For Work In Restricted Working Space, Add  97.47 

. 
 23 31 13 13-0762 LF 54" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 376.40 198.36 

    For 3" WG (Class B), Add  49.59 
    For 4" Or 6" WG (Class A), Add  105.79 
    For 10" WG (Class A), Add  152.08 
    For Work In Restricted Working Space, Add  99.18 

. 
 23 31 13 13-0763 LF 54" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 382.87 201.78 

    For 3" WG (Class B), Add  50.44 
    For 4" Or 6" WG (Class A), Add  107.61 
    For 10" WG (Class A), Add  154.69 
    For Work In Restricted Working Space, Add  100.89 

. 
 23 31 13 13-0764 LF 56" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.43 191.52 

    For 3" WG (Class B), Add  47.88 
    For 4" Or 6" WG (Class A), Add  102.14 
    For 10" WG (Class A), Add  146.83 
    For Work In Restricted Working Space, Add  95.76 

. 
 23 31 13 13-0765 LF 56" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 369.90 194.93 

    For 3" WG (Class B), Add  48.73 
    For 4" Or 6" WG (Class A), Add  103.96 
    For 10" WG (Class A), Add  149.45 
    For Work In Restricted Working Space, Add  97.47 

NOT FOR BID
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 23 31 13 13-0766 LF 56" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 376.40 198.36 

    For 3" WG (Class B), Add  49.59 
    For 4" Or 6" WG (Class A), Add  105.79 
    For 10" WG (Class A), Add  152.08 
    For Work In Restricted Working Space, Add  99.18 

. 
 23 31 13 13-0767 LF 56" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 382.87 201.78 

    For 3" WG (Class B), Add  50.44 
    For 4" Or 6" WG (Class A), Add  107.61 
    For 10" WG (Class A), Add  154.69 
    For Work In Restricted Working Space, Add  100.89 

. 
 23 31 13 13-0768 LF 56" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 389.37 205.19 

    For 3" WG (Class B), Add  51.30 
    For 4" Or 6" WG (Class A), Add  109.44 
    For 10" WG (Class A), Add  157.32 
    For Work In Restricted Working Space, Add  102.60 

. 
 23 31 13 13-0769 LF 58" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 376.40 198.36 

    For 3" WG (Class B), Add  49.59 
    For 4" Or 6" WG (Class A), Add  105.79 
    For 10" WG (Class A), Add  152.08 
    For Work In Restricted Working Space, Add  99.18 

. 
 23 31 13 13-0770 LF 58" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 382.87 201.78 

    For 3" WG (Class B), Add  50.44 
    For 4" Or 6" WG (Class A), Add  107.61 
    For 10" WG (Class A), Add  154.69 
    For Work In Restricted Working Space, Add  100.89 

. 
 23 31 13 13-0771 LF 58" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 389.37 205.19 

    For 3" WG (Class B), Add  51.30 
    For 4" Or 6" WG (Class A), Add  109.44 
    For 10" WG (Class A), Add  157.32 
    For Work In Restricted Working Space, Add  102.60 

. 
 23 31 13 13-0772 LF 58" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 395.86 208.62 

    For 3" WG (Class B), Add  52.15 
    For 4" Or 6" WG (Class A), Add  111.26 
    For 10" WG (Class A), Add  159.94 
    For Work In Restricted Working Space, Add  104.31 

. 
 23 31 13 13-0773 LF 58" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 402.34 212.03 

    For 3" WG (Class B), Add  53.01 
    For 4" Or 6" WG (Class A), Add  113.08 
    For 10" WG (Class A), Add  162.56 
    For Work In Restricted Working Space, Add  106.02 

. 
 23 31 13 13-0774 LF 60" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 389.37 205.19 

    For 3" WG (Class B), Add  51.30 
    For 4" Or 6" WG (Class A), Add  109.44 
    For 10" WG (Class A), Add  157.32 
    For Work In Restricted Working Space, Add  102.60 

. 
 23 31 13 13-0775 LF 60" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 395.86 208.62 

    For 3" WG (Class B), Add  52.15 
    For 4" Or 6" WG (Class A), Add  111.26 
    For 10" WG (Class A), Add  159.94 
    For Work In Restricted Working Space, Add  104.31 

. 
 23 31 13 13-0776 LF 60" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 402.34 212.03 

    For 3" WG (Class B), Add  53.01 
    For 4" Or 6" WG (Class A), Add  113.08 
    For 10" WG (Class A), Add  162.56 
    For Work In Restricted Working Space, Add  106.02 

. 
 23 31 13 13-0777 LF 60" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 408.85 215.45 

    For 3" WG (Class B), Add  53.87 
    For 4" Or 6" WG (Class A), Add  114.91 
    For 10" WG (Class A), Add  165.19 
    For Work In Restricted Working Space, Add  107.73 

. 
 23 31 13 13-0778 LF 60" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 415.33 218.87 

    For 3" WG (Class B), Add  54.72 
    For 4" Or 6" WG (Class A), Add  116.73 
    For 10" WG (Class A), Add  167.80 
    For Work In Restricted Working Space, Add  109.44 

. 
 23 31 13 13-0779 LF 62" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 402.34 212.03 

    For 3" WG (Class B), Add  53.01 
    For 4" Or 6" WG (Class A), Add  113.08 
    For 10" WG (Class A), Add  162.56 
    For Work In Restricted Working Space, Add  106.02 

. 
 23 31 13 13-0780 LF 62" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 408.85 215.45 

    For 3" WG (Class B), Add  53.87 
    For 4" Or 6" WG (Class A), Add  114.91 
    For 10" WG (Class A), Add  165.19 
    For Work In Restricted Working Space, Add  107.73 

. 
 23 31 13 13-0781 LF 62" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 415.33 218.87 

    For 3" WG (Class B), Add  54.72 
    For 4" Or 6" WG (Class A), Add  116.73 
    For 10" WG (Class A), Add  167.80 
    For Work In Restricted Working Space, Add  109.44 

. 
 23 31 13 13-0782 LF 62" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 421.82 222.30 

    For 3" WG (Class B), Add  55.58 
    For 4" Or 6" WG (Class A), Add  118.56 
    For 10" WG (Class A), Add  170.43 
    For Work In Restricted Working Space, Add  111.15 
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 23 31 13 13-0783 LF 62" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 428.31 225.71 

    For 3" WG (Class B), Add  56.43 
    For 4" Or 6" WG (Class A), Add  120.38 
    For 10" WG (Class A), Add  173.05 
    For Work In Restricted Working Space, Add  112.86 

. 
 23 31 13 13-0784 LF 64" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 415.33 218.87 

    For 3" WG (Class B), Add  54.72 
    For 4" Or 6" WG (Class A), Add  116.73 
    For 10" WG (Class A), Add  167.80 
    For Work In Restricted Working Space, Add  109.44 

. 
 23 31 13 13-0785 LF 64" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 421.82 222.30 

    For 3" WG (Class B), Add  55.58 
    For 4" Or 6" WG (Class A), Add  118.56 
    For 10" WG (Class A), Add  170.43 
    For Work In Restricted Working Space, Add  111.15 

. 
 23 31 13 13-0786 LF 64" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 428.31 225.71 

    For 3" WG (Class B), Add  56.43 
    For 4" Or 6" WG (Class A), Add  120.38 
    For 10" WG (Class A), Add  173.05 
    For Work In Restricted Working Space, Add  112.86 

. 
 23 31 13 13-0787 LF 64" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 434.79 229.14 

    For 3" WG (Class B), Add  57.28 
    For 4" Or 6" WG (Class A), Add  122.20 
    For 10" WG (Class A), Add  175.67 
    For Work In Restricted Working Space, Add  114.57 

. 
 23 31 13 13-0788 LF 66" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 428.31 225.71 

    For 3" WG (Class B), Add  56.43 
    For 4" Or 6" WG (Class A), Add  120.38 
    For 10" WG (Class A), Add  173.05 
    For Work In Restricted Working Space, Add  112.86 

. 
 23 31 13 13-0789 LF 66" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 434.79 229.14 

    For 3" WG (Class B), Add  57.28 
    For 4" Or 6" WG (Class A), Add  122.20 
    For 10" WG (Class A), Add  175.67 
    For Work In Restricted Working Space, Add  114.57 

. 
 23 31 13 13-0790 LF 66" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 441.28 232.55 

    For 3" WG (Class B), Add  58.14 
    For 4" Or 6" WG (Class A), Add  124.03 
    For 10" WG (Class A), Add  178.29 
    For Work In Restricted Working Space, Add  116.27 

. 
 23 31 13 13-0791 LF 66" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.78 235.97 

    For 3" WG (Class B), Add  58.99 
    For 4" Or 6" WG (Class A), Add  125.85 
    For 10" WG (Class A), Add  180.91 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-0792 LF 68" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 441.28 232.55 

    For 3" WG (Class B), Add  58.14 
    For 4" Or 6" WG (Class A), Add  124.03 
    For 10" WG (Class A), Add  178.29 
    For Work In Restricted Working Space, Add  116.27 

. 
 23 31 13 13-0793 LF 68" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.78 235.97 

    For 3" WG (Class B), Add  58.99 
    For 4" Or 6" WG (Class A), Add  125.85 
    For 10" WG (Class A), Add  180.91 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-0794 LF 68" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 454.26 239.39 

    For 3" WG (Class B), Add  59.85 
    For 4" Or 6" WG (Class A), Add  127.68 
    For 10" WG (Class A), Add  183.54 
    For Work In Restricted Working Space, Add  119.70 

. 
 23 31 13 13-0795 LF 68" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 460.76 242.82 

    For 3" WG (Class B), Add  60.70 
    For 4" Or 6" WG (Class A), Add  129.50 
    For 10" WG (Class A), Add  186.16 
    For Work In Restricted Working Space, Add  121.41 

. 
 23 31 13 13-0796 LF 70" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 454.26 239.39 

    For 3" WG (Class B), Add  59.85 
    For 4" Or 6" WG (Class A), Add  127.68 
    For 10" WG (Class A), Add  183.54 
    For Work In Restricted Working Space, Add  119.70 

. 
 23 31 13 13-0797 LF 70" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 460.76 242.82 

    For 3" WG (Class B), Add  60.70 
    For 4" Or 6" WG (Class A), Add  129.50 
    For 10" WG (Class A), Add  186.16 
    For Work In Restricted Working Space, Add  121.41 

. 
 23 31 13 13-0798 LF 70" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 467.26 246.23 

    For 3" WG (Class B), Add  61.56 
    For 4" Or 6" WG (Class A), Add  131.33 
    For 10" WG (Class A), Add  188.78 
    For Work In Restricted Working Space, Add  123.12 

. 
 23 31 13 13-0799 LF 70" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.73 249.66 

    For 3" WG (Class B), Add  62.41 
    For 4" Or 6" WG (Class A), Add  133.15 
    For 10" WG (Class A), Add  191.40 
    For Work In Restricted Working Space, Add  124.83 

NOT FOR BID
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 23 31 13 13-0800 LF 70" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 480.23 253.07 

    For 3" WG (Class B), Add  63.27 
    For 4" Or 6" WG (Class A), Add  134.97 
    For 10" WG (Class A), Add  194.02 
    For Work In Restricted Working Space, Add  126.54 

. 
 23 31 13 13-0801 LF 70" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 486.70 256.49 

    For 3" WG (Class B), Add  64.12 
    For 4" Or 6" WG (Class A), Add  136.79 
    For 10" WG (Class A), Add  196.64 
    For Work In Restricted Working Space, Add  128.24 

. 
 23 31 13 13-0802 LF 70" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 493.21 259.91 

    For 3" WG (Class B), Add  64.98 
    For 4" Or 6" WG (Class A), Add  138.62 
    For 10" WG (Class A), Add  199.27 
    For Work In Restricted Working Space, Add  129.96 

. 
 23 31 13 13-0803 LF 70" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 499.70 263.33 

    For 3" WG (Class B), Add  65.83 
    For 4" Or 6" WG (Class A), Add  140.44 
    For 10" WG (Class A), Add  201.89 
    For Work In Restricted Working Space, Add  131.67 

. 
 23 31 13 13-0804 LF 72" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 467.26 246.23 

    For 3" WG (Class B), Add  61.56 
    For 4" Or 6" WG (Class A), Add  131.33 
    For 10" WG (Class A), Add  188.78 
    For Work In Restricted Working Space, Add  123.12 

. 
 23 31 13 13-0805 LF 72" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.73 249.66 

    For 3" WG (Class B), Add  62.41 
    For 4" Or 6" WG (Class A), Add  133.15 
    For 10" WG (Class A), Add  191.40 
    For Work In Restricted Working Space, Add  124.83 

. 
 23 31 13 13-0806 LF 72" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 480.23 253.07 

    For 3" WG (Class B), Add  63.27 
    For 4" Or 6" WG (Class A), Add  134.97 
    For 10" WG (Class A), Add  194.02 
    For Work In Restricted Working Space, Add  126.54 

. 
 23 31 13 13-0807 LF 72" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 486.70 256.49 

    For 3" WG (Class B), Add  64.12 
    For 4" Or 6" WG (Class A), Add  136.79 
    For 10" WG (Class A), Add  196.64 
    For Work In Restricted Working Space, Add  128.24 

. 
 23 31 13 13-0808 LF 72" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 493.21 259.91 

    For 3" WG (Class B), Add  64.98 
    For 4" Or 6" WG (Class A), Add  138.62 
    For 10" WG (Class A), Add  199.27 
    For Work In Restricted Working Space, Add  129.96 

. 
 23 31 13 13-0809 LF 72" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 499.70 263.33 

    For 3" WG (Class B), Add  65.83 
    For 4" Or 6" WG (Class A), Add  140.44 
    For 10" WG (Class A), Add  201.89 
    For Work In Restricted Working Space, Add  131.67 

. 
 23 31 13 13-0810 LF 72" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.18 266.75 

    For 3" WG (Class B), Add  66.69 
    For 4" Or 6" WG (Class A), Add  142.27 
    For 10" WG (Class A), Add  204.51 
    For Work In Restricted Working Space, Add  133.38 

. 
 23 31 13 13-0811 LF 74" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 480.23 253.07 

    For 3" WG (Class B), Add  63.27 
    For 4" Or 6" WG (Class A), Add  134.97 
    For 10" WG (Class A), Add  194.02 
    For Work In Restricted Working Space, Add  126.54 

. 
 23 31 13 13-0812 LF 74" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 486.70 256.49 

    For 3" WG (Class B), Add  64.12 
    For 4" Or 6" WG (Class A), Add  136.79 
    For 10" WG (Class A), Add  196.64 
    For Work In Restricted Working Space, Add  128.24 

. 
 23 31 13 13-0813 LF 74" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 493.21 259.91 

    For 3" WG (Class B), Add  64.98 
    For 4" Or 6" WG (Class A), Add  138.62 
    For 10" WG (Class A), Add  199.27 
    For Work In Restricted Working Space, Add  129.96 

. 
 23 31 13 13-0814 LF 74" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 499.70 263.33 

    For 3" WG (Class B), Add  65.83 
    For 4" Or 6" WG (Class A), Add  140.44 
    For 10" WG (Class A), Add  201.89 
    For Work In Restricted Working Space, Add  131.67 

. 
 23 31 13 13-0815 LF 74" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.18 266.75 

    For 3" WG (Class B), Add  66.69 
    For 4" Or 6" WG (Class A), Add  142.27 
    For 10" WG (Class A), Add  204.51 
    For Work In Restricted Working Space, Add  133.38 

. 
 23 31 13 13-0816 LF 74" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 512.68 270.18 

    For 3" WG (Class B), Add  67.54 
    For 4" Or 6" WG (Class A), Add  144.09 
    For 10" WG (Class A), Add  207.13 
    For Work In Restricted Working Space, Add  135.09 

NOT FOR BID
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 23 31 13 13-0817 LF 76" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 493.21 259.91 

    For 3" WG (Class B), Add  64.98 
    For 4" Or 6" WG (Class A), Add  138.62 
    For 10" WG (Class A), Add  199.27 
    For Work In Restricted Working Space, Add  129.96 

. 
 23 31 13 13-0818 LF 76" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 499.70 263.33 

    For 3" WG (Class B), Add  65.83 
    For 4" Or 6" WG (Class A), Add  140.44 
    For 10" WG (Class A), Add  201.89 
    For Work In Restricted Working Space, Add  131.67 

. 
 23 31 13 13-0819 LF 76" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.18 266.75 

    For 3" WG (Class B), Add  66.69 
    For 4" Or 6" WG (Class A), Add  142.27 
    For 10" WG (Class A), Add  204.51 
    For Work In Restricted Working Space, Add  133.38 

. 
 23 31 13 13-0820 LF 76" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 512.68 270.18 

    For 3" WG (Class B), Add  67.54 
    For 4" Or 6" WG (Class A), Add  144.09 
    For 10" WG (Class A), Add  207.13 
    For Work In Restricted Working Space, Add  135.09 

. 
 23 31 13 13-0821 LF 76" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 519.16 273.59 

    For 3" WG (Class B), Add  68.40 
    For 4" Or 6" WG (Class A), Add  145.92 
    For 10" WG (Class A), Add  209.76 
    For Work In Restricted Working Space, Add  136.80 

. 
 23 31 13 13-0822 LF 78" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.18 266.75 

    For 3" WG (Class B), Add  66.69 
    For 4" Or 6" WG (Class A), Add  142.27 
    For 10" WG (Class A), Add  204.51 
    For Work In Restricted Working Space, Add  133.38 

. 
 23 31 13 13-0823 LF 78" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 512.68 270.18 

    For 3" WG (Class B), Add  67.54 
    For 4" Or 6" WG (Class A), Add  144.09 
    For 10" WG (Class A), Add  207.13 
    For Work In Restricted Working Space, Add  135.09 

. 
 23 31 13 13-0824 LF 78" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 519.16 273.59 

    For 3" WG (Class B), Add  68.40 
    For 4" Or 6" WG (Class A), Add  145.92 
    For 10" WG (Class A), Add  209.76 
    For Work In Restricted Working Space, Add  136.80 

. 
 23 31 13 13-0825 LF 78" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 525.65 277.01 

    For 3" WG (Class B), Add  69.25 
    For 4" Or 6" WG (Class A), Add  147.74 
    For 10" WG (Class A), Add  212.38 
    For Work In Restricted Working Space, Add  138.51 

. 
 23 31 13 13-0826 LF 80" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 519.16 273.59 

    For 3" WG (Class B), Add  68.40 
    For 4" Or 6" WG (Class A), Add  145.92 
    For 10" WG (Class A), Add  209.76 
    For Work In Restricted Working Space, Add  136.80 

. 
 23 31 13 13-0827 LF 80" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 525.65 277.01 

    For 3" WG (Class B), Add  69.25 
    For 4" Or 6" WG (Class A), Add  147.74 
    For 10" WG (Class A), Add  212.38 
    For Work In Restricted Working Space, Add  138.51 

. 
 23 31 13 13-0828 LF 80" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.14 280.43 

    For 3" WG (Class B), Add  70.11 
    For 4" Or 6" WG (Class A), Add  149.56 
    For 10" WG (Class A), Add  214.99 
    For Work In Restricted Working Space, Add  140.21 

. 
 23 31 13 13-0829 LF 82" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.14 280.43 

    For 3" WG (Class B), Add  70.11 
    For 4" Or 6" WG (Class A), Add  149.56 
    For 10" WG (Class A), Add  214.99 
    For Work In Restricted Working Space, Add  140.21 

. 
 23 31 13 13-0830 LF 82" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 538.63 283.85 

    For 3" WG (Class B), Add  70.96 
    For 4" Or 6" WG (Class A), Add  151.39 
    For 10" WG (Class A), Add  217.62 
    For Work In Restricted Working Space, Add  141.93 

. 
 23 31 13 13-0831 LF 84" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 545.12 287.27 

    For 3" WG (Class B), Add  71.82 
    For 4" Or 6" WG (Class A), Add  153.21 
    For 10" WG (Class A), Add  220.24 
    For Work In Restricted Working Space, Add  143.64 

XXXXXXX 
. 
 23 31 13 13-0832  18 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0833 LF 4" x 4", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 33.81 17.80 
    For 3" WG (Class B), Add  4.45 
    For 4" Or 6" WG (Class A), Add  9.50 
    For 10" WG (Class A), Add  13.66 
    For Work In Restricted Working Space, Add  8.91 

NOT FOR BID
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. 
 23 31 13 13-0834 LF 4" x 6", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 42.24 22.26 

    For 3" WG (Class B), Add  5.57 
    For 4" Or 6" WG (Class A), Add  11.87 
    For 10" WG (Class A), Add  17.07 
    For Work In Restricted Working Space, Add  11.13 

. 
 23 31 13 13-0835 LF 4" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 50.69 26.72 

    For 3" WG (Class B), Add  6.68 
    For 4" Or 6" WG (Class A), Add  14.25 
    For 10" WG (Class A), Add  20.48 
    For Work In Restricted Working Space, Add  13.36 

. 
 23 31 13 13-0836 LF 4" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.14 31.17 

    For 3" WG (Class B), Add  7.79 
    For 4" Or 6" WG (Class A), Add  16.62 
    For 10" WG (Class A), Add  23.90 
    For Work In Restricted Working Space, Add  15.59 

. 
 23 31 13 13-0837 LF 4" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 67.60 35.62 

    For 3" WG (Class B), Add  8.91 
    For 4" Or 6" WG (Class A), Add  19.00 
    For 10" WG (Class A), Add  27.31 
    For Work In Restricted Working Space, Add  17.81 

. 
 23 31 13 13-0838 LF 4" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 76.04 40.07 

    For 3" WG (Class B), Add  10.02 
    For 4" Or 6" WG (Class A), Add  21.37 
    For 10" WG (Class A), Add  30.72 
    For Work In Restricted Working Space, Add  20.03 

. 
 23 31 13 13-0839 LF 4" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 84.49 44.52 

    For 3" WG (Class B), Add  11.13 
    For 4" Or 6" WG (Class A), Add  23.75 
    For 10" WG (Class A), Add  34.14 
    For Work In Restricted Working Space, Add  22.26 

. 
 23 31 13 13-0840 LF 6" x 6", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 50.69 26.72 

    For 3" WG (Class B), Add  6.68 
    For 4" Or 6" WG (Class A), Add  14.25 
    For 10" WG (Class A), Add  20.48 
    For Work In Restricted Working Space, Add  13.36 

. 
 23 31 13 13-0841 LF 6" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 59.14 31.17 

    For 3" WG (Class B), Add  7.79 
    For 4" Or 6" WG (Class A), Add  16.62 
    For 10" WG (Class A), Add  23.90 
    For Work In Restricted Working Space, Add  15.59 

. 
 23 31 13 13-0842 LF 6" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 67.60 35.62 

    For 3" WG (Class B), Add  8.91 
    For 4" Or 6" WG (Class A), Add  19.00 
    For 10" WG (Class A), Add  27.31 
    For Work In Restricted Working Space, Add  17.81 

. 
 23 31 13 13-0843 LF 6" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 76.04 40.07 

    For 3" WG (Class B), Add  10.02 
    For 4" Or 6" WG (Class A), Add  21.37 
    For 10" WG (Class A), Add  30.72 
    For Work In Restricted Working Space, Add  20.03 

. 
 23 31 13 13-0844 LF 6" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 84.49 44.52 

    For 3" WG (Class B), Add  11.13 
    For 4" Or 6" WG (Class A), Add  23.75 
    For 10" WG (Class A), Add  34.14 
    For Work In Restricted Working Space, Add  22.26 

. 
 23 31 13 13-0845 LF 6" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 92.95 48.98 

    For 3" WG (Class B), Add  12.25 
    For 4" Or 6" WG (Class A), Add  26.12 
    For 10" WG (Class A), Add  37.55 
    For Work In Restricted Working Space, Add  24.49 

. 
 23 31 13 13-0846 LF 8" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 67.60 35.62 

    For 3" WG (Class B), Add  8.91 
    For 4" Or 6" WG (Class A), Add  19.00 
    For 10" WG (Class A), Add  27.31 
    For Work In Restricted Working Space, Add  17.81 

. 
 23 31 13 13-0847 LF 8" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 76.04 40.07 

    For 3" WG (Class B), Add  10.02 
    For 4" Or 6" WG (Class A), Add  21.37 
    For 10" WG (Class A), Add  30.72 
    For Work In Restricted Working Space, Add  20.03 

. 
 23 31 13 13-0848 LF 8" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 84.49 44.52 

    For 3" WG (Class B), Add  11.13 
    For 4" Or 6" WG (Class A), Add  23.75 
    For 10" WG (Class A), Add  34.14 
    For Work In Restricted Working Space, Add  22.26 

. 
 23 31 13 13-0849 LF 8" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 92.95 48.98 

    For 3" WG (Class B), Add  12.25 
    For 4" Or 6" WG (Class A), Add  26.12 
    For 10" WG (Class A), Add  37.55 
    For Work In Restricted Working Space, Add  24.49 

. 
 23 31 13 13-0850 LF 8" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 101.38 53.43 

    For 3" WG (Class B), Add  13.36 
    For 4" Or 6" WG (Class A), Add  28.50 
    For 10" WG (Class A), Add  40.96 
    For Work In Restricted Working Space, Add  26.72 

NOT FOR BID
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. 
 23 31 13 13-0851 LF 8" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 109.84 57.88 

    For 3" WG (Class B), Add  14.47 
    For 4" Or 6" WG (Class A), Add  30.87 
    For 10" WG (Class A), Add  44.38 
    For Work In Restricted Working Space, Add  28.94 

. 
 23 31 13 13-0852 LF 8" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 118.29 62.33 

    For 3" WG (Class B), Add  15.58 
    For 4" Or 6" WG (Class A), Add  33.24 
    For 10" WG (Class A), Add  47.79 
    For Work In Restricted Working Space, Add  31.17 

. 
 23 31 13 13-0853 LF 8" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0854 LF 8" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 135.18 71.24 

    For 3" WG (Class B), Add  17.81 
    For 4" Or 6" WG (Class A), Add  37.99 
    For 10" WG (Class A), Add  54.62 
    For Work In Restricted Working Space, Add  35.62 

. 
 23 31 13 13-0855 LF 10" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.49 44.52 

    For 3" WG (Class B), Add  11.13 
    For 4" Or 6" WG (Class A), Add  23.75 
    For 10" WG (Class A), Add  34.14 
    For Work In Restricted Working Space, Add  22.26 

. 
 23 31 13 13-0856 LF 10" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 92.95 48.98 

    For 3" WG (Class B), Add  12.25 
    For 4" Or 6" WG (Class A), Add  26.12 
    For 10" WG (Class A), Add  37.55 
    For Work In Restricted Working Space, Add  24.49 

. 
 23 31 13 13-0857 LF 10" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.38 53.43 

    For 3" WG (Class B), Add  13.36 
    For 4" Or 6" WG (Class A), Add  28.50 
    For 10" WG (Class A), Add  40.96 
    For Work In Restricted Working Space, Add  26.72 

. 
 23 31 13 13-0858 LF 10" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 109.84 57.88 

    For 3" WG (Class B), Add  14.47 
    For 4" Or 6" WG (Class A), Add  30.87 
    For 10" WG (Class A), Add  44.38 
    For Work In Restricted Working Space, Add  28.94 

. 
 23 31 13 13-0859 LF 10" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.29 62.33 

    For 3" WG (Class B), Add  15.58 
    For 4" Or 6" WG (Class A), Add  33.24 
    For 10" WG (Class A), Add  47.79 
    For Work In Restricted Working Space, Add  31.17 

. 
 23 31 13 13-0860 LF 10" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0861 LF 10" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 135.18 71.24 

    For 3" WG (Class B), Add  17.81 
    For 4" Or 6" WG (Class A), Add  37.99 
    For 10" WG (Class A), Add  54.62 
    For Work In Restricted Working Space, Add  35.62 

. 
 23 31 13 13-0862 LF 10" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.63 75.70 

    For 3" WG (Class B), Add  18.92 
    For 4" Or 6" WG (Class A), Add  40.37 
    For 10" WG (Class A), Add  58.03 
    For Work In Restricted Working Space, Add  37.85 

. 
 23 31 13 13-0863 LF 10" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 152.08 80.15 

    For 3" WG (Class B), Add  20.04 
    For 4" Or 6" WG (Class A), Add  42.74 
    For 10" WG (Class A), Add  61.44 
    For Work In Restricted Working Space, Add  40.07 

. 
 23 31 13 13-0864 LF 10" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.54 84.60 

    For 3" WG (Class B), Add  21.15 
    For 4" Or 6" WG (Class A), Add  45.12 
    For 10" WG (Class A), Add  64.86 
    For Work In Restricted Working Space, Add  42.30 

. 
 23 31 13 13-0865 LF 10" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0866 LF 10" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0867 LF 12" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.38 53.43 

    For 3" WG (Class B), Add  13.36 
    For 4" Or 6" WG (Class A), Add  28.50 
    For 10" WG (Class A), Add  40.96 
    For Work In Restricted Working Space, Add  26.72 

NOT FOR BID
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. 
 23 31 13 13-0868 LF 12" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 109.84 57.88 

    For 3" WG (Class B), Add  14.47 
    For 4" Or 6" WG (Class A), Add  30.87 
    For 10" WG (Class A), Add  44.38 
    For Work In Restricted Working Space, Add  28.94 

. 
 23 31 13 13-0869 LF 12" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.29 62.33 

    For 3" WG (Class B), Add  15.58 
    For 4" Or 6" WG (Class A), Add  33.24 
    For 10" WG (Class A), Add  47.79 
    For Work In Restricted Working Space, Add  31.17 

. 
 23 31 13 13-0870 LF 12" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0871 LF 12" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 135.18 71.24 

    For 3" WG (Class B), Add  17.81 
    For 4" Or 6" WG (Class A), Add  37.99 
    For 10" WG (Class A), Add  54.62 
    For Work In Restricted Working Space, Add  35.62 

. 
 23 31 13 13-0872 LF 12" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.63 75.70 

    For 3" WG (Class B), Add  18.92 
    For 4" Or 6" WG (Class A), Add  40.37 
    For 10" WG (Class A), Add  58.03 
    For Work In Restricted Working Space, Add  37.85 

. 
 23 31 13 13-0873 LF 12" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 152.08 80.15 

    For 3" WG (Class B), Add  20.04 
    For 4" Or 6" WG (Class A), Add  42.74 
    For 10" WG (Class A), Add  61.44 
    For Work In Restricted Working Space, Add  40.07 

. 
 23 31 13 13-0874 LF 12" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.54 84.60 

    For 3" WG (Class B), Add  21.15 
    For 4" Or 6" WG (Class A), Add  45.12 
    For 10" WG (Class A), Add  64.86 
    For Work In Restricted Working Space, Add  42.30 

. 
 23 31 13 13-0875 LF 12" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0876 LF 12" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0877 LF 12" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0878 LF 12" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0879 LF 12" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0880 LF 14" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.29 62.33 

    For 3" WG (Class B), Add  15.58 
    For 4" Or 6" WG (Class A), Add  33.24 
    For 10" WG (Class A), Add  47.79 
    For Work In Restricted Working Space, Add  31.17 

. 
 23 31 13 13-0881 LF 14" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.73 66.78 

    For 3" WG (Class B), Add  16.70 
    For 4" Or 6" WG (Class A), Add  35.62 
    For 10" WG (Class A), Add  51.20 
    For Work In Restricted Working Space, Add  33.39 

. 
 23 31 13 13-0882 LF 14" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 135.18 71.24 

    For 3" WG (Class B), Add  17.81 
    For 4" Or 6" WG (Class A), Add  37.99 
    For 10" WG (Class A), Add  54.62 
    For Work In Restricted Working Space, Add  35.62 

. 
 23 31 13 13-0883 LF 14" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.63 75.70 

    For 3" WG (Class B), Add  18.92 
    For 4" Or 6" WG (Class A), Add  40.37 
    For 10" WG (Class A), Add  58.03 
    For Work In Restricted Working Space, Add  37.85 

. 
 23 31 13 13-0884 LF 14" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 152.08 80.15 

    For 3" WG (Class B), Add  20.04 
    For 4" Or 6" WG (Class A), Add  42.74 
    For 10" WG (Class A), Add  61.44 
    For Work In Restricted Working Space, Add  40.07 

NOT FOR BID
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. 
 23 31 13 13-0885 LF 14" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.54 84.60 

    For 3" WG (Class B), Add  21.15 
    For 4" Or 6" WG (Class A), Add  45.12 
    For 10" WG (Class A), Add  64.86 
    For Work In Restricted Working Space, Add  42.30 

. 
 23 31 13 13-0886 LF 14" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0887 LF 14" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0888 LF 14" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0889 LF 14" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0890 LF 14" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0891 LF 14" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

. 
 23 31 13 13-0892 LF 16" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 135.18 71.24 

    For 3" WG (Class B), Add  17.81 
    For 4" Or 6" WG (Class A), Add  37.99 
    For 10" WG (Class A), Add  54.62 
    For Work In Restricted Working Space, Add  35.62 

. 
 23 31 13 13-0893 LF 16" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 143.63 75.70 

    For 3" WG (Class B), Add  18.92 
    For 4" Or 6" WG (Class A), Add  40.37 
    For 10" WG (Class A), Add  58.03 
    For Work In Restricted Working Space, Add  37.85 

. 
 23 31 13 13-0894 LF 16" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 152.08 80.15 

    For 3" WG (Class B), Add  20.04 
    For 4" Or 6" WG (Class A), Add  42.74 
    For 10" WG (Class A), Add  61.44 
    For Work In Restricted Working Space, Add  40.07 

. 
 23 31 13 13-0895 LF 16" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.54 84.60 

    For 3" WG (Class B), Add  21.15 
    For 4" Or 6" WG (Class A), Add  45.12 
    For 10" WG (Class A), Add  64.86 
    For Work In Restricted Working Space, Add  42.30 

. 
 23 31 13 13-0896 LF 16" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0897 LF 16" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0898 LF 16" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0899 LF 16" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0900 LF 16" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0901 LF 16" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

NOT FOR BID
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 23 31 13 13-0902 LF 16" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0903 LF 16" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0904 LF 16" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0905 LF 16" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0906 LF 16" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0907 LF 18" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 152.08 80.15 

    For 3" WG (Class B), Add  20.04 
    For 4" Or 6" WG (Class A), Add  42.74 
    For 10" WG (Class A), Add  61.44 
    For Work In Restricted Working Space, Add  40.07 

. 
 23 31 13 13-0908 LF 18" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.54 84.60 

    For 3" WG (Class B), Add  21.15 
    For 4" Or 6" WG (Class A), Add  45.12 
    For 10" WG (Class A), Add  64.86 
    For Work In Restricted Working Space, Add  42.30 

. 
 23 31 13 13-0909 LF 18" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0910 LF 18" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0911 LF 18" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0912 LF 18" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0913 LF 18" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0914 LF 18" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

. 
 23 31 13 13-0915 LF 18" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0916 LF 18" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0917 LF 18" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0918 LF 18" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

NOT FOR BID
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 23 31 13 13-0919 LF 18" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0920 LF 18" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0921 LF 18" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0922 LF 20" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.98 89.05 

    For 3" WG (Class B), Add  22.26 
    For 4" Or 6" WG (Class A), Add  47.49 
    For 10" WG (Class A), Add  68.27 
    For Work In Restricted Working Space, Add  44.53 

. 
 23 31 13 13-0923 LF 20" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 177.42 93.50 

    For 3" WG (Class B), Add  23.37 
    For 4" Or 6" WG (Class A), Add  49.87 
    For 10" WG (Class A), Add  71.68 
    For Work In Restricted Working Space, Add  46.75 

. 
 23 31 13 13-0924 LF 20" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0925 LF 20" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0926 LF 20" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0927 LF 20" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

. 
 23 31 13 13-0928 LF 20" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0929 LF 20" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0930 LF 20" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0931 LF 20" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0932 LF 20" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0933 LF 20" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0934 LF 20" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0935 LF 20" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

NOT FOR BID
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 23 31 13 13-0936 LF 20" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0937 LF 22" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 185.86 97.96 

    For 3" WG (Class B), Add  24.49 
    For 4" Or 6" WG (Class A), Add  52.24 
    For 10" WG (Class A), Add  75.10 
    For Work In Restricted Working Space, Add  48.98 

. 
 23 31 13 13-0938 LF 22" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 194.33 102.41 

    For 3" WG (Class B), Add  25.60 
    For 4" Or 6" WG (Class A), Add  54.62 
    For 10" WG (Class A), Add  78.51 
    For Work In Restricted Working Space, Add  51.20 

. 
 23 31 13 13-0939 LF 22" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0940 LF 22" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

. 
 23 31 13 13-0941 LF 22" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0942 LF 22" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0943 LF 22" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0944 LF 22" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0945 LF 22" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0946 LF 22" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0947 LF 22" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0948 LF 22" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0949 LF 22" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0950 LF 22" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-0951 LF 24" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.78 106.86 

    For 3" WG (Class B), Add  26.72 
    For 4" Or 6" WG (Class A), Add  56.99 
    For 10" WG (Class A), Add  81.93 
    For Work In Restricted Working Space, Add  53.43 

. 
 23 31 13 13-0952 LF 24" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 211.22 111.31 

    For 3" WG (Class B), Add  27.83 
    For 4" Or 6" WG (Class A), Add  59.37 
    For 10" WG (Class A), Add  85.34 
    For Work In Restricted Working Space, Add  55.66 

NOT FOR BID
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 23 31 13 13-0953 LF 24" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0954 LF 24" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0955 LF 24" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0956 LF 24" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0957 LF 24" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0958 LF 24" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0959 LF 24" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0960 LF 24" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0961 LF 24" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0962 LF 24" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-0963 LF 24" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-0964 LF 26" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.67 115.76 

    For 3" WG (Class B), Add  28.94 
    For 4" Or 6" WG (Class A), Add  61.74 
    For 10" WG (Class A), Add  88.75 
    For Work In Restricted Working Space, Add  57.88 

. 
 23 31 13 13-0965 LF 26" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.12 120.21 

    For 3" WG (Class B), Add  30.06 
    For 4" Or 6" WG (Class A), Add  64.12 
    For 10" WG (Class A), Add  92.17 
    For Work In Restricted Working Space, Add  60.11 

. 
 23 31 13 13-0966 LF 26" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0967 LF 26" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0968 LF 26" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0969 LF 26" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

NOT FOR BID
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 23 31 13 13-0970 LF 26" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0971 LF 26" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0972 LF 26" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0973 LF 26" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-0974 LF 26" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-0975 LF 26" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-0976 LF 28" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 236.57 124.68 

    For 3" WG (Class B), Add  31.17 
    For 4" Or 6" WG (Class A), Add  66.49 
    For 10" WG (Class A), Add  95.58 
    For Work In Restricted Working Space, Add  62.33 

. 
 23 31 13 13-0977 LF 28" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.02 129.13 

    For 3" WG (Class B), Add  32.28 
    For 4" Or 6" WG (Class A), Add  68.86 
    For 10" WG (Class A), Add  98.99 
    For Work In Restricted Working Space, Add  64.56 

. 
 23 31 13 13-0978 LF 28" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0979 LF 28" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0980 LF 28" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0981 LF 28" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0982 LF 28" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0983 LF 28" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-0984 LF 28" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-0985 LF 28" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-0986 LF 28" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

NOT FOR BID
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 23 31 13 13-0987 LF 30" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 253.47 133.57 

    For 3" WG (Class B), Add  33.39 
    For 4" Or 6" WG (Class A), Add  71.24 
    For 10" WG (Class A), Add  102.41 
    For Work In Restricted Working Space, Add  66.79 

. 
 23 31 13 13-0988 LF 30" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 138.03 

    For 3" WG (Class B), Add  34.51 
    For 4" Or 6" WG (Class A), Add  73.62 
    For 10" WG (Class A), Add  105.82 
    For Work In Restricted Working Space, Add  69.02 

. 
 23 31 13 13-0989 LF 30" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0990 LF 30" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0991 LF 30" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-0992 LF 30" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-0993 LF 30" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-0994 LF 30" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-0995 LF 30" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

. 
 23 31 13 13-0996 LF 30" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 173.66 

    For 3" WG (Class B), Add  43.41 
    For 4" Or 6" WG (Class A), Add  92.61 
    For 10" WG (Class A), Add  133.13 
    For Work In Restricted Working Space, Add  86.82 

. 
 23 31 13 13-0997 LF 32" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 270.38 142.48 

    For 3" WG (Class B), Add  35.62 
    For 4" Or 6" WG (Class A), Add  75.99 
    For 10" WG (Class A), Add  109.24 
    For Work In Restricted Working Space, Add  71.24 

. 
 23 31 13 13-0998 LF 32" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 278.82 146.93 

    For 3" WG (Class B), Add  36.73 
    For 4" Or 6" WG (Class A), Add  78.36 
    For 10" WG (Class A), Add  112.65 
    For Work In Restricted Working Space, Add  73.47 

. 
 23 31 13 13-0999 LF 32" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-1000 LF 32" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-1001 LF 32" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-1002 LF 32" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-1003 LF 32" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

NOT FOR BID
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 23 31 13 13-1004 LF 32" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 173.66 

    For 3" WG (Class B), Add  43.41 
    For 4" Or 6" WG (Class A), Add  92.61 
    For 10" WG (Class A), Add  133.13 
    For Work In Restricted Working Space, Add  86.82 

. 
 23 31 13 13-1005 LF 32" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.96 178.10 

    For 3" WG (Class B), Add  44.53 
    For 4" Or 6" WG (Class A), Add  94.99 
    For 10" WG (Class A), Add  136.55 
    For Work In Restricted Working Space, Add  89.05 

. 
 23 31 13 13-1006 LF 34" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.26 151.39 

    For 3" WG (Class B), Add  37.85 
    For 4" Or 6" WG (Class A), Add  80.74 
    For 10" WG (Class A), Add  116.06 
    For Work In Restricted Working Space, Add  75.69 

. 
 23 31 13 13-1007 LF 34" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 295.71 155.83 

    For 3" WG (Class B), Add  38.96 
    For 4" Or 6" WG (Class A), Add  83.11 
    For 10" WG (Class A), Add  119.48 
    For Work In Restricted Working Space, Add  77.92 

. 
 23 31 13 13-1008 LF 34" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-1009 LF 34" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-1010 LF 34" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

. 
 23 31 13 13-1011 LF 34" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 173.66 

    For 3" WG (Class B), Add  43.41 
    For 4" Or 6" WG (Class A), Add  92.61 
    For 10" WG (Class A), Add  133.13 
    For Work In Restricted Working Space, Add  86.82 

. 
 23 31 13 13-1012 LF 34" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.96 178.10 

    For 3" WG (Class B), Add  44.53 
    For 4" Or 6" WG (Class A), Add  94.99 
    For 10" WG (Class A), Add  136.55 
    For Work In Restricted Working Space, Add  89.05 

. 
 23 31 13 13-1013 LF 34" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.40 182.55 

    For 3" WG (Class B), Add  45.64 
    For 4" Or 6" WG (Class A), Add  97.36 
    For 10" WG (Class A), Add  139.96 
    For Work In Restricted Working Space, Add  91.28 

. 
 23 31 13 13-1014 LF 36" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 304.16 160.28 

    For 3" WG (Class B), Add  40.07 
    For 4" Or 6" WG (Class A), Add  85.49 
    For 10" WG (Class A), Add  122.89 
    For Work In Restricted Working Space, Add  80.15 

. 
 23 31 13 13-1015 LF 36" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 312.62 164.74 

    For 3" WG (Class B), Add  41.19 
    For 4" Or 6" WG (Class A), Add  87.86 
    For 10" WG (Class A), Add  126.30 
    For Work In Restricted Working Space, Add  82.37 

. 
 23 31 13 13-1016 LF 36" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

. 
 23 31 13 13-1017 LF 36" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 173.66 

    For 3" WG (Class B), Add  43.41 
    For 4" Or 6" WG (Class A), Add  92.61 
    For 10" WG (Class A), Add  133.13 
    For Work In Restricted Working Space, Add  86.82 

. 
 23 31 13 13-1018 LF 36" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.96 178.10 

    For 3" WG (Class B), Add  44.53 
    For 4" Or 6" WG (Class A), Add  94.99 
    For 10" WG (Class A), Add  136.55 
    For Work In Restricted Working Space, Add  89.05 

. 
 23 31 13 13-1019 LF 36" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.40 182.55 

    For 3" WG (Class B), Add  45.64 
    For 4" Or 6" WG (Class A), Add  97.36 
    For 10" WG (Class A), Add  139.96 
    For Work In Restricted Working Space, Add  91.28 

. 
 23 31 13 13-1020 LF 36" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 354.86 187.01 

    For 3" WG (Class B), Add  46.75 
    For 4" Or 6" WG (Class A), Add  99.73 
    For 10" WG (Class A), Add  143.37 
    For Work In Restricted Working Space, Add  93.50 

NOT FOR BID
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 23 31 13 13-1021 LF 38" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.06 169.19 

    For 3" WG (Class B), Add  42.30 
    For 4" Or 6" WG (Class A), Add  90.24 
    For 10" WG (Class A), Add  129.72 
    For Work In Restricted Working Space, Add  84.60 

. 
 23 31 13 13-1022 LF 38" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 173.66 

    For 3" WG (Class B), Add  43.41 
    For 4" Or 6" WG (Class A), Add  92.61 
    For 10" WG (Class A), Add  133.13 
    For Work In Restricted Working Space, Add  86.82 

. 
 23 31 13 13-1023 LF 38" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.96 178.10 

    For 3" WG (Class B), Add  44.53 
    For 4" Or 6" WG (Class A), Add  94.99 
    For 10" WG (Class A), Add  136.55 
    For Work In Restricted Working Space, Add  89.05 

. 
 23 31 13 13-1024 LF 38" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.40 182.55 

    For 3" WG (Class B), Add  45.64 
    For 4" Or 6" WG (Class A), Add  97.36 
    For 10" WG (Class A), Add  139.96 
    For Work In Restricted Working Space, Add  91.28 

. 
 23 31 13 13-1025 LF 38" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 354.86 187.01 

    For 3" WG (Class B), Add  46.75 
    For 4" Or 6" WG (Class A), Add  99.73 
    For 10" WG (Class A), Add  143.37 
    For Work In Restricted Working Space, Add  93.50 

. 
 23 31 13 13-1026 LF 38" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.31 191.46 

    For 3" WG (Class B), Add  47.87 
    For 4" Or 6" WG (Class A), Add  102.11 
    For 10" WG (Class A), Add  146.79 
    For Work In Restricted Working Space, Add  95.73 

. 
 23 31 13 13-1027 LF 38" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.76 195.91 

    For 3" WG (Class B), Add  48.98 
    For 4" Or 6" WG (Class A), Add  104.49 
    For 10" WG (Class A), Add  150.20 
    For Work In Restricted Working Space, Add  97.96 

. 
 23 31 13 13-1028 LF 40" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.96 178.10 

    For 3" WG (Class B), Add  44.53 
    For 4" Or 6" WG (Class A), Add  94.99 
    For 10" WG (Class A), Add  136.55 
    For Work In Restricted Working Space, Add  89.05 

. 
 23 31 13 13-1029 LF 40" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.40 182.55 

    For 3" WG (Class B), Add  45.64 
    For 4" Or 6" WG (Class A), Add  97.36 
    For 10" WG (Class A), Add  139.96 
    For Work In Restricted Working Space, Add  91.28 

. 
 23 31 13 13-1030 LF 40" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 354.86 187.01 

    For 3" WG (Class B), Add  46.75 
    For 4" Or 6" WG (Class A), Add  99.73 
    For 10" WG (Class A), Add  143.37 
    For Work In Restricted Working Space, Add  93.50 

. 
 23 31 13 13-1031 LF 40" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.31 191.46 

    For 3" WG (Class B), Add  47.87 
    For 4" Or 6" WG (Class A), Add  102.11 
    For 10" WG (Class A), Add  146.79 
    For Work In Restricted Working Space, Add  95.73 

. 
 23 31 13 13-1032 LF 40" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.76 195.91 

    For 3" WG (Class B), Add  48.98 
    For 4" Or 6" WG (Class A), Add  104.49 
    For 10" WG (Class A), Add  150.20 
    For Work In Restricted Working Space, Add  97.96 

. 
 23 31 13 13-1033 LF 40" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 380.20 200.37 

    For 3" WG (Class B), Add  50.09 
    For 4" Or 6" WG (Class A), Add  106.86 
    For 10" WG (Class A), Add  153.61 
    For Work In Restricted Working Space, Add  100.18 

. 
 23 31 13 13-1034 LF 40" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 388.65 204.81 

    For 3" WG (Class B), Add  51.20 
    For 4" Or 6" WG (Class A), Add  109.24 
    For 10" WG (Class A), Add  157.03 
    For Work In Restricted Working Space, Add  102.41 

. 
 23 31 13 13-1035 LF 40" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 397.10 209.26 

    For 3" WG (Class B), Add  52.32 
    For 4" Or 6" WG (Class A), Add  111.61 
    For 10" WG (Class A), Add  160.43 
    For Work In Restricted Working Space, Add  104.63 

. 
 23 31 13 13-1036 LF 40" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 405.55 213.72 

    For 3" WG (Class B), Add  53.43 
    For 4" Or 6" WG (Class A), Add  113.98 
    For 10" WG (Class A), Add  163.85 
    For Work In Restricted Working Space, Add  106.86 

. 
 23 31 13 13-1037 LF 42" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 354.86 187.01 

    For 3" WG (Class B), Add  46.75 
    For 4" Or 6" WG (Class A), Add  99.73 
    For 10" WG (Class A), Add  143.37 
    For Work In Restricted Working Space, Add  93.50 
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 23 31 13 13-1038 LF 42" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.31 191.46 

    For 3" WG (Class B), Add  47.87 
    For 4" Or 6" WG (Class A), Add  102.11 
    For 10" WG (Class A), Add  146.79 
    For Work In Restricted Working Space, Add  95.73 

. 
 23 31 13 13-1039 LF 42" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.76 195.91 

    For 3" WG (Class B), Add  48.98 
    For 4" Or 6" WG (Class A), Add  104.49 
    For 10" WG (Class A), Add  150.20 
    For Work In Restricted Working Space, Add  97.96 

. 
 23 31 13 13-1040 LF 42" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 380.20 200.37 

    For 3" WG (Class B), Add  50.09 
    For 4" Or 6" WG (Class A), Add  106.86 
    For 10" WG (Class A), Add  153.61 
    For Work In Restricted Working Space, Add  100.18 

. 
 23 31 13 13-1041 LF 42" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 388.65 204.81 

    For 3" WG (Class B), Add  51.20 
    For 4" Or 6" WG (Class A), Add  109.24 
    For 10" WG (Class A), Add  157.03 
    For Work In Restricted Working Space, Add  102.41 

. 
 23 31 13 13-1042 LF 42" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 397.10 209.26 

    For 3" WG (Class B), Add  52.32 
    For 4" Or 6" WG (Class A), Add  111.61 
    For 10" WG (Class A), Add  160.43 
    For Work In Restricted Working Space, Add  104.63 

. 
 23 31 13 13-1043 LF 42" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 405.55 213.72 

    For 3" WG (Class B), Add  53.43 
    For 4" Or 6" WG (Class A), Add  113.98 
    For 10" WG (Class A), Add  163.85 
    For Work In Restricted Working Space, Add  106.86 

. 
 23 31 13 13-1044 LF 42" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 414.00 218.17 

    For 3" WG (Class B), Add  54.54 
    For 4" Or 6" WG (Class A), Add  116.36 
    For 10" WG (Class A), Add  167.27 
    For Work In Restricted Working Space, Add  109.09 

. 
 23 31 13 13-1045 LF 44" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.76 195.91 

    For 3" WG (Class B), Add  48.98 
    For 4" Or 6" WG (Class A), Add  104.49 
    For 10" WG (Class A), Add  150.20 
    For Work In Restricted Working Space, Add  97.96 

. 
 23 31 13 13-1046 LF 44" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 380.20 200.37 

    For 3" WG (Class B), Add  50.09 
    For 4" Or 6" WG (Class A), Add  106.86 
    For 10" WG (Class A), Add  153.61 
    For Work In Restricted Working Space, Add  100.18 

. 
 23 31 13 13-1047 LF 44" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 388.65 204.81 

    For 3" WG (Class B), Add  51.20 
    For 4" Or 6" WG (Class A), Add  109.24 
    For 10" WG (Class A), Add  157.03 
    For Work In Restricted Working Space, Add  102.41 

. 
 23 31 13 13-1048 LF 44" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 397.10 209.26 

    For 3" WG (Class B), Add  52.32 
    For 4" Or 6" WG (Class A), Add  111.61 
    For 10" WG (Class A), Add  160.43 
    For Work In Restricted Working Space, Add  104.63 

. 
 23 31 13 13-1049 LF 44" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 405.55 213.72 

    For 3" WG (Class B), Add  53.43 
    For 4" Or 6" WG (Class A), Add  113.98 
    For 10" WG (Class A), Add  163.85 
    For Work In Restricted Working Space, Add  106.86 

. 
 23 31 13 13-1050 LF 44" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 414.00 218.17 

    For 3" WG (Class B), Add  54.54 
    For 4" Or 6" WG (Class A), Add  116.36 
    For 10" WG (Class A), Add  167.27 
    For Work In Restricted Working Space, Add  109.09 

. 
 23 31 13 13-1051 LF 44" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 422.44 222.63 

    For 3" WG (Class B), Add  55.66 
    For 4" Or 6" WG (Class A), Add  118.73 
    For 10" WG (Class A), Add  170.68 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-1052 LF 46" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 388.65 204.81 

    For 3" WG (Class B), Add  51.20 
    For 4" Or 6" WG (Class A), Add  109.24 
    For 10" WG (Class A), Add  157.03 
    For Work In Restricted Working Space, Add  102.41 

. 
 23 31 13 13-1053 LF 46" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 397.10 209.26 

    For 3" WG (Class B), Add  52.32 
    For 4" Or 6" WG (Class A), Add  111.61 
    For 10" WG (Class A), Add  160.43 
    For Work In Restricted Working Space, Add  104.63 

. 
 23 31 13 13-1054 LF 46" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 405.55 213.72 

    For 3" WG (Class B), Add  53.43 
    For 4" Or 6" WG (Class A), Add  113.98 
    For 10" WG (Class A), Add  163.85 
    For Work In Restricted Working Space, Add  106.86 
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 23 31 13 13-1055 LF 46" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 414.00 218.17 

    For 3" WG (Class B), Add  54.54 
    For 4" Or 6" WG (Class A), Add  116.36 
    For 10" WG (Class A), Add  167.27 
    For Work In Restricted Working Space, Add  109.09 

. 
 23 31 13 13-1056 LF 46" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 422.44 222.63 

    For 3" WG (Class B), Add  55.66 
    For 4" Or 6" WG (Class A), Add  118.73 
    For 10" WG (Class A), Add  170.68 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-1057 LF 46" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.32 231.53 

    For 3" WG (Class B), Add  57.88 
    For 4" Or 6" WG (Class A), Add  123.48 
    For 10" WG (Class A), Add  177.51 
    For Work In Restricted Working Space, Add  115.77 

. 
 23 31 13 13-1058 LF 46" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 446.77 235.98 

    For 3" WG (Class B), Add  59.00 
    For 4" Or 6" WG (Class A), Add  125.86 
    For 10" WG (Class A), Add  180.92 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-1059 LF 48" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 405.55 213.72 

    For 3" WG (Class B), Add  53.43 
    For 4" Or 6" WG (Class A), Add  113.98 
    For 10" WG (Class A), Add  163.85 
    For Work In Restricted Working Space, Add  106.86 

. 
 23 31 13 13-1060 LF 48" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 414.00 218.17 

    For 3" WG (Class B), Add  54.54 
    For 4" Or 6" WG (Class A), Add  116.36 
    For 10" WG (Class A), Add  167.27 
    For Work In Restricted Working Space, Add  109.09 

. 
 23 31 13 13-1061 LF 48" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 422.44 222.63 

    For 3" WG (Class B), Add  55.66 
    For 4" Or 6" WG (Class A), Add  118.73 
    For 10" WG (Class A), Add  170.68 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-1062 LF 48" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 430.89 227.08 

    For 3" WG (Class B), Add  56.77 
    For 4" Or 6" WG (Class A), Add  121.11 
    For 10" WG (Class A), Add  174.09 
    For Work In Restricted Working Space, Add  113.54 

. 
 23 31 13 13-1063 LF 48" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 439.36 231.53 

    For 3" WG (Class B), Add  57.88 
    For 4" Or 6" WG (Class A), Add  123.48 
    For 10" WG (Class A), Add  177.51 
    For Work In Restricted Working Space, Add  115.77 

. 
 23 31 13 13-1064 LF 48" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.79 235.98 

    For 3" WG (Class B), Add  59.00 
    For 4" Or 6" WG (Class A), Add  125.86 
    For 10" WG (Class A), Add  180.92 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-1065 LF 48" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.24 240.44 

    For 3" WG (Class B), Add  60.11 
    For 4" Or 6" WG (Class A), Add  128.23 
    For 10" WG (Class A), Add  184.33 
    For Work In Restricted Working Space, Add  120.22 

. 
 23 31 13 13-1066 LF 50" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 422.44 222.63 

    For 3" WG (Class B), Add  55.66 
    For 4" Or 6" WG (Class A), Add  118.73 
    For 10" WG (Class A), Add  170.68 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-1067 LF 50" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 430.89 227.08 

    For 3" WG (Class B), Add  56.77 
    For 4" Or 6" WG (Class A), Add  121.11 
    For 10" WG (Class A), Add  174.09 
    For Work In Restricted Working Space, Add  113.54 

. 
 23 31 13 13-1068 LF 50" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 439.36 231.53 

    For 3" WG (Class B), Add  57.88 
    For 4" Or 6" WG (Class A), Add  123.48 
    For 10" WG (Class A), Add  177.51 
    For Work In Restricted Working Space, Add  115.77 

. 
 23 31 13 13-1069 LF 50" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.79 235.98 

    For 3" WG (Class B), Add  59.00 
    For 4" Or 6" WG (Class A), Add  125.86 
    For 10" WG (Class A), Add  180.92 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-1070 LF 50" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.24 240.44 

    For 3" WG (Class B), Add  60.11 
    For 4" Or 6" WG (Class A), Add  128.23 
    For 10" WG (Class A), Add  184.33 
    For Work In Restricted Working Space, Add  120.22 

. 
 23 31 13 13-1071 LF 50" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 464.68 244.89 

    For 3" WG (Class B), Add  61.22 
    For 4" Or 6" WG (Class A), Add  130.60 
    For 10" WG (Class A), Add  187.74 
    For Work In Restricted Working Space, Add  122.44 

NOT FOR BID
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 23 31 13 13-1072 LF 52" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 439.36 231.53 

    For 3" WG (Class B), Add  57.88 
    For 4" Or 6" WG (Class A), Add  123.48 
    For 10" WG (Class A), Add  177.51 
    For Work In Restricted Working Space, Add  115.77 

. 
 23 31 13 13-1073 LF 52" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.79 235.98 

    For 3" WG (Class B), Add  59.00 
    For 4" Or 6" WG (Class A), Add  125.86 
    For 10" WG (Class A), Add  180.92 
    For Work In Restricted Working Space, Add  117.99 

. 
 23 31 13 13-1074 LF 52" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.24 240.44 

    For 3" WG (Class B), Add  60.11 
    For 4" Or 6" WG (Class A), Add  128.23 
    For 10" WG (Class A), Add  184.33 
    For Work In Restricted Working Space, Add  120.22 

. 
 23 31 13 13-1075 LF 52" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 464.68 244.89 

    For 3" WG (Class B), Add  61.22 
    For 4" Or 6" WG (Class A), Add  130.60 
    For 10" WG (Class A), Add  187.74 
    For Work In Restricted Working Space, Add  122.44 

. 
 23 31 13 13-1076 LF 52" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.15 249.34 

    For 3" WG (Class B), Add  62.34 
    For 4" Or 6" WG (Class A), Add  132.99 
    For 10" WG (Class A), Add  191.17 
    For Work In Restricted Working Space, Add  124.67 

. 
 23 31 13 13-1077 LF 54" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.24 240.44 

    For 3" WG (Class B), Add  60.11 
    For 4" Or 6" WG (Class A), Add  128.23 
    For 10" WG (Class A), Add  184.33 
    For Work In Restricted Working Space, Add  120.22 

. 
 23 31 13 13-1078 LF 54" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 464.68 244.89 

    For 3" WG (Class B), Add  61.22 
    For 4" Or 6" WG (Class A), Add  130.60 
    For 10" WG (Class A), Add  187.74 
    For Work In Restricted Working Space, Add  122.44 

. 
 23 31 13 13-1079 LF 54" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.15 249.34 

    For 3" WG (Class B), Add  62.34 
    For 4" Or 6" WG (Class A), Add  132.99 
    For 10" WG (Class A), Add  191.17 
    For Work In Restricted Working Space, Add  124.67 

. 
 23 31 13 13-1080 LF 54" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 481.60 253.79 

    For 3" WG (Class B), Add  63.45 
    For 4" Or 6" WG (Class A), Add  135.36 
    For 10" WG (Class A), Add  194.58 
    For Work In Restricted Working Space, Add  126.90 

. 
 23 31 13 13-1081 LF 54" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 490.04 258.24 

    For 3" WG (Class B), Add  64.56 
    For 4" Or 6" WG (Class A), Add  137.73 
    For 10" WG (Class A), Add  197.99 
    For Work In Restricted Working Space, Add  129.12 

. 
 23 31 13 13-1082 LF 54" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 498.49 262.69 

    For 3" WG (Class B), Add  65.67 
    For 4" Or 6" WG (Class A), Add  140.11 
    For 10" WG (Class A), Add  201.40 
    For Work In Restricted Working Space, Add  131.35 

. 
 23 31 13 13-1083 LF 56" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.15 249.34 

    For 3" WG (Class B), Add  62.34 
    For 4" Or 6" WG (Class A), Add  132.99 
    For 10" WG (Class A), Add  191.17 
    For Work In Restricted Working Space, Add  124.67 

. 
 23 31 13 13-1084 LF 56" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 481.60 253.79 

    For 3" WG (Class B), Add  63.45 
    For 4" Or 6" WG (Class A), Add  135.36 
    For 10" WG (Class A), Add  194.58 
    For Work In Restricted Working Space, Add  126.90 

. 
 23 31 13 13-1085 LF 56" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 490.04 258.24 

    For 3" WG (Class B), Add  64.56 
    For 4" Or 6" WG (Class A), Add  137.73 
    For 10" WG (Class A), Add  197.99 
    For Work In Restricted Working Space, Add  129.12 

. 
 23 31 13 13-1086 LF 56" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 498.49 262.69 

    For 3" WG (Class B), Add  65.67 
    For 4" Or 6" WG (Class A), Add  140.11 
    For 10" WG (Class A), Add  201.40 
    For Work In Restricted Working Space, Add  131.35 

. 
 23 31 13 13-1087 LF 56" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.93 267.15 

    For 3" WG (Class B), Add  66.79 
    For 4" Or 6" WG (Class A), Add  142.48 
    For 10" WG (Class A), Add  204.82 
    For Work In Restricted Working Space, Add  133.58 

. 
 23 31 13 13-1088 LF 58" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 490.04 258.24 

    For 3" WG (Class B), Add  64.56 
    For 4" Or 6" WG (Class A), Add  137.73 
    For 10" WG (Class A), Add  197.99 
    For Work In Restricted Working Space, Add  129.12 
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 23 31 13 13-1089 LF 58" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 498.49 262.69 

    For 3" WG (Class B), Add  65.67 
    For 4" Or 6" WG (Class A), Add  140.11 
    For 10" WG (Class A), Add  201.40 
    For Work In Restricted Working Space, Add  131.35 

. 
 23 31 13 13-1090 LF 58" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.93 267.15 

    For 3" WG (Class B), Add  66.79 
    For 4" Or 6" WG (Class A), Add  142.48 
    For 10" WG (Class A), Add  204.82 
    For Work In Restricted Working Space, Add  133.58 

. 
 23 31 13 13-1091 LF 58" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 515.38 271.61 

    For 3" WG (Class B), Add  67.90 
    For 4" Or 6" WG (Class A), Add  144.85 
    For 10" WG (Class A), Add  208.23 
    For Work In Restricted Working Space, Add  135.80 

. 
 23 31 13 13-1092 LF 58" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 523.84 276.05 

    For 3" WG (Class B), Add  69.01 
    For 4" Or 6" WG (Class A), Add  147.23 
    For 10" WG (Class A), Add  211.64 
    For Work In Restricted Working Space, Add  138.03 

. 
 23 31 13 13-1093 LF 60" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 506.93 267.15 

    For 3" WG (Class B), Add  66.79 
    For 4" Or 6" WG (Class A), Add  142.48 
    For 10" WG (Class A), Add  204.82 
    For Work In Restricted Working Space, Add  133.58 

. 
 23 31 13 13-1094 LF 60" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 515.38 271.61 

    For 3" WG (Class B), Add  67.90 
    For 4" Or 6" WG (Class A), Add  144.85 
    For 10" WG (Class A), Add  208.23 
    For Work In Restricted Working Space, Add  135.80 

. 
 23 31 13 13-1095 LF 60" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 523.84 276.05 

    For 3" WG (Class B), Add  69.01 
    For 4" Or 6" WG (Class A), Add  147.23 
    For 10" WG (Class A), Add  211.64 
    For Work In Restricted Working Space, Add  138.03 

. 
 23 31 13 13-1096 LF 60" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.28 280.51 

    For 3" WG (Class B), Add  70.13 
    For 4" Or 6" WG (Class A), Add  149.60 
    For 10" WG (Class A), Add  215.05 
    For Work In Restricted Working Space, Add  140.25 

. 
 23 31 13 13-1097 LF 60" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 540.74 284.96 

    For 3" WG (Class B), Add  71.24 
    For 4" Or 6" WG (Class A), Add  151.98 
    For 10" WG (Class A), Add  218.47 
    For Work In Restricted Working Space, Add  142.48 

. 
 23 31 13 13-1098 LF 62" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 523.84 276.05 

    For 3" WG (Class B), Add  69.01 
    For 4" Or 6" WG (Class A), Add  147.23 
    For 10" WG (Class A), Add  211.64 
    For Work In Restricted Working Space, Add  138.03 

. 
 23 31 13 13-1099 LF 62" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.28 280.51 

    For 3" WG (Class B), Add  70.13 
    For 4" Or 6" WG (Class A), Add  149.60 
    For 10" WG (Class A), Add  215.05 
    For Work In Restricted Working Space, Add  140.25 

. 
 23 31 13 13-1100 LF 62" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 540.74 284.96 

    For 3" WG (Class B), Add  71.24 
    For 4" Or 6" WG (Class A), Add  151.98 
    For 10" WG (Class A), Add  218.47 
    For Work In Restricted Working Space, Add  142.48 

. 
 23 31 13 13-1101 LF 62" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 549.18 289.41 

    For 3" WG (Class B), Add  72.35 
    For 4" Or 6" WG (Class A), Add  154.36 
    For 10" WG (Class A), Add  221.89 
    For Work In Restricted Working Space, Add  144.71 

. 
 23 31 13 13-1102 LF 62" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 557.62 293.87 

    For 3" WG (Class B), Add  73.47 
    For 4" Or 6" WG (Class A), Add  156.73 
    For 10" WG (Class A), Add  225.29 
    For Work In Restricted Working Space, Add  146.93 

. 
 23 31 13 13-1103 LF 64" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 540.74 284.96 

    For 3" WG (Class B), Add  71.24 
    For 4" Or 6" WG (Class A), Add  151.98 
    For 10" WG (Class A), Add  218.47 
    For Work In Restricted Working Space, Add  142.48 

. 
 23 31 13 13-1104 LF 64" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 549.18 289.41 

    For 3" WG (Class B), Add  72.35 
    For 4" Or 6" WG (Class A), Add  154.36 
    For 10" WG (Class A), Add  221.89 
    For Work In Restricted Working Space, Add  144.71 

. 
 23 31 13 13-1105 LF 64" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 557.62 293.87 

    For 3" WG (Class B), Add  73.47 
    For 4" Or 6" WG (Class A), Add  156.73 
    For 10" WG (Class A), Add  225.29 
    For Work In Restricted Working Space, Add  146.93 

NOT FOR BID
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 23 31 13 13-1106 LF 64" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 566.08 298.31 

    For 3" WG (Class B), Add  74.58 
    For 4" Or 6" WG (Class A), Add  159.10 
    For 10" WG (Class A), Add  228.71 
    For Work In Restricted Working Space, Add  149.16 

. 
 23 31 13 13-1107 LF 66" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 557.62 293.87 

    For 3" WG (Class B), Add  73.47 
    For 4" Or 6" WG (Class A), Add  156.73 
    For 10" WG (Class A), Add  225.29 
    For Work In Restricted Working Space, Add  146.93 

. 
 23 31 13 13-1108 LF 66" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 566.08 298.31 

    For 3" WG (Class B), Add  74.58 
    For 4" Or 6" WG (Class A), Add  159.10 
    For 10" WG (Class A), Add  228.71 
    For Work In Restricted Working Space, Add  149.16 

. 
 23 31 13 13-1109 LF 66" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 574.53 302.77 

    For 3" WG (Class B), Add  75.69 
    For 4" Or 6" WG (Class A), Add  161.48 
    For 10" WG (Class A), Add  232.13 
    For Work In Restricted Working Space, Add  151.39 

. 
 23 31 13 13-1110 LF 66" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 582.98 307.22 

    For 3" WG (Class B), Add  76.81 
    For 4" Or 6" WG (Class A), Add  163.85 
    For 10" WG (Class A), Add  235.54 
    For Work In Restricted Working Space, Add  153.61 

. 
 23 31 13 13-1111 LF 68" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 574.53 302.77 

    For 3" WG (Class B), Add  75.69 
    For 4" Or 6" WG (Class A), Add  161.48 
    For 10" WG (Class A), Add  232.13 
    For Work In Restricted Working Space, Add  151.39 

. 
 23 31 13 13-1112 LF 68" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 582.98 307.22 

    For 3" WG (Class B), Add  76.81 
    For 4" Or 6" WG (Class A), Add  163.85 
    For 10" WG (Class A), Add  235.54 
    For Work In Restricted Working Space, Add  153.61 

. 
 23 31 13 13-1113 LF 68" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 591.42 311.67 

    For 3" WG (Class B), Add  77.92 
    For 4" Or 6" WG (Class A), Add  166.23 
    For 10" WG (Class A), Add  238.95 
    For Work In Restricted Working Space, Add  155.84 

. 
 23 31 13 13-1114 LF 68" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 599.87 316.13 

    For 3" WG (Class B), Add  79.03 
    For 4" Or 6" WG (Class A), Add  168.60 
    For 10" WG (Class A), Add  242.36 
    For Work In Restricted Working Space, Add  158.06 

. 
 23 31 13 13-1115 LF 70" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 591.42 311.67 

    For 3" WG (Class B), Add  77.92 
    For 4" Or 6" WG (Class A), Add  166.23 
    For 10" WG (Class A), Add  238.95 
    For Work In Restricted Working Space, Add  155.84 

. 
 23 31 13 13-1116 LF 70" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 599.87 316.13 

    For 3" WG (Class B), Add  79.03 
    For 4" Or 6" WG (Class A), Add  168.60 
    For 10" WG (Class A), Add  242.36 
    For Work In Restricted Working Space, Add  158.06 

. 
 23 31 13 13-1117 LF 70" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 608.34 320.58 

    For 3" WG (Class B), Add  80.15 
    For 4" Or 6" WG (Class A), Add  170.98 
    For 10" WG (Class A), Add  245.78 
    For Work In Restricted Working Space, Add  160.29 

. 
 23 31 13 13-1118 LF 70" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 616.77 325.03 

    For 3" WG (Class B), Add  81.26 
    For 4" Or 6" WG (Class A), Add  173.35 
    For 10" WG (Class A), Add  249.19 
    For Work In Restricted Working Space, Add  162.52 

. 
 23 31 13 13-1119 LF 70" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 625.22 329.49 

    For 3" WG (Class B), Add  82.37 
    For 4" Or 6" WG (Class A), Add  175.72 
    For 10" WG (Class A), Add  252.60 
    For Work In Restricted Working Space, Add  164.74 

. 
 23 31 13 13-1120 LF 70" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 633.66 333.94 

    For 3" WG (Class B), Add  83.48 
    For 4" Or 6" WG (Class A), Add  178.10 
    For 10" WG (Class A), Add  256.02 
    For Work In Restricted Working Space, Add  166.97 

. 
 23 31 13 13-1121 LF 70" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 642.11 338.39 

    For 3" WG (Class B), Add  84.60 
    For 4" Or 6" WG (Class A), Add  180.47 
    For 10" WG (Class A), Add  259.43 
    For Work In Restricted Working Space, Add  169.19 

. 
 23 31 13 13-1122 LF 70" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 650.58 342.85 

    For 3" WG (Class B), Add  85.71 
    For 4" Or 6" WG (Class A), Add  182.85 
    For 10" WG (Class A), Add  262.85 
    For Work In Restricted Working Space, Add  171.42 
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 23 31 13 13-1123 LF 70" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 659.02 347.29 

    For 3" WG (Class B), Add  86.82 
    For 4" Or 6" WG (Class A), Add  185.23 
    For 10" WG (Class A), Add  266.26 
    For Work In Restricted Working Space, Add  173.65 

. 
 23 31 13 13-1124 LF 72" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 608.34 320.58 

    For 3" WG (Class B), Add  80.15 
    For 4" Or 6" WG (Class A), Add  170.98 
    For 10" WG (Class A), Add  245.78 
    For Work In Restricted Working Space, Add  160.29 

. 
 23 31 13 13-1125 LF 72" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 616.77 325.03 

    For 3" WG (Class B), Add  81.26 
    For 4" Or 6" WG (Class A), Add  173.35 
    For 10" WG (Class A), Add  249.19 
    For Work In Restricted Working Space, Add  162.52 

. 
 23 31 13 13-1126 LF 72" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 625.22 329.49 

    For 3" WG (Class B), Add  82.37 
    For 4" Or 6" WG (Class A), Add  175.72 
    For 10" WG (Class A), Add  252.60 
    For Work In Restricted Working Space, Add  164.74 

. 
 23 31 13 13-1127 LF 72" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 633.66 333.94 

    For 3" WG (Class B), Add  83.48 
    For 4" Or 6" WG (Class A), Add  178.10 
    For 10" WG (Class A), Add  256.02 
    For Work In Restricted Working Space, Add  166.97 

. 
 23 31 13 13-1128 LF 72" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 642.11 338.39 

    For 3" WG (Class B), Add  84.60 
    For 4" Or 6" WG (Class A), Add  180.47 
    For 10" WG (Class A), Add  259.43 
    For Work In Restricted Working Space, Add  169.19 

. 
 23 31 13 13-1129 LF 72" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 650.58 342.85 

    For 3" WG (Class B), Add  85.71 
    For 4" Or 6" WG (Class A), Add  182.85 
    For 10" WG (Class A), Add  262.85 
    For Work In Restricted Working Space, Add  171.42 

. 
 23 31 13 13-1130 LF 72" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 659.02 347.29 

    For 3" WG (Class B), Add  86.82 
    For 4" Or 6" WG (Class A), Add  185.23 
    For 10" WG (Class A), Add  266.26 
    For Work In Restricted Working Space, Add  173.65 

. 
 23 31 13 13-1131 LF 72" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 667.46 351.74 

    For 3" WG (Class B), Add  87.94 
    For 4" Or 6" WG (Class A), Add  187.60 
    For 10" WG (Class A), Add  269.67 
    For Work In Restricted Working Space, Add  175.87 

. 
 23 31 13 13-1132 LF 74" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 625.22 329.49 

    For 3" WG (Class B), Add  82.37 
    For 4" Or 6" WG (Class A), Add  175.72 
    For 10" WG (Class A), Add  252.60 
    For Work In Restricted Working Space, Add  164.74 

. 
 23 31 13 13-1133 LF 74" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 633.66 333.94 

    For 3" WG (Class B), Add  83.48 
    For 4" Or 6" WG (Class A), Add  178.10 
    For 10" WG (Class A), Add  256.02 
    For Work In Restricted Working Space, Add  166.97 

. 
 23 31 13 13-1134 LF 74" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 642.11 338.39 

    For 3" WG (Class B), Add  84.60 
    For 4" Or 6" WG (Class A), Add  180.47 
    For 10" WG (Class A), Add  259.43 
    For Work In Restricted Working Space, Add  169.19 

. 
 23 31 13 13-1135 LF 74" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 650.58 342.85 

    For 3" WG (Class B), Add  85.71 
    For 4" Or 6" WG (Class A), Add  182.85 
    For 10" WG (Class A), Add  262.85 
    For Work In Restricted Working Space, Add  171.42 

. 
 23 31 13 13-1136 LF 74" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 659.02 347.29 

    For 3" WG (Class B), Add  86.82 
    For 4" Or 6" WG (Class A), Add  185.23 
    For 10" WG (Class A), Add  266.26 
    For Work In Restricted Working Space, Add  173.65 

. 
 23 31 13 13-1137 LF 74" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 667.46 351.74 

    For 3" WG (Class B), Add  87.94 
    For 4" Or 6" WG (Class A), Add  187.60 
    For 10" WG (Class A), Add  269.67 
    For Work In Restricted Working Space, Add  175.87 

. 
 23 31 13 13-1138 LF 74" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.90 356.20 

    For 3" WG (Class B), Add  89.05 
    For 4" Or 6" WG (Class A), Add  189.97 
    For 10" WG (Class A), Add  273.08 
    For Work In Restricted Working Space, Add  178.10 

. 
 23 31 13 13-1139 LF 76" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 642.11 338.39 

    For 3" WG (Class B), Add  84.60 
    For 4" Or 6" WG (Class A), Add  180.47 
    For 10" WG (Class A), Add  259.43 
    For Work In Restricted Working Space, Add  169.19 

NOT FOR BID
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 23 31 13 13-1140 LF 76" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 650.58 342.85 

    For 3" WG (Class B), Add  85.71 
    For 4" Or 6" WG (Class A), Add  182.85 
    For 10" WG (Class A), Add  262.85 
    For Work In Restricted Working Space, Add  171.42 

. 
 23 31 13 13-1141 LF 76" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 659.02 347.29 

    For 3" WG (Class B), Add  86.82 
    For 4" Or 6" WG (Class A), Add  185.23 
    For 10" WG (Class A), Add  266.26 
    For Work In Restricted Working Space, Add  173.65 

. 
 23 31 13 13-1142 LF 76" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 667.46 351.74 

    For 3" WG (Class B), Add  87.94 
    For 4" Or 6" WG (Class A), Add  187.60 
    For 10" WG (Class A), Add  269.67 
    For Work In Restricted Working Space, Add  175.87 

. 
 23 31 13 13-1143 LF 76" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.90 356.20 

    For 3" WG (Class B), Add  89.05 
    For 4" Or 6" WG (Class A), Add  189.97 
    For 10" WG (Class A), Add  273.08 
    For Work In Restricted Working Space, Add  178.10 

. 
 23 31 13 13-1144 LF 76" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.36 360.65 

    For 3" WG (Class B), Add  90.16 
    For 4" Or 6" WG (Class A), Add  192.35 
    For 10" WG (Class A), Add  276.50 
    For Work In Restricted Working Space, Add  180.33 

. 
 23 31 13 13-1145 LF 78" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 659.02 347.29 

    For 3" WG (Class B), Add  86.82 
    For 4" Or 6" WG (Class A), Add  185.23 
    For 10" WG (Class A), Add  266.26 
    For Work In Restricted Working Space, Add  173.65 

. 
 23 31 13 13-1146 LF 78" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 667.46 351.74 

    For 3" WG (Class B), Add  87.94 
    For 4" Or 6" WG (Class A), Add  187.60 
    For 10" WG (Class A), Add  269.67 
    For Work In Restricted Working Space, Add  175.87 

. 
 23 31 13 13-1147 LF 78" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.90 356.20 

    For 3" WG (Class B), Add  89.05 
    For 4" Or 6" WG (Class A), Add  189.97 
    For 10" WG (Class A), Add  273.08 
    For Work In Restricted Working Space, Add  178.10 

. 
 23 31 13 13-1148 LF 78" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.36 360.65 

    For 3" WG (Class B), Add  90.16 
    For 4" Or 6" WG (Class A), Add  192.35 
    For 10" WG (Class A), Add  276.50 
    For Work In Restricted Working Space, Add  180.33 

. 
 23 31 13 13-1149 LF 78" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 692.82 365.10 

    For 3" WG (Class B), Add  91.28 
    For 4" Or 6" WG (Class A), Add  194.72 
    For 10" WG (Class A), Add  279.91 
    For Work In Restricted Working Space, Add  182.55 

. 
 23 31 13 13-1150 LF 80" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.90 356.20 

    For 3" WG (Class B), Add  89.05 
    For 4" Or 6" WG (Class A), Add  189.97 
    For 10" WG (Class A), Add  273.08 
    For Work In Restricted Working Space, Add  178.10 

. 
 23 31 13 13-1151 LF 80" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.36 360.65 

    For 3" WG (Class B), Add  90.16 
    For 4" Or 6" WG (Class A), Add  192.35 
    For 10" WG (Class A), Add  276.50 
    For Work In Restricted Working Space, Add  180.33 

. 
 23 31 13 13-1152 LF 80" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 692.82 365.10 

    For 3" WG (Class B), Add  91.28 
    For 4" Or 6" WG (Class A), Add  194.72 
    For 10" WG (Class A), Add  279.91 
    For Work In Restricted Working Space, Add  182.55 

. 
 23 31 13 13-1153 LF 80" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 708.68 374.01 

    For 3" WG (Class B), Add  93.50 
    For 4" Or 6" WG (Class A), Add  199.47 
    For 10" WG (Class A), Add  286.74 
    For Work In Restricted Working Space, Add  187.01 

. 
 23 31 13 13-1154 LF 82" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 692.82 365.10 

    For 3" WG (Class B), Add  91.28 
    For 4" Or 6" WG (Class A), Add  194.72 
    For 10" WG (Class A), Add  279.91 
    For Work In Restricted Working Space, Add  182.55 

. 
 23 31 13 13-1155 LF 82" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 701.26 369.56 

    For 3" WG (Class B), Add  92.39 
    For 4" Or 6" WG (Class A), Add  197.10 
    For 10" WG (Class A), Add  283.33 
    For Work In Restricted Working Space, Add  184.78 

. 
 23 31 13 13-1156 LF 82" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 709.71 374.01 

    For 3" WG (Class B), Add  93.50 
    For 4" Or 6" WG (Class A), Add  199.47 
    For 10" WG (Class A), Add  286.74 
    For Work In Restricted Working Space, Add  187.01 
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 23 31 13 13-1157 LF 84" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 709.71 374.01 

    For 3" WG (Class B), Add  93.50 
    For 4" Or 6" WG (Class A), Add  199.47 
    For 10" WG (Class A), Add  286.74 
    For Work In Restricted Working Space, Add  187.01 

. 
 23 31 13 13-1158 LF 84" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 718.16 378.46 

    For 3" WG (Class B), Add  94.62 
    For 4" Or 6" WG (Class A), Add  201.85 
    For 10" WG (Class A), Add  290.16 
    For Work In Restricted Working Space, Add  189.23 

. 
 23 31 13 13-1159 LF 86" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 726.60 382.92 

    For 3" WG (Class B), Add  95.73 
    For 4" Or 6" WG (Class A), Add  204.22 
    For 10" WG (Class A), Add  293.57 
    For Work In Restricted Working Space, Add  191.46 

XXXXXXX 
. 
 23 31 13 13-1160  Rework Sheet Metal Ductwork (23 31 13 13) 

Note: Includes removal of existing ductwork and reinstallation of ductwork. Excludes new ductwork. 
. 
. 

 23 31 13 13-1161 LF Up To 1 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 26.34  
. 

 23 31 13 13-1162 LF >1 To 2 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 51.36  
. 

 23 31 13 13-1163 LF >2 To 4 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 67.87  
. 

 23 31 13 13-1164 LF >4 To 6 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 85.00  
. 

 23 31 13 13-1165 LF >6 To 8 SF Cross Section, Rework Existing Ductwork ....................................................................................................... 118.54  
. 

 23 31 13 13-1166 LF >8 To 10 SF Cross Section, Rework Existing Ductwork ..................................................................................................... 138.29  
. 

 23 31 13 13-1167 LF >10 To 12 SF Cross Section, Rework Existing Ductwork ................................................................................................... 158.05  
. 

 23 31 13 13-1168 LF >12 To 14 SF Cross Section, Rework Existing Ductwork ................................................................................................... 177.81  

XXXXXXX 
. 
 23 31 13 16  Round and Flat-Oval Spiral Ducts (23 31 13)
. 
. 
 23 31 13 16-0001  Low Pressure Round And Flat-Oval Duct (23 31 13 16) 

Note: 7" diameter round = 4" x 11.85" flat oval. 8" diameter round = 4" x 15" flat oval. 10" diameter round = 4" x 
25.99" or 6" x 15.42" or 8" x 11.14" flat oval. 12" diameter round = 6" x 23.28" or 8" x 15.85" flat oval. 14" 
diameter round = 6" x 32.70" or 8" x 22.14" or 10" x 17.85 or 12" x 15.14" flat oval. 16" diameter round = 6" x 
43.70" or 8" x 29.99" or 10" x 24.14" or 12" x 19.85" or 14" x 17.14" flat oval. 18" diameter round = 6" x 59.41" or 
8" x 39.42" or 10" x 30.42" or 12" x 24.57" or 14" x 21.85" or 16" x 19.14" flat oval. 20" diameter round = 8" x 
51.98" or 10" x 38.27" or 12" x 30.85" or 14" x 26.57" or 16" x 23.85" or 18" x 21.14" flat oval. Includes sealing 
the joints by tape, mastic, or spray on sealer. 

. 

. 
 23 31 13 16-0002  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Ducts (23 31 13 16-0001) 
Note: Includes straps and supports. 

. 

. 
 23 31 13 16-0003 LF  4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ............................. 5.26 2.15 

    For 3" WG (Class B), Add  0.66 
    For 4" Or 6" WG (Class A), Add  1.76 
    For 28 Gauge, Deduct  -0.12 
    For 24 Gauge, Add  0.12 
    For 22 Gauge, Add  0.24 
    For 20 Gauge, Add  0.36 
    For 18 Gauge, Add  0.48 
    For 16 Gauge, Add  0.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.64 
    For Work In Restricted Working Space, Add  1.32 
    For Elevated Installation >10' To 15', Add  0.44 
    For Elevated Installation >15' To 20', Add  0.88 
    For Elevated Installation >20' To 25', Add  1.10 
    For Elevated Installation >25' To 30', Add  1.54 
    For Elevated Installation >30' To 35', Add  1.76 
    For Elevated Installation >35' To 40', Add  2.20 
    For Elevated Installation >40', Add  2.41 

. 
 23 31 13 16-0004 LF  5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ............................. 5.98 2.43 

    For 3" WG (Class B), Add  0.73 
    For 4" Or 6" WG (Class A), Add  1.95 
    For 28 Gauge, Deduct  -0.15 
    For 24 Gauge, Add  0.15 
    For 22 Gauge, Add  0.31 
    For 20 Gauge, Add  0.46 
    For 18 Gauge, Add  0.61 
    For 16 Gauge, Add  0.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.82 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

NOT FOR BID
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. 
 23 31 13 16-0005 LF  6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct .............................6.75 2.92 

    For 3" WG (Class B), Add  0.82 
    For 4" Or 6" WG (Class A), Add  2.19 
    For 28 Gauge, Deduct  -0.18 
    For 24 Gauge, Add  0.18 
    For 22 Gauge, Add  0.35 
    For 20 Gauge, Add  0.53 
    For 18 Gauge, Add  0.70 
    For 16 Gauge, Add  0.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.94 
    For Work In Restricted Working Space, Add  1.64 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.10 
    For Elevated Installation >20' To 25', Add  1.37 
    For Elevated Installation >25' To 30', Add  1.92 
    For Elevated Installation >30' To 35', Add  2.19 
    For Elevated Installation >35' To 40', Add  2.74 
    For Elevated Installation >40', Add  3.01 

. 
 23 31 13 16-0006 LF  7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct .............................7.76 3.41 

    For 3" WG (Class B), Add  0.94 
    For 4" Or 6" WG (Class A), Add  2.50 
    For 28 Gauge, Deduct  -0.21 
    For 24 Gauge, Add  0.21 
    For 22 Gauge, Add  0.41 
    For 20 Gauge, Add  0.62 
    For 18 Gauge, Add  0.83 
    For 16 Gauge, Add  1.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.11 
    For Work In Restricted Working Space, Add  1.88 
    For Elevated Installation >10' To 15', Add  0.63 
    For Elevated Installation >15' To 20', Add  1.25 
    For Elevated Installation >20' To 25', Add  1.57 
    For Elevated Installation >25' To 30', Add  2.19 
    For Elevated Installation >30' To 35', Add  2.50 
    For Elevated Installation >35' To 40', Add  3.13 
    For Elevated Installation >40', Add  3.44 

. 
 23 31 13 16-0007 LF  8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct .............................8.97 3.89 

    For 3" WG (Class B), Add  1.10 
    For 4" Or 6" WG (Class A), Add  2.92 
    For 28 Gauge, Deduct  -0.23 
    For 24 Gauge, Add  0.23 
    For 22 Gauge, Add  0.46 
    For 20 Gauge, Add  0.69 
    For 18 Gauge, Add  0.92 
    For 16 Gauge, Add  1.13 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.24 
    For Work In Restricted Working Space, Add  2.19 
    For Elevated Installation >10' To 15', Add  0.73 
    For Elevated Installation >15' To 20', Add  1.46 
    For Elevated Installation >20' To 25', Add  1.83 
    For Elevated Installation >25' To 30', Add  2.56 
    For Elevated Installation >30' To 35', Add  2.92 
    For Elevated Installation >35' To 40', Add  3.65 
    For Elevated Installation >40', Add  4.02 

. 
 23 31 13 16-0008 LF  10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 10.82 4.87 

    For 3" WG (Class B), Add  1.31 
    For 4" Or 6" WG (Class A), Add  3.50 
    For 28 Gauge, Deduct  -0.29 
    For 24 Gauge, Add  0.28 
    For 22 Gauge, Add  0.57 
    For 20 Gauge, Add  0.85 
    For 18 Gauge, Add  1.13 
    For 16 Gauge, Add  1.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.52 
    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.50 
    For Elevated Installation >35' To 40', Add  4.38 
    For Elevated Installation >40', Add  4.82 
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. 
 23 31 13 16-0009 LF  12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 13.49 6.53 

    For 3" WG (Class B), Add  1.64 
    For 4" Or 6" WG (Class A), Add  4.38 
    For 28 Gauge, Deduct  -0.35 
    For 24 Gauge, Add  0.35 
    For 22 Gauge, Add  0.70 
    For 20 Gauge, Add  1.05 
    For 18 Gauge, Add  1.39 
    For 16 Gauge, Add  1.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.87 
    For Work In Restricted Working Space, Add  3.29 
    For Elevated Installation >10' To 15', Add  1.10 
    For Elevated Installation >15' To 20', Add  2.19 
    For Elevated Installation >20' To 25', Add  2.74 
    For Elevated Installation >25' To 30', Add  3.84 
    For Elevated Installation >30' To 35', Add  4.38 
    For Elevated Installation >35' To 40', Add  5.48 
    For Elevated Installation >40', Add  6.03 

. 
 23 31 13 16-0010 LF  14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 16.64 9.74 

    For 3" WG (Class B), Add  2.06 
    For 4" Or 6" WG (Class A), Add  5.48 
    For 28 Gauge, Deduct  -0.41 
    For 24 Gauge, Add  0.41 
    For 22 Gauge, Add  0.81 
    For 20 Gauge, Add  1.22 
    For 18 Gauge, Add  1.62 
    For 16 Gauge, Add  1.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.18 
    For Work In Restricted Working Space, Add  4.11 
    For Elevated Installation >10' To 15', Add  1.37 
    For Elevated Installation >15' To 20', Add  2.74 
    For Elevated Installation >20' To 25', Add  3.43 
    For Elevated Installation >25' To 30', Add  4.80 
    For Elevated Installation >30' To 35', Add  5.48 
    For Elevated Installation >35' To 40', Add  6.85 
    For Elevated Installation >40', Add  7.54 

. 
 23 31 13 16-0011 LF  16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 22.62 13.05 

    For 3" WG (Class B), Add  2.74 
    For 4" Or 6" WG (Class A), Add  7.31 
    For 28 Gauge, Deduct  -0.60 
    For 24 Gauge, Add  0.60 
    For 22 Gauge, Add  1.20 
    For 20 Gauge, Add  1.80 
    For 18 Gauge, Add  2.39 
    For 16 Gauge, Add  2.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.22 
    For Work In Restricted Working Space, Add  5.48 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.65 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.39 
    For Elevated Installation >30' To 35', Add  7.31 
    For Elevated Installation >35' To 40', Add  9.14 
    For Elevated Installation >40', Add  10.05 

. 
 23 31 13 16-0012 LF 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 26.76 15.68 

    For 28 Gauge, Deduct  -0.67 
    For 24 Gauge, Add  0.67 
    For 22 Gauge, Add  1.33 
    For 20 Gauge, Add  2.00 
    For 18 Gauge, Add  2.66 
    For 16 Gauge, Add  3.27 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.58 
    For Work In Restricted Working Space, Add  6.58 
    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.48 
    For Elevated Installation >25' To 30', Add  7.67 
    For Elevated Installation >30' To 35', Add  8.77 
    For Elevated Installation >35' To 40', Add  10.96 
    For Elevated Installation >40', Add  12.06 

. 
 23 31 13 16-0013 LF 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 30.73 18.12 

    For 28 Gauge, Deduct  -0.75 
    For 24 Gauge, Add  0.75 
    For 22 Gauge, Add  1.49 
    For 20 Gauge, Add  2.24 
    For 18 Gauge, Add  2.97 
    For 16 Gauge, Add  3.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.00 
    For Work In Restricted Working Space, Add  7.60 
    For Elevated Installation >10' To 15', Add  2.53 
    For Elevated Installation >15' To 20', Add  5.07 
    For Elevated Installation >20' To 25', Add  6.33 
    For Elevated Installation >25' To 30', Add  8.87 
    For Elevated Installation >30' To 35', Add  10.13 
    For Elevated Installation >35' To 40', Add  12.67 
    For Elevated Installation >40', Add  13.93 

XXXXXXX 
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. 
 23 31 13 16-0014  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Adjustable Elbows (23 31 13 16-0001) 
Note: Up to 90 degree. 

. 

. 
 23 31 13 16-0015 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 30.11 13.01 
    For 3" WG (Class B), Add  3.90 
    For 4" Or 6" WG (Class A), Add  10.40 
    For 28 Gauge, Deduct  -0.57 
    For 24 Gauge, Add  0.57 
    For 22 Gauge, Add  1.13 
    For 20 Gauge, Add  1.70 
    For 18 Gauge, Add  2.26 
    For 16 Gauge, Add  2.77 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.03 
    For Work In Restricted Working Space, Add  7.80 
    For Elevated Installation >10' To 15', Add  2.60 
    For Elevated Installation >15' To 20', Add  5.20 
    For Elevated Installation >20' To 25', Add  6.50 
    For Elevated Installation >25' To 30', Add  9.10 
    For Elevated Installation >30' To 35', Add  10.40 
    For Elevated Installation >35' To 40', Add  13.01 
    For Elevated Installation >40', Add  14.31 

. 
 23 31 13 16-0016 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 34.47 15.01 
    For 3" WG (Class B), Add  4.50 
    For 4" Or 6" WG (Class A), Add  12.00 
    For 28 Gauge, Deduct  -0.62 
    For 24 Gauge, Add  0.62 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.85 
    For 18 Gauge, Add  2.45 
    For 16 Gauge, Add  3.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.30 
    For Work In Restricted Working Space, Add  9.00 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.50 
    For Elevated Installation >30' To 35', Add  12.00 
    For Elevated Installation >35' To 40', Add  15.01 
    For Elevated Installation >40', Add  16.51 

. 
 23 31 13 16-0017 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 40.48 17.73 
    For 3" WG (Class B), Add  5.32 
    For 4" Or 6" WG (Class A), Add  14.18 
    For 28 Gauge, Deduct  -0.70 
    For 24 Gauge, Add  0.69 
    For 22 Gauge, Add  1.38 
    For 20 Gauge, Add  2.08 
    For 18 Gauge, Add  2.76 
    For 16 Gauge, Add  3.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.71 
    For Work In Restricted Working Space, Add  10.64 
    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 

. 
 23 31 13 16-0018 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 51.77 22.79 
    For 3" WG (Class B), Add  6.84 
    For 4" Or 6" WG (Class A), Add  18.24 
    For 28 Gauge, Deduct  -0.85 
    For 24 Gauge, Add  0.85 
    For 22 Gauge, Add  1.70 
    For 20 Gauge, Add  2.55 
    For 18 Gauge, Add  3.39 
    For 16 Gauge, Add  4.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.57 
    For Work In Restricted Working Space, Add  13.68 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.12 
    For Elevated Installation >20' To 25', Add  11.40 
    For Elevated Installation >25' To 30', Add  15.96 
    For Elevated Installation >30' To 35', Add  18.24 
    For Elevated Installation >35' To 40', Add  22.80 
    For Elevated Installation >40', Add  25.08 

NOT FOR BID
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 23 31 13 16-0019 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 62.20 27.77 
    For 3" WG (Class B), Add  8.33 
    For 4" Or 6" WG (Class A), Add  22.21 
    For 28 Gauge, Deduct  -0.92 
    For 24 Gauge, Add  0.92 
    For 22 Gauge, Add  1.84 
    For 20 Gauge, Add  2.76 
    For 18 Gauge, Add  3.67 
    For 16 Gauge, Add  4.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.94 
    For Work In Restricted Working Space, Add  16.66 
    For Elevated Installation >10' To 15', Add  5.55 
    For Elevated Installation >15' To 20', Add  11.11 
    For Elevated Installation >20' To 25', Add  13.88 
    For Elevated Installation >25' To 30', Add  19.44 
    For Elevated Installation >30' To 35', Add  22.21 
    For Elevated Installation >35' To 40', Add  27.77 
    For Elevated Installation >40', Add  30.54 

. 
 23 31 13 16-0020 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 95.50 43.35 
    For 3" WG (Class B), Add  13.01 
    For 4" Or 6" WG (Class A), Add  34.68 
    For 28 Gauge, Deduct  -1.22 
    For 24 Gauge, Add  1.21 
    For 22 Gauge, Add  2.42 
    For 20 Gauge, Add  3.64 
    For 18 Gauge, Add  4.83 
    For 16 Gauge, Add  5.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.50 
    For Work In Restricted Working Space, Add  26.01 
    For Elevated Installation >10' To 15', Add  8.67 
    For Elevated Installation >15' To 20', Add  17.34 
    For Elevated Installation >20' To 25', Add  21.68 
    For Elevated Installation >25' To 30', Add  30.35 
    For Elevated Installation >30' To 35', Add  34.68 
    For Elevated Installation >35' To 40', Add  43.36 
    For Elevated Installation >40', Add  47.69 

. 
 23 31 13 16-0021 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 131.75 59.91 
    For 3" WG (Class B), Add  17.97 
    For 4" Or 6" WG (Class A), Add  47.93 
    For 28 Gauge, Deduct  -1.65 
    For 24 Gauge, Add  1.64 
    For 22 Gauge, Add  3.28 
    For 20 Gauge, Add  4.93 
    For 18 Gauge, Add  6.56 
    For 16 Gauge, Add  8.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.82 
    For Work In Restricted Working Space, Add  35.95 
    For Elevated Installation >10' To 15', Add  11.98 
    For Elevated Installation >15' To 20', Add  23.97 
    For Elevated Installation >20' To 25', Add  29.96 
    For Elevated Installation >25' To 30', Add  41.94 
    For Elevated Installation >30' To 35', Add  47.93 
    For Elevated Installation >35' To 40', Add  59.92 
    For Elevated Installation >40', Add  65.91 

. 
 23 31 13 16-0022 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 160.02 70.87 
    For 3" WG (Class B), Add  21.26 
    For 4" Or 6" WG (Class A), Add  56.70 
    For 28 Gauge, Deduct  -2.53 
    For 24 Gauge, Add  2.52 
    For 22 Gauge, Add  5.03 
    For 20 Gauge, Add  7.56 
    For 18 Gauge, Add  10.05 
    For 16 Gauge, Add  12.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.52 
    For Work In Restricted Working Space, Add  42.53 
    For Elevated Installation >10' To 15', Add  14.18 
    For Elevated Installation >15' To 20', Add  28.35 
    For Elevated Installation >20' To 25', Add  35.44 
    For Elevated Installation >25' To 30', Add  49.61 
    For Elevated Installation >30' To 35', Add  56.70 
    For Elevated Installation >35' To 40', Add  70.88 
    For Elevated Installation >40', Add  77.96 
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 23 31 13 16-0023 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 182.06 77.93 
    For 3" WG (Class B), Add  23.38 
    For 4" Or 6" WG (Class A), Add  62.35 
    For 28 Gauge, Deduct  -3.63 
    For 24 Gauge, Add  3.61 
    For 22 Gauge, Add  7.21 
    For 20 Gauge, Add  10.84 
    For 18 Gauge, Add  14.40 
    For 16 Gauge, Add  17.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.37 
    For Work In Restricted Working Space, Add  46.76 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.97 
    For Elevated Installation >25' To 30', Add  54.56 
    For Elevated Installation >30' To 35', Add  62.35 
    For Elevated Installation >35' To 40', Add  77.94 
    For Elevated Installation >40', Add  85.73 

. 
 23 31 13 16-0024 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 201.40 81.10 
    For 3" WG (Class B), Add  24.33 
    For 4" Or 6" WG (Class A), Add  64.88 
    For 28 Gauge, Deduct  -5.43 
    For 24 Gauge, Add  5.41 
    For 22 Gauge, Add  10.80 
    For 20 Gauge, Add  16.22 
    For 18 Gauge, Add  21.55 
    For 16 Gauge, Add  26.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.00 
    For Work In Restricted Working Space, Add  48.66 
    For Elevated Installation >10' To 15', Add  16.22 
    For Elevated Installation >15' To 20', Add  32.44 
    For Elevated Installation >20' To 25', Add  40.55 
    For Elevated Installation >25' To 30', Add  56.77 
    For Elevated Installation >30' To 35', Add  64.88 
    For Elevated Installation >35' To 40', Add  81.11 
    For Elevated Installation >40', Add  89.22 
    For 10" WG (Class A), Add  74.62 

. 
 23 31 13 16-0025 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 219.82 83.78 
    For 3" WG (Class B), Add  25.13 
    For 4" Or 6" WG (Class A), Add  67.02 
    For 28 Gauge, Deduct  -7.24 
    For 24 Gauge, Add  7.21 
    For 22 Gauge, Add  14.40 
    For 20 Gauge, Add  21.64 
    For 18 Gauge, Add  28.74 
    For 16 Gauge, Add  35.28 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  38.67 
    For Work In Restricted Working Space, Add  50.27 
    For Elevated Installation >10' To 15', Add  16.76 
    For Elevated Installation >15' To 20', Add  33.51 
    For Elevated Installation >20' To 25', Add  41.89 
    For Elevated Installation >25' To 30', Add  58.65 
    For Elevated Installation >30' To 35', Add  67.02 
    For Elevated Installation >35' To 40', Add  83.78 
    For Elevated Installation >40', Add  92.16 
    For 10" WG (Class A), Add  77.08 

XXXXXXX 
. 
 23 31 13 16-0026  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

90 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0027 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 
Elbow ................................................................................................................................................................................... 25.37 8.76 

    For 3" WG (Class B), Add  3.29 
    For 4" Or 6" WG (Class A), Add  8.77 
    For 28 Gauge, Deduct  -0.48 
    For 24 Gauge, Add  0.48 
    For 22 Gauge, Add  0.95 
    For 20 Gauge, Add  1.43 
    For 18 Gauge, Add  1.90 
    For 16 Gauge, Add  2.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.55 
    For Work In Restricted Working Space, Add  6.58 
    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.48 
    For Elevated Installation >25' To 30', Add  7.67 
    For Elevated Installation >30' To 35', Add  8.77 
    For Elevated Installation >35' To 40', Add  10.96 
    For Elevated Installation >40', Add  12.06 
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 23 31 13 16-0028 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 28.98 10.04 
    For 3" WG (Class B), Add  3.76 
    For 4" Or 6" WG (Class A), Add  10.02 
    For 28 Gauge, Deduct  -0.54 
    For 24 Gauge, Add  0.54 
    For 22 Gauge, Add  1.08 
    For 20 Gauge, Add  1.63 
    For 18 Gauge, Add  2.16 
    For 16 Gauge, Add  2.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.91 
    For Work In Restricted Working Space, Add  7.52 
    For Elevated Installation >10' To 15', Add  2.51 
    For Elevated Installation >15' To 20', Add  5.01 
    For Elevated Installation >20' To 25', Add  6.26 
    For Elevated Installation >25' To 30', Add  8.77 
    For Elevated Installation >30' To 35', Add  10.02 
    For Elevated Installation >35' To 40', Add  12.53 
    For Elevated Installation >40', Add  13.78 

. 
 23 31 13 16-0029 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 33.71 11.69 
    For 3" WG (Class B), Add  4.38 
    For 4" Or 6" WG (Class A), Add  11.69 
    For 28 Gauge, Deduct  -0.62 
    For 24 Gauge, Add  0.62 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.85 
    For 18 Gauge, Add  2.46 
    For 16 Gauge, Add  3.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.32 
    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 23 31 13 16-0030 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 39.81 14.03 
    For 3" WG (Class B), Add  5.26 
    For 4" Or 6" WG (Class A), Add  14.03 
    For 28 Gauge, Deduct  -0.66 
    For 24 Gauge, Add  0.65 
    For 22 Gauge, Add  1.31 
    For 20 Gauge, Add  1.96 
    For 18 Gauge, Add  2.61 
    For 16 Gauge, Add  3.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.51 
    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.03 
    For Elevated Installation >35' To 40', Add  17.54 
    For Elevated Installation >40', Add  19.29 

. 
 23 31 13 16-0031 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 49.34 17.54 
    For 3" WG (Class B), Add  6.58 
    For 4" Or 6" WG (Class A), Add  17.54 
    For 28 Gauge, Deduct  -0.76 
    For 24 Gauge, Add  0.76 
    For 22 Gauge, Add  1.52 
    For 20 Gauge, Add  2.28 
    For 18 Gauge, Add  3.03 
    For 16 Gauge, Add  3.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.07 
    For Work In Restricted Working Space, Add  13.15 
    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.34 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.92 
    For Elevated Installation >40', Add  24.11 

NOT FOR BID
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 23 31 13 16-0032 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 66.32 23.38 
    For 3" WG (Class B), Add  8.77 
    For 4" Or 6" WG (Class A), Add  23.38 
    For 28 Gauge, Deduct  -1.09 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.17 
    For 20 Gauge, Add  3.25 
    For 18 Gauge, Add  4.32 
    For 16 Gauge, Add  5.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.82 
    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 23 31 13 16-0033 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 98.08 35.07 
    For 3" WG (Class B), Add  13.15 
    For 4" Or 6" WG (Class A), Add  35.07 
    For 28 Gauge, Deduct  -1.44 
    For 24 Gauge, Add  1.44 
    For 22 Gauge, Add  2.87 
    For 20 Gauge, Add  4.31 
    For 18 Gauge, Add  5.72 
    For 16 Gauge, Add  7.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.70 
    For Work In Restricted Working Space, Add  26.30 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.07 
    For Elevated Installation >35' To 40', Add  43.84 
    For Elevated Installation >40', Add  48.22 

. 
 23 31 13 16-0034 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 131.51 44.81 
    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  44.81 
    For 28 Gauge, Deduct  -2.70 
    For 24 Gauge, Add  2.69 
    For 22 Gauge, Add  5.37 
    For 20 Gauge, Add  8.06 
    For 18 Gauge, Add  10.71 
    For 16 Gauge, Add  13.15 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.42 
    For Work In Restricted Working Space, Add  33.61 
    For Elevated Installation >10' To 15', Add  11.20 
    For Elevated Installation >15' To 20', Add  22.41 
    For Elevated Installation >20' To 25', Add  28.01 
    For Elevated Installation >25' To 30', Add  39.21 
    For Elevated Installation >30' To 35', Add  44.81 
    For Elevated Installation >35' To 40', Add  56.02 
    For Elevated Installation >40', Add  61.62 

. 
 23 31 13 16-0035 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 165.09 56.50 
    For 3" WG (Class B), Add  21.19 
    For 4" Or 6" WG (Class A), Add  56.50 
    For 28 Gauge, Deduct  -3.30 
    For 24 Gauge, Add  3.29 
    For 22 Gauge, Add  6.57 
    For 20 Gauge, Add  9.87 
    For 18 Gauge, Add  13.11 
    For 16 Gauge, Add  16.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.63 
    For Work In Restricted Working Space, Add  42.38 
    For Elevated Installation >10' To 15', Add  14.13 
    For Elevated Installation >15' To 20', Add  28.25 
    For Elevated Installation >20' To 25', Add  35.32 
    For Elevated Installation >25' To 30', Add  49.44 
    For Elevated Installation >30' To 35', Add  56.50 
    For Elevated Installation >35' To 40', Add  70.63 
    For Elevated Installation >40', Add  77.69 
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 23 31 13 16-0036 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 184.13 58.94 
    For 3" WG (Class B), Add  22.07 
    For 4" Or 6" WG (Class A), Add  58.84 
    For 28 Gauge, Deduct  -5.13 
    For 24 Gauge, Add  5.11 
    For 22 Gauge, Add  10.20 
    For 20 Gauge, Add  15.33 
    For 18 Gauge, Add  20.36 
    For 16 Gauge, Add  24.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.39 
    For Work In Restricted Working Space, Add  44.13 
    For Elevated Installation >10' To 15', Add  14.71 
    For Elevated Installation >15' To 20', Add  29.42 
    For Elevated Installation >20' To 25', Add  36.78 
    For Elevated Installation >25' To 30', Add  51.49 
    For Elevated Installation >30' To 35', Add  58.84 
    For Elevated Installation >35' To 40', Add  73.56 
    For Elevated Installation >40', Add  80.91 
    For 10" WG (Class A), Add  67.67 

. 
 23 31 13 16-0037 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 200.36 60.40 
    For 3" WG (Class B), Add  22.65 
    For 4" Or 6" WG (Class A), Add  60.40 
    For 28 Gauge, Deduct  -6.84 
    For 24 Gauge, Add  6.81 
    For 22 Gauge, Add  13.60 
    For 20 Gauge, Add  20.44 
    For 18 Gauge, Add  27.15 
    For 16 Gauge, Add  33.32 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.53 
    For Work In Restricted Working Space, Add  45.30 
    For Elevated Installation >10' To 15', Add  15.10 
    For Elevated Installation >15' To 20', Add  30.20 
    For Elevated Installation >20' To 25', Add  37.75 
    For Elevated Installation >25' To 30', Add  52.85 
    For Elevated Installation >30' To 35', Add  60.40 
    For Elevated Installation >35' To 40', Add  75.50 
    For Elevated Installation >40', Add  83.05 
    For 10" WG (Class A), Add  69.46 

XXXXXXX 
. 
 23 31 13 16-0038  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

45 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0039 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 
Elbow ................................................................................................................................................................................... 24.09 8.76 

    For 3" WG (Class B), Add  3.29 
    For 4" Or 6" WG (Class A), Add  8.77 
    For 28 Gauge, Deduct  -0.30 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.60 
    For 20 Gauge, Add  0.90 
    For 18 Gauge, Add  1.19 
    For 16 Gauge, Add  1.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.61 
    For Work In Restricted Working Space, Add  6.58 
    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.48 
    For Elevated Installation >25' To 30', Add  7.67 
    For Elevated Installation >30' To 35', Add  8.77 
    For Elevated Installation >35' To 40', Add  10.96 
    For Elevated Installation >40', Add  12.06 

. 
 23 31 13 16-0040 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 27.83 10.04 
    For 3" WG (Class B), Add  3.76 
    For 4" Or 6" WG (Class A), Add  10.02 
    For 28 Gauge, Deduct  -0.39 
    For 24 Gauge, Add  0.38 
    For 22 Gauge, Add  0.77 
    For 20 Gauge, Add  1.15 
    For 18 Gauge, Add  1.53 
    For 16 Gauge, Add  1.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.06 
    For Work In Restricted Working Space, Add  7.52 
    For Elevated Installation >10' To 15', Add  2.51 
    For Elevated Installation >15' To 20', Add  5.01 
    For Elevated Installation >20' To 25', Add  6.26 
    For Elevated Installation >25' To 30', Add  8.77 
    For Elevated Installation >30' To 35', Add  10.02 
    For Elevated Installation >35' To 40', Add  12.53 
    For Elevated Installation >40', Add  13.78 

NOT FOR BID
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 23 31 13 16-0041 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 32.27 11.69 
    For 3" WG (Class B), Add  4.38 
    For 4" Or 6" WG (Class A), Add  11.69 
    For 28 Gauge, Deduct  -0.42 
    For 24 Gauge, Add  0.42 
    For 22 Gauge, Add  0.84 
    For 20 Gauge, Add  1.26 
    For 18 Gauge, Add  1.67 
    For 16 Gauge, Add  2.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.25 
    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 23 31 13 16-0042 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 38.59 14.03 
    For 3" WG (Class B), Add  5.26 
    For 4" Or 6" WG (Class A), Add  14.03 
    For 28 Gauge, Deduct  -0.49 
    For 24 Gauge, Add  0.49 
    For 22 Gauge, Add  0.97 
    For 20 Gauge, Add  1.46 
    For 18 Gauge, Add  1.94 
    For 16 Gauge, Add  2.38 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.60 
    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.03 
    For Elevated Installation >35' To 40', Add  17.54 
    For Elevated Installation >40', Add  19.29 

. 
 23 31 13 16-0043 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 47.84 17.54 
    For 3" WG (Class B), Add  6.58 
    For 4" Or 6" WG (Class A), Add  17.54 
    For 28 Gauge, Deduct  -0.55 
    For 24 Gauge, Add  0.55 
    For 22 Gauge, Add  1.10 
    For 20 Gauge, Add  1.66 
    For 18 Gauge, Add  2.20 
    For 16 Gauge, Add  2.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.96 
    For Work In Restricted Working Space, Add  13.15 
    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.34 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.92 
    For Elevated Installation >40', Add  24.11 

. 
 23 31 13 16-0044 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 64.57 23.38 
    For 3" WG (Class B), Add  8.77 
    For 4" Or 6" WG (Class A), Add  23.38 
    For 28 Gauge, Deduct  -0.85 
    For 24 Gauge, Add  0.84 
    For 22 Gauge, Add  1.68 
    For 20 Gauge, Add  2.53 
    For 18 Gauge, Add  3.36 
    For 16 Gauge, Add  4.12 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.52 
    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

NOT FOR BID
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 23 31 13 16-0045 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 95.54 35.07 
    For 3" WG (Class B), Add  13.15 
    For 4" Or 6" WG (Class A), Add  35.07 
    For 28 Gauge, Deduct  -1.09 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.17 
    For 20 Gauge, Add  3.25 
    For 18 Gauge, Add  4.32 
    For 16 Gauge, Add  5.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.82 
    For Work In Restricted Working Space, Add  26.30 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.07 
    For Elevated Installation >35' To 40', Add  43.84 
    For Elevated Installation >40', Add  48.22 

. 
 23 31 13 16-0046 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 125.64 44.81 
    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  44.81 
    For 28 Gauge, Deduct  -1.88 
    For 24 Gauge, Add  1.88 
    For 22 Gauge, Add  3.75 
    For 20 Gauge, Add  5.63 
    For 18 Gauge, Add  7.49 
    For 16 Gauge, Add  9.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.07 
    For Work In Restricted Working Space, Add  33.61 
    For Elevated Installation >10' To 15', Add  11.20 
    For Elevated Installation >15' To 20', Add  22.41 
    For Elevated Installation >20' To 25', Add  28.01 
    For Elevated Installation >25' To 30', Add  39.21 
    For Elevated Installation >30' To 35', Add  44.81 
    For Elevated Installation >35' To 40', Add  56.02 
    For Elevated Installation >40', Add  61.62 

. 
 23 31 13 16-0047 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 163.58 56.50 
    For 3" WG (Class B), Add  21.19 
    For 4" Or 6" WG (Class A), Add  56.50 
    For 28 Gauge, Deduct  -3.09 
    For 24 Gauge, Add  3.08 
    For 22 Gauge, Add  6.15 
    For 20 Gauge, Add  9.24 
    For 18 Gauge, Add  12.28 
    For 16 Gauge, Add  15.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.52 
    For Work In Restricted Working Space, Add  42.38 
    For Elevated Installation >10' To 15', Add  14.13 
    For Elevated Installation >15' To 20', Add  28.25 
    For Elevated Installation >20' To 25', Add  35.32 
    For Elevated Installation >25' To 30', Add  49.44 
    For Elevated Installation >30' To 35', Add  56.50 
    For Elevated Installation >35' To 40', Add  70.63 
    For Elevated Installation >40', Add  77.69 

. 
 23 31 13 16-0048 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 174.09 58.94 
    For 3" WG (Class B), Add  22.07 
    For 4" Or 6" WG (Class A), Add  58.84 
    For 28 Gauge, Deduct  -3.74 
    For 24 Gauge, Add  3.72 
    For 22 Gauge, Add  7.43 
    For 20 Gauge, Add  11.17 
    For 18 Gauge, Add  14.84 
    For 16 Gauge, Add  18.21 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.97 
    For Work In Restricted Working Space, Add  44.13 
    For Elevated Installation >10' To 15', Add  14.71 
    For Elevated Installation >15' To 20', Add  29.42 
    For Elevated Installation >20' To 25', Add  36.78 
    For Elevated Installation >25' To 30', Add  51.49 
    For Elevated Installation >30' To 35', Add  58.84 
    For Elevated Installation >35' To 40', Add  73.56 
    For Elevated Installation >40', Add  80.91 
    For 10" WG (Class A), Add  67.67 
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 23 31 13 16-0049 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 185.56 60.40 
    For 3" WG (Class B), Add  22.65 
    For 4" Or 6" WG (Class A), Add  60.40 
    For 28 Gauge, Deduct  -4.79 
    For 24 Gauge, Add  4.77 
    For 22 Gauge, Add  9.52 
    For 20 Gauge, Add  14.31 
    For 18 Gauge, Add  19.01 
    For 16 Gauge, Add  23.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.57 
    For Work In Restricted Working Space, Add  45.30 
    For Elevated Installation >10' To 15', Add  15.10 
    For Elevated Installation >15' To 20', Add  30.20 
    For Elevated Installation >20' To 25', Add  37.75 
    For Elevated Installation >25' To 30', Add  52.85 
    For Elevated Installation >30' To 35', Add  60.40 
    For Elevated Installation >35' To 40', Add  75.50 
    For Elevated Installation >40', Add  83.05 
    For 10" WG (Class A), Add  69.46 

XXXXXXX 
. 
 23 31 13 16-0050  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Tees (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0051 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 37.71 13.15 
    For 3" WG (Class B), Add  4.93 
    For 4" Or 6" WG (Class A), Add  13.15 
    For 28 Gauge, Deduct  -0.67 
    For 24 Gauge, Add  0.67 
    For 22 Gauge, Add  1.33 
    For 20 Gauge, Add  2.00 
    For 18 Gauge, Add  2.66 
    For 16 Gauge, Add  3.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.57 
    For Work In Restricted Working Space, Add  9.86 
    For Elevated Installation >10' To 15', Add  3.29 
    For Elevated Installation >15' To 20', Add  6.58 
    For Elevated Installation >20' To 25', Add  8.22 
    For Elevated Installation >25' To 30', Add  11.51 
    For Elevated Installation >30' To 35', Add  13.15 
    For Elevated Installation >35' To 40', Add  16.44 
    For Elevated Installation >40', Add  18.08 

. 
 23 31 13 16-0052 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 43.99 15.01 

    For 3" WG (Class B), Add  5.64 
    For 4" Or 6" WG (Class A), Add  15.03 
    For 28 Gauge, Deduct  -0.89 
    For 24 Gauge, Add  0.88 
    For 22 Gauge, Add  1.77 
    For 20 Gauge, Add  2.65 
    For 18 Gauge, Add  3.53 
    For 16 Gauge, Add  4.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.74 
    For Work In Restricted Working Space, Add  11.27 
    For Elevated Installation >10' To 15', Add  3.76 
    For Elevated Installation >15' To 20', Add  7.52 
    For Elevated Installation >20' To 25', Add  9.40 
    For Elevated Installation >25' To 30', Add  13.15 
    For Elevated Installation >30' To 35', Add  15.03 
    For Elevated Installation >35' To 40', Add  18.79 
    For Elevated Installation >40', Add  20.67 

. 
 23 31 13 16-0053 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 50.80 17.54 

    For 3" WG (Class B), Add  6.58 
    For 4" Or 6" WG (Class A), Add  17.54 
    For 28 Gauge, Deduct  -0.96 
    For 24 Gauge, Add  0.96 
    For 22 Gauge, Add  1.92 
    For 20 Gauge, Add  2.88 
    For 18 Gauge, Add  3.83 
    For 16 Gauge, Add  4.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.15 
    For Work In Restricted Working Space, Add  13.15 
    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.34 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.92 
    For Elevated Installation >40', Add  24.11 
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 23 31 13 16-0054 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 60.62 21.04 

    For 3" WG (Class B), Add  7.89 
    For 4" Or 6" WG (Class A), Add  21.04 
    For 28 Gauge, Deduct  -1.11 
    For 24 Gauge, Add  1.11 
    For 22 Gauge, Add  2.21 
    For 20 Gauge, Add  3.32 
    For 18 Gauge, Add  4.41 
    For 16 Gauge, Add  5.41 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.93 
    For Work In Restricted Working Space, Add  15.78 
    For Elevated Installation >10' To 15', Add  5.26 
    For Elevated Installation >15' To 20', Add  10.52 
    For Elevated Installation >20' To 25', Add  13.15 
    For Elevated Installation >25' To 30', Add  18.41 
    For Elevated Installation >30' To 35', Add  21.04 
    For Elevated Installation >35' To 40', Add  26.31 
    For Elevated Installation >40', Add  28.94 

. 
 23 31 13 16-0055 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 78.71 26.30 

    For 3" WG (Class B), Add  9.87 
    For 4" Or 6" WG (Class A), Add  26.31 
    For 28 Gauge, Deduct  -1.79 
    For 24 Gauge, Add  1.79 
    For 22 Gauge, Add  3.56 
    For 20 Gauge, Add  5.36 
    For 18 Gauge, Add  7.12 
    For 16 Gauge, Add  8.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.58 
    For Work In Restricted Working Space, Add  19.73 
    For Elevated Installation >10' To 15', Add  6.58 
    For Elevated Installation >15' To 20', Add  13.15 
    For Elevated Installation >20' To 25', Add  16.44 
    For Elevated Installation >25' To 30', Add  23.02 
    For Elevated Installation >30' To 35', Add  26.31 
    For Elevated Installation >35' To 40', Add  32.89 
    For Elevated Installation >40', Add  36.17 

. 
 23 31 13 16-0056 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 104.19 35.07 

    For 3" WG (Class B), Add  13.15 
    For 4" Or 6" WG (Class A), Add  35.07 
    For 28 Gauge, Deduct  -2.29 
    For 24 Gauge, Add  2.28 
    For 22 Gauge, Add  4.55 
    For 20 Gauge, Add  6.84 
    For 18 Gauge, Add  9.08 
    For 16 Gauge, Add  11.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.22 
    For Work In Restricted Working Space, Add  26.30 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.07 
    For Elevated Installation >35' To 40', Add  43.84 
    For Elevated Installation >40', Add  48.22 

. 
 23 31 13 16-0057 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 148.01 52.61 

    For 3" WG (Class B), Add  19.73 
    For 4" Or 6" WG (Class A), Add  52.60 
    For 28 Gauge, Deduct  -2.29 
    For 24 Gauge, Add  2.28 
    For 22 Gauge, Add  4.55 
    For 20 Gauge, Add  6.84 
    For 18 Gauge, Add  9.08 
    For 16 Gauge, Add  11.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.22 
    For Work In Restricted Working Space, Add  39.45 
    For Elevated Installation >10' To 15', Add  13.15 
    For Elevated Installation >15' To 20', Add  26.30 
    For Elevated Installation >20' To 25', Add  32.88 
    For Elevated Installation >25' To 30', Add  46.03 
    For Elevated Installation >30' To 35', Add  52.60 
    For Elevated Installation >35' To 40', Add  65.75 
    For Elevated Installation >40', Add  72.33 

NOT FOR BID
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 23 31 13 16-0058 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 199.42 67.03 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  67.19 
    For 28 Gauge, Deduct  -4.36 
    For 24 Gauge, Add  4.34 
    For 22 Gauge, Add  8.66 
    For 20 Gauge, Add  13.02 
    For 18 Gauge, Add  17.30 
    For 16 Gauge, Add  21.23 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.27 
    For Work In Restricted Working Space, Add  50.39 
    For Elevated Installation >10' To 15', Add  16.80 
    For Elevated Installation >15' To 20', Add  33.59 
    For Elevated Installation >20' To 25', Add  41.99 
    For Elevated Installation >25' To 30', Add  58.79 
    For Elevated Installation >30' To 35', Add  67.19 
    For Elevated Installation >35' To 40', Add  83.99 
    For Elevated Installation >40', Add  92.38 

. 
 23 31 13 16-0059 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 255.94 84.95 

    For 3" WG (Class B), Add  31.77 
    For 4" Or 6" WG (Class A), Add  84.72 
    For 28 Gauge, Deduct  -6.11 
    For 24 Gauge, Add  6.09 
    For 22 Gauge, Add  12.16 
    For 20 Gauge, Add  18.28 
    For 18 Gauge, Add  24.28 
    For 16 Gauge, Add  29.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.67 
    For Work In Restricted Working Space, Add  63.54 
    For Elevated Installation >10' To 15', Add  21.18 
    For Elevated Installation >15' To 20', Add  42.36 
    For Elevated Installation >20' To 25', Add  52.95 
    For Elevated Installation >25' To 30', Add  74.13 
    For Elevated Installation >30' To 35', Add  84.72 
    For Elevated Installation >35' To 40', Add  105.90 
    For Elevated Installation >40', Add  116.48 

. 
 23 31 13 16-0060 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 292.98 94.50 

    For 3" WG (Class B), Add  35.51 
    For 4" Or 6" WG (Class A), Add  94.69 
    For 28 Gauge, Deduct  -7.79 
    For 24 Gauge, Add  7.76 
    For 22 Gauge, Add  15.50 
    For 20 Gauge, Add  23.29 
    For 18 Gauge, Add  30.94 
    For 16 Gauge, Add  37.97 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  41.63 
    For Work In Restricted Working Space, Add  71.02 
    For Elevated Installation >10' To 15', Add  23.67 
    For Elevated Installation >15' To 20', Add  47.35 
    For Elevated Installation >20' To 25', Add  59.18 
    For Elevated Installation >25' To 30', Add  82.86 
    For Elevated Installation >30' To 35', Add  94.69 
    For Elevated Installation >35' To 40', Add  118.37 
    For Elevated Installation >40', Add  130.20 
    For 10" WG (Class A), Add  108.90 

. 
 23 31 13 16-0061 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 306.95 97.91 

    For 3" WG (Class B), Add  36.68 
    For 4" Or 6" WG (Class A), Add  97.81 
    For 28 Gauge, Deduct  -8.65 
    For 24 Gauge, Add  8.61 
    For 22 Gauge, Add  17.20 
    For 20 Gauge, Add  25.84 
    For 18 Gauge, Add  34.33 
    For 16 Gauge, Add  42.13 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  46.19 
    For Work In Restricted Working Space, Add  73.36 
    For Elevated Installation >10' To 15', Add  24.45 
    For Elevated Installation >15' To 20', Add  48.91 
    For Elevated Installation >20' To 25', Add  61.13 
    For Elevated Installation >25' To 30', Add  85.59 
    For Elevated Installation >30' To 35', Add  97.81 
    For Elevated Installation >35' To 40', Add  122.27 
    For Elevated Installation >40', Add  134.49 
    For 10" WG (Class A), Add  112.48 

XXXXXXX 
. 
 23 31 13 16-0062  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Connectors (23 31 13 16-0001) 
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 23 31 13 16-0063 EA  4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 17.20  

    For 3" WG (Class B), Add  2.34 
    For 4" Or 6" WG (Class A), Add  6.23 
    For Work In Restricted Working Space, Add  4.67 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.45 
    For Elevated Installation >30' To 35', Add  6.23 
    For Elevated Installation >35' To 40', Add  7.79 
    For Elevated Installation >40', Add  8.57 

. 
 23 31 13 16-0064 EA  5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 18.12  

    For 3" WG (Class B), Add  2.46 
    For 4" Or 6" WG (Class A), Add  6.55 
    For Work In Restricted Working Space, Add  4.91 
    For Elevated Installation >10' To 15', Add  1.64 
    For Elevated Installation >15' To 20', Add  3.28 
    For Elevated Installation >20' To 25', Add  4.10 
    For Elevated Installation >25' To 30', Add  5.73 
    For Elevated Installation >30' To 35', Add  6.55 
    For Elevated Installation >35' To 40', Add  8.19 
    For Elevated Installation >40', Add  9.01 

. 
 23 31 13 16-0065 EA  6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 19.42  

    For 3" WG (Class B), Add  2.63 
    For 4" Or 6" WG (Class A), Add  7.02 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 

. 
 23 31 13 16-0066 EA  7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 20.65  

    For 3" WG (Class B), Add  2.78 
    For 4" Or 6" WG (Class A), Add  7.40 
    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 

. 
 23 31 13 16-0067 EA  8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 22.39  

    For 3" WG (Class B), Add  3.00 
    For 4" Or 6" WG (Class A), Add  7.99 
    For Work In Restricted Working Space, Add  5.99 
    For Elevated Installation >10' To 15', Add  2.00 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.99 
    For Elevated Installation >25' To 30', Add  6.99 
    For Elevated Installation >30' To 35', Add  7.99 
    For Elevated Installation >35' To 40', Add  9.99 
    For Elevated Installation >40', Add  10.98 

. 
 23 31 13 16-0068 EA  10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 26.12  

    For 3" WG (Class B), Add  3.35 
    For 4" Or 6" WG (Class A), Add  8.92 
    For Work In Restricted Working Space, Add  6.69 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.58 
    For Elevated Installation >25' To 30', Add  7.81 
    For Elevated Installation >30' To 35', Add  8.92 
    For Elevated Installation >35' To 40', Add  11.16 
    For Elevated Installation >40', Add  12.27 

. 
 23 31 13 16-0069 EA  12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 35.78  

    For 3" WG (Class B), Add  4.68 
    For 4" Or 6" WG (Class A), Add  12.47 
    For Work In Restricted Working Space, Add  9.35 
    For Elevated Installation >10' To 15', Add  3.12 
    For Elevated Installation >15' To 20', Add  6.24 
    For Elevated Installation >20' To 25', Add  7.80 
    For Elevated Installation >25' To 30', Add  10.91 
    For Elevated Installation >30' To 35', Add  12.47 
    For Elevated Installation >35' To 40', Add  15.59 
    For Elevated Installation >40', Add  17.15 

NOT FOR BID
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 23 31 13 16-0070 EA  14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 40.82  

    For 3" WG (Class B), Add  5.32 
    For 4" Or 6" WG (Class A), Add  14.19 
    For Work In Restricted Working Space, Add  10.64 
    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 

. 
 23 31 13 16-0071 EA  16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 44.87  

    For 3" WG (Class B), Add  5.83 
    For 4" Or 6" WG (Class A), Add  15.55 
    For Work In Restricted Working Space, Add  11.66 
    For Elevated Installation >10' To 15', Add  3.89 
    For Elevated Installation >15' To 20', Add  7.78 
    For Elevated Installation >20' To 25', Add  9.72 
    For Elevated Installation >25' To 30', Add  13.61 
    For Elevated Installation >30' To 35', Add  15.55 
    For Elevated Installation >35' To 40', Add  19.44 
    For Elevated Installation >40', Add  21.38 

. 
 23 31 13 16-0072 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 48.78  

    For 3" WG (Class B), Add  6.31 
    For 4" Or 6" WG (Class A), Add  16.84 
    For Work In Restricted Working Space, Add  12.63 
    For Elevated Installation >10' To 15', Add  4.21 
    For Elevated Installation >15' To 20', Add  8.42 
    For Elevated Installation >20' To 25', Add  10.52 
    For Elevated Installation >25' To 30', Add  14.73 
    For Elevated Installation >30' To 35', Add  16.84 
    For Elevated Installation >35' To 40', Add  21.05 
    For Elevated Installation >40', Add  23.15 
    For 10" WG (Class A), Add  19.36 

. 
 23 31 13 16-0073 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 53.15  

    For 3" WG (Class B), Add  6.88 
    For 4" Or 6" WG (Class A), Add  18.36 
    For Work In Restricted Working Space, Add  13.77 
    For Elevated Installation >10' To 15', Add  4.59 
    For Elevated Installation >15' To 20', Add  9.18 
    For Elevated Installation >20' To 25', Add  11.47 
    For Elevated Installation >25' To 30', Add  16.06 
    For Elevated Installation >30' To 35', Add  18.36 
    For Elevated Installation >35' To 40', Add  22.95 
    For Elevated Installation >40', Add  25.24 
    For 10" WG (Class A), Add  21.11 

XXXXXXX 
. 
 23 31 13 16-0074  Slip Joint, Galvanized, Spiral Duct And Fittings (23 31 13 16) 
. 
. 
 23 31 13 16-0075  Slip Joint, Galvanized, Spiral Duct (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0076 LF 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ........................................................6.30 0.90 
    For 3" WG (Class B), Add  0.72 
    For 4" Or 6" WG (Class A), Add  1.93 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.68 
    For 20 Gauge, Add  1.11 
    For 18 Gauge, Add  1.70 
    For 16 Gauge, Add  2.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.10 
    For Work In Restricted Working Space, Add  1.45 

. 
 23 31 13 16-0077 LF 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ........................................................7.92 1.80 

    For 3" WG (Class B), Add  0.87 
    For 4" Or 6" WG (Class A), Add  2.31 
    For 24 Gauge, Add  0.43 
    For 22 Gauge, Add  0.98 
    For 20 Gauge, Add  1.61 
    For 18 Gauge, Add  2.46 
    For 16 Gauge, Add  3.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.58 
    For Work In Restricted Working Space, Add  1.73 

. 
 23 31 13 16-0078 LF 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ........................................................9.99 1.80 

    For 3" WG (Class B), Add  1.08 
    For 4" Or 6" WG (Class A), Add  2.87 
    For 24 Gauge, Add  0.56 
    For 22 Gauge, Add  1.30 
    For 20 Gauge, Add  2.12 
    For 18 Gauge, Add  3.24 
    For 16 Gauge, Add  3.95 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.09 
    For Work In Restricted Working Space, Add  2.15 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 299

. 
 23 31 13 16-0079 LF 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 12.10 1.80 

    For 3" WG (Class B), Add  1.29 
    For 4" Or 6" WG (Class A), Add  3.45 
    For 24 Gauge, Add  0.70 
    For 22 Gauge, Add  1.60 
    For 20 Gauge, Add  2.61 
    For 18 Gauge, Add  4.00 
    For 16 Gauge, Add  4.87 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.58 
    For Work In Restricted Working Space, Add  2.59 

. 
 23 31 13 16-0080 LF 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 15.08 2.69 

    For 3" WG (Class B), Add  1.62 
    For 4" Or 6" WG (Class A), Add  4.32 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  3.24 

. 
 23 31 13 16-0081 LF 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 18.46 2.69 

    For 3" WG (Class B), Add  2.03 
    For 4" Or 6" WG (Class A), Add  5.40 
    For 24 Gauge, Add  0.99 
    For 22 Gauge, Add  2.28 
    For 20 Gauge, Add  3.72 
    For 18 Gauge, Add  5.70 
    For 16 Gauge, Add  6.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.67 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 31 13 16-0082 LF 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 25.17 2.69 

    For 3" WG (Class B), Add  2.70 
    For 4" Or 6" WG (Class A), Add  7.19 
    For 24 Gauge, Add  1.44 
    For 22 Gauge, Add  3.31 
    For 20 Gauge, Add  5.40 
    For 18 Gauge, Add  8.28 
    For 16 Gauge, Add  10.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.33 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 31 13 16-0083 LF 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 28.94 3.60 

    For 3" WG (Class B), Add  3.14 
    For 4" Or 6" WG (Class A), Add  8.38 
    For 24 Gauge, Add  1.60 
    For 22 Gauge, Add  3.68 
    For 20 Gauge, Add  5.99 
    For 18 Gauge, Add  9.19 
    For 16 Gauge, Add  11.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.91 
    For Work In Restricted Working Space, Add  6.29 

. 
 23 31 13 16-0084 LF 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 32.70 3.60 

    For 3" WG (Class B), Add  3.57 
    For 4" Or 6" WG (Class A), Add  9.52 
    For 24 Gauge, Add  1.78 
    For 22 Gauge, Add  4.10 
    For 20 Gauge, Add  6.68 
    For 18 Gauge, Add  10.25 
    For 16 Gauge, Add  12.47 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.59 
    For Work In Restricted Working Space, Add  7.14 

. 
 23 31 13 16-0085 LF 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 36.64 4.50 

    For 3" WG (Class B), Add  4.02 
    For 4" Or 6" WG (Class A), Add  10.72 
    For 24 Gauge, Add  1.97 
    For 22 Gauge, Add  4.53 
    For 20 Gauge, Add  7.39 
    For 18 Gauge, Add  11.33 
    For 16 Gauge, Add  13.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.29 
    For Work In Restricted Working Space, Add  8.04 

. 
 23 31 13 16-0086 LF 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 40.68 5.40 

    For 3" WG (Class B), Add  4.50 
    For 4" Or 6" WG (Class A), Add  11.99 
    For 24 Gauge, Add  2.14 
    For 22 Gauge, Add  4.92 
    For 20 Gauge, Add  8.03 
    For 18 Gauge, Add  12.31 
    For 16 Gauge, Add  14.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.92 
    For Work In Restricted Working Space, Add  8.99 

XXXXXXX 
. 
 23 31 13 16-0087  Slip Joint, Galvanized, Spiral 90 Degree Elbows (23 31 13 16-0074) 

NOT FOR BID
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. 
 23 31 13 16-0088 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ......................... 57.13 12.59 

    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  19.45 
    For 24 Gauge, Add  1.70 
    For 22 Gauge, Add  3.91 
    For 20 Gauge, Add  6.38 
    For 18 Gauge, Add  9.79 
    For 16 Gauge, Add  11.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.30 
    For Work In Restricted Working Space, Add  14.59 

. 
 23 31 13 16-0089 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ......................... 84.05 17.99 

    For 3" WG (Class B), Add  10.80 
    For 4" Or 6" WG (Class A), Add  28.79 
    For 24 Gauge, Add  2.42 
    For 22 Gauge, Add  5.56 
    For 20 Gauge, Add  9.06 
    For 18 Gauge, Add  13.89 
    For 16 Gauge, Add  16.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.94 
    For Work In Restricted Working Space, Add  21.59 

. 
 23 31 13 16-0090 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ....................... 117.74 23.39 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  4.61 
    For 22 Gauge, Add  10.60 
    For 20 Gauge, Add  17.28 
    For 18 Gauge, Add  26.50 
    For 16 Gauge, Add  32.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.05 
    For Work In Restricted Working Space, Add  28.41 

. 
 23 31 13 16-0091 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 147.08 29.69 

    For 3" WG (Class B), Add  17.99 
    For 4" Or 6" WG (Class A), Add  47.98 
    For 24 Gauge, Add  5.43 
    For 22 Gauge, Add  12.48 
    For 20 Gauge, Add  20.35 
    For 18 Gauge, Add  31.20 
    For 16 Gauge, Add  37.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.08 
    For Work In Restricted Working Space, Add  35.99 

. 
 23 31 13 16-0092 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 181.80 37.79 

    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  6.37 
    For 22 Gauge, Add  14.66 
    For 20 Gauge, Add  23.90 
    For 18 Gauge, Add  36.64 
    For 16 Gauge, Add  44.60 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.58 
    For Work In Restricted Working Space, Add  44.98 

. 
 23 31 13 16-0093 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 199.03 41.38 

    For 3" WG (Class B), Add  24.54 
    For 4" Or 6" WG (Class A), Add  65.43 
    For 24 Gauge, Add  7.09 
    For 22 Gauge, Add  16.31 
    For 20 Gauge, Add  26.60 
    For 18 Gauge, Add  40.78 
    For 16 Gauge, Add  49.64 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.24 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 31 13 16-0094 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 234.97 48.58 

    For 3" WG (Class B), Add  29.02 
    For 4" Or 6" WG (Class A), Add  77.39 
    For 24 Gauge, Add  8.30 
    For 22 Gauge, Add  19.09 
    For 20 Gauge, Add  31.13 
    For 18 Gauge, Add  47.73 
    For 16 Gauge, Add  58.10 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.71 
    For Work In Restricted Working Space, Add  58.04 

. 
 23 31 13 16-0095 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 287.66 60.28 

    For 3" WG (Class B), Add  35.99 
    For 4" Or 6" WG (Class A), Add  95.96 
    For 24 Gauge, Add  9.55 
    For 22 Gauge, Add  21.97 
    For 20 Gauge, Add  35.82 
    For 18 Gauge, Add  54.92 
    For 16 Gauge, Add  66.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.34 
    For Work In Restricted Working Space, Add  71.97 

NOT FOR BID
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. 
 23 31 13 16-0096 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 346.57 72.87 

    For 3" WG (Class B), Add  43.53 
    For 4" Or 6" WG (Class A), Add  116.08 
    For 24 Gauge, Add  11.27 
    For 22 Gauge, Add  25.93 
    For 20 Gauge, Add  42.28 
    For 18 Gauge, Add  64.83 
    For 16 Gauge, Add  78.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  41.71 
    For Work In Restricted Working Space, Add  87.06 

. 
 23 31 13 16-0097 EA 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 403.46 84.57 

    For 3" WG (Class B), Add  50.92 
    For 4" Or 6" WG (Class A), Add  135.79 
    For 24 Gauge, Add  12.80 
    For 22 Gauge, Add  29.43 
    For 20 Gauge, Add  47.99 
    For 18 Gauge, Add  73.58 
    For 16 Gauge, Add  89.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  47.35 
    For Work In Restricted Working Space, Add  101.84 

. 
 23 31 13 16-0098 EA 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 461.78 96.26 

    For 3" WG (Class B), Add  57.42 
    For 4" Or 6" WG (Class A), Add  153.13 
    For 24 Gauge, Add  15.79 
    For 22 Gauge, Add  36.32 
    For 20 Gauge, Add  59.22 
    For 18 Gauge, Add  90.80 
    For 16 Gauge, Add  110.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  58.43 
    For Work In Restricted Working Space, Add  114.85 

XXXXXXX 
. 
 23 31 13 16-0099  Slip Joint, Galvanized, Spiral Duct 45 Degree Elbows (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0100 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ......................... 57.53 12.59 
    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  19.45 
    For 24 Gauge, Add  1.78 
    For 22 Gauge, Add  4.10 
    For 20 Gauge, Add  6.68 
    For 18 Gauge, Add  10.25 
    For 16 Gauge, Add  12.47 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.59 
    For Work In Restricted Working Space, Add  14.59 

. 
 23 31 13 16-0101 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ......................... 81.98 17.99 

    For 3" WG (Class B), Add  10.80 
    For 4" Or 6" WG (Class A), Add  28.79 
    For 24 Gauge, Add  2.00 
    For 22 Gauge, Add  4.60 
    For 20 Gauge, Add  7.51 
    For 18 Gauge, Add  11.51 
    For 16 Gauge, Add  14.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.41 
    For Work In Restricted Working Space, Add  21.59 

. 
 23 31 13 16-0102 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ....................... 108.12 23.39 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  2.68 
    For 22 Gauge, Add  6.17 
    For 20 Gauge, Add  10.07 
    For 18 Gauge, Add  15.43 
    For 16 Gauge, Add  18.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.93 
    For Work In Restricted Working Space, Add  28.41 

. 
 23 31 13 16-0103 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 136.73 29.69 

    For 3" WG (Class B), Add  17.99 
    For 4" Or 6" WG (Class A), Add  47.98 
    For 24 Gauge, Add  3.36 
    For 22 Gauge, Add  7.72 
    For 20 Gauge, Add  12.59 
    For 18 Gauge, Add  19.30 
    For 16 Gauge, Add  23.49 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.42 
    For Work In Restricted Working Space, Add  35.99 

. 
 23 31 13 16-0104 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 169.44 37.79 

    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  3.90 
    For 22 Gauge, Add  8.97 
    For 20 Gauge, Add  14.63 
    For 18 Gauge, Add  22.43 
    For 16 Gauge, Add  27.30 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.43 
    For Work In Restricted Working Space, Add  44.98 

NOT FOR BID
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. 
 23 31 13 16-0105 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 185.25 41.38 

    For 3" WG (Class B), Add  24.54 
    For 4" Or 6" WG (Class A), Add  65.43 
    For 24 Gauge, Add  4.34 
    For 22 Gauge, Add  9.97 
    For 20 Gauge, Add  16.26 
    For 18 Gauge, Add  24.93 
    For 16 Gauge, Add  30.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.04 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 31 13 16-0106 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 229.00 48.58 

    For 3" WG (Class B), Add  29.02 
    For 4" Or 6" WG (Class A), Add  77.39 
    For 24 Gauge, Add  7.11 
    For 22 Gauge, Add  16.34 
    For 20 Gauge, Add  26.65 
    For 18 Gauge, Add  40.86 
    For 16 Gauge, Add  49.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.29 
    For Work In Restricted Working Space, Add  58.04 

. 
 23 31 13 16-0107 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 283.43 60.28 

    For 3" WG (Class B), Add  35.99 
    For 4" Or 6" WG (Class A), Add  95.96 
    For 24 Gauge, Add  8.71 
    For 22 Gauge, Add  20.02 
    For 20 Gauge, Add  32.65 
    For 18 Gauge, Add  50.06 
    For 16 Gauge, Add  60.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.21 
    For Work In Restricted Working Space, Add  71.97 

. 
 23 31 13 16-0108 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 345.28 72.87 

    For 3" WG (Class B), Add  43.53 
    For 4" Or 6" WG (Class A), Add  116.08 
    For 24 Gauge, Add  11.02 
    For 22 Gauge, Add  25.34 
    For 20 Gauge, Add  41.31 
    For 18 Gauge, Add  63.34 
    For 16 Gauge, Add  77.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.76 
    For Work In Restricted Working Space, Add  87.06 

. 
 23 31 13 16-0109 EA 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 388.78 84.57 

    For 3" WG (Class B), Add  50.92 
    For 4" Or 6" WG (Class A), Add  135.79 
    For 24 Gauge, Add  9.86 
    For 22 Gauge, Add  22.68 
    For 20 Gauge, Add  36.98 
    For 18 Gauge, Add  56.70 
    For 16 Gauge, Add  69.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.48 
    For Work In Restricted Working Space, Add  101.84 

. 
 23 31 13 16-0110 EA 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 456.55 96.26 

    For 3" WG (Class B), Add  57.42 
    For 4" Or 6" WG (Class A), Add  153.13 
    For 24 Gauge, Add  14.75 
    For 22 Gauge, Add  33.92 
    For 20 Gauge, Add  55.30 
    For 18 Gauge, Add  84.79 
    For 16 Gauge, Add  103.22 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.56 
    For Work In Restricted Working Space, Add  114.85 

XXXXXXX 
. 
 23 31 13 16-0111  Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Laterals (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0112 EA 6" x 6" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 
Lateral ................................................................................................................................................................................ 113.85 23.39 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  3.83 
    For 22 Gauge, Add  8.81 
    For 20 Gauge, Add  14.36 
    For 18 Gauge, Add  22.02 
    For 16 Gauge, Add  26.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.17 
    For Work In Restricted Working Space, Add  28.41 

. 
 23 31 13 16-0113 EA 8" x 8" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 170.02 37.79 
    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  4.02 
    For 22 Gauge, Add  9.24 
    For 20 Gauge, Add  15.06 
    For 18 Gauge, Add  23.09 
    For 16 Gauge, Add  28.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.86 
    For Work In Restricted Working Space, Add  44.98 

NOT FOR BID
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. 
 23 31 13 16-0114 EA 10" x 10" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 215.51 48.58 
    For 3" WG (Class B), Add  29.02 
    For 4" Or 6" WG (Class A), Add  77.39 
    For 24 Gauge, Add  4.41 
    For 22 Gauge, Add  10.14 
    For 20 Gauge, Add  16.53 
    For 18 Gauge, Add  25.35 
    For 16 Gauge, Add  30.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.31 
    For Work In Restricted Working Space, Add  58.04 

. 
 23 31 13 16-0115 EA 12" x 12" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 262.93 60.28 
    For 3" WG (Class B), Add  35.99 
    For 4" Or 6" WG (Class A), Add  95.96 
    For 24 Gauge, Add  4.61 
    For 22 Gauge, Add  10.59 
    For 20 Gauge, Add  17.27 
    For 18 Gauge, Add  26.48 
    For 16 Gauge, Add  32.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.04 
    For Work In Restricted Working Space, Add  71.97 

. 
 23 31 13 16-0116 EA 14" x 14" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 313.98 72.87 
    For 3" WG (Class B), Add  43.53 
    For 4" Or 6" WG (Class A), Add  116.08 
    For 24 Gauge, Add  4.76 
    For 22 Gauge, Add  10.94 
    For 20 Gauge, Add  17.84 
    For 18 Gauge, Add  27.35 
    For 16 Gauge, Add  33.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.60 
    For Work In Restricted Working Space, Add  87.06 

. 
 23 31 13 16-0117 EA 16" x 16" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 365.34 84.57 
    For 3" WG (Class B), Add  50.92 
    For 4" Or 6" WG (Class A), Add  135.79 
    For 24 Gauge, Add  5.17 
    For 22 Gauge, Add  11.90 
    For 20 Gauge, Add  19.40 
    For 18 Gauge, Add  29.74 
    For 16 Gauge, Add  36.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.14 
    For Work In Restricted Working Space, Add  101.84 

. 
 23 31 13 16-0118 EA 18" x 18" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 409.73 96.26 
    For 3" WG (Class B), Add  57.42 
    For 4" Or 6" WG (Class A), Add  153.13 
    For 24 Gauge, Add  5.38 
    For 22 Gauge, Add  12.38 
    For 20 Gauge, Add  20.18 
    For 18 Gauge, Add  30.95 
    For 16 Gauge, Add  37.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.91 
    For Work In Restricted Working Space, Add  114.85 

. 
 23 31 13 16-0119 EA 20" x 20" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 466.73 109.75 
    For 3" WG (Class B), Add  65.83 
    For 4" Or 6" WG (Class A), Add  175.54 
    For 24 Gauge, Add  5.58 
    For 22 Gauge, Add  12.83 
    For 20 Gauge, Add  20.92 
    For 18 Gauge, Add  32.07 
    For 16 Gauge, Add  39.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.64 
    For Work In Restricted Working Space, Add  131.65 

. 
 23 31 13 16-0120 EA 22" x 22" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 519.84 121.46 
    For 3" WG (Class B), Add  72.94 
    For 4" Or 6" WG (Class A), Add  194.51 
    For 24 Gauge, Add  6.71 
    For 22 Gauge, Add  15.44 
    For 20 Gauge, Add  25.17 
    For 18 Gauge, Add  38.59 
    For 16 Gauge, Add  46.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.83 
    For Work In Restricted Working Space, Add  145.88 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 304 County of San Bernardino

. 
 23 31 13 16-0121 EA 24" x 24" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 563.86 132.24 
    For 3" WG (Class B), Add  79.38 
    For 4" Or 6" WG (Class A), Add  211.68 
    For 24 Gauge, Add  6.93 
    For 22 Gauge, Add  15.94 
    For 20 Gauge, Add  26.00 
    For 18 Gauge, Add  39.86 
    For 16 Gauge, Add  48.52 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.65 
    For Work In Restricted Working Space, Add  158.76 

. 
 23 31 13 16-0122 EA 8" x 8" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 179.97 40.75 
    For 3" WG (Class B), Add  24.47 
    For 4" Or 6" WG (Class A), Add  65.24 
    For 24 Gauge, Add  3.37 
    For 22 Gauge, Add  7.76 
    For 20 Gauge, Add  12.65 
    For 18 Gauge, Add  19.40 
    For 16 Gauge, Add  23.62 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.48 
    For Work In Restricted Working Space, Add  48.93 

. 
 23 31 13 16-0123 EA 10" x 10" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 217.38 49.03 
    For 3" WG (Class B), Add  29.41 
    For 4" Or 6" WG (Class A), Add  78.43 
    For 24 Gauge, Add  4.26 
    For 22 Gauge, Add  9.80 
    For 20 Gauge, Add  15.98 
    For 18 Gauge, Add  24.50 
    For 16 Gauge, Add  29.82 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.76 
    For Work In Restricted Working Space, Add  58.82 

. 
 23 31 13 16-0124 EA 12" x 12" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 264.10 59.55 
    For 3" WG (Class B), Add  35.74 
    For 4" Or 6" WG (Class A), Add  95.30 
    For 24 Gauge, Add  5.17 
    For 22 Gauge, Add  11.89 
    For 20 Gauge, Add  19.39 
    For 18 Gauge, Add  29.73 
    For 16 Gauge, Add  36.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.13 
    For Work In Restricted Working Space, Add  71.48 

. 
 23 31 13 16-0125 EA 14" x 14" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 314.40 70.80 
    For 3" WG (Class B), Add  42.54 
    For 4" Or 6" WG (Class A), Add  113.44 
    For 24 Gauge, Add  6.16 
    For 22 Gauge, Add  14.16 
    For 20 Gauge, Add  23.09 
    For 18 Gauge, Add  35.41 
    For 16 Gauge, Add  43.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.78 
    For Work In Restricted Working Space, Add  85.08 

. 
 23 31 13 16-0126 EA 16" x 16" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 399.62 91.04 
    For 3" WG (Class B), Add  54.59 
    For 4" Or 6" WG (Class A), Add  145.57 
    For 24 Gauge, Add  7.14 
    For 22 Gauge, Add  16.42 
    For 20 Gauge, Add  26.77 
    For 18 Gauge, Add  41.04 
    For 16 Gauge, Add  49.97 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.41 
    For Work In Restricted Working Space, Add  109.18 

. 
 23 31 13 16-0127 EA 18" x 18" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 443.78 101.03 
    For 3" WG (Class B), Add  60.57 
    For 4" Or 6" WG (Class A), Add  161.52 
    For 24 Gauge, Add  8.00 
    For 22 Gauge, Add  18.40 
    For 20 Gauge, Add  29.99 
    For 18 Gauge, Add  45.99 
    For 16 Gauge, Add  55.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.59 
    For Work In Restricted Working Space, Add  121.14 

NOT FOR BID
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. 
 23 31 13 16-0128 EA 20" x 20" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 504.51 114.98 
    For 3" WG (Class B), Add  68.85 
    For 4" Or 6" WG (Class A), Add  183.60 
    For 24 Gauge, Add  9.10 
    For 22 Gauge, Add  20.94 
    For 20 Gauge, Add  34.14 
    For 18 Gauge, Add  52.35 
    For 16 Gauge, Add  63.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  33.68 
    For Work In Restricted Working Space, Add  137.70 

. 
 23 31 13 16-0129 EA 22" x 22" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 540.73 122.62 
    For 3" WG (Class B), Add  73.50 
    For 4" Or 6" WG (Class A), Add  196.00 
    For 24 Gauge, Add  10.15 
    For 22 Gauge, Add  23.34 
    For 20 Gauge, Add  38.05 
    For 18 Gauge, Add  58.34 
    For 16 Gauge, Add  71.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  37.54 
    For Work In Restricted Working Space, Add  147.00 

. 
 23 31 13 16-0130 EA 24" x 24" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 586.67 132.97 
    For 3" WG (Class B), Add  79.76 
    For 4" Or 6" WG (Class A), Add  212.68 
    For 24 Gauge, Add  10.99 
    For 22 Gauge, Add  25.29 
    For 20 Gauge, Add  41.23 
    For 18 Gauge, Add  63.22 
    For 16 Gauge, Add  76.96 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.68 
    For Work In Restricted Working Space, Add  159.51 

. 
 23 31 13 16-0131 EA 10" x 10" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 238.07 53.98 
    For 3" WG (Class B), Add  32.35 
    For 4" Or 6" WG (Class A), Add  86.26 
    For 24 Gauge, Add  4.49 
    For 22 Gauge, Add  10.32 
    For 20 Gauge, Add  16.82 
    For 18 Gauge, Add  25.79 
    For 16 Gauge, Add  31.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.60 
    For Work In Restricted Working Space, Add  64.69 

. 
 23 31 13 16-0132 EA 12" x 12" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 289.33 65.68 
    For 3" WG (Class B), Add  39.32 
    For 4" Or 6" WG (Class A), Add  104.85 
    For 24 Gauge, Add  5.44 
    For 22 Gauge, Add  12.51 
    For 20 Gauge, Add  20.40 
    For 18 Gauge, Add  31.28 
    For 16 Gauge, Add  38.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.13 
    For Work In Restricted Working Space, Add  78.64 

. 
 23 31 13 16-0133 EA 14" x 14" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 344.36 77.82 
    For 3" WG (Class B), Add  46.79 
    For 4" Or 6" WG (Class A), Add  124.78 
    For 24 Gauge, Add  6.48 
    For 22 Gauge, Add  14.91 
    For 20 Gauge, Add  24.32 
    For 18 Gauge, Add  37.28 
    For 16 Gauge, Add  45.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.99 
    For Work In Restricted Working Space, Add  93.58 

. 
 23 31 13 16-0134 EA 16" x 16" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 399.74 90.68 
    For 3" WG (Class B), Add  54.33 
    For 4" Or 6" WG (Class A), Add  144.87 
    For 24 Gauge, Add  7.51 
    For 22 Gauge, Add  17.28 
    For 20 Gauge, Add  28.18 
    For 18 Gauge, Add  43.21 
    For 16 Gauge, Add  52.60 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.80 
    For Work In Restricted Working Space, Add  108.65 

NOT FOR BID
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. 
 23 31 13 16-0135 EA 18" x 18" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 447.33 101.39 
    For 3" WG (Class B), Add  60.79 
    For 4" Or 6" WG (Class A), Add  162.10 
    For 24 Gauge, Add  8.42 
    For 22 Gauge, Add  19.36 
    For 20 Gauge, Add  31.57 
    For 18 Gauge, Add  48.40 
    For 16 Gauge, Add  58.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.15 
    For Work In Restricted Working Space, Add  121.57 

. 
 23 31 13 16-0136 EA 20" x 20" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 508.79 115.33 
    For 3" WG (Class B), Add  69.13 
    For 4" Or 6" WG (Class A), Add  184.35 
    For 24 Gauge, Add  9.58 
    For 22 Gauge, Add  22.04 
    For 20 Gauge, Add  35.93 
    For 18 Gauge, Add  55.10 
    For 16 Gauge, Add  67.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.45 
    For Work In Restricted Working Space, Add  138.26 

. 
 23 31 13 16-0137 EA 22" x 22" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 568.07 128.65 
    For 3" WG (Class B), Add  77.20 
    For 4" Or 6" WG (Class A), Add  205.87 
    For 24 Gauge, Add  10.68 
    For 22 Gauge, Add  24.56 
    For 20 Gauge, Add  40.05 
    For 18 Gauge, Add  61.41 
    For 16 Gauge, Add  74.76 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  39.52 
    For Work In Restricted Working Space, Add  154.40 

. 
 23 31 13 16-0138 EA 24" x 24" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 615.95 139.63 
    For 3" WG (Class B), Add  83.71 
    For 4" Or 6" WG (Class A), Add  223.24 
    For 24 Gauge, Add  11.57 
    For 22 Gauge, Add  26.62 
    For 20 Gauge, Add  43.40 
    For 18 Gauge, Add  66.54 
    For 16 Gauge, Add  81.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  42.82 
    For Work In Restricted Working Space, Add  167.43 

XXXXXXX 
. 
 23 31 13 16-0139  Slip Joint, Galvanized, Spiral Duct Reducers (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0140 EA 6" x 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer .............................. 78.86 17.99 
    For 3" WG (Class B), Add  10.80 
    For 4" Or 6" WG (Class A), Add  28.79 
    For 24 Gauge, Add  1.38 
    For 22 Gauge, Add  3.17 
    For 20 Gauge, Add  5.17 
    For 18 Gauge, Add  7.92 
    For 16 Gauge, Add  9.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.10 
    For Work In Restricted Working Space, Add  21.59 

. 
 23 31 13 16-0141 EA 8" x 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ............................ 102.28 23.39 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  1.52 
    For 22 Gauge, Add  3.49 
    For 20 Gauge, Add  5.69 
    For 18 Gauge, Add  8.72 
    For 16 Gauge, Add  10.61 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.61 
    For Work In Restricted Working Space, Add  28.41 

. 
 23 31 13 16-0142 EA 10" x 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer .......................... 128.34 29.69 

    For 3" WG (Class B), Add  17.99 
    For 4" Or 6" WG (Class A), Add  47.98 
    For 24 Gauge, Add  1.68 
    For 22 Gauge, Add  3.86 
    For 20 Gauge, Add  6.29 
    For 18 Gauge, Add  9.65 
    For 16 Gauge, Add  11.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.21 
    For Work In Restricted Working Space, Add  35.99 

. 
 23 31 13 16-0143 EA 12" x 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 159.14 37.79 

    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  1.84 
    For 22 Gauge, Add  4.23 
    For 20 Gauge, Add  6.90 
    For 18 Gauge, Add  10.58 
    For 16 Gauge, Add  12.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.81 
    For Work In Restricted Working Space, Add  44.98 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 307

. 
 23 31 13 16-0144 EA 14" x 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 173.81 41.38 

    For 3" WG (Class B), Add  24.54 
    For 4" Or 6" WG (Class A), Add  65.43 
    For 24 Gauge, Add  2.05 
    For 22 Gauge, Add  4.71 
    For 20 Gauge, Add  7.68 
    For 18 Gauge, Add  11.78 
    For 16 Gauge, Add  14.34 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.58 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 31 13 16-0145 EA 16" x 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 211.18 48.58 

    For 3" WG (Class B), Add  29.02 
    For 4" Or 6" WG (Class A), Add  77.39 
    For 24 Gauge, Add  3.54 
    For 22 Gauge, Add  8.15 
    For 20 Gauge, Add  13.28 
    For 18 Gauge, Add  20.37 
    For 16 Gauge, Add  24.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.11 
    For Work In Restricted Working Space, Add  58.04 

. 
 23 31 13 16-0146 EA 18" x 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 258.82 60.28 

    For 3" WG (Class B), Add  35.99 
    For 4" Or 6" WG (Class A), Add  95.96 
    For 24 Gauge, Add  3.78 
    For 22 Gauge, Add  8.70 
    For 20 Gauge, Add  14.19 
    For 18 Gauge, Add  21.76 
    For 16 Gauge, Add  26.49 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.00 
    For Work In Restricted Working Space, Add  71.97 

. 
 23 31 13 16-0147 EA 20" x 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 310.39 72.87 

    For 3" WG (Class B), Add  43.53 
    For 4" Or 6" WG (Class A), Add  116.08 
    For 24 Gauge, Add  4.04 
    For 22 Gauge, Add  9.29 
    For 20 Gauge, Add  15.14 
    For 18 Gauge, Add  23.22 
    For 16 Gauge, Add  28.27 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.94 
    For Work In Restricted Working Space, Add  87.06 

. 
 23 31 13 16-0148 EA 22" x 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 360.95 84.57 

    For 3" WG (Class B), Add  50.92 
    For 4" Or 6" WG (Class A), Add  135.79 
    For 24 Gauge, Add  4.29 
    For 22 Gauge, Add  9.88 
    For 20 Gauge, Add  16.10 
    For 18 Gauge, Add  24.69 
    For 16 Gauge, Add  30.06 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.89 
    For Work In Restricted Working Space, Add  101.84 

. 
 23 31 13 16-0149 EA 24" x 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 405.44 96.26 

    For 3" WG (Class B), Add  57.42 
    For 4" Or 6" WG (Class A), Add  153.13 
    For 24 Gauge, Add  4.52 
    For 22 Gauge, Add  10.41 
    For 20 Gauge, Add  16.97 
    For 18 Gauge, Add  26.01 
    For 16 Gauge, Add  31.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.74 
    For Work In Restricted Working Space, Add  114.85 

XXXXXXX 
. 
 23 31 13 16-0150  Slip Joint, Galvanized, Spiral Duct Couplings (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0151 EA 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................... 51.88 12.59 
    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  19.45 
    For 24 Gauge, Add  0.65 
    For 22 Gauge, Add  1.50 
    For 20 Gauge, Add  2.45 
    For 18 Gauge, Add  3.75 
    For 16 Gauge, Add  4.56 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.41 
    For Work In Restricted Working Space, Add  14.59 

. 
 23 31 13 16-0152 EA 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................... 75.67 17.99 

    For 3" WG (Class B), Add  10.80 
    For 4" Or 6" WG (Class A), Add  28.79 
    For 24 Gauge, Add  0.74 
    For 22 Gauge, Add  1.70 
    For 20 Gauge, Add  2.78 
    For 18 Gauge, Add  4.26 
    For 16 Gauge, Add  5.18 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.74 
    For Work In Restricted Working Space, Add  21.59 

NOT FOR BID
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. 
 23 31 13 16-0153 EA 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................... 98.69 23.39 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  0.80 
    For 22 Gauge, Add  1.84 
    For 20 Gauge, Add  2.99 
    For 18 Gauge, Add  4.59 
    For 16 Gauge, Add  5.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.95 
    For Work In Restricted Working Space, Add  28.41 

. 
 23 31 13 16-0154 EA 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 124.23 29.69 

    For 3" WG (Class B), Add  17.99 
    For 4" Or 6" WG (Class A), Add  47.98 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  35.99 

. 
 23 31 13 16-0155 EA 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 154.51 37.79 

    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  0.91 
    For 22 Gauge, Add  2.10 
    For 20 Gauge, Add  3.43 
    For 18 Gauge, Add  5.26 
    For 16 Gauge, Add  6.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.38 
    For Work In Restricted Working Space, Add  44.98 

. 
 23 31 13 16-0156 EA 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 168.43 41.38 

    For 3" WG (Class B), Add  24.54 
    For 4" Or 6" WG (Class A), Add  65.43 
    For 24 Gauge, Add  0.97 
    For 22 Gauge, Add  2.24 
    For 20 Gauge, Add  3.65 
    For 18 Gauge, Add  5.59 
    For 16 Gauge, Add  6.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.60 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 31 13 16-0157 EA 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 198.85 48.58 

    For 3" WG (Class B), Add  29.02 
    For 4" Or 6" WG (Class A), Add  77.39 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.47 
    For 20 Gauge, Add  4.04 
    For 18 Gauge, Add  6.19 
    For 16 Gauge, Add  7.53 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.98 
    For Work In Restricted Working Space, Add  58.04 

. 
 23 31 13 16-0158 EA 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 245.57 60.28 

    For 3" WG (Class B), Add  35.99 
    For 4" Or 6" WG (Class A), Add  95.96 
    For 24 Gauge, Add  1.13 
    For 22 Gauge, Add  2.61 
    For 20 Gauge, Add  4.25 
    For 18 Gauge, Add  6.52 
    For 16 Gauge, Add  7.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.20 
    For Work In Restricted Working Space, Add  71.97 

. 
 23 31 13 16-0159 EA 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 296.22 72.87 

    For 3" WG (Class B), Add  43.53 
    For 4" Or 6" WG (Class A), Add  116.08 
    For 24 Gauge, Add  1.20 
    For 22 Gauge, Add  2.77 
    For 20 Gauge, Add  4.52 
    For 18 Gauge, Add  6.92 
    For 16 Gauge, Add  8.43 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.45 
    For Work In Restricted Working Space, Add  87.06 

. 
 23 31 13 16-0160 EA 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 345.73 170.03 

    For 3" WG (Class B), Add  50.92 
    For 4" Or 6" WG (Class A), Add  135.79 
    For 24 Gauge, Add  1.25 
    For 22 Gauge, Add  2.88 
    For 20 Gauge, Add  4.69 
    For 18 Gauge, Add  7.19 
    For 16 Gauge, Add  8.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.63 
    For Work In Restricted Working Space, Add  101.84 
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. 
 23 31 13 16-0161 EA 24", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 389.42 191.62 

    For 3" WG (Class B), Add  57.42 
    For 4" Or 6" WG (Class A), Add  153.13 
    For 24 Gauge, Add  1.32 
    For 22 Gauge, Add  3.04 
    For 20 Gauge, Add  4.95 
    For 18 Gauge, Add  7.59 
    For 16 Gauge, Add  9.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.88 
    For Work In Restricted Working Space, Add  114.85 

XXXXXXX 
. 
 23 31 13 16-0162  Slip Joint, Galvanized, Spiral Duct Caps (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0163 EA 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 28.14 12.59 
    For 3" WG (Class B), Add  3.65 
    For 4" Or 6" WG (Class A), Add  9.73 
    For 24 Gauge, Add  0.76 
    For 22 Gauge, Add  1.76 
    For 20 Gauge, Add  2.87 
    For 18 Gauge, Add  4.39 
    For 16 Gauge, Add  5.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.83 
    For Work In Restricted Working Space, Add  7.30 

. 
 23 31 13 16-0164 EA 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 40.26 17.99 

    For 3" WG (Class B), Add  5.40 
    For 4" Or 6" WG (Class A), Add  14.39 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 31 13 16-0165 EA 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 52.04 24.29 

    For 3" WG (Class B), Add  7.10 
    For 4" Or 6" WG (Class A), Add  18.94 
    For 24 Gauge, Add  0.94 
    For 22 Gauge, Add  2.16 
    For 20 Gauge, Add  3.52 
    For 18 Gauge, Add  5.39 
    For 16 Gauge, Add  6.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.47 
    For Work In Restricted Working Space, Add  14.21 

. 
 23 31 13 16-0166 EA 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................... 65.19 30.58 

    For 3" WG (Class B), Add  9.00 
    For 4" Or 6" WG (Class A), Add  23.99 
    For 24 Gauge, Add  1.04 
    For 22 Gauge, Add  2.40 
    For 20 Gauge, Add  3.91 
    For 18 Gauge, Add  5.99 
    For 16 Gauge, Add  7.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.86 
    For Work In Restricted Working Space, Add  17.99 

. 
 23 31 13 16-0167 EA 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................... 80.76 37.79 

    For 3" WG (Class B), Add  11.25 
    For 4" Or 6" WG (Class A), Add  29.99 
    For 24 Gauge, Add  1.16 
    For 22 Gauge, Add  2.66 
    For 20 Gauge, Add  4.34 
    For 18 Gauge, Add  6.66 
    For 16 Gauge, Add  8.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.28 
    For Work In Restricted Working Space, Add  22.49 

. 
 23 31 13 16-0168 EA 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................... 88.14 41.38 

    For 3" WG (Class B), Add  12.27 
    For 4" Or 6" WG (Class A), Add  32.71 
    For 24 Gauge, Add  1.27 
    For 22 Gauge, Add  2.93 
    For 20 Gauge, Add  4.77 
    For 18 Gauge, Add  7.31 
    For 16 Gauge, Add  8.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.71 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 16-0169 EA 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 102.05 47.68 

    For 3" WG (Class B), Add  14.21 
    For 4" Or 6" WG (Class A), Add  37.88 
    For 24 Gauge, Add  1.47 
    For 22 Gauge, Add  3.38 
    For 20 Gauge, Add  5.51 
    For 18 Gauge, Add  8.45 
    For 16 Gauge, Add  10.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.44 
    For Work In Restricted Working Space, Add  28.41 

NOT FOR BID
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. 
 23 31 13 16-0170 EA 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 144.71 60.28 

    For 3" WG (Class B), Add  17.99 
    For 4" Or 6" WG (Class A), Add  47.98 
    For 24 Gauge, Add  4.95 
    For 22 Gauge, Add  11.39 
    For 20 Gauge, Add  18.57 
    For 18 Gauge, Add  28.47 
    For 16 Gauge, Add  34.66 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.32 
    For Work In Restricted Working Space, Add  35.99 

. 
 23 31 13 16-0171 EA 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 176.79 74.67 

    For 3" WG (Class B), Add  22.49 
    For 4" Or 6" WG (Class A), Add  59.98 
    For 24 Gauge, Add  5.37 
    For 22 Gauge, Add  12.35 
    For 20 Gauge, Add  20.14 
    For 18 Gauge, Add  30.88 
    For 16 Gauge, Add  37.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.87 
    For Work In Restricted Working Space, Add  44.98 

. 
 23 31 13 16-0172 EA 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 192.50 81.87 

    For 3" WG (Class B), Add  24.54 
    For 4" Or 6" WG (Class A), Add  65.43 
    For 24 Gauge, Add  5.79 
    For 22 Gauge, Add  13.31 
    For 20 Gauge, Add  21.70 
    For 18 Gauge, Add  33.27 
    For 16 Gauge, Add  40.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.41 
    For Work In Restricted Working Space, Add  49.07 

. 
 23 31 13 16-0173 EA 24", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 222.48 95.36 

    For 3" WG (Class B), Add  28.71 
    For 4" Or 6" WG (Class A), Add  76.56 
    For 24 Gauge, Add  6.21 
    For 22 Gauge, Add  14.29 
    For 20 Gauge, Add  23.30 
    For 18 Gauge, Add  35.73 
    For 16 Gauge, Add  43.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.99 
    For Work In Restricted Working Space, Add  57.42 

XXXXXXX 
. 
 23 31 13 19  Metal Duct Fittings (23 31 13) 
. 
. 
 23 31 13 19-0001  Sheet Metal Baffles (23 31 13 19) 
. 
. 

 23 31 13 19-0002 LF  Sheet Metal Baffles Under Raised Floor ............................................................................................................................... 34.83 28.09 
    For Work In Restricted Working Space, Add  10.27 
    For Elevated Installation >10' To 15', Add  3.42 
    For Elevated Installation >15' To 20', Add  6.85 
    For Elevated Installation >20' To 25', Add  8.56 
    For Elevated Installation >25' To 30', Add  11.98 
    For Elevated Installation >30' To 35', Add  13.70 
    For Elevated Installation >35' To 40', Add  17.12 
    For Elevated Installation >40', Add  18.83 

XXXXXXX 
. 
 23 31 13 19-0003  Duct Register Boots (23 31 13 19) 
. 
. 

 23 31 13 19-0004 EA  10" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 30.08 12.17 
    For Stainless Steel, Add  7.44 

. 
 23 31 13 19-0005 EA  10" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 30.08 12.17 

    For Stainless Steel, Add  7.44 
. 

 23 31 13 19-0006 EA  12" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 32.14 13.15 
    For Stainless Steel, Add  7.59 

. 
 23 31 13 19-0007 EA  12" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 32.14 13.15 

    For Stainless Steel, Add  7.59 
. 

 23 31 13 19-0008 EA  12" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 33.55 13.15 
    For Stainless Steel, Add  9.43 

. 
 23 31 13 19-0009 EA  14" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 34.79 14.13 

    For Stainless Steel, Add  8.50 
. 

 23 31 13 19-0010 EA  14" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 34.79 14.13 
    For Stainless Steel, Add  8.50 

. 
 23 31 13 19-0011 EA  14" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 35.67 14.13 

    For Stainless Steel, Add  9.65 
. 

 23 31 13 19-0012 EA  10" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 35.34 15.10 
    For Stainless Steel, Add  6.68 

. 
 23 31 13 19-0013 EA  12" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 37.45 16.08 

    For Stainless Steel, Add  6.89 
. 

 23 31 13 19-0014 EA  12" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 41.04 16.08 
    For Stainless Steel, Add  11.56 

. 
 23 31 13 19-0015 EA  14" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 39.71 17.04 

    For Stainless Steel, Add  7.29 
. 

 23 31 13 19-0016 EA  14" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 43.23 17.04 
    For Stainless Steel, Add  11.87 

. 
 23 31 13 19-0017 EA  12" x 2-1/4" x 5" Register Boot, Center, Galvanized Steel .................................................................................................... 31.29 13.15 

    For Stainless Steel, Add  6.49 
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. 
 23 31 13 19-0018 EA  12" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 31.29 13.15 

    For Stainless Steel, Add  6.49 
. 

 23 31 13 19-0019 EA  14" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 33.81 14.13 
    For Stainless Steel, Add  7.23 

. 
 23 31 13 19-0020 EA  14" x 2-1/4" x 7" Register Boot, Center, Galvanized Steel .................................................................................................... 34.65 14.13 

    For Stainless Steel, Add  8.32 
. 

 23 31 13 19-0021 EA  10" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 35.46 15.10 
    For Stainless Steel, Add  6.84 

. 
 23 31 13 19-0022 EA  12" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 37.55 16.08 

    For Stainless Steel, Add  7.02 
. 

 23 31 13 19-0023 EA  12" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 31.86 13.15 
    For Stainless Steel, Add  7.23 

. 
 23 31 13 19-0024 EA  14" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 34.16 14.13 

    For Stainless Steel, Add  7.68 
. 

 23 31 13 19-0025 EA  10" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 30.08 12.17 
    For Stainless Steel, Add  7.44 

. 
 23 31 13 19-0026 EA  12" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 32.14 13.15 

    For Stainless Steel, Add  7.59 
. 

 23 31 13 19-0027 EA  14" x 2-1/4" x 5" Register Boot, Universal, Galvanized Steel ................................................................................................ 34.79 14.13 
    For Stainless Steel, Add  8.50 

. 
 23 31 13 19-0028 EA  14" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 34.79 14.13 

    For Stainless Steel, Add  8.50 
. 

 23 31 13 19-0029 EA  10" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 35.34 15.10 
    For Stainless Steel, Add  6.68 

. 
 23 31 13 19-0030 EA  12" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 37.45 16.08 

    For Stainless Steel, Add  6.89 
. 

 23 31 13 19-0031 EA  12" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 41.04 16.08 
    For Stainless Steel, Add  11.56 

. 
 23 31 13 19-0032 EA  14" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 42.99 17.04 

    For Stainless Steel, Add  11.56 

XXXXXXX 
. 
 23 31 13 23  Galvanized Steel Welded Duct (23 31 13)

Note: All field fabricated duct is assembled from flat duct sheets on site to fit to exact field conditions. Ductwork which is 
fabricated off site or snap-fitting duct is considered as shop fabricated. 

. 

. 
 23 31 13 23-0001  Welded Steel Ductwork (23 31 13 23) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 
 23 31 13 23-0002  Galvanized Steel Welded Duct, For Kitchen (23 31 13 23-0001) 

Note: Also includes special exhaust systems and waste. 
. 
. 

 23 31 13 23-0003 LB Galvanized Steel Welded Duct ............................................................................................................................................. 19.51 8.51 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.80 
    For Work In Restricted Working Space, Add  5.12 
    For Elevated Installation >10' To 15', Add  1.71 
    For Elevated Installation >15' To 20', Add  3.42 
    For Elevated Installation >20' To 25', Add  4.27 
    For Elevated Installation >25' To 30', Add  5.98 
    For Elevated Installation >30' To 35', Add  6.83 
    For Elevated Installation >35' To 40', Add  8.54 
    For Elevated Installation >40', Add  9.39 

XXXXXXX 
. 
 23 31 13 23-0004  Black Steel Ductwork (23 31 13 23-0001) 
. 
. 

 23 31 13 23-0005 LB Black Steel Ductwork ............................................................................................................................................................ 18.10 8.78 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.40 
    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.78 
    For Elevated Installation >40', Add  9.66 

XXXXXXX 
. 
 23 31 16  Nonmetal Ducts (23 31) 
. 
. 
 23 31 16 13  Fibrous-Glass Ducts (23 31 16)
. 
. 
 23 31 16 13-0001  Glass Fiber Duct Board (23 31 16 13) 

Note: Rigid, rectangular boards faced on one side with a fire-resistant foil-scrim-kraft (FSK) vapor retarder and a 
lightweight fiber glass mat on the airstream surface. 

. 

. 
 23 31 16 13-0002 SF 1" Glass Fiber Duct Board (EI-475) ......................................................................................................................................... 8.49 1.76 

. 
 23 31 16 13-0003 SF 1-1/2" Glass Fiber Duct Board (EI-800) .................................................................................................................................. 9.92 1.93 

. 
 23 31 16 13-0004 SF 2" Glass Fiber Duct Board (EI-800) ....................................................................................................................................... 11.42 2.12 

XXXXXXX 
. 
 23 31 16 16  Thermoset Fiberglass-Reinforced Plastic Ducts (23 31 16)
. 
. 
 23 31 16 16-0001  Fiber Reinforced Round Plastic Duct (23 31 16 16) 
. 
. 
 23 31 16 16-0002  Fiber Reinforced Round Plastic Duct (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0003 LF  2" Fiber Reinforced Plastic Duct ........................................................................................................................................... 14.22 4.95 
. 

 23 31 16 16-0004 LF  3" Fiber Reinforced Plastic Duct ........................................................................................................................................... 17.71 5.79 
. 

 23 31 16 16-0005 LF  4" Fiber Reinforced Plastic Duct ........................................................................................................................................... 24.18 8.49 

NOT FOR BID
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. 
 23 31 16 16-0006 LF  6" Fiber Reinforced Plastic Duct ........................................................................................................................................... 31.91 10.73 

. 
 23 31 16 16-0007 LF  8" Fiber Reinforced Plastic Duct ........................................................................................................................................... 40.39 13.44 

. 
 23 31 16 16-0008 LF  10" Fiber Reinforced Plastic Duct ......................................................................................................................................... 48.69 16.15 

. 
 23 31 16 16-0009 LF  12" Fiber Reinforced Plastic Duct ......................................................................................................................................... 54.98 18.86 

. 
 23 31 16 16-0010 LF  14" Fiber Reinforced Plastic Duct ......................................................................................................................................... 62.52 20.63 

. 
 23 31 16 16-0011 LF  16" Fiber Reinforced Plastic Duct ......................................................................................................................................... 67.48 21.93 

. 
 23 31 16 16-0012 LF  18" Fiber Reinforced Plastic Duct ......................................................................................................................................... 83.23 24.65 

. 
 23 31 16 16-0013 LF  20" Fiber Reinforced Plastic Duct ......................................................................................................................................... 87.67 26.41 

. 
 23 31 16 16-0014 LF  24" Fiber Reinforced Plastic Duct ....................................................................................................................................... 107.01 28.19 

. 
 23 31 16 16-0015 LF  30" Fiber Reinforced Plastic Duct ....................................................................................................................................... 122.67 32.67 

. 
 23 31 16 16-0016 LF  36" Fiber Reinforced Plastic Duct ....................................................................................................................................... 142.03 39.39 

. 
 23 31 16 16-0017 LF  42" Fiber Reinforced Plastic Duct ....................................................................................................................................... 187.67 43.87 

. 
 23 31 16 16-0018 LF  48" Fiber Reinforced Plastic Duct ....................................................................................................................................... 210.26 49.28 

. 
 23 31 16 16-0019 LF  54" Fiber Reinforced Plastic Duct ....................................................................................................................................... 234.02 56.47 

. 
 23 31 16 16-0020 LF  60" Fiber Reinforced Plastic Duct ....................................................................................................................................... 266.05 65.90 

. 
 23 31 16 16-0021 LF  66" Fiber Reinforced Plastic Duct ....................................................................................................................................... 287.97 80.64 

. 
 23 31 16 16-0022 LF  72" Fiber Reinforced Plastic Duct ....................................................................................................................................... 351.45 98.56 

XXXXXXX 
. 
 23 31 16 16-0023  Fiber Reinforced Plastic Bell (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0024 EA 2" Fiber Reinforced Plastic Bell ............................................................................................................................................. 59.52 20.07 
. 

 23 31 16 16-0025 EA 3" Fiber Reinforced Plastic Bell ............................................................................................................................................. 71.83 23.80 
. 

 23 31 16 16-0026 EA 4" Fiber Reinforced Plastic Bell ............................................................................................................................................. 82.65 28.00 
. 

 23 31 16 16-0027 EA 6" Fiber Reinforced Plastic Bell ........................................................................................................................................... 108.59 37.33 
. 

 23 31 16 16-0028 EA 8" Fiber Reinforced Plastic Bell ........................................................................................................................................... 132.11 46.67 
. 

 23 31 16 16-0029 EA 10" Fiber Reinforced Plastic Bell ......................................................................................................................................... 153.20 56.01 
. 

 23 31 16 16-0030 EA 12" Fiber Reinforced Plastic Bell ......................................................................................................................................... 189.95 69.54 
. 

 23 31 16 16-0031 EA 14" Fiber Reinforced Plastic Bell ......................................................................................................................................... 203.20 74.67 
. 

 23 31 16 16-0032 EA 16" Fiber Reinforced Plastic Bell ......................................................................................................................................... 220.17 79.81 
. 

 23 31 16 16-0033 EA 18" Fiber Reinforced Plastic Bell ......................................................................................................................................... 237.17 85.87 
. 

 23 31 16 16-0034 EA 20" Fiber Reinforced Plastic Bell ......................................................................................................................................... 259.37 93.34 
. 

 23 31 16 16-0035 EA 24" Fiber Reinforced Plastic Bell ......................................................................................................................................... 302.26 102.67 
. 

 23 31 16 16-0036 EA 30" Fiber Reinforced Plastic Bell ......................................................................................................................................... 352.42 112.01 
. 

 23 31 16 16-0037 EA 36" Fiber Reinforced Plastic Bell ......................................................................................................................................... 399.83 126.00 
. 

 23 31 16 16-0038 EA 42" Fiber Reinforced Plastic Bell ......................................................................................................................................... 447.22 140.01 
. 

 23 31 16 16-0039 EA 48" Fiber Reinforced Plastic Bell ......................................................................................................................................... 494.58 154.01 
. 

 23 31 16 16-0040 EA 54" Fiber Reinforced Plastic Bell ......................................................................................................................................... 615.65 186.68 
. 

 23 31 16 16-0041 EA 60" Fiber Reinforced Plastic Bell ......................................................................................................................................... 733.22 233.35 
. 

 23 31 16 16-0042 EA 66" Fiber Reinforced Plastic Bell ......................................................................................................................................... 879.82 280.02 
. 

 23 31 16 16-0043 EA 72" Fiber Reinforced Plastic Bell ...................................................................................................................................... 1,007.93 317.35 

XXXXXXX 
. 
 23 31 16 16-0044  Fiber Reinforced Plastic Flange (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0045 EA 2" Fiber Reinforced Plastic Flange ........................................................................................................................................ 98.29 20.07 
. 

 23 31 16 16-0046 EA 3" Fiber Reinforced Plastic Flange ...................................................................................................................................... 113.02 23.80 
. 

 23 31 16 16-0047 EA 4" Fiber Reinforced Plastic Flange ...................................................................................................................................... 128.69 28.00 
. 

 23 31 16 16-0048 EA 6" Fiber Reinforced Plastic Flange ...................................................................................................................................... 166.74 37.33 
. 

 23 31 16 16-0049 EA 8" Fiber Reinforced Plastic Flange ...................................................................................................................................... 202.37 46.67 
. 

 23 31 16 16-0050 EA 10" Fiber Reinforced Plastic Flange .................................................................................................................................... 238.01 56.01 
. 

 23 31 16 16-0051 EA 12" Fiber Reinforced Plastic Flange .................................................................................................................................... 279.60 69.54 
. 

 23 31 16 16-0052 EA 14" Fiber Reinforced Plastic Flange .................................................................................................................................... 312.23 74.67 
. 

 23 31 16 16-0053 EA 16" Fiber Reinforced Plastic Flange .................................................................................................................................... 341.32 79.81 
. 

 23 31 16 16-0054 EA 18" Fiber Reinforced Plastic Flange .................................................................................................................................... 363.17 85.87 
. 

 23 31 16 16-0055 EA 20" Fiber Reinforced Plastic Flange .................................................................................................................................... 380.52 93.34 
. 

 23 31 16 16-0056 EA 24" Fiber Reinforced Plastic Flange .................................................................................................................................... 447.64 102.67 
. 

 23 31 16 16-0057 EA 30" Fiber Reinforced Plastic Flange .................................................................................................................................... 492.95 112.01 
. 

 23 31 16 16-0058 EA 36" Fiber Reinforced Plastic Flange .................................................................................................................................... 610.63 126.00 
. 

 23 31 16 16-0059 EA 42" Fiber Reinforced Plastic Flange .................................................................................................................................... 679.82 140.01 
. 

 23 31 16 16-0060 EA 48" Fiber Reinforced Plastic Flange .................................................................................................................................... 773.22 154.01 
. 

 23 31 16 16-0061 EA 54" Fiber Reinforced Plastic Flange .................................................................................................................................... 906.41 186.68 
. 

 23 31 16 16-0062 EA 60" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,079.70 233.35 
. 

 23 31 16 16-0063 EA 66" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,252.96 280.02 
. 

 23 31 16 16-0064 EA 72" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,434.37 317.35 

XXXXXXX 
. 
 23 31 16 16-0065  Fiber Reinforced Plastic 90 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0066 EA  2" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 160.60 48.35 
. 

 23 31 16 16-0067 EA  3" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 188.40 57.77 
. 

 23 31 16 16-0068 EA  4" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 218.62 67.20 
. 

 23 31 16 16-0069 EA  6" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 282.60 89.61 
. 

 23 31 16 16-0070 EA  8" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 346.60 112.01 
. 

 23 31 16 16-0071 EA  10" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 410.59 134.40 
. 

 23 31 16 16-0072 EA  12" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 503.90 167.17 
. 

 23 31 16 16-0073 EA  14" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 573.61 176.97 
. 

 23 31 16 16-0074 EA  16" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 654.73 192.19 
. 

 23 31 16 16-0075 EA  18" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 784.49 206.09 
. 

 23 31 16 16-0076 EA  20" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 906.47 224.01 
. 

 23 31 16 16-0077 EA  24" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,052.84 246.41 
. 

 23 31 16 16-0078 EA  30" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,429.37 268.82 
. 

 23 31 16 16-0079 EA  36" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,836.74 302.42 
. 

 23 31 16 16-0080 EA  42" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,425.81 336.11 

NOT FOR BID
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. 
 23 31 16 16-0081 EA  48" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,881.67 369.71 

. 
 23 31 16 16-0082 EA  54" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,411.99 448.03 

. 
 23 31 16 16-0083 EA  60" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,131.72 560.03 

. 
 23 31 16 16-0084 EA  66" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,851.10 671.86 

. 
 23 31 16 16-0085 EA  72" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 5,533.32 761.37 

XXXXXXX 
. 
 23 31 16 16-0086  Fiber Reinforced Plastic 45 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0087 EA  2" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 133.95 48.35 
. 

 23 31 16 16-0088 EA  3" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 156.90 57.77 
. 

 23 31 16 16-0089 EA  4" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 182.26 67.20 
. 

 23 31 16 16-0090 EA  6" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 229.30 89.61 
. 

 23 31 16 16-0091 EA  8" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 276.33 112.01 
. 

 23 31 16 16-0092 EA  10" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 328.28 134.40 
. 

 23 31 16 16-0093 EA  12" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 404.62 167.17 
. 

 23 31 16 16-0094 EA  14" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 440.28 176.97 
. 

 23 31 16 16-0095 EA  16" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 528.56 192.10 
. 

 23 31 16 16-0096 EA  18" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 610.29 206.27 
. 

 23 31 16 16-0097 EA  20" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 707.72 224.01 
. 

 23 31 16 16-0098 EA  24" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 817.38 246.23 
. 

 23 31 16 16-0099 EA  30" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,041.34 268.63 
. 

 23 31 16 16-0100 EA  36" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,277.47 302.70 
. 

 23 31 16 16-0101 EA  42" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,633.91 336.30 
. 

 23 31 16 16-0102 EA  48" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,924.59 369.71 
. 

 23 31 16 16-0103 EA  54" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,292.57 448.03 
. 

 23 31 16 16-0104 EA  60" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,745.78 560.03 
. 

 23 31 16 16-0105 EA  66" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,225.55 670.55 
. 

 23 31 16 16-0106 EA  72" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,644.78 762.11 

XXXXXXX 
. 
 23 31 16 16-0107  Fiber Reinforced Plastic Tee (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0108 EA  2" Fiber Reinforced Plastic Tee........................................................................................................................................... 205.03 72.15 
. 

 23 31 16 16-0109 EA  3" Fiber Reinforced Plastic Tee........................................................................................................................................... 241.77 86.90 
. 

 23 31 16 16-0110 EA  4" Fiber Reinforced Plastic Tee........................................................................................................................................... 277.03 100.80 
. 

 23 31 16 16-0111 EA  6" Fiber Reinforced Plastic Tee........................................................................................................................................... 357.28 134.40 
. 

 23 31 16 16-0112 EA  8" Fiber Reinforced Plastic Tee........................................................................................................................................... 436.05 167.17 
. 

 23 31 16 16-0113 EA  10" Fiber Reinforced Plastic Tee ......................................................................................................................................... 519.22 202.54 
. 

 23 31 16 16-0114 EA  12" Fiber Reinforced Plastic Tee ......................................................................................................................................... 627.24 245.48 
. 

 23 31 16 16-0115 EA  14" Fiber Reinforced Plastic Tee ......................................................................................................................................... 685.08 265.64 
. 

 23 31 16 16-0116 EA  16" Fiber Reinforced Plastic Tee ......................................................................................................................................... 795.92 288.60 
. 

 23 31 16 16-0117 EA  18" Fiber Reinforced Plastic Tee ......................................................................................................................................... 902.91 309.13 
. 

 23 31 16 16-0118 EA  20" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,044.72 336.11 
. 

 23 31 16 16-0119 EA  24" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,197.70 369.71 
. 

 23 31 16 16-0120 EA  30" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,435.13 403.13 
. 

 23 31 16 16-0121 EA  36" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,725.58 453.81 
. 

 23 31 16 16-0122 EA  42" Fiber Reinforced Plastic Tee ...................................................................................................................................... 2,294.08 504.22 
. 

 23 31 16 16-0123 EA  48" Fiber Reinforced Plastic Tee ...................................................................................................................................... 2,741.75 554.72 
. 

 23 31 16 16-0124 EA  54" Fiber Reinforced Plastic Tee ...................................................................................................................................... 3,301.46 672.50 
. 

 23 31 16 16-0125 EA  60" Fiber Reinforced Plastic Tee ...................................................................................................................................... 3,944.77 840.43 
. 

 23 31 16 16-0126 EA  66" Fiber Reinforced Plastic Tee ...................................................................................................................................... 4,587.55 1,007.97 
. 

 23 31 16 16-0127 EA  72" Fiber Reinforced Plastic Tee ...................................................................................................................................... 5,175.90 1,142.94 

XXXXXXX 
. 
 23 31 16 16-0128  Fiber Reinforced Plastic Lateral Joint (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0129 EA 2" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 168.67 72.15 
. 

 23 31 16 16-0130 EA 3" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 198.14 86.90 
. 

 23 31 16 16-0131 EA 4" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 226.19 100.80 
. 

 23 31 16 16-0132 EA 6" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 287.09 134.40 
. 

 23 31 16 16-0133 EA 8" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 346.46 167.17 
. 

 23 31 16 16-0134 EA 10" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 415.09 202.54 
. 

 23 31 16 16-0135 EA 12" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 496.61 245.66 
. 

 23 31 16 16-0136 EA 14" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 539.29 265.46 
. 

 23 31 16 16-0137 EA 16" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 592.59 288.69 
. 

 23 31 16 16-0138 EA 18" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 641.68 309.42 
. 

 23 31 16 16-0139 EA 20" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 701.06 336.30 
. 

 23 31 16 16-0140 EA 24" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 776.10 369.71 
. 

 23 31 16 16-0141 EA 30" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 858.08 402.95 
. 

 23 31 16 16-0142 EA 36" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 969.12 453.53 
. 

 23 31 16 16-0143 EA 42" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,083.19 504.50 
. 

 23 31 16 16-0144 EA 48" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,190.68 554.53 
. 

 23 31 16 16-0145 EA 54" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,420.43 670.55 
. 

 23 31 16 16-0146 EA 60" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,730.27 841.92 
. 

 23 31 16 16-0147 EA 66" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,093.09 1,008.71 
. 

 23 31 16 16-0148 EA 72" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,341.02 1,142.94 

XXXXXXX 
. 
 23 31 16 16-0149  Fiber Reinforced Plastic One Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0150 EA 2" Fiber Reinforced Plastic One Piece Reducer.................................................................................................................. 143.67 48.45 
. 

 23 31 16 16-0151 EA 3" Fiber Reinforced Plastic One Piece Reducer.................................................................................................................. 169.07 57.87 
. 

 23 31 16 16-0152 EA 4" Fiber Reinforced Plastic One Piece Reducer.................................................................................................................. 199.28 67.20 

NOT FOR BID
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. 
 23 31 16 16-0153 EA 6" Fiber Reinforced Plastic One Piece Reducer .................................................................................................................. 255.95 89.61 

. 
 23 31 16 16-0154 EA 8" Fiber Reinforced Plastic One Piece Reducer .................................................................................................................. 307.83 112.01 

. 
 23 31 16 16-0155 EA 10" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 370.29 134.97 

. 
 23 31 16 16-0156 EA 12" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 438.54 167.17 

. 
 23 31 16 16-0157 EA 14" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 469.35 176.97 

. 
 23 31 16 16-0158 EA 16" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 518.86 192.10 

. 
 23 31 16 16-0159 EA 18" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 571.52 206.27 

. 
 23 31 16 16-0160 EA 20" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 639.88 224.01 

. 
 23 31 16 16-0161 EA 24" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 731.02 246.69 

. 
 23 31 16 16-0162 EA 30" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 821.88 269.28 

. 
 23 31 16 16-0163 EA 36" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 930.98 302.70 

. 
 23 31 16 16-0164 EA 42" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,040.28 336.30 

. 
 23 31 16 16-0165 EA 48" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,173.47 369.71 

. 
 23 31 16 16-0166 EA 54" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,388.80 448.03 

. 
 23 31 16 16-0167 EA 60" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,653.02 560.03 

. 
 23 31 16 16-0168 EA 66" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,844.45 670.55 

. 
 23 31 16 16-0169 EA 72" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 2,069.84 762.11 

XXXXXXX 
. 
 23 31 16 16-0170  Fiber Reinforced Plastic Two Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0171 EA 2" Fiber Reinforced Plastic Two Piece Reducer .................................................................................................................. 172.74 48.45 
. 

 23 31 16 16-0172 EA 3" Fiber Reinforced Plastic Two Piece Reducer .................................................................................................................. 188.45 57.87 
. 

 23 31 16 16-0173 EA 4" Fiber Reinforced Plastic Two Piece Reducer .................................................................................................................. 218.66 67.20 
. 

 23 31 16 16-0174 EA 6" Fiber Reinforced Plastic Two Piece Reducer .................................................................................................................. 282.60 89.61 
. 

 23 31 16 16-0175 EA 8" Fiber Reinforced Plastic Two Piece Reducer .................................................................................................................. 346.60 112.01 
. 

 23 31 16 16-0176 EA 10" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 411.48 134.97 
. 

 23 31 16 16-0177 EA 12" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 491.84 167.17 
. 

 23 31 16 16-0178 EA 14" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 537.20 176.97 
. 

 23 31 16 16-0179 EA 16" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 586.71 192.10 
. 

 23 31 16 16-0180 EA 18" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 663.59 206.27 
. 

 23 31 16 16-0181 EA 20" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 843.41 224.01 
. 

 23 31 16 16-0182 EA 24" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,029.05 246.69 
. 

 23 31 16 16-0183 EA 30" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,102.94 269.28 
. 

 23 31 16 16-0184 EA 36" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,255.66 302.70 
. 

 23 31 16 16-0185 EA 42" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,360.11 336.30 
. 

 23 31 16 16-0186 EA 48" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,488.45 369.71 
. 

 23 31 16 16-0187 EA 54" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,643.21 448.03 
. 

 23 31 16 16-0188 EA 60" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,892.89 560.03 
. 

 23 31 16 16-0189 EA 66" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 2,110.98 670.55 
. 

 23 31 16 16-0190 EA 72" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 2,312.14 762.11 

XXXXXXX 
. 
 23 31 16 16-0191  Fiber Reinforced Plastic Butterfly Dampers (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0192 EA  2" Fiber Reinforced Plastic Damper .................................................................................................................................... 310.81 48.35 
. 

 23 31 16 16-0193 EA  3" Fiber Reinforced Plastic Damper .................................................................................................................................... 350.74 57.77 
. 

 23 31 16 16-0194 EA  4" Fiber Reinforced Plastic Damper .................................................................................................................................... 390.65 67.20 
. 

 23 31 16 16-0195 EA  6" Fiber Reinforced Plastic Damper .................................................................................................................................... 464.33 89.61 
. 

 23 31 16 16-0196 EA  8" Fiber Reinforced Plastic Damper .................................................................................................................................... 550.13 112.01 
. 

 23 31 16 16-0197 EA  10" Fiber Reinforced Plastic Damper .................................................................................................................................. 623.81 134.40 
. 

 23 31 16 16-0198 EA  12" Fiber Reinforced Plastic Damper .................................................................................................................................. 714.70 167.17 
. 

 23 31 16 16-0199 EA  14" Fiber Reinforced Plastic Damper .................................................................................................................................. 791.68 176.97 
. 

 23 31 16 16-0200 EA  16" Fiber Reinforced Plastic Damper .................................................................................................................................. 877.65 192.19 
. 

 23 31 16 16-0201 EA  18" Fiber Reinforced Plastic Damper .................................................................................................................................. 961.37 206.09 
. 

 23 31 16 16-0202 EA  20" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,027.61 224.01 
. 

 23 31 16 16-0203 EA  24" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,161.87 246.41 
. 

 23 31 16 16-0204 EA  30" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,344.56 268.82 
. 

 23 31 16 16-0205 EA  36" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,545.98 302.42 
. 

 23 31 16 16-0206 EA  42" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,771.61 336.11 
. 

 23 31 16 16-0207 EA  48" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,973.05 369.71 
. 

 23 31 16 16-0208 EA  54" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,321.65 448.03 
. 

 23 31 16 16-0209 EA  60" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,726.40 560.03 
. 

 23 31 16 16-0210 EA  66" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,106.55 671.86 
. 

 23 31 16 16-0211 EA  72" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,570.71 761.37 

XXXXXXX 
. 
 23 33  Air Duct Accessories (23 30) 
. 
. 
 23 33 13  Dampers (23 33) 
. 
. 
 23 33 13 13  Volume-Control Dampers (23 33 13) 
. 
. 
 23 33 13 13-0001  Radial Opposed Blade Damper Steel Construction (23 33 13 13) 
. 
. 

 23 33 13 13-0002 EA  6" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................. 75.09 7.80 
    For Stainless Steel, Add  58.31 
    For Parallel Blade Damper, Add  17.94 

. 
 23 33 13 13-0003 EA  7" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................. 80.57 8.76 

    For Stainless Steel, Add  59.15 
    For Parallel Blade Damper, Add  18.20 

. 
 23 33 13 13-0004 EA  8" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................. 86.76 9.74 

    For Stainless Steel, Add  59.77 
    For Parallel Blade Damper, Add  18.39 

NOT FOR BID
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. 
 23 33 13 13-0005 EA  10" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 93.81 11.69 

    For Stainless Steel, Add  63.51 
    For Parallel Blade Damper, Add  19.54 

. 
 23 33 13 13-0006 EA  12" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 101.84 12.67 

    For Stainless Steel, Add  67.25 
    For Parallel Blade Damper, Add  20.69 

. 
 23 33 13 13-0007 EA  14" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 120.89 13.64 

    For Stainless Steel, Add  85.92 
    For Parallel Blade Damper, Add  26.44 

. 
 23 33 13 13-0008 EA  15" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 132.30 14.61 

    For Stainless Steel, Add  93.39 
    For Parallel Blade Damper, Add  28.74 

. 
 23 33 13 13-0009 EA  16" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 139.65 16.56 

    For Stainless Steel, Add  97.11 
    For Parallel Blade Damper, Add  29.88 

. 
 23 33 13 13-0010 EA  18" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 153.48 17.54 

    For Stainless Steel, Add  108.33 
    For Parallel Blade Damper, Add  33.33 

. 
 23 33 13 13-0011 EA  20" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 179.70 19.49 

    For Stainless Steel, Add  134.49 
    For Parallel Blade Damper, Add  41.38 

. 
 23 33 13 13-0012 EA  24" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 197.51 19.49 

    For Stainless Steel, Add  153.14 
    For Parallel Blade Damper, Add  47.12 

. 
 23 33 13 13-0013 EA  30" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 225.60 22.41 

    For Stainless Steel, Add  179.30 
    For Parallel Blade Damper, Add  55.17 

. 
 23 33 13 13-0014 EA  36" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 242.58 23.38 

    For Stainless Steel, Add  195.38 
    For Parallel Blade Damper, Add  60.12 

XXXXXXX 
. 
 23 33 13 13-0015  Rectangular Opposed Blade Damper (23 33 13 13) 
. 
. 

 23 33 13 13-0016 EA 6" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 70.24 10.84 
    For Stainless Steel, Add  49.05 
    For Parallel Blade Damper, Add  15.09 

. 
 23 33 13 13-0017 EA 8" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 74.40 11.33 

    For Stainless Steel, Add  52.53 
    For Parallel Blade Damper, Add  16.16 

. 
 23 33 13 13-0018 EA 8" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 77.29 11.42 

    For Stainless Steel, Add  56.04 
    For Parallel Blade Damper, Add  17.24 

. 
 23 33 13 13-0019 EA 10" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 77.29 11.42 

    For Stainless Steel, Add  56.04 
    For Parallel Blade Damper, Add  17.24 

. 
 23 33 13 13-0020 EA 10" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 80.96 11.72 

    For Stainless Steel, Add  59.54 
    For Parallel Blade Damper, Add  18.32 

. 
 23 33 13 13-0021 EA 10" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 90.24 12.99 

    For Stainless Steel, Add  66.53 
    For Parallel Blade Damper, Add  20.47 

. 
 23 33 13 13-0022 EA 12" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 80.96 11.72 

    For Stainless Steel, Add  59.54 
    For Parallel Blade Damper, Add  18.32 

. 
 23 33 13 13-0023 EA 12" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 88.29 12.40 

    For Stainless Steel, Add  66.53 
    For Parallel Blade Damper, Add  20.47 

. 
 23 33 13 13-0024 EA 12" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 92.96 12.99 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0025 EA 12" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 100.55 14.65 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0026 EA 14" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 86.96 12.40 

    For Stainless Steel, Add  64.81 
    For Parallel Blade Damper, Add  19.94 

. 
 23 33 13 13-0027 EA 14" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 92.96 12.99 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0028 EA 14" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 97.61 13.67 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0029 EA 14" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 103.24 14.65 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0030 EA 14" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 114.85 16.31 

    For Stainless Steel, Add  85.83 
    For Parallel Blade Damper, Add  26.41 

. 
 23 33 13 13-0031 EA 16" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 92.96 12.99 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0032 EA 16" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 98.59 13.96 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 33 Air Duct Accessories 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 316 County of San Bernardino

. 
 23 33 13 13-0033 EA 16" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 105.18 15.33 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0034 EA 16" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 110.80 16.31 

    For Stainless Steel, Add  80.56 
    For Parallel Blade Damper, Add  24.79 

. 
 23 33 13 13-0035 EA 16" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 122.45 17.87 

    For Stainless Steel, Add  89.36 
    For Parallel Blade Damper, Add  27.50 

. 
 23 33 13 13-0036 EA 16" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 134.06 19.53 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0037 EA 18" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 97.61 13.67 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0038 EA 18" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 104.57 14.65 

    For Stainless Steel, Add  78.81 
    For Parallel Blade Damper, Add  24.25 

. 
 23 33 13 13-0039 EA 18" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 113.52 16.31 

    For Stainless Steel, Add  84.10 
    For Parallel Blade Damper, Add  25.88 

. 
 23 33 13 13-0040 EA 18" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 125.14 17.87 

    For Stainless Steel, Add  92.86 
    For Parallel Blade Damper, Add  28.57 

. 
 23 33 13 13-0041 EA 18" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 135.41 19.53 

    For Stainless Steel, Add  99.85 
    For Parallel Blade Damper, Add  30.72 

. 
 23 33 13 13-0042 EA 18" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 147.00 21.09 

    For Stainless Steel, Add  108.59 
    For Parallel Blade Damper, Add  33.41 

. 
 23 33 13 13-0043 EA 18" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 155.93 22.75 

    For Stainless Steel, Add  113.85 
    For Parallel Blade Damper, Add  35.03 

. 
 23 33 13 13-0044 EA 20" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 103.24 14.65 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0045 EA 20" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 113.50 16.31 

    For Stainless Steel, Add  84.07 
    For Parallel Blade Damper, Add  25.87 

. 
 23 33 13 13-0046 EA 20" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 123.78 17.87 

    For Stainless Steel, Add  91.09 
    For Parallel Blade Damper, Add  28.03 

. 
 23 33 13 13-0047 EA 20" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 139.46 19.53 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0048 EA 20" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 148.37 21.09 

    For Stainless Steel, Add  110.37 
    For Parallel Blade Damper, Add  33.96 

. 
 23 33 13 13-0049 EA 20" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 157.30 22.75 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0050 EA 20" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 167.57 24.42 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0051 EA 20" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 177.82 25.97 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0052 EA 24" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 116.20 16.31 

    For Stainless Steel, Add  87.58 
    For Parallel Blade Damper, Add  26.95 

. 
 23 33 13 13-0053 EA 24" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 129.17 17.87 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0054 EA 24" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 139.46 19.53 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0055 EA 24" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 152.42 21.09 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0056 EA 24" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 161.33 22.75 

    For Stainless Steel, Add  120.87 
    For Parallel Blade Damper, Add  37.19 

. 
 23 33 13 13-0057 EA 24" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 170.26 24.42 

    For Stainless Steel, Add  126.13 
    For Parallel Blade Damper, Add  38.81 

. 
 23 33 13 13-0058 EA 24" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 183.22 25.97 

    For Stainless Steel, Add  136.63 
    For Parallel Blade Damper, Add  42.04 

. 
 23 33 13 13-0059 EA 24" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 201.05 29.30 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0060 EA 24" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 221.63 32.51 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 
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. 
 23 33 13 13-0061 EA 28" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 129.17 17.87 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0062 EA 28" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 139.46 19.53 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0063 EA 28" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 152.42 21.09 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0064 EA 28" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 162.68 22.75 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0065 EA 28" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 174.29 24.42 

    For Stainless Steel, Add  131.37 
    For Parallel Blade Damper, Add  40.42 

. 
 23 33 13 13-0066 EA 28" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 185.90 25.97 

    For Stainless Steel, Add  140.11 
    For Parallel Blade Damper, Add  43.11 

. 
 23 33 13 13-0067 EA 28" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 203.75 29.30 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0068 EA 28" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 221.63 32.51 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0069 EA 28" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 242.66 34.18 

    For Stainless Steel, Add  182.17 
    For Parallel Blade Damper, Add  56.05 

. 
 23 33 13 13-0070 EA 28" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 265.90 37.40 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0071 EA 32" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 147.55 19.53 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0072 EA 32" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 155.10 21.09 

    For Stainless Steel, Add  119.12 
    For Parallel Blade Damper, Add  36.65 

. 
 23 33 13 13-0073 EA 32" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 162.68 22.75 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0074 EA 32" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 172.94 24.42 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0075 EA 32" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 186.42 25.97 

    For Stainless Steel, Add  140.79 
    For Parallel Blade Damper, Add  43.32 

. 
 23 33 13 13-0076 EA 32" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 203.75 29.30 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0077 EA 32" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 224.33 32.51 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0078 EA 32" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 244.87 35.74 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 

. 
 23 33 13 13-0079 EA 32" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 265.90 37.40 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0080 EA 32" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 292.59 40.03 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0081 EA 32" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 321.00 42.28 

    For Stainless Steel, Add  252.27 
    For Parallel Blade Damper, Add  77.62 

. 
 23 33 13 13-0082 EA 36" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 160.49 21.09 

    For Stainless Steel, Add  126.13 
    For Parallel Blade Damper, Add  38.81 

. 
 23 33 13 13-0083 EA 36" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 170.75 22.75 

    For Stainless Steel, Add  133.12 
    For Parallel Blade Damper, Add  40.96 

. 
 23 33 13 13-0084 EA 36" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 181.02 24.42 

    For Stainless Steel, Add  140.11 
    For Parallel Blade Damper, Add  43.11 

. 
 23 33 13 13-0085 EA 36" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 193.99 25.97 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0086 EA 36" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 207.82 29.30 

    For Stainless Steel, Add  155.92 
    For Parallel Blade Damper, Add  47.98 

. 
 23 33 13 13-0087 EA 36" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 216.75 30.86 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0088 EA 36" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 244.87 35.74 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 
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 23 33 13 13-0089 EA 36" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 268.08 39.06 

    For Stainless Steel, Add  196.17 
    For Parallel Blade Damper, Add  60.36 

. 
 23 33 13 13-0090 EA 36" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 288.18 40.33 

    For Stainless Steel, Add  217.22 
    For Parallel Blade Damper, Add  66.84 

. 
 23 33 13 13-0091 EA 36" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 318.50 43.26 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0092 EA 36" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 344.21 45.51 

    For Stainless Steel, Add  269.75 
    For Parallel Blade Damper, Add  83.00 

. 
 23 33 13 13-0093 EA 36" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 370.66 47.16 

    For Stainless Steel, Add  297.78 
    For Parallel Blade Damper, Add  91.62 

. 
 23 33 13 13-0094 EA 40" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 168.05 24.42 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0095 EA 40" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 183.71 25.97 

    For Stainless Steel, Add  143.61 
    For Parallel Blade Damper, Add  44.19 

. 
 23 33 13 13-0096 EA 40" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 191.29 27.63 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0097 EA 40" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 198.87 29.30 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0098 EA 40" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 218.08 30.86 

    For Stainless Steel, Add  162.90 
    For Parallel Blade Damper, Add  50.12 

. 
 23 33 13 13-0099 EA 40" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 232.40 32.51 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0100 EA 40" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 257.83 37.40 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0101 EA 40" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 278.39 40.62 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 

. 
 23 33 13 13-0102 EA 40" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 302.35 43.26 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0103 EA 40" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 338.83 45.51 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0104 EA 40" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 362.79 48.14 

    For Stainless Steel, Add  283.75 
    For Parallel Blade Damper, Add  87.31 

. 
 23 33 13 13-0105 EA 40" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 396.36 49.41 

    For Stainless Steel, Add  322.31 
    For Parallel Blade Damper, Add  99.17 

. 
 23 33 13 13-0106 EA 40" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 431.13 52.05 

    For Stainless Steel, Add  357.34 
    For Parallel Blade Damper, Add  109.95 

. 
 23 33 13 13-0107 EA 44" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 178.34 24.42 

    For Stainless Steel, Add  136.63 
    For Parallel Blade Damper, Add  42.04 

. 
 23 33 13 13-0108 EA 44" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 193.99 25.97 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0109 EA 44" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 206.98 27.63 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0110 EA 44" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 214.56 29.30 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0111 EA 44" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 230.22 30.86 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 

. 
 23 33 13 13-0112 EA 44" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 245.87 32.51 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0113 EA 44" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 278.89 39.06 

    For Stainless Steel, Add  210.22 
    For Parallel Blade Damper, Add  64.68 

. 
 23 33 13 13-0114 EA 44" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 302.11 42.28 

    For Stainless Steel, Add  227.71 
    For Parallel Blade Damper, Add  70.06 

. 
 23 33 13 13-0115 EA 44" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 338.83 45.51 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0116 EA 44" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 372.86 48.83 

    For Stainless Steel, Add  294.29 
    For Parallel Blade Damper, Add  90.55 
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 23 33 13 13-0117 EA 44" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 409.55 52.05 

    For Stainless Steel, Add  329.29 
    For Parallel Blade Damper, Add  101.32 

. 
 23 33 13 13-0118 EA 44" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 438.69 53.61 

    For Stainless Steel, Add  360.83 
    For Parallel Blade Damper, Add  111.02 

. 
 23 33 13 13-0119 EA 44" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 467.83 55.27 

    For Stainless Steel, Add  392.37 
    For Parallel Blade Damper, Add  120.73 

. 
 23 33 13 13-0120 EA 44" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 496.98 56.93 

    For Stainless Steel, Add  423.90 
    For Parallel Blade Damper, Add  130.43 

. 
 23 33 13 13-0121 EA 48" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 191.29 25.97 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0122 EA 48" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 206.98 27.63 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0123 EA 48" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 214.56 29.30 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0124 EA 48" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 232.40 32.51 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0125 EA 48" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 252.95 35.74 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0126 EA 48" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 273.50 39.06 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 

. 
 23 33 13 13-0127 EA 48" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 299.43 42.28 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0128 EA 48" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 325.34 45.51 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0129 EA 48" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 359.37 48.83 

    For Stainless Steel, Add  276.76 
    For Parallel Blade Damper, Add  85.16 

. 
 23 33 13 13-0130 EA 48" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 398.78 52.05 

    For Stainless Steel, Add  315.29 
    For Parallel Blade Damper, Add  97.01 

. 
 23 33 13 13-0131 EA 48" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 427.94 53.61 

    For Stainless Steel, Add  346.85 
    For Parallel Blade Damper, Add  106.72 

. 
 23 33 13 13-0132 EA 48" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 465.14 55.27 

    For Stainless Steel, Add  388.87 
    For Parallel Blade Damper, Add  119.65 

. 
 23 33 13 13-0133 EA 48" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 499.17 58.49 

    For Stainless Steel, Add  420.41 
    For Parallel Blade Damper, Add  129.36 

. 
 23 33 13 13-0134 EA 48" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 536.38 60.16 

    For Stainless Steel, Add  462.44 
    For Parallel Blade Damper, Add  142.29 

. 
 23 33 13 13-0135 EA 48" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 572.58 65.04 

    For Stainless Steel, Add  490.46 
    For Parallel Blade Damper, Add  150.91 

. 
 23 33 13 13-0136 EA 52" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 204.28 27.63 

    For Stainless Steel, Add  157.66 
    For Parallel Blade Damper, Add  48.51 

. 
 23 33 13 13-0137 EA 52" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 219.94 29.30 

    For Stainless Steel, Add  171.68 
    For Parallel Blade Damper, Add  52.82 

. 
 23 33 13 13-0138 EA 52" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 240.48 32.51 

    For Stainless Steel, Add  185.68 
    For Parallel Blade Damper, Add  57.13 

. 
 23 33 13 13-0139 EA 52" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 252.95 35.74 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0140 EA 52" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 274.85 39.06 

    For Stainless Steel, Add  204.97 
    For Parallel Blade Damper, Add  63.07 

. 
 23 33 13 13-0141 EA 52" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 296.74 42.28 

    For Stainless Steel, Add  220.73 
    For Parallel Blade Damper, Add  67.92 

. 
 23 33 13 13-0142 EA 52" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 322.66 45.51 

    For Stainless Steel, Add  241.74 
    For Parallel Blade Damper, Add  74.38 

. 
 23 33 13 13-0143 EA 52" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 348.60 48.83 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0144 EA 52" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 382.63 52.05 

    For Stainless Steel, Add  294.29 
    For Parallel Blade Damper, Add  90.55 
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. 
 23 33 13 13-0145 EA 52" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 424.71 55.27 

    For Stainless Steel, Add  336.31 
    For Parallel Blade Damper, Add  103.48 

. 
 23 33 13 13-0146 EA 52" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 456.54 56.93 

    For Stainless Steel, Add  371.33 
    For Parallel Blade Damper, Add  114.26 

. 
 23 33 13 13-0147 EA 52" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 496.47 58.49 

    For Stainless Steel, Add  416.90 
    For Parallel Blade Damper, Add  128.28 

. 
 23 33 13 13-0148 EA 52" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 538.54 61.81 

    For Stainless Steel, Add  458.90 
    For Parallel Blade Damper, Add  141.20 

. 
 23 33 13 13-0149 EA 52" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 572.58 65.04 

    For Stainless Steel, Add  490.46 
    For Parallel Blade Damper, Add  150.91 

. 
 23 33 13 13-0150 EA 52" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 619.57 69.92 

    For Stainless Steel, Add  532.51 
    For Parallel Blade Damper, Add  163.85 

. 
 23 33 13 13-0151 EA 52" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 656.30 73.14 

    For Stainless Steel, Add  567.55 
    For Parallel Blade Damper, Add  174.63 

. 
 23 33 13 13-0152 EA 56" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 214.56 29.30 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0153 EA 56" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 237.78 32.51 

    For Stainless Steel, Add  182.17 
    For Parallel Blade Damper, Add  56.05 

. 
 23 33 13 13-0154 EA 56" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 255.64 35.74 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0155 EA 56" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 268.08 39.06 

    For Stainless Steel, Add  196.17 
    For Parallel Blade Damper, Add  60.36 

. 
 23 33 13 13-0156 EA 56" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 292.69 42.28 

    For Stainless Steel, Add  215.46 
    For Parallel Blade Damper, Add  66.30 

. 
 23 33 13 13-0157 EA 56" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 317.27 45.51 

    For Stainless Steel, Add  234.73 
    For Parallel Blade Damper, Add  72.22 

. 
 23 33 13 13-0158 EA 56" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 341.86 48.83 

    For Stainless Steel, Add  253.99 
    For Parallel Blade Damper, Add  78.15 

. 
 23 33 13 13-0159 EA 56" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 366.45 52.05 

    For Stainless Steel, Add  273.26 
    For Parallel Blade Damper, Add  84.08 

. 
 23 33 13 13-0160 EA 56" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 408.54 55.27 

    For Stainless Steel, Add  315.29 
    For Parallel Blade Damper, Add  97.01 

. 
 23 33 13 13-0161 EA 56" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 445.78 56.93 

    For Stainless Steel, Add  357.34 
    For Parallel Blade Damper, Add  109.95 

. 
 23 33 13 13-0162 EA 56" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 480.30 58.49 

    For Stainless Steel, Add  395.88 
    For Parallel Blade Damper, Add  121.81 

. 
 23 33 13 13-0163 EA 56" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 527.79 61.81 

    For Stainless Steel, Add  444.93 
    For Parallel Blade Damper, Add  136.90 

. 
 23 33 13 13-0164 EA 56" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 569.89 65.04 

    For Stainless Steel, Add  486.97 
    For Parallel Blade Damper, Add  149.84 

. 
 23 33 13 13-0165 EA 56" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 614.69 68.26 

    For Stainless Steel, Add  532.51 
    For Parallel Blade Damper, Add  163.85 

. 
 23 33 13 13-0166 EA 56" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 651.41 71.58 

    For Stainless Steel, Add  567.55 
    For Parallel Blade Damper, Add  174.63 

. 
 23 33 13 13-0167 EA 56" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 696.21 74.80 

    For Stainless Steel, Add  613.09 
    For Parallel Blade Damper, Add  188.64 

. 
 23 33 13 13-0168 EA 56" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 741.00 78.02 

    For Stainless Steel, Add  658.63 
    For Parallel Blade Damper, Add  202.66 

. 
 23 33 13 13-0169 EA 60" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 232.40 32.51 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0170 EA 60" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 255.64 35.74 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0171 EA 60" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 270.78 39.06 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0172 EA 60" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 283.27 42.28 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 
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. 
 23 33 13 13-0173 EA 60" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 309.19 45.51 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0174 EA 60" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 335.11 48.83 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0175 EA 60" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 362.40 52.05 

    For Stainless Steel, Add  268.00 
    For Parallel Blade Damper, Add  82.46 

. 
 23 33 13 13-0176 EA 60" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 389.68 55.27 

    For Stainless Steel, Add  290.77 
    For Parallel Blade Damper, Add  89.47 

. 
 23 33 13 13-0177 EA 60" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 429.60 56.93 

    For Stainless Steel, Add  336.31 
    For Parallel Blade Damper, Add  103.48 

. 
 23 33 13 13-0178 EA 60" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 466.81 58.49 

    For Stainless Steel, Add  378.34 
    For Parallel Blade Damper, Add  116.41 

. 
 23 33 13 13-0179 EA 60" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 511.62 61.81 

    For Stainless Steel, Add  423.90 
    For Parallel Blade Damper, Add  130.43 

. 
 23 33 13 13-0180 EA 60" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 556.42 65.04 

    For Stainless Steel, Add  469.46 
    For Parallel Blade Damper, Add  144.45 

. 
 23 33 13 13-0181 EA 60" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 593.13 68.26 

    For Stainless Steel, Add  504.48 
    For Parallel Blade Damper, Add  155.22 

. 
 23 33 13 13-0182 EA 60" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 645.99 71.58 

    For Stainless Steel, Add  560.51 
    For Parallel Blade Damper, Add  172.46 

. 
 23 33 13 13-0183 EA 60" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 693.49 74.80 

    For Stainless Steel, Add  609.56 
    For Parallel Blade Damper, Add  187.56 

. 
 23 33 13 13-0184 EA 60" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 741.00 78.02 

    For Stainless Steel, Add  658.63 
    For Parallel Blade Damper, Add  202.66 

. 
 23 33 13 13-0185 EA 60" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 783.07 81.34 

    For Stainless Steel, Add  700.62 
    For Parallel Blade Damper, Add  215.58 

. 
 23 33 13 13-0186 EA 60" x 60" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 825.21 84.57 

    For Stainless Steel, Add  742.70 
    For Parallel Blade Damper, Add  228.52 

XXXXXXX 
. 
 23 33 13 16  Fire Dampers (23 33 13) 
. 
. 
 23 33 13 16-0001  Fire Dampers (23 33 13 16) 
. 
. 

 23 33 13 16-0002 SF  Curtain Type, Vertical, Fire Damper .................................................................................................................................... 102.38 10.55 
    For Smoke Damper, Add  60.04 
    For Horizontal, Add  10.60 
    For Dynamic Damper, Add  15.89 
    For 3 Hour Rated, Add  14.13 

. 
 23 33 13 16-0003 SF  Louver Type, Vertical, Fire Damper .................................................................................................................................... 140.91 10.55 

    For Smoke Damper, Add  92.79 
    For Horizontal, Add  16.38 
    For Dynamic Damper, Add  24.56 
    For 3 Hour Rated, Add  21.83 

XXXXXXX 
. 
 23 33 13 16-0004  Folding Curtain Fire Dampers (23 33 13 16) 

Note: UL Listed. Air stream galvanized steel construction with fusible link 160 F spring actuated for horizontal 
mount gravity actuated for vertical mount 1-1/2 hour fire rating. Damper blades and damper frame are in the air 
stream. 

. 

. 
 23 33 13 16-0005 EA  6" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 48.91 10.84 

    For Horizontal, Add  2.46 
    For Dynamic Damper, Add  3.69 
    For 3 Hour Rated, Add  3.28 
    For Damper Blades Outside Air Stream, Add  4.92 

. 
 23 33 13 16-0006 EA 8" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 51.55 11.33 

    For Horizontal, Add  2.63 
    For Dynamic Damper, Add  3.95 
    For 3 Hour Rated, Add  3.51 
    For Damper Blades Outside Air Stream, Add  5.27 

. 
 23 33 13 16-0007 EA  8" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 52.92 11.42 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 

. 
 23 33 13 16-0008 EA 10" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 52.92 11.42 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 
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. 
 23 33 13 16-0009 EA 10" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 55.07 11.72 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0010 EA  10" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 61.31 12.99 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0011 EA 12" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 55.07 11.72 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0012 EA 12" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 59.36 12.40 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0013 EA 12" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 62.48 12.99 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0014 EA  12" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 68.55 14.65 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0015 EA 14" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 58.78 12.40 

    For Horizontal, Add  3.25 
    For Dynamic Damper, Add  4.88 
    For 3 Hour Rated, Add  4.33 
    For Damper Blades Outside Air Stream, Add  6.50 

. 
 23 33 13 16-0016 EA 14" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 62.48 12.99 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0017 EA 14" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 65.61 13.67 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0018 EA 14" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 69.72 14.65 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0019 EA  14" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 77.53 16.31 

    For Horizontal, Add  4.31 
    For Dynamic Damper, Add  6.46 
    For 3 Hour Rated, Add  5.74 
    For Damper Blades Outside Air Stream, Add  8.61 

. 
 23 33 13 16-0020 EA 16" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 62.48 12.99 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0021 EA 16" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 66.59 13.96 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0022 EA 16" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 71.66 15.33 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0023 EA 16" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 75.76 16.31 

    For Horizontal, Add  4.04 
    For Dynamic Damper, Add  6.06 
    For 3 Hour Rated, Add  5.39 
    For Damper Blades Outside Air Stream, Add  8.08 

. 
 23 33 13 16-0024 EA 16" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 83.58 17.87 

    For Horizontal, Add  4.48 
    For Dynamic Damper, Add  6.72 
    For 3 Hour Rated, Add  5.97 
    For Damper Blades Outside Air Stream, Add  8.96 

. 
 23 33 13 16-0025 EA  16" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 91.40 19.53 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

NOT FOR BID
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. 
 23 33 13 16-0026 EA 18" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 65.61 13.67 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0027 EA 18" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 70.30 14.65 

    For Horizontal, Add  3.95 
    For Dynamic Damper, Add  5.93 
    For 3 Hour Rated, Add  5.27 
    For Damper Blades Outside Air Stream, Add  7.91 

. 
 23 33 13 16-0028 EA 18" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 76.95 16.31 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.33 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.44 

. 
 23 33 13 16-0029 EA 18" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 84.75 17.87 

    For Horizontal, Add  4.66 
    For Dynamic Damper, Add  6.98 
    For 3 Hour Rated, Add  6.21 
    For Damper Blades Outside Air Stream, Add  9.31 

. 
 23 33 13 16-0030 EA 18" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 91.98 19.53 

    For Horizontal, Add  5.01 
    For Dynamic Damper, Add  7.51 
    For 3 Hour Rated, Add  6.68 
    For Damper Blades Outside Air Stream, Add  10.01 

. 
 23 33 13 16-0031 EA  18" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 99.78 21.09 

    For Horizontal, Add  5.45 
    For Dynamic Damper, Add  8.17 
    For 3 Hour Rated, Add  7.26 
    For Damper Blades Outside Air Stream, Add  10.89 

. 
 23 33 13 16-0032 EA  18" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 106.42 22.75 

    For Horizontal, Add  5.71 
    For Dynamic Damper, Add  8.57 
    For 3 Hour Rated, Add  7.61 
    For Damper Blades Outside Air Stream, Add  11.42 

. 
 23 33 13 16-0033 EA 20" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 69.72 14.65 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0034 EA 20" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 76.94 16.31 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.32 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.43 

. 
 23 33 13 16-0035 EA 20" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 84.16 17.87 

    For Horizontal, Add  4.57 
    For Dynamic Damper, Add  6.85 
    For 3 Hour Rated, Add  6.09 
    For Damper Blades Outside Air Stream, Add  9.14 

. 
 23 33 13 16-0036 EA 20" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 93.75 19.53 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0037 EA 20" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 100.37 21.09 

    For Horizontal, Add  5.54 
    For Dynamic Damper, Add  8.30 
    For 3 Hour Rated, Add  7.38 
    For Damper Blades Outside Air Stream, Add  11.07 

. 
 23 33 13 16-0038 EA 20" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 107.01 22.75 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0039 EA 20" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 114.24 24.42 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0040 EA  20" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 121.45 25.97 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0041 EA 24" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 78.11 16.31 

    For Horizontal, Add  4.39 
    For Dynamic Damper, Add  6.59 
    For 3 Hour Rated, Add  5.86 
    For Damper Blades Outside Air Stream, Add  8.78 

. 
 23 33 13 16-0042 EA 24" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 86.51 17.87 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

NOT FOR BID
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 23 33 13 16-0043 EA 24" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 93.75 19.53 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0044 EA  24" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 102.13 21.09 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0045 EA 24" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 108.76 22.75 

    For Horizontal, Add  6.06 
    For Dynamic Damper, Add  9.09 
    For 3 Hour Rated, Add  8.08 
    For Damper Blades Outside Air Stream, Add  12.12 

. 
 23 33 13 16-0046 EA 24" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 115.41 24.42 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0047 EA 24" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 123.80 25.97 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0048 EA 24" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 137.07 29.30 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0049 EA  24" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 151.54 32.51 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0050 EA 28" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 86.51 17.87 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

. 
 23 33 13 16-0051 EA 28" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 93.75 19.53 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0052 EA 28" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 102.13 21.09 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0053 EA 28" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 109.35 22.75 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0054 EA 28" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 117.17 24.42 

    For Horizontal, Add  6.59 
    For Dynamic Damper, Add  9.88 
    For 3 Hour Rated, Add  8.79 
    For Damper Blades Outside Air Stream, Add  13.18 

. 
 23 33 13 16-0055 EA  28" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 124.97 25.97 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 

. 
 23 33 13 16-0056 EA 28" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 138.25 29.30 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0057 EA 28" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 151.54 32.51 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0058 EA 28" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 163.44 34.18 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0059 EA 28" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 179.07 37.40 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

NOT FOR BID
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 23 33 13 16-0060 EA 32" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 97.26 19.53 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0061 EA 32" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 103.29 21.09 

    For Horizontal, Add  5.97 
    For Dynamic Damper, Add  8.96 
    For 3 Hour Rated, Add  7.96 
    For Damper Blades Outside Air Stream, Add  11.95 

. 
 23 33 13 16-0062 EA 32" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 109.35 22.75 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0063 EA 32" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 116.57 24.42 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0064 EA 32" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 125.19 25.97 

    For Horizontal, Add  7.06 
    For Dynamic Damper, Add  10.59 
    For 3 Hour Rated, Add  9.41 
    For Damper Blades Outside Air Stream, Add  14.12 

. 
 23 33 13 16-0065 EA 32" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 138.25 29.30 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0066 EA 32" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 152.71 32.51 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0067 EA 32" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 167.16 35.74 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0068 EA  32" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 179.07 37.40 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0069 EA 32" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 195.08 40.03 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0070 EA 32" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 211.29 42.28 

    For Horizontal, Add  12.65 
    For Dynamic Damper, Add  18.98 
    For 3 Hour Rated, Add  16.87 
    For Damper Blades Outside Air Stream, Add  25.30 

. 
 23 33 13 16-0071 EA 36" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 105.64 21.09 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0072 EA 36" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 112.86 22.75 

    For Horizontal, Add  6.68 
    For Dynamic Damper, Add  10.01 
    For 3 Hour Rated, Add  8.90 
    For Damper Blades Outside Air Stream, Add  13.35 

. 
 23 33 13 16-0073 EA 36" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 120.09 24.42 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 

. 
 23 33 13 16-0074 EA 36" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 128.49 25.97 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0075 EA 36" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 140.01 29.30 

    For Horizontal, Add  7.82 
    For Dynamic Damper, Add  11.73 
    For 3 Hour Rated, Add  10.43 
    For Damper Blades Outside Air Stream, Add  15.64 

. 
 23 33 13 16-0076 EA  36" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 146.66 30.86 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 
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 23 33 13 16-0077 EA 36" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 167.16 35.74 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0078 EA 36" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 182.77 39.06 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 

. 
 23 33 13 16-0079 EA  36" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 162.59 40.33 

    For Horizontal, Add  6.23 
    For Dynamic Damper, Add  9.34 
    For 3 Hour Rated, Add  8.30 
    For Damper Blades Outside Air Stream, Add  12.45 

. 
 23 33 13 16-0080 EA 36" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 211.86 43.26 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0081 EA  36" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 226.90 45.51 

    For Horizontal, Add  13.53 
    For Dynamic Damper, Add  20.29 
    For 3 Hour Rated, Add  18.04 
    For Damper Blades Outside Air Stream, Add  27.06 

. 
 23 33 13 16-0082 EA 36" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 241.16 47.16 

    For Horizontal, Add  14.93 
    For Dynamic Damper, Add  22.40 
    For 3 Hour Rated, Add  19.91 
    For Damper Blades Outside Air Stream, Add  29.87 

. 
 23 33 13 16-0083 EA 40" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 111.68 24.42 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0084 EA 40" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 121.26 25.97 

    For Horizontal, Add  7.20 
    For Dynamic Damper, Add  10.80 
    For 3 Hour Rated, Add  9.60 
    For Damper Blades Outside Air Stream, Add  14.41 

. 
 23 33 13 16-0085 EA 40" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 127.31 27.63 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0086 EA 40" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 133.37 29.30 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0087 EA 40" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 147.24 30.86 

    For Horizontal, Add  8.17 
    For Dynamic Damper, Add  12.26 
    For 3 Hour Rated, Add  10.89 
    For Damper Blades Outside Air Stream, Add  16.34 

. 
 23 33 13 16-0088 EA 40" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 156.22 32.51 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0089 EA 40" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 175.55 37.40 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0090 EA 40" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 190.01 40.62 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0091 EA 40" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 204.84 43.26 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0092 EA 40" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 224.56 45.51 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0093 EA  40" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 239.39 48.14 

    For Horizontal, Add  14.23 
    For Dynamic Damper, Add  21.35 
    For 3 Hour Rated, Add  18.97 
    For Damper Blades Outside Air Stream, Add  28.46 

NOT FOR BID
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 23 33 13 16-0094 EA 40" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 256.19 49.41 

    For Horizontal, Add  16.16 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.55 
    For Damper Blades Outside Air Stream, Add  32.33 

. 
 23 33 13 16-0095 EA 40" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 275.73 52.05 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0096 EA 44" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 118.92 24.42 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0097 EA 44" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 128.49 25.97 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0098 EA 44" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 136.89 27.63 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0099 EA 44" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 142.94 29.30 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0100 EA 44" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 152.51 30.86 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0101 EA 44" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 162.08 32.51 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0102 EA 44" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 187.47 39.06 

    For Horizontal, Add  10.54 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.06 
    For Damper Blades Outside Air Stream, Add  21.09 

. 
 23 33 13 16-0103 EA 44" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 203.08 42.28 

    For Horizontal, Add  11.42 
    For Dynamic Damper, Add  17.13 
    For 3 Hour Rated, Add  15.23 
    For Damper Blades Outside Air Stream, Add  22.84 

. 
 23 33 13 16-0104 EA 44" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 224.56 45.51 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0105 EA 44" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 244.87 48.83 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0106 EA 44" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 266.35 52.05 

    For Horizontal, Add  16.52 
    For Dynamic Damper, Add  24.77 
    For 3 Hour Rated, Add  22.02 
    For Damper Blades Outside Air Stream, Add  33.03 

. 
 23 33 13 16-0107 EA 44" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 281.77 53.61 

    For Horizontal, Add  18.10 
    For Dynamic Damper, Add  27.14 
    For 3 Hour Rated, Add  24.13 
    For Damper Blades Outside Air Stream, Add  36.19 

. 
 23 33 13 16-0108 EA 44" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 297.19 55.27 

    For Horizontal, Add  19.68 
    For Dynamic Damper, Add  29.52 
    For 3 Hour Rated, Add  26.24 
    For Damper Blades Outside Air Stream, Add  39.35 

. 
 23 33 13 16-0109 EA 44" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 312.64 56.93 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0110 EA 48" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 127.31 25.97 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 
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 23 33 13 16-0111 EA 48" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 136.89 27.63 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0112 EA 48" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 142.94 29.30 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0113 EA 48" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 156.22 32.51 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0114 EA 48" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 170.67 35.74 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0115 EA 48" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 185.12 39.06 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0116 EA 48" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 201.92 42.28 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0117 EA 48" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 218.70 45.51 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0118 EA  48" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 239.01 48.83 

    For Horizontal, Add  13.88 
    For Dynamic Damper, Add  20.82 
    For 3 Hour Rated, Add  18.51 
    For Damper Blades Outside Air Stream, Add  27.76 

. 
 23 33 13 16-0119 EA 48" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 261.66 52.05 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0120 EA  48" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 277.10 53.61 

    For Horizontal, Add  17.40 
    For Dynamic Damper, Add  26.09 
    For 3 Hour Rated, Add  23.19 
    For Damper Blades Outside Air Stream, Add  34.79 

. 
 23 33 13 16-0121 EA  48" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 296.02 55.27 

    For Horizontal, Add  19.50 
    For Dynamic Damper, Add  29.25 
    For 3 Hour Rated, Add  26.00 
    For Damper Blades Outside Air Stream, Add  39.00 

. 
 23 33 13 16-0122 EA 48" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 316.34 58.49 

    For Horizontal, Add  21.08 
    For Dynamic Damper, Add  31.63 
    For 3 Hour Rated, Add  28.11 
    For Damper Blades Outside Air Stream, Add  42.17 

. 
 23 33 13 16-0123 EA 48" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 335.28 60.16 

    For Horizontal, Add  23.19 
    For Dynamic Damper, Add  34.79 
    For 3 Hour Rated, Add  30.92 
    For Damper Blades Outside Air Stream, Add  46.39 

. 
 23 33 13 16-0124 EA  48" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 359.28 65.04 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0125 EA 52" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 135.71 27.63 

    For Horizontal, Add  7.91 
    For Dynamic Damper, Add  11.86 
    For 3 Hour Rated, Add  10.54 
    For Damper Blades Outside Air Stream, Add  15.81 

. 
 23 33 13 16-0126 EA 52" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 145.28 29.30 

    For Horizontal, Add  8.61 
    For Dynamic Damper, Add  12.92 
    For 3 Hour Rated, Add  11.48 
    For Damper Blades Outside Air Stream, Add  17.22 

. 
 23 33 13 16-0127 EA 52" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 159.73 32.51 

    For Horizontal, Add  9.31 
    For Dynamic Damper, Add  13.97 
    For 3 Hour Rated, Add  12.42 
    For Damper Blades Outside Air Stream, Add  18.62 

NOT FOR BID
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 23 33 13 16-0128 EA 52" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 170.67 35.74 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0129 EA 52" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 185.71 39.06 

    For Horizontal, Add  10.28 
    For Dynamic Damper, Add  15.42 
    For 3 Hour Rated, Add  13.71 
    For Damper Blades Outside Air Stream, Add  20.56 

. 
 23 33 13 16-0130 EA 52" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 200.75 42.28 

    For Horizontal, Add  11.07 
    For Dynamic Damper, Add  16.61 
    For 3 Hour Rated, Add  14.76 
    For Damper Blades Outside Air Stream, Add  22.14 

. 
 23 33 13 16-0131 EA 52" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 217.54 45.51 

    For Horizontal, Add  12.12 
    For Dynamic Damper, Add  18.19 
    For 3 Hour Rated, Add  16.17 
    For Damper Blades Outside Air Stream, Add  24.25 

. 
 23 33 13 16-0132 EA 52" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 234.33 48.83 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0133 EA 52" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 254.64 52.05 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0134 EA 52" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 278.46 55.27 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0135 EA 52" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 295.05 56.93 

    For Horizontal, Add  18.62 
    For Dynamic Damper, Add  27.93 
    For 3 Hour Rated, Add  24.83 
    For Damper Blades Outside Air Stream, Add  37.25 

. 
 23 33 13 16-0136 EA 52" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 315.17 58.49 

    For Horizontal, Add  20.91 
    For Dynamic Damper, Add  31.36 
    For 3 Hour Rated, Add  27.88 
    For Damper Blades Outside Air Stream, Add  41.82 

. 
 23 33 13 16-0137 EA 52" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 338.97 61.81 

    For Horizontal, Add  23.01 
    For Dynamic Damper, Add  34.52 
    For 3 Hour Rated, Add  30.69 
    For Damper Blades Outside Air Stream, Add  46.03 

. 
 23 33 13 16-0138 EA 52" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 359.28 65.04 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0139 EA 52" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 387.99 69.92 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0140 EA 52" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 409.47 73.14 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 

. 
 23 33 13 16-0141 EA 56" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 142.94 29.30 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0142 EA 56" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 158.56 32.51 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0143 EA 56" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 171.85 35.74 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0144 EA 56" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 182.77 39.06 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 33 Air Duct Accessories 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 330 County of San Bernardino

. 
 23 33 13 16-0145 EA 56" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.99 42.28 

    For Horizontal, Add  10.81 
    For Dynamic Damper, Add  16.21 
    For 3 Hour Rated, Add  14.41 
    For Damper Blades Outside Air Stream, Add  21.61 

. 
 23 33 13 16-0146 EA 56" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 215.19 45.51 

    For Horizontal, Add  11.77 
    For Dynamic Damper, Add  17.66 
    For 3 Hour Rated, Add  15.70 
    For Damper Blades Outside Air Stream, Add  23.54 

. 
 23 33 13 16-0147 EA 56" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 231.40 48.83 

    For Horizontal, Add  12.74 
    For Dynamic Damper, Add  19.11 
    For 3 Hour Rated, Add  16.98 
    For Damper Blades Outside Air Stream, Add  25.48 

. 
 23 33 13 16-0148 EA 56" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 247.61 52.05 

    For Horizontal, Add  13.70 
    For Dynamic Damper, Add  20.56 
    For 3 Hour Rated, Add  18.27 
    For Damper Blades Outside Air Stream, Add  27.41 

. 
 23 33 13 16-0149 EA 56" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 271.42 55.27 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0150 EA 56" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 290.38 56.93 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0151 EA 56" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 308.14 58.49 

    For Horizontal, Add  19.85 
    For Dynamic Damper, Add  29.78 
    For 3 Hour Rated, Add  26.47 
    For Damper Blades Outside Air Stream, Add  39.71 

. 
 23 33 13 16-0152 EA 56" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 334.30 61.81 

    For Horizontal, Add  22.31 
    For Dynamic Damper, Add  33.47 
    For 3 Hour Rated, Add  29.75 
    For Damper Blades Outside Air Stream, Add  44.63 

. 
 23 33 13 16-0153 EA 56" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 358.11 65.04 

    For Horizontal, Add  24.42 
    For Dynamic Damper, Add  36.63 
    For 3 Hour Rated, Add  32.56 
    For Damper Blades Outside Air Stream, Add  48.84 

. 
 23 33 13 16-0154 EA 56" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 383.11 68.26 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0155 EA 56" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 404.58 71.58 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 

. 
 23 33 13 16-0156 EA 56" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 429.58 74.80 

    For Horizontal, Add  30.75 
    For Dynamic Damper, Add  46.12 
    For 3 Hour Rated, Add  41.00 
    For Damper Blades Outside Air Stream, Add  61.49 

. 
 23 33 13 16-0157 EA 56" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 454.57 78.02 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 

. 
 23 33 13 16-0158 EA 60" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 156.22 32.51 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0159 EA 60" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 171.85 35.74 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0160 EA 60" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 183.95 39.06 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0161 EA 60" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 194.89 42.28 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

NOT FOR BID
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. 
 23 33 13 16-0162 EA 60" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 211.68 45.51 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0163 EA 60" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 228.47 48.83 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0164 EA 60" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.86 52.05 

    For Horizontal, Add  13.44 
    For Dynamic Damper, Add  20.16 
    For 3 Hour Rated, Add  17.92 
    For Damper Blades Outside Air Stream, Add  26.88 

. 
 23 33 13 16-0165 EA 60" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 263.23 55.27 

    For Horizontal, Add  14.58 
    For Dynamic Damper, Add  21.87 
    For 3 Hour Rated, Add  19.44 
    For Damper Blades Outside Air Stream, Add  29.17 

. 
 23 33 13 16-0166 EA 60" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 283.35 56.93 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0167 EA 60" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 302.28 58.49 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.46 
    For 3 Hour Rated, Add  25.30 
    For Damper Blades Outside Air Stream, Add  37.95 

. 
 23 33 13 16-0168 EA 60" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 327.28 61.81 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0169 EA 60" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 352.26 65.04 

    For Horizontal, Add  23.54 
    For Dynamic Damper, Add  35.32 
    For 3 Hour Rated, Add  31.39 
    For Damper Blades Outside Air Stream, Add  47.09 

. 
 23 33 13 16-0170 EA 60" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 373.74 68.26 

    For Horizontal, Add  25.30 
    For Dynamic Damper, Add  37.95 
    For 3 Hour Rated, Add  33.73 
    For Damper Blades Outside Air Stream, Add  50.60 

. 
 23 33 13 16-0171 EA 60" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 402.24 71.58 

    For Horizontal, Add  28.11 
    For Dynamic Damper, Add  42.17 
    For 3 Hour Rated, Add  37.48 
    For Damper Blades Outside Air Stream, Add  56.22 

. 
 23 33 13 16-0172 EA 60" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 428.41 74.80 

    For Horizontal, Add  30.57 
    For Dynamic Damper, Add  45.86 
    For 3 Hour Rated, Add  40.76 
    For Damper Blades Outside Air Stream, Add  61.14 

. 
 23 33 13 16-0173 EA 60" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 454.57 78.02 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 

. 
 23 33 13 16-0174 EA 60" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 478.38 81.34 

    For Horizontal, Add  35.14 
    For Dynamic Damper, Add  52.71 
    For 3 Hour Rated, Add  46.85 
    For Damper Blades Outside Air Stream, Add  70.28 

. 
 23 33 13 16-0175 EA 60" x 60" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 502.22 84.57 

    For Horizontal, Add  37.25 
    For Dynamic Damper, Add  55.87 
    For 3 Hour Rated, Add  49.66 
    For Damper Blades Outside Air Stream, Add  74.50 

XXXXXXX 
. 
 23 33 13 16-0176  Parallel Blade Louver Fire Damper (23 33 13 16) 

Note: UL listed. Galvanized steel construction with fusible link 160 F spring actuated 1-1/2 hour fire rating. 
. 
. 

 23 33 13 16-0177 EA 6" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 66.45 10.84 
    For Horizontal, Add  5.09 
    For Dynamic Damper, Add  7.64 
    For 3 Hour Rated, Add  6.79 

. 
 23 33 13 16-0178 EA 8" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 69.38 11.33 

    For Horizontal, Add  5.31 
    For Dynamic Damper, Add  7.96 
    For 3 Hour Rated, Add  7.08 

. 
 23 33 13 16-0179 EA 8" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 71.04 11.42 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 

NOT FOR BID
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 23 33 13 16-0180 EA 10" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 71.04 11.42 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 

. 
 23 33 13 16-0181 EA 10" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 73.49 11.72 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0182 EA 10" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 80.31 12.99 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0183 EA 12" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 73.49 11.72 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0184 EA 12" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 78.36 12.40 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0185 EA 12" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 81.78 12.99 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0186 EA 12" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 88.13 14.65 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0187 EA 14" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 77.63 12.40 

    For Horizontal, Add  6.08 
    For Dynamic Damper, Add  9.12 
    For 3 Hour Rated, Add  8.10 

. 
 23 33 13 16-0188 EA 14" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 81.78 12.99 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0189 EA 14" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 85.19 13.67 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0190 EA 14" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 89.59 14.65 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.27 
    For 3 Hour Rated, Add  9.13 

. 
 23 33 13 16-0191 EA 14" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 98.14 16.31 

    For Horizontal, Add  7.40 
    For Dynamic Damper, Add  11.09 
    For 3 Hour Rated, Add  9.86 

. 
 23 33 13 16-0192 EA 16" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 98.72 12.99 

    For Horizontal, Add  8.95 
    For Dynamic Damper, Add  13.42 
    For 3 Hour Rated, Add  11.93 

. 
 23 33 13 16-0193 EA 16" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 103.29 13.96 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0194 EA 16" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 108.84 15.33 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0195 EA 16" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 113.41 16.31 

    For Horizontal, Add  9.69 
    For Dynamic Damper, Add  14.53 
    For 3 Hour Rated, Add  12.92 

. 
 23 33 13 16-0196 EA 16" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 122.40 17.87 

    For Horizontal, Add  10.30 
    For Dynamic Damper, Add  15.46 
    For 3 Hour Rated, Add  13.74 

. 
 23 33 13 16-0197 EA 16" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 131.39 19.53 

    For Horizontal, Add  10.92 
    For Dynamic Damper, Add  16.38 
    For 3 Hour Rated, Add  14.56 

. 
 23 33 13 16-0198 EA 18" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 102.31 13.67 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0199 EA 18" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 107.71 14.65 

    For Horizontal, Add  9.56 
    For Dynamic Damper, Add  14.35 
    For 3 Hour Rated, Add  12.75 

. 
 23 33 13 16-0200 EA 18" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 115.07 16.31 

    For Horizontal, Add  9.94 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.25 

NOT FOR BID
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. 
 23 33 13 16-0201 EA 18" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 124.04 17.87 

    For Horizontal, Add  10.55 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.07 

. 
 23 33 13 16-0202 EA 18" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 132.21 19.53 

    For Horizontal, Add  11.04 
    For Dynamic Damper, Add  16.56 
    For 3 Hour Rated, Add  14.72 

. 
 23 33 13 16-0203 EA 18" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 141.18 21.09 

    For Horizontal, Add  11.66 
    For Dynamic Damper, Add  17.48 
    For 3 Hour Rated, Add  15.54 

. 
 23 33 13 16-0204 EA 18" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 148.52 22.75 

    For Horizontal, Add  12.03 
    For Dynamic Damper, Add  18.04 
    For 3 Hour Rated, Add  16.03 

. 
 23 33 13 16-0205 EA 20" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 106.90 14.65 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0206 EA 20" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 115.05 16.31 

    For Horizontal, Add  9.93 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.24 

. 
 23 33 13 16-0207 EA 20" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 123.22 17.87 

    For Horizontal, Add  10.43 
    For Dynamic Damper, Add  15.64 
    For 3 Hour Rated, Add  13.90 

. 
 23 33 13 16-0208 EA 20" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 134.68 19.53 

    For Horizontal, Add  11.41 
    For Dynamic Damper, Add  17.12 
    For 3 Hour Rated, Add  15.22 

. 
 23 33 13 16-0209 EA 20" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 142.01 21.09 

    For Horizontal, Add  11.78 
    For Dynamic Damper, Add  17.67 
    For 3 Hour Rated, Add  15.71 

. 
 23 33 13 16-0210 EA 20" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 149.34 22.75 

    For Horizontal, Add  12.15 
    For Dynamic Damper, Add  18.22 
    For 3 Hour Rated, Add  16.20 

. 
 23 33 13 16-0211 EA 20" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 157.51 24.42 

    For Horizontal, Add  12.64 
    For Dynamic Damper, Add  18.96 
    For 3 Hour Rated, Add  16.85 

. 
 23 33 13 16-0212 EA 20" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 165.66 25.97 

    For Horizontal, Add  13.13 
    For Dynamic Damper, Add  19.70 
    For 3 Hour Rated, Add  17.51 

. 
 23 33 13 16-0213 EA 24" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 130.13 16.31 

    For Horizontal, Add  12.20 
    For Dynamic Damper, Add  18.29 
    For 3 Hour Rated, Add  16.26 

. 
 23 33 13 16-0214 EA 24" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 139.94 17.87 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0215 EA 24" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 148.12 19.53 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0216 EA 24" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 157.89 21.09 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0217 EA 24" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 165.24 22.75 

    For Horizontal, Add  14.53 
    For Dynamic Damper, Add  21.80 
    For 3 Hour Rated, Add  19.38 

. 
 23 33 13 16-0218 EA 24" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 172.58 24.42 

    For Horizontal, Add  14.90 
    For Dynamic Damper, Add  22.35 
    For 3 Hour Rated, Add  19.87 

. 
 23 33 13 16-0219 EA 24" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 182.38 25.97 

    For Horizontal, Add  15.64 
    For Dynamic Damper, Add  23.46 
    For 3 Hour Rated, Add  20.85 

. 
 23 33 13 16-0220 EA 24" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 197.06 29.30 

    For Horizontal, Add  16.38 
    For Dynamic Damper, Add  24.57 
    For 3 Hour Rated, Add  21.84 

. 
 23 33 13 16-0221 EA 24" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 213.39 32.51 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 

NOT FOR BID
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. 
 23 33 13 16-0222 EA 28" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 139.94 17.87 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0223 EA 28" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 148.12 19.53 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0224 EA 28" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 157.89 21.09 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0225 EA 28" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 166.05 22.75 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0226 EA 28" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 175.05 24.42 

    For Horizontal, Add  15.27 
    For Dynamic Damper, Add  22.91 
    For 3 Hour Rated, Add  20.36 

. 
 23 33 13 16-0227 EA 28" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 184.01 25.97 

    For Horizontal, Add  15.88 
    For Dynamic Damper, Add  23.83 
    For 3 Hour Rated, Add  21.18 

. 
 23 33 13 16-0228 EA 28" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 198.70 29.30 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 

. 
 23 33 13 16-0229 EA 28" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 213.39 32.51 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 

. 
 23 33 13 16-0230 EA 28" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.11 34.18 

    For Horizontal, Add  18.84 
    For Dynamic Damper, Add  28.26 
    For 3 Hour Rated, Add  25.12 

. 
 23 33 13 16-0231 EA 28" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 246.08 37.40 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0232 EA 32" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 153.02 19.53 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0233 EA 32" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 159.52 21.09 

    For Horizontal, Add  14.41 
    For Dynamic Damper, Add  21.61 
    For 3 Hour Rated, Add  19.21 

. 
 23 33 13 16-0234 EA 32" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 166.05 22.75 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0235 EA 32" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 174.21 24.42 

    For Horizontal, Add  15.15 
    For Dynamic Damper, Add  22.72 
    For 3 Hour Rated, Add  20.19 

. 
 23 33 13 16-0236 EA 32" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 184.32 25.97 

    For Horizontal, Add  15.93 
    For Dynamic Damper, Add  23.90 
    For 3 Hour Rated, Add  21.24 

. 
 23 33 13 16-0237 EA 32" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 198.70 29.30 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 

. 
 23 33 13 16-0238 EA 32" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 215.04 32.51 

    For Horizontal, Add  17.61 
    For Dynamic Damper, Add  26.41 
    For 3 Hour Rated, Add  23.48 

. 
 23 33 13 16-0239 EA 32" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 231.37 35.74 

    For Horizontal, Add  18.59 
    For Dynamic Damper, Add  27.89 
    For 3 Hour Rated, Add  24.79 

. 
 23 33 13 16-0240 EA 32" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 246.08 37.40 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0241 EA 32" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 265.37 40.03 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0242 EA 32" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 285.33 42.28 

    For Horizontal, Add  23.76 
    For Dynamic Damper, Add  35.64 
    For 3 Hour Rated, Add  31.68 

NOT FOR BID
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. 
 23 33 13 16-0243 EA 36" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 171.25 21.09 

    For Horizontal, Add  16.17 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.56 

. 
 23 33 13 16-0244 EA 36" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 179.86 22.75 

    For Horizontal, Add  16.73 
    For Dynamic Damper, Add  25.09 
    For 3 Hour Rated, Add  22.30 

. 
 23 33 13 16-0245 EA 36" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 188.50 24.42 

    For Horizontal, Add  17.29 
    For Dynamic Damper, Add  25.93 
    For 3 Hour Rated, Add  23.05 

. 
 23 33 13 16-0246 EA 36" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 199.01 25.97 

    For Horizontal, Add  18.13 
    For Dynamic Damper, Add  27.20 
    For 3 Hour Rated, Add  24.18 

. 
 23 33 13 16-0247 EA 36" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 211.59 29.30 

    For Horizontal, Add  18.56 
    For Dynamic Damper, Add  27.83 
    For 3 Hour Rated, Add  24.74 

. 
 23 33 13 16-0248 EA 36" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 219.30 30.86 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.47 
    For 3 Hour Rated, Add  25.31 

. 
 23 33 13 16-0249 EA 36" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 243.32 35.74 

    For Horizontal, Add  20.39 
    For Dynamic Damper, Add  30.58 
    For 3 Hour Rated, Add  27.18 

. 
 23 33 13 16-0250 EA 36" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 262.44 39.06 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0251 EA 36" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 277.60 40.33 

    For Horizontal, Add  23.48 
    For Dynamic Damper, Add  35.21 
    For 3 Hour Rated, Add  31.30 

. 
 23 33 13 16-0252 EA 36" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 301.36 43.26 

    For Horizontal, Add  25.72 
    For Dynamic Damper, Add  38.59 
    For 3 Hour Rated, Add  34.30 

. 
 23 33 13 16-0253 EA 36" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 321.31 45.51 

    For Horizontal, Add  27.69 
    For Dynamic Damper, Add  41.54 
    For 3 Hour Rated, Add  36.92 

. 
 23 33 13 16-0254 EA 36" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 341.20 47.16 

    For Horizontal, Add  29.94 
    For Dynamic Damper, Add  44.91 
    For 3 Hour Rated, Add  39.92 

. 
 23 33 13 16-0255 EA 40" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 191.43 24.42 

    For Horizontal, Add  18.46 
    For Dynamic Damper, Add  27.69 
    For 3 Hour Rated, Add  24.62 

. 
 23 33 13 16-0256 EA 40" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 203.82 25.97 

    For Horizontal, Add  19.59 
    For Dynamic Damper, Add  29.38 
    For 3 Hour Rated, Add  26.12 

. 
 23 33 13 16-0257 EA 40" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 210.57 27.63 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0258 EA 40" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 217.33 29.30 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 

. 
 23 33 13 16-0259 EA 40" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 233.66 30.86 

    For Horizontal, Add  21.13 
    For Dynamic Damper, Add  31.70 
    For 3 Hour Rated, Add  28.18 

. 
 23 33 13 16-0260 EA 40" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 245.10 32.51 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0261 EA 40" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 267.25 37.40 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0262 EA 40" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 284.51 40.62 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0263 EA 40" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 303.56 43.26 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

NOT FOR BID
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. 
 23 33 13 16-0264 EA 40" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 331.01 45.51 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0265 EA 40" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 350.06 48.14 

    For Horizontal, Add  30.83 
    For Dynamic Damper, Add  46.25 
    For 3 Hour Rated, Add  41.11 

. 
 23 33 13 16-0266 EA 40" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 374.59 49.41 

    For Horizontal, Add  33.92 
    For Dynamic Damper, Add  50.89 
    For 3 Hour Rated, Add  45.23 

. 
 23 33 13 16-0267 EA 40" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 401.15 52.05 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0268 EA 44" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 200.07 24.42 

    For Horizontal, Add  19.02 
    For Dynamic Damper, Add  28.54 
    For 3 Hour Rated, Add  25.37 

. 
 23 33 13 16-0269 EA 44" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 212.45 25.97 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 

. 
 23 33 13 16-0270 EA 44" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 222.96 27.63 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0271 EA 44" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 229.71 29.30 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0272 EA 44" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 242.10 30.86 

    For Horizontal, Add  22.40 
    For Dynamic Damper, Add  33.60 
    For 3 Hour Rated, Add  29.87 

. 
 23 33 13 16-0273 EA 44" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 254.48 32.51 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0274 EA 44" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 283.38 39.06 

    For Horizontal, Add  24.93 
    For Dynamic Damper, Add  37.40 
    For 3 Hour Rated, Add  33.24 

. 
 23 33 13 16-0275 EA 44" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 302.51 42.28 

    For Horizontal, Add  26.33 
    For Dynamic Damper, Add  39.50 
    For 3 Hour Rated, Add  35.11 

. 
 23 33 13 16-0276 EA 44" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 331.01 45.51 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0277 EA 44" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 357.65 48.83 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 16-0278 EA 44" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 386.15 52.05 

    For Horizontal, Add  34.49 
    For Dynamic Damper, Add  51.73 
    For 3 Hour Rated, Add  45.98 

. 
 23 33 13 16-0279 EA 44" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 407.90 53.61 

    For Horizontal, Add  37.02 
    For Dynamic Damper, Add  55.52 
    For 3 Hour Rated, Add  49.35 

. 
 23 33 13 16-0280 EA 44" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 429.65 55.27 

    For Horizontal, Add  39.55 
    For Dynamic Damper, Add  59.32 
    For 3 Hour Rated, Add  52.73 

. 
 23 33 13 16-0281 EA 44" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 451.42 56.93 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0282 EA 48" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 210.57 25.97 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0283 EA 48" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 222.96 27.63 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0284 EA 48" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 229.71 29.30 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

NOT FOR BID
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. 
 23 33 13 16-0285 EA 48" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 245.10 32.51 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0286 EA 48" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 262.37 35.74 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0287 EA 48" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 279.62 39.06 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0288 EA 48" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 300.64 42.28 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0289 EA 48" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 321.64 45.51 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0290 EA 48" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 348.28 48.83 

    For Horizontal, Add  30.27 
    For Dynamic Damper, Add  45.41 
    For 3 Hour Rated, Add  40.36 

. 
 23 33 13 16-0291 EA 48" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 378.65 52.05 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 

. 
 23 33 13 16-0292 EA 48" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 400.42 53.61 

    For Horizontal, Add  35.89 
    For Dynamic Damper, Add  53.84 
    For 3 Hour Rated, Add  47.86 

. 
 23 33 13 16-0293 EA 48" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 427.77 55.27 

    For Horizontal, Add  39.26 
    For Dynamic Damper, Add  58.90 
    For 3 Hour Rated, Add  52.35 

. 
 23 33 13 16-0294 EA 48" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 454.42 58.49 

    For Horizontal, Add  41.80 
    For Dynamic Damper, Add  62.69 
    For 3 Hour Rated, Add  55.73 

. 
 23 33 13 16-0295 EA 48" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 481.79 60.16 

    For Horizontal, Add  45.17 
    For Dynamic Damper, Add  67.75 
    For 3 Hour Rated, Add  60.23 

. 
 23 33 13 16-0296 EA 48" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 511.42 65.04 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0297 EA 52" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 221.08 27.63 

    For Horizontal, Add  20.71 
    For Dynamic Damper, Add  31.07 
    For 3 Hour Rated, Add  27.62 

. 
 23 33 13 16-0298 EA 52" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 233.46 29.30 

    For Horizontal, Add  21.84 
    For Dynamic Damper, Add  32.76 
    For 3 Hour Rated, Add  29.12 

. 
 23 33 13 16-0299 EA 52" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 250.73 32.51 

    For Horizontal, Add  22.96 
    For Dynamic Damper, Add  34.44 
    For 3 Hour Rated, Add  30.62 

. 
 23 33 13 16-0300 EA 52" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 262.37 35.74 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0301 EA 52" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 280.57 39.06 

    For Horizontal, Add  24.51 
    For Dynamic Damper, Add  36.76 
    For 3 Hour Rated, Add  32.68 

. 
 23 33 13 16-0302 EA 52" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 298.76 42.28 

    For Horizontal, Add  25.77 
    For Dynamic Damper, Add  38.66 
    For 3 Hour Rated, Add  34.36 

. 
 23 33 13 16-0303 EA 52" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 319.77 45.51 

    For Horizontal, Add  27.46 
    For Dynamic Damper, Add  41.19 
    For 3 Hour Rated, Add  36.61 

. 
 23 33 13 16-0304 EA 52" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 340.78 48.83 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0305 EA 52" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 367.42 52.05 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

NOT FOR BID
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. 
 23 33 13 16-0306 EA 52" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 399.66 55.27 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0307 EA 52" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 423.29 56.93 

    For Horizontal, Add  37.86 
    For Dynamic Damper, Add  56.79 
    For 3 Hour Rated, Add  50.48 

. 
 23 33 13 16-0308 EA 52" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 452.54 58.49 

    For Horizontal, Add  41.51 
    For Dynamic Damper, Add  62.27 
    For 3 Hour Rated, Add  55.35 

. 
 23 33 13 16-0309 EA 52" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 484.78 61.81 

    For Horizontal, Add  44.89 
    For Dynamic Damper, Add  67.33 
    For 3 Hour Rated, Add  59.85 

. 
 23 33 13 16-0310 EA 52" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 511.42 65.04 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0311 EA 52" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 548.55 69.92 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 

. 
 23 33 13 16-0312 EA 52" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 577.07 73.14 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0313 EA 56" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 229.71 29.30 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0314 EA 56" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 248.84 32.51 

    For Horizontal, Add  22.68 
    For Dynamic Damper, Add  34.02 
    For 3 Hour Rated, Add  30.24 

. 
 23 33 13 16-0315 EA 56" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 264.25 35.74 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0316 EA 56" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 275.87 39.06 

    For Horizontal, Add  23.80 
    For Dynamic Damper, Add  35.71 
    For 3 Hour Rated, Add  31.74 

. 
 23 33 13 16-0317 EA 56" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 295.96 42.28 

    For Horizontal, Add  25.35 
    For Dynamic Damper, Add  38.03 
    For 3 Hour Rated, Add  33.80 

. 
 23 33 13 16-0318 EA 56" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 316.02 45.51 

    For Horizontal, Add  26.90 
    For Dynamic Damper, Add  40.34 
    For 3 Hour Rated, Add  35.86 

. 
 23 33 13 16-0319 EA 56" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 336.10 48.83 

    For Horizontal, Add  28.44 
    For Dynamic Damper, Add  42.66 
    For 3 Hour Rated, Add  37.92 

. 
 23 33 13 16-0320 EA 56" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 356.17 52.05 

    For Horizontal, Add  29.99 
    For Dynamic Damper, Add  44.98 
    For 3 Hour Rated, Add  39.98 

. 
 23 33 13 16-0321 EA 56" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 388.41 55.27 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 

. 
 23 33 13 16-0322 EA 56" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 415.80 56.93 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0323 EA 56" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 441.29 58.49 

    For Horizontal, Add  39.83 
    For Dynamic Damper, Add  59.74 
    For 3 Hour Rated, Add  53.10 

. 
 23 33 13 16-0324 EA 56" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 477.30 61.81 

    For Horizontal, Add  43.76 
    For Dynamic Damper, Add  65.65 
    For 3 Hour Rated, Add  58.35 

. 
 23 33 13 16-0325 EA 56" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 509.54 65.04 

    For Horizontal, Add  47.14 
    For Dynamic Damper, Add  70.70 
    For 3 Hour Rated, Add  62.85 

. 
 23 33 13 16-0326 EA 56" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 543.67 68.26 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 

NOT FOR BID
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. 
 23 33 13 16-0327 EA 56" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 572.18 71.58 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0328 EA 56" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 606.31 74.80 

    For Horizontal, Add  57.26 
    For Dynamic Damper, Add  85.88 
    For 3 Hour Rated, Add  76.34 

. 
 23 33 13 16-0329 EA 56" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 640.43 78.02 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0330 EA 60" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 245.10 32.51 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0331 EA 60" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 264.25 35.74 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0332 EA 60" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 277.74 39.06 

    For Horizontal, Add  24.08 
    For Dynamic Damper, Add  36.13 
    For 3 Hour Rated, Add  32.11 

. 
 23 33 13 16-0333 EA 60" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 289.39 42.28 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0334 EA 60" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 310.40 45.51 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0335 EA 60" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 331.41 48.83 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0336 EA 60" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 353.36 52.05 

    For Horizontal, Add  29.57 
    For Dynamic Damper, Add  44.35 
    For 3 Hour Rated, Add  39.42 

. 
 23 33 13 16-0337 EA 60" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 375.30 55.27 

    For Horizontal, Add  31.39 
    For Dynamic Damper, Add  47.09 
    For 3 Hour Rated, Add  41.86 

. 
 23 33 13 16-0338 EA 60" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 404.55 56.93 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0339 EA 60" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 431.92 58.49 

    For Horizontal, Add  38.42 
    For Dynamic Damper, Add  57.63 
    For 3 Hour Rated, Add  51.23 

. 
 23 33 13 16-0340 EA 60" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 466.06 61.81 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0341 EA 60" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 500.18 65.04 

    For Horizontal, Add  45.73 
    For Dynamic Damper, Add  68.60 
    For 3 Hour Rated, Add  60.98 

. 
 23 33 13 16-0342 EA 60" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 528.69 68.26 

    For Horizontal, Add  48.54 
    For Dynamic Damper, Add  72.81 
    For 3 Hour Rated, Add  64.72 

. 
 23 33 13 16-0343 EA 60" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 568.43 71.58 

    For Horizontal, Add  53.04 
    For Dynamic Damper, Add  79.56 
    For 3 Hour Rated, Add  70.72 

. 
 23 33 13 16-0344 EA 60" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 604.43 74.80 

    For Horizontal, Add  56.97 
    For Dynamic Damper, Add  85.46 
    For 3 Hour Rated, Add  75.97 

. 
 23 33 13 16-0345 EA 60" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 640.43 78.02 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0346 EA 60" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 672.68 81.34 

    For Horizontal, Add  64.28 
    For Dynamic Damper, Add  96.42 
    For 3 Hour Rated, Add  85.71 

. 
 23 33 13 16-0347 EA 60" x 60" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 704.96 84.57 

    For Horizontal, Add  67.66 
    For Dynamic Damper, Add  101.49 
    For 3 Hour Rated, Add  90.21 

XXXXXXX 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 33 Air Duct Accessories 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 340 County of San Bernardino

. 
 23 33 13 16-0348  Round 2 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0349 EA  4" Round 2 Hour Fire Damper ............................................................................................................................................... 67.72 19.53 
. 

 23 33 13 16-0350 EA  5" Round 2 Hour Fire Damper ............................................................................................................................................... 69.77 19.53 
. 

 23 33 13 16-0351 EA  6" Round 2 Hour Fire Damper ............................................................................................................................................... 81.26 22.17 
. 

 23 33 13 16-0352 EA  7" Round 2 Hour Fire Damper ............................................................................................................................................... 83.49 22.17 
. 

 23 33 13 16-0353 EA  8" Round 2 Hour Fire Damper ............................................................................................................................................... 97.97 24.42 
. 

 23 33 13 16-0354 EA  9" Round 2 Hour Fire Damper ............................................................................................................................................. 104.11 24.42 
. 

 23 33 13 16-0355 EA  10" Round 2 Hour Fire Damper ........................................................................................................................................... 115.69 27.15 
. 

 23 33 13 16-0356 EA  12" Round 2 Hour Fire Damper ........................................................................................................................................... 130.01 30.57 
. 

 23 33 13 16-0357 EA  14" Round 2 Hour Fire Damper ........................................................................................................................................... 147.95 34.86 

XXXXXXX 
. 
 23 33 13 16-0358  Round 4 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0359 EA  4" Round 4 Hour Fire Damper ............................................................................................................................................... 76.49 22.17 
. 

 23 33 13 16-0360 EA  5" Round 4 Hour Fire Damper ............................................................................................................................................... 82.08 22.17 
. 

 23 33 13 16-0361 EA  6" Round 4 Hour Fire Damper ............................................................................................................................................... 92.19 24.42 
. 

 23 33 13 16-0362 EA  7" Round 4 Hour Fire Damper ............................................................................................................................................... 99.40 24.42 
. 

 23 33 13 16-0363 EA  8" Round 4 Hour Fire Damper ............................................................................................................................................. 112.05 27.15 
. 

 23 33 13 16-0364 EA  9" Round 4 Hour Fire Damper ............................................................................................................................................. 116.45 27.15 
. 

 23 33 13 16-0365 EA  10" Round 4 Hour Fire Damper ........................................................................................................................................... 130.14 30.57 
. 

 23 33 13 16-0366 EA  12" Round 4 Hour Fire Damper ........................................................................................................................................... 145.16 34.86 
. 

 23 33 13 16-0367 EA  14" Round 4 Hour Fire Damper ........................................................................................................................................... 169.35 40.72 

XXXXXXX 
. 
 23 33 13 19  Smoke-Control Dampers (23 33 13) 
. 
. 
 23 33 13 19-0001  Combination Smoke/Fire Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0002 EA 6" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 103.47 16.26 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0003 EA 8" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 107.00 16.99 

    For 3 Hour Rated, Add  11.21 
. 

 23 33 13 19-0004 EA 8" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 108.65 17.14 
    For 3 Hour Rated, Add  11.48 

. 
 23 33 13 19-0005 EA 10" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 108.65 17.14 

    For 3 Hour Rated, Add  11.48 
. 

 23 33 13 19-0006 EA 10" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 111.45 17.57 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0007 EA 10" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 120.02 19.48 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0008 EA 12" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 111.45 17.57 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0009 EA 12" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 117.08 18.60 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0010 EA 12" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 121.36 19.48 
    For 3 Hour Rated, Add  12.55 

. 
 23 33 13 19-0011 EA 12" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 130.02 21.97 

    For 3 Hour Rated, Add  12.82 
. 

 23 33 13 19-0012 EA 14" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 116.41 18.60 
    For 3 Hour Rated, Add  12.15 

. 
 23 33 13 19-0013 EA 14" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 121.36 19.48 

    For 3 Hour Rated, Add  12.55 
. 

 23 33 13 19-0014 EA 14" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 125.63 20.51 
    For 3 Hour Rated, Add  12.82 

. 
 23 33 13 19-0015 EA 14" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 131.38 21.97 

    For 3 Hour Rated, Add  13.09 
. 

 23 33 13 19-0016 EA 14" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 142.07 24.46 
    For 3 Hour Rated, Add  13.77 

. 
 23 33 13 19-0017 EA 16" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 170.63 19.48 

    For 3 Hour Rated, Add  22.41 
. 

 23 33 13 19-0018 EA 16" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 176.36 20.95 
    For 3 Hour Rated, Add  22.68 

. 
 23 33 13 19-0019 EA 16" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 183.58 23.00 

    For 3 Hour Rated, Add  22.95 
. 

 23 33 13 19-0020 EA 16" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 189.30 24.46 
    For 3 Hour Rated, Add  23.21 

. 
 23 33 13 19-0021 EA 16" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 200.00 26.81 

    For 3 Hour Rated, Add  23.89 
. 

 23 33 13 19-0022 EA 16" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 210.69 29.30 
    For 3 Hour Rated, Add  24.56 

. 
 23 33 13 19-0023 EA 18" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 174.90 20.51 

    For 3 Hour Rated, Add  22.68 
. 

 23 33 13 19-0024 EA 18" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 181.30 21.97 
    For 3 Hour Rated, Add  23.08 

. 
 23 33 13 19-0025 EA 18" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 190.67 24.46 

    For 3 Hour Rated, Add  23.49 
. 

 23 33 13 19-0026 EA 18" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 201.35 26.81 
    For 3 Hour Rated, Add  24.16 

. 
 23 33 13 19-0027 EA 18" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 211.36 29.30 

    For 3 Hour Rated, Add  24.70 
. 

 23 33 13 19-0028 EA 18" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 222.06 31.64 
    For 3 Hour Rated, Add  25.37 

NOT FOR BID
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. 
 23 33 13 19-0029 EA 18" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 231.40 34.13 

    For 3 Hour Rated, Add  25.77 
. 

 23 33 13 19-0030 EA 20" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 180.64 21.97 
    For 3 Hour Rated, Add  22.95 

. 
 23 33 13 19-0031 EA 20" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 190.66 24.46 

    For 3 Hour Rated, Add  23.48 
. 

 23 33 13 19-0032 EA 20" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 200.67 26.81 
    For 3 Hour Rated, Add  24.02 

. 
 23 33 13 19-0033 EA 20" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 213.39 29.30 

    For 3 Hour Rated, Add  25.10 
. 

 23 33 13 19-0034 EA 20" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 222.74 31.64 
    For 3 Hour Rated, Add  25.51 

. 
 23 33 13 19-0035 EA 20" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 232.08 34.13 

    For 3 Hour Rated, Add  25.91 
. 

 23 33 13 19-0036 EA 20" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 242.10 36.62 
    For 3 Hour Rated, Add  26.45 

. 
 23 33 13 19-0037 EA 20" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 252.11 38.97 

    For 3 Hour Rated, Add  26.99 
. 

 23 33 13 19-0038 EA 24" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 245.74 24.46 
    For 3 Hour Rated, Add  34.50 

. 
 23 33 13 19-0039 EA 24" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 257.11 26.81 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0040 EA 24" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 267.14 29.30 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0041 EA 24" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 278.50 31.64 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0042 EA 24" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 287.84 34.13 
    For 3 Hour Rated, Add  37.06 

. 
 23 33 13 19-0043 EA 24" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 297.19 36.62 

    For 3 Hour Rated, Add  37.47 
. 

 23 33 13 19-0044 EA 24" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 308.55 38.97 
    For 3 Hour Rated, Add  38.27 

. 
 23 33 13 19-0045 EA 24" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 327.24 43.95 

    For 3 Hour Rated, Add  39.08 
. 

 23 33 13 19-0046 EA 24" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 347.28 48.78 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0047 EA 28" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 257.11 26.81 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0048 EA 28" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 267.14 29.30 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0049 EA 28" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 278.50 31.64 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0050 EA 28" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 288.51 34.13 
    For 3 Hour Rated, Add  37.20 

. 
 23 33 13 19-0051 EA 28" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 299.21 36.62 

    For 3 Hour Rated, Add  37.87 
. 

 23 33 13 19-0052 EA 28" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 309.89 38.97 
    For 3 Hour Rated, Add  38.54 

. 
 23 33 13 19-0053 EA 28" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 328.58 43.95 

    For 3 Hour Rated, Add  39.35 
. 

 23 33 13 19-0054 EA 28" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 347.28 48.78 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0055 EA 28" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 362.68 51.27 

    For 3 Hour Rated, Add  41.78 
. 

 23 33 13 19-0056 EA 28" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 384.06 56.11 
    For 3 Hour Rated, Add  43.12 

. 
 23 33 13 19-0057 EA 32" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 271.17 29.30 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0058 EA 32" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 279.84 31.64 
    For 3 Hour Rated, Add  36.93 

. 
 23 33 13 19-0059 EA 32" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 288.51 34.13 

    For 3 Hour Rated, Add  37.20 
. 

 23 33 13 19-0060 EA 32" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 298.53 36.62 
    For 3 Hour Rated, Add  37.73 

. 
 23 33 13 19-0061 EA 32" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 310.14 38.97 

    For 3 Hour Rated, Add  38.59 
. 

 23 33 13 19-0062 EA 32" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 328.58 43.95 
    For 3 Hour Rated, Add  39.35 

. 
 23 33 13 19-0063 EA 32" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 348.63 48.78 

    For 3 Hour Rated, Add  40.43 
. 

 23 33 13 19-0064 EA 32" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 368.67 53.61 
    For 3 Hour Rated, Add  41.51 

. 
 23 33 13 19-0065 EA 32" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 384.06 56.11 

    For 3 Hour Rated, Add  43.12 
. 

 23 33 13 19-0066 EA 32" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 405.22 60.06 
    For 3 Hour Rated, Add  45.01 

. 
 23 33 13 19-0067 EA 32" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 426.24 63.42 

    For 3 Hour Rated, Add  47.16 
. 

 23 33 13 19-0068 EA 36" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 286.76 31.64 
    For 3 Hour Rated, Add  38.31 

. 
 23 33 13 19-0069 EA 36" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 297.00 34.13 

    For 3 Hour Rated, Add  38.89 
. 

 23 33 13 19-0070 EA 36" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 307.25 36.62 
    For 3 Hour Rated, Add  39.48 

NOT FOR BID
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. 
 23 33 13 19-0071 EA 36" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 318.97 38.97 

    For 3 Hour Rated, Add  40.36 
. 

 23 33 13 19-0072 EA 36" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 335.83 43.95 
    For 3 Hour Rated, Add  40.80 

. 
 23 33 13 19-0073 EA 36" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 345.35 46.29 

    For 3 Hour Rated, Add  41.24 
. 

 23 33 13 19-0074 EA 36" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 374.65 53.61 
    For 3 Hour Rated, Add  42.70 

. 
 23 33 13 19-0075 EA 36" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 396.61 58.60 

    For 3 Hour Rated, Add  44.17 
. 

 23 33 13 19-0076 EA 36" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 411.24 60.49 
    For 3 Hour Rated, Add  45.92 

. 
 23 33 13 19-0077 EA 36" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 436.15 64.89 

    For 3 Hour Rated, Add  48.27 
. 

 23 33 13 19-0078 EA 36" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 456.64 68.26 
    For 3 Hour Rated, Add  50.31 

. 
 23 33 13 19-0079 EA 36" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 475.67 70.75 

    For 3 Hour Rated, Add  52.66 
. 

 23 33 13 19-0080 EA 40" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 344.80 36.62 
    For 3 Hour Rated, Add  48.45 

. 
 23 33 13 19-0081 EA 40" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 357.98 38.97 

    For 3 Hour Rated, Add  49.62 
. 

 23 33 13 19-0082 EA 40" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 366.77 41.46 
    For 3 Hour Rated, Add  49.92 

. 
 23 33 13 19-0083 EA 40" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 375.57 43.95 

    For 3 Hour Rated, Add  50.21 
. 

 23 33 13 19-0084 EA 40" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 395.34 46.29 
    For 3 Hour Rated, Add  51.24 

. 
 23 33 13 19-0085 EA 40" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 407.79 48.78 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0086 EA 40" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 435.62 56.11 
    For 3 Hour Rated, Add  53.43 

. 
 23 33 13 19-0087 EA 40" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 456.12 60.93 

    For 3 Hour Rated, Add  54.60 
. 

 23 33 13 19-0088 EA 40" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 476.63 64.89 
    For 3 Hour Rated, Add  56.36 

. 
 23 33 13 19-0089 EA 40" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 502.98 68.26 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0090 EA 40" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 523.48 72.22 
    For 3 Hour Rated, Add  61.34 

. 
 23 33 13 19-0091 EA 40" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 545.45 74.12 

    For 3 Hour Rated, Add  64.56 
. 

 23 33 13 19-0092 EA 40" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 571.81 78.07 
    For 3 Hour Rated, Add  67.49 

. 
 23 33 13 19-0093 EA 44" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 355.06 36.62 

    For 3 Hour Rated, Add  49.04 
. 

 23 33 13 19-0094 EA 44" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 368.24 38.97 
    For 3 Hour Rated, Add  50.21 

. 
 23 33 13 19-0095 EA 44" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 379.96 41.46 

    For 3 Hour Rated, Add  51.09 
. 

 23 33 13 19-0096 EA 44" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 388.75 43.95 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0097 EA 44" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 401.94 46.29 

    For 3 Hour Rated, Add  52.56 
. 

 23 33 13 19-0098 EA 44" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 415.11 48.78 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0099 EA 44" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 451.74 58.60 

    For 3 Hour Rated, Add  55.19 
. 

 23 33 13 19-0100 EA 44" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 473.69 63.42 
    For 3 Hour Rated, Add  56.65 

. 
 23 33 13 19-0101 EA 44" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 502.98 68.26 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0102 EA 44" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 530.81 73.24 
    For 3 Hour Rated, Add  62.22 

. 
 23 33 13 19-0103 EA 44" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 560.08 78.07 

    For 3 Hour Rated, Add  65.14 
. 

 23 33 13 19-0104 EA 44" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 580.59 80.41 
    For 3 Hour Rated, Add  67.78 

. 
 23 33 13 19-0105 EA 44" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 601.09 82.90 

    For 3 Hour Rated, Add  70.42 
. 

 23 33 13 19-0106 EA 44" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 621.61 85.39 
    For 3 Hour Rated, Add  73.05 

. 
 23 33 13 19-0107 EA 48" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 366.77 38.97 

    For 3 Hour Rated, Add  49.92 
. 

 23 33 13 19-0108 EA 48" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 379.96 41.46 
    For 3 Hour Rated, Add  51.09 

. 
 23 33 13 19-0109 EA 48" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 388.75 43.95 

    For 3 Hour Rated, Add  51.38 
. 

 23 33 13 19-0110 EA 48" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 407.79 48.78 
    For 3 Hour Rated, Add  52.26 

. 
 23 33 13 19-0111 EA 48" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 428.30 53.61 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0112 EA 48" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 448.80 58.60 
    For 3 Hour Rated, Add  54.60 

NOT FOR BID
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. 
 23 33 13 19-0113 EA 48" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 472.23 63.42 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0114 EA 48" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 495.66 68.26 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0115 EA 48" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 523.49 73.24 

    For 3 Hour Rated, Add  60.75 
. 

 23 33 13 19-0116 EA 48" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 554.22 78.07 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0117 EA 48" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 574.75 80.41 

    For 3 Hour Rated, Add  66.61 
. 

 23 33 13 19-0118 EA 48" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 599.62 82.90 
    For 3 Hour Rated, Add  70.12 

. 
 23 33 13 19-0119 EA 48" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 627.46 87.74 

    For 3 Hour Rated, Add  72.76 
. 

 23 33 13 19-0120 EA 48" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 652.36 90.23 
    For 3 Hour Rated, Add  76.27 

. 
 23 33 13 19-0121 EA 48" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 686.04 97.55 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0122 EA 52" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 378.49 41.46 
    For 3 Hour Rated, Add  50.80 

. 
 23 33 13 19-0123 EA 52" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 391.67 43.95 

    For 3 Hour Rated, Add  51.97 
. 

 23 33 13 19-0124 EA 52" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 412.18 48.78 
    For 3 Hour Rated, Add  53.14 

. 
 23 33 13 19-0125 EA 52" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 428.30 53.61 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0126 EA 52" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 449.54 58.60 
    For 3 Hour Rated, Add  54.75 

. 
 23 33 13 19-0127 EA 52" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 470.77 63.42 

    For 3 Hour Rated, Add  56.07 
. 

 23 33 13 19-0128 EA 52" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 494.20 68.26 
    For 3 Hour Rated, Add  57.83 

. 
 23 33 13 19-0129 EA 52" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 517.63 73.24 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0130 EA 52" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 545.45 78.07 
    For 3 Hour Rated, Add  62.22 

. 
 23 33 13 19-0131 EA 52" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 577.67 82.90 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0132 EA 52" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 599.63 85.39 
    For 3 Hour Rated, Add  68.66 

. 
 23 33 13 19-0133 EA 52" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 626.00 87.74 

    For 3 Hour Rated, Add  72.47 
. 

 23 33 13 19-0134 EA 52" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 658.20 92.72 
    For 3 Hour Rated, Add  75.98 

. 
 23 33 13 19-0135 EA 52" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 686.04 97.55 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0136 EA 52" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 725.56 104.88 
    For 3 Hour Rated, Add  82.13 

. 
 23 33 13 19-0137 EA 52" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 754.86 109.71 

    For 3 Hour Rated, Add  85.06 
. 

 23 33 13 19-0138 EA 56" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 388.75 43.95 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0139 EA 56" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 410.71 48.78 

    For 3 Hour Rated, Add  52.85 
. 

 23 33 13 19-0140 EA 56" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 429.76 53.61 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0141 EA 56" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 445.87 58.60 

    For 3 Hour Rated, Add  54.02 
. 

 23 33 13 19-0142 EA 56" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 468.57 63.42 
    For 3 Hour Rated, Add  55.63 

. 
 23 33 13 19-0143 EA 56" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 491.27 68.26 

    For 3 Hour Rated, Add  57.24 
. 

 23 33 13 19-0144 EA 56" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 513.97 73.24 
    For 3 Hour Rated, Add  58.85 

. 
 23 33 13 19-0145 EA 56" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 536.66 78.07 

    For 3 Hour Rated, Add  60.46 
. 

 23 33 13 19-0146 EA 56" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 568.87 82.90 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0147 EA 56" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 593.79 85.39 

    For 3 Hour Rated, Add  67.49 
. 

 23 33 13 19-0148 EA 56" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 617.20 87.74 
    For 3 Hour Rated, Add  70.71 

. 
 23 33 13 19-0149 EA 56" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 652.35 92.72 

    For 3 Hour Rated, Add  74.81 
. 

 23 33 13 19-0150 EA 56" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 684.57 97.55 
    For 3 Hour Rated, Add  78.32 

. 
 23 33 13 19-0151 EA 56" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 718.25 102.39 

    For 3 Hour Rated, Add  82.13 
. 

 23 33 13 19-0152 EA 56" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 747.54 107.37 
    For 3 Hour Rated, Add  85.06 

. 
 23 33 13 19-0153 EA 56" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 781.22 112.20 

    For 3 Hour Rated, Add  88.86 
. 

 23 33 13 19-0154 EA 56" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 814.90 117.04 
    For 3 Hour Rated, Add  92.67 

NOT FOR BID
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. 
 23 33 13 19-0155 EA 60" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 407.79 48.78 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0156 EA 60" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 429.76 53.61 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0157 EA 60" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 447.34 58.60 

    For 3 Hour Rated, Add  54.31 
. 

 23 33 13 19-0158 EA 60" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 463.44 63.42 
    For 3 Hour Rated, Add  54.60 

. 
 23 33 13 19-0159 EA 60" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 486.88 68.26 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0160 EA 60" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 510.31 73.24 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0161 EA 60" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 534.46 78.07 

    For 3 Hour Rated, Add  60.02 
. 

 23 33 13 19-0162 EA 60" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 558.64 82.90 
    For 3 Hour Rated, Add  61.93 

. 
 23 33 13 19-0163 EA 60" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 585.00 85.39 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0164 EA 60" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 609.88 87.74 
    For 3 Hour Rated, Add  69.24 

. 
 23 33 13 19-0165 EA 60" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 643.58 92.72 

    For 3 Hour Rated, Add  73.05 
. 

 23 33 13 19-0166 EA 60" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 677.26 97.55 
    For 3 Hour Rated, Add  76.86 

. 
 23 33 13 19-0167 EA 60" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 706.55 102.39 

    For 3 Hour Rated, Add  79.79 
. 

 23 33 13 19-0168 EA 60" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 744.61 107.37 
    For 3 Hour Rated, Add  84.47 

. 
 23 33 13 19-0169 EA 60" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 779.76 112.20 

    For 3 Hour Rated, Add  88.57 
. 

 23 33 13 19-0170 EA 60" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 814.90 117.04 
    For 3 Hour Rated, Add  92.67 

. 
 23 33 13 19-0171 EA 60" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 847.11 122.02 

    For 3 Hour Rated, Add  96.18 
. 

 23 33 13 19-0172 EA 60" x 60" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 879.34 126.85 
    For 3 Hour Rated, Add  99.70 

XXXXXXX 
. 
 23 33 13 19-0173  Smoke Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0174 EA 6" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 81.08 10.84 
    For Dynamic Damper, Add  10.93 
    For 3 Hour Rated, Add  9.71 

. 
 23 33 13 19-0175 EA 8" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 83.78 11.33 

    For Dynamic Damper, Add  11.20 
    For 3 Hour Rated, Add  9.96 

. 
 23 33 13 19-0176 EA 8" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 85.21 11.42 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0177 EA 10" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 85.21 11.42 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0178 EA 10" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 87.42 11.72 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0179 EA 10" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 93.77 12.99 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0180 EA 12" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 87.42 11.72 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0181 EA 12" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 91.82 12.40 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0182 EA 12" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 95.01 12.99 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0183 EA 12" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 101.12 14.65 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0184 EA 14" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 91.21 12.40 

    For Dynamic Damper, Add  12.17 
    For 3 Hour Rated, Add  10.82 

. 
 23 33 13 19-0185 EA 14" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 95.01 12.99 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0186 EA 14" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 98.18 13.67 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0187 EA 14" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 102.36 14.65 

    For Dynamic Damper, Add  13.14 
    For 3 Hour Rated, Add  11.68 

. 
 23 33 13 19-0188 EA 14" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 110.31 16.31 

    For Dynamic Damper, Add  13.83 
    For 3 Hour Rated, Add  12.30 

NOT FOR BID
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. 
 23 33 13 19-0189 EA 16" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 139.79 12.99 

    For Dynamic Damper, Add  22.66 
    For 3 Hour Rated, Add  20.15 

. 
 23 33 13 19-0190 EA 16" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 143.95 13.96 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0191 EA 16" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 149.08 15.33 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0192 EA 16" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 153.24 16.31 

    For Dynamic Damper, Add  23.49 
    For 3 Hour Rated, Add  20.88 

. 
 23 33 13 19-0193 EA 16" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 161.21 17.87 

    For Dynamic Damper, Add  24.19 
    For 3 Hour Rated, Add  21.50 

. 
 23 33 13 19-0194 EA 16" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 169.17 19.53 

    For Dynamic Damper, Add  24.88 
    For 3 Hour Rated, Add  22.11 

. 
 23 33 13 19-0195 EA 18" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 142.97 13.67 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0196 EA 18" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 147.75 14.65 

    For Dynamic Damper, Add  23.36 
    For 3 Hour Rated, Add  20.76 

. 
 23 33 13 19-0197 EA 18" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 154.49 16.31 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0198 EA 18" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 162.44 17.87 

    For Dynamic Damper, Add  24.46 
    For 3 Hour Rated, Add  21.75 

. 
 23 33 13 19-0199 EA 18" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 169.78 19.53 

    For Dynamic Damper, Add  25.02 
    For 3 Hour Rated, Add  22.24 

. 
 23 33 13 19-0200 EA 18" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 177.73 21.09 

    For Dynamic Damper, Add  25.71 
    For 3 Hour Rated, Add  22.85 

. 
 23 33 13 19-0201 EA 18" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 184.46 22.75 

    For Dynamic Damper, Add  26.12 
    For 3 Hour Rated, Add  23.22 

. 
 23 33 13 19-0202 EA 20" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 147.14 14.65 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0203 EA 20" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 154.48 16.31 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0204 EA 20" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 161.82 17.87 

    For Dynamic Damper, Add  24.32 
    For 3 Hour Rated, Add  21.62 

. 
 23 33 13 19-0205 EA 20" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 171.64 19.53 

    For Dynamic Damper, Add  25.43 
    For 3 Hour Rated, Add  22.61 

. 
 23 33 13 19-0206 EA 20" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 178.35 21.09 

    For Dynamic Damper, Add  25.85 
    For 3 Hour Rated, Add  22.98 

. 
 23 33 13 19-0207 EA 20" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 185.08 22.75 

    For Dynamic Damper, Add  26.26 
    For 3 Hour Rated, Add  23.35 

. 
 23 33 13 19-0208 EA 20" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 192.42 24.42 

    For Dynamic Damper, Add  26.82 
    For 3 Hour Rated, Add  23.84 

. 
 23 33 13 19-0209 EA 20" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 199.76 25.97 

    For Dynamic Damper, Add  27.37 
    For 3 Hour Rated, Add  24.33 

. 
 23 33 13 19-0210 EA 24" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 191.53 16.31 

    For Dynamic Damper, Add  32.11 
    For 3 Hour Rated, Add  28.54 

. 
 23 33 13 19-0211 EA 24" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 200.11 17.87 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0212 EA 24" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 207.47 19.53 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0213 EA 24" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 216.03 21.09 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0214 EA 24" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 222.75 22.75 

    For Dynamic Damper, Add  34.74 
    For 3 Hour Rated, Add  30.88 

. 
 23 33 13 19-0215 EA 24" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 229.48 24.42 

    For Dynamic Damper, Add  35.15 
    For 3 Hour Rated, Add  31.25 

. 
 23 33 13 19-0216 EA 24" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 238.05 25.97 

    For Dynamic Damper, Add  35.98 
    For 3 Hour Rated, Add  31.99 

NOT FOR BID
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. 
 23 33 13 19-0217 EA 24" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 251.50 29.30 

    For Dynamic Damper, Add  36.81 
    For 3 Hour Rated, Add  32.72 

. 
 23 33 13 19-0218 EA 24" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 266.19 32.51 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0219 EA 28" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 200.11 17.87 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0220 EA 28" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 207.47 19.53 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0221 EA 28" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 216.03 21.09 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0222 EA 28" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 223.36 22.75 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0223 EA 28" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 231.32 24.42 

    For Dynamic Damper, Add  35.57 
    For 3 Hour Rated, Add  31.62 

. 
 23 33 13 19-0224 EA 28" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 239.27 25.97 

    For Dynamic Damper, Add  36.26 
    For 3 Hour Rated, Add  32.23 

. 
 23 33 13 19-0225 EA 28" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 252.72 29.30 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0226 EA 28" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 266.19 32.51 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0227 EA 28" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 278.45 34.18 

    For Dynamic Damper, Add  39.58 
    For 3 Hour Rated, Add  35.18 

. 
 23 33 13 19-0228 EA 28" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 294.37 37.40 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 

. 
 23 33 13 19-0229 EA 32" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 211.16 19.53 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0230 EA 32" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 217.24 21.09 

    For Dynamic Damper, Add  34.60 
    For 3 Hour Rated, Add  30.75 

. 
 23 33 13 19-0231 EA 32" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 223.36 22.75 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0232 EA 32" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 230.70 24.42 

    For Dynamic Damper, Add  35.43 
    For 3 Hour Rated, Add  31.49 

. 
 23 33 13 19-0233 EA 32" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 239.51 25.97 

    For Dynamic Damper, Add  36.31 
    For 3 Hour Rated, Add  32.28 

. 
 23 33 13 19-0234 EA 32" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 252.72 29.30 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0235 EA 32" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 267.42 32.51 

    For Dynamic Damper, Add  38.20 
    For 3 Hour Rated, Add  33.95 

. 
 23 33 13 19-0236 EA 32" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 282.12 35.74 

    For Dynamic Damper, Add  39.31 
    For 3 Hour Rated, Add  34.94 

. 
 23 33 13 19-0237 EA 32" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 294.37 37.40 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 

. 
 23 33 13 19-0238 EA 32" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 310.80 40.03 

    For Dynamic Damper, Add  42.91 
    For 3 Hour Rated, Add  38.14 

. 
 23 33 13 19-0239 EA 32" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 327.47 42.28 

    For Dynamic Damper, Add  45.12 
    For 3 Hour Rated, Add  40.10 

. 
 23 33 13 19-0240 EA 36" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 221.82 21.09 

    For Dynamic Damper, Add  35.63 
    For 3 Hour Rated, Add  31.67 

. 
 23 33 13 19-0241 EA 36" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 229.27 22.75 

    For Dynamic Damper, Add  36.21 
    For 3 Hour Rated, Add  32.18 

. 
 23 33 13 19-0242 EA 36" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 236.73 24.42 

    For Dynamic Damper, Add  36.79 
    For 3 Hour Rated, Add  32.70 

. 
 23 33 13 19-0243 EA 36" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 245.48 25.97 

    For Dynamic Damper, Add  37.66 
    For 3 Hour Rated, Add  33.47 

. 
 23 33 13 19-0244 EA 36" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 257.19 29.30 

    For Dynamic Damper, Add  38.09 
    For 3 Hour Rated, Add  33.86 

NOT FOR BID
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. 
 23 33 13 19-0245 EA 36" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 264.01 30.86 

    For Dynamic Damper, Add  38.53 
    For 3 Hour Rated, Add  34.25 

. 
 23 33 13 19-0246 EA 36" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 285.10 35.74 

    For Dynamic Damper, Add  39.98 
    For 3 Hour Rated, Add  35.54 

. 
 23 33 13 19-0247 EA 36" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 301.29 39.06 

    For Dynamic Damper, Add  41.42 
    For 3 Hour Rated, Add  36.82 

. 
 23 33 13 19-0248 EA 36" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 312.94 40.33 

    For Dynamic Damper, Add  43.17 
    For 3 Hour Rated, Add  38.37 

. 
 23 33 13 19-0249 EA 36" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 332.02 43.26 

    For Dynamic Damper, Add  45.48 
    For 3 Hour Rated, Add  40.43 

. 
 23 33 13 19-0250 EA 36" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 347.88 45.51 

    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 19-0251 EA 36" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 363.08 47.16 

    For Dynamic Damper, Add  49.83 
    For 3 Hour Rated, Add  44.30 

. 
 23 33 13 19-0252 EA 40" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 254.85 24.42 

    For Dynamic Damper, Add  41.96 
    For 3 Hour Rated, Add  37.30 

. 
 23 33 13 19-0253 EA 40" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 264.89 25.97 

    For Dynamic Damper, Add  43.12 
    For 3 Hour Rated, Add  38.33 

. 
 23 33 13 19-0254 EA 40" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 271.06 27.63 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0255 EA 40" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 277.23 29.30 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0256 EA 40" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 291.52 30.86 

    For Dynamic Damper, Add  44.72 
    For 3 Hour Rated, Add  39.75 

. 
 23 33 13 19-0257 EA 40" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 300.91 32.51 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0258 EA 40" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 320.71 37.40 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0259 EA 40" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 335.64 40.62 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0260 EA 40" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 351.17 43.26 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0261 EA 40" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 372.18 45.51 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0262 EA 40" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 387.71 48.14 

    For Dynamic Damper, Add  54.72 
    For 3 Hour Rated, Add  48.64 

. 
 23 33 13 19-0263 EA 40" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 405.80 49.41 

    For Dynamic Damper, Add  57.91 
    For 3 Hour Rated, Add  51.47 

. 
 23 33 13 19-0264 EA 40" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 426.51 52.05 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0265 EA 44" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 262.32 24.42 

    For Dynamic Damper, Add  42.54 
    For 3 Hour Rated, Add  37.82 

. 
 23 33 13 19-0266 EA 44" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 272.35 25.97 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0267 EA 44" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 281.11 27.63 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0268 EA 44" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 287.28 29.30 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0269 EA 44" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 297.32 30.86 

    For Dynamic Damper, Add  46.02 
    For 3 Hour Rated, Add  40.91 

. 
 23 33 13 19-0270 EA 44" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 307.35 32.51 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0271 EA 44" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 333.33 39.06 

    For Dynamic Damper, Add  48.63 
    For 3 Hour Rated, Add  43.23 

. 
 23 33 13 19-0272 EA 44" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 349.53 42.28 

    For Dynamic Damper, Add  50.08 
    For 3 Hour Rated, Add  44.52 

NOT FOR BID
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. 
 23 33 13 19-0273 EA 44" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 372.18 45.51 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0274 EA 44" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 393.55 48.83 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0275 EA 44" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 416.19 52.05 

    For Dynamic Damper, Add  58.49 
    For 3 Hour Rated, Add  51.99 

. 
 23 33 13 19-0276 EA 44" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 432.67 53.61 

    For Dynamic Damper, Add  61.10 
    For 3 Hour Rated, Add  54.31 

. 
 23 33 13 19-0277 EA 44" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 449.15 55.27 

    For Dynamic Damper, Add  63.71 
    For 3 Hour Rated, Add  56.63 

. 
 23 33 13 19-0278 EA 44" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 465.64 56.93 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0279 EA 48" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 271.06 25.97 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0280 EA 48" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 281.11 27.63 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0281 EA 48" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 287.28 29.30 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0282 EA 48" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 300.91 32.51 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0283 EA 48" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 315.83 35.74 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0284 EA 48" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 330.75 39.06 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0285 EA 48" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 348.25 42.28 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0286 EA 48" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 365.73 45.51 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0287 EA 48" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 387.10 48.83 

    For Dynamic Damper, Add  54.14 
    For 3 Hour Rated, Add  48.12 

. 
 23 33 13 19-0288 EA 48" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 411.04 52.05 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0289 EA 48" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 427.53 53.61 

    For Dynamic Damper, Add  59.94 
    For 3 Hour Rated, Add  53.28 

. 
 23 33 13 19-0290 EA 48" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 447.86 55.27 

    For Dynamic Damper, Add  63.42 
    For 3 Hour Rated, Add  56.37 

. 
 23 33 13 19-0291 EA 48" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 469.23 58.49 

    For Dynamic Damper, Add  66.03 
    For 3 Hour Rated, Add  58.69 

. 
 23 33 13 19-0292 EA 48" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 489.57 60.16 

    For Dynamic Damper, Add  69.50 
    For 3 Hour Rated, Add  61.78 

. 
 23 33 13 19-0293 EA 48" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 514.52 65.04 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 

. 
 23 33 13 19-0294 EA 52" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 279.82 27.63 

    For Dynamic Damper, Add  44.28 
    For 3 Hour Rated, Add  39.36 

. 
 23 33 13 19-0295 EA 52" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 289.85 29.30 

    For Dynamic Damper, Add  45.44 
    For 3 Hour Rated, Add  40.39 

. 
 23 33 13 19-0296 EA 52" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 304.77 32.51 

    For Dynamic Damper, Add  46.60 
    For 3 Hour Rated, Add  41.42 

. 
 23 33 13 19-0297 EA 52" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 315.83 35.74 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0298 EA 52" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 331.40 39.06 

    For Dynamic Damper, Add  48.20 
    For 3 Hour Rated, Add  42.84 

. 
 23 33 13 19-0299 EA 52" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 346.96 42.28 

    For Dynamic Damper, Add  49.50 
    For 3 Hour Rated, Add  44.00 

. 
 23 33 13 19-0300 EA 52" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 364.45 45.51 

    For Dynamic Damper, Add  51.24 
    For 3 Hour Rated, Add  45.55 

NOT FOR BID
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. 
 23 33 13 19-0301 EA 52" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 381.95 48.83 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0302 EA 52" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 403.32 52.05 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0303 EA 52" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 428.53 55.27 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0304 EA 52" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 446.30 56.93 

    For Dynamic Damper, Add  61.97 
    For 3 Hour Rated, Add  55.08 

. 
 23 33 13 19-0305 EA 52" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 467.94 58.49 

    For Dynamic Damper, Add  65.74 
    For 3 Hour Rated, Add  58.43 

. 
 23 33 13 19-0306 EA 52" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 493.15 61.81 

    For Dynamic Damper, Add  69.21 
    For 3 Hour Rated, Add  61.52 

. 
 23 33 13 19-0307 EA 52" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 514.52 65.04 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 

. 
 23 33 13 19-0308 EA 52" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 544.63 69.92 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0309 EA 52" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 567.29 73.14 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0310 EA 56" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 287.28 29.30 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0311 EA 56" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 303.48 32.51 

    For Dynamic Damper, Add  46.31 
    For 3 Hour Rated, Add  41.17 

. 
 23 33 13 19-0312 EA 56" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 317.12 35.74 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0313 EA 56" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 328.16 39.06 

    For Dynamic Damper, Add  47.47 
    For 3 Hour Rated, Add  42.20 

. 
 23 33 13 19-0314 EA 56" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 345.03 42.28 

    For Dynamic Damper, Add  49.07 
    For 3 Hour Rated, Add  43.62 

. 
 23 33 13 19-0315 EA 56" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 361.87 45.51 

    For Dynamic Damper, Add  50.66 
    For 3 Hour Rated, Add  45.03 

. 
 23 33 13 19-0316 EA 56" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 378.73 48.83 

    For Dynamic Damper, Add  52.26 
    For 3 Hour Rated, Add  46.45 

. 
 23 33 13 19-0317 EA 56" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 395.58 52.05 

    For Dynamic Damper, Add  53.85 
    For 3 Hour Rated, Add  47.87 

. 
 23 33 13 19-0318 EA 56" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 420.80 55.27 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0319 EA 56" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 441.16 56.93 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0320 EA 56" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 460.21 58.49 

    For Dynamic Damper, Add  64.00 
    For 3 Hour Rated, Add  56.89 

. 
 23 33 13 19-0321 EA 56" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 488.01 61.81 

    For Dynamic Damper, Add  68.06 
    For 3 Hour Rated, Add  60.49 

. 
 23 33 13 19-0322 EA 56" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 513.23 65.04 

    For Dynamic Damper, Add  71.53 
    For 3 Hour Rated, Add  63.59 

. 
 23 33 13 19-0323 EA 56" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 539.75 68.26 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0324 EA 56" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 562.40 71.58 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0325 EA 56" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 588.92 74.80 

    For Dynamic Damper, Add  81.97 
    For 3 Hour Rated, Add  72.86 

. 
 23 33 13 19-0326 EA 56" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 615.43 78.02 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0327 EA 60" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 300.91 32.51 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0328 EA 60" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 317.12 35.74 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

NOT FOR BID
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. 
 23 33 13 19-0329 EA 60" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 329.45 39.06 

    For Dynamic Damper, Add  47.76 
    For 3 Hour Rated, Add  42.45 

. 
 23 33 13 19-0330 EA 60" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 340.52 42.28 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0331 EA 60" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 358.01 45.51 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0332 EA 60" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 375.50 48.83 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0333 EA 60" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 393.65 52.05 

    For Dynamic Damper, Add  53.42 
    For 3 Hour Rated, Add  47.48 

. 
 23 33 13 19-0334 EA 60" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 411.78 55.27 

    For Dynamic Damper, Add  55.30 
    For 3 Hour Rated, Add  49.15 

. 
 23 33 13 19-0335 EA 60" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 433.42 56.93 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0336 EA 60" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 453.76 58.49 

    For Dynamic Damper, Add  62.55 
    For 3 Hour Rated, Add  55.60 

. 
 23 33 13 19-0337 EA 60" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 480.28 61.81 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0338 EA 60" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 506.79 65.04 

    For Dynamic Damper, Add  70.09 
    For 3 Hour Rated, Add  62.30 

. 
 23 33 13 19-0339 EA 60" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 529.44 68.26 

    For Dynamic Damper, Add  72.98 
    For 3 Hour Rated, Add  64.87 

. 
 23 33 13 19-0340 EA 60" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 559.81 71.58 

    For Dynamic Damper, Add  77.62 
    For 3 Hour Rated, Add  69.00 

. 
 23 33 13 19-0341 EA 60" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 587.62 74.80 

    For Dynamic Damper, Add  81.68 
    For 3 Hour Rated, Add  72.60 

. 
 23 33 13 19-0342 EA 60" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 615.43 78.02 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0343 EA 60" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 640.64 81.34 

    For Dynamic Damper, Add  89.21 
    For 3 Hour Rated, Add  79.30 

. 
 23 33 13 19-0344 EA 60" x 60" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 665.89 84.57 

    For Dynamic Damper, Add  92.70 
    For 3 Hour Rated, Add  82.40 

XXXXXXX 
. 
 23 33 13 23  Backdraft Dampers (23 33 13) 
. 
. 
 23 33 13 23-0001  Horizontally Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Exclude motor pack. 
. 
. 

 23 33 13 23-0002 EA 6" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 70.76 10.84 
. 

 23 33 13 23-0003 EA 8" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 84.98 11.33 
. 

 23 33 13 23-0004 EA 8" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 102.17 11.42 
. 

 23 33 13 23-0005 EA 10" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 97.93 11.42 
. 

 23 33 13 23-0006 EA 10" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 93.85 11.72 
. 

 23 33 13 23-0007 EA 10" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 112.42 12.99 
. 

 23 33 13 23-0008 EA 12" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 87.98 11.72 
. 

 23 33 13 23-0009 EA 12" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 109.48 12.99 
. 

 23 33 13 23-0010 EA 12" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 105.12 13.67 
. 

 23 33 13 23-0011 EA 12" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 120.89 14.65 
. 

 23 33 13 23-0012 EA 14" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 98.73 12.40 
. 

 23 33 13 23-0013 EA 14" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 100.84 13.67 
. 

 23 33 13 23-0014 EA 14" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 118.76 14.65 
. 

 23 33 13 23-0015 EA 14" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 106.37 16.31 
. 

 23 33 13 23-0016 EA 14" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 120.84 17.87 
. 

 23 33 13 23-0017 EA 16" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 109.48 12.99 
. 

 23 33 13 23-0018 EA 16" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 112.33 14.65 
. 

 23 33 13 23-0019 EA 16" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 103.63 16.31 
. 

 23 33 13 23-0020 EA 16" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 114.58 16.31 
. 

 23 33 13 23-0021 EA 16" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 130.43 17.87 
. 

 23 33 13 23-0022 EA 16" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 146.27 19.53 
. 

 23 33 13 23-0023 EA 18" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 98.71 13.67 
. 

 23 33 13 23-0024 EA 18" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 93.26 14.65 
. 

 23 33 13 23-0025 EA 18" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 110.47 16.31 
. 

 23 33 13 23-0026 EA 18" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 127.68 17.87 
. 

 23 33 13 23-0027 EA 18" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 144.89 19.53 
. 

 23 33 13 23-0028 EA 18" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 165.26 21.09 
. 

 23 33 13 23-0029 EA 18" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 187.75 24.42 
. 

 23 33 13 23-0030 EA 18" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 155.29 25.97 
. 

 23 33 13 23-0031 EA 18" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 180.47 29.30 
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. 
 23 33 13 23-0032 EA 20" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 108.06 14.65 

. 
 23 33 13 23-0033 EA 20" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 103.63 16.31 

. 
 23 33 13 23-0034 EA 20" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 122.20 17.87 

. 
 23 33 13 23-0035 EA 20" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 140.80 19.53 

. 
 23 33 13 23-0036 EA 20" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.43 21.09 

. 
 23 33 13 23-0037 EA 20" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.45 22.75 

. 
 23 33 13 23-0038 EA 20" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 155.29 25.97 

. 
 23 33 13 23-0039 EA 20" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 163.86 25.97 

. 
 23 33 13 23-0040 EA 20" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 190.76 29.30 

. 
 23 33 13 23-0041 EA 20" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 217.67 32.51 

. 
 23 33 13 23-0042 EA 20" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 205.40 35.74 

. 
 23 33 13 23-0043 EA 20" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 227.39 39.06 

. 
 23 33 13 23-0044 EA 24" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 98.14 16.31 

. 
 23 33 13 23-0045 EA 24" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 119.46 17.87 

. 
 23 33 13 23-0046 EA 24" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 140.80 19.53 

. 
 23 33 13 23-0047 EA 24" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 165.26 21.09 

. 
 23 33 13 23-0048 EA 24" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 145.26 24.42 

. 
 23 33 13 23-0049 EA 24" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 25.97 

. 
 23 33 13 23-0050 EA 24" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 180.47 29.30 

. 
 23 33 13 23-0051 EA 24" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 190.76 29.30 

. 
 23 33 13 23-0052 EA 24" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 221.10 32.51 

. 
 23 33 13 23-0053 EA 24" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.28 35.74 

. 
 23 33 13 23-0054 EA 24" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 234.75 39.06 

. 
 23 33 13 23-0055 EA 24" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 259.21 42.28 

. 
 23 33 13 23-0056 EA 24" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 254.28 45.51 

. 
 23 33 13 23-0057 EA 24" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 275.80 48.83 

. 
 23 33 13 23-0058 EA 24" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 287.56 48.83 

. 
 23 33 13 23-0059 EA 28" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 106.37 16.31 

. 
 23 33 13 23-0060 EA 28" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 130.43 17.87 

. 
 23 33 13 23-0061 EA 28" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.43 21.09 

. 
 23 33 13 23-0062 EA 28" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 145.26 24.42 

. 
 23 33 13 23-0063 EA 28" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.14 25.97 

. 
 23 33 13 23-0064 EA 28" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 183.91 29.30 

. 
 23 33 13 23-0065 EA 28" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 205.68 32.51 

. 
 23 33 13 23-0066 EA 28" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 217.67 32.51 

. 
 23 33 13 23-0067 EA 28" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.28 35.74 

. 
 23 33 13 23-0068 EA 28" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 237.20 39.06 

. 
 23 33 13 23-0069 EA 28" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 264.11 42.28 

. 
 23 33 13 23-0070 EA 28" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.92 48.83 

. 
 23 33 13 23-0071 EA 28" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 283.64 48.83 

. 
 23 33 13 23-0072 EA 28" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 307.12 52.05 

. 
 23 33 13 23-0073 EA 28" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 330.60 55.27 

. 
 23 33 13 23-0074 EA 28" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 344.32 55.27 

. 
 23 33 13 23-0075 EA 28" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 343.80 58.49 

. 
 23 33 13 23-0076 EA 28" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 355.79 58.49 

. 
 23 33 13 23-0077 EA 32" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 119.46 17.87 

. 
 23 33 13 23-0078 EA 32" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 153.95 21.09 

. 
 23 33 13 23-0079 EA 32" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.45 22.75 

. 
 23 33 13 23-0080 EA 32" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 25.97 

. 
 23 33 13 23-0081 EA 32" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 183.91 29.30 

. 
 23 33 13 23-0082 EA 32" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 207.38 32.51 

. 
 23 33 13 23-0083 EA 32" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 185.82 32.51 

. 
 23 33 13 23-0084 EA 32" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 205.40 35.74 

. 
 23 33 13 23-0085 EA 32" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 234.75 39.06 

. 
 23 33 13 23-0086 EA 32" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 264.11 42.28 

. 
 23 33 13 23-0087 EA 32" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 271.88 48.83 

. 
 23 33 13 23-0088 EA 32" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 287.56 48.83 

. 
 23 33 13 23-0089 EA 32" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 313.00 52.05 

. 
 23 33 13 23-0090 EA 32" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 338.44 55.27 

. 
 23 33 13 23-0091 EA 32" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 340.37 58.49 

. 
 23 33 13 23-0092 EA 32" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 354.09 58.49 

. 
 23 33 13 23-0093 EA 32" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 377.56 61.81 

. 
 23 33 13 23-0094 EA 32" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 391.28 61.81 

. 
 23 33 13 23-0095 EA 32" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 383.40 65.04 

. 
 23 33 13 23-0096 EA 32" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 395.15 65.04 

. 
 23 33 13 23-0097 EA 32" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.68 68.26 

. 
 23 33 13 23-0098 EA 36" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 127.68 17.87 

. 
 23 33 13 23-0099 EA 36" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 170.14 22.75 

. 
 23 33 13 23-0100 EA 36" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 155.29 25.97 

. 
 23 33 13 23-0101 EA 36" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 180.47 29.30 

. 
 23 33 13 23-0102 EA 36" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 205.68 32.51 

. 
 23 33 13 23-0103 EA 36" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 185.82 32.51 

. 
 23 33 13 23-0104 EA 36" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 206.61 35.74 

. 
 23 33 13 23-0105 EA 36" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 227.39 39.06 

. 
 23 33 13 23-0106 EA 36" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 259.21 42.28 

. 
 23 33 13 23-0107 EA 36" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.92 48.83 

. 
 23 33 13 23-0108 EA 36" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 287.56 48.83 

. 
 23 33 13 23-0109 EA 36" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 314.95 52.05 

. 
 23 33 13 23-0110 EA 36" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 342.35 55.27 

. 
 23 33 13 23-0111 EA 36" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 345.50 58.49 

. 
 23 33 13 23-0112 EA 36" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 370.70 61.81 

NOT FOR BID
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. 
 23 33 13 23-0113 EA 36" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 386.13 61.81 

. 
 23 33 13 23-0114 EA 36" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 380.46 65.04 

. 
 23 33 13 23-0115 EA 36" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 393.69 65.04 

. 
 23 33 13 23-0116 EA 36" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.68 68.26 

. 
 23 33 13 23-0117 EA 36" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 429.90 68.26 

. 
 23 33 13 23-0118 EA 36" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 443.14 68.26 

. 
 23 33 13 23-0119 EA 40" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 140.80 19.53 

. 
 23 33 13 23-0120 EA 40" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 186.34 24.42 

. 
 23 33 13 23-0121 EA 40" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 163.86 25.97 

. 
 23 33 13 23-0122 EA 40" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 190.76 29.30 

. 
 23 33 13 23-0123 EA 40" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 217.67 32.51 

. 
 23 33 13 23-0124 EA 40" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 205.40 35.74 

. 
 23 33 13 23-0125 EA 40" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 227.39 39.06 

. 
 23 33 13 23-0126 EA 40" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.40 42.28 

. 
 23 33 13 23-0127 EA 40" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 254.28 45.51 

. 
 23 33 13 23-0128 EA 40" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 283.64 48.83 

. 
 23 33 13 23-0129 EA 40" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 313.00 52.05 

. 
 23 33 13 23-0130 EA 40" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 342.35 55.27 

. 
 23 33 13 23-0131 EA 40" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 347.22 58.49 

. 
 23 33 13 23-0132 EA 40" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 374.12 61.81 

. 
 23 33 13 23-0133 EA 40" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 391.28 61.81 

. 
 23 33 13 23-0134 EA 40" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 379.00 65.04 

. 
 23 33 13 23-0135 EA 44" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 156.78 21.09 

. 
 23 33 13 23-0136 EA 44" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 153.57 25.97 

. 
 23 33 13 23-0137 EA 44" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 182.19 29.30 

. 
 23 33 13 23-0138 EA 44" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.82 32.51 

. 
 23 33 13 23-0139 EA 44" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 201.71 35.74 

. 
 23 33 13 23-0140 EA 44" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.94 39.06 

. 
 23 33 13 23-0141 EA 44" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 238.42 39.06 

. 
 23 33 13 23-0142 EA 44" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 261.66 42.28 

. 
 23 33 13 23-0143 EA 44" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 275.80 48.83 

. 
 23 33 13 23-0144 EA 44" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 307.12 52.05 

. 
 23 33 13 23-0145 EA 44" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 338.44 55.27 

. 
 23 33 13 23-0146 EA 44" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 345.50 58.49 

. 
 23 33 13 23-0147 EA 44" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 374.12 61.81 

. 
 23 33 13 23-0148 EA 44" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 392.98 61.81 

. 
 23 33 13 23-0149 EA 44" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 389.29 65.04 

. 
 23 33 13 23-0150 EA 44" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 397.35 65.04 

. 
 23 33 13 23-0151 EA 48" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 170.14 22.75 

. 
 23 33 13 23-0152 EA 48" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 160.42 25.97 

. 
 23 33 13 23-0153 EA 48" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 190.76 29.30 

. 
 23 33 13 23-0154 EA 48" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 185.82 32.51 

. 
 23 33 13 23-0155 EA 48" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.28 35.74 

. 
 23 33 13 23-0156 EA 48" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 234.75 39.06 

. 
 23 33 13 23-0157 EA 48" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 259.21 42.28 

. 
 23 33 13 23-0158 EA 48" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 254.28 45.51 

. 
 23 33 13 23-0159 EA 48" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 287.56 48.83 

. 
 23 33 13 23-0160 EA 48" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 330.60 55.27 

. 
 23 33 13 23-0161 EA 48" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 340.37 58.49 

. 
 23 33 13 23-0162 EA 48" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 370.70 61.81 

. 
 23 33 13 23-0163 EA 48" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 391.28 61.81 

. 
 23 33 13 23-0164 EA 48" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 389.29 65.04 

. 
 23 33 13 23-0165 EA 48" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.68 68.26 

. 
 23 33 13 23-0166 EA 48" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 425.50 68.26 

. 
 23 33 13 23-0167 EA 50" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 174.38 22.75 

. 
 23 33 13 23-0168 EA 50" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 173.62 29.30 

. 
 23 33 13 23-0169 EA 50" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.82 32.51 

. 
 23 33 13 23-0170 EA 50" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 199.26 35.74 

. 
 23 33 13 23-0171 EA 50" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.34 39.06 

. 
 23 33 13 23-0172 EA 50" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.40 42.28 

. 
 23 33 13 23-0173 EA 50" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 274.48 45.51 

. 
 23 33 13 23-0174 EA 50" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 268.93 48.83 

. 
 23 33 13 23-0175 EA 50" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 303.20 52.05 

. 
 23 33 13 23-0176 EA 50" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 337.45 55.27 

. 
 23 33 13 23-0177 EA 50" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 347.22 58.49 

. 
 23 33 13 23-0178 EA 50" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 378.42 61.81 

. 
 23 33 13 23-0179 EA 50" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 379.00 65.04 

. 
 23 33 13 23-0180 EA 50" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 397.35 65.04 

. 
 23 33 13 23-0181 EA 50" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 425.50 68.26 

. 
 23 33 13 23-0182 EA 50" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 434.68 68.26 

XXXXXXX 
. 
 23 33 13 23-0183  Vertically Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Excludes motor pack. 
. 
. 

 23 33 13 23-0184 EA 6" x 6" Vertically Mounted Backdraft Damper........................................................................................................................ 76.56 10.84 
. 

 23 33 13 23-0185 EA 8" x 6" Vertically Mounted Backdraft Damper........................................................................................................................ 92.73 11.33 
. 

 23 33 13 23-0186 EA 10" x 6" Vertically Mounted Backdraft Damper ...................................................................................................................... 95.37 11.42 
. 

 23 33 13 23-0187 EA 8" x 8" Vertically Mounted Backdraft Damper........................................................................................................................ 99.45 11.42 
. 

 23 33 13 23-0188 EA 12" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 108.59 11.72 
. 

 23 33 13 23-0189 EA 10" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 120.65 12.99 
. 

 23 33 13 23-0190 EA 14" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 120.83 11.72 
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. 
 23 33 13 23-0191 EA 12" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 136.96 12.99 

. 
 23 33 13 23-0192 EA 16" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 138.91 13.67 

. 
 23 33 13 23-0193 EA 10" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 145.93 14.65 

. 
 23 33 13 23-0194 EA 18" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 117.62 12.40 

. 
 23 33 13 23-0195 EA 14" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 124.51 13.67 

. 
 23 33 13 23-0196 EA 12" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 133.41 14.65 

. 
 23 33 13 23-0197 EA 20" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 138.29 16.31 

. 
 23 33 13 23-0198 EA 16" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 149.13 17.87 

. 
 23 33 13 23-0199 EA 14" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 143.42 12.99 

. 
 23 33 13 23-0200 EA 12" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 151.30 14.65 

. 
 23 33 13 23-0201 EA 18" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 134.28 16.31 

. 
 23 33 13 23-0202 EA 24" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 134.28 16.31 

. 
 23 33 13 23-0203 EA 16" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 148.65 17.87 

. 
 23 33 13 23-0204 EA 20" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 153.54 19.53 

. 
 23 33 13 23-0205 EA 14" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 140.69 13.67 

. 
 23 33 13 23-0206 EA 28" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 143.63 14.65 

. 
 23 33 13 23-0207 EA 18" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 155.63 16.31 

. 
 23 33 13 23-0208 EA 16" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 167.63 17.87 

. 
 23 33 13 23-0209 EA 24" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 172.52 19.53 

. 
 23 33 13 23-0210 EA 32" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 177.39 21.09 

. 
 23 33 13 23-0211 EA 14" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 189.54 24.42 

. 
 23 33 13 23-0212 EA 20" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 188.55 25.97 

. 
 23 33 13 23-0213 EA 18" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 207.15 29.30 

. 
 23 33 13 23-0214 EA 36" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 163.22 14.65 

. 
 23 33 13 23-0215 EA 16" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 172.52 16.31 

. 
 23 33 13 23-0216 EA 28" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 177.40 17.87 

. 
 23 33 13 23-0217 EA 20" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 191.11 19.53 

. 
 23 33 13 23-0218 EA 24" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 195.98 21.09 

. 
 23 33 13 23-0219 EA 40" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 200.86 22.75 

. 
 23 33 13 23-0220 EA 18" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 217.27 25.97 

. 
 23 33 13 23-0221 EA 16" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 219.47 25.97 

. 
 23 33 13 23-0222 EA 32" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 229.23 29.30 

. 
 23 33 13 23-0223 EA 44" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 243.42 32.51 

. 
 23 33 13 23-0224 EA 20" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 262.02 35.74 

. 
 23 33 13 23-0225 EA 28" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 271.78 39.06 

. 
 23 33 13 23-0226 EA 18" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 207.85 16.31 

. 
 23 33 13 23-0227 EA 24" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 212.73 17.87 

. 
 23 33 13 23-0228 EA 36" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 217.62 19.53 

. 
 23 33 13 23-0229 EA 48" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 222.49 21.09 

. 
 23 33 13 23-0230 EA 50" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 238.88 24.42 

. 
 23 33 13 23-0231 EA 20" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 254.80 25.97 

. 
 23 33 13 23-0232 EA 32" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 264.56 29.30 

. 
 23 33 13 23-0233 EA 40" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 264.56 29.30 

. 
 23 33 13 23-0234 EA 18" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 239.00 32.51 

. 
 23 33 13 23-0235 EA 24" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 229.14 35.74 

. 
 23 33 13 23-0236 EA 28" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 238.90 39.06 

. 
 23 33 13 23-0237 EA 44" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 254.47 42.28 

. 
 23 33 13 23-0238 EA 18" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 267.12 45.51 

. 
 23 33 13 23-0239 EA 20" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 276.89 48.83 

. 
 23 33 13 23-0240 EA 36" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 276.89 48.83 

. 
 23 33 13 23-0241 EA 24" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 187.94 16.31 

. 
 23 33 13 23-0242 EA 32" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 192.82 17.87 

. 
 23 33 13 23-0243 EA 48" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 202.58 21.09 

. 
 23 33 13 23-0244 EA 28" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 215.25 24.42 

. 
 23 33 13 23-0245 EA 20" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 223.03 25.97 

. 
 23 33 13 23-0246 EA 40" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 232.79 29.30 

. 
 23 33 13 23-0247 EA 50" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 242.56 32.51 

. 
 23 33 13 23-0248 EA 18" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 254.15 32.51 

. 
 23 33 13 23-0249 EA 24" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 263.92 35.74 

. 
 23 33 13 23-0250 EA 36" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 273.68 39.06 

. 
 23 33 13 23-0251 EA 44" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 286.35 42.28 

. 
 23 33 13 23-0252 EA 28" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 308.78 48.83 

. 
 23 33 13 23-0253 EA 32" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 308.78 48.83 

. 
 23 33 13 23-0254 EA 20" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 331.59 52.05 

. 
 23 33 13 23-0255 EA 24" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 314.66 55.27 

. 
 23 33 13 23-0256 EA 40" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 314.66 55.27 

. 
 23 33 13 23-0257 EA 48" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 324.43 58.49 

. 
 23 33 13 23-0258 EA 50" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 330.62 58.49 

. 
 23 33 13 23-0259 EA 28" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 209.78 17.87 

. 
 23 33 13 23-0260 EA 36" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 219.54 21.09 

. 
 23 33 13 23-0261 EA 32" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 226.91 22.75 

. 
 23 33 13 23-0262 EA 44" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 241.62 25.97 

. 
 23 33 13 23-0263 EA 20" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 261.29 29.30 

. 
 23 33 13 23-0264 EA 28" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 271.06 32.51 

. 
 23 33 13 23-0265 EA 40" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 271.06 32.51 

. 
 23 33 13 23-0266 EA 24" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 285.79 35.74 

. 
 23 33 13 23-0267 EA 32" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 295.55 39.06 

. 
 23 33 13 23-0268 EA 36" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 305.32 42.28 

. 
 23 33 13 23-0269 EA 48" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 324.85 48.83 

. 
 23 33 13 23-0270 EA 50" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 332.29 48.83 

. 
 23 33 13 23-0271 EA 44" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 347.01 52.05 
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. 
 23 33 13 23-0272 EA 20" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 364.20 55.27 

. 
 23 33 13 23-0273 EA 32" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 373.97 58.49 

. 
 23 33 13 23-0274 EA 40" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 373.97 58.49 

. 
 23 33 13 23-0275 EA 36" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 386.20 61.81 

. 
 23 33 13 23-0276 EA 24" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 394.88 61.81 

. 
 23 33 13 23-0277 EA 28" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 386.69 65.04 

. 
 23 33 13 23-0278 EA 48" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 386.69 65.04 

. 
 23 33 13 23-0279 EA 50" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 404.44 68.26 

. 
 23 33 13 23-0280 EA 44" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 254.21 17.87 

. 
 23 33 13 23-0281 EA 20" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 273.41 22.75 

. 
 23 33 13 23-0282 EA 36" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 283.18 25.97 

. 
 23 33 13 23-0283 EA 40" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 292.94 29.30 

. 
 23 33 13 23-0284 EA 24" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 316.38 32.51 

. 
 23 33 13 23-0285 EA 32" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 316.38 32.51 

. 
 23 33 13 23-0286 EA 48" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 326.15 35.74 

. 
 23 33 13 23-0287 EA 28" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 340.47 39.06 

. 
 23 33 13 23-0288 EA 44" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 352.51 42.28 

. 
 23 33 13 23-0289 EA 40" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 374.32 48.83 

. 
 23 33 13 23-0290 EA 50" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 374.32 48.83 

. 
 23 33 13 23-0291 EA 24" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 402.32 52.05 

. 
 23 33 13 23-0292 EA 36" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 412.08 55.27 

. 
 23 33 13 23-0293 EA 48" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 421.85 58.49 

. 
 23 33 13 23-0294 EA 44" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 436.17 61.81 

. 
 23 33 13 23-0295 EA 28" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 440.73 61.81 

. 
 23 33 13 23-0296 EA 32" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 450.49 65.04 

. 
 23 33 13 23-0297 EA 50" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 451.62 65.04 

. 
 23 33 13 23-0298 EA 24" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 478.48 68.26 

. 
 23 33 13 23-0299 EA 40" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 478.48 68.26 

. 
 23 33 13 23-0300 EA 48" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 478.48 68.26 

. 
 23 33 13 23-0301 EA 50" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 343.40 19.53 

. 
 23 33 13 23-0302 EA 28" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 360.32 24.42 

. 
 23 33 13 23-0303 EA 36" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 365.20 25.97 

. 
 23 33 13 23-0304 EA 32" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 379.52 29.30 

. 
 23 33 13 23-0305 EA 24" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 365.89 32.51 

. 
 23 33 13 23-0306 EA 44" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 375.66 35.74 

. 
 23 33 13 23-0307 EA 28" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 401.66 39.06 

. 
 23 33 13 23-0308 EA 40" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 411.43 42.28 

. 
 23 33 13 23-0309 EA 24" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 429.33 45.51 

. 
 23 33 13 23-0310 EA 32" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 439.10 48.83 

. 
 23 33 13 23-0311 EA 36" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 448.87 52.05 

. 
 23 33 13 23-0312 EA 48" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 458.63 55.27 

. 
 23 33 13 23-0313 EA 50" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 480.59 58.49 

. 
 23 33 13 23-0314 EA 28" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 498.47 61.81 

. 
 23 33 13 23-0315 EA 44" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 498.47 61.81 

. 
 23 33 13 23-0316 EA 32" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 520.43 65.04 

. 
 23 33 13 23-0317 EA 40" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 388.60 21.09 

. 
 23 33 13 23-0318 EA 36" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 407.31 25.97 

. 
 23 33 13 23-0319 EA 28" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 429.26 29.30 

. 
 23 33 13 23-0320 EA 48" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 439.03 32.51 

. 
 23 33 13 23-0321 EA 50" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 463.02 35.74 

. 
 23 33 13 23-0322 EA 32" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 474.82 39.06 

. 
 23 33 13 23-0323 EA 44" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 474.82 39.06 

. 
 23 33 13 23-0324 EA 36" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 493.74 42.28 

. 
 23 33 13 23-0325 EA 40" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 475.67 48.83 

. 
 23 33 13 23-0326 EA 28" x 52" Vertically Mounted Backdraft Damper .................................................................................................................. 489.09 52.05 

. 
 23 33 13 23-0327 EA 32" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 517.14 55.27 

. 
 23 33 13 23-0328 EA 48" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 526.91 58.49 

. 
 23 33 13 23-0329 EA 28" x 56" Vertically Mounted Backdraft Damper .................................................................................................................. 543.99 61.81 

. 
 23 33 13 23-0330 EA 36" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 547.66 61.81 

. 
 23 33 13 23-0331 EA 44" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 557.42 65.04 

. 
 23 33 13 23-0332 EA 40" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 561.07 65.04 

. 
 23 33 13 23-0333 EA 50" x 32" Vertically Mounted Backdraft Damper .................................................................................................................. 434.12 22.75 

. 
 23 33 13 23-0334 EA 32" x 52" Vertically Mounted Backdraft Damper .................................................................................................................. 458.52 25.97 

. 
 23 33 13 23-0335 EA 28" x 60" Vertically Mounted Backdraft Damper .................................................................................................................. 471.93 29.30 

. 
 23 33 13 23-0336 EA 36" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 492.69 32.51 

. 
 23 33 13 23-0337 EA 48" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 502.46 35.74 

. 
 23 33 13 23-0338 EA 40" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 519.54 39.06 

. 
 23 33 13 23-0339 EA 44" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 529.31 42.28 

. 
 23 33 13 23-0340 EA 32" x 56" Vertically Mounted Backdraft Damper .................................................................................................................. 546.37 45.51 

. 
 23 33 13 23-0341 EA 50" x 36" Vertically Mounted Backdraft Damper .................................................................................................................. 512.25 48.83 

. 
 23 33 13 23-0342 EA 36" x 52" Vertically Mounted Backdraft Damper .................................................................................................................. 546.41 55.27 

. 
 23 33 13 23-0343 EA 32" x 60" Vertically Mounted Backdraft Damper .................................................................................................................. 565.93 58.49 

. 
 23 33 13 23-0344 EA 40" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 575.69 61.81 

. 
 23 33 13 23-0345 EA 48" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 575.69 61.81 

. 
 23 33 13 23-0346 EA 44" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 588.71 65.04 

. 
 23 33 13 23-0347 EA 40" x 50" Vertically Mounted Backdraft Damper .................................................................................................................. 611.49 68.26 

. 
 23 33 13 23-0348 EA 50" x 40" Vertically Mounted Backdraft Damper .................................................................................................................. 611.49 68.26 

. 
 23 33 13 23-0349 EA 36" x 56" Vertically Mounted Backdraft Damper .................................................................................................................. 478.01 22.75 

. 
 23 33 13 23-0350 EA 32" x 64" Vertically Mounted Backdraft Damper .................................................................................................................. 504.05 29.30 

. 
 23 33 13 23-0351 EA 44" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 526.83 32.51 

. 
 23 33 13 23-0352 EA 48" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 536.60 35.74 
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. 
 23 33 13 23-0353 EA 36" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 556.11 39.06 

. 
 23 33 13 23-0354 EA 32" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 569.13 42.28 

. 
 23 33 13 23-0355 EA 44" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 527.88 45.51 

. 
 23 33 13 23-0356 EA 50" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 537.65 48.83 

. 
 23 33 13 23-0357 EA 32" x 72" Vertically Mounted Backdraft Damper ................................................................................................................. 565.91 52.05 

. 
 23 33 13 23-0358 EA 36" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 575.67 55.27 

. 
 23 33 13 23-0359 EA 48" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 585.44 58.49 

. 
 23 33 13 23-0360 EA 48" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 612.26 61.81 

. 
 23 33 13 23-0361 EA 50" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 622.02 65.04 

. 
 23 33 13 23-0362 EA 36" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 630.56 65.04 

. 
 23 33 13 23-0363 EA 50" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 649.58 68.26 

. 
 23 33 13 23-0364 EA 36" x 72" Vertically Mounted Backdraft Damper ................................................................................................................. 665.93 68.26 

XXXXXXX 
. 
 23 33 13 23-0365  Backdraft Damper Accessories (23 33 13 23) 
. 
. 

 23 33 13 23-0366 EA For Motor Pack For Horizontally Mounted Backdraft Damper ............................................................................................. 184.04 26.72 
. 

 23 33 13 23-0367 EA For Motor Pack For Vertically Mounted Backdraft Damper ................................................................................................. 303.92 26.72 

XXXXXXX 
. 
 23 33 13 33  Splitter Damper Hardware (23 33 13)
. 
. 

 23 33 13 33-0001 EA  Splitter Damper, Hardware .................................................................................................................................................... 33.92 6.82 

XXXXXXX 
. 
 23 33 13 43  Blower Check Valve (23 33 13)
. 
. 
 23 33 13 43-0001  Blower Check Valves With Silicone Seals (23 33 13 43) 
. 
. 

 23 33 13 43-0002 EA  2-1/2" Blower Check Valves, Silicone Seals ....................................................................................................................... 188.38 25.19 
. 

 23 33 13 43-0003 EA  3" Blower Check Valves, Silicone Seals ............................................................................................................................. 210.52 28.71 
. 

 23 33 13 43-0004 EA  4" Blower Check Valves, Silicone Seals ............................................................................................................................. 270.78 38.09 
. 

 23 33 13 43-0005 EA  5" Blower Check Valves, Silicone Seals ............................................................................................................................. 371.43 43.95 
. 

 23 33 13 43-0006 EA  6" Blower Check Valves, Silicone Seals ............................................................................................................................. 417.26 52.73 
. 

 23 33 13 43-0007 EA  8" Blower Check Valves, Silicone Seals ............................................................................................................................. 618.28 66.79 

XXXXXXX 
. 
 23 33 13 43-0008  Blower Check Valves With Viton Seats (23 33 13 43) 
. 
. 

 23 33 13 43-0009 EA  2-1/2" Blower Check Valves, Viton Seats ........................................................................................................................... 257.50 25.19 
. 

 23 33 13 43-0010 EA  3" Blower Check Valves, Viton Seats .................................................................................................................................. 292.67 28.71 
. 

 23 33 13 43-0011 EA  4" Blower Check Valves, Viton Seats .................................................................................................................................. 327.98 38.09 
. 

 23 33 13 43-0012 EA  5" Blower Check Valves, Viton Seats .................................................................................................................................. 457.07 43.95 
. 

 23 33 13 43-0013 EA  6" Blower Check Valves, Viton Seats .................................................................................................................................. 511.80 52.73 
. 

 23 33 13 43-0014 EA  8" Blower Check Valves, Viton Seats .................................................................................................................................. 785.51 66.79 

XXXXXXX 
. 
 23 33 19  Duct Silencers (23 33) 
. 
. 
 23 33 19 00-0001  36" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0002 EA 12" x 12" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 290.01 39.94 
. 

 23 33 19 00-0003 EA 12" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 348.41 45.79 
. 

 23 33 19 00-0004 EA 12" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 451.10 52.61 
. 

 23 33 19 00-0005 EA 12" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 548.02 59.43 
. 

 23 33 19 00-0006 EA 24" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 507.67 59.43 
. 

 23 33 19 00-0007 EA 24" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 647.02 62.35 
. 

 23 33 19 00-0008 EA 24" x 30" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 714.45 66.24 
. 

 23 33 19 00-0009 EA 24" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 783.82 70.15 
. 

 23 33 19 00-0010 EA 24" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,026.38 79.89 
. 

 23 33 19 00-0011 EA 36" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 643.22 66.24 
. 

 23 33 19 00-0012 EA 36" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 867.30 79.89 
. 

 23 33 19 00-0013 EA 36" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,531.78 107.16 
. 

 23 33 19 00-0014 EA 36" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,693.80 113.01 
. 

 23 33 19 00-0015 EA 48" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,890.35 121.78 
. 

 23 33 19 00-0016 EA 48" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,122.20 132.50 

XXXXXXX 
. 
 23 33 19 00-0017  60" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0018 EA 12" x 12" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 323.76 87.68 
. 

 23 33 19 00-0019 EA 12" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 390.07 101.32 
. 

 23 33 19 00-0020 EA 12" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 506.32 116.90 
. 

 23 33 19 00-0021 EA 12" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 615.19 131.52 
. 

 23 33 19 00-0022 EA 24" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 569.33 131.52 
. 

 23 33 19 00-0023 EA 24" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 728.94 139.31 
. 

 23 33 19 00-0024 EA 24" x 30" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 802.21 146.13 
. 

 23 33 19 00-0025 EA 24" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 876.95 153.93 
. 

 23 33 19 00-0026 EA 24" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,154.76 175.36 
. 

 23 33 19 00-0027 EA 36" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 721.27 146.13 
. 

 23 33 19 00-0028 EA 36" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 973.98 175.36 
. 

 23 33 19 00-0029 EA 36" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,716.09 230.89 
. 

 23 33 19 00-0030 EA 36" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,914.84 250.38 
. 

 23 33 19 00-0031 EA 48" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,125.98 265.96 
. 

 23 33 19 00-0032 EA 48" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,392.27 292.27 

XXXXXXX 
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. 
 23 33 19 00-0033  84" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0034 EA 6" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 278.34 73.07 
. 

 23 33 19 00-0035 EA 6" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 475.52 109.11 
. 

 23 33 19 00-0036 EA 6" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 664.19 159.77 
. 

 23 33 19 00-0037 EA 12" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 375.02 87.68 
. 

 23 33 19 00-0038 EA 12" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 465.62 101.32 
. 

 23 33 19 00-0039 EA 12" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 630.43 116.90 
. 

 23 33 19 00-0040 EA 12" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 744.27 125.68 
. 

 23 33 19 00-0041 EA 12" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 812.10 135.41 
. 

 23 33 19 00-0042 EA 12" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,020.76 146.13 
. 

 23 33 19 00-0043 EA 12" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,206.51 159.77 
. 

 23 33 19 00-0044 EA 24" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 698.78 135.41 
. 

 23 33 19 00-0045 EA 24" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 992.43 141.26 
. 

 23 33 19 00-0046 EA 24" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,082.82 146.13 
. 

 23 33 19 00-0047 EA 24" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,179.14 153.93 
. 

 23 33 19 00-0048 EA 24" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,477.56 165.62 
. 

 23 33 19 00-0049 EA 24" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,602.65 175.36 

XXXXXXX 
. 
 23 33 23  Turning Vanes (23 33) 
. 
. 
 23 33 23 00-0001  Duct Turning Vane Components (23 33 23) 
. 
. 

 23 33 23 00-0002 LF Duct Turning Vane Rail ...........................................................................................................................................................9.96 2.43 
    For Stainless Steel, Add  6.38 

. 
 23 33 23 00-0003 LF  Double Thick Factory Fabricated, Duct Turning Vane .............................................................................................................9.41 0.98 

    For Stainless Steel, Add  9.61 

XXXXXXX 
. 
 23 33 23 00-0004  Duct Turning Vane Sets (23 33 23) 

Note: Measured from inside corner to outside corner of ductwork. 
. 
. 

 23 33 23 00-0005 LF 12" High Duct Turning Vanes, Sets ....................................................................................................................................... 38.52 3.65 
    For Stainless Steel, Add  44.14 

. 
 23 33 23 00-0006 LF 14" High Duct Turning Vanes, Sets ....................................................................................................................................... 47.82 3.89 

    For Stainless Steel, Add  55.84 
. 

 23 33 23 00-0007 LF 16" High Duct Turning Vanes, Sets ....................................................................................................................................... 65.28 4.09 
    For Stainless Steel, Add  78.17 

. 
 23 33 23 00-0008 LF 18" High Duct Turning Vanes, Sets ....................................................................................................................................... 82.79 4.39 

    For Stainless Steel, Add  100.50 
. 

 23 33 23 00-0009 LF 20" High Duct Turning Vanes, Sets ....................................................................................................................................... 91.74 4.68 
    For Stainless Steel, Add  111.66 

. 
 23 33 23 00-0010 LF 22" High Duct Turning Vanes, Sets ..................................................................................................................................... 117.15 4.39 

    For Stainless Steel, Add  145.18 
. 

 23 33 23 00-0011 LF 24" High Duct Turning Vanes, Sets ..................................................................................................................................... 143.94 5.16 
    For Stainless Steel, Add  178.67 

. 
 23 33 23 00-0012 LF 26" High Duct Turning Vanes, Sets ..................................................................................................................................... 154.54 5.40 

    For Stainless Steel, Add  192.13 
. 

 23 33 23 00-0013 LF 30" High Duct Turning Vanes, Sets ..................................................................................................................................... 172.53 5.61 
    For Stainless Steel, Add  215.18 

XXXXXXX 
. 
 23 33 33  Duct-Mounting Access Doors (23 33) 
. 
. 
 23 33 33 00-0001  Duct Access Doors, Insulated Factory Fabrication (23 33 33) 
. 
. 

 23 33 33 00-0002 EA  6" x 6" Duct Access Doors Insulated Factory Fabrication ..................................................................................................... 88.31 13.64 
    For Stainless Steel, Add  67.02 

. 
 23 33 33 00-0003 EA  10" x 10" Duct Access Doors Insulated Factory Fabrication ................................................................................................. 95.35 13.64 

    For Stainless Steel, Add  81.10 
. 

 23 33 33 00-0004 EA  12" x 12" Duct Access Doors Insulated Factory Fabrication ................................................................................................. 98.79 13.64 
    For Stainless Steel, Add  87.98 

. 
 23 33 33 00-0005 EA  12" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 129.47 16.56 

    For Stainless Steel, Add  124.06 
. 

 23 33 33 00-0006 EA  16" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 130.87 16.56 
    For Stainless Steel, Add  126.86 

. 
 23 33 33 00-0007 EA  18" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 160.68 22.41 

    For Stainless Steel, Add  146.00 
. 

 23 33 33 00-0008 EA  24" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 188.21 27.28 
    For Stainless Steel, Add  157.22 

. 
 23 33 33 00-0009 EA  24" x 24" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 242.65 37.02 

    For Stainless Steel, Add  193.04 

XXXXXXX 
. 
 23 33 43  Flexible Connectors (23 33) 
. 
. 

 23 33 43 00-0001 LF 6-1/2" Width, Galvanized Steel, Flexible Duct Connector ..................................................................................................... 12.12 2.92 
. 

 23 33 43 00-0002 LF  5-3/4" Width, Vinyl/Steel, Flexible Duct Connector ............................................................................................................... 12.39 2.63 

XXXXXXX 
. 
 23 33 46  Flexible Ducts (23 33) 
. 
. 
 23 33 46 00-0001  Flexible Duct, R8.0 Insulated With Metallized Outer Jacket (23 33 46) 

Note: Polyester inner liner encapsulating a corrosion resistant steel wire helix, supporting a blanket of fiberglass 
insulation over a fiberglass scrim and a bi-directional reinforced metallized outer vapor barrier jacket. 

. 

. 
 23 33 46 00-0002 LF 4" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket .......................................5.57 0.98 
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. 
 23 33 46 00-0003 LF 5" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ....................................... 6.21 1.95 

. 
 23 33 46 00-0004 LF 6" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ....................................... 7.11 1.95 

. 
 23 33 46 00-0005 LF 7" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ....................................... 8.31 1.95 

. 
 23 33 46 00-0006 LF 8" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ....................................... 9.97 2.92 

. 
 23 33 46 00-0007 LF 10" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 12.83 2.92 

. 
 23 33 46 00-0008 LF 12" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 17.52 3.89 

. 
 23 33 46 00-0009 LF 14" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 21.85 3.89 

. 
 23 33 46 00-0010 LF 16" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 28.83 4.87 

XXXXXXX 
. 
 23 33 46 00-0011  Collars, Sheet Metal Spin-In Type With Damper (23 33 46) 
. 
. 

 23 33 46 00-0012 EA Up To 4" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ............................................................... 37.12 5.85 
    For Stainless Steel, Add  19.76 

. 
 23 33 46 00-0013 EA 5" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 40.45 6.82 

    For Stainless Steel, Add  20.02 
. 

 23 33 46 00-0014 EA 6" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 46.21 6.82 
    For Stainless Steel, Add  22.07 

. 
 23 33 46 00-0015 EA 7" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 52.59 8.76 

    For Stainless Steel, Add  22.78 
. 

 23 33 46 00-0016 EA 8" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 63.63 10.72 
    For Stainless Steel, Add  25.73 

. 
 23 33 46 00-0017 EA 10" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 74.51 12.67 

    For Stainless Steel, Add  31.72 
. 

 23 33 46 00-0018 EA 12" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 84.75 14.61 
    For Stainless Steel, Add  34.18 

. 
 23 33 46 00-0019 EA 14" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 100.14 16.56 

    For Stainless Steel, Add  42.80 
. 

 23 33 46 00-0020 EA 16" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 109.09 18.51 
    For Stainless Steel, Add  46.83 

XXXXXXX 
. 
 23 33 53  Duct Liners (23 33) 
. 
. 
 23 33 53 00-0001  Fiberglass Duct Liner Board, Rigid, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0002 SF  1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 10.23 2.69 
. 

 23 33 53 00-0003 SF  3/4" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 11.17 2.69 
. 

 23 33 53 00-0004 SF  1" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 12.42 3.59 
. 

 23 33 53 00-0005 SF  1-1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................ 15.23 3.59 
. 

 23 33 53 00-0006 SF  2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 18.37 4.05 
. 

 23 33 53 00-0007 SF  1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ..................................................................................................... 9.77 2.92 
. 

 23 33 53 00-0008 SF  3/4" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 10.67 2.92 
. 

 23 33 53 00-0009 SF  1" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 11.90 3.89 
. 

 23 33 53 00-0010 SF  1-1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ............................................................................................... 14.50 3.89 
. 

 23 33 53 00-0011 SF  2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 17.57 4.39 

XXXXXXX 
. 
 23 33 53 00-0012  Fiberglass Duct Liner Blanket, Flexible, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0013 SF 1/2", R2, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 2.18 2.34 
. 

 23 33 53 00-0014 SF 1", R3.8, 1.5 LB/CF, T150, Fiberglass Duct Liner Blanket ...................................................................................................... 3.35 2.63 
. 

 23 33 53 00-0015 SF 1", R4.1, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 3.20 2.63 
. 

 23 33 53 00-0016 SF 1", R4.3, 3 LB/CF, T300, Fiberglass Duct Liner Blanket ......................................................................................................... 4.17 2.63 
. 

 23 33 53 00-0017 SF 1-1/2", T150, 1.5 LB/CF, Fiberglass Duct Liner Blanket .......................................................................................................... 3.44 2.92 
. 

 23 33 53 00-0018 SF 2", R7.7, 1.5 LB/CF, T150 Fiberglass Duct Liner Blanket ....................................................................................................... 3.66 3.22 
. 

 23 33 53 00-0019 SF 2", R8, 2 LB/CF, T200 Fiberglass Duct Liner Blanket ............................................................................................................. 5.75 3.22 

XXXXXXX 
. 
 23 33 56  Duct Air Extractors (23 33)
. 
. 

 23 33 56 00-0001 EA 12" x 4" Duct Air Extractor ..................................................................................................................................................... 45.38 16.08 
    For Stainless Steel, Add  17.20 

. 
 23 33 56 00-0002 EA 8" x 6" Duct Air Extractor ....................................................................................................................................................... 48.30 17.54 

    For Stainless Steel, Add  17.20 
. 

 23 33 56 00-0003 EA 12" x 6" Duct Air Extractor ..................................................................................................................................................... 55.32 18.51 
    For Stainless Steel, Add  23.79 

. 
 23 33 56 00-0004 EA 16" x 6" Duct Air Extractor ..................................................................................................................................................... 62.18 19.49 

    For Stainless Steel, Add  30.17 
. 

 23 33 56 00-0005 EA 24" x 6" Duct Air Extractor ..................................................................................................................................................... 81.19 21.43 
    For Stainless Steel, Add  49.83 

. 
 23 33 56 00-0006 EA 12" x 8" Duct Air Extractor ..................................................................................................................................................... 59.48 19.49 

    For Stainless Steel, Add  26.66 
. 

 23 33 56 00-0007 EA 20" x 8" Duct Air Extractor ..................................................................................................................................................... 78.40 24.36 
    For Stainless Steel, Add  38.60 

. 
 23 33 56 00-0008 EA 18" x 10" Duct Air Extractor ................................................................................................................................................... 84.68 27.76 

    For Stainless Steel, Add  37.90 
. 

 23 33 56 00-0009 EA 24" x 10" Duct Air Extractor ................................................................................................................................................. 103.07 32.63 
    For Stainless Steel, Add  49.13 

. 
 23 33 56 00-0010 EA 24" x 12" Duct Air Extractor ................................................................................................................................................. 118.42 38.97 

    For Stainless Steel, Add  52.64 
. 

 23 33 56 00-0011 EA 30" x 12" Duct Air Extractor ................................................................................................................................................. 148.16 48.71 
    For Stainless Steel, Add  65.96 

XXXXXXX 
. 
 23 33 59  Duct Pressure Relief Doors (23 33)
. 
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. 
 23 33 59 00-0001  Duct Pressure Relief Doors (23 33 59) 
. 
. 

 23 33 59 00-0002 EA 18" x 18" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 815.99 29.23 
. 

 23 33 59 00-0003 EA 24" x 10" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 670.67 24.36 
. 

 23 33 59 00-0004 EA 24" x 12" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 666.43 26.79 

XXXXXXX 
. 
 23 34  HVAC Fans (23 30) 
. 
. 
 23 34 13  Axial HVAC Fans (23 34) 
. 
. 
 23 34 13 00-0001  Tube-Axial Fans (23 34 13) 
. 
. 
 23 34 13 00-0002  Direct Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0003 EA  12" Direct Drive Axial Flow Fan, 1/6 HP 1,060 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,338.43 299.58 
    For 1/4" Static Pressure, Add  59.09 
    For 3/8" Static Pressure, Add  118.19 
    For 1/2" Static Pressure, Add  162.51 

. 
 23 34 13 00-0004 EA  12" Direct Drive Axial Flow Fan, 1/2 HP 2,095 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,391.19 300.47 

    For 1/4" Static Pressure, Add  63.31 
    For 3/8" Static Pressure, Add  126.63 
    For 1/2" Static Pressure, Add  174.11 

. 
 23 34 13 00-0005 EA  16" Direct Drive Axial Flow Fan, 1/3 HP 2,490 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,496.71 299.58 

    For 1/4" Static Pressure, Add  71.76 
    For 3/8" Static Pressure, Add  143.51 
    For 1/2" Static Pressure, Add  197.33 

. 
 23 34 13 00-0006 EA  20" Direct Drive Axial Flow Fan, 3/4 HP 4,130 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,602.24 300.47 

    For 1/4" Static Pressure, Add  80.20 
    For 3/8" Static Pressure, Add  160.40 
    For 1/2" Static Pressure, Add  220.55 

. 
 23 34 13 00-0007 EA  22" Direct Drive Axial Flow Fan, 3/4 HP 4,700 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,880.47 359.86 

    For 1/4" Static Pressure, Add  92.86 
    For 3/8" Static Pressure, Add  185.72 
    For 1/2" Static Pressure, Add  255.37 

. 
 23 34 13 00-0008 EA  24" Direct Drive Axial Flow Fan, 1 HP 5,850 CFM Constant Speed, 1/8" Static Pressure ............................................... 2,154.10 391.34 

    For 1/4" Static Pressure, Add  109.74 
    For 3/8" Static Pressure, Add  219.49 
    For 1/2" Static Pressure, Add  301.80 

. 
 23 34 13 00-0009 EA  24" Direct Drive Axial Flow Fan, 1-1/2 HP 7,925 CFM Constant Speed, 1/8" Static Pressure ......................................... 2,281.37 428.23 

    For 1/4" Static Pressure, Add  113.97 
    For 3/8" Static Pressure, Add  227.93 
    For 1/2" Static Pressure, Add  313.41 

. 
 23 34 13 00-0010 EA  30" Direct Drive Axial Flow Fan, 1 HP 10,640 CFM Constant Speed, 1/8" Static Pressure ............................................. 2,588.01 449.82 

    For 1/4" Static Pressure, Add  135.07 
    For 3/8" Static Pressure, Add  270.14 
    For 1/2" Static Pressure, Add  371.44 

. 
 23 34 13 00-0011 EA  30" Direct Drive Axial Flow Fan, 2-1/2 HP 14,765 CFM Constant Speed, 1/8" Static Pressure ....................................... 3,129.50 562.27 

    For 1/4" Static Pressure, Add  160.40 
    For 3/8" Static Pressure, Add  320.79 
    For 1/2" Static Pressure, Add  441.09 

. 
 23 34 13 00-0012 EA  36" Direct Drive Axial Flow Fan, 2 HP 16,780 CFM Constant Speed, 1/8" Static Pressure ............................................. 3,521.04 600.05 

    For 1/4" Static Pressure, Add  185.72 
    For 3/8" Static Pressure, Add  371.44 
    For 1/2" Static Pressure, Add  510.74 

. 
 23 34 13 00-0013 EA  36" Direct Drive Axial Flow Fan, 5 HP 22,920 CFM Constant Speed, 1/8" Static Pressure ............................................. 4,127.67 691.82 

    For 1/4" Static Pressure, Add  219.49 
    For 3/8" Static Pressure, Add  438.98 
    For 1/2" Static Pressure, Add  603.60 

XXXXXXX 
. 
 23 34 13 00-0014  Belt Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0015 EA  15" Belt Drive Axial Flow Fan, 1/3 HP 2,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,271.46 290.58 
    For 1/4" Static Pressure, Add  55.28 
    For 3/8" Static Pressure, Add  110.57 
    For 1/2" Static Pressure, Add  152.03 

. 
 23 34 13 00-0016 EA  15" Belt Drive Axial Flow Fan, 1/2 HP 3,400 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,345.37 300.47 

    For 1/4" Static Pressure, Add  59.65 
    For 3/8" Static Pressure, Add  119.30 
    For 1/2" Static Pressure, Add  164.03 

. 
 23 34 13 00-0017 EA  18" Belt Drive Axial Flow Fan, 1/3 HP 3,280 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,390.29 310.37 

    For 1/4" Static Pressure, Add  61.59 
    For 3/8" Static Pressure, Add  123.18 
    For 1/2" Static Pressure, Add  169.37 

. 
 23 34 13 00-0018 EA  18" Belt Drive Axial Flow Fan, 1/2 HP 3,900 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,469.02 321.17 

    For 1/4" Static Pressure, Add  66.11 
    For 3/8" Static Pressure, Add  132.23 
    For 1/2" Static Pressure, Add  181.81 

. 
 23 34 13 00-0019 EA  18" Belt Drive Axial Flow Fan, 1 HP 5,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 1,646.39 333.76 

    For 1/4" Static Pressure, Add  78.40 
    For 3/8" Static Pressure, Add  156.80 
    For 1/2" Static Pressure, Add  215.60 

. 
 23 34 13 00-0020 EA  24" Belt Drive Axial Flow Fan, 1/2 HP 4,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,734.66 346.35 

    For 1/4" Static Pressure, Add  83.41 
    For 3/8" Static Pressure, Add  166.82 
    For 1/2" Static Pressure, Add  229.38 
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. 
 23 34 13 00-0021 EA  24" Belt Drive Axial Flow Fan, 1 HP 6,430 CFM Constant Speed, 1/8" Static Pressure .................................................. 1,932.08 359.86 

    For 1/4" Static Pressure, Add  96.99 
    For 3/8" Static Pressure, Add  193.98 
    For 1/2" Static Pressure, Add  266.72 

. 
 23 34 13 00-0022 EA  24" Belt Drive Axial Flow Fan, 2 HP 8,860 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,163.06 359.86 

    For 1/4" Static Pressure, Add  115.56 
    For 3/8" Static Pressure, Add  231.12 
    For 1/2" Static Pressure, Add  317.79 

. 
 23 34 13 00-0023 EA  30" Belt Drive Axial Flow Fan, 1 HP 9,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,498.46 391.34 

    For 1/4" Static Pressure, Add  137.40 
    For 3/8" Static Pressure, Add  274.80 
    For 1/2" Static Pressure, Add  377.86 

. 
 23 34 13 00-0024 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,900 CFM Constant Speed, 1/8" Static Pressure ................................................ 2,965.61 474.11 

    For 1/4" Static Pressure, Add  161.65 
    For 3/8" Static Pressure, Add  323.30 
    For 1/2" Static Pressure, Add  444.54 

. 
 23 34 13 00-0025 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,150 CFM Constant Speed, 1/8" Static Pressure ................................................ 3,356.48 474.11 

    For 1/4" Static Pressure, Add  192.60 
    For 3/8" Static Pressure, Add  385.20 
    For 1/2" Static Pressure, Add  529.65 

. 
 23 34 13 00-0026 EA  36" Belt Drive Axial Flow Fan, 3/4 HP 8,090 CFM Constant Speed, 1/8" Static Pressure ............................................... 3,687.75 500.20 

    For 1/4" Static Pressure, Add  215.05 
    For 3/8" Static Pressure, Add  430.11 
    For 1/2" Static Pressure, Add  591.40 

. 
 23 34 13 00-0027 EA  36" Belt Drive Axial Flow Fan, 2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure ................................................ 4,022.14 528.99 

    For 1/4" Static Pressure, Add  237.30 
    For 3/8" Static Pressure, Add  474.60 
    For 1/2" Static Pressure, Add  652.57 

. 
 23 34 13 00-0028 EA  36" Belt Drive Axial Flow Fan, 7-1/2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure .......................................... 4,612.80 691.82 

    For 1/4" Static Pressure, Add  258.64 
    For 3/8" Static Pressure, Add  517.28 
    For 1/2" Static Pressure, Add  711.26 

. 
 23 34 13 00-0029 EA  36" Belt Drive Axial Flow Fan, 5 HP 20,080 CFM Constant Speed, 1/8" Static Pressure ................................................ 5,231.82 692.72 

    For 1/4" Static Pressure, Add  308.16 
    For 3/8" Static Pressure, Add  616.32 
    For 1/2" Static Pressure, Add  847.44 

. 
 23 34 13 00-0030 EA  42" Belt Drive Axial Flow Fan, 7-1/2 HP 29,000 CFM Constant Speed, 1/8" Static Pressure .......................................... 5,921.69 817.58 

    For 1/4" Static Pressure, Add  343.35 
    For 3/8" Static Pressure, Add  686.71 
    For 1/2" Static Pressure, Add  944.22 

XXXXXXX 
. 
 23 34 16  Centrifugal HVAC Fans (23 34)
. 
. 
 23 34 16 00-0001  Centrifugal Fans (23 34 16) 

Note: All belt fans to be supplied with belt guard. 
. 
. 
 23 34 16 00-0002  Utility Backward Inclined Steel Wheel Centrifugal Fans (23 34 16 00-0001) 

Note: V-belt driven. 
. 
. 
 23 34 16 00-0003  Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Under 30" diameter wheel. 
. 
. 
 23 34 16 00-0004  12-1/4" Diameter Wheel 650 To 2,950 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0005 EA 1/6 HP, 12-1/4" Wheel, 450 To 1,750 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,013.12 197.65 
. 

 23 34 16 00-0006 EA 1/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,452.57 205.11 
. 

 23 34 16 00-0007 EA 1/3 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,494.71 163.46 
. 

 23 34 16 00-0008 EA 1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,560.94 224.01 
. 

 23 34 16 00-0009 EA 3/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,599.28 237.50 
. 

 23 34 16 00-0010 EA 1 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ......................................................... 1,650.46 247.40 
. 

 23 34 16 00-0011 EA 1-1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ................................................... 1,702.03 263.60 

XXXXXXX 
. 
 23 34 16 00-0012  13-1/2" Diameter Wheel 734 To 3,343 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0013 EA 1/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 1,674.62 215.91 
. 

 23 34 16 00-0014 EA 1/3 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 1,704.92 224.01 
. 

 23 34 16 00-0015 EA 1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 1,761.23 237.50 
. 

 23 34 16 00-0016 EA 3/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 1,794.18 247.40 
. 

 23 34 16 00-0017 EA 1 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ............................................................. 1,855.11 263.60 
. 

 23 34 16 00-0018 EA 1-1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ....................................................... 1,915.62 276.19 

XXXXXXX 
. 
 23 34 16 00-0019  15" Diameter Wheel 1,258 To 4,146 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0020 EA 1/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,686.96 224.01 
. 

 23 34 16 00-0021 EA 1/3 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,725.30 237.50 
. 

 23 34 16 00-0022 EA 1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,776.22 247.40 
. 

 23 34 16 00-0023 EA 3/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,819.16 263.60 
. 

 23 34 16 00-0024 EA 1 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................. 1,873.71 276.19 
. 

 23 34 16 00-0025 EA 1-1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .......................................................... 1,950.00 296.88 
. 

 23 34 16 00-0026 EA 2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................. 2,009.60 312.17 

XXXXXXX 
. 
 23 34 16 00-0027  16-1/2" Diameter Wheel 977 To 4,711 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 

NOT FOR BID
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. 

. 
 23 34 16 00-0028 EA 1/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ........................................................... 1,931.91 237.50 

. 
 23 34 16 00-0029 EA 1/3 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ........................................................... 2,001.49 247.40 

. 
 23 34 16 00-0030 EA 1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ........................................................... 2,078.58 263.60 

. 
 23 34 16 00-0031 EA 3/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ........................................................... 2,119.17 276.19 

. 
 23 34 16 00-0032 EA 1 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .............................................................. 2,172.55 296.88 

. 
 23 34 16 00-0033 EA 1-1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ....................................................... 2,218.20 312.17 

. 
 23 34 16 00-0034 EA 2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .............................................................. 2,463.41 339.16 

XXXXXXX 
. 
 23 34 16 00-0035  18-1/4" Diameter Wheel 2,193 To 6,498 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0036 EA 1/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................ 1,996.31 247.40 
. 

 23 34 16 00-0037 EA 1/3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................ 2,043.74 263.60 
. 

 23 34 16 00-0038 EA 1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................ 2,107.27 276.19 
. 

 23 34 16 00-0039 EA 3/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................ 2,156.62 296.88 
. 

 23 34 16 00-0040 EA 1 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................... 2,225.20 312.17 
. 

 23 34 16 00-0041 EA 1-1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .................................................... 2,328.67 339.16 
. 

 23 34 16 00-0042 EA 2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................... 2,395.76 359.86 
. 

 23 34 16 00-0043 EA 3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ........................................................... 2,495.72 395.84 

XXXXXXX 
. 
 23 34 16 00-0044  20" Diameter Wheel 2,412 To 7,364 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0045 EA 1/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,016.80 263.60 
. 

 23 34 16 00-0046 EA 1/3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,080.30 276.19 
. 

 23 34 16 00-0047 EA 1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,156.62 296.88 
. 

 23 34 16 00-0048 EA 3/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,225.20 312.17 
. 

 23 34 16 00-0049 EA 1 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,355.61 339.16 
. 

 23 34 16 00-0050 EA 1-1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ........................................................... 2,538.20 359.86 
. 

 23 34 16 00-0051 EA 2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,665.89 395.84 
. 

 23 34 16 00-0052 EA 3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,798.56 423.73 

XXXXXXX 
. 
 23 34 16 00-0053  22-1/4" Diameter Wheel 2,265 To 8,483 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0054 EA 1/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................ 2,424.67 276.19 
. 

 23 34 16 00-0055 EA 1/3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................ 2,469.81 296.88 
. 

 23 34 16 00-0056 EA 1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................ 2,532.12 312.17 
. 

 23 34 16 00-0057 EA 3/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................ 2,610.14 339.16 
. 

 23 34 16 00-0058 EA 1 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................... 2,713.90 359.86 
. 

 23 34 16 00-0059 EA 1-1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .................................................... 2,748.23 395.84 
. 

 23 34 16 00-0060 EA 2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................... 2,816.52 423.73 
. 

 23 34 16 00-0061 EA 3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ........................................................... 2,938.55 475.00 

XXXXXXX 
. 
 23 34 16 00-0062  24-1/2" Diameter Wheel 3,055 To 11,380 CFM At 1/8" Static Pressure (23 34 16 

00-0003) 
. 
. 

 23 34 16 00-0063 EA 1/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ...................................................... 2,917.20 296.88 
. 

 23 34 16 00-0064 EA 1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ...................................................... 3,011.39 339.16 
. 

 23 34 16 00-0065 EA 3/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ...................................................... 3,105.43 359.86 
. 

 23 34 16 00-0066 EA 1 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ......................................................... 3,204.88 395.84 
. 

 23 34 16 00-0067 EA 1-1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure .................................................. 3,292.63 423.73 
. 

 23 34 16 00-0068 EA 2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ......................................................... 3,369.75 475.00 
. 

 23 34 16 00-0069 EA 3 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ......................................................... 3,477.24 516.39 
. 

 23 34 16 00-0070 EA 5 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ......................................................... 3,729.32 593.76 

XXXXXXX 
. 
 23 34 16 00-0071  27" Diameter Wheel 2,734 To 13,266 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0072 EA 1/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,232.81 312.17 
. 

 23 34 16 00-0073 EA 1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,330.02 359.86 
. 

 23 34 16 00-0074 EA 3/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,429.45 395.84 
. 

 23 34 16 00-0075 EA 1 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 3,517.21 423.73 
. 

 23 34 16 00-0076 EA 1-1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ......................................................... 3,639.24 475.00 
. 

 23 34 16 00-0077 EA 2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 3,746.46 516.39 
. 

 23 34 16 00-0078 EA 3 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 4,017.63 593.76 
. 

 23 34 16 00-0079 EA 5 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 4,053.87 659.43 

XXXXXXX 
. 
 23 34 16 00-0080  Large Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Over 30" diameter wheel. 
. 
. 
 23 34 16 00-0081  30" Diameter Wheel 4,926 To 17,456 CFM At 1/8" Static Pressure (23 34 16 00-0080) 
. 
. 

 23 34 16 00-0082 EA 1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................ 4,529.90 395.84 
. 

 23 34 16 00-0083 EA 3/4 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................ 4,614.12 423.73 
. 

 23 34 16 00-0084 EA 1 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 4,744.17 475.00 
. 

 23 34 16 00-0085 EA 1-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ......................................................... 4,860.38 516.39 
. 

 23 34 16 00-0086 EA 2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,031.89 593.76 
. 

 23 34 16 00-0087 EA 3 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,185.75 659.43 
. 

 23 34 16 00-0088 EA 5 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,439.57 791.67 
. 

 23 34 16 00-0089 EA 7-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ......................................................... 5,673.77 913.13 

XXXXXXX 
. 
 23 34 16 00-0090  33" Diameter Wheel 5,734 To 19,799 CFM At 1/8" Static Pressure (23 34 16 00-0080) 

NOT FOR BID
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. 

. 
 23 34 16 00-0091 EA 1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................ 5,313.85 423.73 

. 
 23 34 16 00-0092 EA 3/4 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................ 5,480.80 475.00 

. 
 23 34 16 00-0093 EA 1 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 5,633.21 516.39 

. 
 23 34 16 00-0094 EA 1-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 5,840.39 593.76 

. 
 23 34 16 00-0095 EA 2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,030.18 659.43 

. 
 23 34 16 00-0096 EA 3 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,319.92 791.67 

. 
 23 34 16 00-0097 EA 5 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,643.92 913.13 

. 
 23 34 16 00-0098 EA 7-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 7,099.35 1,187.51 

XXXXXXX 
. 
 23 34 16 00-0099  36-1/2" Diameter Wheel 5,388 To 22,500 CFM At 1/8" Static Pressure (23 34 16 

00-0080) 
. 
. 

 23 34 16 00-0100 EA 1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 4,400.55 475.00 
. 

 23 34 16 00-0101 EA 3/4 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 4,463.13 516.39 
. 

 23 34 16 00-0102 EA 1 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 4,580.47 593.76 
. 

 23 34 16 00-0103 EA 1-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 4,698.53 659.43 
. 

 23 34 16 00-0104 EA 2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 5,339.48 791.67 
. 

 23 34 16 00-0105 EA 3 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 5,600.33 913.13 
. 

 23 34 16 00-0106 EA 5 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 6,094.44 1,187.51 
. 

 23 34 16 00-0107 EA 7-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 6,623.15 1,484.39 

XXXXXXX 
. 
 23 34 16 00-0108  Kitchen System Fans (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0109  Upblast Kitchen Exhaust Fans (23 34 16 00-0108) 
. 
. 
 23 34 16 00-0110  Direct Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUE. 
. 
. 

 23 34 16 00-0111 EA Up To 12" Wheel Diameter, 1/6 HP Direct Drive, Kitchen Upblast Exhaust Fan ................................................................. 986.26 116.95 
Note: 115V. For roof or wall installations. Includes disconnect switch. 

    For Bird Screen, Add  42.63 
    For Backdraft Damper, Add  109.25 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0112 EA 14" Wheel Diameter, 1/4 HP Direct Drive, Kitchen Upblast Exhaust Fan ........................................................................ 1,155.61 116.95 

Note: 115V. For roof or wall installations. Includes disconnect switch. 
    For Bird Screen, Add  42.63 
    For Backdraft Damper, Add  109.25 
    For Damper Motor, Add  175.59 

XXXXXXX 
. 
 23 34 16 00-0113  Belt Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUBE. 
. 
. 

 23 34 16 00-0114 EA 10" Diameter Wheel, Up To 1/3 HP, 1,458 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ....... 1,690.57 116.95 
Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 

    For Bird Screen, Add  42.63 
    For Wall Mounted Fan, Add  67.62 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  123.82 
    For Backdraft Damper, Add  109.25 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0115 EA 12" Diameter Wheel, 1/2 HP, 1,923 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,764.07 116.95 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  42.63 
    For Wall Mounted Fan, Add  70.56 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  130.06 
    For Backdraft Damper, Add  109.25 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0116 EA 14" Diameter Wheel, 1/3 HP, 2,006 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,516.37 134.95 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  60.65 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  105.95 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0117 EA 14" Diameter Wheel, 1 HP, 2,757 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 1,622.20 134.95 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  64.89 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  114.95 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

NOT FOR BID
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. 
 23 34 16 00-0118 EA 16" Diameter Wheel, 1/2 HP, 2,940 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,061.11 157.44 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  82.44 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  148.43 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0119 EA 16" Diameter Wheel, 1 HP, 3,129 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,174.29 157.44 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  86.97 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  158.05 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0120 EA 18" Diameter Wheel, 1/2 HP , 3,243 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................. 2,368.76 168.68 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  94.75 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  172.67 
    For Backdraft Damper, Add  154.04 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0121 EA 18" Diameter Wheel, 1 HP , 4,223 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................... 2,545.15 168.68 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  101.81 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  187.66 
    For Backdraft Damper, Add  154.04 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0122 EA 20" Diameter Wheel, 3/4 HP, 4,438 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,588.23 179.93 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  103.53 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  189.41 
    For Backdraft Damper, Add  154.04 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0123 EA 20" Diameter Wheel, 2 HP, 6,450 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,836.64 179.93 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  113.47 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  210.53 
    For Backdraft Damper, Add  154.04 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0124 EA 24" Diameter Wheel, 3/4 HP, 5,460 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 3,266.74 202.42 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  95.54 
    For Wall Mounted Fan, Add  130.67 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  243.26 
    For Backdraft Damper, Add  167.06 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0125 EA 24" Diameter Wheel, 2 HP, 7,985 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 3,494.57 202.42 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  95.54 
    For Wall Mounted Fan, Add  139.78 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  262.63 
    For Backdraft Damper, Add  167.06 
    For Damper Motor, Add  175.59 
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. 
 23 34 16 00-0126 EA 30" Diameter Wheel, 3/4 HP, 7,771 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 4,140.74 224.91 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  165.63 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  313.73 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0127 EA 30" Diameter Wheel, 2 HP, 10,192 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,215.70 224.91 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  168.63 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  320.10 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0128 EA 30" Diameter Wheel, 3 HP, 11,903 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,596.41 224.91 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  183.86 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  352.46 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0129 EA 30" Diameter Wheel, 5 HP, 14,266 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,780.15 224.91 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  191.21 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  368.08 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 16 00-0130 EA 36" Diameter Wheel, 3 HP , 14,769 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,263.38 247.40 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Wall Mounted Fan, Add  210.54 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  405.33 
    For Damper Motor, Add  175.59 
    For Backdraft Damper, Add  217.17 

. 
 23 34 16 00-0131 EA 36" Diameter Wheel, 5 HP , 17,884 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,474.67 247.40 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Wall Mounted Fan, Add  218.99 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  423.29 
    For Damper Motor, Add  175.59 
    For Backdraft Damper, Add  217.17 

. 
 23 34 16 00-0132 EA 42" Diameter Wheel, 3 HP , 17,316 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,525.57 269.89 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  423.80 
    For Damper Motor, Add  175.59 
    For Backdraft Damper, Add  251.55 

. 
 23 34 16 00-0133 EA 42" Diameter Wheel, 7-1/2 HP , 24,604 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ............ 5,989.47 269.89 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  463.23 
    For Damper Motor, Add  175.59 
    For Backdraft Damper, Add  251.55 

XXXXXXX 
. 
 23 34 16 00-0134  Untempered Kitchen Make-Up Air Fans (23 34 16 00-0108) 

Note: Roof mounted with downblast discharge, weatherhood and filter. 
. 
. 
 23 34 16 00-0135  Direct Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0136 EA 7" Diameter Wheel, 1/2 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................. 1,142.58 116.95 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  194.75 
. 

 23 34 16 00-0137 EA 8" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan .................................................................................... 1,200.11 116.95 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  203.38 
. 

 23 34 16 00-0138 EA 9" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan .................................................................................... 1,270.71 116.95 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  213.97 

XXXXXXX 
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. 
 23 34 16 00-0139  Belt Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0140 EA 9" Diameter Wheel, 1/2 HP Belt Drive, Kitchen Make-Up Air Fan .................................................................................... 1,298.10 116.95 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  218.08 
. 

 23 34 16 00-0141 EA 10" Diameter Wheel, 1-1/2 HP Belt Drive, Kitchen Make-Up Air Fan ............................................................................... 1,457.53 157.44 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  250.12 
. 

 23 34 16 00-0142 EA 12" Diameter Wheel, 2 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 1,756.26 179.93 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  299.43 
. 

 23 34 16 00-0143 EA 15" Diameter Wheel, 3 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 2,037.31 224.91 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  350.58 
. 

 23 34 16 00-0144 EA 18" Diameter Wheel, 5 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 2,465.30 269.89 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  423.77 

XXXXXXX 
. 
 23 34 16 00-0145  Replacement Parts (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0146  Replace Belts And Accessories (23 34 16 00-0145) 
. 
. 

 23 34 16 00-0147 EA  Fan Shaft Bearing, Replacement ........................................................................................................................................ 728.00 333.32 
. 

 23 34 16 00-0148 EA  Fan Belt, Replacement ........................................................................................................................................................ 115.00 45.20 

XXXXXXX 
. 
 23 34 16 00-0149  Corrosive Fume Resistant Plastic (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0150  Centrifugal Roof Ventilators, Belt Drive, 1/4" Static Pressure (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0151 EA  250 CFM, 1/4 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 4,084.08 162.21 
    For Explosion Proof Motor, Add  563.95 

. 
 23 34 16 00-0152 EA  895 CFM, 1/3 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 4,442.32 194.85 

    For Explosion Proof Motor, Add  607.90 
. 

 23 34 16 00-0153 EA  1,630 CFM, 1/2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ...................................... 5,272.15 243.55 
    For Explosion Proof Motor, Add  717.76 

. 
 23 34 16 00-0154 EA  2,240 CFM, 1 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 5,679.05 324.90 

    For Explosion Proof Motor, Add  754.38 
. 

 23 34 16 00-0155 EA  3,810 CFM, 2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 6,540.49 487.11 
    For Explosion Proof Motor, Add  834.94 

. 
 23 34 16 00-0156 EA  11,760 CFM, 5 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ..................................... 11,323.22 974.22 

    For Explosion Proof Motor, Add  1,406.22 
. 

 23 34 16 00-0157 EA  18,810 CFM, 10 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ................................... 16,505.63 1,392.64 
    For Explosion Proof Motor, Add  2,058.06 

XXXXXXX 
. 
 23 34 16 00-0158  Utility Set, Centrifugal, Belt Drive (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0159 EA  1,200 CFM, 1/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,084.08 162.21 
    For Explosion Proof Motor, Add  563.95 

. 
 23 34 16 00-0160 EA  1,520 CFM, 1/3 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,198.18 194.85 

    For Explosion Proof Motor, Add  571.28 
. 

 23 34 16 00-0161 EA  1,850 CFM, 1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,295.61 243.55 
    For Explosion Proof Motor, Add  571.28 

. 
 23 34 16 00-0162 EA  2,180 CFM, 3/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,458.37 324.90 

    For Explosion Proof Motor, Add  571.28 
. 

 23 34 16 00-0163 EA  3,600 CFM, 1 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .................. 6,149.88 487.11 
    For Explosion Proof Motor, Add  776.35 

. 
 23 34 16 00-0164 EA  4,250 CFM, 1-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 6,393.44 608.89 

    For Explosion Proof Motor, Add  776.35 
. 

 23 34 16 00-0165 EA  4,800 CFM, 2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .................. 6,569.17 696.76 
    For Explosion Proof Motor, Add  776.35 

. 
 23 34 16 00-0166 EA  6,920 CFM, 5 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .................. 6,734.64 730.66 

    For Explosion Proof Motor, Add  791.00 
. 

 23 34 16 00-0167 EA  7,700 CFM, 7-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 6,945.84 811.81 
    For Explosion Proof Motor, Add  798.32 

XXXXXXX 
. 
 23 34 16 00-0168  In-Line Duct Fans (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0169  Direct Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck SQ. 
. 
. 

 23 34 16 00-0170 EA Up To 10" Wheel Diameter, 1/16 HP Direct Drive, In Line Duct Fan ................................................................................ 1,116.59 116.95 
Note: 115V. Includes disconnect switch. 

. 
 23 34 16 00-0171 EA 13" Wheel Diameter, 1/6 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,422.15 125.95 

Note: 115V. Includes disconnect switch. 
. 

 23 34 16 00-0172 EA 14" Wheel Diameter, 1/3 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,558.82 134.95 
Note: 115V. Includes disconnect switch. 

XXXXXXX 
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. 
 23 34 16 00-0173  Belt Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck BSQ. 
. 
. 

 23 34 16 00-0174 EA Up To 12" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan ..................................................................................... 1,627.48 134.95 
Note: 115/208-230/60/1. Includes disconnect switch. 

    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0175 EA 13" Or 14" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 1,870.99 157.44 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0176 EA 13" Or 14" Wheel Diameter, 3/4 HP Belt Drive, In Line Duct Fan .................................................................................... 2,100.12 157.44 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0177 EA 13" Or 14" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,294.91 157.44 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0178 EA 16" Or 18" Wheel Diameter, 1/3 HP Belt Drive, In Line Duct Fan .................................................................................... 2,240.64 179.93 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0179 EA 16" Or 18" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,570.52 179.93 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0180 EA 24" Wheel Diameter, 1 HP Belt Drive, In Line Duct Fan .................................................................................................. 3,270.23 224.91 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0181 EA 24" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan .................................................................................................. 3,452.34 224.91 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0182 EA 24" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan .................................................................................................. 3,580.71 224.91 

Note: Belt drive. 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0183 EA 30 Or 36" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan ........................................................................................ 4,143.17 269.89 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0184 EA 30 Or 36" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan ........................................................................................ 4,296.39 269.89 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0185 EA 30 Or 36" Wheel Diameter, 7-1/2 HP Belt Drive, In Line Duct Fan .................................................................................. 4,484.68 269.89 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

XXXXXXX 
. 
 23 34 16 00-0186  In-Line Cabinet Fans (23 34 16 00-0001) 
. 
. 

 23 34 16 00-0187 EA 950 CFM, 80 Watt, Direct Drive In-Line Cabinet Fan .......................................................................................................... 352.56 78.71 
. 

 23 34 16 00-0188 EA 1,050 CFM, 129 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 373.10 78.71 
. 

 23 34 16 00-0189 EA 1,100 CFM, 173 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 400.97 78.71 
. 

 23 34 16 00-0190 EA 950 CFM, 48.7 Watt, Direct Drive In-Line Cabinet Fan ....................................................................................................... 399.50 78.71 
. 

 23 34 16 00-0191 EA 1,100 CFM, 52.5 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 399.50 78.71 
. 

 23 34 16 00-0192 EA 1,400 CFM, 100 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 443.52 78.71 
. 

 23 34 16 00-0193 EA 900 CFM, 48.2 Watt, Direct Drive In-Line Cabinet Fan ....................................................................................................... 531.73 83.21 
. 

 23 34 16 00-0194 EA 1,000 CFM, 82.7 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 453.97 83.21 
. 

 23 34 16 00-0195 EA 1,050 CFM, 80.7 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 483.31 83.21 
. 

 23 34 16 00-0196 EA 1,350 CFM, 140 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 502.39 83.21 
. 

 23 34 16 00-0197 EA 1,000 CFM, 135 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 524.39 83.21 
. 

 23 34 16 00-0198 EA 1,070 CFM, 217 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 524.39 83.21 
. 

 23 34 16 00-0199 EA 1,100 CFM, 350 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 851.74 87.71 
. 

 23 34 16 00-0200 EA 1,080 CFM, 325 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 718.24 87.71 
. 

 23 34 16 00-0201 EA 1,600 CFM, 405 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 718.24 87.71 
. 

 23 34 16 00-0202 EA 950 CFM, 328 Watt, Direct Drive In-Line Cabinet Fan ........................................................................................................ 969.11 87.71 
. 

 23 34 16 00-0203 EA 1,095 CFM, 455 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 969.11 87.71 
. 

 23 34 16 00-0204 EA 1,450 CFM, 822 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 969.11 87.71 
. 

 23 34 16 00-0205 EA 1,640 CFM, 830 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................. 1,053.10 87.71 

XXXXXXX 
. 
 23 34 16 00-0206  Propeller And Ceiling Fans (23 34 16) 
. 
. 
 23 34 16 00-0207  Direct Drive, Sidewall Propeller Exhaust Fan (23 34 16 00-0206) 

Note: Greenheck SE1. 
. 
. 

 23 34 16 00-0208 EA 1/25 HP, 307 CFM At 1/8" Static Pressure, 8" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan............................. 528.23 96.26 
Note: Includes motor side guard. 

    For Backdraft Damper, Add  124.12 
    For Wall Mount Collar, Add  201.82 

. 
 23 34 16 00-0209 EA 1/12 HP, 763 CFM At 1/8" Static Pressure, 10" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ........................... 560.11 107.06 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  133.73 
    For Wall Mount Collar, Add  201.82 

NOT FOR BID
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. 
 23 34 16 00-0210 EA 1/8 HP, 1,149 CFM At 1/8" Static Pressure, 12" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 620.24 118.75 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  146.74 
    For Wall Mount Collar, Add  207.13 

. 
 23 34 16 00-0211 EA 1/6 HP, 1,350 CFM At 1/8" Static Pressure, 14" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 902.11 131.34 

    For Backdraft Damper, Add  175.10 
    For Wall Mount Collar, Add  210.97 
    For Motor Side Guard, Add  173.63 

. 
 23 34 16 00-0212 EA  1/6 HP, 2,012 CFM At 1/8" Static Pressure, 16" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 892.43 145.74 

    For Backdraft Damper, Add  175.10 
    For Wall Mount Collar, Add  216.28 
    For Motor Side Guard, Add  184.82 

. 
 23 34 16 00-0213 EA  1/4 HP, 2,908 CFM At 1/8" Static Pressure, 18" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ....................... 1,002.78 161.94 

    For Backdraft Damper, Add  211.97 
    For Wall Mount Collar, Add  221.59 
    For Motor Side Guard, Add  196.01 

. 
 23 34 16 00-0214 EA  1/3 HP, 3,974 CFM At 1/8" Static Pressure, 20" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ....................... 1,143.65 179.93 

    For Backdraft Damper, Add  211.97 
    For Wall Mount Collar, Add  225.43 
    For Motor Side Guard, Add  211.60 

XXXXXXX 
. 
 23 34 16 00-0215  Belt Drive Propeller Exhaust Fans (23 34 16 00-0206) 

Note: Wall shutter 1/8" static pressure, with birdscreen. 
. 
. 

 23 34 16 00-0216 EA  24" Propeller Exhaust Fan, V-Belt Drive, 5,795 CFM, 1/2 HP, With Wall Shutter ............................................................ 1,688.32 257.30 
. 

 23 34 16 00-0217 EA  30" Propeller Exhaust Fan, V-Belt Drive, 9,060 CFM, 3/4 HP, With Wall Shutter ............................................................ 1,935.40 299.58 
. 

 23 34 16 00-0218 EA  36" Propeller Exhaust Fan, V-Belt Drive, 11,850 CFM, 1 HP, With Wall Shutter ............................................................. 2,201.78 359.86 
. 

 23 34 16 00-0219 EA  42" Propeller Exhaust Fan, V-Belt Drive, 17,400 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 3,049.29 449.82 
. 

 23 34 16 00-0220 EA  48" Propeller Exhaust Fan, V-Belt Drive, 19,870 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 3,657.94 600.05 
. 

 23 34 16 00-0221 EA  54" Propeller Exhaust Fan, V-Belt Drive, 26,000 CFM, 2 HP, With Wall Shutter ............................................................. 5,102.16 899.63 
. 

 23 34 16 00-0222 EA  60" Propeller Exhaust Fan, V-Belt Drive, 35,120 CFM, 3 HP, With Wall Shutter ............................................................. 6,147.64 1,153.32 

XXXXXXX 
. 
 23 34 16 00-0223  Propeller Exhaust Fan Accessories (23 34 16 00-0206) 
. 
. 

 23 34 16 00-0224 SF  Hinged Mesh Screen For Wall Propeller Fans, 1" x 1" Frame (SF Of Fan Opening) ............................................................ 87.56  
. 

 23 34 16 00-0225 SF  Galvanized Weather Hood For Wall Propeller Fan (SF Of Fan Opening) ........................................................................... 200.17  

XXXXXXX 
. 
 23 34 16 00-0226  Reversible Ceiling Fans (23 34 16 00-0206) 
. 
. 
 23 34 16 00-0227  4 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0228 EA  42" 4-Blade Ceiling Fan, Three Speed ................................................................................................................................ 419.02 52.89 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.88 

XXXXXXX 
. 
 23 34 16 00-0229  5 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0230 EA  42" 5-Blade Ceiling Fan, Three Speed ................................................................................................................................ 457.14 130.90 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.94 

. 
 23 34 16 00-0231 EA  52" 5-Blade Ceiling Fan, Three Speed ................................................................................................................................ 520.73 130.90 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  26.04 

XXXXXXX 
. 
 23 34 16 00-0232  3 Blade Weatherproof Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0233 EA 3-Blade Ceiling Fan, Weatherproof, Three Speed .............................................................................................................. 410.84 44.53 

XXXXXXX 
. 
 23 34 16 00-0234  Ceiling Fan Down Rod (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0235 EA 1' Ceiling Fan Down Rod ....................................................................................................................................................... 17.70  
. 

 23 34 16 00-0236 EA 1-1/2' Ceiling Fan Down Rod ................................................................................................................................................ 22.45  
. 

 23 34 16 00-0237 EA 2' Ceiling Fan Down Rod ....................................................................................................................................................... 24.83  
. 

 23 34 16 00-0238 EA 3' Ceiling Fan Down Rod ....................................................................................................................................................... 32.48  
. 

 23 34 16 00-0239 EA 4' Ceiling Fan Down Rod ....................................................................................................................................................... 37.78  
. 

 23 34 16 00-0240 EA 5' Ceiling Fan Down Rod ....................................................................................................................................................... 45.92  
. 

 23 34 16 00-0241 EA 6' Ceiling Fan Down Rod ....................................................................................................................................................... 56.84  

XXXXXXX 
. 
 23 34 16 00-0242  Exhaust Fans (23 34 16) 
. 
. 
 23 34 16 00-0243  Exhaust Fans (23 34 16 00-0242) 

Note: Excludes ducting. 
. 
. 
 23 34 16 00-0244  Light Duty Exhaust Fans (23 34 16 00-0243) 
. 
. 
 23 34 16 00-0245  Light Duty Exhaust Fans (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0246 EA  50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 670) .................. 119.54 42.75 
. 

 23 34 16 00-0247 EA  70 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 671) .................. 125.23 42.75 
. 

 23 34 16 00-0248 EA  180 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 505) ..................................................................................................................................................................... 193.54 42.75 

. 
 23 34 16 00-0249 EA 350 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 504) ..................................................................................................................................................................... 239.21 42.75 
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. 
 23 34 16 00-0250 EA  160 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 503) ..................................................................................................................................................................... 216.02 42.75 
. 

 23 34 16 00-0251 EA 270 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 502) ..................................................................................................................................................................... 280.87 42.75 

XXXXXXX 
. 
 23 34 16 00-0252  Light Duty Exhaust Fans With Lights (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0253 EA 50 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 678) ............................... 149.97 42.75 
. 

 23 34 16 00-0254 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 679) ............................... 164.23 42.75 
. 

 23 34 16 00-0255 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 680) ............................. 289.58 42.75 

XXXXXXX 
. 
 23 34 16 00-0256  Light Duty Exhaust Fans With Heaters (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0257 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater Bulb (Broan® 162) .................... 153.06 42.75 
. 

 23 34 16 00-0258 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater (Broan® 658) ............................ 231.22 42.75 

XXXXXXX 
. 
 23 34 16 00-0259  Light Duty Exhaust Fans With Heaters And Lights (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0260 EA 70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 655) ............ 244.77 42.75 
. 

 23 34 16 00-0261 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 
100HL) ............................................................................................................................................................................... 361.10 42.75 

XXXXXXX 
. 
 23 34 16 00-0262  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0243) 
. 
. 
 23 34 16 00-0263  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0262) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0264 EA 50 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
HD50) ................................................................................................................................................................................ 174.59 42.75 

. 
 23 34 16 00-0265 EA 80 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

HD80) ................................................................................................................................................................................ 190.92 42.75 
. 

 23 34 16 00-0266 EA 109 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L100MG) ............................................................................................................................................ 332.31 42.75 

. 
 23 34 16 00-0267 EA  157 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L150MG) ............................................................................................................................................ 339.88 42.75 
. 

 23 34 16 00-0268 EA  210 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L200MG) ............................................................................................................................................ 363.44 42.75 

. 
 23 34 16 00-0269 EA  259 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L250MG) ............................................................................................................................................ 378.50 42.75 
. 

 23 34 16 00-0270 EA  308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L300MG) ............................................................................................................................................ 384.33 42.75 

. 
 23 34 16 00-0271 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L400) ................................................................................................................................................. 436.93 42.75 
. 

 23 34 16 00-0272 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L500) ................................................................................................................................................. 494.94 42.75 

. 
 23 34 16 00-0273 EA 701 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L700) ................................................................................................................................................. 527.99 42.75 
. 

 23 34 16 00-0274 EA 901 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L900) ................................................................................................................................................. 624.52 42.75 

. 
 23 34 16 00-0275 EA 1,513 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L1500) ............................................................................................................................................... 796.48 42.75 

XXXXXXX 
. 
 23 34 16 00-0276  Heavy Duty/Continuous Operation Kitchen Exhaust Fans (23 34 16 00-0262) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0277 EA 308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L300KMG) ........................................................................................................................... 344.29 42.75 

. 
 23 34 16 00-0278 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® LoSone® Ventilator L400K) ................................................................................................................................. 490.60 42.75 
. 

 23 34 16 00-0279 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L500K) ................................................................................................................................. 517.70 42.75 

XXXXXXX 
. 
 23 34 16 00-0280  Heavy Duty/Continuous Operation Exhaust Fans With Lights (23 34 16 00-0262) 
. 
. 

 23 34 16 00-0281 EA 50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 
Light (Broan® HD50L) ....................................................................................................................................................... 187.96 42.75 

. 
 23 34 16 00-0282 EA 80 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 

Light (Broan® HD80L) ....................................................................................................................................................... 203.30 42.75 

XXXXXXX 
. 
 23 34 16 00-0283  Fire Rated, Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0262) 
. 
. 

 23 34 16 00-0284 EA 50 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® HD50RDF) ........................................................................................................................................................... 194.70 42.75 

. 
 23 34 16 00-0285 EA 80 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® HD80RDF) ........................................................................................................................................................... 204.86 42.75 
. 

 23 34 16 00-0286 EA 110 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® 110RDF) .............................................................................................................................................................. 209.76 42.75 

XXXXXXX 
. 
 23 34 16 00-0287  Low Sound, Direct Drive, Centrifugal Ceiling Exhaust Fans (23 34 16 00-0243) 
. 
. 

 23 34 16 00-0288 EA 900 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A900) .............................................. 854.30 42.75 
. 

 23 34 16 00-0289 EA 1050 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1050) .......................................... 854.30 42.75 

NOT FOR BID
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. 
 23 34 16 00-0290 EA 1410 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1410) .......................................... 854.30 42.75 

. 
 23 34 16 00-0291 EA 1550 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1550) .......................................... 935.51 42.75 

XXXXXXX 
. 
 23 34 16 00-0292  Room-To-Room Exhaust Fans (23 34 16 00-0243) 
. 
. 

 23 34 16 00-0293 EA 90 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 512) ................................................... 146.14 42.75 
. 

 23 34 16 00-0294 EA 180 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 511) ................................................. 229.09 42.75 
. 

 23 34 16 00-0295 EA 380 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 510) ................................................. 259.32 42.75 

XXXXXXX 
. 
 23 34 16 00-0296  Through-Wall Exhaust Fans (23 34 16 00-0243) 
. 
. 

 23 34 16 00-0297 EA 250 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 507) .................. 243.52 42.75 
. 

 23 34 16 00-0298 EA 470 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 506) .................. 285.18 42.75 
. 

 23 34 16 00-0299 EA 180 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 509) ............................................. 214.87 42.75 
. 

 23 34 16 00-0300 EA 270 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 508) ............................................. 280.87 42.75 
. 

 23 34 16 00-0301 EA 360 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan With Motorized Door (Broan® 12C) ........... 476.27 42.75 

XXXXXXX 
. 
 23 34 16 00-0302  Exhaust Fan Accessories (23 34 16 00-0243) 
. 
. 
 23 34 16 00-0303  Exhaust Fan Controls (23 34 16 00-0302) 
. 
. 

 23 34 16 00-0304 EA Electronic Variable Speed Control Dial, Single Gang, Exhaust Fan Controls (Broan® 57) ................................................. 135.32 26.72 
. 

 23 34 16 00-0305 EA  60-Minute Time Control Dial, Single Gang, Exhaust Fan Controls (Broan® 59) ................................................................... 98.47 26.72 
. 

 23 34 16 00-0306 EA 60-Minute Time Control Dial With Rocker Switch, Double Gang, Exhaust Fan Controls (Broan® 61) .................................. 99.35 26.72 

XXXXXXX 
. 
 23 34 16 00-0307  Roof And Wall Caps For Exhaust Fans (23 34 16 00-0302) 
. 
. 
 23 34 16 00-0308  Wall Caps For Exhaust Fans (23 34 16 00-0307) 
. 
. 

 23 34 16 00-0309 EA Aluminum Wall Cap For Up To 12" Duct, Installed On Exterior Walls (Broan® 613) .......................................................... 211.48 48.83 
. 

 23 34 16 00-0310 EA Aluminum Wall Cap For Up To 18" Duct, Installed On Exterior Walls (Broan® 643) .......................................................... 214.38 48.83 

XXXXXXX 
. 
 23 34 16 00-0311  Roof Caps For Exhaust Fans (23 34 16 00-0307) 

Note: Includes flashing and built in bird screen. 
. 
. 

 23 34 16 00-0312 EA  Aluminum Roof Cap For Up To 8" Duct, Installed On Flat Roofs (Broan® 611) ................................................................. 181.54 48.83 
. 

 23 34 16 00-0313 EA Aluminum Roof Cap For Up To 12" Duct, Installed On Flat Roofs (Broan® 612) ............................................................... 256.88 48.83 
. 

 23 34 16 00-0314 EA CRCQ Steel Roof Cap For Up To 4" Duct, Installed On Sloped Roofs (Broan® 636) ......................................................... 123.63 48.83 
. 

 23 34 16 00-0315 EA CRCQ Steel Roof Cap For Up To 8" Duct, Installed On Sloped Roofs (Broan® 634) ......................................................... 146.23 48.83 

XXXXXXX 
. 
 23 34 16 00-0316  Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan (23 34 16 00-0243) 

Note: Includes storage and cleaning. 
. 
. 

 23 34 16 00-0317 EA Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan ........................................................................................... 67.47  

XXXXXXX 
. 
 23 34 23  HVAC Power Ventilators (23 34) 
. 
. 
 23 34 23 00-0001  Power Roof Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0002  Direct Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck G. 
. 
. 

 23 34 23 00-0003 EA  1/25 HP, 310 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............. 540.23 128.65 
Note: Three speed motor. 

    For 12" Roof Curb, Add  163.46 
    For Backdraft Damper, Add  101.35 
    For Solid State Speed Control, Add  84.49 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0004 EA  1/8 HP, 863 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............... 591.80 145.74 

Note: Three speed motor. 
    For 12" Roof Curb, Add  163.46 
    For Backdraft Damper, Add  101.35 
    For Solid State Speed Control, Add  84.49 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0005 EA  1/6 HP, 1,213 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 853.58 170.03 

    For 12" Roof Curb, Add  167.86 
    For Backdraft Damper, Add  109.25 
    For Solid State Speed Control, Add  84.49 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0006 EA  1/4 HP, 1,374 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 878.29 191.62 

    For 12" Roof Curb, Add  167.86 
    For Backdraft Damper, Add  109.25 
    For Solid State Speed Control, Add  84.49 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0007 EA  1/3 HP, 1,905 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ......... 1,131.59 211.41 

    For Solid State Speed Control, Add  84.49 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0008 EA  1/2 HP, 3,072 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ......... 1,283.20 224.91 

    For 12" Roof Curb, Add  175.21 
    For Backdraft Damper, Add  123.98 
    For Solid State Speed Control, Add  130.05 
    For Damper Motor, Add  175.59 

XXXXXXX 
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. 
 23 34 23 00-0009  Belt Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck GB. 
. 
. 

 23 34 23 00-0010 EA  1/4 HP, 1,556 CFM At 1/4" Static Pressure, 19" x 19" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,241.85 191.62 
    For 12" Roof Curb, Add  167.86 
    For Backdraft Damper, Add  109.25 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0011 EA  1/3 HP, 1,966 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,356.11 243.80 

    For 12" Roof Curb, Add  175.21 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0012 EA  1/2 HP, 2,943 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,846.83 290.58 

    For 12" Roof Curb, Add  175.21 
    For Backdraft Damper, Add  123.98 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0013 EA  3/4 HP, 4,289 CFM At 1/4" Static Pressure, 30" x 30" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,358.53 359.86 

    For 12" Roof Curb, Add  210.49 
    For Backdraft Damper, Add  154.04 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0014 EA  1 HP, 6,157 CFM At 1/4" Static Pressure, 34" x 34" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............... 3,117.89 449.82 

    For 12" Roof Curb, Add  226.66 
    For Backdraft Damper, Add  167.06 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0015 EA 1-1/2 HP, 8,906 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ......... 4,242.20 562.27 

    For 12" Roof Curb, Add  251.65 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0016 EA 2 HP, 10,059 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,277.48 562.27 

    For 12" Roof Curb, Add  251.65 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0017 EA 3 HP, 11,703 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,658.18 562.27 

    For 12" Roof Curb, Add  251.65 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

. 
 23 34 23 00-0018 EA  5 HP, 13,897 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,524.53 562.27 

    For 12" Roof Curb, Add  251.65 
    For Backdraft Damper, Add  185.19 
    For Damper Motor, Add  175.59 

XXXXXXX 
. 
 23 34 23 00-0019  Propeller Exhaust Fans, Roof Mounted Upblast (23 34 23 00-0001) 

Note: Includes back draft damper and birdscreen and curb. 
. 
. 

 23 34 23 00-0020 EA  30,300 CFM Belt Drive 5 HP Propeller Exhaust Fan, Roof Mounted, 3/8" Static Pressure .............................................. 5,678.16 691.82 
. 

 23 34 23 00-0021 EA  36,000 CFM Belt Drive 15 HP Propeller Exhaust Fan, Roof Mounted, 1/2" Static Pressure ............................................ 9,248.31 899.37 

XXXXXXX 
. 
 23 34 23 00-0022  Belt Drive Supply Fans (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0023 EA  4,500 CFM, 24" x 24" Supply Fan, Roof Mounted ........................................................................................................... 2,264.39 359.22 
. 

 23 34 23 00-0024 EA  10,000 CFM, 36" x 36" Supply Fan, Roof Mounted ......................................................................................................... 3,051.69 449.73 

XXXXXXX 
. 
 23 34 23 00-0025  Fan Thermostat (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0026 EA 50 To 120 Degree Line Voltage Fan Thermostat ................................................................................................................ 107.75  

XXXXXXX 
. 
 23 34 23 00-0027  Power Wall Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0028  Centrifugal Sidewall Exhausters (23 34 23 00-0027) 
. 
. 
 23 34 23 00-0029  Direct Drive, Aluminum, Centrifugal Sidewall Exhauster (23 34 23 00-0028) 

Note: Greenheck CW. 
. 
. 

 23 34 23 00-0030 EA  1/25 HP, 297 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 702.93 144.84 
    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  136.66 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  97.19 

. 
 23 34 23 00-0031 EA  1/8 HP, 861 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster .................................. 805.99 170.03 

    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  151.38 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  115.73 

. 
 23 34 23 00-0032 EA  1/6 HP, 1,179 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ............................ 1,217.69 191.62 

    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  171.22 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  134.27 

XXXXXXX 
. 
 23 34 23 00-0033  Belt Drive, Aluminum, Centrifugal Sidewall Exhausters (23 34 23 00-0028) 

Note: Greenheck CWB. 
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. 

. 
 23 34 23 00-0034 EA  1/4 HP, 1,633 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 1,825.82 108.14 

    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  159.67 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  204.25 

. 
 23 34 23 00-0035 EA  1/2 HP, 2,291 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 1,929.53 121.78 

    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  159.67 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  204.25 

. 
 23 34 23 00-0036 EA  3/4 HP, 3,646 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 2,368.83 139.31 

    For Solid State Speed Control, Add  130.05 
    For Backdraft Damper, Add  199.50 
    For Damper Motor, Add  295.47 
    For Interior Wall Grill, Add  237.48 

XXXXXXX 
. 
 23 34 33  Air Curtains (23 34) 
. 
. 
 23 34 33 00-0001  Unheated Air Curtains For Entrances (23 34 33) 
. 
. 
 23 34 33 00-0002  Unheated Air Curtains, Standard Velocity (23 34 33 00-0001) 
. 
. 

 23 34 33 00-0003 EA Air Curtain For 3' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 1,904.13 659.43 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0004 EA Air Curtain For 3.5' x 8' - 10' Personnel Entrance, Unheated ........................................................................................... 1,930.73 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0005 EA Air Curtain For 4' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 1,959.55 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0006 EA Air Curtain For 5' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,436.21 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0007 EA Air Curtain For 6' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,764.71 791.67 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0008 EA Air Curtain For 7' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,930.99 791.67 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

NOT FOR BID
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 23 34 33 00-0009 EA Air Curtain For 8' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,248.55 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0010 EA Air Curtain For 9' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,912.54 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0011 EA Air Curtain For 10' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 3,996.78 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0012 EA Air Curtain For 12' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 4,220.70 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  350.57 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  260.42 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  400.65 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0013  Unheated Air Curtains, High Velocity (23 34 33 00-0001) 
. 
. 

 23 34 33 00-0014 EA High Velocity Air Curtain For 3' x 10' - 12' Entrance, Unheated ....................................................................................... 2,345.31 659.43 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0015 EA High Velocity Air Curtain For 3.5' x 10' - 12' Entrance, Unheated .................................................................................... 2,379.67 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0016 EA High Velocity Air Curtain For 4' x 10' - 12' Entrance, Unheated ....................................................................................... 2,394.08 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0017 EA High Velocity Air Curtain For 5' x 10' - 12' Entrance, Unheated ....................................................................................... 2,421.80 659.43 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0018 EA High Velocity Air Curtain For 6' x 10' - 12' Entrance, Unheated ....................................................................................... 3,775.66 791.67 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 34 HVAC Fans 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 372 County of San Bernardino

. 
 23 34 33 00-0019 EA High Velocity Air Curtain For 7' x 10' - 12' Entrance, Unheated ....................................................................................... 3,946.37 791.67 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0020 EA High Velocity Air Curtain For 8' x 10' - 12' Entrance, Unheated ....................................................................................... 4,200.75 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0021 EA High Velocity Air Curtain For 9' x 10' - 12' Entrance, Unheated ....................................................................................... 4,791.58 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0022 EA High Velocity Air Curtain For 10' x 10' - 12' Entrance, Unheated ..................................................................................... 4,853.65 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0023 EA High Velocity Air Curtain For 12' x 10' - 12' Entrance, Unheated ..................................................................................... 5,095.31 913.13 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0024  Service Window Unheated Air Curtains (23 34 33 00-0001) 

Note: Normal window sizes. 
. 
. 

 23 34 33 00-0025 EA Air Curtain For 2.5' x 5' Service Window, Unheated ......................................................................................................... 1,546.29 519.99 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0026  Heated Air Curtains For Entrances (23 34 33) 

Note: Includes housing, mounting brackets and manual controls. 
. 
. 

 23 34 33 00-0027 EA 60" Heated Air Curtain With 1- 300 MBH Heater ............................................................................................................. 3,395.46 580.71 
    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0028 EA 60" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 3,693.29 580.71 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0029 EA 72" Heated Air Curtain With 1- 350 MBH Heater ............................................................................................................. 4,073.97 696.77 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0030 EA 72" Heated Air Curtain With 2- 250 MBH Heaters ............................................................................................................ 4,431.36 696.77 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0031 EA 96" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 5,431.19 928.87 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

NOT FOR BID
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 23 34 33 00-0032 EA 96" Heated Air Curtain With 2- 350 MBH Heaters ............................................................................................................ 5,907.72 928.87 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0033 EA 117" Heated Air Curtain With 2- 300 MBH Heaters .......................................................................................................... 6,618.45 1,131.74 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0034 EA 117" Heated Air Curtain With 2- 400 MBH Heaters .......................................................................................................... 7,199.22 1,131.74 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0035 EA 147" Heated Air Curtain With 2- 350 MBH Heaters .......................................................................................................... 8,315.99 1,421.86 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0036 EA 147" Heated Air Curtain With 3- 350 MBH Heaters .......................................................................................................... 9,760.47 1,421.86 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0037 EA 168" Heated Air Curtain With 2- 400 MBH Heaters .......................................................................................................... 9,504.59 1,625.18 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0038 EA 168" Heated Air Curtain With 3- 400 MBH Heaters ........................................................................................................ 11,155.07 1,625.18 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0039 EA 192" Heated Air Curtain With 2- 400 MBH Heaters ........................................................................................................ 10,859.31 1,857.29 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0040 EA 192" Heated Air Curtain With 4- 350 MBH Heaters ........................................................................................................ 12,745.58 1,857.29 

    For Door Limit Switch, Combination Roller And Plunger, Add  128.78 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 35  Special Exhaust Systems (23 30) 

See CSI section 23 31 13 16-0075 for spiral duct/piping. 
. 
. 
 23 35 13  Dust Collection Systems (23 35)
. 
. 
 23 35 13 13  Sawdust Collection Systems (23 35 13)
. 
. 
 23 35 13 13-0001  Dust Collector System (23 35 13 13) 
. 
. 

 23 35 13 13-0002 EA 1.5 HP Dust Collector Central Vacuum Unit ..................................................................................................................... 3,188.48 779.38 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0003 EA 2 HP Dust Collector Central Vacuum Unit ........................................................................................................................ 3,593.34 925.51 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 13-0004 EA 2-1/2 HP Dust Collector Central Vacuum Unit ................................................................................................................. 4,302.67 1,071.64 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0005 EA 3 HP Dust Collector Central Vacuum Unit ........................................................................................................................ 4,923.62 1,266.49 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 13-0006 EA 5 HP Dust Collector Central Vacuum Unit ........................................................................................................................ 9,962.08 1,458.08 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0007 EA 7-1/2 HP Dust Collector Central Vacuum Unit ............................................................................................................... 12,060.13 1,701.09 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0008 EA 10 HP Dust Collector Central Vacuum Unit .................................................................................................................... 13,812.73 1,944.11 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0009 EA 15 HP Dust Collector Central Vacuum Unit .................................................................................................................... 15,550.89 2,235.73 

Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0010 EA 20 HP Dust Collector Central Vacuum Unit .................................................................................................................... 17,365.17 2,527.34 
Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

XXXXXXX 
. 
 23 35 13 13-0011  Vacuum Tubing And Accessories (23 35 13 13) 

NOT FOR BID
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. 

. 
 23 35 13 13-0012  Vacuum Tubing (23 35 13 13-0011) 
. 
. 
 23 35 13 13-0013  Flexible Hose (23 35 13 13-0012) 
. 
. 

 23 35 13 13-0014 LF 2" Flexible Hose ......................................................................................................................................................................8.82 1.61 
. 

 23 35 13 13-0015 LF 3" Flexible Hose .................................................................................................................................................................... 10.50 1.80 
. 

 23 35 13 13-0016 LF 4" Flexible Hose .................................................................................................................................................................... 11.41 1.98 

XXXXXXX 
. 
 23 35 13 13-0017  Galvanized Vacuum Tubing (23 35 13 13-0012) 
. 
. 

 23 35 13 13-0018 LF 2-1/8" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................7.87 1.61 
. 

 23 35 13 13-0019 LF 2-1/2" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................8.80 1.71 
. 

 23 35 13 13-0020 LF 3" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 10.40 1.80 
. 

 23 35 13 13-0021 LF 3-1/2" Outside Diameter Vacuum Tubing, Galvanized .......................................................................................................... 13.42 1.89 
. 

 23 35 13 13-0022 LF 4" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 13.81 1.98 
. 

 23 35 13 13-0023 LF 5" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 22.59 2.25 
. 

 23 35 13 13-0024 LF 6" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 25.47 2.61 
. 

 23 35 13 13-0025 LF 8" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 34.48 3.60 
. 

 23 35 13 13-0026 LF 10" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 40.46 4.50 
. 

 23 35 13 13-0027 LF 12" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 99.48 5.93 

XXXXXXX 
. 
 23 35 13 13-0028  Vacuum Fittings, Galvanized (23 35 13 13-0011) 
. 
. 
 23 35 13 13-0029  90 Degree Elbow (23 35 13 13-0028) 
. 
. 

 23 35 13 13-0030 EA 2-1/8" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 40.11 10.34 
. 

 23 35 13 13-0031 EA 2-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 49.17 11.07 
. 

 23 35 13 13-0032 EA 3" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 60.80 12.06 
. 

 23 35 13 13-0033 EA 3-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 71.43 13.05 
. 

 23 35 13 13-0034 EA 4" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 84.76 14.40 
. 

 23 35 13 13-0035 EA 5" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 137.96 16.01 
. 

 23 35 13 13-0036 EA 6" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 182.21 17.99 
. 

 23 35 13 13-0037 EA 8" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 324.72 24.02 

XXXXXXX 
. 
 23 35 13 13-0038  45 Degree Elbow (23 35 13 13-0028) 
. 
. 

 23 35 13 13-0039 EA 2-1/8" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 37.75 10.34 
. 

 23 35 13 13-0040 EA 2-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 47.23 11.07 
. 

 23 35 13 13-0041 EA 3" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 54.29 12.06 
. 

 23 35 13 13-0042 EA 3-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 64.08 13.05 
. 

 23 35 13 13-0043 EA 4" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 77.97 14.40 
. 

 23 35 13 13-0044 EA 5" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 114.39 16.01 
. 

 23 35 13 13-0045 EA 6" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 147.56 17.99 
. 

 23 35 13 13-0046 EA 8" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 266.49 24.02 

XXXXXXX 
. 
 23 35 13 13-0047  Wye (23 35 13 13-0028) 
. 
. 

 23 35 13 13-0048 EA 2-1/8" Wye, Vacuum Tubing, Galvanized .............................................................................................................................. 72.33 17.09 
. 

 23 35 13 13-0049 EA 2-1/2" Wye, Vacuum Tubing, Galvanized .............................................................................................................................. 86.25 18.44 
. 

 23 35 13 13-0050 EA 3" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 104.47 19.80 
. 

 23 35 13 13-0051 EA 3-1/2" Wye, Vacuum Tubing, Galvanized ............................................................................................................................ 126.21 22.04 
. 

 23 35 13 13-0052 EA 4" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 166.67 23.84 
. 

 23 35 13 13-0053 EA 5" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 277.49 26.54 
. 

 23 35 13 13-0054 EA 6" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 366.10 30.14 
. 

 23 35 13 13-0055 EA 8" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 715.42 32.83 
. 

 23 35 13 13-0056 EA 10" Wye, Vacuum Tubing, Galvanized ................................................................................................................................ 987.97 35.98 
. 

 23 35 13 13-0057 EA 12" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 1,246.62 40.30 

XXXXXXX 
. 
 23 35 13 13-0058  Reducer (23 35 13 13-0028) 
. 
. 

 23 35 13 13-0059 EA 3" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 41.80 12.06 
. 

 23 35 13 13-0060 EA 4" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 46.40 13.05 
. 

 23 35 13 13-0061 EA 5" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 57.99 14.40 
. 

 23 35 13 13-0062 EA 6" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 62.70 16.01 
. 

 23 35 13 13-0063 EA 8" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 73.14 17.99 

XXXXXXX 
. 
 23 35 13 13-0064  Air Gate Valve, Galvanized (23 35 13 13-0011) 
. 
. 

 23 35 13 13-0065 EA 2-1/8" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 272.16 24.02 
. 

 23 35 13 13-0066 EA 2-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 285.24 25.64 
. 

 23 35 13 13-0067 EA 3" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 327.23 27.62 
. 

 23 35 13 13-0068 EA 3-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 372.07 29.50 
. 

 23 35 13 13-0069 EA 4" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 419.02 31.31 
. 

 23 35 13 13-0070 EA 5" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 494.42 35.72 
. 

 23 35 13 13-0071 EA 6" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 569.04 40.04 

XXXXXXX 
. 
 23 35 16  Engine Exhaust Systems (23 35) 
. 
. 
 23 35 16 16  Mechanical Engine Exhaust Systems (23 35 16)

NOT FOR BID
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. 

. 
 23 35 16 16-0001  Overhead Tailpipe Exhaust System (23 35 16 16) 
. 
. 
 23 35 16 16-0002  Overhead Tailpipe Exhaust Blowers (23 35 16 16-0001) 
. 
. 
 23 35 16 16-0003  Overhead Direct Drive Tailpipe Exhaust Blowers (23 35 16 16-0002) 
. 
. 

 23 35 16 16-0004 EA  495 CFM 1/3 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System .................................................................... 2,455.82 191.62 
. 

 23 35 16 16-0005 EA  1,445 CFM 3/4 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ................................................................. 2,892.45 391.34 
. 

 23 35 16 16-0006 EA  1,840 CFM 1-1/2 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System .............................................................. 4,004.75 474.11 

XXXXXXX 
. 
 23 35 16 16-0007  Overhead Belt Drive Tailpipe Exhaust Blowers (23 35 16 16-0002) 
. 
. 

 23 35 16 16-0008 EA  1,400 CFM 1 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 2,815.49 391.34 
. 

 23 35 16 16-0009 EA  2,023 CFM 1-1/2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ................................................................. 3,016.13 474.11 
. 

 23 35 16 16-0010 EA  2,750 CFM 2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 3,664.57 750.29 
. 

 23 35 16 16-0011 EA  4,400 CFM 3 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 4,499.33 968.01 
. 

 23 35 16 16-0012 EA  7,060 CFM 5 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 5,665.84 1,153.32 

XXXXXXX 
. 
 23 35 16 16-0013  Spiral Exhaust Duct Accessories (23 35 16 16-0001) 
. 
. 
 23 35 16 16-0014  Flex Hose x Length (23 35 16 16-0013) 

Note: Includes duct coupler, damper and tailpipe adapter. 
. 
. 

 23 35 16 16-0015 EA  3" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 132.56 47.68 
. 

 23 35 16 16-0016 EA  3" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 115.27 47.68 
. 

 23 35 16 16-0017 EA  4" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 204.00 75.57 
. 

 23 35 16 16-0018 EA  4" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 175.11 75.57 
. 

 23 35 16 16-0019 EA  5" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 293.28 119.65 
. 

 23 35 16 16-0020 EA  5" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 282.94 119.65 
. 

 23 35 16 16-0021 EA  6" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 450.15 189.83 
. 

 23 35 16 16-0022 EA  6" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 428.40 189.83 

XXXXXXX 
. 
 23 35 16 16-0023  Flex Hose With Duct Coupler, Damper And Diesel Exhaust Adapter (23 35 16 16-

0013) 
. 
. 

 23 35 16 16-0024 EA  4" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 146.35 47.68 
. 

 23 35 16 16-0025 EA  5" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 214.07 75.57 
. 

 23 35 16 16-0026 EA  4" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 126.44 47.68 
. 

 23 35 16 16-0027 EA  5" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 184.52 75.57 
. 

 23 35 16 16-0028 EA  6" x 25' High Pressure, Stainless Steel Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ............... 1,062.97 64.23 
. 

 23 35 16 16-0029 EA 8" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter ................. 946.99 117.85 
. 

 23 35 16 16-0030 EA 10" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter ............ 1,040.63 117.85 
. 

 23 35 16 16-0031 LF  8" Heat-Resistant Fabric Flex Hose (650 Degree F.) ............................................................................................................ 50.69 9.17 
. 

 23 35 16 16-0032 LF  10" Heat-Resistant Fabric Flex Hose (650 Degree F.) .......................................................................................................... 56.44 9.17 

XXXXXXX 
. 
 23 35 16 16-0033  Flexible Hose (23 35 16 16-0013) 
. 
. 

 23 35 16 16-0034 LF  3" Stainless Steel Flexible Tubing ......................................................................................................................................... 25.03 2.25 
. 

 23 35 16 16-0035 LF  4" Stainless Steel Flexible Tubing ......................................................................................................................................... 31.68 2.52 
. 

 23 35 16 16-0036 LF  5" Stainless Steel Flexible Tubing ......................................................................................................................................... 37.50 2.61 
. 

 23 35 16 16-0037 LF  6" Stainless Steel Flexible Tubing ......................................................................................................................................... 44.11 2.78 
. 

 23 35 16 16-0038 LF  3" Galvanized Flexible Tubing............................................................................................................................................... 15.33 2.25 
. 

 23 35 16 16-0039 LF  4" Galvanized Flexible Tubing............................................................................................................................................... 17.93 2.52 
. 

 23 35 16 16-0040 LF  5" Galvanized Flexible Tubing............................................................................................................................................... 20.47 2.61 
. 

 23 35 16 16-0041 LF  6" Galvanized Flexible Tubing............................................................................................................................................... 22.78 2.78 

XXXXXXX 
. 
 23 35 16 16-0042  Accessories (23 35 16 16-0001) 
. 
. 

 23 35 16 16-0043 EA  3" Tail Pipe Adapter .............................................................................................................................................................. 42.07 6.75 
. 

 23 35 16 16-0044 EA  4" Tail Pipe Adapter .............................................................................................................................................................. 43.21 6.75 
. 

 23 35 16 16-0045 EA  5" Tail Pipe Adapter .............................................................................................................................................................. 46.17 7.65 
. 

 23 35 16 16-0046 EA  3" Bullnose (Guide) ............................................................................................................................................................... 23.61 4.50 
. 

 23 35 16 16-0047 EA  4" Bullnose (Guide) ............................................................................................................................................................... 25.14 4.94 
. 

 23 35 16 16-0048 EA  5" Bullnose (Guide) ............................................................................................................................................................... 26.87 5.40 
. 

 23 35 16 16-0049 EA  Flex-Hose Winch And Associated Hardware ...................................................................................................................... 178.93 51.01 
. 

 23 35 16 16-0050 LF Flex-Hose Winch Cable, 1/8" Galvanized Wire Rope ............................................................................................................. 0.10  

XXXXXXX 
. 
 23 35 19  Fume Exhaust Systems (23 35)
. 
. 

 23 35 19 00-0001 EA Fume Exhauster, 1 1/2 HP 630 CFM With Out Hose And Intake Nozzle ......................................................................... 1,799.97 359.58 
. 

 23 35 19 00-0002 EA  Hose Extension Kit 5' .......................................................................................................................................................... 313.57 79.88 

XXXXXXX 
. 
 23 36  Air Terminal Units (23 30) 
. 
. 
 23 36 13  Constant-Air-Volume Units (23 36)
. 
. 
 23 36 13 00-0001  Vertical Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0002 EA  60 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,330.58 131.81 
. 

 23 36 13 00-0003 EA  90 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,597.13 141.95 
. 

 23 36 13 00-0004 EA  120 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,702.98 147.02 
. 

 23 36 13 00-0005 EA  150 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,818.97 157.16 

NOT FOR BID
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. 
 23 36 13 00-0006 EA  175 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,048.66 162.23 

XXXXXXX 
. 
 23 36 13 00-0007  Horizontal Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0008 EA  60 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,133.66 131.81 
. 

 23 36 13 00-0009 EA  90 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,350.86 141.95 
. 

 23 36 13 00-0010 EA  120 CFM Horizontal Induction Unit, With Electric Heating Coils ...................................................................................... 1,607.62 149.56 

XXXXXXX 
. 
 23 36 13 00-0011  Duct Boxes, Constant Volume Control (23 36 13) 
. 
. 
 23 36 13 00-0012  Single Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0013 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Single Duct Boxes, Constant Volume Control ........................................................... 571.15 37.02 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0014 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Single Duct Boxes, Constant Volume Control ......................................................... 630.89 39.94 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0015 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Single Duct Boxes, Constant Volume Control ....................................................... 660.77 43.84 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0016 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Single Duct Boxes, Constant Volume Control ....................................................... 675.04 45.79 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0017 EA  12" Diameter Inlet, 250 - 1,200 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 693.94 50.66 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0018 EA  14" Diameter Inlet, 350 - 1,680 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 792.12 56.50 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0019 EA  16" Diameter Inlet, 450 - 2,160 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 839.42 63.33 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0020 EA  20" x 16" Inlet, 550 - 2,640 CFM, Single Duct Boxes, Constant Volume Control ................................................................ 908.73 75.99 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0021 EA  24" x 16" Inlet, 650 - 3,120 CFM, Single Duct Boxes, Constant Volume Control ................................................................ 977.80 87.68 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
. 
 23 36 13 00-0022  Dual Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0023 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Dual Duct Boxes, Constant Volume Control .............................................................. 771.10 37.02 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0024 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Dual Duct Boxes, Constant Volume Control ............................................................ 826.58 39.94 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0025 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Dual Duct Boxes, Constant Volume Control .......................................................... 867.57 43.84 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0026 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Dual Duct Boxes, Constant Volume Control .......................................................... 903.88 45.79 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0027 EA  12" Diameter Inlet, 250 - 1,200 CFM, Dual Duct Boxes, Constant Volume Control ............................................................ 922.78 50.66 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0028 EA  14" Diameter Inlet, 350 - 1,680 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,058.40 57.48 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0029 EA  16" Diameter Inlet, 450 - 2,160 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,159.81 63.33 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0030 EA  20" x 16" Inlet, 550 - 2,640 CFM, Dual Duct Boxes, Constant Volume Control ................................................................ 1,264.85 75.99 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0031 EA  24" x 16" Inlet, 650 - 3,120 CFM, Dual Duct Boxes, Constant Volume Control ................................................................ 1,339.60 87.68 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
. 
 23 36 16  Variable-Air-Volume Units (23 36) 
. 
. 
 23 36 16 00-0001  Variable Volume Terminal Unit (23 36 16) 

Note: Includes flow controllers, insulated plenum, system powered box mounted thermostat. 
. 
. 
 23 36 16 00-0002  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: Enclosure only. For mounting DDC controls. 
. 
. 

 23 36 16 00-0003 EA 6" Diameter Inlet, 80 To 500 CFM, Variable Air Volume Box With Enclosure Only ............................................................. 452.28 44.81 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0004 EA 8" Diameter Inlet, 145 To 900 CFM, Variable Air Volume Box With Enclosure Only ........................................................... 506.31 50.66 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0005 EA 10" Diameter Inlet, 230 To 1,400 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 563.82 56.50 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0006 EA 12" Diameter Inlet, 325 To 2,000 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 602.39 63.33 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0007 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 830.20 136.29 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0008 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With Enclosure Only ................................................... 1,006.21 161.73 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0009  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With pneumatic controls. 

NOT FOR BID
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. 

. 
 23 36 16 00-0010 EA 6" Diameter Inlet, 80 - 500 CFM, Variable Air Volume Box With pneumatic controller ........................................................ 934.80 44.81 

    For Fan Powered Variable Air Volume Box, Add  978.43 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0011 EA 8" Diameter Inlet, 145 - 900 CFM, Variable Air Volume Box With pneumatic controller ................................................... 1,011.47 50.66 

    For Fan Powered Variable Air Volume Box, Add  1,048.06 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0012 EA 10" Diameter Inlet, 230 - 1,400 CFM, Variable Air Volume Box With pneumatic controller .............................................. 1,060.27 56.50 

    For Fan Powered Variable Air Volume Box, Add  1,080.98 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0013 EA 12" Diameter Inlet, 325 - 2,000 CFM, Variable Air Volume Box With pneumatic controller .............................................. 1,107.55 63.33 

    For Fan Powered Variable Air Volume Box, Add  1,111.77 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0014 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With pneumatic controller ........................................... 1,288.32 136.29 

    For Fan Powered Variable Air Volume Box, Add  1,248.38 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0015 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With pneumatic controller ........................................... 1,502.66 161.73 

    For Fan Powered Variable Air Volume Box, Add  1,355.41 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0016  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With analog electronic controls. 
. 
. 

 23 36 16 00-0017 EA 6" Diameter Inlet, 60 To 500 CFM, Variable Air Volume Box With Analog Electronic Controls ........................................ 1,535.77 44.81 
    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0018 EA 8" Diameter Inlet, 105 To 900 CFM, Variable Air Volume Box With Analog Electronic Controls ...................................... 1,598.50 50.66 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0019 EA 10" Diameter Inlet, 165 To 1,400 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,656.01 56.50 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0020 EA 12" Diameter Inlet, 235 To 2,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,736.38 63.33 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0021 EA 14" Diameter Inlet, 320 To 3,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,918.90 136.29 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0022 EA 16" Diameter Inlet, 420 To 4,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,953.74 136.29 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0023  Dual Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With flow control installation, plenum system power box, thermostat. 
. 
. 

 23 36 16 00-0024 EA 6" Diameter Inlet, 75 - 500 CFM, Variable Air Volume Box, Dual Duct ............................................................................ 1,056.81 88.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0025 EA 8" Diameter Inlet, 200 - 700 CFM, Variable Air Volume Box, Dual Duct .......................................................................... 1,156.19 100.83 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0026 EA 10" Diameter Inlet, 400 - 1,000 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,238.52 113.89 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0027 EA 12" Diameter Inlet, 600 - 1,400 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,358.51 127.04 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0028 EA 14" Diameter Inlet, 800 - 2,700 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,527.67 146.13 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0029 EA 16" Diameter Inlet, 1,000 - 3,500 CFM, Variable Air Volume Box, Dual Duct .................................................................. 1,679.71 175.36 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0030  Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-

M) (23 36 16 00-0001) 
. 
. 

 23 36 16 00-0031 EA 0 To 200 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-A) ................... 438.49 60.89 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0032 EA 0 To 300 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-B) ................... 476.49 66.98 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0033 EA 0 To 400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-C) ................... 515.45 73.07 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0034 EA 0 To 700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-D) ................... 555.43 79.15 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0035 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-E) ................ 596.51 85.24 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0036 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-F) ................ 638.75 91.34 

    For Filters And Frames, Add  6.30 

NOT FOR BID
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. 
 23 36 16 00-0037 EA 0 To 1,100 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-G) ................ 685.45 97.42 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0038 EA 0 To 1,900 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-H) ................ 730.51 103.51 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0039 EA 0 To 2,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-J) ................. 777.03 109.60 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0040 EA 0 To 3,800 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-K) ................ 825.08 115.68 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0041 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-L) ................. 874.81 121.78 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0042 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-M) ................ 926.30 127.87 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0043 EA 0 To 6,700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-N) ................ 979.69 133.96 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0044 EA 0 To 10,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-P) ........... 1,030.71 140.04 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0045 EA 0 To 15,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-R) ........... 1,088.01 146.13 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 37  Air Outlets and Inlets (23 30) 
. 
. 
 23 37 13  Diffusers, Registers, and Grilles (23 37)
. 
. 
 23 37 13 13  Diffusers, Registers, and Grilles (23 37 13)
. 
. 
 23 37 13 13-0001  Ceiling Diffusers (23 37 13 13) 
. 
. 
 23 37 13 13-0002  Ceiling Diffusers With Perforated Face (23 37 13 13-0001) 

Note: Flush mount, aluminum construction, includes damper. 
. 
. 

 23 37 13 13-0003 EA  6" x 6" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 89.02 12.67 
    For Steel Construction, Deduct  -5.84 
    For Surface Mount, Deduct  -4.67 
    For Diffuser Without Damper, Deduct  -7.78 
    For Stainless Steel, Add  97.28 

. 
 23 37 13 13-0004 EA  8" x 8" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 97.66 12.67 

    For Steel Construction, Deduct  -7.13 
    For Surface Mount, Deduct  -5.71 
    For Diffuser Without Damper, Deduct  -9.51 
    For Stainless Steel, Add  118.88 

. 
 23 37 13 13-0005 EA  9" x 9" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 97.66 12.67 

    For Steel Construction, Deduct  -7.13 
    For Surface Mount, Deduct  -5.71 
    For Diffuser Without Damper, Deduct  -9.51 
    For Stainless Steel, Add  118.88 

. 
 23 37 13 13-0006 EA  10" x 10" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 117.38 15.59 

    For Steel Construction, Deduct  -8.54 
    For Surface Mount, Deduct  -6.83 
    For Diffuser Without Damper, Deduct  -11.38 
    For Stainless Steel, Add  142.30 

. 
 23 37 13 13-0007 EA  12" x 12" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 117.38 14.61 

    For Steel Construction, Deduct  -8.54 
    For Surface Mount, Deduct  -6.83 
    For Diffuser Without Damper, Deduct  -11.38 
    For Stainless Steel, Add  142.30 

. 
 23 37 13 13-0008 EA  16" x 16" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 133.23 14.61 

    For Steel Construction, Deduct  -10.92 
    For Surface Mount, Deduct  -8.73 
    For Diffuser Without Damper, Deduct  -14.55 
    For Stainless Steel, Add  181.93 

. 
 23 37 13 13-0009 EA  18" x 18" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 154.17 19.49 

    For Steel Construction, Deduct  -11.74 
    For Surface Mount, Deduct  -9.39 
    For Diffuser Without Damper, Deduct  -15.65 
    For Stainless Steel, Add  195.63 

. 
 23 37 13 13-0010 EA  20" x 20" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 177.41 20.45 

    For Steel Construction, Deduct  -14.66 
    For Surface Mount, Deduct  -11.72 
    For Diffuser Without Damper, Deduct  -19.54 
    For Stainless Steel, Add  244.25 

. 
 23 37 13 13-0011 EA  24" x 24" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 201.43 23.38 

    For Steel Construction, Deduct  -16.30 
    For Surface Mount, Deduct  -13.04 
    For Lay-In Mount, Deduct  -13.04 
    For Diffuser Without Damper, Deduct  -21.73 
    For Stainless Steel, Add  271.63 

XXXXXXX 
. 
 23 37 13 13-0012  Ceiling Diffusers With Louver Face (23 37 13 13-0001) 

Note: 1 To 4 way adjustable pattern, surface mount aluminum construction. 
. 
. 

 23 37 13 13-0013 EA  6" x 6" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ............ 91.90 12.67 
    For Steel Construction, Deduct  -6.27 
    For Flush Mount, Add  6.27 
    For Stainless Steel, Add  104.48 

NOT FOR BID
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. 
 23 37 13 13-0014 EA  8" x 8" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ......... 103.14 12.67 

    For Steel Construction, Deduct  -7.95 
    For Flush Mount, Add  7.95 
    For Stainless Steel, Add  132.58 

. 
 23 37 13 13-0015 EA  9" x 9" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ......... 103.14 12.67 

    For Steel Construction, Deduct  -7.95 
    For Flush Mount, Add  7.95 
    For Stainless Steel, Add  132.58 

. 
 23 37 13 13-0016 EA  10" x 10" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 123.86 14.61 
    For Steel Construction, Deduct  -9.51 
    For Flush Mount, Add  9.51 
    For Stainless Steel, Add  158.50 

. 
 23 37 13 13-0017 EA  12" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 123.86 15.59 
    For Steel Construction, Deduct  -9.51 
    For Flush Mount, Add  9.51 
    For Stainless Steel, Add  158.50 

. 
 23 37 13 13-0018 EA  24" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 159.25 19.49 
    For Steel Construction, Deduct  -12.45 
    For Flush Mount, Add  12.45 
    For Stainless Steel, Add  207.50 

. 
 23 37 13 13-0019 EA  14" x 14" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 143.98 19.49 
    For Steel Construction, Deduct  -10.16 
    For Flush Mount, Add  10.16 
    For Stainless Steel, Add  169.33 

. 
 23 37 13 13-0020 EA  18" x 18" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 179.18 23.38 
    For Steel Construction, Deduct  -13.03 
    For Flush Mount, Add  13.03 
    For Stainless Steel, Add  217.23 

. 
 23 37 13 13-0021 EA  21" x 21" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 205.39 26.30 
    For Steel Construction, Deduct  -16.21 
    For Flush Mount, Add  16.21 
    For Stainless Steel, Add  270.18 

. 
 23 37 13 13-0022 EA  24" x 24" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 223.77 51.54 
    For Steel Construction, Deduct  -18.09 
    For Flush Mount, Add  18.09 
    For Lay-In Mount, Add  24.12 
    For Stainless Steel, Add  301.53 

XXXXXXX 
. 
 23 37 13 13-0023  Round Ceiling Diffusers With Fixed Pattern (23 37 13 13-0001) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0024 EA  6" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................... 143.65 12.67 
    For Steel Construction, Deduct  -28.06 
    For Stainless Steel, Add  233.85 

. 
 23 37 13 13-0025 EA  8" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................... 148.44 12.67 

    For Steel Construction, Deduct  -29.50 
    For Stainless Steel, Add  245.83 

. 
 23 37 13 13-0026 EA  10" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 168.39 15.59 

    For Steel Construction, Deduct  -32.38 
    For Stainless Steel, Add  269.83 

. 
 23 37 13 13-0027 EA  12" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 180.38 14.61 

    For Steel Construction, Deduct  -35.98 
    For Stainless Steel, Add  299.80 

. 
 23 37 13 13-0028 EA  14" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 254.82 17.54 

    For Steel Construction, Deduct  -55.40 
    For Stainless Steel, Add  461.68 

. 
 23 37 13 13-0029 EA 16" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 268.53 18.51 

    For Steel Construction, Deduct  -58.64 
    For Stainless Steel, Add  488.65 

. 
 23 37 13 13-0030 EA  18" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 282.51 19.49 

    For Steel Construction, Deduct  -61.88 
    For Stainless Steel, Add  515.65 

. 
 23 37 13 13-0031 EA  20" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 324.87 19.49 

    For Steel Construction, Deduct  -73.55 
    For Stainless Steel, Add  612.90 

. 
 23 37 13 13-0032 EA  24" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 386.14 22.41 

    For Steel Construction, Deduct  -89.54 
    For Stainless Steel, Add  746.15 

. 
 23 37 13 13-0033 EA  28" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 433.39 23.38 

    For Steel Construction, Deduct  -102.33 
    For Stainless Steel, Add  852.75 

. 
 23 37 13 13-0034 EA  32" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 516.21 26.30 

    For Steel Construction, Deduct  -123.92 
    For Stainless Steel, Add  1,032.63 

XXXXXXX 
. 
 23 37 13 13-0035  Round Ceiling Diffusers With Adjustable Pattern Dropped Style (23 37 13 13-0001) 

Note: Aluminum construction. 

NOT FOR BID
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. 

. 
 23 37 13 13-0036 EA  6" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ....................................................................... 150.84 12.67 

    For Steel Construction, Deduct  -10.07 
    For Flush Mount, Deduct  -5.04 
    For Stainless Steel, Add  251.83 

. 
 23 37 13 13-0037 EA  8" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ....................................................................... 163.23 12.67 

    For Steel Construction, Deduct  -11.31 
    For Flush Mount, Deduct  -5.66 
    For Stainless Steel, Add  282.80 

. 
 23 37 13 13-0038 EA  10" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 185.71 15.59 

    For Steel Construction, Deduct  -12.53 
    For Flush Mount, Deduct  -6.26 
    For Stainless Steel, Add  313.13 

. 
 23 37 13 13-0039 EA  12" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 199.56 15.59 

    For Steel Construction, Deduct  -13.91 
    For Flush Mount, Deduct  -6.96 
    For Stainless Steel, Add  347.75 

. 
 23 37 13 13-0040 EA  14" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 286.00 17.54 

    For Steel Construction, Deduct  -21.59 
    For Flush Mount, Deduct  -10.79 
    For Stainless Steel, Add  539.63 

. 
 23 37 13 13-0041 EA 16" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 237.94 18.51 

    For Steel Construction, Deduct  -23.06 
    For Flush Mount, Deduct  -11.53 
    For Stainless Steel, Add  576.60 

. 
 23 37 13 13-0042 EA  18" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 321.68 19.49 

    For Steel Construction, Deduct  -24.54 
    For Flush Mount, Deduct  -12.27 
    For Stainless Steel, Add  613.58 

. 
 23 37 13 13-0043 EA  20" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 371.51 20.45 

    For Steel Construction, Deduct  -29.18 
    For Flush Mount, Deduct  -14.59 
    For Stainless Steel, Add  729.50 

. 
 23 37 13 13-0044 EA  24" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 419.18 22.41 

    For Steel Construction, Deduct  -33.15 
    For Flush Mount, Deduct  -16.58 
    For Stainless Steel, Add  828.75 

. 
 23 37 13 13-0045 EA  28" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 505.34 23.38 

    For Steel Construction, Deduct  -41.31 
    For Flush Mount, Deduct  -20.65 
    For Stainless Steel, Add  1,032.63 

. 
 23 37 13 13-0046 EA  32" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 607.08 26.30 

    For Steel Construction, Deduct  -50.39 
    For Flush Mount, Deduct  -25.20 
    For Stainless Steel, Add  1,259.80 

. 
 23 37 13 13-0047 EA  36" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 671.62 54.85 

    For Stainless Steel, Add  1,405.05 

XXXXXXX 
. 
 23 37 13 13-0048  Linear Type Ceiling Diffusers With 2-Way Air Deflection (23 37 13 13-0001) 
. 
. 

 23 37 13 13-0049 LF  4" Linear Type Ceiling Diffuser 40-200 CFM/LF, With 2-Way Air Deflection ....................................................................... 118.98 14.61 
    For Stainless Steel, Add  151.30 

. 
 23 37 13 13-0050 LF  6-1/4" Linear Type Ceiling Diffuser, 41 - 206 CFM/LF, With 2-Way Air Deflection .............................................................. 127.21 14.61 

    For Stainless Steel, Add  171.88 
. 

 23 37 13 13-0051 LF  9-1/4" Linear Type Ceiling Diffuser, 62 - 312 CFM/LF, With 2-Way Air Deflection .............................................................. 137.34 14.61 
    For Stainless Steel, Add  197.20 

. 
 23 37 13 13-0052 LF  12-1/4" Linear Type Ceiling Diffuser, 131 - 656 CFM/LF, With 2-Way Air Deflection .......................................................... 147.20 14.61 

    For Stainless Steel, Add  221.85 

XXXXXXX 
. 
 23 37 13 13-0053  Wall And Floor Diffusers (23 37 13 13) 
. 
. 
 23 37 13 13-0054  Slot Type Linear Diffusers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling 1/2" 3/4/" or 1" slot spacing 1-1/8" border. 
. 
. 

 23 37 13 13-0055 LF  1 Slot Linear Diffusers 10 - 70 CFM/LF, Sidewall, Sill, Ceiling .............................................................................................. 40.45 4.87 
    For 3/4" Border, Add  5.00 
    For Floor Mounted Diffusers, Add  6.00 
    For Stainless Steel, Add  25.99 

. 
 23 37 13 13-0056 LF  2 Slot Linear Diffusers 20 - 140 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 49.05 5.85 

    For 3/4" Border, Add  6.66 
    For Floor Mounted Diffusers, Add  8.00 
    For Stainless Steel, Add  34.65 

. 
 23 37 13 13-0057 LF  3 Slot Linear Diffusers 30 - 210 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 67.32 6.82 

    For 3/4" Border, Add  10.49 
    For Floor Mounted Diffusers, Add  12.59 
    For Stainless Steel, Add  54.56 

. 
 23 37 13 13-0058 LF  4 Slot Linear Diffusers 40 - 280 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 88.20 6.82 

    For 3/4" Border, Add  14.99 
    For Floor Mounted Diffusers, Add  17.99 
    For Stainless Steel, Add  77.95 

. 
 23 37 13 13-0059 LF  5 Slot Linear Diffusers 50 - 350 CFM/LF, Sidewall, Sill, Ceiling .......................................................................................... 110.12 7.80 

    For 3/4" Border, Add  19.49 
    For Floor Mounted Diffusers, Add  23.39 
    For Stainless Steel, Add  101.34 

NOT FOR BID
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. 
 23 37 13 13-0060 LF  6 Slot Linear Diffusers 60 - 420 CFM/LF, Sidewall, Sill, Ceiling .......................................................................................... 128.93 9.74 

    For 3/4" Border, Add  22.99 
    For Floor Mounted Diffusers, Add  27.58 
    For Stainless Steel, Add  119.52 

XXXXXXX 
. 
 23 37 13 13-0061  Linear Bar Grilles And Registers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling or 15 degree deflection 1/2" bar spacing 1" border aluminum construction. 
. 
. 

 23 37 13 13-0062 LF  2" Wide Linear Bar Grilles/Registers 30 - 70 CFM/LF, Sidewall, Sill, Ceiling ...................................................................... 119.00 5.85 
    For Floor Mount, Add  9.66 
    For Opposed Blade Damper, Add  19.32 
    For Stainless Steel, Add  125.58 

. 
 23 37 13 13-0063 LF  3" Wide Linear Bar Grilles/Registers 55 - 143 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 141.94 6.82 

    For Floor Mount, Add  11.66 
    For Opposed Blade Damper, Add  23.32 
    For Stainless Steel, Add  151.57 

. 
 23 37 13 13-0064 LF  4" Wide Linear Bar Grilles/Registers 80 - 208 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 154.82 6.82 

    For Floor Mount, Add  12.66 
    For Opposed Blade Damper, Add  25.32 
    For Stainless Steel, Add  164.55 

. 
 23 37 13 13-0065 LF  6" Wide Linear Bar Grilles/Registers 125 - 325 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 190.22 9.74 

    For Floor Mount, Add  15.32 
    For Opposed Blade Damper, Add  30.65 
    For Stainless Steel, Add  199.20 

. 
 23 37 13 13-0066 LF  9" Wide Linear Bar Grilles/Registers 225 - 450 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 262.86 12.67 

    For Floor Mount, Add  21.32 
    For Opposed Blade Damper, Add  42.64 
    For Stainless Steel, Add  277.15 

. 
 23 37 13 13-0067 LF  12" Wide Linear Bar Grilles/Registers 225 - 495 CFM/LF, Sidewall, Sill, Ceiling ................................................................ 303.62 14.61 

    For Floor Mount, Add  24.32 
    For Opposed Blade Damper, Add  48.63 
    For Stainless Steel, Add  316.11 

XXXXXXX 
. 
 23 37 13 13-0068  Return/Exhaust Registers And Grilles (23 37 13 13) 
. 
. 
 23 37 13 13-0069  Return/Exhaust Registers With Frame (23 37 13 13-0068) 

Note: Single deflection with opposed blade damper aluminum construction wall or ceiling mount. 
. 
. 

 23 37 13 13-0070 EA  8" x 4" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................. 83.87 7.80 
    For Steel Construction, Deduct  -10.73 
    For Grilles (No Damper), Deduct  -21.45 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  5.36 
    For Cube Core Lay In, Add  10.73 
    For Stainless Steel, Add  134.08 

. 
 23 37 13 13-0071 EA  8" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................. 95.53 7.80 

    For Steel Construction, Deduct  -13.06 
    For Grilles (No Damper), Deduct  -26.12 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  6.53 
    For Cube Core Lay In, Add  13.06 
    For Stainless Steel, Add  163.23 

. 
 23 37 13 13-0072 EA  10" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 107.35 8.76 

    For Steel Construction, Deduct  -14.46 
    For Grilles (No Damper), Deduct  -28.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  7.23 
    For Cube Core Lay In, Add  14.46 
    For Stainless Steel, Add  180.70 

. 
 23 37 13 13-0073 EA  10" x 10" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 113.06 9.74 

    For Steel Construction, Deduct  -14.46 
    For Grilles (No Damper), Deduct  -28.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  7.23 
    For Cube Core Lay In, Add  14.46 
    For Stainless Steel, Add  180.70 

. 
 23 37 13 13-0074 EA  12" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 108.40 9.74 

    For Steel Construction, Deduct  -13.52 
    For Grilles (No Damper), Deduct  -27.05 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  6.76 
    For Cube Core Lay In, Add  13.52 
    For Stainless Steel, Add  169.05 

. 
 23 37 13 13-0075 EA  12" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 138.72 12.67 

    For Steel Construction, Deduct  -17.72 
    For Grilles (No Damper), Deduct  -35.44 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  8.86 
    For Cube Core Lay In, Add  17.72 
    For Stainless Steel, Add  221.53 

NOT FOR BID
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 23 37 13 13-0076 EA  16" x 16" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 166.25 14.61 

    For Steel Construction, Deduct  -21.16 
    For Grilles (No Damper), Deduct  -42.32 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  10.58 
    For Cube Core Lay In, Add  21.16 
    For Stainless Steel, Add  264.48 

. 
 23 37 13 13-0077 EA  18" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 203.05 17.54 

    For Steel Construction, Deduct  -26.58 
    For Grilles (No Damper), Deduct  -53.16 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  13.29 
    For Cube Core Lay In, Add  26.58 
    For Stainless Steel, Add  332.25 

. 
 23 37 13 13-0078 EA  20" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 237.20 19.49 

    For Steel Construction, Deduct  -32.19 
    For Grilles (No Damper), Deduct  -64.38 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.10 
    For Cube Core Lay In, Add  32.19 
    For Stainless Steel, Add  402.38 

. 
 23 37 13 13-0079 EA  24" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 214.33 19.49 

    For Steel Construction, Deduct  -26.92 
    For Grilles (No Damper), Deduct  -53.85 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  13.46 
    For Cube Core Lay In, Add  26.92 
    For Stainless Steel, Add  336.55 

. 
 23 37 13 13-0080 EA  24" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 242.93 19.49 

    For Steel Construction, Deduct  -32.64 
    For Grilles (No Damper), Deduct  -65.29 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.32 
    For Cube Core Lay In, Add  32.64 
    For Stainless Steel, Add  408.05 

. 
 23 37 13 13-0081 EA  24" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 256.85 22.41 

    For Steel Construction, Deduct  -33.83 
    For Grilles (No Damper), Deduct  -67.67 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.92 
    For Cube Core Lay In, Add  33.83 
    For Stainless Steel, Add  422.93 

. 
 23 37 13 13-0082 EA  30" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 272.07 23.38 

    For Steel Construction, Deduct  -35.96 
    For Grilles (No Damper), Deduct  -71.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  17.98 
    For Cube Core Lay In, Add  35.96 
    For Stainless Steel, Add  449.45 

. 
 23 37 13 13-0083 EA  30" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 313.00 26.30 

    For Steel Construction, Deduct  -41.97 
    For Grilles (No Damper), Deduct  -83.94 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  20.98 
    For Cube Core Lay In, Add  41.97 
    For Stainless Steel, Add  524.60 

. 
 23 37 13 13-0084 EA  30" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 352.35 31.18 

    For Steel Construction, Deduct  -45.42 
    For Grilles (No Damper), Deduct  -90.84 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  22.71 
    For Cube Core Lay In, Add  45.42 
    For Stainless Steel, Add  567.73 

. 
 23 37 13 13-0085 EA  30" x 30" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 451.08 31.18 

    For Steel Construction, Deduct  -65.16 
    For Grilles (No Damper), Deduct  -130.33 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  32.58 
    For Cube Core Lay In, Add  65.16 
    For Stainless Steel, Add  814.55 

. 
 23 37 13 13-0086 EA  36" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 380.22 34.10 

    For Steel Construction, Deduct  -49.07 
    For Grilles (No Damper), Deduct  -98.13 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  24.53 
    For Cube Core Lay In, Add  49.07 
    For Stainless Steel, Add  613.33 

. 
 23 37 13 13-0087 EA  36" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 370.84 33.12 

    For Steel Construction, Deduct  -47.19 
    For Grilles (No Damper), Deduct  -94.38 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  23.60 
    For Cube Core Lay In, Add  47.19 
    For Stainless Steel, Add  589.88 
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 23 37 13 13-0088 EA  36" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 420.91 37.02 

    For Steel Construction, Deduct  -54.96 
    For Grilles (No Damper), Deduct  -109.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  27.48 
    For Cube Core Lay In, Add  54.96 
    For Stainless Steel, Add  686.95 

. 
 23 37 13 13-0089 EA  36" x 36" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 563.83 39.94 

    For Steel Construction, Deduct  -80.88 
    For Grilles (No Damper), Deduct  -161.76 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  40.44 
    For Cube Core Lay In, Add  80.88 
    For Stainless Steel, Add  1,011.03 

. 
 23 37 13 13-0090 EA 24" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 253.52 22.50 

    For Steel Construction, Deduct  -32.72 
    For Grilles (No Damper), Deduct  -65.45 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.36 
    For Cube Core Lay In, Add  32.72 
    For Stainless Steel, Add  409.05 

. 
 23 37 13 13-0091 EA 32" x 40" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 458.31 39.85 

    For Steel Construction, Deduct  -59.78 
    For Grilles (No Damper), Deduct  -119.56 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  29.89 
    For Cube Core Lay In, Add  59.78 
    For Stainless Steel, Add  747.23 

. 
 23 37 13 13-0092 EA 48" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 489.10 38.97 

    For Steel Construction, Deduct  -68.59 
    For Grilles (No Damper), Deduct  -137.19 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  34.30 
    For Cube Core Lay In, Add  68.59 
    For Stainless Steel, Add  857.43 

XXXXXXX 
. 
 23 37 13 13-0093  Return/Exhaust Registers Removable-Reversible (23 37 13 13-0068) 

Note: Double deflection core and opposed blade damper radiused frame with boarder aluminum construction. 
. 
. 

 23 37 13 13-0094 EA  8" x 4" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 77.81 7.80 
    For Steel Construction, Deduct  -4.76 
    For Flat Frame, Deduct  -0.48 
    For Grilles (No Damper), Deduct  -9.51 
    For Stainless Steel, Add  118.93 

. 
 23 37 13 13-0095 EA  8" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 77.81 7.80 

    For Steel Construction, Deduct  -4.76 
    For Flat Frame, Deduct  -0.48 
    For Grilles (No Damper), Deduct  -9.51 
    For Stainless Steel, Add  118.93 

. 
 23 37 13 13-0096 EA  10" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling.............................. 95.23 8.76 

    For Steel Construction, Deduct  -6.02 
    For Flat Frame, Deduct  -0.60 
    For Grilles (No Damper), Deduct  -12.03 
    For Stainless Steel, Add  150.40 

. 
 23 37 13 13-0097 EA  10" x 10" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 109.33 10.72 

    For Steel Construction, Deduct  -6.86 
    For Flat Frame, Deduct  -0.69 
    For Grilles (No Damper), Deduct  -13.71 
    For Stainless Steel, Add  171.38 

. 
 23 37 13 13-0098 EA  12" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling............................ 107.93 9.74 

    For Steel Construction, Deduct  -6.72 
    For Flat Frame, Deduct  -0.67 
    For Grilles (No Damper), Deduct  -13.43 
    For Stainless Steel, Add  167.88 

. 
 23 37 13 13-0099 EA  12" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 139.65 12.67 

    For Steel Construction, Deduct  -8.95 
    For Flat Frame, Deduct  -0.90 
    For Grilles (No Damper), Deduct  -17.91 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0100 EA  16" x 16" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 222.28 15.59 

    For Steel Construction, Deduct  -16.18 
    For Flat Frame, Deduct  -1.62 
    For Grilles (No Damper), Deduct  -32.36 
    For Stainless Steel, Add  404.55 

. 
 23 37 13 13-0101 EA  18" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 267.41 17.54 

    For Steel Construction, Deduct  -19.73 
    For Flat Frame, Deduct  -1.97 
    For Grilles (No Damper), Deduct  -39.45 
    For Stainless Steel, Add  493.15 

. 
 23 37 13 13-0102 EA  20" x 20" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 301.49 19.49 

    For Steel Construction, Deduct  -22.52 
    For Flat Frame, Deduct  -2.25 
    For Grilles (No Damper), Deduct  -45.05 
    For Stainless Steel, Add  563.10 

NOT FOR BID
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. 
 23 37 13 13-0103 EA  24" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 253.19 19.49 

    For Steel Construction, Deduct  -17.35 
    For Flat Frame, Deduct  -1.73 
    For Grilles (No Damper), Deduct  -34.70 
    For Stainless Steel, Add  433.70 

. 
 23 37 13 13-0104 EA  24" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 337.13 20.45 

    For Steel Construction, Deduct  -25.74 
    For Flat Frame, Deduct  -2.57 
    For Grilles (No Damper), Deduct  -51.48 
    For Stainless Steel, Add  643.55 

. 
 23 37 13 13-0105 EA  24" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 392.67 22.41 

    For Steel Construction, Deduct  -30.50 
    For Flat Frame, Deduct  -3.05 
    For Grilles (No Damper), Deduct  -61.00 
    For Stainless Steel, Add  762.48 

. 
 23 37 13 13-0106 EA  30" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 304.94 23.38 

    For Steel Construction, Deduct  -21.27 
    For Flat Frame, Deduct  -2.13 
    For Grilles (No Damper), Deduct  -42.53 
    For Stainless Steel, Add  531.63 

. 
 23 37 13 13-0107 EA  30" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 416.54 26.30 

    For Steel Construction, Deduct  -31.34 
    For Flat Frame, Deduct  -3.13 
    For Grilles (No Damper), Deduct  -62.68 
    For Stainless Steel, Add  783.45 

. 
 23 37 13 13-0108 EA  30" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 501.60 31.18 

    For Steel Construction, Deduct  -37.63 
    For Flat Frame, Deduct  -3.76 
    For Grilles (No Damper), Deduct  -75.27 
    For Stainless Steel, Add  940.85 

. 
 23 37 13 13-0109 EA  30" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 572.25 31.18 

    For Steel Construction, Deduct  -44.70 
    For Flat Frame, Deduct  -4.47 
    For Grilles (No Damper), Deduct  -89.40 
    For Stainless Steel, Add  1,117.48 

. 
 23 37 13 13-0110 EA  36" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 396.51 33.12 

    For Steel Construction, Deduct  -26.16 
    For Flat Frame, Deduct  -2.62 
    For Grilles (No Damper), Deduct  -52.32 
    For Stainless Steel, Add  654.05 

. 
 23 37 13 13-0111 EA  36" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 530.82 33.12 

    For Steel Construction, Deduct  -39.59 
    For Flat Frame, Deduct  -3.96 
    For Grilles (No Damper), Deduct  -79.19 
    For Stainless Steel, Add  989.83 

. 
 23 37 13 13-0112 EA  36" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 613.41 37.02 

    For Steel Construction, Deduct  -46.73 
    For Flat Frame, Deduct  -4.67 
    For Grilles (No Damper), Deduct  -93.46 
    For Stainless Steel, Add  1,168.20 

. 
 23 37 13 13-0113 EA  36" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 715.53 39.94 

    For Steel Construction, Deduct  -55.61 
    For Flat Frame, Deduct  -5.56 
    For Grilles (No Damper), Deduct  -111.22 
    For Stainless Steel, Add  1,390.28 

. 
 23 37 13 13-0114 EA  36" x 36" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 754.71 39.94 

    For Steel Construction, Deduct  -59.53 
    For Flat Frame, Deduct  -5.95 
    For Grilles (No Damper), Deduct  -119.06 
    For Stainless Steel, Add  1,488.23 

XXXXXXX 
. 
 23 37 13 13-0115  Aluminum Eggcrate Ceiling Return Air And Exhaust Grilles (23 37 13 13-0068) 
. 
. 

 23 37 13 13-0116 EA  6" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 43.58 9.54 
. 

 23 37 13 13-0117 EA 8" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 43.58 9.54 
. 

 23 37 13 13-0118 EA 8" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 46.94 9.54 
. 

 23 37 13 13-0119 EA  8" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 48.28 9.54 
. 

 23 37 13 13-0120 EA 10" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 46.94 9.54 
. 

 23 37 13 13-0121 EA 10" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 48.28 9.54 
. 

 23 37 13 13-0122 EA 10" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 58.63 12.50 
. 

 23 37 13 13-0123 EA 10" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 59.97 12.50 
. 

 23 37 13 13-0124 EA 12" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 57.28 12.50 
. 

 23 37 13 13-0125 EA 12" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 59.97 12.50 
. 

 23 37 13 13-0126 EA 12" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 61.32 12.50 
. 

 23 37 13 13-0127 EA  12" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 62.66 12.50 
. 

 23 37 13 13-0128 EA 14" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 60.64 12.50 
. 

 23 37 13 13-0129 EA 14" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 63.33 12.50 
. 

 23 37 13 13-0130 EA 14" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 64.68 12.50 
. 

 23 37 13 13-0131 EA  14" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 70.73 12.50 
. 

 23 37 13 13-0132 EA 16" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 63.33 12.50 
. 

 23 37 13 13-0133 EA 16" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 68.04 12.50 
. 

 23 37 13 13-0134 EA 16" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 70.73 12.50 
. 

 23 37 13 13-0135 EA 16" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 92.08 18.44 
. 

 23 37 13 13-0136 EA 16" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 93.42 18.44 
. 

 23 37 13 13-0137 EA 18" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 90.73 18.44 

NOT FOR BID
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. 
 23 37 13 13-0138 EA 18" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 110.48 21.41 

. 
 23 37 13 13-0139 EA 20" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 89.39 18.44 

. 
 23 37 13 13-0140 EA 20" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 117.20 21.41 

. 
 23 37 13 13-0141 EA 22" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 61.99 12.50 

. 
 23 37 13 13-0142 EA 22" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 90.73 18.44 

. 
 23 37 13 13-0143 EA 22" x 22" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 131.58 24.38 

. 
 23 37 13 13-0144 EA 24" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 89.39 18.44 

. 
 23 37 13 13-0145 EA 24" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 92.08 18.44 

. 
 23 37 13 13-0146 EA 24" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 106.45 21.41 

    For Lay-In Installation, Deduct  -45.24 
. 

 23 37 13 13-0147 EA 24" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 110.48 21.41 
. 

 23 37 13 13-0148 EA 24" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 123.51 24.38 
. 

 23 37 13 13-0149 EA 24" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 127.55 24.38 
. 

 23 37 13 13-0150 EA 24" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 132.25 24.38 
. 

 23 37 13 13-0151 EA 24" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 140.99 24.38 
    For Lay-In Installation, Deduct  -51.78 

. 
 23 37 13 13-0152 EA 30" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 108.46 21.41 

. 
 23 37 13 13-0153 EA 48" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 171.71 26.72 

. 
 23 37 13 13-0154 EA 48" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 287.18 32.65 

    For Lay-In Installation, Deduct  -74.53 

XXXXXXX 
. 
 23 37 13 13-0155  Supply Registers and Grilles (23 37 13 13) 
. 
. 
 23 37 13 13-0156  Adjustable Curved Blade Register (23 37 13 13-0155) 

Note: Ceiling mount aluminum construction four way pattern flush frame. 
. 
. 

 23 37 13 13-0157 EA  6" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ................................. 70.96 7.80 
    For Steel Construction, Deduct  -6.12 
    For Lay In Frame, Deduct  -10.19 
    For Three Way Pattern, Deduct  -4.08 
    For Two Way Pattern, Deduct  -3.26 
    For One Way Pattern, Deduct  -3.26 
    For Grille (No Damper), Deduct  -6.12 
    For Stainless Steel, Add  101.93 

. 
 23 37 13 13-0158 EA  8" x 8" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ................................. 73.36 7.80 

    For Steel Construction, Deduct  -6.48 
    For Lay In Frame, Deduct  -10.79 
    For Three Way Pattern, Deduct  -4.32 
    For Two Way Pattern, Deduct  -3.45 
    For One Way Pattern, Deduct  -3.45 
    For Grille (No Damper), Deduct  -6.48 
    For Stainless Steel, Add  107.93 

. 
 23 37 13 13-0159 EA  12" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................... 81.65 10.72 

    For Steel Construction, Deduct  -6.12 
    For Lay In Frame, Deduct  -10.19 
    For Three Way Pattern, Deduct  -4.08 
    For Two Way Pattern, Deduct  -3.26 
    For One Way Pattern, Deduct  -3.26 
    For Grille (No Damper), Deduct  -6.12 
    For Stainless Steel, Add  101.93 

. 
 23 37 13 13-0160 EA  10" x 10" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern.............................. 90.45 9.74 

    For Steel Construction, Deduct  -7.44 
    For Lay In Frame, Deduct  -12.39 
    For Three Way Pattern, Deduct  -4.96 
    For Two Way Pattern, Deduct  -3.97 
    For One Way Pattern, Deduct  -3.97 
    For Grille (No Damper), Deduct  -7.44 
    For Stainless Steel, Add  123.93 

. 
 23 37 13 13-0161 EA  12" x 12" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 108.83 12.67 

    For Steel Construction, Deduct  -8.87 
    For Lay In Frame, Deduct  -14.79 
    For Three Way Pattern, Deduct  -5.92 
    For Two Way Pattern, Deduct  -4.73 
    For One Way Pattern, Deduct  -4.73 
    For Grille (No Damper), Deduct  -8.87 
    For Stainless Steel, Add  147.90 

. 
 23 37 13 13-0162 EA  14" x 14" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 134.01 14.61 

    For Steel Construction, Deduct  -11.03 
    For Lay In Frame, Deduct  -18.39 
    For Three Way Pattern, Deduct  -7.36 
    For Two Way Pattern, Deduct  -5.88 
    For One Way Pattern, Deduct  -5.88 
    For Grille (No Damper), Deduct  -11.03 
    For Stainless Steel, Add  183.88 

. 
 23 37 13 13-0163 EA  16" x 16" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 134.01 14.61 

    For Steel Construction, Deduct  -11.03 
    For Lay In Frame, Deduct  -18.39 
    For Three Way Pattern, Deduct  -7.36 
    For Two Way Pattern, Deduct  -5.88 
    For One Way Pattern, Deduct  -5.88 
    For Grille (No Damper), Deduct  -11.03 
    For Stainless Steel, Add  183.88 
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. 
 23 37 13 13-0164 EA  18" x 18" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................ 165.46 19.49 

    For Steel Construction, Deduct  -13.43 
    For Lay In Frame, Deduct  -22.39 
    For Three Way Pattern, Deduct  -8.95 
    For Two Way Pattern, Deduct  -7.16 
    For One Way Pattern, Deduct  -7.16 
    For Grille (No Damper), Deduct  -13.43 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0165 EA  24" x 24" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................ 214.82 20.45 

    For Steel Construction, Deduct  -20.27 
    For Lay In Frame, Deduct  -33.78 
    For Three Way Pattern, Deduct  -13.51 
    For Two Way Pattern, Deduct  -10.81 
    For One Way Pattern, Deduct  -10.81 
    For Grille (No Damper), Deduct  -20.27 
    For Stainless Steel, Add  337.78 

. 
 23 37 13 13-0166 EA  30" x 30" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................ 342.04 41.31 

    For Steel Construction, Deduct  -38.91 
    For Lay In Frame, Deduct  -64.86 
    For Three Way Pattern, Deduct  -25.94 
    For Two Way Pattern, Deduct  -20.75 
    For One Way Pattern, Deduct  -20.75 
    For Grille (No Damper), Deduct  -38.91 
    For Stainless Steel, Add  648.55 

XXXXXXX 
. 
 23 37 13 13-0167  Removable-Reversible Core Registers (23 37 13 13-0155) 

Note: Double deflection radiused frame aluminum construction. 
. 
. 

 23 37 13 13-0168 EA  6" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ............................................ 81.35 7.80 
    For Steel Construction, Deduct  -5.12 
    For Flat Frame, Deduct  -5.12 
    For Grille (No Damper), Deduct  -15.35 
    For Stainless Steel, Add  127.90 

. 
 23 37 13 13-0169 EA  8" x 8" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame .......................................... 102.14 7.80 

    For Steel Construction, Deduct  -7.20 
    For Flat Frame, Deduct  -7.20 
    For Grille (No Damper), Deduct  -21.59 
    For Stainless Steel, Add  179.88 

. 
 23 37 13 13-0170 EA  12" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ........................................ 130.42 10.72 

    For Steel Construction, Deduct  -8.95 
    For Flat Frame, Deduct  -8.95 
    For Grille (No Damper), Deduct  -26.86 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0171 EA  10" x 10" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 132.02 10.72 

    For Steel Construction, Deduct  -9.11 
    For Flat Frame, Deduct  -9.11 
    For Grille (No Damper), Deduct  -27.34 
    For Stainless Steel, Add  227.85 

. 
 23 37 13 13-0172 EA  12" x 12" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 167.99 12.67 

    For Steel Construction, Deduct  -11.83 
    For Flat Frame, Deduct  -11.83 
    For Grille (No Damper), Deduct  -35.50 
    For Stainless Steel, Add  295.80 

. 
 23 37 13 13-0173 EA  14" x 14" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 237.94 15.59 

    For Steel Construction, Deduct  -17.75 
    For Flat Frame, Deduct  -17.75 
    For Grille (No Damper), Deduct  -53.24 
    For Stainless Steel, Add  443.70 

. 
 23 37 13 13-0174 EA  16" x 16" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 266.72 14.61 

    For Steel Construction, Deduct  -20.63 
    For Flat Frame, Deduct  -20.63 
    For Grille (No Damper), Deduct  -61.88 
    For Stainless Steel, Add  515.65 

. 
 23 37 13 13-0175 EA  18" x 18" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 322.15 19.49 

    For Steel Construction, Deduct  -24.62 
    For Flat Frame, Deduct  -24.62 
    For Grille (No Damper), Deduct  -73.87 
    For Stainless Steel, Add  615.58 

. 
 23 37 13 13-0176 EA  24" x 24" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 404.28 19.49 

    For Steel Construction, Deduct  -32.46 
    For Flat Frame, Deduct  -32.46 
    For Grille (No Damper), Deduct  -97.37 
    For Stainless Steel, Add  811.43 

XXXXXXX 
. 
 23 37 13 13-0177  Supply Grille, Aluminum Drum With Aluminum Border (23 37 13 13-0155) 

Note: Titus DL. 
. 
. 

 23 37 13 13-0178 EA 9" x 6" Supply Grille, Aluminum Drum ................................................................................................................................... 63.47 15.10 
    For Stainless Steel, Add  83.23 

. 
 23 37 13 13-0179 EA 12" x 6" Supply Grille, Aluminum Drum ................................................................................................................................. 88.61 20.45 

    For Stainless Steel, Add  119.35 
. 

 23 37 13 13-0180 EA 18" x 6" Supply Grille, Aluminum Drum ................................................................................................................................. 96.72 20.45 
    For Stainless Steel, Add  139.63 

. 
 23 37 13 13-0181 EA 24" x 6" Supply Grille, Aluminum Drum ............................................................................................................................... 108.38 24.84 

    For Stainless Steel, Add  146.78 
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. 
 23 37 13 13-0182 EA 30" x 6" Supply Grille, Aluminum Drum ............................................................................................................................... 137.64 30.30 

    For Stainless Steel, Add  192.95 
. 

 23 37 13 13-0183 EA 36" x 6" Supply Grille, Aluminum Drum ............................................................................................................................... 164.19 30.30 
    For Stainless Steel, Add  259.33 

. 
 23 37 13 13-0184 EA 48" x 6" Supply Grille, Aluminum Drum ............................................................................................................................... 197.04 37.99 

    For Stainless Steel, Add  302.85 
. 

 23 37 13 13-0185 EA 20" x 10" Supply Grille, Aluminum Drum ............................................................................................................................. 112.29 24.84 
    For Stainless Steel, Add  156.55 

. 
 23 37 13 13-0186 EA 25" x 10" Supply Grille, Aluminum Drum ............................................................................................................................. 123.00 30.20 

    For Stainless Steel, Add  156.55 
. 

 23 37 13 13-0187 EA 30" x 10" Supply Grille, Aluminum Drum ............................................................................................................................. 171.40 37.99 
    For Stainless Steel, Add  238.58 

. 
 23 37 13 13-0188 EA 35" x 10" Supply Grille, Aluminum Drum ............................................................................................................................. 196.66 40.92 

    For Stainless Steel, Add  287.10 
. 

 23 37 13 13-0189 EA 40" x 10" Supply Grille, Aluminum Drum ............................................................................................................................. 219.64 42.86 
    For Stainless Steel, Add  334.83 

. 
 23 37 13 13-0190 EA 20" x 12" Supply Grille, Aluminum Drum ............................................................................................................................. 127.32 26.79 

    For Stainless Steel, Add  184.38 
. 

 23 37 13 13-0191 EA 30" x 12" Supply Grille, Aluminum Drum ............................................................................................................................. 186.79 38.97 
    For Stainless Steel, Add  272.20 

. 
 23 37 13 13-0192 EA 40" x 12" Supply Grille, Aluminum Drum ............................................................................................................................. 238.80 43.84 

    For Stainless Steel, Add  377.85 
. 

 23 37 13 13-0193 EA 15" x 15" Supply Grille, Aluminum Drum ............................................................................................................................. 135.01 30.20 
    For Stainless Steel, Add  186.58 

. 
 23 37 13 13-0194 EA 20" x 15" Supply Grille, Aluminum Drum ............................................................................................................................. 151.12 32.15 

    For Stainless Steel, Add  217.10 
. 

 23 37 13 13-0195 EA 25" x 15" Supply Grille, Aluminum Drum ............................................................................................................................. 177.44 37.51 
    For Stainless Steel, Add  256.10 

. 
 23 37 13 13-0196 EA 30" x 15" Supply Grille, Aluminum Drum ............................................................................................................................. 199.95 39.94 

    For Stainless Steel, Add  300.20 
. 

 23 37 13 13-0197 EA 40" x 15" Supply Grille, Aluminum Drum ............................................................................................................................. 241.30 44.81 
    For Stainless Steel, Add  379.25 

XXXXXXX 
. 
 23 37 13 13-0198  Adjustable Shutter Blade Registers (23 37 13 13-0155) 

Note: Double deflection flat frame aluminum construction. 
. 
. 

 23 37 13 13-0199 EA  6" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 123.46 7.80 
    For Steel Construction, Deduct  -9.33 
    For Single Deflection, Deduct  -18.65 
    For Grille (No Damper), Deduct  -13.99 
    For Stainless Steel, Add  233.18 

. 
 23 37 13 13-0200 EA  8" x 8" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 142.11 7.80 

    For Steel Construction, Deduct  -11.19 
    For Single Deflection, Deduct  -22.38 
    For Grille (No Damper), Deduct  -16.79 
    For Stainless Steel, Add  279.80 

. 
 23 37 13 13-0201 EA  12" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ....................................................... 152.80 10.72 

    For Steel Construction, Deduct  -11.19 
    For Single Deflection, Deduct  -22.38 
    For Grille (No Damper), Deduct  -16.79 
    For Stainless Steel, Add  279.80 

. 
 23 37 13 13-0202 EA  10" x 10" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 158.13 9.74 

    For Steel Construction, Deduct  -11.73 
    For Single Deflection, Deduct  -23.45 
    For Grille (No Damper), Deduct  -17.59 
    For Stainless Steel, Add  293.13 

. 
 23 37 13 13-0203 EA  12" x 12" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 193.57 12.67 

    For Steel Construction, Deduct  -14.39 
    For Single Deflection, Deduct  -28.78 
    For Grille (No Damper), Deduct  -21.59 
    For Stainless Steel, Add  359.75 

. 
 23 37 13 13-0204 EA  14" x 14" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 257.66 14.61 

    For Steel Construction, Deduct  -19.72 
    For Single Deflection, Deduct  -39.44 
    For Grille (No Damper), Deduct  -29.58 
    For Stainless Steel, Add  493.00 

. 
 23 37 13 13-0205 EA  16" x 16" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 302.96 15.59 

    For Steel Construction, Deduct  -24.25 
    For Single Deflection, Deduct  -48.50 
    For Grille (No Damper), Deduct  -36.38 
    For Stainless Steel, Add  606.25 

. 
 23 37 13 13-0206 EA  18" x 18" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 374.38 19.49 

    For Steel Construction, Deduct  -29.85 
    For Single Deflection, Deduct  -59.69 
    For Grille (No Damper), Deduct  -44.77 
    For Stainless Steel, Add  746.15 

. 
 23 37 13 13-0207 EA  24" x 24" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 514.08 20.45 

    For Steel Construction, Deduct  -43.44 
    For Single Deflection, Deduct  -86.87 
    For Grille (No Damper), Deduct  -65.16 
    For Stainless Steel, Add  1,085.93 

XXXXXXX 
. 
 23 37 13 13-0208  Air Conditioning And Ventilation (23 37 13 13-0155) 
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. 

. 
 23 37 13 13-0209 EA  10" x 16" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................... 71.28 20.45 

    For Stainless Steel, Add  76.00 
. 

 23 37 13 13-0210 EA  18" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 121.68 30.45 
    For Stainless Steel, Add  151.98 

. 
 23 37 13 13-0211 EA  30" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 186.56 42.62 

    For Stainless Steel, Add  253.30 
. 

 23 37 13 13-0212 EA  48" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 451.27 58.46 
    For Stainless Steel, Add  835.93 

XXXXXXX 
. 
 23 37 13 13-0213  Square Wall Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design aluminum construction. 
. 
. 

 23 37 13 13-0214 EA 8" x 8" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction....................................................................... 67.10 24.42 
. 

 23 37 13 13-0215 EA 12" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................... 72.72 24.42 
. 

 23 37 13 13-0216 EA 18" x 18" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 108.37 36.62 
. 

 23 37 13 13-0217 EA 24" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 136.48 36.62 
. 

 23 37 13 13-0218 EA 28" x 28" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 224.12 48.83 
. 

 23 37 13 13-0219 EA  36" x 36" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 393.79 48.71 

XXXXXXX 
. 
 23 37 13 13-0220  Rectangular Four-Way Adjustable Deflection Wall Supply Grilles (23 37 13 13-0155) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0221 EA  12" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 180.69 17.57 
. 

 23 37 13 13-0222 EA  14" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 204.68 17.57 
. 

 23 37 13 13-0223 EA  18" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 246.00 19.53 
. 

 23 37 13 13-0224 EA  24" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 288.61 19.53 
. 

 23 37 13 13-0225 EA  36" x 20" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ......................................... 374.26 61.04 
. 

 23 37 13 13-0226 EA 6" x 6" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .................................................................... 79.26 29.30 
. 

 23 37 13 13-0227 EA 8" x 8" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .................................................................... 84.13 31.74 
. 

 23 37 13 13-0228 EA 10" x 10" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 ................................................................ 96.40 34.18 
. 

 23 37 13 13-0229 EA 12" x 12" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .............................................................. 103.50 36.62 
. 

 23 37 13 13-0230 EA 14" x 14" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .............................................................. 114.29 39.06 

XXXXXXX 
. 
 23 37 13 13-0231  Square Ceiling Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design, plastic construction. 
. 
. 

 23 37 13 13-0232 EA  24" x 24" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 36.38 11.69 
. 

 23 37 13 13-0233 EA  24" x 48" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 51.59 11.79 

XXXXXXX 
. 
 23 37 13 13-0234  Door Grilles Sight Proof Inverted Vee Cross Section (23 37 13 13-0155) 

Note: Painted steel louvers and frame. 
. 
. 

 23 37 13 13-0235 EA  12" x 6" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel..................................................................... 102.03 17.57 
. 

 23 37 13 13-0236 EA  12" x 12" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel................................................................... 130.06 17.57 
. 

 23 37 13 13-0237 EA  18" x 18" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel................................................................... 159.37 18.55 
. 

 23 37 13 13-0238 EA  24" x 24" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel................................................................... 215.33 22.17 
. 

 23 37 13 13-0239 EA  24" x 30" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel................................................................... 239.90 40.72 

XXXXXXX 
. 
 23 37 13 13-0240  Stainless Steel Devices (23 37 13 13-0155) 
. 
. 
 23 37 13 13-0241  304 Stainless Steel, Louvered Partition/Door Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0242 SF  Up To 4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ........................................................................................ 167.73 15.23 
    For 316 Stainless Steel, Add  28.47 

. 
 23 37 13 13-0243 SF  >4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ................................................................................................. 141.76 15.23 

    For 316 Stainless Steel, Add  23.27 

XXXXXXX 
. 
 23 37 13 13-0244  304 Stainless Steel, Single Deflection Supply Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0245 SF  Up To 4 SF, 304 Stainless Steel, Single Deflection Supply Grille ....................................................................................... 127.36 15.23 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0246 SF  >4 SF, 304 Stainless Steel, Single Deflection Supply Grille ................................................................................................ 108.47 15.23 

    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0247  304 Stainless Steel, Double Deflection Supply Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0248 SF  Up To 4 SF, 304 Stainless Steel, Double Deflection Supply Grille ...................................................................................... 185.79 15.23 
    For 316 Stainless Steel, Add  32.08 

. 
 23 37 13 13-0249 SF  >4 SF, 304 Stainless Steel, Double Deflection Supply Grille .............................................................................................. 158.52 15.23 

    For 316 Stainless Steel, Add  26.63 

XXXXXXX 
. 
 23 37 13 13-0250  304 Stainless Steel Return Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0251 SF  Up To 4 SF, 304 Stainless Steel Return Grille .................................................................................................................... 127.36 15.23 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0252 SF  >4 SF, 304 Stainless Steel Return Grille ............................................................................................................................. 108.47 15.23 

    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0253  304 Stainless Steel, Louvered Supply/Return Grilles (23 37 13 13-0240) 
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. 

. 
 23 37 13 13-0254 SF  Up To 4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ....................................................................................... 127.36 15.23 

    For 316 Stainless Steel, Add  20.39 
. 

 23 37 13 13-0255 SF  >4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ................................................................................................ 108.47 15.23 
    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0256  304 Stainless Steel, Perforated Return Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0257 SF  Up To 4 SF, 304 Stainless Steel, Perforated Return Grille ................................................................................................. 127.36 15.23 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0258 SF  >4 SF, 304 Stainless Steel, Perforated Return Grille .......................................................................................................... 103.29 15.23 

    For 316 Stainless Steel, Add  15.58 

XXXXXXX 
. 
 23 37 13 13-0259  304 Stainless Steel, Perforated Supply Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0260 SF  Up To 4 SF, 304 Stainless Steel, Perforated Supply Grille ................................................................................................. 153.92 15.23 
    For 316 Stainless Steel, Add  25.71 

. 
 23 37 13 13-0261 SF  >4 SF, 304 Stainless Steel, Perforated Supply Grille .......................................................................................................... 106.05 15.23 

    For 316 Stainless Steel, Add  16.13 

XXXXXXX 
. 
 23 37 13 13-0262  304 Stainless Steel, Door Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0263 SF  Up To 4 SF, 304 Stainless Steel, Door Grille ...................................................................................................................... 229.34 15.23 
    For 316 Stainless Steel, Add  40.79 

. 
 23 37 13 13-0264 SF  >4 SF, 304 Stainless Steel, Door Grille ............................................................................................................................... 191.58 15.23 

    For 316 Stainless Steel, Add  33.24 

XXXXXXX 
. 
 23 37 13 13-0265  304 Stainless Steel, Linear Bar Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0266 SF  Up To 4 SF, 304 Stainless Steel, Linear Bar Grille ............................................................................................................. 292.72 15.23 
    For 316 Stainless Steel, Add  53.47 

. 
 23 37 13 13-0267 SF  >4 SF, 304 Stainless Steel, Linear Bar Grille ...................................................................................................................... 250.81 15.23 

    For 316 Stainless Steel, Add  45.08 

XXXXXXX 
. 
 23 37 13 13-0268  304 Stainless Steel, Hinged Filter Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0269 SF  Up To 4 SF, 304 Stainless Steel, Hinged Filter Grille ......................................................................................................... 215.53 15.23 
    For 316 Stainless Steel, Add  38.03 

. 
 23 37 13 13-0270 SF  >4 SF, 304 Stainless Steel, Hinged Filter Grille .................................................................................................................. 149.44 15.23 

    For 316 Stainless Steel, Add  24.81 

XXXXXXX 
. 
 23 37 13 13-0271  304 Stainless Steel, Opposed Blade Dampers Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0272 SF Up To 4 SF, 304 Stainless Steel, Opposed Blade Dampers Grille ...................................................................................... 116.74 15.23 
    For 316 Stainless Steel, Add  18.27 

. 
 23 37 13 13-0273 SF  Opposed Blade Dampers Grille, Stainless Steel 304, > 4 SF ............................................................................................... 89.25 15.23 

    For 316 Stainless Steel, Add  12.77 

XXXXXXX 
. 
 23 37 13 13-0274  304 Stainless Steel, Plaster Frames Replacement (23 37 13 13-0240) 

Note: For frequent replacement. 
. 
. 

 23 37 13 13-0275 SF  To 4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................ 91.25 15.23 
    For 316 Stainless Steel, Add  13.17 

. 
 23 37 13 13-0276 SF  >4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................... 49.11 15.23 

    For 316 Stainless Steel, Add  4.74 

XXXXXXX 
. 
 23 37 13 13-0277  304 Stainless Steel, Modular Louvered Ceiling Diffusers (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0278 SF  Up To 4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser ................................................................................. 212.34 15.23 
    For 316 Stainless Steel, Add  37.39 

. 
 23 37 13 13-0279 SF  >4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser .......................................................................................... 166.44 15.23 

    For 316 Stainless Steel, Add  28.21 

XXXXXXX 
. 
 23 37 13 13-0280  304 Stainless Steel, Latticed Supply/Return Grilles (23 37 13 13-0240) 
. 
. 

 23 37 13 13-0281 SF  Up To 4 SF, 304 Stainless Steel, Latticed Supply/Return Grille ............................................................................................ 75.31 15.23 
    For 316 Stainless Steel, Add  9.98 

. 
 23 37 13 13-0282 SF  >4 SF, 304 Stainless Steel, Latticed Supply/Return Grille .................................................................................................... 75.31 15.23 

    For 316 Stainless Steel, Add  9.98 

XXXXXXX 
. 
 23 37 13 13-0283  Removal And Reinstallation Of Distribution Devices (23 37 13 13) 

Note: Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 37 13 13-0284 EA Removal And Reinstallation Of Variable Air Volume Terminal Unit .................................................................................... 182.66  
. 

 23 37 13 13-0285 EA Removal And Reinstallation Of Fan Powered Variable Volume Terminal Unit .................................................................... 201.47  
. 

 23 37 13 13-0286 EA Removal And Reinstallation Of Lay-in Diffuser/Register/Grille .............................................................................................. 30.20  
. 

 23 37 13 13-0287 EA Removal And Reinstallation Of Surface Mounted Diffuser/Register/Grille ............................................................................ 40.90  

XXXXXXX 
. 
 23 37 13 43  Security Registers and Grilles (23 37 13)

NOT FOR BID
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. 

. 
 23 37 13 43-0001  Security Supply Or Return Grille (23 37 13 43) 

Note: Designed for maximum security applications, 3/16" steel face plate with 2" x 2" square holes, 1/4" steel 
backer plate, 3/16" welded steel sleeve, 10 gauge x 2 wire mesh between face and backer plates, 1" x 1" x 3/16" 
angle iron frame, standard finish. 

. 

. 
 23 37 13 43-0002 EA  8" x 4" Steel Security Grille ................................................................................................................................................. 175.52 14.65 

    For Anchoring Tabs, Add  14.62 
    For Angle Iron Frame, Add  24.86 
    For Rear Operated Opposed Blade Damper, Add  54.11 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  36.56 
    For Stainless Steel, Add  190.09 

. 
 23 37 13 43-0003 EA  8" x 6" Steel Security Grille ................................................................................................................................................. 194.23 15.13 

    For Anchoring Tabs, Add  16.40 
    For Angle Iron Frame, Add  27.62 
    For Rear Operated Opposed Blade Damper, Add  60.41 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  40.99 
    For Stainless Steel, Add  213.14 

. 
 23 37 13 43-0004 EA  8" x 8" Steel Security Grille ................................................................................................................................................. 222.50 17.09 

    For Anchoring Tabs, Add  18.83 
    For Angle Iron Frame, Add  31.67 
    For Rear Operated Opposed Blade Damper, Add  69.33 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  47.08 
    For Stainless Steel, Add  244.82 

. 
 23 37 13 43-0005 EA  10" x 4" Steel Security Grille ............................................................................................................................................... 194.93 16.60 

    For Anchoring Tabs, Add  16.17 
    For Angle Iron Frame, Add  27.58 
    For Rear Operated Opposed Blade Damper, Add  59.93 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  40.43 
    For Stainless Steel, Add  210.25 

. 
 23 37 13 43-0006 EA  10" x 6" Steel Security Grille ............................................................................................................................................... 207.97 17.57 

    For Anchoring Tabs, Add  17.28 
    For Angle Iron Frame, Add  29.44 
    For Rear Operated Opposed Blade Damper, Add  64.00 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  43.20 
    For Stainless Steel, Add  224.65 

. 
 23 37 13 43-0007 EA  10" x 8" Steel Security Grille ............................................................................................................................................... 237.48 19.04 

    For Anchoring Tabs, Add  19.94 
    For Angle Iron Frame, Add  33.72 
    For Rear Operated Opposed Blade Damper, Add  73.60 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  49.85 
    For Stainless Steel, Add  259.22 

. 
 23 37 13 43-0008 EA  10" x 10" Steel Security Grille ............................................................................................................................................. 264.78 20.51 

    For Anchoring Tabs, Add  22.38 
    For Angle Iron Frame, Add  37.67 
    For Rear Operated Opposed Blade Damper, Add  82.42 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  55.94 
    For Stainless Steel, Add  290.90 

. 
 23 37 13 43-0009 EA  12" x 4" Steel Security Grille ............................................................................................................................................... 205.49 18.55 

    For Anchoring Tabs, Add  16.84 
    For Angle Iron Frame, Add  28.97 
    For Rear Operated Opposed Blade Damper, Add  62.64 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  42.10 
    For Stainless Steel, Add  218.89 

. 
 23 37 13 43-0010 EA  12" x 6" Steel Security Grille ............................................................................................................................................... 229.33 20.51 

    For Anchoring Tabs, Add  18.83 
    For Angle Iron Frame, Add  32.35 
    For Rear Operated Opposed Blade Damper, Add  70.01 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  47.08 
    For Stainless Steel, Add  244.82 

. 
 23 37 13 43-0011 EA  12" x 8" Steel Security Grille ............................................................................................................................................... 261.07 21.97 

    For Anchoring Tabs, Add  21.71 
    For Angle Iron Frame, Add  36.96 
    For Rear Operated Opposed Blade Damper, Add  80.39 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  54.28 
    For Stainless Steel, Add  282.26 

. 
 23 37 13 43-0012 EA  12" x 10" Steel Security Grille ............................................................................................................................................. 283.93 23.44 

    For Anchoring Tabs, Add  23.71 
    For Angle Iron Frame, Add  40.25 
    For Rear Operated Opposed Blade Damper, Add  87.66 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  59.27 
    For Stainless Steel, Add  308.18 
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. 
 23 37 13 43-0013 EA  12" x 12" Steel Security Grille ............................................................................................................................................. 313.44 24.90 

    For Anchoring Tabs, Add  26.36 
    For Angle Iron Frame, Add  44.53 
    For Rear Operated Opposed Blade Damper, Add  97.25 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  65.91 
    For Stainless Steel, Add  342.73 

. 
 23 37 13 43-0014 EA  14" x 4" Steel Security Grille ............................................................................................................................................... 219.49 20.02 

    For Anchoring Tabs, Add  17.95 
    For Angle Iron Frame, Add  30.92 
    For Rear Operated Opposed Blade Damper, Add  66.81 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  44.87 
    For Stainless Steel, Add  233.30 

. 
 23 37 13 43-0015 EA  14" x 6" Steel Security Grille ............................................................................................................................................... 246.80 21.48 

    For Anchoring Tabs, Add  20.38 
    For Angle Iron Frame, Add  34.87 
    For Rear Operated Opposed Blade Damper, Add  75.64 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  50.96 
    For Stainless Steel, Add  264.98 

. 
 23 37 13 43-0016 EA  14" x 8" Steel Security Grille ............................................................................................................................................... 275.07 23.44 

    For Anchoring Tabs, Add  22.82 
    For Angle Iron Frame, Add  38.92 
    For Rear Operated Opposed Blade Damper, Add  84.56 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  57.05 
    For Stainless Steel, Add  296.66 

. 
 23 37 13 43-0017 EA  14" x 10" Steel Security Grille ............................................................................................................................................. 309.98 25.39 

    For Anchoring Tabs, Add  25.92 
    For Angle Iron Frame, Add  43.96 
    For Rear Operated Opposed Blade Damper, Add  95.80 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  64.80 
    For Stainless Steel, Add  336.97 

. 
 23 37 13 43-0018 EA  14" x 12" Steel Security Grille ............................................................................................................................................. 341.46 27.84 

    For Anchoring Tabs, Add  28.58 
    For Angle Iron Frame, Add  48.44 
    For Rear Operated Opposed Blade Damper, Add  105.60 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  71.45 
    For Stainless Steel, Add  371.54 

. 
 23 37 13 43-0019 EA  14" x 14" Steel Security Grille ............................................................................................................................................. 367.51 29.78 

    For Anchoring Tabs, Add  30.80 
    For Angle Iron Frame, Add  52.15 
    For Rear Operated Opposed Blade Damper, Add  113.74 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.99 
    For Stainless Steel, Add  400.34 

. 
 23 37 13 43-0020 EA  16" x 6" Steel Security Grille ............................................................................................................................................... 263.99 23.44 

    For Anchoring Tabs, Add  21.71 
    For Angle Iron Frame, Add  37.26 
    For Rear Operated Opposed Blade Damper, Add  80.68 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  54.28 
    For Stainless Steel, Add  282.26 

. 
 23 37 13 43-0021 EA  16" x 8" Steel Security Grille ............................................................................................................................................... 301.12 25.39 

    For Anchoring Tabs, Add  25.04 
    For Angle Iron Frame, Add  42.63 
    For Rear Operated Opposed Blade Damper, Add  92.70 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.59 
    For Stainless Steel, Add  325.46 

. 
 23 37 13 43-0022 EA  16" x 10" Steel Security Grille ............................................................................................................................................. 324.97 27.34 

    For Anchoring Tabs, Add  27.03 
    For Angle Iron Frame, Add  46.01 
    For Rear Operated Opposed Blade Damper, Add  100.07 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  67.57 
    For Stainless Steel, Add  351.38 

. 
 23 37 13 43-0023 EA  16" x 12" Steel Security Grille ............................................................................................................................................. 365.56 28.80 

    For Anchoring Tabs, Add  30.80 
    For Angle Iron Frame, Add  51.95 
    For Rear Operated Opposed Blade Damper, Add  113.54 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.99 
    For Stainless Steel, Add  400.34 

. 
 23 37 13 43-0024 EA  16" x 14" Steel Security Grille ............................................................................................................................................. 387.20 30.76 

    For Anchoring Tabs, Add  32.57 
    For Angle Iron Frame, Add  55.00 
    For Rear Operated Opposed Blade Damper, Add  120.14 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  81.42 
    For Stainless Steel, Add  423.38 

NOT FOR BID
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. 
 23 37 13 43-0025 EA  16" x 16" Steel Security Grille ............................................................................................................................................. 419.90 32.72 

    For Anchoring Tabs, Add  35.45 
    For Angle Iron Frame, Add  59.71 
    For Rear Operated Opposed Blade Damper, Add  130.61 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  88.62 
    For Stainless Steel, Add  460.82 

. 
 23 37 13 43-0026 EA  18" x 6" Steel Security Grille ............................................................................................................................................... 280.93 26.36 

    For Anchoring Tabs, Add  22.82 
    For Angle Iron Frame, Add  39.50 
    For Rear Operated Opposed Blade Damper, Add  85.14 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  57.05 
    For Stainless Steel, Add  296.66 

. 
 23 37 13 43-0027 EA  18" x 8" Steel Security Grille ............................................................................................................................................... 320.28 28.32 

    For Anchoring Tabs, Add  26.36 
    For Angle Iron Frame, Add  45.21 
    For Rear Operated Opposed Blade Damper, Add  97.94 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  65.91 
    For Stainless Steel, Add  342.73 

. 
 23 37 13 43-0028 EA  18" x 10" Steel Security Grille ............................................................................................................................................. 350.77 30.28 

    For Anchoring Tabs, Add  29.02 
    For Angle Iron Frame, Add  49.59 
    For Rear Operated Opposed Blade Damper, Add  107.63 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  72.56 
    For Stainless Steel, Add  377.30 

. 
 23 37 13 43-0029 EA  18" x 12" Steel Security Grille ............................................................................................................................................. 385.70 32.22 

    For Anchoring Tabs, Add  32.13 
    For Angle Iron Frame, Add  54.63 
    For Rear Operated Opposed Blade Damper, Add  118.88 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  80.31 
    For Stainless Steel, Add  417.63 

. 
 23 37 13 43-0030 EA  18" x 14" Steel Security Grille ............................................................................................................................................. 411.30 31.74 

    For Anchoring Tabs, Add  34.78 
    For Angle Iron Frame, Add  58.52 
    For Rear Operated Opposed Blade Damper, Add  128.09 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  86.96 
    For Stainless Steel, Add  452.18 

. 
 23 37 13 43-0031 EA  18" x 16" Steel Security Grille ............................................................................................................................................. 449.68 33.20 

    For Anchoring Tabs, Add  38.33 
    For Angle Iron Frame, Add  64.13 
    For Rear Operated Opposed Blade Damper, Add  140.79 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  95.82 
    For Stainless Steel, Add  498.26 

. 
 23 37 13 43-0032 EA  18" x 18" Steel Security Grille ............................................................................................................................................. 481.41 34.67 

    For Anchoring Tabs, Add  41.21 
    For Angle Iron Frame, Add  68.75 
    For Rear Operated Opposed Blade Damper, Add  151.16 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  103.02 
    For Stainless Steel, Add  535.70 

. 
 23 37 13 43-0033 EA  20" x 6" Steel Security Grille ............................................................................................................................................... 301.33 28.80 

    For Anchoring Tabs, Add  24.37 
    For Angle Iron Frame, Add  42.32 
    For Rear Operated Opposed Blade Damper, Add  91.06 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  60.93 
    For Stainless Steel, Add  316.82 

. 
 23 37 13 43-0034 EA  20" x 8" Steel Security Grille ............................................................................................................................................... 340.41 31.74 

    For Anchoring Tabs, Add  27.69 
    For Angle Iron Frame, Add  47.89 
    For Rear Operated Opposed Blade Damper, Add  103.28 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  69.24 
    For Stainless Steel, Add  360.02 

. 
 23 37 13 43-0035 EA  20" x 10" Steel Security Grille ............................................................................................................................................. 374.35 33.20 

    For Anchoring Tabs, Add  30.80 
    For Angle Iron Frame, Add  52.83 
    For Rear Operated Opposed Blade Damper, Add  114.42 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.99 
    For Stainless Steel, Add  400.34 

. 
 23 37 13 43-0036 EA  20" x 12" Steel Security Grille ............................................................................................................................................. 411.50 35.16 

    For Anchoring Tabs, Add  34.12 
    For Angle Iron Frame, Add  58.21 
    For Rear Operated Opposed Blade Damper, Add  126.45 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  85.30 
    For Stainless Steel, Add  443.55 
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. 
 23 37 13 43-0037 EA  20" x 14" Steel Security Grille ............................................................................................................................................. 452.08 36.62 

    For Anchoring Tabs, Add  37.89 
    For Angle Iron Frame, Add  64.15 
    For Rear Operated Opposed Blade Damper, Add  139.92 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  94.71 
    For Stainless Steel, Add  492.51 

. 
 23 37 13 43-0038 EA  20" x 16" Steel Security Grille ............................................................................................................................................. 488.24 38.09 

    For Anchoring Tabs, Add  41.21 
    For Angle Iron Frame, Add  69.43 
    For Rear Operated Opposed Blade Damper, Add  151.84 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  103.02 
    For Stainless Steel, Add  535.70 

. 
 23 37 13 43-0039 EA  20" x 18" Steel Security Grille ............................................................................................................................................. 522.19 39.55 

    For Anchoring Tabs, Add  44.31 
    For Angle Iron Frame, Add  74.37 
    For Rear Operated Opposed Blade Damper, Add  162.99 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  110.78 
    For Stainless Steel, Add  576.03 

. 
 23 37 13 43-0040 EA  20" x 20" Steel Security Grille ............................................................................................................................................. 562.79 41.01 

    For Anchoring Tabs, Add  48.08 
    For Angle Iron Frame, Add  80.32 
    For Rear Operated Opposed Blade Damper, Add  176.47 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  120.19 
    For Stainless Steel, Add  624.99 

. 
 23 37 13 43-0041 EA  24" x 6" Steel Security Grille ............................................................................................................................................... 334.73 32.22 

    For Anchoring Tabs, Add  27.03 
    For Angle Iron Frame, Add  46.99 
    For Rear Operated Opposed Blade Damper, Add  101.05 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  67.57 
    For Stainless Steel, Add  351.38 

. 
 23 37 13 43-0042 EA  24" x 8" Steel Security Grille ............................................................................................................................................... 378.25 35.16 

    For Anchoring Tabs, Add  30.80 
    For Angle Iron Frame, Add  53.22 
    For Rear Operated Opposed Blade Damper, Add  114.81 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.99 
    For Stainless Steel, Add  400.34 

. 
 23 37 13 43-0043 EA  24" x 10" Steel Security Grille ............................................................................................................................................. 413.45 36.13 

    For Anchoring Tabs, Add  34.12 
    For Angle Iron Frame, Add  58.40 
    For Rear Operated Opposed Blade Damper, Add  126.64 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  85.30 
    For Stainless Steel, Add  443.55 

. 
 23 37 13 43-0044 EA  24" x 12" Steel Security Grille ............................................................................................................................................. 463.34 40.03 

    For Anchoring Tabs, Add  38.33 
    For Angle Iron Frame, Add  65.50 
    For Rear Operated Opposed Blade Damper, Add  142.15 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  95.82 
    For Stainless Steel, Add  498.26 

. 
 23 37 13 43-0045 EA  24" x 14" Steel Security Grille ............................................................................................................................................. 499.50 41.51 

    For Anchoring Tabs, Add  41.65 
    For Angle Iron Frame, Add  70.78 
    For Rear Operated Opposed Blade Damper, Add  154.08 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  104.13 
    For Stainless Steel, Add  541.46 

. 
 23 37 13 43-0046 EA  24" x 16" Steel Security Grille ............................................................................................................................................. 544.53 42.97 

    For Anchoring Tabs, Add  45.86 
    For Angle Iron Frame, Add  77.38 
    For Rear Operated Opposed Blade Damper, Add  169.11 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  114.65 
    For Stainless Steel, Add  596.19 

. 
 23 37 13 43-0047 EA  24" x 18" Steel Security Grille ............................................................................................................................................. 596.20 44.43 

    For Anchoring Tabs, Add  50.74 
    For Angle Iron Frame, Add  84.99 
    For Rear Operated Opposed Blade Damper, Add  186.46 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  126.84 
    For Stainless Steel, Add  659.56 

. 
 23 37 13 43-0048 EA  24" x 20" Steel Security Grille ............................................................................................................................................. 632.35 45.89 

    For Anchoring Tabs, Add  54.06 
    For Angle Iron Frame, Add  90.26 
    For Rear Operated Opposed Blade Damper, Add  198.38 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  135.15 
    For Stainless Steel, Add  702.75 
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. 
 23 37 13 43-0049 EA  24" x 24" Steel Security Grille ............................................................................................................................................. 709.11 48.83 

    For Anchoring Tabs, Add  61.15 
    For Angle Iron Frame, Add  101.49 
    For Rear Operated Opposed Blade Damper, Add  223.78 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  152.87 
    For Stainless Steel, Add  794.92 

XXXXXXX 
. 
 23 37 23  HVAC Gravity Ventilators (23 37) 
. 
. 
 23 37 23 13  HVAC Gravity Dome Ventilators (23 37 23)
. 
. 
 23 37 23 13-0001  Rectangular Gravity Intake/Relief Ventilator Hood (23 37 23 13) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 23 37 23 13-0002 EA 8" x 8" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .................................................. 575.86 56.50 
. 

 23 37 23 13-0003 EA 8" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 613.51 64.69 
. 

 23 37 23 13-0004 EA 8" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 766.63 80.47 
. 

 23 37 23 13-0005 EA 8" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 816.57 85.64 
. 

 23 37 23 13-0006 EA 8" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 953.05 99.67 
. 

 23 37 23 13-0007 EA 10" x 10" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 677.19 64.30 
. 

 23 37 23 13-0008 EA 12" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 745.93 72.49 
. 

 23 37 23 13-0009 EA 12" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 860.19 77.93 
. 

 23 37 23 13-0010 EA 12" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 944.90 94.46 
. 

 23 37 23 13-0011 EA 12" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,080.69 101.32 
. 

 23 37 23 13-0012 EA 12" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,216.32 107.55 
. 

 23 37 23 13-0013 EA 14" x 14" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 805.41 73.35 
. 

 23 37 23 13-0014 EA 14" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 917.82 83.59 
. 

 23 37 23 13-0015 EA 14" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,030.23 93.82 
. 

 23 37 23 13-0016 EA 14" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,161.29 105.80 
. 

 23 37 23 13-0017 EA 14" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,311.21 119.44 
. 

 23 37 23 13-0018 EA 16" x 16" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 973.96 88.75 
. 

 23 37 23 13-0019 EA 16" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,011.46 92.16 
. 

 23 37 23 13-0020 EA 16" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,123.87 102.39 
. 

 23 37 23 13-0021 EA 16" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,273.68 116.03 
. 

 23 37 23 13-0022 EA 16" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,423.49 129.67 
. 

 23 37 23 13-0023 EA 16" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,629.55 148.47 
. 

 23 37 23 13-0024 EA 18" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 967.45 87.48 
. 

 23 37 23 13-0025 EA 18" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,125.71 101.81 
. 

 23 37 23 13-0026 EA 18" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,284.09 116.13 
. 

 23 37 23 13-0027 EA 18" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,459.97 132.00 
. 

 23 37 23 13-0028 EA 18" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,618.25 146.32 
. 

 23 37 23 13-0029 EA 20" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,021.10 97.04 
. 

 23 37 23 13-0030 EA 20" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,154.96 109.79 
. 

 23 37 23 13-0031 EA 20" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,288.91 122.46 
. 

 23 37 23 13-0032 EA 20" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,489.81 141.55 
. 

 23 37 23 13-0033 EA 20" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,640.42 155.88 
. 

 23 37 23 13-0034 EA 24" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,295.74 130.45 
. 

 23 37 23 13-0035 EA 24" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,437.92 144.77 
. 

 23 37 23 13-0036 EA 24" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,643.38 165.43 
. 

 23 37 23 13-0037 EA 24" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,801.37 181.30 
. 

 23 37 23 13-0038 EA 24" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,975.20 198.84 
. 

 23 37 23 13-0039 EA 30" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,549.96 148.47 
. 

 23 37 23 13-0040 EA 30" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,707.83 163.57 
. 

 23 37 23 13-0041 EA 30" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,880.13 180.03 
. 

 23 37 23 13-0042 EA 30" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,052.33 196.60 
. 

 23 37 23 13-0043 EA 30" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,497.18 239.17 
. 

 23 37 23 13-0044 EA 30" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,669.48 255.63 
. 

 23 37 23 13-0045 EA 36" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,801.31 184.23 
. 

 23 37 23 13-0046 EA 36" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,976.01 202.06 
. 

 23 37 23 13-0047 EA 36" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,365.83 241.90 
. 

 23 37 23 13-0048 EA 36" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,634.64 269.37 
. 

 23 37 23 13-0049 EA 36" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,796.02 285.93 
. 

 23 37 23 13-0050 EA 36" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,011.07 307.86 
. 

 23 37 23 13-0051 EA 36" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,387.47 346.33 
. 

 23 37 23 13-0052 EA 42" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,134.69 206.24 
. 

 23 37 23 13-0053 EA 42" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,650.34 256.03 
. 

 23 37 23 13-0054 EA 42" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,022.16 291.97 
. 

 23 37 23 13-0055 EA 42" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,130.03 302.40 
. 

 23 37 23 13-0056 EA 42" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,489.82 337.08 
. 

 23 37 23 13-0057 EA 42" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,837.59 370.69 
. 

 23 37 23 13-0058 EA 48" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,845.54 297.72 
. 

 23 37 23 13-0059 EA 48" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,078.13 322.08 
. 

 23 37 23 13-0060 EA 48" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,310.61 346.44 
. 

 23 37 23 13-0061 EA 48" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,676.00 384.62 
. 

 23 37 23 13-0062 EA 48" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,873.67 389.68 
. 

 23 37 23 13-0063 EA 54" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,292.43 335.61 
. 

 23 37 23 13-0064 EA 54" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,693.15 376.44 
. 

 23 37 23 13-0065 EA 54" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,007.27 408.49 
. 

 23 37 23 13-0066 EA 54" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,267.12 434.99 
. 

 23 37 23 13-0067 EA 60" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,103.30 417.84 
. 

 23 37 23 13-0068 EA 60" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,316.10 445.42 

NOT FOR BID
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. 
 23 37 23 13-0069 EA 60" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,629.13 479.61 

. 
 23 37 23 13-0070 EA 66" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,353.87 481.85 

. 
 23 37 23 13-0071 EA 66" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,091.37 563.49 

. 
 23 37 23 13-0072 EA 72" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,183.81 519.55 

XXXXXXX 
. 
 23 38  Ventilation Hoods (23 30) 
. 
. 
 23 38 13  Commercial-Kitchen Hoods (23 38)
. 
. 
 23 38 13 13  Listed Commercial-Kitchen Hoods (23 38 13)
. 
. 
 23 38 13 13-0001  Universal Ventless Hood (23 38 13 13) 
. 
. 

 23 38 13 13-0002 EA 109" Wide x 50" Deep x 102" High, Ventless Exhaust Hood With Stand, (Wells WVU-96) ........................................... 33,908.63 429.51 

XXXXXXX 
. 
 23 38 13 16  Standard Commercial-Kitchen Hoods (23 38 13)
. 
. 
 23 38 13 16-0001  Commercial Kitchen Hood Ventilation System (23 38 13 16) 

Note: Excludes fire suppression. See CSI section 23 34 16 00-0108 for exhaust and supply fans. 
. 
. 
 23 38 13 16-0002  Dry Filter Exhaust Hoods (23 38 13 16-0001) 

Note: Includes stainless steel filters, exhaust damper and 48" long fluorescent light fixtures. 
. 
. 

 23 38 13 16-0003 EA 8' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................... 8,355.42 805.84 
. 

 23 38 13 16-0004 EA 8'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 8,711.43 856.22 
. 

 23 38 13 16-0005 EA 9' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................... 9,696.08 906.58 
. 

 23 38 13 16-0006 EA 9'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 9,999.46 956.94 
. 

 23 38 13 16-0007 EA 10' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 10,364.47 1,007.31 
. 

 23 38 13 16-0008 EA 10'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 10,748.86 1,057.67 
. 

 23 38 13 16-0009 EA 11' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 11,114.47 1,108.03 
. 

 23 38 13 16-0010 EA 11'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 11,490.74 1,158.40 
. 

 23 38 13 16-0011 EA 12' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 11,906.85 1,208.77 
. 

 23 38 13 16-0012 EA 12'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 12,269.93 1,259.14 
. 

 23 38 13 16-0013 EA 13' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 12,574.29 1,309.50 
. 

 23 38 13 16-0014 EA 13'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 13,073.43 1,359.86 
. 

 23 38 13 16-0015 EA 14' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 14,582.38 1,410.23 
. 

 23 38 13 16-0016 EA 14'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 14,981.10 1,460.59 
. 

 23 38 13 16-0017 EA 15" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 15,513.50 1,510.96 
. 

 23 38 13 16-0018 EA 15"-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 15,920.29 1,561.33 
. 

 23 38 13 16-0019 EA 16' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 16,517.84 1,611.69 

XXXXXXX 
. 
 23 38 13 16-0020  Dry Extractor Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extractor inserts, exhaust damper, 48" long fluorescent light fixtures, and UDS filler panels. 
. 
. 

 23 38 13 16-0021 EA 8' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 11,565.34 805.84 
. 

 23 38 13 16-0022 EA 8'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 11,941.67 856.22 
. 

 23 38 13 16-0023 EA 9' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 12,987.27 906.58 
. 

 23 38 13 16-0024 EA 9'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 13,371.91 956.94 
. 

 23 38 13 16-0025 EA 10' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 13,757.23 1,007.31 
. 

 23 38 13 16-0026 EA 10'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 14,121.31 1,057.67 
. 

 23 38 13 16-0027 EA 11' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 14,507.24 1,108.03 
. 

 23 38 13 16-0028 EA 11'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 14,873.34 1,158.40 
. 

 23 38 13 16-0029 EA 12' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 15,218.35 1,208.77 
. 

 23 38 13 16-0030 EA 12'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 15,703.33 1,259.14 
. 

 23 38 13 16-0031 EA 13' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 16,261.64 1,309.50 
. 

 23 38 13 16-0032 EA 13'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 16,852.20 1,359.86 
. 

 23 38 13 16-0033 EA 14' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 18,066.57 1,410.23 
. 

 23 38 13 16-0034 EA 14'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 18,668.45 1,460.59 
. 

 23 38 13 16-0035 EA 15" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 19,820.48 1,510.96 
. 

 23 38 13 16-0036 EA 15"-6" Long x 60" Deep Dry Extractor Exhaust Hood .................................................................................................... 20,989.13 1,561.33 
. 

 23 38 13 16-0037 EA 16' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 22,145.36 1,611.69 

XXXXXXX 
. 
 23 38 13 16-0038  Single Manifold Water Wash Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extraction baffles, 48" long fluorescent light fixtures, and UDS filler panels. Excludes fan wash 
control panel. 

. 

. 
 23 38 13 16-0039 EA 8' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 12,377.98 805.84 

. 
 23 38 13 16-0040 EA 8'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 12,774.62 856.22 

. 
 23 38 13 16-0041 EA 9' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 13,840.54 906.58 

. 
 23 38 13 16-0042 EA 9'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 14,235.34 956.94 

. 
 23 38 13 16-0043 EA 10' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 14,651.14 1,007.31 

. 
 23 38 13 16-0044 EA 10'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 15,035.53 1,057.67 

. 
 23 38 13 16-0045 EA 11' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 15,431.61 1,108.03 

. 
 23 38 13 16-0046 EA 11'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 15,828.19 1,158.40 

. 
 23 38 13 16-0047 EA 12' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 16,183.36 1,208.77 

. 
 23 38 13 16-0048 EA 12'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 16,708.97 1,259.14 

. 
 23 38 13 16-0049 EA 13' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 17,307.91 1,309.50 

. 
 23 38 13 16-0050 EA 13'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 17,939.10 1,359.86 

. 
 23 38 13 16-0051 EA 14' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 19,194.10 1,410.23 

. 
 23 38 13 16-0052 EA 14'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 19,836.62 1,460.59 

. 
 23 38 13 16-0053 EA 15" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 21,100.38 1,510.96 

. 
 23 38 13 16-0054 EA 15"-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 21,740.82 1,561.33 

. 
 23 38 13 16-0055 EA 16' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 22,378.99 1,611.69 

NOT FOR BID
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. 
 23 38 13 16-0056 EA Fan Wash Control Panel .................................................................................................................................................. 8,807.64 402.92 

Note: Includes time clock and backflow preventer. 

XXXXXXX 
. 
 23 38 13 16-0057  Utility Distribution System (UDS) (23 38 13 16-0001) 

Note: Includes "L" shaped primary riser, secondary riser, horizontal mechanical and electrical raceway; 2" IPS 
looped gas manifold with two (2) solenoid gas valves; 1" hot water manifold; 1" cold water manifold; 100 Amp 
120-208 VAC/3 Ph/60 Hz main shunt trip connectors; equipment restraints; flexible drain connectors; and power 
interruption device. Excludes main shunt breaker. 

. 

. 
 23 38 13 16-0058 EA 8' Long UDS ................................................................................................................................................................... 26,136.59 409.78 

. 
 23 38 13 16-0059 EA 8'-6" Long UDS .............................................................................................................................................................. 26,907.49 419.75 

. 
 23 38 13 16-0060 EA 9' Long UDS ................................................................................................................................................................... 27,669.98 429.51 

. 
 23 38 13 16-0061 EA 9'-6" Long UDS .............................................................................................................................................................. 28,440.41 443.21 

. 
 23 38 13 16-0062 EA 10' Long UDS ................................................................................................................................................................. 29,205.17 454.10 

. 
 23 38 13 16-0063 EA 10'-6" Long UDS ............................................................................................................................................................ 29,962.94 465.57 

. 
 23 38 13 16-0064 EA 11' Long UDS ................................................................................................................................................................. 30,729.89 473.53 

. 
 23 38 13 16-0065 EA 11'-6" Long UDS ............................................................................................................................................................ 31,497.77 486.03 

. 
 23 38 13 16-0066 EA 12' Long UDS ................................................................................................................................................................. 32,276.07 503.66 

. 
 23 38 13 16-0067 EA 12'-6" Long UDS ............................................................................................................................................................ 33,066.99 527.62 

. 
 23 38 13 16-0068 EA 13' Long UDS ................................................................................................................................................................. 33,840.98 543.14 

. 
 23 38 13 16-0069 EA 13'-6" Long UDS ............................................................................................................................................................ 34,628.29 565.30 

. 
 23 38 13 16-0070 EA 14' Long UDS ................................................................................................................................................................. 35,406.94 583.13 

. 
 23 38 13 16-0071 EA 14'-6" Long UDS ............................................................................................................................................................ 36,187.93 602.17 

. 
 23 38 13 16-0072 EA 15' Long UDS ................................................................................................................................................................. 36,971.49 622.52 

. 
 23 38 13 16-0073 EA 15'-6" Long UDS ............................................................................................................................................................ 37,757.86 644.18 

. 
 23 38 13 16-0074 EA  16' Long UDS ................................................................................................................................................................. 38,531.51 659.58 

XXXXXXX 
. 
 23 38 13 16-0075  Stainless Steel Exhaust Hood Material (23 38 13 16) 

Note: Welded seams. 
. 
. 

 23 38 13 16-0076 SF 16 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 37.07 13.17 
    For Type 316 Stainless Steel, Add  0.98 

. 
 23 38 13 16-0077 SF 14 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 46.33 17.56 

    For Type 316 Stainless Steel, Add  1.22 
. 

 23 38 13 16-0078 SF 12 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 64.32 23.71 
    For Type 316 Stainless Steel, Add  1.70 

. 
 23 38 13 16-0079 SF 10 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 80.45 28.97 

    For Type 316 Stainless Steel, Add  2.19 

XXXXXXX 
. 
 23 38 13 16-0080  Kitchen Exhaust Hood (23 38 13 16) 
. 
. 

 23 38 13 16-0081 EA Type 1, 10' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System With PSP Makeup Air (Halifax 
LPSHP1048) ................................................................................................................................................................... 7,766.43 1,799.27 

Note: Ductwork connections by others. 
    For Type 316 Stainless Steel, Add  416.79 

. 
 23 38 13 16-0082 EA Type 1, 8' x 48" Commercial Kitchen Hood System With Short Cycle Makeup Air (Halifax SCHP848) ........................... 7,046.72 1,439.41 

Note: Ductwork connections by others. 
    For Type 316 Stainless Steel, Add  416.79 

. 
 23 38 13 16-0083 EA Type 1, 4' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP448) ............................... 3,814.31 719.71 

Note: Ductwork connections by others. 
    For Type 316 Stainless Steel, Add  237.49 

. 
 23 38 13 16-0084 EA Type 1, 6' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP648) ............................... 4,941.02 1,079.56 

Note: Ductwork connections by others. 
    For Type 316 Stainless Steel, Add  278.19 

. 
 23 38 13 16-0085 EA Type 1, 5' x 48" Commercial Kitchen Hood System (Halifax EXHP548) .......................................................................... 4,438.17 899.63 

Note: Ductwork connections by others. 
    For Type 316 Stainless Steel, Add  263.89 

XXXXXXX 
. 
 23 40  HVAC Air Cleaning Devices (23) 
. 
. 
 23 41  Particulate Air Filtration (23 40) 
. 
. 
 23 41 13  Panel Air Filters (23 41) 
. 
. 
 23 41 13 00-0001  Disposable Fiberglass Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0002 EA 8" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 11.55 4.69 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0003 EA 8" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 11.55 4.69 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0004 EA 8" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 11.28 4.69 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0005 EA 10" x 10" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 4.91 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0006 EA 10" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 4.91 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0007 EA 10" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 4.91 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0008 EA 10" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 4.91 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0009 EA 10" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.36 4.91 

Note: One-piece kraft fiberboard frame with two metal grids. 
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. 
 23 41 13 00-0010 EA 12" x 12" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.78 5.13 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0011 EA 12" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.76 5.13 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0012 EA 12" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 5.13 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0013 EA 12" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 5.13 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0014 EA 12" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.14 5.13 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0015 EA 12" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.56 5.13 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0016 EA 12" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.32 5.13 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0017 EA 14" x 14" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.71 5.42 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0018 EA 14" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.02 5.42 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0019 EA 14" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.83 5.42 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0020 EA 14" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.71 5.42 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0021 EA 14" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.83 5.42 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0022 EA 14" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.55 5.42 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0023 EA 15" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.94 5.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0024 EA 15" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.94 5.57 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0025 EA 15" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.97 5.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0026 EA 16" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.07 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0027 EA 16" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.57 5.64 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0028 EA 16" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.12 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0029 EA 16" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.00 5.64 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0030 EA 16" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.54 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0031 EA 16" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.08 5.64 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0032 EA 16" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 19.44 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0033 EA 16" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 19.17 5.64 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0034 EA 18" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.29 5.86 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0035 EA 18" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.95 5.86 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0036 EA 18" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.29 5.86 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0037 EA 18" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.46 5.86 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0038 EA 18" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.16 5.86 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0039 EA 18" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.11 5.86 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0040 EA 19" x 27" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.93 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0041 EA 20" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.22 6.15 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0042 EA 20" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.27 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0043 EA 20" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.55 6.15 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0044 EA 20" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.00 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0045 EA 20" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 20.13 6.15 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0046 EA 20" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.96 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0047 EA 21" x 21" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.13 6.22 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0048 EA 22" x 22" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.33 6.30 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0049 EA 24" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.43 6.37 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0050 EA 24" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.02 6.37 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0051 EA 24" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 22.05 6.37 
Note: One-piece kraft fiberboard frame with two metal grids. 
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. 
 23 41 13 00-0052 EA 25" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.52 6.44 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0053 EA 25" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 22.50 6.44 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0054 EA 10" x 10" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.96 4.91 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0055 EA 10" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 11.96 4.91 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0056 EA 12" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.12 5.13 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0057 EA 14" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.51 5.42 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0058 EA 14" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.51 5.42 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0059 EA 15" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.80 5.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0060 EA 16" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.68 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0061 EA 16" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.53 5.64 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0062 EA 16" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.90 5.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0063 EA 18" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.83 5.86 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0064 EA 20" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.34 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0065 EA 20" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.08 6.15 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0066 EA 20" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.08 6.15 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0067 EA 24" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.64 6.37 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0068 EA 25" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.73 6.44 

Note: One-piece kraft fiberboard frame with two metal grids. 

XXXXXXX 
. 
 23 41 13 00-0069  Disposable Pleated Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0070 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 12.15 4.91 
. 

 23 41 13 00-0071 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.78 4.91 
. 

 23 41 13 00-0072 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.00 4.91 
. 

 23 41 13 00-0073 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.02 5.13 
. 

 23 41 13 00-0074 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 14.79 5.13 
. 

 23 41 13 00-0075 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 14.60 5.13 
. 

 23 41 13 00-0076 EA 12" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 14.60 5.13 
. 

 23 41 13 00-0077 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.30 5.13 
. 

 23 41 13 00-0078 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.25 5.42 
. 

 23 41 13 00-0079 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.18 5.42 
. 

 23 41 13 00-0080 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.81 5.42 
. 

 23 41 13 00-0081 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.74 5.42 
. 

 23 41 13 00-0082 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 23.29 5.42 
. 

 23 41 13 00-0083 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.48 5.57 
. 

 23 41 13 00-0084 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.54 5.64 
. 

 23 41 13 00-0085 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.21 5.64 
. 

 23 41 13 00-0086 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.01 5.64 
. 

 23 41 13 00-0087 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.84 5.64 
. 

 23 41 13 00-0088 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 23.58 5.64 
. 

 23 41 13 00-0089 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.27 5.86 
. 

 23 41 13 00-0090 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.26 5.86 
. 

 23 41 13 00-0091 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.92 5.86 
. 

 23 41 13 00-0092 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.67 5.86 
. 

 23 41 13 00-0093 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.44 5.86 
. 

 23 41 13 00-0094 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.63 6.15 
. 

 23 41 13 00-0095 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.90 6.15 
. 

 23 41 13 00-0096 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.69 6.15 
. 

 23 41 13 00-0097 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.23 6.15 
. 

 23 41 13 00-0098 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.93 6.30 
. 

 23 41 13 00-0099 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.12 6.37 
. 

 23 41 13 00-0100 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 31.14 6.37 
. 

 23 41 13 00-0101 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.31 6.44 
. 

 23 41 13 00-0102 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 14.62 4.91 
. 

 23 41 13 00-0103 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.46 5.13 
. 

 23 41 13 00-0104 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.33 5.13 
. 

 23 41 13 00-0105 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.07 5.13 
. 

 23 41 13 00-0106 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.94 5.42 
. 

 23 41 13 00-0107 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.71 5.42 
. 

 23 41 13 00-0108 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.13 5.57 
. 

 23 41 13 00-0109 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.68 5.64 
. 

 23 41 13 00-0110 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.75 5.64 
. 

 23 41 13 00-0111 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.20 5.64 
. 

 23 41 13 00-0112 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.74 5.64 
. 

 23 41 13 00-0113 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.07 5.86 
. 

 23 41 13 00-0114 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.28 5.86 
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. 
 23 41 13 00-0115 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.26 5.86 

. 
 23 41 13 00-0116 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.03 5.86 

. 
 23 41 13 00-0117 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.62 6.15 

. 
 23 41 13 00-0118 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.02 6.15 

. 
 23 41 13 00-0119 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.78 6.15 

. 
 23 41 13 00-0120 EA 20" x 30" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 27.91 6.15 

. 
 23 41 13 00-0121 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.20 6.37 

. 
 23 41 13 00-0122 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.48 6.44 

. 
 23 41 13 00-0123 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 23.92 5.13 

. 
 23 41 13 00-0124 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.82 5.64 

. 
 23 41 13 00-0125 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 27.72 5.64 

. 
 23 41 13 00-0126 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 29.96 5.86 

. 
 23 41 13 00-0127 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 28.30 6.15 

. 
 23 41 13 00-0128 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 30.96 6.15 

. 
 23 41 13 00-0129 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 31.21 6.15 

. 
 23 41 13 00-0130 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 34.17 6.37 

. 
 23 41 13 00-0131 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 21.68 4.91 

. 
 23 41 13 00-0132 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 21.68 4.91 

. 
 23 41 13 00-0133 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.55 4.91 

. 
 23 41 13 00-0134 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.01 5.13 

. 
 23 41 13 00-0135 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.39 5.13 

. 
 23 41 13 00-0136 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.29 5.13 

. 
 23 41 13 00-0137 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.52 5.13 

. 
 23 41 13 00-0138 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.26 5.42 

. 
 23 41 13 00-0139 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.93 5.42 

. 
 23 41 13 00-0140 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.09 5.42 

. 
 23 41 13 00-0141 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.39 5.42 

. 
 23 41 13 00-0142 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.78 5.42 

. 
 23 41 13 00-0143 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 21.90 5.57 

. 
 23 41 13 00-0144 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.70 5.64 

. 
 23 41 13 00-0145 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 20.33 5.64 

. 
 23 41 13 00-0146 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.70 5.64 

. 
 23 41 13 00-0147 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.40 5.64 

. 
 23 41 13 00-0148 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.76 5.64 

. 
 23 41 13 00-0149 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.49 5.86 

. 
 23 41 13 00-0150 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.16 5.86 

. 
 23 41 13 00-0151 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.22 5.86 

. 
 23 41 13 00-0152 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.99 5.86 

. 
 23 41 13 00-0153 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.07 5.86 

. 
 23 41 13 00-0154 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.26 6.15 

. 
 23 41 13 00-0155 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.89 6.15 

. 
 23 41 13 00-0156 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.18 6.15 

. 
 23 41 13 00-0157 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.08 6.15 

. 
 23 41 13 00-0158 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.76 6.30 

. 
 23 41 13 00-0159 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.66 6.37 

. 
 23 41 13 00-0160 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 40.28 6.37 

. 
 23 41 13 00-0161 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.71 6.44 

. 
 23 41 13 00-0162 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.09 4.91 

. 
 23 41 13 00-0163 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.28 5.13 

. 
 23 41 13 00-0164 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.06 5.13 

. 
 23 41 13 00-0165 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.15 5.13 

. 
 23 41 13 00-0166 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.22 5.42 

. 
 23 41 13 00-0167 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.40 5.42 

. 
 23 41 13 00-0168 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.84 5.57 

. 
 23 41 13 00-0169 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.39 5.64 

. 
 23 41 13 00-0170 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.00 5.64 

. 
 23 41 13 00-0171 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.26 5.64 

. 
 23 41 13 00-0172 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.07 5.64 

. 
 23 41 13 00-0173 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 37.50 5.86 

. 
 23 41 13 00-0174 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.41 5.86 

. 
 23 41 13 00-0175 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.79 5.86 

. 
 23 41 13 00-0176 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.06 5.86 

. 
 23 41 13 00-0177 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.32 6.15 

. 
 23 41 13 00-0178 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.76 6.15 

. 
 23 41 13 00-0179 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.12 6.15 

. 
 23 41 13 00-0180 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.05 6.37 

. 
 23 41 13 00-0181 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.50 6.44 

. 
 23 41 13 00-0182 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 43.38 5.13 

. 
 23 41 13 00-0183 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 44.33 5.64 

. 
 23 41 13 00-0184 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 53.08 5.64 

. 
 23 41 13 00-0185 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 52.94 5.86 

. 
 23 41 13 00-0186 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 52.66 6.15 

. 
 23 41 13 00-0187 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 58.16 6.15 

. 
 23 41 13 00-0188 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 58.16 6.15 

. 
 23 41 13 00-0189 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 65.03 6.37 

. 
 23 41 13 00-0190 EA 8" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 28.08 4.69 

. 
 23 41 13 00-0191 EA 8" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 28.08 4.69 

. 
 23 41 13 00-0192 EA 8" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 28.08 4.69 

. 
 23 41 13 00-0193 EA 10" x 10" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.37 4.91 

. 
 23 41 13 00-0194 EA 10" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.08 4.91 

. 
 23 41 13 00-0195 EA 10" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.37 4.91 
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. 
 23 41 13 00-0196 EA 10" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.37 4.91 

. 
 23 41 13 00-0197 EA 10" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.37 4.91 

. 
 23 41 13 00-0198 EA 12" x 12" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.38 5.13 

. 
 23 41 13 00-0199 EA 12" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.67 5.13 

. 
 23 41 13 00-0200 EA 12" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.38 5.13 

. 
 23 41 13 00-0201 EA 12" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.38 5.13 

. 
 23 41 13 00-0202 EA 12" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.67 5.13 

. 
 23 41 13 00-0203 EA 12" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.67 5.13 

. 
 23 41 13 00-0204 EA 12" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.95 5.13 

. 
 23 41 13 00-0205 EA 14" x 14" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.77 5.42 

. 
 23 41 13 00-0206 EA 14" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.06 5.42 

. 
 23 41 13 00-0207 EA 14" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.77 5.42 

. 
 23 41 13 00-0208 EA 14" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.77 5.42 

. 
 23 41 13 00-0209 EA 14" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.77 5.42 

. 
 23 41 13 00-0210 EA 14" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.06 5.42 

. 
 23 41 13 00-0211 EA 15" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 27.96 5.57 

. 
 23 41 13 00-0212 EA 15" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.25 5.57 

. 
 23 41 13 00-0213 EA 15" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.25 5.57 

. 
 23 41 13 00-0214 EA 16" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.06 5.64 

. 
 23 41 13 00-0215 EA 16" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.35 5.64 

. 
 23 41 13 00-0216 EA 16" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.06 5.64 

. 
 23 41 13 00-0217 EA 16" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.06 5.64 

. 
 23 41 13 00-0218 EA 16" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.06 5.64 

. 
 23 41 13 00-0219 EA 16" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.35 5.64 

. 
 23 41 13 00-0220 EA 16" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.35 5.64 

. 
 23 41 13 00-0221 EA 16" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.52 5.64 

. 
 23 41 13 00-0222 EA 18" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.35 5.86 

. 
 23 41 13 00-0223 EA 18" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.92 5.86 

. 
 23 41 13 00-0224 EA 18" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.35 5.86 

. 
 23 41 13 00-0225 EA 18" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.92 5.86 

. 
 23 41 13 00-0226 EA 18" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.92 5.86 

. 
 23 41 13 00-0227 EA 18" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.81 5.86 

. 
 23 41 13 00-0228 EA 19" x 27" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.32 6.15 

. 
 23 41 13 00-0229 EA 20" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.75 6.15 

. 
 23 41 13 00-0230 EA 20" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.75 6.15 

. 
 23 41 13 00-0231 EA 20" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.75 6.15 

. 
 23 41 13 00-0232 EA 20" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.04 6.15 

. 
 23 41 13 00-0233 EA 20" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.21 6.15 

. 
 23 41 13 00-0234 EA 20" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.21 6.15 

. 
 23 41 13 00-0235 EA 21" x 21" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.41 6.22 

. 
 23 41 13 00-0236 EA 22" x 22" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.23 6.30 

. 
 23 41 13 00-0237 EA 24" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.90 6.37 

. 
 23 41 13 00-0238 EA 24" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.90 6.37 

. 
 23 41 13 00-0239 EA 24" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 37.07 6.37 

. 
 23 41 13 00-0240 EA 25" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.99 6.44 

. 
 23 41 13 00-0241 EA 25" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 37.16 6.44 

. 
 23 41 13 00-0242 EA 30" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 37.36 6.59 

XXXXXXX 
. 
 23 41 13 00-0243  Electrostatic Air Filters With Frame, Element And Busbar (23 41 13) 
. 
. 

 23 41 13 00-0244 MF3 Electrostatic Air Filter, High Efficiency Non Supported With Frame, Element And Busbar ................................................... 66.83  
. 

 23 41 13 00-0245 MF3 Electrostatic Air Filter, Medium Efficiency Non Supported With Frame, Element And Busbar .............................................. 64.54  
. 

 23 41 13 00-0246 MF3 Electrostatic Air Filter, Glass/Paper Throwaway With Frame, Element And Busbar ...............................................................2.78  

XXXXXXX 
. 
 23 41 13 00-0247  Carbon Vapor Trap, Disposable V-Bank Filter (23 41 13) 
. 
. 

 23 41 13 00-0248 EA 24" x 24" x 12" Thick Carbon Vapor, Disposable V-Bank Filter ........................................................................................... 605.89 14.65 

XXXXXXX 
. 
 23 41 16  Renewable-Media Air Filters (23 41) 
. 
. 
 23 41 16 00-0001  Renewable-Media Electrostatic Air Filters With Frame, Element And 

Busbar (23 41 16) 
. 
. 

 23 41 16 00-0002 MF3 Electrostatic Air Filter, 5' Disposable Roll Renewable With Frame, Element And Busbar ................................................... 115.00  

XXXXXXX 
. 
 23 41 19  Washable Air Filters (23 41) 
. 
. 
 23 41 19 00-0001  Washable Electrostatic Air Filters With Frame, Element And Busbar (23 41 19) 
. 
. 

 23 41 19 00-0002 MF3 Electrostatic Air Filter, Permanent, Washable With Frame, Element And Busbar ................................................................. 43.91  

XXXXXXX 
. 
 23 41 33  High-Efficiency Particulate Filtration (23 41)
. 
. 
 23 41 33 00-0001  High Efficiency Particulate Air (HEPA) Filters (23 41 33) 

Note: Includes particle board and kraft paper frame and separator material. 
. 
. 
 23 41 33 00-0002  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-95% (23 41 33 00-0001) 

NOT FOR BID
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. 
 23 41 33 00-0003 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 150 CFM, Complete ............................ 114.43 13.67 

    For Removal And Replacement In Existing Equipment, Add  2.73 
    For >10 To 25, Deduct  -2.86 
    For >25 To 50, Deduct  -5.72 
    For >50 To 100, Deduct  -8.58 
    For >100, Deduct  -11.44 

. 
 23 41 33 00-0004 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 375 CFM, Complete ............................ 152.82 15.63 

    For Removal And Replacement In Existing Equipment, Add  3.13 
    For >10 To 25, Deduct  -3.82 
    For >25 To 50, Deduct  -7.64 
    For >50 To 100, Deduct  -11.46 
    For >100, Deduct  -15.28 

. 
 23 41 33 00-0005 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 450 CFM, Complete ............................ 178.91 18.07 

    For Removal And Replacement In Existing Equipment, Add  3.61 
    For >10 To 25, Deduct  -4.47 
    For >25 To 50, Deduct  -8.95 
    For >50 To 100, Deduct  -13.42 
    For >100, Deduct  -17.89 

. 
 23 41 33 00-0006 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA)  Filter, 95% DOP Efficiency, 700 CFM, Complete ........................... 205.03 20.51 

    For Removal And Replacement In Existing Equipment, Add  4.10 
    For >10 To 25, Deduct  -5.13 
    For >25 To 50, Deduct  -10.25 
    For >50 To 100, Deduct  -15.38 
    For >100, Deduct  -20.50 

. 
 23 41 33 00-0007 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 250 CFM, Complete .......................... 139.96 14.65 

    For Removal And Replacement In Existing Equipment, Add  2.93 
    For >10 To 25, Deduct  -3.50 
    For >25 To 50, Deduct  -7.00 
    For >50 To 100, Deduct  -10.50 
    For >100, Deduct  -14.00 

. 
 23 41 33 00-0008 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 500 CFM, Complete .......................... 188.62 17.09 

    For Removal And Replacement In Existing Equipment, Add  3.42 
    For >10 To 25, Deduct  -4.72 
    For >25 To 50, Deduct  -9.43 
    For >50 To 100, Deduct  -14.15 
    For >100, Deduct  -18.86 

. 
 23 41 33 00-0009 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 875 CFM, Complete .......................... 225.69 19.53 

    For Removal And Replacement In Existing Equipment, Add  3.91 
    For >10 To 25, Deduct  -5.64 
    For >25 To 50, Deduct  -11.28 
    For >50 To 100, Deduct  -16.93 
    For >100, Deduct  -22.57 

. 
 23 41 33 00-0010 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 1,000 CFM, Complete ....................... 267.65 24.42 

    For Removal And Replacement In Existing Equipment, Add  4.88 
    For >10 To 25, Deduct  -6.69 
    For >25 To 50, Deduct  -13.38 
    For >50 To 100, Deduct  -20.07 
    For >100, Deduct  -26.77 

XXXXXXX 
. 
 23 41 33 00-0011  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-99.99% (23 41 33 00-

0001) 
. 
. 

 23 41 33 00-0012 EA 12" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ......................................... 97.92 12.21 
    For Removal And Replacement In Existing Equipment, Add  2.44 
    For >10 To 25, Deduct  -2.45 
    For >25 To 50, Deduct  -4.90 
    For >50 To 100, Deduct  -7.34 
    For >100, Deduct  -9.79 

. 
 23 41 33 00-0013 EA 24" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 136.10 14.65 

    For Removal And Replacement In Existing Equipment, Add  2.93 
    For >10 To 25, Deduct  -3.40 
    For >25 To 50, Deduct  -6.81 
    For >50 To 100, Deduct  -10.21 
    For >100, Deduct  -13.61 

. 
 23 41 33 00-0014 EA 24" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 209.66 17.09 

    For Removal And Replacement In Existing Equipment, Add  3.42 
    For >10 To 25, Deduct  -5.24 
    For >25 To 50, Deduct  -10.48 
    For >50 To 100, Deduct  -15.72 
    For >100, Deduct  -20.97 

. 
 23 41 33 00-0015 EA 36" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 270.21 19.53 

    For Removal And Replacement In Existing Equipment, Add  3.91 
    For >10 To 25, Deduct  -6.76 
    For >25 To 50, Deduct  -13.51 
    For >50 To 100, Deduct  -20.27 
    For >100, Deduct  -27.02 

. 
 23 41 33 00-0016 EA 8" x 8" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ............................................. 92.96 9.77 

    For Removal And Replacement In Existing Equipment, Add  1.95 
    For >10 To 25, Deduct  -2.32 
    For >25 To 50, Deduct  -4.65 
    For >50 To 100, Deduct  -6.97 
    For >100, Deduct  -9.30 

NOT FOR BID
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. 
 23 41 33 00-0017 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 150 CFM, Complete ....................... 123.14 13.19 

    For Removal And Replacement In Existing Equipment, Add  2.64 
    For >10 To 25, Deduct  -3.08 
    For >25 To 50, Deduct  -6.16 
    For >50 To 100, Deduct  -9.24 
    For >100, Deduct  -12.31 

. 
 23 41 33 00-0018 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 325 CFM, Complete ....................... 166.33 15.63 

    For Removal And Replacement In Existing Equipment, Add  3.13 
    For >10 To 25, Deduct  -4.16 
    For >25 To 50, Deduct  -8.32 
    For >50 To 100, Deduct  -12.47 
    For >100, Deduct  -16.63 

. 
 23 41 33 00-0019 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 550 CFM, Complete ....................... 195.27 18.31 

    For Removal And Replacement In Existing Equipment, Add  3.66 
    For >10 To 25, Deduct  -4.88 
    For >25 To 50, Deduct  -9.76 
    For >50 To 100, Deduct  -14.65 
    For >100, Deduct  -19.53 

. 
 23 41 33 00-0020 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete ....................... 223.25 20.51 

    For Removal And Replacement In Existing Equipment, Add  4.10 
    For >10 To 25, Deduct  -5.58 
    For >25 To 50, Deduct  -11.16 
    For >50 To 100, Deduct  -16.74 
    For >100, Deduct  -22.33 

. 
 23 41 33 00-0021 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 250 CFM, Complete ..................... 152.24 14.65 

    For Removal And Replacement In Existing Equipment, Add  2.93 
    For >10 To 25, Deduct  -3.81 
    For >25 To 50, Deduct  -7.61 
    For >50 To 100, Deduct  -11.42 
    For >100, Deduct  -15.22 

. 
 23 41 33 00-0022 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 500 CFM, Complete ..................... 205.79 17.09 

    For Removal And Replacement In Existing Equipment, Add  3.42 
    For >10 To 25, Deduct  -5.14 
    For >25 To 50, Deduct  -10.29 
    For >50 To 100, Deduct  -15.43 
    For >100, Deduct  -20.58 

. 
 23 41 33 00-0023 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete ..................... 246.43 19.53 

    For Removal And Replacement In Existing Equipment, Add  3.91 
    For >10 To 25, Deduct  -6.16 
    For >25 To 50, Deduct  -12.32 
    For >50 To 100, Deduct  -18.48 
    For >100, Deduct  -24.64 

. 
 23 41 33 00-0024 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 1,100 CFM, Complete .................. 303.52 24.42 

    For Removal And Replacement In Existing Equipment, Add  4.88 
    For >10 To 25, Deduct  -7.59 
    For >25 To 50, Deduct  -15.18 
    For >50 To 100, Deduct  -22.76 
    For >100, Deduct  -30.35 

XXXXXXX 
. 
 23 41 33 00-0025  High Efficiency Particulate Air (HEPA) Filter Housings, 14 Gauge 

Galvanized Sheet Metal (23 41 33) 
Note: Nominal sizes. 

. 

. 
 23 41 33 00-0026 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 269.91 72.87 

. 
 23 41 33 00-0027 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 500.60 144.84 

. 
 23 41 33 00-0028 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 509.00 144.84 

. 
 23 41 33 00-0029 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 514.60 144.84 

. 
 23 41 33 00-0030 EA 24" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 553.79 144.84 

. 
 23 41 33 00-0031 EA 24" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 602.77 144.84 

. 
 23 41 33 00-0032 EA 48" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 967.62 290.58 

. 
 23 41 33 00-0033 EA 48" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,086.58 290.58 

. 
 23 41 33 00-0034 EA 48" x 96" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,237.72 290.58 

. 
 23 41 33 00-0035 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 293.70 72.87 

. 
 23 41 33 00-0036 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 541.19 144.84 

. 
 23 41 33 00-0037 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 550.99 144.84 

. 
 23 41 33 00-0038 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 557.98 144.84 

. 
 23 41 33 00-0039 EA 24" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 604.17 144.84 

. 
 23 41 33 00-0040 EA 24" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 665.75 144.84 

. 
 23 41 33 00-0041 EA 48" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,065.59 290.58 

. 
 23 41 33 00-0042 EA 48" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,213.93 290.58 

. 
 23 41 33 00-0043 EA 48" x 96" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,401.47 290.58 

XXXXXXX 
. 
 23 41 33 00-0044  Filter, Bag Type, 90-95% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0045 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 90 - 95% Efficiency ........................................................................... 230.65 94.46 
. 

 23 41 33 00-0046 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 90 - 95% Efficiency ............................................................................... 269.81 94.46 

XXXXXXX 
. 
 23 41 33 00-0047  Filter, Bag Type, 80-85% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0048 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 80 - 85% Efficiency ........................................................................... 226.16 94.46 
. 

 23 41 33 00-0049 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 80 - 85% Efficiency ............................................................................... 255.05 94.46 

XXXXXXX 

NOT FOR BID
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. 
 23 42  Gas-Phase Air Filtration (23 40) 
. 
. 
 23 42 13  Activated-Carbon Air Filtration (23 42)
. 
. 

 23 42 13 00-0001 EA 12" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 41.28 7.32 
. 

 23 42 13 00-0002 EA 16" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 41.77 7.32 
. 

 23 42 13 00-0003 EA 16" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 42.06 7.32 
. 

 23 42 13 00-0004 EA 20" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 42.06 7.32 
. 

 23 42 13 00-0005 EA 20" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 45.73 7.32 
. 

 23 42 13 00-0006 EA 24" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 51.77 7.32 
. 

 23 42 13 00-0007 EA 12" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 52.34 8.30 
. 

 23 42 13 00-0008 EA 16" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 52.75 8.30 
. 

 23 42 13 00-0009 EA 16" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 53.10 8.30 
. 

 23 42 13 00-0010 EA 20" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 53.10 8.30 
. 

 23 42 13 00-0011 EA 20" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 57.16 8.30 
. 

 23 42 13 00-0012 EA 24" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 68.47 8.30 
. 

 23 42 13 00-0013 EA 16" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 24.48 7.32 
. 

 23 42 13 00-0014 EA 16" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 26.23 7.32 
. 

 23 42 13 00-0015 EA 20" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 26.30 7.32 
. 

 23 42 13 00-0016 EA 20" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 28.58 7.32 
. 

 23 42 13 00-0017 EA 24" x 24" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 30.61 7.32 
. 

 23 42 13 00-0018 EA 16" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 28.38 8.30 
. 

 23 42 13 00-0019 EA 16" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 31.43 8.30 
. 

 23 42 13 00-0020 EA 20" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 32.07 8.30 
. 

 23 42 13 00-0021 EA 20" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 35.84 8.30 
. 

 23 42 13 00-0022 EA 24" x 24" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 38.24 8.30 
. 

 23 42 13 00-0023 EA 24" x 24" x 4" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 64.02 8.79 

XXXXXXX 
. 
 23 43  Electronic Air Cleaners (23 40) 
. 
. 
 23 43 23  Self-Contained Electronic Air Cleaners (23 43)
. 
. 
 23 43 23 00-0001  Stationary Floor, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0002 EA Stationary Floor Room Air Purifier, Up to 390 SF (Blueair Pro M) ...................................................................................... 720.50  
. 

 23 43 23 00-0003 EA Stationary Floor Room Air Purifier, Up to 780 SF (Blueair Pro L) .................................................................................... 1,000.50  
. 

 23 43 23 00-0004 EA Stationary Floor Room Air Purifier, Up to 1,180 SF (Blueair Pro XL) ............................................................................... 2,520.50  
. 

 23 43 23 00-0005 EA Stationary Floor Room Air Purifier, Up to 550 SF (Delos Compact) .................................................................................... 569.51  
. 

 23 43 23 00-0006 EA Stationary Floor Room Air Purifier, Up to 1,125 SF (Delos 468 Ultrafine) ........................................................................ 1,019.51  
. 

 23 43 23 00-0007 EA Stationary Floor Room Air Purifier, Up to 3,500 SF (Delos 980P Commercial) ................................................................ 4,019.51  

XXXXXXX 
. 
 23 43 23 00-0008  Ceiling Mounted, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0009 EA 2' x 4' Suspension Ceiling Mounted, Air Purification System (Armstrong VidaShield UV24) ............................................ 2,580.86  
. 

 23 43 23 00-0010 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F114A1067) ................................................... 1,964.47  
. 

 23 43 23 00-0011 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F115A1064) ................................................... 2,687.92  
. 

 23 43 23 00-0012 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F111A1063W-3S) ........................................... 3,056.47  

XXXXXXX 
. 
 23 43 23 00-0013  Wall Mounted, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0014 EA Air Purifier, Wall Mount, Bipolar Ionizer (Bi-Polar 2400)...................................................................................................... 621.06  

XXXXXXX 
. 
 23 50  Central Heating Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 51  Breechings, Chimneys, and Stacks (23 50) 
. 
. 
 23 51 13  Draft Control Devices (23 51)
. 
. 
 23 51 13 13  Draft-Induction Fans (23 51 13)
. 
. 
 23 51 13 13-0001  Vertical Discharge Fans (23 51 13 13) 

Note: Includes chimney adapter. Excludes wiring. 
. 
. 
 23 51 13 13-0002  Axial Vane Vertical Discharge Fans (23 51 13 13-0001) 
. 
. 

 23 51 13 13-0003 EA  450 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 2,385.42 197.92 
. 

 23 51 13 13-0004 EA  950 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 2,702.26 215.91 
. 

 23 51 13 13-0005 EA  1,400 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 3,238.72 238.40 
. 

 23 51 13 13-0006 EA  1,800 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 4,224.27 276.64 

XXXXXXX 
. 
 23 51 13 13-0007  Centrifugal Impeller Vertical Discharge Fans (23 51 13 13-0001) 
. 
. 

 23 51 13 13-0008 EA 700 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller ..................................................................................... 2,862.27 215.91 
. 

 23 51 13 13-0009 EA 1,100 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 3,484.59 238.40 
. 

 23 51 13 13-0010 EA 2,300 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 4,517.47 278.88 
. 

 23 51 13 13-0011 EA 3,000 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 5,345.66 312.62 

XXXXXXX 
. 
 23 51 13 13-0012  Accessories For Vertical Discharge Fans (23 51 13 13-0001) 

NOT FOR BID
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. 

. 
 23 51 13 13-0013 EA Modulating Fan Controller And Sensor ............................................................................................................................... 345.61 67.47 

XXXXXXX 
. 
 23 51 13 16  Vent Dampers (23 51 13) 
. 
. 
 23 51 13 16-0001  Flue Shutter Draft Control Damper, Parallel Blade (23 51 13 16) 
. 
. 

 23 51 13 16-0002 EA  3" Round Flue Shutter Draft Control Damper ...................................................................................................................... 716.02 39.95 
. 

 23 51 13 16-0003 EA  4" Round Flue Shutter Draft Control Damper ...................................................................................................................... 784.92 42.37 
. 

 23 51 13 16-0004 EA  5" Round Flue Shutter Draft Control Damper ...................................................................................................................... 866.34 44.98 
. 

 23 51 13 16-0005 EA  6" Round Flue Shutter Draft Control Damper ...................................................................................................................... 925.57 47.97 
. 

 23 51 13 16-0006 EA  7" Round Flue Shutter Draft Control Damper ................................................................................................................... 1,010.41 51.39 
. 

 23 51 13 16-0007 EA  8" Round Flue Shutter Draft Control Damper ................................................................................................................... 1,073.47 55.32 
. 

 23 51 13 16-0008 EA  10" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,186.69 59.99 
. 

 23 51 13 16-0009 EA  12" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,303.01 65.42 
. 

 23 51 13 16-0010 EA  14" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,458.04 68.59 
. 

 23 51 13 16-0011 EA  16" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,566.12 71.97 
. 

 23 51 13 16-0012 EA  18" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,710.68 75.57 
. 

 23 51 13 16-0013 EA  20" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,028.89 119.65 
. 

 23 51 13 16-0014 EA  22" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,224.31 127.08 
. 

 23 51 13 16-0015 EA  24" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,409.84 134.95 
. 

 23 51 13 16-0016 EA  26" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,451.25 139.45 
. 

 23 51 13 16-0017 EA  28" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,528.47 143.95 
. 

 23 51 13 16-0018 EA  30" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,600.00 152.94 
. 

 23 51 13 16-0019 EA  32" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,712.85 157.34 
. 

 23 51 13 16-0020 EA  34" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,831.32 166.33 
. 

 23 51 13 16-0021 EA  36" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,968.33 179.93 
. 

 23 51 13 16-0022 EA  38" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,117.96 186.10 
. 

 23 51 13 16-0023 EA  40" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,255.41 188.92 
. 

 23 51 13 16-0024 EA  42" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,415.25 197.92 
. 

 23 51 13 16-0025 EA  44" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,576.01 206.92 
. 

 23 51 13 16-0026 EA  46" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,737.20 215.91 
. 

 23 51 13 16-0027 EA  48" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,897.72 224.91 

XXXXXXX 
. 
 23 51 13 19  Barometric Dampers (23 51 13) 
. 
. 
 23 51 13 19-0001  Barometric Dampers (23 51 13 19) 
. 
. 

 23 51 13 19-0002 EA  6" x 6" Barometric Damper .................................................................................................................................................. 327.05 7.80 
. 

 23 51 13 19-0003 EA  12" x 12" Barometric Damper .............................................................................................................................................. 472.89 10.72 
. 

 23 51 13 19-0004 EA  18" x 18" Barometric Damper .............................................................................................................................................. 634.69 16.56 
. 

 23 51 13 19-0005 EA  24" x 24" Barometric Damper .............................................................................................................................................. 763.81 31.18 
. 

 23 51 13 19-0006 EA  6" Diameter Barometric Damper ......................................................................................................................................... 161.98 7.80 
    For Stainless Steel, Add  171.26 

. 
 23 51 13 19-0007 EA  7" Diameter Barometric Damper ......................................................................................................................................... 191.58 8.76 

    For Stainless Steel, Add  203.46 
. 

 23 51 13 19-0008 EA  8" Diameter Barometric Damper ......................................................................................................................................... 222.29 9.74 
    For Stainless Steel, Add  235.96 

. 
 23 51 13 19-0009 EA  9" Diameter Barometric Damper ......................................................................................................................................... 272.79 9.74 

    For Stainless Steel, Add  298.91 
. 

 23 51 13 19-0010 EA  10" Diameter Barometric Damper ....................................................................................................................................... 358.21 11.69 
    For Stainless Steel, Add  407.23 

. 
 23 51 13 19-0011 EA  12" Diameter Barometric Damper ....................................................................................................................................... 454.12 12.67 

    For Stainless Steel, Add  525.21 
. 

 23 51 13 19-0012 EA  14" Diameter Barometric Damper ....................................................................................................................................... 570.06 13.64 
    For Stainless Steel, Add  669.84 

. 
 23 51 13 19-0013 EA  15" Diameter Barometric Damper ....................................................................................................................................... 679.76 14.61 

    For Stainless Steel, Add  805.09 
. 

 23 51 13 19-0014 EA  16" Diameter Barometric Damper ....................................................................................................................................... 788.07 16.56 
    For Stainless Steel, Add  940.06 

. 
 23 51 13 19-0015 EA  18" Diameter Barometric Damper .................................................................................................................................... 1,036.26 17.54 

    For Stainless Steel, Add  1,255.94 
. 

 23 51 13 19-0016 EA  20" Diameter Barometric Damper .................................................................................................................................... 1,232.65 19.49 
    For Stainless Steel, Add  1,503.32 

. 
 23 51 13 19-0017 EA  24" Diameter Barometric Damper .................................................................................................................................... 1,484.96 19.49 

    For Stainless Steel, Add  1,826.83 
. 

 23 51 13 19-0018 EA  30" Diameter Barometric Damper .................................................................................................................................... 1,829.60 22.41 
    For Stainless Steel, Add  2,264.50 

. 
 23 51 13 19-0019 EA  36" Diameter Barometric Damper .................................................................................................................................... 2,331.90 23.38 

    For Stainless Steel, Add  2,911.49 

XXXXXXX 
. 
 23 51 16  Fabricated Breechings and Accessories (23 51)
. 
. 
 23 51 16 00-0001  Round Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0002  Round Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0003 LF 3" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 24.43 8.01 
Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 

    For Aluminum Liner, Add  0.25 
    For 304 Stainless Steel Liner, Add  0.33 
    For 2" Wall Instead Of 1", Add  3.34 
    For 3" To 4" Wall Instead Of 1", Add  6.00 

NOT FOR BID
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. 
 23 51 16 00-0004 LF 4" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 26.10 8.46 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.30 
    For 304 Stainless Steel Liner, Add  0.41 
    For 2" Wall Instead Of 1", Add  3.70 
    For 3" To 4" Wall Instead Of 1", Add  6.59 

. 
 23 51 16 00-0005 LF 5" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 28.74 9.00 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.36 
    For 304 Stainless Steel Liner, Add  0.49 
    For 2" Wall Instead Of 1", Add  4.17 
    For 3" To 4" Wall Instead Of 1", Add  7.37 

. 
 23 51 16 00-0006 LF 6" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 31.24 9.63 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.41 
    For 304 Stainless Steel Liner, Add  0.56 
    For 2" Wall Instead Of 1", Add  4.63 
    For 3" To 4" Wall Instead Of 1", Add  8.13 

. 
 23 51 16 00-0007 LF 7" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 36.23 10.25 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.61 
    For 304 Stainless Steel Liner, Add  0.83 
    For 2" Wall Instead Of 1", Add  5.84 
    For 3" To 4" Wall Instead Of 1", Add  10.02 

. 
 23 51 16 00-0008 LF 8" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 40.26 11.07 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.68 
    For 304 Stainless Steel Liner, Add  0.92 
    For 2" Wall Instead Of 1", Add  6.49 
    For 3" To 4" Wall Instead Of 1", Add  11.13 

. 
 23 51 16 00-0009 LF 10" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 56.25 11.88 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  1.43 
    For 304 Stainless Steel Liner, Add  1.95 
    For 2" Wall Instead Of 1", Add  10.84 
    For 3" To 4" Wall Instead Of 1", Add  17.76 

. 
 23 51 16 00-0010 LF 12" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 67.69 13.14 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  1.92 
    For 304 Stainless Steel Liner, Add  2.62 
    For 2" Wall Instead Of 1", Add  13.76 
    For 3" To 4" Wall Instead Of 1", Add  22.28 

. 
 23 51 16 00-0011 LF 14" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 92.97 13.67 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  3.23 
    For 304 Stainless Steel Liner, Add  4.40 
    For 2" Wall Instead Of 1", Add  21.04 
    For 3" To 4" Wall Instead Of 1", Add  33.27 

. 
 23 51 16 00-0012 LF 16" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 114.96 14.40 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  4.35 
    For 304 Stainless Steel Liner, Add  5.94 
    For 2" Wall Instead Of 1", Add  27.32 
    For 3" To 4" Wall Instead Of 1", Add  42.78 

. 
 23 51 16 00-0013 LF 18" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 140.40 15.12 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  5.62 
    For 304 Stainless Steel Liner, Add  7.67 
    For 2" Wall Instead Of 1", Add  34.48 
    For 3" To 4" Wall Instead Of 1", Add  53.64 

. 
 23 51 16 00-0014 LF 20" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 180.60 24.02 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  6.67 
    For 304 Stainless Steel Liner, Add  9.10 
    For 2" Wall Instead Of 1", Add  42.33 
    For 3" To 4" Wall Instead Of 1", Add  66.46 

. 
 23 51 16 00-0015 LF 22" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 217.02 25.37 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  8.42 
    For 304 Stainless Steel Liner, Add  11.48 
    For 2" Wall Instead Of 1", Add  52.30 
    For 3" To 4" Wall Instead Of 1", Add  81.65 

. 
 23 51 16 00-0016 LF 24" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 256.63 26.99 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  10.37 
    For 304 Stainless Steel Liner, Add  14.15 
    For 2" Wall Instead Of 1", Add  63.39 
    For 3" To 4" Wall Instead Of 1", Add  98.48 

. 
 23 51 16 00-0017 LF 26" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 296.49 27.89 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  12.48 
    For 304 Stainless Steel Liner, Add  17.01 
    For 2" Wall Instead Of 1", Add  75.02 
    For 3" To 4" Wall Instead Of 1", Add  116.01 

NOT FOR BID
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. 
 23 51 16 00-0018 LF 28" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 310.67 28.79 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  13.13 
    For 304 Stainless Steel Liner, Add  17.90 
    For 2" Wall Instead Of 1", Add  78.81 
    For 3" To 4" Wall Instead Of 1", Add  121.82 

. 
 23 51 16 00-0019 LF 30" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 330.27 30.86 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  13.93 
    For 304 Stainless Steel Liner, Add  18.99 
    For 2" Wall Instead Of 1", Add  83.68 
    For 3" To 4" Wall Instead Of 1", Add  129.36 

. 
 23 51 16 00-0020 LF 32" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 372.70 32.03 

    For Aluminum Liner, Add  16.10 
    For 304 Stainless Steel Liner, Add  21.96 
    For 2" Wall Instead Of 1", Add  95.83 
    For 3" To 4" Wall Instead Of 1", Add  147.74 

. 
 23 51 16 00-0021 LF 34" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 416.65 33.20 

    For Aluminum Liner, Add  18.35 
    For 304 Stainless Steel Liner, Add  25.03 
    For 2" Wall Instead Of 1", Add  108.40 
    For 3" To 4" Wall Instead Of 1", Add  166.75 

. 
 23 51 16 00-0022 LF 36" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 438.43 34.55 

    For Aluminum Liner, Add  19.37 
    For 304 Stainless Steel Liner, Add  26.41 
    For 2" Wall Instead Of 1", Add  114.28 
    For 3" To 4" Wall Instead Of 1", Add  175.73 

. 
 23 51 16 00-0023 LF 38" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 474.98 35.98 

    For Aluminum Liner, Add  21.18 
    For 304 Stainless Steel Liner, Add  28.88 
    For 2" Wall Instead Of 1", Add  124.52 
    For 3" To 4" Wall Instead Of 1", Add  191.28 

. 
 23 51 16 00-0024 LF 40" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 522.49 37.52 

    For Aluminum Liner, Add  23.58 
    For 304 Stainless Steel Liner, Add  32.15 
    For 2" Wall Instead Of 1", Add  137.98 
    For 3" To 4" Wall Instead Of 1", Add  211.66 

. 
 23 51 16 00-0025 LF 42" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 546.61 39.22 

    For Aluminum Liner, Add  24.66 
    For 304 Stainless Steel Liner, Add  33.63 
    For 2" Wall Instead Of 1", Add  144.35 
    For 3" To 4" Wall Instead Of 1", Add  221.43 

. 
 23 51 16 00-0026 LF 44" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 604.04 41.12 

    For Aluminum Liner, Add  27.57 
    For 304 Stainless Steel Liner, Add  37.59 
    For 2" Wall Instead Of 1", Add  160.64 
    For 3" To 4" Wall Instead Of 1", Add  246.11 

. 
 23 51 16 00-0027 LF 46" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 655.33 43.19 

    For Aluminum Liner, Add  30.10 
    For 304 Stainless Steel Liner, Add  41.05 
    For 2" Wall Instead Of 1", Add  175.01 
    For 3" To 4" Wall Instead Of 1", Add  267.91 

. 
 23 51 16 00-0028 LF 48" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 720.12 45.44 

    For Aluminum Liner, Add  33.37 
    For 304 Stainless Steel Liner, Add  45.50 
    For 2" Wall Instead Of 1", Add  193.35 
    For 3" To 4" Wall Instead Of 1", Add  295.70 

XXXXXXX 
. 
 23 51 16 00-0029  90 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0030 EA  3" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 60.09 16.01 
    For Aluminum Liner, Add  1.12 
    For 304 Stainless Steel Liner, Add  1.53 
    For 2" Wall Instead Of 1", Add  10.10 
    For 3" To 4" Wall Instead Of 1", Add  17.13 

. 
 23 51 16 00-0031 EA  4" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 66.30 16.91 

    For Aluminum Liner, Add  1.33 
    For 304 Stainless Steel Liner, Add  1.81 
    For 2" Wall Instead Of 1", Add  11.45 
    For 3" To 4" Wall Instead Of 1", Add  19.29 

. 
 23 51 16 00-0032 EA  5" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 73.58 17.99 

    For Aluminum Liner, Add  1.58 
    For 304 Stainless Steel Liner, Add  2.16 
    For 2" Wall Instead Of 1", Add  13.12 
    For 3" To 4" Wall Instead Of 1", Add  21.92 

. 
 23 51 16 00-0033 EA  6" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 81.05 19.16 

    For Aluminum Liner, Add  1.84 
    For 304 Stainless Steel Liner, Add  2.51 
    For 2" Wall Instead Of 1", Add  14.80 
    For 3" To 4" Wall Instead Of 1", Add  24.58 

. 
 23 51 16 00-0034 EA  7" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 95.75 20.51 

    For Aluminum Liner, Add  2.46 
    For 304 Stainless Steel Liner, Add  3.36 
    For 2" Wall Instead Of 1", Add  18.53 
    For 3" To 4" Wall Instead Of 1", Add  30.34 
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. 
 23 51 16 00-0035 EA  8" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 111.38 22.13 

    For Aluminum Liner, Add  3.08 
    For 304 Stainless Steel Liner, Add  4.20 
    For 2" Wall Instead Of 1", Add  22.35 
    For 3" To 4" Wall Instead Of 1", Add  36.29 

. 
 23 51 16 00-0036 EA  10" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 189.08 24.02 

    For Aluminum Liner, Add  7.09 
    For 304 Stainless Steel Liner, Add  9.67 
    For 2" Wall Instead Of 1", Add  44.69 
    For 3" To 4" Wall Instead Of 1", Add  70.05 

. 
 23 51 16 00-0037 EA  12" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 227.95 26.18 

    For Aluminum Liner, Add  8.94 
    For 304 Stainless Steel Liner, Add  12.19 
    For 2" Wall Instead Of 1", Add  55.31 
    For 3" To 4" Wall Instead Of 1", Add  86.23 

. 
 23 51 16 00-0038 EA  14" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 293.33 27.44 

    For Aluminum Liner, Add  12.36 
    For 304 Stainless Steel Liner, Add  16.86 
    For 2" Wall Instead Of 1", Add  74.29 
    For 3" To 4" Wall Instead Of 1", Add  114.86 

. 
 23 51 16 00-0039 EA  16" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 358.83 28.79 

    For Aluminum Liner, Add  15.79 
    For 304 Stainless Steel Liner, Add  21.53 
    For 2" Wall Instead Of 1", Add  93.28 
    For 3" To 4" Wall Instead Of 1", Add  143.52 

. 
 23 51 16 00-0040 EA  18" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 461.49 30.32 

    For Aluminum Liner, Add  21.21 
    For 304 Stainless Steel Liner, Add  28.92 
    For 2" Wall Instead Of 1", Add  123.28 
    For 3" To 4" Wall Instead Of 1", Add  188.71 

. 
 23 51 16 00-0041 EA  20" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 652.53 47.95 

    For Aluminum Liner, Add  29.29 
    For 304 Stainless Steel Liner, Add  39.94 
    For 2" Wall Instead Of 1", Add  171.76 
    For 3" To 4" Wall Instead Of 1", Add  263.64 

. 
 23 51 16 00-0042 EA  22" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 855.79 50.83 

    For Aluminum Liner, Add  40.08 
    For 304 Stainless Steel Liner, Add  54.65 
    For 2" Wall Instead Of 1", Add  231.32 
    For 3" To 4" Wall Instead Of 1", Add  353.34 

. 
 23 51 16 00-0043 EA  24" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 964.70 53.98 

    For Aluminum Liner, Add  45.63 
    For 304 Stainless Steel Liner, Add  62.22 
    For 2" Wall Instead Of 1", Add  262.39 
    For 3" To 4" Wall Instead Of 1", Add  400.35 

XXXXXXX 
. 
 23 51 16 00-0044  45 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0045 EA  3" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 51.71 16.01 
    For Aluminum Liner, Add  0.65 
    For 304 Stainless Steel Liner, Add  0.88 
    For 2" Wall Instead Of 1", Add  7.53 
    For 3" To 4" Wall Instead Of 1", Add  13.28 

. 
 23 51 16 00-0046 EA  4" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 56.24 16.91 

    For Aluminum Liner, Add  0.76 
    For 304 Stainless Steel Liner, Add  1.04 
    For 2" Wall Instead Of 1", Add  8.40 
    For 3" To 4" Wall Instead Of 1", Add  14.72 

. 
 23 51 16 00-0047 EA  5" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 61.32 17.99 

    For Aluminum Liner, Add  0.90 
    For 304 Stainless Steel Liner, Add  1.22 
    For 2" Wall Instead Of 1", Add  9.40 
    For 3" To 4" Wall Instead Of 1", Add  16.35 

. 
 23 51 16 00-0048 EA  6" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 67.52 19.16 

    For Aluminum Liner, Add  1.08 
    For 304 Stainless Steel Liner, Add  1.47 
    For 2" Wall Instead Of 1", Add  10.66 
    For 3" To 4" Wall Instead Of 1", Add  18.39 

. 
 23 51 16 00-0049 EA  7" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 79.41 20.51 

    For Aluminum Liner, Add  1.54 
    For 304 Stainless Steel Liner, Add  2.10 
    For 2" Wall Instead Of 1", Add  13.55 
    For 3" To 4" Wall Instead Of 1", Add  22.89 

. 
 23 51 16 00-0050 EA  8" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 87.55 22.13 

    For Aluminum Liner, Add  1.77 
    For 304 Stainless Steel Liner, Add  2.42 
    For 2" Wall Instead Of 1", Add  15.20 
    For 3" To 4" Wall Instead Of 1", Add  25.57 

. 
 23 51 16 00-0051 EA  10" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 140.58 24.02 

    For Aluminum Liner, Add  4.43 
    For 304 Stainless Steel Liner, Add  6.04 
    For 2" Wall Instead Of 1", Add  30.17 
    For 3" To 4" Wall Instead Of 1", Add  48.26 

NOT FOR BID
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 23 51 16 00-0052 EA  12" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 167.01 26.18 

    For Aluminum Liner, Add  5.59 
    For 304 Stainless Steel Liner, Add  7.62 
    For 2" Wall Instead Of 1", Add  37.02 
    For 3" To 4" Wall Instead Of 1", Add  58.80 

. 
 23 51 16 00-0053 EA  14" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 211.51 27.44 

    For Aluminum Liner, Add  7.86 
    For 304 Stainless Steel Liner, Add  10.72 
    For 2" Wall Instead Of 1", Add  49.74 
    For 3" To 4" Wall Instead Of 1", Add  78.04 

. 
 23 51 16 00-0054 EA  16" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 251.32 28.79 

    For Aluminum Liner, Add  9.87 
    For 304 Stainless Steel Liner, Add  13.45 
    For 2" Wall Instead Of 1", Add  61.01 
    For 3" To 4" Wall Instead Of 1", Add  95.11 

. 
 23 51 16 00-0055 EA  18" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 316.80 30.32 

    For Aluminum Liner, Add  13.26 
    For 304 Stainless Steel Liner, Add  18.08 
    For 2" Wall Instead Of 1", Add  79.89 
    For 3" To 4" Wall Instead Of 1", Add  123.62 

. 
 23 51 16 00-0056 EA  20" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 391.50 47.86 

    For Aluminum Liner, Add  14.95 
    For 304 Stainless Steel Liner, Add  20.39 
    For 2" Wall Instead Of 1", Add  93.52 
    For 3" To 4" Wall Instead Of 1", Add  146.27 

. 
 23 51 16 00-0057 EA  22" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 536.27 50.83 

    For Aluminum Liner, Add  22.51 
    For 304 Stainless Steel Liner, Add  30.69 
    For 2" Wall Instead Of 1", Add  135.47 
    For 3" To 4" Wall Instead Of 1", Add  209.55 

. 
 23 51 16 00-0058 EA  24" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 653.37 53.98 

    For Aluminum Liner, Add  28.52 
    For 304 Stainless Steel Liner, Add  38.89 
    For 2" Wall Instead Of 1", Add  169.04 
    For 3" To 4" Wall Instead Of 1", Add  260.30 

. 
 23 51 16 00-0059 EA  26" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,162.37 55.78 

    For Aluminum Liner, Add  56.27 
    For 304 Stainless Steel Liner, Add  76.73 
    For 2" Wall Instead Of 1", Add  320.84 
    For 3" To 4" Wall Instead Of 1", Add  488.23 

. 
 23 51 16 00-0060 EA  28" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,194.88 57.57 

    For Aluminum Liner, Add  57.81 
    For 304 Stainless Steel Liner, Add  78.83 
    For 2" Wall Instead Of 1", Add  329.69 
    For 3" To 4" Wall Instead Of 1", Add  501.73 

. 
 23 51 16 00-0061 EA  30" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,259.94 61.18 

    For Aluminum Liner, Add  60.89 
    For 304 Stainless Steel Liner, Add  83.03 
    For 2" Wall Instead Of 1", Add  347.41 
    For 3" To 4" Wall Instead Of 1", Add  528.76 

. 
 23 51 16 00-0062 EA  32" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,404.57 62.97 

    For Aluminum Liner, Add  68.60 
    For 304 Stainless Steel Liner, Add  93.54 
    For 2" Wall Instead Of 1", Add  389.90 
    For 3" To 4" Wall Instead Of 1", Add  592.72 

. 
 23 51 16 00-0063 EA  34" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,532.67 66.57 

    For Aluminum Liner, Add  75.15 
    For 304 Stainless Steel Liner, Add  102.48 
    For 2" Wall Instead Of 1", Add  426.54 
    For 3" To 4" Wall Instead Of 1", Add  648.12 

. 
 23 51 16 00-0064 EA  36" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,581.19 71.97 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  438.40 
    For 3" To 4" Wall Instead Of 1", Add  666.58 

. 
 23 51 16 00-0065 EA  38" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,692.58 74.49 

    For Aluminum Liner, Add  82.86 
    For 304 Stainless Steel Liner, Add  112.99 
    For 2" Wall Instead Of 1", Add  470.55 
    For 3" To 4" Wall Instead Of 1", Add  715.14 

. 
 23 51 16 00-0066 EA  40" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,800.39 75.57 

    For Aluminum Liner, Add  88.64 
    For 304 Stainless Steel Liner, Add  120.87 
    For 2" Wall Instead Of 1", Add  502.36 
    For 3" To 4" Wall Instead Of 1", Add  762.97 

. 
 23 51 16 00-0067 EA  42" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,879.44 79.17 

    For Aluminum Liner, Add  92.49 
    For 304 Stainless Steel Liner, Add  126.12 
    For 2" Wall Instead Of 1", Add  524.27 
    For 3" To 4" Wall Instead Of 1", Add  796.30 

. 
 23 51 16 00-0068 EA  44" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,993.54 82.77 

    For Aluminum Liner, Add  98.27 
    For 304 Stainless Steel Liner, Add  134.01 
    For 2" Wall Instead Of 1", Add  556.71 
    For 3" To 4" Wall Instead Of 1", Add  845.40 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Central Heating Equipment 23 50
Breechings, Chimneys, and Stacks 23 51

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 409

. 
 23 51 16 00-0069 EA  46" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,142.65 86.36 

    For Aluminum Liner, Add  105.98 
    For 304 Stainless Steel Liner, Add  144.52 
    For 2" Wall Instead Of 1", Add  599.64 
    For 3" To 4" Wall Instead Of 1", Add  910.25 

. 
 23 51 16 00-0070 EA  48" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,221.71 89.96 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  621.56 
    For 3" To 4" Wall Instead Of 1", Add  943.58 

XXXXXXX 
. 
 23 51 16 00-0071  Tees (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0072 EA  3" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 82.12 21.32 
    For Aluminum Liner, Add  1.58 
    For 304 Stainless Steel Liner, Add  2.15 
    For 2" Wall Instead Of 1", Add  13.96 
    For 3" To 4" Wall Instead Of 1", Add  23.61 

. 
 23 51 16 00-0073 EA  4" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 85.45 22.13 

    For Aluminum Liner, Add  1.66 
    For 304 Stainless Steel Liner, Add  2.26 
    For 2" Wall Instead Of 1", Add  14.57 
    For 3" To 4" Wall Instead Of 1", Add  24.62 

. 
 23 51 16 00-0074 EA  5" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 89.11 23.03 

    For Aluminum Liner, Add  1.73 
    For 304 Stainless Steel Liner, Add  2.36 
    For 2" Wall Instead Of 1", Add  15.22 
    For 3" To 4" Wall Instead Of 1", Add  25.70 

. 
 23 51 16 00-0075 EA  6" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 95.04 24.02 

    For Aluminum Liner, Add  1.93 
    For 304 Stainless Steel Liner, Add  2.63 
    For 2" Wall Instead Of 1", Add  16.51 
    For 3" To 4" Wall Instead Of 1", Add  27.77 

. 
 23 51 16 00-0076 EA  7" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 110.96 25.01 

    For Aluminum Liner, Add  2.66 
    For 304 Stainless Steel Liner, Add  3.63 
    For 2" Wall Instead Of 1", Add  20.77 
    For 3" To 4" Wall Instead Of 1", Add  34.28 

. 
 23 51 16 00-0077 EA  8" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 118.64 26.18 

    For Aluminum Liner, Add  2.93 
    For 304 Stainless Steel Liner, Add  3.99 
    For 2" Wall Instead Of 1", Add  22.51 
    For 3" To 4" Wall Instead Of 1", Add  37.04 

. 
 23 51 16 00-0078 EA  10" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 212.89 27.44 

    For Aluminum Liner, Add  7.94 
    For 304 Stainless Steel Liner, Add  10.83 
    For 2" Wall Instead Of 1", Add  50.16 
    For 3" To 4" Wall Instead Of 1", Add  78.66 

. 
 23 51 16 00-0079 EA  12" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 245.71 28.79 

    For Aluminum Liner, Add  9.56 
    For 304 Stainless Steel Liner, Add  13.03 
    For 2" Wall Instead Of 1", Add  59.33 
    For 3" To 4" Wall Instead Of 1", Add  92.58 

. 
 23 51 16 00-0080 EA  14" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 363.03 32.03 

    For Aluminum Liner, Add  15.57 
    For 304 Stainless Steel Liner, Add  21.23 
    For 2" Wall Instead Of 1", Add  92.92 
    For 3" To 4" Wall Instead Of 1", Add  143.38 

. 
 23 51 16 00-0081 EA  16" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 490.71 35.98 

    For Aluminum Liner, Add  22.04 
    For 304 Stainless Steel Liner, Add  30.06 
    For 2" Wall Instead Of 1", Add  129.23 
    For 3" To 4" Wall Instead Of 1", Add  198.34 

. 
 23 51 16 00-0082 EA  18" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 607.29 41.12 

    For Aluminum Liner, Add  27.75 
    For 304 Stainless Steel Liner, Add  37.84 
    For 2" Wall Instead Of 1", Add  161.63 
    For 3" To 4" Wall Instead Of 1", Add  247.58 

. 
 23 51 16 00-0083 EA  20" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 806.59 50.83 

    For Aluminum Liner, Add  37.38 
    For 304 Stainless Steel Liner, Add  50.98 
    For 2" Wall Instead Of 1", Add  216.59 
    For 3" To 4" Wall Instead Of 1", Add  331.24 

. 
 23 51 16 00-0084 EA  22" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,013.81 66.39 

    For Aluminum Liner, Add  46.63 
    For 304 Stainless Steel Liner, Add  63.59 
    For 2" Wall Instead Of 1", Add  270.95 
    For 3" To 4" Wall Instead Of 1", Add  414.72 

. 
 23 51 16 00-0085 EA  24" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,163.41 70.17 

    For Aluminum Liner, Add  54.34 
    For 304 Stainless Steel Liner, Add  74.10 
    For 2" Wall Instead Of 1", Add  313.94 
    For 3" To 4" Wall Instead Of 1", Add  479.67 

NOT FOR BID
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. 
 23 51 16 00-0086 EA  26" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,590.38 75.57 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  439.31 
    For 3" To 4" Wall Instead Of 1", Add  668.42 

. 
 23 51 16 00-0087 EA  28" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,772.80 78.54 

    For Aluminum Liner, Add  86.71 
    For 304 Stainless Steel Liner, Add  118.24 
    For 2" Wall Instead Of 1", Add  492.59 
    For 3" To 4" Wall Instead Of 1", Add  748.70 

. 
 23 51 16 00-0088 EA  30" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,923.60 82.77 

    For Aluminum Liner, Add  94.42 
    For 304 Stainless Steel Liner, Add  128.75 
    For 2" Wall Instead Of 1", Add  535.70 
    For 3" To 4" Wall Instead Of 1", Add  813.89 

. 
 23 51 16 00-0089 EA  32" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,212.80 86.36 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  620.67 
    For 3" To 4" Wall Instead Of 1", Add  941.80 

. 
 23 51 16 00-0090 EA  34" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,256.91 89.96 

    For Aluminum Liner, Add  111.76 
    For 304 Stainless Steel Liner, Add  152.40 
    For 2" Wall Instead Of 1", Add  632.09 
    For 3" To 4" Wall Instead Of 1", Add  959.38 

. 
 23 51 16 00-0091 EA  36" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,622.37 95.99 

    For Aluminum Liner, Add  131.03 
    For 304 Stainless Steel Liner, Add  178.68 
    For 2" Wall Instead Of 1", Add  738.71 
    For 3" To 4" Wall Instead Of 1", Add  1,120.06 

. 
 23 51 16 00-0092 EA  38" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,687.38 107.95 

    For Aluminum Liner, Add  132.96 
    For 304 Stainless Steel Liner, Add  181.30 
    For 2" Wall Instead Of 1", Add  752.21 
    For 3" To 4" Wall Instead Of 1", Add  1,141.82 

. 
 23 51 16 00-0093 EA  40" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,936.10 123.43 

    For Aluminum Liner, Add  144.52 
    For 304 Stainless Steel Liner, Add  197.07 
    For 2" Wall Instead Of 1", Add  819.13 
    For 3" To 4" Wall Instead Of 1", Add  1,244.12 

. 
 23 51 16 00-0094 EA  42" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,232.68 143.95 

    For Aluminum Liner, Add  158.01 
    For 304 Stainless Steel Liner, Add  215.46 
    For 2" Wall Instead Of 1", Add  897.83 
    For 3" To 4" Wall Instead Of 1", Add  1,364.74 

. 
 23 51 16 00-0095 EA  44" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,522.58 161.94 

    For Aluminum Liner, Add  171.49 
    For 304 Stainless Steel Liner, Add  233.86 
    For 2" Wall Instead Of 1", Add  975.87 
    For 3" To 4" Wall Instead Of 1", Add  1,484.03 

. 
 23 51 16 00-0096 EA  46" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,851.43 167.34 

    For Aluminum Liner, Add  188.84 
    For 304 Stainless Steel Liner, Add  257.50 
    For 2" Wall Instead Of 1", Add  1,071.82 
    For 3" To 4" Wall Instead Of 1", Add  1,628.63 

. 
 23 51 16 00-0097 EA  48" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,075.27 172.73 

    For Aluminum Liner, Add  200.40 
    For 304 Stainless Steel Liner, Add  273.27 
    For 2" Wall Instead Of 1", Add  1,136.24 
    For 3" To 4" Wall Instead Of 1", Add  1,725.95 

XXXXXXX 
. 
 23 51 16 00-0098  Vent Top Caps (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0099 EA  3" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 42.15 12.50 
    For Aluminum Liner, Add  0.60 
    For 304 Stainless Steel Liner, Add  0.81 
    For 2" Wall Instead Of 1", Add  6.39 
    For 3" To 4" Wall Instead Of 1", Add  11.15 

. 
 23 51 16 00-0100 EA  4" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 44.16 13.14 

    For Aluminum Liner, Add  0.63 
    For 304 Stainless Steel Liner, Add  0.86 
    For 2" Wall Instead Of 1", Add  6.70 
    For 3" To 4" Wall Instead Of 1", Add  11.69 

. 
 23 51 16 00-0101 EA  6" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 55.81 14.40 

    For Aluminum Liner, Add  1.09 
    For 304 Stainless Steel Liner, Add  1.49 
    For 2" Wall Instead Of 1", Add  9.55 
    For 3" To 4" Wall Instead Of 1", Add  16.12 

. 
 23 51 16 00-0102 EA  8" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 59.77 16.01 

    For Aluminum Liner, Add  1.09 
    For 304 Stainless Steel Liner, Add  1.49 
    For 2" Wall Instead Of 1", Add  9.94 
    For 3" To 4" Wall Instead Of 1", Add  16.91 
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. 
 23 51 16 00-0103 EA  10" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................... 71.51 16.91 

    For Aluminum Liner, Add  1.61 
    For 304 Stainless Steel Liner, Add  2.19 
    For 2" Wall Instead Of 1", Add  13.00 
    For 3" To 4" Wall Instead Of 1", Add  21.61 

. 
 23 51 16 00-0104 EA  12" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................... 83.52 17.99 

    For Aluminum Liner, Add  2.12 
    For 304 Stainless Steel Liner, Add  2.89 
    For 2" Wall Instead Of 1", Add  16.06 
    For 3" To 4" Wall Instead Of 1", Add  26.34 

. 
 23 51 16 00-0105 EA  16" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 186.60 20.51 

    For Aluminum Liner, Add  7.44 
    For 304 Stainless Steel Liner, Add  10.14 
    For 2" Wall Instead Of 1", Add  45.71 
    For 3" To 4" Wall Instead Of 1", Add  71.13 

. 
 23 51 16 00-0106 EA  18" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 341.71 25.73 

    For Aluminum Liner, Add  15.26 
    For 304 Stainless Steel Liner, Add  20.81 
    For 2" Wall Instead Of 1", Add  89.67 
    For 3" To 4" Wall Instead Of 1", Add  137.71 

. 
 23 51 16 00-0107 EA  20" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 623.64 30.86 

    For Aluminum Liner, Add  30.06 
    For 304 Stainless Steel Liner, Add  40.99 
    For 2" Wall Instead Of 1", Add  171.67 
    For 3" To 4" Wall Instead Of 1", Add  261.36 

. 
 23 51 16 00-0108 EA  24" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,032.88 43.19 

    For Aluminum Liner, Add  50.87 
    For 304 Stainless Steel Liner, Add  69.37 
    For 2" Wall Instead Of 1", Add  288.27 
    For 3" To 4" Wall Instead Of 1", Add  437.80 

. 
 23 51 16 00-0109 EA  26" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,514.97 45.44 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  431.77 
    For 3" To 4" Wall Instead Of 1", Add  653.34 

. 
 23 51 16 00-0110 EA  28" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,696.50 47.95 

    For Aluminum Liner, Add  86.71 
    For 304 Stainless Steel Liner, Add  118.24 
    For 2" Wall Instead Of 1", Add  484.96 
    For 3" To 4" Wall Instead Of 1", Add  733.44 

. 
 23 51 16 00-0111 EA  30" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,913.83 50.83 

    For Aluminum Liner, Add  98.27 
    For 304 Stainless Steel Liner, Add  134.01 
    For 2" Wall Instead Of 1", Add  548.74 
    For 3" To 4" Wall Instead Of 1", Add  829.46 

. 
 23 51 16 00-0112 EA  32" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,026.86 53.98 

    For Aluminum Liner, Add  104.05 
    For 304 Stainless Steel Liner, Add  141.89 
    For 2" Wall Instead Of 1", Add  581.06 
    For 3" To 4" Wall Instead Of 1", Add  878.34 

. 
 23 51 16 00-0113 EA  34" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,140.95 57.57 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  613.49 
    For 3" To 4" Wall Instead Of 1", Add  927.43 

. 
 23 51 16 00-0114 EA  36" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,291.25 61.71 

    For Aluminum Liner, Add  117.54 
    For 304 Stainless Steel Liner, Add  160.28 
    For 2" Wall Instead Of 1", Add  656.55 
    For 3" To 4" Wall Instead Of 1", Add  992.53 

XXXXXXX 
. 
 23 51 16 00-0115  Wall Thimbles (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0116 EA  3" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 18.06 6.75 
    For Aluminum Liner, Add  0.07 
    For 304 Stainless Steel Liner, Add  0.09 
    For 2" Wall Instead Of 1", Add  2.05 
    For 3" To 4" Wall Instead Of 1", Add  3.92 

. 
 23 51 16 00-0117 EA  4" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 22.95 8.64 

    For Aluminum Liner, Add  0.07 
    For 304 Stainless Steel Liner, Add  0.10 
    For 2" Wall Instead Of 1", Add  2.55 
    For 3" To 4" Wall Instead Of 1", Add  4.91 

. 
 23 51 16 00-0118 EA  5" Or 6" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe...................................................... 30.59 11.60 

    For Aluminum Liner, Add  0.09 
    For 304 Stainless Steel Liner, Add  0.12 
    For 2" Wall Instead Of 1", Add  3.37 
    For 3" To 4" Wall Instead Of 1", Add  6.51 

. 
 23 51 16 00-0119 EA  7" Or 8" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe...................................................... 38.21 14.40 

    For Aluminum Liner, Add  0.12 
    For 304 Stainless Steel Liner, Add  0.17 
    For 2" Wall Instead Of 1", Add  4.27 
    For 3" To 4" Wall Instead Of 1", Add  8.20 

NOT FOR BID
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 23 51 16 00-0120 EA  10" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 54.32 19.43 

    For Aluminum Liner, Add  0.32 
    For 304 Stainless Steel Liner, Add  0.43 
    For 2" Wall Instead Of 1", Add  6.58 
    For 3" To 4" Wall Instead Of 1", Add  12.30 

. 
 23 51 16 00-0121 EA  12" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 68.41 24.11 

    For Aluminum Liner, Add  0.45 
    For 304 Stainless Steel Liner, Add  0.61 
    For 2" Wall Instead Of 1", Add  8.47 
    For 3" To 4" Wall Instead Of 1", Add  15.71 

. 
 23 51 16 00-0122 EA  14" Or 16" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe .................................................. 85.75 28.79 

    For Aluminum Liner, Add  0.76 
    For 304 Stainless Steel Liner, Add  1.03 
    For 2" Wall Instead Of 1", Add  11.33 
    For 3" To 4" Wall Instead Of 1", Add  20.60 

. 
 23 51 16 00-0123 EA  18" Or 20" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ................................................ 110.12 34.19 

    For Aluminum Liner, Add  1.36 
    For 304 Stainless Steel Liner, Add  1.85 
    For 2" Wall Instead Of 1", Add  15.94 
    For 3" To 4" Wall Instead Of 1", Add  28.19 

. 
 23 51 16 00-0124 EA  22" Or 24" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ................................................ 144.04 37.79 

    For Aluminum Liner, Add  2.73 
    For 304 Stainless Steel Liner, Add  3.72 
    For 2" Wall Instead Of 1", Add  24.32 
    For 3" To 4" Wall Instead Of 1", Add  41.20 

XXXXXXX 
. 
 23 51 16 00-0125  Adjustable Roof Flashing (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0126 EA  3" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .............................................. 48.01 16.01 
    For Aluminum Liner, Add  0.44 
    For 304 Stainless Steel Liner, Add  0.60 
    For 2" Wall Instead Of 1", Add  6.41 
    For 3" To 4" Wall Instead Of 1", Add  11.62 

. 
 23 51 16 00-0127 EA  4" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .............................................. 52.73 16.91 

    For Aluminum Liner, Add  0.57 
    For 304 Stainless Steel Liner, Add  0.78 
    For 2" Wall Instead Of 1", Add  7.35 
    For 3" To 4" Wall Instead Of 1", Add  13.14 

. 
 23 51 16 00-0128 EA  6" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .............................................. 65.33 19.16 

    For Aluminum Liner, Add  0.96 
    For 304 Stainless Steel Liner, Add  1.30 
    For 2" Wall Instead Of 1", Add  10.01 
    For 3" To 4" Wall Instead Of 1", Add  17.41 

. 
 23 51 16 00-0129 EA  8" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .............................................. 79.07 22.13 

    For Aluminum Liner, Add  1.31 
    For 304 Stainless Steel Liner, Add  1.78 
    For 2" Wall Instead Of 1", Add  12.66 
    For 3" To 4" Wall Instead Of 1", Add  21.75 

. 
 23 51 16 00-0130 EA  10" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 125.17 24.02 

    For Aluminum Liner, Add  3.58 
    For 304 Stainless Steel Liner, Add  4.89 
    For 2" Wall Instead Of 1", Add  25.55 
    For 3" To 4" Wall Instead Of 1", Add  41.32 

. 
 23 51 16 00-0131 EA  12" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 148.07 26.18 

    For Aluminum Liner, Add  4.55 
    For 304 Stainless Steel Liner, Add  6.20 
    For 2" Wall Instead Of 1", Add  31.34 
    For 3" To 4" Wall Instead Of 1", Add  50.28 

. 
 23 51 16 00-0132 EA  14" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 173.57 28.79 

    For Aluminum Liner, Add  5.59 
    For 304 Stainless Steel Liner, Add  7.62 
    For 2" Wall Instead Of 1", Add  37.68 
    For 3" To 4" Wall Instead Of 1", Add  60.11 

. 
 23 51 16 00-0133 EA  16" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 206.19 32.03 

    For Aluminum Liner, Add  6.94 
    For 304 Stainless Steel Liner, Add  9.46 
    For 2" Wall Instead Of 1", Add  45.84 
    For 3" To 4" Wall Instead Of 1", Add  72.77 

. 
 23 51 16 00-0134 EA  18" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 307.21 35.98 

    For Aluminum Liner, Add  11.95 
    For 304 Stainless Steel Liner, Add  16.29 
    For 2" Wall Instead Of 1", Add  74.16 
    For 3" To 4" Wall Instead Of 1", Add  115.74 

. 
 23 51 16 00-0135 EA  20" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 341.37 47.95 

    For Aluminum Liner, Add  12.18 
    For 304 Stainless Steel Liner, Add  16.61 
    For 2" Wall Instead Of 1", Add  78.42 
    For 3" To 4" Wall Instead Of 1", Add  123.63 

. 
 23 51 16 00-0136 EA  22" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 434.54 61.71 

    For Aluminum Liner, Add  15.42 
    For 304 Stainless Steel Liner, Add  21.02 
    For 2" Wall Instead Of 1", Add  99.51 
    For 3" To 4" Wall Instead Of 1", Add  156.98 
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. 
 23 51 16 00-0137 EA  24" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 516.26 71.97 

    For Aluminum Liner, Add  18.50 
    For 304 Stainless Steel Liner, Add  25.22 
    For 2" Wall Instead Of 1", Add  118.89 
    For 3" To 4" Wall Instead Of 1", Add  187.33 

XXXXXXX 
. 
 23 51 16 00-0138  Galvanized Storm Collars (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0139 EA  3" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 19.15 6.75 
    For Aluminum Liner, Add  0.13 
    For 304 Stainless Steel Liner, Add  0.17 
    For 2" Wall Instead Of 1", Add  2.38 
    For 3" To 4" Wall Instead Of 1", Add  4.41 

. 
 23 51 16 00-0140 EA  4" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 24.26 8.64 

    For Aluminum Liner, Add  0.15 
    For 304 Stainless Steel Liner, Add  0.20 
    For 2" Wall Instead Of 1", Add  2.96 
    For 3" To 4" Wall Instead Of 1", Add  5.52 

. 
 23 51 16 00-0141 EA  5" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 28.52 10.08 

    For Aluminum Liner, Add  0.18 
    For 304 Stainless Steel Liner, Add  0.25 
    For 2" Wall Instead Of 1", Add  3.52 
    For 3" To 4" Wall Instead Of 1", Add  6.53 

. 
 23 51 16 00-0142 EA  6" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 32.78 11.51 

    For Aluminum Liner, Add  0.22 
    For 304 Stainless Steel Liner, Add  0.30 
    For 2" Wall Instead Of 1", Add  4.08 
    For 3" To 4" Wall Instead Of 1", Add  7.55 

. 
 23 51 16 00-0143 EA  7" Or 8" Round Galvanized Storm Collar, Double Wall ......................................................................................................... 41.30 14.40 

    For Aluminum Liner, Add  0.29 
    For 304 Stainless Steel Liner, Add  0.40 
    For 2" Wall Instead Of 1", Add  5.19 
    For 3" To 4" Wall Instead Of 1", Add  9.59 

. 
 23 51 16 00-0144 EA  10" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 56.90 19.43 

    For Aluminum Liner, Add  0.46 
    For 304 Stainless Steel Liner, Add  0.62 
    For 2" Wall Instead Of 1", Add  7.35 
    For 3" To 4" Wall Instead Of 1", Add  13.46 

. 
 23 51 16 00-0145 EA  12" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 70.27 24.11 

    For Aluminum Liner, Add  0.55 
    For 304 Stainless Steel Liner, Add  0.75 
    For 2" Wall Instead Of 1", Add  9.03 
    For 3" To 4" Wall Instead Of 1", Add  16.55 

. 
 23 51 16 00-0146 EA  14" Or 16" Round Galvanized Storm Collar, Double Wall ..................................................................................................... 88.92 28.79 

    For Aluminum Liner, Add  0.93 
    For 304 Stainless Steel Liner, Add  1.27 
    For 2" Wall Instead Of 1", Add  12.28 
    For 3" To 4" Wall Instead Of 1", Add  22.02 

. 
 23 51 16 00-0147 EA  18" Or 20" Round Galvanized Storm Collar, Double Wall ................................................................................................... 116.16 34.19 

    For Aluminum Liner, Add  1.69 
    For 304 Stainless Steel Liner, Add  2.30 
    For 2" Wall Instead Of 1", Add  17.76 
    For 3" To 4" Wall Instead Of 1", Add  30.91 

. 
 23 51 16 00-0148 EA  22" Or 24" Round Galvanized Storm Collar, Double Wall ................................................................................................... 159.14 37.79 

    For Aluminum Liner, Add  3.56 
    For 304 Stainless Steel Liner, Add  4.85 
    For 2" Wall Instead Of 1", Add  28.85 
    For 3" To 4" Wall Instead Of 1", Add  48.00 

XXXXXXX 
. 
 23 51 16 00-0149  Oval Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0150  Oval Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0151 LF 4" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 31.19 8.46 
    For 2" Wall Instead Of 1", Add  5.13 
    For 3" To 4" Wall Instead Of 1", Add  8.75 

. 
 23 51 16 00-0152 LF 5" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 34.25 9.00 

    For 2" Wall Instead Of 1", Add  5.81 
    For 3" To 4" Wall Instead Of 1", Add  9.83 

. 
 23 51 16 00-0153 LF 6" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 37.85 9.63 

    For 2" Wall Instead Of 1", Add  6.55 
    For 3" To 4" Wall Instead Of 1", Add  11.03 

XXXXXXX 
. 
 23 51 16 00-0154  45 Degree Elbows (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0155 EA  4" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 67.95 17.55 
    For 2" Wall Instead Of 1", Add  11.61 
    For 3" To 4" Wall Instead Of 1", Add  19.61 

. 
 23 51 16 00-0156 EA  5" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 79.31 20.51 

    For 2" Wall Instead Of 1", Add  13.54 
    For 3" To 4" Wall Instead Of 1", Add  22.87 

. 
 23 51 16 00-0157 EA  6" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 93.98 23.21 

    For 2" Wall Instead Of 1", Add  16.59 
    For 3" To 4" Wall Instead Of 1", Add  27.78 

NOT FOR BID
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 23 51 16 00-0158 EA  4" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 69.16 17.55 

    For 2" Wall Instead Of 1", Add  11.97 
    For 3" To 4" Wall Instead Of 1", Add  20.15 

. 
 23 51 16 00-0159 EA  5" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 82.23 20.51 

    For 2" Wall Instead Of 1", Add  14.41 
    For 3" To 4" Wall Instead Of 1", Add  24.18 

. 
 23 51 16 00-0160 EA  6" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 95.87 23.21 

    For 2" Wall Instead Of 1", Add  17.15 
    For 3" To 4" Wall Instead Of 1", Add  28.63 

XXXXXXX 
. 
 23 51 16 00-0161  Tees (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0162 EA  4" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 112.55 26.63 
    For 2" Wall Instead Of 1", Add  20.44 
    For 3" To 4" Wall Instead Of 1", Add  33.99 

. 
 23 51 16 00-0163 EA  4" Short Snout Oval Flue/Vent Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 114.44 26.63 

    For 2" Wall Instead Of 1", Add  21.00 
    For 3" To 4" Wall Instead Of 1", Add  34.84 

. 
 23 51 16 00-0164 EA  5" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 131.49 30.58 

    For 2" Wall Instead Of 1", Add  24.15 
    For 3" To 4" Wall Instead Of 1", Add  40.05 

. 
 23 51 16 00-0165 EA  6" Oval Flue/Vent Tee With Round Coupling, Galvanized Double Wall Breech/Smoke Pipe .............................................. 150.16 34.28 

    For 2" Wall Instead Of 1", Add  27.91 
    For 3" To 4" Wall Instead Of 1", Add  46.15 

XXXXXXX 
. 
 23 51 16 00-0166  Tops/Caps And Adjustable Flashing (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0167 EA  4" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 42.48 8.64 
    For 2" Wall Instead Of 1", Add  8.41 
    For 3" To 4" Wall Instead Of 1", Add  13.70 

. 
 23 51 16 00-0168 EA  6" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 65.56 11.60 

    For 2" Wall Instead Of 1", Add  13.86 
    For 3" To 4" Wall Instead Of 1", Add  22.25 

. 
 23 51 16 00-0169 EA  4" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 35.08 8.64 

    For 2" Wall Instead Of 1", Add  6.19 
    For 3" To 4" Wall Instead Of 1", Add  10.37 

. 
 23 51 16 00-0170 EA  6" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 58.60 11.60 

    For 2" Wall Instead Of 1", Add  11.78 
    For 3" To 4" Wall Instead Of 1", Add  19.12 

XXXXXXX 
. 
 23 51 16 00-0171  Storm Collars (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0172 EA  4" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 24.26 8.64 
    For 2" Wall Instead Of 1", Add  2.96 
    For 3" To 4" Wall Instead Of 1", Add  5.52 

. 
 23 51 16 00-0173 EA  5" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 28.52 10.08 

    For 2" Wall Instead Of 1", Add  3.52 
    For 3" To 4" Wall Instead Of 1", Add  6.53 

. 
 23 51 16 00-0174 EA  6" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 32.78 11.51 

    For 2" Wall Instead Of 1", Add  4.08 
    For 3" To 4" Wall Instead Of 1", Add  7.55 

XXXXXXX 
. 
 23 51 16 00-0175  Round Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 
 23 51 16 00-0176  Round Double Wall Flue/Vent Pipe (23 51 16 00-0175) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 

 23 51 16 00-0177 LF 6" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket......................................................................................................................................................................... 89.24 9.63 

    For 316 Stainless Steel, Add  10.43 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  6.52 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  13.04 

. 
 23 51 16 00-0178 LF 8" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 107.32 11.07 
    For 316 Stainless Steel, Add  12.74 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  7.96 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  15.92 

. 
 23 51 16 00-0179 LF 10" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 119.14 11.97 
    For 316 Stainless Steel, Add  14.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  17.84 

. 
 23 51 16 00-0180 LF 12" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 134.37 13.05 
    For 316 Stainless Steel, Add  16.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  10.17 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  20.33 

. 
 23 51 16 00-0181 LF 14" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 151.28 13.67 
    For 316 Stainless Steel, Add  18.72 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.70 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.40 
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. 
 23 51 16 00-0182 LF 16" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 159.76 14.40 
    For 316 Stainless Steel, Add  19.79 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  12.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  24.74 

. 
 23 51 16 00-0183 LF 18" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 176.98 15.21 
    For 316 Stainless Steel, Add  22.25 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  13.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  27.81 

. 
 23 51 16 00-0184 LF 20" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 219.21 24.02 
    For 316 Stainless Steel, Add  25.47 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  31.84 

. 
 23 51 16 00-0185 LF 24" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 272.72 26.99 
    For 316 Stainless Steel, Add  32.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  20.52 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  41.05 

. 
 23 51 16 00-0186 LF 28" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 307.86 28.79 
    For 316 Stainless Steel, Add  37.75 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  23.59 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  47.18 

. 
 23 51 16 00-0187 LF 32" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 344.57 31.94 
    For 316 Stainless Steel, Add  42.35 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  26.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  52.94 

. 
 23 51 16 00-0188 LF 36" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 383.55 34.55 
    For 316 Stainless Steel, Add  47.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.73 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.46 

. 
 23 51 16 00-0189 LF 42" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 437.85 39.31 
    For 316 Stainless Steel, Add  54.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  67.90 

. 
 23 51 16 00-0190 LF 48" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 512.76 45.52 
    For 316 Stainless Steel, Add  63.83 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  39.90 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  79.79 

XXXXXXX 
. 
 23 51 16 00-0191  90 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0192 EA 6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 419.85 19.88 

    For 316 Stainless Steel, Add  74.04 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  37.02 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  74.04 

. 
 23 51 16 00-0193 EA 8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 463.86 22.13 
    For 316 Stainless Steel, Add  81.71 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  40.85 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  81.71 

. 
 23 51 16 00-0194 EA 10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 528.04 24.02 
    For 316 Stainless Steel, Add  93.60 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  46.80 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  93.60 

. 
 23 51 16 00-0195 EA 12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 596.70 26.18 
    For 316 Stainless Steel, Add  106.26 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  53.13 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  106.26 

. 
 23 51 16 00-0196 EA 14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 691.92 27.44 
    For 316 Stainless Steel, Add  124.67 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  62.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  124.67 

. 
 23 51 16 00-0197 EA 16" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 762.44 28.79 
    For 316 Stainless Steel, Add  138.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  138.10 

. 
 23 51 16 00-0198 EA 18" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 881.31 30.32 
    For 316 Stainless Steel, Add  161.11 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  80.56 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  161.11 

NOT FOR BID
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. 
 23 51 16 00-0199 EA 20" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,021.43 47.95 
    For 316 Stainless Steel, Add  180.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  90.15 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  180.29 

. 
 23 51 16 00-0200 EA 24" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,256.99 53.98 
    For 316 Stainless Steel, Add  224.41 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  112.20 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  224.41 

. 
 23 51 16 00-0201 EA 28" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,524.92 57.57 
    For 316 Stainless Steel, Add  276.19 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  138.10 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  276.19 

. 
 23 51 16 00-0202 EA 32" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,014.65 61.62 
    For 316 Stainless Steel, Add  372.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  186.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  372.10 

. 
 23 51 16 00-0203 EA 36" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,289.75 71.97 
    For 316 Stainless Steel, Add  421.96 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  210.98 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  421.96 

. 
 23 51 16 00-0204 EA 42" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 3,360.96 78.54 
    For 316 Stainless Steel, Add  632.95 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  316.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  632.95 

. 
 23 51 16 00-0205 EA 48" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 4,195.80 86.36 
    For 316 Stainless Steel, Add  795.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  397.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  795.98 

XXXXXXX 
. 
 23 51 16 00-0206  45 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0207 EA 6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 280.03 19.16 

    For 316 Stainless Steel, Add  46.42 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  23.21 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  46.42 

. 
 23 51 16 00-0208 EA 8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 320.01 22.13 
    For 316 Stainless Steel, Add  52.94 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  26.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  52.94 

. 
 23 51 16 00-0209 EA 10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 355.39 24.02 
    For 316 Stainless Steel, Add  59.07 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.54 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.07 

. 
 23 51 16 00-0210 EA 12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 404.90 26.18 
    For 316 Stainless Steel, Add  67.90 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  67.90 

. 
 23 51 16 00-0211 EA 14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 456.00 27.44 
    For 316 Stainless Steel, Add  77.49 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  38.74 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  77.49 

. 
 23 51 16 00-0212 EA 16" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 511.18 28.79 
    For 316 Stainless Steel, Add  87.85 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  43.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  87.85 

. 
 23 51 16 00-0213 EA 18" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 572.51 30.32 
    For 316 Stainless Steel, Add  99.35 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  49.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  99.35 

. 
 23 51 16 00-0214 EA 20" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 687.69 47.95 
    For 316 Stainless Steel, Add  113.55 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  56.77 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  113.55 

. 
 23 51 16 00-0215 EA 24" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 863.80 53.98 
    For 316 Stainless Steel, Add  145.77 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  72.89 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  145.77 

NOT FOR BID
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. 
 23 51 16 00-0216 EA 28" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 968.70 57.57 
    For 316 Stainless Steel, Add  164.95 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  82.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  164.95 

. 
 23 51 16 00-0217 EA 32" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,257.03 61.62 
    For 316 Stainless Steel, Add  220.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  110.29 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  220.57 

. 
 23 51 16 00-0218 EA 36" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,666.39 71.97 
    For 316 Stainless Steel, Add  297.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  148.65 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  297.29 

. 
 23 51 16 00-0219 EA 42" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,210.15 78.54 
    For 316 Stainless Steel, Add  402.78 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  201.39 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  402.78 

. 
 23 51 16 00-0220 EA 48" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,949.11 86.36 
    For 316 Stainless Steel, Add  546.64 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  273.32 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  546.64 

XXXXXXX 
. 
 23 51 16 00-0221  Tees (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0222 EA 6" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket ...................................................................................................................................................................... 303.63 24.02 

    For 316 Stainless Steel, Add  53.59 
    For Tee Cap, Add  69.73 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  24.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  48.72 

. 
 23 51 16 00-0223 EA 8" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 345.44 26.18 
    For 316 Stainless Steel, Add  61.61 
    For Tee Cap, Add  78.90 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  28.00 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  56.01 

. 
 23 51 16 00-0224 EA 10" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 396.51 27.44 
    For 316 Stainless Steel, Add  72.16 
    For Tee Cap, Add  89.58 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  32.80 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  65.60 

. 
 23 51 16 00-0225 EA 12" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 455.55 28.79 
    For 316 Stainless Steel, Add  84.39 
    For Tee Cap, Add  101.90 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  38.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  76.72 

. 
 23 51 16 00-0226 EA 14" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 532.62 32.03 
    For 316 Stainless Steel, Add  99.58 
    For Tee Cap, Add  118.52 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  45.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  90.53 

. 
 23 51 16 00-0227 EA 16" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 598.17 35.98 
    For 316 Stainless Steel, Add  111.82 
    For Tee Cap, Add  133.12 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  50.83 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  101.65 

. 
 23 51 16 00-0228 EA 18" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 697.32 41.12 
    For 316 Stainless Steel, Add  130.81 
    For Tee Cap, Add  154.87 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  59.46 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  118.92 

. 
 23 51 16 00-0229 EA 20" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 798.31 50.83 
    For 316 Stainless Steel, Add  147.69 
    For Tee Cap, Add  178.71 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  67.13 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  134.26 

. 
 23 51 16 00-0230 EA 24" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,014.27 71.97 
    For 316 Stainless Steel, Add  183.55 
    For Tee Cap, Add  229.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  83.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  166.87 

NOT FOR BID
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. 
 23 51 16 00-0231 EA 28" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket.................................................................................................................................................................... 1,231.96 78.54 
    For 316 Stainless Steel, Add  227.86 
    For Tee Cap, Add  275.83 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  103.57 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  207.15 

. 
 23 51 16 00-0232 EA 32" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket.................................................................................................................................................................... 1,635.24 86.36 
    For 316 Stainless Steel, Add  312.25 
    For Tee Cap, Add  359.43 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  141.93 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  283.87 

. 
 23 51 16 00-0233 EA 36" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket.................................................................................................................................................................... 1,822.40 95.99 
    For 316 Stainless Steel, Add  348.12 
    For Tee Cap, Add  400.48 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  158.24 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  316.47 

. 
 23 51 16 00-0234 EA 42" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket.................................................................................................................................................................... 2,901.23 143.95 
    For 316 Stainless Steel, Add  559.10 
    For Tee Cap, Add  634.23 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  254.14 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  508.27 

. 
 23 51 16 00-0235 EA 48" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket.................................................................................................................................................................... 3,644.53 172.73 
    For 316 Stainless Steel, Add  706.79 
    For Tee Cap, Add  793.68 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  321.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  642.54 

XXXXXXX 
. 
 23 51 16 00-0236  Bellows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0237 EA 6" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 573.49 19.16 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  52.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  105.11 

. 
 23 51 16 00-0238 EA 8" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 624.97 22.13 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  56.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  113.93 

. 
 23 51 16 00-0239 EA 10" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 683.40 24.02 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  62.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  124.67 

. 
 23 51 16 00-0240 EA 12" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 755.90 26.18 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  138.10 

. 
 23 51 16 00-0241 EA 14" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 845.36 27.44 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  77.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  155.36 

. 
 23 51 16 00-0242 EA 16" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 935.06 28.79 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  86.31 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  172.62 

. 
 23 51 16 00-0243 EA 18" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,044.34 30.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  96.86 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  193.72 

. 
 23 51 16 00-0244 EA 20" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,213.21 47.95 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  109.33 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  218.65 

. 
 23 51 16 00-0245 EA 24" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,496.75 53.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  136.18 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  272.36 

. 
 23 51 16 00-0246 EA 28" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,678.37 57.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  153.44 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  306.88 

. 
 23 51 16 00-0247 EA 32" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,918.84 61.71 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  176.46 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  352.92 

. 
 23 51 16 00-0248 EA 36" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,193.86 71.97 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  201.39 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  402.78 

. 
 23 51 16 00-0249 EA 42" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,785.57 78.54 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  258.93 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  517.86 
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. 
 23 51 16 00-0250 EA 48" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,380.66 86.36 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  316.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  632.95 

XXXXXXX 
. 
 23 51 16 00-0251  Ventilated Roof Thimbles (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0252 EA 6" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 381.41 22.13 

    For 316 Stainless Steel, Add  32.61 
. 

 23 51 16 00-0253 EA 8" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 414.49 26.18 

    For 316 Stainless Steel, Add  34.91 
. 

 23 51 16 00-0254 EA 10" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 453.63 28.79 

    For 316 Stainless Steel, Add  38.17 
. 

 23 51 16 00-0255 EA 12" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 490.47 32.03 

    For 316 Stainless Steel, Add  41.05 
. 

 23 51 16 00-0256 EA 14" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 623.66 33.91 

    For 316 Stainless Steel, Add  53.90 
. 

 23 51 16 00-0257 EA 16" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 557.94 35.98 

    For 316 Stainless Steel, Add  46.80 
. 

 23 51 16 00-0258 EA 18" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 600.45 38.41 

    For 316 Stainless Steel, Add  50.44 
. 

 23 51 16 00-0259 EA 20" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 675.84 53.98 

    For 316 Stainless Steel, Add  54.09 
. 

 23 51 16 00-0260 EA 24" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 758.24 61.62 

    For 316 Stainless Steel, Add  60.42 
. 

 23 51 16 00-0261 EA 28" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 866.06 66.39 

    For 316 Stainless Steel, Add  70.01 
. 

 23 51 16 00-0262 EA 32" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 966.20 71.88 

    For 316 Stainless Steel, Add  78.64 
. 

 23 51 16 00-0263 EA 36" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,078.89 86.27 

    For 316 Stainless Steel, Add  86.31 
. 

 23 51 16 00-0264 EA 42" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,381.02 95.90 

    For 316 Stainless Steel, Add  114.12 
. 

 23 51 16 00-0265 EA 48" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,708.22 107.86 

    For 316 Stainless Steel, Add  143.85 

XXXXXXX 
. 
 23 51 16 00-0266  Exit Cones (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0267 EA 6" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 263.41 12.50 

. 
 23 51 16 00-0268 EA 8" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 277.87 13.67 
. 

 23 51 16 00-0269 EA 10" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 298.75 14.40 

. 
 23 51 16 00-0270 EA 12" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 312.16 15.12 
. 

 23 51 16 00-0271 EA 14" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 343.85 15.56 

. 
 23 51 16 00-0272 EA 16" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 375.56 15.92 
. 

 23 51 16 00-0273 EA 18" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 455.38 16.47 

. 
 23 51 16 00-0274 EA 20" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 570.05 30.86 
. 

 23 51 16 00-0275 EA 24" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 715.98 33.20 

. 
 23 51 16 00-0276 EA 28" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 853.58 34.55 
. 

 23 51 16 00-0277 EA 32" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,048.98 35.98 

. 
 23 51 16 00-0278 EA 36" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,191.45 39.31 
. 

 23 51 16 00-0279 EA 42" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,503.00 41.12 

. 
 23 51 16 00-0280 EA 48" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,920.49 43.19 

XXXXXXX 
. 
 23 51 16 00-0281  Vent Top Caps (23 51 16 00-0175) 
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. 

. 
 23 51 16 00-0282 EA 6" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 288.26 12.50 
. 

 23 51 16 00-0283 EA 8" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 333.49 13.67 

. 
 23 51 16 00-0284 EA 10" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 386.95 14.40 
. 

 23 51 16 00-0285 EA 12" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 444.47 15.12 

. 
 23 51 16 00-0286 EA 14" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 518.35 15.56 
. 

 23 51 16 00-0287 EA 16" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 588.51 16.01 

. 
 23 51 16 00-0288 EA 18" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 654.89 16.47 
. 

 23 51 16 00-0289 EA 20" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 786.71 30.86 

. 
 23 51 16 00-0290 EA 24" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 936.54 33.20 
. 

 23 51 16 00-0291 EA 28" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,016.56 34.55 

. 
 23 51 16 00-0292 EA 32" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,154.41 35.98 
. 

 23 51 16 00-0293 EA 36" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,344.78 39.22 

. 
 23 51 16 00-0294 EA 42" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,637.19 41.12 
. 

 23 51 16 00-0295 EA 48" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,901.25 43.19 

XXXXXXX 
. 
 23 51 16 00-0296  Roof Support Assemblies (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0297 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 435.35 23.03 

    For 316 Stainless Steel, Add  75.57 
. 

 23 51 16 00-0298 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 480.93 27.44 

    For 316 Stainless Steel, Add  82.47 
. 

 23 51 16 00-0299 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 528.35 30.32 

    For 316 Stainless Steel, Add  90.53 
. 

 23 51 16 00-0300 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 564.12 33.82 

    For 316 Stainless Steel, Add  95.90 
. 

 23 51 16 00-0301 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 628.92 35.98 

    For 316 Stainless Steel, Add  107.79 
. 

 23 51 16 00-0302 EA 16" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 667.55 38.41 

    For 316 Stainless Steel, Add  114.31 
. 

 23 51 16 00-0303 EA 18" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 716.67 41.21 

    For 316 Stainless Steel, Add  122.75 
. 

 23 51 16 00-0304 EA 20" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 796.08 57.57 

    For 316 Stainless Steel, Add  130.43 
. 

 23 51 16 00-0305 EA 24" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 894.95 66.48 

    For 316 Stainless Steel, Add  145.77 
. 

 23 51 16 00-0306 EA 28" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,033.45 71.97 

    For 316 Stainless Steel, Add  170.70 
. 

 23 51 16 00-0307 EA 32" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,231.98 78.54 

    For 316 Stainless Steel, Add  207.15 
. 

 23 51 16 00-0308 EA 36" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,429.20 95.99 

    For 316 Stainless Steel, Add  237.83 
. 

 23 51 16 00-0309 EA 42" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,130.35 107.95 

    For 316 Stainless Steel, Add  372.10 
. 

 23 51 16 00-0310 EA 48" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,608.45 122.71 

    For 316 Stainless Steel, Add  460.32 

XXXXXXX 
. 
 23 51 16 00-0311  Round Stainless Steel Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: With 1" insulation. 
. 
. 
 23 51 16 00-0312  Round Stainless Steel Double Wall Flue/Vent Pipe (23 51 16 00-0311) 

Note: With 1" insulation. 
. 
. 

 23 51 16 00-0313 LF  6" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ..................................................................................................... 77.73 9.63 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  5.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  10.74 
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. 
 23 51 16 00-0314 LF  7" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ..................................................................................................... 94.77 10.25 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  6.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  13.81 

. 
 23 51 16 00-0315 LF  8" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................... 108.28 11.07 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.06 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  16.11 

. 
 23 51 16 00-0316 LF  10" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 146.91 11.97 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.70 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.40 

. 
 23 51 16 00-0317 LF  12" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 190.02 13.14 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.73 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  31.46 

. 
 23 51 16 00-0318 LF  14" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 241.51 13.76 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  20.72 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  41.43 

XXXXXXX 
. 
 23 51 16 00-0319  90 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0320 EA  6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 167.87 19.16 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.98 

. 
 23 51 16 00-0321 EA  7" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 185.63 20.51 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  13.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  26.85 

. 
 23 51 16 00-0322 EA  8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 208.79 22.13 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  30.69 

. 
 23 51 16 00-0323 EA  10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 259.48 24.02 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  19.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  39.89 

. 
 23 51 16 00-0324 EA  12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 309.01 26.18 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  24.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  48.72 

. 
 23 51 16 00-0325 EA  14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 360.05 27.44 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.15 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  58.31 

XXXXXXX 
. 
 23 51 16 00-0326  45 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0327 EA  6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 137.90 19.16 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  17.98 

. 
 23 51 16 00-0328 EA  7" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 152.06 20.51 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  10.07 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  20.14 

. 
 23 51 16 00-0329 EA  8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 170.44 22.13 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.51 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.02 

. 
 23 51 16 00-0330 EA  10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 209.62 24.02 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.96 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  29.92 

. 
 23 51 16 00-0331 EA  12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 248.09 26.18 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  18.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  36.54 

. 
 23 51 16 00-0332 EA  14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 287.20 27.44 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  21.87 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  43.73 

XXXXXXX 
. 
 23 51 16 00-0333  Tees With Tee Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0334 EA  6" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 274.27 19.16 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  22.63 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  45.27 

. 
 23 51 16 00-0335 EA  7" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 346.74 20.51 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.54 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.07 

. 
 23 51 16 00-0336 EA  8" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 389.06 22.13 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  66.75 

. 
 23 51 16 00-0337 EA  10" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 529.86 24.02 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  46.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  93.98 

. 
 23 51 16 00-0338 EA  12" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 727.10 26.18 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  66.17 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  132.34 

. 
 23 51 16 00-0339 EA  14" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 931.60 27.44 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  86.31 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  172.62 

XXXXXXX 
. 
 23 51 16 00-0340  Joist Shields (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0341 EA  6" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 117.00 19.16 
. 

 23 51 16 00-0342 EA  7" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 126.17 20.51 
. 

 23 51 16 00-0343 EA  8" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 147.38 22.13 
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. 
 23 51 16 00-0344 EA  10" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ..................................................................................... 183.75 24.02 

. 
 23 51 16 00-0345 EA  12" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ..................................................................................... 219.80 26.18 

. 
 23 51 16 00-0346 EA  14" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ..................................................................................... 260.31 27.44 

XXXXXXX 
. 
 23 51 16 00-0347  Adjustable Roof Flashing (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0348 EA  6" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 139.06 19.16 
. 

 23 51 16 00-0349 EA  7" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 154.93 20.51 
. 

 23 51 16 00-0350 EA  8" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 168.47 22.13 
. 

 23 51 16 00-0351 EA  10" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 204.83 24.02 
. 

 23 51 16 00-0352 EA  12" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 252.47 26.18 
. 

 23 51 16 00-0353 EA  14" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 302.48 27.34 

XXXXXXX 
. 
 23 51 16 00-0354  Vent Top Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0355 EA  6" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 124.67 19.16 
. 

 23 51 16 00-0356 EA  7" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 155.89 20.51 
. 

 23 51 16 00-0357 EA  8" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 195.34 22.13 
. 

 23 51 16 00-0358 EA  10" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 311.31 24.02 
. 

 23 51 16 00-0359 EA  12" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 424.12 26.18 
. 

 23 51 16 00-0360 EA  14" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 540.36 27.44 

XXXXXXX 
. 
 23 51 16 00-0361  Roof Support Assemblies (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0362 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 185.02 19.16 
. 

 23 51 16 00-0363 EA 7" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 205.76 20.51 
. 

 23 51 16 00-0364 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 223.14 22.13 
. 

 23 51 16 00-0365 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 280.54 24.02 
. 

 23 51 16 00-0366 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 332.01 26.18 
. 

 23 51 16 00-0367 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 406.10 27.44 

XXXXXXX 
. 
 23 51 16 00-0368  Polyvinyl Chloride (PVC) Flue/Vent Accessories (23 51 16) 
. 
. 
 23 51 16 00-0369  Concentric Polyvinyl Chloride (PVC) Vent Termination (23 51 16 00-0368) 
. 
. 

 23 51 16 00-0370 EA 2" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 167.40 36.62 
. 

 23 51 16 00-0371 EA 3" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 180.86 36.62 

XXXXXXX 
. 
 23 51 16 00-0372  Polypropylene (PP) Flue/Vent Pipe And Fittings (23 51 16) 

Note: Centrotherm InnoFlue® Vent System 
. 
. 
 23 51 16 00-0373  Polypropylene Flue/Vent Rigid Pipe Sections (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent lengths with dedicated male and female ends. 
. 
. 

 23 51 16 00-0374 EA 2" x 12" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 33.16 11.13 
. 

 23 51 16 00-0375 EA 2" x 24" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 37.43 11.71 
. 

 23 51 16 00-0376 EA 2" x 36" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 42.79 13.02 
. 

 23 51 16 00-0377 EA 2" x 72" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 52.90 15.31 
. 

 23 51 16 00-0378 EA 3" x 12" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 39.68 12.75 
. 

 23 51 16 00-0379 EA 3" x 24" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 47.35 13.43 
. 

 23 51 16 00-0380 EA 3" x 36" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 57.68 14.92 
. 

 23 51 16 00-0381 EA 3" x 72" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 71.08 17.56 
. 

 23 51 16 00-0382 EA 4" x 12" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 64.44 16.88 
. 

 23 51 16 00-0383 EA 4" x 24" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 75.50 17.76 
. 

 23 51 16 00-0384 EA 4" x 36" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 93.24 19.74 
. 

 23 51 16 00-0385 EA 4" x 72" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 120.16 23.22 
. 

 23 51 16 00-0386 EA 5" x 12" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 95.55 24.91 
. 

 23 51 16 00-0387 EA 5" x 24" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 108.63 26.21 
. 

 23 51 16 00-0388 EA 5" x 36" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 139.87 29.13 
. 

 23 51 16 00-0389 EA 5" x 72" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 180.84 34.28 

XXXXXXX 
. 
 23 51 16 00-0390  Polypropylene Flue/Vent Elbows (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0391 EA 2" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 40.92 13.52 
. 

 23 51 16 00-0392 EA 3" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 47.43 14.23 
. 

 23 51 16 00-0393 EA 4" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 58.39 14.75 
. 

 23 51 16 00-0394 EA 5" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 67.30 15.36 
. 

 23 51 16 00-0395 EA 2" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 40.92 13.52 
. 

 23 51 16 00-0396 EA 3" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 47.43 14.23 
. 

 23 51 16 00-0397 EA 4" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 58.39 14.75 
. 

 23 51 16 00-0398 EA 5" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 67.30 15.36 
. 

 23 51 16 00-0399 EA 2" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 40.92 13.52 
. 

 23 51 16 00-0400 EA 3" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 47.43 14.23 
. 

 23 51 16 00-0401 EA 4" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 58.39 14.75 
. 

 23 51 16 00-0402 EA 5" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 67.30 15.36 
. 

 23 51 16 00-0403 EA 2" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 40.92 13.52 
. 

 23 51 16 00-0404 EA 3" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 47.43 14.23 
. 

 23 51 16 00-0405 EA 4" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 57.72 14.75 
. 

 23 51 16 00-0406 EA 5" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 68.95 15.36 

XXXXXXX 

NOT FOR BID
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. 
 23 51 16 00-0407  Polypropylene Flue/Vent Tees (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0408 EA 2" Polypropylene Flue/Vent Tee.......................................................................................................................................... 121.12 20.29 
. 

 23 51 16 00-0409 EA 3" Polypropylene Flue/Vent Tee.......................................................................................................................................... 151.02 21.36 
. 

 23 51 16 00-0410 EA 4" Polypropylene Flue/Vent Tee.......................................................................................................................................... 176.38 22.13 
. 

 23 51 16 00-0411 EA 5" Polypropylene Flue/Vent Tee.......................................................................................................................................... 192.65 23.03 

XXXXXXX 
. 
 23 51 16 00-0412  Polypropylene Flue/Vent Adaptors (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0413 EA 2" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 47.44 13.52 
. 

 23 51 16 00-0414 EA 3" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 66.42 14.23 
. 

 23 51 16 00-0415 EA 4" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 76.77 14.75 
. 

 23 51 16 00-0416 EA 5" Polypropylene Flue/Vent Adaptor With Gasket ............................................................................................................... 103.23 15.36 

XXXXXXX 
. 
 23 51 16 00-0417  Polypropylene Flue/Vent Increases (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0418 EA 2" to 3" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 52.24 13.88 
. 

 23 51 16 00-0419 EA 3" to 4" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 56.99 14.49 
. 

 23 51 16 00-0420 EA 4" to 5" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 99.15 15.05 
. 

 23 51 16 00-0421 EA 2" to 3" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 68.97 13.88 
. 

 23 51 16 00-0422 EA 3" to 4" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 55.62 14.49 
. 

 23 51 16 00-0423 EA 4" to 5" Polypropylene Flue/Vent Eccentric Increaser ......................................................................................................... 134.89 15.05 

XXXXXXX 
. 
 23 51 16 00-0424  Polypropylene Flue/Vent Reducers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0425 EA 3" to 2" Polypropylene Flue/Vent Reducer ............................................................................................................................ 52.24 13.88 
. 

 23 51 16 00-0426 EA 4" to 3" Polypropylene Flue/Vent Reducer ............................................................................................................................ 56.99 14.49 
. 

 23 51 16 00-0427 EA 5" to 4" Polypropylene Flue/Vent Reducer .......................................................................................................................... 121.43 15.05 

XXXXXXX 
. 
 23 51 16 00-0428  Polypropylene Flue/Vent Test Ports (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0429 EA 2" Polypropylene Flue/Vent Test Port ................................................................................................................................... 67.07 20.29 
. 

 23 51 16 00-0430 EA 3" Polypropylene Flue/Vent Test Port ................................................................................................................................... 74.82 21.36 
. 

 23 51 16 00-0431 EA 4" Polypropylene Flue/Vent Test Port ................................................................................................................................. 111.28 22.13 
. 

 23 51 16 00-0432 EA 5" Polypropylene Flue/Vent Test Port ................................................................................................................................. 118.64 23.03 

XXXXXXX 
. 
 23 51 16 00-0433  Polypropylene Flue/Vent Cascade Components (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0434 EA 4" x 15" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 179.38 22.13 
. 

 23 51 16 00-0435 EA 4" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 234.53 27.67 
. 

 23 51 16 00-0436 EA 5" x 12" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 149.02 23.03 
. 

 23 51 16 00-0437 EA 5" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 219.12 28.79 
. 

 23 51 16 00-0438 EA 3" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 224.76 14.49 
. 

 23 51 16 00-0439 EA 4" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 259.69 15.05 

XXXXXXX 
. 
 23 51 16 00-0440  Polypropylene Flue/Vent Condensate Management (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0441 EA 2" Polypropylene Flue/Vent Horizontal Drain Tee ................................................................................................................. 89.66 20.29 
. 

 23 51 16 00-0442 EA 3" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 107.40 21.36 
. 

 23 51 16 00-0443 EA 4" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 122.29 22.13 
. 

 23 51 16 00-0444 EA 5" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 138.86 23.03 
. 

 23 51 16 00-0445 EA 4" Polypropylene Flue/Vent Horizontal Drain Fittings .......................................................................................................... 152.86 22.13 
. 

 23 51 16 00-0446 EA 5" Polypropylene Flue/Vent Horizontal Drain Fittings .......................................................................................................... 168.11 23.03 
. 

 23 51 16 00-0447 EA 2" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 50.16 6.76 
. 

 23 51 16 00-0448 EA 3" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 63.92 7.11 
. 

 23 51 16 00-0449 EA 4" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 75.63 7.38 
. 

 23 51 16 00-0450 EA 5" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 98.17 7.68 
. 

 23 51 16 00-0451 EA 2" Polypropylene Flue/Vent Tee Cap With Drain .................................................................................................................. 99.44 20.29 
. 

 23 51 16 00-0452 EA 3" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 120.96 21.36 
. 

 23 51 16 00-0453 EA 4" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 139.11 22.13 
. 

 23 51 16 00-0454 EA 5" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 166.50 23.03 

XXXXXXX 
. 
 23 51 16 00-0455  Polypropylene Flue/Vent Terminations (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0456 EA 2" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 125.31 13.52 
. 

 23 51 16 00-0457 EA 3" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 111.25 14.23 
. 

 23 51 16 00-0458 EA 4" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 138.29 14.75 
. 

 23 51 16 00-0459 EA 3" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 277.57 14.23 
. 

 23 51 16 00-0460 EA 4" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 296.25 14.75 
. 

 23 51 16 00-0461 EA 5" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 345.24 15.36 
. 

 23 51 16 00-0462 EA 2"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 75.71 13.52 
. 

 23 51 16 00-0463 EA 2"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 79.90 13.52 
. 

 23 51 16 00-0464 EA 2"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 84.08 13.52 
. 

 23 51 16 00-0465 EA 2"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 88.27 13.52 
. 

 23 51 16 00-0466 EA 3"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 81.68 14.23 

NOT FOR BID
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. 
 23 51 16 00-0467 EA 3"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 85.86 14.23 

. 
 23 51 16 00-0468 EA 3"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 90.05 14.23 

. 
 23 51 16 00-0469 EA 3"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 94.24 14.23 

. 
 23 51 16 00-0470 EA 4"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 91.35 14.75 

. 
 23 51 16 00-0471 EA 4"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 95.54 14.75 

. 
 23 51 16 00-0472 EA 4"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar....................................................................... 99.73 14.75 

. 
 23 51 16 00-0473 EA 2" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................... 79.85 13.52 

. 
 23 51 16 00-0474 EA 3" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................. 101.37 14.23 

. 
 23 51 16 00-0475 EA 2" Polypropylene-UV Black Flue/Vent Termination Tee ........................................................................................................ 94.21 20.29 

. 
 23 51 16 00-0476 EA 3" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 122.43 21.36 

. 
 23 51 16 00-0477 EA 4" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 143.80 22.13 

. 
 23 51 16 00-0478 EA 5" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 158.02 23.03 

. 
 23 51 16 00-0479 EA 2" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 34.89 11.71 

. 
 23 51 16 00-0480 EA 2" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 41.45 13.02 

. 
 23 51 16 00-0481 EA 3" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 41.77 13.43 

. 
 23 51 16 00-0482 EA 3" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 51.65 14.92 

. 
 23 51 16 00-0483 EA 4" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 62.32 17.76 

. 
 23 51 16 00-0484 EA 5" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 86.51 26.21 

. 
 23 51 16 00-0485 EA 5" x 39" Polypropylene-UV Black Flue/Vent End Pipe ........................................................................................................ 104.06 29.13 

. 
 23 51 16 00-0486 EA 2" x 24" Polypropylene-UV Black Flue/Vent Vent Length ...................................................................................................... 38.25 11.71 

. 
 23 51 16 00-0487 EA 3" x 24" Polypropylene-UV Black Flue/Vent Vent Length ...................................................................................................... 48.74 13.43 

. 
 23 51 16 00-0488 EA 4" x 24" Polypropylene-UV Black Flue/Vent Vent Length ...................................................................................................... 78.61 17.76 

. 
 23 51 16 00-0489 EA 2" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ....................................................................................................... 42.26 13.52 

. 
 23 51 16 00-0490 EA 3" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ....................................................................................................... 49.11 14.23 

. 
 23 51 16 00-0491 EA 4" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ....................................................................................................... 60.54 14.75 

. 
 23 51 16 00-0492 EA 2" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ....................................................................................................... 41.63 13.52 

. 
 23 51 16 00-0493 EA 3" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ....................................................................................................... 48.69 14.23 

. 
 23 51 16 00-0494 EA 4" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ....................................................................................................... 59.80 14.75 

. 
 23 51 16 00-0495 EA 2" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 26.56 6.76 

. 
 23 51 16 00-0496 EA 3" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 30.75 7.11 

. 
 23 51 16 00-0497 EA 4" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 34.28 7.38 

. 
 23 51 16 00-0498 EA 3" Stainless Steel Bird Screen For Polypropylene Flue/Vent ................................................................................................ 65.08 7.11 

. 
 23 51 16 00-0499 EA 5" Stainless Steel Bird Screen For Polypropylene Flue/Vent ................................................................................................ 74.64 7.68 

XXXXXXX 
. 
 23 51 16 00-0500  Polypropylene Flue/Vent Accessories (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0501 EA 2" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 13.52 3.38 
. 

 23 51 16 00-0502 EA 3" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 12.97 3.56 
. 

 23 51 16 00-0503 EA 4" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 13.37 3.69 
. 

 23 51 16 00-0504 EA 5" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 20.56 3.84 
. 

 23 51 16 00-0505 EA 2" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 25.16 5.08 
. 

 23 51 16 00-0506 EA 3" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 29.40 5.34 
. 

 23 51 16 00-0507 EA 4" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 33.93 5.53 
. 

 23 51 16 00-0508 EA 2" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 24.00 5.08 
. 

 23 51 16 00-0509 EA 4" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 24.07 5.53 
. 

 23 51 16 00-0510 EA 5" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 29.08 5.76 
. 

 23 51 16 00-0511 EA 3" Plastic Support Clamp For Polypropylene Flue/Vent ........................................................................................................ 18.71 5.34 
. 

 23 51 16 00-0512 EA 2" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 38.03 13.52 
. 

 23 51 16 00-0513 EA 3" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 41.75 14.23 
. 

 23 51 16 00-0514 EA 4" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 44.81 14.75 
. 

 23 51 16 00-0515 EA 5" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 49.73 15.36 
. 

 23 51 16 00-0516 EA 2" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................2.69  
. 

 23 51 16 00-0517 EA 3" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................3.01  
. 

 23 51 16 00-0518 EA 4" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................4.07  
. 

 23 51 16 00-0519 EA 5" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................6.73  
. 

 23 51 16 00-0520 EA 2" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 11.34 3.38 
. 

 23 51 16 00-0521 EA 3" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 12.77 3.56 
. 

 23 51 16 00-0522 EA 4" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 13.71 3.69 
. 

 23 51 16 00-0523 EA 5" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 15.10 3.84 
. 

 23 51 16 00-0524 EA 2"/4" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 54.35 6.76 
. 

 23 51 16 00-0525 EA 3"/5" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 55.78 7.11 
. 

 23 51 16 00-0526 EA 4"/6" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 41.97 7.38 
. 

 23 51 16 00-0527 EA 2" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 47.05 5.08 
. 

 23 51 16 00-0528 EA 3" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 48.56 5.34 
. 

 23 51 16 00-0529 EA 4" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 64.78 5.53 
. 

 23 51 16 00-0530 EA 5" Base Support For Polypropylene Flue/Vent .................................................................................................................... 108.87 5.76 

XXXXXXX 
. 
 23 51 16 00-0531  Polypropylene Flue/Vent Flex Pipe (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0532 LF 2", Up To 50', Polypropylene Flue/Vent Flex Pipe ...................................................................................................................8.56 1.19 
. 

 23 51 16 00-0533 LF 2", > 50', Polypropylene Flue/Vent Flex Pipe ..........................................................................................................................7.44 1.19 
. 

 23 51 16 00-0534 LF 3", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................. 10.51 1.40 
. 

 23 51 16 00-0535 LF 3", > 50', Polypropylene Flue/Vent Flex Pipe ..........................................................................................................................9.11 1.40 
. 

 23 51 16 00-0536 LF 4", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................. 15.08 1.73 
. 

 23 51 16 00-0537 LF 4", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 12.93 1.73 

XXXXXXX 
. 
 23 51 16 00-0538  Polypropylene Flue/Vent Couplers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0539 EA 2" Polypropylene Flue/Vent Coupler, Single Wall to Flex ...................................................................................................... 61.57 13.52 
. 

 23 51 16 00-0540 EA 2" Polypropylene Flue/Vent Coupler, Flex to Single Wall ...................................................................................................... 68.57 13.52 

NOT FOR BID
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. 
 23 51 16 00-0541 EA 3" Polypropylene Flue/Vent Coupler, Flex to Single Wall .................................................................................................... 136.35 14.23 

. 
 23 51 16 00-0542 EA 4" Polypropylene Flue/Vent Coupler, Flex to Single Wall .................................................................................................... 246.37 14.75 

. 
 23 51 16 00-0543 EA 2" Polypropylene Flue/Vent Coupler, Flex to Flex ................................................................................................................. 70.63 13.52 

. 
 23 51 16 00-0544 EA 3" Polypropylene Flue/Vent Coupler, Flex to Flex ............................................................................................................... 161.91 14.23 

. 
 23 51 16 00-0545 EA 4" Polypropylene Flue/Vent Coupler, Flex to Flex ............................................................................................................... 413.95 14.75 

XXXXXXX 
. 
 23 51 16 00-0546  Polypropylene Flue/Vent Flex End Terminations (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0547 EA 2" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ........................................................................................ 79.91 13.52 
. 

 23 51 16 00-0548 EA 3" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ........................................................................................ 74.25 14.23 
. 

 23 51 16 00-0549 EA 4" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ........................................................................................ 91.13 14.75 

XXXXXXX 
. 
 23 51 16 00-0550  Aluminum Flue/Vent Fittings (23 51 16) 
. 
. 
 23 51 16 00-0551  Aluminum Vent Top Caps (23 51 16 00-0550) 
. 
. 

 23 51 16 00-0552 EA 3" Aluminum Vent Cap (Star-Kap® 3-SK) ............................................................................................................................. 76.21 13.40 
. 

 23 51 16 00-0553 EA 4" Aluminum Vent Cap (Star-Kap® 4-SK) ............................................................................................................................. 81.00 13.14 
. 

 23 51 16 00-0554 EA 5" Aluminum Vent Cap (Star-Kap® 5-SK) ............................................................................................................................. 87.75 13.76 
. 

 23 51 16 00-0555 EA 6" Aluminum Vent Cap (Star-Kap® 6-SK) ........................................................................................................................... 121.46 14.40 
. 

 23 51 16 00-0556 EA 8" Aluminum Vent Cap (Star-Kap® 8-SK) ........................................................................................................................... 135.83 16.01 
. 

 23 51 16 00-0557 EA 10" Aluminum Vent Cap (Star-Kap® 10-SK) ....................................................................................................................... 382.06 16.91 
. 

 23 51 16 00-0558 EA 12" Aluminum Vent Cap (Star-Kap® 12-SK) ....................................................................................................................... 391.69 17.99 

XXXXXXX 
. 
 23 52  Heating Boilers (23 50) 
. 
. 
 23 52 13  Electric Boilers (23 52) 
. 
. 
 23 52 13 00-0001  Packaged Electric Steam Boiler (23 52 13) 

Note: Includes burners, standard controls and safety controls (low water cut-off, high/low temperature and 
pressure operating controls, flame failure, main and pilot gas control, etc.) Rated by KW and MBH gross rated 
output. 

. 

. 
 23 52 13 00-0002 EA 12 KW, 42 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 7,675.29 560.38 

. 
 23 52 13 00-0003 EA 24 KW, 84 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 8,285.03 653.78 

. 
 23 52 13 00-0004 EA 36 KW, 126 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 8,900.96 700.48 

. 
 23 52 13 00-0005 EA 48 KW, 168 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 9,917.12 747.18 

. 
 23 52 13 00-0006 EA 60 KW, 210 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 10,908.56 793.88 

. 
 23 52 13 00-0007 EA 80 KW, 280 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 12,741.38 887.28 

. 
 23 52 13 00-0008 EA 100 KW, 350 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 14,574.28 980.68 

. 
 23 52 13 00-0009 EA 120 KW, 420 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 15,157.74 1,027.37 

. 
 23 52 13 00-0010 EA 140 KW, 490 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 15,943.09 1,074.07 

. 
 23 52 13 00-0011 EA 160 KW, 560 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 20,893.94 1,167.46 

. 
 23 52 13 00-0012 EA 180 KW, 630 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 21,779.25 1,214.16 

. 
 23 52 13 00-0013 EA 200 KW, 700 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 22,966.69 1,357.97 

. 
 23 52 13 00-0014 EA 220 KW, 770 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 23,923.17 1,458.57 

. 
 23 52 13 00-0015 EA 240 KW, 840 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 25,815.18 1,559.16 

. 
 23 52 13 00-0016 EA 260 KW, 910 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 27,806.36 1,710.04 

. 
 23 52 13 00-0017 EA 280 KW, 980 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 29,562.07 1,760.34 

. 
 23 52 13 00-0018 EA 300 KW, 1,050 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 31,003.83 1,810.64 

. 
 23 52 13 00-0019 EA 320 KW, 1,120 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 32,912.29 1,860.93 

. 
 23 52 13 00-0020 EA 360 KW, 1,260 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 34,821.23 1,911.23 

. 
 23 52 13 00-0021 EA 400 KW, 1,400 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 37,259.97 2,011.82 

. 
 23 52 13 00-0022 EA 460 KW, 1,610 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 39,769.11 2,112.41 

. 
 23 52 13 00-0023 EA 500 KW, 1,750 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 42,227.96 2,162.71 

. 
 23 52 13 00-0024 EA 600 KW, 2,100 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 46,838.70 2,213.00 

. 
 23 52 13 00-0025 EA 700 KW, 2,450 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 50,446.51 2,313.59 

. 
 23 52 13 00-0026 EA 756 KW, 2,646 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 51,665.88 2,414.18 

. 
 23 52 13 00-0027 EA 828 KW, 2,898 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 56,844.80 2,565.07 

. 
 23 52 13 00-0028 EA 936 KW, 3,276 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 58,680.20 2,715.96 

. 
 23 52 13 00-0029 EA 1,008 KW, 3,528 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 60,616.20 2,866.85 

. 
 23 52 13 00-0030 EA 1,116 KW, 3,906 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 64,412.37 3,017.73 

. 
 23 52 13 00-0031 EA 1,224 KW, 4,284 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 66,096.78 3,118.32 

. 
 23 52 13 00-0032 EA 1,368 KW, 4,788 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 68,309.14 3,319.51 

. 
 23 52 13 00-0033 EA 1,440 KW, 5,040 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 70,647.28 3,520.69 

. 
 23 52 13 00-0034 EA 1,512 KW, 5,292 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 77,208.95 3,721.86 

. 
 23 52 13 00-0035 EA 1,620 KW, 5,670 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 81,407.47 3,923.05 

XXXXXXX 
. 
 23 52 13 00-0036  Packaged Electric Hot Water Boiler (23 52 13) 

Note: Flush jacketed steel shell. Includes burners, and safety controls (low water cut-off, high/low temperature 
and pressure operating controls, flame failure, main and pilot gas control, etc.). Rated by KW and MBH gross 
rated output. 

. 

. 
 23 52 13 00-0037 EA 9 KW, 31 MBH, Electric Hot Boiler With Packaged Standard Controls ............................................................................ 6,686.96 513.68 

. 
 23 52 13 00-0038 EA 12 KW, 41 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,047.88 560.38 

. 
 23 52 13 00-0039 EA 18 KW, 61 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,408.80 607.08 

. 
 23 52 13 00-0040 EA 24 KW, 82 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,756.80 653.78 

. 
 23 52 13 00-0041 EA 36 KW, 123 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,156.98 700.48 

. 
 23 52 13 00-0042 EA 48 KW, 164 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,454.74 747.18 

. 
 23 52 13 00-0043 EA 60 KW, 205 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 8,815.66 793.88 

. 
 23 52 13 00-0044 EA 72 KW, 246 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,357.04 840.58 

. 
 23 52 13 00-0045 EA 84 KW, 287 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,824.59 887.28 

NOT FOR BID
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. 
 23 52 13 00-0046 EA 90 KW, 307 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 10,113.32 933.98 

. 
 23 52 13 00-0047 EA 105 KW, 358 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 10,858.50 980.68 

. 
 23 52 13 00-0048 EA 120 KW, 409 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 11,558.75 1,027.37 

. 
 23 52 13 00-0049 EA 135 KW, 461 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 12,823.79 1,074.07 

. 
 23 52 13 00-0050 EA 150 KW, 512 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 13,644.50 1,120.77 

. 
 23 52 13 00-0051 EA 165 KW, 563 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 14,337.91 1,167.46 

. 
 23 52 13 00-0052 EA 180 KW, 614 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 15,575.65 1,214.16 

. 
 23 52 13 00-0053 EA 195 KW, 665 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 17,117.35 1,357.97 

. 
 23 52 13 00-0054 EA 225 KW, 768 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 18,408.98 1,458.57 

. 
 23 52 13 00-0055 EA 240 KW, 819 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 19,810.22 1,559.16 

. 
 23 52 13 00-0056 EA 270 KW, 921 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 21,202.44 1,710.04 

. 
 23 52 13 00-0057 EA 300 KW, 1,024 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 22,603.68 1,810.64 

. 
 23 52 13 00-0058 EA 330 KW, 1,126 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 23,903.16 1,911.23 

. 
 23 52 13 00-0059 EA 360 KW, 1,228 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 25,705.60 1,961.52 

. 
 23 52 13 00-0060 EA 390 KW, 1,331 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 27,396.91 2,011.82 

. 
 23 52 13 00-0061 EA 420 KW, 1,433 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 29,016.05 2,112.41 

. 
 23 52 13 00-0062 EA 450 KW, 1,535 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 30,718.35 2,112.41 

. 
 23 52 13 00-0063 EA 504 KW, 1,720 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 33,662.84 2,162.71 

. 
 23 52 13 00-0064 EA 612 KW, 2,088 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 35,231.60 2,213.00 

. 
 23 52 13 00-0065 EA 684 KW, 2,334 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 37,191.58 2,313.59 

. 
 23 52 13 00-0066 EA 720 KW, 2,457 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 38,690.74 2,363.89 

. 
 23 52 13 00-0067 EA 750 KW, 2,559 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 40,195.01 2,414.18 

. 
 23 52 13 00-0068 EA 810 KW, 2,764 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 41,314.59 2,565.07 

. 
 23 52 13 00-0069 EA 900 KW, 3,071 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 43,348.04 2,715.96 

. 
 23 52 13 00-0070 EA 1,020 KW, 3,480 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 50,490.99 2,866.85 

. 
 23 52 13 00-0071 EA 1,110 KW, 3,787 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 55,410.69 3,017.73 

. 
 23 52 13 00-0072 EA 1,200 KW, 4,094 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 57,579.23 3,118.32 

. 
 23 52 13 00-0073 EA 1350 KW, 4,606 MBH Electric Hot Boiler With Packaged Standard Controls ................................................................ 59,985.87 3,319.51 

. 
 23 52 13 00-0074 EA 1,440 KW, 4,913 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 62,392.50 3,520.69 

. 
 23 52 13 00-0075 EA 1,560 KW, 5,323 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 69,190.84 3,721.86 

. 
 23 52 13 00-0076 EA 1,680 KW, 5,732 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 73,563.31 3,923.05 

. 
 23 52 13 00-0077 EA 1,740 KW, 5,937 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 75,428.57 4,023.64 

. 
 23 52 13 00-0078 EA 1,800 KW, 6,142 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 77,293.83 4,124.23 

. 
 23 52 13 00-0079 EA 1,980 KW, 6,756 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 77,696.20 4,275.12 

. 
 23 52 13 00-0080 EA 2,100 KW, 7,165 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 83,432.49 4,375.71 

. 
 23 52 13 00-0081 EA 2,220 KW, 7,575 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 87,263.60 4,526.60 

. 
 23 52 13 00-0082 EA 2,600 KW, 8,871 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 93,683.30 4,828.37 

. 
 23 52 13 00-0083 EA 2,960 KW, 10,100 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 100,918.11 5,331.33 

. 
 23 52 13 00-0084 EA 3,240 KW, 11,055 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 109,217.96 5,934.88 

. 
 23 52 13 00-0085 EA 3,360 KW, 11,464 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 115,637.67 6,538.41 

XXXXXXX 
. 
 23 52 16  Condensing Boilers (23 52) 
. 
. 
 23 52 16 13  Stainless-Steel Condensing Boilers (23 52 16)
. 
. 
 23 52 16 13-0001  Hamilton Evo Series Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes circulating pump, mounting rack, disconnect panel, plumbing and gas manifold, manual reset high 
limit and LWCO (Cal Code). Rated by gross rated output. 

. 

. 
 23 52 16 13-0002 EA 75 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW79) ................................................... 11,020.32 373.59 

. 
 23 52 16 13-0003 EA 127 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW129) ............................................... 11,639.53 497.62 

. 
 23 52 16 13-0004 EA 168 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW179) ............................................... 12,409.31 560.29 

. 
 23 52 16 13-0005 EA 187 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW199.1) ............................................ 13,154.87 591.48 

. 
 23 52 16 13-0006 EA 281 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW299) ............................................... 17,374.83 684.88 

. 
 23 52 16 13-0007 EA 374 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW399) ............................................... 20,116.63 747.09 

. 
 23 52 16 13-0008 EA 589 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW599) ............................................... 27,192.50 871.59 

. 
 23 52 16 13-0009 EA 785 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW798) ............................................... 37,827.01 996.18 

Note: Includes vent manifold. 
. 

 23 52 16 13-0010 EA 980 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW998) ............................................... 46,274.72 1,089.57 
Note: Includes vent manifold. 

. 
 23 52 16 13-0011 EA 1,425 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1499) .......................................... 66,845.94 1,276.27 

. 
 23 52 16 13-0012 EA 1,900 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1999) .......................................... 73,668.90 1,369.67 

XXXXXXX 
. 
 23 52 16 13-0013  Buderus SB615 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0014 EA 484 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/145) ................................................. 33,991.05 809.38 
. 

 23 52 16 13-0015 EA 612 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/185) ................................................. 35,638.85 871.59 
. 

 23 52 16 13-0016 EA 791 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/240) ................................................. 39,712.72 996.18 
. 

 23 52 16 13-0017 EA 1,022 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/310) .............................................. 43,008.32 1,120.67 
. 

 23 52 16 13-0018 EA 1,317 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/400) .............................................. 47,833.87 1,214.07 
. 

 23 52 16 13-0019 EA 1,459 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/510) .............................................. 54,698.19 1,276.27 
. 

 23 52 16 13-0020 EA 2,104 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/640) .............................................. 65,426.00 1,369.67 

XXXXXXX 
. 
 23 52 16 13-0021  Buderus SB735 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0022 EA 2,650 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/790) .............................................. 68,851.20 1,494.17 
. 

 23 52 16 13-0023 EA 3,251 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/970) .............................................. 79,766.02 1,556.47 
. 

 23 52 16 13-0024 EA 4,079 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/1200) ............................................ 92,469.26 1,618.77 

XXXXXXX 

NOT FOR BID
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. 
 23 52 16 13-0025  Lochinvar Knight Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0026 EA 165 MBH 95.7% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 
KBN211) ....................................................................................................................................................................... 10,185.40 560.29 

. 
 23 52 16 13-0027 EA 226 MBH 96% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 

KBN286) ....................................................................................................................................................................... 13,361.86 622.59 

XXXXXXX 
. 
 23 52 16 13-0028  Lochinvar Knight XL Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0029 EA 324 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN400) ....................................................................................................................................................................... 16,115.93 715.98 

. 
 23 52 16 13-0030 EA 406 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN501) ....................................................................................................................................................................... 19,823.76 747.09 
. 

 23 52 16 13-0031 EA 493 MBH 94.6% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN601) ....................................................................................................................................................................... 23,296.82 809.38 

. 
 23 52 16 13-0032 EA 574 MBH 94.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN701) ....................................................................................................................................................................... 26,819.92 840.48 
. 

 23 52 16 13-0033 EA 654 MBH 94% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN801) ....................................................................................................................................................................... 30,772.61 902.78 

XXXXXXX 
. 
 23 52 16 13-0034  Lochinvar SYNC Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0035 EA 941 MBH 94.1% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1000) ..................................................................................................................................................................... 42,172.86 1,089.57 

. 
 23 52 16 13-0036 EA 1,240 MBH 95.4% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 

SBN1300) ..................................................................................................................................................................... 48,035.35 1,182.87 
. 

 23 52 16 13-0037 EA 1,443 MBH 96.2% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1500) ..................................................................................................................................................................... 51,588.04 1,276.27 

XXXXXXX 
. 
 23 52 16 13-0038  Lochinvar Crest Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0039 EA 1,380 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1500) .......... 51,261.26 1,214.07 
. 

 23 52 16 13-0040 EA 1,840 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2000) .......... 61,481.49 1,369.67 
. 

 23 52 16 13-0041 EA 2,300 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2500) .......... 80,027.32 1,431.97 
. 

 23 52 16 13-0042 EA 2,760 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3000) .......... 88,246.19 1,494.17 
. 

 23 52 16 13-0043 EA 3,220 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3500) ........ 105,070.87 1,556.47 

XXXXXXX 
. 
 23 52 16 13-0044  Laars Neotherm Stainless Steel Condensing Boiler (23 52 16 13) 

Note: Compliant with SCAQMD. Rated by gross rated output. 
. 
. 

 23 52 16 13-0045 EA 80 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH080) ...................................................... 7,512.67 404.69 
. 

 23 52 16 13-0046 EA 105 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH105) .................................................... 8,574.68 466.98 
. 

 23 52 16 13-0047 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH150) .................................................... 9,598.32 560.29 
. 

 23 52 16 13-0048 EA 210 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH210) .................................................. 10,689.90 622.59 
. 

 23 52 16 13-0049 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH285) .................................................. 13,738.92 684.88 
. 

 23 52 16 13-0050 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH399) .................................................. 17,085.06 747.09 
. 

 23 52 16 13-0051 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH500) .................................................. 21,992.04 809.38 
. 

 23 52 16 13-0052 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH600) .................................................. 23,628.10 871.59 
. 

 23 52 16 13-0053 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH750) .................................................. 25,529.00 933.88 
. 

 23 52 16 13-0054 EA 850 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH850) .................................................. 27,572.34 1,058.37 
. 

 23 52 16 13-0055 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1000) ............................................. 39,670.52 1,120.67 
. 

 23 52 16 13-0056 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1700) ............................................. 52,783.56 1,307.47 
. 

 23 52 16 13-0057 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV150) ................................... 10,296.07 560.29 
. 

 23 52 16 13-0058 EA 199 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV199) ................................... 12,051.14 591.48 
. 

 23 52 16 13-0059 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV285) ................................... 15,637.21 684.88 
. 

 23 52 16 13-0060 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV399) ................................... 18,839.50 747.09 
. 

 23 52 16 13-0061 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV500) ................................... 23,548.85 809.38 
. 

 23 52 16 13-0062 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV600) ................................... 24,542.29 871.59 
. 

 23 52 16 13-0063 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV750) ................................... 26,907.01 933.88 
. 

 23 52 16 13-0064 EA 800 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV800) ................................... 28,872.45 996.18 
. 

 23 52 16 13-0065 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1000) .............................. 39,670.52 1,120.67 
. 

 23 52 16 13-0066 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1700) .............................. 52,783.56 1,307.47 

XXXXXXX 
. 
 23 52 16 13-0067  AERCO Benchmark Stainless-Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0068 EA 1,500 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK1.5LN) ................ 42,786.57 1,276.27 
Note: Includes gas PRV and pump delay relay. 

. 
 23 52 16 13-0069 EA 2,000 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK2.0LN) ................ 50,792.60 1,369.67 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0070 EA 3,000 MBH Water, 220 Volt, 1 Phase, 230 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO 
BMK3000) ..................................................................................................................................................................... 73,088.48 1,525.37 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0071 EA 3,000 MBH Water, 480 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK3000) .................. 77,886.84 1,525.37 
Note: Includes gas PRV and pump delay relay. 

XXXXXXX 
. 
 23 52 16 16  Aluminum Condensing Boilers (23 52 16)

NOT FOR BID
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. 

. 
 23 52 16 16-0001  Weil McLain Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0002 EA 80 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .............................................................................. 6,063.41 404.69 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0003 EA 105 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 6,691.72 466.98 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0004 EA 155 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 7,560.59 560.29 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0005 EA 230 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 8,483.24 622.59 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0006 EA 310 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .......................................................................... 10,970.98 715.98 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

XXXXXXX 
. 
 23 52 16 16-0007  Patterson Kelly Mach Series Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0008 EA 300 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C300) ............................................. 17,419.89 684.88 
. 

 23 52 16 16-0009 EA 450 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C450) ............................................. 19,601.78 778.28 
. 

 23 52 16 16-0010 EA 750 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C750) ............................................. 22,184.13 933.88 
. 

 23 52 16 16-0011 EA 900 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C900) ............................................. 32,932.46 1,058.37 
. 

 23 52 16 16-0012 EA 1,050 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1050) ........................................ 34,399.13 1,120.67 
. 

 23 52 16 16-0013 EA 1,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1500) ........................................ 53,463.19 1,276.27 
. 

 23 52 16 16-0014 EA 2,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2000) ........................................ 57,896.25 1,369.67 
. 

 23 52 16 16-0015 EA 2,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2500) ........................................ 67,040.69 1,494.17 
. 

 23 52 16 16-0016 EA 3,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C3000) ........................................ 83,069.26 1,525.37 
. 

 23 52 16 16-0017 EA 4,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C4000) ...................................... 101,453.15 1,618.77 

XXXXXXX 
. 
 23 52 16 16-0018  Buderus GB142 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0019 EA 75 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/24) ............................................. 7,227.78 373.59 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0020 EA 95 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/30) ............................................. 8,391.82 435.79 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0021 EA 143 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/45) ........................................... 9,646.02 529.19 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0022 EA 193 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/60) ......................................... 10,545.46 591.48 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0023 EA Optional Vertical Or Horizontal 3" Concentric Termination Kit For GB142 (Buderus 60L46) .............................................. 321.54 93.40 
. 

 23 52 16 16-0024 EA Optional Stainless Steel Concentric Hood For GB142 (Buderus SJT3) .............................................................................. 433.55 93.40 
. 

 23 52 16 16-0025 EA Optional GB Floor Stand For GB142 (Buderus 7098265) ................................................................................................... 972.50 93.40 

XXXXXXX 
. 
 23 52 16 16-0026  Buderus GB162 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0027 EA 290 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/80) ........................................... 9,933.10 684.88 
Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0028 EA 333 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/100) ....................................... 12,290.39 715.98 

Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0029 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/80-TL2) ................................................................................................................................. 23,884.92 840.48 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0030 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/80-TR2) ................................................................................................................................ 22,305.52 840.48 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0031 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/100-TL2) ............................................................................................................................... 28,599.50 902.78 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0032 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/100-TR2) .............................................................................................................................. 27,020.10 902.78 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0033 EA 870 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/80-TL3) ................................................................................................................................. 33,248.04 1,058.37 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0034 EA 999 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/100-TL3) ............................................................................................................................... 40,226.52 1,120.67 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

NOT FOR BID
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. 
 23 52 16 16-0035 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/80-TL4) ................................................................................................................................ 41,338.85 1,182.87 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0036 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/80-TR4) ...................................................................................................................... 41,971.41 1,182.87 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0037 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/100-TL4) .............................................................................................................................. 50,487.83 1,214.07 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0038 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/100-TR4) .................................................................................................................... 51,120.39 1,214.07 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0039 EA EMS Control Module For Condensing Boiler (Buderus RC35) ............................................................................................ 671.36 93.40 

XXXXXXX 
. 
 23 52 16 16-0040  Buderus GB312 Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0041 EA 305 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/90) .......................................................... 19,554.35 684.88 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0042 EA 409 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/120) ........................................................ 21,510.59 747.09 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0043 EA 544 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/160) ........................................................ 25,558.92 824.89 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0044 EA 676 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/200) ........................................................ 29,428.70 902.78 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0045 EA 810 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/240) ........................................................ 35,293.19 996.18 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0046 EA 944 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/280) ........................................................ 38,982.39 1,089.57 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0047 EA Optional CSD-1 Kit Consisting Of High And Low Gas Pressure Switches For GB312 (Buderus 7747019985) .................. 580.40 46.70 
. 

 23 52 16 16-0048 EA Optional L4006E1125 Manual Reset Aquastat For GB312 (Buderus L4006E1125) ........................................................... 271.97 46.70 
. 

 23 52 16 16-0049 EA Optional Hydrolevel 550 low Water Cut-Off For GB312 (Buderus 550) .............................................................................. 396.96 46.70 
. 

 23 52 16 16-0050 EA Optional Condensate Neutralization Tank For GB312 (Buderus 63035899)....................................................................... 861.24 46.70 

XXXXXXX 
. 
 23 52 16 19  Copper Water-Tube Condensing Boilers (23 52 16)
. 
. 
 23 52 16 19-0001  Laars Rheos+ Copper Fin Tube Condensing Boilers (23 52 16 19) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 19-0002 EA 1,200 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 40,232.35 1,182.87 
. 

 23 52 16 19-0003 EA 1,600 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 45,367.27 1,307.47 
. 

 23 52 16 19-0004 EA 2,000 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 49,654.76 1,369.67 
. 

 23 52 16 19-0005 EA 2,400 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 53,592.18 1,431.97 

XXXXXXX 
. 
 23 52 16 23  Cast Iron Condensing Boilers (23 52 16)
. 
. 
 23 52 16 23-0001  Hydrotherm KN Cast Iron Condensing Boilers (23 52 16 23) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 23-0002 EA 199 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-2) .............................................................. 13,544.77 591.48 
. 

 23 52 16 23-0003 EA 399 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-4) .............................................................. 19,827.64 747.09 
. 

 23 52 16 23-0004 EA 600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-6) .............................................................. 32,600.63 871.59 
. 

 23 52 16 23-0005 EA 1,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-10) ......................................................... 42,792.22 1,120.67 
. 

 23 52 16 23-0006 EA 1,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-16) ......................................................... 57,046.66 1,307.47 
. 

 23 52 16 23-0007 EA 1,999 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-20) ......................................................... 62,227.90 1,369.67 
. 

 23 52 16 23-0008 EA 2,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-26) ......................................................... 79,200.79 1,494.17 
. 

 23 52 16 23-0009 EA 3,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-30) ......................................................... 86,570.08 1,525.37 

XXXXXXX 
. 
 23 52 23  Cast-Iron Boilers (23 52) 
. 
. 
 23 52 23 00-0001  Weil-McLain Model 80 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0002  Gas Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0003 EA 209 MBH Steam, 242 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 380) ......................................................... 14,963.80 3,052.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0004 EA 297 MBH Steam, 344 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 480) ......................................................... 16,309.85 3,256.02 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0005 EA 386 MBH Steam, 448 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 580) ......................................................... 17,778.83 3,459.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0006 EA 476 MBH Steam, 551 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 680) ......................................................... 19,148.11 3,663.02 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0007 EA 565 MBH Steam, 655 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 780) ......................................................... 20,416.15 3,866.52 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID
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. 
 23 52 23 00-0008 EA 654 MBH Steam, 758 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 880) ......................................................... 22,135.13 4,070.02 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0009 EA 743 MBH Steam, 862 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 980) ......................................................... 23,474.02 4,273.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0010 EA 833 MBH Steam, 965 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1080) ....................................................... 24,546.46 4,477.02 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0011 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1180) .................................................... 25,615.09 4,680.53 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0012 EA 1,018 MBH Steam, 1,172 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1280) ................................................. 26,841.98 4,884.03 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0013  Gas Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
. 
. 

 23 52 23 00-0014 EA 209 MBH Steam, 242 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 380) .......................................... 10,037.69 402.37 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0015 EA 297 MBH Steam, 344 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 480) .......................................... 11,146.55 402.37 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0016 EA 386 MBH Steam, 448 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 580) .......................................... 12,782.77 502.96 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0017 EA 476 MBH Steam, 551 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 680) .......................................... 13,913.42 502.96 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0018 EA 565 MBH Steam, 655 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 780) .......................................... 15,348.96 603.55 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0019 EA 654 MBH Steam, 758 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 880) .......................................... 16,844.25 603.55 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0020 EA 743 MBH Steam, 862 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 980) .......................................... 18,348.60 704.14 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0021 EA 833 MBH Steam, 965 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1080) ........................................ 19,586.92 804.73 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0022 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1180) ..................................... 20,420.57 804.73 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0023 EA 1018 MBH Steam, 1172 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1280) .................................... 21,811.37 905.32 

Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0024  Gas/Oil Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0025 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 380) .................................................... 15,611.68 3,052.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0026 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 17,073.56 3,256.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0027 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 18,472.58 3,459.52 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0028 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 20,029.92 3,663.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0029 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 21,322.04 3,866.52 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0030 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 23,187.80 4,070.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0031 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 24,377.62 4,273.52 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0032 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 25,536.06 4,477.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0033 EA 922 MBH Steam, 1069 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................ 26,605.84 4,680.53 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0034 EA 1,018 MBH Steam, 1172 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................. 27,863.68 4,884.03 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0035  Gas/Oil Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
. 
. 

 23 52 23 00-0036 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 380) ..................................... 10,685.58 402.37 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0037 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 480) ..................................... 11,910.26 402.37 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0038 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 580) ..................................... 13,476.53 502.96 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0039 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 680) ..................................... 14,795.23 502.96 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0040 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 780) ..................................... 16,254.85 603.55 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0041 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 880) ..................................... 17,896.92 603.55 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0042 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 980) ..................................... 19,252.20 704.14 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0043 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1080) ................................... 20,576.52 804.73 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0044 EA 922 MBH Steam, 1,069 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1180) ................................ 21,411.32 804.73 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0045 EA 1,018 MBH Steam, 1,172 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1280) ............................. 22,833.08 905.32 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
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. 
 23 52 23 00-0046  Weil-McLain Model 88 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0047  Gas Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0048 EA 629 MBH Steam, 730 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 488) ......................................................... 24,031.81 4,578.77 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0049 EA 845 MBH Steam, 979 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 588) ......................................................... 26,459.43 4,858.59 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0050 EA 1072 MBH Steam, 1229 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 688) ..................................................... 29,449.02 5,138.40 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0051 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 788) ................................................... 32,090.70 5,418.22 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0052 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 888) ................................................... 34,396.05 5,698.03 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0053 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 988) ................................................... 37,708.04 5,977.84 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0054 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1088) ................................................. 40,034.40 6,257.66 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0055 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1188) ................................................. 42,099.94 6,537.47 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0056 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1288) ................................................. 44,835.94 6,817.29 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0057 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1388) ................................................. 47,049.16 7,097.10 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0058 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1488) ................................................. 50,820.63 7,376.91 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0059 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1588) ................................................. 52,929.62 7,656.73 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0060 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1688) ................................................. 55,162.54 7,936.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0061 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1788) ................................................. 57,643.37 8,216.35 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0062 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1888) ................................................. 59,673.72 8,496.17 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0063  Gas Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0064 EA 629 MBH Steam, 730 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 488) .......................................... 18,364.66 704.14 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0065 EA 845 MBH Steam, 979 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 588) .......................................... 20,831.09 804.73 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0066 EA 1,072 MBH Steam, 1,229 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 688) .................................... 23,873.14 905.32 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0067 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 788) .................................... 26,542.53 1,005.91 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0068 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 888) .................................... 28,482.75 1,005.91 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0069 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 988) .................................... 31,836.71 1,106.51 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0070 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1088) .................................. 33,801.00 1,106.51 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0071 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1188) .................................. 35,905.09 1,207.09 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0072 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1288) .................................. 38,279.90 1,207.09 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0073 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1388) .................................. 40,531.92 1,307.68 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0074 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1488) .................................. 42,713.95 1,408.27 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0075 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1588) .................................. 44,461.52 1,408.27 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0076 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1688) .................................. 46,734.14 1,508.86 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0077 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1788) .................................. 48,852.09 1,508.86 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0078 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1888) .................................. 50,945.79 1,609.45 
Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0079  Gas/Oil Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0080 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 488) .................................................... 24,829.92 4,578.77 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0081 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 588) .................................................... 27,252.95 4,858.59 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0082 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 688) .............................................. 30,448.94 5,138.40 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0083 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 788) .............................................. 33,191.54 5,418.22 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0084 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 888) .............................................. 35,384.51 5,698.03 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID
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. 
 23 52 23 00-0085 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 988) .............................................. 38,634.57 5,977.84 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0086 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1088) ............................................ 41,425.34 6,257.66 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0087 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1188) ............................................ 43,490.89 6,537.47 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0088 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1288) ............................................ 46,199.37 6,817.29 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0089 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1388) ............................................ 48,998.55 7,097.10 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0090 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1488) ............................................ 52,868.64 7,376.91 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0091 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1588) ............................................ 55,666.80 7,656.73 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0092 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1688) ............................................ 57,209.40 7,936.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0093 EA 3,548 MBH Steam, 3,974 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1788) ............................................ 59,628.31 8,216.35 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0094 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1888) ............................................ 61,680.44 8,496.17 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0095  Gas/Oil Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0096 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 488) ..................................... 19,162.76 704.14 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0097 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 588) ..................................... 21,624.60 804.73 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0098 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 688) ............................... 24,861.59 905.32 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0099 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 788) ............................... 27,643.37 1,005.91 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0100 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 888) ............................... 29,473.50 1,005.91 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0101 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 988) ............................... 32,763.24 1,106.51 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0102 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1088) ............................. 35,191.95 1,106.51 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0103 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1188) ............................. 37,296.03 1,207.09 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0104 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1288) ............................. 39,643.33 1,207.09 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0105 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1388) ............................. 42,487.04 1,307.68 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0106 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1488) ............................. 44,761.95 1,408.27 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0107 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1588) ............................. 46,051.99 1,408.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0108 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1688) ............................. 48,781.00 1,508.86 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0109 EA 3,548 MBh Steam, 3,974 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1788) ............................. 50,837.03 1,508.86 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0110 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1888) ............................. 52,929.58 1,609.45 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0111  Weil-McLain Model 94 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0112  Gas Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0113 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-894) ............................................... 64,226.96 8,903.18 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0114 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-994) ............................................... 69,557.34 9,411.92 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0115 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................. 74,434.44 9,920.68 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0116 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................. 79,211.58 10,429.43 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0117 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................. 84,032.62 10,938.19 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0118 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1394) ............................................. 90,328.90 11,446.94 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0119 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1494) ............................................. 94,877.18 11,955.69 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0120 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1594) ............................................. 99,281.48 12,464.44 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0121 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1694) ........................................... 106,385.83 12,973.20 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0122 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1794) ........................................... 110,787.64 13,481.95 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0123 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1894) ........................................... 114,577.86 13,990.70 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Central Heating Equipment 23 50
Heating Boilers 23 52

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 433

. 
 23 52 23 00-0124 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1994) ........................................... 121,438.15 14,499.45 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0125 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2094) ........................................... 125,875.55 15,008.21 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0126 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2194) ........................................... 132,891.71 15,516.96 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0127 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2294) ........................................... 137,557.51 16,025.72 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0128 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2394) ........................................... 142,653.60 16,534.46 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0129 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2494) ........................................... 147,044.84 17,043.22 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0130 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2594) ........................................... 151,559.32 17,551.97 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0131  Gas Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0132 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-894) ................................ 56,046.77 1,307.68 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0133 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-994) ................................ 61,124.22 1,408.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0134 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1094) .............................. 65,745.28 1,508.86 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0135 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1194) .............................. 70,269.98 1,609.45 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0136 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1294) .............................. 74,432.50 1,609.45 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0137 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1394) .............................. 78,849.56 1,710.04 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0138 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1494) .............................. 82,740.31 1,710.04 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0139 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1594) .............................. 86,890.04 1,810.64 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0140 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1694) .............................. 93,337.93 1,810.64 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0141 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1794) .............................. 97,486.50 1,911.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0142 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1894) ............................ 100,619.29 1,911.23 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0143 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1994) ............................ 107,227.67 2,011.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0144 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2094) ............................ 111,007.19 2,011.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0145 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2194) ............................ 117,789.85 2,112.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0146 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2294) ............................ 121,776.92 2,112.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0147 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2394) ............................ 126,617.01 2,213.00 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0148 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2494) ............................ 130,351.82 2,213.00 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0149 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2594) ............................ 134,611.62 2,313.59 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0150  Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0151 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-894) ................................................. 60,805.21 8,903.18 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0152 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-994) ................................................. 66,135.58 9,411.92 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0153 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................... 72,597.43 9,920.68 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0154 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................... 76,960.61 10,429.43 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0155 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................... 81,499.56 10,938.19 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0156 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ............................................... 87,480.50 11,446.94 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0157 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ............................................... 92,242.06 11,955.69 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0158 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ............................................... 96,648.65 12,464.44 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0159 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ............................................. 104,571.75 12,973.20 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0160 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ............................................. 108,974.71 13,481.95 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0161 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ............................................. 113,376.11 13,990.70 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0162 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ............................................. 121,446.17 14,499.45 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0163 EA 4,285 MBH Steam, 4970 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2094) .............................................. 125,883.58 15,008.21 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID
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. 
 23 52 23 00-0164 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2194) .............................................. 133,084.35 15,516.96 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0165 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2294) .............................................. 137,749.01 16,025.72 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0166 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2394) .............................................. 142,746.48 16,534.46 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0167 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2494) .............................................. 147,137.72 17,043.22 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0168 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2594) .............................................. 151,659.09 17,551.97 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0169  Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0170 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) ................................... 52,439.25 1,307.68 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0171 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) ................................... 57,516.70 1,408.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0172 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ................................. 63,722.50 1,508.86 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0173 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ................................. 67,833.24 1,609.45 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0174 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ................................. 71,713.68 1,609.45 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0175 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ................................. 75,815.39 1,710.04 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0176 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ................................. 79,919.43 1,710.04 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0177 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ................................. 84,069.16 1,810.64 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0178 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) ................................. 91,338.09 1,810.64 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0179 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) ................................. 95,485.51 1,911.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0180 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) ................................. 99,231.78 1,911.23 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0181 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) ............................... 107,049.93 2,011.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0182 EA 4,285 MBH Steam, 4,970 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) ............................... 110,829.45 2,011.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0183 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) ............................... 117,773.79 2,112.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0184 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) ............................... 121,782.66 2,112.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0185 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) ............................... 126,524.13 2,213.00 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0186 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) ............................... 130,258.93 2,213.00 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0187 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) ............................... 134,525.62 2,313.59 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0188  Gas/Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0189 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-894) .......................................... 65,302.57 8,903.18 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0190 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-994) .......................................... 70,634.09 9,411.92 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0191 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ........................................ 75,804.75 9,920.68 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0192 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ........................................ 80,697.70 10,429.43 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0193 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ........................................ 85,492.37 10,938.19 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0194 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ........................................ 90,867.85 11,446.94 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0195 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ........................................ 96,667.18 11,955.69 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0196 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ...................................... 101,353.56 12,464.44 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0197 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ...................................... 108,637.95 12,973.20 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0198 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ...................................... 113,039.76 13,481.95 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0199 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ...................................... 116,910.24 13,990.70 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0200 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ...................................... 123,848.51 14,499.45 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0201 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2094) ...................................... 129,432.62 15,008.21 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0202 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2194) ...................................... 137,063.40 15,516.96 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0203 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2294) ...................................... 141,694.80 16,025.72 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID
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. 
 23 52 23 00-0204 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2394) ...................................... 147,004.18 16,534.46 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0205 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2494) ...................................... 151,396.56 17,043.22 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0206 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2594) ...................................... 155,914.49 17,551.97 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0207  Gas/Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0208 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) ........................... 57,206.08 1,307.68 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0209 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) ........................... 62,284.68 1,408.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0210 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ......................... 67,202.73 1,508.86 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0211 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ......................... 71,840.96 1,609.45 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0212 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ......................... 75,977.11 1,609.45 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0213 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ......................... 79,472.22 1,710.04 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0214 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ......................... 84,614.02 1,710.04 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0215 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ......................... 89,044.69 1,810.64 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0216 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) ......................... 95,674.91 1,810.64 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0217 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) ......................... 99,821.18 1,911.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0218 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) ....................... 103,035.38 1,911.23 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0219 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) ....................... 109,721.74 2,011.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0220 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) ....................... 114,649.11 2,011.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0221 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) ....................... 122,023.46 2,112.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0222 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) ....................... 125,999.07 2,112.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0223 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) ....................... 131,051.30 2,213.00 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0224 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) ....................... 134,787.25 2,213.00 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0225 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) ....................... 139,051.65 2,313.59 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 33  Water-Tube Boilers (23 52)
. 
. 
 23 52 33 13  Finned Water-Tube Boilers (23 52 33)
. 
. 
 23 52 33 13-0001  Laars Pennant 85% Efficient Water, Gas Fired, Copper Fin Tube LoNox 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0002 EA 200 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 7,911.95 554.78 

. 
 23 52 33 13-0003 EA 300 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 8,707.15 616.43 

. 
 23 52 33 13-0004 EA 400 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 10,003.93 739.70 

. 
 23 52 33 13-0005 EA 500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 12,770.89 770.53 

. 
 23 52 33 13-0006 EA 750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 15,003.79 924.63 

. 
 23 52 33 13-0007 EA 1,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 18,435.37 1,109.56 

. 
 23 52 33 13-0008 EA 1,250 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 20,938.60 1,171.20 

. 
 23 52 33 13-0009 EA 1,500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 23,192.21 1,263.67 

. 
 23 52 33 13-0010 EA 1,750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 25,287.49 1,325.31 

. 
 23 52 33 13-0011 EA 2,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 27,132.69 1,356.13 

XXXXXXX 
. 
 23 52 33 13-0012  Patterson Kelly Modufire Forced Draft, Water, Gas Fired, Copper Fin Tube 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0013 EA 1,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 27,583.95 1,109.56 

. 
 23 52 33 13-0014 EA 1,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 34,446.89 1,263.67 

. 
 23 52 33 13-0015 EA 2,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 36,706.16 1,356.13 

. 
 23 52 33 13-0016 EA 2,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 51,921.77 1,541.06 

. 
 23 52 33 13-0017 EA 3,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 54,464.03 1,725.98 

XXXXXXX 
. 
 23 52 33 13-0018  Lochinvar Copper-Fin II Finned Tube Boiler (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0019 EA 340 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0402) ................................................. 9,286.12 497.81 
    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

NOT FOR BID
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. 
 23 52 33 13-0020 EA 425 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0502) ............................................... 11,164.23 622.03 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0021 EA 552.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0652) ............................................ 12,032.71 747.18 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0022 EA 637.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0752) ............................................ 12,349.69 747.18 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0023 EA 841.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0992) ............................................ 15,324.00 933.98 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0024 EA 1,071 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1262) ............................................ 17,650.33 933.98 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0025 EA 1,224 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1442) ............................................ 19,189.17 933.98 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0026 EA 1,530 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1802) ............................................ 20,759.20 1,120.77 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

. 
 23 52 33 13-0027 EA 1,759.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN2072) ......................................... 24,540.86 1,307.56 

    For High And Low Gas Pressure Switch With Manual Reset, Add  332.33 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  294.40 

XXXXXXX 
. 
 23 52 33 13-0028  Raypak Cupro-Nickel Finned-Tube Boiler With Pump (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0029 EA 385 MBH Water, Gas Fired, On/Off, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H4-399B) .......................... 9,085.07 684.22 
. 

 23 52 33 13-0030 EA 420 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-499B) .................... 9,787.71 616.43 
. 

 23 52 33 13-0031 EA 546 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-649B) .................. 10,852.60 739.70 
. 

 23 52 33 13-0032 EA 630 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-749B) .................. 11,527.88 839.73 
. 

 23 52 33 13-0033 EA 756 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-899B) .................. 12,805.56 924.63 
. 

 23 52 33 13-0034 EA 832 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-989B) .................. 13,768.19 995.24 
. 

 23 52 33 13-0035 EA 1,058 MBH Water, Gas Fired, Three Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H8-1259B) .......... 15,720.80 1,109.56 
. 

 23 52 33 13-0036 EA 1,285 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1529B) ............ 18,199.49 1,171.20 
. 

 23 52 33 13-0037 EA 1,512 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1799B) ............ 19,322.55 1,263.67 
. 

 23 52 33 13-0038 EA 1,679 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1999B) ............ 22,974.90 1,294.49 
. 

 23 52 33 13-0039 EA 1,739 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2069B) ............ 23,068.30 1,325.31 
. 

 23 52 33 13-0040 EA 1,966 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2339B) ............ 26,880.74 1,356.13 

XXXXXXX 
. 
 23 52 33 16  Steel Water-Tube Boilers (23 52 33) 
. 
. 
 23 52 33 16-0001  Unilux 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible 

Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0002 EA 1,250 MBH Input/1,062 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF100) .................................................................................................................................................... 56,630.28 1,494.36 
. 

 23 52 33 16-0003 EA 1,750 MBH Input/1.488 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF150) .................................................................................................................................................... 61,008.14 1,867.95 

. 
 23 52 33 16-0004 EA 2,200 MBH Input/1,870 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF200) .................................................................................................................................................. 126,719.98 2,054.74 
. 

 23 52 33 16-0005 EA 2,750 MBH Input/2,338 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF250) .................................................................................................................................................. 131,530.28 2,241.54 

. 
 23 52 33 16-0006 EA 3,000 MBH Input/2,550 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF300) .................................................................................................................................................. 133,906.00 2,521.73 
. 

 23 52 33 16-0007 EA 3,750 MBH Input/3,188 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux VZ350) .................................................................................................................................................. 141,120.78 2,801.92 

. 
 23 52 33 16-0008 EA 4,300 MBH Input/3,655 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux VZ400) .................................................................................................................................................. 144,332.66 2,895.32 

XXXXXXX 
. 
 23 52 33 16-0009  Unilux 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0010 EA 1,250 MBH, 31 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux ZF100LSG) ....................................................................................................................................................... 66,079.17 1,681.15 
. 

 23 52 33 16-0011 EA 1,750 MBH, 43.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF150LSG) ............................................................................................................................................. 69,462.79 1,961.34 

. 
 23 52 33 16-0012 EA 2,200 MBH, 54.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF200LSG) ........................................................................................................................................... 135,982.07 2,148.14 
. 

 23 52 33 16-0013 EA 2,750 MBH, 68 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux ZF250LSG) ..................................................................................................................................................... 144,421.66 2,334.93 

. 
 23 52 33 16-0014 EA 3,000 MBH, 74 HP,83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux ZF300LSG) ..................................................................................................................................................... 147,416.62 2,521.73 
. 

 23 52 33 16-0015 EA 3,750 MBH, 93 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux ZF350LSG) ..................................................................................................................................................... 153,219.78 2,801.92 

. 
 23 52 33 16-0016 EA 4,300 MBH, 106.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF400LSG) ........................................................................................................................................... 158,438.04 2,988.72 
. 

 23 52 33 16-0017 EA 5,400 MBH, 134 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF500LSG) ........................................................................................................................................... 156,184.60 3,175.51 

NOT FOR BID
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. 
 23 52 33 16-0018 EA 6,250 MBH, 155 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF600LSG) ........................................................................................................................................... 169,060.91 3,362.31 
. 

 23 52 33 16-0019 EA 7,235 MBH, 179 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF700LSG) ........................................................................................................................................... 177,904.22 3,549.10 

. 
 23 52 33 16-0020 EA 8,270 MBH, 205 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF800LSG) ........................................................................................................................................... 182,512.67 3,735.89 

XXXXXXX 
. 
 23 52 33 16-0021  Unilux 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0022 EA 1,250 MBH, 31 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100HS) ............................................................................................................................................................. 71,120.07 1,681.15 
. 

 23 52 33 16-0023 EA 1,750 MBH, 43.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150HS) ................................................................................................................................................... 75,513.00 1,961.34 

. 
 23 52 33 16-0024 EA 2,200 MBH, 54.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200HS) ................................................................................................................................................. 142,838.31 2,148.14 
. 

 23 52 33 16-0025 EA 2,750 MBH, 68 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250HS) ........................................................................................................................................................... 151,479.76 2,334.93 

. 
 23 52 33 16-0026 EA 3,000 MBH, 74 HP,81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300HS) ........................................................................................................................................................... 154,474.72 2,521.73 
. 

 23 52 33 16-0027 EA 3,750 MBH, 93 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350HS) ........................................................................................................................................................... 159,269.98 2,801.92 

. 
 23 52 33 16-0028 EA 4,300 MBH, 106.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400HS) ................................................................................................................................................. 164,685.87 2,988.72 
. 

 23 52 33 16-0029 EA 5,400 MBH, 134 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500HS) ................................................................................................................................................. 162,032.94 3,175.51 

. 
 23 52 33 16-0030 EA 6,250 MBH, 155 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600HS) ................................................................................................................................................. 175,918.56 3,362.31 
. 

 23 52 33 16-0031 EA 7,235 MBH, 179 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700HS) ................................................................................................................................................. 181,534.91 3,549.10 

. 
 23 52 33 16-0032 EA 8,270 MBH, 205 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800HS) ................................................................................................................................................. 189,370.32 3,735.89 
. 

 23 52 33 16-0033 EA 9,300 MBH, 230 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 900HS) ................................................................................................................................................. 210,514.49 3,922.69 

. 
 23 52 33 16-0034 EA 10,330 MBH, 256 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 1000HS) ............................................................................................................................................... 303,953.36 4,109.49 
. 

 23 52 33 16-0035 EA 12,400 MBH, 307 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 1200HS) ............................................................................................................................................... 319,350.82 4,296.28 

XXXXXXX 
. 
 23 52 36  Fire-Box Boiler (23 52) 
. 
. 
 23 52 36 00-0001  Package Oil Fired Firebox Boilers (23 52 36) 

Note: Prices are good for 15 PSI steam or 30 PSI water. Packaged type, complete with burner and all basic 
safety controls (low water cut-off, high/low temperature and pressure operating controls, flame failure, main and 
pilot gas control, etc.) Normally required (Boiler HP) boiler sizes are based on HP rating and gross output. 

. 

. 
 23 52 36 00-0002 EA 40 HP, 1,339 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 78,219.86 2,414.18 

. 
 23 52 36 00-0003 EA 46 HP, 1,553 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 81,763.52 2,615.37 

. 
 23 52 36 00-0004 EA 53 HP, 1,784 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 85,592.71 2,816.55 

. 
 23 52 36 00-0005 EA 61 HP, 2,062 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 92,563.17 3,017.73 

. 
 23 52 36 00-0006 EA 69 HP, 2,313 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 96,677.90 3,218.92 

. 
 23 52 36 00-0007 EA 80 HP, 2,678 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 100,721.38 3,420.10 

. 
 23 52 36 00-0008 EA 100 HP, 3,348 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 112,061.02 3,621.27 

. 
 23 52 36 00-0009 EA 127 HP, 4,251 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 129,700.11 4,023.64 

. 
 23 52 36 00-0010 EA 151 HP, 5,055 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 147,639.09 4,426.00 

. 
 23 52 36 00-0011 EA 183 HP, 6,126 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 161,966.08 4,878.67 

. 
 23 52 36 00-0012 EA 220 HP, 7,388 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 176,293.20 5,331.33 

. 
 23 52 36 00-0013 EA 257 HP, 8,606 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 185,243.25 6,236.64 

. 
 23 52 36 00-0014 EA 294 HP, 9,842 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 225,819.97 7,141.96 

. 
 23 52 36 00-0015 EA 368 HP, 12,302 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 267,396.16 8,047.29 

. 
 23 52 36 00-0016 EA 441 HP, 14,766 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 309,387.78 9,053.19 

. 
 23 52 36 00-0017 EA 514 HP, 17,220 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 350,448.02 9,807.63 

XXXXXXX 
. 
 23 52 39  Fire-Tube Boilers (23 52) 
. 
. 
 23 52 39 13  Scotch Marine Boilers (23 52 39)
. 
. 
 23 52 39 13-0001  15 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0002  15 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0003 EA 30 HP, 1,033 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 62,298.56 1,106.51 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0004 EA 40 HP, 1,339 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 67,054.36 1,207.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0005 EA 50 HP, 1,674 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 72,830.33 1,307.68 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0006 EA 60 HP, 2,009 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 76,057.22 1,508.86 

Note: Burnham Series 3. Fire tested factory assembled unit. 

NOT FOR BID
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. 
 23 52 39 13-0007 EA 70 HP, 2,343 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler................................................................................ 79,687.67 1,609.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0008 EA 80 HP, 2,678 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler................................................................................ 83,410.50 1,710.04 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0009 EA 90 HP, 3,013 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler................................................................................ 85,985.64 1,760.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0010 EA 100 HP, 3,348 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.............................................................................. 90,783.20 1,810.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0011 EA 125 HP, 4,184 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 102,655.18 2,011.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0012 EA 150 HP, 5,021 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 116,669.55 2,213.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0013 EA 175 HP, 5,858 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 127,967.29 2,439.33 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0014 EA 200 HP, 6,695 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 139,262.97 2,665.66 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0015 EA 250 HP, 8,369 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 146,804.94 3,118.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0016 EA 300 HP, 10,043 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 178,602.17 3,570.99 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0017 EA 350 HP, 11,716 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 193,305.07 4,023.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0018 EA 400 HP, 13,390 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 227,677.12 4,476.30 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0019 EA 500 HP, 16,738 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 276,671.00 4,928.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0020 EA 600 HP, 20,085 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 323,773.95 5,381.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0021 EA 700 HP, 23,433 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 368,869.81 5,834.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0022 EA 800 HP, 26,780 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 412,149.36 6,286.94 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0023 EA 900 HP, 30,128 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 642,498.28 6,739.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0024 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 699,098.35 7,192.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0025  15 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0026 EA 30 HP, 1,033 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 57,717.30 1,106.51 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0027 EA 40 HP, 1,339 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 62,128.28 1,207.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0028 EA 50 HP, 1,674 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 67,475.90 1,307.68 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0029 EA 60 HP, 2,009 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 73,495.66 1,508.86 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0030 EA 70 HP, 2,343 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 76,666.34 1,609.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0031 EA 80 HP, 2,678 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 79,832.31 1,710.04 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0032 EA 90 HP, 3,013 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 82,804.39 1,760.34 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0033 EA 100 HP, 3,348 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 88,747.08 1,810.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0034 EA 125 HP, 4,184 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 102,752.28 2,011.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0035 EA 150 HP, 5,021 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 116,775.21 2,213.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0036 EA 175 HP, 5,858 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 128,084.38 2,439.33 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0037 EA 200 HP, 6,695 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 139,391.48 2,665.66 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0038 EA 250 HP, 8,369 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 146,939.16 3,118.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0039 EA 300 HP, 10,043 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 178,767.80 3,570.99 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0040 EA 350 HP, 11,716 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 193,482.13 4,023.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0041 EA 400 HP, 13,390 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 227,888.45 4,476.30 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0042 EA 500 HP, 16,738 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 276,928.02 4,928.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0043 EA 600 HP, 20,085 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 324,076.66 5,381.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0044 EA 700 HP, 23,433 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 369,215.35 5,834.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0045 EA 800 HP, 26,780 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 412,537.73 6,286.94 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0046 EA 900 HP, 30,128 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 643,112.14 6,739.60 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0047 EA 1,000 HP, 33,476 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 699,769.89 7,192.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
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. 
 23 52 39 13-0048  15 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0049 EA 30 HP, 1,033 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 64,303.69 1,106.51 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0050 EA 40 HP, 1,339 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 69,210.41 1,207.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0051 EA 50 HP, 1,674 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 75,169.15 1,307.68 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0052 EA 60 HP, 2,009 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 78,964.33 1,508.86 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0053 EA 70 HP, 2,343 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 82,360.61 1,609.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0054 EA 80 HP, 2,678 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 85,752.17 1,710.04 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0055 EA 90 HP, 3,013 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 88,947.00 1,760.34 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0056 EA 100 HP, 3,348 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 92,142.51 1,810.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0057 EA 125 HP, 4,184 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 106,698.85 2,011.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0058 EA 150 HP, 5,021 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 121,272.94 2,213.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0059 EA 175 HP, 5,858 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 133,016.17 2,439.33 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0060 EA 200 HP, 6,695 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 144,754.48 2,665.66 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0061 EA 250 HP, 8,369 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 152,542.04 3,118.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0062 EA 300 HP, 10,043 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 185,621.48 3,570.99 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0063 EA 350 HP, 11,716 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 200,872.68 4,023.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0064 EA 400 HP, 13,390 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 236,638.31 4,476.30 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0065 EA 500 HP, 16,738 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 287,645.46 4,928.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0066 EA 600 HP, 20,085 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 336,681.72 5,381.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0067 EA 700 HP, 23,433 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 383,628.07 5,834.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0068 EA 800 HP, 26,780 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 428,678.15 6,286.94 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0069 EA 900 HP, 30,128 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 668,787.36 6,739.60 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0070 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ................................................................. 727,727.54 7,192.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0071  125 PSI Water Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0072  125 PSI Gas Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0073 EA 40 HP, 1,339 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 73,779.53 1,207.09 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0074 EA 50 HP, 1,674 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 82,808.15 1,307.68 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0075 EA 60 HP, 2,009 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 88,933.58 1,508.86 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0076 EA 70 HP, 2,343 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 95,602.49 1,609.45 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0077 EA 80 HP, 2,678 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 102,412.33 1,710.04 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0078 EA 90 HP, 3,013 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 107,837.45 1,760.34 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0079 EA 100 HP, 3,348 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 116,130.39 1,810.64 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0080 EA 125 HP, 4,184 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 124,572.68 2,011.82 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0081 EA 150 HP, 5,021 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 135,799.89 2,213.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0082 EA 175 HP, 5,858 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 144,433.26 2,439.33 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0083 EA 200 HP, 6,695 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 149,503.51 2,665.66 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0084 EA 250 HP, 8,369 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 181,010.52 3,118.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0085 EA 300 HP, 10,043 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 210,768.77 3,570.99 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0086 EA 350 HP, 11,716 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 227,127.99 4,023.64 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0087 EA 400 HP, 13,390 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 253,421.26 4,476.30 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

NOT FOR BID
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. 
 23 52 39 13-0088 EA 500 HP, 16,738 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 307,215.57 4,928.96 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0089 EA 600 HP, 20,085 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 359,695.80 5,381.62 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0090 EA 700 HP, 23,433 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 409,940.49 5,834.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0091 EA 800 HP, 26,780 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 458,148.97 6,286.94 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0092 EA 900 HP, 30,128 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 715,663.58 6,739.60 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0093 EA 1,000 HP, 33,476 125 PSI MBH Water Gas Fired Scotch Marine Boiler ..................................................................... 778,773.10 7,192.26 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0094  125 PSI Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0095 EA 40 HP, 1,339 MBH 125 PSI Water Oil Fired Scotch Marine Boiler................................................................................. 68,319.43 1,207.09 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0096 EA 50 HP, 1,674 MBH 125 PSI Water Oil Fired Scotch Marine Boiler................................................................................. 76,662.68 1,307.68 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0097 EA 60 HP, 2,009 MBH 125 PSI Water Oil Fired Scotch Marine Boiler................................................................................. 85,897.97 1,508.86 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0098 EA 70 HP, 2,343 MBH 125 PSI Water Oil Fired Scotch Marine Boiler................................................................................. 91,927.21 1,609.45 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0099 EA 80 HP, 2,678 MBH 125 PSI Water Oil Fired Scotch Marine Boiler................................................................................. 97,948.87 1,710.04 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0100 EA 90 HP, 3,013 MBH 125 PSI Water Oil Fired Scotch Marine Boiler............................................................................... 103,773.79 1,760.34 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0101 EA 100 HP, 3,348 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 113,474.59 1,810.64 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0102 EA 125 HP, 4,184 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 124,689.76 2,011.82 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0103 EA 150 HP, 5,021 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 135,925.54 2,213.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0104 EA 175 HP, 5,858 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 144,567.48 2,439.33 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0105 EA 200 HP, 6,695 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 149,643.44 2,665.66 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0106 EA 250 HP, 8,369 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................. 181,179.00 3,118.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0107 EA 300 HP, 10,043 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 210,965.82 3,570.99 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0108 EA 350 HP, 11,716 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 227,339.31 4,023.64 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0109 EA 400 HP, 13,390 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 253,658.28 4,476.30 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0110 EA 500 HP, 16,738 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 307,504.00 4,928.96 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0111 EA 600 HP, 20,085 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 360,035.63 5,381.62 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0112 EA 700 HP, 23,433 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 410,328.87 5,834.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0113 EA 800 HP, 26,780 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 458,583.04 6,286.94 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0114 EA 900 HP, 30,128 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 716,351.61 6,739.60 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0115 EA 1,000 HP, 33,476 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................ 779,522.92 7,192.26 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0116  125 PSI Gas/Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0117 EA 40 HP, 1,339 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 76,166.90 1,207.09 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0118 EA 50 HP, 1,674 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 85,492.51 1,307.68 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0119 EA 60 HP, 2,009 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 92,374.69 1,508.86 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0120 EA 70 HP, 2,343 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 98,857.99 1,609.45 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0121 EA 80 HP, 2,678 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 105,336.56 1,710.04 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0122 EA 90 HP, 3,013 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 111,618.40 1,760.34 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0123 EA 100 HP, 3,348 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 117,900.93 1,810.64 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0124 EA 125 HP, 4,184 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 129,550.17 2,011.82 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0125 EA 150 HP, 5,021 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 141,220.01 2,213.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0126 EA 175 HP, 5,858 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 150,184.64 2,439.33 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0127 EA 200 HP, 6,695 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 155,434.80 2,665.66 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0128 EA 250 HP, 8,369 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 188,209.74 3,118.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

NOT FOR BID
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. 
 23 52 39 13-0129 EA 300 HP, 10,043 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 219,161.68 3,570.99 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0130 EA 350 HP, 11,716 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 236,140.57 4,023.64 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0131 EA 400 HP, 13,390 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 263,481.89 4,476.30 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0132 EA 500 HP, 16,738 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 319,497.94 4,928.96 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0133 EA 600 HP, 20,085 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 374,139.93 5,381.62 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0134 EA 700 HP, 23,433 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 426,455.00 5,834.28 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0135 EA 800 HP, 26,780 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 476,642.49 6,286.94 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0136 EA 900 HP, 30,128 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 745,079.67 6,739.60 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0137 EA 1,000 HP, 33,476 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................ 810,801.20 7,192.26 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0138  150 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0139  150 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0140 EA 40 HP, 1,339 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 85,722.07 1,207.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0141 EA 50 HP, 1,674 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 93,108.66 1,307.68 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0142 EA 60 HP, 2,009 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 97,063.75 1,508.86 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0143 EA 70 HP, 2,343 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 101,662.29 1,609.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0144 EA 80 HP, 2,678 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 106,381.75 1,710.04 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0145 EA 90 HP, 3,013 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 109,670.81 1,760.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0146 EA 100 HP, 3,348 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 115,847.68 1,810.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0147 EA 125 HP, 4,184 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 131,040.84 2,011.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0148 EA 150 HP, 5,021 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 149,013.21 2,213.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0149 EA 175 HP, 5,858 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 163,429.37 2,439.33 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0150 EA 200 HP, 6,695 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 177,843.48 2,665.66 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0151 EA 250 HP, 8,369 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 187,104.58 3,118.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0152 EA 300 HP, 10,043 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 227,900.12 3,570.99 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0153 EA 350 HP, 11,716 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 246,449.60 4,023.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0154 EA 400 HP, 13,390 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 290,613.90 4,476.30 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0155 EA 500 HP, 16,738 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 353,766.34 4,928.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0156 EA 600 HP, 20,085 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 414,439.57 5,381.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0157 EA 700 HP, 23,433 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 472,531.72 5,834.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0158 EA 800 HP, 26,780 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 528,250.70 6,286.94 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0159 EA 900 HP, 30,128 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 827,164.56 6,739.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0160 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler .................................................................... 900,178.31 7,192.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0161  150 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0162 EA 40 HP, 1,339 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 79,316.73 1,207.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0163 EA 50 HP, 1,674 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 86,149.32 1,307.68 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0164 EA 60 HP, 2,009 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 93,731.15 1,508.86 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0165 EA 70 HP, 2,343 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 97,735.70 1,609.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0166 EA 80 HP, 2,678 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 101,732.67 1,710.04 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0167 EA 90 HP, 3,013 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 105,532.90 1,760.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0168 EA 100 HP, 3,348 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 113,197.59 1,810.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0169 EA 125 HP, 4,184 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 131,163.64 2,011.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0170 EA 150 HP, 5,021 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 149,153.14 2,213.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0171 EA 175 HP, 5,858 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 163,583.58 2,439.33 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0172 EA 200 HP, 6,695 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 178,011.96 2,665.66 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0173 EA 250 HP, 8,369 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 187,278.78 3,118.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0174 EA 300 HP, 10,043 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 228,114.30 3,570.99 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0175 EA 350 HP, 11,716 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 246,680.91 4,023.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0176 EA 400 HP, 13,390 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 290,888.04 4,476.30 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0177 EA 500 HP, 16,738 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 354,100.45 4,928.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0178 EA 600 HP, 20,085 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 414,833.66 5,381.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0179 EA 700 HP, 23,433 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 472,980.07 5,834.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0180 EA 800 HP, 26,780 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 528,753.30 6,286.94 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0181 EA 900 HP, 30,128 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 827,963.82 6,739.60 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0182 EA 1,000 HP, 33,476 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ....................................................................... 901,051.73 7,192.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0183  150 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0184 EA 40 HP, 1,339 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 88,523.51 1,207.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0185 EA 50 HP, 1,674 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 96,149.98 1,307.68 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0186 EA 60 HP, 2,009 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 100,841.84 1,508.86 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0187 EA 70 HP, 2,343 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 105,137.67 1,609.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0188 EA 80 HP, 2,678 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 109,425.93 1,710.04 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0189 EA 90 HP, 3,013 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 113,520.30 1,760.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0190 EA 100 HP, 3,348 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 117,612.50 1,810.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0191 EA 125 HP, 4,184 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 136,295.33 2,011.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0192 EA 150 HP, 5,021 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 154,998.76 2,213.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0193 EA 175 HP, 5,858 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 169,991.77 2,439.33 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0194 EA 200 HP, 6,695 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 184,985.58 2,665.66 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0195 EA 250 HP, 8,369 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 194,563.67 3,118.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0196 EA 300 HP, 10,043 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 237,024.08 3,570.99 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0197 EA 350 HP, 11,716 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 256,287.49 4,023.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0198 EA 400 HP, 13,390 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 302,262.30 4,476.30 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0199 EA 500 HP, 16,738 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 368,036.27 4,928.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0200 EA 600 HP, 20,085 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 431,219.66 5,381.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0201 EA 700 HP, 23,433 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 491,716.32 5,834.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0202 EA 800 HP, 26,780 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 549,736.98 6,286.94 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0203 EA 900 HP, 30,128 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 861,339.13 6,739.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0204 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ............................................................... 937,393.37 7,192.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 53  Heating Boiler Feedwater Equipment (23 50) 
. 
. 
 23 53 13  Boiler Feedwater Pumps (23 53) 

See CSI section 23 53 16 00-0001 for boiler feedwater units. 
. 
. 
 23 53 16  Deaerators (23 53) 
. 
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. 
 23 53 16 00-0001  Boiler Feed System (23 53 16) 
. 
. 
 23 53 16 00-0002  Low Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0003 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 5,014.15 1,167.04 
. 

 23 53 16 00-0004 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 5,478.06 1,374.90 
. 

 23 53 16 00-0005 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 5,853.89 1,423.06 
. 

 23 53 16 00-0006 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 6,045.15 1,475.28 
. 

 23 53 16 00-0007 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 6,405.38 1,576.67 
. 

 23 53 16 00-0008 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ..................... 9,787.41 1,708.48 
. 

 23 53 16 00-0009 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 10,986.07 1,825.09 
. 

 23 53 16 00-0010 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 12,585.43 2,078.57 
. 

 23 53 16 00-0011 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 13,818.53 2,230.66 
. 

 23 53 16 00-0012 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 14,875.81 2,382.75 

XXXXXXX 
. 
 23 53 16 00-0013  High Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0014 EA 10 HP, 100 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 6,606.65 994.98 
. 

 23 53 16 00-0015 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 6,954.71 1,167.04 
. 

 23 53 16 00-0016 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 7,786.42 1,374.90 
. 

 23 53 16 00-0017 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 8,378.77 1,423.06 
. 

 23 53 16 00-0018 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 8,539.03 1,475.28 
. 

 23 53 16 00-0019 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 10,197.56 1,576.67 
. 

 23 53 16 00-0020 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 13,073.61 1,708.48 
. 

 23 53 16 00-0021 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 13,455.83 1,825.09 
. 

 23 53 16 00-0022 EA 183 HP, 1,800 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 14,765.96 1,954.47 
. 

 23 53 16 00-0023 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 15,874.57 2,078.57 
. 

 23 53 16 00-0024 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 16,982.37 2,230.66 
. 

 23 53 16 00-0025 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 18,316.92 2,382.75 

XXXXXXX 
. 
 23 53 16 00-0026  Boiler Feedwater System (23 53 16) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0027 EA  1,380 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ................................................................ 8,328.64 1,374.90 
. 

 23 53 16 00-0028 EA  2,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 10,738.26 1,575.15 
. 

 23 53 16 00-0029 EA  4,300 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 14,021.36 1,802.78 
. 

 23 53 16 00-0030 EA  6,900 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 16,819.39 2,079.58 
. 

 23 53 16 00-0031 EA  8,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 17,862.95 2,230.66 
. 

 23 53 16 00-0032 EA  11,000 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 18,865.11 2,382.75 
. 

 23 53 16 00-0033 EA  13,800 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 21,043.42 2,737.74 
. 

 23 53 16 00-0034 EA  17,250 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 26,999.32 3,143.41 
. 

 23 53 16 00-0035 EA  20,700 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 34,806.65 3,632.13 
. 

 23 53 16 00-0036 EA  27,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 43,862.54 4,169.31 
. 

 23 53 16 00-0037 EA  34,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 55,881.08 4,796.94 

XXXXXXX 
. 
 23 53 16 00-0038  Duplex Vacuum Condensate Pumps (23 53 16) 
. 
. 

 23 53 16 00-0039 EA 7 CFM, 15 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 21,509.22 811.15 
Note: Two 3/4 HP vacuum pumps rated for 7 CFM, two 3/4 HP condensate pumps rated for 15 GPM at 20 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-7-45-102. 

. 
 23 53 16 00-0040 EA 9 CFM, 30 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 22,009.81 861.85 

Note: Two 1 HP vacuum pumps rated for 9 CFM, two 3/4 HP condensate pumps rated for 30 GPM at 15 PSI and 
45 GAL cast iron receiver. Skidmore JVC-9-45-201.5. 

. 
 23 53 16 00-0041 EA 12 CFM, 45 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................. 22,582.97 912.55 

Note: Two 1-1/2 HP vacuum pumps rated for 12 CFM, two 1 HP condensate pumps rated for 45 GPM at 15 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-12-45-301.5. 

. 
 23 53 16 00-0042 EA 18 CFM, 37.5 GPM, 65 Gallon Duplex Vacuum Condensate Pump .............................................................................. 21,865.76 963.24 

Note: Two 2 HP vacuum pumps rated for 18 CFM, two 1 HP condensate pumps rated for 37.5 GPM at 20 PSI 
and 65 GAL cast iron receiver. Skidmore JVC-18-65-252. 

. 
 23 53 16 00-0043 EA 28 CFM, 60 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 29,535.70 1,013.94 

Note: Two 3 HP vacuum pumps rated for 28 CFM, two 1-1/2 HP condensate pumps rated for 60 GPM at 20 PSI 
and 110 GAL cast iron receiver. Skidmore JVC-28-110-402. 

. 
 23 53 16 00-0044 EA 42 CFM, 75 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 31,088.69 1,064.64 

Note: Two 5 HP vacuum pumps rated for 42 CFM, two 2 HP condensate pumps rated for 75 GPM at 20 PSI and 
110 GAL cast iron receiver. Skidmore JVC-42-110-502. 

XXXXXXX 
. 
 23 54  Furnaces (23 50) 

Note: All units based on output. See CSI section 23 84 13 00-0000 for humidifiers. 
. 
. 
 23 54 13  Electric-Resistance Furnaces (23 54)
. 
. 
 23 54 13 00-0001  Down Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0002 EA Up To 2 Ton Down Flow Multi-Speed Air Handler/Electric Furnace ................................................................................. 1,080.77 89.96 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0003 EA >2 To 3.5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,433.03 112.45 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0004 EA >3.5 To 5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,862.53 134.95 
Note: Excludes cooling equipment. 

XXXXXXX 
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. 
 23 54 13 00-0005  Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0006 EA Up To 2 Ton Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace .................................................................... 1,080.77 89.96 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0007 EA >2 To 2.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,297.93 101.20 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0008 EA >2.5 To 3 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,416.93 112.45 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0009 EA >3 to 3.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace .................................................................. 1,478.01 123.70 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0010 EA >3.5 To 5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,862.53 134.95 
Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0011  Heating Coil For Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0012 EA 5 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................... 195.35 26.72 
. 

 23 54 13 00-0013 EA 7 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................... 223.73 29.39 
. 

 23 54 13 00-0014 EA 10 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 242.47 32.06 
. 

 23 54 13 00-0015 EA 15 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 333.62 34.73 
. 

 23 54 13 00-0016 EA 20 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 360.39 37.40 

XXXXXXX 
. 
 23 54 16  Fuel-Fired Furnaces (23 54) 
. 
. 
 23 54 16 13  Gas-Fired Furnaces (23 54 16) 
. 
. 
 23 54 16 13-0001  Natural Gas Fired Forced Air Furnaces (23 54 16 13) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 13-0002  Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0003 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ............................................. 1,750.28 78.71 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0004 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace .......................................... 1,859.62 89.96 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0005 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace .......................................... 2,147.59 101.20 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0006 EA 100 MBH. 1,600 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 2,506.28 123.70 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0007 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 2,671.95 134.95 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0008  Up/Horizontal Flow Variable Speed, Two Stage 95% AFUE Gas Furnace (23 

54 16 13-0001) 
. 
. 

 23 54 16 13-0009 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 1,956.24 78.71 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0010 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,139.62 89.96 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0011 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,264.69 101.20 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0012 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,041.29 112.45 

Note: Blower cooling capacity up to 3.5 tons. 
. 

 23 54 16 13-0013 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,668.81 123.70 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0014 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,810.35 134.95 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0015  Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0016 EA 45 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,714.79 78.71 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0017 EA 70 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,968.98 89.96 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0018 EA 90 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,123.31 112.45 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0019 EA 90 MBH, 2,000 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,264.84 123.70 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0020  Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0021 EA 40 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,271.64 78.71 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0022 EA 60 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,387.44 89.96 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0023 EA 80 MBH, 1,600 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,657.70 101.20 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0024 EA 100 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ............................................... 2,892.49 123.70 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0025 EA 120 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace ............................................... 3,098.39 134.95 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0026  Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 

NOT FOR BID
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. 

. 
 23 54 16 13-0027 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ............................................. 1,553.94 78.71 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0028 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,632.72 89.96 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0029 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,820.92 101.20 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0030 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,837.01 101.20 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0031 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 2,002.68 112.45 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0032 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,107.20 123.70 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0033 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,231.03 134.95 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0034  Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0035 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,059.91 78.71 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0036 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,156.40 89.96 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0037 EA 60 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,323.68 101.20 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0038 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,325.29 101.20 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0039 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,453.94 112.45 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0040 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,486.05 123.70 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0041 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,653.33 134.95 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0042  Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0043 EA 40 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,076.01 78.71 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0044 EA 60 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,161.23 89.96 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0045 EA 80 MBH, 1,600 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,396.09 101.20 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0046 EA 100 MBH, 2,000 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .................................................... 1,536.01 112.45 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0047  75% AFUE Gas Wall/Recessed Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0048 EA 35 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace .............................................................................. 1,880.62 67.47 
. 

 23 54 16 13-0049 EA 55 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace .............................................................................. 2,165.33 84.38 
. 

 23 54 16 13-0050 EA 35 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,695.56 67.47 
. 

 23 54 16 13-0051 EA 40 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,811.38 73.14 
. 

 23 54 16 13-0052 EA 50 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,790.43 78.71 
. 

 23 54 16 13-0053 EA 65 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,841.96 84.38 
. 

 23 54 16 13-0054 EA 75 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,909.67 84.38 

XXXXXXX 
. 
 23 54 16 13-0055  Gas Fired Indoor Duct Furnace (23 54 16 13-0001) 

Note: Includes burner, controls and electronic ignition. 
. 
. 
 23 54 16 13-0056  Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 
. 
. 

 23 54 16 13-0057 EA 100 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,120.40 175.43 
. 

 23 54 16 13-0058 EA 150 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,357.84 215.91 
. 

 23 54 16 13-0059 EA 200 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,663.30 310.37 
. 

 23 54 16 13-0060 EA 250 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,003.73 350.85 
. 

 23 54 16 13-0061 EA 300 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,501.83 404.84 
. 

 23 54 16 13-0062 EA 350 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,840.05 485.80 
. 

 23 54 16 13-0063 EA 400 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 4,361.98 647.74 

XXXXXXX 
. 
 23 54 16 13-0064  Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 

Note: Includes burner, controls and electronic ignition. 
. 
. 

 23 54 16 13-0065 EA  100 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 2,379.16 175.43 
. 

 23 54 16 13-0066 EA  150 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 2,612.74 215.91 
. 

 23 54 16 13-0067 EA  200 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 3,013.46 310.37 
. 

 23 54 16 13-0068 EA  250 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 3,416.97 350.85 
. 

 23 54 16 13-0069 EA  300 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 4,215.03 404.84 
. 

 23 54 16 13-0070 EA  350 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 4,613.75 485.80 
. 

 23 54 16 13-0071 EA  400 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 5,093.20 647.74 

XXXXXXX 
. 
 23 54 16 16  Oil-Fired Furnaces (23 54 16)
. 
. 
 23 54 16 16-0001  Oil Fired Forced Air Furnaces (23 54 16 16) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 

NOT FOR BID
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. 

. 
 23 54 16 16-0002  Up Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-0001) 
. 
. 

 23 54 16 16-0003 EA 72 MBH, 1,220 CFM Up Flow Single Speed, One Stage 84% AFUE Oil Furnace ........................................................... 3,050.43 89.96 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0004 EA 95 MBH,  1,590 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace .......................................................... 3,220.77 123.70 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 16-0005 EA 126 MBH, 1,835 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace ......................................................... 3,714.64 146.19 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0006  Down/Horizontal Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 

16 16-0001) 
. 
. 

 23 54 16 16-0007 EA 95 MBH, 1,210 CFM Down/Horizontal Flow Single Speed, One Stage 83% AFUE Oil Furnace ..................................... 3,520.08 123.70 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0008 EA 126 MBH, 2,005 CFM Down/Horizontal Flow Single Speed, One Stage 84% AFUE Oil Furnace ................................... 3,532.80 146.19 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0009  Up Flow Lowboy Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-

0001) 
. 
. 

 23 54 16 16-0010 EA 95 MBH, 1,550 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace .............................................. 3,030.88 123.70 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 16-0011 EA 127 MBH, 2,130 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ............................................ 3,598.78 146.19 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 19  Furnace Accessories (23 54) 
. 
. 

 23 54 19 00-0001 EA LP Gas Furnace Conversion Kit .......................................................................................................................................... 147.47 22.49 
. 

 23 54 19 00-0002 EA 1" Furnace External Filter Rack ............................................................................................................................................ 44.21  
. 

 23 54 19 00-0003 EA Removal And Reinstallation Of Forced Air Furnace ............................................................................................................ 416.50  
Note: Includes storage and cleaning. Excludes ductwork. 

XXXXXXX 
. 
 23 55  Fuel-Fired Heaters (23 50) 
. 
. 
 23 55 23  Gas-Fired Radiant Heaters (23 55) 
. 
. 
 23 55 23 13  Low-Intensity Gas-Fired Radiant Heaters (23 55 23)
. 
. 
 23 55 23 13-0001  Infrared Heaters-Radiant Energy (23 55 23 13) 

Note: For spot localized or total heating, ceiling hung units, no fan required. 
. 
. 
 23 55 23 13-0002  Gas Fired Electric Ignition Infrared Gas Heater (23 55 23 13-0001) 

Note: Ceramic combustion, surface chromized wire screen aluminized steel housing and polished aluminum 
reflector. 

. 

. 
 23 55 23 13-0003 EA 15,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 745.11 101.40 

. 
 23 55 23 13-0004 EA  37,500 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 830.52 111.53 

. 
 23 55 23 13-0005 EA  50,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 883.83 111.53 

. 
 23 55 23 13-0006 EA  75,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,105.01 133.84 

. 
 23 55 23 13-0007 EA  100,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ....................................................... 1,114.00 133.84 

XXXXXXX 
. 
 23 55 23 13-0008  Rolled Steel Or Aluminum Housing Infrared Electric Heater (23 55 23 13-0001) 

Note: Anodized aluminum reflector and quartz/tungsten tubular element with an inner heavy-duty coiled element. 
. 
. 

 23 55 23 13-0009 EA  1,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 808.55 98.96 
    For Stainless Steel Housing, Add  127.17 

. 
 23 55 23 13-0010 EA  3,200 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 863.33 98.96 

    For Stainless Steel Housing, Add  140.86 
. 

 23 55 23 13-0011 EA  5,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 925.94 98.96 
    For Stainless Steel Housing, Add  156.52 

. 
 23 55 23 13-0012 EA  7,300 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................... 1,001.21 98.96 

    For Stainless Steel Housing, Add  175.33 
. 

 23 55 23 13-0013 EA  10,950 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,091.87 107.95 
    For Stainless Steel Housing, Add  195.37 

. 
 23 55 23 13-0014 EA  13,500 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,165.76 116.95 

    For Stainless Steel Housing, Add  210.40 
. 

 23 55 23 13-0015 EA  24,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,863.04 125.95 
    For Stainless Steel Housing, Add  375.71 

XXXXXXX 
. 
 23 55 23 13-0016  Gas Fired Tubular Infrared Heater (23 55 23 13-0001) 

Note: Per Tube Length.  Includes controls and supports. 
. 
. 
 23 55 23 13-0017  "U" Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0018 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 71.16 5.07 
. 

 23 55 23 13-0019 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 82.20 6.08 
. 

 23 55 23 13-0020 LF  106 To 130 MBH Input Radiant Heater ............................................................................................................................... 100.22 7.10 

XXXXXXX 
. 
 23 55 23 13-0021  "S" Straight Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0022 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 57.94 4.05 
. 

 23 55 23 13-0023 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 73.56 5.07 
. 

 23 55 23 13-0024 LF  106 To 130 MBH Input Radiant Heater ................................................................................................................................. 89.17 6.08 

XXXXXXX 

NOT FOR BID
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. 
 23 55 33  Fuel-Fired Unit Heaters (23 55)
. 
. 
 23 55 33 00-0001  Oil-Fired Unit Heaters (23 55 33) 
. 
. 
 23 55 33 00-0002  Oil Fired Unit Heater (23 55 33 00-0001) 
. 
. 
 23 55 33 00-0003  Horizontal Fan Propelled Oil Fired Unit Heater, 115 Volt (23 55 33 00-0002) 
. 
. 

 23 55 33 00-0004 EA 97 MBH Output, 2,000 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................... 6,207.45 466.98 
. 

 23 55 33 00-0005 EA 142 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................. 6,662.36 513.68 
. 

 23 55 33 00-0006 EA 188 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................. 7,158.57 560.38 

XXXXXXX 
. 
 23 55 33 00-0007  Gas-Fired Unit Heaters (23 55 33) 
. 
. 
 23 55 33 00-0008  Removal And Reinstallation Of Unit Heaters (23 55 33 00-0007) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 55 33 00-0009 EA Removal And Reinstallation Of Up To 101.3 MBH Output Gas or Oil Unit Heater .............................................................. 583.01  

. 
 23 55 33 00-0010 EA Removal And Reinstallation Of >101.3 MBH Output Gas or Oil Unit Heater ...................................................................... 785.80  

XXXXXXX 
. 
 23 55 33 00-0011  Gas Fired Unit Heaters (23 55 33 00-0007) 
. 
. 
 23 55 33 00-0012  Horizontal Fan Propelled Gas Fired Unit Heaters, 115 Volt (23 55 33 00-0011) 
. 
. 

 23 55 33 00-0013 EA 24.3 MBH Output, 30 MBH Input, 500 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ......................... 1,569.00 175.12 
. 

 23 55 33 00-0014 EA 36.5 MBH Output, 45 MBH Input, 750 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ......................... 1,722.79 210.15 
. 

 23 55 33 00-0015 EA 48.6 MBH Output, 60 MBH Input, 1,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 1,748.32 210.15 
. 

 23 55 33 00-0016 EA 60.8 MBH Output, 75 MBH Input, 1,250 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 1,914.42 245.17 
. 

 23 55 33 00-0017 EA 72.9 MBH Output, 90 MBH Input, 1,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 2,109.08 280.20 
. 

 23 55 33 00-0018 EA 81 MBH Output, 100 MBH Input, 1,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ....................... 2,262.59 297.70 
. 

 23 55 33 00-0019 EA 101.3 MBH Output, 125 MBH Input, 2,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,326.96 297.70 
. 

 23 55 33 00-0020 EA 121.5 MBH Output, 150 MBH Input, 2,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,271.80 297.70 
. 

 23 55 33 00-0021 EA 141.8 MBH Output, 175 MBH Input, 2,850 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,689.91 315.22 
. 

 23 55 33 00-0022 EA 162 MBH Output, 200 MBH Input, 3,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 2,941.23 315.22 
. 

 23 55 33 00-0023 EA 202.5 MBH Output, 250 MBH Input, 3,450 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 3,149.63 315.22 
. 

 23 55 33 00-0024 EA 243 MBH Output, 300 MBH Input, 5,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 3,757.16 350.24 
. 

 23 55 33 00-0025 EA 283.5 MBH Output, 350 MBH Input, 5,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 4,229.14 350.24 
. 

 23 55 33 00-0026 EA 324 MBH Output, 400 MBH Input, 5,800 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 4,540.21 385.26 

XXXXXXX 
. 
 23 57  Heat Exchangers for HVAC (23 50) 
. 
. 
 23 57 13  Steam-To-Steam Heat Exchangers (23 57)
. 
. 
 23 57 13 00-0001  Steam Generator Heat Exchanger (23 57 13) 

Note: 35 PSI generated steam using 180 degree feed water; 400 degree F water to valve. 
. 
. 

 23 57 13 00-0002 EA  75 LB/Hour Steam Generator Heat Exchanger, 35 PSI ................................................................................................. 14,822.39 1,622.30 
. 

 23 57 13 00-0003 EA  300 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 19,794.03 1,723.70 
. 

 23 57 13 00-0004 EA  525 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 26,639.95 2,145.65 

XXXXXXX 
. 
 23 57 16  Steam-To-Water Heat Exchangers (23 57)
. 
. 
 23 57 16 00-0001  Heat Exchanger, Hot Water 40 To 180 Degree By Steam 10 PSI (23 57 16) 

Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. Excludes controls expansion tank 
and accessories. 

. 

. 
 23 57 16 00-0002 EA 8 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .................. 1,716.82 253.49 

    For Bronze Head And Tube Sheet, Add  620.48 
    For Copper Nickel Tubes, Add  137.88 
    For Double Wall Tube Bundles, Add  206.83 

. 
 23 57 16 00-0003 EA 10 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 2,493.53 253.49 

    For Bronze Head And Tube Sheet, Add  939.58 
    For Copper Nickel Tubes, Add  208.80 
    For Double Wall Tube Bundles, Add  313.19 

. 
 23 57 16 00-0004 EA 40 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 3,737.39 354.88 

    For Bronze Head And Tube Sheet, Add  1,453.69 
    For Copper Nickel Tubes, Add  323.04 
    For Double Wall Tube Bundles, Add  484.56 

. 
 23 57 16 00-0005 EA 64 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 5,938.36 354.88 

    For Bronze Head And Tube Sheet, Add  2,215.99 
    For Copper Nickel Tubes, Add  492.44 
    For Double Wall Tube Bundles, Add  738.66 

. 
 23 57 16 00-0006 EA 96 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 7,807.05 417.75 

    For Bronze Head And Tube Sheet, Add  2,942.83 
    For Copper Nickel Tubes, Add  653.96 
    For Double Wall Tube Bundles, Add  980.94 

. 
 23 57 16 00-0007 EA 120 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 10,277.08 531.92 

    For Bronze Head And Tube Sheet, Add  3,864.69 
    For Copper Nickel Tubes, Add  858.82 
    For Double Wall Tube Bundles, Add  1,288.23 

. 
 23 57 16 00-0008 EA 168 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 12,714.13 798.38 

    For Bronze Head And Tube Sheet, Add  4,733.36 
    For Copper Nickel Tubes, Add  1,051.86 
    For Double Wall Tube Bundles, Add  1,577.79 

NOT FOR BID
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. 
 23 57 16 00-0009 EA 240 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 19,132.92 798.38 

    For Bronze Head And Tube Sheet, Add  7,374.82 
    For Copper Nickel Tubes, Add  1,638.85 
    For Double Wall Tube Bundles, Add  2,458.27 

XXXXXXX 
. 
 23 57 19  Liquid-To-Liquid Heat Exchangers (23 57)
. 
. 
 23 57 19 13  Plate-Type, Liquid-To-Liquid Heat Exchangers (23 57 19)
. 
. 
 23 57 19 13-0001  Plate And Frame Heat Exchanger (23 57 19 13) 
. 
. 

 23 57 19 13-0002 EA 8" W x 18-7/8"H Plate And Frame Heat Exchanger ......................................................................................................... 2,701.76 253.49 
. 

 23 57 19 13-0003 EA 8" W x 24-9/16"H Plate And Frame Heat Exchanger ....................................................................................................... 3,558.26 253.49 
. 

 23 57 19 13-0004 EA 11-3/16" W x 34-11/16"H Plate And Frame Heat Exchanger ........................................................................................... 4,730.22 304.18 
. 

 23 57 19 13-0005 EA 16-3/4" W x 46-1/4"H Plate And Frame Heat Exchanger ................................................................................................. 6,386.94 329.53 
. 

 23 57 19 13-0006 EA 16-1/2" W x 49-5/8"H Plate And Frame Heat Exchanger ................................................................................................. 6,975.78 329.53 
. 

 23 57 19 13-0007 EA 24" W x 57-11/16"H Plate And Frame Heat Exchanger ................................................................................................... 9,060.73 354.88 
. 

 23 57 19 13-0008 EA 26-5/16" W x 56-5/8"H Plate And Frame Heat Exchanger ............................................................................................... 9,542.51 354.88 
. 

 23 57 19 13-0009 EA 24-1/4" W x 68-3/8"H Plate And Frame Heat Exchanger ............................................................................................... 11,785.08 405.58 
. 

 23 57 19 13-0010 EA 24" W x 69-11/16"H Plate And Frame Heat Exchanger ................................................................................................. 14,402.37 456.27 
. 

 23 57 19 13-0011 EA 26-5/16" W x 68-3/4"H Plate And Frame Heat Exchanger ............................................................................................. 14,937.69 456.27 
. 

 23 57 19 13-0012 EA 24" W x 89-13/16"H Plate And Frame Heat Exchanger ................................................................................................. 18,495.46 538.91 
. 

 23 57 19 13-0013 EA 26-5/16" W x 88-9/16"H Plate And Frame Heat Exchanger ........................................................................................... 22,298.77 592.70 
. 

 23 57 19 13-0014 EA 40-13/16" W x 89-1/4"H Plate And Frame Heat Exchanger ........................................................................................... 25,727.21 646.49 

XXXXXXX 
. 
 23 57 19 19  Copper Tube, Water-To-Water Heat Exchanger (23 57 19)
. 
. 
 23 57 19 19-0001  Heat Exchanger Hot Water 40-140 Degree By Water At 200 Degree F (23 57 19 

19) 
Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. 

. 

. 
 23 57 19 19-0002 EA  7 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............... 2,031.98 253.49 

    For Copper Nickel Tubes, Add  169.40 
    For Double Wall Tube Bundles, Add  254.10 

. 
 23 57 19 19-0003 EA  16 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 2,808.70 253.49 

    For Copper Nickel Tubes, Add  240.31 
    For Double Wall Tube Bundles, Add  360.47 

. 
 23 57 19 19-0004 EA  34 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 4,170.74 354.88 

    For Copper Nickel Tubes, Add  366.38 
    For Double Wall Tube Bundles, Add  549.57 

. 
 23 57 19 19-0005 EA  55 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 5,954.94 354.88 

    For Copper Nickel Tubes, Add  527.90 
    For Double Wall Tube Bundles, Add  791.85 

. 
 23 57 19 19-0006 EA  74 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 7,381.92 405.58 

    For Copper Nickel Tubes, Add  650.02 
    For Double Wall Tube Bundles, Add  975.04 

. 
 23 57 19 19-0007 EA  86 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 9,813.07 405.58 

    For Copper Nickel Tubes, Add  874.58 
    For Double Wall Tube Bundles, Add  1,311.87 

. 
 23 57 19 19-0008 EA  112 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 12,164.62 399.19 

    For Copper Nickel Tubes, Add  1,087.31 
    For Double Wall Tube Bundles, Add  1,630.97 

. 
 23 57 19 19-0009 EA  126 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 15,120.27 399.19 

    For Copper Nickel Tubes, Add  1,355.20 
    For Double Wall Tube Bundles, Add  2,032.80 

. 
 23 57 19 19-0010 EA  152 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 19,329.92 399.19 

    For Copper Nickel Tubes, Add  1,733.40 
    For Double Wall Tube Bundles, Add  2,600.09 

XXXXXXX 
. 
 23 57 19 23  Refrigerant-To-Water Heat Exchanger (23 57 19)
. 
. 
 23 57 19 23-0001  Heat Exchanger Refrigerant To Water (23 57 19 23) 
. 
. 

 23 57 19 23-0002 EA  10 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 2,301.83 202.79 
    For Copper Nickel Tubes, Add  189.63 
    For Double Wall Tube Bundles, Add  284.44 

. 
 23 57 19 23-0003 EA  53 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 6,038.88 337.95 

    For Copper Nickel Tubes, Add  536.29 
    For Double Wall Tube Bundles, Add  804.44 

. 
 23 57 19 23-0004 EA  70 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 8,130.09 440.86 

    For Copper Nickel Tubes, Add  724.99 
    For Double Wall Tube Bundles, Add  1,087.49 

. 
 23 57 19 23-0005 EA  87 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 8,749.49 533.63 

    For Copper Nickel Tubes, Add  768.44 
    For Double Wall Tube Bundles, Add  1,152.66 

. 
 23 57 19 23-0006 EA  105 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ......... 10,559.96 634.01 

    For Copper Nickel Tubes, Add  927.15 
    For Double Wall Tube Bundles, Add  1,390.72 

XXXXXXX 
. 
 23 60  Central Cooling Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

NOT FOR BID
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. 
 23 61  Refrigerant Compressors (23 60) 
. 
. 
 23 61 16  Reciprocating Refrigerant Compressors (23 61)
. 
. 
 23 61 16 00-0001  Reciprocating Open Type Refrigerant Compressors (23 61 16) 

Note: Includes manual reversible oil pump and automatic pressure regulator. Excludes muffler, vibration isolators, 
crank case oil heaters, couplings and flywheel. 

. 

. 
 23 61 16 00-0002 EA 1/4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 542.58 96.57 

. 
 23 61 16 00-0003 EA 1/3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 638.97 96.57 

. 
 23 61 16 00-0004 EA 1/2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 863.97 120.68 

. 
 23 61 16 00-0005 EA 3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 1,062.78 120.68 

. 
 23 61 16 00-0006 EA 1 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,183.27 120.68 

. 
 23 61 16 00-0007 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,199.95 125.55 

. 
 23 61 16 00-0008 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,206.97 125.55 

. 
 23 61 16 00-0009 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,324.70 135.20 

. 
 23 61 16 00-0010 EA 2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,424.35 144.87 

. 
 23 61 16 00-0011 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,552.09 154.52 

. 
 23 61 16 00-0012 EA 3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,758.93 154.52 

. 
 23 61 16 00-0013 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,971.02 164.17 

. 
 23 61 16 00-0014 EA 4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 2,014.45 173.84 

. 
 23 61 16 00-0015 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 2,048.18 178.62 

. 
 23 61 16 00-0016 EA  5 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 3,161.15 935.07 

. 
 23 61 16 00-0017 EA 7.5 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 4,700.09 1,068.60 

. 
 23 61 16 00-0018 EA  10 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 6,239.17 1,202.23 

. 
 23 61 16 00-0019 EA 12.5 Ton Refrigerant Compressor, Reciprocating Open Type ......................................................................................... 8,188.77 1,302.33 

. 
 23 61 16 00-0020 EA  15 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 10,138.65 1,402.61 

. 
 23 61 16 00-0021 EA  20 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 12,166.39 1,683.13 

. 
 23 61 16 00-0022 EA  25 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 14,598.55 1,809.04 

. 
 23 61 16 00-0023 EA  30 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 16,928.95 1,912.65 

. 
 23 61 16 00-0024 EA  50 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 22,116.72 2,157.89 

. 
 23 61 16 00-0025 EA  60 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 26,017.49 2,214.47 

. 
 23 61 16 00-0026 EA  70 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 32,461.51 2,270.97 

. 
 23 61 16 00-0027 EA  75 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 34,074.91 2,299.32 

. 
 23 61 16 00-0028 EA  80 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 35,621.03 2,327.56 

. 
 23 61 16 00-0029 EA  90 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 38,515.57 2,384.07 

. 
 23 61 16 00-0030 EA  100 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 41,145.06 2,440.75 

. 
 23 61 16 00-0031 EA  110 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 44,129.06 2,782.25 

. 
 23 61 16 00-0032 EA  120 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 46,230.20 2,844.52 

. 
 23 61 16 00-0033 EA  130 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 48,027.36 2,880.72 

. 
 23 61 16 00-0034 EA  140 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 49,637.33 2,969.85 

. 
 23 61 16 00-0035 EA  150 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 50,940.47 3,032.12 

. 
 23 61 16 00-0036 EA  175 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 52,274.15 3,115.21 

. 
 23 61 16 00-0037 EA  185 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 53,532.52 3,148.70 

. 
 23 61 16 00-0038 EA  200 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 54,819.87 3,200.81 

. 
 23 61 16 00-0039 EA  225 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 56,364.85 3,416.67 

. 
 23 61 16 00-0040 EA  250 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 57,858.35 3,600.85 

XXXXXXX 
. 
 23 61 16 00-0041  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16) 

Note: Includes automatic reversible oil pump, suction and discharge shut-off valves, device for loading and 
unloading compressor cylinders and crank case oil heater. Excludes mufflers and vibration isolators. 

. 

. 
 23 61 16 00-0042  Reciprocating Hermetic Type Refrigerant Compressors <5 Tons (23 61 16 00-0041) 
. 
. 

 23 61 16 00-0043 EA 1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,092.51 96.57 
. 

 23 61 16 00-0044 EA 1/3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,130.78 96.57 
. 

 23 61 16 00-0045 EA 1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,217.34 120.68 
. 

 23 61 16 00-0046 EA 3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,255.59 120.68 
. 

 23 61 16 00-0047 EA 1 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,274.72 120.68 
. 

 23 61 16 00-0048 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,314.99 125.55 
. 

 23 61 16 00-0049 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,357.10 125.55 
. 

 23 61 16 00-0050 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,456.78 135.20 
. 

 23 61 16 00-0051 EA 2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,552.65 144.87 
. 

 23 61 16 00-0052 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,686.75 154.52 
. 

 23 61 16 00-0053 EA 3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,763.30 154.52 
. 

 23 61 16 00-0054 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,897.41 164.17 
. 

 23 61 16 00-0055 EA 4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 2,261.17 173.84 
. 

 23 61 16 00-0056 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 2,481.29 178.62 

XXXXXXX 
. 
 23 61 16 00-0057  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16 00-0041) 
. 
. 

 23 61 16 00-0058 EA  5 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 3,068.71 480.89 
. 

 23 61 16 00-0059 EA  10 Ton Refrigerant Compressor, Reciprocating Hermetic Type ....................................................................................... 5,931.10 601.11 
. 

 23 61 16 00-0060 EA  15 Ton Refrigerant Compressor, Reciprocating Hermetic Type ....................................................................................... 9,983.60 731.81 
. 

 23 61 16 00-0061 EA  20 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 12,744.03 841.56 
. 

 23 61 16 00-0062 EA  25 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 14,072.91 935.07 
. 

 23 61 16 00-0063 EA  30 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 15,598.28 1,051.95 
. 

 23 61 16 00-0064 EA  35 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 20,221.52 1,202.23 
. 

 23 61 16 00-0065 EA  40 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 26,108.68 1,202.23 
. 

 23 61 16 00-0066 EA  50 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 32,270.79 1,402.61 
. 

 23 61 16 00-0067 EA  60 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 36,353.50 1,502.80 
. 

 23 61 16 00-0068 EA  70 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 38,414.29 1,574.91 

NOT FOR BID
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. 
 23 61 16 00-0069 EA  75 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 39,481.21 1,652.71 

. 
 23 61 16 00-0070 EA  80 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 40,613.98 1,659.11 

. 
 23 61 16 00-0071 EA  90 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 42,663.88 1,737.19 

. 
 23 61 16 00-0072 EA  100 Ton Refrigerant Compressor, Reciprocating Hermetic Type ................................................................................... 44,736.52 1,809.04 

XXXXXXX 
. 
 23 61 19  Scroll Refrigerant Compressors (23 61)
. 
. 
 23 61 19 00-0001  Scroll Refrigerant Compressors (23 61 19) 
. 
. 

 23 61 19 00-0002 EA Up To 3 Ton Scroll Refrigerant Compressor .................................................................................................................... 1,102.16 154.34 
. 

 23 61 19 00-0003 EA 3.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,156.38 164.27 
. 

 23 61 19 00-0004 EA 4 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,186.33 173.75 
. 

 23 61 19 00-0005 EA 4.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,209.99 178.71 
. 

 23 61 19 00-0006 EA 5 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,500.34 225.64 
. 

 23 61 19 00-0007 EA 7.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 2,829.57 338.47 
. 

 23 61 19 00-0008 EA 8.75 Ton Scroll Refrigerant Compressor .......................................................................................................................... 3,239.78 394.88 
. 

 23 61 19 00-0009 EA 10 Ton Scroll Refrigerant Compressor ............................................................................................................................. 3,632.47 451.29 
. 

 23 61 19 00-0010 EA 12 Ton Scroll Refrigerant Compressor ............................................................................................................................. 4,388.85 541.54 
. 

 23 61 19 00-0011 EA 13.5 Ton Scroll Refrigerant Compressor .......................................................................................................................... 5,166.09 609.24 
. 

 23 61 19 00-0012 EA 15 Ton Scroll Refrigerant Compressor ............................................................................................................................. 6,048.14 676.94 
. 

 23 61 19 00-0013 EA 20 Ton Scroll Refrigerant Compressor ............................................................................................................................. 8,508.43 902.58 
. 

 23 61 19 00-0014 EA 25 Ton Scroll Refrigerant Compressor ............................................................................................................................. 9,625.42 1,128.22 
. 

 23 61 19 00-0015 EA 30 Ton Scroll Refrigerant Compressor ........................................................................................................................... 10,335.82 1,353.87 

XXXXXXX 
. 
 23 61 23  Rotary-Screw Refrigerant Compressors (23 61)
. 
. 
 23 61 23 00-0001  Rotary Screw Type Refrigerant Compressors (23 61 23) 
. 
. 

 23 61 23 00-0002 EA  75 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 46,025.54 2,299.32 
. 

 23 61 23 00-0003 EA  80 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 47,440.85 2,327.56 
. 

 23 61 23 00-0004 EA  90 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 50,510.94 2,384.07 
. 

 23 61 23 00-0005 EA  100 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 53,547.83 2,440.75 
. 

 23 61 23 00-0006 EA  110 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 57,727.16 2,782.25 
. 

 23 61 23 00-0007 EA  120 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 61,289.78 2,844.52 
. 

 23 61 23 00-0008 EA  130 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 64,781.18 2,880.72 
. 

 23 61 23 00-0009 EA  140 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 68,380.90 2,969.85 
. 

 23 61 23 00-0010 EA  150 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 71,946.08 3,032.12 
. 

 23 61 23 00-0011 EA  170 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 76,966.80 3,115.21 
. 

 23 61 23 00-0012 EA  185 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 80,479.92 3,148.70 
. 

 23 61 23 00-0013 EA  200 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 82,106.94 3,200.81 
. 

 23 61 23 00-0014 EA  215 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 92,217.23 3,416.67 
. 

 23 61 23 00-0015 EA  225 Ton Refrigerant Compressor, Rotary Screw Type ................................................................................................ 102,206.11 3,600.85 

XXXXXXX 
. 
 23 62  Packaged Compressor and Condenser Units (23 60) 
. 
. 
 23 62 13  Packaged Air-Cooled Refrigerant Compressor and Condenser Units (23 62)
. 
. 
 23 62 13 00-0001  Combination Direct-Expansion Liquid Cooler And Compressors (23 62 13) 

Note: Shell and tube type. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Includes power panel, factory wired and installed control panel, pressure and safety switches and gauges for oil 
pressure and high and low refrigerant pressure, flow switches, phase monitoring, sight glasses and filter dryers, 
start-up costs and equipment rigging. Units greater than 5 tons include dual compressors. Excludes motor starter, 
piping or power wiring. 

. 

. 
 23 62 13 00-0002 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ........................................................................................ 6,389.45 833.98 

. 
 23 62 13 00-0003 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ...................................................................................... 14,216.38 893.55 

. 
 23 62 13 00-0004 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 24,995.20 953.12 

. 
 23 62 13 00-0005 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 29,614.52 1,012.70 

. 
 23 62 13 00-0006 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 35,139.64 1,072.26 

. 
 23 62 13 00-0007 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 38,943.39 1,191.40 

. 
 23 62 13 00-0008 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 40,085.01 1,347.02 

. 
 23 62 13 00-0009 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 43,198.85 1,593.06 

. 
 23 62 13 00-0010 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 46,093.78 1,725.81 

. 
 23 62 13 00-0011 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 52,831.81 1,858.57 

. 
 23 62 13 00-0012 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 59,730.90 2,057.70 

. 
 23 62 13 00-0013 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 63,131.70 2,139.12 

. 
 23 62 13 00-0014 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 71,283.02 2,272.81 

. 
 23 62 13 00-0015 EA 100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................. 77,916.47 2,406.51 

XXXXXXX 
. 
 23 62 13 00-0016  Direct-Expansion Liquid Cooler Shell And Tube Type (23 62 13) 

Note: For built-up systems. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Excludes compressors. Includes power panel, factory wired and installed control panel, pressure and safety 
switches and gauges for oil pressure and high and low refrigerant pressure, flow switches, phase monitoring, 
sight glasses and filter dryers, start-up costs and equipment rigging. Units greater than 5 tons include dual 
compressors. Excludes motor starter, piping or power wiring. 

. 

. 
 23 62 13 00-0017 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ..................................................... 6,096.93 833.98 

. 
 23 62 13 00-0018 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................... 12,551.42 893.55 

. 
 23 62 13 00-0019 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 19,608.82 953.12 

. 
 23 62 13 00-0020 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 21,179.16 1,012.70 

. 
 23 62 13 00-0021 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 22,749.51 1,072.26 

. 
 23 62 13 00-0022 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 26,966.62 1,191.40 

NOT FOR BID
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. 
 23 62 13 00-0023 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 30,566.25 1,347.02 

. 
 23 62 13 00-0024 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 39,281.31 1,593.06 

. 
 23 62 13 00-0025 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 44,057.28 1,725.81 

. 
 23 62 13 00-0026 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 47,690.22 1,858.57 

. 
 23 62 13 00-0027 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 54,838.20 2,057.70 

. 
 23 62 13 00-0028 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 58,083.81 2,139.12 

. 
 23 62 13 00-0029 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 63,717.51 2,272.81 

. 
 23 62 13 00-0030 EA  100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ............................................... 72,666.04 2,406.51 

XXXXXXX 
. 
 23 62 13 00-0031  Packaged Chiller With Remote Air Cooled Condenser (23 62 13) 

Note: With remote air cooled condenser rated by cooling capacity, Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, vibration eliminators, phase monitoring for 3 phase units, start-up and 
equipment rigging. Units include dual compressors. Excludes piping and power wiring. 

. 

. 
 23 62 13 00-0032 EA  15 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 33,233.10 7,740.20 

    For Gas Fired Engine Driven, Add  5,486.18 
. 

 23 62 13 00-0033 EA  20 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 37,308.43 8,158.57 
    For Gas Fired Engine Driven, Add  6,238.52 

. 
 23 62 13 00-0034 EA  25 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 43,089.57 8,878.36 

    For Gas Fired Engine Driven, Add  7,286.82 
. 

 23 62 13 00-0035 EA  30 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 47,996.47 9,433.32 
    For Gas Fired Engine Driven, Add  8,185.01 

. 
 23 62 13 00-0036 EA  40 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 59,490.23 10,409.16 

    For Gas Fired Engine Driven, Add  10,337.45 
. 

 23 62 13 00-0037 EA  50 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 65,376.39 10,780.88 
    For Gas Fired Engine Driven, Add  11,458.95 

. 
 23 62 13 00-0038 EA  60 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 71,008.14 11,610.19 

    For Gas Fired Engine Driven, Add  12,460.97 
. 

 23 62 13 00-0039 EA  70 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 85,780.72 12,422.51 
    For Gas Fired Engine Driven, Add  15,270.43 

. 
 23 62 13 00-0040 EA  75 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 86,776.32 12,666.79 

    For Gas Fired Engine Driven, Add  15,456.19 
. 

 23 62 13 00-0041 EA  80 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 88,464.01 13,217.57 
    For Gas Fired Engine Driven, Add  15,711.16 

. 
 23 62 13 00-0042 EA 90 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 97,862.99 13,818.39 

    For Gas Fired Engine Driven, Add  17,500.88 
. 

 23 62 13 00-0043 EA 100 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 107,992.09 14,476.43 
    For Gas Fired Engine Driven, Add  19,428.04 

. 
 23 62 13 00-0044 EA 110 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 119,438.84 15,200.21 

    For Gas Fired Engine Driven, Add  21,608.88 
. 

 23 62 13 00-0045 EA  120 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 128,997.16 16,000.25 
    For Gas Fired Engine Driven, Add  23,400.60 

. 
 23 62 13 00-0046 EA  140 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 142,084.57 16,889.12 

    For Gas Fired Engine Driven, Add  25,884.81 

XXXXXXX 
. 
 23 62 23  Packaged Water-Cooled Refrigerant Compressor and Condenser Units (23 62) 
. 
. 
 23 62 23 00-0001  Water Cooled Condensing Units (23 62 23) 

Note: Includes compressor, condenser and motor, and equipment rigging. Excludes piping and power wiring. 
. 
. 

 23 62 23 00-0002 EA 5 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ............................................................ 5,436.45 649.11 
. 

 23 62 23 00-0003 EA 10 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 8,234.06 947.98 
. 

 23 62 23 00-0004 EA 15 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 9,408.53 1,027.37 
. 

 23 62 23 00-0005 EA 20 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 11,653.54 1,232.84 
. 

 23 62 23 00-0006 EA 30 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 12,626.70 1,450.47 
. 

 23 62 23 00-0007 EA 60 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 26,504.27 2,170.27 
. 

 23 62 23 00-0008 EA 80 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 32,868.90 2,619.33 
. 

 23 62 23 00-0009 EA 120 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ...................................................... 45,200.29 2,865.95 

XXXXXXX 
. 
 23 63  Refrigerant Condensers (23 60) 
. 
. 
 23 63 13  Air-Cooled Refrigerant Condensers (23 63)
. 
. 
 23 63 13 00-0001  Air Cooled Condensing Units (23 63 13) 

Note: Includes compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling 
controls, standard oil hi/low safety control switches, standard controls and liquid line filter dryers and phase 
monitoring for 3 phase units and equipment rigging. Meets minimum ASHRAE EER requirements. Excludes 
piping and power wiring. 

. 

. 
 23 63 13 00-0002 EA 6 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ......................................................... 4,192.29 649.11 

    For >10 To 25, Deduct  -96.27 
    For >25 To 50, Deduct  -160.46 
    For >50, Deduct  -256.73 
    For Low Ambient Protection, 0 Degree F, Add  662.97 
    For Winter Start Control, Add  226.68 

. 
 23 63 13 00-0003 EA 7.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ...................................................... 5,018.45 770.53 

    For >10 To 25, Deduct  -115.53 
    For >25 To 50, Deduct  -192.55 
    For >50, Deduct  -308.08 
    For Low Ambient Protection, 0 Degree F, Add  599.94 
    For Winter Start Control, Add  193.77 

NOT FOR BID
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. 
 23 63 13 00-0004 EA 10 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 6,502.62 947.98 

    For >10 To 25, Deduct  -151.97 
    For >25 To 50, Deduct  -253.29 
    For >50, Deduct  -405.26 
    For Low Ambient Protection, 0 Degree F, Add  713.82 
    For Winter Start Control, Add  245.00 

. 
 23 63 13 00-0005 EA 12.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor .................................................... 7,968.68 986.28 

    For >10 To 25, Deduct  -194.23 
    For >25 To 50, Deduct  -323.72 
    For >50, Deduct  -517.95 
    For Low Ambient Protection, 0 Degree F, Add  826.79 
    For Winter Start Control, Add  278.92 

. 
 23 63 13 00-0006 EA 15 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 9,439.53 1,027.37 

    For >10 To 25, Deduct  -236.49 
    For >25 To 50, Deduct  -394.15 
    For >50, Deduct  -630.63 
    For Low Ambient Protection, 0 Degree F, Add  862.13 
    For Winter Start Control, Add  234.49 

. 
 23 63 13 00-0007 EA 20 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 12,128.65 1,232.84 

    For >10 To 25, Deduct  -307.82 
    For >25 To 50, Deduct  -513.04 
    For >50, Deduct  -820.86 
    For Low Ambient Protection, 0 Degree F, Add  1,082.63 
    For Winter Start Control, Add  289.40 

. 
 23 63 13 00-0008 EA 25 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 13,767.43 1,326.24 

    For >10 To 25, Deduct  -352.79 
    For >25 To 50, Deduct  -587.99 
    For >50, Deduct  -940.78 
    For Low Ambient Protection, 0 Degree F, Add  1,148.71 
    For Winter Start Control, Add  318.37 

. 
 23 63 13 00-0009 EA 30 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 15,759.31 1,447.66 

    For >10 To 25, Deduct  -407.07 
    For >25 To 50, Deduct  -678.45 
    For >50, Deduct  -1,085.52 
    For Low Ambient Protection, 0 Degree F, Add  1,226.04 
    For Winter Start Control, Add  354.73 

. 
 23 63 13 00-0010 EA 40 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 21,594.29 1,726.36 

    For >10 To 25, Deduct  -567.96 
    For >25 To 50, Deduct  -946.60 
    For >50, Deduct  -1,514.55 
    For Low Ambient Protection, 0 Degree F, Add  1,612.19 
    For Winter Start Control, Add  455.56 

. 
 23 63 13 00-0011 EA 50 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 26,252.66 2,170.27 

    For >10 To 25, Deduct  -687.17 
    For >25 To 50, Deduct  -1,145.28 
    For >50, Deduct  -1,832.45 
    For Low Ambient Protection, 0 Degree F, Add  1,752.98 
    For Winter Start Control, Add  449.23 

. 
 23 63 13 00-0012 EA 60 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 30,176.16 2,395.32 

    For >10 To 25, Deduct  -797.39 
    For >25 To 50, Deduct  -1,328.98 
    For >50, Deduct  -2,126.37 
    For Low Ambient Protection, 0 Degree F, Add  1,962.32 
    For Winter Start Control, Add  492.55 

. 
 23 63 13 00-0013 EA 80 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 38,931.06 2,619.33 

    For >10 To 25, Deduct  -1,046.75 
    For >25 To 50, Deduct  -1,744.58 
    For >50, Deduct  -2,791.32 
    For Low Ambient Protection, 0 Degree F, Add  2,405.54 
    For Winter Start Control, Add  578.41 

. 
 23 63 13 00-0014 EA 100 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 53,520.00 2,358.42 

    For >10 To 25, Deduct  -1,461.57 
    For >25 To 50, Deduct  -2,435.95 
    For >50, Deduct  -3,897.52 
    For Low Ambient Protection, 0 Degree F, Add  2,661.83 
    For Winter Start Control, Add  723.70 

. 
 23 63 13 00-0015 EA 120 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 65,700.94 2,438.37 

    For >10 To 25, Deduct  -1,822.11 
    For >25 To 50, Deduct  -3,036.86 
    For >50, Deduct  -4,858.97 
    For Low Ambient Protection, 0 Degree F, Add  3,063.06 

XXXXXXX 
. 
 23 63 13 00-0016  Air Cooled Condensing Units (23 63 13) 

Note: Include compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling controls, 
standard oil hi/low safety control switches, standard controls and liquid line filter dryers, 14 SEER, 1 or 3 phase 
and equipment rigging. Higher SEER ratings can be obtained by oversizing evaporators. Excludes piping and 
power wiring. 

. 

. 
 23 63 13 00-0017 EA 1.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,635.05 292.27 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -35.90 
    For >25 To 50, Deduct  -59.83 
    For >50, Deduct  -95.73 
    For 15 SEER, Add  287.20 
    For 16 SEER, Add  490.63 
    For 18 SEER, Add  1,029.12 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Central Cooling Equipment 23 60
Refrigerant Condensers 23 63

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 453

. 
 23 63 13 00-0018 EA 2 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 1,760.01 324.90 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -38.19 
    For >25 To 50, Deduct  -63.65 
    For >50, Deduct  -101.83 
    For 15 SEER, Add  305.50 
    For 16 SEER, Add  521.89 
    For 18 SEER, Add  1,094.69 

. 
 23 63 13 00-0019 EA 2.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,869.45 357.39 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -40.01 
    For >25 To 50, Deduct  -66.68 
    For >50, Deduct  -106.69 
    For 15 SEER, Add  320.07 
    For 16 SEER, Add  546.79 
    For 18 SEER, Add  1,146.92 

. 
 23 63 13 00-0020 EA 3 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,144.31 389.68 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -46.79 
    For >25 To 50, Deduct  -77.99 
    For >50, Deduct  -124.78 
    For 15 SEER, Add  374.35 
    For 16 SEER, Add  639.51 
    For 18 SEER, Add  1,341.41 

. 
 23 63 13 00-0021 EA 3.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 2,271.85 422.37 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -49.16 
    For >25 To 50, Deduct  -81.93 
    For >50, Deduct  -131.09 
    For 15 SEER, Add  393.27 
    For 16 SEER, Add  671.83 
    For 18 SEER, Add  1,409.20 

. 
 23 63 13 00-0022 EA 4 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,529.91 454.87 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -55.44 
    For >25 To 50, Deduct  -92.40 
    For >50, Deduct  -147.84 
    For 15 SEER, Add  443.51 
    For 16 SEER, Add  757.66 
    For 18 SEER, Add  1,589.25 

. 
 23 63 13 00-0023 EA 5 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,851.88 487.11 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -63.64 
    For >25 To 50, Deduct  -106.06 
    For >50, Deduct  -169.70 
    For 15 SEER, Add  509.09 
    For 16 SEER, Add  869.70 
    For 18 SEER, Add  1,824.25 

XXXXXXX 
. 
 23 63 13 00-0024  Removal And Reinstallation Of AC Condensing Unit (23 63 13) 

Note: Includes storage and cleaning. 
. 
. 

 23 63 13 00-0025 EA Removal And Reinstallation Of Up To 5 Tons Air Cooled Condensing Unit ....................................................................... 299.88  
. 

 23 63 13 00-0026 EA Removal And Reinstallation Of 7.5 To 15 Tons Air Cooled Condensing Unit .................................................................. 1,124.54  
. 

 23 63 13 00-0027 EA Removal And Reinstallation Of 20 To 40 Tons Air Cooled Condensing Unit ................................................................... 1,962.13  

XXXXXXX 
. 
 23 64  Packaged Water Chillers (23 60) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 64 13  Absorption Water Chillers (23 64)
. 
. 
 23 64 13 16  Indirect-Fired Absorption Water Chillers (23 64 13)
. 
. 
 23 64 13 16-0001  Packaged, Steam Driven, Water Cooled Absorption Chillers (23 64 13 16) 

Note: Includes refrigerant monitor with scanner, audible alarm, and lights, 460 voltage motor rating, and all 
accessories, controls (water temperature controller with PE switches, flow switch, etc.) factory wired and installed 
control panel, and also includes start-up. Price includes closed transition starter. (rated by cooling capacity in 
tons). Units are factory assembled package type consisting of motor, cooler, condenser, internal piping and 
wiring, motor starters, insulation, purge unit, controls, gauges, lubrication system, refrigerant charge, oil, phase 
monitoring for 3 phase units, start-up costs and equipment rigging. Exclude piping and power wiring. 

. 

. 
 23 64 13 16-0002 EA  50 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ............................................................................ 114,951.36 6,178.52 

    For Two Stage Unit, Add  76,530.54 
. 

 23 64 13 16-0003 EA  100 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 146,060.69 7,369.83 
    For Two Stage Unit, Add  97,507.12 

. 
 23 64 13 16-0004 EA  150 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 185,292.04 7,566.32 

    For Two Stage Unit, Add  124,842.79 
. 

 23 64 13 16-0005 EA  200 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 205,378.50 7,710.26 
    For Two Stage Unit, Add  138,810.83 

. 
 23 64 13 16-0006 EA  250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 229,780.05 7,903.51 

    For Two Stage Unit, Add  155,767.72 
. 

 23 64 13 16-0007 EA  300 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 259,650.13 8,369.82 
    For Two Stage Unit, Add  176,377.18 

. 
 23 64 13 16-0008 EA  350 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 278,506.66 8,572.07 

    For Two Stage Unit, Add  189,446.77 

NOT FOR BID
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. 
 23 64 13 16-0009 EA  400 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 332,016.95 8,922.53 

    For Two Stage Unit, Add  226,678.81 
. 

 23 64 13 16-0010 EA  500 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 372,144.95 9,182.42 
    For Two Stage Unit, Add  254,601.42 

. 
 23 64 13 16-0011 EA  650 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 457,627.72 12,956.05 

    For Two Stage Unit, Add  312,014.68 
. 

 23 64 13 16-0012 EA  750 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 498,122.62 15,092.44 
    For Two Stage Unit, Add  338,988.42 

. 
 23 64 13 16-0013 EA  850 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 533,615.91 15,763.14 

    For Two Stage Unit, Add  363,402.73 
. 

 23 64 13 16-0014 EA  950 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 571,296.17 16,321.39 
    For Two Stage Unit, Add  389,532.08 

. 
 23 64 13 16-0015 EA  1,125 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 654,263.46 16,887.02 

    For Two Stage Unit, Add  447,249.64 
. 

 23 64 13 16-0016 EA  1,250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 715,974.48 17,403.97 
    For Two Stage Unit, Add  490,118.74 

. 
 23 64 13 16-0017 EA  1,450 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 841,542.36 21,453.92 

    For Two Stage Unit, Add  575,441.75 
. 

 23 64 13 16-0018 EA  1,700 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 983,924.00 22,590.60 
    For Two Stage Unit, Add  674,386.36 

XXXXXXX 
. 
 23 64 16  Centrifugal Water Chillers (23 64) 
. 
. 
 23 64 16 13  Air-Cooled Centrifugal Water Chillers (23 64 16)
. 
. 
 23 64 16 13-0001  Magnetic Bearing, Air Cooled Centrifugal Chillers (23 64 16 13) 

Note: SMARDT air cooled oil-free centrifugal chiller with variable speed control, magnetic bearings, lowest ARI 
IPLV in industry. Includes start up, freight, R-134a refrigerant charge, BACnet or equivalent interface. 

. 

. 
 23 64 16 13-0002 EA 85 Ton, Single Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller ............................................................ 154,574.83 5,610.89 

    For 5 Year Parts Only Compressor Warranty, Add  4,234.80 
. 

 23 64 16 13-0003 EA 175 Ton, Two Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller ............................................................. 219,218.80 7,524.90 
    For 5 Year Parts Only Compressor Warranty, Add  8,469.60 

. 
 23 64 16 13-0004 EA 240 Ton, Three Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller .......................................................... 273,570.02 7,958.19 

    For 5 Year Parts Only Compressor Warranty, Add  12,704.40 

XXXXXXX 
. 
 23 64 16 16  Water-Cooled Centrifugal Water Chillers (23 64 16)
. 
. 
 23 64 16 16-0001  Packaged Water-Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: Includes integral heat exchanger, refrigerant monitor with scanner, audible alarm, and lights, 460 voltage 
motor rating, controls (water temperature controller with PE switches, flow switch, etc.), start-up, and closed 
transition starter. Rated by cooling capacity in tons. Units are factory assembled package type consisting of 
compressor, motor, cooler, condenser, internal piping and wiring, motor starters, insulation, purge unit, factory 
wired and installed control panel, gauges, lubrication system, refrigerant charge, oil, phase monitoring for 3 
phase units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. 
Excludes piping and power wiring. 

. 

. 
 23 64 16 16-0002 EA 180 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 138,850.27 5,778.76 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  5,182.70 

. 
 23 64 16 16-0003 EA 200 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 151,789.64 5,925.12 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  5,690.75 

. 
 23 64 16 16-0004 EA 225 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 167,428.94 6,075.73 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,306.77 

. 
 23 64 16 16-0005 EA 250 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 182,691.08 6,319.32 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,901.60 

. 
 23 64 16 16-0006 EA 275 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 197,605.70 6,676.14 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  7,475.26 

. 
 23 64 16 16-0007 EA 300 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 211,975.08 7,023.25 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,027.74 

. 
 23 64 16 16-0008 EA 325 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 225,874.52 7,408.32 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,558.97 

. 
 23 64 16 16-0009 EA 350 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 239,214.34 7,773.65 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,069.09 

. 
 23 64 16 16-0010 EA 375 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 251,971.41 8,106.77 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,557.97 

. 
 23 64 16 16-0011 EA 400 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 264,086.39 8,369.82 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,025.66 

. 
 23 64 16 16-0012 EA 425 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 275,915.34 8,784.47 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,472.18 

. 
 23 64 16 16-0013 EA 450 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 287,093.27 9,123.37 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,897.52 

. 
 23 64 16 16-0014 EA 475 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 297,734.63 9,457.90 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,301.68 
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. 
 23 64 16 16-0015 EA 500 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 307,725.37 9,716.99 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,684.66 

. 
 23 64 16 16-0016 EA 550 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 325,837.88 10,061.56 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  12,387.02 

. 
 23 64 16 16-0017 EA 600 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 341,630.33 10,280.33 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,004.66 

. 
 23 64 16 16-0018 EA 650 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 355,768.19 10,788.48 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,537.53 

. 
 23 64 16 16-0019 EA 700 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 367,800.40 11,304.32 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,985.68 

. 
 23 64 16 16-0020 EA 750 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 377,801.02 11,871.81 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  14,349.23 

. 
 23 64 16 16-0021 EA 800 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 401,296.05 12,444.58 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  15,252.23 

. 
 23 64 16 16-0022 EA 850 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 424,625.08 13,015.51 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  16,148.71 

. 
 23 64 16 16-0023 EA 900 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 447,876.25 13,641.24 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  17,038.55 

. 
 23 64 16 16-0024 EA 950 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 471,061.33 14,330.18 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  17,921.69 

. 
 23 64 16 16-0025 EA 1,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 494,046.62 15,160.78 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  18,798.12 

. 
 23 64 16 16-0026 EA 1,100 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 536,018.47 17,493.26 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  20,328.73 

. 
 23 64 16 16-0027 EA 1,200 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 576,415.79 19,832.40 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  21,795.92 

. 
 23 64 16 16-0028 EA 1,300 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 614,518.44 21,727.22 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  23,199.57 

. 
 23 64 16 16-0029 EA 1,400 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 649,875.29 22,893.87 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  24,539.69 

. 
 23 64 16 16-0030 EA 1,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 683,578.63 24,022.38 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  25,816.08 

. 
 23 64 16 16-0031 EA 1,600 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 715,022.22 24,718.73 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  27,029.57 

. 
 23 64 16 16-0032 EA 1,700 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 746,506.80 26,443.24 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  28,179.32 

. 
 23 64 16 16-0033 EA 1,800 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 775,712.20 27,733.15 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  29,265.54 

. 
 23 64 16 16-0034 EA 1,900 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 803,938.83 29,406.72 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  30,288.22 

. 
 23 64 16 16-0035 EA 2,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 829,589.58 30,456.98 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  31,247.49 

. 
 23 64 16 16-0036 EA 2,250 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 883,478.75 32,180.98 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  33,367.85 

. 
 23 64 16 16-0037 EA 2,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 931,495.41 34,111.79 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  35,091.39 

XXXXXXX 
. 
 23 64 16 16-0038  Magnetic Bearing, Water Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: SMARDT water cooled oil-free centrifugal chiller with variable speed control, magnetic bearings, 10 amp 
maximum inrush current and ARI part load <0.4kW per ton. Includes start up, freight, R-134a refrigerant charge, 
BACnet or equivalent interface, 12/18 month compressor warranty. 

. 

. 
 23 64 16 16-0039 EA 60 To 85 Ton, Single Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .................................... 97,860.71 4,861.64 

    For 5 Year Parts Only Compressor Warranty, Add  4,234.80 
    For Marine Water Box Connections, Add  3,952.48 

. 
 23 64 16 16-0040 EA 130 To 137 Ton, Single Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 123,034.34 5,650.64 

    For 5 Year Parts Only Compressor Warranty, Add  4,234.80 
    For Marine Water Box Connections, Add  3,952.48 

. 
 23 64 16 16-0041 EA 125 To 170 Ton, Dual Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 153,748.63 5,778.76 

    For 5 Year Parts Only Compressor Warranty, Add  8,469.60 
    For Marine Water Box Connections, Add  3,952.48 
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. 
 23 64 16 16-0042 EA 240 To 270 Ton, Dual Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 199,865.89 6,676.14 

    For 5 Year Parts Only Compressor Warranty, Add  8,469.60 
    For Marine Water Box Connections, Add  3,952.48 

. 
 23 64 16 16-0043 EA 210 To 260 Ton, Three Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 201,236.44 6,319.32 

    For 5 Year Parts Only Compressor Warranty, Add  12,704.40 
    For Marine Water Box Connections, Add  3,952.48 

. 
 23 64 16 16-0044 EA 355 To 405 Ton, Three Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 301,439.42 8,369.82 

    For 5 Year Parts Only Compressor Warranty, Add  12,704.40 
    For Marine Water Box Connections, Add  3,952.48 

. 
 23 64 16 16-0045 EA 299 To 340 Ton, Four Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 267,213.12 7,773.65 

    For 5 Year Parts Only Compressor Warranty, Add  15,527.60 
    For Marine Water Box Connections, Add  5,505.24 

. 
 23 64 16 16-0046 EA 540 Ton, Four Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................. 370,963.78 10,061.56 

    For 5 Year Parts Only Compressor Warranty, Add  15,527.60 
    For Marine Water Box Connections, Add  5,505.24 

. 
 23 64 16 16-0047 EA 425 Ton, Five Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................. 332,204.97 8,784.47 

    For 5 Year Parts Only Compressor Warranty, Add  18,350.80 
    For Marine Water Box Connections, Add  5,505.24 

. 
 23 64 16 16-0048 EA 650 Ton, Five Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................. 444,220.40 10,788.48 

    For 5 Year Parts Only Compressor Warranty, Add  18,350.80 
    For Marine Water Box Connections, Add  5,505.24 

. 
 23 64 16 16-0049 EA 510 Ton, Six Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................... 395,250.20 9,716.99 

    For 5 Year Parts Only Compressor Warranty, Add  21,174.00 
    For Marine Water Box Connections, Add  5,787.56 

. 
 23 64 16 16-0050 EA 800 Ton, Six Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................... 509,222.61 12,444.58 

    For 5 Year Parts Only Compressor Warranty, Add  21,174.00 
    For Marine Water Box Connections, Add  5,787.56 

XXXXXXX 
. 
 23 64 23  Scroll Water Chillers (23 64) 
. 
. 
 23 64 23 13  Air-Cooled Scroll Water Chillers (23 64 23)
. 
. 
 23 64 23 13-0001  Packaged Air Cooled Scroll Water Chillers (23 64 23 13) 

Note: With integral heat exchanger. Rated by cooling capacity, tons. Units are factory assembled package type 
and include scroll compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, factory charge of refrigerant, start-up and equipment rigging. Units greater than 20 tons include dual 
compressors. Excludes piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 64 23 13-0002 EA 10 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 21,619.57 1,476.82 

. 
 23 64 23 13-0003 EA 15 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 31,610.47 1,495.76 

. 
 23 64 23 13-0004 EA 18 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 34,494.40 1,599.89 

. 
 23 64 23 13-0005 EA 22 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 37,942.49 1,713.49 

. 
 23 64 23 13-0006 EA 25 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 38,573.04 1,827.09 

. 
 23 64 23 13-0007 EA 30 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 40,706.95 1,959.63 

. 
 23 64 23 13-0008 EA 40 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 46,528.29 2,120.56 

. 
 23 64 23 13-0009 EA 45 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 49,970.51 2,300.43 

. 
 23 64 23 13-0010 EA 50 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 52,759.50 2,366.70 

. 
 23 64 23 13-0011 EA 55 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 55,103.56 2,470.84 

. 
 23 64 23 13-0012 EA 60 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 56,954.67 2,556.04 

. 
 23 64 23 13-0013 EA 70 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 65,698.33 2,877.91 

. 
 23 64 23 13-0014 EA 80 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 70,726.88 3,152.45 

. 
 23 64 23 13-0015 EA 90 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 72,007.95 3,161.92 

. 
 23 64 23 13-0016 EA 100 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 76,164.80 3,171.38 

. 
 23 64 23 13-0017 EA 110 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 80,210.95 3,180.85 

. 
 23 64 23 13-0018 EA 120 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 84,307.40 3,190.31 

. 
 23 64 23 13-0019 EA 130 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 88,615.02 3,199.78 

XXXXXXX 
. 
 23 64 23 16  Water-Cooled Scroll Water Chillers (23 64 23)
. 
. 
 23 64 23 16-0001  Packaged Water Cooled Scroll Water Chillers (23 64 23 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. Excludes piping 
and power wiring. 

. 

. 
 23 64 23 16-0002 EA 20 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 41,376.32 1,860.97 

. 
 23 64 23 16-0003 EA 25 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 47,757.68 1,917.19 

. 
 23 64 23 16-0004 EA 30 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 52,996.17 2,104.68 

. 
 23 64 23 16-0005 EA 40 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 65,135.70 2,695.21 

. 
 23 64 23 16-0006 EA 50 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 72,074.80 2,953.69 

. 
 23 64 23 16-0007 EA 60 Ton Packaged Water Cooled Scroll Water Chiller ..................................................................................................... 75,634.11 3,263.45 

XXXXXXX 
. 
 23 64 26  Rotary-Screw Water Chillers (23 64) 
. 
. 
 23 64 26 13  Air-Cooled, Rotary-Screw Water Chillers (23 64 26)

NOT FOR BID
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. 

. 
 23 64 26 13-0001  Packaged Air Cooled Rotary-Screw Water Chillers (23 64 26 13) 

Note: Includes hermetic direct-drive compressors start-up, coil guards, copper fins, copper tubes, factory wired 
and installed control panel, refrigerant monitor with scanner, audible alarm, and lights, phase monitoring for 3 
phase units, 440/460 voltage motor rating, motor starters, factory charge of refrigerant and equipment rigging. 
Units greater than 20 tons include dual compressors. Excludes crane and associated personnel. See CSI section 
01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 64 26 13-0002 EA 70 Ton Packaged Air Cooled Rotary-Screw Water Chiller ............................................................................................. 93,393.25 3,625.79 

    For Aluminum Fins Instead Of Copper, Deduct  -1,319.39 
    For 208/230 Voltage Motor Rating, Add  3,518.37 

. 
 23 64 26 13-0003 EA 80 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 100,370.18 3,938.20 

    For Aluminum Fins Instead Of Copper, Deduct  -1,417.09 
    For 208/230 Voltage Motor Rating, Add  3,778.89 

. 
 23 64 26 13-0004 EA 90 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 105,583.96 4,108.59 

    For Aluminum Fins Instead Of Copper, Deduct  -1,491.32 
    For 208/230 Voltage Motor Rating, Add  3,976.84 

. 
 23 64 26 13-0005 EA 100 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 109,471.49 4,421.01 

    For Aluminum Fins Instead Of Copper, Deduct  -1,542.67 
    For 208/230 Voltage Motor Rating, Add  4,113.79 

. 
 23 64 26 13-0006 EA 110 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 117,497.24 4,638.74 

    For Aluminum Fins Instead Of Copper, Deduct  -1,658.23 
    For 208/230 Voltage Motor Rating, Add  4,421.94 

. 
 23 64 26 13-0007 EA 120 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 124,878.98 4,733.41 

    For Aluminum Fins Instead Of Copper, Deduct  -1,766.68 
    For 208/230 Voltage Motor Rating, Add  4,711.15 

. 
 23 64 26 13-0008 EA 130 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 131,833.02 4,894.34 

    For Aluminum Fins Instead Of Copper, Deduct  -1,867.44 
    For 208/230 Voltage Motor Rating, Add  4,979.85 

. 
 23 64 26 13-0009 EA 140 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 136,053.62 4,998.47 

    For Aluminum Fins Instead Of Copper, Deduct  -1,928.34 
    For 208/230 Voltage Motor Rating, Add  5,142.24 

. 
 23 64 26 13-0010 EA 160 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 143,680.94 5,102.62 

    For Aluminum Fins Instead Of Copper, Deduct  -2,040.33 
    For 208/230 Voltage Motor Rating, Add  5,440.89 

. 
 23 64 26 13-0011 EA 170 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 149,983.43 5,263.55 

    For Aluminum Fins Instead Of Copper, Deduct  -2,131.32 
    For 208/230 Voltage Motor Rating, Add  5,683.52 

. 
 23 64 26 13-0012 EA 180 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 158,164.80 5,471.82 

    For Aluminum Fins Instead Of Copper, Deduct  -2,249.36 
    For 208/230 Voltage Motor Rating, Add  5,998.28 

. 
 23 64 26 13-0013 EA 200 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 165,342.19 5,585.42 

    For Aluminum Fins Instead Of Copper, Deduct  -2,354.60 
    For 208/230 Voltage Motor Rating, Add  6,278.94 

. 
 23 64 26 13-0014 EA 215 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 177,266.66 5,680.09 

    For Aluminum Fins Instead Of Copper, Deduct  -2,531.20 
    For 208/230 Voltage Motor Rating, Add  6,749.86 

. 
 23 64 26 13-0015 EA 225 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 185,191.08 5,736.89 

    For Aluminum Fins Instead Of Copper, Deduct  -2,648.93 
    For 208/230 Voltage Motor Rating, Add  7,063.81 

. 
 23 64 26 13-0016 EA 240 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 193,115.50 5,784.22 

    For Aluminum Fins Instead Of Copper, Deduct  -2,766.66 
    For 208/230 Voltage Motor Rating, Add  7,377.76 

. 
 23 64 26 13-0017 EA 260 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 216,831.91 5,897.83 

    For Aluminum Fins Instead Of Copper, Deduct  -3,119.85 
    For 208/230 Voltage Motor Rating, Add  8,319.60 

. 
 23 64 26 13-0018 EA 280 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 228,765.87 6,011.43 

    For Aluminum Fins Instead Of Copper, Deduct  -3,296.44 
    For 208/230 Voltage Motor Rating, Add  8,790.52 

. 
 23 64 26 13-0019 EA 300 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 244,614.69 6,106.10 

    For Aluminum Fins Instead Of Copper, Deduct  -3,531.90 
    For 208/230 Voltage Motor Rating, Add  9,418.41 

. 
 23 64 26 13-0020 EA 325 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 268,312.19 6,210.23 

    For Aluminum Fins Instead Of Copper, Deduct  -3,885.09 
    For 208/230 Voltage Motor Rating, Add  10,360.25 

. 
 23 64 26 13-0021 EA 350 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 292,552.10 6,285.96 

    For Aluminum Fins Instead Of Copper, Deduct  -4,246.85 
    For 208/230 Voltage Motor Rating, Add  11,324.93 

XXXXXXX 
. 
 23 64 26 16  Water-Cooled, Rotary-Screw Water Chillers (23 64 26)
. 
. 
 23 64 26 16-0001  Packaged Water Cooled Helical Rotary Water Chillers (23 64 26 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Factory assembled package type includes 
semi-hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gages, lead-lag 
switch, compressor unloaders, removable core filter dryer, 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, standard oil hi/low safety control switches, operation and safety controls, factory wired and 
installed control panel, full factory refrigerant charge, vibration eliminators, NEMA 1 flow switches, wye-delta 
starter, extended warranty on compressor(s), start-up costs and equipment rigging. Excludes piping and power 
wiring. 

. 

. 
 23 64 26 16-0002 EA 70 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 80,844.32 4,557.79 

. 
 23 64 26 16-0003 EA 80 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 87,874.97 4,735.03 

. 
 23 64 26 16-0004 EA 90 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 93,973.22 4,861.64 

. 
 23 64 26 16-0005 EA 100 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 99,238.63 5,066.74 

. 
 23 64 26 16-0006 EA 110 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 104,502.37 5,206.00 

. 
 23 64 26 16-0007 EA 125 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 110,920.90 5,352.16 

. 
 23 64 26 16-0008 EA 130 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 113,766.79 5,501.76 

NOT FOR BID
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. 
 23 64 26 16-0009 EA 150 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 123,328.48 5,650.64 

. 
 23 64 26 16-0010 EA 175 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 132,625.33 5,790.51 

. 
 23 64 26 16-0011 EA 190 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 137,131.85 6,080.08 

. 
 23 64 26 16-0012 EA 200 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 164,520.78 6,373.31 

. 
 23 64 26 16-0013 EA 210 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 166,727.66 6,509.73 

. 
 23 64 26 16-0014 EA 235 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 181,403.16 6,652.13 

. 
 23 64 26 16-0015 EA 255 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 192,782.14 6,956.60 

. 
 23 64 26 16-0016 EA 275 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 203,550.65 7,238.17 

. 
 23 64 26 16-0017 EA 300 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 216,105.10 7,524.90 

. 
 23 64 26 16-0018 EA 350 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 237,226.82 8,191.86 

. 
 23 64 26 16-0019 EA 400 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 254,417.85 9,010.23 

. 
 23 64 26 16-0020 EA 450 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 267,694.45 9,911.66 

XXXXXXX 
. 
 23 65  Cooling Towers (23 60) 
. 
. 
 23 65 13  Forced-Draft Cooling Towers (23 65) 
. 
. 
 23 65 13 16  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13)
. 
. 
 23 65 13 16-0001  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13 16) 
. 
. 
 23 65 13 16-0002  Blow-Thru Centrifugal Fan Type Galvanized Cooling Towers (23 65 13 16-0001) 

Note: Including 2-speed motor internal piping, vibration switch, basin, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Design temperature 95 
degree F in, 85 degree F out. Excludes crane and associated personnel. 

. 

. 
 23 65 13 16-0003 EA 50 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 17,108.56 1,571.49 

    For Stainless Steel Cooling Tower, Add  8,850.79 
. 

 23 65 13 16-0004 EA 75 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 23,586.60 1,921.76 
    For Stainless Steel Cooling Tower, Add  12,430.89 

. 
 23 65 13 16-0005 EA 100 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 29,571.89 2,414.03 

    For Stainless Steel Cooling Tower, Add  15,414.30 
. 

 23 65 13 16-0006 EA 125 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 34,106.79 2,698.04 
    For Stainless Steel Cooling Tower, Add  17,862.59 

. 
 23 65 13 16-0007 EA 150 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 38,981.02 3,038.85 

    For Stainless Steel Cooling Tower, Add  20,457.69 
. 

 23 65 13 16-0008 EA 175 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 43,829.99 3,408.05 
    For Stainless Steel Cooling Tower, Add  23,014.90 

. 
 23 65 13 16-0009 EA 200 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 49,190.38 3,796.19 

    For Stainless Steel Cooling Tower, Add  25,856.25 
. 

 23 65 13 16-0010 EA 225 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 53,755.11 4,279.00 
    For Stainless Steel Cooling Tower, Add  28,129.33 

. 
 23 65 13 16-0011 EA 250 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 58,562.96 4,752.34 

    For Stainless Steel Cooling Tower, Add  30,553.94 
. 

 23 65 13 16-0012 EA 275 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 64,121.88 5,623.29 
    For Stainless Steel Cooling Tower, Add  33,054.32 

. 
 23 65 13 16-0013 EA 300 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 69,684.16 6,229.17 

    For Stainless Steel Cooling Tower, Add  35,800.96 
. 

 23 65 13 16-0014 EA 325 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 73,428.15 6,626.77 
    For Stainless Steel Cooling Tower, Add  37,695.19 

. 
 23 65 13 16-0015 EA 350 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 77,809.84 7,014.91 

    For Stainless Steel Cooling Tower, Add  39,920.92 
. 

 23 65 13 16-0016 EA 375 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 82,068.44 7,355.71 
    For Stainless Steel Cooling Tower, Add  42,146.63 

. 
 23 65 13 16-0017 EA 400 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 86,949.00 7,696.52 

    For Stainless Steel Cooling Tower, Add  44,751.20 
. 

 23 65 13 16-0018 EA 425 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 92,119.94 8,113.06 
    For Stainless Steel Cooling Tower, Add  47,450.48 

. 
 23 65 13 16-0019 EA 450 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 97,991.75 8,529.60 

    For Stainless Steel Cooling Tower, Add  50,575.96 
. 

 23 65 13 16-0020 EA 475 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 103,699.44 8,889.34 
    For Stainless Steel Cooling Tower, Add  53,654.09 

. 
 23 65 13 16-0021 EA 500 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 109,416.59 9,249.07 

    For Stainless Steel Cooling Tower, Add  56,732.21 
. 

 23 65 13 16-0022 EA 550 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 120,292.34 9,637.21 
    For Stainless Steel Cooling Tower, Add  62,888.46 

. 
 23 65 13 16-0023 EA 600 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 132,115.22 10,015.89 

    For Stainless Steel Cooling Tower, Add  69,612.98 
. 

 23 65 13 16-0024 EA 650 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 136,926.53 10,224.16 
    For Stainless Steel Cooling Tower, Add  72,454.33 

. 
 23 65 13 16-0025 EA 700 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 142,684.95 10,356.70 

    For Stainless Steel Cooling Tower, Add  75,863.94 
. 

 23 65 13 16-0026 EA 750 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 149,358.59 10,886.84 
    For Stainless Steel Cooling Tower, Add  79,368.27 

. 
 23 65 13 16-0027 EA 800 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 157,137.18 11,416.97 

    For Stainless Steel Cooling Tower, Add  83,535.58 
. 

 23 65 13 16-0028 EA 850 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 164,991.50 11,994.45 
    For Stainless Steel Cooling Tower, Add  87,702.88 

. 
 23 65 13 16-0029 EA 900 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 174,108.65 12,571.93 

    For Stainless Steel Cooling Tower, Add  92,627.89 
. 

 23 65 13 16-0030 EA 950 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 183,516.19 13,234.61 
    For Stainless Steel Cooling Tower, Add  97,647.59 

. 
 23 65 13 16-0031 EA 1,000 Ton Centrifugal Type Cooling Tower .................................................................................................................. 194,177.07 13,897.28 

    For Stainless Steel Cooling Tower, Add  103,425.00 

NOT FOR BID
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XXXXXXX 
. 
 23 65 14  Induced-Draft Cooling Towers (23 65)
. 
. 
 23 65 14 13  Open-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 13-0001  Galvanized Induced Draft Axial Single Flow Propeller Type Cooling Towers 

(23 65 14 13) 
Note: Includes internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0002 EA  10 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 8,717.46 1,060.29 

    For Polymer Coating Over Galvanized Components, Add  1,069.06 
    For Stainless Steel Support Structure, Add  2,138.11 

. 
 23 65 14 13-0003 EA  20 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 10,341.71 1,145.49 

    For Polymer Coating Over Galvanized Components, Add  1,292.81 
    For Stainless Steel Support Structure, Add  2,585.63 

. 
 23 65 14 13-0004 EA  30 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 12,373.19 1,287.49 

    For Polymer Coating Over Galvanized Components, Add  1,566.29 
    For Stainless Steel Support Structure, Add  3,132.59 

. 
 23 65 14 13-0005 EA  40 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 13,732.20 1,420.02 

    For Polymer Coating Over Galvanized Components, Add  1,740.32 
    For Stainless Steel Support Structure, Add  3,480.65 

. 
 23 65 14 13-0006 EA 50 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 16,279.84 1,571.49 

    For Polymer Coating Over Galvanized Components, Add  2,088.39 
    For Stainless Steel Support Structure, Add  4,176.78 

. 
 23 65 14 13-0007 EA 60 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 18,953.44 1,694.56 

    For Polymer Coating Over Galvanized Components, Add  2,462.45 
    For Stainless Steel Support Structure, Add  4,924.90 

. 
 23 65 14 13-0008 EA 75 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 21,763.40 1,921.76 

    For Polymer Coating Over Galvanized Components, Add  2,834.24 
    For Stainless Steel Support Structure, Add  5,668.49 

. 
 23 65 14 13-0009 EA  100 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 27,085.72 2,414.03 

    For Polymer Coating Over Galvanized Components, Add  3,480.65 
    For Stainless Steel Support Structure, Add  6,961.30 

. 
 23 65 14 13-0010 EA 125 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 29,529.07 2,698.04 

    For Polymer Coating Over Galvanized Components, Add  3,778.99 
    For Stainless Steel Support Structure, Add  7,557.98 

. 
 23 65 14 13-0011 EA  150 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 45,195.93 3,038.85 

    For Polymer Coating Over Galvanized Components, Add  6,046.66 
    For Stainless Steel Support Structure, Add  12,093.32 

. 
 23 65 14 13-0012 EA  200 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 54,679.71 3,796.19 

    For Polymer Coating Over Galvanized Components, Add  7,287.46 
    For Stainless Steel Support Structure, Add  14,574.92 

. 
 23 65 14 13-0013 EA 300 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 70,621.49 6,229.17 

    For Polymer Coating Over Galvanized Components, Add  9,090.84 
    For Stainless Steel Support Structure, Add  18,181.68 

XXXXXXX 
. 
 23 65 14 13-0014  Galvanized Induced Draft Double Flow Propeller Type Packaged Cooling 

Towers (23 65 14 13) 
Note: 3 GPM/ton draft. Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and 
equipment rigging. Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0015 EA  100 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 27,085.72 2,414.03 

    For Polymer Coating Over Galvanized Components, Add  3,480.65 
    For Stainless Steel Support Structure, Add  6,961.30 

. 
 23 65 14 13-0016 EA  150 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 36,100.21 3,038.85 

    For Polymer Coating Over Galvanized Components, Add  4,682.30 
    For Stainless Steel Support Structure, Add  9,364.60 

. 
 23 65 14 13-0017 EA  200 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 45,875.48 3,796.19 

    For Polymer Coating Over Galvanized Components, Add  5,966.83 
    For Stainless Steel Support Structure, Add  11,933.66 

. 
 23 65 14 13-0018 EA  250 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 54,411.43 4,752.34 

    For Polymer Coating Over Galvanized Components, Add  7,015.76 
    For Stainless Steel Support Structure, Add  14,031.51 

. 
 23 65 14 13-0019 EA 300 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 64,609.20 6,229.17 

    For Polymer Coating Over Galvanized Components, Add  8,189.00 
    For Stainless Steel Support Structure, Add  16,377.99 

. 
 23 65 14 13-0020 EA 350 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 72,008.75 7,014.91 

    For Polymer Coating Over Galvanized Components, Add  9,110.07 
    For Stainless Steel Support Structure, Add  18,220.13 

. 
 23 65 14 13-0021 EA 400 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 80,319.19 7,696.52 

    For Polymer Coating Over Galvanized Components, Add  10,193.33 
    For Stainless Steel Support Structure, Add  20,386.66 

. 
 23 65 14 13-0022 EA 450 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 91,046.24 8,529.60 

    For Polymer Coating Over Galvanized Components, Add  11,602.16 
    For Stainless Steel Support Structure, Add  23,204.33 

. 
 23 65 14 13-0023 EA 500 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 102,707.85 9,249.07 

    For Polymer Coating Over Galvanized Components, Add  13,176.74 
    For Stainless Steel Support Structure, Add  26,353.49 

. 
 23 65 14 13-0024 EA  550 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 110,031.93 9,750.81 

    For Polymer Coating Over Galvanized Components, Add  14,183.05 
    For Stainless Steel Support Structure, Add  28,366.11 

. 
 23 65 14 13-0025 EA 600 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 117,951.11 10,015.89 

    For Polymer Coating Over Galvanized Components, Add  15,278.63 
    For Stainless Steel Support Structure, Add  30,557.26 

NOT FOR BID
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. 
 23 65 14 13-0026 EA  700 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 133,924.14 10,356.70 

    For Polymer Coating Over Galvanized Components, Add  17,651.86 
    For Stainless Steel Support Structure, Add  35,303.73 

. 
 23 65 14 13-0027 EA  800 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 146,876.76 11,416.97 

    For Polymer Coating Over Galvanized Components, Add  19,344.83 
    For Stainless Steel Support Structure, Add  38,689.66 

. 
 23 65 14 13-0028 EA  900 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 162,269.70 12,571.93 

    For Polymer Coating Over Galvanized Components, Add  21,381.13 
    For Stainless Steel Support Structure, Add  42,762.26 

XXXXXXX 
. 
 23 65 14 14  Open-Circuit, Induced-Draft Crossflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 14-0001  Galvanized Induced Draft Crossflow Film Filled Propeller Type Cooling 

Towers (23 65 14 14) 
Note: Includes fan, 2-speed motor, geared speed reducer, louvers, drift eliminators, hot water distribution system, 
cold water collection basin, float valve and access door, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 65 14 14-0002 EA  10 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 7,395.48 1,060.29 

    For Polymer Coating Over Galvanized Components, Add  870.76 
    For Stainless Steel Support Structure, Add  1,741.52 

. 
 23 65 14 14-0003 EA  15 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 7,987.45 1,079.22 

    For Polymer Coating Over Galvanized Components, Add  956.71 
    For Stainless Steel Support Structure, Add  1,913.43 

. 
 23 65 14 14-0004 EA  20 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,687.03 1,173.89 

    For Polymer Coating Over Galvanized Components, Add  1,038.93 
    For Stainless Steel Support Structure, Add  2,077.86 

. 
 23 65 14 14-0005 EA  25 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 10,167.44 1,230.68 

    For Polymer Coating Over Galvanized Components, Add  1,248.21 
    For Stainless Steel Support Structure, Add  2,496.42 

. 
 23 65 14 14-0006 EA  30 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 11,523.28 1,287.49 

    For Polymer Coating Over Galvanized Components, Add  1,438.81 
    For Stainless Steel Support Structure, Add  2,877.61 

. 
 23 65 14 14-0007 EA  35 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 12,848.22 1,353.76 

    For Polymer Coating Over Galvanized Components, Add  1,621.93 
    For Stainless Steel Support Structure, Add  3,243.86 

. 
 23 65 14 14-0008 EA  40 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 14,064.04 1,420.02 

    For Polymer Coating Over Galvanized Components, Add  1,790.10 
    For Stainless Steel Support Structure, Add  3,580.20 

. 
 23 65 14 14-0009 EA  45 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 15,413.89 1,495.76 

    For Polymer Coating Over Galvanized Components, Add  1,976.96 
    For Stainless Steel Support Structure, Add  3,953.92 

. 
 23 65 14 14-0010 EA 50 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 16,732.85 1,571.49 

    For Polymer Coating Over Galvanized Components, Add  2,156.34 
    For Stainless Steel Support Structure, Add  4,312.68 

. 
 23 65 14 14-0011 EA 60 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 19,329.42 1,694.56 

    For Polymer Coating Over Galvanized Components, Add  2,518.85 
    For Stainless Steel Support Structure, Add  5,037.69 

. 
 23 65 14 14-0012 EA 70 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 22,144.23 1,827.09 

    For Polymer Coating Over Galvanized Components, Add  2,911.25 
    For Stainless Steel Support Structure, Add  5,822.50 

. 
 23 65 14 14-0013 EA  75 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 23,447.74 1,921.76 

    For Polymer Coating Over Galvanized Components, Add  3,086.89 
    For Stainless Steel Support Structure, Add  6,173.79 

. 
 23 65 14 14-0014 EA  80 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 24,864.85 2,082.70 

    For Polymer Coating Over Galvanized Components, Add  3,262.54 
    For Stainless Steel Support Structure, Add  6,525.08 

. 
 23 65 14 14-0015 EA  90 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 25,908.25 2,243.64 

    For Polymer Coating Over Galvanized Components, Add  3,382.13 
    For Stainless Steel Support Structure, Add  6,764.26 

. 
 23 65 14 14-0016 EA  100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 27,849.04 2,414.03 

    For Polymer Coating Over Galvanized Components, Add  3,595.15 
    For Stainless Steel Support Structure, Add  7,190.30 

. 
 23 65 14 14-0017 EA  125 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 28,976.14 2,698.04 

    For Polymer Coating Over Galvanized Components, Add  3,696.05 
    For Stainless Steel Support Structure, Add  7,392.10 

. 
 23 65 14 14-0018 EA  150 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 33,661.00 3,038.85 

    For Polymer Coating Over Galvanized Components, Add  4,316.42 
    For Stainless Steel Support Structure, Add  8,632.84 

. 
 23 65 14 14-0019 EA  175 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 37,187.85 3,408.05 

    For Polymer Coating Over Galvanized Components, Add  4,757.40 
    For Stainless Steel Support Structure, Add  9,514.81 

. 
 23 65 14 14-0020 EA  200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 39,133.12 3,796.19 

    For Polymer Coating Over Galvanized Components, Add  4,955.47 
    For Stainless Steel Support Structure, Add  9,910.95 

. 
 23 65 14 14-0021 EA  225 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 45,241.08 4,279.00 

    For Polymer Coating Over Galvanized Components, Add  5,755.23 
    For Stainless Steel Support Structure, Add  11,510.45 

. 
 23 65 14 14-0022 EA  250 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 49,595.57 4,752.34 

    For Polymer Coating Over Galvanized Components, Add  6,293.38 
    For Stainless Steel Support Structure, Add  12,586.76 

. 
 23 65 14 14-0023 EA  275 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 53,005.26 5,623.29 

    For Polymer Coating Over Galvanized Components, Add  6,596.09 
    For Stainless Steel Support Structure, Add  13,192.18 

NOT FOR BID
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. 
 23 65 14 14-0024 EA  300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 57,178.85 6,229.17 

    For Polymer Coating Over Galvanized Components, Add  7,074.44 
    For Stainless Steel Support Structure, Add  14,148.89 

. 
 23 65 14 14-0025 EA  350 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 65,364.14 7,014.91 

    For Polymer Coating Over Galvanized Components, Add  8,113.37 
    For Stainless Steel Support Structure, Add  16,226.75 

. 
 23 65 14 14-0026 EA  400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 72,058.56 7,696.52 

    For Polymer Coating Over Galvanized Components, Add  8,954.24 
    For Stainless Steel Support Structure, Add  17,908.47 

. 
 23 65 14 14-0027 EA  450 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 79,646.90 8,529.60 

    For Polymer Coating Over Galvanized Components, Add  9,892.26 
    For Stainless Steel Support Structure, Add  19,784.53 

. 
 23 65 14 14-0028 EA  500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 86,790.77 9,249.07 

    For Polymer Coating Over Galvanized Components, Add  10,789.18 
    For Stainless Steel Support Structure, Add  21,578.36 

. 
 23 65 14 14-0029 EA  600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 99,232.94 10,015.89 

    For Polymer Coating Over Galvanized Components, Add  12,470.90 
    For Stainless Steel Support Structure, Add  24,941.81 

. 
 23 65 14 14-0030 EA  700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 111,368.23 10,356.70 

    For Polymer Coating Over Galvanized Components, Add  14,268.48 
    For Stainless Steel Support Structure, Add  28,536.95 

. 
 23 65 14 14-0031 EA  800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 124,495.02 11,416.97 

    For Polymer Coating Over Galvanized Components, Add  15,987.57 
    For Stainless Steel Support Structure, Add  31,975.14 

. 
 23 65 14 14-0032 EA  900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 137,225.15 12,571.93 

    For Polymer Coating Over Galvanized Components, Add  17,624.45 
    For Stainless Steel Support Structure, Add  35,248.89 

. 
 23 65 14 14-0033 EA  1,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 149,687.69 13,897.28 

    For Polymer Coating Over Galvanized Components, Add  19,182.84 
    For Stainless Steel Support Structure, Add  38,365.69 

. 
 23 65 14 14-0034 EA  1,100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 163,868.39 14,569.43 

    For Polymer Coating Over Galvanized Components, Add  21,152.33 
    For Stainless Steel Support Structure, Add  42,304.65 

. 
 23 65 14 14-0035 EA  1,200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 177,543.85 15,194.24 

    For Polymer Coating Over Galvanized Components, Add  23,054.54 
    For Stainless Steel Support Structure, Add  46,109.08 

. 
 23 65 14 14-0036 EA  1,300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 188,831.91 16,500.66 

    For Polymer Coating Over Galvanized Components, Add  24,441.03 
    For Stainless Steel Support Structure, Add  48,882.05 

. 
 23 65 14 14-0037 EA  1,400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 199,748.27 17,901.75 

    For Polymer Coating Over Galvanized Components, Add  25,749.03 
    For Stainless Steel Support Structure, Add  51,498.07 

. 
 23 65 14 14-0038 EA  1,500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 210,264.47 19,378.57 

    For Polymer Coating Over Galvanized Components, Add  26,978.56 
    For Stainless Steel Support Structure, Add  53,957.12 

. 
 23 65 14 14-0039 EA  1,600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 219,970.98 20,713.39 

    For Polymer Coating Over Galvanized Components, Add  28,122.13 
    For Stainless Steel Support Structure, Add  56,244.26 

. 
 23 65 14 14-0040 EA  1,700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 229,441.77 22,237.55 

    For Polymer Coating Over Galvanized Components, Add  29,183.48 
    For Stainless Steel Support Structure, Add  58,366.97 

. 
 23 65 14 14-0041 EA  1,800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 238,768.00 23,998.38 

    For Polymer Coating Over Galvanized Components, Add  30,166.36 
    For Stainless Steel Support Structure, Add  60,332.71 

. 
 23 65 14 14-0042 EA  1,900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 247,511.80 25,759.20 

    For Polymer Coating Over Galvanized Components, Add  31,063.27 
    For Stainless Steel Support Structure, Add  62,126.55 

. 
 23 65 14 14-0043 EA  2,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 256,735.87 28,163.78 

    For Polymer Coating Over Galvanized Components, Add  31,881.71 
    For Stainless Steel Support Structure, Add  63,763.43 

XXXXXXX 
. 
 23 65 14 14-0044  Induced Draft Crossflow Stainless Steel Propeller Type Cooling Towers (23 65 

14 14) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 65 14 14-0045 EA 100 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 75,216.07 2,414.03 

    For Induced Draft Counter Flow Type, Add  3,566.73 
. 

 23 65 14 14-0046 EA 125 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 85,253.98 2,679.11 
    For Induced Draft Counter Flow Type, Add  4,045.91 

. 
 23 65 14 14-0047 EA 150 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 93,168.07 3,038.85 

    For Induced Draft Counter Flow Type, Add  4,414.16 
. 

 23 65 14 14-0048 EA 200 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 103,548.77 3,796.19 
    For Induced Draft Counter Flow Type, Add  4,872.61 

. 
 23 65 14 14-0049 EA 250 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 117,263.57 4,752.34 

    For Induced Draft Counter Flow Type, Add  5,481.19 
. 

 23 65 14 14-0050 EA 300 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 134,590.14 6,229.17 
    For Induced Draft Counter Flow Type, Add  6,228.71 

. 
 23 65 14 14-0051 EA 350 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 146,620.40 7,014.91 

    For Induced Draft Counter Flow Type, Add  6,767.27 
. 

 23 65 14 14-0052 EA 400 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 158,480.24 7,696.52 
    For Induced Draft Counter Flow Type, Add  7,305.83 

. 
 23 65 14 14-0053 EA 500 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 182,899.02 9,249.07 

    For Induced Draft Counter Flow Type, Add  8,401.81 
. 

 23 65 14 14-0054 EA 600 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 206,612.89 10,015.89 
    For Induced Draft Counter Flow Type, Add  9,525.97 
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. 
 23 65 14 14-0055 EA 750 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 255,943.25 10,886.84 

    For Induced Draft Counter Flow Type, Add  11,897.82 
. 

 23 65 14 14-0056 EA 1,000 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ..................................................... 332,263.69 13,897.28 
    For Induced Draft Counter Flow Type, Add  15,523.08 

XXXXXXX 
. 
 23 65 14 16  Closed-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 16-0001  Stainless Steel Packaged Propeller Type Cooling Towers (23 65 14 16) 

Note: Including internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 79 degree F wet Bulb. 3 GPM/ton. 

. 

. 
 23 65 14 16-0002  Draw-Thru Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 
. 
. 

 23 65 14 16-0003 EA 50 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 31,585.78 1,571.49 
. 

 23 65 14 16-0004 EA 75 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 44,907.36 1,921.76 
. 

 23 65 14 16-0005 EA 100 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 52,911.84 2,414.03 
. 

 23 65 14 16-0006 EA 125 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 59,984.32 2,698.04 
. 

 23 65 14 16-0007 EA 150 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 65,799.46 3,038.85 
. 

 23 65 14 16-0008 EA 200 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 78,895.35 3,796.19 
. 

 23 65 14 16-0009 EA 250 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 92,837.98 4,752.34 
. 

 23 65 14 16-0010 EA 300 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 110,026.36 6,229.17 
. 

 23 65 14 16-0011 EA 350 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 120,443.18 7,014.91 
. 

 23 65 14 16-0012 EA 400 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 136,564.43 7,696.52 
. 

 23 65 14 16-0013 EA 500 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 158,290.42 9,249.07 
. 

 23 65 14 16-0014 EA 600 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 178,714.25 10,015.89 
. 

 23 65 14 16-0015 EA 750 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 221,096.58 10,886.84 
. 

 23 65 14 16-0016 EA 1,000 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower .......................................................................... 281,650.78 13,745.82 

XXXXXXX 
. 
 23 65 14 16-0017  Belt Driven Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 
. 
. 

 23 65 14 16-0018 EA 100 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower............................................................................... 55,119.11 2,414.03 
. 

 23 65 14 16-0019 EA 125 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower............................................................................... 59,640.72 2,698.04 
. 

 23 65 14 16-0020 EA 150 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower............................................................................... 64,260.72 3,038.85 
. 

 23 65 14 16-0021 EA 200 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower............................................................................... 75,985.94 3,796.19 
. 

 23 65 14 16-0022 EA 250 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower............................................................................... 83,728.80 4,752.34 

XXXXXXX 
. 
 23 65 14 16-0023  Fiberglass Packaged Draw-Thru Propeller Type Cooling Towers (23 65 14 16) 

Note: Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Based on design water 
temperature 95 degree F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton.  Excludes crane and associated 
personnel. 

. 

. 
 23 65 14 16-0024 EA 5 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 3,695.39 984.55 

. 
 23 65 14 16-0025 EA 8 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 3,889.77 1,031.88 

. 
 23 65 14 16-0026 EA 10 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 4,508.96 1,060.29 

. 
 23 65 14 16-0027 EA 15 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 5,085.51 1,079.22 

. 
 23 65 14 16-0028 EA 20 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 6,636.93 1,173.89 

. 
 23 65 14 16-0029 EA 25 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,018.73 1,230.68 

. 
 23 65 14 16-0030 EA 30 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,922.56 1,287.49 

. 
 23 65 14 16-0031 EA 40 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 9,129.80 1,420.02 

. 
 23 65 14 16-0032 EA 50 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 10,187.48 1,571.49 

. 
 23 65 14 16-0033 EA 60 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 11,411.38 1,694.56 

. 
 23 65 14 16-0034 EA 70 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 13,152.50 1,827.09 

. 
 23 65 14 16-0035 EA 80 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 14,326.06 2,082.70 

. 
 23 65 14 16-0036 EA 100 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 17,347.58 2,414.03 

. 
 23 65 14 16-0037 EA 125 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 21,419.96 2,698.04 

. 
 23 65 14 16-0038 EA 150 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 24,057.09 3,038.85 

. 
 23 65 14 16-0039 EA 175 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 29,187.96 3,408.05 

. 
 23 65 14 16-0040 EA 200 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 32,553.35 3,796.19 

. 
 23 65 14 16-0041 EA 225 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 35,987.16 4,279.00 

. 
 23 65 14 16-0042 EA 250 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 39,269.14 4,752.34 

. 
 23 65 14 16-0043 EA 300 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 47,090.89 6,229.17 

. 
 23 65 14 16-0044 EA 350 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 53,510.82 7,014.91 

. 
 23 65 14 16-0045 EA 400 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 59,463.74 7,696.52 

. 
 23 65 14 16-0046 EA 500 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 72,284.66 9,059.74 

. 
 23 65 14 16-0047 EA 600 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 82,531.99 10,015.89 

. 
 23 65 14 16-0048 EA 700 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 87,184.74 7,696.52 

. 
 23 65 14 16-0049 EA 800 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 99,962.64 11,416.97 

. 
 23 65 14 16-0050 EA 1,000 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ................................................................ 113,939.97 9,514.15 

XXXXXXX 
. 
 23 65 43  Cooling Tower Basins and Accessories (23 65)
. 
. 
 23 65 43 00-0001  Fiberglass Cooling Tower Remote Sump Basins (23 65 43) 

Note: Includes one inlet sleeve. Excludes cover, excavation, backfill, concrete cut and concrete patch. Excludes 
crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 65 43 00-0002 EA  30" Diameter x 30" Depth, 92 Gallon Capacity, Fiberglass Cooling Tower Sump Basin .................................................. 1,014.92  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

NOT FOR BID
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. 
 23 65 43 00-0003 EA  30" Diameter x 36" Depth, 110 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,150.38  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0004 EA  36" Diameter x 30" Depth, 132 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,121.58  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0005 EA  36" Diameter x 36" Depth, 159 Gallon Capacity,  Fiberglass Cooling Tower Sump Basin ............................................... 1,319.20  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0006 EA  42" Diameter x 30" Depth, 180 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,436.12  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0007 EA  42" Diameter x 36" Depth, 216 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,591.96  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0008 EA  42" Diameter x 42" Depth, 252 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,747.80  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0009 EA  48" Diameter x 36" Depth, 282 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,754.23  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0010 EA  48" Diameter x 42" Depth, 329 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,934.18  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0011 EA  48" Diameter x 48" Depth, 376 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,210.65  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0012 EA  48" Diameter x 54" Depth, 423 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,488.98  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0013 EA  48" Diameter x 60" Depth, 470 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,665.22  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

XXXXXXX 
. 
 23 65 43 00-0014  Cooling Tower Accessories (23 65 43) 
. 
. 

 23 65 43 00-0015 EA 2" Deflection Vibration Isolator, Cooling Tower Accessory (M.M. Sausse RMLS-SB-EQ) ............................................. 23,300.00  
. 

 23 65 43 00-0016 EA 3" Deflection Vibration Isolator, Cooling Tower Accessory (M.M. Sausse RMLS-SB-EQ) ............................................. 27,133.20  

XXXXXXX 
. 
 23 70  Central HVAC Equipment (23) 

Note: New air filters shall be provided on HVAC equipment prior to turning over to owner. Where required, mechanical equipment 
excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI section 26 05 19 16-0011 for electrical 
connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 71  Thermal Storage (23 70) 
. 
. 
 23 71 13  Thermal Heat Storage (23 71)
. 
. 
 23 71 13 23  Pressurized-Water Thermal Storage Tanks (23 71 13)
. 
. 
 23 71 13 23-0001  Nickelshield Storage Tanks (23 71 13 23) 
. 
. 

 23 71 13 23-0002 EA  325 Gallon Nickelshield Storage Tank ........................................................................................................................... 19,195.11 180.33 
. 

 23 71 13 23-0003 EA  490 Gallon Nickelshield Storage Tank ........................................................................................................................... 26,782.20 239.10 
. 

 23 71 13 23-0004 EA  605 Gallon Nickelshield Storage Tank ........................................................................................................................... 30,667.16 289.19 
. 

 23 71 13 23-0005 EA  740 Gallon Nickelshield Storage Tank ........................................................................................................................... 36,317.12 361.48 
. 

 23 71 13 23-0006 EA  940 Gallon Nickelshield Storage Tank ........................................................................................................................... 42,273.82 480.54 
. 

 23 71 13 23-0007 EA  1,505 Gallon Nickelshield Storage Tank ........................................................................................................................ 54,655.72 723.06 
. 

 23 71 13 23-0008 EA  1,615 Gallon Nickelshield Storage Tank ........................................................................................................................ 61,719.70 814.40 
. 

 23 71 13 23-0009 EA  2,275 Gallon Nickelshield Storage Tank ........................................................................................................................ 84,744.84 1,081.74 
. 

 23 71 13 23-0010 EA  3,815 Gallon Nickelshield Storage Tank ...................................................................................................................... 109,602.85 1,257.56 

XXXXXXX 
. 
 23 72  Air-To-Air Energy Recovery Equipment (23 70) 
. 
. 
 23 72 13  Heat-Wheel Air-To-Air Energy-Recovery Equipment (23 72)
. 
. 
 23 72 13 00-0001  Enthalpy Recovery Wheel (23 72 13) 
. 
. 

 23 72 13 00-0002 EA Up To 1,000 CFM Enthalpy Recovery Wheel .................................................................................................................. 7,108.27 675.79 
. 

 23 72 13 00-0003 EA >1,000 To 2,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 7,921.45 811.15 
. 

 23 72 13 00-0004 EA >2,000 To 4,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 9,911.59 1,013.94 
. 

 23 72 13 00-0005 EA >4,000 To 6,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 11,577.27 1,158.42 
. 

 23 72 13 00-0006 EA >6,000 To 8,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 12,777.43 1,216.73 
. 

 23 72 13 00-0007 EA >8,000 To 10,000 CFM Enthalpy Recovery Wheel ........................................................................................................ 15,466.50 1,352.08 
. 

 23 72 13 00-0008 EA >10,000 To 15,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 20,357.93 1,419.51 
. 

 23 72 13 00-0009 EA >15,000 To 20,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 25,234.21 1,520.90 
. 

 23 72 13 00-0010 EA >20,000 To 25,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 30,507.01 1,737.89 
. 

 23 72 13 00-0011 EA >25,000 To 30,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 34,329.09 2,230.66 
. 

 23 72 13 00-0012 EA >30,000 To 40,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 45,781.33 2,534.85 
. 

 23 72 13 00-0013 EA >40,000 To 50,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 54,465.56 3,041.81 

XXXXXXX 
. 
 23 72 16  Heat-Pipe Air-To-Air Energy-Recovery Equipment (23 72)
. 

NOT FOR BID
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. 
 23 72 16 00-0001  Glycol Heat Pipe Type, 50 Percent Efficient (23 72 16) 
. 
. 

 23 72 16 00-0002 EA  100 MBH, 1,700 CFM Glycol Heat Recovery Unit.......................................................................................................... 12,460.95 506.97 
. 

 23 72 16 00-0003 EA  160 MBH, 2,700 CFM Glycol Heat Recovery Unit.......................................................................................................... 19,532.45 675.99 
. 

 23 72 16 00-0004 EA  620 MBH, 4,000 CFM Glycol Heat Recovery Unit.......................................................................................................... 28,962.02 1,013.94 

XXXXXXX 
. 
 23 73  Indoor Central-Station Air-Handling Units (23 70) 
. 
. 
 23 73 13  Modular Indoor Central-Station Air-Handling Units (23 73)

Note: Sized by CFM. Includes motor drive vibration isolators. Use modifiers for Filters and heating and cooling coils. Includes 
double wall insulated casing, fan section, fan motor, internal dampers, starter, vibration isolators and equipment rigging. 
Variable speed drives are included on units with 10 HP or greater fans. Modifiers include cooling coil sections with 6 row 
aluminum fin coil and drain pan, heating coil section with 1 row aluminum fin coil, and filter section with replaceable filters. 

. 

. 
 23 73 13 00-0001  Single Zone Units (23 73 13) 

Note: Horizontal/vertical draw-thru fan, motor and cabinet. 
. 
. 

 23 73 13 00-0002 EA  300 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 2,105.08 500.78 
    For Flat Filter Box And Throwaway Filters, Add  174.74 
    For Medium Capacity Filter Box And Throwaway Filters, Add  328.02 
    For Combination Filter Mixing Box And Throwaway Filters, Add  488.45 
    For Manual Roll Filter, Add  835.87 
    For Automatic Roll Filter, Add  905.35 
    For Hot Water Heating Coil, Aluminum Fins, Add  418.96 
    For Electric Heating Coil, Add  696.90 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  696.90 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  627.42 
    For Steam Heating Coil, Aluminum Fins, Add  557.93 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  452.68 
    For Chilled Water Cooling Coil, Copper Fins, Add  835.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  766.38 
    For Hot Water Heating Coil, Copper Fins, Add  557.93 
    For Variable Air Volume, Add  194.56 
    For Economizer, Panel, Controls And Damper(s), Add  1,140.77 
    For 2 Coils, Independent Circuits, Add  238.30 

. 
 23 73 13 00-0003 EA  500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 3,316.47 600.93 

    For Flat Filter Box And Throwaway Filters, Add  288.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  551.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  823.39 
    For Manual Roll Filter, Add  1,438.06 
    For Automatic Roll Filter, Add  1,560.99 
    For Hot Water Heating Coil, Aluminum Fins, Add  700.45 
    For Electric Heating Coil, Add  1,192.19 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,192.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,069.25 
    For Steam Heating Coil, Aluminum Fins, Add  946.32 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  780.50 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,438.06 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,315.12 
    For Hot Water Heating Coil, Copper Fins, Add  946.32 
    For Variable Air Volume, Add  344.22 
    For Economizer, Panel, Controls And Damper(s), Add  1,240.45 
    For 2 Coils, Independent Circuits, Add  380.82 

. 
 23 73 13 00-0004 EA  800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 3,747.51 645.37 

    For Flat Filter Box And Throwaway Filters, Add  328.66 
    For Medium Capacity Filter Box And Throwaway Filters, Add  629.66 
    For Combination Filter Mixing Box And Throwaway Filters, Add  939.87 
    For Manual Roll Filter, Add  1,646.28 
    For Automatic Roll Filter, Add  1,787.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  798.59 
    For Electric Heating Coil, Add  1,363.71 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,363.71 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,222.43 
    For Steam Heating Coil, Aluminum Fins, Add  1,081.15 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  893.78 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,646.28 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,505.00 
    For Hot Water Heating Coil, Copper Fins, Add  1,081.15 
    For Variable Air Volume, Add  395.59 
    For Economizer, Panel, Controls And Damper(s), Add  1,285.33 
    For 2 Coils, Independent Circuits, Add  431.26 
NOT FOR BID
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 23 73 13 00-0005 EA  1,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,226.71 693.49 

    For Flat Filter Box And Throwaway Filters, Add  373.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  716.53 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,069.85 
    For Manual Roll Filter, Add  1,878.81 
    For Automatic Roll Filter, Add  2,040.61 
    For Hot Water Heating Coil, Aluminum Fins, Add  908.05 
    For Electric Heating Coil, Add  1,555.23 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,555.23 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,393.43 
    For Steam Heating Coil, Aluminum Fins, Add  1,231.64 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,020.30 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,878.81 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,717.02 
    For Hot Water Heating Coil, Copper Fins, Add  1,231.64 
    For Variable Air Volume, Add  453.02 
    For Economizer, Panel, Controls And Damper(s), Add  1,333.59 
    For 2 Coils, Independent Circuits, Add  487.39 

. 
 23 73 13 00-0006 EA  1,200 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,791.59 746.07 

    For Flat Filter Box And Throwaway Filters, Add  425.93 
    For Medium Capacity Filter Box And Throwaway Filters, Add  819.93 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,224.57 
    For Manual Roll Filter, Add  2,156.32 
    For Automatic Roll Filter, Add  2,342.67 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,038.21 
    For Electric Heating Coil, Add  1,783.62 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,783.62 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,597.27 
    For Steam Heating Coil, Aluminum Fins, Add  1,410.92 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,171.34 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,156.32 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,969.97 
    For Hot Water Heating Coil, Copper Fins, Add  1,410.92 
    For Variable Air Volume, Add  521.78 
    For Economizer, Panel, Controls And Damper(s), Add  1,385.19 
    For 2 Coils, Independent Circuits, Add  553.70 

. 
 23 73 13 00-0007 EA  1,400 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,450.23 801.77 

    For Flat Filter Box And Throwaway Filters, Add  487.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  941.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,406.00 
    For Manual Roll Filter, Add  2,482.21 
    For Automatic Roll Filter, Add  2,697.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,190.75 
    For Electric Heating Coil, Add  2,051.73 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,051.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,836.48 
    For Steam Heating Coil, Aluminum Fins, Add  1,621.24 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,348.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,482.21 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,266.97 
    For Hot Water Heating Coil, Copper Fins, Add  1,621.24 
    For Variable Air Volume, Add  602.68 
    For Economizer, Panel, Controls And Damper(s), Add  1,441.75 
    For 2 Coils, Independent Circuits, Add  631.12 

. 
 23 73 13 00-0008 EA  1,600 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,967.01 861.95 

    For Flat Filter Box And Throwaway Filters, Add  535.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,033.66 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,544.35 
    For Manual Roll Filter, Add  2,728.91 
    For Automatic Roll Filter, Add  2,965.82 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,307.44 
    For Electric Heating Coil, Add  2,255.09 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,255.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,018.17 
    For Steam Heating Coil, Aluminum Fins, Add  1,781.26 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,482.91 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,728.91 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,492.00 
    For Hot Water Heating Coil, Copper Fins, Add  1,781.26 
    For Variable Air Volume, Add  663.35 
    For Economizer, Panel, Controls And Damper(s), Add  1,500.14 
    For 2 Coils, Independent Circuits, Add  691.47 

NOT FOR BID
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 23 73 13 00-0009 EA  1,800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,527.27 928.93 

    For Flat Filter Box And Throwaway Filters, Add  586.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,132.98 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,692.83 
    For Manual Roll Filter, Add  2,992.96 
    For Automatic Roll Filter, Add  3,252.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,432.80 
    For Electric Heating Coil, Add  2,472.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,472.91 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,212.88 
    For Steam Heating Coil, Aluminum Fins, Add  1,952.85 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,626.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,992.96 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,732.93 
    For Hot Water Heating Coil, Copper Fins, Add  1,952.85 
    For Variable Air Volume, Add  728.07 
    For Economizer, Panel, Controls And Damper(s), Add  1,479.72 
    For 2 Coils, Independent Circuits, Add  756.74 

. 
 23 73 13 00-0010 EA  2,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,143.37 995.91 

    For Flat Filter Box And Throwaway Filters, Add  643.20 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,243.71 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,858.45 
    For Manual Roll Filter, Add  3,288.59 
    For Automatic Roll Filter, Add  3,574.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,572.42 
    For Electric Heating Coil, Add  2,716.53 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,716.53 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,430.51 
    For Steam Heating Coil, Aluminum Fins, Add  2,144.48 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,787.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,288.59 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,002.56 
    For Hot Water Heating Coil, Copper Fins, Add  2,144.48 
    For Variable Air Volume, Add  800.88 
    For Economizer, Panel, Controls And Damper(s), Add  1,532.55 
    For 2 Coils, Independent Circuits, Add  828.75 

. 
 23 73 13 00-0011 EA  2,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,712.09 1,070.50 

    For Flat Filter Box And Throwaway Filters, Add  694.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,343.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,007.78 
    For Manual Roll Filter, Add  3,553.48 
    For Automatic Roll Filter, Add  3,862.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,698.63 
    For Electric Heating Coil, Add  2,935.20 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,935.20 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,626.06 
    For Steam Heating Coil, Aluminum Fins, Add  2,316.92 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,931.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,553.48 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,244.34 
    For Hot Water Heating Coil, Copper Fins, Add  2,316.92 
    For Variable Air Volume, Add  865.60 
    For Economizer, Panel, Controls And Damper(s), Add  1,591.09 
    For 2 Coils, Independent Circuits, Add  894.87 

. 
 23 73 13 00-0012 EA  2,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,319.32 1,151.87 

    For Flat Filter Box And Throwaway Filters, Add  749.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,449.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,166.73 
    For Manual Roll Filter, Add  3,835.23 
    For Automatic Roll Filter, Add  4,168.93 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,833.03 
    For Electric Heating Coil, Add  3,167.83 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,167.83 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,834.13 
    For Steam Heating Coil, Aluminum Fins, Add  2,500.43 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,084.46 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,835.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,501.53 
    For Hot Water Heating Coil, Copper Fins, Add  2,500.43 
    For Variable Air Volume, Add  934.36 
    For Economizer, Panel, Controls And Damper(s), Add  1,654.93 
    For 2 Coils, Independent Circuits, Add  965.41 
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 23 73 13 00-0013 EA  3,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 9,676.53 1,333.31 

    For Flat Filter Box And Throwaway Filters, Add  872.42 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,687.70 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,522.03 
    For Manual Roll Filter, Add  4,464.99 
    For Automatic Roll Filter, Add  4,853.59 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,133.43 
    For Electric Heating Coil, Add  3,687.81 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,687.81 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,299.21 
    For Steam Heating Coil, Aluminum Fins, Add  2,910.62 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,426.79 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,464.99 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,076.40 
    For Hot Water Heating Coil, Copper Fins, Add  2,910.62 
    For Variable Air Volume, Add  1,088.06 
    For Economizer, Panel, Controls And Damper(s), Add  1,797.56 
    For 2 Coils, Independent Circuits, Add  1,123.09 

. 
 23 73 13 00-0014 EA  3,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,137.16 1,432.83 

    For Flat Filter Box And Throwaway Filters, Add  911.34 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,761.26 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,631.65 
    For Manual Roll Filter, Add  4,654.07 
    For Automatic Roll Filter, Add  5,058.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,227.17 
    For Electric Heating Coil, Add  3,845.10 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,845.10 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,440.62 
    For Steam Heating Coil, Aluminum Fins, Add  3,036.14 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,529.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,654.07 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,249.59 
    For Hot Water Heating Coil, Copper Fins, Add  3,036.14 
    For Variable Air Volume, Add  1,132.56 
    For Economizer, Panel, Controls And Damper(s), Add  1,876.11 
    For 2 Coils, Independent Circuits, Add  1,175.51 

. 
 23 73 13 00-0015 EA  3,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,607.34 1,539.87 

    For Flat Filter Box And Throwaway Filters, Add  950.74 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,835.49 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,742.23 
    For Manual Roll Filter, Add  4,844.10 
    For Automatic Roll Filter, Add  5,264.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,321.86 
    For Electric Heating Coil, Add  4,003.36 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,003.36 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,582.98 
    For Steam Heating Coil, Aluminum Fins, Add  3,162.61 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,632.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,844.10 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,423.73 
    For Hot Water Heating Coil, Copper Fins, Add  3,162.61 
    For Variable Air Volume, Add  1,177.05 
    For Economizer, Panel, Controls And Damper(s), Add  1,959.92 
    For 2 Coils, Independent Circuits, Add  1,228.88 

. 
 23 73 13 00-0016 EA  4,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 11,641.34 1,777.75 

    For Flat Filter Box And Throwaway Filters, Add  1,037.11 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,998.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,984.31 
    For Manual Roll Filter, Add  5,259.53 
    For Automatic Roll Filter, Add  5,714.58 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,529.27 
    For Electric Heating Coil, Add  4,349.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,349.45 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,894.40 
    For Steam Heating Coil, Aluminum Fins, Add  3,439.36 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,857.29 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,259.53 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,804.49 
    For Hot Water Heating Coil, Copper Fins, Add  3,439.36 
    For Variable Air Volume, Add  1,274.12 
    For Economizer, Panel, Controls And Damper(s), Add  1,956.18 
    For 2 Coils, Independent Circuits, Add  1,346.15 
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 23 73 13 00-0017 EA  4,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 11,641.34 1,777.75 

    For Flat Filter Box And Throwaway Filters, Add  1,037.11 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,998.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,984.31 
    For Manual Roll Filter, Add  5,259.53 
    For Automatic Roll Filter, Add  5,714.58 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,529.27 
    For Electric Heating Coil, Add  4,349.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,349.45 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,894.40 
    For Steam Heating Coil, Aluminum Fins, Add  3,439.36 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,857.29 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,259.53 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,804.49 
    For Hot Water Heating Coil, Copper Fins, Add  3,439.36 
    For Variable Air Volume, Add  1,274.12 
    For Economizer, Panel, Controls And Damper(s), Add  1,956.18 
    For 2 Coils, Independent Circuits, Add  1,346.15 

. 
 23 73 13 00-0018 EA  5,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 12,769.66 2,041.90 

    For Flat Filter Box And Throwaway Filters, Add  1,131.09 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,174.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,247.38 
    For Manual Roll Filter, Add  5,710.40 
    For Automatic Roll Filter, Add  6,203.01 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,754.78 
    For Electric Heating Coil, Add  4,725.19 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,725.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,232.59 
    For Steam Heating Coil, Aluminum Fins, Add  3,739.99 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,101.50 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,710.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,217.80 
    For Hot Water Heating Coil, Copper Fins, Add  3,739.99 
    For Variable Air Volume, Add  1,379.29 
    For Economizer, Panel, Controls And Damper(s), Add  2,107.03 
    For 2 Coils, Independent Circuits, Add  1,474.01 

. 
 23 73 13 00-0019 EA  5,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 13,422.00 2,215.29 

    For Flat Filter Box And Throwaway Filters, Add  1,183.93 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,272.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,393.51 
    For Manual Roll Filter, Add  5,957.65 
    For Automatic Roll Filter, Add  6,470.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,880.68 
    For Electric Heating Coil, Add  4,932.00 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,932.00 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,419.17 
    For Steam Heating Coil, Aluminum Fins, Add  3,906.34 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,235.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,957.65 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,444.82 
    For Hot Water Heating Coil, Copper Fins, Add  3,906.34 
    For Variable Air Volume, Add  1,435.92 
    For Economizer, Panel, Controls And Damper(s), Add  2,206.18 
    For 2 Coils, Independent Circuits, Add  1,547.33 

. 
 23 73 13 00-0020 EA  6,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,061.19 2,379.92 

    For Flat Filter Box And Throwaway Filters, Add  1,236.11 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,370.22 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,538.33 
    For Manual Roll Filter, Add  6,203.59 
    For Automatic Roll Filter, Add  6,736.64 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,005.28 
    For Electric Heating Coil, Add  5,137.49 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,137.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,604.43 
    For Steam Heating Coil, Aluminum Fins, Add  4,071.38 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,368.32 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,203.59 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,670.54 
    For Hot Water Heating Coil, Copper Fins, Add  4,071.38 
    For Variable Air Volume, Add  1,492.55 
    For Economizer, Panel, Controls And Damper(s), Add  2,300.06 
    For 2 Coils, Independent Circuits, Add  1,619.34 
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 23 73 13 00-0021 EA  6,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,704.33 2,547.68 

    For Flat Filter Box And Throwaway Filters, Add  1,288.49 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,467.82 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,683.54 
    For Manual Roll Filter, Add  6,449.92 
    For Automatic Roll Filter, Add  7,003.20 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,130.26 
    For Electric Heating Coil, Add  5,343.37 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,343.37 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,790.09 
    For Steam Heating Coil, Aluminum Fins, Add  4,236.82 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,501.60 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,449.92 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,896.65 
    For Hot Water Heating Coil, Copper Fins, Add  4,236.82 
    For Variable Air Volume, Add  1,549.17 
    For Economizer, Panel, Controls And Damper(s), Add  2,395.52 
    For 2 Coils, Independent Circuits, Add  1,691.74 

. 
 23 73 13 00-0022 EA  7,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 15,445.60 2,742.35 

    For Flat Filter Box And Throwaway Filters, Add  1,348.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,579.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,850.12 
    For Manual Roll Filter, Add  6,732.07 
    For Automatic Roll Filter, Add  7,308.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,273.73 
    For Electric Heating Coil, Add  5,579.29 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,579.29 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,002.90 
    For Steam Heating Coil, Aluminum Fins, Add  4,426.51 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,654.23 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,732.07 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,155.68 
    For Hot Water Heating Coil, Copper Fins, Add  4,426.51 
    For Variable Air Volume, Add  1,613.89 
    For Economizer, Panel, Controls And Damper(s), Add  2,507.12 
    For 2 Coils, Independent Circuits, Add  1,775.12 

. 
 23 73 13 00-0023 EA  7,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 16,198.24 2,938.28 

    For Flat Filter Box And Throwaway Filters, Add  1,409.42 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,692.59 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,017.84 
    For Manual Roll Filter, Add  7,015.36 
    For Automatic Roll Filter, Add  7,614.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,418.33 
    For Electric Heating Coil, Add  5,816.35 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,816.35 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,216.85 
    For Steam Heating Coil, Aluminum Fins, Add  4,617.34 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,807.43 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,015.36 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,415.85 
    For Hot Water Heating Coil, Copper Fins, Add  4,617.34 
    For Variable Air Volume, Add  1,678.61 
    For Economizer, Panel, Controls And Damper(s), Add  2,442.45 
    For 2 Coils, Independent Circuits, Add  1,859.63 

. 
 23 73 13 00-0024 EA  8,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 16,974.39 3,164.17 

    For Flat Filter Box And Throwaway Filters, Add  1,471.34 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,807.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,187.91 
    For Manual Roll Filter, Add  7,300.99 
    For Automatic Roll Filter, Add  7,923.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,565.29 
    For Electric Heating Coil, Add  6,055.75 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,055.75 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,433.14 
    For Steam Heating Coil, Aluminum Fins, Add  4,810.52 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,961.80 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,300.99 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,678.37 
    For Hot Water Heating Coil, Copper Fins, Add  4,810.52 
    For Variable Air Volume, Add  1,743.33 
    For Economizer, Panel, Controls And Damper(s), Add  2,536.62 
    For 2 Coils, Independent Circuits, Add  1,946.49 
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 23 73 13 00-0025 EA  9,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 17,858.92 3,427.79 

    For Flat Filter Box And Throwaway Filters, Add  1,541.57 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,936.53 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,380.37 
    For Manual Roll Filter, Add  7,623.46 
    For Automatic Roll Filter, Add  8,272.08 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,731.75 
    For Electric Heating Coil, Add  6,326.23 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,326.23 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,677.61 
    For Steam Heating Coil, Aluminum Fins, Add  5,028.99 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,136.04 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,623.46 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,974.84 
    For Hot Water Heating Coil, Copper Fins, Add  5,028.99 
    For Variable Air Volume, Add  1,816.13 
    For Economizer, Panel, Controls And Damper(s), Add  2,645.96 
    For 2 Coils, Independent Circuits, Add  2,045.34 

. 
 23 73 13 00-0026 EA  10,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 18,721.89 3,659.75 

    For Flat Filter Box And Throwaway Filters, Add  1,610.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,064.55 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,570.68 
    For Manual Roll Filter, Add  7,943.78 
    For Automatic Roll Filter, Add  8,618.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,896.05 
    For Electric Heating Coil, Add  6,594.54 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,594.54 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,919.92 
    For Steam Heating Coil, Aluminum Fins, Add  5,245.30 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,309.20 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,943.78 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,269.16 
    For Hot Water Heating Coil, Copper Fins, Add  5,245.30 
    For Variable Air Volume, Add  1,888.94 
    For Economizer, Panel, Controls And Damper(s), Add  2,748.84 
    For 2 Coils, Independent Circuits, Add  2,142.04 

. 
 23 73 13 00-0027 EA  11,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 18,797.52 3,543.60 

    For Flat Filter Box And Throwaway Filters, Add  1,627.50 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,103.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,630.24 
    For Manual Roll Filter, Add  8,068.36 
    For Automatic Roll Filter, Add  8,755.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,942.62 
    For Electric Heating Coil, Add  6,693.11 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,693.11 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,005.49 
    For Steam Heating Coil, Aluminum Fins, Add  5,317.87 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,377.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,068.36 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,380.74 
    For Hot Water Heating Coil, Copper Fins, Add  5,317.87 
    For Variable Air Volume, Add  1,925.34 
    For Economizer, Panel, Controls And Damper(s), Add  2,693.52 
    For 2 Coils, Independent Circuits, Add  2,154.80 

. 
 23 73 13 00-0028 EA  12,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 19,627.79 3,931.51 

    For Flat Filter Box And Throwaway Filters, Add  1,682.01 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,195.57 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,765.28 
    For Manual Roll Filter, Add  8,268.40 
    For Automatic Roll Filter, Add  8,969.02 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,064.65 
    For Electric Heating Coil, Add  6,867.15 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,867.15 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,166.53 
    For Steam Heating Coil, Aluminum Fins, Add  5,465.90 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,484.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,268.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,567.78 
    For Hot Water Heating Coil, Copper Fins, Add  5,465.90 
    For Variable Air Volume, Add  1,961.75 
    For Economizer, Panel, Controls And Damper(s), Add  2,864.59 
    For 2 Coils, Independent Circuits, Add  2,243.03 
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 23 73 13 00-0029 EA  13,700 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 20,666.53 4,089.44 

    For Flat Filter Box And Throwaway Filters, Add  1,775.84 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,377.20 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,036.72 
    For Manual Roll Filter, Add  8,749.31 
    For Automatic Roll Filter, Add  9,491.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,294.21 
    For Electric Heating Coil, Add  7,264.28 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,264.28 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,521.76 
    For Steam Heating Coil, Aluminum Fins, Add  5,779.24 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,745.91 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,749.31 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,006.79 
    For Hot Water Heating Coil, Copper Fins, Add  5,779.24 
    For Variable Air Volume, Add  2,079.05 
    For Economizer, Panel, Controls And Damper(s), Add  2,563.24 
    For 2 Coils, Independent Circuits, Add  2,363.66 

. 
 23 73 13 00-0030 EA  15,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 21,761.13 4,247.80 

    For Flat Filter Box And Throwaway Filters, Add  1,872.47 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,562.75 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,313.76 
    For Manual Roll Filter, Add  9,235.81 
    For Automatic Roll Filter, Add  10,020.22 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,529.34 
    For Electric Heating Coil, Add  7,666.99 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,666.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,882.58 
    For Steam Heating Coil, Aluminum Fins, Add  6,098.17 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,010.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,235.81 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,451.40 
    For Hot Water Heating Coil, Copper Fins, Add  6,098.17 
    For Variable Air Volume, Add  2,196.35 
    For Economizer, Panel, Controls And Damper(s), Add  2,614.58 
    For 2 Coils, Independent Circuits, Add  2,489.88 

. 
 23 73 13 00-0031 EA  16,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 22,919.42 4,411.19 

    For Flat Filter Box And Throwaway Filters, Add  1,978.05 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,767.77 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,620.27 
    For Manual Roll Filter, Add  9,780.68 
    For Automatic Roll Filter, Add  10,612.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,788.19 
    For Electric Heating Coil, Add  8,116.51 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,116.51 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,284.43 
    For Steam Heating Coil, Aluminum Fins, Add  6,452.35 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,306.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,780.68 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,948.59 
    For Hot Water Heating Coil, Copper Fins, Add  6,452.35 
    For Variable Air Volume, Add  2,329.83 
    For Economizer, Panel, Controls And Damper(s), Add  2,655.56 
    For 2 Coils, Independent Circuits, Add  2,624.77 

. 
 23 73 13 00-0032 EA  17,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 24,127.63 4,574.74 

    For Flat Filter Box And Throwaway Filters, Add  2,086.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,976.29 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,931.78 
    For Manual Roll Filter, Add  10,330.54 
    For Automatic Roll Filter, Add  11,210.29 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,052.02 
    For Electric Heating Coil, Add  8,571.03 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,571.03 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,691.28 
    For Steam Heating Coil, Aluminum Fins, Add  6,811.53 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,605.15 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,330.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,450.79 
    For Hot Water Heating Coil, Copper Fins, Add  6,811.53 
    For Variable Air Volume, Add  2,463.31 
    For Economizer, Panel, Controls And Damper(s), Add  2,706.51 
    For 2 Coils, Independent Circuits, Add  2,764.66 
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 23 73 13 00-0033 EA  20,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 26,888.08 4,904.44 

    For Flat Filter Box And Throwaway Filters, Add  2,338.28 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,466.24 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,658.19 
    For Manual Roll Filter, Add  11,037.36 
    For Automatic Roll Filter, Add  11,633.69 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,676.56 
    For Electric Heating Coil, Add  5,074.11 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,652.06 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,658.19 
    For Steam Heating Coil, Aluminum Fins, Add  6,664.31 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  5,319.91 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,639.81 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,645.94 
    For Hot Water Heating Coil, Copper Fins, Add  7,658.19 
    For Variable Air Volume, Add  2,782.85 
    For Economizer, Panel, Controls And Damper(s), Add  2,961.85 
    For 2 Coils, Independent Circuits, Add  3,086.36 

. 
 23 73 13 00-0034 EA  22,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 29,824.91 5,285.66 

    For Flat Filter Box And Throwaway Filters, Add  2,603.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,979.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,544.15 
    For Manual Roll Filter, Add  12,326.08 
    For Automatic Roll Filter, Add  12,993.47 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,207.15 
    For Electric Heating Coil, Add  5,652.09 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,656.48 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,544.15 
    For Steam Heating Coil, Aluminum Fins, Add  7,431.82 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  5,940.57 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,881.14 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,768.81 
    For Hot Water Heating Coil, Copper Fins, Add  8,544.15 
    For Variable Air Volume, Add  3,114.53 
    For Economizer, Panel, Controls And Damper(s), Add  3,061.20 
    For 2 Coils, Independent Circuits, Add  3,427.42 

. 
 23 73 13 00-0035 EA  25,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 33,030.28 5,663.47 

    For Flat Filter Box And Throwaway Filters, Add  2,898.19 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,553.48 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,536.42 
    For Manual Roll Filter, Add  13,775.12 
    For Automatic Roll Filter, Add  14,523.13 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,796.38 
    For Electric Heating Coil, Add  6,295.06 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,783.10 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,536.42 
    For Steam Heating Coil, Aluminum Fins, Add  8,289.74 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  6,638.23 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,276.45 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,029.77 
    For Hot Water Heating Coil, Copper Fins, Add  9,536.42 
    For Variable Air Volume, Add  3,490.70 
    For Economizer, Panel, Controls And Damper(s), Add  3,151.93 
    For 2 Coils, Independent Circuits, Add  3,801.70 

. 
 23 73 13 00-0036 EA  27,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 40,606.56 6,099.41 

    For Flat Filter Box And Throwaway Filters, Add  3,625.15 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,989.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,034.77 
    For Manual Roll Filter, Add  17,457.17 
    For Automatic Roll Filter, Add  18,414.06 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,250.30 
    For Electric Heating Coil, Add  7,888.23 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,629.59 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,034.77 
    For Steam Heating Coil, Aluminum Fins, Add  10,439.95 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  8,409.62 
    For Chilled Water Cooling Coil, Copper Fins, Add  16,819.24 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,224.42 
    For Hot Water Heating Coil, Copper Fins, Add  12,034.77 
    For Variable Air Volume, Add  4,465.50 
    For Economizer, Panel, Controls And Damper(s), Add  3,259.27 
    For 2 Coils, Independent Circuits, Add  4,698.59 
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 23 73 13 00-0037 EA  30,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 45,350.32 6,510.23 

    For Flat Filter Box And Throwaway Filters, Add  4,070.36 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,861.92 
    For Combination Filter Mixing Box And Throwaway Filters, Add  13,549.25 
    For Manual Roll Filter, Add  19,678.92 
    For Automatic Roll Filter, Add  20,760.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,140.72 
    For Electric Heating Coil, Add  8,861.86 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,352.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,549.25 
    For Steam Heating Coil, Aluminum Fins, Add  11,746.41 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  9,478.89 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,957.78 
    For Direct Expansion Cooling Coil, Copper Fins, Add  17,154.94 
    For Hot Water Heating Coil, Copper Fins, Add  13,549.25 
    For Variable Air Volume, Add  5,047.96 
    For Economizer, Panel, Controls And Damper(s), Add  3,159.02 
    For 2 Coils, Independent Circuits, Add  5,256.17 

. 
 23 73 13 00-0038 EA  32,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 49,678.43 7,010.55 

    For Flat Filter Box And Throwaway Filters, Add  4,467.34 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,634.37 
    For Combination Filter Mixing Box And Throwaway Filters, Add  14,884.93 
    For Manual Roll Filter, Add  21,628.55 
    For Automatic Roll Filter, Add  22,818.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,934.68 
    For Electric Heating Coil, Add  9,728.04 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,868.35 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,884.93 
    For Steam Heating Coil, Aluminum Fins, Add  12,901.51 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,417.59 
    For Chilled Water Cooling Coil, Copper Fins, Add  20,835.18 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,851.76 
    For Hot Water Heating Coil, Copper Fins, Add  14,884.93 
    For Variable Air Volume, Add  5,553.57 
    For Economizer, Panel, Controls And Damper(s), Add  3,266.51 
    For 2 Coils, Independent Circuits, Add  5,761.21 

. 
 23 73 13 00-0039 EA  35,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 54,502.39 8,522.80 

    For Flat Filter Box And Throwaway Filters, Add  4,906.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,486.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  16,356.86 
    For Manual Roll Filter, Add  23,773.37 
    For Automatic Roll Filter, Add  25,082.16 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,812.89 
    For Electric Heating Coil, Add  10,685.42 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  18,538.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,356.86 
    For Steam Heating Coil, Aluminum Fins, Add  14,175.54 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  11,450.42 
    For Chilled Water Cooling Coil, Copper Fins, Add  22,900.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  20,719.51 
    For Hot Water Heating Coil, Copper Fins, Add  16,356.86 
    For Variable Air Volume, Add  6,107.71 
    For Economizer, Panel, Controls And Damper(s), Add  3,396.38 
    For 2 Coils, Independent Circuits, Add  6,322.77 

. 
 23 73 13 00-0040 EA  37,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 58,652.69 8,075.05 

    For Flat Filter Box And Throwaway Filters, Add  5,288.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,231.60 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,645.87 
    For Manual Roll Filter, Add  25,656.68 
    For Automatic Roll Filter, Add  27,070.35 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,577.51 
    For Electric Heating Coil, Add  11,519.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  20,001.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  17,645.87 
    For Steam Heating Coil, Aluminum Fins, Add  15,289.75 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  12,357.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  24,714.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  22,358.11 
    For Hot Water Heating Coil, Copper Fins, Add  17,645.87 
    For Variable Air Volume, Add  6,597.14 
    For Economizer, Panel, Controls And Damper(s), Add  3,494.54 
    For 2 Coils, Independent Circuits, Add  6,807.72 
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 23 73 13 00-0041 EA  40,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 63,260.11 8,638.32 

    For Flat Filter Box And Throwaway Filters, Add  5,706.92 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,042.39 
    For Combination Filter Mixing Box And Throwaway Filters, Add  19,045.59 
    For Manual Roll Filter, Add  27,694.91 
    For Automatic Roll Filter, Add  29,221.26 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,413.84 
    For Electric Heating Coil, Add  12,431.41 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,589.51 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  19,045.59 
    For Steam Heating Coil, Aluminum Fins, Add  16,501.68 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  13,338.67 
    For Chilled Water Cooling Coil, Copper Fins, Add  26,677.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  24,133.42 
    For Hot Water Heating Coil, Copper Fins, Add  19,045.59 
    For Variable Air Volume, Add  7,122.96 
    For Economizer, Panel, Controls And Damper(s), Add  3,377.72 
    For 2 Coils, Independent Circuits, Add  7,343.58 

. 
 23 73 13 00-0042 EA  45,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 68,276.81 9,326.98 

    For Flat Filter Box And Throwaway Filters, Add  6,161.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,923.14 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,565.70 
    For Manual Roll Filter, Add  29,907.55 
    For Automatic Roll Filter, Add  31,556.11 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,322.89 
    For Electric Heating Coil, Add  13,421.93 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,313.30 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  20,565.70 
    For Steam Heating Coil, Aluminum Fins, Add  17,818.09 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  14,404.25 
    For Chilled Water Cooling Coil, Copper Fins, Add  28,808.51 
    For Direct Expansion Cooling Coil, Copper Fins, Add  26,060.90 
    For Hot Water Heating Coil, Copper Fins, Add  20,565.70 
    For Variable Air Volume, Add  7,693.29 
    For Economizer, Panel, Controls And Damper(s), Add  3,495.59 
    For 2 Coils, Independent Circuits, Add  7,926.72 

. 
 23 73 13 00-0043 EA  47,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 71,129.68 9,765.07 

    For Flat Filter Box And Throwaway Filters, Add  6,416.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,415.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  21,414.37 
    For Manual Roll Filter, Add  31,139.32 
    For Automatic Roll Filter, Add  32,855.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,833.53 
    For Electric Heating Coil, Add  13,977.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  24,274.65 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,414.37 
    For Steam Heating Coil, Aluminum Fins, Add  18,554.09 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  14,997.61 
    For Chilled Water Cooling Coil, Copper Fins, Add  29,995.21 
    For Direct Expansion Cooling Coil, Copper Fins, Add  27,134.93 
    For Hot Water Heating Coil, Copper Fins, Add  21,414.37 
    For Variable Air Volume, Add  8,008.79 
    For Economizer, Panel, Controls And Damper(s), Add  3,570.51 
    For 2 Coils, Independent Circuits, Add  8,257.08 

. 
 23 73 13 00-0044 EA  50,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 73,818.70 10,140.64 

    For Flat Filter Box And Throwaway Filters, Add  6,658.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,881.98 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,217.77 
    For Manual Roll Filter, Add  32,306.18 
    For Automatic Roll Filter, Add  34,086.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,316.23 
    For Electric Heating Coil, Add  14,503.10 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  25,184.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  22,217.77 
    For Steam Heating Coil, Aluminum Fins, Add  19,250.59 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  15,559.66 
    For Chilled Water Cooling Coil, Copper Fins, Add  31,119.31 
    For Direct Expansion Cooling Coil, Copper Fins, Add  28,152.13 
    For Hot Water Heating Coil, Copper Fins, Add  22,217.77 
    For Variable Air Volume, Add  8,308.10 
    For Economizer, Panel, Controls And Damper(s), Add  3,639.39 
    For 2 Coils, Independent Circuits, Add  8,568.74 
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 23 73 13 00-0045 EA  55,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 79,587.92 10,829.21 

    For Flat Filter Box And Throwaway Filters, Add  7,184.93 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,905.55 
    For Combination Filter Mixing Box And Throwaway Filters, Add  23,986.47 
    For Manual Roll Filter, Add  34,885.30 
    For Automatic Roll Filter, Add  36,808.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  14,369.87 
    For Electric Heating Coil, Add  15,652.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,192.01 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  23,986.47 
    For Steam Heating Coil, Aluminum Fins, Add  20,780.94 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  16,801.54 
    For Chilled Water Cooling Coil, Copper Fins, Add  33,603.08 
    For Direct Expansion Cooling Coil, Copper Fins, Add  30,397.55 
    For Hot Water Heating Coil, Copper Fins, Add  23,986.47 
    For Variable Air Volume, Add  8,975.50 
    For Economizer, Panel, Controls And Damper(s), Add  3,764.65 
    For 2 Coils, Independent Circuits, Add  9,241.01 

. 
 23 73 13 00-0046 EA  60,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 87,055.73 11,580.37 

    For Flat Filter Box And Throwaway Filters, Add  7,877.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,258.36 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,329.52 
    For Manual Roll Filter, Add  38,313.81 
    For Automatic Roll Filter, Add  40,428.68 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,755.15 
    For Electric Heating Coil, Add  17,165.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  29,854.31 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  26,329.52 
    For Steam Heating Coil, Aluminum Fins, Add  22,804.73 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  18,451.95 
    For Chilled Water Cooling Coil, Copper Fins, Add  36,903.89 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,379.10 
    For Hot Water Heating Coil, Copper Fins, Add  26,329.52 
    For Variable Air Volume, Add  9,869.41 
    For Economizer, Panel, Controls And Damper(s), Add  3,555.99 
    For 2 Coils, Independent Circuits, Add  10,115.49 

. 
 23 73 13 00-0047 EA  65,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 95,430.12 12,519.32 

    For Flat Filter Box And Throwaway Filters, Add  8,648.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,761.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  28,929.36 
    For Manual Roll Filter, Add  42,112.07 
    For Automatic Roll Filter, Add  44,438.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  17,297.55 
    For Electric Heating Coil, Add  18,848.46 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  32,806.63 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,929.36 
    For Steam Heating Coil, Aluminum Fins, Add  25,052.09 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  20,280.58 
    For Chilled Water Cooling Coil, Copper Fins, Add  40,561.16 
    For Direct Expansion Cooling Coil, Copper Fins, Add  36,683.90 
    For Hot Water Heating Coil, Copper Fins, Add  28,929.36 
    For Variable Air Volume, Add  10,856.35 
    For Economizer, Panel, Controls And Damper(s), Add  3,688.47 
    For 2 Coils, Independent Circuits, Add  11,093.92 

. 
 23 73 13 00-0048 EA  70,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 104,757.16 13,583.47 

    For Flat Filter Box And Throwaway Filters, Add  9,503.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  18,424.25 
    For Combination Filter Mixing Box And Throwaway Filters, Add  31,805.03 
    For Manual Roll Filter, Add  46,308.97 
    For Automatic Roll Filter, Add  48,868.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  19,007.44 
    For Electric Heating Coil, Add  20,713.79 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  36,070.89 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  31,805.03 
    For Steam Heating Coil, Aluminum Fins, Add  27,539.17 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  22,301.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  44,602.62 
    For Direct Expansion Cooling Coil, Copper Fins, Add  40,336.76 
    For Hot Water Heating Coil, Copper Fins, Add  31,805.03 
    For Variable Air Volume, Add  11,944.42 
    For Economizer, Panel, Controls And Damper(s), Add  3,843.99 
    For 2 Coils, Independent Circuits, Add  12,182.06 

XXXXXXX 
. 
 23 73 13 00-0049  Multi-Zone Units (23 73 13) 

Note: Horizontal/vertical blow-thru fan, motor and cabinet. 
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 23 73 13 00-0050 EA  1,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 6,231.75 1,126.56 

    For Economizer, Panel, Controls And Damper(s), Add  1,766.35 
    For Flat Filter Box And Throwaway Filters, Add  542.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,037.17 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,316.58 
    For Manual Roll Filter, Add  2,703.38 
    For Automatic Roll Filter, Add  2,703.38 
    For Hot Water Heating Coil, Aluminum Fins, Add  623.18 
    For Electric Heating Coil, Add  715.63 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,241.11 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,241.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,703.38 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,703.38 
    For 2 Coils, Independent Circuits, Add  715.63 

. 
 23 73 13 00-0051 EA  1,200 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 7,765.77 1,411.38 

    For Economizer, Panel, Controls And Damper(s), Add  2,051.42 
    For Flat Filter Box And Throwaway Filters, Add  675.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,291.03 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,638.99 
    For Manual Roll Filter, Add  3,363.83 
    For Automatic Roll Filter, Add  3,363.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  776.58 
    For Electric Heating Coil, Add  891.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,788.88 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,788.88 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,363.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,363.83 
    For 2 Coils, Independent Circuits, Add  891.57 

. 
 23 73 13 00-0052 EA  1,600 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 9,599.80 1,502.14 

    For Economizer, Panel, Controls And Damper(s), Add  2,142.02 
    For Flat Filter Box And Throwaway Filters, Add  852.69 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,641.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,078.09 
    For Manual Roll Filter, Add  4,314.31 
    For Automatic Roll Filter, Add  4,314.31 
    For Hot Water Heating Coil, Aluminum Fins, Add  959.98 
    For Electric Heating Coil, Add  1,109.06 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,568.90 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,568.90 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,314.31 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,314.31 
    For 2 Coils, Independent Circuits, Add  1,109.06 

. 
 23 73 13 00-0053 EA  2,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 9,982.53 1,608.55 

    For Economizer, Panel, Controls And Damper(s), Add  2,248.13 
    For Flat Filter Box And Throwaway Filters, Add  883.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,697.85 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,151.03 
    For Manual Roll Filter, Add  4,456.59 
    For Automatic Roll Filter, Add  4,456.59 
    For Hot Water Heating Coil, Aluminum Fins, Add  998.25 
    For Electric Heating Coil, Add  1,151.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,688.07 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,688.07 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,456.59 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,456.59 
    For 2 Coils, Independent Circuits, Add  1,151.96 

. 
 23 73 13 00-0054 EA  2,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 11,679.92 1,724.36 

    For Economizer, Panel, Controls And Damper(s), Add  2,364.42 
    For Flat Filter Box And Throwaway Filters, Add  1,044.82 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,015.73 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,550.46 
    For Manual Roll Filter, Add  5,315.40 
    For Automatic Roll Filter, Add  5,315.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,167.99 
    For Electric Heating Coil, Add  1,352.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,393.75 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,393.75 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,315.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,315.40 
    For 2 Coils, Independent Circuits, Add  1,352.32 

. 
 23 73 13 00-0055 EA  3,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 12,316.60 1,846.60 

    For Economizer, Panel, Controls And Damper(s), Add  2,486.51 
    For Flat Filter Box And Throwaway Filters, Add  1,099.77 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,120.40 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,683.47 
    For Manual Roll Filter, Add  5,587.09 
    For Automatic Roll Filter, Add  5,587.09 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,231.66 
    For Electric Heating Coil, Add  1,425.23 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,619.22 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,619.22 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,587.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,587.09 
    For 2 Coils, Independent Circuits, Add  1,425.23 
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 23 73 13 00-0056 EA  3,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 12,986.39 1,971.71 

    For Economizer, Panel, Controls And Damper(s), Add  2,611.55 
    For Flat Filter Box And Throwaway Filters, Add  1,157.81 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,231.13 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,824.12 
    For Manual Roll Filter, Add  5,875.09 
    For Automatic Roll Filter, Add  5,875.09 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,298.64 
    For Electric Heating Coil, Add  1,502.04 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,858.10 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,858.10 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,875.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,875.09 
    For 2 Coils, Independent Circuits, Add  1,502.04 

. 
 23 73 13 00-0057 EA  4,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 14,485.99 2,115.77 

    For Economizer, Panel, Controls And Damper(s), Add  2,408.79 
    For Flat Filter Box And Throwaway Filters, Add  1,297.80 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,505.12 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,169.10 
    For Manual Roll Filter, Add  6,610.10 
    For Automatic Roll Filter, Add  6,610.10 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,448.60 
    For Electric Heating Coil, Add  1,678.00 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,463.10 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,463.10 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,610.10 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,610.10 
    For 2 Coils, Independent Circuits, Add  1,678.00 

. 
 23 73 13 00-0058 EA  4,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 15,833.84 2,265.82 

    For Economizer, Panel, Controls And Damper(s), Add  2,530.38 
    For Flat Filter Box And Throwaway Filters, Add  1,421.53 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,745.95 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,472.90 
    For Manual Roll Filter, Add  7,251.94 
    For Automatic Roll Filter, Add  7,251.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,583.38 
    For Electric Heating Coil, Add  1,835.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,992.26 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,992.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,251.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,251.94 
    For 2 Coils, Independent Circuits, Add  1,835.32 

. 
 23 73 13 00-0059 EA  5,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 16,739.51 2,419.98 

    For Economizer, Panel, Controls And Damper(s), Add  2,647.13 
    For Flat Filter Box And Throwaway Filters, Add  1,501.49 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,899.49 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,667.48 
    For Manual Roll Filter, Add  7,654.54 
    For Automatic Roll Filter, Add  7,654.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,673.95 
    For Electric Heating Coil, Add  1,939.75 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,325.52 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,325.52 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,654.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,654.54 
    For 2 Coils, Independent Circuits, Add  1,939.75 

. 
 23 73 13 00-0060 EA  5,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 18,458.86 2,585.42 

    For Economizer, Panel, Controls And Damper(s), Add  2,782.35 
    For Flat Filter Box And Throwaway Filters, Add  1,661.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,211.40 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,060.44 
    For Manual Roll Filter, Add  8,489.54 
    For Automatic Roll Filter, Add  8,489.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,845.89 
    For Electric Heating Coil, Add  2,141.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,013.17 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,013.17 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,489.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,489.54 
    For 2 Coils, Independent Circuits, Add  2,141.16 

. 
 23 73 13 00-0061 EA  6,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 19,640.64 2,766.95 

    For Economizer, Panel, Controls And Damper(s), Add  2,923.84 
    For Flat Filter Box And Throwaway Filters, Add  1,766.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,414.31 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,317.30 
    For Manual Roll Filter, Add  9,023.76 
    For Automatic Roll Filter, Add  9,023.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,964.06 
    For Electric Heating Coil, Add  2,277.83 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,454.94 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,454.94 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,023.76 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,023.76 
    For 2 Coils, Independent Circuits, Add  2,277.83 
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 23 73 13 00-0062 EA  6,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 21,537.27 3,004.64 

    For Economizer, Panel, Controls And Damper(s), Add  3,108.90 
    For Flat Filter Box And Throwaway Filters, Add  1,939.28 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,749.90 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,740.98 
    For Manual Roll Filter, Add  9,915.49 
    For Automatic Roll Filter, Add  9,915.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,153.73 
    For Electric Heating Coil, Add  2,498.69 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,190.65 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,190.65 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,915.49 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,915.49 
    For 2 Coils, Independent Circuits, Add  2,498.69 

. 
 23 73 13 00-0063 EA  7,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 23,140.97 3,236.34 

    For Economizer, Panel, Controls And Damper(s), Add  3,291.76 
    For Flat Filter Box And Throwaway Filters, Add  2,083.03 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,027.41 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,092.04 
    For Manual Roll Filter, Add  10,647.91 
    For Automatic Roll Filter, Add  10,647.91 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,314.10 
    For Electric Heating Coil, Add  2,684.49 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,795.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,795.95 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,647.91 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,647.91 
    For 2 Coils, Independent Circuits, Add  2,684.49 

. 
 23 73 13 00-0064 EA  7,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 24,288.44 3,499.15 

    For Economizer, Panel, Controls And Damper(s), Add  2,935.51 
    For Flat Filter Box And Throwaway Filters, Add  2,179.41 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,209.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,323.79 
    For Manual Roll Filter, Add  11,113.70 
    For Automatic Roll Filter, Add  11,113.70 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,428.84 
    For Electric Heating Coil, Add  2,814.84 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,183.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,183.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,113.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  11,113.70 
    For 2 Coils, Independent Circuits, Add  2,814.84 

. 
 23 73 13 00-0065 EA  8,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 26,948.32 3,774.39 

    For Economizer, Panel, Controls And Damper(s), Add  3,098.04 
    For Flat Filter Box And Throwaway Filters, Add  2,425.08 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,688.30 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,927.82 
    For Manual Roll Filter, Add  12,393.79 
    For Automatic Roll Filter, Add  12,393.79 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,694.83 
    For Electric Heating Coil, Add  3,125.90 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,238.46 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,238.46 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,393.79 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,393.79 
    For 2 Coils, Independent Circuits, Add  3,125.90 

. 
 23 73 13 00-0066 EA  8,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 28,380.62 4,068.60 

    For Economizer, Panel, Controls And Damper(s), Add  3,266.47 
    For Flat Filter Box And Throwaway Filters, Add  2,547.25 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,920.02 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,222.73 
    For Manual Roll Filter, Add  12,992.06 
    For Automatic Roll Filter, Add  12,992.06 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,838.06 
    For Electric Heating Coil, Add  3,289.35 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,735.62 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,735.62 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,992.06 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,992.06 
    For 2 Coils, Independent Circuits, Add  3,289.35 

. 
 23 73 13 00-0067 EA  9,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 29,966.56 4,406.80 

    For Economizer, Panel, Controls And Damper(s), Add  3,450.14 
    For Flat Filter Box And Throwaway Filters, Add  2,682.89 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,177.52 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,550.34 
    For Manual Roll Filter, Add  13,657.70 
    For Automatic Roll Filter, Add  13,657.70 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,996.66 
    For Electric Heating Coil, Add  3,470.48 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,288.58 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,288.58 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,657.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,657.70 
    For 2 Coils, Independent Circuits, Add  3,470.48 
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 23 73 13 00-0068 EA  10,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 31,676.05 4,757.07 

    For Economizer, Panel, Controls And Damper(s), Add  3,220.08 
    For Flat Filter Box And Throwaway Filters, Add  2,827.59 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,451.17 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,898.97 
    For Manual Roll Filter, Add  14,361.70 
    For Automatic Roll Filter, Add  14,361.70 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,167.61 
    For Electric Heating Coil, Add  3,665.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,874.12 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,874.12 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,361.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,361.70 
    For 2 Coils, Independent Circuits, Add  3,665.12 

. 
 23 73 13 00-0069 EA  11,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 32,569.13 4,938.87 

    For Economizer, Panel, Controls And Damper(s), Add  3,301.65 
    For Flat Filter Box And Throwaway Filters, Add  2,903.30 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,594.44 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,081.46 
    For Manual Roll Filter, Add  14,730.54 
    For Automatic Roll Filter, Add  14,730.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,256.91 
    For Electric Heating Coil, Add  3,766.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  12,180.85 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,180.85 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,730.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,730.54 
    For 2 Coils, Independent Circuits, Add  3,766.85 

. 
 23 73 13 00-0070 EA  12,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 33,421.33 5,115.12 

    For Economizer, Panel, Controls And Damper(s), Add  3,370.96 
    For Flat Filter Box And Throwaway Filters, Add  2,976.97 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,734.85 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,259.85 
    For Manual Roll Filter, Add  15,095.29 
    For Automatic Roll Filter, Add  15,095.29 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,342.13 
    For Electric Heating Coil, Add  3,864.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  12,483.48 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,483.48 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,095.29 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,095.29 
    For 2 Coils, Independent Circuits, Add  3,864.50 

. 
 23 73 13 00-0071 EA  13,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 37,784.30 5,320.71 

    For Economizer, Panel, Controls And Damper(s), Add  2,924.27 
    For Flat Filter Box And Throwaway Filters, Add  3,397.36 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,566.09 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,302.87 
    For Manual Roll Filter, Add  17,351.76 
    For Automatic Roll Filter, Add  17,351.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,778.43 
    For Electric Heating Coil, Add  4,381.69 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  14,335.47 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,335.47 
    For Chilled Water Cooling Coil, Copper Fins, Add  17,351.76 
    For Direct Expansion Cooling Coil, Copper Fins, Add  17,351.76 
    For 2 Coils, Independent Circuits, Add  4,381.69 

. 
 23 73 13 00-0072 EA  15,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 42,113.62 5,531.48 

    For Economizer, Panel, Controls And Damper(s), Add  3,118.52 
    For Flat Filter Box And Throwaway Filters, Add  3,816.07 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,394.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,342.53 
    For Manual Roll Filter, Add  19,604.87 
    For Automatic Roll Filter, Add  19,604.87 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,211.36 
    For Electric Heating Coil, Add  4,895.52 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,184.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,184.09 
    For Chilled Water Cooling Coil, Copper Fins, Add  19,604.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  19,604.87 
    For 2 Coils, Independent Circuits, Add  4,895.52 

. 
 23 73 13 00-0073 EA  16,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 48,427.38 5,740.11 

    For Economizer, Panel, Controls And Damper(s), Add  3,169.24 
    For Flat Filter Box And Throwaway Filters, Add  4,432.96 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,620.04 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,877.50 
    For Manual Roll Filter, Add  22,947.01 
    For Automatic Roll Filter, Add  22,947.01 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,842.74 
    For Electric Heating Coil, Add  5,647.37 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  18,923.84 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  18,923.84 
    For Chilled Water Cooling Coil, Copper Fins, Add  22,947.01 
    For Direct Expansion Cooling Coil, Copper Fins, Add  22,947.01 
    For 2 Coils, Independent Circuits, Add  5,647.37 
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 23 73 13 00-0074 EA  17,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 54,745.24 5,946.67 

    For Economizer, Panel, Controls And Damper(s), Add  3,220.68 
    For Flat Filter Box And Throwaway Filters, Add  5,050.04 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,845.40 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,412.87 
    For Manual Roll Filter, Add  26,289.57 
    For Automatic Roll Filter, Add  26,289.57 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,474.52 
    For Electric Heating Coil, Add  6,399.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,664.00 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,664.00 
    For Chilled Water Cooling Coil, Copper Fins, Add  26,289.57 
    For Direct Expansion Cooling Coil, Copper Fins, Add  26,289.57 
    For 2 Coils, Independent Circuits, Add  6,399.64 

. 
 23 73 13 00-0075 EA  20,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 61,473.54 6,447.45 

    For Economizer, Panel, Controls And Damper(s), Add  3,346.47 
    For Flat Filter Box And Throwaway Filters, Add  5,686.93 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,484.36 
    For Combination Filter Mixing Box And Throwaway Filters, Add  13,987.12 
    For Manual Roll Filter, Add  21,826.89 
    For Automatic Roll Filter, Add  27,053.41 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,147.35 
    For Electric Heating Coil, Add  7,192.66 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,826.89 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,826.89 
    For Steam Heating Coil, Aluminum Fins, Add  11,373.87 
    For Chilled Water Cooling Coil, Copper Fins, Add  27,053.41 
    For Direct Expansion Cooling Coil, Copper Fins, Add  27,053.41 
    For 2 Coils, Independent Circuits, Add  7,192.66 

. 
 23 73 13 00-0076 EA  22,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 66,299.41 7,010.81 

    For Economizer, Panel, Controls And Damper(s), Add  3,259.08 
    For Flat Filter Box And Throwaway Filters, Add  6,131.91 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,148.07 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,080.77 
    For Manual Roll Filter, Add  23,531.60 
    For Automatic Roll Filter, Add  29,165.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,629.94 
    For Electric Heating Coil, Add  7,756.72 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,531.60 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  23,531.60 
    For Steam Heating Coil, Aluminum Fins, Add  12,263.83 
    For Chilled Water Cooling Coil, Copper Fins, Add  29,165.49 
    For Direct Expansion Cooling Coil, Copper Fins, Add  29,165.49 
    For 2 Coils, Independent Circuits, Add  7,756.72 

. 
 23 73 13 00-0077 EA  25,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 79,117.43 7,573.92 

    For Economizer, Panel, Controls And Damper(s), Add  3,387.61 
    For Flat Filter Box And Throwaway Filters, Add  7,370.87 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,002.22 
    For Combination Filter Mixing Box And Throwaway Filters, Add  18,156.75 
    For Manual Roll Filter, Add  28,401.75 
    For Automatic Roll Filter, Add  35,231.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,911.74 
    For Electric Heating Coil, Add  9,277.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  28,401.75 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,401.75 
    For Steam Heating Coil, Aluminum Fins, Add  14,741.75 
    For Chilled Water Cooling Coil, Copper Fins, Add  35,231.76 
    For Direct Expansion Cooling Coil, Copper Fins, Add  35,231.76 
    For 2 Coils, Independent Circuits, Add  9,277.74 

. 
 23 73 13 00-0078 EA  27,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 89,445.50 8,200.15 

    For Economizer, Panel, Controls And Damper(s), Add  3,519.68 
    For Flat Filter Box And Throwaway Filters, Add  8,359.66 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,481.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,606.69 
    For Manual Roll Filter, Add  32,268.84 
    For Automatic Roll Filter, Add  40,043.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,944.55 
    For Electric Heating Coil, Add  10,499.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  32,268.84 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  32,268.84 
    For Steam Heating Coil, Aluminum Fins, Add  16,719.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  40,043.60 
    For Direct Expansion Cooling Coil, Copper Fins, Add  40,043.60 
    For 2 Coils, Independent Circuits, Add  10,499.50 
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 23 73 13 00-0079 EA  30,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 96,949.58 8,826.38 

    For Economizer, Panel, Controls And Damper(s), Add  3,657.20 
    For Flat Filter Box And Throwaway Filters, Add  9,064.23 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,533.27 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,345.20 
    For Manual Roll Filter, Add  34,995.44 
    For Automatic Roll Filter, Add  43,428.93 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,694.96 
    For Electric Heating Coil, Add  11,381.66 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  34,995.44 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  34,995.44 
    For Steam Heating Coil, Aluminum Fins, Add  18,128.45 
    For Chilled Water Cooling Coil, Copper Fins, Add  43,428.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  43,428.93 
    For 2 Coils, Independent Circuits, Add  11,381.66 

. 
 23 73 13 00-0080 EA  32,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 108,349.33 10,328.17 

    For Economizer, Panel, Controls And Damper(s), Add  3,672.52 
    For Flat Filter Box And Throwaway Filters, Add  10,097.93 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,073.19 
    For Combination Filter Mixing Box And Throwaway Filters, Add  24,876.31 
    For Manual Roll Filter, Add  38,917.69 
    For Automatic Roll Filter, Add  48,278.61 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,834.93 
    For Electric Heating Coil, Add  12,707.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  38,917.69 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  38,917.69 
    For Steam Heating Coil, Aluminum Fins, Add  20,195.85 
    For Chilled Water Cooling Coil, Copper Fins, Add  48,278.61 
    For Direct Expansion Cooling Coil, Copper Fins, Add  48,278.61 
    For 2 Coils, Independent Circuits, Add  12,707.12 

. 
 23 73 13 00-0081 EA  35,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 108,900.63 10,704.02 

    For Economizer, Panel, Controls And Damper(s), Add  3,741.43 
    For Flat Filter Box And Throwaway Filters, Add  10,125.49 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,111.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  24,931.44 
    For Manual Roll Filter, Add  38,972.82 
    For Automatic Roll Filter, Add  48,333.74 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,890.06 
    For Electric Heating Coil, Add  12,762.25 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  38,972.82 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  38,972.82 
    For Steam Heating Coil, Aluminum Fins, Add  20,250.98 
    For Chilled Water Cooling Coil, Copper Fins, Add  48,333.74 
    For Direct Expansion Cooling Coil, Copper Fins, Add  48,333.74 
    For 2 Coils, Independent Circuits, Add  12,762.25 

. 
 23 73 13 00-0082 EA  37,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 113,901.27 11,079.24 

    For Economizer, Panel, Controls And Damper(s), Add  3,810.35 
    For Flat Filter Box And Throwaway Filters, Add  10,597.99 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,817.77 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,098.90 
    For Manual Roll Filter, Add  40,807.68 
    For Automatic Roll Filter, Add  50,613.53 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,390.13 
    For Electric Heating Coil, Add  13,351.30 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  40,807.68 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  40,807.68 
    For Steam Heating Coil, Aluminum Fins, Add  21,195.98 
    For Chilled Water Cooling Coil, Copper Fins, Add  50,613.53 
    For Direct Expansion Cooling Coil, Copper Fins, Add  50,613.53 
    For 2 Coils, Independent Circuits, Add  13,351.30 

. 
 23 73 13 00-0083 EA  40,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 119,169.17 11,893.35 

    For Economizer, Panel, Controls And Damper(s), Add  3,952.39 
    For Flat Filter Box And Throwaway Filters, Add  11,067.96 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,517.04 
    For Combination Filter Mixing Box And Throwaway Filters, Add  27,245.42 
    For Manual Roll Filter, Add  42,573.92 
    For Automatic Roll Filter, Add  52,792.93 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,916.92 
    For Electric Heating Coil, Add  13,960.72 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  42,573.92 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  42,573.92 
    For Steam Heating Coil, Aluminum Fins, Add  22,135.92 
    For Chilled Water Cooling Coil, Copper Fins, Add  52,792.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  52,792.93 
    For 2 Coils, Independent Circuits, Add  13,960.72 
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 23 73 13 00-0084 EA  45,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 128,432.01 12,519.32 

    For Economizer, Panel, Controls And Damper(s), Add  4,055.70 
    For Flat Filter Box And Throwaway Filters, Add  11,952.92 
    For Medium Capacity Filter Box And Throwaway Filters, Add  17,840.35 
    For Combination Filter Mixing Box And Throwaway Filters, Add  29,437.16 
    For Manual Roll Filter, Add  46,031.12 
    For Automatic Roll Filter, Add  57,093.77 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,843.20 
    For Electric Heating Coil, Add  15,055.73 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  46,031.12 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  46,031.12 
    For Steam Heating Coil, Aluminum Fins, Add  23,905.84 
    For Chilled Water Cooling Coil, Copper Fins, Add  57,093.77 
    For Direct Expansion Cooling Coil, Copper Fins, Add  57,093.77 
    For 2 Coils, Independent Circuits, Add  15,055.73 

. 
 23 73 13 00-0085 EA  50,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 138,070.73 13,207.88 

    For Economizer, Panel, Controls And Damper(s), Add  3,789.24 
    For Flat Filter Box And Throwaway Filters, Add  12,862.45 
    For Medium Capacity Filter Box And Throwaway Filters, Add  19,199.22 
    For Combination Filter Mixing Box And Throwaway Filters, Add  31,683.83 
    For Manual Roll Filter, Add  49,560.58 
    For Automatic Roll Filter, Add  61,478.42 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,807.07 
    For Electric Heating Coil, Add  16,190.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  49,560.58 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  49,560.58 
    For Steam Heating Coil, Aluminum Fins, Add  25,724.91 
    For Chilled Water Cooling Coil, Copper Fins, Add  61,478.42 
    For Direct Expansion Cooling Coil, Copper Fins, Add  61,478.42 
    For 2 Coils, Independent Circuits, Add  16,190.64 

. 
 23 73 13 00-0086 EA  55,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 148,732.89 14,021.64 

    For Economizer, Panel, Controls And Damper(s), Add  3,902.03 
    For Flat Filter Box And Throwaway Filters, Add  13,872.28 
    For Medium Capacity Filter Box And Throwaway Filters, Add  20,708.31 
    For Combination Filter Mixing Box And Throwaway Filters, Add  34,180.18 
    For Manual Roll Filter, Add  53,487.08 
    For Automatic Roll Filter, Add  66,358.34 
    For Hot Water Heating Coil, Aluminum Fins, Add  14,873.29 
    For Electric Heating Coil, Add  17,447.54 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  53,487.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  53,487.08 
    For Steam Heating Coil, Aluminum Fins, Add  27,744.55 
    For Chilled Water Cooling Coil, Copper Fins, Add  66,358.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  66,358.34 
    For 2 Coils, Independent Circuits, Add  17,447.54 

. 
 23 73 13 00-0087 EA  60,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 159,557.93 14,397.22 

    For Economizer, Panel, Controls And Damper(s), Add  3,953.10 
    For Flat Filter Box And Throwaway Filters, Add  14,929.25 
    For Medium Capacity Filter Box And Throwaway Filters, Add  22,291.21 
    For Combination Filter Mixing Box And Throwaway Filters, Add  36,809.84 
    For Manual Roll Filter, Add  57,663.88 
    For Automatic Roll Filter, Add  71,566.58 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,955.79 
    For Electric Heating Coil, Add  18,736.33 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  57,663.88 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  57,663.88 
    For Steam Heating Coil, Aluminum Fins, Add  29,858.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  71,566.58 
    For Direct Expansion Cooling Coil, Copper Fins, Add  71,566.58 
    For 2 Coils, Independent Circuits, Add  18,736.33 

XXXXXXX 
. 
 23 73 13 00-0088  Return/Supply Air Fan (23 73 13) 

Note: Includes vibration mounts. 
. 
. 

 23 73 13 00-0089 EA  300 CFM Return Air Fan .................................................................................................................................................. 2,693.67 500.69 
. 

 23 73 13 00-0090 EA  500 CFM Return Air Fan .................................................................................................................................................. 3,494.29 600.84 
. 

 23 73 13 00-0091 EA  750 CFM Return Air Fan .................................................................................................................................................. 3,649.97 625.88 
. 

 23 73 13 00-0092 EA  1,000 CFM Return Air Fan ............................................................................................................................................... 4,167.61 663.43 
. 

 23 73 13 00-0093 EA  1,250 CFM Return Air Fan ............................................................................................................................................... 4,294.18 694.73 
. 

 23 73 13 00-0094 EA  1,500 CFM Return Air Fan ............................................................................................................................................... 4,393.36 726.03 
. 

 23 73 13 00-0095 EA  1,750 CFM Return Air Fan ............................................................................................................................................... 4,610.85 763.59 
. 

 23 73 13 00-0096 EA  2,000 CFM Return Air Fan ............................................................................................................................................... 5,128.47 801.14 
. 

 23 73 13 00-0097 EA  2,250 CFM Return Air Fan ............................................................................................................................................... 5,373.15 838.71 
. 

 23 73 13 00-0098 EA  2,500 CFM Return Air Fan ............................................................................................................................................... 5,508.71 876.26 
. 

 23 73 13 00-0099 EA  3,000 CFM Return Air Fan ............................................................................................................................................... 5,833.60 970.15 
. 

 23 73 13 00-0100 EA  3,500 CFM Return Air Fan ............................................................................................................................................... 5,987.18 1,020.24 
. 

 23 73 13 00-0101 EA  4,000 CFM Return Air Fan ............................................................................................................................................... 6,131.61 1,064.05 
. 

 23 73 13 00-0102 EA  4,500 CFM Return Air Fan ............................................................................................................................................... 6,312.47 1,114.22 
. 

 23 73 13 00-0103 EA  5,000 CFM Return Air Fan ............................................................................................................................................... 6,474.70 1,170.55 
. 

 23 73 13 00-0104 EA  5,500 CFM Return Air Fan ............................................................................................................................................... 6,780.42 1,308.27 
. 

 23 73 13 00-0105 EA  6,000 CFM Return Air Fan ............................................................................................................................................... 7,702.18 1,552.39 
. 

 23 73 13 00-0106 EA  6,500 CFM Return Air Fan ............................................................................................................................................... 7,902.23 1,577.44 
. 

 23 73 13 00-0107 EA  7,000 CFM Return Air Fan ............................................................................................................................................... 7,992.65 1,583.69 
. 

 23 73 13 00-0108 EA  8,000 CFM Return Air Fan ............................................................................................................................................... 8,411.00 1,608.73 
. 

 23 73 13 00-0109 EA  9,000 CFM Return Air Fan ............................................................................................................................................... 8,598.62 1,627.51 
. 

 23 73 13 00-0110 EA  10,000 CFM Return Air Fan ............................................................................................................................................. 9,045.87 1,690.38 

NOT FOR BID
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. 
 23 73 13 00-0111 EA  12,500 CFM Return Air Fan ............................................................................................................................................. 9,634.77 1,721.31 

. 
 23 73 13 00-0112 EA  15,000 CFM Return Air Fan ........................................................................................................................................... 10,879.37 1,770.23 

. 
 23 73 13 00-0113 EA  17,500 CFM Return Air Fan ........................................................................................................................................... 11,860.98 1,865.29 

. 
 23 73 13 00-0114 EA  20,000 CFM Return Air Fan ........................................................................................................................................... 14,105.40 1,946.48 

. 
 23 73 13 00-0115 EA  22,500 CFM Return Air Fan ........................................................................................................................................... 14,781.60 2,014.35 

. 
 23 73 13 00-0116 EA  25,000 CFM Return Air Fan ........................................................................................................................................... 15,453.43 2,071.95 

. 
 23 73 13 00-0117 EA  27,500 CFM Return Air Fan ........................................................................................................................................... 16,379.60 2,278.51 

. 
 23 73 13 00-0118 EA  30,000 CFM Return Air Fan ........................................................................................................................................... 17,512.68 2,403.53 

. 
 23 73 13 00-0119 EA  35,000 CFM Return Air Fan ........................................................................................................................................... 19,757.92 2,503.59 

. 
 23 73 13 00-0120 EA  40,000 CFM Return Air Fan ........................................................................................................................................... 23,281.26 2,753.98 

. 
 23 73 13 00-0121 EA  45,000 CFM Return Air Fan ........................................................................................................................................... 28,647.13 3,129.56 

. 
 23 73 13 00-0122 EA  50,000 CFM Return Air Fan ........................................................................................................................................... 34,866.93 3,242.50 

. 
 23 73 13 00-0123 EA  55,000 CFM Return Air Fan ........................................................................................................................................... 36,497.26 3,336.13 

. 
 23 73 13 00-0124 EA  60,000 CFM Return Air Fan ........................................................................................................................................... 37,337.03 3,423.76 

. 
 23 73 13 00-0125 EA  65,000 CFM Return Air Fan ........................................................................................................................................... 39,156.35 3,573.90 

. 
 23 73 13 00-0126 EA  70,000 CFM Return Air Fan ........................................................................................................................................... 41,127.48 3,749.90 

. 
 23 73 13 00-0127 EA  75,000 CFM Return Air Fan ........................................................................................................................................... 44,234.71 3,933.84 

. 
 23 73 13 00-0128 EA  80,000 CFM Return Air Fan ........................................................................................................................................... 46,197.16 4,142.37 

. 
 23 73 13 00-0129 EA  90,000 CFM Return Air Fan ........................................................................................................................................... 47,701.80 4,378.27 

. 
 23 73 13 00-0130 EA  100,000 CFM Return Air Fan ......................................................................................................................................... 51,289.28 4,578.67 

. 
 23 73 13 00-0131 EA  115,000 CFM Return Air Fan ......................................................................................................................................... 55,177.01 4,797.68 

. 
 23 73 13 00-0132 EA  130,000 CFM Return Air Fan ......................................................................................................................................... 59,396.39 5,039.39 

. 
 23 73 13 00-0133 EA  150,000 CFM Return Air Fan ......................................................................................................................................... 64,989.34 5,307.83 

XXXXXXX 
. 
 23 73 13 00-0134  Removal And Reinstallation Of Air Handling Unit (23 73 13) 

Note: Air handling units with filter and coils. Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 73 13 00-0135 EA Removal And Reinstallation Of Up To 11,500 CFM Air Handling Unit ............................................................................. 2,292.91  
. 

 23 73 13 00-0136 EA Removal And Reinstallation Of >11,500 To 16,500 CFM Air Handling Unit ..................................................................... 3,110.39  
. 

 23 73 13 00-0137 EA Removal And Reinstallation Of >16,500 To 22,000 CFM Air Handling Unit ..................................................................... 3,869.29  
. 

 23 73 13 00-0138 EA Removal And Reinstallation Of >22,000 CFM Air Handling Unit ...................................................................................... 7,059.77  

XXXXXXX 
. 
 23 74  Packaged Outdoor HVAC Equipment (23 70) 
. 
. 
 23 74 16  Packaged Rooftop Air-Conditioning Units (23 74)
. 
. 
 23 74 16 13  Packaged, Large-Capacity, Rooftop Air-Conditioning Units (23 74 16) 
. 
. 
 23 74 16 13-0001  Electric Cooling, Electric Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Electric heating capacity is approximately 1/2 the cooling capacity. Minimum 11.0 EER. Includes roof curb 
and economizer with enthalpy control. Excludes crane and associated personnel. See CSI section 01 22 23 00-
0840 for crane lifting equipment, 26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0002 EA 2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit................................................................... 4,560.22 1,562.03 

    For Unit Without Heat, Deduct  -332.15 
. 

 23 74 16 13-0003 EA 3 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit................................................................... 5,893.14 1,633.03 
    For Unit Without Heat, Deduct  -403.53 

. 
 23 74 16 13-0004 EA 4 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit................................................................... 6,872.42 1,704.02 

    For Unit Without Heat, Deduct  -457.22 
. 

 23 74 16 13-0005 EA 5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit................................................................... 8,164.51 1,810.53 
    For Unit Without Heat, Deduct  -528.93 

. 
 23 74 16 13-0006 EA 6 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit................................................................... 8,889.16 1,917.03 

    For Unit Without Heat, Deduct  -572.26 
. 

 23 74 16 13-0007 EA 7.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................ 9,952.48 2,059.03 
    For Unit Without Heat, Deduct  -634.89 

. 
 23 74 16 13-0008 EA 8.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 10,677.12 2,165.54 

    For Unit Without Heat, Deduct  -678.23 
. 

 23 74 16 13-0009 EA 10 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 11,740.43 2,307.54 
    For Unit Without Heat, Deduct  -740.86 

. 
 23 74 16 13-0010 EA 12.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 14,192.86 2,493.56 

    For Unit Without Heat, Deduct  -875.90 
. 

 23 74 16 13-0011 EA 15 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 16,645.30 2,680.30 
    For Unit Without Heat, Deduct  -1,010.95 

. 
 23 74 16 13-0012 EA 17.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 19,021.72 2,866.55 

    For Unit Without Heat, Deduct  -1,142.20 
. 

 23 74 16 13-0013 EA 20 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 21,398.16 3,053.04 
    For Unit Without Heat, Deduct  -1,273.44 

. 
 23 74 16 13-0014 EA 22.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 23,990.92 3,363.56 

    For Unit Without Heat, Deduct  -1,423.79 
. 

 23 74 16 13-0015 EA 25 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 26,583.70 3,674.31 
    For Unit Without Heat, Deduct  -1,574.14 

. 
 23 74 16 13-0016 EA 27.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 29,274.46 4,020.55 

    For Unit Without Heat, Deduct  -1,731.75 
. 

 23 74 16 13-0017 EA 30 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 31,965.23 4,366.57 
    For Unit Without Heat, Deduct  -1,889.37 

. 
 23 74 16 13-0018 EA 35 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 37,242.10 5,094.33 

    For Unit Without Heat, Deduct  -2,201.73 
. 

 23 74 16 13-0019 EA 40 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 42,518.97 5,822.09 
    For Unit Without Heat, Deduct  -2,514.09 

. 
 23 74 16 13-0020 EA 45 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 46,755.55 6,567.60 

    For Unit Without Heat, Deduct  -2,775.62 

NOT FOR BID
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. 
 23 74 16 13-0021 EA 50 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 50,992.12 7,313.11 

    For Unit Without Heat, Deduct  -3,037.15 
. 

 23 74 16 13-0022 EA 55 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 56,144.00 8,023.13 
    For Unit Without Heat, Deduct  -3,342.08 

. 
 23 74 16 13-0023 EA 60 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 61,295.89 8,733.14 

    For Unit Without Heat, Deduct  -3,647.00 
. 

 23 74 16 13-0024 EA 65 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 66,295.77 9,443.15 
    For Unit Without Heat, Deduct  -3,944.33 

. 
 23 74 16 13-0025 EA 70 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 71,295.65 10,153.16 

    For Unit Without Heat, Deduct  -4,241.66 
. 

 23 74 16 13-0026 EA 75 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 76,390.19 10,934.17 
    For Unit Without Heat, Deduct  -4,548.45 

XXXXXXX 
. 
 23 74 16 13-0027  Electric Cooling, Gas Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Units up to 5 tons have 13 SEER. Units >5 to 11 tons have 11.2 EER, >11 to 20 tons have 11 EER, >20 to 
63 tons have 10 EER and >63 tons have 9.7 EER. Includes roof curb and economizer with enthalpy control. 
Excludes crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 16 13-0028 EA 2 Ton Electric Cooling, 50 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 4,618.22 1,420.02 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -136.24 
    For Steam Heating Coil Instead Of Gas, Deduct  -54.50 

. 
 23 74 16 13-0029 EA 3 Ton Electric Cooling, 60 To 80 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................... 5,264.13 1,633.03 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -154.34 
    For Steam Heating Coil Instead Of Gas, Deduct  -61.74 

. 
 23 74 16 13-0030 EA 4 Ton Electric Cooling, 80 To 110 MBH Gas Heating, Self Contained Package Rooftop Unit ......................................... 6,500.20 1,881.53 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -199.58 
    For Steam Heating Coil Instead Of Gas, Deduct  -79.83 

. 
 23 74 16 13-0031 EA 5 Ton Electric Cooling, 100 To 120  MBH Gas Heating, Self Contained Package Rooftop Unit ...................................... 7,461.23 2,023.53 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -238.16 
    For Steam Heating Coil Instead Of Gas, Deduct  -95.26 

. 
 23 74 16 13-0032 EA 6 Ton Electric Cooling, 140 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................... 8,366.10 2,183.28 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -272.75 
    For Steam Heating Coil Instead Of Gas, Deduct  -109.10 

. 
 23 74 16 13-0033 EA 7.5 Ton Electric Cooling, 150 To 180 MBH Gas Heating, Self Contained Package Rooftop Unit .................................... 9,146.73 2,289.78 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -304.68 
    For Steam Heating Coil Instead Of Gas, Deduct  -121.87 

. 
 23 74 16 13-0034 EA 8.5 Ton Electric Cooling, 170 MBH Gas Heating, Self Contained Package Rooftop Unit .............................................. 10,953.40 1,899.28 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -383.18 
    For Steam Heating Coil Instead Of Gas, Deduct  -153.27 

. 
 23 74 16 13-0035 EA 10 Ton Electric Cooling, 200 To 240 MBH Gas Heating, Self Contained Package Rooftop Unit ................................... 13,706.12 2,556.04 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -514.90 
    For Steam Heating Coil Instead Of Gas, Deduct  -205.96 

. 
 23 74 16 13-0036 EA 12.5 Ton Electric Cooling, 250 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 14,974.70 2,769.04 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -564.13 
    For Steam Heating Coil Instead Of Gas, Deduct  -225.65 

. 
 23 74 16 13-0037 EA 15 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 18,132.58 2,982.05 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -707.83 
    For Steam Heating Coil Instead Of Gas, Deduct  -283.13 

. 
 23 74 16 13-0038 EA 17.5 Ton Electric Cooling, 330 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 19,161.67 3,195.05 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -745.08 
    For Steam Heating Coil Instead Of Gas, Deduct  -298.03 

. 
 23 74 16 13-0039 EA 20 Ton Electric Cooling, 350 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 29,451.03 3,408.05 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,245.35 
    For Steam Heating Coil Instead Of Gas, Deduct  -498.14 

. 
 23 74 16 13-0040 EA 22.5 Ton Electric Cooling, 380 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 35,991.46 3,763.06 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,548.70 
    For Steam Heating Coil Instead Of Gas, Deduct  -619.48 

. 
 23 74 16 13-0041 EA 25 Ton Electric Cooling, 400 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 42,531.87 4,070.73 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,852.06 
    For Steam Heating Coil Instead Of Gas, Deduct  -740.82 

. 
 23 74 16 13-0042 EA 27.5 Ton Electric Cooling, 450 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 43,803.51 4,473.07 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,891.97 
    For Steam Heating Coil Instead Of Gas, Deduct  -756.79 

. 
 23 74 16 13-0043 EA 30 Ton Electric Cooling, 500 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 45,075.15 4,828.08 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,931.89 
    For Steam Heating Coil Instead Of Gas, Deduct  -772.75 

. 
 23 74 16 13-0044 EA 35 Ton Electric Cooling, 550 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 50,474.66 5,644.59 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,147.43 
    For Steam Heating Coil Instead Of Gas, Deduct  -858.97 

. 
 23 74 16 13-0045 EA 40 Ton Electric Cooling, 600 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 55,874.16 6,461.10 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,362.97 
    For Steam Heating Coil Instead Of Gas, Deduct  -945.19 

. 
 23 74 16 13-0046 EA 45 Ton Electric Cooling, 650 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 60,209.27 7,277.61 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,525.29 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,010.12 

. 
 23 74 16 13-0047 EA 50 Ton Electric Cooling, 750 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 64,544.37 8,094.13 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,687.61 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,075.04 

. 
 23 74 16 13-0048 EA 55 Ton Electric Cooling, 800 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 70,688.95 8,910.64 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,940.41 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,176.16 

. 
 23 74 16 13-0049 EA 60 Ton Electric Cooling, 850 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 76,833.53 9,727.16 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,193.20 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,277.28 

NOT FOR BID
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. 
 23 74 16 13-0050 EA 65 Ton Electric Cooling, 900 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 82,300.73 10,135.40 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,439.34 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,375.74 

. 
 23 74 16 13-0051 EA 70 Ton Electric Cooling, 950 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 87,744.25 10,525.92 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,685.49 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,474.19 

. 
 23 74 16 13-0052 EA 75 Ton Electric Cooling, 1,000 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 93,211.44 10,934.17 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,931.63 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,572.65 

. 
 23 74 16 13-0053 EA 80 Ton Electric Cooling, 1,100 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 98,702.31 11,360.18 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -4,177.77 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,671.11 

. 
 23 74 16 13-0054 EA 90 Ton Electric Cooling, 1,200 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................... 134,349.42 13,348.21 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -5,827.59 
    For Steam Heating Coil Instead Of Gas, Deduct  -2,331.04 

. 
 23 74 16 13-0055 EA 100 Ton Electric Cooling, 1,350 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................ 154,729.01 16,259.26 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -6,652.50 
    For Steam Heating Coil Instead Of Gas, Deduct  -2,661.00 

XXXXXXX 
. 
 23 74 16 13-0056  AAON Rooftop Units (23 74 16 13) 

Note: The minimum EER for units 5 to 10 tons is 11.2, >10 to 20 tons is 11.0, and >20 is 10.0.  Excludes crane 
and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment, 26 28 16 16-0001 for 
disconnects. 

. 

. 
 23 74 16 13-0057  AAON RQ Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD (or ECM motor), single stage 
on/off scroll compressor, terminal strip for field supplied thermostat, gas heat, manually adjustable OSA damper, 
microchannel condenser coils. Excludes economizer, controls, disconnect, roof curb, items not specifically 
mentioned above. Excludes crane and associated personnel. See CSI section 01 22 23 00-0840 for crane lifting 
equipment. 

. 

. 
 23 74 16 13-0058 EA 2 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-002) ........................................................................................... 9,891.50 1,420.02 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,012.75 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,098.77 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  865.06 
    For Factory Installed Non-Fused Disconnect, Add  990.03 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0059 EA 3 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-003) ......................................................................................... 10,808.48 1,633.03 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0060 EA 4 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-004) ......................................................................................... 11,284.26 1,881.53 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0061 EA 5 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-005) ......................................................................................... 11,601.82 2,023.53 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0062 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-006) ......................................................................................... 12,683.13 2,467.33 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

XXXXXXX 
. 
 23 74 16 13-0063  AAON RNA Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, single stage on/off compressor, 
terminal strip for field provided thermostat, gas heat, manually adjustable OSA damper. Excludes economizer, 
controls, disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 16 13-0064 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-006) ...................................................................................... 15,216.64 2,183.33 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

. 
 23 74 16 13-0065 EA 7 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-007) ...................................................................................... 16,233.42 2,289.84 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

NOT FOR BID
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. 
 23 74 16 13-0066 EA 8 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-008) ...................................................................................... 18,592.99 2,467.33 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

. 
 23 74 16 13-0067 EA 10 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-010) .................................................................................... 18,797.34 2,556.04 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

XXXXXXX 
. 
 23 74 16 13-0068  AAON RNB Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. See 
CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 16 13-0069 EA 9 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-009) ...................................................................................... 22,165.06 2,556.04 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0070 EA 11 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-011) .................................................................................... 22,308.97 2,485.04 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0071 EA 13 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-013) .................................................................................... 24,339.87 2,769.04 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0072 EA 15 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-015) .................................................................................... 25,000.40 2,982.05 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

XXXXXXX 
. 
 23 74 16 13-0073  AAON RNC Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0074 EA 16 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-016) .................................................................................... 31,966.32 2,982.05 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0075 EA 18 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-018) .................................................................................... 34,525.77 3,195.05 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0076 EA 20 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-020) .................................................................................... 36,590.21 3,408.05 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0077 EA 25 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-025) .................................................................................... 39,706.84 4,118.07 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0078 EA 30 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-030) .................................................................................... 45,076.19 4,828.08 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

XXXXXXX 
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. 
 23 74 16 13-0079  AAON RND Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) variable capacity digital 
scroll compressor and (2) on/off compressor, VAV unit controller (varies fan speed and compressor capacity for 
energy savings year round), cooling only - no heat, factory installed economizer with powered exhaust fans with 
VFD's, (building static pressure control), factory installed non-fused disconnect and factory start up. Excludes 
roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0080 EA 26 Ton, Air Cooled Packaged Rooftop Units (AAON RND-026) .................................................................................... 59,713.56 4,118.07 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0081 EA 31 Ton, Air Cooled Packaged Rooftop Units (AAON RND-031) .................................................................................... 68,078.97 4,828.08 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0082 EA 40 Ton, Air Cooled Packaged Rooftop Units (AAON RND-040) .................................................................................... 80,430.93 6,461.10 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0083 EA 50 Ton, Air Cooled Packaged Rooftop Units (AAON RND-050) .................................................................................... 94,472.43 8,094.13 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0084 EA 60 Ton, Air Cooled Packaged Rooftop Units (AAON RND-060) .................................................................................. 104,010.09 9,727.16 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0085 EA 70 Ton, Air Cooled Packaged Rooftop Units (AAON RND-070) .................................................................................. 109,533.49 10,525.97 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

XXXXXXX 
. 
 23 74 16 13-0086  AAON RNE Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1 or 2) variable speed VFD 
controlled scroll compressor and (1 or 2) on/off compressor, VAV unit controller (varies fan speed and 
compressor capacity for energy savings year round), cooling only - no heat, factory installed economizer with 
powered exhaust fans with VFD's, (building static pressure control), Microchannel condenser coils with VFD 
controlled condenser fans, factory installed non fused disconnect and factory start up. Excludes roof curb, items 
not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0087 EA 55 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-055) .................................................................................. 100,915.38 8,910.64 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0088 EA 65 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-065) .................................................................................. 111,255.81 10,135.46 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0089 EA 75 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-075) .................................................................................. 118,340.53 10,934.17 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0090 EA 95 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-090) .................................................................................. 143,680.32 14,803.73 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0091 EA 105 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-105) ................................................................................ 155,881.58 16,898.27 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0092 EA 120 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-120) ................................................................................ 181,450.13 18,602.29 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0093 EA 130 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-130) ................................................................................ 186,092.35 19,738.30 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0094 EA 140 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-140) ................................................................................ 195,447.09 22,081.36 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

XXXXXXX 
. 
 23 74 16 13-0095  Heating Only Packaged Rooftop Units (23 74 16 13) 

Note: Includes throwaway filters and filter rack. Manual outside air damper, roof curbs and electric heat. Units are 
shipped fully factory assembled in one piece, prewired and include start-up. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 16 13-0096 EA 24 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 4,762.96 1,278.02 

    For Gas Heat, Add  299.33 
. 

 23 74 16 13-0097 EA 32 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 5,584.00 1,469.72 
    For Gas Heat, Add  351.69 

. 
 23 74 16 13-0098 EA 45 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 7,522.91 1,693.43 

    For Gas Heat, Add  481.45 
. 

 23 74 16 13-0099 EA 60 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 8,453.42 1,821.22 
    For Gas Heat, Add  543.17 

NOT FOR BID
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. 
 23 74 16 13-0100 EA 95 MBH Electric Heating Only Self Contained Package Rooftop Unit .............................................................................. 9,903.79 2,060.83 

    For Gas Heat, Add  638.31 
. 

 23 74 16 13-0101 EA 112 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 11,117.91 2,220.53 
    For Gas Heat, Add  719.04 

. 
 23 74 16 13-0102 EA 140 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 13,033.82 2,300.43 

    For Gas Heat, Add  851.02 
. 

 23 74 16 13-0103 EA 170 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 16,815.30 2,683.85 
    For Gas Heat, Add  1,105.50 

. 
 23 74 16 13-0104 EA 200 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 21,955.93 2,875.55 

    For Gas Heat, Add  1,460.23 
. 

 23 74 16 13-0105 EA 230 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 25,520.74 3,067.25 
    For Gas Heat, Add  1,704.66 

. 
 23 74 16 13-0106 EA  270 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 32,958.21 3,386.75 

    For Gas Heat, Add  2,216.76 
. 

 23 74 16 13-0107 EA  330 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 41,138.68 4,309.77 
    For Gas Heat, Add  2,772.35 

. 
 23 74 16 13-0108 EA  360 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 50,389.26 4,345.27 

    For Gas Heat, Add  3,411.37 
. 

 23 74 16 13-0109 EA  450 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 61,296.71 5,080.18 
    For Gas Heat, Add  4,155.30 

. 
 23 74 16 13-0110 EA  540 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 79,487.23 6,549.90 

    For Gas Heat, Add  5,389.44 

XXXXXXX 
. 
 23 74 16 13-0111  Heat Pump, Packaged Rooftop Heat Pump Units (23 74 16 13) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 16 13-0112  Packaged Rooftop Heat Pump Units (23 74 16 13-0111) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. 

. 

. 
 23 74 16 13-0113 EA 2 Ton Packaged Rooftop Heat Pump ............................................................................................................................... 5,757.89 1,278.02 

    For Economizer With Outside Air Control, Add  1,703.32 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  202.69 

. 
 23 74 16 13-0114 EA 2.5 Ton Packaged Rooftop Heat Pump ............................................................................................................................ 6,063.90 1,373.92 

    For Economizer With Outside Air Control, Add  1,804.65 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  211.60 

. 
 23 74 16 13-0115 EA 3 Ton Packaged Rooftop Heat Pump ............................................................................................................................... 6,414.44 1,469.72 

    For Economizer With Outside Air Control, Add  1,915.33 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  222.74 

. 
 23 74 16 13-0116 EA 3.5 Ton Packaged Rooftop Heat Pump ............................................................................................................................ 6,883.55 1,581.52 

    For Economizer With Outside Air Control, Add  1,866.08 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  238.74 

. 
 23 74 16 13-0117 EA 4 Ton Packaged Rooftop Heat Pump ............................................................................................................................... 7,352.86 1,693.43 

    For Economizer With Outside Air Control, Add  1,995.07 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  254.75 

. 
 23 74 16 13-0118 EA 5 Ton Packaged Rooftop Heat Pump ............................................................................................................................... 7,881.12 1,821.22 

    For Economizer With Outside Air Control, Add  2,141.11 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  218.12 

. 
 23 74 16 13-0119 EA 6 Ton Packaged Rooftop Heat Pump ............................................................................................................................... 8,862.81 1,964.94 

    For Economizer With Outside Air Control, Add  2,371.26 
    For Economizer With Outside Air Control, Add  1,996.69 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  187.29 

. 
 23 74 16 13-0120 EA 7.5 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 11,375.17 2,060.83 

    For Economizer With Outside Air Control, Add  2,409.16 
    For Economizer With Outside Air Control, Add  2,322.89 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  258.82 

. 
 23 74 16 13-0121 EA 8.5 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 12,719.44 2,220.53 

    For Economizer With Outside Air Control, Add  2,553.83 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  292.76 

. 
 23 74 16 13-0122 EA 10 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 13,671.76 2,300.43 

    For Economizer With Outside Air Control, Add  2,594.08 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  212.09 

. 
 23 74 16 13-0123 EA 12.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................ 15,852.00 2,492.14 

    For Economizer With Outside Air Control, Add  2,914.34 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  250.58 

. 
 23 74 16 13-0124 EA 15 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 18,032.23 2,683.85 

    For Economizer With Outside Air Control, Add  3,234.60 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  289.08 

. 
 23 74 16 13-0125 EA 17.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................ 20,189.65 2,875.55 

    For Economizer With Outside Air Control, Add  3,552.59 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  327.11 

. 
 23 74 16 13-0126 EA 20 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 22,347.06 3,067.25 

    For Economizer With Outside Air Control, Add  3,870.57 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  365.15 

XXXXXXX 
. 
 23 74 23  Packaged, Outdoor, Heating-Only Makeup-Air Units (23 74)
. 
. 
 23 74 23 13  Packaged, Direct-Fired, Outdoor, Heating-Only Makeup-Air Units (23 74 23)

NOT FOR BID
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. 

. 
 23 74 23 13-0001  Make-Up Air Units (23 74 23 13) 

Note: Including throwaway filters. Units are shipped fully factory assembled in one piece, prewired, prepiped, 
charged with refrigerant, and include start-up. Excludes crane and associated personnel. See CSI section 01 22 
23 00-0840 for crane lifting equipment. 

. 

. 
 23 74 23 13-0002  Gas-Fired Electric Spark Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0841 for crane lifting equipment. 

. 

. 
 23 74 23 13-0003 EA  100,000 BTU 1/2 HP, 1,200 CFM, Make-up Air Unit, Gas Fired, Electric Spark .............................................................. 5,237.10 426.00 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,358.13 
    For Equipment Base Roof Curb, Add  633.34 

. 
 23 74 23 13-0004 EA  300,000 BTU 1-1/2 HP, 3,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................... 6,744.31 482.81 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,779.52 
    For Equipment Base Roof Curb, Add  818.66 

. 
 23 74 23 13-0005 EA  500,000 BTU 2 HP, 4,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ................................................................. 9,341.18 568.01 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,518.35 
    For Equipment Base Roof Curb, Add  1,139.25 

. 
 23 74 23 13-0006 EA  670,000 BTU 3 HP, 6,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ................................................................. 9,433.12 605.88 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,524.63 
    For Equipment Base Roof Curb, Add  1,148.61 

. 
 23 74 23 13-0007 EA  800,000 BTU 5 HP, 7,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 12,831.29 681.61 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,508.58 
    For Equipment Base Roof Curb, Add  1,569.83 

. 
 23 74 23 13-0008 EA  1,200,000 BTU 10 HP, 10,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................ 19,384.56 852.02 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,389.36 
    For Equipment Base Roof Curb, Add  2,380.47 

XXXXXXX 
. 
 23 74 23 13-0009  Electric Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0841 for crane lifting equipment. 

. 

. 
 23 74 23 13-0010 EA  33 KW, 1/2 HP, 1,200 CFM Make-up Air Unit, Electric .................................................................................................. 10,636.64 426.00 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,977.99 
    For Equipment Base Roof Curb, Add  1,308.28 

. 
 23 74 23 13-0011 EA  100 KW, 1-1/2 HP, 3,500 CFM Make-up Air Unit, Electric ............................................................................................. 15,171.19 482.81 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,307.59 
    For Equipment Base Roof Curb, Add  1,872.02 

. 
 23 74 23 13-0012 EA  150 KW, 2 HP, 4,000 CFM Make-up Air Unit, Electric ................................................................................................... 18,785.21 568.01 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,351.56 
    For Equipment Base Roof Curb, Add  2,319.75 

. 
 23 74 23 13-0013 EA  250 KW, 5 HP, 7,500 CFM Make-up Air Unit, Electric ................................................................................................... 24,285.48 681.61 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  6,944.84 
    For Equipment Base Roof Curb, Add  3,001.60 

. 
 23 74 23 13-0014 EA  400 KW, 10 HP, 10,000 CFM Make-up Air Unit, Electric ............................................................................................... 39,189.07 852.02 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  11,330.72 
    For Equipment Base Roof Curb, Add  4,856.03 

XXXXXXX 
. 
 23 76  Evaporative Air-Cooling Equipment (23 70) 
. 
. 
 23 76 13  Direct Evaporative Air Coolers (23 76)
. 
. 
 23 76 13 00-0001  Residential Side Or Down Draft Evaporative Cooling Unit (23 76 13) 

Note: Includes motor, belt and pads. 
. 
. 

 23 76 13 00-0002 EA 3,000 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,079.83 269.89 
. 

 23 76 13 00-0003 EA 4,300 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,274.81 314.87 
. 

 23 76 13 00-0004 EA 4,400 CFM, 1/2 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,641.72 359.86 
. 

 23 76 13 00-0005 EA 5,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 1,789.36 404.84 
. 

 23 76 13 00-0006 EA 6,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,052.43 449.82 
. 

 23 76 13 00-0007 EA 7,000 CFM, 1 HP Residential Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,211.62 494.80 

XXXXXXX 
. 
 23 76 13 00-0008  Industrial Side Draft/Side Discharge Evaporative Coolers (23 76 13) 

Note: Excludes motor starter, piping, power wiring and equipment rigging. 
. 
. 

 23 76 13 00-0009 EA  7,500 CFM, 3/4 HP Industrial Side Or Down Draft Evaporative Cooling Unit................................................................... 2,051.65 282.71 
. 

 23 76 13 00-0010 EA  8,500 CFM, 1 HP Industrial Side Or Down Draft Evaporative Cooling Unit...................................................................... 2,117.33 291.87 
. 

 23 76 13 00-0011 EA  9,500 CFM, 1 1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit................................................................ 2,540.51 405.34 
. 

 23 76 13 00-0012 EA  11,375 CFM, 2 HP Industrial Side Or Down Draft Evaporative Cooling Unit.................................................................... 5,308.49 478.48 
. 

 23 76 13 00-0013 EA 13,020 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit.................................................................... 5,805.59 700.48 
. 

 23 76 13 00-0014 EA  16,267 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit.................................................................... 6,632.90 747.18 
. 

 23 76 13 00-0015 EA 15,438 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit.................................................................... 6,143.47 840.58 
. 

 23 76 13 00-0016 EA 19,286 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit.................................................................... 7,304.60 1,050.72 
. 

 23 76 13 00-0017 EA 17,672 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 7,437.79 1,373.50 
. 

 23 76 13 00-0018 EA  22,077 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 8,237.02 1,400.96 
. 

 23 76 13 00-0019 EA 24,301 CFM, 10 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................. 8,701.83 1,556.65 
. 

 23 76 13 00-0020 EA 30,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 11,788.15 2,432.25 
. 

 23 76 13 00-0021 EA 35,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 13,153.59 2,537.98 
. 

 23 76 13 00-0022 EA  40,000 CFM, 30 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 14,538.27 2,653.33 

XXXXXXX 
. 
 23 80  Decentralized Unitary HVAC Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 23 05 29 00-0000 for hangers and supports, 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for 

NOT FOR BID
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terminations, 26 28 16 16-0001 for disconnect. 
. 
. 
 23 81  Decentralized Unitary HVAC Equipment (23 80) 
. 
. 
 23 81 13  Packaged Terminal Air-Conditioners (23 81)

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 13 11  Packaged Terminal Air-Conditioners, Through-Wall Units (23 81 13)
. 
. 
 23 81 13 11-0001  Packaged Terminal Air-Conditioners (23 81 13 11) 
. 
. 
 23 81 13 11-0002  Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 

13 11-0001) 
. 
. 

 23 81 13 11-0003 EA  7,200 BTU, 13 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ................. 1,361.46 168.68 
    For >35 To 70, Deduct  -30.72 
    For >70 To 100, Deduct  -51.21 
    For >100, Deduct  -71.69 

. 
 23 81 13 11-0004 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,473.01 215.97 

    For >35 To 70, Deduct  -31.25 
    For >70 To 100, Deduct  -52.08 
    For >100, Deduct  -72.91 

. 
 23 81 13 11-0005 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,560.14 230.16 

    For >35 To 70, Deduct  -32.98 
    For >70 To 100, Deduct  -54.96 
    For >100, Deduct  -76.95 

. 
 23 81 13 11-0006 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,685.13 247.40 

    For >35 To 70, Deduct  -35.72 
    For >70 To 100, Deduct  -59.53 
    For >100, Deduct  -83.34 

XXXXXXX 
. 
 23 81 13 11-0007  Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 13 

11-0001) 
. 
. 

 23 81 13 11-0008 EA  7,200 BTU, 13 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................... 1,477.73 191.64 
    For >35 To 70, Deduct  -32.85 
    For >70 To 100, Deduct  -54.76 
    For >100, Deduct  -76.66 

. 
 23 81 13 11-0009 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................ 1,565.62 215.97 

    For >35 To 70, Deduct  -34.02 
    For >70 To 100, Deduct  -56.71 
    For >100, Deduct  -79.39 

. 
 23 81 13 11-0010 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,627.25 230.16 

    For >35 To 70, Deduct  -34.99 
    For >70 To 100, Deduct  -58.32 
    For >100, Deduct  -81.65 

. 
 23 81 13 11-0011 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,773.72 247.40 

    For >35 To 70, Deduct  -38.37 
    For >70 To 100, Deduct  -63.96 
    For >100, Deduct  -89.54 

XXXXXXX 
. 
 23 81 13 11-0012  Packaged Terminal Air-Conditioners, Through-Wall Unit Sleeve (23 81 13 11) 

Note: Includes wall case, exterior grille, weather panel and steel closure panels. Includes bolts, nuts, washers, 
caulking and lintel supports. Not for use with new A/C units where wall sleeve is provided. Excludes cutting 
opening for unit or patching masonry or concrete. 

. 

. 
 23 81 13 11-0013 EA  Up To 10,000 BTU Unit, Thru Wall A/C Sleeve ..................................................................................................................... 84.71  

. 
 23 81 13 11-0014 EA  >10,000 To 20,000 BTU Unit, Thru Wall A/C Sleeve ............................................................................................................ 95.83  

. 
 23 81 13 11-0015 EA  >20,000 To 30,000 BTU Unit, Thru Wall A/C Sleeve .......................................................................................................... 106.95  

XXXXXXX 
. 
 23 81 13 11-0016  Removal And Reinstallation Of Packaged Terminal Air-Conditioners, 

Through-Wall Units (23 81 13 11) 
Note: Includes storage and cleaning. 

. 

. 
 23 81 13 11-0017 EA Removal And Reinstallation Of Packaged Terminal Air-Conditioners, Through-Wall Units ................................................ 179.93  

XXXXXXX 
. 
 23 81 13 13  Packaged Terminal Air-Conditioners, Outdoor, Wall-Mounted Units (23 81 13)
. 
. 
 23 81 13 13-0001  Single Package Vertical Wall Cooling Unit (23 81 13 13) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 Volt, 1 phase, 
60 HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0841 for crane lifting equipment. 

. 

. 
 23 81 13 13-0002 EA 1/2 Ton Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................................ 3,284.07 204.59 

. 
 23 81 13 13-0003 EA 1 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ..................................................... 5,907.09 214.33 

. 
 23 81 13 13-0004 EA 1-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 7,723.28 224.08 

. 
 23 81 13 13-0005 EA 2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ..................................................... 8,881.50 243.55 

. 
 23 81 13 13-0006 EA 2-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 11,139.03 282.52 

. 
 23 81 13 13-0007 EA 3 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................... 11,952.86 350.72 

. 
 23 81 13 13-0008 EA 3-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 13,233.44 389.68 

. 
 23 81 13 13-0009 EA 4 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................... 14,572.91 438.40 
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. 
 23 81 13 13-0010 EA 5 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 16,397.69 526.08 

. 
 23 81 13 13-0011 EA 7-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 21,196.64 652.73 

. 
 23 81 13 13-0012 EA 10 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 25,287.34 876.80 

. 
 23 81 13 13-0013 EA 15 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 35,450.78 1,071.64 

. 
 23 81 13 13-0014 EA 20 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 40,842.65 1,276.23 

. 
 23 81 13 13-0015 EA 25 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 48,812.45 1,432.11 

XXXXXXX 
. 
 23 81 16  Room Air-Conditioners (23 81)

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 16 00-0001  Window Unit, Room Air-Conditioners (23 81 16) 
. 
. 
 23 81 16 00-0002  Cooling Only, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
. 
. 
 23 81 16 00-0003  Cooling Only, Window Unit, Room Air-Conditioners (Frigidaire) (23 81 16 00-0002) 
. 
. 

 23 81 16 00-0004 EA  5,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0533Q1) ................ 467.78 94.46 
    For >10 To 50, Deduct  -13.94 
    For >50 To 75, Deduct  -19.52 
    For >75 To 100, Deduct  -27.89 
    For >100, Deduct  -33.46 

. 
 23 81 16 00-0005 EA  6,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0633Q1) ................ 495.80 94.46 

    For >10 To 50, Deduct  -15.34 
    For >50 To 75, Deduct  -21.48 
    For >75 To 100, Deduct  -30.69 
    For >100, Deduct  -36.83 

. 
 23 81 16 00-0006 EA  8,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0833U1) ................. 565.87 94.46 

    For >10 To 50, Deduct  -18.85 
    For >50 To 75, Deduct  -26.39 
    For >75 To 100, Deduct  -37.70 
    For >100, Deduct  -45.23 

. 
 23 81 16 00-0007 EA  10,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1033U1) ............... 628.84 94.46 

    For >10 To 50, Deduct  -22.00 
    For >50 To 75, Deduct  -30.79 
    For >75 To 100, Deduct  -43.99 
    For >100, Deduct  -52.79 

. 
 23 81 16 00-0008 EA  12,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1233Q1) .............. 790.08 94.46 

    For >10 To 50, Deduct  -30.06 
    For >50 To 75, Deduct  -42.08 
    For >75 To 100, Deduct  -60.12 
    For >100, Deduct  -72.14 

. 
 23 81 16 00-0009 EA  15,100 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1533Q1) .............. 930.21 94.46 

    For >10 To 50, Deduct  -37.06 
    For >50 To 75, Deduct  -51.89 
    For >75 To 100, Deduct  -74.13 
    For >100, Deduct  -88.95 

. 
 23 81 16 00-0010 EA 8,000 BTU, 10.9 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS0833Q1) ................................................................................................................................................................... 874.16 94.46 
    For >10 To 50, Deduct  -34.26 
    For >50 To 75, Deduct  -47.97 
    For >75 To 100, Deduct  -68.52 
    For >100, Deduct  -82.23 

. 
 23 81 16 00-0011 EA  10,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1022Q1) ................................................................................................................................................................... 944.22 94.46 
    For >10 To 50, Deduct  -37.77 
    For >50 To 75, Deduct  -52.87 
    For >75 To 100, Deduct  -75.53 
    For >100, Deduct  -90.64 

. 
 23 81 16 00-0012 EA 12,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1222Q1) ................................................................................................................................................................ 1,000.27 94.46 
    For >10 To 50, Deduct  -40.57 
    For >50 To 75, Deduct  -56.79 
    For >75 To 100, Deduct  -81.14 
    For >100, Deduct  -97.36 

. 
 23 81 16 00-0013 EA  18,500 BTU, 11.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire 

FFRE1833Q2) ................................................................................................................................................................ 1,056.32 94.46 
    For >10 To 50, Deduct  -43.37 
    For >50 To 75, Deduct  -60.72 
    For >75 To 100, Deduct  -86.74 
    For >100, Deduct  -104.09 

. 
 23 81 16 00-0014 EA  22,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2233S2) ....... 1,168.43 94.46 

    For >10 To 50, Deduct  -48.98 
    For >50 To 75, Deduct  -68.57 
    For >75 To 100, Deduct  -97.95 
    For >100, Deduct  -117.54 

. 
 23 81 16 00-0015 EA 25,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2533S2) ....... 1,182.44 94.46 

    For >10 To 50, Deduct  -49.68 
    For >50 To 75, Deduct  -69.55 
    For >75 To 100, Deduct  -99.35 
    For >100, Deduct  -119.22 

NOT FOR BID
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. 
 23 81 16 00-0016 EA 28,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRA2822R2) ....... 1,257.58 94.46 

    For >10 To 50, Deduct  -53.43 
    For >50 To 75, Deduct  -74.81 
    For >75 To 100, Deduct  -106.87 
    For >100, Deduct  -128.24 

XXXXXXX 
. 
 23 81 16 00-0017  Cooling Only, Window Unit, Room Air-Conditioners (Friedrich Kuhl) (23 81 16 00-

0002) 
. 
. 

 23 81 16 00-0018 EA 8,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS08N10C) ................... 1,332.11 94.46 
. 

 23 81 16 00-0019 EA 10,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS10N10C) ................. 1,459.25 94.46 
. 

 23 81 16 00-0020 EA 11,900 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N10C) ................. 1,517.05 94.46 
. 

 23 81 16 00-0021 EA 12,000 BTU, 12.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N30C) .......... 1,540.17 94.46 
. 

 23 81 16 00-0022 EA 20,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SM18N30C) ......... 1,748.23 94.46 
. 

 23 81 16 00-0023 EA 24,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL24N30C) .......... 2,268.38 94.46 
. 

 23 81 16 00-0024 EA 28,000 BTU, 10.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL28N30C) .......... 2,441.77 94.46 
. 

 23 81 16 00-0025 EA 36,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL36N30B) ............ 2,672.95 94.46 

XXXXXXX 
. 
 23 81 16 00-0026  Heating And Cooling, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
. 
. 
 23 81 16 00-0027  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Frigidaire) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0028 EA  8,000 BTU, 9.8 EER, 115 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner (Frigidaire 
FFRH0822R1) ................................................................................................................................................................. 1,000.27 94.46 

    For >10 To 50, Deduct  -40.57 
    For >50 To 75, Deduct  -56.79 
    For >75 To 100, Deduct  -81.14 
    For >100, Deduct  -97.36 

. 
 23 81 16 00-0029 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1222R2) ............................................................................................................................................... 1,154.42 94.46 
    For >10 To 50, Deduct  -48.28 
    For >50 To 75, Deduct  -67.59 
    For >75 To 100, Deduct  -96.55 
    For >100, Deduct  -115.86 

. 
 23 81 16 00-0030 EA  18,500 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1822R2) ............................................................................................................................................... 1,238.49 94.46 
    For >10 To 50, Deduct  -52.48 
    For >50 To 75, Deduct  -73.47 
    For >75 To 100, Deduct  -104.96 
    For >100, Deduct  -125.95 

. 
 23 81 16 00-0031 EA  25,000 BTU, 9.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH2522R2) ............................................................................................................................................... 1,546.78 94.46 
    For >10 To 50, Deduct  -67.89 
    For >50 To 75, Deduct  -95.05 
    For >75 To 100, Deduct  -135.79 
    For >100, Deduct  -162.94 

XXXXXXX 
. 
 23 81 16 00-0032  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Friedrich) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0033 EA 12,000 BTU, 11.3 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich ES12N33B) ..................................................................................................................................................... 1,597.96 94.46 

XXXXXXX 
. 
 23 81 16 00-0034  Accessories (23 81 16 00-0001) 
. 
. 

 23 81 16 00-0035 SET Aluminum Air Conditioner Unit Frame And Bracket Assembly ............................................................................................ 415.62 55.77 

XXXXXXX 
. 
 23 81 16 00-0036  Removal And Reinstallation Of Room Air-Conditioners (23 81 16) 

Note: Includes storage and cleaning. 
. 
. 

 23 81 16 00-0037 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Lower Sash .......................................................... 112.45  
. 

 23 81 16 00-0038 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Upper Sash .......................................................... 247.11  

XXXXXXX 
. 
 23 81 16 00-0039  Through-The-Wall, Room Air-Conditioners (23 81 16) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 16 00-0040  Cooling Only, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 
. 
. 
 23 81 16 00-0041  Cooling Only, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 16 00-

0040) 
. 
. 

 23 81 16 00-0042 EA  8,000 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08D10A) ......... 1,000.72 67.47 
    For >10 To 50, Deduct  -43.29 
    For >50 To 75, Deduct  -60.60 
    For >75 To 100, Deduct  -86.58 
    For >100, Deduct  -103.89 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

. 
 23 81 16 00-0043 EA 9,800 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS10D10B) ......... 1,081.63 67.47 

    For >10 To 50, Deduct  -47.33 
    For >50 To 75, Deduct  -66.27 
    For >75 To 100, Deduct  -94.67 
    For >100, Deduct  -113.60 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 
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. 
 23 81 16 00-0044 EA  12,000 BTU, 9.8 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS12D10A) ......... 1,231.90 67.47 

    For >10 To 50, Deduct  -54.85 
    For >50 To 75, Deduct  -76.79 
    For >75 To 100, Deduct  -109.70 
    For >100, Deduct  -131.63 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

. 
 23 81 16 00-0045 EA 10,000 BTU, 10.7 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS10D30A) .................................................................................................................................................................... 1,081.63 67.47 
    For >10 To 50, Deduct  -47.33 
    For >50 To 75, Deduct  -66.27 
    For >75 To 100, Deduct  -94.67 
    For >100, Deduct  -113.60 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

. 
 23 81 16 00-0046 EA 12,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS12D30A) .................................................................................................................................................................... 1,231.90 67.47 
    For >10 To 50, Deduct  -54.85 
    For >50 To 75, Deduct  -76.79 
    For >75 To 100, Deduct  -109.70 
    For >100, Deduct  -131.63 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

XXXXXXX 
. 
 23 81 16 00-0047  Heating And Cooling, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 
. 
. 
 23 81 16 00-0048  Electric Heat, Heating And Cooling, Through-The-Wall, Room Air-

Conditioners (Friedrich) (23 81 16 00-0047) 
. 
. 

 23 81 16 00-0049 EA 10,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 
WE10D33) ...................................................................................................................................................................... 1,266.58 67.47 

    For >10 To 50, Deduct  -56.58 
    For >50 To 75, Deduct  -79.21 
    For >75 To 100, Deduct  -113.16 
    For >100, Deduct  -135.80 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

. 
 23 81 16 00-0050 EA  12,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 

WE12D33) ...................................................................................................................................................................... 1,359.05 67.47 
    For >10 To 50, Deduct  -61.21 
    For >50 To 75, Deduct  -85.69 
    For >75 To 100, Deduct  -122.41 
    For >100, Deduct  -146.89 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

XXXXXXX 
. 
 23 81 23  Computer-Room Air-Conditioners (23 81)

Note: Includes equipment rigging. Indoor units include filters. 
. 
. 
 23 81 23 12  Large-Capacity, Computer-Room Air-Conditioners, Floor Mounted Units (23 81 

23) 
. 
. 
 23 81 23 12-0001  Floor Mounted Air Cooled Direct Expansion Type (23 81 23 12) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. Excludes precharged copper pipe. 

. 

. 
 23 81 23 12-0002 EA 3 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 34,565.47 1,920.18 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  3,960.26 

. 
 23 81 23 12-0003 EA 5 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 38,153.88 2,100.19 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  4,373.27 

. 
 23 81 23 12-0004 EA 6 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 53,016.91 2,400.22 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,180.87 

. 
 23 81 23 12-0005 EA 8 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 58,060.37 2,550.24 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,783.41 

. 
 23 81 23 12-0006 EA 10 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 63,103.82 2,700.25 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  7,385.95 

. 
 23 81 23 12-0007 EA 16 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 70,604.57 3,240.29 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  8,214.41 

. 
 23 81 23 12-0008 EA 20 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 79,817.00 3,600.33 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  9,307.76 

. 
 23 81 23 12-0009 EA 22 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 83,519.37 3,719.08 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  9,744.96 

. 
 23 81 23 12-0010 EA 24 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 91,003.59 3,840.35 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  10,654.59 

. 
 23 81 23 12-0011 EA 30 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 98,381.51 4,320.39 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  11,494.45 

XXXXXXX 

NOT FOR BID
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. 
 23 81 23 12-0012  Floor Mounted Chilled Water Type (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 12-0020 
for chilled water source. 

. 

. 
 23 81 23 12-0013 EA 3 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 23,408.55 1,315.72 

    For Liebert Unit, Add  2,706.78 
. 

 23 81 23 12-0014 EA 5 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 25,139.49 1,457.40 
    For Liebert Unit, Add  2,899.54 

. 
 23 81 23 12-0015 EA 12 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 30,941.48 2,219.84 

    For Liebert Unit, Add  3,497.71 
. 

 23 81 23 12-0016 EA 16 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 32,375.68 2,249.08 
    For Liebert Unit, Add  3,672.15 

. 
 23 81 23 12-0017 EA 20 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 33,615.53 2,339.04 

    For Liebert Unit, Add  3,810.60 
. 

 23 81 23 12-0018 EA 22 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 34,346.44 2,563.95 
    For Liebert Unit, Add  3,865.98 

. 
 23 81 23 12-0019 EA 31 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 36,410.92 2,788.86 

    For Liebert Unit, Add  4,087.49 

XXXXXXX 
. 
 23 81 23 12-0020  Floor Mounted Water Source (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes water source. 

. 

. 
 23 81 23 12-0021 EA 3 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 18,008.55 1,200.11 

    For Liebert Unit, Add  2,026.88 
. 

 23 81 23 12-0022 EA  5 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 19,844.91 1,260.12 
    For Liebert Unit, Add  2,245.16 

. 
 23 81 23 12-0023 EA 6 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 25,858.87 1,320.12 

    For Liebert Unit, Add  2,985.75 
. 

 23 81 23 12-0024 EA  8 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 27,857.16 1,440.13 
    For Liebert Unit, Add  3,211.82 

. 
 23 81 23 12-0025 EA  10 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 30,781.46 1,560.14 

    For Liebert Unit, Add  3,554.83 
. 

 23 81 23 12-0026 EA  12 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 31,963.58 1,680.15 
    For Liebert Unit, Add  3,679.57 

. 
 23 81 23 12-0027 EA  15 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 33,361.30 1,800.16 

    For Liebert Unit, Add  3,835.48 
. 

 23 81 23 12-0028 EA  20 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 34,279.15 1,920.18 
    For Liebert Unit, Add  3,929.03 

. 
 23 81 23 12-0029 EA 25 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 39,163.92 2,280.20 

    For Liebert Unit, Add  4,469.53 

XXXXXXX 
. 
 23 81 23 12-0030  Floor Mounted Glycol System Type (23 81 23 12) 

Note: Includes drycoolers, mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto 
flush on humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 
12-0020 for water source. 

. 

. 
 23 81 23 12-0031 EA 3 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 33,976.46 1,315.72 

    For Liebert Unit, Add  4,027.77 
. 

 23 81 23 12-0032 EA 5 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 36,562.98 1,457.40 
    For Liebert Unit, Add  4,327.47 

. 
 23 81 23 12-0033 EA 6 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 56,559.82 1,632.83 

    For Liebert Unit, Add  6,797.84 
. 

 23 81 23 12-0034 EA 9 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 58,332.06 1,808.26 
    For Liebert Unit, Add  6,990.13 

. 
 23 81 23 12-0035 EA 10 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 62,418.79 1,983.68 

    For Liebert Unit, Add  7,471.73 
. 

 23 81 23 12-0036 EA 16 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 74,734.08 2,249.08 
    For Liebert Unit, Add  8,965.04 

. 
 23 81 23 12-0037 EA 20 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 81,974.57 2,339.04 

    For Liebert Unit, Add  9,855.48 
. 

 23 81 23 12-0038 EA 22 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 84,978.84 2,563.95 
    For Liebert Unit, Add  10,195.03 

. 
 23 81 23 12-0039 EA 30 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 103,592.80 2,788.86 

    For Liebert Unit, Add  12,485.23 

XXXXXXX 
. 
 23 81 23 12-0040  Removal And Reinstallation Of Computer Room Unit (23 81 23 12) 

Note: Includes storage and cleaning. Excludes main mechanical piping. Reconnection of existing valves are 
included. 

. 

. 
 23 81 23 12-0041 EA Removal And Reinstallation Up To 6 Ton, Floor Mounted Chilled Water Computer Room Unit ...................................... 1,799.27  

. 
 23 81 23 12-0042 EA Removal And Reinstallation Up To 6 Ton Direct Expansion Computer Room Unit .......................................................... 1,499.39  

XXXXXXX 
. 
 23 81 23 13  Computer-Room Air-Conditioners, Ceiling Mounted Units (23 81 23)
. 
. 
 23 81 23 13-0001  Horizontal Indoor Single Package Cooling Unit (23 81 23 13) 

Note: Carrier 50AH With indoor scroll compressor, plenum mounted. 
. 
. 

 23 81 23 13-0002 EA 2 Ton Horizontal Indoor Single-Package Cooling Unit, 800 CFM Nominal .................................................................... 13,183.06 539.78 
. 

 23 81 23 13-0003 EA 3 Ton Horizontal Indoor Single-Package Cooling Unit, 1,200 CFM Nominal ................................................................. 15,464.93 674.73 
. 

 23 81 23 13-0004 EA 4 Ton Horizontal Indoor Single-Package Cooling Unit, 1,600 CFM Nominal ................................................................. 18,015.72 809.66 
. 

 23 81 23 13-0005 EA 5 Ton Horizontal Indoor Single-Package Cooling Unit, 2,000 CFM Nominal ................................................................. 20,955.69 899.63 

XXXXXXX 

NOT FOR BID
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. 
 23 81 26  Split-System Air-Conditioners (23 81)
. 
. 
 23 81 26 13  Small-Capacity Split-System Air-Conditioners (23 81 26)
. 
. 
 23 81 26 13-0001  Split System A/C Unit (23 81 26 13) 

See CSI section 23 23 16 00-0001 for piping. 
. 
. 
 23 81 26 13-0002  Ductless Split System Air Conditioners (23 81 26 13-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Panasonic units or equal. See CSI section 23 81 49 00-
0025 for ductless heat pumps. 

. 

. 
 23 81 26 13-0003  Wall Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 
. 
. 

 23 81 26 13-0004 EA 9,000 BTU, 16 SEER, Wall Mounted Ductless Split System Air Conditioners ................................................................. 1,974.92 296.88 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0005 EA 11,900 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioner ................................................................. 2,135.80 323.86 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0006 EA 17,500 BTU, 20 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,680.78 359.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0007 EA 24,200 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,977.27 395.84 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0008 EA 25,200 BTU, 14.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 4,637.70 431.83 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0009 EA 29,800 BTU, 15 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 5,414.78 449.82 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0010 EA 31,400 BTU, 15.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 5,944.99 479.50 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0011  Dual and Tri Zone Wall Mounted Ductless Split System Air Conditioners (23 81 

26 13-0002) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 26 13-0012 EA 7,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................... 846.81 143.95 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0013 EA 9,000 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................... 894.15 152.94 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0014 EA 11,900 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................. 942.35 161.94 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0015 EA 17,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .............................................................. 1,068.54 170.93 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0016 EA 24,200 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .............................................................. 1,143.30 179.93 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0017 EA 19,700 BTU, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,391.83 215.91 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 26 13-0018 EA 25,400 BTU, 16.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,646.76 233.90 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 26 13-0019 EA 30,600 BTU, 17.6 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 4,221.36 251.90 
Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0020  Suspended Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-

0002) 
Note: Excludes hangers. 

. 

. 
 23 81 26 13-0021 EA 24,400 BTU, 14.5 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 4,974.75 431.83 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0022 EA 31,200 BTU, 15.1 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 6,062.28 515.49 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0023 EA 39,000 BTU, 15.6 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 7,425.53 539.78 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0024  Recessed Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 

Note: Excludes hangers. 
. 
. 

 23 81 26 13-0025 EA 11,900 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 3,027.83 359.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0026 EA 17,500 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 3,535.13 395.84 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0027 EA 24,800 BTU, 14.1 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 4,936.17 467.81 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0028 EA 32,600 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 5,719.50 515.49 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0029 EA 39,500 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 7,254.14 539.78 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0030  Ductless Split System Accessories (23 81 26 13-0002) 
. 
. 

 23 81 26 13-0031 LF 3" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ....................................................................................... 9.65 1.29 
. 

 23 81 26 13-0032 LF 4" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 12.34 1.42 
. 

 23 81 26 13-0033 LF 6" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 15.31 1.56 
. 

 23 81 26 13-0034 EA 3" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 16.27 2.42 
. 

 23 81 26 13-0035 EA 4" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 27.48 2.66 
. 

 23 81 26 13-0036 EA 6" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 31.27 2.92 
. 

 23 81 26 13-0037 EA 3" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 40.05 4.83 
. 

 23 81 26 13-0038 EA 4" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 65.43 5.31 
. 

 23 81 26 13-0039 EA 6" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 73.02 5.85 
. 

 23 81 26 13-0040 EA 3" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers............................................................. 52.99 5.15 

NOT FOR BID
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. 
 23 81 26 13-0041 EA 4" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................. 62.02 5.68 

. 
 23 81 26 13-0042 EA 6" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................. 95.12 6.24 

. 
 23 81 26 13-0043 EA 3" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 40.05 4.83 

. 
 23 81 26 13-0044 EA 4" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 65.43 5.31 

. 
 23 81 26 13-0045 EA 6" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 73.02 5.85 

. 
 23 81 26 13-0046 EA 3" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 52.81 8.06 

. 
 23 81 26 13-0047 EA 4" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 76.18 8.86 

. 
 23 81 26 13-0048 EA 6" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 90.82 9.75 

. 
 23 81 26 13-0049 EA 2-1/2" Wall Sleeve, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 28.78 1.61 

. 
 23 81 26 13-0050 EA 3" x 20" Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 32.57 4.83 

. 
 23 81 26 13-0051 EA 4" x 20' Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................ 51.97 5.31 

. 
 23 81 26 13-0052 EA 3" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 29.58 4.83 

. 
 23 81 26 13-0053 EA 4" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 40.01 5.31 

. 
 23 81 26 13-0054 EA 6" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 43.12 5.85 

. 
 23 81 26 13-0055 EA 4" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 137.61 6.44 

. 
 23 81 26 13-0056 EA 6" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 156.01 7.09 

. 
 23 81 26 13-0057 EA 14" Condensing Unit Mounting Blocks With End Caps ......................................................................................................... 94.15 24.17 

. 
 23 81 26 13-0058 EA 17" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 103.52 25.78 

. 
 23 81 26 13-0059 EA 36" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 138.30 27.39 

. 
 23 81 26 13-0060 EA End Cap, Set of 4 .................................................................................................................................................................. 14.93  

. 
 23 81 26 13-0061 EA 18" Condensing Unit Type 2 Wall Bracket, 165 LB Capacity .............................................................................................. 198.88 48.34 

. 
 23 81 26 13-0062 EA 21" Condensing Unit Type 2 Wall Bracket, 220 LB Capacity .............................................................................................. 211.20 51.56 

. 
 23 81 26 13-0063 LF 5/8" ID Condensate Drain Line ................................................................................................................................................2.05 0.13 

. 
 23 81 26 13-0064 LF 3/4" ID Condensate Drain Line ................................................................................................................................................2.12 0.13 

XXXXXXX 
. 
 23 81 26 13-0065  Cased A/C Evaporator Coils (23 81 26 13-0001) 
. 
. 
 23 81 26 13-0066  Vertical Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0067 EA 1-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 529.90 101.40 
. 

 23 81 26 13-0068 EA 2 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 554.26 109.00 
. 

 23 81 26 13-0069 EA 2-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 653.22 116.60 
. 

 23 81 26 13-0070 EA 3 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 740.40 124.21 
. 

 23 81 26 13-0071 EA 3-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 849.98 129.28 
. 

 23 81 26 13-0072 EA 4 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 943.86 134.35 
. 

 23 81 26 13-0073 EA 4-1/2 Ton Vertical Cased A/C Evaporator Coil ................................................................................................................. 1,013.87 144.49 
. 

 23 81 26 13-0074 EA 5 Ton Vertical Cased A/C Evaporator Coil ....................................................................................................................... 1,023.86 152.09 

XXXXXXX 
. 
 23 81 26 13-0075  "A" Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0076 EA 2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 639.65 103.93 
. 

 23 81 26 13-0077 EA 2-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 731.08 109.76 
. 

 23 81 26 13-0078 EA 3 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 832.78 116.60 
. 

 23 81 26 13-0079 EA 3-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 863.14 120.81 
. 

 23 81 26 13-0080 EA 4 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 903.80 126.74 
. 

 23 81 26 13-0081 EA 4-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 917.11 133.33 
. 

 23 81 26 13-0082 EA 5 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 930.16 139.92 

XXXXXXX 
. 
 23 81 26 13-0083  Slab Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0084 EA 2 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 565.07 103.93 
. 

 23 81 26 13-0085 EA 3 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 674.45 116.60 
. 

 23 81 26 13-0086 EA 4 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 775.57 126.74 
. 

 23 81 26 13-0087 EA 5 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 928.85 139.92 

XXXXXXX 
. 
 23 81 26 16  Large-Capacity Split-System Air-Conditioners (23 81 26)
. 
. 
 23 81 26 16-0001  Split System Air Conditioners, Variable Refrigerant Flow (Mitsubishi City 

Multi) (23 81 26 16) 
. 
. 
 23 81 26 16-0002  Outdoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0003 EA 6 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P72YKMU-A) .................................................................................... 14,051.17 472.31 
. 

 23 81 26 16-0004 EA 8 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P96YKMU-A) .................................................................................... 15,226.21 562.27 
. 

 23 81 26 16-0005 EA 10 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P120YKMU-A) ................................................................................ 17,135.15 674.73 
. 

 23 81 26 16-0006 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YKMU-A) ................................................................................ 21,118.05 697.22 
. 

 23 81 26 16-0007 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YSKMU-A) .............................................................................. 28,128.81 719.71 
. 

 23 81 26 16-0008 EA 14 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P168YSKMU-A) .............................................................................. 29,168.91 742.20 
. 

 23 81 26 16-0009 EA 16 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P192YSKMU-A) .............................................................................. 30,209.00 764.68 
. 

 23 81 26 16-0010 EA 18 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P216YSKMU-A) .............................................................................. 31,983.00 809.66 
. 

 23 81 26 16-0011 EA 20 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P240YSKMU-A) .............................................................................. 33,757.00 854.65 
. 

 23 81 26 16-0012 EA 22 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P264YSKMU-A) .............................................................................. 37,784.89 899.63 
. 

 23 81 26 16-0013 EA 24 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P288YSKMU-A) .............................................................................. 41,812.77 944.61 

XXXXXXX 
. 
 23 81 26 16-0014  Indoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0015 EA 6 MBH Cooling, 6.7 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P06NBMU-E2) ..................................... 1,440.59 146.19 
. 

 23 81 26 16-0016 EA 8 MBH Cooling, 9 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P08NHMU-E2) ........................................ 1,514.11 157.44 
. 

 23 81 26 16-0017 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P12NHMU-E2) ................................. 1,579.12 168.68 
. 

 23 81 26 16-0018 EA 15 MBH Cooling, 17 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P15NHMU-E2) .................................... 1,656.91 179.93 
. 

 23 81 26 16-0019 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P18NHMU-E2) .................................... 1,792.42 213.66 
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. 
 23 81 26 16-0020 EA 24 MBH Cooling, 27 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P24NKMU-E2) .................................... 1,998.90 258.64 

. 
 23 81 26 16-0021 EA 30 MBH Cooling, 34 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P30NKMU-E2) .................................... 2,165.51 281.13 

. 
 23 81 26 16-0022 EA 6 MBH Cooling, 6.7 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P06NMAU-E3) .................. 2,094.95 160.81 

. 
 23 81 26 16-0023 EA 8 MBH Cooling, 9 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P08NMAU-E3) ..................... 2,166.47 173.18 

. 
 23 81 26 16-0024 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P12NMAU-E3) .............. 2,284.78 185.55 

. 
 23 81 26 16-0025 EA 15 MBH Cooling, 17 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P15NMAU-E3) ................. 2,479.62 197.92 

. 
 23 81 26 16-0026 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P18NMAU-E3) ................. 2,613.38 235.03 

. 
 23 81 26 16-0027 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P24NMAU-E3) ................. 2,865.42 284.51 

. 
 23 81 26 16-0028 EA 27 MBH Cooling, 30 MBH Heating Ceiling Concealed Ducted Indoor Unit  (Mitsubishi PEFY-P27NMAU-E3) ................ 3,013.50 296.88 

. 
 23 81 26 16-0029 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P30NMAU-E3) ................. 3,178.57 309.25 

. 
 23 81 26 16-0030 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P36NMAU-E3) ................. 3,525.35 340.17 

. 
 23 81 26 16-0031 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P48NMAU-E3) ................. 3,908.07 374.19 

. 
 23 81 26 16-0032 EA 54 MBH Cooling, 60 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P54NMAU-E3) ................. 4,229.56 411.61 

. 
 23 81 26 16-0033 EA 72 MBH Cooling, 80 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-

P72NMHSU-E) ............................................................................................................................................................... 5,370.78 452.77 
. 

 23 81 26 16-0034 EA 96 MBH Cooling, 108 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-
P96NMHSU-E) ............................................................................................................................................................... 6,099.24 498.05 

. 
 23 81 26 16-0035 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP12NEMU-

E) .................................................................................................................................................................................... 2,380.89 185.55 
. 

 23 81 26 16-0036 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP15NEMU-
E) .................................................................................................................................................................................... 2,510.24 197.92 

. 
 23 81 26 16-0037 EA 18 MBH Cooling, 20 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP18NEMU-

E) .................................................................................................................................................................................... 2,646.55 235.03 
. 

 23 81 26 16-0038 EA 24 MBH Cooling, 27 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP24NEMU-
E) .................................................................................................................................................................................... 2,964.08 284.51 

. 
 23 81 26 16-0039 EA 30 MBH Cooling, 34 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP30NEMU-

E) .................................................................................................................................................................................... 3,193.03 309.25 
. 

 23 81 26 16-0040 EA 36 MBH Cooling, 40 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP36NEMU-
E) .................................................................................................................................................................................... 3,912.34 340.18 

. 
 23 81 26 16-0041 EA 6 MBH Cooling, 6.7 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P06NBMU-

ER5)................................................................................................................................................................................ 2,141.73 160.81 
. 

 23 81 26 16-0042 EA 8 MBH Cooling, 9 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P08NBMU-ER5) ...... 2,251.52 173.18 
. 

 23 81 26 16-0043 EA 12 MBH Cooling, 13.5 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P12NBMU-
ER5)................................................................................................................................................................................ 2,420.86 185.55 

. 
 23 81 26 16-0044 EA 15 MBH Cooling, 17 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P15NBMU-

ER5)................................................................................................................................................................................ 2,547.66 197.92 
. 

 23 81 26 16-0045 EA 8 MBH Cooling, 9 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P08NCMU-ER4) ...... 1,979.35 173.18 
. 

 23 81 26 16-0046 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P12NCMU-
ER4)................................................................................................................................................................................ 2,080.65 185.55 

. 
 23 81 26 16-0047 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P15NCMU-

ER4)................................................................................................................................................................................ 2,186.19 197.92 

XXXXXXX 
. 
 23 81 26 16-0048  Controllers For Outdoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0049 EA 8 Branch (Main BC) (Mitsubishi CMB-P108NU-HA1) ...................................................................................................... 7,626.91 134.95 
. 

 23 81 26 16-0050 EA 10 Branch (Main BC) (Mitsubishi CMB-P1010NU-HA1) .................................................................................................. 8,820.10 157.44 
. 

 23 81 26 16-0051 EA 13 Branch (Main BC) (Mitsubishi CMB-P1013NU-GA) .................................................................................................... 9,745.38 179.93 
. 

 23 81 26 16-0052 EA 16 Branch (Main BC) (Mitsubishi CMB-P1016NU-HA) .................................................................................................. 11,567.95 202.42 
. 

 23 81 26 16-0053 EA 4 Branch (Sub BC) (Mitsubishi CMB-P104NU-GB) .......................................................................................................... 4,249.68 89.96 
. 

 23 81 26 16-0054 EA 8 Branch (Sub BC) (Mitsubishi CMB-P108NU-GB) .......................................................................................................... 6,546.75 134.95 
. 

 23 81 26 16-0055 EA 16 Branch (Sub BC) (Mitsubishi CMB-P1016NU-HB) .................................................................................................... 10,007.24 202.42 

XXXXXXX 
. 
 23 81 26 16-0056  Energy Recovery Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0057 EA 36.2 MBH Cooling, 39.9 MBH Heating Hydronic Heat Exchanger Auxiliary Unit (Mitsubishi PWFY-P36NMU-E2-
AU).................................................................................................................................................................................. 5,390.04 134.95 

. 
 23 81 26 16-0058 EA 39.9 MBH Hydronic Heat Exchanger Booster Unit (Mitsubishi PWFY-P36NMU-E-BU) ................................................. 10,221.01 134.95 

. 
 23 81 26 16-0059 EA 112 MBH Cooling, 61.4 MBH Heating Reheat Unit (Mitsubishi PEFY-AF1200CFMR) .................................................. 10,363.80 157.44 

. 
 23 81 26 16-0060 EA Lossnay Energy Recovery Ventilator ERV, 300 CFM (Mitsubishi LGH-F300RX5-E) ....................................................... 2,138.59 112.45 

. 
 23 81 26 16-0061 EA Lossnay Energy Recovery Ventilator ERV, 470 CFM (Mitsubishi LGH-F470RX5-E) ....................................................... 2,730.18 116.95 

. 
 23 81 26 16-0062 EA Lossnay Energy Recovery Ventilator ERV, 600 CFM (Mitsubishi LGH-F600RX5-E) ....................................................... 3,258.00 121.46 

. 
 23 81 26 16-0063 EA Lossnay Energy Recovery Ventilator ERV, 1,200 CFM (Mitsubishi LGH-F1200RX5-E1) ................................................ 5,955.63 134.95 

XXXXXXX 
. 
 23 81 26 16-0064  Piping Specialties (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0065 EA Maintenance Tool Interface (Mitsubishi CMS-MNG-E) ....................................................................................................... 756.97  
. 

 23 81 26 16-0066 EA Branch Joint (Mitsubishi CMY-Y102SS-G2) ........................................................................................................................ 203.59 38.51 
. 

 23 81 26 16-0067 EA Branch Joint (Mitsubishi CMY-Y102LS-G2) ........................................................................................................................ 203.59 38.51 
. 

 23 81 26 16-0068 EA Branch Joint (Mitsubishi CMY-Y202S-G2) .......................................................................................................................... 225.66 40.54 
. 

 23 81 26 16-0069 EA Branch Joint (Mitsubishi CMY-Y302S-G2) .......................................................................................................................... 282.58 45.61 
. 

 23 81 26 16-0070 EA Header - 4 Branch (Mitsubishi CMY-Y64-G-E) ................................................................................................................... 369.90 65.87 
. 

 23 81 26 16-0071 EA Header - 8 Branch (Mitsubishi CMY-Y68-G-E) ................................................................................................................... 629.22 131.75 
. 

 23 81 26 16-0072 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 3/8" (Mitsubishi BV38FFSI) ................................................................ 113.23 16.22 
. 

 23 81 26 16-0073 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 5/8" (Mitsubishi BV58FFSI) ................................................................ 127.94 22.29 

XXXXXXX 
. 
 23 81 26 16-0074  Split System Air Conditioners (Daikin VRV) (23 81 26 16) 
. 
. 
 23 81 26 16-0075  Heat Pump Outdoor Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0076 EA 6 Ton Heat Pump Outdoor Unit (Daikin RXYQ72PBTJ) ................................................................................................ 16,378.05 472.31 
. 

 23 81 26 16-0077 EA 8 Ton Heat Pump Outdoor Unit (Daikin RXYQ96PBTJ) ................................................................................................ 18,317.94 562.27 
. 

 23 81 26 16-0078 EA 10 Ton Heat Pump Outdoor Unit (Daikin RXYQ120PBTJ) ............................................................................................. 20,438.18 674.73 

NOT FOR BID
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. 
 23 81 26 16-0079 EA 12 Ton Heat Pump Outdoor Unit (Daikin RXYQ144PBTJ) ............................................................................................. 25,492.26 697.22 

. 
 23 81 26 16-0080 EA 14 Ton Heat Pump Outdoor Unit (Daikin RXYQ168PBTJ) ............................................................................................. 34,111.23 742.20 

. 
 23 81 26 16-0081 EA 16 Ton Heat Pump Outdoor Unit (Daikin RXYQ192PBTJ) ............................................................................................. 36,051.55 764.68 

. 
 23 81 26 16-0082 EA 18 Ton Heat Pump Outdoor Unit (Daikin RXYQ216PBTJ) ............................................................................................. 37,901.47 809.66 

. 
 23 81 26 16-0083 EA 20 Ton Heat Pump Outdoor Unit (Daikin RXYQ240PBTJ) ............................................................................................. 39,886.76 854.65 

. 
 23 81 26 16-0084 EA 22 Ton Heat Pump Outdoor Unit (Daikin RXYQ264PBTJ) ............................................................................................. 51,619.51 899.63 

. 
 23 81 26 16-0085 EA 24 Ton Heat Pump Outdoor Unit (Daikin RXYQ288PBTJ) ............................................................................................. 53,604.80 944.61 

. 
 23 81 26 16-0086 EA 26 Ton Heat Pump Outdoor Unit (Daikin RXYQ312PBTJ) ............................................................................................. 55,590.10 989.59 

. 
 23 81 26 16-0087 EA 28 Ton Heat Pump Outdoor Unit (Daikin RXYQ336PBTJ) ............................................................................................. 57,440.02 1,034.57 

. 
 23 81 26 16-0088 EA 30 Ton Heat Pump Outdoor Unit (Daikin RXYQ360PBTJ) ............................................................................................. 59,425.32 1,079.56 

XXXXXXX 
. 
 23 81 26 16-0089  Heat Recovery Heat Pump Outdoor Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0090 EA 6 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ72PBTJ) ........................................................................ 20,977.03 614.00 
. 

 23 81 26 16-0091 EA 8 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ96PBTJ) ........................................................................ 22,895.53 730.95 
. 

 23 81 26 16-0092 EA 10 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ120PBTJ) .................................................................... 25,175.21 877.14 
. 

 23 81 26 16-0093 EA 12 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ144PBTJ) .................................................................... 31,596.60 906.38 
. 

 23 81 26 16-0094 EA 14 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ168PBTJ) .................................................................... 42,679.42 964.85 
. 

 23 81 26 16-0095 EA 16 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ192PBTJ) .................................................................... 45,987.03 994.09 
. 

 23 81 26 16-0096 EA 18 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ216PBTJ) .................................................................... 47,728.56 1,052.56 
. 

 23 81 26 16-0097 EA 20 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ240PBTJ) .................................................................... 49,470.09 1,111.05 
. 

 23 81 26 16-0098 EA 22 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ264PBTJ) .................................................................... 65,088.17 1,169.52 
. 

 23 81 26 16-0099 EA 24 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ288PBTJ) .................................................................... 66,829.69 1,228.00 
. 

 23 81 26 16-0100 EA 26 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ312PBTJ) .................................................................... 70,195.80 1,286.47 
. 

 23 81 26 16-0101 EA 28 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ336PBTJ) .................................................................... 71,937.32 1,344.95 

XXXXXXX 
. 
 23 81 26 16-0102  Indoor Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0103 EA 7.5 MBH Cooling, 8.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ07PVJU) .................................................. 1,898.57 157.44 
. 

 23 81 26 16-0104 EA 9.5 MBH Cooling, 10.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ09PVJU) ................................................ 1,982.92 161.94 
. 

 23 81 26 16-0105 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ12PVJU) ................................................. 2,240.36 168.68 
. 

 23 81 26 16-0106 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ18PVJU) .................................................... 2,516.80 213.66 
. 

 23 81 26 16-0107 EA 24 MBH Cooling, 26.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ24PVJU) ................................................. 2,767.68 258.64 
. 

 23 81 26 16-0108 EA 7.5 MBH Cooling, 8.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ07PVJU) .............................. 2,767.88 173.18 
. 

 23 81 26 16-0109 EA 9.5 MBH Cooling, 10.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ09PVJU) ............................ 2,860.80 178.13 
. 

 23 81 26 16-0110 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ12PVJU) ............................. 3,004.65 98.96 
. 

 23 81 26 16-0111 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ18PVJU) ................................ 3,199.39 235.03 
. 

 23 81 26 16-0112 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ24PVJU) ................................ 3,792.61 284.51 
. 

 23 81 26 16-0113 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ30PVJU) ................................ 4,333.82 309.25 
. 

 23 81 26 16-0114 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ36PVJU) ................................ 4,633.22 340.17 
. 

 23 81 26 16-0115 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ48PVJU) ................................ 4,797.04 374.19 
. 

 23 81 26 16-0116 EA 7.5 MBH Cooling, 8.7 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ07M7VJU) ................. 3,092.29 173.18 
. 

 23 81 26 16-0117 EA 9.5 MBH Cooling, 11.1 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ09M7VJU) ............... 3,166.05 178.13 
. 

 23 81 26 16-0118 EA 12 MBH Cooling, 14 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ12M7VJU) ................... 3,366.09 185.55 
. 

 23 81 26 16-0119 EA 18 MBH Cooling, 21 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ18M7VJU) ................... 3,599.15 235.03 

XXXXXXX 
. 
 23 81 26 16-0120  Branch Selector Boxes (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0121 EA 144 MBH, 4 Branch, Multi Port Branch Selector Box (Daikin BSV4Q36PVJU) ................................................................ 9,339.99 202.42 
. 

 23 81 26 16-0122 EA 216 MBH, 6 Branch, Multi Port Branch Selector Box (Daikin BSV6Q36PVJU) .............................................................. 13,807.13 269.89 
. 

 23 81 26 16-0123 EA 36 MBH, 4 Branch, Single Port Branch Selector Box (Daikin BSVQ36PVJU) ................................................................. 1,853.04 89.96 
. 

 23 81 26 16-0124 EA 60 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ60PVJU) ................................................................. 2,501.12 134.95 
. 

 23 81 26 16-0125 EA 96 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ96PVJU) ................................................................. 3,112.46 202.42 

XXXXXXX 
. 
 23 81 26 16-0126  Controllers (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0127 EA Up To 16 Units, Navigation Controller (Daikin BRC1E71) ................................................................................................... 595.01 17.99 
. 

 23 81 26 16-0128 EA Individual Zone Controller (Daikin BRC2A71) ..................................................................................................................... 436.64 17.99 
. 

 23 81 26 16-0129 EA Up To 16 Groups, Unified ON/OFF Controller (Daikin DCS301C71) .................................................................................. 823.63 17.99 
. 

 23 81 26 16-0130 EA Up To 64 Units, Multizone Controller (Daikin DCS302C71) ............................................................................................. 1,144.20 17.99 
. 

 23 81 26 16-0131 EA I-Touch Manager Replaced Both Daikin IMP-128 thru 1024 and DCS601C71 (Daikin DCM601A71) ........................... 10,716.23 215.91 
. 

 23 81 26 16-0132 EA I-Touch Manager D3net Plus Adapter (Daikin DCM601A72) ........................................................................................... 1,967.98 17.99 
. 

 23 81 26 16-0133 EA 24 Volt AC, Wired Thermostat For Split A/C Systems (Daikin DACA-TS1-1) ..................................................................... 436.61 31.74 

XXXXXXX 
. 
 23 81 26 16-0134  Energy Recovery Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0135 EA 300 CFM Energy Recovery Unit (Daikin VAM300GVJU) ................................................................................................. 3,237.78 112.45 
. 

 23 81 26 16-0136 EA 470 CFM Energy Recovery Unit (Daikin VAM470GVJU) ................................................................................................. 4,194.44 116.95 
. 

 23 81 26 16-0137 EA 600 CFM Energy Recovery Unit (Daikin VAM600GVJU) ................................................................................................. 5,015.72 121.46 
. 

 23 81 26 16-0138 EA 1,200 CFM Energy Recovery Unit (Daikin VAM1200GVJU) ............................................................................................ 9,340.42 134.95 

XXXXXXX 
. 
 23 81 43  Air-Source Unitary Heat Pumps (23 81)
. 
. 
 23 81 43 00-0001  Single Package Thru-Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Through the wall units are wired for 230/208 V, 
1 phase, 60 HZ. With electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls all 
mounted in a steel cabinet, wall sleeve and outdoor grille. Excludes crane and associated personnel. See CSI 
section 01 22 23 00-0841 for crane lifting equipment. 

NOT FOR BID
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. 

. 
 23 81 43 00-0002 EA  1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ......................................................................... 1,838.01 146.13 

    For Unit Economizer, Add  246.02 
    For >35 To 70, Deduct  -46.66 
    For >70 To 100, Deduct  -77.77 
    For >100, Deduct  -108.88 
    For Low Ambient Protection, 0 Degree F, Add  210.62 

. 
 23 81 43 00-0003 EA  1 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 2,030.33 155.88 

    For Unit Economizer, Add  272.17 
    For >35 To 70, Deduct  -51.85 
    For >70 To 100, Deduct  -86.42 
    For >100, Deduct  -120.98 
    For Low Ambient Protection, 0 Degree F, Add  231.05 

. 
 23 81 43 00-0004 EA  1-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 3,482.13 155.88 

    For Unit Economizer, Add  475.42 
    For >35 To 70, Deduct  -95.40 
    For >70 To 100, Deduct  -159.01 
    For >100, Deduct  -222.61 
    For Low Ambient Protection, 0 Degree F, Add  361.71 

. 
 23 81 43 00-0005 EA  2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 3,812.70 155.88 

    For Unit Economizer, Add  520.92 
    For >35 To 70, Deduct  -104.74 
    For >70 To 100, Deduct  -174.56 
    For >100, Deduct  -244.38 
    For Low Ambient Protection, 0 Degree F, Add  185.11 

. 
 23 81 43 00-0006 EA  2-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 4,316.12 165.62 

    For Unit Economizer, Add  590.62 
    For >35 To 70, Deduct  -119.25 
    For >70 To 100, Deduct  -198.76 
    For >100, Deduct  -278.26 
    For Low Ambient Protection, 0 Degree F, Add  204.50 

. 
 23 81 43 00-0007 EA  3 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 4,523.52 175.36 

    For Unit Economizer, Add  619.65 
    For >35 To 70, Deduct  -125.48 
    For >70 To 100, Deduct  -209.13 
    For >100, Deduct  -292.78 
    For Low Ambient Protection, 0 Degree F, Add  628.98 

. 
 23 81 43 00-0008 EA  3-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 5,096.08 175.36 

    For Unit Economizer, Add  699.03 
    For >35 To 70, Deduct  -142.07 
    For >70 To 100, Deduct  -236.78 
    For >100, Deduct  -331.49 
    For Low Ambient Protection, 0 Degree F, Add  705.75 

. 
 23 81 43 00-0009 EA  4 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 5,624.31 185.10 

    For Unit Economizer, Add  772.60 
    For >35 To 70, Deduct  -157.62 
    For >70 To 100, Deduct  -262.71 
    For >100, Deduct  -367.79 
    For Low Ambient Protection, 0 Degree F, Add  775.59 

. 
 23 81 43 00-0010 EA  5 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 6,477.78 214.33 

    For Unit Economizer, Add  889.74 
    For >35 To 70, Deduct  -181.47 
    For >70 To 100, Deduct  -302.46 
    For >100, Deduct  -423.44 
    For Low Ambient Protection, 0 Degree F, Add  893.55 

. 
 23 81 43 00-0011 EA  7-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat .................................................................... 11,888.71 253.29 

    For Unit Economizer, Add  1,643.77 
    For >35 To 70, Deduct  -341.17 
    For >70 To 100, Deduct  -568.62 
    For >100, Deduct  -796.07 
    For Low Ambient Protection, 0 Degree F, Add  1,607.49 

. 
 23 81 43 00-0012 EA  10 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 15,308.91 321.49 

    For Unit Economizer, Add  2,117.14 
    For >35 To 70, Deduct  -439.69 
    For >70 To 100, Deduct  -732.81 
    For >100, Deduct  -1,025.93 
    For Low Ambient Protection, 0 Degree F, Add  309.74 

. 
 23 81 43 00-0013 EA  12-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat .................................................................. 18,695.49 360.47 

    For Unit Economizer, Add  2,588.53 
    For >35 To 70, Deduct  -539.24 
    For >70 To 100, Deduct  -898.73 
    For >100, Deduct  -1,258.22 
    For Low Ambient Protection, 0 Degree F, Add  359.98 

. 
 23 81 43 00-0014 EA  15 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 23,069.42 409.17 

    For Unit Economizer, Add  3,197.37 
    For >35 To 70, Deduct  -667.82 
    For >70 To 100, Deduct  -1,113.04 
    For >100, Deduct  -1,558.26 
    For Low Ambient Protection, 0 Degree F, Add  424.76 

. 
 23 81 43 00-0015 EA  20 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 30,742.23 438.40 

    For Unit Economizer, Add  4,268.84 
    For >35 To 70, Deduct  -895.96 
    For >70 To 100, Deduct  -1,493.27 
    For >100, Deduct  -2,090.58 
    For Low Ambient Protection, 0 Degree F, Add  517.85 
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. 
 23 81 43 00-0016 EA  25 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 37,042.14 477.37 

    For Unit Economizer, Add  5,147.71 
    For >35 To 70, Deduct  -1,082.62 
    For >70 To 100, Deduct  -1,804.37 
    For >100, Deduct  -2,526.12 
    For Low Ambient Protection, 0 Degree F, Add  599.56 

XXXXXXX 
. 
 23 81 43 00-0017  Single Package Vertical Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 V, 1 phase, 60 
HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0841 for crane lifting equipment. 

. 

. 
 23 81 43 00-0018 EA 1/2 Ton Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ....................................................... 2,825.79 194.85 

. 
 23 81 43 00-0019 EA  1 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 3,433.09 214.33 

. 
 23 81 43 00-0020 EA  1-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ......................................... 4,445.36 224.08 

. 
 23 81 43 00-0021 EA  2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 5,098.28 243.55 

. 
 23 81 43 00-0022 EA  2-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ......................................... 6,377.99 282.52 

. 
 23 81 43 00-0023 EA  3 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 6,811.94 321.49 

. 
 23 81 43 00-0024 EA  3-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ......................................... 7,396.01 360.47 

. 
 23 81 43 00-0025 EA  4 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 8,323.03 399.43 

. 
 23 81 43 00-0026 EA  5 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 9,380.25 477.37 

XXXXXXX 
. 
 23 81 43 00-0027  Heat Pump, Room Air-Conditioners (23 81 43) 

Note: Includes throwaway filters and supplemental heat. 
. 
. 
 23 81 43 00-0028  Heat Pump, Window Unit, Room Air-Conditioners (23 81 43 00-0027) 
. 
. 
 23 81 43 00-0029  Heat Pump, Window Unit, Room Air-Conditioners (Friedrich) (23 81 43 00-0028) 
. 
. 

 23 81 43 00-0030 EA  10,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 
YS10N10C) ..................................................................................................................................................................... 1,632.64 94.46 

    For >10 To 50, Deduct  -72.19 
    For >50 To 75, Deduct  -101.06 
    For >75 To 100, Deduct  -144.37 
    For >100, Deduct  -173.25 

. 
 23 81 43 00-0031 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YS12N33C) ..................................................................................................................................................................... 1,840.70 94.46 
    For >10 To 50, Deduct  -82.59 
    For >50 To 75, Deduct  -115.62 
    For >75 To 100, Deduct  -165.18 
    For >100, Deduct  -198.21 

. 
 23 81 43 00-0032 EA  17,500 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

KHM18A34A) .................................................................................................................................................................. 2,152.79 94.46 
    For >10 To 50, Deduct  -98.19 
    For >50 To 75, Deduct  -137.47 
    For >75 To 100, Deduct  -196.39 
    For >100, Deduct  -235.66 

. 
 23 81 43 00-0033 EA  24,000 BTU, 10.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YL24N35D) ..................................................................................................................................................................... 2,499.56 94.46 
    For >10 To 50, Deduct  -115.53 
    For >50 To 75, Deduct  -161.74 
    For >75 To 100, Deduct  -231.06 
    For >100, Deduct  -277.28 

XXXXXXX 
. 
 23 81 43 00-0034  Heat Pump, Through-The-Wall, Room Air-Conditioners (23 81 43 00-0027) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 43 00-0035  Heat Pump, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 43 00-0034) 
. 
. 

 23 81 43 00-0036 EA  9,300 BTU, 9.8 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich WY09C33D) ...... 1,636.46 67.47 
    For >10 To 50, Deduct  -75.08 
    For >50 To 75, Deduct  -105.11 
    For >75 To 100, Deduct  -150.15 
    For >100, Deduct  -180.18 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

. 
 23 81 43 00-0037 EA  11,300 BTU, 9.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

WY12D33A) .................................................................................................................................................................... 1,636.46 67.47 
    For >10 To 50, Deduct  -75.08 
    For >50 To 75, Deduct  -105.11 
    For >75 To 100, Deduct  -150.15 
    For >100, Deduct  -180.18 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  260.92 

XXXXXXX 
. 
 23 81 46  Water-Source Unitary Heat Pumps (23 81)
. 
. 
 23 81 46 00-0001  Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pumps (23 81 46) 

Note: R410a. Includes rubber isolator hanger brackets. McQuay CCW Series. 
. 
. 

 23 81 46 00-0002 EA  7 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 2,307.71 202.79 
. 

 23 81 46 00-0003 EA  9 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 2,377.59 202.79 
. 

 23 81 46 00-0004 EA  12 MBH, 400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,742.66 223.07 
. 

 23 81 46 00-0005 EA  19 MBH, 630 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,893.47 243.34 
. 

 23 81 46 00-0006 EA  24 MBH, 800 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 3,104.83 263.62 
. 

 23 81 46 00-0007 EA  30 MBH, 1,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,642.27 283.90 
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. 
 23 81 46 00-0008 EA  36 MBH, 1,200 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,729.41 304.18 

. 
 23 81 46 00-0009 EA 42 MBH, 1,400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,064.99 324.46 

. 
 23 81 46 00-0010 EA 48 MBH, 1,600 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,338.46 344.74 

. 
 23 81 46 00-0011 EA 60 MBH, 2,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,417.84 365.02 

XXXXXXX 
. 
 23 81 49  Split System Heat Pumps (23 81)
. 
. 
 23 81 49 00-0001  Split System Heat Pump (23 81 49) 

See CSI section 23 23 16 00-0001 for piping. 
. 
. 
 23 81 49 00-0002  Air Cooled, Outdoor Section (23 81 49 00-0001) 
. 
. 

 23 81 49 00-0003 EA 1.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 3,258.29 289.34 
Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 

    For Low Ambient Protection, 0 Degree F, Add  588.98 
    For Winterstart Control, Add  156.64 
    For 16 SEER, Add  817.77 
    For 18 SEER, Add  1,240.75 

. 
 23 81 49 00-0004 EA 2 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 3,361.96 321.49 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  610.50 
    For Winterstart Control, Add  163.71 
    For 16 SEER, Add  833.71 
    For 18 SEER, Add  1,264.93 

. 
 23 81 49 00-0005 EA 2.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 3,674.88 373.12 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  669.93 
    For Winterstart Control, Add  180.90 
    For 16 SEER, Add  901.85 
    For 18 SEER, Add  1,368.33 

. 
 23 81 49 00-0006 EA 3 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 4,013.29 428.65 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  566.03 
    For Winterstart Control, Add  199.50 
    For 16 SEER, Add  975.50 
    For 18 SEER, Add  1,480.06 

. 
 23 81 49 00-0007 EA 3.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 4,140.56 445.22 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  584.54 
    For Winterstart Control, Add  206.09 
    For 16 SEER, Add  1,005.17 
    For 18 SEER, Add  1,525.09 

. 
 23 81 49 00-0008 EA 4 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 4,598.54 511.47 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  646.81 
    For Winterstart Control, Add  227.78 
    For 16 SEER, Add  1,121.69 
    For 18 SEER, Add  1,701.87 

. 
 23 81 49 00-0009 EA 5 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 5,234.45 562.61 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  422.47 
    For Winterstart Control, Add  124.68 
    For 16 SEER, Add  1,284.91 
    For 18 SEER, Add  1,949.52 

. 
 23 81 49 00-0010 EA 7.5 Ton, 11.5 EER, Outdoor Heat Pump Unit .................................................................................................................. 6,249.12 629.75 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  492.38 
    For Winterstart Control, Add  143.46 

. 
 23 81 49 00-0011 EA 10 Ton, 11.1 EER, Outdoor Heat Pump Unit ................................................................................................................... 8,654.35 755.69 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  350.92 
    For Winterstart Control, Add  183.86 

. 
 23 81 49 00-0012 EA 15 Ton, 10.9 EER, Outdoor Heat Pump Unit ................................................................................................................. 11,393.45 881.64 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  394.72 
    For Winterstart Control, Add  227.02 

. 
 23 81 49 00-0013 EA 20 Ton, 10.3 EER, Outdoor Heat Pump Unit ................................................................................................................. 20,528.43 944.61 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  417.89 
    For Winterstart Control, Add  326.71 

XXXXXXX 
. 
 23 81 49 00-0014  Indoor Section, Horizontal Upflow (23 81 49 00-0001) 

Note: Electric heat. Includes throwaway filters. 
. 
. 

 23 81 49 00-0015 EA 2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ................................ 1,078.71 96.26 
    For Additional 5 KW Electric Heat, Add  98.20 

. 
 23 81 49 00-0016 EA 2-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,187.71 119.92 

    For Additional 5 KW Electric Heat, Add  106.78 
. 

 23 81 49 00-0017 EA 3 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ................................ 1,238.01 144.84 
    For Additional 5 KW Electric Heat, Add  109.29 

. 
 23 81 49 00-0018 EA 3-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,671.35 169.59 

    For Additional 5 KW Electric Heat, Add  150.16 
. 

 23 81 49 00-0019 EA 4 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat .............................. 1,714.69 191.17 
    For Additional 5 KW Electric Heat, Add  152.33 

. 
 23 81 49 00-0020 EA 5 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat .............................. 1,901.25 219.51 

    For Additional 5 KW Electric Heat, Add  168.18 

NOT FOR BID
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. 
 23 81 49 00-0021 EA 7-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ........................ 4,068.35 359.86 

    For Additional 5 KW Electric Heat, Add  370.85 
. 

 23 81 49 00-0022 EA 10 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 kW Electric Heat ............................ 6,011.29 404.84 
    For Additional 5 KW Electric Heat, Add  560.65 

. 
 23 81 49 00-0023 EA 15 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15KW Electric Heat ............................. 8,445.61 449.82 

    For Additional 5 KW Electric Heat, Add  799.58 
. 

 23 81 49 00-0024 EA 20 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 KW Electric Heat ............................ 9,596.02 539.78 
    For Additional 5 KW Electric Heat, Add  905.62 

XXXXXXX 
. 
 23 81 49 00-0025  Ductless Split System Heat Pumps (23 81 49 00-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Sanyo units or equal. See CSI section 23 81 26 13-0030 
for accessories. 

. 

. 
 23 81 49 00-0026  Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 
. 
. 

 23 81 49 00-0027 EA 9,000 BTU Cooling, 12,200 BTU Heating, 16 SEER, Wall Mounted Ductless Split System Heat Pumps ........................ 2,146.31 296.88 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0028 EA 11,900 BTU Cooling, 13,300 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 2,370.59 323.86 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0029 EA 17,500 BTU Cooling, 20,400 BTU Heating, 20 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 2,900.15 359.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0030 EA 24,200 BTU Cooling, 29,000 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 3,341.46 395.84 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0031 EA 25,200 BTU Cooling, 29,200 BTU Heating, 14.9 SEER, Wall Mounted Ductless Split System Heat Pumps ................... 4,774.23 431.83 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0032 EA 29,800 BTU Cooling, 34,800 BTU Heating, 15 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 5,545.03 449.82 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0033 EA 31,400 BTU Cooling, 36,400 BTU Heating, 15.9 SEER, Wall Mounted Ductless Split System Heat Pumps ................... 6,086.38 479.50 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0034  Dual and Tri Zone Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-

0025) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 49 00-0035 EA 7,500 BTU Cooling, 8,500 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ........................... 884.52 143.95 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0036 EA 9,000 BTU Cooling, 12,200 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ......................... 932.72 152.94 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0037 EA 11,900 BTU Cooling, 14,300 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ....................... 981.77 161.94 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0038 EA 17,500 BTU Cooling, 20,400 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,120.81 170.93 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0039 EA 24,200 BTU Cooling, 29,000 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,194.72 179.93 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0040 EA 19,700 BTU Cooling, 24,800 BTU Heating, 16.4 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 2,708.90 215.91 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0041 EA 23,200 BTU Cooling, 29,200 BTU Heating, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 3,216.62 233.90 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0042 EA 30,600 BTU Cooling, 32,000 BTU Heating, 17.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 5,255.68 251.90 

Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0043  Suspended Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0044 EA 24,400 BTU Cooling, 30,800 BTU Heating, 14.5 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 5,111.86 431.83 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0045 EA 31,200 BTU Cooling, 37,400 BTU Heating, 15.1 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 6,203.67 515.49 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0046 EA 39,000 BTU Cooling, 44,500 BTU Heating, 15.6 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 7,511.22 539.78 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0047  Recessed Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0048 EA 11,900 BTU Cooling, 13,600 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ................ 3,370.60 359.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0049 EA 17,500 BTU Cooling, 20,400 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ................ 3,823.91 395.84 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0050 EA 24,800 BTU Cooling, 29,800 BTU Heating, 14.1 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 5,073.28 467.81 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0051 EA 32,600 BTU Cooling, 37,600 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 5,860.90 515.49 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0052 EA 39,500 BTU Cooling, 48,000 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 7,339.84 539.78 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 82  Convection Heating and Cooling Units (23 80) 
. 
. 
 23 82 16  Air Coils (23 82) 
. 
. 
 23 82 16 11  Hydronic Air Coils (23 82 16) 

NOT FOR BID
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. 

. 
 23 82 16 11-0001  Chilled Water Cooling Coils (23 82 16 11) 

Note: Flanged construction, 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 11-0002  2 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0003 EA  12" x 12" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................. 707.22 50.70 

. 
 23 82 16 11-0004 EA  12" x 24" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,148.74 68.95 
. 

 23 82 16 11-0005 EA  24" x 30" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,572.44 108.49 

. 
 23 82 16 11-0006 EA  24" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,943.39 155.13 
. 

 23 82 16 11-0007 EA  30" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,107.94 190.62 

. 
 23 82 16 11-0008 EA  30" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,388.21 231.18 
. 

 23 82 16 11-0009 EA  30" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,594.46 267.68 

. 
 23 82 16 11-0010 EA  30" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,846.14 472.90 
. 

 23 82 16 11-0011 EA  34" x 32" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,630.92 179.77 

. 
 23 82 16 11-0012 EA  34" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,182.07 306.11 
. 

 23 82 16 11-0013 EA  34" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,455.41 380.23 

. 
 23 82 16 11-0014 EA  34" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,775.78 459.21 
. 

 23 82 16 11-0015 EA  34" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,070.28 534.75 

XXXXXXX 
. 
 23 82 16 11-0016  4 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0017 EA  12" x 12" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................. 890.53 105.45 

. 
 23 82 16 11-0018 EA  12" x 24" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,412.16 152.09 
. 

 23 82 16 11-0019 EA  24" x 30" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,978.76 253.49 

. 
 23 82 16 11-0020 EA  24" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,494.56 376.17 
. 

 23 82 16 11-0021 EA  30" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,914.35 461.35 

. 
 23 82 16 11-0022 EA  30" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,481.46 563.75 
. 

 23 82 16 11-0023 EA  30" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,933.20 676.29 

. 
 23 82 16 11-0024 EA  30" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,988.87 787.22 
. 

 23 82 16 11-0025 EA  34" x 32" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,332.37 339.77 

. 
 23 82 16 11-0026 EA  34" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,062.86 511.03 
. 

 23 82 16 11-0027 EA  34" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,443.70 633.71 

. 
 23 82 16 11-0028 EA  34" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,941.58 763.50 
. 

 23 82 16 11-0029 EA  34" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,386.04 892.57 

XXXXXXX 
. 
 23 82 16 11-0030  6 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0031 EA  12" x 12" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,240.48 133.84 

. 
 23 82 16 11-0032 EA  12" x 24" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,507.12 198.73 
. 

 23 82 16 11-0033 EA  24" x 30" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,125.11 338.65 

. 
 23 82 16 11-0034 EA  24" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,938.59 506.97 
. 

 23 82 16 11-0035 EA  30" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,826.07 633.71 

. 
 23 82 16 11-0036 EA  30" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,412.91 779.72 
. 

 23 82 16 11-0037 EA  30" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,149.39 921.66 

. 
 23 82 16 11-0038 EA  30" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,119.81 1,074.06 
. 

 23 82 16 11-0039 EA  34" x 32" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,962.70 464.28 

. 
 23 82 16 11-0040 EA  34" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,904.43 696.37 

NOT FOR BID
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. 
 23 82 16 11-0041 EA  34" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,495.10 871.98 
. 

 23 82 16 11-0042 EA  34" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,066.68 1,047.50 

. 
 23 82 16 11-0043 EA  34" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,638.49 1,218.65 

XXXXXXX 
. 
 23 82 16 11-0044  8 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0045 EA  12" x 12" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,544.60 161.21 

. 
 23 82 16 11-0046 EA  12" x 24" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,943.75 247.40 
. 

 23 82 16 11-0047 EA  24" x 30" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,976.15 441.06 

. 
 23 82 16 11-0048 EA  24" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,046.42 676.29 
. 

 23 82 16 11-0049 EA  30" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,893.87 845.63 

. 
 23 82 16 11-0050 EA  30" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,718.68 1,013.94 
. 

 23 82 16 11-0051 EA  30" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 6,532.71 1,126.49 

. 
 23 82 16 11-0052 EA  30" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,956.33 1,306.66 
. 

 23 82 16 11-0053 EA  34" x 32" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,420.11 565.78 

. 
 23 82 16 11-0054 EA  34" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,526.85 850.60 
. 

 23 82 16 11-0055 EA  34" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,214.27 1,059.56 

. 
 23 82 16 11-0056 EA  34" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,878.09 1,267.42 
. 

 23 82 16 11-0057 EA  34" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 6,583.48 1,491.09 

XXXXXXX 
. 
 23 82 16 11-0058  Hot Water Heating Coils (23 82 16 11) 

Note: Flanged construction. 
. 
. 
 23 82 16 11-0059  1 Row Hot Water Heating Coils (23 82 16 11-0058) 
. 
. 

 23 82 16 11-0060 EA  12" x 12" Hot Water Heating Coil, 1 Row Flanged Construction ......................................................................................... 772.18 136.88 
    For 10 Fins Per Inch, Add  9.96 
    For 12 Fins Per Inch, Add  24.91 
    For 230 PSIG Heavy Duty, Add  181.84 

. 
 23 82 16 11-0061 EA  12" x 24" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,119.49 175.41 

    For 10 Fins Per Inch, Add  15.40 
    For 12 Fins Per Inch, Add  38.49 
    For 230 PSIG Heavy Duty, Add  258.86 

. 
 23 82 16 11-0062 EA  24" x 30" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,388.54 241.32 

    For 10 Fins Per Inch, Add  18.11 
    For 12 Fins Per Inch, Add  45.29 
    For 230 PSIG Heavy Duty, Add  325.99 

. 
 23 82 16 11-0063 EA  24" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,694.89 338.65 

    For 10 Fins Per Inch, Add  20.38 
    For 12 Fins Per Inch, Add  50.95 
    For 230 PSIG Heavy Duty, Add  406.57 

. 
 23 82 16 11-0064 EA  30" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,943.30 405.58 

    For 10 Fins Per Inch, Add  22.64 
    For 12 Fins Per Inch, Add  56.61 
    For 230 PSIG Heavy Duty, Add  469.78 

. 
 23 82 16 11-0065 EA  30" x 60" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,304.59 506.97 

    For 10 Fins Per Inch, Add  25.81 
    For 12 Fins Per Inch, Add  64.53 
    For 230 PSIG Heavy Duty, Add  562.31 

. 
 23 82 16 11-0066 EA  30" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,575.75 562.74 

    For 10 Fins Per Inch, Add  28.98 
    For 12 Fins Per Inch, Add  72.46 
    For 230 PSIG Heavy Duty, Add  627.81 

. 
 23 82 16 11-0067 EA 30" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,150.25 654.29 

    For 10 Fins Per Inch, Add  36.74 
    For 12 Fins Per Inch, Add  91.84 
    For 230 PSIG Heavy Duty, Add  761.39 

. 
 23 82 16 11-0068 EA  34" x 32" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,360.15 283.50 

    For 10 Fins Per Inch, Add  15.86 
    For 12 Fins Per Inch, Add  39.65 
    For 230 PSIG Heavy Duty, Add  328.74 

. 
 23 82 16 11-0069 EA  34" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,040.21 425.35 

    For 10 Fins Per Inch, Add  23.79 
    For 12 Fins Per Inch, Add  59.48 
    For 230 PSIG Heavy Duty, Add  493.10 

. 
 23 82 16 11-0070 EA  34" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,071.11 643.34 

    For 10 Fins Per Inch, Add  35.69 
    For 12 Fins Per Inch, Add  89.22 
    For 230 PSIG Heavy Duty, Add  742.89 

NOT FOR BID
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. 
 23 82 16 11-0071 EA  34" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,572.85 745.55 

    For 10 Fins Per Inch, Add  41.64 
    For 12 Fins Per Inch, Add  104.09 
    For 230 PSIG Heavy Duty, Add  863.68 

. 
 23 82 16 11-0072 SF  >15 SF Hot Water Heating Coil, 1 Row, Flanged Construction ........................................................................................... 166.20 37.52 

    For 10 Fins Per Inch, Add  1.82 
    For 12 Fins Per Inch, Add  4.56 
    For 230 PSIG Heavy Duty, Add  40.74 

XXXXXXX 
. 
 23 82 16 11-0073  2 Row Hot Water Heating Coils (23 82 16 11-0058) 
. 
. 

 23 82 16 11-0074 EA  12" x 12" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,198.41 169.33 
    For 10 Fins Per Inch, Add  17.21 
    For 12 Fins Per Inch, Add  43.02 
    For 230 PSIG Heavy Duty, Add  273.48 

. 
 23 82 16 11-0075 EA  12" x 24" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,333.71 225.09 

    For 10 Fins Per Inch, Add  17.66 
    For 12 Fins Per Inch, Add  44.15 
    For 230 PSIG Heavy Duty, Add  311.81 

. 
 23 82 16 11-0076 EA  24" x 30" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,830.75 338.65 

    For 10 Fins Per Inch, Add  23.10 
    For 12 Fins Per Inch, Add  57.74 
    For 230 PSIG Heavy Duty, Add  433.75 

. 
 23 82 16 11-0077 EA  24" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,278.95 482.63 

    For 10 Fins Per Inch, Add  26.27 
    For 12 Fins Per Inch, Add  65.66 
    For 230 PSIG Heavy Duty, Add  552.36 

. 
 23 82 16 11-0078 EA  30" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,664.66 596.19 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 
    For 230 PSIG Heavy Duty, Add  652.22 

. 
 23 82 16 11-0079 EA  30" x 60" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,920.27 723.95 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 
    For 230 PSIG Heavy Duty, Add  728.90 

. 
 23 82 16 11-0080 EA  30" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,320.19 845.63 

    For 10 Fins Per Inch, Add  32.61 
    For 12 Fins Per Inch, Add  81.51 
    For 230 PSIG Heavy Duty, Add  833.03 

. 
 23 82 16 11-0081 EA  30" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,031.47 982.51 

    For 10 Fins Per Inch, Add  41.33 
    For 12 Fins Per Inch, Add  103.32 
    For 230 PSIG Heavy Duty, Add  1,002.79 

. 
 23 82 16 11-0082 EA  34" x 32" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,739.96 423.93 

    For 10 Fins Per Inch, Add  17.84 
    For 12 Fins Per Inch, Add  44.61 
    For 230 PSIG Heavy Duty, Add  432.77 

. 
 23 82 16 11-0083 EA  34" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,612.07 636.86 

    For 10 Fins Per Inch, Add  26.77 
    For 12 Fins Per Inch, Add  66.91 
    For 230 PSIG Heavy Duty, Add  649.79 

. 
 23 82 16 11-0084 EA  34" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,927.76 960.20 

    For 10 Fins Per Inch, Add  40.15 
    For 12 Fins Per Inch, Add  100.37 
    For 230 PSIG Heavy Duty, Add  977.59 

. 
 23 82 16 11-0085 EA  34" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,585.24 1,121.62 

    For 10 Fins Per Inch, Add  46.84 
    For 12 Fins Per Inch, Add  117.10 
    For 230 PSIG Heavy Duty, Add  1,141.37 

XXXXXXX 
. 
 23 82 16 11-0086  Hot Water Preheat Coils For Multi-Zone Air Handling Units (23 82 16 11) 

Note: 2 Row coils. Coils are sized by air handling unit capacity. 
. 
. 

 23 82 16 11-0087 EA  3,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit .............................................................. 965.41 128.77 
. 

 23 82 16 11-0088 EA  4,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,200.90 127.76 
. 

 23 82 16 11-0089 EA  5,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,453.74 136.88 
. 

 23 82 16 11-0090 EA  6,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,679.44 149.05 
. 

 23 82 16 11-0091 EA  7,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,693.20 156.14 
. 

 23 82 16 11-0092 EA  9,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 2,025.30 164.26 
. 

 23 82 16 11-0093 EA  11,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,112.20 184.54 
. 

 23 82 16 11-0094 EA  13,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,338.50 206.84 
. 

 23 82 16 11-0095 EA  16,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,645.68 247.40 
. 

 23 82 16 11-0096 EA  19,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,874.83 259.57 
. 

 23 82 16 11-0097 EA  22,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 3,627.51 274.77 
. 

 23 82 16 11-0098 EA  27,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 4,645.64 376.17 
. 

 23 82 16 11-0099 EA  34,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 5,826.23 461.35 
. 

 23 82 16 11-0100 EA  40,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 6,734.59 482.63 
. 

 23 82 16 11-0101 EA  47,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 7,908.15 562.74 

XXXXXXX 
. 
 23 82 16 12  Steam Air Coils (23 82 16)
. 
. 
 23 82 16 12-0001  Steam Heating Coils (23 82 16 12) 

Note: Flanged construction. 

NOT FOR BID
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. 

. 
 23 82 16 12-0002 EA 12" x 12" Steam Heating Coils, 1 Row Flanged Construction ............................................................................................. 823.52 95.31 

    For 2 Row Coil, Add  284.96 
    For 4 Row Coil, Add  740.31 

. 
 23 82 16 12-0003 EA 12" x 24" Steam Heating Coils, 1 Row Flanged Construction ............................................................................................. 942.65 131.81 

    For 2 Row Coil, Add  335.47 
    For 4 Row Coil, Add  867.36 

. 
 23 82 16 12-0004 EA 24" x 30" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,309.39 236.24 

    For 2 Row Coil, Add  487.14 
    For 4 Row Coil, Add  1,250.30 

. 
 23 82 16 12-0005 EA 24" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,694.89 338.65 

    For 2 Row Coil, Add  643.66 
    For 4 Row Coil, Add  1,646.57 

. 
 23 82 16 12-0006 EA 30" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,920.65 405.58 

    For 2 Row Coil, Add  738.43 
    For 4 Row Coil, Add  1,885.31 

. 
 23 82 16 12-0007 EA 30" x 60" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,214.01 506.97 

    For 2 Row Coil, Add  866.99 
    For 4 Row Coil, Add  2,207.20 

. 
 23 82 16 12-0008 EA 30" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,439.89 562.74 

    For 2 Row Coil, Add  957.29 
    For 4 Row Coil, Add  2,436.35 

. 
 23 82 16 12-0009 EA 30" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,978.03 656.72 

    For 2 Row Coil, Add  1,156.09 
    For 4 Row Coil, Add  2,947.18 

. 
 23 82 16 12-0010 EA 34" x 32" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,285.79 283.50 

    For 2 Row Coil, Add  499.15 
    For 4 Row Coil, Add  1,272.48 

. 
 23 82 16 12-0011 EA 34" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,928.68 425.35 

    For 2 Row Coil, Add  748.73 
    For 4 Row Coil, Add  1,908.71 

. 
 23 82 16 12-0012 EA 34" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,890.88 636.86 

    For 2 Row Coil, Add  1,122.02 
    For 4 Row Coil, Add  2,860.43 

. 
 23 82 16 12-0013 EA 34" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,377.69 745.55 

    For 2 Row Coil, Add  1,311.52 
    For 4 Row Coil, Add  3,343.32 

XXXXXXX 
. 
 23 82 16 13  Refrigerant Air Coils (23 82 16) 
. 
. 
 23 82 16 13-0001  Direct Expansion Cooling Coils (23 82 16 13) 

Note: Flanged construction 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 13-0002  2 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0003 EA  12" x 12" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................... 609.86 76.05 
    For 10 Fins Per Inch, Add  9.15 
    For 12 Fins Per Inch, Add  22.87 

. 
 23 82 16 13-0004 EA  12" x 24" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,123.83 104.43 

    For 10 Fins Per Inch, Add  18.30 
    For 12 Fins Per Inch, Add  45.74 

. 
 23 82 16 13-0005 EA  24" x 30" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,572.44 164.26 

    For 10 Fins Per Inch, Add  24.91 
    For 12 Fins Per Inch, Add  62.27 

. 
 23 82 16 13-0006 EA  24" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,943.39 236.24 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 

. 
 23 82 16 13-0007 EA  30" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,277.61 288.97 

    For 10 Fins Per Inch, Add  33.96 
    For 12 Fins Per Inch, Add  84.91 

. 
 23 82 16 13-0008 EA  30" x 60" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,578.62 349.80 

    For 10 Fins Per Inch, Add  37.59 
    For 12 Fins Per Inch, Add  93.97 

. 
 23 82 16 13-0009 EA  30" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,962.23 405.58 

    For 10 Fins Per Inch, Add  43.02 
    For 12 Fins Per Inch, Add  107.55 

. 
 23 82 16 13-0010 EA  30" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,672.42 472.90 

    For 10 Fins Per Inch, Add  54.53 
    For 12 Fins Per Inch, Add  136.33 

. 
 23 82 16 13-0011 EA  34" x 32" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,407.81 179.77 

    For 10 Fins Per Inch, Add  20.97 
    For 12 Fins Per Inch, Add  52.41 

. 
 23 82 16 13-0012 EA  34" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,906.58 306.11 

    For 10 Fins Per Inch, Add  25.89 
    For 12 Fins Per Inch, Add  64.72 

. 
 23 82 16 13-0013 EA  34" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,449.83 459.21 

    For 10 Fins Per Inch, Add  30.63 
    For 12 Fins Per Inch, Add  76.57 

. 
 23 82 16 13-0014 EA  34" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,719.13 534.75 

    For 10 Fins Per Inch, Add  32.99 
    For 12 Fins Per Inch, Add  82.48 

XXXXXXX 
. 
 23 82 16 13-0015  4 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
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. 

. 
 23 82 16 13-0016 EA  12" x 12" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................... 987.89 105.45 

    For 10 Fins Per Inch, Add  15.53 
    For 12 Fins Per Inch, Add  38.83 

. 
 23 82 16 13-0017 EA  12" x 24" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,412.16 152.09 

    For 10 Fins Per Inch, Add  22.19 
    For 12 Fins Per Inch, Add  55.48 

. 
 23 82 16 13-0018 EA  24" x 30" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,978.76 253.49 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 

. 
 23 82 16 13-0019 EA  24" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,494.56 376.17 

    For 10 Fins Per Inch, Add  34.87 
    For 12 Fins Per Inch, Add  87.18 

. 
 23 82 16 13-0020 EA  30" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,914.35 461.35 

    For 10 Fins Per Inch, Add  39.85 
    For 12 Fins Per Inch, Add  99.63 

. 
 23 82 16 13-0021 EA  30" x 60" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,481.46 563.75 

    For 10 Fins Per Inch, Add  47.10 
    For 12 Fins Per Inch, Add  117.74 

. 
 23 82 16 13-0022 EA  30" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,933.20 676.29 

    For 10 Fins Per Inch, Add  51.63 
    For 12 Fins Per Inch, Add  129.06 

. 
 23 82 16 13-0023 EA  30" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,988.87 787.22 

    For 10 Fins Per Inch, Add  48.29 
    For 12 Fins Per Inch, Add  120.72 

. 
 23 82 16 13-0024 EA  34" x 32" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,332.37 339.77 

    For 10 Fins Per Inch, Add  33.06 
    For 12 Fins Per Inch, Add  82.64 

. 
 23 82 16 13-0025 EA  34" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,062.86 511.03 

    For 10 Fins Per Inch, Add  40.81 
    For 12 Fins Per Inch, Add  102.04 

. 
 23 82 16 13-0026 EA  34" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,771.52 898.86 

    For 10 Fins Per Inch, Add  59.48 
    For 12 Fins Per Inch, Add  148.69 

. 
 23 82 16 13-0027 EA  34" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,484.25 1,047.50 

    For 10 Fins Per Inch, Add  67.79 
    For 12 Fins Per Inch, Add  169.47 

XXXXXXX 
. 
 23 82 16 13-0028  6 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0029 EA  12" x 12" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,263.12 132.83 
    For 10 Fins Per Inch, Add  19.93 
    For 12 Fins Per Inch, Add  49.81 

. 
 23 82 16 13-0030 EA  12" x 24" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,507.12 198.73 

    For 10 Fins Per Inch, Add  22.19 
    For 12 Fins Per Inch, Add  55.48 

. 
 23 82 16 13-0031 EA  24" x 30" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,238.32 338.65 

    For 10 Fins Per Inch, Add  31.25 
    For 12 Fins Per Inch, Add  78.12 

. 
 23 82 16 13-0032 EA  24" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,938.59 506.97 

    For 10 Fins Per Inch, Add  38.49 
    For 12 Fins Per Inch, Add  96.23 

. 
 23 82 16 13-0033 EA  30" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,826.07 633.71 

    For 10 Fins Per Inch, Add  51.17 
    For 12 Fins Per Inch, Add  127.93 

. 
 23 82 16 13-0034 EA  30" x 60" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,412.91 779.72 

    For 10 Fins Per Inch, Add  57.06 
    For 12 Fins Per Inch, Add  142.65 

. 
 23 82 16 13-0035 EA  30" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,149.39 921.66 

    For 10 Fins Per Inch, Add  66.12 
    For 12 Fins Per Inch, Add  165.29 

. 
 23 82 16 13-0036 EA  30" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,119.81 1,074.06 

    For 10 Fins Per Inch, Add  59.43 
    For 12 Fins Per Inch, Add  148.58 

. 
 23 82 16 13-0037 EA  34" x 32" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,962.70 464.28 

    For 10 Fins Per Inch, Add  40.68 
    For 12 Fins Per Inch, Add  101.71 

. 
 23 82 16 13-0038 EA  34" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,904.43 696.37 

    For 10 Fins Per Inch, Add  50.23 
    For 12 Fins Per Inch, Add  125.58 

. 
 23 82 16 13-0039 EA  34" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,049.51 1,038.88 

    For 10 Fins Per Inch, Add  59.44 
    For 12 Fins Per Inch, Add  148.59 

. 
 23 82 16 13-0040 EA  34" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,638.49 1,218.65 

    For 10 Fins Per Inch, Add  64.02 
    For 12 Fins Per Inch, Add  160.06 

XXXXXXX 
. 
 23 82 16 13-0041  8 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0042 EA  12" x 12" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,567.24 160.21 
    For 10 Fins Per Inch, Add  24.91 
    For 12 Fins Per Inch, Add  62.27 

. 
 23 82 16 13-0043 EA  12" x 24" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,943.75 247.40 

    For 10 Fins Per Inch, Add  28.98 
    For 12 Fins Per Inch, Add  72.46 

NOT FOR BID
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. 
 23 82 16 13-0044 EA  24" x 30" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,976.15 441.06 

    For 10 Fins Per Inch, Add  41.89 
    For 12 Fins Per Inch, Add  104.72 

. 
 23 82 16 13-0045 EA  24" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,046.42 676.29 

    For 10 Fins Per Inch, Add  53.89 
    For 12 Fins Per Inch, Add  134.73 

. 
 23 82 16 13-0046 EA  30" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,893.87 845.63 

    For 10 Fins Per Inch, Add  64.08 
    For 12 Fins Per Inch, Add  160.20 

. 
 23 82 16 13-0047 EA  30" x 60" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,718.68 1,013.94 

    For 10 Fins Per Inch, Add  73.82 
    For 12 Fins Per Inch, Add  184.54 

. 
 23 82 16 13-0048 EA  30" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,532.71 1,126.49 

    For 10 Fins Per Inch, Add  85.59 
    For 12 Fins Per Inch, Add  213.98 

. 
 23 82 16 13-0049 EA  30" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,956.33 1,306.66 

    For 10 Fins Per Inch, Add  66.86 
    For 12 Fins Per Inch, Add  167.15 

. 
 23 82 16 13-0050 EA  34" x 32" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,420.11 565.78 

    For 10 Fins Per Inch, Add  45.77 
    For 12 Fins Per Inch, Add  114.42 

. 
 23 82 16 13-0051 EA  34" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,526.85 850.60 

    For 10 Fins Per Inch, Add  56.51 
    For 12 Fins Per Inch, Add  141.28 

. 
 23 82 16 13-0052 EA  34" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,903.69 1,280.20 

    For 10 Fins Per Inch, Add  66.86 
    For 12 Fins Per Inch, Add  167.16 

. 
 23 82 16 13-0053 EA  34" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,583.48 1,491.09 

    For 10 Fins Per Inch, Add  72.03 
    For 12 Fins Per Inch, Add  180.07 

XXXXXXX 
. 
 23 82 16 14  Electric-Resistance Air Coils (23 82 16)
. 
. 
 23 82 16 14-0001  Standard Electric Slip-In Blast Coil Heater (23 82 16 14) 
. 
. 
 23 82 16 14-0002  Electric Slip-In Blast Coil Heater With Open Coil Element (23 82 16 14-0001) 
. 
. 

 23 82 16 14-0003 EA  1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................ 306.28 69.27 
. 

 23 82 16 14-0004 EA  1 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 317.81 74.67 
. 

 23 82 16 14-0005 EA  2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 331.44 81.87 
. 

 23 82 16 14-0006 EA  3 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 336.02 84.57 
. 

 23 82 16 14-0007 EA  4 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 347.80 89.96 
. 

 23 82 16 14-0008 EA  5 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 361.34 97.16 
. 

 23 82 16 14-0009 EA  6 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 413.77 108.85 
. 

 23 82 16 14-0010 EA  7 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 424.74 114.25 
. 

 23 82 16 14-0011 EA  8 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 433.74 117.85 
. 

 23 82 16 14-0012 EA  9 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 446.88 125.05 
. 

 23 82 16 14-0013 EA  10 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 485.56 132.24 
. 

 23 82 16 14-0014 EA  12-1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ................................................... 511.17 144.84 
. 

 23 82 16 14-0015 EA  15 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 536.63 157.44 
. 

 23 82 16 14-0016 EA  20 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 562.16 170.03 
. 

 23 82 16 14-0017 EA  30 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 729.85 237.50 
. 

 23 82 16 14-0018 EA  40 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,203.32 252.80 
. 

 23 82 16 14-0019 EA  50 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,329.56 289.68 
. 

 23 82 16 14-0020 EA  60 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,558.58 321.17 
. 

 23 82 16 14-0021 EA  70 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,642.61 349.06 
. 

 23 82 16 14-0022 EA  80 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,800.02 383.24 
. 

 23 82 16 14-0023 EA  90 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 2,175.77 409.34 
. 

 23 82 16 14-0024 EA  100 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,384.46 439.92 
. 

 23 82 16 14-0025 EA  125 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,860.88 475.00 
. 

 23 82 16 14-0026 EA  150 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 3,211.23 516.39 

XXXXXXX 
. 
 23 82 16 14-0027  Electric Slip-In Blast Coil Heater With Finned Tubular Element (23 82 16 14-0001) 
. 
. 

 23 82 16 14-0028 EA  1 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 746.04 98.96 
. 

 23 82 16 14-0029 EA  2 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 780.23 107.95 
. 

 23 82 16 14-0030 EA  3 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 797.36 107.95 
. 

 23 82 16 14-0031 EA  4 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 834.27 118.75 
. 

 23 82 16 14-0032 EA  5 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,120.33 118.75 
. 

 23 82 16 14-0033 EA  6 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,147.74 118.75 
. 

 23 82 16 14-0034 EA  8 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,167.73 132.24 
. 

 23 82 16 14-0035 EA  9 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,192.72 148.44 
. 

 23 82 16 14-0036 EA  10 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,208.13 148.44 
. 

 23 82 16 14-0037 EA  15 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,402.99 170.03 
. 

 23 82 16 14-0038 EA  20 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,670.21 170.03 
. 

 23 82 16 14-0039 EA  30 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,820.96 197.92 
. 

 23 82 16 14-0040 EA  40 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,453.04 197.92 

XXXXXXX 
. 
 23 82 19  Fan Coil Units (23 82) 
. 

NOT FOR BID
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. 
 23 82 19 00-0001  Ceiling Suspended Horizontal Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. Excludes supports. 

. 

. 
 23 82 19 00-0002  Horizontal Fan Coil Units With Electric Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0003 EA  200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,798.33 164.26 
    For 2-Way Valve Instead Of 3-Way, Deduct  -51.35 

. 
 23 82 19 00-0004 EA  300 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,978.61 191.64 

    For 2-Way Valve Instead Of 3-Way, Deduct  -54.13 
. 

 23 82 19 00-0005 EA  400 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 2,190.56 215.97 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.57 

. 
 23 82 19 00-0006 EA  600 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 2,541.56 247.40 

    For 2-Way Valve Instead Of 3-Way, Deduct  -59.73 
. 

 23 82 19 00-0007 EA  800 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 2,854.78 259.57 
    For 2-Way Valve Instead Of 3-Way, Deduct  -104.00 

. 
 23 82 19 00-0008 EA  1,000 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................. 3,906.36 274.77 

    For 2-Way Valve Instead Of 3-Way, Deduct  -106.11 
. 

 23 82 19 00-0009 EA  1,200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................. 4,754.31 298.10 
    For 2-Way Valve Instead Of 3-Way, Deduct  -109.73 

XXXXXXX 
. 
 23 82 19 00-0010  Horizontal Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0011 EA  200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................... 974.75 164.26 
    For 2-Way Valve Instead Of 3-Way, Deduct  -51.35 

. 
 23 82 19 00-0012 EA  300 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,188.61 191.64 

    For 2-Way Valve Instead Of 3-Way, Deduct  -54.13 
. 

 23 82 19 00-0013 EA  400 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,413.36 215.97 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.57 

. 
 23 82 19 00-0014 EA  600 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 2,733.46 247.40 

    For 2-Way Valve Instead Of 3-Way, Deduct  -59.73 
. 

 23 82 19 00-0015 EA  800 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 3,078.66 260.59 
    For 2-Way Valve Instead Of 3-Way, Deduct  -104.00 

. 
 23 82 19 00-0016 EA  1,000 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 4,226.19 274.77 

    For 2-Way Valve Instead Of 3-Way, Deduct  -106.11 
. 

 23 82 19 00-0017 EA  1,200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 5,362.00 298.10 
    For 2-Way Valve Instead Of 3-Way, Deduct  -109.73 

XXXXXXX 
. 
 23 82 19 00-0018  Floor Mounted Vertical Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. 

. 

. 
 23 82 19 00-0019  Vertical Fan Coil Units With Electric Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0020 EA  200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,734.36 163.24 
    For Fan Coil Units Without Cabinet, Deduct  -227.45 
    For Thru-Wall Sleeve, Add  120.42 
    For 2-Way Valve Instead Of 3-Way, Deduct  -51.35 

. 
 23 82 19 00-0021 EA  300 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,981.80 191.64 

    For Fan Coil Units Without Cabinet, Deduct  -259.01 
    For Thru-Wall Sleeve, Add  131.52 
    For 2-Way Valve Instead Of 3-Way, Deduct  -54.13 

. 
 23 82 19 00-0022 EA  400 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,350.48 215.97 

    For Fan Coil Units Without Cabinet, Deduct  -309.43 
    For Thru-Wall Sleeve, Add  141.29 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.57 

. 
 23 82 19 00-0023 EA  600 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,701.47 247.40 

    For Fan Coil Units Without Cabinet, Deduct  -355.76 
    For Thru-Wall Sleeve, Add  153.92 
    For 2-Way Valve Instead Of 3-Way, Deduct  -59.73 

. 
 23 82 19 00-0024 EA  800 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 3,046.68 260.59 

    For Fan Coil Units Without Cabinet, Deduct  -405.01 
    For Thru-Wall Sleeve, Add  158.99 
    For 2-Way Valve Instead Of 3-Way, Deduct  -104.00 

. 
 23 82 19 00-0025 EA  1,000 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 3,906.36 274.77 

    For Fan Coil Units Without Cabinet, Deduct  -531.15 
    For Thru-Wall Sleeve, Add  164.61 
    For 2-Way Valve Instead Of 3-Way, Deduct  -106.11 

. 
 23 82 19 00-0026 EA  1,200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 4,594.39 298.10 

    For Fan Coil Units Without Cabinet, Deduct  -629.52 
    For Thru-Wall Sleeve, Add  174.29 
    For 2-Way Valve Instead Of 3-Way, Deduct  -109.73 

XXXXXXX 
. 
 23 82 19 00-0027  Vertical Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0028 EA  200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 1,926.26 163.24 
    For Fan Coil Units Without Cabinet, Deduct  -256.23 
    For Thru-Wall Sleeve, Add  120.42 
    For 2-Way Valve Instead Of 3-Way, Deduct  -51.35 

. 
 23 82 19 00-0029 EA  300 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 2,173.71 191.64 

    For Fan Coil Units Without Cabinet, Deduct  -287.79 
    For Thru-Wall Sleeve, Add  131.52 
    For 2-Way Valve Instead Of 3-Way, Deduct  -54.13 
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. 
 23 82 19 00-0030 EA  400 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 2,670.32 215.97 

    For Fan Coil Units Without Cabinet, Deduct  -357.40 
    For Thru-Wall Sleeve, Add  141.29 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.57 

. 
 23 82 19 00-0031 EA  600 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 3,053.29 247.40 

    For Fan Coil Units Without Cabinet, Deduct  -408.53 
    For Thru-Wall Sleeve, Add  153.92 
    For 2-Way Valve Instead Of 3-Way, Deduct  -59.73 

. 
 23 82 19 00-0032 EA  800 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 3,398.50 260.59 

    For Fan Coil Units Without Cabinet, Deduct  -457.78 
    For Thru-Wall Sleeve, Add  158.99 
    For 2-Way Valve Instead Of 3-Way, Deduct  -104.00 

. 
 23 82 19 00-0033 EA  1,000 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ............................... 4,066.27 274.77 

    For Fan Coil Units Without Cabinet, Deduct  -555.13 
    For Thru-Wall Sleeve, Add  164.61 
    For 2-Way Valve Instead Of 3-Way, Deduct  -106.11 

. 
 23 82 19 00-0034 EA  1,200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ............................... 4,754.31 298.10 

    For Fan Coil Units Without Cabinet, Deduct  -653.50 
    For Thru-Wall Sleeve, Add  174.29 
    For 2-Way Valve Instead Of 3-Way, Deduct  -109.73 

XXXXXXX 
. 
 23 82 19 00-0035  Removal And Reinstallation Of Fan Coil Units (23 82 19) 

Note: Includes storage and cleaning. Excludes supports. 
. 
. 

 23 82 19 00-0036 EA Removal And Reinstallation Of Fan Coil Unit Horizontal Or Vertical ................................................................................... 431.10  

XXXXXXX 
. 
 23 82 29  Radiators (23 82) 
. 
. 
 23 82 29 00-0001  Demolish Cast Iron Radiators (23 82 29) 
. 
. 

 23 82 29 00-0002 LF  Demolish Cast Iron Radiator ................................................................................................................................................. 30.41  
. 

 23 82 29 00-0003 EA  Cap Radiator ......................................................................................................................................................................... 42.72  

XXXXXXX 
. 
 23 82 29 00-0004  Cast Iron Radiator (23 82 29) 
. 
. 

 23 82 29 00-0005 EA 19" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 49.00  
    For Wall Support Bracket, Add  27.17 

. 
 23 82 29 00-0006 EA 25" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 69.95  

    For Wall Support Bracket, Add  28.49 
. 

 23 82 29 00-0007 EA 30" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 81.55  
. 

 23 82 29 00-0008 EA 36" High Cast Iron Radiator Section, Free Standing ........................................................................................................... 102.99  
. 

 23 82 29 00-0009 EA 20" High Cast Iron Radiator Section, Recessed With Grille .................................................................................................. 67.67  

XXXXXXX 
. 
 23 82 29 00-0010  Radiator Covers (23 82 29) 

Note: Includes field cutouts, vent grilles, and insulation backing. To calculate quantity, measure the surface area 
of front, top and sides. 

. 

. 
 23 82 29 00-0011 SF  14 Gauge Stainless Steel Radiator Cover ............................................................................................................................. 86.47 4.88 

. 
 23 82 29 00-0012 SF Primed And Painted, Galvanized Steel Radiator Cover ........................................................................................................ 54.51 4.88 

XXXXXXX 
. 
 23 82 29 00-0013  Radiator Shields (23 82 29) 
. 
. 

 23 82 29 00-0014 SF Stainless Steel Radiator Shield ............................................................................................................................................. 53.35 4.88 
. 

 23 82 29 00-0015 SF Primed And Painted, Galvanized Steel Radiator Shield ........................................................................................................ 42.95 4.88 

XXXXXXX 
. 
 23 82 29 00-0016  Remove And Reinstall Radiator (23 82 29) 

Note: Includes storage and cleaning. 
. 
. 

 23 82 29 00-0017 LF Removal And Reinstallation Of Cast Iron Radiator ............................................................................................................... 76.05  
. 

 23 82 29 00-0018 LF Removal And Reinstallation Of Electric Radiator .................................................................................................................. 50.70  

XXXXXXX 
. 
 23 82 33  Convectors (23 82) 
. 
. 
 23 82 33 00-0001  Multi-Fin Convectors For Two-Pipe System (23 82 33) 

Note: Complete with 6-1/4" deep cabinet enclosure. 
. 
. 
 23 82 33 00-0002  20" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0003 EA  20" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 456.77 111.53 
    For Metal Trim Strips, Add  56.70 
    For Snap-On Inlet Grille, Add  43.80 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  100.72 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0004 EA  20" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 536.08 121.68 

    For Metal Trim Strips, Add  61.31 
    For Snap-On Inlet Grille, Add  46.87 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  123.11 
    For Knob Operated Damper, Add  15.00 

NOT FOR BID
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. 
 23 82 33 00-0005 EA  20" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 617.64 143.98 

    For Metal Trim Strips, Add  71.39 
    For Snap-On Inlet Grille, Add  53.59 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  139.89 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0006 EA 20" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 738.51 167.30 

    For Metal Trim Strips, Add  82.04 
    For Snap-On Inlet Grille, Add  60.69 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  169.77 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0007 EA 20" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 880.94 200.76 

    For Metal Trim Strips, Add  97.24 
    For Snap-On Inlet Grille, Add  70.82 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  201.89 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0008 EA 20" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet .......................................................... 989.97 220.84 

    For Metal Trim Strips, Add  106.35 
    For Snap-On Inlet Grille, Add  76.90 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  229.41 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0009 EA 20" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,152.68 267.68 

    For Metal Trim Strips, Add  127.63 
    For Snap-On Inlet Grille, Add  91.09 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  261.53 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0010 EA 20" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,256.69 284.41 

    For Metal Trim Strips, Add  135.24 
    For Snap-On Inlet Grille, Add  96.16 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  289.06 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0011 EA 20" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,372.89 317.87 

    For Metal Trim Strips, Add  150.44 
    For Snap-On Inlet Grille, Add  106.29 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  312.00 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0012 EA 20" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,515.40 351.33 

    For Metal Trim Strips, Add  165.66 
    For Snap-On Inlet Grille, Add  116.44 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  344.12 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0013 EA 20" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,631.61 384.79 

    For Metal Trim Strips, Add  180.86 
    For Snap-On Inlet Grille, Add  126.57 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  367.06 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0014  26" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0015 EA 26" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 539.80 146.71 
    For Metal Trim Strips, Add  72.01 
    For Snap-On Inlet Grille, Add  54.01 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  111.92 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0016 EA 26" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 633.42 170.44 

    For Metal Trim Strips, Add  82.66 
    For Snap-On Inlet Grille, Add  61.10 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  132.27 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0017 EA 26" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 765.08 200.16 

    For Metal Trim Strips, Add  95.99 
    For Snap-On Inlet Grille, Add  70.00 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  162.79 
    For Knob Operated Damper, Add  15.00 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 80 Decentralized Unitary HVAC Equipment
23 82 Convection Heating and Cooling Units 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 23 - 512 County of San Bernardino

. 
 23 82 33 00-0018 EA 26" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 894.44 223.17 

    For Metal Trim Strips, Add  106.33 
    For Snap-On Inlet Grille, Add  76.88 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  196.01 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0019 EA 26" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,042.06 250.95 

    For Metal Trim Strips, Add  118.83 
    For Snap-On Inlet Grille, Add  85.22 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  233.09 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0020 EA 26" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,164.31 271.84 

    For Metal Trim Strips, Add  128.26 
    For Snap-On Inlet Grille, Add  91.51 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  264.87 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0021 EA 26" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,327.84 309.76 

    For Metal Trim Strips, Add  145.53 
    For Snap-On Inlet Grille, Add  103.02 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  301.96 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0022 EA 26" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,446.70 328.72 

    For Metal Trim Strips, Add  153.95 
    For Snap-On Inlet Grille, Add  108.63 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  333.74 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0023 EA 26" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,566.26 358.42 

    For Metal Trim Strips, Add  167.11 
    For Snap-On Inlet Grille, Add  117.41 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  360.23 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0024 EA 26" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,716.56 387.53 

    For Metal Trim Strips, Add  180.42 
    For Snap-On Inlet Grille, Add  126.28 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  397.31 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0025 EA 26" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,832.14 414.20 

    For Metal Trim Strips, Add  192.39 
    For Snap-On Inlet Grille, Add  134.26 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  423.80 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0026  32" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0027 EA  32" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 621.97 178.46 
    For Metal Trim Strips, Add  87.07 
    For Snap-On Inlet Grille, Add  64.05 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  123.11 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0028 EA  32" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 742.76 215.97 

    For Metal Trim Strips, Add  104.12 
    For Snap-On Inlet Grille, Add  75.42 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  145.49 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0029 EA  32" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 893.94 252.47 

    For Metal Trim Strips, Add  120.70 
    For Snap-On Inlet Grille, Add  86.47 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  179.06 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0030 EA 32" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,031.70 274.37 

    For Metal Trim Strips, Add  130.71 
    For Snap-On Inlet Grille, Add  93.14 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  215.60 
    For Knob Operated Damper, Add  15.00 

NOT FOR BID
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. 
 23 82 33 00-0031 EA 32" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,181.36 296.47 

    For Metal Trim Strips, Add  140.64 
    For Snap-On Inlet Grille, Add  99.76 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  256.40 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0032 EA 32" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,313.90 317.87 

    For Metal Trim Strips, Add  150.44 
    For Snap-On Inlet Grille, Add  106.29 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  291.36 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0033 EA 32" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,471.21 344.64 

    For Metal Trim Strips, Add  162.67 
    For Snap-On Inlet Grille, Add  114.44 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  332.15 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0034 EA 32" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,604.78 366.74 

    For Metal Trim Strips, Add  172.77 
    For Snap-On Inlet Grille, Add  121.18 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  367.11 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0035 EA 32" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,724.52 391.48 

    For Metal Trim Strips, Add  183.72 
    For Snap-On Inlet Grille, Add  128.48 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  396.25 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0036 EA 32" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,877.51 414.90 

    For Metal Trim Strips, Add  194.65 
    For Snap-On Inlet Grille, Add  135.77 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  437.03 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0037 EA 32" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,990.66 434.98 

    For Metal Trim Strips, Add  203.62 
    For Snap-On Inlet Grille, Add  141.75 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  466.17 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0038  Electric Convectors, Floor Standing Units (23 82 33) 
. 
. 
 23 82 33 00-0039  4" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0040 EA  38" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units .......................................................................... 462.86 96.45 
. 

 23 82 33 00-0041 EA  50" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units .......................................................................... 510.73 96.45 

XXXXXXX 
. 
 23 82 33 00-0042  6" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0043 EA  38" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 532.83 96.45 
. 

 23 82 33 00-0044 EA  50" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 606.49 96.45 
. 

 23 82 33 00-0045 EA  62" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 670.94 96.45 
. 

 23 82 33 00-0046 EA  74" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 772.22 96.45 

XXXXXXX 
. 
 23 82 36  Finned-Tube Radiation Heaters (23 82)
. 
. 
 23 82 36 00-0001  Finned Tube Baseboard Units (23 82 36) 

Note: Complete with steel enclosure. Single heating element. 
. 
. 
 23 82 36 00-0002  3/4" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0003 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 303.22 39.55 
    For 90 Degree Corner, Add  48.26 
    For Valve Enclosure, Add  48.26 
    For Filler Piece, Add  41.26 
    For End Cap, Add  32.87 
    For Copper Tube With Aluminum Fins, Add  6.16 

. 
 23 82 36 00-0004 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 398.30 59.82 

    For 90 Degree Corner, Add  56.09 
    For Valve Enclosure, Add  56.09 
    For Filler Piece, Add  49.09 
    For End Cap, Add  37.96 
    For Copper Tube With Aluminum Fins, Add  9.23 

NOT FOR BID
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. 
 23 82 36 00-0005 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 477.31 79.08 

    For 90 Degree Corner, Add  60.70 
    For Valve Enclosure, Add  60.70 
    For Filler Piece, Add  53.70 
    For End Cap, Add  40.95 
    For Copper Tube With Aluminum Fins, Add  12.31 

. 
 23 82 36 00-0006 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 594.65 110.73 

    For 90 Degree Corner, Add  73.27 
    For Valve Enclosure, Add  73.27 
    For Filler Piece, Add  66.27 
    For End Cap, Add  49.12 
    For Copper Tube With Aluminum Fins, Add  15.31 

. 
 23 82 36 00-0007 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 711.53 133.03 

    For 90 Degree Corner, Add  86.04 
    For Valve Enclosure, Add  86.04 
    For Filler Piece, Add  79.04 
    For End Cap, Add  57.43 
    For Copper Tube With Aluminum Fins, Add  18.22 

. 
 23 82 36 00-0008 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 803.16 141.95 

    For 90 Degree Corner, Add  91.12 
    For Valve Enclosure, Add  91.12 
    For Filler Piece, Add  84.12 
    For End Cap, Add  60.73 
    For Copper Tube With Aluminum Fins, Add  21.87 

. 
 23 82 36 00-0009 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 885.51 156.86 

    For 90 Degree Corner, Add  99.63 
    For Valve Enclosure, Add  99.63 
    For Filler Piece, Add  92.63 
    For End Cap, Add  66.26 
    For Copper Tube With Aluminum Fins, Add  24.05 

. 
 23 82 36 00-0010 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,010.57 177.44 

    For 90 Degree Corner, Add  111.39 
    For Valve Enclosure, Add  111.39 
    For Filler Piece, Add  104.39 
    For End Cap, Add  73.91 
    For Copper Tube With Aluminum Fins, Add  27.70 

. 
 23 82 36 00-0011 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,114.33 195.18 

    For 90 Degree Corner, Add  121.54 
    For Valve Enclosure, Add  121.54 
    For Filler Piece, Add  114.54 
    For End Cap, Add  80.50 
    For Copper Tube With Aluminum Fins, Add  30.61 

XXXXXXX 
. 
 23 82 36 00-0012  1" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0013 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 351.19 39.55 
    For 90 Degree Corner, Add  48.26 
    For Valve Enclosure, Add  48.26 
    For Filler Piece, Add  41.26 
    For End Cap, Add  32.87 
    For Copper Tube With Aluminum Fins, Add  8.79 

. 
 23 82 36 00-0014 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 470.26 59.82 

    For 90 Degree Corner, Add  56.09 
    For Valve Enclosure, Add  56.09 
    For Filler Piece, Add  49.09 
    For End Cap, Add  37.96 
    For Copper Tube With Aluminum Fins, Add  13.19 

. 
 23 82 36 00-0015 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 573.25 79.08 

    For 90 Degree Corner, Add  60.70 
    For Valve Enclosure, Add  60.70 
    For Filler Piece, Add  53.70 
    For End Cap, Add  40.95 
    For Copper Tube With Aluminum Fins, Add  17.59 

. 
 23 82 36 00-0016 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 714.05 110.73 

    For 90 Degree Corner, Add  73.29 
    For Valve Enclosure, Add  73.29 
    For Filler Piece, Add  66.29 
    For End Cap, Add  49.14 
    For Copper Tube With Aluminum Fins, Add  21.87 

. 
 23 82 36 00-0017 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 853.35 133.03 

    For 90 Degree Corner, Add  86.01 
    For Valve Enclosure, Add  86.01 
    For Filler Piece, Add  79.01 
    For End Cap, Add  57.40 
    For Copper Tube With Aluminum Fins, Add  26.03 

. 
 23 82 36 00-0018 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 973.56 141.95 

    For 90 Degree Corner, Add  91.12 
    For Valve Enclosure, Add  91.12 
    For Filler Piece, Add  84.12 
    For End Cap, Add  60.73 
    For Copper Tube With Aluminum Fins, Add  31.24 
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. 
 23 82 36 00-0019 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,072.63 156.86 

    For 90 Degree Corner, Add  99.57 
    For Valve Enclosure, Add  99.57 
    For Filler Piece, Add  92.57 
    For End Cap, Add  66.22 
    For Copper Tube With Aluminum Fins, Add  34.36 

. 
 23 82 36 00-0020 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,226.42 177.44 

    For 90 Degree Corner, Add  111.39 
    For Valve Enclosure, Add  111.39 
    For Filler Piece, Add  104.39 
    For End Cap, Add  73.91 
    For Copper Tube With Aluminum Fins, Add  39.57 

. 
 23 82 36 00-0021 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,352.29 195.18 

    For 90 Degree Corner, Add  121.42 
    For Valve Enclosure, Add  121.42 
    For Filler Piece, Add  114.42 
    For End Cap, Add  80.42 
    For Copper Tube With Aluminum Fins, Add  43.73 

XXXXXXX 
. 
 23 82 36 00-0022  1-1/4" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0023 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 399.15 39.55 
    For 90 Degree Corner, Add  48.26 
    For Valve Enclosure, Add  48.26 
    For Filler Piece, Add  41.26 
    For End Cap, Add  32.87 
    For Copper Tube With Aluminum Fins, Add  11.43 

. 
 23 82 36 00-0024 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 542.20 59.82 

    For 90 Degree Corner, Add  56.09 
    For Valve Enclosure, Add  56.09 
    For Filler Piece, Add  49.09 
    For End Cap, Add  37.96 
    For Copper Tube With Aluminum Fins, Add  17.15 

. 
 23 82 36 00-0025 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 669.17 79.08 

    For 90 Degree Corner, Add  60.70 
    For Valve Enclosure, Add  60.70 
    For Filler Piece, Add  53.70 
    For End Cap, Add  40.95 
    For Copper Tube With Aluminum Fins, Add  22.86 

. 
 23 82 36 00-0026 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ....................................... 833.33 110.73 

    For 90 Degree Corner, Add  73.29 
    For Valve Enclosure, Add  73.29 
    For Filler Piece, Add  66.29 
    For End Cap, Add  49.14 
    For Copper Tube With Aluminum Fins, Add  28.43 

. 
 23 82 36 00-0027 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ....................................... 995.35 133.03 

    For 90 Degree Corner, Add  86.01 
    For Valve Enclosure, Add  86.01 
    For Filler Piece, Add  79.01 
    For End Cap, Add  57.40 
    For Copper Tube With Aluminum Fins, Add  33.84 

. 
 23 82 36 00-0028 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,143.96 141.95 

    For 90 Degree Corner, Add  91.12 
    For Valve Enclosure, Add  91.12 
    For Filler Piece, Add  84.12 
    For End Cap, Add  60.73 
    For Copper Tube With Aluminum Fins, Add  40.61 

. 
 23 82 36 00-0029 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,260.07 156.86 

    For 90 Degree Corner, Add  99.57 
    For Valve Enclosure, Add  99.57 
    For Filler Piece, Add  92.57 
    For End Cap, Add  66.22 
    For Copper Tube With Aluminum Fins, Add  44.67 

. 
 23 82 36 00-0030 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,442.25 177.44 

    For 90 Degree Corner, Add  111.39 
    For Valve Enclosure, Add  111.39 
    For Filler Piece, Add  104.39 
    For End Cap, Add  73.91 
    For Copper Tube With Aluminum Fins, Add  51.44 

. 
 23 82 36 00-0031 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,590.84 195.18 

    For 90 Degree Corner, Add  121.42 
    For Valve Enclosure, Add  121.42 
    For Filler Piece, Add  114.42 
    For End Cap, Add  80.42 
    For Copper Tube With Aluminum Fins, Add  56.86 

XXXXXXX 
. 
 23 82 36 00-0032  Electric Baseboard Heating (23 82 36) 

Note: Includes 24 gauge steel enclosure and heating element 
. 
. 
 23 82 36 00-0033  Electric Wall Heating 10" Enclosure (23 82 36 00-0032) 
. 
. 

 23 82 36 00-0034 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element <250 Watts/FT ................................................ 112.54 53.59 
. 

 23 82 36 00-0035 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element >= 250 Watts/FT ............................................. 114.75 53.59 

XXXXXXX 
. 
 23 82 36 00-0036  Electric Wall Heating 16" Enclosure (23 82 36 00-0032) 
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. 

. 
 23 82 36 00-0037 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element <350 Watts/FT ................................................ 134.63 53.59 

. 
 23 82 36 00-0038 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element >= 350 Watts/FT ............................................. 140.16 53.59 

XXXXXXX 
. 
 23 82 39  Unit Heaters (23 82) 
. 
. 
 23 82 39 13  Cabinet Unit Heaters (23 82 39) 
. 
. 
 23 82 39 13-0001  Electric Cabinet Unit Heaters (23 82 39 13) 

Note: Can be mounted on the ceiling, floor or wall. Includes built-in thermostat. 208, 240/208, 277, or 480 Volt. 
. 
. 
 23 82 39 13-0002  Electric Cabinet Unit Heaters, 35" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0003 EA 2 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,256.31 121.78 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0004 EA 3 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,273.97 121.78 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0005 EA 4 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,291.64 121.78 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0006 EA 5 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,309.29 121.78 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0007 EA 6 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,326.96 121.78 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0008 EA 7 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,344.62 121.78 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0009 EA 8 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,362.99 121.78 
. 

 23 82 39 13-0010 EA For Ceiling Installation of 35" Cabinet Unit Heater, Add ...................................................................................................... 162.69 80.86 

XXXXXXX 
. 
 23 82 39 13-0011  Electric Cabinet Unit Heaters, 45" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0012 EA 4 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,400.40 146.13 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0013 EA 6 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,435.73 146.13 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0014 EA 8 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,471.05 146.13 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0015 EA 10 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,506.38 146.13 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0016 EA 12 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,541.70 146.13 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0017 EA 14 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,577.03 146.13 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0018 EA 16 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,612.34 146.13 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0019 EA For Ceiling Installation of 45" Cabinet Unit Heater, Add ...................................................................................................... 194.85 97.42 

XXXXXXX 
. 
 23 82 39 13-0020  Electric Cabinet Unit Heaters, 58" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0021 EA 6 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,015.67 194.85 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0022 EA 8 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,050.98 194.85 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0023 EA 10 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,086.31 194.85 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0024 EA 12 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,121.63 194.85 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0025 EA 14 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,156.96 194.85 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0026 EA 16 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,192.28 194.85 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0027 EA For Ceiling Installation of 58" Cabinet Unit Heater, Add ...................................................................................................... 243.55 121.78 

XXXXXXX 
. 
 23 82 39 13-0028  Electric Cabinet Unit Heaters, 68" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0029 EA 6 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,560.31 243.55 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0030 EA 9 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,613.29 243.55 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0031 EA 12 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,666.27 243.55 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0032 EA 15 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,719.25 243.55 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0033 EA 18 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,772.25 243.55 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0034 EA 21 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,825.23 243.55 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0035 EA 24 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,878.21 243.55 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0036 EA For Ceiling Installation of 68" Cabinet Unit Heater, Add ...................................................................................................... 325.39 162.69 

XXXXXXX 
. 
 23 82 39 13-0037  Electric Cabinet Unit Heaters, 78" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0038 EA 8 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ........................................................................................................ 4,175.57 292.27 
Note: Wall or floor mounted. 
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. 
 23 82 39 13-0039 EA 12 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,246.22 292.27 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0040 EA 16 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,316.86 292.27 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0041 EA 20 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,387.51 292.27 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0042 EA 24 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,458.16 292.27 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0043 EA 28 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,528.81 292.27 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0044 EA 32 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,599.46 292.27 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0045 EA For Ceiling Installation of 78" Cabinet Unit Heater, Add ...................................................................................................... 389.68 194.85 

XXXXXXX 
. 
 23 82 39 13-0046  Removal and Reinstallation of Cabinet Unit Heaters (23 82 39 13) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 13-0047 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Floor or Wall .................................................................... 278.83  

. 
 23 82 39 13-0048 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Floor or Wall ............................................................................ 481.63  

. 
 23 82 39 13-0049 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Ceiling ............................................................................. 574.91  

. 
 23 82 39 13-0050 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Ceiling ...................................................................................... 777.69  

XXXXXXX 
. 
 23 82 39 16  Propeller Unit Heaters (23 82 39)
. 
. 
 23 82 39 16-0001  Hydronic Unit Heaters Using Steam Or Hot Water (23 82 39 16) 

Note: For use with either steam or heating hot water. Heating output capacities for both are listed. 
. 
. 
 23 82 39 16-0002  Horizontal Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0003 EA 18 MBH Steam, 13 MBH Hot Water, 395 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................................ 763.14 101.40 
. 

 23 82 39 16-0004 EA 24 MBH Steam, 17.4 MBH Hot Water, 450 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ..................................... 764.67 101.40 
. 

 23 82 39 16-0005 EA 36 MBH Steam, 26.1 MBH Hot Water, 550 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ..................................... 852.52 101.40 
. 

 23 82 39 16-0006 EA 48 MBH Steam, 34.8 MBH Hot Water, 750 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,045.36 152.09 
. 

 23 82 39 16-0007 EA 60 MBH Steam, 43.6 MBH Hot Water, 900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,090.31 152.09 
. 

 23 82 39 16-0008 EA 72 MBH Steam, 52.3 MBH Hot Water, 1,100 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................... 1,157.24 152.09 
. 

 23 82 39 16-0009 EA 84 MBH Steam, 61 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,390.40 202.79 
. 

 23 82 39 16-0010 EA 96 MBH Steam, 69.7 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................... 1,525.25 202.79 
. 

 23 82 39 16-0011 EA 108 MBH Steam, 78.4 MBH Hot Water, 2,800 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,611.06 202.79 
. 

 23 82 39 16-0012 EA 120 MBH Steam, 87.1 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,680.53 202.79 
. 

 23 82 39 16-0013 EA 132 MBH Steam, 95.8 MBH Hot Water, 2.000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,898.38 253.49 
. 

 23 82 39 16-0014 EA 144 MBH Steam, 104 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,921.89 253.49 
. 

 23 82 39 16-0015 EA 156 MBH Steam, 113 MBH Hot Water, 2,600 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,944.36 253.49 
. 

 23 82 39 16-0016 EA 180 MBH Steam, 118 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,073.28 304.18 
. 

 23 82 39 16-0017 EA 204 MBH Steam, 148 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,248.99 304.18 
. 

 23 82 39 16-0018 EA 240 MBH Steam, 174 MBH Hot Water, 3,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,566.09 354.88 
. 

 23 82 39 16-0019 EA 280 MBH Steam, 209.1 MBH Hot Water, 4,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................... 3,202.53 354.88 
. 

 23 82 39 16-0020 EA 300 MBH Steam, 230 MBH Hot Water, 5,000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 3,408.04 405.58 
. 

 23 82 39 16-0021 EA 360 MBH Steam, 261.3 MBH Hot Water, 5,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................... 4,061.86 405.58 
. 

 23 82 39 16-0022 EA Fan Guard For Fan Propelled Steam Unit Heater, Horizontal ............................................................................................. 206.48 25.35 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0023  Vertical Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0024 EA 41.3 MBH Steam, 22.7 MBH Hot Water, 595 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................... 1,105.65 101.40 
. 

 23 82 39 16-0025 EA 65.5 MBH Steam, 39.6 MBH Hot Water, 989 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................... 1,154.17 152.09 
. 

 23 82 39 16-0026 EA 80.6 MBH Steam, 48.4 MBH Hot Water, 1,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................ 1,242.54 152.09 
. 

 23 82 39 16-0027 EA 101.8 MBH Steam, 68.3 MBH Hot Water, 1,490 CFM Unit Heater Fan Propelled, Vertical, 115 Volt .............................. 1,528.32 202.79 
. 

 23 82 39 16-0028 EA 124.4 MBH Steam, 83.7 MBH Hot Water, 1,790 CFM Unit Heater Fan Propelled, Vertical, 115 Volt .............................. 1,615.15 202.79 
. 

 23 82 39 16-0029 EA 152 MBH Steam, 105.2 MBH Hot Water, 2,220 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 1,915.95 304.18 
. 

 23 82 39 16-0030 EA 173 MBH Steam, 118.6 MBH Hot Water, 2,620 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 2,048.76 304.18 
. 

 23 82 39 16-0031 EA 210.2 MBH Steam, 139.7 MBH Hot Water, 3,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,160.12 304.18 
. 

 23 82 39 16-0032 EA 249.8 MBH Steam, 180.1 MBH Hot Water, 4,180 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,413.86 354.88 
. 

 23 82 39 16-0033 EA 283.8 MBH Steam, 205.4 MBH Hot Water, 4,430 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,545.66 354.88 
. 

 23 82 39 16-0034 EA 333.4 MBH Steam, 242.9 MBH Hot Water, 5,210 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,812.28 354.88 
. 

 23 82 39 16-0035 EA 386 MBH Steam, 280.8 MBH Hot Water, 6,140 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 3,258.12 456.27 
. 

 23 82 39 16-0036 EA 496 MBH Steam, 368.1 MBH Hot Water, 8,020 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 4,144.86 456.27 
. 

 23 82 39 16-0037 EA 585 MBH Steam, 431.1 MBH Hot Water, 9,450 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 4,416.61 456.27 
. 

 23 82 39 16-0038 EA 705 MBH Steam, 519.4 MBH Hot Water, 11,000 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................. 5,026.76 506.97 
. 

 23 82 39 16-0039 EA Fan Guard For Fan Propelled Steam Unit Heater, Vertical ................................................................................................. 282.08 25.35 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0040  Removal and Reinstallation of Propeller Unit Heaters (23 82 39 16) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 16-0041 EA Removal And Reinstallation Of Up To 120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 

Vertical ............................................................................................................................................................................... 608.36  
. 

 23 82 39 16-0042 EA Removal And Reinstallation Of >120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 
Vertical ............................................................................................................................................................................... 811.15  

XXXXXXX 

NOT FOR BID
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. 
 23 82 39 19  Wall and Ceiling Unit Heaters (23 82 39)
. 
. 
 23 82 39 19-0001  Electric Unit Heaters (23 82 39 19) 

Note: May be mounted both vertically and horizontally. 
. 
. 

 23 82 39 19-0002 EA 3 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ......................................................................................... 666.33 97.42 
. 

 23 82 39 19-0003 EA 5 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ......................................................................................... 666.33 97.42 
. 

 23 82 39 19-0004 EA 7.5 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ...................................................................................... 892.52 121.78 
. 

 23 82 39 19-0005 EA 10 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt .................................................................................... 1,024.59 146.13 
. 

 23 82 39 19-0006 EA 15 KW, 910 CFM Electric Unit Heater, 208, 240/208, or 277 Volt .................................................................................... 1,492.43 194.85 
. 

 23 82 39 19-0007 EA 20 KW, 1,320 CFM Electric Unit Heater, 208, 240/208, 277, or 480 Volt ......................................................................... 2,168.32 243.55 
. 

 23 82 39 19-0008 EA 30 KW, 2,100 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 2,986.66 292.27 
. 

 23 82 39 19-0009 EA 50 KW, 3,000 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 4,353.61 340.98 
. 

 23 82 39 19-0010 EA 3 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 819.60 97.42 
. 

 23 82 39 19-0011 EA 5 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 789.68 97.42 
. 

 23 82 39 19-0012 EA 7.5 KW, 650 CFM Electric Unit Heater - 480 Volt................................................................................................................ 936.33 121.78 
. 

 23 82 39 19-0013 EA 10 KW, 650 CFM Electric Unit Heater - 480 Volt.............................................................................................................. 1,081.58 146.13 
. 

 23 82 39 19-0014 EA 15 KW, 910 CFM Electric Unit Heater - 480 Volt.............................................................................................................. 1,606.41 194.85 

XXXXXXX 
. 
 23 82 39 19-0015  Electric Ceiling and Wall Heaters (23 82 39 19) 

Note: The "/" between wattages indicates two or three speed operation. 120, 240/208 or 277 Volt. 
. 
. 

 23 82 39 19-0016 EA 1,000, 1,500 Or 2,000 Watt Recessed Electric Wall Heater ................................................................................................ 342.06 60.89 
. 

 23 82 39 19-0017 EA 1,500/750 Or 2,000/1,000 Watt Recessed Electric Wall Heater .......................................................................................... 400.81 68.20 
. 

 23 82 39 19-0018 EA 3,000, 3,600, 4,000 Or 4,800 Watt Recessed Electric Wall Heater ..................................................................................... 634.44 68.20 
. 

 23 82 39 19-0019 EA 1,000, 1,500 Or 2,000 Watt Surface Mounted Electric Wall Heater .................................................................................... 390.04 60.89 
. 

 23 82 39 19-0020 EA 1,500/750 Or 2,000/1,000 Watt Surface Mounted Electric Wall Heater .............................................................................. 476.54 68.20 
. 

 23 82 39 19-0021 EA 3,000, 3,600, 4,000 Or 4,800 Watt Surface Mounted Electric Wall Heater ......................................................................... 723.39 68.20 
. 

 23 82 39 19-0022 EA 1,000, 1,500 Or 2,000/1,500 Watt Recessed Electric Ceiling Heater .................................................................................. 512.91 80.37 
. 

 23 82 39 19-0023 EA 3,000, 4,000 Or 4,000/3,000 Watt Recessed Electric Ceiling Heater .................................................................................. 968.81 85.24 
. 

 23 82 39 19-0024 EA 4,800/3,600 Watt Recessed Electric Ceiling Heater ......................................................................................................... 1,092.28 85.24 
. 

 23 82 39 19-0025 EA 4,000/3,000/2,000 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,269.63 90.12 
. 

 23 82 39 19-0026 EA 5,000/3,800/2,500 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,378.04 90.12 
. 

 23 82 39 19-0027 EA 1,000, 1,500 Or 2,000/1,500 Watt Surface Mounted Electric Ceiling Heater ...................................................................... 577.04 80.37 
. 

 23 82 39 19-0028 EA 3,000, 4,000 Or 4,000/3,000 Watt Surface Mounted Electric Ceiling Heater ................................................................... 1,069.83 85.24 
. 

 23 82 39 19-0029 EA 4,800/3,600 Watt Surface Mounted Electric Ceiling Heater ............................................................................................. 1,193.30 85.24 
. 

 23 82 39 19-0030 EA Selectable Wattage (500 Or 750 Or 1000 Or 1,250 Or 1,500 Or 1,750 Or 2,250 Watt), 240 Volt, Surface Mounted, 
Electric Wall Heater (Markel Series 305 - Model H30522T2DWB) .................................................................................... 443.54 60.89 

XXXXXXX 
. 
 23 82 39 19-0031  Removal And Reinstallation Of Electric Unit Heaters (23 82 39 19) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 19-0032 EA Removal And Reinstallation Of Up To 15KW Electric Unit Heater ...................................................................................... 365.04  

. 
 23 82 39 19-0033 EA Removal And Reinstallation Of >15 KW Electric Unit Heater .............................................................................................. 750.40  

XXXXXXX 
. 
 23 84  Humidity Control Equipment (23 80) 
. 
. 
 23 84 13  Humidifiers (23 84) 
. 
. 
 23 84 13 16  Wetted-Element Humidifiers (23 84 13)
. 
. 
 23 84 13 16-0001  Electric Steam Humidifiers, Self-Steam Producing (23 84 13 16) 

Note: Electronic modulating duct or air handling unit installation 208V-108V with 12"-72" manifolds included. 
. 
. 

 23 84 13 16-0002 EA  1-96 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .................................................... 8,453.53 417.75 
. 

 23 84 13 16-0003 EA  20-168 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .............................................. 10,679.30 418.75 

XXXXXXX 
. 
 23 84 13 23  Direct-Steam-Injection Humidifiers (23 84 13)
. 
. 
 23 84 13 23-0001  Steam Type Pneumatically Controlled (23 84 13 23) 

Note: For duct or air handling installation standard unit with integral operator distribution manifold strainer trap 
and pneumatic modulating valve. Excludes humidistat and piping. 

. 

. 
 23 84 13 23-0002 EA  3-191 LB/Hour Steam Humidifier, 24" Manifold, Pneumatic Controls .............................................................................. 1,435.60 267.68 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  444.20 

. 
 23 84 13 23-0003 EA  3-191 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .............................................................................. 1,435.60 267.68 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  444.20 

. 
 23 84 13 23-0004 EA  65-334 LB/Hour Steam Humidifier, 36" Manifold, Pneumatic Controls ............................................................................ 2,021.21 267.68 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  619.88 

. 
 23 84 13 23-0005 EA  65-334 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ............................................................................ 2,122.60 334.60 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  653.68 

. 
 23 84 13 23-0006 EA 100-690 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls........................................................................... 2,984.10 267.68 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  908.75 

. 
 23 84 13 23-0007 EA 100-690 LB/Hour Steam Humidifier, 84" Manifold, Pneumatic Controls........................................................................... 3,085.49 334.60 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  942.55 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Decentralized Unitary HVAC Equipment 23 80
Humidity Control Equipment 23 84

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 23 - 519

. 
 23 84 13 23-0008 EA  220-2,000 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ....................................................................... 4,590.02 334.60 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,393.90 

. 
 23 84 13 23-0009 EA  220-2,000 LB/Hour Steam Humidifier, 144" Manifold, Pneumatic Controls ..................................................................... 4,716.76 418.75 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,436.15 

XXXXXXX 
. 
 23 84 13 29  Self-Contained Steam Humidifiers (23 84 13)
. 
. 
 23 84 13 29-0001  Residential Humidifiers (23 84 13 29) 

Note: Includes solenoid valve and flow through water supply. 
. 
. 

 23 84 13 29-0002 EA  Duct Or Furnace Mounted Humidifier, Residential Type ..................................................................................................... 434.26 50.70 

XXXXXXX 
. 
 23 84 16  Mechanical Dehumidification Units (23 84)
. 
. 
 23 84 16 16  Indoor, Mechanical Dehumidification Units (23 84 16)
. 
. 
 23 84 16 16-0001  Mechanical Dehumidification Units (23 84 16 16) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 16-0002 EA 65 Pint Per Day, 160 CFM, 8" Duct Connection, Refrigerant Dehumidifier ...................................................................... 1,503.49 48.71 
. 

 23 84 16 16-0003 EA 90 Pint Per Day, 235 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ................................................................ 1,889.64 56.82 
. 

 23 84 16 16-0004 EA 120 Pint Per Day, 350 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier .............................................................. 2,527.98 64.95 

XXXXXXX 
. 
 23 84 16 33  Portable Dehumidifiers (23 84 16)
. 
. 
 23 84 16 33-0001  Self Contained Free Standing Unit (23 84 16 33) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 33-0002 EA 30 Pint/24 Hour Dehumidifier .............................................................................................................................................. 363.92 105.47 
. 

 23 84 16 33-0003 EA 50 Pint/24 Hour Dehumidifier .............................................................................................................................................. 432.31 105.47 
. 

 23 84 16 33-0004 EA 70 Pint/24 Hour Dehumidifier .............................................................................................................................................. 473.35 105.47 

 
 
 
 

END OF SECTION 23 
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. 
25  Integrated Automation 
. 
. 
 25 50  Integrated Automation Facility Controls (25) 
. 
. 
 25 55  Integrated Automation Control of HVAC (25 50) 

See CSI section 23 09 00 00-0000 for Instrumentation And Control For HVAC. 
. 

 
 
 
 

END OF SECTION 25 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels.  Electricial equipment and lighting shall conform to California Title 24. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 10  Operation and Maintenance of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 91  Medium-Voltage Electrical Distribution Restoration (26 01 10)
. 
. 
 26 01 10 91-0001  Retrofit Distribution Enclosures (26 01 10 91) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 91-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................. 365.92  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  75.02 
    For >20 To 50, Add  60.01 
    For >50 To 100, Add  30.01 

. 
 26 01 10 91-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................. 473.47  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  101.91 
    For >20 To 50, Add  81.52 
    For >50 To 100, Add  40.76 

. 
 26 01 10 91-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ................................. 710.09  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  161.06 
    For >20 To 50, Add  128.85 
    For >50 To 100, Add  64.42 

. 
 26 01 10 91-0005 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 1 Rated (Fluke CLKTO) ................................... 362.85  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  74.25 
    For >20 To 50, Add  59.40 
    For >50 To 100, Add  29.70 

. 
 26 01 10 91-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 364.75  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  74.73 
    For >20 To 50, Add  59.78 
    For >50 To 100, Add  29.89 

. 
 26 01 10 91-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 464.71  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  99.72 
    For >20 To 50, Add  79.77 
    For >50 To 100, Add  39.89 

. 
 26 01 10 91-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) ............................. 690.64  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  156.20 
    For >20 To 50, Add  124.96 
    For >50 To 100, Add  62.48 

. 
 26 01 10 91-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 288.48  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  55.66 
    For >20 To 50, Add  44.53 
    For >50 To 100, Add  22.26 

. 
 26 01 10 91-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 404.64  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  84.70 
    For >20 To 50, Add  67.76 
    For >50 To 100, Add  33.88 

. 
 26 01 10 91-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 574.03  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  127.05 
    For >20 To 50, Add  101.64 
    For >50 To 100, Add  50.82 

. 
 26 01 10 91-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 523.77  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  114.48 
    For >20 To 50, Add  91.58 
    For >50 To 100, Add  45.79 

. 
 26 01 10 91-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 718.11  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  163.07 
    For >20 To 50, Add  130.45 
    For >50 To 100, Add  65.23 

NOT FOR BID
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. 
 26 01 10 91-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,311.67  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  311.46 
    For >20 To 50, Add  249.16 
    For >50 To 100, Add  124.58 

. 
 26 01 10 91-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 601.02  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  133.79 
    For >20 To 50, Add  107.03 
    For >50 To 100, Add  53.52 

. 
 26 01 10 91-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 882.40  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  204.14 
    For >20 To 50, Add  163.31 
    For >50 To 100, Add  81.66 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20)
. 
. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes the installation and removal of device lock, pad lock and identifying markers. Includes following 
OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 

. 

. 
 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ...................................................................................................................................... 26.72  

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 26.72  

. 
 26 01 20 91-0004 EA  Lock Out/Tag Out Tags ...........................................................................................................................................................3.68  

XXXXXXX 
. 
 26 01 20 91-0005  Existing Circuit Tracing (26 01 20 91) 
. 
. 

 26 01 20 91-0006 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 22.23  
. 

 26 01 20 91-0007 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 22.23  

XXXXXXX 
. 
 26 01 30  Operation and Maintenance of Facility Electrical Power 

Generating and Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating and Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 
. 
. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 
. 
. 

 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 3,124.06  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 
. 
. 
 26 01 50 51  Luminaire Relamping (26 01 50) 
. 
. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 41.77  
. 

 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 53.35  
. 

 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 78.95  
. 

 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 21.63  
. 

 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 21.63  
. 

 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 20.60  
. 

 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 20.60  
. 

 26 01 50 51-0010 EA 60 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 23.39  
. 

 26 01 50 51-0011 EA 67 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 25.12  
. 

 26 01 50 51-0012 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 24.68  
. 

 26 01 50 51-0013 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 26.00  
. 

 26 01 50 51-0014 EA 100 Watt, PAR38, Halogen IR Reflective Lamp .................................................................................................................... 26.28  
. 

 26 01 50 51-0015 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 24.70  
. 

 26 01 50 51-0016 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 24.70  
. 

 26 01 50 51-0017 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 27.45  
. 

 26 01 50 51-0018 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 27.45  

XXXXXXX 
. 
 26 01 50 51-0019  Incandescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0020 EA 100 Watt, Frosted, Interior Incandescent Lamp ......................................................................................................................5.99  
    For Multiple Lamps In Fixture, Deduct  -1.77 

. 
 26 01 50 51-0021 EA 150 Watt, Frosted, Interior Incandescent Lamp ......................................................................................................................7.30  

    For Multiple Lamps In Fixture, Deduct  -1.77 

NOT FOR BID
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. 
 26 01 50 51-0022 EA 200 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 8.77  

    For Multiple Lamps In Fixture, Deduct  -1.77 
. 

 26 01 50 51-0023 EA 300 Watt, PS25, Interior Incandescent Lamp ........................................................................................................................ 10.62  
    For Multiple Lamps In Fixture, Deduct  -1.77 

. 
 26 01 50 51-0024 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 8.12  

    For Multiple Lamps In Fixture, Deduct  -1.77 
. 

 26 01 50 51-0025 EA 75 Watt, R20, Interior Incandescent Lamp ............................................................................................................................ 12.61  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0026 EA 75 Watt, PAR38, Exterior Incandescent Lamp ...................................................................................................................... 15.20  

    For Multiple Lamps In Fixture, Deduct  -2.12 
. 

 26 01 50 51-0027 EA 100 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 14.17  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0028 EA 150 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 23.98  

    For Multiple Lamps In Fixture, Deduct  -2.12 
. 

 26 01 50 51-0029 EA 250 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 48.82  
    For Multiple Lamps In Fixture, Deduct  -2.48 

. 
 26 01 50 51-0030 EA 300 Watt, PAR56, Exterior Incandescent Lamp .................................................................................................................... 56.02  

    For Multiple Lamps In Fixture, Deduct  -2.48 

XXXXXXX 
. 
 26 01 50 51-0031  Exit Light Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0032 EA Convert Exit Light Lamps To Red LED Lamps ...................................................................................................................... 98.91  
    For Green LED Lamps, Add  25.00 

. 
 26 01 50 51-0033 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 27.93  

    For Multiple Lamps In Fixture, Deduct  -7.08 
. 

 26 01 50 51-0034 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 34.21  
    For Multiple Lamps In Fixture, Deduct  -3.54 

XXXXXXX 
. 
 26 01 50 51-0035  Fluorescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0036 EA 18", 15 Watt, T8 Fluorescent Lamp ....................................................................................................................................... 10.52  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0037 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 12.22  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0038 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 13.99  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0039 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 13.13  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0040 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 16.90  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0041 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.13  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0042 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.06  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0043 EA 4', 44 Watt, T8HO Fluorescent Lamp .................................................................................................................................... 22.70  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0044 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.90  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0045 EA 18", 15 Watt, T12 Fluorescent Lamp ..................................................................................................................................... 14.78  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0046 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 11.73  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0047 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.19  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0048 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.24  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0049 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.02  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0050 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.29  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0051 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 15.83  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0052 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 22.34  
. 

 26 01 50 51-0053 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 14.93  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0054 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 12.67  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0055 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 12.33  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0056 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 13.41  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0057 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 21.28  
    For Multiple Lamps In Fixture, Deduct  -3.54 

. 
 26 01 50 51-0058 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 20.62  

    For Multiple Lamps In Fixture, Deduct  -3.54 
. 

 26 01 50 51-0059 EA 6", 4 Watt, T5 Fluorescent Lamp ........................................................................................................................................... 11.44  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0060 EA 9", 6 Watt, T5 Fluorescent Lamp ........................................................................................................................................... 11.29  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0061 EA 12", 8 Watt, T5 Fluorescent Lamp ......................................................................................................................................... 11.58  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0062 EA 21", 13 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 12.01  

    For Multiple Lamps In Fixture, Deduct  -2.83 
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. 
 26 01 50 51-0063 EA 24", 14 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 13.51  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0064 EA 34", 21 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 14.78  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0065 EA 46", 28 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 14.39  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0066 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 15.51  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0067 EA 46", 54 Watt T5 Fluorescent Lamp ........................................................................................................................................ 14.78  

. 
 26 01 50 51-0068 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp .........................................................................................................................8.69  

    For Multiple Lamps In Fixture, Deduct  -1.77 
. 

 26 01 50 51-0069 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp .........................................................................................................................9.46  
    For Multiple Lamps In Fixture, Deduct  -1.77 

. 
 26 01 50 51-0070 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 18.02  

    For Multiple Lamps In Fixture, Deduct  -1.77 
. 

 26 01 50 51-0071 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 23.88  
. 

 26 01 50 51-0072 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 23.88  
. 

 26 01 50 51-0073 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin ................................................................................................................... 42.28  
. 

 26 01 50 51-0074 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................. 16.20  
. 

 26 01 50 51-0075 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ..........................................................................................................8.29  
. 

 26 01 50 51-0076 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ..................................................................................................7.45  
. 

 26 01 50 51-0077 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ................................................................................................7.45  
. 

 26 01 50 51-0078 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps .............................................................................................. 25.25  
. 

 26 01 50 51-0079 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps .............................................................................................. 27.36  
. 

 26 01 50 51-0080 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps ........................................................................................................ 50.21  
. 

 26 01 50 51-0081 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 59.73  
. 

 26 01 50 51-0082 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 61.67  
. 

 26 01 50 51-0083 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps ................................................................................................... 24.11  
. 

 26 01 50 51-0084 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps ................................................................................................... 25.04  
. 

 26 01 50 51-0085 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps......................................................................................... 28.53  

XXXXXXX 
. 
 26 01 50 51-0086  Mercury Vapor Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0087 EA 100 Watt, Mercury Vapor Lamp ............................................................................................................................................ 36.07  
. 

 26 01 50 51-0088 EA 175 Watt, Mercury Vapor Lamp ............................................................................................................................................ 33.11  
. 

 26 01 50 51-0089 EA 250 Watt, Mercury Vapor Lamp ............................................................................................................................................ 31.63  
. 

 26 01 50 51-0090 EA 400 Watt, Mercury Vapor Lamp ............................................................................................................................................ 37.90  
. 

 26 01 50 51-0091 EA  1,000 Watt, Mercury Vapor Lamp ......................................................................................................................................... 63.12  

XXXXXXX 
. 
 26 01 50 51-0092  Metal Halide Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0093 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 36.70  
. 

 26 01 50 51-0094 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 35.31  
. 

 26 01 50 51-0095 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 39.69  
. 

 26 01 50 51-0096 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 38.69  
. 

 26 01 50 51-0097 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 38.41  
. 

 26 01 50 51-0098 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 38.60  
. 

 26 01 50 51-0099 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 45.57  
. 

 26 01 50 51-0100 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 52.26  
. 

 26 01 50 51-0101 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 51.98  

XXXXXXX 
. 
 26 01 50 51-0102  High Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0103 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.05  
    For Enclosed And Gasket Light Fixtures, Add  2.72 

. 
 26 01 50 51-0104 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.05  

    For Enclosed And Gasket Light Fixtures, Add  2.72 
. 

 26 01 50 51-0105 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.65  
    For Enclosed And Gasket Light Fixtures, Add  2.72 

. 
 26 01 50 51-0106 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 32.79  

    For Enclosed And Gasket Light Fixtures, Add  2.72 
. 

 26 01 50 51-0107 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 31.65  
    For Enclosed And Gasket Light Fixtures, Add  2.72 

. 
 26 01 50 51-0108 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 31.65  

    For Enclosed And Gasket Light Fixtures, Add  2.72 
. 

 26 01 50 51-0109 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 29.96  
    For Enclosed And Gasket Light Fixtures, Add  2.72 

. 
 26 01 50 51-0110 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 64.38  

XXXXXXX 
. 
 26 01 50 51-0111  Low Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0112 EA 35 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 72.06  
. 

 26 01 50 51-0113 EA 55 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 79.90  
. 

 26 01 50 51-0114 EA 70 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 81.66  
. 

 26 01 50 51-0115 EA 90 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 83.43  
. 

 26 01 50 51-0116 EA 135 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 90.49  
. 

 26 01 50 51-0117 EA 180 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 122.25  

XXXXXXX 
. 
 26 01 50 51-0118  LED Lamps (26 01 50 51-0001) 
. 
. 
 26 01 50 51-0119  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0118) 
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. 

. 
 26 01 50 51-0120 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 11.29  

XXXXXXX 
. 
 26 01 50 51-0121  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0122 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) .................................. 14.19  
. 

 26 01 50 51-0123 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................ 14.19  
. 

 26 01 50 51-0124 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................ 21.97  
. 

 26 01 50 51-0125 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ................................ 16.15  
. 

 26 01 50 51-0126 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) .............................. 26.84  

XXXXXXX 
. 
 26 01 50 51-0127  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0128 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 19.56  
. 

 26 01 50 51-0129 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 17.91  
. 

 26 01 50 51-0130 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 22.28  
. 

 26 01 50 51-0131 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 19.37  
. 

 26 01 50 51-0132 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 24.23  
. 

 26 01 50 51-0133 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 19.37  

XXXXXXX 
. 
 26 01 50 51-0134  LED Lamps, Medium Base, PAR (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0135 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) ..................................... 21.12  
. 

 26 01 50 51-0136 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) .................. 27.16  
. 

 26 01 50 51-0137 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 27.16  
. 

 26 01 50 51-0138 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 26.19  
. 

 26 01 50 51-0139 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 25.21  
. 

 26 01 50 51-0140 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star)................. 25.21  
. 

 26 01 50 51-0141 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star)................. 44.87  
. 

 26 01 50 51-0142 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................... 27.16  
. 

 26 01 50 51-0143 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................... 26.19  
. 

 26 01 50 51-0144 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 27.16  
. 

 26 01 50 51-0145 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................. 27.16  

XXXXXXX 
. 
 26 01 50 51-0146  LED Lamps, GU Base, MR16 (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0147 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 15.97  
. 

 26 01 50 51-0148 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star) .......................................... 19.56  
. 

 26 01 50 51-0149 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star) ......................................... 21.12  

XXXXXXX 
. 
 26 01 50 51-0150  LED Lamps, PL Series (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0151 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 18.45  
. 

 26 01 50 51-0152 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 24.03  
. 

 26 01 50 51-0153 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 19.90  
. 

 26 01 50 51-0154 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 22.48  
. 

 26 01 50 51-0155 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 22.48  
. 

 26 01 50 51-0156 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 27.12  
. 

 26 01 50 51-0157 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR) ......................................................... 22.48  
. 

 26 01 50 51-0158 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR) ......................................................... 22.48  
. 

 26 01 50 51-0159 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR) ......................................................... 22.48  
. 

 26 01 50 51-0160 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR) ......................................................... 22.48  
. 

 26 01 50 51-0161 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 25.57  
. 

 26 01 50 51-0162 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 25.57  
. 

 26 01 50 51-0163 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 25.57  
. 

 26 01 50 51-0164 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 25.57  
. 

 26 01 50 51-0165 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) ............................................... 24.03  
. 

 26 01 50 51-0166 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 24.03  
. 

 26 01 50 51-0167 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 24.03  
. 

 26 01 50 51-0168 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 25.06  
. 

 26 01 50 51-0169 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 25.06  
. 

 26 01 50 51-0170 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 25.28  
. 

 26 01 50 51-0171 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 25.28  
. 

 26 01 50 51-0172 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 25.28  
. 

 26 01 50 51-0173 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 25.28  
. 

 26 01 50 51-0174 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 26.09  
. 

 26 01 50 51-0175 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 26.09  
. 

 26 01 50 51-0176 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ....................................................... 26.09  
. 

 26 01 50 51-0177 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ....................................................... 26.09  
. 

 26 01 50 51-0178 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ....................................................... 26.09  
. 

 26 01 50 51-0179 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) .................................................... 26.09  
. 

 26 01 50 51-0180 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) .................................................... 26.09  
. 

 26 01 50 51-0181 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) .................................................... 26.09  
. 

 26 01 50 51-0182 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 34.14  
. 

 26 01 50 51-0183 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 34.14  
. 

 26 01 50 51-0184 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 34.14  
. 

 26 01 50 51-0185 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 32.28  
. 

 26 01 50 51-0186 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 32.28  
. 

 26 01 50 51-0187 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 32.28  
. 

 26 01 50 51-0188 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 18.54  
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XXXXXXX 
. 
 26 01 50 51-0189  HID LED Lamps, Medium Base E26 (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0190 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26) ............................................. 67.83  
. 

 26 01 50 51-0191 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26) ............................................. 67.83  
. 

 26 01 50 51-0192 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................. 86.89  
. 

 26 01 50 51-0193 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................. 86.89  
. 

 26 01 50 51-0194 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 56.25  
. 

 26 01 50 51-0195 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 56.25  
. 

 26 01 50 51-0196 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 56.25  
. 

 26 01 50 51-0197 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 56.25  
. 

 26 01 50 51-0198 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 58.31  
. 

 26 01 50 51-0199 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 58.31  
. 

 26 01 50 51-0200 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 58.31  
. 

 26 01 50 51-0201 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 58.31  
. 

 26 01 50 51-0202 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 66.55  
. 

 26 01 50 51-0203 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 66.55  
. 

 26 01 50 51-0204 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 66.55  
. 

 26 01 50 51-0205 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 66.55  
. 

 26 01 50 51-0206 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 76.86  
. 

 26 01 50 51-0207 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 76.86  
. 

 26 01 50 51-0208 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 76.86  
. 

 26 01 50 51-0209 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 76.86  
. 

 26 01 50 51-0210 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 99.53  
. 

 26 01 50 51-0211 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 99.53  
. 

 26 01 50 51-0212 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 99.53  
. 

 26 01 50 51-0213 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 99.53  
. 

 26 01 50 51-0214 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) ................ 119.11  
. 

 26 01 50 51-0215 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) ................ 119.11  
. 

 26 01 50 51-0216 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) ................ 119.11  
. 

 26 01 50 51-0217 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) ................ 119.11  
. 

 26 01 50 51-0218 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 132.51  
. 

 26 01 50 51-0219 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 132.51  
. 

 26 01 50 51-0220 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 132.51  
. 

 26 01 50 51-0221 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 132.51  
. 

 26 01 50 51-0222 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 180.94  
. 

 26 01 50 51-0223 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 180.94  
. 

 26 01 50 51-0224 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 180.94  
. 

 26 01 50 51-0225 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 180.94  
. 

 26 01 50 51-0226 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 187.12  
. 

 26 01 50 51-0227 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 187.12  
. 

 26 01 50 51-0228 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 187.12  
. 

 26 01 50 51-0229 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 187.12  
. 

 26 01 50 51-0230 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 223.19  
. 

 26 01 50 51-0231 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 223.19  
. 

 26 01 50 51-0232 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 223.19  
. 

 26 01 50 51-0233 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 223.19  
. 

 26 01 50 51-0234 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 266.47  
. 

 26 01 50 51-0235 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 266.47  
. 

 26 01 50 51-0236 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 266.47  
. 

 26 01 50 51-0237 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 266.47  
. 

 26 01 50 51-0238 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ....................... 84.80  
. 

 26 01 50 51-0239 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ....................... 92.01  
. 

 26 01 50 51-0240 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ....................... 92.01  
. 

 26 01 50 51-0241 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ....................... 84.80  
. 

 26 01 50 51-0242 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) ..................... 107.47  
. 

 26 01 50 51-0243 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ....................... 98.19  
. 

 26 01 50 51-0244 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) ..................... 118.80  
. 

 26 01 50 51-0245 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) ..................... 117.59  
. 

 26 01 50 51-0246 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) ..................... 120.35  
. 

 26 01 50 51-0247 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) ..................... 120.35  
. 

 26 01 50 51-0248 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 ) ...................................... 71.43  
. 

 26 01 50 51-0249 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 ) ...................................... 71.43  
. 

 26 01 50 51-0250 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 ) ...................................... 80.96  
. 

 26 01 50 51-0251 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 ) ...................................... 80.96  
. 

 26 01 50 51-0252 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 ) ...................................... 87.30  
. 

 26 01 50 51-0253 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 ) ...................................... 87.30  
. 

 26 01 50 51-0254 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 ) ...................................... 96.82  
. 

 26 01 50 51-0255 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 ) ...................................... 96.82  
. 

 26 01 50 51-0256 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ............................................................ 97.32  
. 

 26 01 50 51-0257 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) .......................................................... 105.77  
. 

 26 01 50 51-0258 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) .......................................................... 132.46  
. 

 26 01 50 51-0259 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) .......................................................... 146.26  
. 

 26 01 50 51-0260 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ........................................ 55.27  
. 

 26 01 50 51-0261 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ........................................ 62.69  
. 

 26 01 50 51-0262 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ........................................ 66.40  
. 

 26 01 50 51-0263 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ........................................ 73.30  
. 

 26 01 50 51-0264 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................. 88.89  
. 

 26 01 50 51-0265 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) ........................................... 104.75  
. 

 26 01 50 51-0266 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) ........................................... 144.38  
. 

 26 01 50 51-0267 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) ........................................... 152.30  
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. 
 26 01 50 51-0268 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) ........................................... 164.99  

. 
 26 01 50 51-0269 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) ........................................... 172.91  

. 
 26 01 50 51-0270 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) ........................................... 250.60  

. 
 26 01 50 51-0271 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 65.06  

XXXXXXX 
. 
 26 01 50 51-0272  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0273 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) .............................. 238.25  
. 

 26 01 50 51-0274 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) .............................. 238.25  
. 

 26 01 50 51-0275 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 238.25  
. 

 26 01 50 51-0276 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 67.83  
. 

 26 01 50 51-0277 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) .......................................... 67.83  
. 

 26 01 50 51-0278 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 67.83  
. 

 26 01 50 51-0279 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 86.89  
. 

 26 01 50 51-0280 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) .......................................... 86.89  
. 

 26 01 50 51-0281 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 86.89  
. 

 26 01 50 51-0282 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 164.17  
. 

 26 01 50 51-0283 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 180.94  
. 

 26 01 50 51-0284 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 180.94  
. 

 26 01 50 51-0285 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 180.94  
. 

 26 01 50 51-0286 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 180.94  
. 

 26 01 50 51-0287 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 187.12  
. 

 26 01 50 51-0288 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 187.12  
. 

 26 01 50 51-0289 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 187.12  
. 

 26 01 50 51-0290 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 187.12  
. 

 26 01 50 51-0291 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 223.19  
. 

 26 01 50 51-0292 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 223.19  
. 

 26 01 50 51-0293 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 223.19  
. 

 26 01 50 51-0294 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 223.19  
. 

 26 01 50 51-0295 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 266.47  
. 

 26 01 50 51-0296 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 266.47  
. 

 26 01 50 51-0297 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 266.47  
. 

 26 01 50 51-0298 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 266.47  
. 

 26 01 50 51-0299 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 92.01  
. 

 26 01 50 51-0300 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 92.01  
. 

 26 01 50 51-0301 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ....................... 107.47  
. 

 26 01 50 51-0302 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ....................... 106.04  
. 

 26 01 50 51-0303 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ....................... 118.80  
. 

 26 01 50 51-0304 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ....................... 117.59  
. 

 26 01 50 51-0305 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ....................... 120.35  
. 

 26 01 50 51-0306 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ....................... 116.76  
. 

 26 01 50 51-0307 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 256.89  
. 

 26 01 50 51-0308 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 91.98  
. 

 26 01 50 51-0309 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 91.98  
. 

 26 01 50 51-0310 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............. 104.80  
. 

 26 01 50 51-0311 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............. 104.80  
. 

 26 01 50 51-0312 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............. 112.51  
. 

 26 01 50 51-0313 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............. 112.51  
. 

 26 01 50 51-0314 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 71.31  
. 

 26 01 50 51-0315 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 71.31  
. 

 26 01 50 51-0316 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 80.96  
. 

 26 01 50 51-0317 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 80.96  
. 

 26 01 50 51-0318 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 87.30  
. 

 26 01 50 51-0319 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 87.30  
. 

 26 01 50 51-0320 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 96.82  
. 

 26 01 50 51-0321 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 96.82  
. 

 26 01 50 51-0322 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 177.08  
. 

 26 01 50 51-0323 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 205.31  
. 

 26 01 50 51-0324 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 245.50  
. 

 26 01 50 51-0325 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 482.17  
. 

 26 01 50 51-0326 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 455.14  
. 

 26 01 50 51-0327 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 482.17  
. 

 26 01 50 51-0328 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 484.27  
. 

 26 01 50 51-0329 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 70.83  
. 

 26 01 50 51-0330 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 70.83  
. 

 26 01 50 51-0331 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 70.83  
. 

 26 01 50 51-0332 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 212.78  
. 

 26 01 50 51-0333 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 265.30  
. 

 26 01 50 51-0334 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 177.01  
. 

 26 01 50 51-0335 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) ............................... 209.01  
. 

 26 01 50 51-0336 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 90.65  
. 

 26 01 50 51-0337 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 186.95  

XXXXXXX 
. 
 26 01 50 51-0338  LED Lamps, 2G11 Base (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0339 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 32.41  

XXXXXXX 
. 
 26 01 50 51-0340  LED Lamps, GX23 Or G23 Base (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0341 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 16.82  

NOT FOR BID
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XXXXXXX 
. 
 26 01 50 51-0342  LED Lamps, G24 Base (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0343 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 21.34  

XXXXXXX 
. 
 26 01 50 51-0344  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0345 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24IN-4000K) ................................................................................................................................................................... 29.21  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0346 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24INU-4000K) ................................................................................................................................................................. 37.33  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0347 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-36IN-4000K) ................................................................................................................................................................... 31.44  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0348 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-48IN-4000K) ................................................................................................................................................................... 34.35  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0349 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-
TOTALTUBEG2HO-T8-48IN-4000K) ................................................................................................................................... 37.40  

    For Multiple Lamps In Fixture, Deduct  -3.18 
. 

 26 01 50 51-0350 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ......................... 24.46  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0351 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ........................ 23.38  

    For Multiple Lamps In Fixture, Deduct  -2.83 
. 

 26 01 50 51-0352 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 21.49  
    For Multiple Lamps In Fixture, Deduct  -2.83 

. 
 26 01 50 51-0353 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 21.97  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0354 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 22.12  
    For Multiple Lamps In Fixture, Deduct  -3.18 

. 
 26 01 50 51-0355 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 22.84  

    For Multiple Lamps In Fixture, Deduct  -3.18 

XXXXXXX 
. 
 26 01 50 51-0356  Filament LED Lamps (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0357 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 20.85  
. 

 26 01 50 51-0358 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ................................................ 20.85  
. 

 26 01 50 51-0359 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 19.82  
. 

 26 01 50 51-0360 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 19.82  
. 

 26 01 50 51-0361 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827) ....................................... 21.47  
. 

 26 01 50 51-0362 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A) .................................... 21.47  
. 

 26 01 50 51-0363 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ...................................... 17.76  
. 

 26 01 50 51-0364 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 17.76  
. 

 26 01 50 51-0365 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 18.37  
. 

 26 01 50 51-0366 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) .............................................. 22.91  
. 

 26 01 50 51-0367 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521) .................................................................... 16.36  

XXXXXXX 
. 
 26 01 50 51-0368  Other Lamps (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0369 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 19.65  
. 

 26 01 50 51-0370 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 19.65  
. 

 26 01 50 51-0371 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 19.65  
. 

 26 01 50 51-0372 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 20.68  
. 

 26 01 50 51-0373 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) .............. 20.68  
. 

 26 01 50 51-0374 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 20.68  

XXXXXXX 
. 
 26 01 50 51-0375  LED Lamps, Light Engines, Round, LER Series (26 01 50 51-0118) 
. 
. 

 26 01 50 51-0376 EA 5.5" Diameter, 17 Watt, 3000K CCT, Round LED Light Engine (Maxlite LER5.5A1730) ...................................................... 39.90  
. 

 26 01 50 51-0377 EA 9 Watt, 120 Volt, 800 Lumens, 2700K, Omnidirectional Ultra LED A-line Lamp (Sylvania LED9A19/DIM/O/827/U) ............ 24.85  

XXXXXXX 
. 
 26 01 50 51-0378  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 26 01 50 
51-0001 for removal of lamps from fixtures. 

. 

. 
 26 01 50 51-0379 EA Recycle 2' Length Linear Fluorescent Lamps .........................................................................................................................0.30  

. 
 26 01 50 51-0380 EA Recycle 3' Length Linear Fluorescent Lamps .........................................................................................................................0.45  

. 
 26 01 50 51-0381 EA Recycle 4' Length Linear Fluorescent Lamps .........................................................................................................................0.60  

. 
 26 01 50 51-0382 EA Recycle 6' Length Linear Fluorescent Lamps .........................................................................................................................0.90  

. 
 26 01 50 51-0383 EA Recycle 8' Length Linear Fluorescent Lamps .........................................................................................................................1.20  

. 
 26 01 50 51-0384 EA Recycle Compact Fluorescent Lamps .....................................................................................................................................0.54  

. 
 26 01 50 51-0385 EA Recycle U-Shaped Or Circular Fluorescent Lamps .................................................................................................................0.54  

. 
 26 01 50 51-0386 EA Recycle High Intensity Discharge (HID) Lamps ......................................................................................................................1.87  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 
. 
. 
 26 01 50 52-0001  Lighting Ballasts (26 01 50 52) 

Note: Excludes recycling fees. See CSI section 02 84 16 00-0003 for ballast recycling. 
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. 

. 
 26 01 50 52-0002  Fluorescent Ballasts (26 01 50 52-0001) 
. 
. 
 26 01 50 52-0003  T5 Fluorescent Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0004  T5 Fluorescent Electronic Ballasts (26 01 50 52-0003) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0005  14 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 
. 
. 

 26 01 50 52-0006 EA  1 Lamp, 14 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 89.81 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  4.80 

. 
 26 01 50 52-0007 EA 2 Lamp, 14 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 95.16 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  4.80 

XXXXXXX 
. 
 26 01 50 52-0008  21 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 
. 
. 

 26 01 50 52-0009 EA  1 Lamp, 21 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 89.81 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  4.80 

. 
 26 01 50 52-0010 EA 2 Lamp, 21 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 95.16 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  4.80 

XXXXXXX 
. 
 26 01 50 52-0011  28 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 
. 
. 

 26 01 50 52-0012 EA  1 Lamp, 28 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 89.81 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  4.80 

. 
 26 01 50 52-0013 EA 2 Lamp, 28 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 95.16 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  4.80 

XXXXXXX 
. 
 26 01 50 52-0014  35 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 
. 
. 

 26 01 50 52-0015 EA  1 Lamp, 35 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 89.81 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0016 EA 2 Lamp, 35 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 95.16 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0017  54 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 
. 
. 

 26 01 50 52-0018 EA  1 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 89.71 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0019 EA 2 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ........................................................................... 95.06 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0020 EA 3 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 129.13 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0021 EA 4 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 134.49 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0022  High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0003) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0023  12 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 
. 
. 

 26 01 50 52-0024 EA  1 Lamp, 12 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 76.18 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0025 EA 2 Lamp, 12 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 81.53 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0026  24 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 
. 
. 

 26 01 50 52-0027 EA  1 Lamp, 24 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 97.97 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0028 EA 2 Lamp, 24 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 103.32 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0029  39 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 
. 
. 

 26 01 50 52-0030 EA  1 Lamp, 39 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 97.97 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0031 EA 2 Lamp, 39 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 103.32 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0032  54 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 
. 
. 

 26 01 50 52-0033 EA  1 Lamp, 54 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 76.18 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0034 EA 2 Lamp, 54 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................... 81.53 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 

NOT FOR BID
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. 
 26 01 50 52-0035  Dimming, T5 Fluorescent Electronic Ballasts (26 01 50 52-0003) 
. 
. 
 26 01 50 52-0036  Step Dimming, T5 Fluorescent Electronic Ballasts (26 01 50 52-0035) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0037  28 Watt, Step Dimming, T5 Fluorescent Electronic Ballast (26 01 50 52-0036) 
. 
. 

 26 01 50 52-0038 EA  2 Lamp, 28 Watt, Programmed Start, Step Dimming, T5 Fluorescent Electronic Ballast ...................................................... 85.81 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0039  Dimming To 5%, T5 Fluorescent Electronic Ballasts (26 01 50 52-0035) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0040  54 Watt, Dimming To 5%, High-Output, T5HO Fluorescent Electronic 

Ballasts (26 01 50 52-0039) 
. 
. 

 26 01 50 52-0041 EA  1 Lamp, 54 Watt, Programmed Start, Dimming To 5%, High-Output, T5HO Fluorescent Electronic Ballast ...................... 304.44 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0042 EA 2 Lamp, 54 Watt, Programmed Start, Dimming To 5%, High-Output, T5HO Fluorescent Electronic Ballast ...................... 301.55 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0043  T8 Fluorescent Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0044  T8 Fluorescent Electronic Ballasts (26 01 50 52-0043) 

Note: Includes 120/277 Volt and low or normal ballast factor. 
. 
. 
 26 01 50 52-0045  17 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0046 EA  1 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 42.32 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0047 EA  1 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 70.42 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0048 EA  2 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 47.67 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0049 EA  2 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 75.77 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0050 EA  3 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.97 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  11.37 

. 
 26 01 50 52-0051 EA  3 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 85.45 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  6.53 

. 
 26 01 50 52-0052 EA  4 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 66.53 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  28.78 

. 
 26 01 50 52-0053 EA  4 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 94.17 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  16.80 

XXXXXXX 
. 
 26 01 50 52-0054  25 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0055 EA  1 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 42.32 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0056 EA  1 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 70.42 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0057 EA  2 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 47.67 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0058 EA  2 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 75.77 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0059 EA  3 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.97 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  11.37 

. 
 26 01 50 52-0060 EA  3 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 85.45 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  6.53 

. 
 26 01 50 52-0061 EA  4 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 66.53 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  28.78 

. 
 26 01 50 52-0062 EA  4 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 94.17 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  16.80 

XXXXXXX 
. 
 26 01 50 52-0063  28 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0064 EA  1 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 42.32 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  11.68 

NOT FOR BID
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. 
 26 01 50 52-0065 EA  1 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 70.42 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0066 EA  2 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 47.67 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0067 EA  2 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 75.77 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0068 EA  3 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.97 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  11.37 

. 
 26 01 50 52-0069 EA  3 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 85.45 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  6.53 

. 
 26 01 50 52-0070 EA  4 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 66.53 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  28.78 

. 
 26 01 50 52-0071 EA  4 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 94.17 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  16.80 

XXXXXXX 
. 
 26 01 50 52-0072  32 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0073 EA  1 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 42.32 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0074 EA  1 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 70.42 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0075 EA  2 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 47.67 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  11.68 

. 
 26 01 50 52-0076 EA  2 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 75.77 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0077 EA  3 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.97 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  11.37 

. 
 26 01 50 52-0078 EA  3 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 85.45 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  6.53 

. 
 26 01 50 52-0079 EA  4 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 66.53 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  28.78 

. 
 26 01 50 52-0080 EA  4 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 94.17 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  16.80 

XXXXXXX 
. 
 26 01 50 52-0081  40 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0082 EA  1 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 64.46 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  4.99 

. 
 26 01 50 52-0083 EA  1 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 70.42 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0084 EA  2 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 69.81 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  4.99 

. 
 26 01 50 52-0085 EA  2 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 75.77 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  7.68 

. 
 26 01 50 52-0086 EA  3 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 86.89 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
    For High Ballast Factor, Add  3.07 

. 
 26 01 50 52-0087 EA  3 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 85.45 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
. 

 26 01 50 52-0088 EA 4 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 92.25 37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
    For High Ballast Factor, Add  3.07 

. 
 26 01 50 52-0089 EA  4 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ........................................................................... 94.17 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0090  96 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 
. 
. 

 26 01 50 52-0091 EA  1 Lamp, 96 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 76.18 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
    For High Ballast Factor, Add  10.70 

. 
 26 01 50 52-0092 EA  2 Lamp, 96 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 81.53 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
    For High Ballast Factor, Add  10.70 

XXXXXXX 

NOT FOR BID
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. 
 26 01 50 52-0093  High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0043) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0094  48 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 
. 
. 

 26 01 50 52-0095 EA 1 Lamp, 48 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 91.25 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0096 EA  1 Lamp, 48 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 117.29 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0097 EA 2 Lamp, 48 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 96.60 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0098 EA 2 Lamp, 48 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 122.64 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0099  60 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 
. 
. 

 26 01 50 52-0100 EA 1 Lamp, 60 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 91.25 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0101 EA  1 Lamp, 60 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 117.29 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0102 EA 2 Lamp, 60 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 96.60 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0103 EA 2 Lamp, 60 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 122.64 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0104  72 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 
. 
. 

 26 01 50 52-0105 EA 1 Lamp, 72 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 91.25 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0106 EA  1 Lamp, 72 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 117.29 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0107 EA 2 Lamp, 72 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 96.60 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0108 EA 2 Lamp, 72 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 122.64 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0109  96 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 
. 
. 

 26 01 50 52-0110 EA 1 Lamp, 96 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 91.25 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0111 EA  1 Lamp, 96 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 117.29 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0112 EA 2 Lamp, 96 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast .............................................................. 96.60 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0113 EA 2 Lamp, 96 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 122.64 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0114  Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0043) 
. 
. 
 26 01 50 52-0115  Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and high ballast factor. 
. 
. 
 26 01 50 52-0116  17 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0117 EA 1 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0118 EA 2 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0119 EA 3 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 64.10 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0120 EA 4 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0121 EA 5 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 112.33 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0122 EA 6 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 117.69 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0123  25 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0124 EA 1 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0125 EA 2 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0126 EA 3 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 64.10 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0127 EA 4 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0128 EA 5 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 112.33 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0129 EA 6 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 117.69 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 

NOT FOR BID



 

 Electrical 26

26
 

Operation and Maintenance of Electrical Systems 26 01
Operation and Maintenance of Lighting 26 01 50

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 13

. 
 26 01 50 52-0130  28 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0131 EA 1 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0132 EA 2 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0133 EA 3 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 64.10 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0134 EA 4 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0135 EA 5 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 112.33 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0136 EA 6 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 117.69 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0137  32 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0138 EA 1 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0139 EA 2 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0140 EA 3 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 64.10 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0141 EA 4 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0142 EA 5 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 112.33 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0143 EA 6 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 117.69 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0144  40 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0145 EA 1 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0146 EA 2 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0147 EA 3 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 64.10 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0148 EA 4 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0149 EA 5 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 112.33 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0150 EA 6 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 117.69 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0151  Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and high ballast factor. 
. 
. 
 26 01 50 52-0152  17 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 
. 
. 

 26 01 50 52-0153 EA 1 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0154 EA 2 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0155 EA 3 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 62.59 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0156 EA 4 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0157 EA 5 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 107.53 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0158 EA 6 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 112.89 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0159  25 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 
. 
. 

 26 01 50 52-0160 EA 1 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0161 EA 2 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0162 EA 3 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 62.59 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0163 EA 4 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0164 EA 5 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 107.53 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0165 EA 6 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 112.89 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0166  28 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 
. 
. 

 26 01 50 52-0167 EA 1 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

NOT FOR BID
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. 
 26 01 50 52-0168 EA 2 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0169 EA 3 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 62.59 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0170 EA 4 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0171 EA 5 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 107.53 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0172 EA 6 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 112.89 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0173  32 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 
. 
. 

 26 01 50 52-0174 EA 1 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0175 EA 2 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0176 EA 3 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 62.59 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0177 EA 4 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0178 EA 5 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 107.53 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0179 EA 6 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 112.89 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0180  40 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 
. 
. 

 26 01 50 52-0181 EA 1 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 50.01 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0182 EA 2 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 55.36 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0183 EA 3 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 62.59 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0184 EA 4 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 76.99 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0185 EA 5 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 107.53 42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0186 EA 6 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 112.89 48.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.47 

XXXXXXX 
. 
 26 01 50 52-0187  Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0188  17 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 
. 
. 

 26 01 50 52-0189 EA 1 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 111.22 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0190 EA 2 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 116.57 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0191 EA 3 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 139.31 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0192 EA 4 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 144.67 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0193  25 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 
. 
. 

 26 01 50 52-0194 EA 1 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 111.22 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0195 EA 2 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 116.57 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0196 EA 3 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 139.31 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0197 EA 4 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 144.67 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0198  28 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 
. 
. 

 26 01 50 52-0199 EA 1 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 111.22 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0200 EA 2 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 116.57 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0201 EA 3 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 139.31 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0202 EA 4 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 144.67 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0203  32 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 
. 
. 

 26 01 50 52-0204 EA 1 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 111.22 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0205 EA 2 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast .............................................. 116.57 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
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. 
 26 01 50 52-0206 EA 3 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast.............................................. 139.31 32.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 
. 

 26 01 50 52-0207 EA 4 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast.............................................. 144.67 37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0208  T10 Fluorescent Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0209  T10 Fluorescent Electronic Ballasts (26 01 50 52-0208) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0210  40 Watt, T10 Fluorescent Electronic Ballasts (26 01 50 52-0209) 
. 
. 

 26 01 50 52-0211 EA  1 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ......................................................................... 57.74 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0212 EA  2 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ......................................................................... 63.09 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0213 EA  3 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ......................................................................... 77.19 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 01 50 52-0214  T12 Fluorescent Ballasts (26 01 50 52-0002) 
. 
. 
 26 01 50 52-0215  T12 Fluorescent Electronic Ballasts (26 01 50 52-0214) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0216  25 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 
. 
. 

 26 01 50 52-0217 EA  1 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 42.32 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0218 EA 1 Lamp, 25 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 57.74 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0219 EA  2 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 47.67 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0220 EA  2 Lamp, 25 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 63.09 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0221 EA  3 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 57.97 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

. 
 26 01 50 52-0222 EA 4 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 66.53 37.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0223  30 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 
. 
. 

 26 01 50 52-0224 EA 1 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 57.74 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0225 EA  2 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 63.09 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0226 EA 3 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 77.19 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 01 50 52-0227  34 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 
. 
. 

 26 01 50 52-0228 EA 1 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 57.74 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0229 EA  2 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 63.09 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0230 EA 3 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 77.19 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 01 50 52-0231  40 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 
. 
. 

 26 01 50 52-0232 EA 1 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 57.74 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0233 EA  2 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 63.09 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0234 EA 3 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 77.19 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 01 50 52-0235  96 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 
. 
. 

 26 01 50 52-0236 EA 1 Lamp, 96 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 71.09 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0237 EA  2 Lamp, 96 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 81.53 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0238  High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0214) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0239  48 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 
. 
. 

 26 01 50 52-0240 EA 1 Lamp, 48 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 91.54 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0241 EA  2 Lamp, 48 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 96.89 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
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. 
 26 01 50 52-0242  60 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 
. 
. 

 26 01 50 52-0243 EA 1 Lamp, 60 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 91.54 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0244 EA  2 Lamp, 60 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 96.89 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0245  72 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 
. 
. 

 26 01 50 52-0246 EA 1 Lamp, 72 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 91.54 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0247 EA  2 Lamp, 72 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 96.89 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0248  96 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 
. 
. 

 26 01 50 52-0249 EA 2 Lamp, 96 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 91.54 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0250 EA  2 Lamp, 96 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast .............................................. 96.89 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0251  Emergency Fluorescent Ballasts (26 01 50 52-0002) 

Note: 120/277 Volt. 
. 
. 

 26 01 50 52-0252 EA 350 To 450 Lumens, One Lamp, Code Compliance, Ninety Minute Illumination, Emergency Fluorescent Ballast 
(Bodine B100) .................................................................................................................................................................... 145.46 21.45 

    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0253 EA  600 To 700 Lumens, Two Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine B60) ..................... 234.42 26.80 

    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0254 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine 

B50) ................................................................................................................................................................................... 289.17 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0255 EA  600 To 700 Lumens, One Or Two Lamp, Two Hour Illumination, Emergency Fluorescent Ballast (Bodine B70A) ............. 216.12 26.80 

    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0256 EA  2,700 To 3,400 Lumens, Two Or Three Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine 

B33) ................................................................................................................................................................................... 981.98 32.16 
    For Factory Installation In New Fixtures, Deduct  -47.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.15 

. 
 26 01 50 52-0257 EA  225 To 450 Lumens, One Lamp, Four Hour Illumination, Emergency Fluorescent Ballast (Bodine B54) ........................... 292.78 21.45 

    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0258 EA  325 To 1,000 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Compact Fluorescent Ballast 

(Bodine B84CG) ................................................................................................................................................................. 485.53 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0259 EA  300 To 750 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Compact Fluorescent Ballast 

(Bodine B94CG) ................................................................................................................................................................. 271.14 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0260 EA  200 To 625 Lumens, One Lamp, Ninety Minute Illumination, Damp Location, Emergency Compact Fluorescent 

Ballast (Bodine B413) ........................................................................................................................................................ 366.15 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0261 EA 300 To 650 Lumens, One Lamp, Damp Location, Ninety Minute Illumination, Emergency Compact Fluorescent 

Ballast (Bodine B463) ........................................................................................................................................................ 285.79 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0262 EA  450 To 950 Lumens, One Or Two Lamp, Ninety Minute Illumination, Damp Location, Emergency Compact 

Fluorescent Ballast (Bodine B426) ..................................................................................................................................... 322.14 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0263 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Ninety Minute Illumination, Damp Location, Emergency Fluorescent 

Ballast (Bodine BDL500) .................................................................................................................................................... 347.89 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0264 EA  600 To 700 Lumens, Two Lamp, Damp Location, Emergency Fluorescent Ballast (Bodine BDL600) ................................ 294.18 26.80 

    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0265 EA  600 To 700 Lumens, One Lamp, Two Hour Illumination, Emergency Fluorescent Ballast (Bodine BDL700) ..................... 298.12 21.45 

    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0266 EA  500 To 600 Lumens, One Lamp, Damp Location, Ninety Minute Illumination, Emergency Fluorescent Ballast 

(Bodine BDL900) ............................................................................................................................................................... 260.88 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0267 EA  300 To 750 Lumens, One Or Two Lamp, Damp Location, Ninety Minute Illumination, Emergency Compact 

Fluorescent Ballast (Bodine BDL94C) ............................................................................................................................... 271.14 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 
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. 
 26 01 50 52-0268 EA 450 Lumens, One Lamp, Low Profile, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine LP400) .......... 264.90 21.45 

    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0269 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Self Testing, Ninety Minute Illumination, Emergency Fluorescent 

Ballast (Bodine B50ST) ...................................................................................................................................................... 478.04 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0270 EA  1,800 To 3,500 Lumens, One Or Two Lamp, Self Testing, Ninety Minute Illumination, Emergency Fluorescent 

Ballast (Bodine B30ST) ...................................................................................................................................................... 595.51 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0271 EA 1,450 To 3,500 Lumens, One Or Two Lamp, Remote Control Testing, Ninety Minute Illumination, Emergency 

Fluorescent Ballast (Bodine B30RCT) ............................................................................................................................ 1,106.44 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0272 EA 1,100 To 1,400 Lumens, One Or Two Lamp, Remote Control Testing, Ninety Minute Illumination, Emergency 

Fluorescent Ballast (Bodine B50RCT) ............................................................................................................................... 771.36 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0273 EA  1,100 To 3,100 Lumens, One Or Two Lamp, Central Battery, Emergency Fluorescent Ballast With Voltage 

Sensing Circuit (Bodine CB90-48) ..................................................................................................................................... 396.72 26.80 
    For Factory Installation In New Fixtures, Deduct  -45.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.51 

. 
 26 01 50 52-0274 EA  1,050 To 3,200 Lumens, One Lamp, Interim Lighting For Generator Backup, Five Minute Illumination, Emergency 

Fluorescent Ballast (Bodine GEN1) ................................................................................................................................... 511.19 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0275 EA  250 Watt, Self-Diagnostic, Ninety Minute Illumination, Fluorescent Emergency Lighting Inverter (Bodine ELI-250-

SD).................................................................................................................................................................................. 2,820.41 26.80 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

XXXXXXX 
. 
 26 01 50 52-0276  LED Emergency Ballasts (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0277 EA Up To 520 Lumens, Ninety Minute Illumination, 120-277 Volt, 4 Watt Output, Emergency LED Driver (Bodine 
BSL4L) ............................................................................................................................................................................... 154.40 21.45 

    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0278 EA Up To 780 Lumens, Ninety Minute Illumination, 120-277 Volt, 6 Watt Output, Emergency LED Driver (Bodine 

BSL6LST) .......................................................................................................................................................................... 177.69 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0279 EA Up To 975 Lumens, Ninety Minute Illumination, 120-277 Volt, 7.5 Watt Output, Emergency LED Driver (Bodine 

BSL17C) ............................................................................................................................................................................ 205.58 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0280 EA Up To 1,300 Lumens, Ninety Minute Illumination, 120-277 Volt, 10 Watt Output, Emergency LED Driver (Bodine 

BSL310) ............................................................................................................................................................................. 195.58 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0281 EA Up To 2,200 Lumens, Ninety Minute Illumination, 120-277 Volt, 18 Watt Output, Emergency LED Driver (Bodine 

BSL718) ............................................................................................................................................................................. 339.70 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0282 EA Up To 2,600 Lumens, Ninety Minute Illumination, 120-277 Volt, 20 Watt Output, Emergency LED Driver (Bodine 

BSL20LV) .......................................................................................................................................................................... 321.80 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 01 50 52-0283 EA Up To 2,300 Lumens, Ninety Minute Illumination, 120-277 Volt, 23 Watt LED Emergency Battery Backup 

(LiteTronics EB23UQ) ........................................................................................................................................................ 306.42 21.45 
    For Factory Installation In New Fixtures, Deduct  -42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

XXXXXXX 
. 
 26 01 50 52-0284  Compact Fluorescent Ballasts (26 01 50 52-0001) 
. 
. 
 26 01 50 52-0285  Compact Fluorescent Electronic Ballasts (26 01 50 52-0284) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0286  18 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
. 
. 

 26 01 50 52-0287 EA 1 Lamp, 18 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ................................................................. 85.20 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0288 EA 2 Lamp, 18 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ................................................................. 90.55 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0289  26 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
. 
. 

 26 01 50 52-0290 EA 1 Lamp, 26 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ................................................................. 85.20 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0291 EA 2 Lamp, 26 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ................................................................. 90.55 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0292  32 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
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. 

. 
 26 01 50 52-0293 EA 1 Lamp, 32 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 104.50 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0294 EA 2 Lamp, 32 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 109.85 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0295  40 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
. 
. 

 26 01 50 52-0296 EA  1 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast .............................................................................. 82.90 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0297 EA 1 Lamp, 40 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 104.50 21.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
. 

 26 01 50 52-0298 EA 2 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast ............................................................................ 153.08 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 01 50 52-0299 EA 2 Lamp, 40 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 109.85 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0300 EA 3 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast ............................................................................ 181.02 32.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.65 

XXXXXXX 
. 
 26 01 50 52-0301  42 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
. 
. 

 26 01 50 52-0302 EA 1 Lamp, 42 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 104.50 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0303 EA 2 Lamp, 42 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 109.85 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0304  55 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
. 
. 

 26 01 50 52-0305 EA 1 Lamp, 55 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 104.50 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0306 EA 2 Lamp, 55 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 109.85 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0307  Dimming, Compact Fluorescent Electronic Ballasts (26 01 50 52-0284) 
. 
. 
 26 01 50 52-0308  Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-0307) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0309  18 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0310 EA 1 Lamp, 18 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 153.85 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0311 EA 2 Lamp, 18 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 159.20 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0312  26 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0313 EA 1 Lamp, 26 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 153.85 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0314 EA 2 Lamp, 26 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 159.20 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0315  32 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0316 EA 1 Lamp, 32 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 153.85 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0317 EA 2 Lamp, 32 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 169.86 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0318  40 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0319 EA 2 Lamp, 40 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 169.86 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0320  42 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0321 EA 1 Lamp, 42 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 153.85 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0322 EA 2 Lamp, 42 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 169.86 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0323  55 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0324 EA 1 Lamp, 55 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 243.14 21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0325 EA 2 Lamp, 55 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast .................................... 273.55 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

XXXXXXX 
. 
 26 01 50 52-0326  High Intensity Discharge (HID) Ballasts (26 01 50 52-0001) 
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. 

. 
 26 01 50 52-0327  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0326) 
. 
. 
 26 01 50 52-0328  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
. 
. 
 26 01 50 52-0329  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0328) 
. 
. 

 26 01 50 52-0330 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 120.36 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0331 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 123.04 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0332 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................................... 123.04 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0333 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 115.41 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0334 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................................... 115.41 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0335 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................. 166.53 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0336 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................................... 166.53 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0337 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................. 211.54 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0338 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................................... 234.51 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0339  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0328) 
. 
. 

 26 01 50 52-0340 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 109.77 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0341 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 115.76 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0342 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 113.18 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0343 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 131.18 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0344 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 128.61 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0345 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 145.32 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0346 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 145.32 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0347 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 173.10 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0348 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 173.10 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0349 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............. 270.60 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0350 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................... 270.60 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0351  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0328) 
. 
. 

 26 01 50 52-0352 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................. 15.55  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 01 50 52-0353 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 25.79  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

XXXXXXX 
. 
 26 01 50 52-0354  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
. 
. 
 26 01 50 52-0355  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0354) 
. 
. 

 26 01 50 52-0356 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 149.87 26.80 
    For Pulse Start Ballast, Add  11.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0357 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 157.30 26.80 

    For Pulse Start Ballast, Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0358 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 144.24 26.80 

    For Pulse Start Ballast, Add  10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0359 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 165.70 26.80 

    For Pulse Start Ballast, Add  12.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0360 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 225.83 26.80 

    For Pulse Start Ballast, Add  18.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0361  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0354) 
. 
. 

 26 01 50 52-0362 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 178.03 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

NOT FOR BID
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. 
 26 01 50 52-0363 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 189.61 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0364  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
. 
. 
 26 01 50 52-0365  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0364) 
. 
. 

 26 01 50 52-0366 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 289.07 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0367  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0364) 
. 
. 

 26 01 50 52-0368 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 439.40 26.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.22 

. 
 26 01 50 52-0369 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 488.78 26.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.22 
. 

 26 01 50 52-0370 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 471.70 26.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.22 

XXXXXXX 
. 
 26 01 50 52-0371  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
. 
. 
 26 01 50 52-0372  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0371) 
. 
. 

 26 01 50 52-0373 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 353.40 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0374 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 399.64 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0375 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 524.34 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0376 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 521.65 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0377 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 727.13 28.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 

. 
 26 01 50 52-0378 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 727.13 28.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 
. 

 26 01 50 52-0379 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 503.30 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0380 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 590.21 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0381  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0371) 
. 
. 

 26 01 50 52-0382 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............ 649.97 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0383 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 619.35 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0384 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 793.00 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0385 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................ 793.00 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0386  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
. 
. 
 26 01 50 52-0387  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0386) 
. 
. 

 26 01 50 52-0388 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 395.77 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0389 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 426.63 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0390 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 423.59 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0391 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 444.27 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0392 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 700.17 28.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 

. 
 26 01 50 52-0393 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 858.05 28.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 
. 

 26 01 50 52-0394 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 653.57 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0395 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 596.00 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0396  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0386) 
. 
. 

 26 01 50 52-0397 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 507.75 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

NOT FOR BID
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. 
 26 01 50 52-0398 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 546.68 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0399 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 810.97 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0400 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 699.31 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0401  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0326) 
. 
. 
 26 01 50 52-0402  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0401) 
. 
. 

 26 01 50 52-0403 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............... 164.67 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0404 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 164.67 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0405 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 184.18 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0406 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 457.58 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0407 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 457.58 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0408 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 457.58 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 
. 

 26 01 50 52-0409 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 457.58 26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0410 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 457.58 26.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

XXXXXXX 
. 
 26 01 50 52-0411  Owner Supplied Ballasts (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0412 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 21.45  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 01 50 52-0413 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 26.80  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 
. 

 26 01 50 52-0414 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 31.10  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.33 

. 
 26 01 50 52-0415 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 33.23  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.97 
. 

 26 01 50 52-0416 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 37.52  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.26 

. 
 26 01 50 52-0417 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 39.67  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 

XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50)
. 
. 
 26 01 50 53-0001  Lens and Accessory Replacement (26 01 50 53) 
. 
. 

 26 01 50 53-0002 EA  Removal And Replacement Of Parabolic Aluminum Louver ................................................................................................. 86.92  
. 

 26 01 50 53-0003 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 180.57  
. 

 26 01 50 53-0004 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 213.65  
. 

 26 01 50 53-0005 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures ....................................................................................... 85.32  
. 

 26 01 50 53-0006 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 28.59  
. 

 26 01 50 53-0007 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 29.75  
. 

 26 01 50 53-0008 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 34.77  
. 

 26 01 50 53-0009 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 12.51  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 

. 
 26 01 50 53-0010 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 12.69  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 
. 

 26 01 50 53-0011 EA  Removal And Replacement Of Medium Bi-Pin Lampholder .................................................................................................. 14.22  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 

. 
 26 01 50 53-0012 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 16.58  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 
. 

 26 01 50 53-0013 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 
Type ..................................................................................................................................................................................... 18.11  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 
. 

 26 01 50 53-0014 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 13.99  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 

. 
 26 01 50 53-0015 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 54.49  

XXXXXXX 
. 
 26 01 50 81  Luminaire Replacement (26 01 50)
. 
. 
 26 01 50 81-0001  Retrofit Lighting Fixtures (26 01 50 81) 
. 
. 
 26 01 50 81-0002  LED Lighting Retrofits For Existing Fixtures (26 01 50 81-0001) 
. 
. 
 26 01 50 81-0003  LED Lighting Retrofits For Existing Downlight Fixtures (GreenCreative) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0004 EA 7" Round Downlight, 15 Watt, 2700K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/927) ........................................... 107.76  

. 
 26 01 50 81-0005 EA 7" Round Downlight, 15 Watt, 3000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/930) ........................................... 107.76  

NOT FOR BID
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. 
 26 01 50 81-0006 EA 7" Round Downlight, 15 Watt, 4000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/940) ........................................... 107.76  

. 
 26 01 50 81-0007 EA 4" Diameter, 8.5 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/827) .................................... 86.74  

. 
 26 01 50 81-0008 EA 4" Diameter, 8.5 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/830) .................................... 86.74  

. 
 26 01 50 81-0009 EA 4" Diameter, 8.5 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/840) .................................... 86.74  

. 
 26 01 50 81-0010 EA 6" Diameter, 11.6 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/827) ................................ 95.59  

. 
 26 01 50 81-0011 EA 6" Diameter, 11.6 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/830) ................................ 95.59  

. 
 26 01 50 81-0012 EA 6" Diameter, 11.6 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/840) ................................ 95.59  

XXXXXXX 
. 
 26 01 50 81-0013  LED Lighting Retrofits For Existing Site Fixtures (Daylight Technology) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0014 EA 2,300 Lumens, 23 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-20w) ............................................................. 327.81  

. 
 26 01 50 81-0015 EA 3,300 Lumens, 33 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-30w) ............................................................. 341.08  

. 
 26 01 50 81-0016 EA 4,400 Lumens, 44 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-40w) ............................................................. 354.36  

. 
 26 01 50 81-0017 EA 5,400 Lumens, 54 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-50w) ............................................................. 369.77  

. 
 26 01 50 81-0018 EA 6,500 Lumens, 65 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-60w) ............................................................. 408.48  

. 
 26 01 50 81-0019 EA 7,600 Lumens, 75 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-70w) ............................................................. 423.89  

. 
 26 01 50 81-0020 EA 8,600 Lumens, 86 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-80w) ............................................................. 460.39  

. 
 26 01 50 81-0021 EA 9,600 Lumens, 96 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-90w) ............................................................. 473.66  

. 
 26 01 50 81-0022 EA 10,700 Lumens, 107 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-100w) ....................................................... 489.07  

. 
 26 01 50 81-0023 EA 11,700 Lumens, 117 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-110w) ....................................................... 513.40  

. 
 26 01 50 81-0024 EA 12,800 Lumens, 128 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-120w) ....................................................... 538.76  

. 
 26 01 50 81-0025 EA 13,800 Lumens, 138 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-130w) ....................................................... 564.20  

. 
 26 01 50 81-0026 EA 14,900 Lumens, 149 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-140w) ....................................................... 577.47  

. 
 26 01 50 81-0027 EA 16,100 Lumens, 161 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-150w) ....................................................... 599.59  

. 
 26 01 50 81-0028 EA 17,200 Lumens, 172 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-160w) ....................................................... 624.92  

. 
 26 01 50 81-0029 EA 18,200 Lumens, 182 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-170w) ....................................................... 652.57  

. 
 26 01 50 81-0030 EA 19,300 Lumens, 193 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-180w) ....................................................... 694.60  

. 
 26 01 50 81-0031 EA 20,300 Lumens, 203 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-190w) ....................................................... 713.40  

. 
 26 01 50 81-0032 EA 21,400 Lumens, 214 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-200w) ....................................................... 745.39  

. 
 26 01 50 81-0033 EA 22,400 Lumens, 224 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-210w) ....................................................... 788.53  

. 
 26 01 50 81-0034 EA 23,500 Lumens, 235 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-220w) ....................................................... 810.65  

. 
 26 01 50 81-0035 EA 24,500 Lumens, 245 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-230w) ....................................................... 862.52  

. 
 26 01 50 81-0036 EA 25,600 Lumens, 256 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-240w) ....................................................... 911.18  

. 
 26 01 50 81-0037 EA 26,600 Lumens, 266 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-250w) ....................................................... 944.28  

. 
 26 01 50 81-0038 EA 27,700 Lumens, 277 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-260w) ....................................................... 991.84  

. 
 26 01 50 81-0039 EA 28,700 Lumens, 287 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-270w) .................................................... 1,083.57  

. 
 26 01 50 81-0040 EA 29,800 Lumens, 298 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-280w) .................................................... 1,094.63  

. 
 26 01 50 81-0041 EA 31,900 Lumens, 319 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-300w) .................................................... 1,122.17  

XXXXXXX 
. 
 26 01 50 81-0042  LED Lighting Retrofits For Existing Fixtures (Optilumen) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0043 EA 20 Watt, 1 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT1418M-35) ........................................................................ 135.27  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0044 EA 20 Watt, 1 x 42", 4000L CCT, LED Retrofit Kit (Optilumen RKT1418M-40) ........................................................................ 135.27  
Note: Fits 1' x 4' Troffer/Strip 

. 
 26 01 50 81-0045 EA 20 Watt, 1 x 42", 5000L CCT, LED Retrofit Kit (Optilumen RKT1418M-50) ........................................................................ 135.27  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0046 EA 30 Watt, 2 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT2415M-35) ........................................................................ 140.80  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0047 EA 2 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2415M-40) ........................................................................ 140.80  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0048 EA 2 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2415M-50) ........................................................................ 140.80  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0049 EA 2 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2418M-35) ........................................................................ 151.86  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0050 EA 2 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2418M-40) ........................................................................ 151.86  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0051 EA 2 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2418M-50) ........................................................................ 151.86  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0052 EA 3 x 42", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3415M-35) ........................................................................ 140.80  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0053 EA 3 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3415M-40) ........................................................................ 140.80  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0054 EA 3 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3415M-50) ........................................................................ 140.80  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0055 EA 3 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3418M-35) ........................................................................ 151.86  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0056 EA 3 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3418M-40) ........................................................................ 151.86  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0057 EA 3 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3418M-50) ........................................................................ 151.86  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0058 EA 3 x 42", 60 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3424M-35) ........................................................................ 173.98  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0059 EA 3 x 42", 60 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3424M-40) ........................................................................ 173.98  

Note: Fits 2' x 4' Troffer/Strip 

NOT FOR BID
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. 
 26 01 50 81-0060 EA 3 x 42", 60 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3424M-50) ....................................................................... 173.98  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0061 EA 1 x 21", 10 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT1209M-35) ....................................................................... 135.27  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 81-0062 EA 1 x 21", 10 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT1209M-40) ....................................................................... 135.27  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0063 EA 1 x 21", 10 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT1209M-50) ....................................................................... 135.27  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 81-0064 EA 2 x 21", 22 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2209M-35) ....................................................................... 135.27  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0065 EA 2 x 21", 22 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2209M-40) ....................................................................... 135.27  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0066 EA 2 x 21", 22 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2209M-50) ....................................................................... 135.27  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0067 EA 3 x 21", 20 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3209M-35) ....................................................................... 140.80  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0068 EA 3 x 21", 20 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3209M-40) ....................................................................... 140.80  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0069 EA 3 x 21", 20 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3209M-50) ....................................................................... 140.80  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0070 EA 3 x 21", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3210M-35) ....................................................................... 147.44  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0071 EA 3 x 21", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3210M-40) ....................................................................... 147.44  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0072 EA 3 x 21", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3210M-50) ....................................................................... 147.44  

Note: Fits 2' x 2' Troffer/Strip 

XXXXXXX 
. 
 26 01 50 81-0073  LED Lighting Retrofits For Existing Lay-In/Troffer Fixtures (LG) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0074 EA 34 Watt, 3500K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-35-4400-R(W)-SN) ............... 319.68  

. 
 26 01 50 81-0075 EA 34 Watt, 4000K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-40-4500-R(W)-SN) ............... 319.68  

. 
 26 01 50 81-0076 EA 26 Watt, 3500K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-35-3400-R(W)-SN) ............... 287.60  

. 
 26 01 50 81-0077 EA 26 Watt, 4000K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-40-3400-R(W)-SN) ............... 287.60  

. 
 26 01 50 81-0078 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-35-3200-RV) ............................... 138.78  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0079 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-40-3200-RV) ............................... 138.78  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0080 EA 31 Watt, 4,050 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-35-3200-RV) ............................... 159.80  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0081 EA 31 Watt, 4,050 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-40-3200-RV) ............................... 159.80  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0082 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-35-

3200-RV) ........................................................................................................................................................................... 175.28  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0083 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-40-

3200-RV) ........................................................................................................................................................................... 175.28  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0084 EA 31 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-35-

3200-RV) ........................................................................................................................................................................... 180.81  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0085 EA 31 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-40-

3200-RV) ........................................................................................................................................................................... 180.81  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0086 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-2BDK-25-35-3120) ............................ 106.71  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0087 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-2BDK-25-40-3120) ............................ 106.71  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0088 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-4BDK-31-35-3880) ............................ 119.98  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0089 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-4BDK-31-40-3880) ............................ 119.98  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0090 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-35-3120-L) ........ 110.03  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0091 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-40-3120-L) ........ 110.03  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0092 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-35-3880-L) ........ 123.30  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0093 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-40-3880-L) ........ 123.30  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0094 EA 6" Diameter, 16 Watt, 1,450 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-35-1450) ..................... 108.92  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0095 EA 6" Diameter, 16 Watt, 1,450 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-40-1450) ..................... 108.92  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0096 EA 8" Diameter, 22 Watt, 2,000 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-35-2000) ..................... 118.87  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0097 EA 8" Diameter, 22 Watt, 2,000 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-40-2000) ..................... 118.87  
Note: No sensor, ZigBee ready driver 

XXXXXXX 
. 
 26 01 50 81-0098  LED Lighting Retrofit Accessories (LG) (26 01 50 81-0002) 

See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

NOT FOR BID
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. 

. 
 26 01 50 81-0099 EA Dongle (LG LGE-DONGLE) .................................................................................................................................................. 17.31  

. 
 26 01 50 81-0100 EA 1-group On/Off/Dim, 2-Button, Wireless Switch (LG LGE-SWITCH-BAT-2B) ....................................................................... 94.00 12.18 

. 
 26 01 50 81-0101 EA 2-group On/Off/Dim, 4-Button, Wireless Switch (LG LGE-SWITCH-BAT-4B) ....................................................................... 98.87 14.61 

. 
 26 01 50 81-0102 EA 1-group On/Off/Dim, 2-Button, AC Powered Switch (LG LGE-SWITCH-AC-2B)................................................................. 118.87 12.18 

. 
 26 01 50 81-0103 EA 2-group On/Off/Dim, 4-Button, AC Powered Switch (LG LGE-SWITCH-AC-4B)................................................................. 123.74 14.61 

. 
 26 01 50 81-0104 EA Photo, Motion Sensor With ZigBee Dongle plugin (LG LGE-MULTI-SENSOR) .................................................................... 63.02 9.75 

. 
 26 01 50 81-0105 EA Tube Clip For Multi Sensor (LG LGE-TUBE-CLIP) ............................................................................................................... 24.61 9.75 

. 
 26 01 50 81-0106 EA Ceiling Plate For Multi Sensor (LG LGE-CEILING-PLATE) .................................................................................................. 26.07 9.75 

. 
 26 01 50 81-0107 EA Wireless Interface Module (LG PIHN-W005A) ...................................................................................................................... 62.19 14.61 

Note: includes dongle 

XXXXXXX 
. 
 26 01 50 81-0108  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast 
recycling, 02 84 16 00-0008 for leaking ballast disposal, 26 01 50 51-0378 for hazardous lamp recycling. 

. 

. 
 26 01 50 81-0109  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 81-0108) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0110 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp ......................................... 80.06  

    For Specular Ballast Cover, Add  8.53 
. 

 26 01 50 81-0111 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ....................................... 84.76  
    For Specular Ballast Cover, Add  9.47 

. 
 26 01 50 81-0112 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 111.16  

    For Specular Ballast Cover, Add  14.75 
. 

 26 01 50 81-0113 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps..................................... 127.16  
    For Specular Ballast Cover, Add  17.95 

XXXXXXX 
. 
 26 01 50 81-0114  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 81-

0108) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0115 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp .............................................. 83.94  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0116 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps ............................................ 89.11  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0117 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 116.59  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0118 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps.......................................... 147.36  
    For Specular Reflector, Add  17.05 

XXXXXXX 
. 
 26 01 50 81-0119  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 81-0108) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0120 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ......................................................... 104.72  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0121 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 109.43  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0122 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ......................................................... 110.42  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0123 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ....................................................... 122.10  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0124 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ......................................................... 146.06  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0125 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 114.08  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0126 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ....................................................... 124.50  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0127 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ......................................................... 133.19  
    For Specular Reflector, Add  17.05 

XXXXXXX 
. 
 26 01 50 81-0128  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 81-0001) 
. 
. 
 26 01 50 81-0129  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0130 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 146.98  
. 

 26 01 50 81-0131 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 146.98  

. 
 26 01 50 81-0132 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 146.98  
. 

 26 01 50 81-0133 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 160.02  

. 
 26 01 50 81-0134 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 146.98  
. 

 26 01 50 81-0135 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 146.98  
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. 
 26 01 50 81-0136 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 146.98  
. 

 26 01 50 81-0137 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 160.02  

. 
 26 01 50 81-0138 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 147.51  
. 

 26 01 50 81-0139 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 147.51  

. 
 26 01 50 81-0140 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 147.51  
. 

 26 01 50 81-0141 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 160.54  

. 
 26 01 50 81-0142 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 147.51  
. 

 26 01 50 81-0143 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 147.51  

. 
 26 01 50 81-0144 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 147.51  
. 

 26 01 50 81-0145 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 160.54  

XXXXXXX 
. 
 26 01 50 81-0146  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 81-0147 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 207.66  
. 

 26 01 50 81-0148 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 216.53  

XXXXXXX 
. 
 26 01 50 81-0149  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0150 EA 1,800 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-1800L) ...................................................................................................................................................................... 237.59  
. 

 26 01 50 81-0151 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR14-2700L) ...................................................................................................................................................................... 243.00  

. 
 26 01 50 81-0152 EA 2,200 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-2200L) ...................................................................................................................................................................... 237.59  
. 

 26 01 50 81-0153 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-3300L) ...................................................................................................................................................................... 243.00  

. 
 26 01 50 81-0154 EA 3,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-3000L) ...................................................................................................................................................................... 270.07  
. 

 26 01 50 81-0155 EA 4,150 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-4000L) ...................................................................................................................................................................... 278.19  

. 
 26 01 50 81-0156 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-5000L) ...................................................................................................................................................................... 297.14  

XXXXXXX 
. 
 26 01 50 81-0157  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Orion) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0158 EA 3,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-030L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 221.02  
. 

 26 01 50 81-0159 EA 3,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-035L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 228.57  

. 
 26 01 50 81-0160 EA 3,200 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-032L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 230.83  
. 

 26 01 50 81-0161 EA 3,800 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-038L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 238.39  

. 
 26 01 50 81-0162 EA 2,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1A1UNVFDSX84022MST) ....................................................................................................................................... 170.05  
. 

 26 01 50 81-0163 EA 4,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1B1UNVFDSX84022MST) ....................................................................................................................................... 173.63  

. 
 26 01 50 81-0164 EA 3,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1D1UNVFDSX84024MST) ....................................................................................................................................... 179.37  
. 

 26 01 50 81-0165 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1E1UNVFDSX84024MST) ....................................................................................................................................... 182.96  

. 
 26 01 50 81-0166 EA 6,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1F1UNVFDSX84024MST) ....................................................................................................................................... 223.13  
. 

 26 01 50 81-0167 EA 8,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (ORION 
LDRE1G1UNVFDSX84024MST) ....................................................................................................................................... 263.31  

XXXXXXX 

NOT FOR BID
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. 
 26 01 50 81-0168  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 81-0169 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 204.39  
. 

 26 01 50 81-0170 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 152.48  

. 
 26 01 50 81-0171 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 208.88  
. 

 26 01 50 81-0172 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 156.88  

. 
 26 01 50 81-0173 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 217.44  
. 

 26 01 50 81-0174 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 169.60  

. 
 26 01 50 81-0175 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 238.26  
. 

 26 01 50 81-0176 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 186.21  

. 
 26 01 50 81-0177 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 242.50  
. 

 26 01 50 81-0178 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 190.43  

. 
 26 01 50 81-0179 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 251.03  
. 

 26 01 50 81-0180 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 203.14  

XXXXXXX 
. 
 26 01 50 81-0181  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0378 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0182 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 427.60  
. 

 26 01 50 81-0183 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 473.72  

XXXXXXX 
. 
 26 01 50 81-0184  Retrofit Existing HID Fixtures (26 01 50 81-0001) 
. 
. 

 26 01 50 81-0185 EA Tear Drop LED Retrofit Kit (Holophane LTDRL2 P35S 40K AS BK TDRD 3 P) ................................................................. 964.69  

XXXXXXX 
. 
 26 05  Common Work Results for Electrical (26) 
. 
. 
 26 05 13  Medium-Voltage Cables (26 05) 
. 
. 
 26 05 13 16  Medium-Voltage, Single-and Multi-Conductor Cables (26 05 13)
. 
. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,448.00 844.98 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,112.20 922.64 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,931.18 1,042.44 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,426.25 1,284.34 
. 

 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,325.90 1,446.27 
. 

 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 9,059.31 1,605.33 
. 

 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 10,198.46 1,803.75 
. 

 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,160.17 2,006.75 
. 

 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 14,152.64 2,396.01 
. 

 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 17,924.38 2,816.46 
. 

 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 27,057.33 3,319.49 
. 

 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 36,195.58 3,822.29 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 3,342.37  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 3,812.34  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,331.78  
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. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,420.69  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,915.39  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 7,449.13  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 8,092.23  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 9,749.52  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,874.24  

. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 13,689.87  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 2,725.91 528.82 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 3,296.50 567.01 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 4,210.14 717.02 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,503.98 870.45 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 6,396.65 1,021.83 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 8,118.23 1,168.57 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 9,253.71 1,355.87 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 11,628.03 1,705.78 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 13,836.89 2,158.34 
. 

 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 18,012.70 2,711.74 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 7,548.19 1,683.95 
. 

 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 8,777.18 1,708.15 
. 

 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,006.17 1,732.35 
. 

 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,435.54 1,770.64 
. 

 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 12,584.02 1,838.19 
. 

 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 18,169.39 1,926.44 
. 

 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 28,275.62 2,408.05 
. 

 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 32,507.88 3,210.77 

XXXXXXX 
. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 3,688.42 844.98 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,437.21 922.64 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,349.69 1,042.44 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,177.21 1,163.33 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,005.04 1,284.34 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,993.74 1,446.27 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,967.57 1,605.33 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,222.47 1,803.75 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 13,445.98 2,006.75 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 15,621.89 2,396.01 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 19,883.37 2,816.46 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 30,434.42 3,319.49 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 40,990.75 3,822.29 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,582.80  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,137.36  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,750.29  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,375.35  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,999.48  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,583.23  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 8,357.39  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 9,116.25  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 11,035.33  

. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 12,343.49  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 15,648.86  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 

. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,966.33 528.82 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,621.51 567.01 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 4,628.65 717.02 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,354.29 793.17 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,082.77 870.45 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,064.49 1,021.83 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 9,026.49 1,168.57 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 10,277.72 1,355.87 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 12,913.84 1,705.78 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 15,306.14 2,158.34 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 13 Medium-Voltage Cables 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 28 County of San Bernardino

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 19,971.69 2,711.74 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 7,356.08 1,683.95 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 7,996.11 1,683.95 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 8,240.24 1,683.95 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,035.54 1,683.95 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,790.39 1,683.95 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 11,241.84 1,757.75 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 11,538.39 1,757.75 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 13,357.20 1,838.19 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 15,203.76 1,881.29 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 18,804.18 2,119.09 

XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,428.83  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,224.12  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,978.97  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 9,453.70  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 9,750.24  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 11,668.54  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 13,518.13  

. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 16,877.75  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,016.43 755.44 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 7,114.13 870.45 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 8,266.96 1,021.83 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable ........... 9,919.93 1,168.57 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 10,708.84 1,355.87 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 12,911.64 1,578.42 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 15,336.13 1,839.25 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 19,123.58 2,136.46 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 7,922.40 1,683.95 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,677.64 1,683.95 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,965.71 1,683.95 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 9,904.16 1,683.95 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 10,794.88 1,683.95 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,474.41 1,757.75 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,824.34 1,757.75 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 14,934.31 1,838.19 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 17,093.86 1,881.29 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 21,235.35 2,119.09 

XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,154.30  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 8,092.74  

. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 8,983.46  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,686.27  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 11,036.19  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 13,241.05  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 15,400.69  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 19,308.92  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 

NOT FOR BID
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. 

. 
 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 6,741.90 755.44 

. 
 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 7,982.75 870.45 

. 
 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ..... 9,271.45 1,021.83 

. 
 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 11,152.50 1,168.57 

. 
 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 11,994.79 1,355.87 

. 
 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 14,488.75 1,578.42 

. 
 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 17,226.23 1,839.25 

. 
 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 21,554.75 2,136.46 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,773.99 1,689.85 
. 

 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,237.61 1,730.24 
. 

 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 14,129.29 1,770.64 
. 

 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 19,583.81 1,888.63 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically .............. 49.72 12.89 
. 

 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ............. 59.92 13.72 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 49.72 12.89 
. 

 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................. 59.92 13.72 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 3,638.30 844.98 
. 

 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,369.46 922.64 
. 

 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 5,262.45 1,042.44 
. 

 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 6,875.85 1,280.84 
. 

 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 7,843.70 1,441.94 
. 

 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 9,778.24 1,605.33 
. 

 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 10,992.17 1,797.01 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 18,650.63  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ......................................................... 277.86 106.66 
. 

 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ......................................................... 336.48 106.66 
. 

 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 336.48 106.66 
. 

 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 368.23 127.99 
. 

 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 368.23 127.99 
. 

 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 368.23 127.99 
. 

 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 410.55 149.33 
. 

 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 410.55 149.33 
. 

 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 410.55 149.33 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV .......................................................... 378.38 127.99 
. 

 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ....................................................... 438.18 149.33 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ............................................................ 1,011.67 255.98 
. 

 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ......................................................... 1,396.71 351.98 

XXXXXXX 
. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 1,047.08 255.98 
. 

 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 1,313.61 293.32 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ...................................................... 924.36 351.98 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,208.76 447.98 

NOT FOR BID
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. 
 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,686.75 507.92 

. 
 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................................ 2,527.00 592.61 

. 
 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ......................................................... 4,461.43 888.80 

XXXXXXX 
. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 2,884.41 511.98 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 3,192.13 597.30 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 68.63  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 75.42  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 87.96  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 99.99  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 112.73  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 125.20  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 137.54  
. 

 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 150.37  
. 

 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 162.91  
. 

 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 175.65  
. 

 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 188.67  
. 

 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 201.04  
. 

 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 226.93  
. 

 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 253.44  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 69.89  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 76.11  
. 

 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................... 102.30  
. 

 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................... 118.59  
. 

 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 130.73  
. 

 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 142.82  
. 

 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 156.50  
. 

 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 169.39  
. 

 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 181.98  
. 

 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 194.86  
. 

 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 207.54  
. 

 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 236.23  
. 

 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 265.05  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,134.80 447.98 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 1,437.07 554.63 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ........................................................................ 1,699.16 682.62 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,029.99 810.63 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,184.43 885.28 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 2,724.84 1,109.28 

XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack .................................................................................................................. 1,092.02 447.98 
. 

 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack ............................................................................................................... 1,388.97 554.63 

XXXXXXX 
. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ................................................................................................. 775.57 330.65 
. 

 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV .............................................................................................. 996.52 426.64 
. 

 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ...... 3,963.20 1,173.27 
. 

 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 
3-Way ............................................................................................................................................................................. 4,875.91 1,279.93 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 

NOT FOR BID
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. 

. 
 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 483.72 186.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  111.99 
. 

 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 615.07 239.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  143.99 

. 
 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV ....................................................................................................................... 758.55 293.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.99 
. 

 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ................................................................................................................ 296.62 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 523.92 138.66 
. 

 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 592.10 153.25 
. 

 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................ 689.72 167.71 
. 

 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................... 865.94 193.23 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................... 1,047.86 277.79 
. 

 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 1,184.30 306.50 
. 

 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 1,367.01 329.20 
. 

 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 1,731.87 386.45 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 1,930.16  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 389.39 128.10 
. 

 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 549.47 193.27 
. 

 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 620.90 206.71 
. 

 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ................................................................................................................ 313.84 106.66 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 
. 
. 

 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ..................................................................................................................................... 7,165.60  
. 

 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 1,973.43  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors and Cables (26 05) 
. 
. 
 26 05 19 13  Undercarpet Electrical Power Cables (26 05 19)
. 
. 
 26 05 19 13-0001  Under Carpet Power System (26 05 19 13) 

Note: Includes laying out, floor prep, taping, testing, drill floor, folds. 
. 
. 

 26 05 19 13-0002 LF 3-Conductor, #12 Flat Cable With Attached Bottom Shield..................................................................................................... 5.06 0.49 
. 

 26 05 19 13-0003 LF Steel, Top Shield ..................................................................................................................................................................... 8.49 0.49 
. 

 26 05 19 13-0004 EA 3-Conductor, Splice .............................................................................................................................................................. 29.77 8.28 
. 

 26 05 19 13-0005 EA Splice Top Shield For 3 Conductor ......................................................................................................................................... 8.88 3.90 
. 

 26 05 19 13-0006 EA 3-Conductor, Tap .................................................................................................................................................................. 37.01 9.75 
. 

 26 05 19 13-0007 EA Insulating Patch, Splice Tap And End ................................................................................................................................... 56.40 8.28 
. 

 26 05 19 13-0008 EA 3-Conductor, Transition Block Assembly .............................................................................................................................. 36.70 4.87 
. 

 26 05 19 13-0009 EA Single, Direct Connected, Receptacle With Box ................................................................................................................. 110.84 15.59 
. 

 26 05 19 13-0010 EA Dual, Direct Connected, Receptacle With Box .................................................................................................................... 184.41 24.36 
. 

 26 05 19 13-0011 EA Floor Mounted Box With Cover ........................................................................................................................................... 182.86 19.49 
. 

 26 05 19 13-0012 LF 5-Conductor, #12 Cable With Attached Bottom Shield ........................................................................................................... 8.00 0.49 
. 

 26 05 19 13-0013 LF Steel, Top Shield For 5-Conductor Cable ............................................................................................................................... 7.94 0.49 
. 

 26 05 19 13-0014 EA 5-Conductor, Splice .............................................................................................................................................................. 30.15 8.28 
. 

 26 05 19 13-0015 EA 5-Conductor, Transition Block Assembly .............................................................................................................................. 48.25 4.87 
. 

 26 05 19 13-0016 EA Box, Wall, Flush With Cover ................................................................................................................................................. 84.11 19.49 
. 

 26 05 19 13-0017 EA Telephone, Transition Fitting Wall Box ................................................................................................................................. 56.05 16.08 
. 

 26 05 19 13-0018 EA RJ-45, Telephone Fitting With Duplex Jack And Cover ........................................................................................................ 73.27 18.51 
. 

 26 05 19 13-0019 EA Miniature Telephone With Duplex RJ-45............................................................................................................................... 31.40 7.31 
. 

 26 05 19 13-0020 LF 4-Pair, Level 5, Under Carpet Telephone Wire ....................................................................................................................... 1.83 0.49 
. 

 26 05 19 13-0021 EA BNC, Coax Plug, Connector ................................................................................................................................................. 25.80 9.75 
. 

 26 05 19 13-0022 EA TNC, Coax Plug, Connector .................................................................................................................................................. 25.80 9.75 
. 

 26 05 19 13-0023 CLF Under Carpet Power System; Flat RG A/U 59, 75 Ohm, RG A/U 62, 93 Ohm, RG A/U 58, 50 Ohm .................................. 135.16 48.72 

XXXXXXX 
. 
 26 05 19 16  Low-Voltage, Single-and Multi-Conductor Cables (26 05 19)
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.33  

NOT FOR BID
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. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits .....................................................................................................0.17  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit .................................................................................0.54  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits .....................................................................................0.32  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ..................................................................................................................................2.96  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ..................................................................................................................................3.78  
. 

 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 415.06  
Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. For 
tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 33 13-0057 for 
various conduit types. 

. 

. 
 26 05 19 16-0012  600 Volt Wire (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0013  Single Solid Conductor, Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0014 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 579.73 236.48 
. 

 26 05 19 16-0015 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 723.59 278.18 
. 

 26 05 19 16-0016 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 891.91 340.16 
. 

 26 05 19 16-0017 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 788.68 236.48 
. 

 26 05 19 16-0018 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 958.22 278.18 
. 

 26 05 19 16-0019 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,157.41 340.16 

XXXXXXX 
. 
 26 05 19 16-0020  Power Cable, Stranded Conductor, Copper (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0021  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0022 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 638.90 194.87 
. 

 26 05 19 16-0023 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 752.36 233.85 
. 

 26 05 19 16-0024 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 933.54 272.83 
. 

 26 05 19 16-0025 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,160.42 311.80 
. 

 26 05 19 16-0026 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,559.43 389.75 
. 

 26 05 19 16-0027 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,136.57 467.71 
. 

 26 05 19 16-0028 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,953.24 584.63 
. 

 26 05 19 16-0029 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,508.94 662.58 
. 

 26 05 19 16-0030 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,177.18 740.54 
. 

 26 05 19 16-0031 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 5,228.87 818.48 
. 

 26 05 19 16-0032 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 6,297.14 935.41 
. 

 26 05 19 16-0033 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 7,578.04 1,052.34 
. 

 26 05 19 16-0034 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 9,116.52 1,169.26 
. 

 26 05 19 16-0035 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 10,983.12 1,286.19 
. 

 26 05 19 16-0036 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 11,619.16 1,403.12 
. 

 26 05 19 16-0037 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 13,850.37 1,520.04 
. 

 26 05 19 16-0038 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 14,767.34 1,636.96 
. 

 26 05 19 16-0039 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,557.47 1,753.89 
. 

 26 05 19 16-0040 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 19,254.04 1,870.82 
. 

 26 05 19 16-0041 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 22,238.82 2,026.72 
. 

 26 05 19 16-0042 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 34,221.55 2,260.57 
. 

 26 05 19 16-0043 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 48,543.19 2,650.33 

XXXXXXX 
. 
 26 05 19 16-0044  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0045 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,504.71 467.61 
. 

 26 05 19 16-0046 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,867.32 545.76 
. 

 26 05 19 16-0047 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,327.47 662.58 
. 

 26 05 19 16-0048 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,808.20 720.75 
. 

 26 05 19 16-0049 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,073.93 759.92 
. 

 26 05 19 16-0050 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,603.93 837.78 
. 

 26 05 19 16-0051 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 2,350.73 873.24 
. 

 26 05 19 16-0052 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 4,400.03 954.90 
. 

 26 05 19 16-0053 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 4,882.01 1,013.56 
. 

 26 05 19 16-0054 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 7,241.21 1,286.28 
. 

 26 05 19 16-0055 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ............... 10,980.50 1,909.79 
. 

 26 05 19 16-0056 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,867.32 545.76 
. 

 26 05 19 16-0057 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,410.97 662.58 
. 

 26 05 19 16-0058 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,954.65 779.51 
. 

 26 05 19 16-0059 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,514.97 701.26 
. 

 26 05 19 16-0060 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,284.55 856.68 
. 

 26 05 19 16-0061 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 4,252.40 1,091.51 
. 

 26 05 19 16-0062 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 5,794.48 1,403.60 
. 

 26 05 19 16-0063 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 7,910.59 1,792.96 
. 

 26 05 19 16-0064 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 3,167.60 799.00 
. 

 26 05 19 16-0065 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 4,093.69 935.41 
. 

 26 05 19 16-0066 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 5,312.09 1,188.75 
. 

 26 05 19 16-0067 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 4,175.79 896.44 

NOT FOR BID
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 26 05 19 16-0068 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 5,678.91 1,110.80 

. 
 26 05 19 16-0069 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 7,294.18 1,369.98 

. 
 26 05 19 16-0070 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 5,702.27 1,087.61 

. 
 26 05 19 16-0071 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 7,585.00 1,244.00 

. 
 26 05 19 16-0072 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 9,847.52 1,552.39 

. 
 26 05 19 16-0073 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 7,963.62 1,324.77 

. 
 26 05 19 16-0074 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 10,681.17 1,481.46 

. 
 26 05 19 16-0075 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 14,175.33 1,948.77 

. 
 26 05 19 16-0076 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 14,224.22 1,870.53 

. 
 26 05 19 16-0077 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 18,574.44 2,337.55 

. 
 26 05 19 16-0078 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 16,943.53 2,027.11 

. 
 26 05 19 16-0079 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 20,685.45 2,337.55 

. 
 26 05 19 16-0080 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 25,397.84 2,727.11 

. 
 26 05 19 16-0081 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 33,539.12 3,506.33 

. 
 26 05 19 16-0082 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 31,104.73 3,120.67 

. 
 26 05 19 16-0083 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 33,099.78 3,506.33 

. 
 26 05 19 16-0084 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 41,768.59 3,897.54 

. 
 26 05 19 16-0085 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 54,439.97 4,283.59 

XXXXXXX 
. 
 26 05 19 16-0086  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0012) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0087 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..................... 925.10  

. 
 26 05 19 16-0088 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,090.20  

. 
 26 05 19 16-0089 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,384.82  

. 
 26 05 19 16-0090 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 1,834.35  

. 
 26 05 19 16-0091 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,614.22  

. 
 26 05 19 16-0092 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 3,462.49  

. 
 26 05 19 16-0093 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 5,066.95  

. 
 26 05 19 16-0094 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,362.81  

. 
 26 05 19 16-0095 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,844.41  

. 
 26 05 19 16-0096 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,551.86  

. 
 26 05 19 16-0097 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,571.84  

. 
 26 05 19 16-0098 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,092.17  

. 
 26 05 19 16-0099 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 14,171.78  

. 
 26 05 19 16-0100 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 17,058.56  

. 
 26 05 19 16-0101 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 19,108.19  

. 
 26 05 19 16-0102 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 21,517.02  

. 
 26 05 19 16-0103 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,603.39  

. 
 26 05 19 16-0104 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 30,321.67  

. 
 26 05 19 16-0105 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 48,780.35  

. 
 26 05 19 16-0106 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 745.56  

. 
 26 05 19 16-0107 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 897.48  

. 
 26 05 19 16-0108 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,081.71  

. 
 26 05 19 16-0109 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,323.32  

. 
 26 05 19 16-0110 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,718.14  

. 
 26 05 19 16-0111 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,302.67  

. 
 26 05 19 16-0112 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,151.91  

. 
 26 05 19 16-0113 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,756.97  

. 
 26 05 19 16-0114 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,248.45  

. 
 26 05 19 16-0115 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,789.18  

. 
 26 05 19 16-0116 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,591.08  

. 
 26 05 19 16-0117 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,572.27  

. 
 26 05 19 16-0118 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 7,481.61  

. 
 26 05 19 16-0119 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 8,443.84  

. 
 26 05 19 16-0120 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 9,493.02  

. 
 26 05 19 16-0121 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 10,580.06  

. 
 26 05 19 16-0122 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 12,405.07  

. 
 26 05 19 16-0123 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 21,162.09  

. 
 26 05 19 16-0124 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 623.89  
. 

 26 05 19 16-0125 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 780.19  

. 
 26 05 19 16-0126 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 975.84  
. 

 26 05 19 16-0127 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,388.32  
. 

 26 05 19 16-0128 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,917.31  
. 

 26 05 19 16-0129 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,569.74  
. 

 26 05 19 16-0130 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,707.07  
. 

 26 05 19 16-0131 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,444.61  
. 

 26 05 19 16-0132 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 5,173.04  

. 
 26 05 19 16-0133 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 5,893.51  
. 

 26 05 19 16-0134 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 7,049.42  

. 
 26 05 19 16-0135 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 8,445.62  
. 

 26 05 19 16-0136 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 9,961.76  

NOT FOR BID
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. 
 26 05 19 16-0137 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 11,544.37  
. 

 26 05 19 16-0138 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 13,250.66  

. 
 26 05 19 16-0139 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 14,894.54  
. 

 26 05 19 16-0140 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 17,794.18  

. 
 26 05 19 16-0141 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 21,481.44  
. 

 26 05 19 16-0142 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 34,486.41  

. 
 26 05 19 16-0143 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 5,864.68  

. 
 26 05 19 16-0144 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,506.30  

. 
 26 05 19 16-0145 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,435.05  

. 
 26 05 19 16-0146 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,734.32  

. 
 26 05 19 16-0147 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,938.99  

. 
 26 05 19 16-0148 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 12,854.76  

. 
 26 05 19 16-0149 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 18,685.55  

. 
 26 05 19 16-0150 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 20,331.11  

. 
 26 05 19 16-0151 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 23,275.09  

XXXXXXX 
. 
 26 05 19 16-0152  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0153  ACTHH, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0154 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,283.98 639.97 
. 

 26 05 19 16-0155 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,634.11 725.29 
. 

 26 05 19 16-0156 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,013.74 767.96 
. 

 26 05 19 16-0157 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,294.67 1,066.61 
. 

 26 05 19 16-0158 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,530.29 1,194.39 
. 

 26 05 19 16-0159 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,468.39 1,323.34 
. 

 26 05 19 16-0160 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 5,838.67 1,451.12 
. 

 26 05 19 16-0161 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,983.35 1,194.39 
. 

 26 05 19 16-0162 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,173.50 1,323.34 
. 

 26 05 19 16-0163 MLF 3 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,335.59 1,493.89 
. 

 26 05 19 16-0164 MLF 3 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 6,928.99 1,621.03 
. 

 26 05 19 16-0165 MLF 4 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,749.20 1,323.34 
. 

 26 05 19 16-0166 MLF 4 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,204.38 1,493.89 
. 

 26 05 19 16-0167 MLF 4 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 6,620.92 1,664.01 
. 

 26 05 19 16-0168 MLF 4 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 8,586.35 1,792.64 

XXXXXXX 
. 
 26 05 19 16-0169  ACTHH, Stranded (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0170 MLF 2 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 6,053.00 1,536.87 
. 

 26 05 19 16-0171 MLF 2 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 7,382.60 1,748.49 
. 

 26 05 19 16-0172 MLF 3 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 7,142.96 1,706.57 
. 

 26 05 19 16-0173 MLF 3 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 8,961.08 1,918.40 
. 

 26 05 19 16-0174 MLF 3 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 11,344.15 2,133.22 
. 

 26 05 19 16-0175 MLF 3 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 13,043.90 2,344.19 
. 

 26 05 19 16-0176 MLF 3 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 14,948.85 2,557.83 
. 

 26 05 19 16-0177 MLF 4 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 9,222.88 2,047.24 
. 

 26 05 19 16-0178 MLF 4 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 11,169.72 2,259.72 
. 

 26 05 19 16-0179 MLF 4 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 14,376.32 2,474.75 
. 

 26 05 19 16-0180 MLF 4 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 15,755.65 2,686.68 
. 

 26 05 19 16-0181 MLF 4 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 18,698.77 2,898.40 

XXXXXXX 
. 
 26 05 19 16-0182  HCFC, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0183 MLF 2 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 3,689.23 1,066.61 
. 

 26 05 19 16-0184 MLF 2 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,038.90 1,198.44 
. 

 26 05 19 16-0185 MLF 2 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,514.85 1,316.84 
. 

 26 05 19 16-0186 MLF 3 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,473.71 1,198.44 
. 

 26 05 19 16-0187 MLF 3 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,799.36 1,316.84 
. 

 26 05 19 16-0188 MLF 3 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,280.48 1,502.31 
. 

 26 05 19 16-0189 MLF 4 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,499.26 1,316.84 
. 

 26 05 19 16-0190 MLF 4 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,007.53 1,502.31 
. 

 26 05 19 16-0191 MLF 4 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 8,218.77 1,666.58 

XXXXXXX 
. 
 26 05 19 16-0192  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0193 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,170.42 1,066.61 
. 

 26 05 19 16-0194 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,544.14 1,198.44 
. 

 26 05 19 16-0195 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,208.42 1,316.84 
. 

 26 05 19 16-0196 MLF 2 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 5,266.02 1,407.17 
. 

 26 05 19 16-0197 MLF 2 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 6,447.75 1,491.76 
. 

 26 05 19 16-0198 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,647.79 1,198.44 
. 

 26 05 19 16-0199 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,100.92 1,316.84 
. 

 26 05 19 16-0200 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,139.69 1,502.31 
. 

 26 05 19 16-0201 MLF 3 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 6,541.03 1,621.03 
. 

 26 05 19 16-0202 MLF 3 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,588.21 1,748.49 

NOT FOR BID
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. 
 26 05 19 16-0203 MLF 3 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,271.28 1,877.87 

. 
 26 05 19 16-0204 MLF 3 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 12,578.55 2,004.91 

. 
 26 05 19 16-0205 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,199.01 1,316.84 

. 
 26 05 19 16-0206 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,807.79 1,502.31 

. 
 26 05 19 16-0207 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 7,015.55 1,666.58 

. 
 26 05 19 16-0208 MLF 4 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,340.54 1,835.84 

. 
 26 05 19 16-0209 MLF 4 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 11,301.07 1,964.26 

. 
 26 05 19 16-0210 MLF 4 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 14,707.44 2,091.40 

. 
 26 05 19 16-0211 MLF 4 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 18,802.38 2,217.48 

XXXXXXX 
. 
 26 05 19 16-0212  FPLP Solid TFN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0213 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,109.64 810.63 
. 

 26 05 19 16-0214 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,539.36 938.62 
. 

 26 05 19 16-0215 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,344.40 1,066.61 
. 

 26 05 19 16-0216 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,970.22 1,194.60 
. 

 26 05 19 16-0217 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,546.50 938.62 
. 

 26 05 19 16-0218 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,172.98 1,066.61 
. 

 26 05 19 16-0219 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,176.06 1,194.60 
. 

 26 05 19 16-0220 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,872.02 1,322.59 

XXXXXXX 
. 
 26 05 19 16-0221  FPLP Solid THHN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0222 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 3,950.26 1,066.61 
. 

 26 05 19 16-0223 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 4,847.50 1,194.60 
. 

 26 05 19 16-0224 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 6,331.10 1,322.59 
. 

 26 05 19 16-0225 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 7,303.66 1,450.58 
. 

 26 05 19 16-0226 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 4,916.33 1,194.60 
. 

 26 05 19 16-0227 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 5,953.83 1,322.59 

XXXXXXX 
. 
 26 05 19 16-0228  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0229 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 3,343.40 810.63 
. 

 26 05 19 16-0230 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 5,311.12 1,194.60 

. 
 26 05 19 16-0231 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 4,086.10 938.62 

. 
 26 05 19 16-0232 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable................................................. 4,808.03 1,066.61 

. 
 26 05 19 16-0233 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 6,614.86 1,322.59 

. 
 26 05 19 16-0234 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 4,790.67 1,109.28 

. 
 26 05 19 16-0235 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 5,878.33 1,279.93 

XXXXXXX 
. 
 26 05 19 16-0236  Armored Cable Connectors (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0237 EA 3/4" Armored Cable Connector ............................................................................................................................................... 6.33 2.34 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.76 

. 
 26 05 19 16-0238 EA 1" Armored Cable Connector .................................................................................................................................................. 8.44 3.12 

    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.34 

. 
 26 05 19 16-0239 EA 1-1/4" Armored Cable Connector .......................................................................................................................................... 10.61 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

XXXXXXX 
. 
 26 05 19 16-0240  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0241 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 856.61 156.19 
    For EPR Insulation, Add  40.80 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  95.19 

NOT FOR BID
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. 
 26 05 19 16-0242 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 959.32 172.95 

    For EPR Insulation, Add  41.59 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  97.04 

. 
 26 05 19 16-0243 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,184.30 216.21 

    For EPR Insulation, Add  60.72 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  141.68 

. 
 26 05 19 16-0244 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 1,639.85 343.96 

    For EPR Insulation, Add  99.82 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  232.91 

. 
 26 05 19 16-0245 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,287.51 412.75 

    For EPR Insulation, Add  167.74 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  391.39 

. 
 26 05 19 16-0246 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,153.35 479.20 

    For EPR Insulation, Add  253.77 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  592.12 

. 
 26 05 19 16-0247 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,600.71 548.48 

    For EPR Insulation, Add  291.64 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  680.49 

. 
 26 05 19 16-0248 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 4,598.98 617.76 

    For EPR Insulation, Add  412.15 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  961.68 

. 
 26 05 19 16-0249 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 5,758.74 688.02 

    For EPR Insulation, Add  556.88 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,299.39 

. 
 26 05 19 16-0250 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 6,975.23 776.20 

    For EPR Insulation, Add  695.51 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,622.85 

. 
 26 05 19 16-0251 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 8,459.28 860.77 

    For EPR Insulation, Add  874.27 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,039.95 

. 
 26 05 19 16-0252 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 10,206.50 960.94 

    For EPR Insulation, Add  1,092.50 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,549.17 

. 
 26 05 19 16-0253 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 11,533.01 1,068.41 

    For EPR Insulation, Add  1,247.63 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,911.14 

. 
 26 05 19 16-0254 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 12,261.03 1,171.79 

    For EPR Insulation, Add  1,312.99 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,063.64 

. 
 26 05 19 16-0255 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 14,552.05 1,288.14 

    For EPR Insulation, Add  1,612.79 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,763.18 

. 
 26 05 19 16-0256 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 16,269.46 1,365.60 

    For EPR Insulation, Add  1,826.56 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,261.96 

. 
 26 05 19 16-0257 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 18,278.13 1,526.28 

    For EPR Insulation, Add  2,084.01 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,862.69 

. 
 26 05 19 16-0258 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,968.40 1,697.48 

    For EPR Insulation, Add  2,443.70 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  5,701.97 

. 
 26 05 19 16-0259 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 24,652.10 1,766.08 

    For EPR Insulation, Add  2,937.80 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  6,854.86 

. 
 26 05 19 16-0260 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 40,626.70 1,834.57 

    For EPR Insulation, Add  5,246.29 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  12,241.34 

. 
 26 05 19 16-0261 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 51,420.35 1,960.27 

    For EPR Insulation, Add  6,806.87 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  15,882.70 

. 
 26 05 19 16-0262 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................. 1,489.88 350.58 

. 
 26 05 19 16-0263 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................. 1,884.83 389.75 

. 
 26 05 19 16-0264 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................. 2,375.20 468.09 

. 
 26 05 19 16-0265 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................. 2,819.88 545.46 

. 
 26 05 19 16-0266 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 4,302.75 584.05 

. 
 26 05 19 16-0267 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 472.76 194.87 

. 
 26 05 19 16-0268 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 589.36 214.37 

. 
 26 05 19 16-0269 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ......................................... 617.38 156.29 

. 
 26 05 19 16-0270 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ......................................... 770.88 186.30 

. 
 26 05 19 16-0271 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ......................................... 961.88 234.34 

. 
 26 05 19 16-0272 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 1,363.97 308.88 

. 
 26 05 19 16-0273 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 1,877.05 373.00 

. 
 26 05 19 16-0274 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 2,507.69 440.81 

. 
 26 05 19 16-0275 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 3,006.43 498.98 

. 
 26 05 19 16-0276 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 3,609.42 558.81 

. 
 26 05 19 16-0277 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 4,321.12 630.62 

. 
 26 05 19 16-0278 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 5,028.79 690.54 

. 
 26 05 19 16-0279 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 5,724.23 763.14 

. 
 26 05 19 16-0280 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 6,834.37 807.18 

. 
 26 05 19 16-0281 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 8,178.01 908.13 

. 
 26 05 19 16-0282 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 9,635.87 966.11 

. 
 26 05 19 16-0283 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................... 11,157.03 1,094.14 

. 
 26 05 19 16-0284 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................... 12,796.00 1,210.86 

. 
 26 05 19 16-0285 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................... 14,375.53 1,244.00 

NOT FOR BID
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. 
 26 05 19 16-0286 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 17,151.00 1,316.10 

. 
 26 05 19 16-0287 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 21,384.00 1,548.79 

. 
 26 05 19 16-0288 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 33,094.75 1,834.57 

. 
 26 05 19 16-0289 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 39,696.86 2,214.97 

. 
 26 05 19 16-0290 MLF #16 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 1,843.67 468.09 

. 
 26 05 19 16-0291 MLF #14 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,078.91 545.46 

. 
 26 05 19 16-0292 MLF #12 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,398.95 624.09 

. 
 26 05 19 16-0293 MLF #10 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,991.93 701.26 

. 
 26 05 19 16-0294 MLF #8 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................... 3,372.53 779.51 

. 
 26 05 19 16-0295 MLF #6 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................... 4,143.48 856.68 

XXXXXXX 
. 
 26 05 19 16-0296  600 Volt, Feeder Wire, Single Stranded Aluminum (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0297 MLF #6 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................... 931.51 299.70 
. 

 26 05 19 16-0298 MLF #4 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,095.88 348.49 
. 

 26 05 19 16-0299 MLF #2 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,423.24 447.35 
. 

 26 05 19 16-0300 MLF #1 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 1,695.36 499.54 
. 

 26 05 19 16-0301 MLF 1/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,942.97 562.80 
. 

 26 05 19 16-0302 MLF 2/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,186.21 621.18 
. 

 26 05 19 16-0303 MLF 3/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,539.38 701.03 
. 

 26 05 19 16-0304 MLF 4/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,807.81 773.42 
. 

 26 05 19 16-0305 MLF 250 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,192.87 850.24 
. 

 26 05 19 16-0306 MLF 300 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,785.73 924.63 
. 

 26 05 19 16-0307 MLF 350 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,996.08 998.99 
. 

 26 05 19 16-0308 MLF 400 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,529.90 1,111.15 
. 

 26 05 19 16-0309 MLF 500 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,990.70 1,223.27 
. 

 26 05 19 16-0310 MLF 600 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,010.88 1,424.97 
. 

 26 05 19 16-0311 MLF 700 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,732.05 1,562.17 
. 

 26 05 19 16-0312 MLF 750 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,905.50 1,620.08 
. 

 26 05 19 16-0313 MLF 1,000 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................... 9,164.32 1,965.24 
. 

 26 05 19 16-0314 MLF #8 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,030.91 346.01 
. 

 26 05 19 16-0315 MLF #6 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,160.24 389.75 
. 

 26 05 19 16-0316 MLF #4 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,427.79 479.49 
. 

 26 05 19 16-0317 MLF #2 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,780.44 587.75 
. 

 26 05 19 16-0318 MLF #1 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,185.20 691.91 
. 

 26 05 19 16-0319 MLF 1/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 2,496.13 779.80 
. 

 26 05 19 16-0320 MLF 2/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 2,811.19 866.13 
. 

 26 05 19 16-0321 MLF 3/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,164.77 944.96 
. 

 26 05 19 16-0322 MLF 4/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,405.75 1,005.66 
. 

 26 05 19 16-0323 MLF 250 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 3,778.40 1,076.02 
. 

 26 05 19 16-0324 MLF 300 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,386.35 1,153.19 
. 

 26 05 19 16-0325 MLF 350 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,642.54 1,245.76 
. 

 26 05 19 16-0326 MLF 400 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,182.93 1,358.49 
. 

 26 05 19 16-0327 MLF 500 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,868.35 1,559.02 
. 

 26 05 19 16-0328 MLF 600 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 6,598.84 1,640.68 
. 

 26 05 19 16-0329 MLF 700 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,207.02 1,729.73 
. 

 26 05 19 16-0330 MLF 750 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,507.83 1,838.28 
. 

 26 05 19 16-0331 MLF 1,000 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 10,776.02 2,576.28 
. 

 26 05 19 16-0332 MLF #6 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,177.34 389.75 
. 

 26 05 19 16-0333 MLF #4 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,459.32 479.39 
. 

 26 05 19 16-0334 MLF #2 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,807.71 588.53 
. 

 26 05 19 16-0335 MLF #1 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 2,201.25 688.02 
. 

 26 05 19 16-0336 MLF 1/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 2,485.55 776.20 
. 

 26 05 19 16-0337 MLF 2/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 2,789.85 860.77 
. 

 26 05 19 16-0338 MLF 3/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,162.72 944.96 
. 

 26 05 19 16-0339 MLF 4/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,418.84 1,005.66 
. 

 26 05 19 16-0340 MLF 250 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 3,790.17 1,075.33 
. 

 26 05 19 16-0341 MLF 300 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 4,394.35 1,154.64 
. 

 26 05 19 16-0342 MLF 350 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 4,684.30 1,247.41 
. 

 26 05 19 16-0343 MLF 400 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 5,151.43 1,355.37 
. 

 26 05 19 16-0344 MLF 500 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 5,927.19 1,559.02 
. 

 26 05 19 16-0345 MLF 600 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 6,584.24 1,636.28 
. 

 26 05 19 16-0346 MLF 700 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 7,189.12 1,729.73 
. 

 26 05 19 16-0347 MLF 750 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 7,516.16 1,832.72 

XXXXXXX 
. 
 26 05 19 16-0348  Non-Metallic Sheathed Cable (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0349  Indoor Installation (26 05 19 16-0348) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0350 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,111.20 740.44 
    For Installation In Wood Stud Wall (Includes Drilling), Add  277.66 

. 
 26 05 19 16-0351 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,594.53 896.44 

    For Installation In Wood Stud Wall (Includes Drilling), Add  336.18 
. 

 26 05 19 16-0352 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,308.10 841.87 
    For Installation In Wood Stud Wall (Includes Drilling), Add  299.63 

. 
 26 05 19 16-0353 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,856.66 935.22 

    For Installation In Wood Stud Wall (Includes Drilling), Add  350.72 
. 

 26 05 19 16-0354 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,893.85 935.70 
    For Installation In Wood Stud Wall (Includes Drilling), Add  350.90 

. 
 26 05 19 16-0355 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 3,532.89 1,091.51 

    For Installation In Wood Stud Wall (Includes Drilling), Add  409.31 
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. 
 26 05 19 16-0356 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 3,651.58 1,120.54 

    For Installation In Wood Stud Wall (Includes Drilling), Add  399.01 
. 

 26 05 19 16-0357 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,712.11 1,354.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  482.32 

. 
 26 05 19 16-0358 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,372.33 1,276.44 

    For Installation In Wood Stud Wall (Includes Drilling), Add  453.09 
. 

 26 05 19 16-0359 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 5,607.94 1,539.53 
    For Installation In Wood Stud Wall (Includes Drilling), Add  548.09 

. 
 26 05 19 16-0360 MLF 3 Conductors With Ground Cable, #4 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 7,188.10 1,695.43 

    For Installation In Wood Stud Wall (Includes Drilling), Add  602.90 
. 

 26 05 19 16-0361 MLF 3 Conductors With Ground Cable, #3 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 9,860.26 1,841.59 
    For Installation In Wood Stud Wall (Includes Drilling), Add  657.71 

XXXXXXX 
. 
 26 05 19 16-0362  Direct Burial Cable (26 05 19 16-0348) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0363 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 2,455.04  

. 
 26 05 19 16-0364 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,131.30  
. 

 26 05 19 16-0365 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,137.87  

. 
 26 05 19 16-0366 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,732.31  
. 

 26 05 19 16-0367 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,604.26  

. 
 26 05 19 16-0368 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 4,554.61  
. 

 26 05 19 16-0369 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 5,046.05  

. 
 26 05 19 16-0370 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 6,458.13  
. 

 26 05 19 16-0371 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 6,656.22  

. 
 26 05 19 16-0372 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 7,950.02  

XXXXXXX 
. 
 26 05 19 16-0373  SEU Cable Copper, 3 Conductor (26 05 19 16-0348) 
. 
. 

 26 05 19 16-0374 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 2,960.33 938.94 
. 

 26 05 19 16-0375 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 3,762.42 1,066.61 
. 

 26 05 19 16-0376 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 4,737.72 1,194.39 
. 

 26 05 19 16-0377 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 5,790.47 1,280.47 
. 

 26 05 19 16-0378 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 6,251.98 1,323.34 
. 

 26 05 19 16-0379 MLF 4-4-6 Cable SEU Copper ................................................................................................................................................. 7,690.68 1,451.12 
. 

 26 05 19 16-0380 MLF 4-4-4 Cable SEU Copper ................................................................................................................................................. 8,316.77 1,493.89 
. 

 26 05 19 16-0381 MLF 3-3-5 Cable SEU Copper ................................................................................................................................................. 9,734.54 1,621.03 
. 

 26 05 19 16-0382 MLF 3-3-3 Cable SEU Copper ............................................................................................................................................... 10,346.32 1,706.57 
. 

 26 05 19 16-0383 MLF 2-2-4 Cable SEU Copper ............................................................................................................................................... 11,065.88 1,792.64 
. 

 26 05 19 16-0384 MLF 2-2-2 Cable SEU Copper ............................................................................................................................................... 11,847.80 1,877.87 
. 

 26 05 19 16-0385 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 14,574.48 2,133.22 
. 

 26 05 19 16-0386 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 17,409.21 2,391.55 
. 

 26 05 19 16-0387 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 21,045.88 2,693.51 
. 

 26 05 19 16-0388 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 25,428.19 2,996.10 
. 

 26 05 19 16-0389 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 28,419.47 3,343.60 

XXXXXXX 
. 
 26 05 19 16-0390  SEU Cable Aluminum, 3 Conductor (26 05 19 16-0348) 
. 
. 

 26 05 19 16-0391 MLF 8-8-8 Cable SEU Aluminum ............................................................................................................................................. 3,389.05 1,198.44 
. 

 26 05 19 16-0392 MLF 6-6-6 Cable SEU Aluminum ............................................................................................................................................. 3,797.23 1,316.84 
. 

 26 05 19 16-0393 MLF 4-4-6 Cable SEU Aluminum ............................................................................................................................................. 4,214.25 1,441.41 
. 

 26 05 19 16-0394 MLF 4-4-4 Cable SEU Aluminum ............................................................................................................................................. 4,403.42 1,502.31 
. 

 26 05 19 16-0395 MLF 2-2-4 Cable SEU Aluminum ............................................................................................................................................. 5,242.11 1,777.72 
. 

 26 05 19 16-0396 MLF 2-2-2 Cable SEU Aluminum ............................................................................................................................................. 5,543.47 1,871.26 
. 

 26 05 19 16-0397 MLF 1-1-1 Cable SEU Aluminum ............................................................................................................................................. 6,505.74 2,133.22 
. 

 26 05 19 16-0398 MLF 1/0-1/0-2 Cable SEU Aluminum ....................................................................................................................................... 6,869.78 2,245.53 
. 

 26 05 19 16-0399 MLF 1/0-1/0-1/0 Cable SEU Aluminum .................................................................................................................................... 7,869.98 2,370.21 
. 

 26 05 19 16-0400 MLF 2/0-2/0-1 Cable SEU Aluminum ....................................................................................................................................... 7,762.07 2,539.59 
. 

 26 05 19 16-0401 MLF 2/0-2/0-2/0 Cable SEU Aluminum .................................................................................................................................... 8,178.14 2,666.52 
. 

 26 05 19 16-0402 MLF 3/0-3/0-1/0 Cable SEU Aluminum .................................................................................................................................... 8,758.43 2,792.16 
. 

 26 05 19 16-0403 MLF 3/0-3/0-3/0 Cable SEU Aluminum .................................................................................................................................... 9,337.54 2,962.82 
. 

 26 05 19 16-0404 MLF 4/0-4/0-2/0 Cable SEU Aluminum .................................................................................................................................... 9,958.46 3,203.03 
. 

 26 05 19 16-0405 MLF 4/0-4/0-4/0 Cable SEU Aluminum .................................................................................................................................. 10,451.12 3,333.15 

XXXXXXX 
. 
 26 05 19 16-0406  SER Cable Copper, 4 Conductor (26 05 19 16-0348) 
. 
. 

 26 05 19 16-0407 MLF 6-6-6-6 Cable SER Copper .............................................................................................................................................. 9,978.80 1,536.87 
. 

 26 05 19 16-0408 MLF 4-4-4-6 Cable SER Copper ............................................................................................................................................ 13,004.39 1,664.01 
. 

 26 05 19 16-0409 MLF 3-3-3-5 Cable SER Copper ............................................................................................................................................ 15,301.30 1,877.87 
. 

 26 05 19 16-0410 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 17,923.86 2,047.24 
. 

 26 05 19 16-0411 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 21,895.58 2,344.19 
. 

 26 05 19 16-0412 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 27,979.91 2,686.68 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Low-Voltage Electrical Power Conductors and Cables 26 05 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 39

. 
 26 05 19 16-0413 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 33,552.07 2,898.40 

. 
 26 05 19 16-0414 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 40,580.25 3,241.95 

XXXXXXX 
. 
 26 05 19 16-0415  Control Tray Cable, Low Voltage (26 05 19 16-0011) 

Note: Type "TC" multi-conductor (individually numbered conductors) control cables installed in conduit. 
. 
. 

 26 05 19 16-0416 MLF 2 Conductor #18 AWG, Stranded, Type TC Control Cable ................................................................................................. 986.50 472.67 
    For Work In Restricted Working Space, Add  236.34 

. 
 26 05 19 16-0417 MLF 3 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,136.71 528.74 

    For Work In Restricted Working Space, Add  264.37 
. 

 26 05 19 16-0418 MLF 4 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,188.76 528.71 
    For Work In Restricted Working Space, Add  264.37 

. 
 26 05 19 16-0419 MLF 5 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,488.48 663.14 

    For Work In Restricted Working Space, Add  331.58 
. 

 26 05 19 16-0420 MLF 7 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,872.01 808.10 
    For Work In Restricted Working Space, Add  404.06 

. 
 26 05 19 16-0421 MLF 9 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,133.97 888.63 

    For Work In Restricted Working Space, Add  444.32 
. 

 26 05 19 16-0422 MLF 12 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,534.48 1,009.71 
    For Work In Restricted Working Space, Add  504.86 

. 
 26 05 19 16-0423 MLF 15 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,201.88 1,234.15 

    For Work In Restricted Working Space, Add  617.08 
. 

 26 05 19 16-0424 MLF 19 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,653.91 1,346.41 
    For Work In Restricted Working Space, Add  673.20 

. 
 26 05 19 16-0425 MLF 25 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,310.74 1,388.50 

    For Work In Restricted Working Space, Add  694.25 
. 

 26 05 19 16-0426 MLF 30 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,289.72 1,734.60 
    For Work In Restricted Working Space, Add  867.30 

. 
 26 05 19 16-0427 MLF 37 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,340.41 2,027.21 

    For Work In Restricted Working Space, Add  1,013.60 
. 

 26 05 19 16-0428 MLF 2 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,077.59 497.91 
    For Work In Restricted Working Space, Add  248.76 

. 
 26 05 19 16-0429 MLF 3 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,246.98 556.57 

    For Work In Restricted Working Space, Add  278.29 
. 

 26 05 19 16-0430 MLF 4 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,452.33 640.76 
    For Work In Restricted Working Space, Add  320.38 

. 
 26 05 19 16-0431 MLF 5 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,642.45 698.05 

    For Work In Restricted Working Space, Add  349.03 
. 

 26 05 19 16-0432 MLF 7 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,074.18 850.64 
    For Work In Restricted Working Space, Add  425.32 

. 
 26 05 19 16-0433 MLF 9 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,375.15 935.41 

    For Work In Restricted Working Space, Add  467.71 
. 

 26 05 19 16-0434 MLF 12 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,835.95 1,062.86 
    For Work In Restricted Working Space, Add  531.43 

. 
 26 05 19 16-0435 MLF 15 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,596.28 1,299.05 

    For Work In Restricted Working Space, Add  649.53 
. 

 26 05 19 16-0436 MLF 19 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,124.28 1,417.15 
    For Work In Restricted Working Space, Add  708.57 

. 
 26 05 19 16-0437 MLF 25 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,931.67 1,461.58 

    For Work In Restricted Working Space, Add  730.79 
. 

 26 05 19 16-0438 MLF 30 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,041.40 1,825.80 
    For Work In Restricted Working Space, Add  912.90 

. 
 26 05 19 16-0439 MLF 37 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,258.66 2,133.91 

    For Work In Restricted Working Space, Add  1,066.95 
. 

 26 05 19 16-0440 MLF 2 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,167.84 519.74 
    For Work In Restricted Working Space, Add  259.87 

. 
 26 05 19 16-0441 MLF 3 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,394.27 584.63 

    For Work In Restricted Working Space, Add  292.31 
. 

 26 05 19 16-0442 MLF 4 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,634.15 668.23 
    For Work In Restricted Working Space, Add  334.12 

. 
 26 05 19 16-0443 MLF 5 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,838.18 719.68 

    For Work In Restricted Working Space, Add  359.84 
. 

 26 05 19 16-0444 MLF 7 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,446.15 882.21 
    For Work In Restricted Working Space, Add  441.10 

. 
 26 05 19 16-0445 MLF 9 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,818.93 974.38 

    For Work In Restricted Working Space, Add  487.29 
. 

 26 05 19 16-0446 MLF 12 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,456.45 1,087.42 
    For Work In Restricted Working Space, Add  543.71 

. 
 26 05 19 16-0447 MLF 15 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,128.54 1,298.86 

    For Work In Restricted Working Space, Add  649.53 
. 

 26 05 19 16-0448 MLF 19 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,962.22 1,509.33 
    For Work In Restricted Working Space, Add  754.47 

. 
 26 05 19 16-0449 MLF 25 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,182.54 1,764.61 

    For Work In Restricted Working Space, Add  882.50 
. 

 26 05 19 16-0450 MLF 30 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,184.53 1,971.96 
    For Work In Restricted Working Space, Add  985.98 

. 
 26 05 19 16-0451 MLF 37 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,653.84 2,304.62 

    For Work In Restricted Working Space, Add  1,152.31 
. 

 26 05 19 16-0452 MLF 2 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,359.34 556.57 
    For Work In Restricted Working Space, Add  278.29 

. 
 26 05 19 16-0453 MLF 3 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,623.34 615.81 

    For Work In Restricted Working Space, Add  307.81 
. 

 26 05 19 16-0454 MLF 4 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,973.44 708.58 
    For Work In Restricted Working Space, Add  354.29 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 19 Low-Voltage Electrical Power Conductors and Cables

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 40 County of San Bernardino

. 
 26 05 19 16-0455 MLF 5 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,232.77 754.18 

    For Work In Restricted Working Space, Add  377.09 
. 

 26 05 19 16-0456 MLF 7 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,941.63 899.17 
    For Work In Restricted Working Space, Add  449.58 

. 
 26 05 19 16-0457 MLF 9 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,628.43 1,062.86 

    For Work In Restricted Working Space, Add  531.43 
. 

 26 05 19 16-0458 MLF 12 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,411.38 1,199.08 
    For Work In Restricted Working Space, Add  599.54 

. 
 26 05 19 16-0459 MLF 15 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,249.73 1,375.64 

    For Work In Restricted Working Space, Add  687.82 
. 

 26 05 19 16-0460 MLF 19 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,206.23 1,559.21 
    For Work In Restricted Working Space, Add  779.61 

. 
 26 05 19 16-0461 MLF 25 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,945.78 1,822.30 

    For Work In Restricted Working Space, Add  911.15 
. 

 26 05 19 16-0462 MLF 30 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,201.66 2,129.82 
    For Work In Restricted Working Space, Add  1,064.90 

. 
 26 05 19 16-0463 MLF 37 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,127.51 2,489.36 

    For Work In Restricted Working Space, Add  1,244.68 
. 

 26 05 19 16-0464 MLF 2 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,619.01 584.63 
    For Work In Restricted Working Space, Add  292.31 

. 
 26 05 19 16-0465 MLF 3 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,020.07 641.15 

    For Work In Restricted Working Space, Add  320.38 
. 

 26 05 19 16-0466 MLF 4 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,459.93 730.79 
    For Work In Restricted Working Space, Add  365.40 

. 
 26 05 19 16-0467 MLF 5 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,858.90 792.76 

    For Work In Restricted Working Space, Add  396.38 
. 

 26 05 19 16-0468 MLF 7 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,870.25 995.04 
    For Work In Restricted Working Space, Add  497.52 

. 
 26 05 19 16-0469 MLF 9 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,588.48 1,113.72 

    For Work In Restricted Working Space, Add  556.86 
. 

 26 05 19 16-0470 MLF 12 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,346.82 1,299.05 
    For Work In Restricted Working Space, Add  649.53 

. 
 26 05 19 16-0471 MLF 15 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,320.02 1,485.55 

    For Work In Restricted Working Space, Add  742.78 
. 

 26 05 19 16-0472 MLF 19 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,496.03 1,683.74 
    For Work In Restricted Working Space, Add  841.87 

. 
 26 05 19 16-0473 MLF 25 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,661.00 1,967.87 

    For Work In Restricted Working Space, Add  983.94 
. 

 26 05 19 16-0474 MLF 30 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,180.80 2,299.94 
    For Work In Restricted Working Space, Add  1,149.97 

. 
 26 05 19 16-0475 MLF 37 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 13,553.35 2,688.72 

    For Work In Restricted Working Space, Add  1,344.36 

XXXXXXX 
. 
 26 05 19 16-0476  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0477  ACSR Cable (26 05 19 16-0476) 
. 
. 

 26 05 19 16-0478 MLF #4 AWG, ACSR Cable Swan 6/1, Aluminum Cable, Installed On Poles (Aerial) .............................................................. 1,389.36 490.41 
. 

 26 05 19 16-0479 MLF #4 AWG, ACSR Cable Swanate 7/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,459.22 509.22 
. 

 26 05 19 16-0480 MLF #2 AWG, ACSR Cable Sparrow 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,545.63 528.82 
. 

 26 05 19 16-0481 MLF #2 AWG, ACSR Cable Sparate 7/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 1,616.11 547.97 
. 

 26 05 19 16-0482 MLF 1/0 AWG, ACSR Cable Raven 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 1,737.17 566.55 
. 

 26 05 19 16-0483 MLF 2/0 AWG, ACSR Cable Quail 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 1,998.33 642.24 
. 

 26 05 19 16-0484 MLF 3/0 AWG, ACSR Cable Pigeon 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 2,272.92 716.23 
. 

 26 05 19 16-0485 MLF 4/0 AWG, ACSR Cable Penguin 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 2,567.39 791.24 
. 

 26 05 19 16-0486 MLF 336 AWG ACSR Cable Merlin 18/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,137.12 1,016.84 
. 

 26 05 19 16-0487 MLF 477 AWG, ACSR Cable Hawk 26/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,582.43 1,166.41 

XXXXXXX 
. 
 26 05 19 16-0488  All Aluminum Conductors (26 05 19 16-0476) 
. 
. 

 26 05 19 16-0489 MLF 795.0 ACSR Conductor Aluminum ................................................................................................................................. 26,564.45 9,632.19 

XXXXXXX 
. 
 26 05 19 16-0490  Single Conductor Installed On Poles (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0491  Bare Stranded Conductor (26 05 19 16-0490) 
. 
. 

 26 05 19 16-0492 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,245.61 415.50 
. 

 26 05 19 16-0493 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,461.62 452.90 
. 

 26 05 19 16-0494 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,678.83 490.75 
. 

 26 05 19 16-0495 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,061.44 528.82 
. 

 26 05 19 16-0496 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,511.41 567.01 
. 

 26 05 19 16-0497 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,605.44 680.08 
. 

 26 05 19 16-0498 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 4,144.90 755.44 
. 

 26 05 19 16-0499 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 4,732.13 829.43 
. 

 26 05 19 16-0500 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,354.66 983.76 
. 

 26 05 19 16-0501 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 7,715.39 1,131.06 
. 

 26 05 19 16-0502 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 8,276.76 1,281.88 
. 

 26 05 19 16-0503 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 10,483.98 1,510.76 
. 

 26 05 19 16-0504 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 10,721.50 1,590.31 
. 

 26 05 19 16-0505 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 13,406.63 1,665.43 
. 

 26 05 19 16-0506 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 14,822.52 1,733.76 
. 

 26 05 19 16-0507 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 17,293.91 1,807.75 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Low-Voltage Electrical Power Conductors and Cables 26 05 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 41

XXXXXXX 
. 
 26 05 19 16-0508  Insulated Stranded Conductor (26 05 19 16-0490) 
. 
. 

 26 05 19 16-0509 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,348.92 415.50 
. 

 26 05 19 16-0510 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,594.92 452.90 
. 

 26 05 19 16-0511 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 1,941.98 490.75 
. 

 26 05 19 16-0512 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,111.25 528.82 
. 

 26 05 19 16-0513 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,587.40 567.01 
. 

 26 05 19 16-0514 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,495.69 680.08 
. 

 26 05 19 16-0515 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 4,133.95 755.44 
. 

 26 05 19 16-0516 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 4,884.94 829.43 
. 

 26 05 19 16-0517 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,885.41 983.76 
. 

 26 05 19 16-0518 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 7,061.30 1,131.06 
. 

 26 05 19 16-0519 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 8,327.78 1,281.88 
. 

 26 05 19 16-0520 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 10,171.77 1,510.76 
. 

 26 05 19 16-0521 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 11,547.91 1,590.31 
. 

 26 05 19 16-0522 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 12,669.44 1,665.43 
. 

 26 05 19 16-0523 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 14,211.29 1,733.76 
. 

 26 05 19 16-0524 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 15,993.85 1,807.75 

XXXXXXX 
. 
 26 05 19 16-0525  Bare Solid Conductor (26 05 19 16-0490) 
. 
. 

 26 05 19 16-0526 MLF #12 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles.................................................................... 1,245.61 415.50 
. 

 26 05 19 16-0527 MLF #8 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 1,678.83 490.75 
. 

 26 05 19 16-0528 MLF #6 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 2,061.44 528.82 
. 

 26 05 19 16-0529 MLF #4 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 2,480.01 567.01 

XXXXXXX 
. 
 26 05 19 16-0530  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0531  Multi-Conductor Cords (26 05 19 16-0530) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 

. 

. 
 26 05 19 16-0532  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0531) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0533  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0532) 
. 
. 
 26 05 19 16-0534  #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0533) 
. 
. 

 26 05 19 16-0535 LF 2 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.16 0.43 
. 

 26 05 19 16-0536 LF 3 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.22 0.43 
. 

 26 05 19 16-0537 LF 4 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.40 0.43 

XXXXXXX 
. 
 26 05 19 16-0538  #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0533) 
. 
. 

 26 05 19 16-0539 LF 2 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.35 0.43 
. 

 26 05 19 16-0540 LF 3 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.46 0.43 
. 

 26 05 19 16-0541 LF 4 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.62 0.43 

XXXXXXX 
. 
 26 05 19 16-0542  #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0533) 
. 
. 

 26 05 19 16-0543 LF 2 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.56 0.43 
. 

 26 05 19 16-0544 LF 3 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.73 0.43 
. 

 26 05 19 16-0545 LF 4 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.06 0.43 

XXXXXXX 
. 
 26 05 19 16-0546  #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0533) 
. 
. 

 26 05 19 16-0547 LF 2 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.84 0.43 
. 

 26 05 19 16-0548 LF 3 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.04 0.43 
. 

 26 05 19 16-0549 LF 4 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.33 0.43 

XXXXXXX 
. 
 26 05 19 16-0550  #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0533) 
. 
. 

 26 05 19 16-0551 LF 2 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.45 0.53 
. 

 26 05 19 16-0552 LF 3 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.59 0.53 
. 

 26 05 19 16-0553 LF 4 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.80 0.53 

XXXXXXX 
. 
 26 05 19 16-0554  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0532) 
. 
. 
 26 05 19 16-0555  #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0556 LF 2 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.23 0.43 
. 

 26 05 19 16-0557 LF 3 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.34 0.43 
. 

 26 05 19 16-0558 LF 4 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.51 0.43 

NOT FOR BID
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. 
 26 05 19 16-0559 LF 5 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............2.73 0.57 

. 
 26 05 19 16-0560 LF 6 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.00 0.59 

. 
 26 05 19 16-0561 LF 7 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.20 0.61 

. 
 26 05 19 16-0562 LF 8 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.54 0.62 

. 
 26 05 19 16-0563 LF 10 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................4.10 0.65 
. 

 26 05 19 16-0564 LF 12 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................4.71 0.67 

. 
 26 05 19 16-0565 LF 14 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................6.31 0.69 
. 

 26 05 19 16-0566 LF 16 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................6.43 0.70 

. 
 26 05 19 16-0567 LF 18 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................6.61 0.72 
. 

 26 05 19 16-0568 LF 20 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................7.39 0.73 

. 
 26 05 19 16-0569 LF 24 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................9.40 0.75 
. 

 26 05 19 16-0570 LF 30 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................9.80 0.80 

XXXXXXX 
. 
 26 05 19 16-0571  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0572 LF 2 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.46 0.43 
. 

 26 05 19 16-0573 LF 3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.57 0.43 
. 

 26 05 19 16-0574 LF 4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.78 0.43 
. 

 26 05 19 16-0575 LF 5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............2.87 0.57 
. 

 26 05 19 16-0576 LF 6 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.18 0.59 
. 

 26 05 19 16-0577 LF 7 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.49 0.61 
. 

 26 05 19 16-0578 LF 8 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.90 0.62 
. 

 26 05 19 16-0579 LF 9 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............4.06 0.64 
. 

 26 05 19 16-0580 LF 10 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................4.54 0.65 

. 
 26 05 19 16-0581 LF 12 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................5.35 0.67 
. 

 26 05 19 16-0582 LF 14 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................5.76 0.69 

. 
 26 05 19 16-0583 LF 16 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................6.54 0.70 
. 

 26 05 19 16-0584 LF 18 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................7.61 0.72 

. 
 26 05 19 16-0585 LF 20 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................8.57 0.73 
. 

 26 05 19 16-0586 LF 24 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.43 0.75 

. 
 26 05 19 16-0587 LF 26 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.51 0.77 
. 

 26 05 19 16-0588 LF 30 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 13.45 0.80 

XXXXXXX 
. 
 26 05 19 16-0589  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0590 LF 2 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.76 0.43 
. 

 26 05 19 16-0591 LF 3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.88 0.43 
. 

 26 05 19 16-0592 LF 4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.18 0.43 
. 

 26 05 19 16-0593 LF 5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.81 0.57 
. 

 26 05 19 16-0594 LF 6 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............4.61 0.59 
. 

 26 05 19 16-0595 LF 7 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............4.88 0.61 
. 

 26 05 19 16-0596 LF 8 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............5.54 0.62 
. 

 26 05 19 16-0597 LF 9 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............5.96 0.64 
. 

 26 05 19 16-0598 LF 10 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................6.69 0.65 

. 
 26 05 19 16-0599 LF 12 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................7.39 0.67 
. 

 26 05 19 16-0600 LF 14 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................8.18 0.69 

. 
 26 05 19 16-0601 LF 16 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................9.91 0.70 
. 

 26 05 19 16-0602 LF 20 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.15 0.73 

. 
 26 05 19 16-0603 LF 24 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 13.20 0.75 
. 

 26 05 19 16-0604 LF 30 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.67 0.80 

XXXXXXX 
. 
 26 05 19 16-0605  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0606 LF 2 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.06 0.43 
. 

 26 05 19 16-0607 LF 3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.29 0.43 
. 

 26 05 19 16-0608 LF 4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.51 0.43 
. 

 26 05 19 16-0609 LF 5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............4.41 0.57 
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. 
 26 05 19 16-0610 LF 6 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.15 0.59 

. 
 26 05 19 16-0611 LF 7 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.91 0.61 

. 
 26 05 19 16-0612 LF 8 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.74 0.62 

. 
 26 05 19 16-0613 LF 9 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.32 0.64 

. 
 26 05 19 16-0614 LF 10 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 8.33 0.65 
. 

 26 05 19 16-0615 LF 12 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 9.52 0.67 

. 
 26 05 19 16-0616 LF 14 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.63 0.69 
. 

 26 05 19 16-0617 LF 16 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.74 0.70 

. 
 26 05 19 16-0618 LF 18 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.27 0.72 
. 

 26 05 19 16-0619 LF 20 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 14.18 0.73 

. 
 26 05 19 16-0620 LF 24 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 16.16 0.75 
. 

 26 05 19 16-0621 LF 26 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 18.15 0.77 

. 
 26 05 19 16-0622 LF 28 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 18.77 0.78 
. 

 26 05 19 16-0623 LF 30 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 19.46 0.80 

XXXXXXX 
. 
 26 05 19 16-0624  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0625 LF 2 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.39 0.53 
. 

 26 05 19 16-0626 LF 3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.58 0.53 
. 

 26 05 19 16-0627 LF 4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.79 0.53 
. 

 26 05 19 16-0628 LF 5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.78 0.57 
. 

 26 05 19 16-0629 LF 6 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.37 0.59 
. 

 26 05 19 16-0630 LF 7 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.54 0.61 
. 

 26 05 19 16-0631 LF 10 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 9.78 0.65 

. 
 26 05 19 16-0632 LF 12 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.25 0.67 
. 

 26 05 19 16-0633 LF 16 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 14.43 0.70 

. 
 26 05 19 16-0634 LF 20 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 21.15 0.73 

XXXXXXX 
. 
 26 05 19 16-0635  #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0636 LF 3 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 4.94 0.64 
. 

 26 05 19 16-0637 LF 4 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.41 0.74 
. 

 26 05 19 16-0638 LF 5 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.50 0.74 

XXXXXXX 
. 
 26 05 19 16-0639  #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0640 LF 3 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.24 0.74 
. 

 26 05 19 16-0641 LF 4 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 8.75 0.85 
. 

 26 05 19 16-0642 LF 5 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 10.52 1.06 

XXXXXXX 
. 
 26 05 19 16-0643  #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0644 LF 3 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 11.65 1.06 
. 

 26 05 19 16-0645 LF 4 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 12.81 1.17 
. 

 26 05 19 16-0646 LF 5 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 15.52 1.28 

XXXXXXX 
. 
 26 05 19 16-0647  #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0554) 
. 
. 

 26 05 19 16-0648 LF 3 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 17.17 2.14 
. 

 26 05 19 16-0649 LF 4 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 21.87 2.67 
. 

 26 05 19 16-0650 LF 5 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 26.28 3.52 

XXXXXXX 
. 
 26 05 19 16-0651  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0532) 
. 
. 
 26 05 19 16-0652  #18 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0651) 
. 
. 

 26 05 19 16-0653 LF  2 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 1.62 0.43 

. 
 26 05 19 16-0654 LF  3 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 1.81 0.43 
. 

 26 05 19 16-0655 LF  4 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.18 0.43 

XXXXXXX 
. 
 26 05 19 16-0656  #16 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0651) 
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. 

. 
 26 05 19 16-0657 LF  2 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................1.74 0.43 
. 

 26 05 19 16-0658 LF  3 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................2.04 0.43 

. 
 26 05 19 16-0659 LF  4 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................2.18 0.43 

XXXXXXX 
. 
 26 05 19 16-0660  #14 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0651) 
. 
. 

 26 05 19 16-0661 LF  2 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................2.49 0.43 

. 
 26 05 19 16-0662 LF  3 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................3.73 0.43 
. 

 26 05 19 16-0663 LF  4 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................4.82 0.53 

XXXXXXX 
. 
 26 05 19 16-0664  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0532) 
. 
. 
 26 05 19 16-0665  #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0664) 
. 
. 

 26 05 19 16-0666 LF  2 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................2.40 0.43 

. 
 26 05 19 16-0667 LF  3 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................2.92 0.43 
. 

 26 05 19 16-0668 LF  4 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................3.46 0.43 

XXXXXXX 
. 
 26 05 19 16-0669  #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0664) 
. 
. 

 26 05 19 16-0670 LF  2 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................2.58 0.43 

. 
 26 05 19 16-0671 LF  3 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................3.11 0.43 
. 

 26 05 19 16-0672 LF  4 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................3.95 0.43 

. 
 26 05 19 16-0673 LF  5 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................4.27 0.53 

XXXXXXX 
. 
 26 05 19 16-0674  #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0664) 
. 
. 

 26 05 19 16-0675 LF  3 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................3.24 0.43 

. 
 26 05 19 16-0676 LF  4 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................3.92 0.43 
. 

 26 05 19 16-0677 LF  5 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................4.39 0.53 

XXXXXXX 
. 
 26 05 19 16-0678  #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0664) 
. 
. 

 26 05 19 16-0679 LF  3 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................3.88 0.43 

. 
 26 05 19 16-0680 LF  4 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................4.48 0.43 
. 

 26 05 19 16-0681 LF  5 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................5.01 0.53 

XXXXXXX 
. 
 26 05 19 16-0682  #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0664) 
. 
. 

 26 05 19 16-0683 LF  3 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................4.46 0.53 

. 
 26 05 19 16-0684 LF  4 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) ...........................................................................................................................................................................................5.00 0.53 
. 

 26 05 19 16-0685 LF  5 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) ...........................................................................................................................................................................................5.51 0.53 

XXXXXXX 
. 
 26 05 19 16-0686  Multi-Conductor Type SEOW Cord (26 05 19 16-0531) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0687  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0686) 
. 
. 
 26 05 19 16-0688  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0687) 
. 
. 

 26 05 19 16-0689 LF  3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................1.76 0.43 
. 

 26 05 19 16-0690 LF  4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................1.97 0.43 
. 

 26 05 19 16-0691 LF  5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................3.09 0.53 
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XXXXXXX 
. 
 26 05 19 16-0692  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0687) 
. 
. 

 26 05 19 16-0693 LF  3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.39 0.43 
. 

 26 05 19 16-0694 LF  4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.78 0.43 
. 

 26 05 19 16-0695 LF  5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.08 0.53 

XXXXXXX 
. 
 26 05 19 16-0696  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0687) 
. 
. 

 26 05 19 16-0697 LF  3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.03 0.43 
. 

 26 05 19 16-0698 LF  4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.54 0.43 
. 

 26 05 19 16-0699 LF  5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.50 0.53 

XXXXXXX 
. 
 26 05 19 16-0700  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0687) 
. 
. 

 26 05 19 16-0701 LF  3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.88 0.53 
. 

 26 05 19 16-0702 LF  4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.50 0.53 
. 

 26 05 19 16-0703 LF  5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.82 0.53 

XXXXXXX 
. 
 26 05 19 16-0704  Multi-Conductor Type W Cord (26 05 19 16-0531) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0705  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0704) 
. 
. 
 26 05 19 16-0706  #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0705) 
. 
. 

 26 05 19 16-0707 LF 3 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 5.46 0.64 
. 

 26 05 19 16-0708 LF 4 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 5.89 0.74 
. 

 26 05 19 16-0709 LF 5 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 7.01 0.74 

XXXXXXX 
. 
 26 05 19 16-0710  #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0705) 
. 
. 

 26 05 19 16-0711 LF 3 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 5.85 0.74 
. 

 26 05 19 16-0712 LF 4 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 6.99 0.85 
. 

 26 05 19 16-0713 LF 5 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 8.72 1.06 

XXXXXXX 
. 
 26 05 19 16-0714  #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0705) 
. 
. 

 26 05 19 16-0715 LF 3 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 8.12 0.74 
. 

 26 05 19 16-0716 LF 4 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 9.60 0.85 
. 

 26 05 19 16-0717 LF 5 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 12.39 1.06 

XXXXXXX 
. 
 26 05 19 16-0718  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0530) 
. 
. 
 26 05 19 16-0719  Cord Grips (26 05 19 16-0718) 
. 
. 

 26 05 19 16-0720 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel .................................................................................. 66.98  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.39 

. 
 26 05 19 16-0721 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel .................................................................................. 67.24  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.39 

XXXXXXX 
. 
 26 05 19 16-0722  Cable Reels (26 05 19 16-0718) 

Note: Includes handling, mounting, electrical connections and installing cord. 
. 
. 

 26 05 19 16-0723 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 652.56 53.33 
. 

 26 05 19 16-0724 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1) .............................................................................. 1,825.46 53.33 
. 

 26 05 19 16-0725 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,361.82 53.33 

XXXXXXX 
. 
 26 05 19 16-0726  Extension Cords For Cable Reel (26 05 19 16-0718) 
. 
. 

 26 05 19 16-0727 EA  100 LF, 120 Volt, 12 Gauge, 3 Wire, Extension Cord ......................................................................................................... 139.64  
. 

 26 05 19 16-0728 EA  100 LF, 240 Volt, 10 Gauge, 3 Wire, Extension Cord ......................................................................................................... 195.34  

XXXXXXX 
. 
 26 05 19 16-0729  Plugs And Connector Bodies (26 05 19 16-0718) 

Note: Up to 277 volt 
. 
. 
 26 05 19 16-0730  NEMA Twist-Lock Plugs (26 05 19 16-0729) 
. 
. 

 26 05 19 16-0731 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) ........................................................................... 75.35  
. 

 26 05 19 16-0732 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ...................................................................... 77.04  
. 

 26 05 19 16-0733 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) ........................................................................... 69.92  
. 

 26 05 19 16-0734 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) ............................................................................. 75.14  
. 

 26 05 19 16-0735 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) ............................................................................. 99.63  
. 

 26 05 19 16-0736 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) ........................................................................... 106.27  
. 

 26 05 19 16-0737 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK)....................................................................... 112.76  
. 

 26 05 19 16-0738 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK)....................................................................... 100.62  
. 

 26 05 19 16-0739 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK)....................................................................... 116.57  
. 

 26 05 19 16-0740 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) ........................................................................... 119.68  
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. 
 26 05 19 16-0741 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ....................................................................... 123.63  

XXXXXXX 
. 
 26 05 19 16-0742  NEMA Twist-Lock Connector Bodies (26 05 19 16-0729) 
. 
. 

 26 05 19 16-0743 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ........................................................ 80.15  
. 

 26 05 19 16-0744 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ........................................................ 86.15  
. 

 26 05 19 16-0745 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ........................................................ 73.52  
. 

 26 05 19 16-0746 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) .................................................... 100.62  
. 

 26 05 19 16-0747 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) .................................................... 118.12  
. 

 26 05 19 16-0748 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ......................................................... 126.59  
. 

 26 05 19 16-0749 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) .................................................... 155.11  
. 

 26 05 19 16-0750 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) .................................................... 147.91  
. 

 26 05 19 16-0751 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) .................................................... 183.62  
. 

 26 05 19 16-0752 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ......................................................... 193.08  
. 

 26 05 19 16-0753 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) .................................................... 182.77  

XXXXXXX 
. 
 26 05 19 16-0754  Watertight Pin And Sleeve Plug (26 05 19 16-0729) 
. 
. 

 26 05 19 16-0755 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ............................................... 206.97 32.00 
. 

 26 05 19 16-0756 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ............................................... 209.05 32.00 
. 

 26 05 19 16-0757 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ............................................... 225.15 32.00 
. 

 26 05 19 16-0758 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ...................................... 226.70 35.20 
. 

 26 05 19 16-0759 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ............................................... 223.57 35.20 
. 

 26 05 19 16-0760 EA 20 Amperes, Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) .................................................. 224.50 35.20 
. 

 26 05 19 16-0761 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ............................................... 312.18 39.36 
. 

 26 05 19 16-0762 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ............................................... 304.40 39.36 
. 

 26 05 19 16-0763 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ............................................... 337.81 39.36 
. 

 26 05 19 16-0764 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ...................................... 333.59 43.20 
. 

 26 05 19 16-0765 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ............................................... 320.09 43.20 
. 

 26 05 19 16-0766 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ............................................... 329.38 43.20 
. 

 26 05 19 16-0767 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ............................................... 423.31 51.20 
. 

 26 05 19 16-0768 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ............................................... 430.72 51.20 
. 

 26 05 19 16-0769 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ............................................... 413.16 51.20 
. 

 26 05 19 16-0770 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ...................................... 470.01 56.95 
. 

 26 05 19 16-0771 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ............................................... 458.49 56.95 
. 

 26 05 19 16-0772 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ............................................... 463.47 56.95 
. 

 26 05 19 16-0773 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) ........................................... 578.57 64.00 
. 

 26 05 19 16-0774 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) ........................................... 607.18 64.00 
. 

 26 05 19 16-0775 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) .................................. 594.97 70.40 
. 

 26 05 19 16-0776 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) ........................................... 585.20 70.40 
. 

 26 05 19 16-0777 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) ........................................... 590.48 70.40 

XXXXXXX 
. 
 26 05 19 16-0778  Watertight Pin And Sleeve Connector (26 05 19 16-0729) 
. 
. 

 26 05 19 16-0779 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ...................................... 218.90 32.00 
. 

 26 05 19 16-0780 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ...................................... 220.34 32.00 
. 

 26 05 19 16-0781 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ...................................... 257.42 32.00 
. 

 26 05 19 16-0782 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W) ............................. 256.74 35.20 
. 

 26 05 19 16-0783 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ...................................... 252.98 35.20 
. 

 26 05 19 16-0784 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ...................................... 256.38 35.20 
. 

 26 05 19 16-0785 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ...................................... 319.31 39.36 
. 

 26 05 19 16-0786 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ...................................... 319.23 39.36 
. 

 26 05 19 16-0787 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ...................................... 332.02 39.36 
. 

 26 05 19 16-0788 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W) ............................. 330.12 43.20 
. 

 26 05 19 16-0789 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ...................................... 332.76 43.20 
. 

 26 05 19 16-0790 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ...................................... 329.98 43.20 
. 

 26 05 19 16-0791 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ...................................... 496.40 51.20 
. 

 26 05 19 16-0792 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ...................................... 480.74 51.20 
. 

 26 05 19 16-0793 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ...................................... 471.40 51.20 
. 

 26 05 19 16-0794 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W) ............................. 513.51 56.95 
. 

 26 05 19 16-0795 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ...................................... 527.13 56.95 
. 

 26 05 19 16-0796 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ...................................... 528.13 56.95 
. 

 26 05 19 16-0797 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) .................................. 658.74 64.00 
. 

 26 05 19 16-0798 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) .................................. 676.70 64.00 
. 

 26 05 19 16-0799 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W) ......................... 731.70 70.40 
. 

 26 05 19 16-0800 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) .................................. 707.02 70.40 
. 

 26 05 19 16-0801 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) .................................. 715.44 70.40 

XXXXXXX 
. 
 26 05 19 16-0802  Accessories (26 05 19 16-0718) 
. 
. 

 26 05 19 16-0803 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 45.70 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 19 16-0804 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 28.19 8.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 05 19 16-0805 EA  1/2" 90 Degree Steel Cord Connector ................................................................................................................................... 52.86 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 19 16-0806 EA  1/2" 90 Degree Nylon Cord Connector .................................................................................................................................. 34.43 10.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 05 19 16-0807 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................. 52.26 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

NOT FOR BID
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. 
 26 05 19 16-0808 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 87.00 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 
. 

 26 05 19 16-0809 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................ 33.96 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 19 16-0810 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 55.08 13.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 
. 

 26 05 19 16-0811 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 47.42 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 19 16-0812 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 29.04 8.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 05 19 16-0813 EA  3/4" 90 Degree Steel Cord Connector ................................................................................................................................... 58.22 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 19 16-0814 EA  3/4" 90 Degree Nylon Cord Connector .................................................................................................................................. 37.11 10.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 05 19 16-0815 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................. 59.39 16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

. 
 26 05 19 16-0816 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 70.46 18.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 
. 

 26 05 19 16-0817 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................ 41.10 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 19 16-0818 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 49.59 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 
. 

 26 05 19 16-0819 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 58.42 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 19 16-0820 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 34.55 8.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 05 19 16-0821 EA  1" 90 Degree Steel Cord Connector ...................................................................................................................................... 65.49 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 19 16-0822 EA  1" 90 Degree Nylon Cord Connector ..................................................................................................................................... 40.74 10.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 05 19 16-0823 EA  1" Straight Steel Cord Connector With Strain Relief Mesh .................................................................................................... 70.95 16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

. 
 26 05 19 16-0824 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................... 78.09 18.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 
. 

 26 05 19 16-0825 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................... 46.97 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 19 16-0826 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 54.55 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 
. 
. 
 26 05 23 00-0001  Cable For HVAC System Controls (26 05 23) 
. 
. 
 26 05 23 00-0002  Low Voltage Thermostat Cable To 300 Volt (26 05 23 00-0001) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0003 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 436.39 124.24 
. 

 26 05 23 00-0004 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 501.63 130.86 
. 

 26 05 23 00-0005 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 544.78 138.36 
. 

 26 05 23 00-0006 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 660.00 144.21 
. 

 26 05 23 00-0007 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 692.61 151.03 
. 

 26 05 23 00-0008 MLF #20/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 764.33 157.31 
. 

 26 05 23 00-0009 MLF #20/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 826.28 163.60 
. 

 26 05 23 00-0010 MLF #20/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 899.45 170.13 
. 

 26 05 23 00-0011 MLF #20/10 Conductor, Low Volt Thermostat Cable .................................................................................................................. 970.13 175.24 
. 

 26 05 23 00-0012 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 477.30 124.24 
. 

 26 05 23 00-0013 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 574.61 130.86 
. 

 26 05 23 00-0014 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 660.57 138.36 
. 

 26 05 23 00-0015 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 707.80 144.21 
. 

 26 05 23 00-0016 MLF #18/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 788.63 151.03 
. 

 26 05 23 00-0017 MLF #18/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 808.42 157.31 
. 

 26 05 23 00-0018 MLF #18/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 893.55 163.60 
. 

 26 05 23 00-0019 MLF #18/9 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,060.88 170.13 
. 

 26 05 23 00-0020 MLF #18/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,169.24 175.24 

XXXXXXX 
. 
 26 05 26  Grounding and Bonding for Electrical Systems (26 05) 
. 
. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 
. 
. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 
. 
. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 563.29 202.87 
. 

 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 752.61 202.87 
. 

 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................... 942.75 244.38 
. 

 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,313.22 244.38 
. 

 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,777.68 295.09 
. 

 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,821.92 295.09 
. 

 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,272.80 355.04 
. 

 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 3,841.35 355.04 
. 

 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 5,406.68 447.25 
. 

 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 6,677.48 447.25 

NOT FOR BID
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. 
 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 7,068.98 594.81 

. 
 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 9,103.42 594.81 

. 
 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 9,122.54 687.02 

. 
 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 12,334.89 687.02 

. 
 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 16,864.41 848.40 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,085.83 276.65 
. 

 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,147.54 276.65 
. 

 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,479.93 276.65 
. 

 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,671.06 479.53 
. 

 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,277.38 479.53 
. 

 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,240.14 479.53 
. 

 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,929.25 839.18 
. 

 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 4,806.83 839.18 
. 

 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,654.07 839.18 
. 

 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 6,759.01 839.18 
. 

 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 7,992.62 1,097.38 
. 

 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 9,695.46 1,097.38 
. 

 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 11,315.09 1,097.38 
. 

 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 13,196.58 1,706.02 
. 

 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 17,292.48 1,706.02 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor .................................................................................................................... 563.29 202.87 
. 

 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor .................................................................................................................... 752.61 202.87 
. 

 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor ...................................................................................................................... 942.75 244.38 
. 

 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,313.22 244.38 
. 

 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,777.68 295.09 
. 

 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor ................................................................................................................... 2,821.92 295.09 
. 

 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 3,841.35 355.04 
. 

 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 7,068.98 470.30 

XXXXXXX 
. 
 26 05 26 00-0044  Aluminum Bare Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0045 MLF 8 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 573.51 244.38 
. 

 26 05 26 00-0046 MLF 6 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 624.82 244.38 
. 

 26 05 26 00-0047 MLF 4 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 703.94 295.09 
. 

 26 05 26 00-0048 MLF 2 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 863.36 295.09 
. 

 26 05 26 00-0049 MLF 1 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 978.51 355.04 
. 

 26 05 26 00-0050 MLF 1/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,120.49 355.04 
. 

 26 05 26 00-0051 MLF 2/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,275.03 447.25 
. 

 26 05 26 00-0052 MLF 3/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,456.79 447.25 
. 

 26 05 26 00-0053 MLF 4/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,737.89 594.81 
. 

 26 05 26 00-0054 MLF 250 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 1,934.85 594.81 
. 

 26 05 26 00-0055 MLF 300 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,261.27 687.02 
. 

 26 05 26 00-0056 MLF 350 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,542.56 687.02 
. 

 26 05 26 00-0057 MLF 500 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 3,001.67 848.40 

XXXXXXX 
. 
 26 05 26 00-0058  Aluminum Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0059 MLF 8 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 573.51 244.38 
. 

 26 05 26 00-0060 MLF 6 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 624.82 244.38 
. 

 26 05 26 00-0061 MLF 4 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 703.94 295.09 
. 

 26 05 26 00-0062 MLF 2 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 863.36 295.09 
. 

 26 05 26 00-0063 MLF 1 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 941.28 470.30 
. 

 26 05 26 00-0064 MLF 1/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,120.49 470.30 
. 

 26 05 26 00-0065 MLF 2/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,182.83 447.25 
. 

 26 05 26 00-0066 MLF 3/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,271.15 447.25 
. 

 26 05 26 00-0067 MLF 4/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,737.89 594.81 
. 

 26 05 26 00-0068 MLF 250 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 1,934.85 594.81 
. 

 26 05 26 00-0069 MLF 300 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 2,261.27 687.02 
. 

 26 05 26 00-0070 MLF 350 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 2,542.56 687.02 
. 

 26 05 26 00-0071 MLF 500 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 3,001.67 848.40 

XXXXXXX 
. 
 26 05 26 00-0072  Aluminum Smooth Woven Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0073 LF 10 Strand x 14 AWG Smooth Weave Aluminum Conductor ...................................................................................................2.36 0.73 
. 

 26 05 26 00-0074 LF 16 Strand x 14 AWG Smooth Weave Aluminum Conductor ...................................................................................................2.61 0.81 
. 

 26 05 26 00-0075 LF 24 Strand x 14 AWG Smooth Weave Aluminum Conductor ...................................................................................................3.09 0.93 
. 

 26 05 26 00-0076 LF 26 Strand x 14 AWG Smooth Weave Aluminum Conductor ...................................................................................................3.11 0.95 
. 

 26 05 26 00-0077 LF 28 Strand x 14 AWG Smooth Weave Aluminum Conductor ...................................................................................................3.26 0.99 

XXXXXXX 
. 
 26 05 26 00-0078  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

NOT FOR BID
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. 
 26 05 26 00-0079 EA 100 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 117.16 26.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
. 

 26 05 26 00-0080 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 199.64 32.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 05 26 00-0081 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 253.94 32.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 
. 

 26 05 26 00-0082 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 307.51 32.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 05 26 00-0083 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 268.22 34.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.00 
. 

 26 05 26 00-0084 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 346.34 34.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.00 

. 
 26 05 26 00-0085 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 414.22 34.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.00 
. 

 26 05 26 00-0086 EA 600 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 347.67 44.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 26 00-0087 EA 800 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 418.17 53.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

XXXXXXX 
. 
 26 05 26 00-0088  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 
. 
. 

 26 05 26 00-0089 EA  1/2" To 1" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................... 159.82 58.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.33 

. 
 26 05 26 00-0090 EA  1-1/4" To 2" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 196.88 58.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.02 
. 

 26 05 26 00-0091 EA  2-1/2" To 4" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 285.12 90.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.48 

. 
 26 05 26 00-0092 EA  5" To 6" Conductor, Bonding Jumper, Metallic Conduit ...................................................................................................... 417.91 90.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.26 

XXXXXXX 
. 
 26 05 26 00-0093  Ground Rods (26 05 26) 
. 
. 
 26 05 26 00-0094  Copper-Clad Ground Rods (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0095 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 93.61 79.99 
. 

 26 05 26 00-0096 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 97.94 79.99 
. 

 26 05 26 00-0097 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 115.45 79.99 
. 

 26 05 26 00-0098 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 110.35 79.99 
. 

 26 05 26 00-0099 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 115.77 79.99 
. 

 26 05 26 00-0100 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 137.65 79.99 

XXXXXXX 
. 
 26 05 26 00-0101  Ground Access Wells (26 05 26 00-0093) 
. 
. 
 26 05 26 00-0102  Precast Ground Access Wells (26 05 26 00-0101) 
. 
. 

 26 05 26 00-0103 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 202.89  
Note: With cast iron grate. 

. 
 26 05 26 00-0104 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 211.58  

Note: With cast iron grate. 
. 

 26 05 26 00-0105 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 575.81  
Note: With cast iron grate. 

. 
 26 05 26 00-0106 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 584.50  

Note: With cast iron grate. 

XXXXXXX 
. 
 26 05 26 00-0107  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0101) 
. 
. 

 26 05 26 00-0108 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 427.05  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0109 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 501.67  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0110 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 930.42  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0111 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 408.25  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0112 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 478.61  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0113 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 892.35  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0114 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 229.28  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0115 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 245.24  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0116 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 259.06  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0117 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 176.70  

. 
 26 05 26 00-0118 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 260.39  

. 
 26 05 26 00-0119 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 458.31  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0120 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 608.37  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0121 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 369.27  

Note: Schedule 40 with plastic cover. 

NOT FOR BID
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. 
 26 05 26 00-0122 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 535.59  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0123 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 566.31  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0124 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 689.81  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0125 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 306.02  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0126 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 533.47  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0127 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 574.23  
Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0128  Polymer Concrete Ground Access Well (26 05 26 00-0101) 
. 
. 

 26 05 26 00-0129 EA 12" x 12" x 12" Polymer Concrete Ground Access Well ...................................................................................................... 366.01  
. 

 26 05 26 00-0130 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 400.34  
. 

 26 05 26 00-0131 EA 12" x 12" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 402.51  
. 

 26 05 26 00-0132 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 440.23  
. 

 26 05 26 00-0133 EA 12" x 12" x 24" Polymer Concrete Ground Access Well ...................................................................................................... 440.38  
. 

 26 05 26 00-0134 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 481.82  
. 

 26 05 26 00-0135 EA 13" x 24" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 583.14  
. 

 26 05 26 00-0136 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 639.48  

XXXXXXX 
. 
 26 05 26 00-0137  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0101) 
. 
. 

 26 05 26 00-0138 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 139.94  
Note: With cover. 

. 
 26 05 26 00-0139 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 193.34  

Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0140  Copper Grounding Shaft (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0141 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 259.11 79.99 
. 

 26 05 26 00-0142 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 319.78 79.99 
. 

 26 05 26 00-0143 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 482.90 79.99 

XXXXXXX 
. 
 26 05 26 00-0144  Ground Rod Clamps And Fittings (26 05 26) 
. 
. 
 26 05 26 00-0145  Bronze Ground Rod Clamp (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0146 EA 1/2" Bronze Ground Rod Clamp ............................................................................................................................................ 22.14 12.05 
. 

 26 05 26 00-0147 EA 5/8" Bronze Ground Rod Clamp ............................................................................................................................................ 23.24 12.05 
. 

 26 05 26 00-0148 EA 3/4" Bronze Ground Rod Clamp ............................................................................................................................................ 24.79 12.05 

XXXXXXX 
. 
 26 05 26 00-0149  Bronze Pipe Clamps (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0150 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 28.89 20.05 
. 

 26 05 26 00-0151 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 36.92 24.00 
. 

 26 05 26 00-0152 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 55.78 28.05 
. 

 26 05 26 00-0153 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 68.03 36.05 
. 

 26 05 26 00-0154 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 104.49 52.05 

XXXXXXX 
. 
 26 05 26 00-0155  Grounding Fittings (26 05 26 00-0144) 
. 
. 
 26 05 26 00-0156  Embedded Fittings (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0157 EA  Ground Insert With Two 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded ........................................................... 149.19  
. 

 26 05 26 00-0158 EA  Ground Insert With Four 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 159.09  
. 

 26 05 26 00-0159 EA  Ground Insert With Four  3/8 x 16 Holes 250 To 500 MCM Cable Range, Embedded ....................................................... 176.67  
. 

 26 05 26 00-0160 EA  #8 To 1 AWG, Copper To Aluminum, Grounding Wire Splice ............................................................................................. 141.93  
. 

 26 05 26 00-0161 EA  1/0 To 3/0 AWG, Copper To Aluminum, Grounding Wire Splice ......................................................................................... 170.04  
. 

 26 05 26 00-0162 EA  4/0 To 300 MCM, Copper To Aluminum, Grounding Wire Splice ........................................................................................ 199.57  
. 

 26 05 26 00-0163 EA 350 To 500 MCM, Copper To Aluminum, Grounding Wire Splice ....................................................................................... 225.21  

XXXXXXX 
. 
 26 05 26 00-0164  Ground Rod Receptacle (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0165 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 322.79 110.93 
. 

 26 05 26 00-0166 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 337.82 114.06 
. 

 26 05 26 00-0167 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 353.19 117.15 

XXXXXXX 
. 
 26 05 26 00-0168  Ground Kits For Circuit Breaker Panels (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0169 EA  14-8 AWG Copper Ground Kit............................................................................................................................................... 71.99 26.67 
. 

 26 05 26 00-0170 EA  12-8 AWG Aluminum Ground Kit .......................................................................................................................................... 68.41 26.67 
. 

 26 05 26 00-0171 EA  14-4 AWG Copper Ground Kit............................................................................................................................................... 80.32 26.67 
. 

 26 05 26 00-0172 EA  12-4 AWG Aluminum Ground Kit .......................................................................................................................................... 78.96 26.67 

XXXXXXX 
. 
 26 05 26 00-0173  Insulated Grounding Bars (26 05 26 00-0144) 
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. 

. 
 26 05 26 00-0174 EA  1/2" x 4" x 10" Insulated Ground Bar ................................................................................................................................... 306.54 26.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 
. 

 26 05 26 00-0175 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 322.63 26.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 

XXXXXXX 
. 
 26 05 26 00-0176  Ground Conductor Bonding (26 05 26) 
. 
. 
 26 05 26 00-0177  Ground Conductor Bonding (26 05 26 00-0176) 
. 
. 
 26 05 26 00-0178  Splice, Lug, Ground Rod, Rebar Or Structural Steel Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0179 EA Up To #6 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................................... 119.32  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0180 EA #4 To #1 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel .......................................... 129.98  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0181 EA 1/0 To 4/0 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ........................................ 140.65  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0182 EA 250 To 1,000 MCM AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................... 204.65  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0183  Tee, Wye Or Cross Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0184 EA Up To #6 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 135.32  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0185 EA #4 To #1 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 156.65  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0186 EA 1/0 To 4/0 AWG Cadweld Connection For Tee, Wye Or Cross .......................................................................................... 193.99  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0187 EA 250 To 1,000 MCM AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................ 236.64  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0188  Grounding Equipment (26 05 26) 
. 
. 
 26 05 26 00-0189  Special Grounding Equipment (26 05 26 00-0188) 
. 
. 
 26 05 26 00-0190  Ground Reels And Ground Bus (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0191 EA  Ground Reel With 50' Of Galvanized Steel Cable ............................................................................................................... 734.31  

XXXXXXX 
. 
 26 05 26 00-0192  Copper Bars (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0193 LF  1/4" x 2" Copper Bar ............................................................................................................................................................. 42.14  

XXXXXXX 
. 
 26 05 26 00-0194  Phenolic Insulators (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0195 EA  2" x 2" x 1" Long Phenolic Insulators .................................................................................................................................... 28.80  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

XXXXXXX 
. 
 26 05 26 00-0196  Grounding Studs (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0197 EA  Ball Grounding Stud .............................................................................................................................................................. 41.60  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.55 

XXXXXXX 
. 
 26 05 26 00-0198  Equipment Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0199 EA Switch Rating 30 Ground Bar Kit .......................................................................................................................................... 32.53  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 26 00-0200 EA Switch Rating 60 Ground Bar Kit .......................................................................................................................................... 41.90  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 05 26 00-0201 EA Switch Rating 100 Ground Bar Kit ........................................................................................................................................ 48.89  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 26 00-0202 EA Switch Rating 200 Ground Bar Kit ........................................................................................................................................ 86.10  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

XXXXXXX 
. 
 26 05 26 00-0203  Panelboard Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0204 EA  Panelboard Ground Bar Kit ................................................................................................................................................. 126.59 8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

XXXXXXX 
. 
 26 05 26 00-0205  Circuit Breaker Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0206 EA  3 Circuit, Ground Bar Kit ....................................................................................................................................................... 27.20 4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 26 00-0207 EA  4 Circuit, Ground Bar Kit ....................................................................................................................................................... 26.68 4.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 05 26 00-0208 EA  7 Circuit, Ground Bar Kit ....................................................................................................................................................... 27.54 4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 26 00-0209 EA  12 Circuit, Ground Bar Kit ..................................................................................................................................................... 31.23 5.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.44 
. 

 26 05 26 00-0210 EA  20 Circuit, Ground Bar Kit ..................................................................................................................................................... 35.59 6.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.08 

NOT FOR BID
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. 
 26 05 26 00-0211 EA  24 Circuit, Ground Bar Kit ..................................................................................................................................................... 39.28 6.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.72 
. 

 26 05 26 00-0212 EA  30 Circuit, Ground Bar Kit ..................................................................................................................................................... 43.85 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.68 

. 
 26 05 26 00-0213 EA  54 Circuit, Ground Bar Kit ..................................................................................................................................................... 50.72 8.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.96 
. 

 26 05 26 00-0214 EA  24 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 56.68 6.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.72 

. 
 26 05 26 00-0215 EA  30 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 62.63 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.68 
. 

 26 05 26 00-0216 EA  54 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 69.67 8.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.96 

XXXXXXX 
. 
 26 05 29  Hangers and Supports for Electrical Systems (26 05) 
. 
. 
 26 05 29 00-0001  Metal Framing Channel And Fittings (26 05 29) 
. 
. 
 26 05 29 00-0002  Metal Framing Channel (26 05 29 00-0001) 

Note: Excludes fasteners and accessories. 
. 
. 
 26 05 29 00-0003  14 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0004  14 Gauge, Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0005 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 18.66 5.85 
. 

 26 05 29 00-0006 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 20.76 5.85 
. 

 26 05 29 00-0007 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ............................................................................9.41 2.20 

XXXXXXX 
. 
 26 05 29 00-0008  14 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0009 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 34.18 5.85 
. 

 26 05 29 00-0010 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 37.95 5.85 
. 

 26 05 29 00-0011 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 51.79 5.85 
. 

 26 05 29 00-0012 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 59.33 5.85 
. 

 26 05 29 00-0013 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 24.93 2.21 
. 

 26 05 29 00-0014 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .................................................... 28.70 2.21 

XXXXXXX 
. 
 26 05 29 00-0015  14 Gauge, 316 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0016 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 50.45 5.85 
. 

 26 05 29 00-0017 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 84.35 5.85 
. 

 26 05 29 00-0018 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ................................................... 41.20 2.21 

XXXXXXX 
. 
 26 05 29 00-0019  12 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0020  12 Gauge, Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0021 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.88 5.85 
. 

 26 05 29 00-0022 EA Up To 1' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.47 5.85 
. 

 26 05 29 00-0023 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.20 5.85 
. 

 26 05 29 00-0024 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 23.21 5.85 
. 

 26 05 29 00-0025 EA >1' To 2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 22.38 5.85 
. 

 26 05 29 00-0026 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 21.84 5.85 
. 

 26 05 29 00-0027 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ......................................................................... 10.63 2.20 
. 

 26 05 29 00-0028 LF >2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel .......................................................................... 10.22 2.20 
. 

 26 05 29 00-0029 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................9.95 2.20 

XXXXXXX 
. 
 26 05 29 00-0030  12 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0031 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 39.20 5.85 
. 

 26 05 29 00-0032 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 45.70 5.85 
. 

 26 05 29 00-0033 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 61.83 5.85 
. 

 26 05 29 00-0034 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 74.84 5.85 
. 

 26 05 29 00-0035 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 29.95 2.20 
. 

 26 05 29 00-0036 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .................................................... 36.45 2.20 

XXXXXXX 
. 
 26 05 29 00-0037  Metal Framing Channel Fittings (26 05 29 00-0001) 
. 
. 
 26 05 29 00-0038  Unistrut Channel Closure Strips And Caps (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0039  Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0040 LF Steel Raceway Closure Strip, Unistrut Channel Fittings .........................................................................................................5.24 0.53 
. 

 26 05 29 00-0041 EA Steel End Cap, Unistrut Channel Fittings .............................................................................................................................. 12.34 5.34 

XXXXXXX 
. 
 26 05 29 00-0042  Stainless Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0043 EA Stainless Steel End Cap For Unistrut Channel ..................................................................................................................... 20.42 5.34 

XXXXXXX 
. 
 26 05 29 00-0044  Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0037) 

NOT FOR BID
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. 

. 
 26 05 29 00-0045  Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0046 EA 2-Hole, 3-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.34  
. 

 26 05 29 00-0047 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.30  
. 

 26 05 29 00-0048 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 6.39  

XXXXXXX 
. 
 26 05 29 00-0049  Stainless Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0050 EA 2-Hole, 3-1/2" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 17.95  
. 

 26 05 29 00-0051 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 26.79  
. 

 26 05 29 00-0052 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 34.28  

XXXXXXX 
. 
 26 05 29 00-0053  90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0054  Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0055 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, Steel, Unistrut Channel Fitting ..................................................................................... 5.17  
. 

 26 05 29 00-0056 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 4.38  
. 

 26 05 29 00-0057 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 7.34  
. 

 26 05 29 00-0058 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 7.24  

XXXXXXX 
. 
 26 05 29 00-0059  Stainless Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0060 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ............................................................ 10.20  
. 

 26 05 29 00-0061 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ............................................................ 12.79  
. 

 26 05 29 00-0062 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 10.82  
. 

 26 05 29 00-0063 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 15.45  
. 

 26 05 29 00-0064 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 14.10  
. 

 26 05 29 00-0065 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 26.18  
. 

 26 05 29 00-0066 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 14.84  
. 

 26 05 29 00-0067 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 21.60  

XXXXXXX 
. 
 26 05 29 00-0068  60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0069  Steel 60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0068) 
. 
. 

 26 05 29 00-0070 EA 2-Hole, 1-7/8" x 3-3/8", 60 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................. 10.36  

XXXXXXX 
. 
 26 05 29 00-0071  U-Connector, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0072  Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0073 EA 3-Hole, 1-5/8" x 13/16", U-Connector, Steel, Unistrut Channel Fitting .................................................................................... 3.87  
. 

 26 05 29 00-0074 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, Steel, Unistrut Channel Fitting ..................................................................................... 4.28  

XXXXXXX 
. 
 26 05 29 00-0075  Stainless Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0076 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, 304 Stainless Steel, Unistrut Channel Fitting ............................................................. 21.45  

XXXXXXX 
. 
 26 05 29 00-0077  Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0078  Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0079 EA 3-Hole, Z-Bracket, Steel, Unistrut Channel Fitting ................................................................................................................ 10.62  

XXXXXXX 
. 
 26 05 29 00-0080  Stainless Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0081 EA 3-Hole, Z-Bracket, 304 Stainless Steel, Unistrut Channel Fitting .......................................................................................... 41.89  

XXXXXXX 
. 
 26 05 29 00-0082  Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex screw and nut. 
. 
. 
 26 05 29 00-0083  Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 

00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0084 EA 1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.36 1.61 

. 
 26 05 29 00-0085 EA 3/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.38 1.61 

. 
 26 05 29 00-0086 EA 1" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 4.47 1.61 

. 
 26 05 29 00-0087 EA 1-1/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 5.68 2.14 

. 
 26 05 29 00-0088 EA 1-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 6.15 2.14 

. 
 26 05 29 00-0089 EA 2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 6.20 2.14 

. 
 26 05 29 00-0090 EA 2-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 7.60 2.67 

. 
 26 05 29 00-0091 EA 3" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 8.02 2.67 

. 
 26 05 29 00-0092 EA 3-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 8.42 2.67 

. 
 26 05 29 00-0093 EA 4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 8.57 2.67 

XXXXXXX 
. 
 26 05 29 00-0094  304 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

NOT FOR BID
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. 

. 
 26 05 29 00-0095 EA 1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................7.95 1.61 

. 
 26 05 29 00-0096 EA 3/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................8.93 1.61 

. 
 26 05 29 00-0097 EA 1" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel .........................................9.92 1.61 

. 
 26 05 29 00-0098 EA 1-1/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 12.30 2.14 

. 
 26 05 29 00-0099 EA 1-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 15.04 2.14 

. 
 26 05 29 00-0100 EA 2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 15.76 2.14 

. 
 26 05 29 00-0101 EA 2-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 18.87 2.67 

. 
 26 05 29 00-0102 EA 3" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 21.31 2.67 

. 
 26 05 29 00-0103 EA 3-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 22.36 2.67 

. 
 26 05 29 00-0104 EA 4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 26.23 2.67 

XXXXXXX 
. 
 26 05 29 00-0105  316 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0106 EA 1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................8.55 1.61 

. 
 26 05 29 00-0107 EA 3/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................9.94 1.61 

. 
 26 05 29 00-0108 EA 1" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 10.34 1.61 

. 
 26 05 29 00-0109 EA 1-1/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 12.49 2.14 

. 
 26 05 29 00-0110 EA 1-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 17.28 2.14 

. 
 26 05 29 00-0111 EA 2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 17.52 2.14 

. 
 26 05 29 00-0112 EA 2-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 20.72 2.67 

. 
 26 05 29 00-0113 EA 3" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 21.96 2.67 

. 
 26 05 29 00-0114 EA 3-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 30.79 2.67 

. 
 26 05 29 00-0115 EA 4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 36.19 2.67 

XXXXXXX 
. 
 26 05 29 00-0116  Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0117  Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0118 EA Set Screw Beam Clamp, Steel Unistrut Channel Fitting ........................................................................................................ 31.70 9.75 
. 

 26 05 29 00-0119 EA  "C" Beam Clamp Use With 1/2" Rod, Steel Unistrut Channel Fittings ................................................................................... 22.30 9.75 
. 

 26 05 29 00-0120 EA  "U" Bolt Beam Clamp, Steel Unistrut Channel Fitting ............................................................................................................ 30.75 9.75 

XXXXXXX 
. 
 26 05 29 00-0121  304 Stainless Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0122 EA "U" Bolt Beam Clamp, 304 Stainless Steel Unistrut Channel Fitting ..................................................................................... 48.70 9.75 

XXXXXXX 
. 
 26 05 29 00-0123  Square Washers For Unistrut Channel (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0124  Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0125 EA  1/2" Bolt Size, Steel, Square Washer For Unistrut Channel ....................................................................................................3.81  

XXXXXXX 
. 
 26 05 29 00-0126  Stainless Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0127 EA 1/2" Bolt Size, 304 Stainless Steel, Square Washer For Unistrut Channel .............................................................................5.00  
. 

 26 05 29 00-0128 EA 1/2" Bolt Size, 316 Stainless Steel, Square Washer For Unistrut Channel .............................................................................6.34  

XXXXXXX 
. 
 26 05 29 00-0129  Strut Braces, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0130 EA 16" Diagonal Steel Bar Brace For Unistrut Channel .............................................................................................................. 28.61  

XXXXXXX 
. 
 26 05 29 00-0131  Trolley Hangers, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0132 EA Steel Trolley Track Hanger For Unistrut Channel .................................................................................................................. 35.66  

XXXXXXX 
. 
 26 05 29 00-0133  Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0134  Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0135 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................6.96  
. 

 26 05 29 00-0136 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................7.53  
. 

 26 05 29 00-0137 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................7.96  
. 

 26 05 29 00-0138 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ..................................................................................................... 10.28  

XXXXXXX 
. 
 26 05 29 00-0139  Stainless Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0140 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 14.19  
. 

 26 05 29 00-0141 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 15.11  
. 

 26 05 29 00-0142 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 21.42  
. 

 26 05 29 00-0143 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 36.70  

XXXXXXX 
. 
 26 05 29 00-0144  Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 

NOT FOR BID
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. 

. 
 26 05 29 00-0145  Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0146 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 6.98  
. 

 26 05 29 00-0147 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.61  
. 

 26 05 29 00-0148 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.99  
. 

 26 05 29 00-0149 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 10.95  

XXXXXXX 
. 
 26 05 29 00-0150  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0151 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 10.14  
. 

 26 05 29 00-0152 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 12.25  
. 

 26 05 29 00-0153 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 13.35  
. 

 26 05 29 00-0154 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 35.75  

XXXXXXX 
. 
 26 05 29 00-0155  Mounting Assemblies (26 05 29) 
. 
. 
 26 05 29 00-0156  Galvanized Steel Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0157  Galvanized Steel Back Plate (26 05 29 00-0156) 
. 
. 

 26 05 29 00-0158 EA  1/4" x 4' x 4', Galvanized Steel Back Plate, Painted ............................................................................................................ 397.20 64.00 
. 

 26 05 29 00-0159 EA  3/8" x 14" x 16", Galvanized Steel Back Plate, Painted ........................................................................................................ 99.66 21.33 
. 

 26 05 29 00-0160 EA  3/16" x 30" x 48", Galvanized Steel Back Plate, Painted .................................................................................................... 252.10 53.33 

XXXXXXX 
. 
 26 05 29 00-0161  Aluminum Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0162  Aluminum Back Plate (26 05 29 00-0161) 
. 
. 

 26 05 29 00-0163 EA 3/16" x 2' x 2' Aluminum Back Plate .................................................................................................................................... 310.66 79.99 
. 

 26 05 29 00-0164 EA 3/16" x 4' x 4' Aluminum Back Plate .................................................................................................................................... 824.88 79.99 

XXXXXXX 
. 
 26 05 29 00-0165  Supports (26 05 29) 
. 
. 
 26 05 29 00-0166  One Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0167 EA  1/2", One Hole Steel Conduit Strap ......................................................................................................................................... 3.77  
    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.06 

. 
 26 05 29 00-0168 EA  3/4", One Hole Steel Conduit Strap ......................................................................................................................................... 3.81  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.06 

. 
 26 05 29 00-0169 EA  1", One Hole Steel Conduit Strap ............................................................................................................................................ 4.00  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.08 

. 
 26 05 29 00-0170 EA  1-1/4", One Hole Steel Conduit Strap ..................................................................................................................................... 4.14  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0171 EA  1-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 4.23  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.11 

. 
 26 05 29 00-0172 EA  2", One Hole Steel Conduit Strap ............................................................................................................................................ 4.81  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.16 

NOT FOR BID
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. 
 26 05 29 00-0173 EA  2-1/2", One Hole Steel Conduit Strap......................................................................................................................................5.39  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0174 EA  3", One Hole Steel Conduit Strap ............................................................................................................................................5.59  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.24 

. 
 26 05 29 00-0175 EA  3-1/2", One Hole Steel Conduit Strap......................................................................................................................................6.55  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.34 

. 
 26 05 29 00-0176 EA  4", One Hole Steel Conduit Strap ............................................................................................................................................7.32  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.41 

XXXXXXX 
. 
 26 05 29 00-0177  One Hole Iron Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0178 EA  1/2", One Hole Iron Conduit Strap ...........................................................................................................................................3.87  
    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.07 

. 
 26 05 29 00-0179 EA  3/4", One Hole Iron Conduit Strap ...........................................................................................................................................3.96  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.08 

. 
 26 05 29 00-0180 EA  1", One Hole Iron Conduit Strap ..............................................................................................................................................4.12  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0181 EA  1-1/4", One Hole Iron Conduit Strap........................................................................................................................................4.53  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0182 EA  1-1/2", One Hole Iron Conduit Strap........................................................................................................................................4.69  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0183 EA  2", One Hole Iron Conduit Strap ..............................................................................................................................................5.70  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0184 EA  2-1/2", One Hole Iron Conduit Strap........................................................................................................................................7.88  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.02 
    For >500, Deduct  -1.47 

. 
 26 05 29 00-0185 EA  3", One Hole Iron Conduit Strap ..............................................................................................................................................9.70  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.65 
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. 
 26 05 29 00-0186 EA  3-1/2", One Hole Iron Conduit Strap ..................................................................................................................................... 12.36  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.35 
    For >500, Deduct  -1.92 

. 
 26 05 29 00-0187 EA  4", One Hole Iron Conduit Strap ............................................................................................................................................ 23.01  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.66 
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -2.98 

. 
 26 05 29 00-0188 EA  5", One Hole Iron Conduit Strap ............................................................................................................................................ 28.73  

    For Work In Restricted Working Space, Add  1.02 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.56 

XXXXXXX 
. 
 26 05 29 00-0189  Two Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0190 EA  1/2", Two Hole Steel Conduit Strap ......................................................................................................................................... 4.34  
    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.20 

. 
 26 05 29 00-0191 EA  3/4", Two Hole Steel Conduit Strap ......................................................................................................................................... 4.40  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.21 

. 
 26 05 29 00-0192 EA  1", Two Hole Steel Conduit Strap ............................................................................................................................................ 4.44  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.21 

. 
 26 05 29 00-0193 EA  1-1/4", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.48  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0194 EA  1-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.51  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0195 EA  2", Two Hole Steel Conduit Strap ............................................................................................................................................ 4.59  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.23 

. 
 26 05 29 00-0196 EA  2-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.03  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.86 
    For >500, Deduct  -1.27 

. 
 26 05 29 00-0197 EA  3", Two Hole Steel Conduit Strap ............................................................................................................................................ 5.13  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.86 
    For >500, Deduct  -1.28 

. 
 26 05 29 00-0198 EA  3-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.47  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.32 
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. 
 26 05 29 00-0199 EA  4", Two Hole Steel Conduit Strap ............................................................................................................................................5.71  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.34 

. 
 26 05 29 00-0200 EA  5", Two Hole Steel Conduit Strap ............................................................................................................................................6.02  

    For Work In Restricted Working Space, Add  1.15 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.16 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.93 
    For >500, Deduct  -1.37 

XXXXXXX 
. 
 26 05 29 00-0201  Clamp Back Spacers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0202 EA  1/2" Conduit, Clamp Back Spacer ...........................................................................................................................................3.41  
    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0203 EA  3/4" Conduit, Clamp Back Spacer ...........................................................................................................................................3.66  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.61 
    For >500, Deduct  -0.90 

. 
 26 05 29 00-0204 EA  1" Conduit, Clamp Back Spacer ..............................................................................................................................................3.90  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0205 EA  1-1/4" Conduit, Clamp Back Spacer ........................................................................................................................................4.81  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.02 

. 
 26 05 29 00-0206 EA  1-1/2" Conduit, Clamp Back Spacer ........................................................................................................................................5.55  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0207 EA  2" Conduit, Clamp Back Spacer ..............................................................................................................................................6.32  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.17 

. 
 26 05 29 00-0208 EA  2-1/2" Conduit, Clamp Back Spacer ........................................................................................................................................9.46  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.48 

. 
 26 05 29 00-0209 EA  3" Conduit, Clamp Back Spacer ............................................................................................................................................ 13.20  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.32 
    For >500, Deduct  -1.85 

. 
 26 05 29 00-0210 EA  3-1/2" Conduit, Clamp Back Spacer ...................................................................................................................................... 16.85  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.60 
    For >500, Deduct  -2.22 

. 
 26 05 29 00-0211 EA  4" Conduit, Clamp Back Spacer ............................................................................................................................................ 33.94  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -0.92 
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.88 
    For >500, Deduct  -3.93 
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. 
 26 05 29 00-0212 EA  5" Conduit, Clamp Back Spacer ............................................................................................................................................ 62.79  

    For Work In Restricted Working Space, Add  0.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.77 
    For >50 To 100, Deduct  -1.64 
    For >100 To 250, Deduct  -3.27 
    For >250 To 500, Deduct  -5.04 
    For >500, Deduct  -6.81 

XXXXXXX 
. 
 26 05 29 00-0213  Conduit Clips (26 05 29 00-0165) 

Note: Push in or clip. 
. 
. 

 26 05 29 00-0214 EA  1/2" Conduit Clip ..................................................................................................................................................................... 4.15  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0215 EA  3/4" Conduit Clip ..................................................................................................................................................................... 4.15  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0216 EA  1" Conduit Clip ........................................................................................................................................................................ 4.09  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0217 EA  1-1/4" Conduit Clip .................................................................................................................................................................. 4.24  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.95 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.11 

XXXXXXX 
. 
 26 05 29 00-0218  Bolt And Nut Conduit Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0219 EA  3/4" Bolt And Nut Conduit Clip (Minerallac 1B) ....................................................................................................................... 5.17  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.37 

. 
 26 05 29 00-0220 EA 1" Bolt And Nut Conduit Clip (Minerallac 2B) .......................................................................................................................... 5.31  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.93 
    For >500, Deduct  -1.39 

. 
 26 05 29 00-0221 EA 1-1/4" Bolt And Nut Conduit Clip (Minerallac 2-1/2B) .............................................................................................................. 5.65  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.23 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.47 

. 
 26 05 29 00-0222 EA 1-1/2" Bolt And Nut Conduit Clip (Minerallac 3B) .................................................................................................................... 5.73  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.23 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.48 

. 
 26 05 29 00-0223 EA 2" Bolt And Nut Conduit Clip (Minerallac 5B) .......................................................................................................................... 6.28  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.23 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.53 

. 
 26 05 29 00-0224 EA 2-1/2" Bolt And Nut Conduit Clip (Minerallac 6B) .................................................................................................................... 6.79  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.30 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.11 
    For >500, Deduct  -1.64 

. 
 26 05 29 00-0225 EA 3" Bolt And Nut Conduit Clip (Minerallac 7B) .......................................................................................................................... 7.27  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.30 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.69 

. 
 26 05 29 00-0226 EA 4" Bolt And Nut Conduit Clip (Minerallac 9B) ........................................................................................................................ 12.39  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.43 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.60 
    For >500, Deduct  -2.31 

NOT FOR BID
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XXXXXXX 
. 
 26 05 29 00-0227  Conduit Hanger From Flange, Wire Or Rod (26 05 29 00-0165) 

Note: Bat wing. 
. 
. 

 26 05 29 00-0228 EA  1/2", Conduit Hanger From Flange, Wire Or Rod ....................................................................................................................3.02  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.74 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0229 EA  3/4", Conduit Hanger From Flange, Wire Or Rod ....................................................................................................................3.06  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.74 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0230 EA  1", Conduit Hanger From Flange, Wire Or Rod .......................................................................................................................3.17  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.74 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.83 

. 
 26 05 29 00-0231 EA  1-1/4", Conduit Hanger From Flange, Wire Or Rod.................................................................................................................3.44  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.74 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.86 

XXXXXXX 
. 
 26 05 29 00-0232  Beam Flange Clamps (26 05 29 00-0165) 

Note: For threaded rod, nut not required. 
. 
. 

 26 05 29 00-0233 EA  1/8" To 1/4" Flange Thickness, Beam Clamp (Caddy 6TA24).................................................................................................4.21  
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.96 

. 
 26 05 29 00-0234 EA  5/16" To 1/2" Flange Thickness, Beam Clamp (Caddy 6TA58)...............................................................................................4.14  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.95 

. 
 26 05 29 00-0235 EA  9/16" To 3/4" Flange Thickness, Beam Clamp (Caddy 6TA912) .............................................................................................4.56  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -0.99 

XXXXXXX 
. 
 26 05 29 00-0236  T-Bar Support Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0237 EA 9/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS95) ...........................................................................................7.19  
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.21 
    For >500, Deduct  -1.79 

. 
 26 05 29 00-0238 EA 15/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS) .............................................................................................6.87  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.18 
    For >500, Deduct  -1.75 

. 
 26 05 29 00-0239 EA 15/16 Grid Size, Twist On T-Bar Support Clip (Caddy 4G16) .................................................................................................2.47  

    For >50 To 100, Deduct  -0.10 
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.51 

. 
 26 05 29 00-0240 EA 24" Long Snap On T-Bar Electrical Box Hanger (Caddy 512) ............................................................................................... 18.58  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.66 
    For >500, Deduct  -2.29 

XXXXXXX 
. 
 26 05 29 00-0241  Switch And Outlet Box Type Supports (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0242 EA 1/4" To 3/4" Drywall Thickness, Adjustable Switch And Outlet Box Support (Caddy MFS) .....................................................4.95  
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0243 EA 1/2" Drywall Thickness, Riveted Switch And Outlet Box Support (Caddy MF500) ..................................................................4.26  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.85 
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. 
 26 05 29 00-0244 EA Flush, Riveted Switch And Outlet Box Support (Caddy MFO) ................................................................................................ 4.85  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0245 EA Snap On, Switch And Outlet Box Support (Caddy MSF)......................................................................................................... 3.27  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0246 EA 1/4-20 Thread Impression, Switch And Outlet Box Support (Caddy MFI) ............................................................................... 3.40  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.77 

XXXXXXX 
. 
 26 05 29 00-0247  Lighting Fixture Hanger (26 05 29 00-0165) 

Note: For existing or owner furnished fixtures. 
. 
. 

 26 05 29 00-0248 EA  Lay-In/Troffer, Straight Lip Type Fixture Support Clip (Caddy 515) ........................................................................................ 4.94  
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.90 
    For >500, Deduct  -1.35 

. 
 26 05 29 00-0249 PR Support Bars For Recessed "High Hat" Light Fixtures (Caddy 517) ..................................................................................... 15.21  

    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.67 
    For >500, Deduct  -2.38 

. 
 26 05 29 00-0250 PR Support Bars For Recessed "Lightolier" Light Fixtures (Caddy 520) ..................................................................................... 20.60  

    For >50 To 100, Deduct  -0.62 
    For >100 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.91 

XXXXXXX 
. 
 26 05 29 00-0251  Rigid Steel Conduit Clamps For Unistrut Channel (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0252 EA  1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.36  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.08 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0253 EA  3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.38  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.08 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0254 EA  1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.47  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.09 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0255 EA  1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.67  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.42 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 29 00-0256 EA  1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.14  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.47 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 29 00-0257 EA  2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 6.19  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.47 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 29 00-0258 EA  2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 7.59  

    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.24 
    For >500, Deduct  -1.83 
    For Work In Restricted Working Space, Add  1.60 

. 
 26 05 29 00-0259 EA  3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 8.01  

    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.27 
    For >500, Deduct  -1.87 
    For Work In Restricted Working Space, Add  1.60 
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. 
 26 05 29 00-0260 EA  3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel .........................................................................................8.41  

    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.91 
    For Work In Restricted Working Space, Add  1.60 

. 
 26 05 29 00-0261 EA  4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ...............................................................................................8.56  

    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.31 
    For >500, Deduct  -1.92 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 26 05 29 00-0262  Electrical Metallic Tubing (EMT) Conduit Clamps For Unistrut Channel (26 05 29 

00-0165) 
. 
. 

 26 05 29 00-0263 EA  1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ...........................................................4.67  
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.11 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0264 EA  3/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ...........................................................4.63  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.10 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0265 EA  1" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ..............................................................4.59  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0266 EA  1-1/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................6.05  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.46 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 29 00-0267 EA  1-1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................6.87  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.54 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 29 00-0268 EA  2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ..............................................................6.92  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.55 
    For Work In Restricted Working Space, Add  1.28 

XXXXXXX 
. 
 26 05 29 00-0269  "J" Type Conduit Hangers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0270 EA  1/2", "J" Type Conduit Hanger (Unistrut J1205) .................................................................................................................... 18.79  
    For >50 To 100, Deduct  -0.66 
    For >100 To 250, Deduct  -1.31 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -3.37 
    For Work In Restricted Working Space, Add  2.24 

. 
 26 05 29 00-0271 EA  3/4", "J" Type Conduit Hanger (Unistrut J1207) .................................................................................................................... 18.99  

    For >50 To 100, Deduct  -0.66 
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.36 
    For >500, Deduct  -3.39 
    For Work In Restricted Working Space, Add  2.24 

. 
 26 05 29 00-0272 EA  1", "J" Type Conduit Hanger (Unistrut J1210) ....................................................................................................................... 20.23  

    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.73 
    For Work In Restricted Working Space, Add  2.56 

. 
 26 05 29 00-0273 EA  1-1/4", "J" Type Conduit Hanger (Unistrut J1212) ................................................................................................................. 20.44  

    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.75 
    For Work In Restricted Working Space, Add  2.56 

. 
 26 05 29 00-0274 EA  1-1/2", "J" Type Conduit Hanger (Unistrut J1215) ................................................................................................................. 21.66  

    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.82 
    For >500, Deduct  -4.09 
    For Work In Restricted Working Space, Add  2.88 
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. 
 26 05 29 00-0275 EA  2", "J" Type Conduit Hanger (Unistrut J1220) ....................................................................................................................... 22.46  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.88 
    For >500, Deduct  -4.17 
    For Work In Restricted Working Space, Add  2.88 

. 
 26 05 29 00-0276 EA  2-1/2", "J" Type Conduit Hanger (Unistrut J1225) ................................................................................................................. 35.02  

    For >50 To 100, Deduct  -1.14 
    For >100 To 250, Deduct  -2.28 
    For >250 To 500, Deduct  -3.96 
    For >500, Deduct  -5.64 
    For Work In Restricted Working Space, Add  3.20 

. 
 26 05 29 00-0277 EA  3", "J" Type Conduit Hanger (Unistrut J1230) ....................................................................................................................... 37.29  

    For >50 To 100, Deduct  -1.23 
    For >100 To 250, Deduct  -2.45 
    For >250 To 500, Deduct  -4.26 
    For >500, Deduct  -6.08 
    For Work In Restricted Working Space, Add  3.52 

. 
 26 05 29 00-0278 EA  3-1/2", "J" Type Conduit Hanger (Unistrut J1235) ................................................................................................................. 40.18  

    For >50 To 100, Deduct  -1.32 
    For >100 To 250, Deduct  -2.65 
    For >250 To 500, Deduct  -4.61 
    For >500, Deduct  -6.58 
    For Work In Restricted Working Space, Add  3.84 

. 
 26 05 29 00-0279 EA  4", "J" Type Conduit Hanger (Unistrut J1240) ....................................................................................................................... 52.65  

    For >50 To 100, Deduct  -1.64 
    For >100 To 250, Deduct  -3.27 
    For >250 To 500, Deduct  -5.55 
    For >500, Deduct  -7.83 
    For Work In Restricted Working Space, Add  3.84 

. 
 26 05 29 00-0280 EA  5", "J" Type Conduit Hanger (Unistrut J1250) ....................................................................................................................... 57.80  

    For >50 To 100, Deduct  -1.79 
    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.07 
    For >500, Deduct  -8.55 
    For Work In Restricted Working Space, Add  4.16 

. 
 26 05 29 00-0281 EA  6", "J" Type Conduit Hanger (Unistrut J1260) ....................................................................................................................... 80.83  

    For >50 To 100, Deduct  -2.42 
    For >100 To 250, Deduct  -4.84 
    For >250 To 500, Deduct  -8.06 
    For >500, Deduct  -11.28 
    For Work In Restricted Working Space, Add  4.80 

XXXXXXX 
. 
 26 05 29 00-0282  Between Studs Box Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0283 EA  16" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB16A) .......................... 6.87  
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.33 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 29 00-0284 EA  24" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB24A) .......................... 8.14  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.45 
    For Work In Restricted Working Space, Add  0.96 

XXXXXXX 
. 
 26 05 29 00-0285  Hangers And Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0286 EA  Rod Hangers Only With 1/4" Thread Impression (Caddy 4TI) ................................................................................................ 2.62  
    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0287 EA  Angle Bracket Only With 1/4" Hole (Caddy AB) ...................................................................................................................... 2.55  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.68 

. 
 26 05 29 00-0288 EA  Offset Bracket Only With 1/4" Hole (Caddy AO) ..................................................................................................................... 2.55  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.68 

. 
 26 05 29 00-0289 EA  Angle Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIB) ..................................................... 3.31  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0290 EA  Angle Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIB) ..................................................... 3.33  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.76 
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. 
 26 05 29 00-0291 EA Angle Bracket Mount, 1/4" Or 3/8" Threaded Rod Hanger With Nut (Caddy 6TB) ..................................................................3.24  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.75 

. 
 26 05 29 00-0292 EA  Offset Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIO) ....................................................3.31  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0293 EA  Offset Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIO) ....................................................3.33  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.76 

XXXXXXX 
. 
 26 05 29 00-0294  Clips And Accessories (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0295 EA  1/2" Diameter Center, Bridle Ring (Caddy 2BR) .....................................................................................................................1.75  
    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.44 

. 
 26 05 29 00-0296 EA  3/4" Diameter Center, Bridle Ring (Caddy 2BR12) .................................................................................................................1.78  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.44 

. 
 26 05 29 00-0297 EA  1-1/4" Diameter Center, Bridle Ring (Caddy 2BR20) ..............................................................................................................1.89  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.31 
    For >500, Deduct  -0.46 

. 
 26 05 29 00-0298 EA  2" Diameter Center, Bridle Ring (Caddy 2BR32) ....................................................................................................................2.13  

    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.48 

XXXXXXX 
. 
 26 05 29 00-0299  Wire Ties (26 05 29 00-0165) 

Note: Per hundred (C). 
. 
. 

 26 05 29 00-0300 C   3" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 25.91  
    For Up To 0.1, Add  22.27 
    For >0.1 To 0.25, Add  11.14 
    For >0.25 To 0.75, Add  5.57 
    For >2.0, Deduct  -2.23 
    For UV Black, Add  0.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 29 00-0301 C   4" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 26.05  

    For Up To 0.1, Add  22.27 
    For >0.1 To 0.25, Add  11.14 
    For >0.25 To 0.75, Add  5.57 
    For >2.0, Deduct  -2.23 
    For UV Black, Add  0.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 29 00-0302 C   4-3/4" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 26.15  

    For Up To 0.1, Add  22.27 
    For >0.1 To 0.25, Add  11.14 
    For >0.25 To 0.75, Add  5.57 
    For >2.0, Deduct  -2.23 
    For UV Black, Add  0.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 29 00-0303 C   5-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 26.19  

    For Up To 0.1, Add  22.27 
    For >0.1 To 0.25, Add  11.14 
    For >0.25 To 0.75, Add  5.57 
    For >2.0, Deduct  -2.23 
    For UV Black, Add  0.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 29 00-0304 C   6-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 27.20  

    For Up To 0.1, Add  23.23 
    For >0.1 To 0.25, Add  11.62 
    For >0.25 To 0.75, Add  5.81 
    For >2.0, Deduct  -2.32 
    For UV Black, Add  0.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.97 

. 
 26 05 29 00-0305 C   8" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 31.33  

    For Up To 0.1, Add  24.29 
    For >0.1 To 0.25, Add  12.15 
    For >0.25 To 0.75, Add  6.07 
    For >2.0, Deduct  -2.43 
    For UV Black, Add  1.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 
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. 
 26 05 29 00-0306 C   4-3/4" Length, 40 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 29.82  

    For Up To 0.1, Add  22.27 
    For >0.1 To 0.25, Add  11.14 
    For >0.25 To 0.75, Add  5.57 
    For >2.0, Deduct  -2.23 
    For UV Black, Add  1.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 29 00-0307 C   6" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.84  

    For Up To 0.1, Add  23.23 
    For >0.1 To 0.25, Add  11.62 
    For >0.25 To 0.75, Add  5.81 
    For >2.0, Deduct  -2.32 
    For UV Black, Add  1.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.97 

. 
 26 05 29 00-0308 C   8" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 31.94  

    For Up To 0.1, Add  24.29 
    For >0.1 To 0.25, Add  12.15 
    For >0.25 To 0.75, Add  6.07 
    For >2.0, Deduct  -2.43 
    For UV Black, Add  1.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 

. 
 26 05 29 00-0309 C   10" Length, 40 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 43.83  

    For Up To 0.1, Add  26.19 
    For >0.1 To 0.25, Add  13.10 
    For >0.25 To 0.75, Add  6.55 
    For >2.0, Deduct  -2.62 
    For UV Black, Add  2.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.86 

. 
 26 05 29 00-0310 C   11-1/2" Length, 40 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 45.43  

    For Up To 0.1, Add  26.19 
    For >0.1 To 0.25, Add  13.10 
    For >0.25 To 0.75, Add  6.55 
    For >2.0, Deduct  -2.62 
    For UV Black, Add  2.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.86 

. 
 26 05 29 00-0311 C   7" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 33.06  

    For Up To 0.1, Add  24.29 
    For >0.1 To 0.25, Add  12.15 
    For >0.25 To 0.75, Add  6.07 
    For >2.0, Deduct  -2.43 
    For UV Black, Add  1.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 

. 
 26 05 29 00-0312 C   8" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 31.64  

    For Up To 0.1, Add  24.29 
    For >0.1 To 0.25, Add  12.15 
    For >0.25 To 0.75, Add  6.07 
    For >2.0, Deduct  -2.43 
    For UV Black, Add  1.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 

. 
 26 05 29 00-0313 C   11" Length, 50 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 44.27  

    For Up To 0.1, Add  26.19 
    For >0.1 To 0.25, Add  13.10 
    For >0.25 To 0.75, Add  6.55 
    For >2.0, Deduct  -2.62 
    For UV Black, Add  2.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.86 

. 
 26 05 29 00-0314 C   14-1/2" Length, 50 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 50.06  

    For Up To 0.1, Add  27.83 
    For >0.1 To 0.25, Add  13.92 
    For >0.25 To 0.75, Add  6.96 
    For >2.0, Deduct  -2.78 
    For UV Black, Add  3.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.35 

. 
 26 05 29 00-0315 C   8" Length, 120 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 48.15  

    For Up To 0.1, Add  24.29 
    For >0.1 To 0.25, Add  12.15 
    For >0.25 To 0.75, Add  6.07 
    For >2.0, Deduct  -2.43 
    For UV Black, Add  3.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 

. 
 26 05 29 00-0316 C   11" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 52.60  

    For Up To 0.1, Add  26.19 
    For >0.1 To 0.25, Add  13.10 
    For >0.25 To 0.75, Add  6.55 
    For >2.0, Deduct  -2.62 
    For UV Black, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.86 

. 
 26 05 29 00-0317 C   15" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 62.57  

    For Up To 0.1, Add  27.83 
    For >0.1 To 0.25, Add  13.92 
    For >0.25 To 0.75, Add  6.96 
    For >2.0, Deduct  -2.78 
    For UV Black, Add  5.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.35 

NOT FOR BID
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. 
 26 05 29 00-0318 C   17" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 86.60  

    For Up To 0.1, Add  29.68 
    For >0.1 To 0.25, Add  14.84 
    For >0.25 To 0.75, Add  7.42 
    For >2.0, Deduct  -2.97 
    For UV Black, Add  8.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.90 

. 
 26 05 29 00-0319 C   17-3/4" Length, 175 LB Tensile Strength, Nylon Cable Ties ................................................................................................. 84.17  

    For Up To 0.1, Add  29.68 
    For >0.1 To 0.25, Add  14.84 
    For >0.25 To 0.75, Add  7.42 
    For >2.0, Deduct  -2.97 
    For UV Black, Add  8.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.90 

. 
 26 05 29 00-0320 C   21-11/16" Length, 175 LB Tensile Strength, Nylon Cable Ties ........................................................................................... 101.09  

    For Up To 0.1, Add  31.07 
    For >0.1 To 0.25, Add  15.54 
    For >0.25 To 0.75, Add  7.77 
    For >2.0, Deduct  -3.11 
    For UV Black, Add  10.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.32 

. 
 26 05 29 00-0321 C   30" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 116.03  

    For Up To 0.1, Add  32.58 
    For >0.1 To 0.25, Add  16.29 
    For >0.25 To 0.75, Add  8.15 
    For >2.0, Deduct  -3.26 
    For UV Black, Add  12.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.77 

. 
 26 05 29 00-0322 C   46" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 156.41  

    For Up To 0.1, Add  35.15 
    For >0.1 To 0.25, Add  17.58 
    For >0.25 To 0.75, Add  8.79 
    For >2.0, Deduct  -3.52 
    For UV Black, Add  18.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 29 00-0323 C   3/4" x 3/4" Self Adhesive Tie Mounts .................................................................................................................................... 35.18  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.02 
. 

 26 05 29 00-0324 C   1.1" x 1.1" Tie Mounts With Screw ........................................................................................................................................ 69.90  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.04 

. 
 26 05 29 00-0325 EA  6" Length x 1/2" Width, Velcro Grip Cable Tie.........................................................................................................................1.67  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.16 
. 

 26 05 29 00-0326 EA  8" Length x 1/2" Width, Velcro Grip Cable Tie.........................................................................................................................1.65  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0327 EA  12" Length x 1/2" Width, Velcro Grip Cable Tie .......................................................................................................................2.01  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 
. 

 26 05 29 00-0328 EA  15" Length x 3/4" Width, Velcro Grip Cable Tie .......................................................................................................................2.77  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0329 EA  180" Length x 3/4" Width, Velcro Grip Cable Tie Roll ........................................................................................................... 69.04  

Note: Cut to length. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.00 

XXXXXXX 
. 
 26 05 29 00-0330  Fastening Devices For Wireway And Conduit (26 05 29) 

Note: Bolts include drilling of holes with power tools in concrete, brick, concrete block, wood, tile or steel and 
alignment of hangers and supports. 

. 

. 
 26 05 29 00-0331  Toggle Bolts (26 05 29 00-0330) 

Note: Includes machine screw, toggle wing and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0332 EA 1/8" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................8.33  
    For >50 To 100, Deduct  -0.79 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.77 
    For >500, Deduct  -3.95 

. 
 26 05 29 00-0333 EA 1/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................8.56  

    For >50 To 100, Deduct  -0.81 
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -4.05 

. 
 26 05 29 00-0334 EA 3/16" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ......................................................................................................9.05  

    For >50 To 100, Deduct  -0.84 
    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.93 
    For >500, Deduct  -4.18 

. 
 26 05 29 00-0335 EA 3/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ......................................................................................................9.28  

    For >50 To 100, Deduct  -0.86 
    For >100 To 250, Deduct  -1.72 
    For >250 To 500, Deduct  -3.00 
    For >500, Deduct  -4.28 

. 
 26 05 29 00-0336 EA 1/4" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................9.49  

    For >50 To 100, Deduct  -0.88 
    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -3.07 
    For >500, Deduct  -4.38 
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. 
 26 05 29 00-0337 EA 5/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 10.84  

    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.86 
    For >250 To 500, Deduct  -3.22 
    For >500, Deduct  -4.59 

. 
 26 05 29 00-0338 EA 3/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 11.30  

    For >50 To 100, Deduct  -0.96 
    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -3.31 
    For >500, Deduct  -4.72 

XXXXXXX 
. 
 26 05 29 00-0339  Machine Screws (26 05 29 00-0330) 

Note: Includes drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0340 EA  #8 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................... 2.46  
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0341 EA  #10 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.50  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.20 

. 
 26 05 29 00-0342 EA  1/4" Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 3.14  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.50 

. 
 26 05 29 00-0343 EA  5/16" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................ 3.29  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.06 
    For >500, Deduct  -1.52 

. 
 26 05 29 00-0344 EA  3/8" Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 4.07  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.28 
    For >500, Deduct  -1.83 

XXXXXXX 
. 
 26 05 29 00-0345  Hex Lag Bolts With Lag Shield Expansion Anchors (26 05 29 00-0330) 

Note: Includes lag bolt, lag shield expansion anchor and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0346 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 4.10  
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.60 

. 
 26 05 29 00-0347 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................ 4.05  

    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.59 

. 
 26 05 29 00-0348 EA 3/8" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 5.80  

    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -2.00 

. 
 26 05 29 00-0349 EA 1/2" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 7.44  

    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.40 

XXXXXXX 
. 
 26 05 29 00-0350  Hanger Lag Bolts With Hex Nuts (26 05 29 00-0330) 

Note: Includes hanger lag bolt (threaded one side), hex nut and drilling in concrete, concrete block, wood or 
steel. 

. 

. 
 26 05 29 00-0351 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .......................................................................... 3.05  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0352 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ........................................................................ 3.11  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0353 EA 3/8" Diameter, 2-1/2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .................................................................... 3.69  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.43 

XXXXXXX 
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. 
 26 05 29 00-0354  Hollow Wall Screw Anchors (26 05 29 00-0330) 
. 
. 

 26 05 29 00-0355 EA  6-32 Screw Size, 5/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ...................1.79  
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.75 

. 
 26 05 29 00-0356 EA  6-32 Screw Size, 5/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................1.85  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.75 

. 
 26 05 29 00-0357 EA  6-32 Screw Size, 5/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............1.95  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0358 EA  10-24 Screw Size, 3/8" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ...................2.48  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0359 EA  10-24 Screw Size, 3/8" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................2.61  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0360 EA  10-24 Screw Size, 3/8" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............2.65  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.93 

. 
 26 05 29 00-0361 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................2.67  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.93 

. 
 26 05 29 00-0362 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............2.86  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -0.95 

. 
 26 05 29 00-0363 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw 

Anchor ...................................................................................................................................................................................2.93  
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -0.95 

XXXXXXX 
. 
 26 05 29 00-0364  Lead Screw Anchors (26 05 29 00-0330) 

Note: Includes screw. 
. 
. 

 26 05 29 00-0365 EA #6-8 Screw Size, 1/4" Hole Diameter, Lead Screw Anchor With Screw ..................................................................................4.12  
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.31 
    For >500, Deduct  -1.86 

. 
 26 05 29 00-0366 EA #10-14 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ............................................................................4.92  

    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.88 
    For >250 To 500, Deduct  -1.52 
    For >500, Deduct  -2.17 

. 
 26 05 29 00-0367 EA #16-18 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ............................................................................6.70  

    For >50 To 100, Deduct  -0.57 
    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.81 

XXXXXXX 
. 
 26 05 29 00-0368  Nailing Anchor Hilti HPS Impact Anchor Or Equal (26 05 29 00-0330) 
. 
. 

 26 05 29 00-0369 EA 1/4" x 1" Nail-In Drilling In Concrete, Concrete Block, Wood Or Steel ....................................................................................1.36  
    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.53 

. 
 26 05 29 00-0370 EA 1/4" x 1-3/4" Nail-In Drilling In Concrete, Concrete Block, Wood Or Steel ..............................................................................2.43  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0371 EA 1/4" x 2-1/8" Nail-In Drilling In Concrete, Concrete Block, Wood Or Steel ..............................................................................3.47  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.53 

NOT FOR BID
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XXXXXXX 
. 
 26 05 29 00-0372  Acoustical T-Bar Clips (26 05 29 00-0330) 

Note: For conduit installation above suspended ceilings up to 15' height. 
. 
. 

 26 05 29 00-0373 EA  1/2" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.35  
    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -1.00 
    For >250 To 500, Deduct  -1.72 
    For >500, Deduct  -2.45 

. 
 26 05 29 00-0374 EA  3/4" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.66  

    For >50 To 100, Deduct  -0.53 
    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.58 

. 
 26 05 29 00-0375 EA  1" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................... 7.23  

    For >50 To 100, Deduct  -0.56 
    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 26 05 29 00-0376  Threaded Rod, Accessories And Attachments (26 05 29) 
. 
. 
 26 05 29 00-0377  Threaded Rod And Rod Accessories (26 05 29 00-0376) 
. 
. 
 26 05 29 00-0378  Carbon Steel Threaded Rod (26 05 29 00-0377) 

Note: Includes plain finish. 
. 
. 

 26 05 29 00-0379 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.36 0.67 
    For Galvanized, Add  0.81 
    For Zinc Coated, Add  0.58 

. 
 26 05 29 00-0380 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.65 0.71 

    For Galvanized, Add  1.29 
    For Zinc Coated, Add  0.92 

. 
 26 05 29 00-0381 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.47 0.73 

    For Galvanized, Add  2.00 
    For Zinc Coated, Add  1.42 

. 
 26 05 29 00-0382 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.58 0.76 

    For Galvanized, Add  3.62 
    For Zinc Coated, Add  2.58 

. 
 26 05 29 00-0383 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 11.53 0.78 

    For Galvanized, Add  3.98 
    For Zinc Coated, Add  2.84 

. 
 26 05 29 00-0384 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 15.76 0.88 

    For Galvanized, Add  5.59 
    For Zinc Coated, Add  3.98 

. 
 26 05 29 00-0385 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 19.62 0.98 

    For Galvanized, Add  7.06 
    For Zinc Coated, Add  5.03 

XXXXXXX 
. 
 26 05 29 00-0386  Threaded Rod Couplings (26 05 29 00-0377) 
. 
. 

 26 05 29 00-0387 EA 3/8" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 8.70  
. 

 26 05 29 00-0388 EA 1/2" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 9.89  
. 

 26 05 29 00-0389 EA  5/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 12.41  
. 

 26 05 29 00-0390 EA  3/4" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 15.19  
. 

 26 05 29 00-0391 EA  7/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 22.50  
. 

 26 05 29 00-0392 EA  1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................. 26.69  
. 

 26 05 29 00-0393 EA  1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 51.67  

XXXXXXX 
. 
 26 05 29 00-0394  Flat Washers (26 05 29 00-0377) 
. 
. 

 26 05 29 00-0395 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.74 0.27 
    For Galvanized, Add  0.04 

. 
 26 05 29 00-0396 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.96 0.27 

    For Galvanized, Add  0.08 
. 

 26 05 29 00-0397 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.28 0.27 
    For Galvanized, Add  0.15 

. 
 26 05 29 00-0398 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.57 0.53 

    For Galvanized, Add  0.21 
. 

 26 05 29 00-0399 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.77 0.53 
    For Galvanized, Add  0.25 

. 
 26 05 29 00-0400 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.10 0.53 

    For Galvanized, Add  0.30 
. 

 26 05 29 00-0401 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.36 0.53 
    For Galvanized, Add  0.34 

XXXXXXX 
. 
 26 05 29 00-0402  Malleable Iron Eye Sockets (26 05 29 00-0377) 

Note: Type 16. 
. 
. 

 26 05 29 00-0403 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................... 9.76  
. 

 26 05 29 00-0404 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 11.66  
. 

 26 05 29 00-0405 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 20.22  
. 

 26 05 29 00-0406 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 28.78  
. 

 26 05 29 00-0407 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 30.66  
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XXXXXXX 
. 
 26 05 29 00-0408  Hex Nuts (26 05 29 00-0377) 
. 
. 

 26 05 29 00-0409 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.71 0.27 
    For Galvanized, Add  0.03 

. 
 26 05 29 00-0410 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.92 0.27 

    For Galvanized, Add  0.07 
. 

 26 05 29 00-0411 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.28 0.27 
    For Galvanized, Add  0.15 

. 
 26 05 29 00-0412 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.52 0.53 

    For Galvanized, Add  0.20 
. 

 26 05 29 00-0413 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................2.25 0.53 
    For Galvanized, Add  0.37 

. 
 26 05 29 00-0414 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ...............................................................................................2.88 0.53 

    For Galvanized, Add  0.50 
. 

 26 05 29 00-0415 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................4.75 0.53 
    For Galvanized, Add  0.94 

XXXXXXX 
. 
 26 05 29 00-0416  Forged Steel Turnbuckles (26 05 29 00-0377) 

Note: Type 13. 
. 
. 

 26 05 29 00-0417 EA  3/8" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 24.02  
. 

 26 05 29 00-0418 EA  1/2" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 29.57  
. 

 26 05 29 00-0419 EA  5/8" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 39.44  
. 

 26 05 29 00-0420 EA  3/4" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 48.72  
. 

 26 05 29 00-0421 EA  7/8" Thread Diameter, Forged Steel Turnbuckle Body ........................................................................................................ 118.60  
. 

 26 05 29 00-0422 EA  1" Thread Diameter, Forged Steel Turnbuckle Body ............................................................................................................. 79.57  
. 

 26 05 29 00-0423 EA  1-1/4" Thread Diameter, Forged Steel Turnbuckle Body..................................................................................................... 158.92  

XXXXXXX 
. 
 26 05 29 00-0424  Attachments (26 05 29 00-0376) 
. 
. 
 26 05 29 00-0425  Welded Beam Attachments (26 05 29 00-0424) 

Note: Type 22. 
. 
. 

 26 05 29 00-0426 EA 3/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 44.20 10.67 
. 

 26 05 29 00-0427 EA 1/2" Rod Size, Welded Beam Attachment ............................................................................................................................. 47.12 11.20 
. 

 26 05 29 00-0428 EA 5/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 50.14 11.84 
. 

 26 05 29 00-0429 EA 3/4" Rod Size, Welded Beam Attachment ............................................................................................................................. 63.38 12.58 
. 

 26 05 29 00-0430 EA 7/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 75.67 13.33 
. 

 26 05 29 00-0431 EA 1" Rod Size, Welded Beam Attachment .............................................................................................................................. 105.29 15.25 
. 

 26 05 29 00-0432 EA 1-1/8" Rod Size, Welded Beam Attachment ........................................................................................................................ 147.82 16.00 

XXXXXXX 
. 
 26 05 29 00-0433  C-Clamp Style Beam Clamps (26 05 29 00-0424) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 26 05 29 00-0434 EA 3/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 16.16 8.02 
. 

 26 05 29 00-0435 EA 1/2" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 19.09 8.55 
. 

 26 05 29 00-0436 EA 5/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 21.57 9.16 
. 

 26 05 29 00-0437 EA 3/4" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 27.36 9.86 
. 

 26 05 29 00-0438 EA 7/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 39.03 10.69 

XXXXXXX 
. 
 26 05 29 00-0439  Bottom Mount I-Beam Clamps (26 05 29 00-0424) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 26 05 29 00-0440 EA 3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 42.36 10.69 
. 

 26 05 29 00-0441 EA 1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 61.50 11.66 
. 

 26 05 29 00-0442 EA 5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 87.16 12.83 
. 

 26 05 29 00-0443 EA 3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................ 104.11 14.25 
. 

 26 05 29 00-0444 EA 1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................... 248.63 16.03 

XXXXXXX 
. 
 26 05 29 00-0445  Steel U-Bolts (26 05 29 00-0424) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 26 05 29 00-0446 EA 1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................... 13.15 6.41 
. 

 26 05 29 00-0447 EA 3/4" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................... 14.23 6.75 
. 

 26 05 29 00-0448 EA 1" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 15.28 7.12 
. 

 26 05 29 00-0449 EA 1-1/4" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 17.27 7.54 
. 

 26 05 29 00-0450 EA 1-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 17.88 8.02 
. 

 26 05 29 00-0451 EA 2" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 19.13 8.55 
. 

 26 05 29 00-0452 EA 2-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 26.96 9.16 
. 

 26 05 29 00-0453 EA 3" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 29.68 9.86 
. 

 26 05 29 00-0454 EA 4" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 35.62 10.69 

XXXXXXX 
. 
 26 05 29 00-0455  Stainless Steel Threaded Rod (26 05 29 00-0376) 
. 
. 

 26 05 29 00-0456 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ..........................................................................................................3.15 0.53 
    For 316 Stainless Steel, Add  0.85 

. 
 26 05 29 00-0457 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................4.76 0.59 

    For 316 Stainless Steel, Add  1.45 
. 

 26 05 29 00-0458 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ..........................................................................................................6.12 0.67 
    For 316 Stainless Steel, Add  1.94 
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. 
 26 05 29 00-0459 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 8.49 0.69 

    For 316 Stainless Steel, Add  2.88 
. 

 26 05 29 00-0460 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 10.19 0.71 
    For 316 Stainless Steel, Add  3.55 

. 
 26 05 29 00-0461 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 15.24 0.72 

    For 316 Stainless Steel, Add  5.58 
. 

 26 05 29 00-0462 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 21.34 0.73 
    For 316 Stainless Steel, Add  8.04 

. 
 26 05 29 00-0463 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 29.34 0.76 

    For 316 Stainless Steel, Add  11.27 
. 

 26 05 29 00-0464 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................... 37.70 0.88 
    For 316 Stainless Steel, Add  14.55 

. 
 26 05 29 00-0465 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 79.79 1.06 

    For 316 Stainless Steel, Add  31.41 

XXXXXXX 
. 
 26 05 29 00-0466  Polyvinyl Chloride (PVC) Coated Supports (26 05 29) 

Note: Includes stainless steel and/or Polyvinyl Chloride (PVC) coated hardware. 
. 
. 
 26 05 29 00-0467  Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0466) 
. 
. 
 26 05 29 00-0468  Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0467) 
. 
. 

 26 05 29 00-0469 EA  1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 50.87 21.33 
. 

 26 05 29 00-0470 EA  3/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 55.34 23.25 
. 

 26 05 29 00-0471 EA  1", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 59.42 25.59 
. 

 26 05 29 00-0472 EA  1-1/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................... 70.18 28.48 
. 

 26 05 29 00-0473 EA  1-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................... 80.65 32.00 
. 

 26 05 29 00-0474 EA  2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 94.98 35.20 
. 

 26 05 29 00-0475 EA  2-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................... 103.83 38.40 
. 

 26 05 29 00-0476 EA  3", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 114.00 41.59 
. 

 26 05 29 00-0477 EA  3-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................... 120.82 44.79 
. 

 26 05 29 00-0478 EA  4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 130.38 48.00 

XXXXXXX 
. 
 26 05 29 00-0479  Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0467) 
. 
. 

 26 05 29 00-0480 EA  1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 53.83 21.33 
. 

 26 05 29 00-0481 EA  3/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 57.34 23.25 
. 

 26 05 29 00-0482 EA  1", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 65.42 25.59 
. 

 26 05 29 00-0483 EA  1-1/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 72.31 28.48 
. 

 26 05 29 00-0484 EA  1-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 81.47 32.00 
. 

 26 05 29 00-0485 EA  2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 93.57 35.20 
. 

 26 05 29 00-0486 EA  2-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 106.50 38.40 
. 

 26 05 29 00-0487 EA  3", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 117.54 41.59 
. 

 26 05 29 00-0488 EA  3-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 125.27 44.79 
. 

 26 05 29 00-0489 EA  4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 130.97 48.00 

XXXXXXX 
. 
 26 05 29 00-0490  Edge, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0467) 
. 
. 

 26 05 29 00-0491 EA  1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 51.32 21.12 
. 

 26 05 29 00-0492 EA  3/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 55.35 23.04 
. 

 26 05 29 00-0493 EA  1", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 62.43 25.59 
. 

 26 05 29 00-0494 EA  1-1/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 72.33 28.16 
. 

 26 05 29 00-0495 EA  1-1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 91.96 32.00 
. 

 26 05 29 00-0496 EA  2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................... 100.89 35.20 

XXXXXXX 
. 
 26 05 29 00-0497  Polyvinyl Chloride (PVC) Coated Conduit Straps (26 05 29 00-0466) 
. 
. 
 26 05 29 00-0498  One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0497) 
. 
. 

 26 05 29 00-0499 EA  1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.27 0.64 
. 

 26 05 29 00-0500 EA  3/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.70 0.64 
. 

 26 05 29 00-0501 EA  1", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ...................................................................................... 8.23 0.64 
. 

 26 05 29 00-0502 EA  1-1/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................ 9.94 0.64 
. 

 26 05 29 00-0503 EA  1-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 12.98 0.64 
. 

 26 05 29 00-0504 EA  2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 19.34 0.64 
. 

 26 05 29 00-0505 EA  2-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 25.66 0.64 
. 

 26 05 29 00-0506 EA  3", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 34.27 0.64 
. 

 26 05 29 00-0507 EA  3-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 60.41 0.64 
. 

 26 05 29 00-0508 EA  4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 64.18 0.64 

XXXXXXX 
. 
 26 05 29 00-0509  Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0497) 
. 
. 

 26 05 29 00-0510 EA  1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.42 1.28 
. 

 26 05 29 00-0511 EA  3/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.46 1.28 
. 

 26 05 29 00-0512 EA  1", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 10.72 1.28 
. 

 26 05 29 00-0513 EA  1-1/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 13.32 1.28 
. 

 26 05 29 00-0514 EA  1-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 13.68 1.28 
. 

 26 05 29 00-0515 EA  2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 15.60 1.28 
. 

 26 05 29 00-0516 EA  2-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 17.46 1.28 
. 

 26 05 29 00-0517 EA  3", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 18.23 1.28 
. 

 26 05 29 00-0518 EA  3-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 19.43 1.28 
. 

 26 05 29 00-0519 EA  4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 21.02 1.28 
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XXXXXXX 
. 
 26 05 29 00-0520  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0466) 
. 
. 
 26 05 29 00-0521  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0520) 
. 
. 

 26 05 29 00-0522 EA  1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .....................................................................................................9.51 1.28 
. 

 26 05 29 00-0523 EA  3/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 10.96 1.28 
. 

 26 05 29 00-0524 EA  1" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 13.62 1.28 
. 

 26 05 29 00-0525 EA  1-1/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 15.83 1.28 
. 

 26 05 29 00-0526 EA  1-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 20.98 1.28 
. 

 26 05 29 00-0527 EA 2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 44.34 1.28 
. 

 26 05 29 00-0528 EA  2-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 50.60 1.28 
. 

 26 05 29 00-0529 EA  3" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 68.87 1.28 
. 

 26 05 29 00-0530 EA  3-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................. 120.08 1.28 
. 

 26 05 29 00-0531 EA  4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................... 120.08 1.28 

XXXXXXX 
. 
 26 05 29 00-0532  Polyvinyl Chloride (PVC) Coated Threaded Rod And Accessories (26 05 29 00-0466) 
. 
. 
 26 05 29 00-0533  Polyvinyl Chloride (PVC) Coated Threaded Rod (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0534 LF  3/8" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod .............................................................................................6.52 0.85 
. 

 26 05 29 00-0535 LF  1/2" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod .............................................................................................7.99 0.96 

XXXXXXX 
. 
 26 05 29 00-0536  Attachments (26 05 29 00-0466) 
. 
. 
 26 05 29 00-0537  Polyvinyl Chloride (PVC) Coated U-Bolts And Encapsulation Nuts (26 05 29 00-0536) 
. 
. 

 26 05 29 00-0538 EA  1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 15.07 6.41 
. 

 26 05 29 00-0539 EA  3/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 15.63 6.73 
. 

 26 05 29 00-0540 EA  1" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 16.47 7.16 
. 

 26 05 29 00-0541 EA  1-1/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 17.51 7.58 
. 

 26 05 29 00-0542 EA  1-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 18.64 8.02 
. 

 26 05 29 00-0543 EA  2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 20.72 8.55 
. 

 26 05 29 00-0544 EA  2-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 28.35 9.19 
. 

 26 05 29 00-0545 EA  3" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 29.86 9.83 
. 

 26 05 29 00-0546 EA  4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 31.91 10.69 
. 

 26 05 29 00-0547 EA  5" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 49.47 12.18 
. 

 26 05 29 00-0548 EA  6" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 60.82 14.10 

XXXXXXX 
. 
 26 05 29 00-0549  Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamps (26 05 29 00-0536) 
. 
. 

 26 05 29 00-0550 EA  1/4", 20 Hole, 15/16" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ...................................................... 51.76 21.12 
. 

 26 05 29 00-0551 EA  5/16", 18 Hole, 7/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ........................................................ 58.81 21.12 
. 

 26 05 29 00-0552 EA  3/8", 16 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 61.71 21.12 
. 

 26 05 29 00-0553 EA  1/2", 13 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 67.64 22.40 
. 

 26 05 29 00-0554 EA  1/2", 13 Hole, 2-1/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ....................................................... 78.90 25.59 

XXXXXXX 
. 
 26 05 29 00-0555  Polyvinyl Chloride (PVC) Coated Pipe Straps (26 05 29 00-0536) 

Note: Includes stainless steel nuts and bolts. 
. 
. 

 26 05 29 00-0556 EA 1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 20.19 7.04 
. 

 26 05 29 00-0557 EA 3/4" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 21.28 7.68 
. 

 26 05 29 00-0558 EA 1" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 23.17 8.32 
. 

 26 05 29 00-0559 EA 1-1/4" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 26.12 9.60 
. 

 26 05 29 00-0560 EA 1-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 29.88 10.88 
. 

 26 05 29 00-0561 EA 2" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 33.13 11.52 
. 

 26 05 29 00-0562 EA 2-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 36.62 12.80 
. 

 26 05 29 00-0563 EA 3" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 43.38 14.08 
. 

 26 05 29 00-0564 EA 3-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 47.32 14.72 
. 

 26 05 29 00-0565 EA 4" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 49.81 16.00 
. 

 26 05 29 00-0566 EA 5" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 53.35 17.91 

XXXXXXX 
. 
 26 05 29 00-0567  Polyvinyl Chloride (PVC) Coated Channel (26 05 29 00-0466) 
. 
. 

 26 05 29 00-0568 LF  A12, Polyvinyl Chloride (PVC) Coated Channel .................................................................................................................... 20.28 3.20 
. 

 26 05 29 00-0569 LF  A12A, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 35.72 4.48 
. 

 26 05 29 00-0570 LF  A12P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 21.61 3.20 
. 

 26 05 29 00-0571 LF  C14, Polyvinyl Chloride (PVC) Coated Channel.................................................................................................................... 16.16 3.20 
. 

 26 05 29 00-0572 LF  C14P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 16.99 3.20 

XXXXXXX 
. 
 26 05 29 00-0573  Polymer Concrete Pads (26 05 29) 

Note: Excludes excavation and backfill. 
. 
. 
 26 05 29 00-0574  Polymer Concrete, Box Pads (26 05 29 00-0573) 
. 
. 

 26 05 29 00-0575 EA 24" x 36", 18" Depth, Polymer Concrete, Box Pad .............................................................................................................. 944.06 114.89 
. 

 26 05 29 00-0576 EA 25" x 25", 24" Depth, Polymer Concrete, Box Pad .............................................................................................................. 973.57 114.89 
. 

 26 05 29 00-0577 EA 40" x 44", 15" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,244.78 114.89 
. 

 26 05 29 00-0578 EA 40" x 44", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,289.75 114.89 
. 

 26 05 29 00-0579 EA 52" x 36", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,202.92 114.89 
. 

 26 05 29 00-0580 EA 44" x 44", 32" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,415.29 114.89 

NOT FOR BID
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. 
 26 05 29 00-0581 EA 40" x 58", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,578.12 114.89 

. 
 26 05 29 00-0582 EA 52" x 50", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,529.08 143.62 

. 
 26 05 29 00-0583 EA 74" x 76", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,289.89 143.62 

. 
 26 05 29 00-0584 EA 93" x 93", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 3,054.47 143.62 

XXXXXXX 
. 
 26 05 29 00-0585  Polymer Concrete, Telecommunications Equipment Pads (26 05 29 00-0573) 
. 
. 

 26 05 29 00-0586 EA 42" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 456.85 61.47 
. 

 26 05 29 00-0587 EA 48" x 46", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 537.48 61.47 
. 

 26 05 29 00-0588 EA 60" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 700.91 86.17 
. 

 26 05 29 00-0589 EA 54" x 48", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 730.87 86.17 
. 

 26 05 29 00-0590 EA 57" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,035.91 86.17 
. 

 26 05 29 00-0591 EA 72" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,078.31 86.17 
. 

 26 05 29 00-0592 EA 64" x 72", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,157.31 86.17 
. 

 26 05 29 00-0593 EA 72" x 64", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,157.31 86.17 
. 

 26 05 29 00-0594 EA 76" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,149.76 86.17 
. 

 26 05 29 00-0595 EA 96" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,432.94 86.17 

XXXXXXX 
. 
 26 05 29 00-0596  Polymer Concrete, Electrical Equipment Pads (26 05 29 00-0573) 
. 
. 

 26 05 29 00-0597 EA 24" x 25", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 286.09 61.47 
. 

 26 05 29 00-0598 EA 24" x 36", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 306.81 61.47 
. 

 26 05 29 00-0599 EA 24" x 44", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 325.70 61.47 
. 

 26 05 29 00-0600 EA 24" x 58", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 388.41 61.47 
. 

 26 05 29 00-0601 EA 40" x 40", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 360.42 61.47 
. 

 26 05 29 00-0602 EA 42" x 42", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 373.61 61.47 
. 

 26 05 29 00-0603 EA 48" x 42", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 407.80 61.47 
. 

 26 05 29 00-0604 EA 48" x 46", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 427.74 61.47 
. 

 26 05 29 00-0605 EA 54" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 494.35 61.47 
. 

 26 05 29 00-0606 EA 56" x 44", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 604.07 61.47 
. 

 26 05 29 00-0607 EA 64" x 64", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 888.95 86.17 
. 

 26 05 29 00-0608 EA 66" x 72", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 929.06 86.17 
. 

 26 05 29 00-0609 EA 75" x 52", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 941.71 86.17 
. 

 26 05 29 00-0610 EA 90" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,026.01 86.17 
. 

 26 05 29 00-0611 EA 84" x 96", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,153.57 86.17 
. 

 26 05 29 00-0612 EA 96" x 80", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,531.24 86.17 

XXXXXXX 
. 
 26 05 33  Raceway and Boxes for Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit for Electrical Systems (26 05 33)
. 
. 
 26 05 33 13-0001  Conduit Assemblies (26 05 33 13) 

Note: Includes conduit, fittings and wire. Excludes hangers or supports. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, set screw connectors, set screw couplings, straps, and copper wire as 
indicated. Per CLF. See CSI section 26 05 19 16-0240 for larger copper conducter, 26 05 33 13-0598 for larger 
EMT conduit. 

. 

. 
 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 811.65 238.14 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  204.15 
    For 2 #12 THWN Conductor Instead Of THHN, Add  1.86 

. 
 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 888.74 258.61 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  221.69 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 965.83 279.07 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  239.23 
    For 4 #12 THWN Conductor Instead Of THHN, Add  3.72 

. 
 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 859.59 248.37 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  212.92 
    For 2 #10 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0007 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 955.79 272.25 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  233.39 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

NOT FOR BID
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. 
 26 05 33 13-0008 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 968.86 268.84 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  230.46 
    For 2 #8 THWN Conductor Instead Of THHN, Add  4.87 

. 
 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 905.07 256.75 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  220.06 
    For 2 #12 THWN Conductor Instead Of THHN, Add  1.86 

. 
 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 982.15 277.21 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  237.59 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,059.24 297.68 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  255.13 
. 

 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,136.32 318.14 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  272.67 
    For 5 #12 THWN Conductor Instead Of THHN, Add  4.66 

. 
 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 953.01 266.98 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  228.83 
    For 2 #10 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,049.20 290.85 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  249.29 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

. 
 26 05 33 13-0015 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,145.39 314.73 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  269.75 
    For 4 #10 THWN Conductor Instead Of THHN, Add  5.58 

. 
 26 05 33 13-0016 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,241.57 338.60 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  290.21 
    For 5 #10 THWN Conductor Instead Of THHN, Add  6.98 

. 
 26 05 33 13-0017 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,198.66 318.14 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  272.67 
    For 3 #8 THWN Conductor Instead Of THHN, Add  7.31 

. 
 26 05 33 13-0018 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,335.07 348.83 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  298.98 
    For 4 #8 THWN Conductor Instead Of THHN, Add  9.74 

. 
 26 05 33 13-0019 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,205.10 307.91 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  263.90 
    For 2 #6 THWN Conductor Instead Of THHN, Add  8.05 

. 
 26 05 33 13-0020 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,392.80 345.42 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  296.06 
    For 3 #6 THWN Conductor Instead Of THHN, Add  12.08 

. 
 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,036.86 276.34 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  236.89 
    For 2 #12 THWN Conductor Instead Of THHN, Add  1.86 
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. 
 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,113.95 296.80 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  254.43 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0023 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,191.04 317.26 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  271.97 
. 

 26 05 33 13-0024 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,268.13 337.72 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  289.51 
    For 5 #12 THWN Conductor Instead Of THHN, Add  4.66 

. 
 26 05 33 13-0025 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,084.80 286.57 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  245.66 
    For 2 #10 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0026 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,180.99 310.44 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  266.12 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

. 
 26 05 33 13-0027 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,277.18 334.31 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  286.59 
    For 4 #10 THWN Conductor Instead Of THHN, Add  5.58 

. 
 26 05 33 13-0028 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,373.37 358.18 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  307.05 
    For 5 #10 THWN Conductor Instead Of THHN, Add  6.98 

. 
 26 05 33 13-0029 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,330.47 337.72 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  289.51 
    For 3 #8 THWN Conductor Instead Of THHN, Add  7.31 

. 
 26 05 33 13-0030 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,524.60 365.00 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  312.89 
    For 3 #6 THWN Conductor Instead Of THHN, Add  12.08 

. 
 26 05 33 13-0031 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,712.31 402.52 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  345.05 
    For 4 #6 THWN Conductor Instead Of THHN, Add  16.10 

XXXXXXX 
. 
 26 05 33 13-0032  Rigid Galvanized Steel (RGS) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, terminations, straps, and copper wire as indicated. Per CLF. See CSI section 
26 05 19 16-0240 for larger copper conducter, 26 05 33 13-0059 for larger RGS conduit. 

. 

. 
 26 05 33 13-0033 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,077.66 271.07 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  232.34 
    For 2 #12 THWN Conductor Instead Of THHN, Add  1.86 

. 
 26 05 33 13-0034 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,154.73 291.53 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  249.87 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0035 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,125.59 281.30 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  241.10 
    For 2 #10 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0036 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,221.78 305.18 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  261.56 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

NOT FOR BID
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. 
 26 05 33 13-0037 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,234.86 301.77 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  258.64 
    For 2 #8 THWN Conductor Instead Of THHN, Add  4.87 

. 
 26 05 33 13-0038 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,187.07 289.10 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  247.77 
    For 2 #12 THWN Conductor Instead Of THHN, Add  1.86 

. 
 26 05 33 13-0039 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,264.15 309.56 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  265.31 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0040 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,341.24 330.02 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  282.84 
. 

 26 05 33 13-0041 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,235.01 299.33 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  256.54 
    For 2 #10 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0042 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,331.19 323.20 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  277.00 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

. 
 26 05 33 13-0043 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,427.38 347.07 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  297.46 
    For 4 #10 THWN Conductor Instead Of THHN, Add  5.58 

. 
 26 05 33 13-0044 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,480.67 350.48 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  300.38 
    For 3 #8 THWN Conductor Instead Of THHN, Add  7.31 

. 
 26 05 33 13-0045 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,617.06 381.18 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  326.69 
    For 4 #8 THWN Conductor Instead Of THHN, Add  9.74 

. 
 26 05 33 13-0046 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,487.10 340.25 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  291.62 
    For 2 #6 THWN Conductor Instead Of THHN, Add  8.05 

. 
 26 05 33 13-0047 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,674.79 377.77 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  323.77 
    For 3 #6 THWN Conductor Instead Of THHN, Add  12.08 

. 
 26 05 33 13-0048 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,533.32 345.23 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  295.91 
    For 3 #12 THWN Conductor Instead Of THHN, Add  2.79 

. 
 26 05 33 13-0049 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,610.41 365.69 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  313.45 
. 

 26 05 33 13-0050 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,687.49 386.14 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  330.99 
    For 5 #12 THWN Conductor Instead Of THHN, Add  4.66 

. 
 26 05 33 13-0051 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,600.37 358.87 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  307.61 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.19 

. 
 26 05 33 13-0052 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,696.56 382.73 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  328.07 
    For 4 #10 THWN Conductor Instead Of THHN, Add  5.58 

. 
 26 05 33 13-0053 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,792.74 406.61 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  348.53 
    For 5 #10 THWN Conductor Instead Of THHN, Add  6.98 
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. 
 26 05 33 13-0054 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,749.83 386.14 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  330.99 
    For 3 #8 THWN Conductor Instead Of THHN, Add  7.31 

. 
 26 05 33 13-0055 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,943.97 413.43 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  354.38 
    For 3 #6 THWN Conductor Instead Of THHN, Add  12.08 

. 
 26 05 33 13-0056 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 2,131.67 450.94 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  386.53 
    For 4 #6 THWN Conductor Instead Of THHN, Add  16.10 

XXXXXXX 
. 
 26 05 33 13-0057  Conduit (26 05 33 13) 

Note: Where 4-1/2" conduit is required, use tasks for 5" conduit. Add couplings as required at each fitting. 
. 
. 
 26 05 33 13-0058  Conduit Installed Above Grade (26 05 33 13-0057) 
. 
. 
 26 05 33 13-0059  Rigid Galvanized Steel (RGS) Or Galvanized Rigid Steel Conduit (GRC) 

Conduit (26 05 33 13-0058) 
Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 

. 

. 
 26 05 33 13-0060  Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling (26 05 33 13-0059) 

Note: Includes field bending for conduit up to 1". 
. 
. 

 26 05 33 13-0061 LF 1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 7.75 2.15 
    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000, Deduct  -0.64 
    For Installation In Metal Stud Wall, Add  0.54 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.34 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.80 
    For Work In Restricted Working Space, Add  1.61 
    For Elevated Installation >10' To 15', Add  0.54 
    For Elevated Installation >15' To 20', Add  1.07 
    For Elevated Installation >20' To 25', Add  1.34 
    For Elevated Installation >25' To 30', Add  1.88 
    For Elevated Installation >30' To 35', Add  2.14 
    For Elevated Installation >35' To 40', Add  2.68 
    For Elevated Installation >40', Add  2.95 

. 
 26 05 33 13-0062 LF 3/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 8.79 2.34 

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.73 
    For Installation In Metal Stud Wall, Add  0.59 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.46 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0063 LF 1" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 11.37 2.73 

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.97 
    For Installation In Metal Stud Wall, Add  0.68 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.71 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.02 
    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 
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. 
 26 05 33 13-0064 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 13.86 3.12 

    For >250 To 500, Deduct  -0.30 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000, Deduct  -1.19 
    For Installation In Metal Stud Wall, Add  0.78 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.95 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.17 
    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 

. 
 26 05 33 13-0065 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 16.21 3.51 

    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -1.00 
    For >1,000, Deduct  -1.40 
    For Installation In Metal Stud Wall, Add  0.88 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.19 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.32 
    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0066 LF 2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 20.66 4.28 

    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.80 
    For Installation In Metal Stud Wall, Add  1.07 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.68 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.61 
    For Work In Restricted Working Space, Add  3.22 
    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.14 
    For Elevated Installation >20' To 25', Add  2.68 
    For Elevated Installation >25' To 30', Add  3.75 
    For Elevated Installation >30' To 35', Add  4.29 
    For Elevated Installation >35' To 40', Add  5.36 
    For Elevated Installation >40', Add  5.90 

. 
 26 05 33 13-0067 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 31.09 5.85 

    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.97 
    For >1,000, Deduct  -2.74 
    For Installation In Metal Stud Wall, Add  1.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.65 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.19 
    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 

. 
 26 05 33 13-0068 LF 3" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 40.46 7.79 

    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000, Deduct  -3.56 
    For Installation In Metal Stud Wall, Add  1.95 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.87 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.92 
    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
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. 
 26 05 33 13-0069 LF 3-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 49.95 9.75 

    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000, Deduct  -4.39 
    For Installation In Metal Stud Wall, Add  2.44 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.09 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.65 
    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0070 LF 4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 59.00 11.69 

    For >250 To 500, Deduct  -1.49 
    For >500 To 1,000, Deduct  -3.69 
    For >1,000, Deduct  -5.17 
    For Installation In Metal Stud Wall, Add  2.92 
    For Installation In Wood Stud Wall (Includes Drilling), Add  7.31 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.38 
    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0071 LF 5" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 97.38 14.81 

    For >250 To 500, Deduct  -3.02 
    For >500 To 1,000, Deduct  -6.38 
    For >1,000, Deduct  -8.81 
    For Installation In Metal Stud Wall, Add  3.70 
    For Installation In Wood Stud Wall (Includes Drilling), Add  9.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.55 
    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 

. 
 26 05 33 13-0072 LF 6" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 131.61 18.70 

    For >250 To 500, Deduct  -4.24 
    For >500 To 1,000, Deduct  -8.70 
    For >1,000, Deduct  -11.99 
    For Installation In Metal Stud Wall, Add  4.68 
    For Installation In Wood Stud Wall (Includes Drilling), Add  11.70 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  7.02 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 

XXXXXXX 
. 
 26 05 33 13-0073  Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0074 EA  1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 27.52 9.65 
    For Work In Restricted Working Space, Add  7.26 
    For Elevated Installation >10' To 15', Add  2.42 
    For Elevated Installation >15' To 20', Add  4.84 
    For Elevated Installation >20' To 25', Add  6.05 
    For Elevated Installation >25' To 30', Add  8.47 
    For Elevated Installation >30' To 35', Add  9.68 
    For Elevated Installation >35' To 40', Add  12.10 
    For Elevated Installation >40', Add  13.30 

. 
 26 05 33 13-0075 EA  3/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 34.47 11.98 

    For Work In Restricted Working Space, Add  9.02 
    For Elevated Installation >10' To 15', Add  3.01 
    For Elevated Installation >15' To 20', Add  6.02 
    For Elevated Installation >20' To 25', Add  7.52 
    For Elevated Installation >25' To 30', Add  10.53 
    For Elevated Installation >30' To 35', Add  12.03 
    For Elevated Installation >35' To 40', Add  15.04 
    For Elevated Installation >40', Add  16.54 
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. 
 26 05 33 13-0076 EA  1" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 43.44 14.71 

    For Work In Restricted Working Space, Add  11.00 
    For Elevated Installation >10' To 15', Add  3.67 
    For Elevated Installation >15' To 20', Add  7.34 
    For Elevated Installation >20' To 25', Add  9.17 
    For Elevated Installation >25' To 30', Add  12.84 
    For Elevated Installation >30' To 35', Add  14.67 
    For Elevated Installation >35' To 40', Add  18.34 
    For Elevated Installation >40', Add  20.17 

. 
 26 05 33 13-0077 EA  1-1/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 54.15 17.05 

    For Work In Restricted Working Space, Add  12.78 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.91 
    For Elevated Installation >30' To 35', Add  17.04 
    For Elevated Installation >35' To 40', Add  21.30 
    For Elevated Installation >40', Add  23.42 

. 
 26 05 33 13-0078 EA  1-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 62.68 19.59 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 

. 
 26 05 33 13-0079 EA  2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 72.73 21.53 

    For Work In Restricted Working Space, Add  16.13 
    For Elevated Installation >10' To 15', Add  5.38 
    For Elevated Installation >15' To 20', Add  10.76 
    For Elevated Installation >20' To 25', Add  13.45 
    For Elevated Installation >25' To 30', Add  18.82 
    For Elevated Installation >30' To 35', Add  21.51 
    For Elevated Installation >35' To 40', Add  26.89 
    For Elevated Installation >40', Add  29.58 

. 
 26 05 33 13-0080 EA  2-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 100.99 26.90 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 

. 
 26 05 33 13-0081 EA  3" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 141.86 36.64 

    For Work In Restricted Working Space, Add  27.47 
    For Elevated Installation >10' To 15', Add  9.16 
    For Elevated Installation >15' To 20', Add  18.32 
    For Elevated Installation >20' To 25', Add  22.90 
    For Elevated Installation >25' To 30', Add  32.05 
    For Elevated Installation >30' To 35', Add  36.63 
    For Elevated Installation >35' To 40', Add  45.79 
    For Elevated Installation >40', Add  50.37 

. 
 26 05 33 13-0082 EA  3-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 181.90 41.31 

    For Work In Restricted Working Space, Add  30.99 
    For Elevated Installation >10' To 15', Add  10.33 
    For Elevated Installation >15' To 20', Add  20.66 
    For Elevated Installation >20' To 25', Add  25.83 
    For Elevated Installation >25' To 30', Add  36.16 
    For Elevated Installation >30' To 35', Add  41.32 
    For Elevated Installation >35' To 40', Add  51.65 
    For Elevated Installation >40', Add  56.82 

. 
 26 05 33 13-0083 EA  4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 225.02 53.79 

    For Work In Restricted Working Space, Add  40.33 
    For Elevated Installation >10' To 15', Add  13.44 
    For Elevated Installation >15' To 20', Add  26.89 
    For Elevated Installation >20' To 25', Add  33.61 
    For Elevated Installation >25' To 30', Add  47.05 
    For Elevated Installation >30' To 35', Add  53.78 
    For Elevated Installation >35' To 40', Add  67.22 
    For Elevated Installation >40', Add  73.94 

. 
 26 05 33 13-0084 EA  5" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 367.88 87.69 

    For Work In Restricted Working Space, Add  65.78 
    For Elevated Installation >10' To 15', Add  21.93 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.74 
    For Elevated Installation >30' To 35', Add  87.70 
    For Elevated Installation >35' To 40', Add  109.63 
    For Elevated Installation >40', Add  120.59 
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 26 05 33 13-0085 EA  6" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 552.97 131.74 

    For Work In Restricted Working Space, Add  98.80 
    For Elevated Installation >10' To 15', Add  32.93 
    For Elevated Installation >15' To 20', Add  65.86 
    For Elevated Installation >20' To 25', Add  82.33 
    For Elevated Installation >25' To 30', Add  115.26 
    For Elevated Installation >30' To 35', Add  131.73 
    For Elevated Installation >35' To 40', Add  164.66 
    For Elevated Installation >40', Add  181.13 

XXXXXXX 
. 
 26 05 33 13-0086  Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0087 EA 1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 27.52 9.65 
    For Work In Restricted Working Space, Add  7.26 
    For Elevated Installation >10' To 15', Add  2.42 
    For Elevated Installation >15' To 20', Add  4.84 
    For Elevated Installation >20' To 25', Add  6.05 
    For Elevated Installation >25' To 30', Add  8.47 
    For Elevated Installation >30' To 35', Add  9.68 
    For Elevated Installation >35' To 40', Add  12.10 
    For Elevated Installation >40', Add  13.30 

. 
 26 05 33 13-0088 EA 3/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 34.47 11.98 

    For Work In Restricted Working Space, Add  9.02 
    For Elevated Installation >10' To 15', Add  3.01 
    For Elevated Installation >15' To 20', Add  6.02 
    For Elevated Installation >20' To 25', Add  7.52 
    For Elevated Installation >25' To 30', Add  10.53 
    For Elevated Installation >30' To 35', Add  12.03 
    For Elevated Installation >35' To 40', Add  15.04 
    For Elevated Installation >40', Add  16.54 

. 
 26 05 33 13-0089 EA 1" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 43.44 14.71 

    For Work In Restricted Working Space, Add  11.00 
    For Elevated Installation >10' To 15', Add  3.67 
    For Elevated Installation >15' To 20', Add  7.34 
    For Elevated Installation >20' To 25', Add  9.17 
    For Elevated Installation >25' To 30', Add  12.84 
    For Elevated Installation >30' To 35', Add  14.67 
    For Elevated Installation >35' To 40', Add  18.34 
    For Elevated Installation >40', Add  20.17 

. 
 26 05 33 13-0090 EA 1-1/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 54.15 17.05 

    For Work In Restricted Working Space, Add  12.78 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.91 
    For Elevated Installation >30' To 35', Add  17.04 
    For Elevated Installation >35' To 40', Add  21.30 
    For Elevated Installation >40', Add  23.42 

. 
 26 05 33 13-0091 EA 1-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 62.68 19.59 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 

. 
 26 05 33 13-0092 EA 2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 72.73 21.53 

    For Work In Restricted Working Space, Add  16.13 
    For Elevated Installation >10' To 15', Add  5.38 
    For Elevated Installation >15' To 20', Add  10.76 
    For Elevated Installation >20' To 25', Add  13.45 
    For Elevated Installation >25' To 30', Add  18.82 
    For Elevated Installation >30' To 35', Add  21.51 
    For Elevated Installation >35' To 40', Add  26.89 
    For Elevated Installation >40', Add  29.58 

. 
 26 05 33 13-0093 EA 2-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 99.62 26.90 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 

. 
 26 05 33 13-0094 EA 3" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 136.52 36.64 

    For Work In Restricted Working Space, Add  27.47 
    For Elevated Installation >10' To 15', Add  9.16 
    For Elevated Installation >15' To 20', Add  18.32 
    For Elevated Installation >20' To 25', Add  22.90 
    For Elevated Installation >25' To 30', Add  32.05 
    For Elevated Installation >30' To 35', Add  36.63 
    For Elevated Installation >35' To 40', Add  45.79 
    For Elevated Installation >40', Add  50.37 
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 26 05 33 13-0095 EA 3-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 174.39 41.31 

    For Work In Restricted Working Space, Add  30.99 
    For Elevated Installation >10' To 15', Add  10.33 
    For Elevated Installation >15' To 20', Add  20.66 
    For Elevated Installation >20' To 25', Add  25.83 
    For Elevated Installation >25' To 30', Add  36.16 
    For Elevated Installation >30' To 35', Add  41.32 
    For Elevated Installation >35' To 40', Add  51.65 
    For Elevated Installation >40', Add  56.82 

. 
 26 05 33 13-0096 EA 4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 215.04 53.79 

    For Work In Restricted Working Space, Add  40.33 
    For Elevated Installation >10' To 15', Add  13.44 
    For Elevated Installation >15' To 20', Add  26.89 
    For Elevated Installation >20' To 25', Add  33.61 
    For Elevated Installation >25' To 30', Add  47.05 
    For Elevated Installation >30' To 35', Add  53.78 
    For Elevated Installation >35' To 40', Add  67.22 
    For Elevated Installation >40', Add  73.94 

. 
 26 05 33 13-0097 EA 5" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 367.88 87.69 

    For Work In Restricted Working Space, Add  65.78 
    For Elevated Installation >10' To 15', Add  21.93 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.74 
    For Elevated Installation >30' To 35', Add  87.70 
    For Elevated Installation >35' To 40', Add  109.63 
    For Elevated Installation >40', Add  120.59 

. 
 26 05 33 13-0098 EA 6" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 552.97 131.74 

    For Work In Restricted Working Space, Add  98.80 
    For Elevated Installation >10' To 15', Add  32.93 
    For Elevated Installation >15' To 20', Add  65.86 
    For Elevated Installation >20' To 25', Add  82.33 
    For Elevated Installation >25' To 30', Add  115.26 
    For Elevated Installation >30' To 35', Add  131.73 
    For Elevated Installation >35' To 40', Add  164.66 
    For Elevated Installation >40', Add  181.13 

XXXXXXX 
. 
 26 05 33 13-0099  Rigid Galvanized Steel (RGS) 12" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0100 EA 1" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 64.24 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0101 EA 1-1/4" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 74.10 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0102 EA 1-1/2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 85.34 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0103 EA 2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 95.60 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

XXXXXXX 
. 
 26 05 33 13-0104  Rigid Galvanized Steel (RGS) 15" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 83

. 

. 
 26 05 33 13-0105 EA 1" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 68.41 24.07 

    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0106 EA 1-1/4" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 79.47 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0107 EA 1-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 87.79 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0108 EA 2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 98.34 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

. 
 26 05 33 13-0109 EA 2-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 129.00 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 

. 
 26 05 33 13-0110 EA 3" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 174.09 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

XXXXXXX 
. 
 26 05 33 13-0111  Rigid Galvanized Steel (RGS) 18" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0112 EA 1" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................... 68.61 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0113 EA 1-1/4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 78.94 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0114 EA 1-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 90.43 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
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 26 05 33 13-0115 EA 2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 104.25 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

. 
 26 05 33 13-0116 EA 2-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 134.51 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 

. 
 26 05 33 13-0117 EA 3" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 178.53 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0118 EA 3-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 218.32 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0119 EA 4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 268.72 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

XXXXXXX 
. 
 26 05 33 13-0120  Rigid Galvanized Steel (RGS) 24" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0121 EA 1" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................... 75.26 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0122 EA 1-1/4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 85.47 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0123 EA 1-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 95.32 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0124 EA 2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 111.46 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
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 26 05 33 13-0125 EA 2-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 144.35 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 

. 
 26 05 33 13-0126 EA 3" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 193.95 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0127 EA 3-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 233.31 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0128 EA 4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 280.67 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

XXXXXXX 
. 
 26 05 33 13-0129  Rigid Galvanized Steel (RGS) 30" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0130 EA 1" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................... 74.86 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0131 EA 1-1/4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ............................................................................................. 90.33 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0132 EA 1-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 100.58 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0133 EA 2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 118.33 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

. 
 26 05 33 13-0134 EA 2-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 153.78 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
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. 
 26 05 33 13-0135 EA 3" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 206.12 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0136 EA 3-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 248.13 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0137 EA 4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 302.59 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

. 
 26 05 33 13-0138 EA 5" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 449.16 142.50 

    For Work In Restricted Working Space, Add  85.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 

XXXXXXX 
. 
 26 05 33 13-0139  Rigid Galvanized Steel (RGS) 36" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0140 EA 1" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................... 78.42 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0141 EA 1-1/4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ............................................................................................. 92.72 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0142 EA 1-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 109.79 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0143 EA 2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 123.70 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

. 
 26 05 33 13-0144 EA 2-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 164.97 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
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. 
 26 05 33 13-0145 EA 3" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 216.53 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0146 EA 3-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 267.26 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0147 EA 4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 312.91 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

. 
 26 05 33 13-0148 EA 5" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 533.33 142.50 

    For Work In Restricted Working Space, Add  85.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 

. 
 26 05 33 13-0149 EA 6" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 700.97 214.07 

    For Work In Restricted Working Space, Add  128.45 
    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 

XXXXXXX 
. 
 26 05 33 13-0150  Rigid Galvanized Steel (RGS) 42" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0151 EA 1" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................... 83.62 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0152 EA 1-1/4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ............................................................................................. 99.08 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0153 EA 1-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 116.55 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0154 EA 2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 130.76 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
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. 
 26 05 33 13-0155 EA 2-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 173.52 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 

. 
 26 05 33 13-0156 EA 3" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 231.79 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0157 EA 3-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 282.56 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0158 EA 4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 356.93 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

. 
 26 05 33 13-0159 EA 5" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 594.06 142.50 

    For Work In Restricted Working Space, Add  85.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 

. 
 26 05 33 13-0160 EA 6" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 753.55 214.07 

    For Work In Restricted Working Space, Add  128.45 
    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 

XXXXXXX 
. 
 26 05 33 13-0161  Rigid Galvanized Steel (RGS) 48" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0162 EA 1" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................... 87.96 24.07 
    For Work In Restricted Working Space, Add  14.44 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 

. 
 26 05 33 13-0163 EA 1-1/4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 103.98 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 

. 
 26 05 33 13-0164 EA 1-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 120.82 31.67 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
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 26 05 33 13-0165 EA 2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 143.97 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 

. 
 26 05 33 13-0166 EA 2-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 189.31 43.71 

    For Work In Restricted Working Space, Add  26.22 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 

. 
 26 05 33 13-0167 EA 3" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 247.16 59.53 

    For Work In Restricted Working Space, Add  35.72 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 

. 
 26 05 33 13-0168 EA 3-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 301.79 67.13 

    For Work In Restricted Working Space, Add  40.28 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 

. 
 26 05 33 13-0169 EA 4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 380.30 87.40 

    For Work In Restricted Working Space, Add  52.44 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 

. 
 26 05 33 13-0170 EA 5" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 613.08 142.50 

    For Work In Restricted Working Space, Add  85.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 

. 
 26 05 33 13-0171 EA 6" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 764.19 214.07 

    For Work In Restricted Working Space, Add  128.45 
    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 

XXXXXXX 
. 
 26 05 33 13-0172  Rigid Galvanized Steel (RGS) Plastic Insulating Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0173 EA  1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 12.66 6.21 
    For Work In Restricted Working Space, Add  3.73 
    For Elevated Installation >10' To 15', Add  1.24 
    For Elevated Installation >15' To 20', Add  2.49 
    For Elevated Installation >20' To 25', Add  3.11 
    For Elevated Installation >25' To 30', Add  4.35 
    For Elevated Installation >30' To 35', Add  4.97 
    For Elevated Installation >35' To 40', Add  6.22 
    For Elevated Installation >40', Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.73 

. 
 26 05 33 13-0174 EA  3/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 13.56 6.63 

    For Work In Restricted Working Space, Add  3.98 
    For Elevated Installation >10' To 15', Add  1.33 
    For Elevated Installation >15' To 20', Add  2.65 
    For Elevated Installation >20' To 25', Add  3.31 
    For Elevated Installation >25' To 30', Add  4.64 
    For Elevated Installation >30' To 35', Add  5.30 
    For Elevated Installation >35' To 40', Add  6.63 
    For Elevated Installation >40', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.98 

NOT FOR BID
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. 
 26 05 33 13-0175 EA  1" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 15.38 7.45 

    For Work In Restricted Working Space, Add  4.47 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.98 
    For Elevated Installation >20' To 25', Add  3.73 
    For Elevated Installation >25' To 30', Add  5.22 
    For Elevated Installation >30' To 35', Add  5.96 
    For Elevated Installation >35' To 40', Add  7.46 
    For Elevated Installation >40', Add  8.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.47 

. 
 26 05 33 13-0176 EA  1-1/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 17.25 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.97 

. 
 26 05 33 13-0177 EA  1-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 21.64 10.35 

    For Work In Restricted Working Space, Add  6.21 
    For Elevated Installation >10' To 15', Add  2.07 
    For Elevated Installation >15' To 20', Add  4.14 
    For Elevated Installation >20' To 25', Add  5.18 
    For Elevated Installation >25' To 30', Add  7.25 
    For Elevated Installation >30' To 35', Add  8.28 
    For Elevated Installation >35' To 40', Add  10.36 
    For Elevated Installation >40', Add  11.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.21 

. 
 26 05 33 13-0178 EA  2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 26.58 12.43 

    For Work In Restricted Working Space, Add  7.46 
    For Elevated Installation >10' To 15', Add  2.49 
    For Elevated Installation >15' To 20', Add  4.97 
    For Elevated Installation >20' To 25', Add  6.21 
    For Elevated Installation >25' To 30', Add  8.70 
    For Elevated Installation >30' To 35', Add  9.94 
    For Elevated Installation >35' To 40', Add  12.43 
    For Elevated Installation >40', Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.46 

. 
 26 05 33 13-0179 EA  2-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 32.80 14.49 

    For Work In Restricted Working Space, Add  8.69 
    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.80 
    For Elevated Installation >20' To 25', Add  7.25 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.59 
    For Elevated Installation >35' To 40', Add  14.49 
    For Elevated Installation >40', Add  15.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-0180 EA  3" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 37.15 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0181 EA  3-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 42.86 15.59 

    For Work In Restricted Working Space, Add  11.18 
    For Elevated Installation >10' To 15', Add  3.73 
    For Elevated Installation >15' To 20', Add  7.45 
    For Elevated Installation >20' To 25', Add  9.32 
    For Elevated Installation >25' To 30', Add  13.04 
    For Elevated Installation >30' To 35', Add  14.91 
    For Elevated Installation >35' To 40', Add  18.64 
    For Elevated Installation >40', Add  20.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.18 

. 
 26 05 33 13-0182 EA  4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 47.57 20.71 

    For Work In Restricted Working Space, Add  12.42 
    For Elevated Installation >10' To 15', Add  4.14 
    For Elevated Installation >15' To 20', Add  8.28 
    For Elevated Installation >20' To 25', Add  10.35 
    For Elevated Installation >25' To 30', Add  14.49 
    For Elevated Installation >30' To 35', Add  16.56 
    For Elevated Installation >35' To 40', Add  20.71 
    For Elevated Installation >40', Add  22.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.42 
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. 
 26 05 33 13-0183 EA  5" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 56.04 22.78 

    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.94 
    For Elevated Installation >30' To 35', Add  18.22 
    For Elevated Installation >35' To 40', Add  22.78 
    For Elevated Installation >40', Add  25.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0184 EA  6" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 76.26 24.85 

    For Work In Restricted Working Space, Add  14.91 
    For Elevated Installation >10' To 15', Add  4.97 
    For Elevated Installation >15' To 20', Add  9.94 
    For Elevated Installation >20' To 25', Add  12.42 
    For Elevated Installation >25' To 30', Add  17.39 
    For Elevated Installation >30' To 35', Add  19.88 
    For Elevated Installation >35' To 40', Add  24.85 
    For Elevated Installation >40', Add  27.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.91 

XXXXXXX 
. 
 26 05 33 13-0185  Rigid Galvanized Steel (RGS) Steel Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0186 EA  1/2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 15.19 7.31 
    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0187 EA  3/4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 16.44 7.79 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0188 EA  1" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 19.02 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0189 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 21.32 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0190 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 27.06 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0191 EA 2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 32.14 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 
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. 
 26 05 33 13-0192 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 43.24 17.05 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

. 
 26 05 33 13-0193 EA 3" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 50.96 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0194 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 71.84 21.92 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.16 

. 
 26 05 33 13-0195 EA 4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 94.11 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0196 EA 5" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 122.44 26.80 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-0197 EA 6" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 174.66 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.54 

XXXXXXX 
. 
 26 05 33 13-0198  Rigid Galvanized Steel (RGS) Steel Insulated Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0199 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 15.88 7.31 
    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0200 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 17.48 7.79 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 
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. 
 26 05 33 13-0201 EA 1" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 20.33 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0202 EA  1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 23.53 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0203 EA  1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 29.36 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0204 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 36.22 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0205 EA  2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 48.77 17.05 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

. 
 26 05 33 13-0206 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 57.43 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0207 EA  3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 73.04 21.92 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.16 

. 
 26 05 33 13-0208 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 99.51 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

NOT FOR BID
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. 
 26 05 33 13-0209 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 128.32 26.80 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-0210 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 176.73 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.54 

XXXXXXX 
. 
 26 05 33 13-0211  Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0212 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 22.67 8.77 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0213 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 25.35 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0214 EA  1" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 28.73 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0215 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 33.81 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0216 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 41.11 15.10 

    For Work In Restricted Working Space, Add  9.06 
    For Elevated Installation >10' To 15', Add  3.02 
    For Elevated Installation >15' To 20', Add  6.04 
    For Elevated Installation >20' To 25', Add  7.55 
    For Elevated Installation >25' To 30', Add  10.57 
    For Elevated Installation >30' To 35', Add  12.08 
    For Elevated Installation >35' To 40', Add  15.11 
    For Elevated Installation >40', Add  16.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 

. 
 26 05 33 13-0217 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 51.20 18.02 

    For Work In Restricted Working Space, Add  10.82 
    For Elevated Installation >10' To 15', Add  3.61 
    For Elevated Installation >15' To 20', Add  7.21 
    For Elevated Installation >20' To 25', Add  9.01 
    For Elevated Installation >25' To 30', Add  12.62 
    For Elevated Installation >30' To 35', Add  14.42 
    For Elevated Installation >35' To 40', Add  18.03 
    For Elevated Installation >40', Add  19.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.82 
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. 
 26 05 33 13-0218 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 66.64 20.95 

    For Work In Restricted Working Space, Add  12.57 
    For Elevated Installation >10' To 15', Add  4.19 
    For Elevated Installation >15' To 20', Add  8.38 
    For Elevated Installation >20' To 25', Add  10.48 
    For Elevated Installation >25' To 30', Add  14.67 
    For Elevated Installation >30' To 35', Add  16.76 
    For Elevated Installation >35' To 40', Add  20.95 
    For Elevated Installation >40', Add  23.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.57 

. 
 26 05 33 13-0219 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 74.25 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0220 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 83.81 27.28 

    For Work In Restricted Working Space, Add  16.37 
    For Elevated Installation >10' To 15', Add  5.46 
    For Elevated Installation >15' To 20', Add  10.91 
    For Elevated Installation >20' To 25', Add  13.64 
    For Elevated Installation >25' To 30', Add  19.10 
    For Elevated Installation >30' To 35', Add  21.83 
    For Elevated Installation >35' To 40', Add  27.29 
    For Elevated Installation >40', Add  30.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.37 

. 
 26 05 33 13-0221 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 105.16 30.21 

    For Work In Restricted Working Space, Add  18.12 
    For Elevated Installation >10' To 15', Add  6.04 
    For Elevated Installation >15' To 20', Add  12.08 
    For Elevated Installation >20' To 25', Add  15.10 
    For Elevated Installation >25' To 30', Add  21.14 
    For Elevated Installation >30' To 35', Add  24.16 
    For Elevated Installation >35' To 40', Add  30.21 
    For Elevated Installation >40', Add  33.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.12 

. 
 26 05 33 13-0222 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 143.29 33.13 

    For Work In Restricted Working Space, Add  19.88 
    For Elevated Installation >10' To 15', Add  6.63 
    For Elevated Installation >15' To 20', Add  13.25 
    For Elevated Installation >20' To 25', Add  16.57 
    For Elevated Installation >25' To 30', Add  23.19 
    For Elevated Installation >30' To 35', Add  26.50 
    For Elevated Installation >35' To 40', Add  33.13 
    For Elevated Installation >40', Add  36.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.88 

. 
 26 05 33 13-0223 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 191.82 36.54 

    For Work In Restricted Working Space, Add  21.92 
    For Elevated Installation >10' To 15', Add  7.31 
    For Elevated Installation >15' To 20', Add  14.62 
    For Elevated Installation >20' To 25', Add  18.27 
    For Elevated Installation >25' To 30', Add  25.58 
    For Elevated Installation >30' To 35', Add  29.23 
    For Elevated Installation >35' To 40', Add  36.54 
    For Elevated Installation >40', Add  40.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.92 

XXXXXXX 
. 
 26 05 33 13-0224  Rigid Galvanized Steel (RGS) Box Connectors With Set Screw (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0225 EA  1/2" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 14.95 4.48 
    For Work In Restricted Working Space, Add  3.34 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.22 
    For Elevated Installation >20' To 25', Add  2.78 
    For Elevated Installation >25' To 30', Add  3.89 
    For Elevated Installation >30' To 35', Add  4.45 
    For Elevated Installation >35' To 40', Add  5.56 
    For Elevated Installation >40', Add  6.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.34 

. 
 26 05 33 13-0226 EA  3/4" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 18.19 5.16 

    For Work In Restricted Working Space, Add  3.86 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.57 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.50 
    For Elevated Installation >30' To 35', Add  5.15 
    For Elevated Installation >35' To 40', Add  6.44 
    For Elevated Installation >40', Add  7.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.86 

NOT FOR BID
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. 
 26 05 33 13-0227 EA  1" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ........................................................................................ 24.00 6.24 

    For Work In Restricted Working Space, Add  4.66 
    For Elevated Installation >10' To 15', Add  1.55 
    For Elevated Installation >15' To 20', Add  3.10 
    For Elevated Installation >20' To 25', Add  3.88 
    For Elevated Installation >25' To 30', Add  5.43 
    For Elevated Installation >30' To 35', Add  6.21 
    For Elevated Installation >35' To 40', Add  7.76 
    For Elevated Installation >40', Add  8.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.66 

. 
 26 05 33 13-0228 EA  1-1/4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw .................................................................. 35.93 7.70 

    For Work In Restricted Working Space, Add  5.79 
    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.86 
    For Elevated Installation >20' To 25', Add  4.83 
    For Elevated Installation >25' To 30', Add  6.76 
    For Elevated Installation >30' To 35', Add  7.72 
    For Elevated Installation >35' To 40', Add  9.66 
    For Elevated Installation >40', Add  10.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.79 

. 
 26 05 33 13-0229 EA  1-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw .................................................................. 48.67 10.33 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.34 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0230 EA  2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ........................................................................ 83.47 15.49 

    For Work In Restricted Working Space, Add  11.61 
    For Elevated Installation >10' To 15', Add  3.87 
    For Elevated Installation >15' To 20', Add  7.74 
    For Elevated Installation >20' To 25', Add  9.68 
    For Elevated Installation >25' To 30', Add  13.55 
    For Elevated Installation >30' To 35', Add  15.48 
    For Elevated Installation >35' To 40', Add  19.36 
    For Elevated Installation >40', Add  21.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.61 

. 
 26 05 33 13-0231 EA  2-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 153.63 17.15 

    For Work In Restricted Working Space, Add  12.86 
    For Elevated Installation >10' To 15', Add  4.29 
    For Elevated Installation >15' To 20', Add  8.57 
    For Elevated Installation >20' To 25', Add  10.72 
    For Elevated Installation >25' To 30', Add  15.00 
    For Elevated Installation >30' To 35', Add  17.15 
    For Elevated Installation >35' To 40', Add  21.44 
    For Elevated Installation >40', Add  23.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 05 33 13-0232 EA  3" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 183.03 20.75 

    For Work In Restricted Working Space, Add  15.58 
    For Elevated Installation >10' To 15', Add  5.19 
    For Elevated Installation >15' To 20', Add  10.39 
    For Elevated Installation >20' To 25', Add  12.98 
    For Elevated Installation >25' To 30', Add  18.18 
    For Elevated Installation >30' To 35', Add  20.77 
    For Elevated Installation >35' To 40', Add  25.97 
    For Elevated Installation >40', Add  28.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.58 

. 
 26 05 33 13-0233 EA  3-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 248.10 26.02 

    For Work In Restricted Working Space, Add  19.50 
    For Elevated Installation >10' To 15', Add  6.50 
    For Elevated Installation >15' To 20', Add  13.00 
    For Elevated Installation >20' To 25', Add  16.25 
    For Elevated Installation >25' To 30', Add  22.75 
    For Elevated Installation >30' To 35', Add  26.00 
    For Elevated Installation >35' To 40', Add  32.51 
    For Elevated Installation >40', Add  35.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.50 

. 
 26 05 33 13-0234 EA  4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 290.43 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 
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. 
 26 05 33 13-0235 EA  5" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 516.09 34.69 

    For Work In Restricted Working Space, Add  25.99 
    For Elevated Installation >10' To 15', Add  8.66 
    For Elevated Installation >15' To 20', Add  17.32 
    For Elevated Installation >20' To 25', Add  21.66 
    For Elevated Installation >25' To 30', Add  30.32 
    For Elevated Installation >30' To 35', Add  34.65 
    For Elevated Installation >35' To 40', Add  43.31 
    For Elevated Installation >40', Add  47.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.99 

. 
 26 05 33 13-0236 EA  6" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 617.31 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.48 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.97 
    For Elevated Installation >35' To 40', Add  48.71 
    For Elevated Installation >40', Add  53.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

XXXXXXX 
. 
 26 05 33 13-0237  Rigid Galvanized Steel (RGS) Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0238 EA 1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.72 6.34 
    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0239 EA 3/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.79 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0240 EA 1" x 2" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 20.16 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0241 EA 1-1/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 23.52 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0242 EA 1-1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 26.84 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0243 EA 1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 13.80 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 
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. 
 26 05 33 13-0244 EA 3/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 15.92 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0245 EA 1" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 20.30 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0246 EA 1-1/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 23.72 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0247 EA 1-1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 27.16 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0248 EA 2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 30.66 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0249 EA 1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.89 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0250 EA 3/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.04 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0251 EA 1" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 20.51 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 99

. 
 26 05 33 13-0252 EA 1-1/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 23.90 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0253 EA 1-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.38 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0254 EA 2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 31.19 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0255 EA 2-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 41.21 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0256 EA 3" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 55.72 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0257 EA 1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 14.01 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0258 EA 3/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 16.10 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0259 EA 1" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 20.77 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
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. 
 26 05 33 13-0260 EA 1-1/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 24.24 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0261 EA 1-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 27.82 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0262 EA 2" x 3-1/2" Long, Rigid Galvanized Steel (RGS), Nipple ....................................................................................................... 31.74 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0263 EA 2-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 42.68 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0264 EA 3" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 57.00 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0265 EA 1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 14.12 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0266 EA 3/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.30 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0267 EA 1" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 20.94 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
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. 
 26 05 33 13-0268 EA 1-1/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 24.41 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0269 EA 1-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.13 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0270 EA 2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 32.20 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0271 EA 2-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 43.13 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0272 EA 3" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 57.94 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0273 EA 3-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 66.43 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-0274 EA 4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 83.82 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0275 EA 1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 14.30 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

NOT FOR BID
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. 
 26 05 33 13-0276 EA 3/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.56 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0277 EA 1" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 21.26 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0278 EA 1-1/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 24.88 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0279 EA 1-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.59 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0280 EA 2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 33.02 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0281 EA 2-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 44.95 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0282 EA 3" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 59.91 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0283 EA 3-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 68.39 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 
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. 
 26 05 33 13-0284 EA 4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 86.69 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0285 EA 5" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 130.35 46.28 

    For Work In Restricted Working Space, Add  27.77 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.51 
    For Elevated Installation >20' To 25', Add  23.14 
    For Elevated Installation >25' To 30', Add  32.40 
    For Elevated Installation >30' To 35', Add  37.02 
    For Elevated Installation >35' To 40', Add  46.28 
    For Elevated Installation >40', Add  50.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-0286 EA 6" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 165.84 59.34 

    For Work In Restricted Working Space, Add  35.63 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.75 
    For Elevated Installation >20' To 25', Add  29.69 
    For Elevated Installation >25' To 30', Add  41.56 
    For Elevated Installation >30' To 35', Add  47.50 
    For Elevated Installation >35' To 40', Add  59.38 
    For Elevated Installation >40', Add  65.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 

. 
 26 05 33 13-0287 EA 1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 14.61 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0288 EA 3/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.88 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0289 EA 1" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 21.52 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0290 EA 1-1/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 25.31 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0291 EA 1-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 29.56 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
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. 
 26 05 33 13-0292 EA 2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 33.84 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0293 EA 2-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 46.55 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0294 EA 3" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 61.92 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0295 EA 3-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 70.78 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-0296 EA 4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 88.96 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0297 EA 5" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 133.68 46.28 

    For Work In Restricted Working Space, Add  27.77 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.51 
    For Elevated Installation >20' To 25', Add  23.14 
    For Elevated Installation >25' To 30', Add  32.40 
    For Elevated Installation >30' To 35', Add  37.02 
    For Elevated Installation >35' To 40', Add  46.28 
    For Elevated Installation >40', Add  50.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-0298 EA 6" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 170.72 59.34 

    For Work In Restricted Working Space, Add  35.63 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.75 
    For Elevated Installation >20' To 25', Add  29.69 
    For Elevated Installation >25' To 30', Add  41.56 
    For Elevated Installation >30' To 35', Add  47.50 
    For Elevated Installation >35' To 40', Add  59.38 
    For Elevated Installation >40', Add  65.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 

. 
 26 05 33 13-0299 EA 1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.77 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 
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. 
 26 05 33 13-0300 EA 3/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.36 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0301 EA 1" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 23.25 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0302 EA 1-1/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.78 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0303 EA 1-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 32.32 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0304 EA 2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 36.75 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0305 EA 2-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 50.78 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0306 EA 3" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 66.78 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0307 EA 3-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 75.63 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 
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. 
 26 05 33 13-0308 EA 4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 94.31 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0309 EA 5" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 141.40 46.28 

    For Work In Restricted Working Space, Add  27.77 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.51 
    For Elevated Installation >20' To 25', Add  23.14 
    For Elevated Installation >25' To 30', Add  32.40 
    For Elevated Installation >30' To 35', Add  37.02 
    For Elevated Installation >35' To 40', Add  46.28 
    For Elevated Installation >40', Add  50.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-0310 EA 6" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 179.39 59.34 

    For Work In Restricted Working Space, Add  35.63 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.75 
    For Elevated Installation >20' To 25', Add  29.69 
    For Elevated Installation >25' To 30', Add  41.56 
    For Elevated Installation >30' To 35', Add  47.50 
    For Elevated Installation >35' To 40', Add  59.38 
    For Elevated Installation >40', Add  65.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 

. 
 26 05 33 13-0311 EA 1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 16.54 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0312 EA 3/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 19.11 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0313 EA 1" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 24.63 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0314 EA 1-1/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 29.42 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0315 EA 1-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 33.93 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
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 26 05 33 13-0316 EA 2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 38.62 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0317 EA 2-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 53.62 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0318 EA 3" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 70.59 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0319 EA 3-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 80.66 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-0320 EA 4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 100.68 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0321 EA 5" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 149.82 46.28 

    For Work In Restricted Working Space, Add  27.77 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.51 
    For Elevated Installation >20' To 25', Add  23.14 
    For Elevated Installation >25' To 30', Add  32.40 
    For Elevated Installation >30' To 35', Add  37.02 
    For Elevated Installation >35' To 40', Add  46.28 
    For Elevated Installation >40', Add  50.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-0322 EA 6" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 194.53 59.34 

    For Work In Restricted Working Space, Add  35.63 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.75 
    For Elevated Installation >20' To 25', Add  29.69 
    For Elevated Installation >25' To 30', Add  41.56 
    For Elevated Installation >30' To 35', Add  47.50 
    For Elevated Installation >35' To 40', Add  59.38 
    For Elevated Installation >40', Add  65.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 

. 
 26 05 33 13-0323 EA 1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 17.14 6.34 

    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 
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. 
 26 05 33 13-0324 EA 3/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 19.67 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0325 EA 1" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 25.46 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0326 EA 1-1/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 30.74 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-0327 EA 1-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 34.74 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0328 EA 2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 40.19 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0329 EA 2-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 56.97 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-0330 EA 3" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 75.91 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-0331 EA 3-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 85.55 25.82 

    For Work In Restricted Working Space, Add  15.49 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.91 
    For Elevated Installation >25' To 30', Add  18.07 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.82 
    For Elevated Installation >40', Add  28.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 
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. 
 26 05 33 13-0332 EA 4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 107.06 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0333 EA 5" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 161.92 46.28 

    For Work In Restricted Working Space, Add  27.77 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.51 
    For Elevated Installation >20' To 25', Add  23.14 
    For Elevated Installation >25' To 30', Add  32.40 
    For Elevated Installation >30' To 35', Add  37.02 
    For Elevated Installation >35' To 40', Add  46.28 
    For Elevated Installation >40', Add  50.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-0334 EA 6" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 202.95 59.34 

    For Work In Restricted Working Space, Add  35.63 
    For Elevated Installation >10' To 15', Add  11.88 
    For Elevated Installation >15' To 20', Add  23.75 
    For Elevated Installation >20' To 25', Add  29.69 
    For Elevated Installation >25' To 30', Add  41.56 
    For Elevated Installation >30' To 35', Add  47.50 
    For Elevated Installation >35' To 40', Add  59.38 
    For Elevated Installation >40', Add  65.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 

XXXXXXX 
. 
 26 05 33 13-0335  Rigid Galvanized Steel (RGS) Off-Set Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0336 EA  1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 14.81 5.06 
    For Work In Restricted Working Space, Add  3.83 
    For Elevated Installation >10' To 15', Add  1.28 
    For Elevated Installation >15' To 20', Add  2.55 
    For Elevated Installation >20' To 25', Add  3.19 
    For Elevated Installation >25' To 30', Add  4.47 
    For Elevated Installation >30' To 35', Add  5.11 
    For Elevated Installation >35' To 40', Add  6.39 
    For Elevated Installation >40', Add  7.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.83 

. 
 26 05 33 13-0337 EA  3/4" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 17.65 5.85 

    For Work In Restricted Working Space, Add  4.36 
    For Elevated Installation >10' To 15', Add  1.45 
    For Elevated Installation >15' To 20', Add  2.91 
    For Elevated Installation >20' To 25', Add  3.63 
    For Elevated Installation >25' To 30', Add  5.09 
    For Elevated Installation >30' To 35', Add  5.81 
    For Elevated Installation >35' To 40', Add  7.27 
    For Elevated Installation >40', Add  7.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.36 

. 
 26 05 33 13-0338 EA  1" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................... 22.16 7.40 

    For Work In Restricted Working Space, Add  5.58 
    For Elevated Installation >10' To 15', Add  1.86 
    For Elevated Installation >15' To 20', Add  3.72 
    For Elevated Installation >20' To 25', Add  4.65 
    For Elevated Installation >25' To 30', Add  6.51 
    For Elevated Installation >30' To 35', Add  7.44 
    For Elevated Installation >35' To 40', Add  9.30 
    For Elevated Installation >40', Add  10.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.58 

. 
 26 05 33 13-0339 EA  1-1/4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 28.03 8.87 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.45 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.79 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0340 EA  1-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 30.70 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.88 
    For Elevated Installation >20' To 25', Add  6.10 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.75 
    For Elevated Installation >35' To 40', Add  12.19 
    For Elevated Installation >40', Add  13.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

NOT FOR BID
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. 
 26 05 33 13-0341 EA  2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................... 40.07 11.98 

    For Work In Restricted Working Space, Add  9.01 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.01 
    For Elevated Installation >20' To 25', Add  7.51 
    For Elevated Installation >25' To 30', Add  10.51 
    For Elevated Installation >30' To 35', Add  12.01 
    For Elevated Installation >35' To 40', Add  15.02 
    For Elevated Installation >40', Add  16.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.01 

. 
 26 05 33 13-0342 EA  2-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 65.45 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0343 EA  3" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................. 105.23 26.90 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.45 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.62 
    For Elevated Installation >40', Add  36.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-0344 EA  3-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .......................................................................................... 130.28 31.76 

    For Work In Restricted Working Space, Add  23.69 
    For Elevated Installation >10' To 15', Add  7.90 
    For Elevated Installation >15' To 20', Add  15.80 
    For Elevated Installation >20' To 25', Add  19.75 
    For Elevated Installation >25' To 30', Add  27.64 
    For Elevated Installation >30' To 35', Add  31.59 
    For Elevated Installation >35' To 40', Add  39.49 
    For Elevated Installation >40', Add  43.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.69 

. 
 26 05 33 13-0345 EA 4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................. 156.14 36.64 

    For Work In Restricted Working Space, Add  27.48 
    For Elevated Installation >10' To 15', Add  9.16 
    For Elevated Installation >15' To 20', Add  18.32 
    For Elevated Installation >20' To 25', Add  22.90 
    For Elevated Installation >25' To 30', Add  32.06 
    For Elevated Installation >30' To 35', Add  36.64 
    For Elevated Installation >35' To 40', Add  45.80 
    For Elevated Installation >40', Add  50.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.48 

XXXXXXX 
. 
 26 05 33 13-0346  Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (26 05 33 13-0059) 

Note: Erickson fittings. 
. 
. 

 26 05 33 13-0347 EA  1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 40.62 15.59 
    For Work In Restricted Working Space, Add  11.71 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.76 
    For Elevated Installation >25' To 30', Add  13.66 
    For Elevated Installation >30' To 35', Add  15.61 
    For Elevated Installation >35' To 40', Add  19.51 
    For Elevated Installation >40', Add  21.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.71 

. 
 26 05 33 13-0348 EA  3/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 45.60 17.44 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.24 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-0349 EA  1" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 52.30 19.39 

    For Work In Restricted Working Space, Add  14.55 
    For Elevated Installation >10' To 15', Add  4.85 
    For Elevated Installation >15' To 20', Add  9.70 
    For Elevated Installation >20' To 25', Add  12.13 
    For Elevated Installation >25' To 30', Add  16.98 
    For Elevated Installation >30' To 35', Add  19.40 
    For Elevated Installation >35' To 40', Add  24.26 
    For Elevated Installation >40', Add  26.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.55 
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. 
 26 05 33 13-0350 EA  1-1/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .......................................................................... 61.17 21.24 

    For Work In Restricted Working Space, Add  15.93 
    For Elevated Installation >10' To 15', Add  5.31 
    For Elevated Installation >15' To 20', Add  10.62 
    For Elevated Installation >20' To 25', Add  13.27 
    For Elevated Installation >25' To 30', Add  18.58 
    For Elevated Installation >30' To 35', Add  21.24 
    For Elevated Installation >35' To 40', Add  26.55 
    For Elevated Installation >40', Add  29.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.93 

. 
 26 05 33 13-0351 EA  1-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .......................................................................... 67.76 23.19 

    For Work In Restricted Working Space, Add  17.42 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.52 
    For Elevated Installation >25' To 30', Add  20.33 
    For Elevated Installation >30' To 35', Add  23.23 
    For Elevated Installation >35' To 40', Add  29.04 
    For Elevated Installation >40', Add  31.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.42 

. 
 26 05 33 13-0352 EA  2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 82.30 25.14 

    For Work In Restricted Working Space, Add  18.87 
    For Elevated Installation >10' To 15', Add  6.29 
    For Elevated Installation >15' To 20', Add  12.58 
    For Elevated Installation >20' To 25', Add  15.73 
    For Elevated Installation >25' To 30', Add  22.02 
    For Elevated Installation >30' To 35', Add  25.16 
    For Elevated Installation >35' To 40', Add  31.45 
    For Elevated Installation >40', Add  34.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.87 

. 
 26 05 33 13-0353 EA  2-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ........................................................................ 122.88 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-0354 EA  3" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 165.63 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

. 
 26 05 33 13-0355 EA  3-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ........................................................................ 230.55 46.78 

    For Work In Restricted Working Space, Add  35.09 
    For Elevated Installation >10' To 15', Add  11.70 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.94 
    For Elevated Installation >30' To 35', Add  46.79 
    For Elevated Installation >35' To 40', Add  58.49 
    For Elevated Installation >40', Add  64.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.09 

. 
 26 05 33 13-0356 EA  4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 260.23 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 

. 
 26 05 33 13-0357 EA  5" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 430.01 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.97 
    For Elevated Installation >25' To 30', Add  54.56 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.77 
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. 
 26 05 33 13-0358 EA  6" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 545.62 72.11 

    For Work In Restricted Working Space, Add  54.07 
    For Elevated Installation >10' To 15', Add  18.02 
    For Elevated Installation >15' To 20', Add  36.05 
    For Elevated Installation >20' To 25', Add  45.06 
    For Elevated Installation >25' To 30', Add  63.08 
    For Elevated Installation >30' To 35', Add  72.10 
    For Elevated Installation >35' To 40', Add  90.12 
    For Elevated Installation >40', Add  99.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.07 

XXXXXXX 
. 
 26 05 33 13-0359  Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) 

Connectors (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0360 EA  1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 24.97 7.79 
    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 

. 
 26 05 33 13-0361 EA  3/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 27.92 8.57 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.58 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 

. 
 26 05 33 13-0362 EA  1" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 32.08 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0363 EA  1-1/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 36.50 10.52 

    For Work In Restricted Working Space, Add  7.89 
    For Elevated Installation >10' To 15', Add  2.63 
    For Elevated Installation >15' To 20', Add  5.26 
    For Elevated Installation >20' To 25', Add  6.58 
    For Elevated Installation >25' To 30', Add  9.21 
    For Elevated Installation >30' To 35', Add  10.52 
    For Elevated Installation >35' To 40', Add  13.16 
    For Elevated Installation >40', Add  14.47 

. 
 26 05 33 13-0364 EA  1-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 43.43 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0365 EA  2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 53.14 12.86 

    For Work In Restricted Working Space, Add  9.65 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.25 
    For Elevated Installation >30' To 35', Add  12.86 
    For Elevated Installation >35' To 40', Add  16.08 
    For Elevated Installation >40', Add  17.68 

. 
 26 05 33 13-0366 EA  2-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 72.62 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 

. 
 26 05 33 13-0367 EA  3" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 89.78 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
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. 
 26 05 33 13-0368 EA  3-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ........................................................ 107.85 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0369 EA  4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .............................................................. 121.99 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

XXXXXXX 
. 
 26 05 33 13-0370  Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0371 EA  1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 20.36 8.77 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0372 EA  3/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 22.67 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0373 EA  1" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 28.10 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0374 EA  1-1/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 34.31 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0375 EA  1-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 44.55 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0376 EA  2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 51.30 21.92 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.16 
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. 
 26 05 33 13-0377 EA  2-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 61.38 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0378 EA  3" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 81.23 30.69 

    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.70 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.42 

. 
 26 05 33 13-0379 EA  3-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 96.83 37.03 

    For Work In Restricted Working Space, Add  22.22 
    For Elevated Installation >10' To 15', Add  7.41 
    For Elevated Installation >15' To 20', Add  14.81 
    For Elevated Installation >20' To 25', Add  18.51 
    For Elevated Installation >25' To 30', Add  25.92 
    For Elevated Installation >30' To 35', Add  29.62 
    For Elevated Installation >35' To 40', Add  37.03 
    For Elevated Installation >40', Add  40.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.22 

. 
 26 05 33 13-0380 EA  4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .............................................................................................. 117.72 43.85 

    For Work In Restricted Working Space, Add  26.31 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.85 
    For Elevated Installation >40', Add  48.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.31 

XXXXXXX 
. 
 26 05 33 13-0381  Rigid Galvanized Steel (RGS) Expansion Fittings, 4" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX 

. 

. 
 26 05 33 13-0382 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 103.04 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.44 

. 
 26 05 33 13-0383 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 116.98 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

. 
 26 05 33 13-0384 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 138.68 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0385 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 170.12 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
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. 
 26 05 33 13-0386 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 214.19 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0387 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 296.92 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0388 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 455.56 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0389 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 583.79 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

. 
 26 05 33 13-0390 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 853.43 46.78 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.78 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.32 

. 
 26 05 33 13-0391 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 909.65 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 

. 
 26 05 33 13-0392 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 1,395.10 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 

. 
 26 05 33 13-0393 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 1,714.65 69.18 

    For Work In Restricted Working Space, Add  51.92 
    For Elevated Installation >10' To 15', Add  17.31 
    For Elevated Installation >15' To 20', Add  34.61 
    For Elevated Installation >20' To 25', Add  43.26 
    For Elevated Installation >25' To 30', Add  60.57 
    For Elevated Installation >30' To 35', Add  69.22 
    For Elevated Installation >35' To 40', Add  86.53 
    For Elevated Installation >40', Add  95.18 

XXXXXXX 
. 
 26 05 33 13-0394  Rigid Galvanized Steel (RGS) Expansion Fittings, 8" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX-8 

. 

. 
 26 05 33 13-0395 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 113.75 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.44 
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. 
 26 05 33 13-0396 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 126.46 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

. 
 26 05 33 13-0397 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 153.57 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0398 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 193.56 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 

. 
 26 05 33 13-0399 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 260.78 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0400 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 319.18 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0401 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 599.89 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0402 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 682.34 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

. 
 26 05 33 13-0403 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ............................................................... 1,048.19 46.78 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.78 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.32 

. 
 26 05 33 13-0404 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,134.76 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 
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. 
 26 05 33 13-0405 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,584.86 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 

. 
 26 05 33 13-0406 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,958.78 69.18 

    For Work In Restricted Working Space, Add  51.92 
    For Elevated Installation >10' To 15', Add  17.31 
    For Elevated Installation >15' To 20', Add  34.61 
    For Elevated Installation >20' To 25', Add  43.26 
    For Elevated Installation >25' To 30', Add  60.57 
    For Elevated Installation >30' To 35', Add  69.22 
    For Elevated Installation >35' To 40', Add  86.53 
    For Elevated Installation >40', Add  95.18 

XXXXXXX 
. 
 26 05 33 13-0407  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion 

Fittings, 8" Conduit Movement (26 05 33 13-0059) 
Note: Type EX 

. 

. 
 26 05 33 13-0408 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 129.42 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.44 

. 
 26 05 33 13-0409 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 163.42 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

. 
 26 05 33 13-0410 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 203.49 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0411 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 247.62 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 

. 
 26 05 33 13-0412 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 333.98 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0413 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 460.63 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0414 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 716.33 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
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 26 05 33 13-0415 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 965.86 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

. 
 26 05 33 13-0416 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ......... 1,451.46 46.78 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.78 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.32 

. 
 26 05 33 13-0417 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,502.07 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 

. 
 26 05 33 13-0418 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,261.94 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 

. 
 26 05 33 13-0419 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,804.92 69.18 

    For Work In Restricted Working Space, Add  51.92 
    For Elevated Installation >10' To 15', Add  17.31 
    For Elevated Installation >15' To 20', Add  34.61 
    For Elevated Installation >20' To 25', Add  43.26 
    For Elevated Installation >25' To 30', Add  60.57 
    For Elevated Installation >30' To 35', Add  69.22 
    For Elevated Installation >35' To 40', Add  86.53 
    For Elevated Installation >40', Add  95.18 

XXXXXXX 
. 
 26 05 33 13-0420  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection 

Expansion Fittings (26 05 33 13-0059) 
Note: Type DX 

. 

. 
 26 05 33 13-0421 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 226.07 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.44 

. 
 26 05 33 13-0422 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 269.41 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

. 
 26 05 33 13-0423 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 325.81 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0424 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 383.15 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
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 26 05 33 13-0425 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 423.73 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0426 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 524.01 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

. 
 26 05 33 13-0427 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 692.80 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0428 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 878.66 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

. 
 26 05 33 13-0429 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 988.41 46.78 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.78 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.32 

. 
 26 05 33 13-0430 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,199.09 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 

. 
 26 05 33 13-0431 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 2,053.01 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 

. 
 26 05 33 13-0432 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 3,266.97 69.18 

    For Work In Restricted Working Space, Add  51.92 
    For Elevated Installation >10' To 15', Add  17.31 
    For Elevated Installation >15' To 20', Add  34.61 
    For Elevated Installation >20' To 25', Add  43.26 
    For Elevated Installation >25' To 30', Add  60.57 
    For Elevated Installation >30' To 35', Add  69.22 
    For Elevated Installation >35' To 40', Add  86.53 
    For Elevated Installation >40', Add  95.18 

XXXXXXX 
. 
 26 05 33 13-0433  Rigid Galvanized Steel (RGS) Conduit Bonding Jumpers (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0434 EA 1/2" To 3/4" Conduit, 14" Bonding Jumper ............................................................................................................................ 58.06 7.79 
    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
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. 
 26 05 33 13-0435 EA 1" To 1-1/4" Conduit, 14" Bonding Jumper ............................................................................................................................ 66.83 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0436 EA 1-1/2" To 2" Conduit, 14" Bonding Jumper ............................................................................................................................ 82.42 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0437 EA 2-1/2" To 3" Conduit, 14" Bonding Jumper .......................................................................................................................... 115.83 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 

. 
 26 05 33 13-0438 EA 3-1/2" To 4" Conduit, 14" Bonding Jumper .......................................................................................................................... 175.52 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.39 
    For Elevated Installation >35' To 40', Add  29.24 
    For Elevated Installation >40', Add  32.16 

. 
 26 05 33 13-0439 EA 5" To 6" Conduit, 14" Bonding Jumper ................................................................................................................................ 300.34 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0440 EA 1/2" To 3/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 64.67 7.79 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 

. 
 26 05 33 13-0441 EA 1" To 1-1/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 75.18 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0442 EA 1-1/2" To 2" Conduit, 24" Bonding Jumper ............................................................................................................................ 90.06 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0443 EA 2-1/2" To 3" Conduit, 24" Bonding Jumper .......................................................................................................................... 125.98 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
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. 
 26 05 33 13-0444 EA 3-1/2" To 4" Conduit, 24" Bonding Jumper.......................................................................................................................... 188.99 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.39 
    For Elevated Installation >35' To 40', Add  29.24 
    For Elevated Installation >40', Add  32.16 

. 
 26 05 33 13-0445 EA 5" To 6" Conduit, 24" Bonding Jumper ................................................................................................................................ 343.77 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

XXXXXXX 
. 
 26 05 33 13-0446  Rigid Galvanized Steel (RGS) Sealing Fittings, Vertical/Horizontal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0447 EA 1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ................................................................................. 86.73 24.36 
    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0448 EA 3/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................... 103.10 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.54 

. 
 26 05 33 13-0449 EA 1" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 125.59 34.11 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-0450 EA 1-1/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 147.63 38.97 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-0451 EA 1-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 192.59 43.85 

    For Work In Restricted Working Space, Add  26.31 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.85 
    For Elevated Installation >40', Add  48.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.31 

. 
 26 05 33 13-0452 EA 2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 233.35 48.72 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 
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. 
 26 05 33 13-0453 EA 2-1/2" Rigid Galvanized Steel (RGS) Conduit Sealing Fitting, Vertical/Horizontal .............................................................. 328.10 58.46 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.23 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.77 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.08 

. 
 26 05 33 13-0454 EA 3" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 394.36 68.21 

    For Work In Restricted Working Space, Add  40.92 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.28 
    For Elevated Installation >20' To 25', Add  34.10 
    For Elevated Installation >25' To 30', Add  47.74 
    For Elevated Installation >30' To 35', Add  54.56 
    For Elevated Installation >35' To 40', Add  68.21 
    For Elevated Installation >40', Add  75.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.92 

. 
 26 05 33 13-0455 EA 3-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 899.84 77.95 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.77 

. 
 26 05 33 13-0456 EA 4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................... 1,036.39 87.69 

    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

XXXXXXX 
. 
 26 05 33 13-0457  Rigid Galvanized Steel (RGS) Threaded Couplings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0458 EA  1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 12.53 5.85 
    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

. 
 26 05 33 13-0459 EA  3/4" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 17.62 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 

. 
 26 05 33 13-0460 EA  1" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 23.03 10.72 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 

. 
 26 05 33 13-0461 EA  1-1/4" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 26.38 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
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. 
 26 05 33 13-0462 EA  1-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 31.76 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0463 EA  2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 36.90 16.57 

    For Work In Restricted Working Space, Add  9.94 
    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 

. 
 26 05 33 13-0464 EA  2-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 45.50 18.51 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 

. 
 26 05 33 13-0465 EA  3" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 52.92 20.95 

    For Work In Restricted Working Space, Add  12.57 
    For Elevated Installation >10' To 15', Add  4.19 
    For Elevated Installation >15' To 20', Add  8.38 
    For Elevated Installation >20' To 25', Add  10.48 
    For Elevated Installation >25' To 30', Add  14.67 
    For Elevated Installation >30' To 35', Add  16.76 
    For Elevated Installation >35' To 40', Add  20.95 
    For Elevated Installation >40', Add  23.05 

. 
 26 05 33 13-0466 EA  3-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 60.67 22.90 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 

. 
 26 05 33 13-0467 EA  4" Threaded Rigid Galvanized Steel (RGS) Coupling ........................................................................................................... 64.22 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

XXXXXXX 
. 
 26 05 33 13-0468  Rigid Galvanized Steel (RGS) Sealing Locknut (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0469 EA  1/2" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 2.69 0.97 
. 

 26 05 33 13-0470 EA  3/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 3.78 1.46 
. 

 26 05 33 13-0471 EA  1" Rigid Galvanized Steel (RGS) Sealing Locknut .................................................................................................................. 6.28 2.44 
. 

 26 05 33 13-0472 EA  1-1/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................ 9.02 3.41 
. 

 26 05 33 13-0473 EA  1-1/2" Rigid Galvanized Steel (RGS) Sealing Locknut .......................................................................................................... 10.70 3.90 
. 

 26 05 33 13-0474 EA  2" Rigid Galvanized Steel (RGS) Sealing Locknut ................................................................................................................ 12.47 4.38 

XXXXXXX 
. 
 26 05 33 13-0475  Rigid Galvanized Steel (RGS) Fire Stop Fittings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0476 EA  1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 181.01 11.82 
    For Work In Restricted Working Space, Add  8.87 
    For Elevated Installation >10' To 15', Add  2.96 
    For Elevated Installation >15' To 20', Add  5.91 
    For Elevated Installation >20' To 25', Add  7.39 
    For Elevated Installation >25' To 30', Add  10.35 
    For Elevated Installation >30' To 35', Add  11.83 
    For Elevated Installation >35' To 40', Add  14.79 
    For Elevated Installation >40', Add  16.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.87 

. 
 26 05 33 13-0477 EA  3/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 183.85 12.96 

    For Work In Restricted Working Space, Add  9.72 
    For Elevated Installation >10' To 15', Add  3.24 
    For Elevated Installation >15' To 20', Add  6.48 
    For Elevated Installation >20' To 25', Add  8.10 
    For Elevated Installation >25' To 30', Add  11.34 
    For Elevated Installation >30' To 35', Add  12.96 
    For Elevated Installation >35' To 40', Add  16.21 
    For Elevated Installation >40', Add  17.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.72 
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. 
 26 05 33 13-0478 EA  1" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 220.85 14.22 

    For Work In Restricted Working Space, Add  10.65 
    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.10 
    For Elevated Installation >20' To 25', Add  8.88 
    For Elevated Installation >25' To 30', Add  12.43 
    For Elevated Installation >30' To 35', Add  14.20 
    For Elevated Installation >35' To 40', Add  17.75 
    For Elevated Installation >40', Add  19.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.65 

. 
 26 05 33 13-0479 EA  1-1/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 242.44 15.59 

    For Work In Restricted Working Space, Add  11.70 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.65 
    For Elevated Installation >30' To 35', Add  15.60 
    For Elevated Installation >35' To 40', Add  19.51 
    For Elevated Installation >40', Add  21.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.70 

. 
 26 05 33 13-0480 EA  1-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 276.67 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.16 

. 
 26 05 33 13-0481 EA  2" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 410.40 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.75 
    For Elevated Installation >20' To 25', Add  12.19 
    For Elevated Installation >25' To 30', Add  17.06 
    For Elevated Installation >30' To 35', Add  19.50 
    For Elevated Installation >35' To 40', Add  24.37 
    For Elevated Installation >40', Add  26.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0482 EA  2-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 471.87 26.02 

    For Work In Restricted Working Space, Add  19.50 
    For Elevated Installation >10' To 15', Add  6.50 
    For Elevated Installation >15' To 20', Add  13.00 
    For Elevated Installation >20' To 25', Add  16.25 
    For Elevated Installation >25' To 30', Add  22.75 
    For Elevated Installation >30' To 35', Add  26.00 
    For Elevated Installation >35' To 40', Add  32.50 
    For Elevated Installation >40', Add  35.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.50 

. 
 26 05 33 13-0483 EA  3" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 523.50 28.55 

    For Work In Restricted Working Space, Add  21.43 
    For Elevated Installation >10' To 15', Add  7.14 
    For Elevated Installation >15' To 20', Add  14.29 
    For Elevated Installation >20' To 25', Add  17.86 
    For Elevated Installation >25' To 30', Add  25.00 
    For Elevated Installation >30' To 35', Add  28.57 
    For Elevated Installation >35' To 40', Add  35.72 
    For Elevated Installation >40', Add  39.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.43 

. 
 26 05 33 13-0484 EA  3-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 609.15 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.29 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-0485 EA  4" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 686.69 35.08 

    For Work In Restricted Working Space, Add  26.31 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.85 
    For Elevated Installation >40', Add  48.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.31 
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 26 05 33 13-0486 EA  5" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 922.48 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

. 
 26 05 33 13-0487 EA  6" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 1,147.92 43.26 

    For Work In Restricted Working Space, Add  32.45 
    For Elevated Installation >10' To 15', Add  10.82 
    For Elevated Installation >15' To 20', Add  21.63 
    For Elevated Installation >20' To 25', Add  27.04 
    For Elevated Installation >25' To 30', Add  37.85 
    For Elevated Installation >30' To 35', Add  43.26 
    For Elevated Installation >35' To 40', Add  54.08 
    For Elevated Installation >40', Add  59.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.45 

XXXXXXX 
. 
 26 05 33 13-0488  Rigid Galvanized Steel (RGS) Reducing Bushings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0489 EA  3/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 15.67 7.55 
    For Work In Restricted Working Space, Add  4.53 
    For Elevated Installation >10' To 15', Add  1.51 
    For Elevated Installation >15' To 20', Add  3.02 
    For Elevated Installation >20' To 25', Add  3.78 
    For Elevated Installation >25' To 30', Add  5.29 
    For Elevated Installation >30' To 35', Add  6.04 
    For Elevated Installation >35' To 40', Add  7.55 
    For Elevated Installation >40', Add  8.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.53 

. 
 26 05 33 13-0490 EA 1" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 17.13 8.04 

    For Work In Restricted Working Space, Add  4.82 
    For Elevated Installation >10' To 15', Add  1.61 
    For Elevated Installation >15' To 20', Add  3.22 
    For Elevated Installation >20' To 25', Add  4.02 
    For Elevated Installation >25' To 30', Add  5.63 
    For Elevated Installation >30' To 35', Add  6.43 
    For Elevated Installation >35' To 40', Add  8.04 
    For Elevated Installation >40', Add  8.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 05 33 13-0491 EA  1" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 17.62 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.97 

. 
 26 05 33 13-0492 EA 1-1/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 19.78 8.52 

    For Work In Restricted Working Space, Add  5.12 
    For Elevated Installation >10' To 15', Add  1.71 
    For Elevated Installation >15' To 20', Add  3.41 
    For Elevated Installation >20' To 25', Add  4.26 
    For Elevated Installation >25' To 30', Add  5.97 
    For Elevated Installation >30' To 35', Add  6.82 
    For Elevated Installation >35' To 40', Add  8.53 
    For Elevated Installation >40', Add  9.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 05 33 13-0493 EA 1-1/4" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 20.27 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0494 EA  1-1/4" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 21.24 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
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 26 05 33 13-0495 EA 1-1/2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 22.80 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0496 EA 1-1/2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 23.29 9.99 

    For Work In Restricted Working Space, Add  5.99 
    For Elevated Installation >10' To 15', Add  2.00 
    For Elevated Installation >15' To 20', Add  4.00 
    For Elevated Installation >20' To 25', Add  5.00 
    For Elevated Installation >25' To 30', Add  6.99 
    For Elevated Installation >30' To 35', Add  7.99 
    For Elevated Installation >35' To 40', Add  9.99 
    For Elevated Installation >40', Add  10.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.99 

. 
 26 05 33 13-0497 EA 1-1/2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 24.26 10.47 

    For Work In Restricted Working Space, Add  6.29 
    For Elevated Installation >10' To 15', Add  2.10 
    For Elevated Installation >15' To 20', Add  4.19 
    For Elevated Installation >20' To 25', Add  5.24 
    For Elevated Installation >25' To 30', Add  7.33 
    For Elevated Installation >30' To 35', Add  8.38 
    For Elevated Installation >35' To 40', Add  10.48 
    For Elevated Installation >40', Add  11.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.29 

. 
 26 05 33 13-0498 EA  1-1/2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ......................................................................................... 25.23 10.96 

    For Work In Restricted Working Space, Add  6.58 
    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.48 
    For Elevated Installation >25' To 30', Add  7.67 
    For Elevated Installation >30' To 35', Add  8.77 
    For Elevated Installation >35' To 40', Add  10.96 
    For Elevated Installation >40', Add  12.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.58 

. 
 26 05 33 13-0499 EA 2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 29.18 10.96 

    For Work In Restricted Working Space, Add  6.58 
    For Elevated Installation >10' To 15', Add  2.19 
    For Elevated Installation >15' To 20', Add  4.38 
    For Elevated Installation >20' To 25', Add  5.48 
    For Elevated Installation >25' To 30', Add  7.67 
    For Elevated Installation >30' To 35', Add  8.77 
    For Elevated Installation >35' To 40', Add  10.96 
    For Elevated Installation >40', Add  12.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.58 

. 
 26 05 33 13-0500 EA 2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 29.67 11.20 

    For Work In Restricted Working Space, Add  6.72 
    For Elevated Installation >10' To 15', Add  2.24 
    For Elevated Installation >15' To 20', Add  4.48 
    For Elevated Installation >20' To 25', Add  5.60 
    For Elevated Installation >25' To 30', Add  7.84 
    For Elevated Installation >30' To 35', Add  8.96 
    For Elevated Installation >35' To 40', Add  11.21 
    For Elevated Installation >40', Add  12.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.72 

. 
 26 05 33 13-0501 EA 2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ..................................................................................................... 30.65 11.69 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >10' To 15', Add  2.34 
    For Elevated Installation >15' To 20', Add  4.68 
    For Elevated Installation >20' To 25', Add  5.85 
    For Elevated Installation >25' To 30', Add  8.19 
    For Elevated Installation >30' To 35', Add  9.36 
    For Elevated Installation >35' To 40', Add  11.70 
    For Elevated Installation >40', Add  12.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.02 

. 
 26 05 33 13-0502 EA 2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 31.62 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
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 26 05 33 13-0503 EA  2" x 1-1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 34.06 13.40 

    For Work In Restricted Working Space, Add  8.04 
    For Elevated Installation >10' To 15', Add  2.68 
    For Elevated Installation >15' To 20', Add  5.36 
    For Elevated Installation >20' To 25', Add  6.70 
    For Elevated Installation >25' To 30', Add  9.38 
    For Elevated Installation >30' To 35', Add  10.72 
    For Elevated Installation >35' To 40', Add  13.40 
    For Elevated Installation >40', Add  14.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 05 33 13-0504 EA  2-1/2" x 2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 42.43 15.84 

    For Work In Restricted Working Space, Add  9.50 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

XXXXXXX 
. 
 26 05 33 13-0505  Rigid Galvanized Steel (RGS) Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0506 EA 1/2" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.00 0.97 
    For Work In Restricted Working Space, Add  0.59 
    For Elevated Installation >10' To 15', Add  0.20 
    For Elevated Installation >15' To 20', Add  0.39 
    For Elevated Installation >20' To 25', Add  0.49 
    For Elevated Installation >25' To 30', Add  0.68 
    For Elevated Installation >30' To 35', Add  0.78 
    For Elevated Installation >35' To 40', Add  0.98 
    For Elevated Installation >40', Add  1.07 

. 
 26 05 33 13-0507 EA 3/4" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.99 1.46 

    For Work In Restricted Working Space, Add  0.88 
    For Elevated Installation >10' To 15', Add  0.29 
    For Elevated Installation >15' To 20', Add  0.58 
    For Elevated Installation >20' To 25', Add  0.73 
    For Elevated Installation >25' To 30', Add  1.02 
    For Elevated Installation >30' To 35', Add  1.17 
    For Elevated Installation >35' To 40', Add  1.46 
    For Elevated Installation >40', Add  1.61 

. 
 26 05 33 13-0508 EA 1" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 4.99 2.44 

    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

. 
 26 05 33 13-0509 EA 1-1/4" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 7.02 3.41 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0510 EA 1-1/2" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 8.05 3.90 

    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 

. 
 26 05 33 13-0511 EA 2" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 9.09 4.38 

    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0512 EA 2-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 12.55 5.85 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
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. 
 26 05 33 13-0513 EA 3" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 15.56 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 

. 
 26 05 33 13-0514 EA 3-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 18.15 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 

. 
 26 05 33 13-0515 EA 4" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 20.33 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 

XXXXXXX 
. 
 26 05 33 13-0516  Rigid Galvanized Steel (RGS) Grounding Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0517 EA 1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts.........................................................................................................2.74 0.97 
    For Work In Restricted Working Space, Add  0.59 
    For Elevated Installation >10' To 15', Add  0.20 
    For Elevated Installation >15' To 20', Add  0.39 
    For Elevated Installation >20' To 25', Add  0.49 
    For Elevated Installation >25' To 30', Add  0.68 
    For Elevated Installation >30' To 35', Add  0.78 
    For Elevated Installation >35' To 40', Add  0.98 
    For Elevated Installation >40', Add  1.07 

. 
 26 05 33 13-0518 EA 3/4" Rigid Galvanized Steel (RGS) Grounding Locknuts.........................................................................................................3.86 1.46 

    For Work In Restricted Working Space, Add  0.88 
    For Elevated Installation >10' To 15', Add  0.29 
    For Elevated Installation >15' To 20', Add  0.58 
    For Elevated Installation >20' To 25', Add  0.73 
    For Elevated Installation >25' To 30', Add  1.02 
    For Elevated Installation >30' To 35', Add  1.17 
    For Elevated Installation >35' To 40', Add  1.46 
    For Elevated Installation >40', Add  1.61 

. 
 26 05 33 13-0519 EA 1" Rigid Galvanized Steel (RGS) Grounding Locknuts ...........................................................................................................6.22 2.44 

    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

. 
 26 05 33 13-0520 EA 1-1/4" Rigid Galvanized Steel (RGS) Grounding Locknuts .....................................................................................................8.70 3.41 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0521 EA 1-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts .....................................................................................................9.85 3.90 

    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 

. 
 26 05 33 13-0522 EA 2" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 11.46 4.38 

    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 
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. 
 26 05 33 13-0523 EA 2-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 16.68 5.85 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

. 
 26 05 33 13-0524 EA 3" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 20.95 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 

. 
 26 05 33 13-0525 EA 3-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 26.86 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 

. 
 26 05 33 13-0526 EA 4" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 31.78 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 

XXXXXXX 
. 
 26 05 33 13-0527  Rigid Galvanized Steel (RGS) Insulated Ground Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0528 EA 1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 7.82 2.92 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0529 EA 3/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 9.93 3.90 

    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 

. 
 26 05 33 13-0530 EA 1" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 12.63 4.87 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 

. 
 26 05 33 13-0531 EA 1-1/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 18.80 7.79 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 

. 
 26 05 33 13-0532 EA 1-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 21.18 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
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. 
 26 05 33 13-0533 EA 2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 23.95 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 

. 
 26 05 33 13-0534 EA 2-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 32.00 11.69 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >10' To 15', Add  2.34 
    For Elevated Installation >15' To 20', Add  4.68 
    For Elevated Installation >20' To 25', Add  5.85 
    For Elevated Installation >25' To 30', Add  8.19 
    For Elevated Installation >30' To 35', Add  9.36 
    For Elevated Installation >35' To 40', Add  11.70 
    For Elevated Installation >40', Add  12.86 

. 
 26 05 33 13-0535 EA 3" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 39.10 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0536 EA 3-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 49.16 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 

. 
 26 05 33 13-0537 EA 4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 60.24 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

XXXXXXX 
. 
 26 05 33 13-0538  Rigid Galvanized Steel (RGS) Threadless Compression Connectors (26 05 33 13-

0059) 
. 
. 

 26 05 33 13-0539 EA 1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 20.77 8.77 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 

. 
 26 05 33 13-0540 EA 3/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 24.70 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 

. 
 26 05 33 13-0541 EA 1" Rigid Galvanized Steel (RGS) Threadless Compression Connectors............................................................................... 32.49 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0542 EA 1-1/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 44.54 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
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. 
 26 05 33 13-0543 EA 1-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 60.17 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 

. 
 26 05 33 13-0544 EA 2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 89.40 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0545 EA 2-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 152.30 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0546 EA 3" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 192.62 34.11 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 

. 
 26 05 33 13-0547 EA 3-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 245.39 41.41 

    For Work In Restricted Working Space, Add  24.85 
    For Elevated Installation >10' To 15', Add  8.28 
    For Elevated Installation >15' To 20', Add  16.56 
    For Elevated Installation >20' To 25', Add  20.71 
    For Elevated Installation >25' To 30', Add  28.99 
    For Elevated Installation >30' To 35', Add  33.13 
    For Elevated Installation >35' To 40', Add  41.41 
    For Elevated Installation >40', Add  45.55 

. 
 26 05 33 13-0548 EA 4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 296.47 48.72 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

XXXXXXX 
. 
 26 05 33 13-0549  Rigid Galvanized Steel (RGS) Compression Coupling (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0550 EA 1/2" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 29.58 12.18 
    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0551 EA 3/4" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 37.60 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0552 EA 1" Rigid Galvanized Steel (RGS) Compression Coupling ..................................................................................................... 53.57 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
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. 
 26 05 33 13-0553 EA 1-1/4" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 70.33 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0554 EA 1-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 86.59 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0555 EA 2" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 129.73 34.11 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 

. 
 26 05 33 13-0556 EA 2-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 207.53 38.97 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0557 EA 3" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 238.91 33.62 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.45 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.62 
    For Elevated Installation >40', Add  36.98 

. 
 26 05 33 13-0558 EA 3-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 328.32 51.16 

    For Work In Restricted Working Space, Add  30.70 
    For Elevated Installation >10' To 15', Add  10.23 
    For Elevated Installation >15' To 20', Add  20.46 
    For Elevated Installation >20' To 25', Add  25.58 
    For Elevated Installation >25' To 30', Add  35.81 
    For Elevated Installation >30' To 35', Add  40.93 
    For Elevated Installation >35' To 40', Add  51.16 
    For Elevated Installation >40', Add  56.28 

. 
 26 05 33 13-0559 EA 4" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 406.12 58.46 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.23 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.77 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.31 

XXXXXXX 
. 
 26 05 33 13-0560  Zinc Plated Steel Snap-in Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0561 EA 1/2" Zinc Plated Steel Snap-in Knock Out Seal .......................................................................................................................5.04 2.44 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

. 
 26 05 33 13-0562 EA 3/4" Zinc Plated Steel Snap-in Knock Out Seal .......................................................................................................................6.07 2.92 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
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. 
 26 05 33 13-0563 EA 1" Zinc Plated Steel Snap-in Knock Out Seal ......................................................................................................................... 7.17 3.41 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0564 EA 1-1/4" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................... 9.23 4.38 

    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0565 EA 1-1/2" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................. 10.38 4.87 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 

. 
 26 05 33 13-0566 EA 2" Zinc Plated Steel Snap-in Knock Out Seal ....................................................................................................................... 12.58 5.85 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

XXXXXXX 
. 
 26 05 33 13-0567  Zinc Plated Steel 3-Piece Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0568 EA 1/2" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 5.87 2.44 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

. 
 26 05 33 13-0569 EA 3/4" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 7.01 2.92 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0570 EA 1" Zinc Plated Steel 3-Piece Knock Out Seal .......................................................................................................................... 8.42 3.41 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0571 EA 1-1/4" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 10.83 4.38 

    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0572 EA 1-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 13.05 4.87 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 
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. 
 26 05 33 13-0573 EA 2" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 15.75 5.85 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

. 
 26 05 33 13-0574 EA 2-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 19.38 7.31 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 

. 
 26 05 33 13-0575 EA 3" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 22.53 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 

. 
 26 05 33 13-0576 EA 3-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 26.90 9.26 

    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 

. 
 26 05 33 13-0577 EA 4" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 31.23 10.23 

    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.09 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.16 
    For Elevated Installation >30' To 35', Add  8.18 
    For Elevated Installation >35' To 40', Add  10.23 
    For Elevated Installation >40', Add  11.25 

XXXXXXX 
. 
 26 05 33 13-0578  Rigid Galvanized Steel (RGS) Chase Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0579 EA 1/2" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 11.95 5.85 
    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-0580 EA 3/4" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 14.07 6.82 

    For Work In Restricted Working Space, Add  4.09 
    For Elevated Installation >10' To 15', Add  1.36 
    For Elevated Installation >15' To 20', Add  2.73 
    For Elevated Installation >20' To 25', Add  3.41 
    For Elevated Installation >25' To 30', Add  4.77 
    For Elevated Installation >30' To 35', Add  5.46 
    For Elevated Installation >35' To 40', Add  6.82 
    For Elevated Installation >40', Add  7.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-0581 EA 1" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 17.50 8.28 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.97 
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. 
 26 05 33 13-0582 EA 1-1/4" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 21.11 9.75 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0583 EA 1-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 26.44 12.18 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0584 EA 2" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 32.61 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0585 EA 2-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 40.54 17.05 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

. 
 26 05 33 13-0586 EA 3" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 45.57 19.49 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0587 EA 3-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 55.51 21.92 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.16 

. 
 26 05 33 13-0588 EA 4" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 73.15 24.36 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-0589  Rigid Galvanized Steel (RGS) Pulling Elbow (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0590 EA 1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 21.97 8.77 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
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. 
 26 05 33 13-0591 EA 3/4" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 25.55 10.23 

    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.09 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.16 
    For Elevated Installation >30' To 35', Add  8.18 
    For Elevated Installation >35' To 40', Add  10.23 
    For Elevated Installation >40', Add  11.25 

. 
 26 05 33 13-0592 EA 1" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 31.84 11.69 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >10' To 15', Add  2.34 
    For Elevated Installation >15' To 20', Add  4.68 
    For Elevated Installation >20' To 25', Add  5.85 
    For Elevated Installation >25' To 30', Add  8.19 
    For Elevated Installation >30' To 35', Add  9.36 
    For Elevated Installation >35' To 40', Add  11.70 
    For Elevated Installation >40', Add  12.86 

. 
 26 05 33 13-0593 EA 1-1/4" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 40.60 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0594 EA 1-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 53.13 17.54 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.02 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.28 
    For Elevated Installation >30' To 35', Add  14.03 
    For Elevated Installation >35' To 40', Add  17.54 
    For Elevated Installation >40', Add  19.29 

. 
 26 05 33 13-0595 EA 2" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 69.50 20.46 

    For Work In Restricted Working Space, Add  12.28 
    For Elevated Installation >10' To 15', Add  4.09 
    For Elevated Installation >15' To 20', Add  8.19 
    For Elevated Installation >20' To 25', Add  10.23 
    For Elevated Installation >25' To 30', Add  14.33 
    For Elevated Installation >30' To 35', Add  16.37 
    For Elevated Installation >35' To 40', Add  20.47 
    For Elevated Installation >40', Add  22.51 

. 
 26 05 33 13-0596 EA 2-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 93.95 23.39 

    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 

. 
 26 05 33 13-0597 EA 3" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................. 158.40 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

XXXXXXX 
. 
 26 05 33 13-0598  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0599  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0598) 

Note: Includes field bending conduit up to and including 1". 
. 
. 

 26 05 33 13-0600 LF 1/2" Electrical Metallic Tubing (EMT) Conduit .........................................................................................................................5.06 1.76 
    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.27 
    For >1,000, Deduct  -0.40 
    For Installation In Metal Stud Wall, Add  0.44 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.10 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.66 
    For Work In Restricted Working Space, Add  1.31 
    For Elevated Installation >10' To 15', Add  0.44 
    For Elevated Installation >15' To 20', Add  0.88 
    For Elevated Installation >20' To 25', Add  1.10 
    For Elevated Installation >25' To 30', Add  1.53 
    For Elevated Installation >30' To 35', Add  1.75 
    For Elevated Installation >35' To 40', Add  2.19 
    For Elevated Installation >40', Add  2.41 
    For Factory Applied Color Coating, Add  0.20 
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 26 05 33 13-0601 LF 3/4" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 5.94 1.95 

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000, Deduct  -0.47 
    For Installation In Metal Stud Wall, Add  0.49 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.22 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.73 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 
    For Factory Applied Color Coating, Add  0.32 

. 
 26 05 33 13-0602 LF 1" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 7.14 2.15 

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.58 
    For Installation In Metal Stud Wall, Add  0.54 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.34 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.80 
    For Work In Restricted Working Space, Add  1.61 
    For Elevated Installation >10' To 15', Add  0.54 
    For Elevated Installation >15' To 20', Add  1.07 
    For Elevated Installation >20' To 25', Add  1.34 
    For Elevated Installation >25' To 30', Add  1.88 
    For Elevated Installation >30' To 35', Add  2.14 
    For Elevated Installation >35' To 40', Add  2.68 
    For Elevated Installation >40', Add  2.95 
    For Factory Applied Color Coating, Add  0.53 

. 
 26 05 33 13-0603 LF 1-1/4" Electrical Metallic Tubing (EMT) Conduit ...................................................................................................................... 8.85 2.42 

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.73 
    For Installation In Metal Stud Wall, Add  0.60 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.51 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.91 
    For Work In Restricted Working Space, Add  1.81 
    For Elevated Installation >10' To 15', Add  0.60 
    For Elevated Installation >15' To 20', Add  1.21 
    For Elevated Installation >20' To 25', Add  1.51 
    For Elevated Installation >25' To 30', Add  2.11 
    For Elevated Installation >30' To 35', Add  2.42 
    For Elevated Installation >35' To 40', Add  3.02 
    For Elevated Installation >40', Add  3.32 
    For Factory Applied Color Coating, Add  0.84 

. 
 26 05 33 13-0604 LF 1-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 10.32 2.73 

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.86 
    For Installation In Metal Stud Wall, Add  0.68 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.71 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.02 
    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 
    For Factory Applied Color Coating, Add  1.05 

. 
 26 05 33 13-0605 LF 2" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 11.94 3.12 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.70 
    For >1,000, Deduct  -1.00 
    For Installation In Metal Stud Wall, Add  0.78 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.95 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.17 
    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 
    For Factory Applied Color Coating, Add  1.25 
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 26 05 33 13-0606 LF 2-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 15.40 3.70 

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000, Deduct  -1.31 
    For Installation In Metal Stud Wall, Add  0.93 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.32 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.39 
    For Work In Restricted Working Space, Add  2.78 
    For Elevated Installation >10' To 15', Add  0.93 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.32 
    For Elevated Installation >25' To 30', Add  3.24 
    For Elevated Installation >30' To 35', Add  3.70 
    For Elevated Installation >35' To 40', Add  4.63 
    For Elevated Installation >40', Add  5.09 
    For Factory Applied Color Coating, Add  1.84 

. 
 26 05 33 13-0607 LF 3" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 18.41 4.28 

    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000, Deduct  -1.57 
    For Installation In Metal Stud Wall, Add  1.07 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.68 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.61 
    For Work In Restricted Working Space, Add  3.22 
    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.14 
    For Elevated Installation >20' To 25', Add  2.68 
    For Elevated Installation >25' To 30', Add  3.75 
    For Elevated Installation >30' To 35', Add  4.29 
    For Elevated Installation >35' To 40', Add  5.36 
    For Elevated Installation >40', Add  5.90 
    For Factory Applied Color Coating, Add  2.31 

. 
 26 05 33 13-0608 LF 3-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 22.95 5.06 

    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.98 
    For Installation In Metal Stud Wall, Add  1.27 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.17 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.90 
    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Factory Applied Color Coating, Add  3.08 

. 
 26 05 33 13-0609 LF 4" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 29.80 7.71 

    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.50 
    For Installation In Metal Stud Wall, Add  1.93 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.82 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.89 
    For Work In Restricted Working Space, Add  5.78 
    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.85 
    For Elevated Installation >20' To 25', Add  4.82 
    For Elevated Installation >25' To 30', Add  6.74 
    For Elevated Installation >30' To 35', Add  7.71 
    For Elevated Installation >35' To 40', Add  9.64 
    For Elevated Installation >40', Add  10.60 
    For Factory Applied Color Coating, Add  3.16 

XXXXXXX 
. 
 26 05 33 13-0610  Electrical Metallic Tubing (EMT) 90 Degree Elbows (26 05 33 13-0598) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 
 26 05 33 13-0611  Electrical Metallic Tubing (EMT) Set Screw Couplings (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0612 EA 1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................5.12 2.34 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 
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 26 05 33 13-0613 EA  3/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 6.22 2.34 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0614 EA  1" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................... 7.38 2.73 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0615 EA  1-1/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 10.00 3.51 

    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0616 EA  1-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 12.35 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.14 
    For Elevated Installation >20' To 25', Add  2.68 
    For Elevated Installation >25' To 30', Add  3.75 
    For Elevated Installation >30' To 35', Add  4.29 
    For Elevated Installation >35' To 40', Add  5.36 
    For Elevated Installation >40', Add  5.90 

. 
 26 05 33 13-0617 EA  2" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 16.78 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 

. 
 26 05 33 13-0618 EA  2-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 23.29 7.79 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 

. 
 26 05 33 13-0619 EA 3" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 30.27 8.97 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0620 EA 3-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 33.91 9.75 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0621 EA 4" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 98.75 27.94 

    For Work In Restricted Working Space, Add  27.13 
    For Elevated Installation >10' To 15', Add  9.04 
    For Elevated Installation >15' To 20', Add  18.08 
    For Elevated Installation >20' To 25', Add  22.61 
    For Elevated Installation >25' To 30', Add  31.65 
    For Elevated Installation >30' To 35', Add  36.17 
    For Elevated Installation >35' To 40', Add  45.21 
    For Elevated Installation >40', Add  49.73 

XXXXXXX 
. 
 26 05 33 13-0622  Electrical Metallic Tubing (EMT) Compression Couplings (26 05 33 13-0598) 
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. 
 26 05 33 13-0623 EA 1/2 Electrical Metallic Tubing (EMT) Compression Coupling ..................................................................................................6.47 2.34 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0624 EA 3/4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................7.51 2.73 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0625 EA 1" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 10.70 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 

. 
 26 05 33 13-0626 EA 1-1/4" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 13.69 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

. 
 26 05 33 13-0627 EA 1-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 16.45 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Elevated Installation >10' To 15', Add  1.36 
    For Elevated Installation >15' To 20', Add  2.73 
    For Elevated Installation >20' To 25', Add  3.41 
    For Elevated Installation >25' To 30', Add  4.77 
    For Elevated Installation >30' To 35', Add  5.46 
    For Elevated Installation >35' To 40', Add  6.82 
    For Elevated Installation >40', Add  7.50 

. 
 26 05 33 13-0628 EA 2" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 21.96 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 

. 
 26 05 33 13-0629 EA 2-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 34.93 9.36 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >10' To 15', Add  2.34 
    For Elevated Installation >15' To 20', Add  4.68 
    For Elevated Installation >20' To 25', Add  5.85 
    For Elevated Installation >25' To 30', Add  8.19 
    For Elevated Installation >30' To 35', Add  9.36 
    For Elevated Installation >35' To 40', Add  11.70 
    For Elevated Installation >40', Add  12.86 

. 
 26 05 33 13-0630 EA 3" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 40.40 10.91 

    For Work In Restricted Working Space, Add  8.18 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.82 
    For Elevated Installation >25' To 30', Add  9.55 
    For Elevated Installation >30' To 35', Add  10.91 
    For Elevated Installation >35' To 40', Add  13.64 
    For Elevated Installation >40', Add  15.00 

. 
 26 05 33 13-0631 EA 3-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 50.52 13.64 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
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 26 05 33 13-0632 EA 4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 64.77 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

XXXXXXX 
. 
 26 05 33 13-0633  Electrical Metallic Tubing (EMT) Straight Box Connectors With Set Screw (26 

05 33 13-0598) 
. 
. 

 26 05 33 13-0634 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 5.07 1.95 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.46 

. 
 26 05 33 13-0635 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 6.17 2.34 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.76 

. 
 26 05 33 13-0636 EA 1" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .......................................................................... 7.39 2.73 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.05 

. 
 26 05 33 13-0637 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 10.79 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-0638 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 13.20 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-0639 EA 2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 16.85 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0640 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 25.72 7.79 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 
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. 
 26 05 33 13-0641 EA 3" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 31.98 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0642 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 37.80 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0643 EA 4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 44.03 13.64 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

XXXXXXX 
. 
 26 05 33 13-0644  Electrical Metallic Tubing (EMT) Insulated Straight Box Connectors With 

Set Screw (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0645 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw........................................................6.86 2.63 
    For Work In Restricted Working Space, Add  1.96 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.31 
    For Elevated Installation >20' To 25', Add  1.63 
    For Elevated Installation >25' To 30', Add  2.29 
    For Elevated Installation >30' To 35', Add  2.61 
    For Elevated Installation >35' To 40', Add  3.27 
    For Elevated Installation >40', Add  3.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.96 

. 
 26 05 33 13-0646 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw........................................................7.64 2.83 

    For Work In Restricted Working Space, Add  2.13 
    For Elevated Installation >10' To 15', Add  0.71 
    For Elevated Installation >15' To 20', Add  1.42 
    For Elevated Installation >20' To 25', Add  1.78 
    For Elevated Installation >25' To 30', Add  2.49 
    For Elevated Installation >30' To 35', Add  2.84 
    For Elevated Installation >35' To 40', Add  3.56 
    For Elevated Installation >40', Add  3.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.13 

. 
 26 05 33 13-0647 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ..........................................................9.62 3.51 

    For Work In Restricted Working Space, Add  2.60 
    For Elevated Installation >10' To 15', Add  0.87 
    For Elevated Installation >15' To 20', Add  1.73 
    For Elevated Installation >20' To 25', Add  2.17 
    For Elevated Installation >25' To 30', Add  3.03 
    For Elevated Installation >30' To 35', Add  3.47 
    For Elevated Installation >35' To 40', Add  4.34 
    For Elevated Installation >40', Add  4.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-0648 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 12.69 4.48 

    For Work In Restricted Working Space, Add  3.33 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.22 
    For Elevated Installation >20' To 25', Add  2.78 
    For Elevated Installation >25' To 30', Add  3.89 
    For Elevated Installation >30' To 35', Add  4.44 
    For Elevated Installation >35' To 40', Add  5.56 
    For Elevated Installation >40', Add  6.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.33 

. 
 26 05 33 13-0649 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 15.06 5.16 

    For Work In Restricted Working Space, Add  3.89 
    For Elevated Installation >10' To 15', Add  1.30 
    For Elevated Installation >15' To 20', Add  2.59 
    For Elevated Installation >20' To 25', Add  3.24 
    For Elevated Installation >25' To 30', Add  4.54 
    For Elevated Installation >30' To 35', Add  5.18 
    For Elevated Installation >35' To 40', Add  6.48 
    For Elevated Installation >40', Add  7.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 
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. 
 26 05 33 13-0650 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 18.47 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0651 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 31.07 8.67 

    For Work In Restricted Working Space, Add  6.49 
    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.33 
    For Elevated Installation >20' To 25', Add  5.41 
    For Elevated Installation >25' To 30', Add  7.57 
    For Elevated Installation >30' To 35', Add  8.65 
    For Elevated Installation >35' To 40', Add  10.82 
    For Elevated Installation >40', Add  11.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.49 

. 
 26 05 33 13-0652 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 40.13 11.49 

    For Work In Restricted Working Space, Add  8.65 
    For Elevated Installation >10' To 15', Add  2.88 
    For Elevated Installation >15' To 20', Add  5.77 
    For Elevated Installation >20' To 25', Add  7.21 
    For Elevated Installation >25' To 30', Add  10.09 
    For Elevated Installation >30' To 35', Add  11.54 
    For Elevated Installation >35' To 40', Add  14.42 
    For Elevated Installation >40', Add  15.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.65 

. 
 26 05 33 13-0653 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 51.25 14.81 

    For Work In Restricted Working Space, Add  11.14 
    For Elevated Installation >10' To 15', Add  3.71 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.28 
    For Elevated Installation >25' To 30', Add  13.00 
    For Elevated Installation >30' To 35', Add  14.85 
    For Elevated Installation >35' To 40', Add  18.57 
    For Elevated Installation >40', Add  20.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.14 

. 
 26 05 33 13-0654 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 64.25 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-0655  Electrical Metallic Tubing (EMT) Straight Box Compression Connectors (26 05 33 

13-0598) 
. 
. 

 26 05 33 13-0656 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 6.17 2.34 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.76 

. 
 26 05 33 13-0657 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 7.31 2.73 

    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.05 

. 
 26 05 33 13-0658 EA 1" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 10.45 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 
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. 
 26 05 33 13-0659 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 13.00 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-0660 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 15.49 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Elevated Installation >10' To 15', Add  1.36 
    For Elevated Installation >15' To 20', Add  2.73 
    For Elevated Installation >20' To 25', Add  3.41 
    For Elevated Installation >25' To 30', Add  4.77 
    For Elevated Installation >30' To 35', Add  5.46 
    For Elevated Installation >35' To 40', Add  6.82 
    For Elevated Installation >40', Add  7.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-0661 EA 2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 20.22 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0662 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 31.46 9.36 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >10' To 15', Add  2.34 
    For Elevated Installation >15' To 20', Add  4.68 
    For Elevated Installation >20' To 25', Add  5.85 
    For Elevated Installation >25' To 30', Add  8.19 
    For Elevated Installation >30' To 35', Add  9.36 
    For Elevated Installation >35' To 40', Add  11.70 
    For Elevated Installation >40', Add  12.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.02 

. 
 26 05 33 13-0663 EA 3" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 39.79 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0664 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 50.38 13.64 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

. 
 26 05 33 13-0665 EA 4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 56.61 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

XXXXXXX 
. 
 26 05 33 13-0666  Electrical Metallic Tubing (EMT) Insulated Straight Box Compression 

Connectors (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0667 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...........................................................7.08 2.63 
    For Work In Restricted Working Space, Add  1.96 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.31 
    For Elevated Installation >20' To 25', Add  1.63 
    For Elevated Installation >25' To 30', Add  2.29 
    For Elevated Installation >30' To 35', Add  2.61 
    For Elevated Installation >35' To 40', Add  3.27 
    For Elevated Installation >40', Add  3.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.96 
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. 
 26 05 33 13-0668 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 7.88 2.83 

    For Work In Restricted Working Space, Add  2.13 
    For Elevated Installation >10' To 15', Add  0.71 
    For Elevated Installation >15' To 20', Add  1.42 
    For Elevated Installation >20' To 25', Add  1.78 
    For Elevated Installation >25' To 30', Add  2.49 
    For Elevated Installation >30' To 35', Add  2.84 
    For Elevated Installation >35' To 40', Add  3.56 
    For Elevated Installation >40', Add  3.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.13 

. 
 26 05 33 13-0669 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector .............................................................. 9.81 3.51 

    For Work In Restricted Working Space, Add  2.60 
    For Elevated Installation >10' To 15', Add  0.87 
    For Elevated Installation >15' To 20', Add  1.73 
    For Elevated Installation >20' To 25', Add  2.17 
    For Elevated Installation >25' To 30', Add  3.03 
    For Elevated Installation >30' To 35', Add  3.47 
    For Elevated Installation >35' To 40', Add  4.34 
    For Elevated Installation >40', Add  4.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-0670 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 13.24 4.48 

    For Work In Restricted Working Space, Add  3.33 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.22 
    For Elevated Installation >20' To 25', Add  2.78 
    For Elevated Installation >25' To 30', Add  3.89 
    For Elevated Installation >30' To 35', Add  4.44 
    For Elevated Installation >35' To 40', Add  5.56 
    For Elevated Installation >40', Add  6.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.33 

. 
 26 05 33 13-0671 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 15.98 5.16 

    For Work In Restricted Working Space, Add  3.89 
    For Elevated Installation >10' To 15', Add  1.30 
    For Elevated Installation >15' To 20', Add  2.59 
    For Elevated Installation >20' To 25', Add  3.24 
    For Elevated Installation >25' To 30', Add  4.54 
    For Elevated Installation >30' To 35', Add  5.18 
    For Elevated Installation >35' To 40', Add  6.48 
    For Elevated Installation >40', Add  7.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.89 

. 
 26 05 33 13-0672 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 19.81 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0673 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 35.94 8.67 

    For Work In Restricted Working Space, Add  6.49 
    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.33 
    For Elevated Installation >20' To 25', Add  5.41 
    For Elevated Installation >25' To 30', Add  7.57 
    For Elevated Installation >30' To 35', Add  8.65 
    For Elevated Installation >35' To 40', Add  10.82 
    For Elevated Installation >40', Add  11.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.49 

. 
 26 05 33 13-0674 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 48.31 11.49 

    For Work In Restricted Working Space, Add  8.65 
    For Elevated Installation >10' To 15', Add  2.88 
    For Elevated Installation >15' To 20', Add  5.77 
    For Elevated Installation >20' To 25', Add  7.21 
    For Elevated Installation >25' To 30', Add  10.09 
    For Elevated Installation >30' To 35', Add  11.54 
    For Elevated Installation >35' To 40', Add  14.42 
    For Elevated Installation >40', Add  15.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.65 

. 
 26 05 33 13-0675 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 65.58 14.81 

    For Work In Restricted Working Space, Add  11.14 
    For Elevated Installation >10' To 15', Add  3.71 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.28 
    For Elevated Installation >25' To 30', Add  13.00 
    For Elevated Installation >30' To 35', Add  14.85 
    For Elevated Installation >35' To 40', Add  18.57 
    For Elevated Installation >40', Add  20.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.14 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 146 County of San Bernardino

. 
 26 05 33 13-0676 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 82.00 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-0677  Electrical Metallic Tubing (EMT) Expansion Coupling (26 05 33 13-0598) 

Note: Excludes jumper. 
. 
. 

 26 05 33 13-0678 EA  1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 55.00 12.96 
    For Work In Restricted Working Space, Add  9.73 
    For Elevated Installation >10' To 15', Add  3.24 
    For Elevated Installation >15' To 20', Add  6.49 
    For Elevated Installation >20' To 25', Add  8.11 
    For Elevated Installation >25' To 30', Add  11.35 
    For Elevated Installation >30' To 35', Add  12.97 
    For Elevated Installation >35' To 40', Add  16.22 
    For Elevated Installation >40', Add  17.84 

. 
 26 05 33 13-0679 EA  3/4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 66.23 15.69 

    For Work In Restricted Working Space, Add  11.79 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.86 
    For Elevated Installation >20' To 25', Add  9.83 
    For Elevated Installation >25' To 30', Add  13.76 
    For Elevated Installation >30' To 35', Add  15.72 
    For Elevated Installation >35' To 40', Add  19.66 
    For Elevated Installation >40', Add  21.62 

. 
 26 05 33 13-0680 EA  1" Electrical Metallic Tubing (EMT) Expansion Coupling ....................................................................................................... 81.27 19.69 

    For Work In Restricted Working Space, Add  14.74 
    For Elevated Installation >10' To 15', Add  4.91 
    For Elevated Installation >15' To 20', Add  9.83 
    For Elevated Installation >20' To 25', Add  12.28 
    For Elevated Installation >25' To 30', Add  17.20 
    For Elevated Installation >30' To 35', Add  19.65 
    For Elevated Installation >35' To 40', Add  24.57 
    For Elevated Installation >40', Add  27.02 

. 
 26 05 33 13-0681 EA  1-1/4" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 105.47 24.17 

    For Work In Restricted Working Space, Add  18.13 
    For Elevated Installation >10' To 15', Add  6.04 
    For Elevated Installation >15' To 20', Add  12.09 
    For Elevated Installation >20' To 25', Add  15.11 
    For Elevated Installation >25' To 30', Add  21.15 
    For Elevated Installation >30' To 35', Add  24.18 
    For Elevated Installation >35' To 40', Add  30.22 
    For Elevated Installation >40', Add  33.24 

. 
 26 05 33 13-0682 EA  1-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 131.56 28.35 

    For Work In Restricted Working Space, Add  21.26 
    For Elevated Installation >10' To 15', Add  7.09 
    For Elevated Installation >15' To 20', Add  14.18 
    For Elevated Installation >20' To 25', Add  17.72 
    For Elevated Installation >25' To 30', Add  24.81 
    For Elevated Installation >30' To 35', Add  28.35 
    For Elevated Installation >35' To 40', Add  35.44 
    For Elevated Installation >40', Add  38.98 

. 
 26 05 33 13-0683 EA  2" Electrical Metallic Tubing (EMT) Expansion Coupling ..................................................................................................... 165.23 34.49 

    For Work In Restricted Working Space, Add  25.90 
    For Elevated Installation >10' To 15', Add  8.63 
    For Elevated Installation >15' To 20', Add  17.26 
    For Elevated Installation >20' To 25', Add  21.58 
    For Elevated Installation >25' To 30', Add  30.21 
    For Elevated Installation >30' To 35', Add  34.53 
    For Elevated Installation >35' To 40', Add  43.16 
    For Elevated Installation >40', Add  47.48 

. 
 26 05 33 13-0684 EA  2-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 322.09 44.34 

    For Work In Restricted Working Space, Add  33.26 
    For Elevated Installation >10' To 15', Add  11.09 
    For Elevated Installation >15' To 20', Add  22.17 
    For Elevated Installation >20' To 25', Add  27.72 
    For Elevated Installation >25' To 30', Add  38.80 
    For Elevated Installation >30' To 35', Add  44.34 
    For Elevated Installation >35' To 40', Add  55.43 
    For Elevated Installation >40', Add  60.97 

. 
 26 05 33 13-0685 EA  3" Electrical Metallic Tubing (EMT) Expansion Coupling ..................................................................................................... 394.68 51.84 

    For Work In Restricted Working Space, Add  38.89 
    For Elevated Installation >10' To 15', Add  12.96 
    For Elevated Installation >15' To 20', Add  25.93 
    For Elevated Installation >20' To 25', Add  32.41 
    For Elevated Installation >25' To 30', Add  45.37 
    For Elevated Installation >30' To 35', Add  51.85 
    For Elevated Installation >35' To 40', Add  64.82 
    For Elevated Installation >40', Add  71.30 
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. 
 26 05 33 13-0686 EA  3-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 486.95 56.51 

    For Work In Restricted Working Space, Add  42.40 
    For Elevated Installation >10' To 15', Add  14.13 
    For Elevated Installation >15' To 20', Add  28.27 
    For Elevated Installation >20' To 25', Add  35.33 
    For Elevated Installation >25' To 30', Add  49.47 
    For Elevated Installation >30' To 35', Add  56.53 
    For Elevated Installation >35' To 40', Add  70.67 
    For Elevated Installation >40', Add  77.73 

. 
 26 05 33 13-0687 EA  4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 526.68 62.36 

    For Work In Restricted Working Space, Add  46.79 
    For Elevated Installation >10' To 15', Add  15.60 
    For Elevated Installation >15' To 20', Add  31.19 
    For Elevated Installation >20' To 25', Add  38.99 
    For Elevated Installation >25' To 30', Add  54.58 
    For Elevated Installation >30' To 35', Add  62.38 
    For Elevated Installation >35' To 40', Add  77.98 
    For Elevated Installation >40', Add  85.77 

XXXXXXX 
. 
 26 05 33 13-0688  Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapters 

(26 05 33 13-0598) 
. 
. 

 26 05 33 13-0689 EA  1/2" To 3/8" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ..................................................... 10.01 3.51 
    For Work In Restricted Working Space, Add  2.60 
    For Elevated Installation >10' To 15', Add  0.87 
    For Elevated Installation >15' To 20', Add  1.73 
    For Elevated Installation >20' To 25', Add  2.16 
    For Elevated Installation >25' To 30', Add  3.03 
    For Elevated Installation >30' To 35', Add  3.46 
    For Elevated Installation >35' To 40', Add  4.33 
    For Elevated Installation >40', Add  4.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-0690 EA  1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 10.75 3.51 

    For Work In Restricted Working Space, Add  2.60 
    For Elevated Installation >10' To 15', Add  0.87 
    For Elevated Installation >15' To 20', Add  1.73 
    For Elevated Installation >20' To 25', Add  2.16 
    For Elevated Installation >25' To 30', Add  3.03 
    For Elevated Installation >30' To 35', Add  3.46 
    For Elevated Installation >35' To 40', Add  4.33 
    For Elevated Installation >40', Add  4.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-0691 EA  3/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 12.03 3.80 

    For Work In Restricted Working Space, Add  2.89 
    For Elevated Installation >10' To 15', Add  0.96 
    For Elevated Installation >15' To 20', Add  1.92 
    For Elevated Installation >20' To 25', Add  2.41 
    For Elevated Installation >25' To 30', Add  3.37 
    For Elevated Installation >30' To 35', Add  3.85 
    For Elevated Installation >35' To 40', Add  4.81 
    For Elevated Installation >40', Add  5.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.89 

. 
 26 05 33 13-0692 EA  1" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 14.03 4.38 

    For Work In Restricted Working Space, Add  3.28 
    For Elevated Installation >10' To 15', Add  1.09 
    For Elevated Installation >15' To 20', Add  2.19 
    For Elevated Installation >20' To 25', Add  2.74 
    For Elevated Installation >25' To 30', Add  3.83 
    For Elevated Installation >30' To 35', Add  4.38 
    For Elevated Installation >35' To 40', Add  5.47 
    For Elevated Installation >40', Add  6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.28 

. 
 26 05 33 13-0693 EA  1-1/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .............................................................. 20.24 5.27 

    For Work In Restricted Working Space, Add  3.97 
    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.65 
    For Elevated Installation >20' To 25', Add  3.31 
    For Elevated Installation >25' To 30', Add  4.63 
    For Elevated Installation >30' To 35', Add  5.29 
    For Elevated Installation >35' To 40', Add  6.62 
    For Elevated Installation >40', Add  7.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.97 

. 
 26 05 33 13-0694 EA  1-1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .............................................................. 24.87 6.04 

    For Work In Restricted Working Space, Add  4.54 
    For Elevated Installation >10' To 15', Add  1.51 
    For Elevated Installation >15' To 20', Add  3.02 
    For Elevated Installation >20' To 25', Add  3.78 
    For Elevated Installation >25' To 30', Add  5.29 
    For Elevated Installation >30' To 35', Add  6.05 
    For Elevated Installation >35' To 40', Add  7.56 
    For Elevated Installation >40', Add  8.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.54 
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. 
 26 05 33 13-0695 EA  2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 32.50 7.60 

    For Work In Restricted Working Space, Add  5.67 
    For Elevated Installation >10' To 15', Add  1.89 
    For Elevated Installation >15' To 20', Add  3.78 
    For Elevated Installation >20' To 25', Add  4.73 
    For Elevated Installation >25' To 30', Add  6.62 
    For Elevated Installation >30' To 35', Add  7.56 
    For Elevated Installation >35' To 40', Add  9.45 
    For Elevated Installation >40', Add  10.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.67 

XXXXXXX 
. 
 26 05 33 13-0696  Electrical Metallic Tubing (EMT) Pulling Elbows (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0697 EA 1/2" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ................................................................................... 21.08 8.77 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >15' To 20', Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0698 EA 3/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ................................................................................... 24.56 10.23 

    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >15' To 20', Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.14 

. 
 26 05 33 13-0699 EA 1" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ...................................................................................... 30.72 11.69 

    For Work In Restricted Working Space, Add  7.02 
    For Elevated Installation >15' To 20', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.02 

. 
 26 05 33 13-0700 EA 1-1/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws................................................................................ 39.32 14.61 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >15' To 20', Add  5.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

XXXXXXX 
. 
 26 05 33 13-0701  Intermediate Metal Conduit (IMC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0702  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0701) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0703 LF 1/2" Intermediate Metal Conduit (IMC) Conduit .......................................................................................................................6.70 1.95 
    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000, Deduct  -0.18 
    For Installation In Metal Stub Wall, Add  0.49 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.22 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.73 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

. 
 26 05 33 13-0704 LF 3/4" Intermediate Metal Conduit (IMC) Conduit .......................................................................................................................7.55 2.15 

    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000, Deduct  -0.22 
    For Installation In Metal Stub Wall, Add  0.54 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.34 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.80 
    For Work In Restricted Working Space, Add  1.61 
    For Elevated Installation >10' To 15', Add  0.54 
    For Elevated Installation >15' To 20', Add  1.07 
    For Elevated Installation >20' To 25', Add  1.34 
    For Elevated Installation >25' To 30', Add  1.88 
    For Elevated Installation >30' To 35', Add  2.14 
    For Elevated Installation >35' To 40', Add  2.68 
    For Elevated Installation >40', Add  2.95 

. 
 26 05 33 13-0705 LF 1" Intermediate Metal Conduit (IMC) Conduit ..........................................................................................................................9.23 2.34 

    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000, Deduct  -0.34 
    For Installation In Metal Stub Wall, Add  0.59 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.46 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.46 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
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. 
 26 05 33 13-0706 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 11.10 4.67 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000, Deduct  -0.43 
    For Installation In Metal Stub Wall, Add  0.68 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.71 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.02 
    For Work In Restricted Working Space, Add  2.05 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 

. 
 26 05 33 13-0707 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 12.84 3.12 

    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.51 
    For Installation In Metal Stub Wall, Add  0.78 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.95 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.17 
    For Work In Restricted Working Space, Add  2.34 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 

. 
 26 05 33 13-0708 LF 2" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 15.62 3.51 

    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.69 
    For Installation In Metal Stub Wall, Add  0.88 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.19 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.32 
    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 

. 
 26 05 33 13-0709 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 26.87 4.67 

    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000, Deduct  -1.52 
    For Installation In Metal Stub Wall, Add  1.17 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.92 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.75 
    For Work In Restricted Working Space, Add  3.51 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 

. 
 26 05 33 13-0710 LF 3" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 33.29 5.85 

    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.87 
    For Installation In Metal Stub Wall, Add  1.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.65 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.19 
    For Work In Restricted Working Space, Add  4.38 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
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. 
 26 05 33 13-0711 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 39.18 7.02 

    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.62 
    For >1,000, Deduct  -2.16 
    For Installation In Metal Stub Wall, Add  1.75 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.39 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.63 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 

. 
 26 05 33 13-0712 LF 4" Intermediate Metal Conduit (IMC) Conduit ........................................................................................................................ 45.92 8.18 

    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000, Deduct  -2.55 
    For Installation In Metal Stub Wall, Add  2.05 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.12 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.07 
    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.09 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.16 
    For Elevated Installation >30' To 35', Add  8.18 
    For Elevated Installation >35' To 40', Add  10.23 
    For Elevated Installation >40', Add  11.25 

XXXXXXX 
. 
 26 05 33 13-0713  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0701) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0714 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow......................................................................................................... 52.22 14.71 
    For Work In Restricted Working Space, Add  11.00 
    For Elevated Installation >10' To 15', Add  3.67 
    For Elevated Installation >15' To 20', Add  7.34 
    For Elevated Installation >20' To 25', Add  9.17 
    For Elevated Installation >25' To 30', Add  12.84 
    For Elevated Installation >30' To 35', Add  14.67 
    For Elevated Installation >35' To 40', Add  18.34 
    For Elevated Installation >40', Add  20.17 

. 
 26 05 33 13-0715 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 64.38 17.05 

    For Work In Restricted Working Space, Add  12.78 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.91 
    For Elevated Installation >30' To 35', Add  17.04 
    For Elevated Installation >35' To 40', Add  21.30 
    For Elevated Installation >40', Add  23.42 

. 
 26 05 33 13-0716 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 76.44 19.59 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 

. 
 26 05 33 13-0717 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow......................................................................................................... 93.44 21.53 

    For Work In Restricted Working Space, Add  16.13 
    For Elevated Installation >10' To 15', Add  5.38 
    For Elevated Installation >15' To 20', Add  10.76 
    For Elevated Installation >20' To 25', Add  13.45 
    For Elevated Installation >25' To 30', Add  18.82 
    For Elevated Installation >30' To 35', Add  21.51 
    For Elevated Installation >35' To 40', Add  26.89 
    For Elevated Installation >40', Add  29.58 

. 
 26 05 33 13-0718 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 134.56 26.90 

    For Work In Restricted Working Space, Add  20.17 
    For Elevated Installation >10' To 15', Add  6.72 
    For Elevated Installation >15' To 20', Add  13.44 
    For Elevated Installation >20' To 25', Add  16.81 
    For Elevated Installation >25' To 30', Add  23.53 
    For Elevated Installation >30' To 35', Add  26.89 
    For Elevated Installation >35' To 40', Add  33.61 
    For Elevated Installation >40', Add  36.97 
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. 
 26 05 33 13-0719 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 194.67 36.64 

    For Work In Restricted Working Space, Add  27.47 
    For Elevated Installation >10' To 15', Add  9.16 
    For Elevated Installation >15' To 20', Add  18.32 
    For Elevated Installation >20' To 25', Add  22.90 
    For Elevated Installation >25' To 30', Add  32.05 
    For Elevated Installation >30' To 35', Add  36.63 
    For Elevated Installation >35' To 40', Add  45.79 
    For Elevated Installation >40', Add  50.37 

. 
 26 05 33 13-0720 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 285.30 41.31 

    For Work In Restricted Working Space, Add  30.99 
    For Elevated Installation >10' To 15', Add  10.33 
    For Elevated Installation >15' To 20', Add  20.66 
    For Elevated Installation >20' To 25', Add  25.83 
    For Elevated Installation >25' To 30', Add  36.16 
    For Elevated Installation >30' To 35', Add  41.32 
    For Elevated Installation >35' To 40', Add  51.65 
    For Elevated Installation >40', Add  56.82 

. 
 26 05 33 13-0721 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 345.56 53.79 

    For Work In Restricted Working Space, Add  40.33 
    For Elevated Installation >10' To 15', Add  13.44 
    For Elevated Installation >15' To 20', Add  26.89 
    For Elevated Installation >20' To 25', Add  33.61 
    For Elevated Installation >25' To 30', Add  47.05 
    For Elevated Installation >30' To 35', Add  53.78 
    For Elevated Installation >35' To 40', Add  67.22 
    For Elevated Installation >40', Add  73.94 

XXXXXXX 
. 
 26 05 33 13-0722  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0723 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 13.34 5.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-0724 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 15.76 0.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 
. 

 26 05 33 13-0725 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 20.43 7.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-0726 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 24.97 8.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.72 
. 

 26 05 33 13-0727 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 28.01 9.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0728 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 36.23 12.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 
. 

 26 05 33 13-0729 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 67.49 19.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0730 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 82.95 26.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.88 
. 

 26 05 33 13-0731 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ................................................................................... 109.11 31.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.68 

. 
 26 05 33 13-0732 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 128.91 36.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.48 

XXXXXXX 
. 
 26 05 33 13-0733  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0701) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0734 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 44.24 15.59 

    For Work In Restricted Working Space, Add  11.71 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.76 
    For Elevated Installation >25' To 30', Add  13.66 
    For Elevated Installation >30' To 35', Add  15.61 
    For Elevated Installation >35' To 40', Add  19.51 
    For Elevated Installation >40', Add  21.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.71 

. 
 26 05 33 13-0735 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 50.28 17.44 

    For Work In Restricted Working Space, Add  13.07 
    For Elevated Installation >10' To 15', Add  4.36 
    For Elevated Installation >15' To 20', Add  8.71 
    For Elevated Installation >20' To 25', Add  10.89 
    For Elevated Installation >25' To 30', Add  15.24 
    For Elevated Installation >30' To 35', Add  17.42 
    For Elevated Installation >35' To 40', Add  21.78 
    For Elevated Installation >40', Add  23.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.07 

. 
 26 05 33 13-0736 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 61.48 19.39 

    For Work In Restricted Working Space, Add  14.55 
    For Elevated Installation >10' To 15', Add  4.85 
    For Elevated Installation >15' To 20', Add  9.70 
    For Elevated Installation >20' To 25', Add  12.13 
    For Elevated Installation >25' To 30', Add  16.98 
    For Elevated Installation >30' To 35', Add  19.40 
    For Elevated Installation >35' To 40', Add  24.26 
    For Elevated Installation >40', Add  26.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.55 
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. 
 26 05 33 13-0737 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 76.96 21.24 

    For Work In Restricted Working Space, Add  15.93 
    For Elevated Installation >10' To 15', Add  5.31 
    For Elevated Installation >15' To 20', Add  10.62 
    For Elevated Installation >20' To 25', Add  13.27 
    For Elevated Installation >25' To 30', Add  18.58 
    For Elevated Installation >30' To 35', Add  21.24 
    For Elevated Installation >35' To 40', Add  26.55 
    For Elevated Installation >40', Add  29.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.93 

. 
 26 05 33 13-0738 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 88.03 23.19 

    For Work In Restricted Working Space, Add  17.42 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.52 
    For Elevated Installation >25' To 30', Add  20.33 
    For Elevated Installation >30' To 35', Add  23.23 
    For Elevated Installation >35' To 40', Add  29.04 
    For Elevated Installation >40', Add  31.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.42 

. 
 26 05 33 13-0739 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 122.81 25.14 

    For Work In Restricted Working Space, Add  18.87 
    For Elevated Installation >10' To 15', Add  6.29 
    For Elevated Installation >15' To 20', Add  12.58 
    For Elevated Installation >20' To 25', Add  15.73 
    For Elevated Installation >25' To 30', Add  22.02 
    For Elevated Installation >30' To 35', Add  25.16 
    For Elevated Installation >35' To 40', Add  31.45 
    For Elevated Installation >40', Add  34.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.87 

. 
 26 05 33 13-0740 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 206.10 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-0741 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 292.86 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

. 
 26 05 33 13-0742 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 430.93 46.78 

    For Work In Restricted Working Space, Add  35.09 
    For Elevated Installation >10' To 15', Add  11.70 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.94 
    For Elevated Installation >30' To 35', Add  46.79 
    For Elevated Installation >35' To 40', Add  58.49 
    For Elevated Installation >40', Add  64.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.09 

. 
 26 05 33 13-0743 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 498.29 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 

XXXXXXX 
. 
 26 05 33 13-0744  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0745 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 25.18 7.79 

    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
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. 
 26 05 33 13-0746 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 28.17 8.57 
    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.58 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 

. 
 26 05 33 13-0747 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 32.37 9.75 
    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0748 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 36.88 10.52 
    For Work In Restricted Working Space, Add  7.89 
    For Elevated Installation >10' To 15', Add  2.63 
    For Elevated Installation >15' To 20', Add  5.26 
    For Elevated Installation >20' To 25', Add  6.58 
    For Elevated Installation >25' To 30', Add  9.21 
    For Elevated Installation >30' To 35', Add  10.52 
    For Elevated Installation >35' To 40', Add  13.16 
    For Elevated Installation >40', Add  14.47 

. 
 26 05 33 13-0749 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 43.97 11.69 
    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 

. 
 26 05 33 13-0750 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 53.93 12.86 
    For Work In Restricted Working Space, Add  9.65 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.43 
    For Elevated Installation >20' To 25', Add  8.04 
    For Elevated Installation >25' To 30', Add  11.25 
    For Elevated Installation >30' To 35', Add  12.86 
    For Elevated Installation >35' To 40', Add  16.08 
    For Elevated Installation >40', Add  17.68 

. 
 26 05 33 13-0751 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 73.89 15.59 
    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 

. 
 26 05 33 13-0752 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 91.33 19.49 
    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0753 EA 3-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 109.72 23.39 
    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
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. 
 26 05 33 13-0754 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 124.20 25.33 
    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 

XXXXXXX 
. 
 26 05 33 13-0755  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0756 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 21.86 7.79 
    For Work In Restricted Working Space, Add  5.85 
    For Elevated Installation >10' To 15', Add  1.95 
    For Elevated Installation >15' To 20', Add  3.90 
    For Elevated Installation >20' To 25', Add  4.87 
    For Elevated Installation >25' To 30', Add  6.82 
    For Elevated Installation >30' To 35', Add  7.80 
    For Elevated Installation >35' To 40', Add  9.75 
    For Elevated Installation >40', Add  10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-0757 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 27.92 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-0758 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 34.48 11.69 

    For Work In Restricted Working Space, Add  8.77 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.77 

. 
 26 05 33 13-0759 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 41.54 13.64 

    For Work In Restricted Working Space, Add  10.23 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.82 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.94 
    For Elevated Installation >30' To 35', Add  13.64 
    For Elevated Installation >35' To 40', Add  17.06 
    For Elevated Installation >40', Add  18.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

. 
 26 05 33 13-0760 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 48.55 15.59 

    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0761 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 57.68 17.54 

    For Work In Restricted Working Space, Add  13.15 
    For Elevated Installation >10' To 15', Add  4.38 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.34 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.92 
    For Elevated Installation >40', Add  24.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.15 

. 
 26 05 33 13-0762 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 71.91 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 
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. 
 26 05 33 13-0763 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 84.82 21.43 

    For Work In Restricted Working Space, Add  16.07 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.75 
    For Elevated Installation >30' To 35', Add  21.43 
    For Elevated Installation >35' To 40', Add  26.79 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.07 

. 
 26 05 33 13-0764 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .................................................................................... 103.82 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0765 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .......................................................................................... 119.30 27.28 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.10 
    For Elevated Installation >40', Add  37.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

XXXXXXX 
. 
 26 05 33 13-0766  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0767 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 141.50 15.59 
    For Work In Restricted Working Space, Add  11.69 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.44 

. 
 26 05 33 13-0768 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 156.62 17.54 

    For Work In Restricted Working Space, Add  13.16 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 

. 
 26 05 33 13-0769 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 174.05 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 

. 
 26 05 33 13-0770 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 209.93 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 

. 
 26 05 33 13-0771 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 256.77 23.39 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 

. 
 26 05 33 13-0772 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 336.80 25.33 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
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. 
 26 05 33 13-0773 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 507.50 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 

. 
 26 05 33 13-0774 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 610.35 38.97 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 

. 
 26 05 33 13-0775 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 849.69 46.78 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.24 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.78 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.32 

. 
 26 05 33 13-0776 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 982.17 50.67 

    For Work In Restricted Working Space, Add  38.00 
    For Elevated Installation >10' To 15', Add  12.67 
    For Elevated Installation >15' To 20', Add  25.33 
    For Elevated Installation >20' To 25', Add  31.67 
    For Elevated Installation >25' To 30', Add  44.33 
    For Elevated Installation >30' To 35', Add  50.66 
    For Elevated Installation >35' To 40', Add  63.33 
    For Elevated Installation >40', Add  69.66 

XXXXXXX 
. 
 26 05 33 13-0777  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0701) 
. 
. 

 26 05 33 13-0778 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 88.17 24.36 
    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-0779 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 104.79 29.23 

    For Work In Restricted Working Space, Add  17.54 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.54 

. 
 26 05 33 13-0780 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 127.75 34.11 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-0781 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 150.26 38.97 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 
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. 
 26 05 33 13-0782 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 196.55 43.85 

    For Work In Restricted Working Space, Add  26.31 
    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.85 
    For Elevated Installation >40', Add  48.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.31 

. 
 26 05 33 13-0783 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 238.49 48.72 

    For Work In Restricted Working Space, Add  29.23 
    For Elevated Installation >10' To 15', Add  9.74 
    For Elevated Installation >15' To 20', Add  19.49 
    For Elevated Installation >20' To 25', Add  24.36 
    For Elevated Installation >25' To 30', Add  34.10 
    For Elevated Installation >30' To 35', Add  38.98 
    For Elevated Installation >35' To 40', Add  48.72 
    For Elevated Installation >40', Add  53.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

. 
 26 05 33 13-0784 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 336.07 58.46 

    For Work In Restricted Working Space, Add  35.08 
    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.23 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.77 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.08 

. 
 26 05 33 13-0785 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 404.10 68.21 

    For Work In Restricted Working Space, Add  40.92 
    For Elevated Installation >10' To 15', Add  13.64 
    For Elevated Installation >15' To 20', Add  27.28 
    For Elevated Installation >20' To 25', Add  34.10 
    For Elevated Installation >25' To 30', Add  47.74 
    For Elevated Installation >30' To 35', Add  54.56 
    For Elevated Installation >35' To 40', Add  68.21 
    For Elevated Installation >40', Add  75.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.92 

. 
 26 05 33 13-0786 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 927.94 77.95 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.98 
    For Elevated Installation >25' To 30', Add  54.57 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.77 

. 
 26 05 33 13-0787 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 1,068.90 87.69 

    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

XXXXXXX 
. 
 26 05 33 13-0788  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0789 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 13.03 4.67 
    For Work In Restricted Working Space, Add  3.50 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.67 
    For Elevated Installation >35' To 40', Add  5.84 
    For Elevated Installation >40', Add  6.42 

. 
 26 05 33 13-0790 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 18.20 6.63 

    For Work In Restricted Working Space, Add  4.97 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 
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. 
 26 05 33 13-0791 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 23.85 8.57 

    For Work In Restricted Working Space, Add  6.43 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.28 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.71 
    For Elevated Installation >40', Add  11.78 

. 
 26 05 33 13-0792 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 27.40 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 

. 
 26 05 33 13-0793 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 33.05 11.69 

    For Work In Restricted Working Space, Add  8.76 
    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.84 
    For Elevated Installation >20' To 25', Add  7.30 
    For Elevated Installation >25' To 30', Add  10.22 
    For Elevated Installation >30' To 35', Add  11.68 
    For Elevated Installation >35' To 40', Add  14.61 
    For Elevated Installation >40', Add  16.07 

. 
 26 05 33 13-0794 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 38.21 13.25 

    For Work In Restricted Working Space, Add  9.95 
    For Elevated Installation >10' To 15', Add  3.32 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.29 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.26 
    For Elevated Installation >35' To 40', Add  16.58 
    For Elevated Installation >40', Add  18.23 

. 
 26 05 33 13-0795 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 48.23 14.81 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.40 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.51 
    For Elevated Installation >40', Add  20.36 

. 
 26 05 33 13-0796 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 57.21 16.76 

    For Work In Restricted Working Space, Add  12.57 
    For Elevated Installation >10' To 15', Add  4.19 
    For Elevated Installation >15' To 20', Add  8.38 
    For Elevated Installation >20' To 25', Add  10.48 
    For Elevated Installation >25' To 30', Add  14.67 
    For Elevated Installation >30' To 35', Add  16.76 
    For Elevated Installation >35' To 40', Add  20.95 
    For Elevated Installation >40', Add  23.05 

. 
 26 05 33 13-0797 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 66.28 18.32 

    For Work In Restricted Working Space, Add  13.74 
    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.91 
    For Elevated Installation >40', Add  25.20 

. 
 26 05 33 13-0798 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 69.33 19.49 

    For Work In Restricted Working Space, Add  14.61 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.48 
    For Elevated Installation >35' To 40', Add  24.35 
    For Elevated Installation >40', Add  26.79 

XXXXXXX 
. 
 26 05 33 13-0799  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0800 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ..........................................................................................6.38 1.95 
    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 
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. 
 26 05 33 13-0801 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing ............................................................................................ 7.24 1.95 

    For Work In Restricted Working Space, Add  1.46 
    For Elevated Installation >10' To 15', Add  0.49 
    For Elevated Installation >15' To 20', Add  0.97 
    For Elevated Installation >20' To 25', Add  1.22 
    For Elevated Installation >25' To 30', Add  1.70 
    For Elevated Installation >30' To 35', Add  1.95 
    For Elevated Installation >35' To 40', Add  2.44 
    For Elevated Installation >40', Add  2.68 

XXXXXXX 
. 
 26 05 33 13-0802  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0058) 
Note: 40 mil polyvinyl chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). Used in hazardous locations. Exposed installation, branch and feeder conduit. Excludes supporting 
strap, hanger and fastening. 

. 

. 
 26 05 33 13-0803  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0802) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-0804 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 12.43 2.73 

    For >250 To 500, Deduct  -0.45 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000, Deduct  -1.07 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.36 
    For Elevated Installation >20' To 25', Add  1.71 
    For Elevated Installation >25' To 30', Add  2.39 
    For Elevated Installation >30' To 35', Add  2.73 
    For Elevated Installation >35' To 40', Add  3.41 
    For Elevated Installation >40', Add  3.75 
    For Work In Restricted Working Space, Add  2.05 

. 
 26 05 33 13-0805 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 14.29 3.12 

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.23 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.90 
    For Elevated Installation >40', Add  4.28 
    For Work In Restricted Working Space, Add  2.34 

. 
 26 05 33 13-0806 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 18.16 3.90 

    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.57 
    For Elevated Installation >10' To 15', Add  0.98 
    For Elevated Installation >15' To 20', Add  1.95 
    For Elevated Installation >20' To 25', Add  2.44 
    For Elevated Installation >25' To 30', Add  3.41 
    For Elevated Installation >30' To 35', Add  3.90 
    For Elevated Installation >35' To 40', Add  4.88 
    For Elevated Installation >40', Add  5.36 
    For Work In Restricted Working Space, Add  2.93 

. 
 26 05 33 13-0807 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 22.36 4.67 

    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.38 
    For >1,000, Deduct  -1.94 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
    For Work In Restricted Working Space, Add  3.51 

. 
 26 05 33 13-0808 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 27.58 5.85 

    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000, Deduct  -2.39 
    For Elevated Installation >10' To 15', Add  1.46 
    For Elevated Installation >15' To 20', Add  2.92 
    For Elevated Installation >20' To 25', Add  3.65 
    For Elevated Installation >25' To 30', Add  5.11 
    For Elevated Installation >30' To 35', Add  5.84 
    For Elevated Installation >35' To 40', Add  7.31 
    For Elevated Installation >40', Add  8.04 
    For Work In Restricted Working Space, Add  4.38 
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 26 05 33 13-0809 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 34.44 7.02 

    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.14 
    For >1,000, Deduct  -3.01 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.51 
    For Elevated Installation >20' To 25', Add  4.39 
    For Elevated Installation >25' To 30', Add  6.14 
    For Elevated Installation >30' To 35', Add  7.02 
    For Elevated Installation >35' To 40', Add  8.77 
    For Elevated Installation >40', Add  9.65 
    For Work In Restricted Working Space, Add  5.26 

. 
 26 05 33 13-0810 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 46.08 8.18 

    For >250 To 500, Deduct  -1.79 
    For >500 To 1,000, Deduct  -2.94 
    For >1,000, Deduct  -4.10 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.09 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.16 
    For Elevated Installation >30' To 35', Add  8.18 
    For Elevated Installation >35' To 40', Add  10.23 
    For Elevated Installation >40', Add  11.25 
    For Work In Restricted Working Space, Add  6.14 

. 
 26 05 33 13-0811 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 57.64 10.13 

    For >250 To 500, Deduct  -2.25 
    For >500 To 1,000, Deduct  -3.69 
    For >1,000, Deduct  -5.13 
    For Elevated Installation >10' To 15', Add  2.53 
    For Elevated Installation >15' To 20', Add  5.07 
    For Elevated Installation >20' To 25', Add  6.33 
    For Elevated Installation >25' To 30', Add  8.87 
    For Elevated Installation >30' To 35', Add  10.13 
    For Elevated Installation >35' To 40', Add  12.67 
    For Elevated Installation >40', Add  13.93 
    For Work In Restricted Working Space, Add  7.60 

. 
 26 05 33 13-0812 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 70.71 12.48 

    For >250 To 500, Deduct  -2.76 
    For >500 To 1,000, Deduct  -4.52 
    For >1,000, Deduct  -6.29 
    For Elevated Installation >10' To 15', Add  3.12 
    For Elevated Installation >15' To 20', Add  6.24 
    For Elevated Installation >20' To 25', Add  7.80 
    For Elevated Installation >25' To 30', Add  10.91 
    For Elevated Installation >30' To 35', Add  12.47 
    For Elevated Installation >35' To 40', Add  15.59 
    For Elevated Installation >40', Add  17.15 
    For Work In Restricted Working Space, Add  9.35 

. 
 26 05 33 13-0813 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 83.63 14.81 

    For >250 To 500, Deduct  -3.26 
    For >500 To 1,000, Deduct  -5.35 
    For >1,000, Deduct  -7.44 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Work In Restricted Working Space, Add  11.11 

. 
 26 05 33 13-0814 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 126.43 17.54 

    For >250 To 500, Deduct  -5.23 
    For >500 To 1,000, Deduct  -8.39 
    For >1,000, Deduct  -11.55 
    For Elevated Installation >10' To 15', Add  4.39 
    For Elevated Installation >15' To 20', Add  8.77 
    For Elevated Installation >20' To 25', Add  10.96 
    For Elevated Installation >25' To 30', Add  15.35 
    For Elevated Installation >30' To 35', Add  17.54 
    For Elevated Installation >35' To 40', Add  21.93 
    For Elevated Installation >40', Add  24.12 
    For Work In Restricted Working Space, Add  13.16 

. 
 26 05 33 13-0815 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 171.62 23.39 

    For >250 To 500, Deduct  -7.12 
    For >500 To 1,000, Deduct  -11.41 
    For >1,000, Deduct  -15.70 
    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Work In Restricted Working Space, Add  17.54 

XXXXXXX 
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 26 05 33 13-0816  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0817 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 17.61 5.85 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.92 
    For Elevated Installation >25' To 30', Add  4.09 
    For Elevated Installation >30' To 35', Add  4.68 
    For Elevated Installation >35' To 40', Add  5.85 
    For Elevated Installation >40', Add  6.43 
    For Work In Restricted Working Space, Add  3.51 

. 
 26 05 33 13-0818 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 22.78 8.28 

    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.31 
    For Elevated Installation >20' To 25', Add  4.14 
    For Elevated Installation >25' To 30', Add  5.80 
    For Elevated Installation >30' To 35', Add  6.63 
    For Elevated Installation >35' To 40', Add  8.29 
    For Elevated Installation >40', Add  9.11 
    For Work In Restricted Working Space, Add  4.97 

. 
 26 05 33 13-0819 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 29.48 10.72 

    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.29 
    For Elevated Installation >20' To 25', Add  5.36 
    For Elevated Installation >25' To 30', Add  7.50 
    For Elevated Installation >30' To 35', Add  8.57 
    For Elevated Installation >35' To 40', Add  10.72 
    For Elevated Installation >40', Add  11.79 
    For Work In Restricted Working Space, Add  6.43 

. 
 26 05 33 13-0820 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 33.76 12.18 

    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Work In Restricted Working Space, Add  7.31 

. 
 26 05 33 13-0821 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 40.40 14.61 

    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Work In Restricted Working Space, Add  8.77 

. 
 26 05 33 13-0822 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 49.48 16.57 

    For Elevated Installation >10' To 15', Add  3.31 
    For Elevated Installation >15' To 20', Add  6.63 
    For Elevated Installation >20' To 25', Add  8.28 
    For Elevated Installation >25' To 30', Add  11.60 
    For Elevated Installation >30' To 35', Add  13.25 
    For Elevated Installation >35' To 40', Add  16.57 
    For Elevated Installation >40', Add  18.22 
    For Work In Restricted Working Space, Add  9.94 

. 
 26 05 33 13-0823 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 77.49 16.57 

    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Work In Restricted Working Space, Add  11.11 

. 
 26 05 33 13-0824 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 91.04 22.90 

    For Elevated Installation >10' To 15', Add  4.19 
    For Elevated Installation >15' To 20', Add  8.38 
    For Elevated Installation >20' To 25', Add  10.48 
    For Elevated Installation >25' To 30', Add  14.67 
    For Elevated Installation >30' To 35', Add  16.76 
    For Elevated Installation >35' To 40', Add  20.95 
    For Elevated Installation >40', Add  23.05 
    For Work In Restricted Working Space, Add  12.57 

. 
 26 05 33 13-0825 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ................................... 108.83 22.90 

    For Elevated Installation >10' To 15', Add  4.58 
    For Elevated Installation >15' To 20', Add  9.16 
    For Elevated Installation >20' To 25', Add  11.45 
    For Elevated Installation >25' To 30', Add  16.03 
    For Elevated Installation >30' To 35', Add  18.32 
    For Elevated Installation >35' To 40', Add  22.90 
    For Elevated Installation >40', Add  25.18 
    For Work In Restricted Working Space, Add  13.74 
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 26 05 33 13-0826 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 122.43 24.36 

    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Work In Restricted Working Space, Add  14.62 

. 
 26 05 33 13-0827 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 298.64 29.23 

    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Work In Restricted Working Space, Add  17.54 

. 
 26 05 33 13-0828 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 336.51 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 

XXXXXXX 
. 
 26 05 33 13-0829  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows (26 05 33 13-0802) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-0830 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 52.43 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-0831 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 60.81 19.64 

    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-0832 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................... 72.85 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0833 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 86.10 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0834 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 100.65 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0835 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 121.76 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
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 26 05 33 13-0836 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 185.53 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0837 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 275.88 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0838 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 340.03 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0839 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 392.31 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-0840 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 809.17 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-0841 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............... 1,270.68 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-0842  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0843 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 121.78 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0844 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 137.18 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0845 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 156.57 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

NOT FOR BID
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 26 05 33 13-0846 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 186.29 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0847 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 258.57 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 26 05 33 13-0848  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0849 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 135.01 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0850 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 159.04 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0851 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 172.25 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0852 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 220.47 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0853 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 291.53 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0854 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 373.63 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

XXXXXXX 
. 
 26 05 33 13-0855  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows (26 05 33 13-0802) 
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. 
 26 05 33 13-0856 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 150.83 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0857 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 170.43 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0858 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 192.36 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0859 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 231.81 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0860 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 329.40 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0861 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 418.10 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0862 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 526.26 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0863 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 595.19 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0864  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0865 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 178.15 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 166 County of San Bernardino

. 
 26 05 33 13-0866 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 197.15 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0867 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 222.71 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0868 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 275.50 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0869 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 397.19 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0870 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 493.44 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0871 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 572.26 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0872 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 679.64 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0873  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0874 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 199.42 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0875 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 222.04 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

NOT FOR BID
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 26 05 33 13-0876 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 252.58 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0877 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 313.54 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0878 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 434.18 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0879 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 553.70 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0880 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 684.10 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0881 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 757.16 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-0882 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow .............. 1,261.73 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

XXXXXXX 
. 
 26 05 33 13-0883  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0884 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 227.22 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0885 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 252.09 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

NOT FOR BID
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 26 05 33 13-0886 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 285.32 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0887 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 355.73 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0888 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 495.81 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0889 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 630.48 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0890 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 740.14 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0891 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 857.24 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-0892 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,331.87 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-0893 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,824.88 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-0894  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0895 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 265.93 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

NOT FOR BID
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 26 05 33 13-0896 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 278.89 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0897 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 329.14 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0898 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 414.46 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0899 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 578.91 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0900 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 733.98 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0901 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 895.95 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0902 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,051.92 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-0903 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,560.64 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-0904 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,929.89 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-0905  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows (26 05 33 13-0802) 

NOT FOR BID
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 26 05 33 13-0906 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 275.26 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-0907 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 324.22 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-0908 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 367.03 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-0909 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 432.13 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-0910 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 599.67 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-0911 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 765.81 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-0912 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 980.81 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-0913 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,096.08 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-0914 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,622.10 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

NOT FOR BID
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 26 05 33 13-0915 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,983.25 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-0916  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0917 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 101.47 15.84 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-0918 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 124.11 20.90 

    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0919 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 165.69 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 05 33 13-0920 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 272.78 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0921 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 301.14 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0922 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 380.80 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0923 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,040.48 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

NOT FOR BID
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. 
 26 05 33 13-0924 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,241.44 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 

. 
 26 05 33 13-0925 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,649.01 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0926  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0927 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............ 97.23 15.84 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-0928 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 119.32 20.90 

    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0929 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 165.69 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 05 33 13-0930 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 270.31 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0931 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 291.19 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0932 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 380.92 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 
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 26 05 33 13-0933 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 998.03 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-0934 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,210.47 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 

. 
 26 05 33 13-0935 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,648.94 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0936  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0937 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 87.83 15.84 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-0938 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 105.06 20.90 

    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0939 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 124.01 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 05 33 13-0940 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 176.52 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0941 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 206.24 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 
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. 
 26 05 33 13-0942 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .................. 319.54 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0943 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 879.81 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-0944 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .................. 989.66 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 

. 
 26 05 33 13-0945 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ............... 1,263.11 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0946  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0947 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 150.68 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-0948 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 227.28 20.90 
    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0949 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 285.88 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 
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 26 05 33 13-0950 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 329.97 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0951 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 374.75 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0952 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 493.61 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0953 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,557.24 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-0954 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,817.76 59.53 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 

. 
 26 05 33 13-0955 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,234.10 87.40 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0957 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 167.37 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

NOT FOR BID
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 26 05 33 13-0958 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 243.03 20.90 
    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0959 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 288.87 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 05 33 13-0960 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 334.91 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0961 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 388.30 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0962 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 612.65 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0963 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,736.85 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-0964 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,444.82 59.53 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 
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 26 05 33 13-0965 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,551.54 87.40 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0966  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0967 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 
Fitting ................................................................................................................................................................................. 132.30 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-0968 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 166.88 20.90 
    For Elevated Installation >10' To 15', Add  4.18 
    For Elevated Installation >15' To 20', Add  8.36 
    For Elevated Installation >20' To 25', Add  10.45 
    For Elevated Installation >25' To 30', Add  14.63 
    For Elevated Installation >30' To 35', Add  16.72 
    For Elevated Installation >35' To 40', Add  20.90 
    For Elevated Installation >40', Add  22.99 
    For Work In Restricted Working Space, Add  12.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 05 33 13-0969 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 199.99 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 05 33 13-0970 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 221.53 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.72 

. 
 26 05 33 13-0971 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 298.65 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-0972 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 422.66 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

NOT FOR BID
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 26 05 33 13-0973 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,408.48 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-0974 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,585.15 59.53 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.82 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.68 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.72 

. 
 26 05 33 13-0975 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,882.89 87.40 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.13 
    For Work In Restricted Working Space, Add  52.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-0976  Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0977 EA 1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 118.94 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-0978 EA 3/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 134.12 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.86 
    For Elevated Installation >35' To 40', Add  34.83 
    For Elevated Installation >40', Add  38.31 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0979 EA 1" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 166.05 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

. 
 26 05 33 13-0980 EA 1-1/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 217.67 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

NOT FOR BID
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 26 05 33 13-0981 EA 1-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 254.21 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.33 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.53 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.73 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-0982 EA 2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 347.00 60.81 
    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.81 
    For Elevated Installation >40', Add  66.89 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

. 
 26 05 33 13-0983 EA 2-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 584.64 85.51 
    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.51 
    For Elevated Installation >40', Add  94.06 
    For Work In Restricted Working Space, Add  51.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.30 

. 
 26 05 33 13-0984 EA 3" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 748.34 114.00 
    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.01 
    For Elevated Installation >25' To 30', Add  79.81 
    For Elevated Installation >30' To 35', Add  91.21 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.41 

. 
 26 05 33 13-0985 EA 3-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,040.99 142.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.50 

. 
 26 05 33 13-0986 EA 4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,194.48 173.54 
    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.12 

XXXXXXX 
. 
 26 05 33 13-0987  Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron 

Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0988 EA 1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 155.38 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

NOT FOR BID
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 26 05 33 13-0989 EA 3/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ..................... 177.17 44.34 

    For Elevated Installation >10' To 15', Add  8.87 
    For Elevated Installation >15' To 20', Add  17.73 
    For Elevated Installation >20' To 25', Add  22.17 
    For Elevated Installation >25' To 30', Add  31.03 
    For Elevated Installation >30' To 35', Add  35.47 
    For Elevated Installation >35' To 40', Add  44.34 
    For Elevated Installation >40', Add  48.77 
    For Work In Restricted Working Space, Add  26.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.60 

. 
 26 05 33 13-0990 EA 1" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover........................ 216.73 48.77 

    For Elevated Installation >10' To 15', Add  9.75 
    For Elevated Installation >15' To 20', Add  19.51 
    For Elevated Installation >20' To 25', Add  24.38 
    For Elevated Installation >25' To 30', Add  34.14 
    For Elevated Installation >30' To 35', Add  39.01 
    For Elevated Installation >35' To 40', Add  48.77 
    For Elevated Installation >40', Add  53.64 
    For Work In Restricted Working Space, Add  29.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.26 

. 
 26 05 33 13-0991 EA 1-1/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 292.08 55.73 

    For Elevated Installation >10' To 15', Add  11.15 
    For Elevated Installation >15' To 20', Add  22.29 
    For Elevated Installation >20' To 25', Add  27.87 
    For Elevated Installation >25' To 30', Add  39.01 
    For Elevated Installation >30' To 35', Add  44.58 
    For Elevated Installation >35' To 40', Add  55.73 
    For Elevated Installation >40', Add  61.30 
    For Work In Restricted Working Space, Add  33.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.44 

. 
 26 05 33 13-0992 EA 1-1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 345.48 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

. 
 26 05 33 13-0993 EA 2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover........................ 471.06 74.74 

    For Elevated Installation >10' To 15', Add  14.95 
    For Elevated Installation >15' To 20', Add  29.89 
    For Elevated Installation >20' To 25', Add  37.37 
    For Elevated Installation >25' To 30', Add  52.31 
    For Elevated Installation >30' To 35', Add  59.79 
    For Elevated Installation >35' To 40', Add  74.74 
    For Elevated Installation >40', Add  82.21 
    For Work In Restricted Working Space, Add  44.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.84 

XXXXXXX 
. 
 26 05 33 13-0994  Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0995 EA 1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 136.76 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0996 EA 3/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 156.00 40.54 

    For Elevated Installation >10' To 15', Add  8.11 
    For Elevated Installation >15' To 20', Add  16.21 
    For Elevated Installation >20' To 25', Add  20.27 
    For Elevated Installation >25' To 30', Add  28.37 
    For Elevated Installation >30' To 35', Add  32.43 
    For Elevated Installation >35' To 40', Add  40.54 
    For Elevated Installation >40', Add  44.59 
    For Work In Restricted Working Space, Add  24.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.32 

. 
 26 05 33 13-0997 EA 1" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 189.06 44.34 

    For Elevated Installation >10' To 15', Add  8.87 
    For Elevated Installation >15' To 20', Add  17.73 
    For Elevated Installation >20' To 25', Add  22.17 
    For Elevated Installation >25' To 30', Add  31.03 
    For Elevated Installation >30' To 35', Add  35.47 
    For Elevated Installation >35' To 40', Add  44.34 
    For Elevated Installation >40', Add  48.77 
    For Work In Restricted Working Space, Add  26.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.60 
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 26 05 33 13-0998 EA 1-1/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 242.67 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-0999 EA 1-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 287.96 55.73 
    For Elevated Installation >10' To 15', Add  11.15 
    For Elevated Installation >15' To 20', Add  22.29 
    For Elevated Installation >20' To 25', Add  27.87 
    For Elevated Installation >25' To 30', Add  39.01 
    For Elevated Installation >30' To 35', Add  44.59 
    For Elevated Installation >35' To 40', Add  55.74 
    For Elevated Installation >40', Add  61.31 
    For Work In Restricted Working Space, Add  33.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.44 

. 
 26 05 33 13-1000 EA 2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 386.76 65.24 

    For Elevated Installation >10' To 15', Add  13.05 
    For Elevated Installation >15' To 20', Add  26.09 
    For Elevated Installation >20' To 25', Add  32.62 
    For Elevated Installation >25' To 30', Add  45.66 
    For Elevated Installation >30' To 35', Add  52.19 
    For Elevated Installation >35' To 40', Add  65.24 
    For Elevated Installation >40', Add  71.76 
    For Work In Restricted Working Space, Add  39.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.14 

. 
 26 05 33 13-1001 EA 2-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 622.94 95.00 
    For Elevated Installation >10' To 15', Add  19.00 
    For Elevated Installation >15' To 20', Add  38.00 
    For Elevated Installation >20' To 25', Add  47.50 
    For Elevated Installation >25' To 30', Add  66.50 
    For Elevated Installation >30' To 35', Add  76.00 
    For Elevated Installation >35' To 40', Add  95.01 
    For Elevated Installation >40', Add  104.51 
    For Work In Restricted Working Space, Add  57.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.00 

. 
 26 05 33 13-1002 EA 3" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 824.71 123.51 

    For Elevated Installation >10' To 15', Add  24.70 
    For Elevated Installation >15' To 20', Add  49.40 
    For Elevated Installation >20' To 25', Add  61.75 
    For Elevated Installation >25' To 30', Add  86.45 
    For Elevated Installation >30' To 35', Add  98.80 
    For Elevated Installation >35' To 40', Add  123.50 
    For Elevated Installation >40', Add  135.85 
    For Work In Restricted Working Space, Add  74.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.10 

. 
 26 05 33 13-1003 EA 3-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,134.37 152.01 
    For Elevated Installation >10' To 15', Add  30.40 
    For Elevated Installation >15' To 20', Add  60.80 
    For Elevated Installation >20' To 25', Add  76.00 
    For Elevated Installation >25' To 30', Add  106.40 
    For Elevated Installation >30' To 35', Add  121.60 
    For Elevated Installation >35' To 40', Add  152.01 
    For Elevated Installation >40', Add  167.21 
    For Work In Restricted Working Space, Add  91.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.20 

. 
 26 05 33 13-1004 EA 4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 1,266.92 183.04 

    For Elevated Installation >10' To 15', Add  36.61 
    For Elevated Installation >15' To 20', Add  73.22 
    For Elevated Installation >20' To 25', Add  91.52 
    For Elevated Installation >25' To 30', Add  128.13 
    For Elevated Installation >30' To 35', Add  146.44 
    For Elevated Installation >35' To 40', Add  183.05 
    For Elevated Installation >40', Add  201.35 
    For Work In Restricted Working Space, Add  109.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.83 

XXXXXXX 
. 
 26 05 33 13-1005  Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, 

Urethane Lined (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1006 EA 1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 28.21 3.80 
    For Elevated Installation >10' To 15', Add  0.76 
    For Elevated Installation >15' To 20', Add  1.52 
    For Elevated Installation >20' To 25', Add  1.90 
    For Elevated Installation >25' To 30', Add  2.66 
    For Elevated Installation >30' To 35', Add  3.04 
    For Elevated Installation >35' To 40', Add  3.80 
    For Elevated Installation >40', Add  4.18 
    For Work In Restricted Working Space, Add  2.28 
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 26 05 33 13-1007 EA 3/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 31.64 4.43 

    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.77 
    For Elevated Installation >20' To 25', Add  2.22 
    For Elevated Installation >25' To 30', Add  3.10 
    For Elevated Installation >30' To 35', Add  3.55 
    For Elevated Installation >35' To 40', Add  4.44 
    For Elevated Installation >40', Add  4.88 
    For Work In Restricted Working Space, Add  2.66 

. 
 26 05 33 13-1008 EA 1" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................... 41.27 5.70 

    For Elevated Installation >10' To 15', Add  1.14 
    For Elevated Installation >15' To 20', Add  2.28 
    For Elevated Installation >20' To 25', Add  2.85 
    For Elevated Installation >25' To 30', Add  3.99 
    For Elevated Installation >30' To 35', Add  4.56 
    For Elevated Installation >35' To 40', Add  5.70 
    For Elevated Installation >40', Add  6.27 
    For Work In Restricted Working Space, Add  3.42 

. 
 26 05 33 13-1009 EA 1-1/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 53.10 6.97 

    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.79 
    For Elevated Installation >20' To 25', Add  3.48 
    For Elevated Installation >25' To 30', Add  4.88 
    For Elevated Installation >30' To 35', Add  5.57 
    For Elevated Installation >35' To 40', Add  6.97 
    For Elevated Installation >40', Add  7.66 
    For Work In Restricted Working Space, Add  4.18 

. 
 26 05 33 13-1010 EA 1-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 59.42 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 

. 
 26 05 33 13-1011 EA 2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................... 73.60 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 

. 
 26 05 33 13-1012 EA 2-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 95.36 10.77 

    For Elevated Installation >10' To 15', Add  2.15 
    For Elevated Installation >15' To 20', Add  4.31 
    For Elevated Installation >20' To 25', Add  5.38 
    For Elevated Installation >25' To 30', Add  7.54 
    For Elevated Installation >30' To 35', Add  8.61 
    For Elevated Installation >35' To 40', Add  10.77 
    For Elevated Installation >40', Add  11.84 
    For Work In Restricted Working Space, Add  6.46 

. 
 26 05 33 13-1013 EA 3" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ......................................... 104.23 15.20 

    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.08 
    For Elevated Installation >20' To 25', Add  7.60 
    For Elevated Installation >25' To 30', Add  10.64 
    For Elevated Installation >30' To 35', Add  12.16 
    For Elevated Installation >35' To 40', Add  15.20 
    For Elevated Installation >40', Add  16.72 
    For Work In Restricted Working Space, Add  9.12 

. 
 26 05 33 13-1014 EA 3-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ................................... 126.77 17.10 

    For Elevated Installation >10' To 15', Add  3.42 
    For Elevated Installation >15' To 20', Add  6.84 
    For Elevated Installation >20' To 25', Add  8.55 
    For Elevated Installation >25' To 30', Add  11.97 
    For Elevated Installation >30' To 35', Add  13.68 
    For Elevated Installation >35' To 40', Add  17.10 
    For Elevated Installation >40', Add  18.81 
    For Work In Restricted Working Space, Add  10.26 

. 
 26 05 33 13-1015 EA 4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ......................................... 135.63 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 

XXXXXXX 
. 
 26 05 33 13-1016  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYS Sealing Conduit Bodies (26 05 33 13-0802) 
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 26 05 33 13-1017 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 134.57 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1018 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 148.99 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-1019 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 174.03 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

. 
 26 05 33 13-1020 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 206.59 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1021 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 257.34 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-1022 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 311.88 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

. 
 26 05 33 13-1023 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 451.72 85.51 
    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.30 

. 
 26 05 33 13-1024 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 579.10 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.40 

NOT FOR BID
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 26 05 33 13-1025 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body ................................................................................................................................................................................ 1,160.84 142.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.50 

. 
 26 05 33 13-1026 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 1,700.92 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.12 

XXXXXXX 
. 
 26 05 33 13-1027  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYD Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1028 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 230.57 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1029 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 248.25 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-1030 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 283.48 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

. 
 26 05 33 13-1031 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ................................................................................................................................................................................... 317.29 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1032 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ................................................................................................................................................................................... 384.76 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-1033 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 433.09 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 185

. 
 26 05 33 13-1034 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body................................................................................................................................................................................... 609.32 85.51 
    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.30 

. 
 26 05 33 13-1035 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 849.01 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.40 

. 
 26 05 33 13-1036 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body................................................................................................................................................................................ 1,239.22 142.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.50 

. 
 26 05 33 13-1037 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 1,803.49 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.12 

XXXXXXX 
. 
 26 05 33 13-1038  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZS Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1039 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 184.35 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1040 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 196.50 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-1041 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 225.76 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

. 
 26 05 33 13-1042 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body................................................................................................................................................................................... 251.82 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

NOT FOR BID
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 26 05 33 13-1043 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................... 346.65 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-1044 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 435.40 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

. 
 26 05 33 13-1045 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................... 676.34 85.51 
    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.30 

. 
 26 05 33 13-1046 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 985.38 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.40 

. 
 26 05 33 13-1047 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................ 1,239.22 142.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.50 

XXXXXXX 
. 
 26 05 33 13-1048  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZD Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1049 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 244.14 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1050 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 270.88 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-1051 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 335.83 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

NOT FOR BID
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 26 05 33 13-1052 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body................................................................................................................................................................................... 414.10 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1053 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body................................................................................................................................................................................... 575.93 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

. 
 26 05 33 13-1054 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 690.22 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.48 

XXXXXXX 
. 
 26 05 33 13-1055  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Split Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1056 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 46.82 12.18 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Work In Restricted Working Space, Add  7.31 

. 
 26 05 33 13-1057 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 62.14 14.61 

    For Elevated Installation >10' To 15', Add  2.92 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.31 
    For Elevated Installation >25' To 30', Add  10.23 
    For Elevated Installation >30' To 35', Add  11.69 
    For Elevated Installation >35' To 40', Add  14.62 
    For Elevated Installation >40', Add  16.08 
    For Work In Restricted Working Space, Add  8.77 

. 
 26 05 33 13-1058 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................... 78.93 19.49 

    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.79 
    For Elevated Installation >20' To 25', Add  9.74 
    For Elevated Installation >25' To 30', Add  13.64 
    For Elevated Installation >30' To 35', Add  15.59 
    For Elevated Installation >35' To 40', Add  19.49 
    For Elevated Installation >40', Add  21.43 
    For Work In Restricted Working Space, Add  11.69 

. 
 26 05 33 13-1059 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 108.69 24.36 

    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Work In Restricted Working Space, Add  14.62 

. 
 26 05 33 13-1060 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 142.72 29.23 

    For Elevated Installation >10' To 15', Add  5.85 
    For Elevated Installation >15' To 20', Add  11.69 
    For Elevated Installation >20' To 25', Add  14.62 
    For Elevated Installation >25' To 30', Add  20.46 
    For Elevated Installation >30' To 35', Add  23.38 
    For Elevated Installation >35' To 40', Add  29.23 
    For Elevated Installation >40', Add  32.15 
    For Work In Restricted Working Space, Add  17.54 

NOT FOR BID
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 26 05 33 13-1061 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 246.36 34.11 

    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Work In Restricted Working Space, Add  20.46 

. 
 26 05 33 13-1062 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 358.43 38.97 

    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Work In Restricted Working Space, Add  23.39 

. 
 26 05 33 13-1063 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 447.36 43.85 

    For Elevated Installation >10' To 15', Add  8.77 
    For Elevated Installation >15' To 20', Add  17.54 
    For Elevated Installation >20' To 25', Add  21.92 
    For Elevated Installation >25' To 30', Add  30.69 
    For Elevated Installation >30' To 35', Add  35.08 
    For Elevated Installation >35' To 40', Add  43.85 
    For Elevated Installation >40', Add  48.23 
    For Work In Restricted Working Space, Add  26.31 

. 
 26 05 33 13-1064 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 623.12 51.16 

    For Elevated Installation >10' To 15', Add  10.23 
    For Elevated Installation >15' To 20', Add  20.46 
    For Elevated Installation >20' To 25', Add  25.58 
    For Elevated Installation >25' To 30', Add  35.81 
    For Elevated Installation >30' To 35', Add  40.93 
    For Elevated Installation >35' To 40', Add  51.16 
    For Elevated Installation >40', Add  56.28 
    For Work In Restricted Working Space, Add  30.70 

. 
 26 05 33 13-1065 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 756.72 58.46 

    For Elevated Installation >10' To 15', Add  11.69 
    For Elevated Installation >15' To 20', Add  23.39 
    For Elevated Installation >20' To 25', Add  29.23 
    For Elevated Installation >25' To 30', Add  40.93 
    For Elevated Installation >30' To 35', Add  46.77 
    For Elevated Installation >35' To 40', Add  58.47 
    For Elevated Installation >40', Add  64.31 
    For Work In Restricted Working Space, Add  35.08 

. 
 26 05 33 13-1066 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,211.18 92.57 

    For Elevated Installation >10' To 15', Add  18.51 
    For Elevated Installation >15' To 20', Add  37.03 
    For Elevated Installation >20' To 25', Add  46.28 
    For Elevated Installation >25' To 30', Add  64.80 
    For Elevated Installation >30' To 35', Add  74.05 
    For Elevated Installation >35' To 40', Add  92.57 
    For Elevated Installation >40', Add  101.82 
    For Work In Restricted Working Space, Add  55.54 

. 
 26 05 33 13-1067 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,655.07 141.29 

    For Elevated Installation >10' To 15', Add  28.26 
    For Elevated Installation >15' To 20', Add  56.52 
    For Elevated Installation >20' To 25', Add  70.65 
    For Elevated Installation >25' To 30', Add  98.90 
    For Elevated Installation >30' To 35', Add  113.03 
    For Elevated Installation >35' To 40', Add  141.29 
    For Elevated Installation >40', Add  155.42 
    For Work In Restricted Working Space, Add  84.77 

XXXXXXX 
. 
 26 05 33 13-1068  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1069 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 173.81 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1070 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 205.56 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 

NOT FOR BID
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 26 05 33 13-1071 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 226.71 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1072 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................ 326.25 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1073 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................ 430.76 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1074 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 464.71 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1075 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ......................... 1,100.01 84.23 

    For Elevated Installation >10' To 15', Add  16.85 
    For Elevated Installation >15' To 20', Add  33.70 
    For Elevated Installation >20' To 25', Add  42.12 
    For Elevated Installation >25' To 30', Add  58.97 
    For Elevated Installation >30' To 35', Add  67.39 
    For Elevated Installation >35' To 40', Add  84.24 
    For Elevated Installation >40', Add  92.66 
    For Work In Restricted Working Space, Add  50.54 

. 
 26 05 33 13-1076 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,159.77 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.01 
    For Elevated Installation >25' To 30', Add  79.81 
    For Elevated Installation >30' To 35', Add  91.21 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.41 

. 
 26 05 33 13-1077 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ......................... 1,898.97 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.26 
    For Elevated Installation >25' To 30', Add  99.76 
    For Elevated Installation >30' To 35', Add  114.01 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.51 

. 
 26 05 33 13-1078 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,976.70 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.78 
    For Elevated Installation >25' To 30', Add  121.49 
    For Elevated Installation >30' To 35', Add  138.84 
    For Elevated Installation >35' To 40', Add  173.55 
    For Elevated Installation >40', Add  190.91 
    For Work In Restricted Working Space, Add  104.13 

XXXXXXX 
. 
 26 05 33 13-1079  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Hazardous Locations Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1080 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 
Pulling Elbow ..................................................................................................................................................................... 254.23 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

NOT FOR BID
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 26 05 33 13-1081 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 289.60 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1082 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 572.68 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1083 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 600.57 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1084 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 821.53 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1085 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 875.95 60.81 
    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1086 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 1,685.71 85.51 
    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 

. 
 26 05 33 13-1087 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 1,772.66 114.00 
    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 

. 
 26 05 33 13-1088 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 2,598.07 142.50 
    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 
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 26 05 33 13-1089 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 2,941.32 173.54 
    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 

XXXXXXX 
. 
 26 05 33 13-1090  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Male 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1091 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 
Malleable Elbow ................................................................................................................................................................... 97.32 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1092 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 113.18 19.64 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1093 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 134.82 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1094 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 159.16 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

XXXXXXX 
. 
 26 05 33 13-1095  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1096 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 
Degree Malleable Elbow ...................................................................................................................................................... 76.37 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1097 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow ...................................................................................................................................................... 88.04 19.64 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

NOT FOR BID
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. 
 26 05 33 13-1098 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 122.57 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1099 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 159.26 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1100 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 194.26 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1101 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 280.18 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1102 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 383.19 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

XXXXXXX 
. 
 26 05 33 13-1103  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1104 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 
Malleable Elbow ................................................................................................................................................................... 97.37 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1105 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow ................................................................................................................................................................. 116.08 19.64 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1106 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow ................................................................................................................................................................. 134.84 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
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. 
 26 05 33 13-1107 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 159.21 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

XXXXXXX 
. 
 26 05 33 13-1108  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 45 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1109 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 
Degree Malleable Elbow ...................................................................................................................................................... 76.45 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1110 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 88.04 19.64 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1111 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 113.89 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1112 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 142.41 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1113 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 166.81 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1114 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 192.28 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1115 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 360.78 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
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. 
 26 05 33 13-1116 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 412.75 59.53 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-1117 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 445.09 67.13 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-1118 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 548.76 87.40 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-1119  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Service Entrance Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1120 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ............... 160.24 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.24 

. 
 26 05 33 13-1121 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ............... 173.01 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-1122 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .................. 189.25 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.94 

. 
 26 05 33 13-1123 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 254.75 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.74 

. 
 26 05 33 13-1124 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 324.77 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.40 

XXXXXXX 
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. 
 26 05 33 13-1125  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAB, GUAC, GUAL, GUAN Junction Boxes With Cast Iron Cover 
(26 05 33 13-0802) 

. 

. 
 26 05 33 13-1126 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 193.44 30.40 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1127 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 208.24 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1128 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 243.47 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1129 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 348.86 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1130 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 568.62 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1131 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 613.93 60.81 
    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 26 05 33 13-1132  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAT Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1133 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 
Cast Iron Cover .................................................................................................................................................................. 212.28 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

NOT FOR BID
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. 
 26 05 33 13-1134 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 239.67 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1135 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 261.40 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1136 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 367.07 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1137 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 612.08 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1138 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 653.81 60.81 
    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 26 05 33 13-1139  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAW, GUAX Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1140 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 
Box With Cast Iron Cover .................................................................................................................................................. 212.42 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1141 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 234.11 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1142 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover .......................................................................................................................................................... 278.71 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

NOT FOR BID
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 26 05 33 13-1143 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 380.95 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1144 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 632.79 50.67 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1145 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover.......................................................................................................................................................... 679.34 60.81 
    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 26 05 33 13-1146  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAD Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1147 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 
Cast Iron Cover .................................................................................................................................................................. 264.58 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1148 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 292.09 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1149 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 316.41 39.91 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1150 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 802.50 46.23 
    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

XXXXXXX 
. 
 26 05 33 13-1151  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FS Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 
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. 
 26 05 33 13-1152 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 125.51 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1153 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 137.87 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1154 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 153.84 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1155 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 139.65 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1156 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 150.23 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1157 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 171.03 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

XXXXXXX 
. 
 26 05 33 13-1158  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FD Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1159 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 132.19 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1160 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 145.39 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1161 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 159.05 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

NOT FOR BID
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 26 05 33 13-1162 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 149.21 30.40 

    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.16 
    For Elevated Installation >20' To 25', Add  15.20 
    For Elevated Installation >25' To 30', Add  21.28 
    For Elevated Installation >30' To 35', Add  24.32 
    For Elevated Installation >35' To 40', Add  30.41 
    For Elevated Installation >40', Add  33.45 
    For Work In Restricted Working Space, Add  18.24 

. 
 26 05 33 13-1163 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 162.58 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1164 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 183.74 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

XXXXXXX 
. 
 26 05 33 13-1165  Polyvinyl Chloride (PVC) Coated, Urethane Lined, FS And FD Series 

Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1166 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS23, FS And FD Series Cover ............................................................ 47.63 3.80 
    For Elevated Installation >10' To 15', Add  0.76 
    For Elevated Installation >15' To 20', Add  1.52 
    For Elevated Installation >20' To 25', Add  1.90 
    For Elevated Installation >25' To 30', Add  2.66 
    For Elevated Installation >30' To 35', Add  3.04 
    For Elevated Installation >35' To 40', Add  3.80 
    For Elevated Installation >40', Add  4.18 
    For Work In Restricted Working Space, Add  2.28 

. 
 26 05 33 13-1167 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS21G, FS And FD Series Cover ......................................................... 64.86 4.43 

    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.77 
    For Elevated Installation >20' To 25', Add  2.22 
    For Elevated Installation >25' To 30', Add  3.10 
    For Elevated Installation >30' To 35', Add  3.55 
    For Elevated Installation >35' To 40', Add  4.44 
    For Elevated Installation >40', Add  4.88 
    For Work In Restricted Working Space, Add  2.66 

. 
 26 05 33 13-1168 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS32G, FS And FD Series Cover ......................................................... 61.20 4.43 

    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.77 
    For Elevated Installation >20' To 25', Add  2.22 
    For Elevated Installation >25' To 30', Add  3.10 
    For Elevated Installation >30' To 35', Add  3.55 
    For Elevated Installation >35' To 40', Add  4.44 
    For Elevated Installation >40', Add  4.88 
    For Work In Restricted Working Space, Add  2.66 

. 
 26 05 33 13-1169 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS100G, FS And FD Series Cover ....................................................... 54.34 4.43 

    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.77 
    For Elevated Installation >20' To 25', Add  2.22 
    For Elevated Installation >25' To 30', Add  3.10 
    For Elevated Installation >30' To 35', Add  3.55 
    For Elevated Installation >35' To 40', Add  4.44 
    For Elevated Installation >40', Add  4.88 
    For Work In Restricted Working Space, Add  2.66 

. 
 26 05 33 13-1170 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRD1, FS And FD Series Cover ...................................................... 266.76 6.34 

    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Work In Restricted Working Space, Add  3.80 

. 
 26 05 33 13-1171 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRS1, FS And FD Series Cover ...................................................... 237.03 6.34 

    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Work In Restricted Working Space, Add  3.80 

XXXXXXX 

NOT FOR BID
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 26 05 33 13-1172  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Mogul Conduit Bodies (26 05 33 13-0802) 
Note: Includes covers. 

. 

. 
 26 05 33 13-1173 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 274.87 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1174 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 308.59 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1175 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 427.60 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1176 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 509.46 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1177 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 736.27 85.51 

    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 

. 
 26 05 33 13-1178 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 928.33 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 

. 
 26 05 33 13-1179 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........ 1,363.58 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1180 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body .............. 1,692.32 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 

. 
 26 05 33 13-1181 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ................ 274.87 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

NOT FOR BID
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 26 05 33 13-1182 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 308.59 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1183 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 426.40 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1184 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 497.36 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1185 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 747.41 85.51 

    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 

. 
 26 05 33 13-1186 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 978.33 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 

. 
 26 05 33 13-1187 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ...... 1,423.94 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1188 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,729.90 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 

. 
 26 05 33 13-1189 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 274.87 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1190 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 308.59 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

NOT FOR BID
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 26 05 33 13-1191 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............ 426.40 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

. 
 26 05 33 13-1192 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 497.36 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1193 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............ 747.41 85.51 

    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 

. 
 26 05 33 13-1194 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 978.33 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 

. 
 26 05 33 13-1195 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ......... 1,423.94 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1196 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............... 1,729.90 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 

. 
 26 05 33 13-1197 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 274.87 39.91 

    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.96 
    For Elevated Installation >20' To 25', Add  19.95 
    For Elevated Installation >25' To 30', Add  27.93 
    For Elevated Installation >30' To 35', Add  31.92 
    For Elevated Installation >35' To 40', Add  39.90 
    For Elevated Installation >40', Add  43.89 
    For Work In Restricted Working Space, Add  23.94 

. 
 26 05 33 13-1198 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 308.59 46.23 

    For Elevated Installation >10' To 15', Add  9.25 
    For Elevated Installation >15' To 20', Add  18.49 
    For Elevated Installation >20' To 25', Add  23.12 
    For Elevated Installation >25' To 30', Add  32.36 
    For Elevated Installation >30' To 35', Add  36.99 
    For Elevated Installation >35' To 40', Add  46.24 
    For Elevated Installation >40', Add  50.86 
    For Work In Restricted Working Space, Add  27.74 

. 
 26 05 33 13-1199 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 427.60 50.67 

    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.27 
    For Elevated Installation >20' To 25', Add  25.34 
    For Elevated Installation >25' To 30', Add  35.47 
    For Elevated Installation >30' To 35', Add  40.54 
    For Elevated Installation >35' To 40', Add  50.67 
    For Elevated Installation >40', Add  55.74 
    For Work In Restricted Working Space, Add  30.40 

NOT FOR BID
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 26 05 33 13-1200 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 503.88 60.81 

    For Elevated Installation >10' To 15', Add  12.16 
    For Elevated Installation >15' To 20', Add  24.32 
    For Elevated Installation >20' To 25', Add  30.40 
    For Elevated Installation >25' To 30', Add  42.56 
    For Elevated Installation >30' To 35', Add  48.64 
    For Elevated Installation >35' To 40', Add  60.80 
    For Elevated Installation >40', Add  66.88 
    For Work In Restricted Working Space, Add  36.48 

. 
 26 05 33 13-1201 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 736.27 85.51 

    For Elevated Installation >10' To 15', Add  17.10 
    For Elevated Installation >15' To 20', Add  34.20 
    For Elevated Installation >20' To 25', Add  42.75 
    For Elevated Installation >25' To 30', Add  59.85 
    For Elevated Installation >30' To 35', Add  68.40 
    For Elevated Installation >35' To 40', Add  85.50 
    For Elevated Installation >40', Add  94.05 
    For Work In Restricted Working Space, Add  51.30 

. 
 26 05 33 13-1202 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 928.33 114.00 

    For Elevated Installation >10' To 15', Add  22.80 
    For Elevated Installation >15' To 20', Add  45.60 
    For Elevated Installation >20' To 25', Add  57.00 
    For Elevated Installation >25' To 30', Add  79.80 
    For Elevated Installation >30' To 35', Add  91.20 
    For Elevated Installation >35' To 40', Add  114.01 
    For Elevated Installation >40', Add  125.41 
    For Work In Restricted Working Space, Add  68.40 

. 
 26 05 33 13-1203 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ...... 1,363.58 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1204 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............ 1,707.97 173.54 

    For Elevated Installation >10' To 15', Add  34.71 
    For Elevated Installation >15' To 20', Add  69.42 
    For Elevated Installation >20' To 25', Add  86.77 
    For Elevated Installation >25' To 30', Add  121.48 
    For Elevated Installation >30' To 35', Add  138.83 
    For Elevated Installation >35' To 40', Add  173.54 
    For Elevated Installation >40', Add  190.89 
    For Work In Restricted Working Space, Add  104.12 

XXXXXXX 
. 
 26 05 33 13-1205  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid 

Galvanized Steel (RGS) Mogul Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1206 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 138.49 5.70 
    For Elevated Installation >10' To 15', Add  1.14 
    For Elevated Installation >15' To 20', Add  2.28 
    For Elevated Installation >20' To 25', Add  2.85 
    For Elevated Installation >25' To 30', Add  3.99 
    For Elevated Installation >30' To 35', Add  4.56 
    For Elevated Installation >35' To 40', Add  5.70 
    For Elevated Installation >40', Add  6.27 
    For Work In Restricted Working Space, Add  3.42 

. 
 26 05 33 13-1207 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 139.76 6.34 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Work In Restricted Working Space, Add  3.80 

. 
 26 05 33 13-1208 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 197.58 8.87 
    For Elevated Installation >10' To 15', Add  1.77 
    For Elevated Installation >15' To 20', Add  3.55 
    For Elevated Installation >20' To 25', Add  4.43 
    For Elevated Installation >25' To 30', Add  6.21 
    For Elevated Installation >30' To 35', Add  7.09 
    For Elevated Installation >35' To 40', Add  8.87 
    For Elevated Installation >40', Add  9.75 
    For Work In Restricted Working Space, Add  5.32 

NOT FOR BID
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 26 05 33 13-1209 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 200.12 10.13 

    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.05 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.09 
    For Elevated Installation >30' To 35', Add  8.11 
    For Elevated Installation >35' To 40', Add  10.14 
    For Elevated Installation >40', Add  11.15 
    For Work In Restricted Working Space, Add  6.08 

. 
 26 05 33 13-1210 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 350.43 12.03 
    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 

. 
 26 05 33 13-1211 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 356.76 15.20 

    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.08 
    For Elevated Installation >20' To 25', Add  7.60 
    For Elevated Installation >25' To 30', Add  10.64 
    For Elevated Installation >30' To 35', Add  12.16 
    For Elevated Installation >35' To 40', Add  15.20 
    For Elevated Installation >40', Add  16.72 
    For Work In Restricted Working Space, Add  9.12 

. 
 26 05 33 13-1212 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 538.08 17.10 
    For Elevated Installation >10' To 15', Add  3.42 
    For Elevated Installation >15' To 20', Add  6.84 
    For Elevated Installation >20' To 25', Add  8.55 
    For Elevated Installation >25' To 30', Add  11.97 
    For Elevated Installation >30' To 35', Add  13.68 
    For Elevated Installation >35' To 40', Add  17.10 
    For Elevated Installation >40', Add  18.81 
    For Work In Restricted Working Space, Add  10.26 

. 
 26 05 33 13-1213 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 548.22 22.16 

    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.87 
    For Elevated Installation >20' To 25', Add  11.09 
    For Elevated Installation >25' To 30', Add  15.52 
    For Elevated Installation >30' To 35', Add  17.74 
    For Elevated Installation >35' To 40', Add  22.17 
    For Elevated Installation >40', Add  24.39 
    For Work In Restricted Working Space, Add  13.30 

XXXXXXX 
. 
 26 05 33 13-1214  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1215 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 237.72 15.84 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1216 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 280.74 19.64 

    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1217 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 332.21 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 
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 26 05 33 13-1218 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 409.48 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1219 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 548.13 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1220 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 760.09 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1221 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,086.32 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1222 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,350.09 59.53 

    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-1223 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,896.38 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-1224 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 2,184.33 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-1225  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings With Bonding Jumper (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1226 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 
Bonding Jumper ................................................................................................................................................................. 378.88 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

NOT FOR BID
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. 
 26 05 33 13-1227 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 393.01 19.64 
    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1228 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 441.16 24.07 
    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1229 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 533.99 27.87 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1230 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 647.53 31.67 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1231 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 828.52 34.83 
    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1232 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,224.17 43.71 
    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1233 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,534.30 59.53 
    For Elevated Installation >10' To 15', Add  11.91 
    For Elevated Installation >15' To 20', Add  23.81 
    For Elevated Installation >20' To 25', Add  29.77 
    For Elevated Installation >25' To 30', Add  41.67 
    For Elevated Installation >30' To 35', Add  47.63 
    For Elevated Installation >35' To 40', Add  59.54 
    For Elevated Installation >40', Add  65.49 
    For Work In Restricted Working Space, Add  35.72 

. 
 26 05 33 13-1234 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,955.85 67.13 
    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 
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 26 05 33 13-1235 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 2,447.71 87.40 
    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

XXXXXXX 
. 
 26 05 33 13-1236  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STG Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1237 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 78.24 7.60 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.04 
    For Elevated Installation >20' To 25', Add  3.80 
    For Elevated Installation >25' To 30', Add  5.32 
    For Elevated Installation >30' To 35', Add  6.08 
    For Elevated Installation >35' To 40', Add  7.60 
    For Elevated Installation >40', Add  8.36 
    For Work In Restricted Working Space, Add  4.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.56 

. 
 26 05 33 13-1238 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 84.70 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1239 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................... 93.08 11.40 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.54 
    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-1240 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 105.20 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.15 
    For Elevated Installation >35' To 40', Add  13.94 
    For Elevated Installation >40', Add  15.33 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1241 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 141.81 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1242 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 173.47 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1243 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 248.66 22.16 

    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.87 
    For Elevated Installation >20' To 25', Add  11.09 
    For Elevated Installation >25' To 30', Add  15.52 
    For Elevated Installation >30' To 35', Add  17.74 
    For Elevated Installation >35' To 40', Add  22.17 
    For Elevated Installation >40', Add  24.39 
    For Work In Restricted Working Space, Add  13.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.30 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 208 County of San Bernardino

. 
 26 05 33 13-1244 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 324.52 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1245 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub................... 414.84 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1246 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 521.60 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1247 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 646.83 70.93 

    For Elevated Installation >10' To 15', Add  14.19 
    For Elevated Installation >15' To 20', Add  28.37 
    For Elevated Installation >20' To 25', Add  35.47 
    For Elevated Installation >25' To 30', Add  49.65 
    For Elevated Installation >30' To 35', Add  56.75 
    For Elevated Installation >35' To 40', Add  70.94 
    For Elevated Installation >40', Add  78.03 
    For Work In Restricted Working Space, Add  42.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.56 

. 
 26 05 33 13-1248 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 975.51 107.04 

    For Elevated Installation >10' To 15', Add  21.41 
    For Elevated Installation >15' To 20', Add  42.81 
    For Elevated Installation >20' To 25', Add  53.52 
    For Elevated Installation >25' To 30', Add  74.92 
    For Elevated Installation >30' To 35', Add  85.63 
    For Elevated Installation >35' To 40', Add  107.04 
    For Elevated Installation >40', Add  117.74 
    For Work In Restricted Working Space, Add  64.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.22 

XXXXXXX 
. 
 26 05 33 13-1249  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1250 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 118.34 7.60 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.04 
    For Elevated Installation >20' To 25', Add  3.80 
    For Elevated Installation >25' To 30', Add  5.32 
    For Elevated Installation >30' To 35', Add  6.08 
    For Elevated Installation >35' To 40', Add  7.60 
    For Elevated Installation >40', Add  8.36 
    For Work In Restricted Working Space, Add  4.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.56 

. 
 26 05 33 13-1251 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 125.09 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1252 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 134.36 11.40 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.54 
    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

NOT FOR BID
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 26 05 33 13-1253 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 153.33 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.15 
    For Elevated Installation >35' To 40', Add  13.94 
    For Elevated Installation >40', Add  15.33 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1254 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 164.54 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1255 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 186.12 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1256 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 284.19 22.16 

    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.87 
    For Elevated Installation >20' To 25', Add  11.09 
    For Elevated Installation >25' To 30', Add  15.52 
    For Elevated Installation >30' To 35', Add  17.74 
    For Elevated Installation >35' To 40', Add  22.17 
    For Elevated Installation >40', Add  24.39 
    For Work In Restricted Working Space, Add  13.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.30 

. 
 26 05 33 13-1257 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 339.84 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1258 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 418.15 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1259 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 542.96 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1260 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 844.34 70.93 

    For Elevated Installation >10' To 15', Add  14.19 
    For Elevated Installation >15' To 20', Add  28.37 
    For Elevated Installation >20' To 25', Add  35.47 
    For Elevated Installation >25' To 30', Add  49.65 
    For Elevated Installation >30' To 35', Add  56.75 
    For Elevated Installation >35' To 40', Add  70.94 
    For Elevated Installation >40', Add  78.03 
    For Work In Restricted Working Space, Add  42.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.56 
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 26 05 33 13-1261 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 1,382.55 107.04 

    For Elevated Installation >10' To 15', Add  21.41 
    For Elevated Installation >15' To 20', Add  42.81 
    For Elevated Installation >20' To 25', Add  53.52 
    For Elevated Installation >25' To 30', Add  74.92 
    For Elevated Installation >30' To 35', Add  85.63 
    For Elevated Installation >35' To 40', Add  107.04 
    For Elevated Installation >40', Add  117.74 
    For Work In Restricted Working Space, Add  64.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.22 

XXXXXXX 
. 
 26 05 33 13-1262  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1263 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................. 127.26 7.60 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.04 
    For Elevated Installation >20' To 25', Add  3.80 
    For Elevated Installation >25' To 30', Add  5.32 
    For Elevated Installation >30' To 35', Add  6.08 
    For Elevated Installation >35' To 40', Add  7.60 
    For Elevated Installation >40', Add  8.36 
    For Work In Restricted Working Space, Add  4.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.56 

. 
 26 05 33 13-1264 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................. 133.55 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1265 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ..................... 143.20 11.40 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.54 
    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-1266 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ............... 180.18 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.15 
    For Elevated Installation >35' To 40', Add  13.94 
    For Elevated Installation >40', Add  15.33 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1267 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ............... 196.95 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1268 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ..................... 208.49 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

XXXXXXX 
. 
 26 05 33 13-1269  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions (26 05 33 13-0802) 
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 26 05 33 13-1270 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 93.54 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1271 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 102.25 19.64 

    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1272 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 132.59 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1273 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 191.64 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1274 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 227.26 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1275 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 288.14 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

. 
 26 05 33 13-1276 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 383.17 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1277 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 495.16 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1278 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 640.07 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 
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 26 05 33 13-1279 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union......................... 824.25 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-1280 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union...................... 1,498.92 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1281 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union...................... 1,873.90 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-1282  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1283 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ....................... 95.62 15.84 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1284 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 110.21 19.64 

    For Elevated Installation >10' To 15', Add  3.93 
    For Elevated Installation >15' To 20', Add  7.85 
    For Elevated Installation >20' To 25', Add  9.82 
    For Elevated Installation >25' To 30', Add  13.74 
    For Elevated Installation >30' To 35', Add  15.70 
    For Elevated Installation >35' To 40', Add  19.63 
    For Elevated Installation >40', Add  21.59 
    For Work In Restricted Working Space, Add  11.78 

. 
 26 05 33 13-1285 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 136.83 24.07 

    For Elevated Installation >10' To 15', Add  4.81 
    For Elevated Installation >15' To 20', Add  9.63 
    For Elevated Installation >20' To 25', Add  12.04 
    For Elevated Installation >25' To 30', Add  16.85 
    For Elevated Installation >30' To 35', Add  19.26 
    For Elevated Installation >35' To 40', Add  24.07 
    For Elevated Installation >40', Add  26.48 
    For Work In Restricted Working Space, Add  14.44 

. 
 26 05 33 13-1286 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 199.43 27.87 

    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.15 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.51 
    For Elevated Installation >30' To 35', Add  22.29 
    For Elevated Installation >35' To 40', Add  27.87 
    For Elevated Installation >40', Add  30.65 
    For Work In Restricted Working Space, Add  16.72 

. 
 26 05 33 13-1287 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 238.07 31.67 

    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Work In Restricted Working Space, Add  19.00 

. 
 26 05 33 13-1288 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 311.48 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 
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 26 05 33 13-1289 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 433.12 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1290 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 545.95 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.07 
    For Work In Restricted Working Space, Add  26.22 

. 
 26 05 33 13-1291 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 731.90 67.13 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.85 
    For Elevated Installation >20' To 25', Add  33.57 
    For Elevated Installation >25' To 30', Add  46.99 
    For Elevated Installation >30' To 35', Add  53.71 
    For Elevated Installation >35' To 40', Add  67.14 
    For Elevated Installation >40', Add  73.85 
    For Work In Restricted Working Space, Add  40.28 

. 
 26 05 33 13-1292 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 915.75 87.40 

    For Elevated Installation >10' To 15', Add  17.48 
    For Elevated Installation >15' To 20', Add  34.96 
    For Elevated Installation >20' To 25', Add  43.70 
    For Elevated Installation >25' To 30', Add  61.18 
    For Elevated Installation >30' To 35', Add  69.92 
    For Elevated Installation >35' To 40', Add  87.40 
    For Elevated Installation >40', Add  96.14 
    For Work In Restricted Working Space, Add  52.44 

. 
 26 05 33 13-1293 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,666.64 142.50 

    For Elevated Installation >10' To 15', Add  28.50 
    For Elevated Installation >15' To 20', Add  57.00 
    For Elevated Installation >20' To 25', Add  71.25 
    For Elevated Installation >25' To 30', Add  99.75 
    For Elevated Installation >30' To 35', Add  114.00 
    For Elevated Installation >35' To 40', Add  142.51 
    For Elevated Installation >40', Add  156.76 
    For Work In Restricted Working Space, Add  85.50 

. 
 26 05 33 13-1294 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 2,144.71 214.07 

    For Elevated Installation >10' To 15', Add  42.82 
    For Elevated Installation >15' To 20', Add  85.63 
    For Elevated Installation >20' To 25', Add  107.04 
    For Elevated Installation >25' To 30', Add  149.85 
    For Elevated Installation >30' To 35', Add  171.26 
    For Elevated Installation >35' To 40', Add  214.08 
    For Elevated Installation >40', Add  235.48 
    For Work In Restricted Working Space, Add  128.45 

XXXXXXX 
. 
 26 05 33 13-1295  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Reducing Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1296 EA  3/4" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 51.98 5.06 
    For Elevated Installation >10' To 15', Add  1.01 
    For Elevated Installation >15' To 20', Add  2.03 
    For Elevated Installation >20' To 25', Add  2.53 
    For Elevated Installation >25' To 30', Add  3.55 
    For Elevated Installation >30' To 35', Add  4.05 
    For Elevated Installation >35' To 40', Add  5.07 
    For Elevated Installation >40', Add  5.57 
    For Work In Restricted Working Space, Add  3.04 

. 
 26 05 33 13-1297 EA  1" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 57.04 6.34 

    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Work In Restricted Working Space, Add  3.80 

. 
 26 05 33 13-1298 EA  1" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 64.85 6.34 

    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.07 
    For Elevated Installation >35' To 40', Add  6.34 
    For Elevated Installation >40', Add  6.97 
    For Work In Restricted Working Space, Add  3.80 

NOT FOR BID
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 26 05 33 13-1299 EA  1-1/4" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 80.14 6.97 

    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.79 
    For Elevated Installation >20' To 25', Add  3.48 
    For Elevated Installation >25' To 30', Add  4.88 
    For Elevated Installation >30' To 35', Add  5.57 
    For Elevated Installation >35' To 40', Add  6.97 
    For Elevated Installation >40', Add  7.66 
    For Work In Restricted Working Space, Add  4.18 

. 
 26 05 33 13-1300 EA  1-1/4" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 84.64 6.97 

    For Elevated Installation >10' To 15', Add  1.39 
    For Elevated Installation >15' To 20', Add  2.79 
    For Elevated Installation >20' To 25', Add  3.48 
    For Elevated Installation >25' To 30', Add  4.88 
    For Elevated Installation >30' To 35', Add  5.57 
    For Elevated Installation >35' To 40', Add  6.97 
    For Elevated Installation >40', Add  7.66 
    For Work In Restricted Working Space, Add  4.18 

. 
 26 05 33 13-1301 EA  1-1/2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 72.73 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 

. 
 26 05 33 13-1302 EA  1-1/2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 82.80 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 

. 
 26 05 33 13-1303 EA  1-1/2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 128.08 8.23 
    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 

. 
 26 05 33 13-1304 EA  2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............... 142.38 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 

. 
 26 05 33 13-1305 EA  2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 138.47 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 

. 
 26 05 33 13-1306 EA  2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 145.73 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 

. 
 26 05 33 13-1307 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 164.00 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
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 26 05 33 13-1308 EA  2-1/2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 162.88 11.40 
    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.54 
    For Work In Restricted Working Space, Add  6.84 

. 
 26 05 33 13-1309 EA  3" x 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 207.71 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 

. 
 26 05 33 13-1310 EA  3-1/2" x 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 305.81 18.36 
    For Elevated Installation >10' To 15', Add  3.67 
    For Elevated Installation >15' To 20', Add  7.35 
    For Elevated Installation >20' To 25', Add  9.19 
    For Elevated Installation >25' To 30', Add  12.86 
    For Elevated Installation >30' To 35', Add  14.70 
    For Elevated Installation >35' To 40', Add  18.37 
    For Elevated Installation >40', Add  20.21 
    For Work In Restricted Working Space, Add  11.02 

. 
 26 05 33 13-1311 EA  4" x 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 409.16 25.33 

    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.14 
    For Elevated Installation >20' To 25', Add  12.67 
    For Elevated Installation >25' To 30', Add  17.74 
    For Elevated Installation >30' To 35', Add  20.27 
    For Elevated Installation >35' To 40', Add  25.34 
    For Elevated Installation >40', Add  27.87 
    For Work In Restricted Working Space, Add  15.20 

. 
 26 05 33 13-1312 EA  5" x 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 511.66 34.83 

    For Elevated Installation >10' To 15', Add  6.97 
    For Elevated Installation >15' To 20', Add  13.93 
    For Elevated Installation >20' To 25', Add  17.42 
    For Elevated Installation >25' To 30', Add  24.38 
    For Elevated Installation >30' To 35', Add  27.87 
    For Elevated Installation >35' To 40', Add  34.84 
    For Elevated Installation >40', Add  38.32 
    For Work In Restricted Working Space, Add  20.90 

XXXXXXX 
. 
 26 05 33 13-1313  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1314 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 32.75 7.60 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.04 
    For Elevated Installation >20' To 25', Add  3.80 
    For Elevated Installation >25' To 30', Add  5.32 
    For Elevated Installation >30' To 35', Add  6.08 
    For Elevated Installation >35' To 40', Add  7.60 
    For Elevated Installation >40', Add  8.36 
    For Work In Restricted Working Space, Add  4.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.56 

. 
 26 05 33 13-1315 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 36.88 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1316 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 42.93 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

NOT FOR BID
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. 
 26 05 33 13-1317 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 51.07 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.15 
    For Elevated Installation >35' To 40', Add  13.94 
    For Elevated Installation >40', Add  15.33 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1318 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 55.64 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1319 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 36.27 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1320 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 39.28 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.45 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1321 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 45.36 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1322 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 53.64 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.15 
    For Elevated Installation >35' To 40', Add  13.94 
    For Elevated Installation >40', Add  15.33 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1323 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 58.40 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.67 
    For Elevated Installation >35' To 40', Add  15.84 
    For Elevated Installation >40', Add  17.42 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1324 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 63.40 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 
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 26 05 33 13-1325 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 36.44 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1326 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.44 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1327 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 45.67 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1328 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 53.96 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1329 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 58.72 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1330 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 64.25 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1331 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 38.71 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1332 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 41.71 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 
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 26 05 33 13-1333 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 48.11 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1334 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 55.35 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1335 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 60.26 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1336 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 66.93 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1337 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 93.01 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1338 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 120.65 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1339 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 38.88 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1340 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.03 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 
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 26 05 33 13-1341 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 48.45 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1342 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 56.74 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1343 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 61.79 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1344 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 69.62 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1345 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 95.39 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1346 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 125.76 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1347 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 149.73 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1348 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 175.77 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 
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 26 05 33 13-1349 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.19 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1350 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.36 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1351 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 48.81 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1352 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.39 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1353 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.46 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1354 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 71.08 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1355 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 104.83 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1356 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 133.41 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 
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 26 05 33 13-1357 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 151.36 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1358 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 180.13 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1359 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 264.58 60.16 

    For Elevated Installation >10' To 15', Add  12.03 
    For Elevated Installation >15' To 20', Add  24.07 
    For Elevated Installation >20' To 25', Add  30.08 
    For Elevated Installation >25' To 30', Add  42.12 
    For Elevated Installation >30' To 35', Add  48.13 
    For Elevated Installation >35' To 40', Add  60.17 
    For Elevated Installation >40', Add  66.18 
    For Work In Restricted Working Space, Add  36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 05 33 13-1360 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.79 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1361 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.96 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1362 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 49.45 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1363 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 58.59 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1364 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 63.90 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 
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 26 05 33 13-1365 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 72.54 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1366 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 114.42 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1367 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 143.57 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1368 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 160.52 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1369 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 195.57 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1370 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 287.67 60.16 

    For Elevated Installation >10' To 15', Add  12.03 
    For Elevated Installation >15' To 20', Add  24.07 
    For Elevated Installation >20' To 25', Add  30.08 
    For Elevated Installation >25' To 30', Add  42.12 
    For Elevated Installation >30' To 35', Add  48.13 
    For Elevated Installation >35' To 40', Add  60.17 
    For Elevated Installation >40', Add  66.18 
    For Work In Restricted Working Space, Add  36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 05 33 13-1371 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 40.73 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1372 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 43.87 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 
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 26 05 33 13-1373 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 50.89 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1374 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 58.90 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1375 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 66.82 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1376 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 79.69 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1377 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 126.21 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1378 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 157.47 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1379 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 183.43 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1380 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 218.75 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 
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 26 05 33 13-1381 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 303.49 60.16 

    For Elevated Installation >10' To 15', Add  12.03 
    For Elevated Installation >15' To 20', Add  24.07 
    For Elevated Installation >20' To 25', Add  30.08 
    For Elevated Installation >25' To 30', Add  42.12 
    For Elevated Installation >30' To 35', Add  48.13 
    For Elevated Installation >35' To 40', Add  60.17 
    For Elevated Installation >40', Add  66.18 
    For Work In Restricted Working Space, Add  36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 05 33 13-1382 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 41.71 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1383 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 44.83 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1384 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 52.31 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1385 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 63.22 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

. 
 26 05 33 13-1386 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 73.78 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1387 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 90.18 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1388 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 138.68 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 
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 26 05 33 13-1389 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 175.28 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1390 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 207.50 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1391 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 259.31 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1392 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 335.06 60.16 

    For Elevated Installation >10' To 15', Add  12.03 
    For Elevated Installation >15' To 20', Add  24.07 
    For Elevated Installation >20' To 25', Add  30.08 
    For Elevated Installation >25' To 30', Add  42.12 
    For Elevated Installation >30' To 35', Add  48.13 
    For Elevated Installation >35' To 40', Add  60.17 
    For Elevated Installation >40', Add  66.18 
    For Work In Restricted Working Space, Add  36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 05 33 13-1393 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 42.72 8.23 

    For Elevated Installation >10' To 15', Add  1.65 
    For Elevated Installation >15' To 20', Add  3.29 
    For Elevated Installation >20' To 25', Add  4.12 
    For Elevated Installation >25' To 30', Add  5.76 
    For Elevated Installation >30' To 35', Add  6.59 
    For Elevated Installation >35' To 40', Add  8.24 
    For Elevated Installation >40', Add  9.06 
    For Work In Restricted Working Space, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.94 

. 
 26 05 33 13-1394 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 45.96 9.50 

    For Elevated Installation >10' To 15', Add  1.90 
    For Elevated Installation >15' To 20', Add  3.80 
    For Elevated Installation >20' To 25', Add  4.75 
    For Elevated Installation >25' To 30', Add  6.65 
    For Elevated Installation >30' To 35', Add  7.60 
    For Elevated Installation >35' To 40', Add  9.50 
    For Elevated Installation >40', Add  10.44 
    For Work In Restricted Working Space, Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.70 

. 
 26 05 33 13-1395 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 55.90 12.03 

    For Elevated Installation >10' To 15', Add  2.41 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.02 
    For Elevated Installation >25' To 30', Add  8.42 
    For Elevated Installation >30' To 35', Add  9.63 
    For Elevated Installation >35' To 40', Add  12.04 
    For Elevated Installation >40', Add  13.24 
    For Work In Restricted Working Space, Add  7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 33 13-1396 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 70.31 13.93 

    For Elevated Installation >10' To 15', Add  2.79 
    For Elevated Installation >15' To 20', Add  5.57 
    For Elevated Installation >20' To 25', Add  6.97 
    For Elevated Installation >25' To 30', Add  9.75 
    For Elevated Installation >30' To 35', Add  11.14 
    For Elevated Installation >35' To 40', Add  13.93 
    For Elevated Installation >40', Add  15.32 
    For Work In Restricted Working Space, Add  8.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.36 

NOT FOR BID
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. 
 26 05 33 13-1397 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 82.19 15.84 

    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.92 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 
    For Work In Restricted Working Space, Add  9.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.50 

. 
 26 05 33 13-1398 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 98.62 17.73 

    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.09 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.41 
    For Elevated Installation >30' To 35', Add  14.18 
    For Elevated Installation >35' To 40', Add  17.73 
    For Elevated Installation >40', Add  19.50 
    For Work In Restricted Working Space, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.64 

. 
 26 05 33 13-1399 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 155.31 21.53 

    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 
    For Work In Restricted Working Space, Add  12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1400 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 201.99 29.77 

    For Elevated Installation >10' To 15', Add  5.95 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.88 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.81 
    For Elevated Installation >35' To 40', Add  29.77 
    For Elevated Installation >40', Add  32.74 
    For Work In Restricted Working Space, Add  17.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.86 

. 
 26 05 33 13-1401 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 222.27 33.57 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.43 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.50 
    For Elevated Installation >30' To 35', Add  26.85 
    For Elevated Installation >35' To 40', Add  33.57 
    For Elevated Installation >40', Add  36.92 
    For Work In Restricted Working Space, Add  20.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.14 

. 
 26 05 33 13-1402 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 271.75 43.71 

    For Elevated Installation >10' To 15', Add  8.74 
    For Elevated Installation >15' To 20', Add  17.48 
    For Elevated Installation >20' To 25', Add  21.85 
    For Elevated Installation >25' To 30', Add  30.59 
    For Elevated Installation >30' To 35', Add  34.96 
    For Elevated Installation >35' To 40', Add  43.70 
    For Elevated Installation >40', Add  48.06 
    For Work In Restricted Working Space, Add  26.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.22 

. 
 26 05 33 13-1403 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 339.56 60.16 

    For Elevated Installation >10' To 15', Add  12.03 
    For Elevated Installation >15' To 20', Add  24.07 
    For Elevated Installation >20' To 25', Add  30.08 
    For Elevated Installation >25' To 30', Add  42.12 
    For Elevated Installation >30' To 35', Add  48.13 
    For Elevated Installation >35' To 40', Add  60.17 
    For Elevated Installation >40', Add  66.18 
    For Work In Restricted Working Space, Add  36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

XXXXXXX 
. 
 26 05 33 13-1404  Aluminum Rigid Conduit (ARC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1405  Aluminum Rigid Conduit (ARC) With Threaded Coupling (26 05 33 13-1404) 

Note: Includes field bend conduit up to 1". 
. 
. 

 26 05 33 13-1406 LF 1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................5.90 1.95 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.73 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-1407 LF 3/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................6.73 2.15 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.80 
    For Work In Restricted Working Space, Add  1.61 

. 
 26 05 33 13-1408 LF 1" Aluminum Rigid Conduit (ARC) With Threaded Coupling ...................................................................................................7.80 2.34 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 
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. 
 26 05 33 13-1409 LF 1-1/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ............................................................................................. 8.90 2.54 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.95 
    For Work In Restricted Working Space, Add  1.90 

. 
 26 05 33 13-1410 LF 1-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ........................................................................................... 10.00 2.73 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.02 
    For Work In Restricted Working Space, Add  2.05 

. 
 26 05 33 13-1411 LF 2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 12.04 3.12 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.17 
    For Work In Restricted Working Space, Add  2.34 

. 
 26 05 33 13-1412 LF 2-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ........................................................................................... 16.46 3.90 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.46 
    For Work In Restricted Working Space, Add  2.93 

. 
 26 05 33 13-1413 LF 3" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 20.51 4.67 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.75 
    For Work In Restricted Working Space, Add  3.51 

. 
 26 05 33 13-1414 LF 3-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ........................................................................................... 25.19 5.85 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.19 
    For Work In Restricted Working Space, Add  4.38 

. 
 26 05 33 13-1415 LF 4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 31.05 7.40 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.78 
    For Work In Restricted Working Space, Add  5.55 

. 
 26 05 33 13-1416 LF 5" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 41.33 9.36 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.51 
    For Work In Restricted Working Space, Add  7.02 

. 
 26 05 33 13-1417 LF 6" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 52.84 11.69 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.38 
    For Work In Restricted Working Space, Add  8.77 

XXXXXXX 
. 
 26 05 33 13-1418  Aluminum 90 Degree Elbows (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1419 EA 1" Aluminum 90 Degree Elbow ............................................................................................................................................. 36.26 10.13 
    For Work In Restricted Working Space, Add  7.60 

. 
 26 05 33 13-1420 EA 1-1/4" Aluminum 90 Degree Elbow ....................................................................................................................................... 46.10 11.49 

    For Work In Restricted Working Space, Add  8.62 
. 

 26 05 33 13-1421 EA 1-1/2" Aluminum 90 Degree Elbow ....................................................................................................................................... 56.23 13.25 
    For Work In Restricted Working Space, Add  9.94 

. 
 26 05 33 13-1422 EA 2" Aluminum 90 Degree Elbow ............................................................................................................................................. 72.01 15.20 

    For Work In Restricted Working Space, Add  11.40 
. 

 26 05 33 13-1423 EA 2-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 103.59 18.51 
    For Work In Restricted Working Space, Add  13.88 

. 
 26 05 33 13-1424 EA 3" Aluminum 90 Degree Elbow ........................................................................................................................................... 148.45 23.97 

    For Work In Restricted Working Space, Add  17.98 
. 

 26 05 33 13-1425 EA 3-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 205.30 26.90 
    For Work In Restricted Working Space, Add  20.17 

. 
 26 05 33 13-1426 EA 4" Aluminum 90 Degree Elbow ........................................................................................................................................... 247.99 33.72 

    For Work In Restricted Working Space, Add  25.28 
. 

 26 05 33 13-1427 EA 5" Aluminum 90 Degree Elbow ........................................................................................................................................... 621.45 54.96 
    For Work In Restricted Working Space, Add  41.22 

. 
 26 05 33 13-1428 EA 6" Aluminum 90 Degree Elbow ........................................................................................................................................... 876.31 82.63 

    For Work In Restricted Working Space, Add  61.97 

XXXXXXX 
. 
 26 05 33 13-1429  Aluminum Bushing Set With Locknut (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1430 EA 1/2" Aluminum Bushing Set With Locknut ............................................................................................................................. 10.58 3.90 
    For Work In Restricted Working Space, Add  2.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-1431 EA 3/4" Aluminum Bushing Set With Locknut ............................................................................................................................. 16.02 5.06 

    For Work In Restricted Working Space, Add  3.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-1432 EA 1" Aluminum Bushing Set With Locknut ................................................................................................................................ 16.13 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1433 EA 1-1/4" Aluminum Bushing Set With Locknut .......................................................................................................................... 18.14 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-1434 EA 1-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 22.20 8.57 

    For Work In Restricted Working Space, Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-1435 EA 2" Aluminum Bushing Set With Locknut ................................................................................................................................ 27.09 10.33 

    For Work In Restricted Working Space, Add  7.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-1436 EA 2-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 33.28 12.28 

    For Work In Restricted Working Space, Add  9.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-1437 EA 3" Aluminum Bushing Set With Locknut ................................................................................................................................ 38.92 14.03 

    For Work In Restricted Working Space, Add  10.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-1438 EA 3-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 42.08 15.20 

    For Work In Restricted Working Space, Add  11.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.40 

. 
 26 05 33 13-1439 EA 4" Aluminum Bushing Set With Locknut ................................................................................................................................ 45.83 16.37 

    For Work In Restricted Working Space, Add  12.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.28 
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. 
 26 05 33 13-1440 EA 5" Aluminum Bushing Set With Locknut ................................................................................................................................ 60.70 21.82 

    For Work In Restricted Working Space, Add  16.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.37 

. 
 26 05 33 13-1441 EA 6" Aluminum Bushing Set With Locknut ................................................................................................................................ 90.27 32.73 

    For Work In Restricted Working Space, Add  24.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.56 

XXXXXXX 
. 
 26 05 33 13-1442  Schedule 40 Polyvinyl Chloride (PVC) Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1443  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings (26 05 33 13-

1442) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1444 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ..................................................................................4.22 1.51 

    For Schedule 60, Add  0.30 
    For Schedule 80, Add  0.53 

. 
 26 05 33 13-1445 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ..................................................................................4.74 1.66 

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.62 

. 
 26 05 33 13-1446 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .....................................................................................5.72 1.93 

    For Schedule 60, Add  0.46 
    For Schedule 80, Add  0.79 

. 
 26 05 33 13-1447 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ...............................................................................6.70 2.21 

    For Schedule 60, Add  0.57 
    For Schedule 80, Add  0.96 

. 
 26 05 33 13-1448 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ...............................................................................7.86 2.58 

    For Schedule 60, Add  0.68 
    For Schedule 80, Add  1.14 

. 
 26 05 33 13-1449 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .....................................................................................9.23 2.96 

    For Schedule 60, Add  0.83 
    For Schedule 80, Add  1.39 

. 
 26 05 33 13-1450 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................. 11.72 3.51 

    For Schedule 60, Add  1.18 
    For Schedule 80, Add  1.91 

. 
 26 05 33 13-1451 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 13.66 4.06 

    For Schedule 60, Add  1.39 
    For Schedule 80, Add  2.25 

. 
 26 05 33 13-1452 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................. 16.48 4.80 

    For Schedule 60, Add  1.72 
    For Schedule 80, Add  2.77 

. 
 26 05 33 13-1453 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 19.71 5.90 

    For Schedule 60, Add  1.98 
    For Schedule 80, Add  3.21 

. 
 26 05 33 13-1454 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 27.99 8.30 

    For Schedule 60, Add  2.85 
    For Schedule 80, Add  4.61 

. 
 26 05 33 13-1455 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 37.21 11.06 

    For Schedule 60, Add  3.77 
    For Schedule 80, Add  6.11 

XXXXXXX 
. 
 26 05 33 13-1456  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1457 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 19.47 7.37 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.18 
    For Schedule 80, Add  2.20 

. 
 26 05 33 13-1458 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 21.51 8.12 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.32 
    For Schedule 80, Add  2.46 

. 
 26 05 33 13-1459 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 24.96 9.22 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.63 
    For Schedule 80, Add  2.97 

. 
 26 05 33 13-1460 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 32.27 11.80 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.17 
    For Schedule 80, Add  3.92 

. 
 26 05 33 13-1461 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 40.64 14.76 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.78 
    For Schedule 80, Add  5.00 

. 
 26 05 33 13-1462 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 51.28 18.45 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.60 
    For Schedule 80, Add  6.42 

. 
 26 05 33 13-1463 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 64.51 22.13 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  5.06 
    For Schedule 80, Add  8.75 

. 
 26 05 33 13-1464 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 79.60 25.82 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.99 
    For Schedule 80, Add  11.72 
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. 
 26 05 33 13-1465 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 99.32 31.35 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  9.15 
    For Schedule 80, Add  15.17 

. 
 26 05 33 13-1466 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 119.16 36.89 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  11.35 
    For Schedule 80, Add  18.65 

. 
 26 05 33 13-1467 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 162.67 46.11 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  17.61 
    For Schedule 80, Add  28.12 

. 
 26 05 33 13-1468 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 198.76 55.33 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  22.02 
    For Schedule 80, Add  34.98 

XXXXXXX 
. 
 26 05 33 13-1469  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1470 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 19.47 7.37 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.18 
    For Schedule 80, Add  2.20 

. 
 26 05 33 13-1471 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 21.44 8.12 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.30 
    For Schedule 80, Add  2.43 

. 
 26 05 33 13-1472 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 24.86 9.22 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.61 
    For Schedule 80, Add  2.94 

. 
 26 05 33 13-1473 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 31.97 11.80 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.09 
    For Schedule 80, Add  3.81 

. 
 26 05 33 13-1474 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 39.96 14.76 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.61 
    For Schedule 80, Add  4.76 

. 
 26 05 33 13-1475 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 50.92 18.45 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.51 
    For Schedule 80, Add  6.29 

. 
 26 05 33 13-1476 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 63.84 22.13 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  4.89 
    For Schedule 80, Add  8.51 

. 
 26 05 33 13-1477 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 78.75 25.82 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.78 
    For Schedule 80, Add  11.42 

. 
 26 05 33 13-1478 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 96.92 31.35 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  8.55 
    For Schedule 80, Add  14.33 

. 
 26 05 33 13-1479 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 117.10 36.89 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  10.83 
    For Schedule 80, Add  17.93 

. 
 26 05 33 13-1480 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 160.01 46.11 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  16.95 
    For Schedule 80, Add  27.19 

. 
 26 05 33 13-1481 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 190.83 55.33 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  20.04 
    For Schedule 80, Add  32.21 

XXXXXXX 
. 
 26 05 33 13-1482  Polyvinyl Chloride (PVC) Conduit Female Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1483 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 13.39 5.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-1484 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 15.40 5.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 
. 

 26 05 33 13-1485 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 17.48 6.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-1486 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 19.66 7.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
. 

 26 05 33 13-1487 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 24.36 9.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-1488 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 29.52 11.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 
. 

 26 05 33 13-1489 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 40.34 14.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

NOT FOR BID
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. 
 26 05 33 13-1490 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 50.82 18.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 
. 

 26 05 33 13-1491 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 65.93 23.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.98 

. 
 26 05 33 13-1492 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 80.02 29.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.13 
. 

 26 05 33 13-1493 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 104.81 36.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.67 

. 
 26 05 33 13-1494 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 130.46 46.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.58 

XXXXXXX 
. 
 26 05 33 13-1495  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1496 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ..................................................................................................... 14.92 4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-1497 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ..................................................................................................... 17.05 5.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 
. 

 26 05 33 13-1498 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 19.19 5.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-1499 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 22.68 6.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 
. 

 26 05 33 13-1500 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 25.27 7.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-1501 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 30.16 8.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 
. 

 26 05 33 13-1502 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 33.79 9.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.19 

. 
 26 05 33 13-1503 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 38.33 11.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 
. 

 26 05 33 13-1504 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 45.33 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.68 

. 
 26 05 33 13-1505 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 50.20 14.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 
. 

 26 05 33 13-1506 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 62.49 16.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-1507 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 70.16 18.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 

XXXXXXX 
. 
 26 05 33 13-1508  Polyvinyl Chloride (PVC) Conduit Terminal Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1509 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 14.58  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.26 

. 
 26 05 33 13-1510 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 17.64  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.10 
. 

 26 05 33 13-1511 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 19.65  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.66 

. 
 26 05 33 13-1512 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 22.05  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.31 
. 

 26 05 33 13-1513 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 24.20 9.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-1514 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 29.30 11.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 
. 

 26 05 33 13-1515 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 39.89 14.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-1516 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 50.19 18.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 
. 

 26 05 33 13-1517 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 65.12 23.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.98 

. 
 26 05 33 13-1518 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 79.19 29.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.13 
. 

 26 05 33 13-1519 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 103.17 36.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.67 

. 
 26 05 33 13-1520 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 128.49 46.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.58 

XXXXXXX 
. 
 26 05 33 13-1521  Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body 

With Cover (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1522 EA 1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 41.31 14.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-1523 EA 3/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 47.75 16.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 
. 

 26 05 33 13-1524 EA 1" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ...................................................... 53.03 18.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 

. 
 26 05 33 13-1525 EA 1-1/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................ 65.21 22.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.60 
. 

 26 05 33 13-1526 EA 1-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................ 80.72 27.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.75 

. 
 26 05 33 13-1527 EA 2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 103.48 33.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.90 
. 

 26 05 33 13-1528 EA 2-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .............................................. 169.26 36.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.67 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 231

. 
 26 05 33 13-1529 EA 3" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 181.16 40.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.43 
. 

 26 05 33 13-1530 EA 3-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .............................................. 197.64 46.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.58 

. 
 26 05 33 13-1531 EA 4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 221.45 53.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.12 

XXXXXXX 
. 
 26 05 33 13-1532  Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover (26 05 33 

13-1442) 
. 
. 

 26 05 33 13-1533 EA 1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 54.60 19.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

. 
 26 05 33 13-1534 EA 3/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 60.96 21.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 
. 

 26 05 33 13-1535 EA 1" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .......................................................................... 65.98 23.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.54 

. 
 26 05 33 13-1536 EA 1-1/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 81.81 27.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 
. 

 26 05 33 13-1537 EA 1-1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 98.87 33.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.85 

. 
 26 05 33 13-1538 EA 2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ........................................................................ 120.89 38.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

XXXXXXX 
. 
 26 05 33 13-1539  Polyvinyl Chloride (PVC) Conduit Expansion Joint (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1540 EA 1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 83.94 18.45 
. 

 26 05 33 13-1541 EA 3/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 94.10 22.13 
. 

 26 05 33 13-1542 EA 1" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 104.86 25.82 
. 

 26 05 33 13-1543 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 115.02 29.51 
. 

 26 05 33 13-1544 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 124.96 33.19 
. 

 26 05 33 13-1545 EA 2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 136.70 36.89 
. 

 26 05 33 13-1546 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 166.21 42.42 
. 

 26 05 33 13-1547 EA 3" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 197.96 47.95 
. 

 26 05 33 13-1548 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 231.40 55.33 
. 

 26 05 33 13-1549 EA 4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 274.76 64.56 
. 

 26 05 33 13-1550 EA 5" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 360.03 77.46 
. 

 26 05 33 13-1551 EA 6" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 472.52 99.59 

XXXXXXX 
. 
 26 05 33 13-1552  Polyvinyl Chloride (PVC) Conduit End Caps (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1553 EA 1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 11.20 3.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 33 13-1554 EA 3/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 13.26 4.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 
. 

 26 05 33 13-1555 EA 1" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 15.30 5.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-1556 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 18.18 5.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 
. 

 26 05 33 13-1557 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 21.10 6.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-1558 EA 2" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 24.74 7.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
. 

 26 05 33 13-1559 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 34.57 8.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 

. 
 26 05 33 13-1560 EA 3" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 37.97 9.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.19 
. 

 26 05 33 13-1561 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 47.96 10.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.02 

. 
 26 05 33 13-1562 EA 4" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 57.48 11.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 
. 

 26 05 33 13-1563 EA 5" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 66.58 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.68 

. 
 26 05 33 13-1564 EA 6" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 83.67 14.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

XXXXXXX 
. 
 26 05 33 13-1565  Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Bodies 

With Cover (Smart Pathways) (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1566 EA 2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways EZLB200) .......... 107.02 33.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.90 

. 
 26 05 33 13-1567 EA 3/4" To 1-1/4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB121) .......................................................................................................................................................................... 103.85 22.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.60 

. 
 26 05 33 13-1568 EA 1-1/2" To 2-1/2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart 

Pathways KBLB251) .......................................................................................................................................................... 240.95 36.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.67 

. 
 26 05 33 13-1569 EA 3" To 4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB401) .......................................................................................................................................................................... 457.34 53.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.12 

XXXXXXX 
. 
 26 05 33 13-1570  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-0058) 

Note: Exposed installation. Excludes supporting strap, hanger and fastening. 

NOT FOR BID
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. 

. 
 26 05 33 13-1571  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1572 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ...................................................................................6.46 1.51 
. 

 26 05 33 13-1573 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ...................................................................................7.17 1.66 
. 

 26 05 33 13-1574 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ......................................................................................8.03 1.91 
. 

 26 05 33 13-1575 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................8.90 2.21 
. 

 26 05 33 13-1576 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .............................................................................. 10.09 2.58 
. 

 26 05 33 13-1577 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 11.11 2.96 
. 

 26 05 33 13-1578 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .............................................................................. 13.24 3.51 
. 

 26 05 33 13-1579 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 15.51 4.06 
. 

 26 05 33 13-1580 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .............................................................................. 18.02 4.80 
. 

 26 05 33 13-1581 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 21.47 5.90 
. 

 26 05 33 13-1582 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 29.14 8.30 
. 

 26 05 33 13-1583 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 38.15 11.06 

XXXXXXX 
. 
 26 05 33 13-1584  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1585 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 68.01 7.37 
    For 24" Radius, Add  4.64 
    For 36" Radius, Add  6.80 
    For 48" Radius, Add  8.96 

. 
 26 05 33 13-1586 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 75.78 8.12 

    For 24" Radius, Add  5.18 
    For 36" Radius, Add  7.58 
    For 48" Radius, Add  9.98 

. 
 26 05 33 13-1587 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ............. 79.10 9.22 

    For 24" Radius, Add  5.36 
    For 36" Radius, Add  7.91 
    For 48" Radius, Add  10.46 

. 
 26 05 33 13-1588 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 86.11 11.80 
    For 24" Radius, Add  5.72 
    For 36" Radius, Add  8.61 
    For 48" Radius, Add  11.50 

. 
 26 05 33 13-1589 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 94.05 14.76 
    For 24" Radius, Add  6.13 
    For 36" Radius, Add  9.41 
    For 48" Radius, Add  12.68 

. 
 26 05 33 13-1590 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 111.15 18.45 

    For 24" Radius, Add  7.18 
    For 36" Radius, Add  11.12 
    For 48" Radius, Add  15.05 

. 
 26 05 33 13-1591 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 133.18 22.13 
    For 24" Radius, Add  8.61 
    For 36" Radius, Add  13.32 
    For 48" Radius, Add  18.03 

. 
 26 05 33 13-1592 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 157.98 25.82 

    For 24" Radius, Add  10.23 
    For 36" Radius, Add  15.80 
    For 48" Radius, Add  21.36 

. 
 26 05 33 13-1593 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 183.48 31.35 
    For 24" Radius, Add  11.80 
    For 36" Radius, Add  18.35 
    For 48" Radius, Add  24.89 

. 
 26 05 33 13-1594 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 209.00 36.89 

    For 24" Radius, Add  13.37 
    For 36" Radius, Add  20.90 
    For 48" Radius, Add  28.43 

. 
 26 05 33 13-1595 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 261.24 46.11 

    For 24" Radius, Add  16.71 
    For 36" Radius, Add  26.12 
    For 48" Radius, Add  35.54 

. 
 26 05 33 13-1596 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 320.80 55.33 

    For 24" Radius, Add  20.60 
    For 36" Radius, Add  32.08 
    For 48" Radius, Add  43.56 

XXXXXXX 
. 
 26 05 33 13-1597  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1598 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 59.09 7.37 
    For 24" Radius, Add  3.97 
    For 36" Radius, Add  5.91 
    For 48" Radius, Add  7.85 

. 
 26 05 33 13-1599 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 65.79 8.12 

    For 24" Radius, Add  4.43 
    For 36" Radius, Add  6.58 
    For 48" Radius, Add  8.73 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 233

. 
 26 05 33 13-1600 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 69.01 9.22 

    For 24" Radius, Add  4.60 
    For 36" Radius, Add  6.90 
    For 48" Radius, Add  9.20 

. 
 26 05 33 13-1601 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 75.92 11.80 
    For 24" Radius, Add  4.96 
    For 36" Radius, Add  7.59 
    For 48" Radius, Add  10.23 

. 
 26 05 33 13-1602 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 83.76 14.76 
    For 24" Radius, Add  5.36 
    For 36" Radius, Add  8.38 
    For 48" Radius, Add  11.39 

. 
 26 05 33 13-1603 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 99.45 18.45 

    For 24" Radius, Add  6.31 
    For 36" Radius, Add  9.95 
    For 48" Radius, Add  13.58 

. 
 26 05 33 13-1604 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 119.17 22.13 
    For 24" Radius, Add  7.55 
    For 36" Radius, Add  11.92 
    For 48" Radius, Add  16.28 

. 
 26 05 33 13-1605 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 141.17 25.82 

    For 24" Radius, Add  8.97 
    For 36" Radius, Add  14.12 
    For 48" Radius, Add  19.26 

. 
 26 05 33 13-1606 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 164.56 31.35 
    For 24" Radius, Add  10.38 
    For 36" Radius, Add  16.46 
    For 48" Radius, Add  22.53 

. 
 26 05 33 13-1607 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 187.98 36.89 

    For 24" Radius, Add  11.79 
    For 36" Radius, Add  18.80 
    For 48" Radius, Add  25.80 

. 
 26 05 33 13-1608 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 234.97 46.11 

    For 24" Radius, Add  14.74 
    For 36" Radius, Add  23.50 
    For 48" Radius, Add  32.25 

. 
 26 05 33 13-1609 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 287.95 55.33 

    For 24" Radius, Add  18.14 
    For 36" Radius, Add  28.80 
    For 48" Radius, Add  39.45 

XXXXXXX 
. 
 26 05 33 13-1610  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1611 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 54.76 6.64 
    For 24" Radius, Add  3.69 
    For 36" Radius, Add  5.48 
    For 48" Radius, Add  7.26 

. 
 26 05 33 13-1612 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 60.99 7.30 

    For 24" Radius, Add  4.12 
    For 36" Radius, Add  6.10 
    For 48" Radius, Add  8.08 

. 
 26 05 33 13-1613 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 63.91 8.30 

    For 24" Radius, Add  4.27 
    For 36" Radius, Add  6.39 
    For 48" Radius, Add  8.51 

. 
 26 05 33 13-1614 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 70.14 10.62 
    For 24" Radius, Add  4.60 
    For 36" Radius, Add  7.01 
    For 48" Radius, Add  9.43 

. 
 26 05 33 13-1615 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 77.20 13.28 
    For 24" Radius, Add  4.96 
    For 36" Radius, Add  7.72 
    For 48" Radius, Add  10.48 

. 
 26 05 33 13-1616 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 91.58 16.60 

    For 24" Radius, Add  5.83 
    For 36" Radius, Add  9.16 
    For 48" Radius, Add  12.49 

. 
 26 05 33 13-1617 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 109.75 19.92 
    For 24" Radius, Add  6.99 
    For 36" Radius, Add  10.98 
    For 48" Radius, Add  14.96 

. 
 26 05 33 13-1618 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 130.03 23.24 

    For 24" Radius, Add  8.30 
    For 36" Radius, Add  13.00 
    For 48" Radius, Add  17.71 
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. 
 26 05 33 13-1619 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 151.48 28.21 
    For 24" Radius, Add  9.60 
    For 36" Radius, Add  15.15 
    For 48" Radius, Add  20.70 

. 
 26 05 33 13-1620 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 172.91 33.19 

    For 24" Radius, Add  10.89 
    For 36" Radius, Add  17.29 
    For 48" Radius, Add  23.69 

. 
 26 05 33 13-1621 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 216.14 41.50 

    For 24" Radius, Add  13.62 
    For 36" Radius, Add  21.61 
    For 48" Radius, Add  29.61 

. 
 26 05 33 13-1622 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 264.99 49.80 

    For 24" Radius, Add  16.76 
    For 36" Radius, Add  26.50 
    For 48" Radius, Add  36.24 

XXXXXXX 
. 
 26 05 33 13-1623  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1624 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 
Elbows ................................................................................................................................................................................. 52.29 6.64 

    For 24" Radius, Add  3.51 
    For 36" Radius, Add  5.23 
    For 48" Radius, Add  6.95 

. 
 26 05 33 13-1625 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 58.21 7.30 
    For 24" Radius, Add  3.91 
    For 36" Radius, Add  5.82 
    For 48" Radius, Add  7.73 

. 
 26 05 33 13-1626 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 61.11 8.30 
    For 24" Radius, Add  4.06 
    For 36" Radius, Add  6.11 
    For 48" Radius, Add  8.16 

. 
 26 05 33 13-1627 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 67.31 10.62 
    For 24" Radius, Add  4.38 
    For 36" Radius, Add  6.73 
    For 48" Radius, Add  9.08 

. 
 26 05 33 13-1628 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 74.35 13.28 
    For 24" Radius, Add  4.75 
    For 36" Radius, Add  7.44 
    For 48" Radius, Add  10.12 

. 
 26 05 33 13-1629 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 88.33 16.60 
    For 24" Radius, Add  5.59 
    For 36" Radius, Add  8.83 
    For 48" Radius, Add  12.08 

. 
 26 05 33 13-1630 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 105.85 19.92 
    For 24" Radius, Add  6.69 
    For 36" Radius, Add  10.59 
    For 48" Radius, Add  14.48 

. 
 26 05 33 13-1631 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 125.35 23.24 
    For 24" Radius, Add  7.95 
    For 36" Radius, Add  12.54 
    For 48" Radius, Add  17.12 

. 
 26 05 33 13-1632 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 146.22 28.21 
    For 24" Radius, Add  9.20 
    For 36" Radius, Add  14.62 
    For 48" Radius, Add  20.04 

. 
 26 05 33 13-1633 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 167.07 33.19 
    For 24" Radius, Add  10.46 
    For 36" Radius, Add  16.71 
    For 48" Radius, Add  22.96 

. 
 26 05 33 13-1634 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 208.84 41.50 
    For 24" Radius, Add  13.07 
    For 36" Radius, Add  20.88 
    For 48" Radius, Add  28.70 

. 
 26 05 33 13-1635 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 255.87 49.80 
    For 24" Radius, Add  16.08 
    For 36" Radius, Add  25.59 
    For 48" Radius, Add  35.10 

XXXXXXX 
. 
 26 05 33 13-1636  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-1570) 
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. 

. 
 26 05 33 13-1637 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 33.44 5.16 

. 
 26 05 33 13-1638 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 37.63 5.90 

. 
 26 05 33 13-1639 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 39.70 6.64 

. 
 26 05 33 13-1640 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 41.75 7.37 

. 
 26 05 33 13-1641 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 46.81 9.22 

. 
 26 05 33 13-1642 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 55.96 11.06 

. 
 26 05 33 13-1643 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 70.95 14.76 

. 
 26 05 33 13-1644 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 86.98 18.45 

. 
 26 05 33 13-1645 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ......................................... 105.92 23.98 

. 
 26 05 33 13-1646 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 124.86 29.51 

. 
 26 05 33 13-1647 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 156.08 36.89 

. 
 26 05 33 13-1648 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 195.07 46.11 

XXXXXXX 
. 
 26 05 33 13-1649  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1650 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 24.50 5.16 
. 

 26 05 33 13-1651 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 27.62 5.90 
. 

 26 05 33 13-1652 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 29.60 6.64 
. 

 26 05 33 13-1653 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 31.59 7.37 
. 

 26 05 33 13-1654 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 36.32 9.22 
. 

 26 05 33 13-1655 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 41.01 11.06 
. 

 26 05 33 13-1656 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 52.91 14.76 
. 

 26 05 33 13-1657 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 65.34 18.45 
. 

 26 05 33 13-1658 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 81.57 23.98 
. 

 26 05 33 13-1659 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 97.81 29.51 
. 

 26 05 33 13-1660 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 122.29 36.89 
. 

 26 05 33 13-1661 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 152.83 46.11 

XXXXXXX 
. 
 26 05 33 13-1662  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve 

Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1663 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 27.31 4.24 
. 

 26 05 33 13-1664 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 30.76 5.90 
. 

 26 05 33 13-1665 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 32.77 6.64 
. 

 26 05 33 13-1666 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 34.72 7.37 
. 

 26 05 33 13-1667 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 39.69 9.22 
. 

 26 05 33 13-1668 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 47.47 11.06 
. 

 26 05 33 13-1669 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 60.65 14.76 
. 

 26 05 33 13-1670 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 74.62 18.45 
. 

 26 05 33 13-1671 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 92.01 23.98 
. 

 26 05 33 13-1672 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 109.41 29.51 
. 

 26 05 33 13-1673 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 136.75 36.89 
. 

 26 05 33 13-1674 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 170.95 46.11 

XXXXXXX 
. 
 26 05 33 13-1675  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1676 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 61.97 18.45 
. 

 26 05 33 13-1677 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 72.92 22.13 
. 

 26 05 33 13-1678 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ......................................................... 82.35 25.82 
. 

 26 05 33 13-1679 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 91.68 29.51 
. 

 26 05 33 13-1680 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 101.30 33.19 
. 

 26 05 33 13-1681 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 114.02 36.89 
. 

 26 05 33 13-1682 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 132.21 42.42 
. 

 26 05 33 13-1683 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 151.27 47.95 
. 

 26 05 33 13-1684 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 173.65 55.33 
. 

 26 05 33 13-1685 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 200.62 64.56 
. 

 26 05 33 13-1686 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 233.49 73.77 
. 

 26 05 33 13-1687 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 268.80 82.99 

XXXXXXX 
. 
 26 05 33 13-1688  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1689 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 68.41 18.45 
. 

 26 05 33 13-1690 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 80.15 22.13 
. 

 26 05 33 13-1691 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ............................................. 89.61 25.82 
. 

 26 05 33 13-1692 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ....................................... 99.01 29.51 
. 

 26 05 33 13-1693 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 108.70 33.19 
. 

 26 05 33 13-1694 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 122.47 36.89 
. 

 26 05 33 13-1695 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 142.35 42.42 
. 

 26 05 33 13-1696 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 163.44 47.95 
. 

 26 05 33 13-1697 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 187.34 55.33 
. 

 26 05 33 13-1698 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 215.84 64.56 
. 

 26 05 33 13-1699 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 252.56 73.77 
. 

 26 05 33 13-1700 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 292.64 82.99 

XXXXXXX 
. 
 26 05 33 13-1701  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-1570) 

NOT FOR BID
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. 
 26 05 33 13-1702 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 65.95 5.16 

. 
 26 05 33 13-1703 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 73.67 5.90 

. 
 26 05 33 13-1704 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 77.32 6.64 

. 
 26 05 33 13-1705 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 81.06 7.37 

. 
 26 05 33 13-1706 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 86.64 9.22 

. 
 26 05 33 13-1707 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 97.30 11.06 

. 
 26 05 33 13-1708 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 120.47 14.76 

. 
 26 05 33 13-1709 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 146.34 18.45 

. 
 26 05 33 13-1710 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 172.71 23.98 

. 
 26 05 33 13-1711 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 199.07 29.51 

. 
 26 05 33 13-1712 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 248.90 36.89 

. 
 26 05 33 13-1713 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 309.90 46.11 

XXXXXXX 
. 
 26 05 33 13-1714  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1715 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 79.61 18.45 
. 

 26 05 33 13-1716 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 92.56 22.13 
. 

 26 05 33 13-1717 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 110.55 25.82 
. 

 26 05 33 13-1718 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 135.78 29.51 
. 

 26 05 33 13-1719 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 168.00 33.19 
. 

 26 05 33 13-1720 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 218.21 36.89 
. 

 26 05 33 13-1721 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 304.30 42.42 
. 

 26 05 33 13-1722 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 365.71 47.95 
. 

 26 05 33 13-1723 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 440.66 55.33 
. 

 26 05 33 13-1724 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 520.22 64.56 
. 

 26 05 33 13-1725 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 610.68 73.77 
. 

 26 05 33 13-1726 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 931.11 82.99 

XXXXXXX 
. 
 26 05 33 13-1727  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or 

LL, Two Hub Conduit Body And Cover (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1728 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 66.55 14.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 
. 

 26 05 33 13-1729 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 76.87 16.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 
. 

 26 05 33 13-1730 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 100.03 18.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 
. 

 26 05 33 13-1731 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 121.94 22.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.60 
. 

 26 05 33 13-1732 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 154.80 27.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.75 
. 

 26 05 33 13-1733 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 209.87 33.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.90 
. 

 26 05 33 13-1734 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 334.73 38.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.05 
. 

 26 05 33 13-1735 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 427.87 44.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.20 
. 

 26 05 33 13-1736 EA 3-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 513.71 51.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.73 
. 

 26 05 33 13-1737 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 599.56 59.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.27 
. 

 26 05 33 13-1738 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 705.24 66.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.80 
. 

 26 05 33 13-1739 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 799.02 73.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.33 

XXXXXXX 
. 
 26 05 33 13-1740  Explosion Proof Conduit Fittings (26 05 33 13-0058) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT) and Intermediate Metal 
Conduit (IMC) conduit. 

. 

. 
 26 05 33 13-1741  Explosion Proof Malleable Iron Conduit Unions (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1742 EA 1/2" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 38.83 8.13 
. 

 26 05 33 13-1743 EA 3/4" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 47.94 8.98 
. 

 26 05 33 13-1744 EA 1" Explosion Proof Malleable Iron Conduit Union .................................................................................................................. 76.22 11.97 
. 

 26 05 33 13-1745 EA 1-1/4" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 101.06 13.25 
. 

 26 05 33 13-1746 EA 1-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 127.20 16.24 
. 

 26 05 33 13-1747 EA 2" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 158.56 18.81 
. 

 26 05 33 13-1748 EA 2-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 241.40 26.88 
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. 
 26 05 33 13-1749 EA 3" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 306.97 32.00 

. 
 26 05 33 13-1750 EA 3-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 516.48 38.40 

. 
 26 05 33 13-1751 EA 4" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 547.25 49.06 

XXXXXXX 
. 
 26 05 33 13-1752  Explosion Proof Malleable Iron Conduit Bodies (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1753 EA 1/2" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 137.74 25.64 
. 

 26 05 33 13-1754 EA 3/4" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 155.24 29.07 
. 

 26 05 33 13-1755 EA 1" Explosion Proof Malleable Iron Two Hub Conduit Conduit Body .................................................................................... 181.95 32.06 
. 

 26 05 33 13-1756 EA 1/2" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 155.16 32.06 
. 

 26 05 33 13-1757 EA 3/4" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 184.83 38.47 
. 

 26 05 33 13-1758 EA 1" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................... 218.86 44.02 

XXXXXXX 
. 
 26 05 33 13-1759  Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical (26 

05 33 13-1740) 
Note: Includes sealing gasket and lock nut. 

. 

. 
 26 05 33 13-1760 EA 1/2" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 113.90 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 
. 

 26 05 33 13-1761 EA 3/4" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 116.22 23.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.95 

. 
 26 05 33 13-1762 EA 1" x 1-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 126.87 26.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.55 
. 

 26 05 33 13-1763 EA 1-1/4" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 163.18 32.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.04 

. 
 26 05 33 13-1764 EA 1-1/2" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 208.61 37.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.21 
. 

 26 05 33 13-1765 EA 2" x 2-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 268.60 42.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.06 

. 
 26 05 33 13-1766 EA 2-1/2" x 3" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 382.10 64.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 
. 

 26 05 33 13-1767 EA 3" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 483.00 80.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.16 

. 
 26 05 33 13-1768 EA 3-1/2" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 684.38 88.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.24 
. 

 26 05 33 13-1769 EA 4" x 5" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 884.69 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.00 

XXXXXXX 
. 
 26 05 33 13-1770  Explosion Proof Flexible Conduit Couplings (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1771 EA 1/2" x 12" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 309.56 9.83 
. 

 26 05 33 13-1772 EA 3/4" x 15" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 405.18 11.11 

XXXXXXX 
. 
 26 05 33 13-1773  Conduit Installed Below Grade (26 05 33 13-0057) 

Note: By direct burial In trench or in concrete slabs or duct banks. Includes warning tape for underground 
conduits. Excludes trenching, backfilling and concrete. 

. 

. 
 26 05 33 13-1774  Schedule 40 Polyvinyl Chloride (PVC) Conduit, Direct Burial (26 05 33 13-1773) 
. 
. 
 26 05 33 13-1775  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct 

Burial (26 05 33 13-1774) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1776 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.44  

    For Schedule 60, Add  0.26 
    For Schedule 80, Add  0.45 

. 
 26 05 33 13-1777 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.82  

    For Schedule 60, Add  0.31 
    For Schedule 80, Add  0.53 

. 
 26 05 33 13-1778 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 4.34  

    For Schedule 60, Add  0.39 
    For Schedule 80, Add  0.65 

. 
 26 05 33 13-1779 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 4.86  

    For Schedule 60, Add  0.48 
    For Schedule 80, Add  0.78 

. 
 26 05 33 13-1780 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 5.33  

    For Schedule 60, Add  0.55 
    For Schedule 80, Add  0.89 

. 
 26 05 33 13-1781 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 6.01  

    For Schedule 60, Add  0.67 
    For Schedule 80, Add  1.07 

. 
 26 05 33 13-1782 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 7.34  

    For Schedule 60, Add  0.96 
    For Schedule 80, Add  1.47 

. 
 26 05 33 13-1783 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 8.13  

    For Schedule 60, Add  1.11 
    For Schedule 80, Add  1.69 

. 
 26 05 33 13-1784 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 9.34  

    For Schedule 60, Add  1.37 
    For Schedule 80, Add  2.06 

. 
 26 05 33 13-1785 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 10.02  

    For Schedule 60, Add  1.49 
    For Schedule 80, Add  2.24 

NOT FOR BID
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. 
 26 05 33 13-1786 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 12.54  

    For Schedule 60, Add  2.08 
    For Schedule 80, Add  3.06 

. 
 26 05 33 13-1787 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 15.08  

    For Schedule 60, Add  2.66 
    For Schedule 80, Add  3.90 

XXXXXXX 
. 
 26 05 33 13-1788  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1789 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 24.07  

    For Schedule 60, Add  1.41 
    For Schedule 80, Add  2.66 

. 
 26 05 33 13-1790 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 28.88  

    For Schedule 60, Add  1.69 
    For Schedule 80, Add  3.19 

. 
 26 05 33 13-1791 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 34.18  

    For Schedule 60, Add  2.09 
    For Schedule 80, Add  3.90 

. 
 26 05 33 13-1792 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 39.65  

    For Schedule 60, Add  2.53 
    For Schedule 80, Add  4.66 

. 
 26 05 33 13-1793 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 45.25  

    For Schedule 60, Add  3.01 
    For Schedule 80, Add  5.46 

. 
 26 05 33 13-1794 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 51.28  

    For Schedule 60, Add  3.60 
    For Schedule 80, Add  6.42 

. 
 26 05 33 13-1795 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 59.90  

    For Schedule 60, Add  4.83 
    For Schedule 80, Add  8.29 

. 
 26 05 33 13-1796 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 70.37  

    For Schedule 60, Add  6.53 
    For Schedule 80, Add  10.80 

. 
 26 05 33 13-1797 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 85.50  

    For Schedule 60, Add  8.46 
    For Schedule 80, Add  13.79 

. 
 26 05 33 13-1798 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................. 100.71  

    For Schedule 60, Add  10.42 
    For Schedule 80, Add  16.81 

. 
 26 05 33 13-1799 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................. 130.39  

    For Schedule 60, Add  16.00 
    For Schedule 80, Add  24.89 

. 
 26 05 33 13-1800 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................. 152.65  

    For Schedule 60, Add  19.72 
    For Schedule 80, Add  30.37 

XXXXXXX 
. 
 26 05 33 13-1801  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1802 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 24.07  

    For Schedule 60, Add  1.41 
    For Schedule 80, Add  2.66 

. 
 26 05 33 13-1803 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 28.81  

    For Schedule 60, Add  1.67 
    For Schedule 80, Add  3.17 

. 
 26 05 33 13-1804 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 34.08  

    For Schedule 60, Add  2.07 
    For Schedule 80, Add  3.86 

. 
 26 05 33 13-1805 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 39.35  

    For Schedule 60, Add  2.46 
    For Schedule 80, Add  4.55 

. 
 26 05 33 13-1806 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 44.57  

    For Schedule 60, Add  2.84 
    For Schedule 80, Add  5.22 

. 
 26 05 33 13-1807 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 50.92  

    For Schedule 60, Add  3.51 
    For Schedule 80, Add  6.29 

. 
 26 05 33 13-1808 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 59.23  

    For Schedule 60, Add  4.66 
    For Schedule 80, Add  8.05 

. 
 26 05 33 13-1809 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 69.52  

    For Schedule 60, Add  6.31 
    For Schedule 80, Add  10.50 

. 
 26 05 33 13-1810 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 83.10  

    For Schedule 60, Add  7.86 
    For Schedule 80, Add  12.95 

. 
 26 05 33 13-1811 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 98.65  

    For Schedule 60, Add  9.91 
    For Schedule 80, Add  16.09 

NOT FOR BID
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. 
 26 05 33 13-1812 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial............................................................. 127.73  

    For Schedule 60, Add  15.33 
    For Schedule 80, Add  23.96 

. 
 26 05 33 13-1813 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial............................................................. 144.72  

    For Schedule 60, Add  17.74 
    For Schedule 80, Add  27.60 

XXXXXXX 
. 
 26 05 33 13-1814  Polyvinyl Chloride (PVC) Conduit Female Adapters, Direct Burial (26 05 33 13-1774) 
. 
. 

 26 05 33 13-1815 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 13.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-1816 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 15.40  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 
. 

 26 05 33 13-1817 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 17.48  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-1818 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 19.66  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
. 

 26 05 33 13-1819 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 21.60  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-1820 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 23.99  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.64 
. 

 26 05 33 13-1821 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 28.35  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.47 

. 
 26 05 33 13-1822 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 32.37  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 
. 

 26 05 33 13-1823 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 38.26  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.68 

. 
 26 05 33 13-1824 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 43.14  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 
. 

 26 05 33 13-1825 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 54.09  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-1826 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 61.30  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.83 

XXXXXXX 
. 
 26 05 33 13-1827  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug, Direct Burial (26 05 33 13-

1774) 
. 
. 

 26 05 33 13-1828 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 14.92  
. 

 26 05 33 13-1829 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 17.05  
. 

 26 05 33 13-1830 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 19.19  
. 

 26 05 33 13-1831 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 24.53  
. 

 26 05 33 13-1832 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 27.11  
. 

 26 05 33 13-1833 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 30.16  
. 

 26 05 33 13-1834 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 33.79  
. 

 26 05 33 13-1835 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 38.33  
. 

 26 05 33 13-1836 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 45.33  
. 

 26 05 33 13-1837 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 50.20  
. 

 26 05 33 13-1838 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 62.49  
. 

 26 05 33 13-1839 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 70.16  

XXXXXXX 
. 
 26 05 33 13-1840  Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial (26 05 

33 13-1774) 
. 
. 

 26 05 33 13-1841 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 13.31  
. 

 26 05 33 13-1842 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 15.40  
. 

 26 05 33 13-1843 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ......................................................................... 17.37  
. 

 26 05 33 13-1844 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ................................................................... 19.47  
. 

 26 05 33 13-1845 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 21.44  
. 

 26 05 33 13-1846 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 23.77  
. 

 26 05 33 13-1847 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 27.90  
. 

 26 05 33 13-1848 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 31.74  
. 

 26 05 33 13-1849 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 37.45  
. 

 26 05 33 13-1850 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 42.31  
. 

 26 05 33 13-1851 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 52.45  
. 

 26 05 33 13-1852 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 59.33  

XXXXXXX 
. 
 26 05 33 13-1853  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1773) 
Note: 40 mil Polyvinyl Chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). 

. 

. 
 26 05 33 13-1854  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1853) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-1855 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 10.97 2.05 

    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000, Deduct  -0.96 

. 
 26 05 33 13-1856 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 12.35 2.54 

    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.09 

NOT FOR BID
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. 
 26 05 33 13-1857 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 15.23 2.83 

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.35 

. 
 26 05 33 13-1858 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 18.46 3.80 

    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000, Deduct  -1.65 

. 
 26 05 33 13-1859 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 21.74 4.28 

    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.41 
    For >1,000, Deduct  -1.95 

. 
 26 05 33 13-1860 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 27.62 4.67 

    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000, Deduct  -2.49 

. 
 26 05 33 13-1861 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 40.23 7.02 

    For >250 To 500, Deduct  -1.65 
    For >500 To 1,000, Deduct  -2.65 
    For >1,000, Deduct  -3.66 

. 
 26 05 33 13-1862 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 51.80 8.77 

    For >250 To 500, Deduct  -2.10 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000, Deduct  -4.69 

. 
 26 05 33 13-1863 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 63.89 9.26 

    For >250 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.18 
    For >1,000, Deduct  -5.78 

. 
 26 05 33 13-1864 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 75.83 10.23 

    For >250 To 500, Deduct  -3.06 
    For >500 To 1,000, Deduct  -4.96 
    For >1,000, Deduct  -6.85 

. 
 26 05 33 13-1865 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ...................... 119.61 14.13 

    For >250 To 500, Deduct  -5.05 
    For >500 To 1,000, Deduct  -8.05 
    For >1,000, Deduct  -11.04 

. 
 26 05 33 13-1866 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ...................... 159.94 18.51 

    For >250 To 500, Deduct  -6.83 
    For >500 To 1,000, Deduct  -10.83 
    For >1,000, Deduct  -14.82 

XXXXXXX 
. 
 26 05 33 13-1867  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1868 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 11.77 2.92 
. 

 26 05 33 13-1869 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 14.00 3.90 
. 

 26 05 33 13-1870 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 17.80 4.87 
. 

 26 05 33 13-1871 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 20.12 5.36 
. 

 26 05 33 13-1872 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 23.84 6.34 
. 

 26 05 33 13-1873 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 30.96 7.31 
. 

 26 05 33 13-1874 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 58.00 8.77 
. 

 26 05 33 13-1875 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 73.50 12.18 
. 

 26 05 33 13-1876 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 91.29 14.13 
. 

 26 05 33 13-1877 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 112.69 19.49 
. 

 26 05 33 13-1878 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 293.77 26.80 
. 

 26 05 33 13-1879 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 298.51 15.10 

XXXXXXX 
. 
 26 05 33 13-1880  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows, Direct Burial (26 05 33 13-1853) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-1881 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 45.12 12.18 
. 

 26 05 33 13-1882 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 51.76 15.10 

. 
 26 05 33 13-1883 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 61.74 18.51 
. 

 26 05 33 13-1884 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 73.24 21.43 

. 
 26 05 33 13-1885 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 86.04 24.36 
. 

 26 05 33 13-1886 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 105.68 26.80 

. 
 26 05 33 13-1887 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 165.36 33.62 
. 

 26 05 33 13-1888 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 248.40 45.79 

. 
 26 05 33 13-1889 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 309.05 51.64 
. 

 26 05 33 13-1890 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 351.98 67.23 

. 
 26 05 33 13-1891 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 743.40 109.62 

NOT FOR BID
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. 
 26 05 33 13-1892 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,171.87 164.68 

XXXXXXX 
. 
 26 05 33 13-1893  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1894 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 110.67 18.51 

. 
 26 05 33 13-1895 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 124.32 21.43 
. 

 26 05 33 13-1896 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 141.96 24.36 

. 
 26 05 33 13-1897 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 170.21 26.80 
. 

 26 05 33 13-1898 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 238.40 33.62 

XXXXXXX 
. 
 26 05 33 13-1899  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1900 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 123.90 18.51 

. 
 26 05 33 13-1901 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 146.18 21.43 
. 

 26 05 33 13-1902 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 157.64 24.36 

. 
 26 05 33 13-1903 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 204.39 26.80 
. 

 26 05 33 13-1904 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 271.36 33.62 

. 
 26 05 33 13-1905 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 346.15 45.79 

XXXXXXX 
. 
 26 05 33 13-1906  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1907 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 139.72 18.51 

. 
 26 05 33 13-1908 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 157.57 21.43 
. 

 26 05 33 13-1909 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 177.75 24.36 

. 
 26 05 33 13-1910 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 215.73 26.80 
. 

 26 05 33 13-1911 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 309.23 33.62 

. 
 26 05 33 13-1912 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 390.62 45.79 
. 

 26 05 33 13-1913 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 495.28 51.64 

. 
 26 05 33 13-1914 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 554.86 67.23 

XXXXXXX 
. 
 26 05 33 13-1915  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1916 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 167.04 18.51 

. 
 26 05 33 13-1917 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 184.29 21.43 
. 

 26 05 33 13-1918 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 208.10 24.36 

. 
 26 05 33 13-1919 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 259.42 26.80 
. 

 26 05 33 13-1920 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 377.02 33.62 

. 
 26 05 33 13-1921 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 465.96 45.79 
. 

 26 05 33 13-1922 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 541.28 51.64 

. 
 26 05 33 13-1923 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 639.31 67.23 

XXXXXXX 
. 
 26 05 33 13-1924  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1925 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 188.31 18.51 

. 
 26 05 33 13-1926 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 209.18 21.43 

NOT FOR BID
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. 
 26 05 33 13-1927 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 237.97 24.36 
. 

 26 05 33 13-1928 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 297.46 26.80 

. 
 26 05 33 13-1929 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 414.01 33.62 
. 

 26 05 33 13-1930 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 526.22 45.79 

. 
 26 05 33 13-1931 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 653.12 51.64 
. 

 26 05 33 13-1932 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 716.83 67.23 

. 
 26 05 33 13-1933 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,195.96 109.62 

XXXXXXX 
. 
 26 05 33 13-1934  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1935 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 216.11 18.51 

. 
 26 05 33 13-1936 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 239.23 21.43 
. 

 26 05 33 13-1937 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 270.71 24.36 

. 
 26 05 33 13-1938 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 339.65 26.80 
. 

 26 05 33 13-1939 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 475.64 33.62 

. 
 26 05 33 13-1940 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 603.00 45.79 
. 

 26 05 33 13-1941 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 709.16 51.64 

. 
 26 05 33 13-1942 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 816.91 67.23 
. 

 26 05 33 13-1943 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,266.10 109.62 

. 
 26 05 33 13-1944 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,726.07 164.68 

XXXXXXX 
. 
 26 05 33 13-1945  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1946 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 254.82 18.51 

. 
 26 05 33 13-1947 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 266.03 21.43 
. 

 26 05 33 13-1948 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 314.53 24.36 

. 
 26 05 33 13-1949 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 398.38 26.80 
. 

 26 05 33 13-1950 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 558.74 33.62 

. 
 26 05 33 13-1951 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 706.50 45.79 
. 

 26 05 33 13-1952 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 864.97 51.64 

. 
 26 05 33 13-1953 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,011.59 67.23 
. 

 26 05 33 13-1954 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,494.87 109.62 

. 
 26 05 33 13-1955 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,831.08 164.68 

XXXXXXX 
. 
 26 05 33 13-1956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1957 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 264.15 18.51 

. 
 26 05 33 13-1958 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 311.36 21.43 
. 

 26 05 33 13-1959 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 352.42 24.36 

. 
 26 05 33 13-1960 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 416.05 26.80 
. 

 26 05 33 13-1961 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 579.50 33.62 

. 
 26 05 33 13-1962 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 738.33 45.79 
. 

 26 05 33 13-1963 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 949.83 51.64 

. 
 26 05 33 13-1964 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,055.75 67.23 
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. 
 26 05 33 13-1965 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,556.33 109.62 
. 

 26 05 33 13-1966 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,884.44 164.68 

XXXXXXX 
. 
 26 05 33 13-1967  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1968 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial.................................................................................................................................................................................... 86.23 12.18 

. 
 26 05 33 13-1969 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................... 93.20 15.10 
. 

 26 05 33 13-1970 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial.................................................................................................................................................................................. 121.48 18.51 

. 
 26 05 33 13-1971 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 178.78 21.43 
. 

 26 05 33 13-1972 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 212.65 24.36 

. 
 26 05 33 13-1973 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 272.06 26.80 
. 

 26 05 33 13-1974 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 363.00 33.62 

. 
 26 05 33 13-1975 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 474.99 33.62 
. 

 26 05 33 13-1976 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 609.09 51.64 

. 
 26 05 33 13-1977 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 783.92 67.23 
. 

 26 05 33 13-1978 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial............................................................................................................................................................................... 1,433.15 109.62 

. 
 26 05 33 13-1979 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial............................................................................................................................................................................... 1,775.09 164.68 

XXXXXXX 
. 
 26 05 33 13-1980  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1981 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial.................................................................................................................................................................................... 88.31 12.18 

. 
 26 05 33 13-1982 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 101.16 15.10 
. 

 26 05 33 13-1983 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial.................................................................................................................................................................................. 125.72 18.51 

. 
 26 05 33 13-1984 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 

Direct Burial ....................................................................................................................................................................... 186.57 21.43 
. 

 26 05 33 13-1985 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 223.46 24.36 

. 
 26 05 33 13-1986 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 295.40 26.80 
. 

 26 05 33 13-1987 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 412.95 33.62 

. 
 26 05 33 13-1988 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 525.78 33.62 
. 

 26 05 33 13-1989 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 700.92 51.64 

. 
 26 05 33 13-1990 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 875.42 67.23 
. 

 26 05 33 13-1991 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial............................................................................................................................................................................... 1,600.87 109.62 

. 
 26 05 33 13-1992 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial............................................................................................................................................................................... 2,045.90 164.68 

XXXXXXX 
. 
 26 05 33 13-1993  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1994 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 29.24 5.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 
. 

 26 05 33 13-1995 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 32.49 7.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 
. 

 26 05 33 13-1996 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 37.37 9.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
. 

 26 05 33 13-1997 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 44.63 10.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 
. 

 26 05 33 13-1998 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 48.33 12.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
. 

 26 05 33 13-1999 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 32.47 6.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

NOT FOR BID
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. 
 26 05 33 13-2000 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.89 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2001 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 39.80 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2002 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 47.20 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2003 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 51.09 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2004 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 55.21 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2005 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 32.64 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2006 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 35.06 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2007 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 40.11 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2008 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 47.53 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2009 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 51.42 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2010 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 56.07 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2011 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.91 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2012 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 37.33 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2013 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 42.55 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2014 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 48.92 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2015 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 52.96 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2016 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 58.75 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2017 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 83.08 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2018 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 106.91 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2019 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 35.08 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2020 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 37.65 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2021 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 42.89 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2022 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 50.31 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2023 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 54.49 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2024 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 61.44 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2025 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 85.46 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2026 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 112.02 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2027 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 134.24 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 245

. 
 26 05 33 13-2028 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 155.60 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2029 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 35.39 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2030 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 37.98 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2031 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 43.25 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2032 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 50.96 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2033 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 55.16 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2034 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 62.90 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2035 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 94.90 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2036 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 119.67 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2037 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 135.87 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-2038 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 159.96 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2039 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 236.81 46.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-2040 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 35.99 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2041 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 38.58 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2042 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 43.89 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2043 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 52.16 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2044 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 56.60 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2045 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 64.36 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2046 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 104.49 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2047 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 129.83 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2048 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 145.03 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-2049 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 175.40 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2050 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 259.90 46.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-2051 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 36.93 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2052 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 39.49 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2053 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 45.33 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2054 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 52.47 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2055 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 59.52 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 
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. 
 26 05 33 13-2056 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 71.51 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2057 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 116.28 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2058 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 143.73 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2059 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 167.94 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-2060 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 198.58 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2061 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 275.72 46.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-2062 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 37.91 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2063 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 40.45 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2064 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 46.75 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2065 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 56.79 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2066 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 66.48 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2067 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 82.00 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2068 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 128.75 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2069 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 161.54 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2070 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 192.01 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-2071 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 239.14 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2072 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 307.29 46.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

. 
 26 05 33 13-2073 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 38.92 6.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.80 

. 
 26 05 33 13-2074 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 41.58 7.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2075 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 50.34 9.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2076 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 63.88 10.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2077 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 74.89 12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2078 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 90.44 13.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-2079 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 145.38 16.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.94 

. 
 26 05 33 13-2080 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 188.25 22.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.74 

. 
 26 05 33 13-2081 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 206.78 25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.49 

. 
 26 05 33 13-2082 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 251.58 33.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.17 

. 
 26 05 33 13-2083 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 311.79 46.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.77 

XXXXXXX 
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. 
 26 05 33 13-2084  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1773) 

Note: Direct burial or encased application. 
. 
. 
 26 05 33 13-2085  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2086 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.68 1.20 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 33 13-2087 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 6.25 1.29 

    For Work In Restricted Working Space, Add  0.97 
. 

 26 05 33 13-2088 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 6.65 1.38 
    For Work In Restricted Working Space, Add  1.04 

. 
 26 05 33 13-2089 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 7.06 1.47 

    For Work In Restricted Working Space, Add  1.11 
. 

 26 05 33 13-2090 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 7.56 1.56 
    For Work In Restricted Working Space, Add  1.18 

. 
 26 05 33 13-2091 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 7.89 1.66 

    For Work In Restricted Working Space, Add  1.25 
. 

 26 05 33 13-2092 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 8.86 1.75 
    For Work In Restricted Working Space, Add  1.31 

. 
 26 05 33 13-2093 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 9.98 1.84 

    For Work In Restricted Working Space, Add  1.38 
. 

 26 05 33 13-2094 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 10.88 1.93 
    For Work In Restricted Working Space, Add  1.45 

. 
 26 05 33 13-2095 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 11.78 2.02 

    For Work In Restricted Working Space, Add  1.52 
. 

 26 05 33 13-2096 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 13.69 2.12 
    For Work In Restricted Working Space, Add  1.59 

. 
 26 05 33 13-2097 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 16.02 2.21 

    For Work In Restricted Working Space, Add  1.66 

XXXXXXX 
. 
 26 05 33 13-2098  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2099 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 
Elbows, Direct Burial ............................................................................................................................................................ 72.61 9.22 

    For Work In Restricted Working Space, Add  6.92 
    For 24" Radius, Add  4.87 
    For 36" Radius, Add  7.26 
    For 48" Radius, Add  9.65 

. 
 26 05 33 13-2100 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 83.15 11.06 
    For Work In Restricted Working Space, Add  8.30 
    For 24" Radius, Add  5.54 
    For 36" Radius, Add  8.32 
    For 48" Radius, Add  11.09 

. 
 26 05 33 13-2101 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ......................................................................................................................................................................... 88.32 12.92 
    For Work In Restricted Working Space, Add  9.68 
    For 24" Radius, Add  5.82 
    For 36" Radius, Add  8.83 
    For 48" Radius, Add  11.85 

. 
 26 05 33 13-2102 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 93.49 14.76 
    For Work In Restricted Working Space, Add  11.07 
    For 24" Radius, Add  6.09 
    For 36" Radius, Add  9.35 
    For 48" Radius, Add  12.61 

. 
 26 05 33 13-2103 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 98.66 16.60 
    For Work In Restricted Working Space, Add  12.45 
    For 24" Radius, Add  6.36 
    For 36" Radius, Add  9.87 
    For 48" Radius, Add  13.37 

. 
 26 05 33 13-2104 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 111.15 18.45 
    For Work In Restricted Working Space, Add  13.83 
    For 24" Radius, Add  7.18 
    For 36" Radius, Add  11.12 
    For 48" Radius, Add  15.05 

. 
 26 05 33 13-2105 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 128.57 20.29 
    For Work In Restricted Working Space, Add  15.22 
    For 24" Radius, Add  8.37 
    For 36" Radius, Add  12.86 
    For 48" Radius, Add  17.34 

. 
 26 05 33 13-2106 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 148.75 22.13 
    For Work In Restricted Working Space, Add  16.60 
    For 24" Radius, Add  9.77 
    For 36" Radius, Add  14.88 
    For 48" Radius, Add  19.98 
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. 
 26 05 33 13-2107 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 169.66 25.82 
    For Work In Restricted Working Space, Add  19.37 
    For 24" Radius, Add  11.11 
    For 36" Radius, Add  16.97 
    For 48" Radius, Add  22.82 

. 
 26 05 33 13-2108 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 190.55 33.19 
    For Work In Restricted Working Space, Add  22.13 
    For 24" Radius, Add  12.45 
    For 36" Radius, Add  19.06 
    For 48" Radius, Add  25.66 

. 
 26 05 33 13-2109 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 228.96 33.19 
    For Work In Restricted Working Space, Add  24.90 
    For 24" Radius, Add  15.10 
    For 36" Radius, Add  22.90 
    For 48" Radius, Add  30.69 

. 
 26 05 33 13-2110 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 274.69 36.89 
    For Work In Restricted Working Space, Add  27.67 
    For 24" Radius, Add  18.30 
    For 36" Radius, Add  27.47 
    For 48" Radius, Add  36.64 

XXXXXXX 
. 
 26 05 33 13-2111  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2112 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 33.44 5.16 
    For Work In Restricted Working Space, Add  3.88 

. 
 26 05 33 13-2113 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 37.63 5.90 

    For Work In Restricted Working Space, Add  4.43 
. 

 26 05 33 13-2114 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 39.70 6.64 
    For Work In Restricted Working Space, Add  4.98 

. 
 26 05 33 13-2115 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 41.75 7.37 

    For Work In Restricted Working Space, Add  5.54 
. 

 26 05 33 13-2116 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 44.05 8.12 
    For Work In Restricted Working Space, Add  6.09 

. 
 26 05 33 13-2117 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 50.43 8.86 

    For Work In Restricted Working Space, Add  6.64 
. 

 26 05 33 13-2118 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 58.96 9.96 
    For Work In Restricted Working Space, Add  7.47 

. 
 26 05 33 13-2119 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 68.53 11.06 

    For Work In Restricted Working Space, Add  8.30 
. 

 26 05 33 13-2120 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 78.25 12.92 
    For Work In Restricted Working Space, Add  9.68 

. 
 26 05 33 13-2121 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 87.98 14.76 

    For Work In Restricted Working Space, Add  11.07 
. 

 26 05 33 13-2122 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 105.36 16.60 
    For Work In Restricted Working Space, Add  12.45 

. 
 26 05 33 13-2123 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 125.91 18.45 

    For Work In Restricted Working Space, Add  13.83 

XXXXXXX 
. 
 26 05 33 13-2124  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2125 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 24.50 5.16 
    For Work In Restricted Working Space, Add  3.88 

. 
 26 05 33 13-2126 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 27.62 5.90 

    For Work In Restricted Working Space, Add  4.43 
. 

 26 05 33 13-2127 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 29.60 6.64 
    For Work In Restricted Working Space, Add  4.98 

. 
 26 05 33 13-2128 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 31.59 7.37 
    For Work In Restricted Working Space, Add  5.54 

. 
 26 05 33 13-2129 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 33.56 8.12 
    For Work In Restricted Working Space, Add  6.09 

. 
 26 05 33 13-2130 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 35.48 8.86 

    For Work In Restricted Working Space, Add  6.64 
. 

 26 05 33 13-2131 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 
Burial .................................................................................................................................................................................... 40.92 9.96 

    For Work In Restricted Working Space, Add  7.47 
. 

 26 05 33 13-2132 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 46.89 11.06 
    For Work In Restricted Working Space, Add  8.30 

. 
 26 05 33 13-2133 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 53.90 12.92 
    For Work In Restricted Working Space, Add  9.68 

. 
 26 05 33 13-2134 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 60.93 14.76 

    For Work In Restricted Working Space, Add  11.07 
. 

 26 05 33 13-2135 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 71.57 16.60 
    For Work In Restricted Working Space, Add  12.45 

. 
 26 05 33 13-2136 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 83.67 18.45 

    For Work In Restricted Working Space, Add  13.83 
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XXXXXXX 
. 
 26 05 33 13-2137  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW)  Conduit Sleeve 

Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2138 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 21.76 2.96 
    For Work In Restricted Working Space, Add  2.21 

. 
 26 05 33 13-2139 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 24.30 3.32 

    For Work In Restricted Working Space, Add  2.49 
. 

 26 05 33 13-2140 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 25.39 3.69 
    For Work In Restricted Working Space, Add  2.77 

. 
 26 05 33 13-2141 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 26.41 4.06 

    For Work In Restricted Working Space, Add  3.04 
. 

 26 05 33 13-2142 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 27.70 4.43 
    For Work In Restricted Working Space, Add  3.32 

. 
 26 05 33 13-2143 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 32.73 5.16 

    For Work In Restricted Working Space, Add  3.88 
. 

 26 05 33 13-2144 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 39.44 6.27 
    For Work In Restricted Working Space, Add  4.70 

. 
 26 05 33 13-2145 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 46.96 7.37 

    For Work In Restricted Working Space, Add  5.54 
. 

 26 05 33 13-2146 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 55.12 9.22 
    For Work In Restricted Working Space, Add  6.92 

. 
 26 05 33 13-2147 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 63.30 11.06 

    For Work In Restricted Working Space, Add  8.30 
. 

 26 05 33 13-2148 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 76.80 12.92 
    For Work In Restricted Working Space, Add  9.68 

. 
 26 05 33 13-2149 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 92.57 14.76 

    For Work In Restricted Working Space, Add  11.07 

XXXXXXX 
. 
 26 05 33 13-2150  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2151 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 61.97 18.45 
    For Work In Restricted Working Space, Add  13.83 

. 
 26 05 33 13-2152 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 72.92 22.13 

    For Work In Restricted Working Space, Add  16.60 
. 

 26 05 33 13-2153 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 82.35 25.82 
    For Work In Restricted Working Space, Add  19.37 

. 
 26 05 33 13-2154 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 91.68 29.51 

    For Work In Restricted Working Space, Add  22.13 
. 

 26 05 33 13-2155 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 96.69 31.35 
    For Work In Restricted Working Space, Add  23.51 

. 
 26 05 33 13-2156 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 104.79 33.19 

    For Work In Restricted Working Space, Add  24.90 
. 

 26 05 33 13-2157 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 113.77 35.04 
    For Work In Restricted Working Space, Add  26.28 

. 
 26 05 33 13-2158 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 123.61 36.89 

    For Work In Restricted Working Space, Add  27.67 
. 

 26 05 33 13-2159 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 132.15 38.74 
    For Work In Restricted Working Space, Add  29.05 

. 
 26 05 33 13-2160 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 140.68 40.58 

    For Work In Restricted Working Space, Add  30.43 
. 

 26 05 33 13-2161 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 155.10 42.42 
    For Work In Restricted Working Space, Add  31.82 

. 
 26 05 33 13-2162 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 171.98 44.27 

    For Work In Restricted Working Space, Add  33.20 

XXXXXXX 
. 
 26 05 33 13-2163  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2164 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 68.41 18.45 
    For Work In Restricted Working Space, Add  13.83 

. 
 26 05 33 13-2165 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 80.15 22.13 

    For Work In Restricted Working Space, Add  16.60 
. 

 26 05 33 13-2166 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ........................ 89.61 25.82 
    For Work In Restricted Working Space, Add  19.37 

. 
 26 05 33 13-2167 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial.................. 99.01 29.51 

    For Work In Restricted Working Space, Add  22.13 
. 

 26 05 33 13-2168 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................ 104.09 31.35 
    For Work In Restricted Working Space, Add  23.51 

. 
 26 05 33 13-2169 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 113.24 33.19 

    For Work In Restricted Working Space, Add  24.90 
. 

 26 05 33 13-2170 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................ 123.91 35.04 
    For Work In Restricted Working Space, Add  26.28 

. 
 26 05 33 13-2171 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 135.78 36.89 

    For Work In Restricted Working Space, Add  27.67 
. 

 26 05 33 13-2172 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................ 145.84 38.74 
    For Work In Restricted Working Space, Add  29.05 

. 
 26 05 33 13-2173 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 155.90 40.58 

    For Work In Restricted Working Space, Add  30.43 
. 

 26 05 33 13-2174 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 174.17 42.42 
    For Work In Restricted Working Space, Add  31.82 

NOT FOR BID
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. 
 26 05 33 13-2175 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 195.82 44.27 

    For Work In Restricted Working Space, Add  33.20 

XXXXXXX 
. 
 26 05 33 13-2176  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-2084) 
. 
. 

 26 05 33 13-2177 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 65.95 5.16 
    For Work In Restricted Working Space, Add  3.88 

. 
 26 05 33 13-2178 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 73.67 5.90 

    For Work In Restricted Working Space, Add  4.43 
. 

 26 05 33 13-2179 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ................................................. 77.32 6.64 
    For Work In Restricted Working Space, Add  4.98 

. 
 26 05 33 13-2180 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 81.06 7.37 

    For Work In Restricted Working Space, Add  5.54 
. 

 26 05 33 13-2181 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 83.88 8.12 
    For Work In Restricted Working Space, Add  6.09 

. 
 26 05 33 13-2182 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ................................................. 91.77 8.86 

    For Work In Restricted Working Space, Add  6.64 
. 

 26 05 33 13-2183 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ......................................... 108.48 9.96 
    For Work In Restricted Working Space, Add  7.47 

. 
 26 05 33 13-2184 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 127.89 11.06 

    For Work In Restricted Working Space, Add  8.30 
. 

 26 05 33 13-2185 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ......................................... 145.04 12.92 
    For Work In Restricted Working Space, Add  9.68 

. 
 26 05 33 13-2186 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 162.19 14.76 

    For Work In Restricted Working Space, Add  11.07 
. 

 26 05 33 13-2187 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 198.18 16.60 
    For Work In Restricted Working Space, Add  12.45 

. 
 26 05 33 13-2188 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 240.74 18.45 

    For Work In Restricted Working Space, Add  13.83 

XXXXXXX 
. 
 26 05 33 13-2189  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2190 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................... 79.61 18.45 

    For Work In Restricted Working Space, Add  13.83 
. 

 26 05 33 13-2191 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................... 92.56 22.13 

    For Work In Restricted Working Space, Add  16.60 
. 

 26 05 33 13-2192 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 110.55 25.82 

    For Work In Restricted Working Space, Add  19.37 
. 

 26 05 33 13-2193 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 135.78 29.51 

    For Work In Restricted Working Space, Add  22.13 
. 

 26 05 33 13-2194 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 163.39 31.35 

    For Work In Restricted Working Space, Add  23.51 
. 

 26 05 33 13-2195 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 208.98 33.19 

    For Work In Restricted Working Space, Add  24.90 
. 

 26 05 33 13-2196 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 285.86 35.04 

    For Work In Restricted Working Space, Add  26.28 
. 

 26 05 33 13-2197 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 338.05 36.89 

    For Work In Restricted Working Space, Add  27.67 
. 

 26 05 33 13-2198 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 399.16 38.74 

    For Work In Restricted Working Space, Add  29.05 
. 

 26 05 33 13-2199 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 460.28 40.58 

    For Work In Restricted Working Space, Add  30.43 
. 

 26 05 33 13-2200 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 532.29 42.42 

    For Work In Restricted Working Space, Add  31.82 
. 

 26 05 33 13-2201 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 834.29 44.27 

    For Work In Restricted Working Space, Add  33.20 

XXXXXXX 
. 
 26 05 33 13-2202  Spacers (26 05 33 13-1773) 

Note: For concrete encasement applications. See CSI section 03 31 13 00-0039 for concrete., 26 05 33 13-1773 
for conduit. 

. 

. 
 26 05 33 13-2203 EA 1" Base Spacers, Average 4" Wide, Direct Burial ...................................................................................................................9.70  

. 
 26 05 33 13-2204 EA 1" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 10.43  

. 
 26 05 33 13-2205 EA 1-1/4" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 11.54  

. 
 26 05 33 13-2206 EA 1-1/4" Intermediate Spacers, Average 4" Wide, Direct Burial................................................................................................ 12.43  

. 
 26 05 33 13-2207 EA 1-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 11.64  

. 
 26 05 33 13-2208 EA 1-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial................................................................................................ 12.50  

. 
 26 05 33 13-2209 EA 2" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 14.47  

. 
 26 05 33 13-2210 EA 2" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 13.43  

. 
 26 05 33 13-2211 EA 2-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 16.00  
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. 
 26 05 33 13-2212 EA 2-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 15.47  

. 
 26 05 33 13-2213 EA 3" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 18.30  

. 
 26 05 33 13-2214 EA 3" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 17.48  

. 
 26 05 33 13-2215 EA 3-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 19.85  

. 
 26 05 33 13-2216 EA 3-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 18.96  

. 
 26 05 33 13-2217 EA 4" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 20.43  

. 
 26 05 33 13-2218 EA 4" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 19.50  

. 
 26 05 33 13-2219 EA 5" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 22.60  

. 
 26 05 33 13-2220 EA 5" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 21.49  

. 
 26 05 33 13-2221 EA 6" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 25.45  

. 
 26 05 33 13-2222 EA 6" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 24.51  

XXXXXXX 
. 
 26 05 33 13-2223  Conduit Field Bending (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2224  Metallic Conduit Field Bending (26 05 33 13-2223) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-2225 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 16.46  

. 
 26 05 33 13-2226 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 21.95  

. 
 26 05 33 13-2227 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 27.44  

. 
 26 05 33 13-2228 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 38.42  

. 
 26 05 33 13-2229 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 49.39  

. 
 26 05 33 13-2230 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 60.37  

. 
 26 05 33 13-2231 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 71.35  

. 
 26 05 33 13-2232 EA 5" Metallic Conduit Field Bending ......................................................................................................................................... 87.81  

. 
 26 05 33 13-2233 EA 6" Metallic Conduit Field Bending ....................................................................................................................................... 104.27  

XXXXXXX 
. 
 26 05 33 13-2234  Plastic Conduit Field Bending (26 05 33 13-2223) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-2235 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 25.24  
. 

 26 05 33 13-2236 EA 1-1/4" Plastic Conduit Field Bending ..................................................................................................................................... 27.44  
. 

 26 05 33 13-2237 EA 1-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 32.93  
. 

 26 05 33 13-2238 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 43.90  
. 

 26 05 33 13-2239 EA 2-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 54.88  
. 

 26 05 33 13-2240 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 65.85  
. 

 26 05 33 13-2241 EA 3-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 76.83  
. 

 26 05 33 13-2242 EA 4" Plastic Conduit Field Bending ........................................................................................................................................... 87.81  
. 

 26 05 33 13-2243 EA 5" Plastic Conduit Field Bending ........................................................................................................................................... 98.79  
. 

 26 05 33 13-2244 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 109.76  

XXXXXXX 
. 
 26 05 33 13-2245  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0057) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-2246 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 32.06  
    For Work In Restricted Working Space, Add  9.62 

. 
 26 05 33 13-2247 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 35.26  

    For Work In Restricted Working Space, Add  10.58 
. 

 26 05 33 13-2248 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 38.47  
    For Work In Restricted Working Space, Add  11.54 

. 
 26 05 33 13-2249 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 41.67  

    For Work In Restricted Working Space, Add  12.50 
. 

 26 05 33 13-2250 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 43.81  
    For Work In Restricted Working Space, Add  13.14 

. 
 26 05 33 13-2251 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 45.95  

    For Work In Restricted Working Space, Add  13.79 
. 

 26 05 33 13-2252 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 48.09  
    For Work In Restricted Working Space, Add  14.43 

. 
 26 05 33 13-2253 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 50.22  

    For Work In Restricted Working Space, Add  15.07 
. 

 26 05 33 13-2254 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 51.29  
    For Work In Restricted Working Space, Add  15.39 

. 
 26 05 33 13-2255 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 52.36  

    For Work In Restricted Working Space, Add  15.71 
. 

 26 05 33 13-2256 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 54.50  
    For Work In Restricted Working Space, Add  16.35 

. 
 26 05 33 13-2257 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 56.64  

    For Work In Restricted Working Space, Add  16.99 

XXXXXXX 
. 
 26 05 33 13-2258  Flexible Conduit (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2259  Flexible Liquid Tight Metallic Conduit And Connectors (26 05 33 13-2258) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-2260  Flexible Liquid Tight Metallic Conduit (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2261 LF 3/8" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 3.93 1.17 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.44 
    For Work In Restricted Working Space, Add  0.88 

. 
 26 05 33 13-2262 LF 1/2" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.08 1.17 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.44 
    For Work In Restricted Working Space, Add  0.88 
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. 
 26 05 33 13-2263 LF 3/4" Flexible Liquid Tight Metallic Conduit ...............................................................................................................................5.47 1.55 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Work In Restricted Working Space, Add  1.17 

. 
 26 05 33 13-2264 LF 1" Flexible Liquid Tight Metallic Conduit ..................................................................................................................................6.27 1.55 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Work In Restricted Working Space, Add  1.17 

. 
 26 05 33 13-2265 LF 1-1/4" Flexible Liquid Tight Metallic Conduit ...........................................................................................................................8.10 1.95 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.73 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-2266 LF 1-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 10.39 2.34 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 

. 
 26 05 33 13-2267 LF 2" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 13.67 3.12 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.17 
    For Work In Restricted Working Space, Add  2.34 

. 
 26 05 33 13-2268 LF 2-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 18.47 3.51 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.32 
    For Work In Restricted Working Space, Add  2.63 

. 
 26 05 33 13-2269 LF 3" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 27.04 4.28 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.61 
    For Work In Restricted Working Space, Add  3.22 

. 
 26 05 33 13-2270 LF 4" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 36.93 5.46 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.05 
    For Work In Restricted Working Space, Add  4.09 

XXXXXXX 
. 
 26 05 33 13-2271  Straight Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2272 EA 3/8" Straight Liquid Tight Connector ..................................................................................................................................... 10.67 3.12 
    For Work In Restricted Working Space, Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.34 

. 
 26 05 33 13-2273 EA 1/2" Straight Liquid Tight Connector ..................................................................................................................................... 10.67 3.12 

    For Work In Restricted Working Space, Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.34 

. 
 26 05 33 13-2274 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 12.89 3.51 

    For Work In Restricted Working Space, Add  2.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.63 

. 
 26 05 33 13-2275 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 17.11 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-2276 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 21.85 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2277 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 27.56 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2278 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 37.82 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-2279 EA 2-1/2" Straight Liquid Tight Connector ................................................................................................................................ 127.33 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2280 EA 3" Straight Liquid Tight Connector ...................................................................................................................................... 163.90 7.40 

    For Work In Restricted Working Space, Add  5.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2281 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 200.92 10.91 

    For Work In Restricted Working Space, Add  8.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

XXXXXXX 
. 
 26 05 33 13-2282  90 Degree Angle Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2283 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.53 4.28 
    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2284 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 16.15 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2285 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 18.22 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2286 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 25.51 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-2287 EA 1-1/4" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 31.97 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2288 EA 1-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 38.65 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-2289 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 50.92 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2290 EA 2-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................. 177.49 7.40 

    For Work In Restricted Working Space, Add  5.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
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. 
 26 05 33 13-2291 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 209.70 8.57 

    For Work In Restricted Working Space, Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.43 

. 
 26 05 33 13-2292 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 290.39 13.64 

    For Work In Restricted Working Space, Add  10.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.23 

XXXXXXX 
. 
 26 05 33 13-2293  45 Degree Angle Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2294 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.32 4.28 
    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2295 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.47 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2296 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 18.22 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2297 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 27.20 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-2298 EA 1-1/4" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 30.87 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2299 EA 1-1/2" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 34.55 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

XXXXXXX 
. 
 26 05 33 13-2300  Flexible Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2301  Flexible Steel Conduit (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2302 LF 3/8" Flexible Metallic Conduit .................................................................................................................................................. 3.83 1.28 
    For Flexible Aluminum Conduit, Add  0.12 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.47 
    For Installation In Metal Stud Wall, Add  0.31 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.78 
    For Work In Restricted Working Space, Add  0.94 

. 
 26 05 33 13-2303 LF 1/2" Flexible Metallic Conduit .................................................................................................................................................. 3.97 1.28 

    For Flexible Aluminum Conduit, Add  0.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.48 
    For Installation In Metal Stud Wall, Add  0.32 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.80 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 33 13-2304 LF 3/4" Flexible Metallic Conduit .................................................................................................................................................. 4.52 1.70 

    For Flexible Aluminum Conduit, Add  0.17 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.52 
    For Installation In Metal Stud Wall, Add  0.35 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.87 
    For Work In Restricted Working Space, Add  1.04 

. 
 26 05 33 13-2305 LF 1" Flexible Metallic Conduit ..................................................................................................................................................... 5.68 1.70 

    For Flexible Aluminum Conduit, Add  0.32 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.56 
    For Installation In Metal Stud Wall, Add  0.37 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.93 
    For Work In Restricted Working Space, Add  1.12 

. 
 26 05 33 13-2306 LF 1-1/4" Flexible Metallic Conduit ............................................................................................................................................... 6.49 2.14 

    For Flexible Aluminum Conduit, Add  0.42 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Installation In Metal Stud Wall, Add  0.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.99 
    For Work In Restricted Working Space, Add  1.19 

. 
 26 05 33 13-2307 LF 1-1/2" Flexible Metallic Conduit ............................................................................................................................................... 8.57 2.56 

    For Flexible Aluminum Conduit, Add  0.74 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.62 
    For Installation In Metal Stud Wall, Add  0.41 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.03 
    For Work In Restricted Working Space, Add  1.23 

. 
 26 05 33 13-2308 LF 2" Flexible Metallic Conduit ..................................................................................................................................................... 9.74 3.41 

    For Flexible Aluminum Conduit, Add  0.90 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.64 
    For Installation In Metal Stud Wall, Add  0.43 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.07 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 33 13-2309 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................. 11.95 3.84 

    For Flexible Aluminum Conduit, Add  1.09 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.80 
    For Installation In Metal Stud Wall, Add  0.53 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.33 
    For Work In Restricted Working Space, Add  1.60 

. 
 26 05 33 13-2310 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 17.90 4.69 

    For Flexible Aluminum Conduit, Add  1.90 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Installation In Metal Stud Wall, Add  0.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.60 
    For Work In Restricted Working Space, Add  1.92 
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. 
 26 05 33 13-2311 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................. 21.97 5.12 

    For Flexible Aluminum Conduit, Add  2.39 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.12 
    For Installation In Metal Stud Wall, Add  0.75 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.87 
    For Work In Restricted Working Space, Add  2.24 

. 
 26 05 33 13-2312 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 25.26 5.98 

    For Flexible Aluminum Conduit, Add  2.76 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.28 
    For Installation In Metal Stud Wall, Add  0.85 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.13 
    For Work In Restricted Working Space, Add  2.56 

XXXXXXX 
. 
 26 05 33 13-2313  Plain Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2314 EA 3/8" Flexible Straight Connectors, Plain ..................................................................................................................................6.57 3.41 
    For Work In Restricted Working Space, Add  1.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.44 

. 
 26 05 33 13-2315 EA 1/2" Flexible Straight Connectors, Plain ..................................................................................................................................8.13 3.84 

    For Work In Restricted Working Space, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.60 

. 
 26 05 33 13-2316 EA 3/4" Flexible Straight Connectors, Plain ..................................................................................................................................9.35 4.69 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2317 EA 1" Flexible Straight Connectors, Plain ................................................................................................................................... 15.01 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2318 EA 1-1/4" Flexible Straight Connectors, Plain ............................................................................................................................. 21.28 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2319 EA 1-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 28.06 7.25 

    For Work In Restricted Working Space, Add  4.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-2320 EA 2" Flexible Straight Connectors, Plain ................................................................................................................................... 36.95 7.25 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 33 13-2321 EA 2-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 59.82 8.96 

    For Work In Restricted Working Space, Add  5.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.60 

. 
 26 05 33 13-2322 EA 3" Flexible Straight Connectors, Plain ................................................................................................................................... 78.37 9.81 

    For Work In Restricted Working Space, Add  6.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 33 13-2323 EA 3-1/2" Flexible Straight Connectors, Plain ........................................................................................................................... 244.61 11.52 

    For Work In Restricted Working Space, Add  7.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.20 

. 
 26 05 33 13-2324 EA 4" Flexible Straight Connectors, Plain ................................................................................................................................. 305.76 14.08 

    For Work In Restricted Working Space, Add  8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

XXXXXXX 
. 
 26 05 33 13-2325  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2326 EA 1/2" Flexible Straight Connectors, Insulated ...........................................................................................................................9.10 3.84 
    For Work In Restricted Working Space, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.60 

. 
 26 05 33 13-2327 EA 3/4" Flexible Straight Connectors, Insulated ......................................................................................................................... 10.62 4.69 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2328 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 16.73 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2329 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 24.44 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2330 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 33.69 6.40 

    For Work In Restricted Working Space, Add  4.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-2331 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 46.89 7.25 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 33 13-2332 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 81.09 8.96 

    For Work In Restricted Working Space, Add  5.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.60 

. 
 26 05 33 13-2333 EA 3" Flexible Straight Connectors, Insulated .......................................................................................................................... 103.45 9.81 

    For Work In Restricted Working Space, Add  6.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 33 13-2334 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 283.26 11.52 

    For Work In Restricted Working Space, Add  7.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.20 

. 
 26 05 33 13-2335 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 363.88 14.08 

    For Work In Restricted Working Space, Add  8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

XXXXXXX 
. 
 26 05 33 13-2336  Plain Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
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. 

. 
 26 05 33 13-2337 EA 3/8" Flexible 90 Degree Connector, Plain ............................................................................................................................... 9.23 4.27 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2338 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 12.20 4.69 

    For Work In Restricted Working Space, Add  2.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.24 

. 
 26 05 33 13-2339 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 15.94 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2340 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 22.36 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2341 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 35.00 6.40 

    For Work In Restricted Working Space, Add  3.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.84 

. 
 26 05 33 13-2342 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 54.80 7.47 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 33 13-2343 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 66.12 9.17 

    For Work In Restricted Working Space, Add  5.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.44 

. 
 26 05 33 13-2344 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 146.38 9.81 

    For Work In Restricted Working Space, Add  6.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 33 13-2345 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 188.17 11.52 

    For Work In Restricted Working Space, Add  7.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.20 

. 
 26 05 33 13-2346 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 400.02 14.08 

    For Work In Restricted Working Space, Add  8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 33 13-2347 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 715.19 16.00 

    For Work In Restricted Working Space, Add  9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

XXXXXXX 
. 
 26 05 33 13-2348  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2349 EA 1/2" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 13.54 4.69 
    For Work In Restricted Working Space, Add  2.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.24 

. 
 26 05 33 13-2350 EA 3/4" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 17.59 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2351 EA 1" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 22.36 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2352 EA 1-1/4" Flexible 90 Degree Connector, Insulated.................................................................................................................... 40.87 6.40 

    For Work In Restricted Working Space, Add  3.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.84 

. 
 26 05 33 13-2353 EA 1-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................... 65.45 7.47 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 33 13-2354 EA 2" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 83.44 9.17 

    For Work In Restricted Working Space, Add  5.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.44 

. 
 26 05 33 13-2355 EA 2-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................. 200.55 9.81 

    For Work In Restricted Working Space, Add  6.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 33 13-2356 EA 3" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 246.85 11.52 

    For Work In Restricted Working Space, Add  7.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.20 

. 
 26 05 33 13-2357 EA 3-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................. 665.98 14.08 

    For Work In Restricted Working Space, Add  8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 33 13-2358 EA 4" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 993.74 16.00 

    For Work In Restricted Working Space, Add  9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

XXXXXXX 
. 
 26 05 33 13-2359  Plain Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2360 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................. 10.31 4.27 
    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2361 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 13.93 4.69 

    For Work In Restricted Working Space, Add  2.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.24 

. 
 26 05 33 13-2362 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 17.87 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

XXXXXXX 
. 
 26 05 33 13-2363  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2364 EA 3/8" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 11.05 5.12 
    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 
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. 
 26 05 33 13-2365 EA 1/2" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 15.16 4.69 

    For Work In Restricted Working Space, Add  2.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.24 

. 
 26 05 33 13-2366 EA 3/4" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 19.60 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

XXXXXXX 
. 
 26 05 33 13-2367  Plain Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2368 EA 3/8" Flexible Steel Screw-in Connector, Plain .........................................................................................................................5.45 3.41 
    For Work In Restricted Working Space, Add  1.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.44 

. 
 26 05 33 13-2369 EA 1/2" Flexible Steel Screw-in Connector, Plain .........................................................................................................................5.87 3.84 

    For Work In Restricted Working Space, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.60 

. 
 26 05 33 13-2370 EA 3/4" Flexible Steel Screw-in Connector, Plain .........................................................................................................................7.50 4.69 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2371 EA 1" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 10.74 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2372 EA 1-1/4" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 15.84 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2373 EA 1-1/2" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 19.35 6.40 

    For Work In Restricted Working Space, Add  4.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-2374 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 28.51 7.25 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

XXXXXXX 
. 
 26 05 33 13-2375  Insulated Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2376 EA 3/8" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................5.77 3.41 
    For Work In Restricted Working Space, Add  1.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.44 

. 
 26 05 33 13-2377 EA 1/2" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................6.13 3.84 

    For Work In Restricted Working Space, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.60 

. 
 26 05 33 13-2378 EA 3/4" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................8.16 4.69 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2379 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 11.74 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2380 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 17.27 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2381 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 21.06 6.40 

    For Work In Restricted Working Space, Add  4.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-2382 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 30.01 7.25 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

XXXXXXX 
. 
 26 05 33 13-2383  Screw-In Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2384 EA 1/2" Flexible Steel Screw-in Coupling .....................................................................................................................................6.50 3.84 
    For Work In Restricted Working Space, Add  1.60 

. 
 26 05 33 13-2385 EA 3/4" Flexible Steel Screw-in Coupling .....................................................................................................................................8.53 4.69 

    For Work In Restricted Working Space, Add  1.92 

XXXXXXX 
. 
 26 05 33 13-2386  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2387 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ............................................................................................8.78 3.41 
    For Work In Restricted Working Space, Add  1.44 

. 
 26 05 33 13-2388 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 11.96 3.84 

    For Work In Restricted Working Space, Add  1.60 
. 

 26 05 33 13-2389 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 15.83 4.69 
    For Work In Restricted Working Space, Add  1.92 

XXXXXXX 
. 
 26 05 33 13-2390  Die Cast Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2391 EA 3/8" Flexible Straight Connector, Die Cast ..............................................................................................................................5.65 3.41 
    For Work In Restricted Working Space, Add  1.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.44 

. 
 26 05 33 13-2392 EA 1/2" Flexible Straight Connector, Die Cast ..............................................................................................................................6.39 3.84 

    For Work In Restricted Working Space, Add  1.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.60 

. 
 26 05 33 13-2393 EA 3/4" Flexible Straight Connector, Die Cast ..............................................................................................................................7.94 4.69 

    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 
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. 
 26 05 33 13-2394 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 11.97 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2395 EA 1-1/4" Flexible Straight Connector, Die Cast ......................................................................................................................... 16.15 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2396 EA 1-1/2" Flexible Straight Connector, Die Cast ......................................................................................................................... 21.92 6.40 

    For Work In Restricted Working Space, Add  4.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-2397 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 28.37 7.25 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

XXXXXXX 
. 
 26 05 33 13-2398  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2399 EA 3/8" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 7.48 4.27 
    For Work In Restricted Working Space, Add  1.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-2400 EA 1/2" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 9.29 4.69 

    For Work In Restricted Working Space, Add  2.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.24 

. 
 26 05 33 13-2401 EA 3/4" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 11.28 5.12 

    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2402 EA 1" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 17.93 5.98 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 05 33 13-2403 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 25.47 6.40 

    For Work In Restricted Working Space, Add  3.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.84 

. 
 26 05 33 13-2404 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 39.65 7.47 

    For Work In Restricted Working Space, Add  4.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 05 33 13-2405 EA 2" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 47.43 9.17 

    For Work In Restricted Working Space, Add  5.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.44 

XXXXXXX 
. 
 26 05 33 13-2406  Flexible Liquid Tight Non-Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2407  Flexible Liquid Tight Non-Metallic Conduit (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2408 LF 3/8" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 3.59 1.17 
    For Work In Restricted Working Space, Add  0.88 

. 
 26 05 33 13-2409 LF 1/2" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 3.64 1.17 

    For Work In Restricted Working Space, Add  0.88 
. 

 26 05 33 13-2410 LF 3/4" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 4.90 1.55 
    For Work In Restricted Working Space, Add  1.17 

. 
 26 05 33 13-2411 LF 1" Flexible Liquid Tight Non-Metallic Conduit .......................................................................................................................... 5.92 1.55 

    For Work In Restricted Working Space, Add  1.17 
. 

 26 05 33 13-2412 LF 1-1/4" Flexible Liquid Tight Non-Metallic Conduit.................................................................................................................... 7.50 1.95 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-2413 LF 1-1/2" Flexible Liquid Tight Non-Metallic Conduit.................................................................................................................... 9.51 2.34 

    For Work In Restricted Working Space, Add  1.76 
. 

 26 05 33 13-2414 LF 2" Flexible Liquid Tight Non-Metallic Conduit ........................................................................................................................ 12.25 3.12 
    For Work In Restricted Working Space, Add  2.34 

XXXXXXX 
. 
 26 05 33 13-2415  Liquid Tight Non-Metallic Straight Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2416 EA 3/8" Liquid Tight Non-Metallic Straight Connector ................................................................................................................. 10.25 3.12 
    For Work In Restricted Working Space, Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.34 

. 
 26 05 33 13-2417 EA 1/2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................. 10.25 3.12 

    For Work In Restricted Working Space, Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.34 

. 
 26 05 33 13-2418 EA 3/4" Liquid Tight Non-Metallic Straight Connector ................................................................................................................. 12.41 3.51 

    For Work In Restricted Working Space, Add  2.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.63 

. 
 26 05 33 13-2419 EA 1" Liquid Tight Non-Metallic Straight Connector.................................................................................................................... 15.22 3.90 

    For Work In Restricted Working Space, Add  2.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 33 13-2420 EA 1-1/4" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 20.54 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2421 EA 1-1/2" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 25.36 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2422 EA 2" Liquid Tight Non-Metallic Straight Connector.................................................................................................................... 38.71 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

XXXXXXX 
. 
 26 05 33 13-2423  Liquid Tight Non-Metallic 90 Degree Angle Connector (26 05 33 13-2406) 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 258 County of San Bernardino

. 

. 
 26 05 33 13-2424 EA 3/8" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 14.72 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2425 EA 1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 14.72 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2426 EA 3/4" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 17.85 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2427 EA 1" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 24.76 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-2428 EA 1-1/4" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 25.67 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2429 EA 1-1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 39.31 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-2430 EA 2" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 52.24 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

XXXXXXX 
. 
 26 05 33 13-2431  Liquid Tight Non-Metallic 45 Degree Angle Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2432 EA 3/8" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 14.72 4.28 
    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2433 EA 1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 14.72 4.28 

    For Work In Restricted Working Space, Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.22 

. 
 26 05 33 13-2434 EA 3/4" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 17.85 4.67 

    For Work In Restricted Working Space, Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.51 

. 
 26 05 33 13-2435 EA 1" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 24.76 5.46 

    For Work In Restricted Working Space, Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.09 

. 
 26 05 33 13-2436 EA 1-1/4" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 25.67 5.85 

    For Work In Restricted Working Space, Add  4.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-2437 EA 1-1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 39.31 6.24 

    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-2438 EA 2" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 52.24 7.02 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

XXXXXXX 
. 
 26 05 33 13-2439  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2258) 

Note: Carlon - FLEX-PLUS. 
. 
. 
 26 05 33 13-2440  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2441 LF 1/2" Blue ENT Electrical Non-Metallic Tubing .........................................................................................................................3.90 1.28 
    For Work In Restricted Working Space, Add  0.96 

. 
 26 05 33 13-2442 LF 3/4" Blue ENT Electrical Non-Metallic Tubing .........................................................................................................................5.24 1.70 

    For Work In Restricted Working Space, Add  1.28 
. 

 26 05 33 13-2443 LF 1" Blue ENT Electrical Non-Metallic Tubing ............................................................................................................................5.84 1.70 
    For Work In Restricted Working Space, Add  1.28 

XXXXXXX 
. 
 26 05 33 13-2444  Terminal Adapter (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2445 EA 1/2" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ..............................................................9.67 3.41 
    For Work In Restricted Working Space, Add  2.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.56 

. 
 26 05 33 13-2446 EA 3/4" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 11.69 3.84 

    For Work In Restricted Working Space, Add  2.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.88 

. 
 26 05 33 13-2447 EA 1" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................... 13.35 4.27 

    For Work In Restricted Working Space, Add  3.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

XXXXXXX 
. 
 26 05 33 13-2448  Coupling (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2449 EA 1/2" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ...........................................................................9.52 3.41 
    For Work In Restricted Working Space, Add  2.56 

. 
 26 05 33 13-2450 EA 3/4" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 10.89 3.84 

    For Work In Restricted Working Space, Add  2.88 
. 

 26 05 33 13-2451 EA 1" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ............................................................................ 12.61 4.27 
    For Work In Restricted Working Space, Add  3.20 

XXXXXXX 
. 
 26 05 33 13-2452  Conduit Bodies (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2453  Threaded, Cast Aluminum Conduit Body (26 05 33 13-2452) 
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. 

. 
 26 05 33 13-2454  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2455 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 53.40 18.70 
    For Mogul LB, Add  2.63 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2456 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 62.58 21.43 

    For Mogul LB, Add  4.06 
    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-2457 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 75.16 24.94 

    For Mogul LB, Add  6.48 
    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.47 
    For Elevated Installation >20' To 25', Add  15.59 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.94 
    For Elevated Installation >35' To 40', Add  31.18 
    For Elevated Installation >40', Add  34.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2458 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 90.24 28.45 

    For Mogul LB, Add  10.78 
    For Work In Restricted Working Space, Add  21.34 
    For Elevated Installation >10' To 15', Add  7.11 
    For Elevated Installation >15' To 20', Add  14.23 
    For Elevated Installation >20' To 25', Add  17.78 
    For Elevated Installation >25' To 30', Add  24.90 
    For Elevated Installation >30' To 35', Add  28.45 
    For Elevated Installation >35' To 40', Add  35.57 
    For Elevated Installation >40', Add  39.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 

. 
 26 05 33 13-2459 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 102.61 31.18 

    For Mogul LB, Add  14.60 
    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2460 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 133.36 37.42 

    For Mogul LB, Add  25.19 
    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2461 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 219.68 52.61 

    For Mogul LB, Add  59.53 
    For Work In Restricted Working Space, Add  39.46 
    For Elevated Installation >10' To 15', Add  13.15 
    For Elevated Installation >15' To 20', Add  26.31 
    For Elevated Installation >20' To 25', Add  32.89 
    For Elevated Installation >25' To 30', Add  46.04 
    For Elevated Installation >30' To 35', Add  52.62 
    For Elevated Installation >35' To 40', Add  65.77 
    For Elevated Installation >40', Add  72.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.46 
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 26 05 33 13-2462 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover....................................................................... 289.19 70.15 

    For Mogul LB, Add  76.58 
    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2463 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 381.99 87.69 

    For Mogul LB, Add  111.11 
    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.69 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2464 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover....................................................................... 493.15 106.79 

    For Mogul LB, Add  156.28 
    For Work In Restricted Working Space, Add  80.09 
    For Elevated Installation >10' To 15', Add  26.70 
    For Elevated Installation >15' To 20', Add  53.40 
    For Elevated Installation >20' To 25', Add  66.75 
    For Elevated Installation >25' To 30', Add  93.44 
    For Elevated Installation >30' To 35', Add  106.79 
    For Elevated Installation >35' To 40', Add  133.49 
    For Elevated Installation >40', Add  146.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.09 

XXXXXXX 
. 
 26 05 33 13-2465  Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2466 EA  1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 54.21 18.70 
    For Mogul LB, Add  3.23 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2467 EA  3/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 63.37 21.43 

    For Mogul LB, Add  4.66 
    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-2468 EA 1" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .............................................................. 76.74 24.94 

    For Mogul LB, Add  7.67 
    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.47 
    For Elevated Installation >20' To 25', Add  15.59 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.94 
    For Elevated Installation >35' To 40', Add  31.18 
    For Elevated Installation >40', Add  34.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2469 EA  1-1/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................ 92.17 28.45 

    For Mogul LB, Add  12.22 
    For Work In Restricted Working Space, Add  21.34 
    For Elevated Installation >10' To 15', Add  7.11 
    For Elevated Installation >15' To 20', Add  14.23 
    For Elevated Installation >20' To 25', Add  17.78 
    For Elevated Installation >25' To 30', Add  24.90 
    For Elevated Installation >30' To 35', Add  28.45 
    For Elevated Installation >35' To 40', Add  35.57 
    For Elevated Installation >40', Add  39.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 
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 26 05 33 13-2470 EA  1-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 105.89 31.18 

    For Mogul LB, Add  17.06 
    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2471 EA  2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 140.41 37.42 

    For Mogul LB, Add  30.48 
    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2472 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 216.13 52.61 

    For Mogul LB, Add  56.87 
    For Work In Restricted Working Space, Add  39.46 
    For Elevated Installation >10' To 15', Add  13.15 
    For Elevated Installation >15' To 20', Add  26.31 
    For Elevated Installation >20' To 25', Add  32.89 
    For Elevated Installation >25' To 30', Add  46.04 
    For Elevated Installation >30' To 35', Add  52.62 
    For Elevated Installation >35' To 40', Add  65.77 
    For Elevated Installation >40', Add  72.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.46 

. 
 26 05 33 13-2473 EA  3" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 277.25 70.15 

    For Mogul LB, Add  67.63 
    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2474 EA  3-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 392.17 87.69 

    For Mogul LB, Add  118.74 
    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.69 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2475 EA  4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 513.96 106.79 

    For Mogul LB, Add  171.89 
    For Work In Restricted Working Space, Add  80.09 
    For Elevated Installation >10' To 15', Add  26.70 
    For Elevated Installation >15' To 20', Add  53.40 
    For Elevated Installation >20' To 25', Add  66.75 
    For Elevated Installation >25' To 30', Add  93.44 
    For Elevated Installation >30' To 35', Add  106.79 
    For Elevated Installation >35' To 40', Add  133.49 
    For Elevated Installation >40', Add  146.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.09 

XXXXXXX 
. 
 26 05 33 13-2476  Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2453) 
. 
. 

 26 05 33 13-2477 EA  1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 62.37 21.43 
    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 
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 26 05 33 13-2478 EA  3/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 73.66 24.94 

    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.47 
    For Elevated Installation >20' To 25', Add  15.59 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.94 
    For Elevated Installation >35' To 40', Add  31.18 
    For Elevated Installation >40', Add  34.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2479 EA  1" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ........................................................................ 84.20 27.28 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-2480 EA  1-1/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 102.19 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2481 EA  1-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 117.26 34.30 

    For Work In Restricted Working Space, Add  25.73 
    For Elevated Installation >10' To 15', Add  8.58 
    For Elevated Installation >15' To 20', Add  17.15 
    For Elevated Installation >20' To 25', Add  21.44 
    For Elevated Installation >25' To 30', Add  30.01 
    For Elevated Installation >30' To 35', Add  34.30 
    For Elevated Installation >35' To 40', Add  42.88 
    For Elevated Installation >40', Add  47.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.73 

. 
 26 05 33 13-2482 EA  2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 154.25 40.15 

    For Work In Restricted Working Space, Add  30.11 
    For Elevated Installation >10' To 15', Add  10.04 
    For Elevated Installation >15' To 20', Add  20.07 
    For Elevated Installation >20' To 25', Add  25.09 
    For Elevated Installation >25' To 30', Add  35.13 
    For Elevated Installation >30' To 35', Add  40.14 
    For Elevated Installation >35' To 40', Add  50.18 
    For Elevated Installation >40', Add  55.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.11 

. 
 26 05 33 13-2483 EA  2-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 241.38 58.46 

    For Work In Restricted Working Space, Add  43.85 
    For Elevated Installation >10' To 15', Add  14.62 
    For Elevated Installation >15' To 20', Add  29.23 
    For Elevated Installation >20' To 25', Add  36.54 
    For Elevated Installation >25' To 30', Add  51.16 
    For Elevated Installation >30' To 35', Add  58.46 
    For Elevated Installation >35' To 40', Add  73.08 
    For Elevated Installation >40', Add  80.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.85 

. 
 26 05 33 13-2484 EA  3" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 312.07 76.00 

    For Work In Restricted Working Space, Add  57.00 
    For Elevated Installation >10' To 15', Add  19.00 
    For Elevated Installation >15' To 20', Add  38.00 
    For Elevated Installation >20' To 25', Add  47.50 
    For Elevated Installation >25' To 30', Add  66.50 
    For Elevated Installation >30' To 35', Add  76.00 
    For Elevated Installation >35' To 40', Add  95.01 
    For Elevated Installation >40', Add  104.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.00 

. 
 26 05 33 13-2485 EA  3-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 487.37 93.54 

    For Work In Restricted Working Space, Add  70.16 
    For Elevated Installation >10' To 15', Add  23.39 
    For Elevated Installation >15' To 20', Add  46.77 
    For Elevated Installation >20' To 25', Add  58.46 
    For Elevated Installation >25' To 30', Add  81.85 
    For Elevated Installation >30' To 35', Add  93.54 
    For Elevated Installation >35' To 40', Add  116.93 
    For Elevated Installation >40', Add  128.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.16 
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 26 05 33 13-2486 EA  4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 560.73 112.64 

    For Work In Restricted Working Space, Add  84.48 
    For Elevated Installation >10' To 15', Add  28.16 
    For Elevated Installation >15' To 20', Add  56.32 
    For Elevated Installation >20' To 25', Add  70.40 
    For Elevated Installation >25' To 30', Add  98.56 
    For Elevated Installation >30' To 35', Add  112.64 
    For Elevated Installation >35' To 40', Add  140.80 
    For Elevated Installation >40', Add  154.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.48 

XXXXXXX 
. 
 26 05 33 13-2487  Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2488 EA  1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 54.37 18.70 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2489 EA  3/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 62.81 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-2490 EA  1" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .......................................................................... 75.13 24.55 

    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.70 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.42 

. 
 26 05 33 13-2491 EA  1-1/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 91.40 28.45 

    For Work In Restricted Working Space, Add  21.34 
    For Elevated Installation >10' To 15', Add  7.11 
    For Elevated Installation >15' To 20', Add  14.23 
    For Elevated Installation >20' To 25', Add  17.78 
    For Elevated Installation >25' To 30', Add  24.90 
    For Elevated Installation >30' To 35', Add  28.45 
    For Elevated Installation >35' To 40', Add  35.57 
    For Elevated Installation >40', Add  39.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 

. 
 26 05 33 13-2492 EA  1-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 102.07 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2493 EA  2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 133.42 37.42 

    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2494 EA 2-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 213.14 52.61 

    For Work In Restricted Working Space, Add  39.46 
    For Elevated Installation >10' To 15', Add  13.15 
    For Elevated Installation >15' To 20', Add  26.31 
    For Elevated Installation >20' To 25', Add  32.89 
    For Elevated Installation >25' To 30', Add  46.04 
    For Elevated Installation >30' To 35', Add  52.62 
    For Elevated Installation >35' To 40', Add  65.77 
    For Elevated Installation >40', Add  72.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.46 
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 26 05 33 13-2495 EA  3" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 275.34 70.15 

    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2496 EA  3-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 386.05 87.69 

    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.69 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2497 EA 4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 495.06 106.79 

    For Work In Restricted Working Space, Add  80.09 
    For Elevated Installation >10' To 15', Add  26.70 
    For Elevated Installation >15' To 20', Add  53.40 
    For Elevated Installation >20' To 25', Add  66.75 
    For Elevated Installation >25' To 30', Add  93.44 
    For Elevated Installation >30' To 35', Add  106.79 
    For Elevated Installation >35' To 40', Add  133.49 
    For Elevated Installation >40', Add  146.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.09 

XXXXXXX 
. 
 26 05 33 13-2498  Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2499 EA  1/2"Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 72.16 24.55 
    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.70 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.42 

. 
 26 05 33 13-2500 EA  3/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ....................................................................... 82.78 27.28 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-2501 EA  1" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .......................................................................... 99.69 30.01 

    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 

. 
 26 05 33 13-2502 EA  1-1/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 114.78 34.30 

    For Work In Restricted Working Space, Add  25.73 
    For Elevated Installation >10' To 15', Add  8.58 
    For Elevated Installation >15' To 20', Add  17.15 
    For Elevated Installation >20' To 25', Add  21.44 
    For Elevated Installation >25' To 30', Add  30.01 
    For Elevated Installation >30' To 35', Add  34.30 
    For Elevated Installation >35' To 40', Add  42.88 
    For Elevated Installation >40', Add  47.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.73 

. 
 26 05 33 13-2503 EA  1-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 144.39 37.42 

    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 
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. 
 26 05 33 13-2504 EA  2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 174.94 45.99 

    For Work In Restricted Working Space, Add  34.49 
    For Elevated Installation >10' To 15', Add  11.50 
    For Elevated Installation >15' To 20', Add  23.00 
    For Elevated Installation >20' To 25', Add  28.75 
    For Elevated Installation >25' To 30', Add  40.24 
    For Elevated Installation >30' To 35', Add  45.99 
    For Elevated Installation >35' To 40', Add  57.49 
    For Elevated Installation >40', Add  63.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.49 

. 
 26 05 33 13-2505 EA  2-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 317.34 67.42 

    For Work In Restricted Working Space, Add  50.57 
    For Elevated Installation >10' To 15', Add  16.86 
    For Elevated Installation >15' To 20', Add  33.71 
    For Elevated Installation >20' To 25', Add  42.14 
    For Elevated Installation >25' To 30', Add  59.00 
    For Elevated Installation >30' To 35', Add  67.43 
    For Elevated Installation >35' To 40', Add  84.29 
    For Elevated Installation >40', Add  92.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.57 

. 
 26 05 33 13-2506 EA  3" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 393.51 87.69 

    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.69 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2507 EA  3-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 553.91 108.35 

    For Work In Restricted Working Space, Add  81.85 
    For Elevated Installation >10' To 15', Add  27.28 
    For Elevated Installation >15' To 20', Add  54.57 
    For Elevated Installation >20' To 25', Add  68.21 
    For Elevated Installation >25' To 30', Add  95.49 
    For Elevated Installation >30' To 35', Add  109.13 
    For Elevated Installation >35' To 40', Add  136.42 
    For Elevated Installation >40', Add  150.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.85 

. 
 26 05 33 13-2508 EA  4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 668.36 130.18 

    For Work In Restricted Working Space, Add  97.64 
    For Elevated Installation >10' To 15', Add  32.55 
    For Elevated Installation >15' To 20', Add  65.09 
    For Elevated Installation >20' To 25', Add  81.36 
    For Elevated Installation >25' To 30', Add  113.91 
    For Elevated Installation >30' To 35', Add  130.18 
    For Elevated Installation >35' To 40', Add  162.73 
    For Elevated Installation >40', Add  179.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.64 

XXXXXXX 
. 
 26 05 33 13-2509  Threaded, Malleable Iron Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2510  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2511 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 55.65 18.70 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.36 
    For Elevated Installation >20' To 25', Add  11.70 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2512 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 64.46 21.43 

    For Work In Restricted Working Space, Add  16.07 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.75 
    For Elevated Installation >30' To 35', Add  21.43 
    For Elevated Installation >35' To 40', Add  26.79 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.07 

. 
 26 05 33 13-2513 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 78.57 24.94 

    For Work In Restricted Working Space, Add  18.71 
    For Elevated Installation >10' To 15', Add  6.24 
    For Elevated Installation >15' To 20', Add  12.47 
    For Elevated Installation >20' To 25', Add  15.59 
    For Elevated Installation >25' To 30', Add  21.83 
    For Elevated Installation >30' To 35', Add  24.94 
    For Elevated Installation >35' To 40', Add  31.18 
    For Elevated Installation >40', Add  34.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 
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. 
 26 05 33 13-2514 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 100.22 28.45 

    For Work In Restricted Working Space, Add  21.34 
    For Elevated Installation >10' To 15', Add  7.11 
    For Elevated Installation >15' To 20', Add  14.23 
    For Elevated Installation >20' To 25', Add  17.78 
    For Elevated Installation >25' To 30', Add  24.90 
    For Elevated Installation >30' To 35', Add  28.45 
    For Elevated Installation >35' To 40', Add  35.57 
    For Elevated Installation >40', Add  39.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 

. 
 26 05 33 13-2515 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 113.63 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2516 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 153.25 37.42 

    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2517 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 253.78 52.61 

    For Work In Restricted Working Space, Add  39.47 
    For Elevated Installation >10' To 15', Add  13.16 
    For Elevated Installation >15' To 20', Add  26.31 
    For Elevated Installation >20' To 25', Add  32.89 
    For Elevated Installation >25' To 30', Add  46.04 
    For Elevated Installation >30' To 35', Add  52.62 
    For Elevated Installation >35' To 40', Add  65.78 
    For Elevated Installation >40', Add  72.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.47 

. 
 26 05 33 13-2518 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 357.73 70.15 

    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2519 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 489.18 87.69 

    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.70 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2520 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 586.19 106.79 

    For Work In Restricted Working Space, Add  80.10 
    For Elevated Installation >10' To 15', Add  26.70 
    For Elevated Installation >15' To 20', Add  53.40 
    For Elevated Installation >20' To 25', Add  66.75 
    For Elevated Installation >25' To 30', Add  93.45 
    For Elevated Installation >30' To 35', Add  106.80 
    For Elevated Installation >35' To 40', Add  133.50 
    For Elevated Installation >40', Add  146.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.10 

XXXXXXX 
. 
 26 05 33 13-2521  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-2509) 
. 
. 

 26 05 33 13-2522 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 57.71 18.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2523 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 65.06 21.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.07 
. 

 26 05 33 13-2524 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 81.71 24.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.71 

. 
 26 05 33 13-2525 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 102.32 28.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 
. 

 26 05 33 13-2526 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 116.20 31.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-2527 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 147.98 37.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 
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. 
 26 05 33 13-2528 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 224.47 52.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.47 
. 

 26 05 33 13-2529 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 305.03 70.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2530 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 520.21 87.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 
. 

 26 05 33 13-2531 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 609.08 106.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.10 

XXXXXXX 
. 
 26 05 33 13-2532  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2533 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 68.24 21.43 
    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-2534 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 80.46 24.94 

    For Work In Restricted Working Space, Add  19.00 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.67 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.17 
    For Elevated Installation >30' To 35', Add  25.33 
    For Elevated Installation >35' To 40', Add  31.67 
    For Elevated Installation >40', Add  34.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.00 

. 
 26 05 33 13-2535 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .......................................................................... 94.12 27.28 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-2536 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 117.12 31.18 

    For Work In Restricted Working Space, Add  23.09 
    For Elevated Installation >10' To 15', Add  7.70 
    For Elevated Installation >15' To 20', Add  15.39 
    For Elevated Installation >20' To 25', Add  19.24 
    For Elevated Installation >25' To 30', Add  26.94 
    For Elevated Installation >30' To 35', Add  30.79 
    For Elevated Installation >35' To 40', Add  38.49 
    For Elevated Installation >40', Add  42.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.09 

. 
 26 05 33 13-2537 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 134.00 34.30 

    For Work In Restricted Working Space, Add  25.73 
    For Elevated Installation >10' To 15', Add  8.58 
    For Elevated Installation >15' To 20', Add  17.15 
    For Elevated Installation >20' To 25', Add  21.44 
    For Elevated Installation >25' To 30', Add  30.01 
    For Elevated Installation >30' To 35', Add  34.30 
    For Elevated Installation >35' To 40', Add  42.88 
    For Elevated Installation >40', Add  47.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.73 

. 
 26 05 33 13-2538 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 175.95 40.15 

    For Work In Restricted Working Space, Add  30.11 
    For Elevated Installation >10' To 15', Add  10.04 
    For Elevated Installation >15' To 20', Add  20.07 
    For Elevated Installation >20' To 25', Add  25.09 
    For Elevated Installation >25' To 30', Add  35.13 
    For Elevated Installation >30' To 35', Add  40.14 
    For Elevated Installation >35' To 40', Add  50.18 
    For Elevated Installation >40', Add  55.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.11 

. 
 26 05 33 13-2539 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 225.46 58.46 

    For Work In Restricted Working Space, Add  43.85 
    For Elevated Installation >10' To 15', Add  14.62 
    For Elevated Installation >15' To 20', Add  29.23 
    For Elevated Installation >20' To 25', Add  36.54 
    For Elevated Installation >25' To 30', Add  51.16 
    For Elevated Installation >30' To 35', Add  58.46 
    For Elevated Installation >35' To 40', Add  73.08 
    For Elevated Installation >40', Add  80.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.85 

NOT FOR BID
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. 
 26 05 33 13-2540 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 321.79 76.00 

    For Work In Restricted Working Space, Add  57.00 
    For Elevated Installation >10' To 15', Add  19.00 
    For Elevated Installation >15' To 20', Add  38.00 
    For Elevated Installation >20' To 25', Add  47.50 
    For Elevated Installation >25' To 30', Add  66.50 
    For Elevated Installation >30' To 35', Add  76.00 
    For Elevated Installation >35' To 40', Add  95.01 
    For Elevated Installation >40', Add  104.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.00 

. 
 26 05 33 13-2541 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 549.16 93.54 

    For Work In Restricted Working Space, Add  70.16 
    For Elevated Installation >10' To 15', Add  23.39 
    For Elevated Installation >15' To 20', Add  46.77 
    For Elevated Installation >20' To 25', Add  58.46 
    For Elevated Installation >25' To 30', Add  81.85 
    For Elevated Installation >30' To 35', Add  93.54 
    For Elevated Installation >35' To 40', Add  116.93 
    For Elevated Installation >40', Add  128.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.16 

. 
 26 05 33 13-2542 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 637.06 112.64 

    For Work In Restricted Working Space, Add  84.77 
    For Elevated Installation >10' To 15', Add  28.26 
    For Elevated Installation >15' To 20', Add  56.52 
    For Elevated Installation >20' To 25', Add  70.65 
    For Elevated Installation >25' To 30', Add  98.90 
    For Elevated Installation >30' To 35', Add  113.03 
    For Elevated Installation >35' To 40', Add  141.29 
    For Elevated Installation >40', Add  155.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.77 

XXXXXXX 
. 
 26 05 33 13-2543  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2544 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 55.80 18.70 
    For Work In Restricted Working Space, Add  14.03 
    For Elevated Installation >10' To 15', Add  4.68 
    For Elevated Installation >15' To 20', Add  9.35 
    For Elevated Installation >20' To 25', Add  11.69 
    For Elevated Installation >25' To 30', Add  16.37 
    For Elevated Installation >30' To 35', Add  18.71 
    For Elevated Installation >35' To 40', Add  23.39 
    For Elevated Installation >40', Add  25.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

. 
 26 05 33 13-2545 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 67.13 21.43 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-2546 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 78.34 24.55 

    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.70 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.42 

. 
 26 05 33 13-2547 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 104.10 28.45 

    For Work In Restricted Working Space, Add  21.34 
    For Elevated Installation >10' To 15', Add  7.11 
    For Elevated Installation >15' To 20', Add  14.23 
    For Elevated Installation >20' To 25', Add  17.79 
    For Elevated Installation >25' To 30', Add  24.90 
    For Elevated Installation >30' To 35', Add  28.46 
    For Elevated Installation >35' To 40', Add  35.57 
    For Elevated Installation >40', Add  39.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.34 

. 
 26 05 33 13-2548 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 120.87 31.18 

    For Work In Restricted Working Space, Add  23.38 
    For Elevated Installation >10' To 15', Add  7.79 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.97 
    For Elevated Installation >40', Add  42.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.38 
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. 
 26 05 33 13-2549 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 155.33 37.42 

    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2550 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 352.85 98.70 

    For Work In Restricted Working Space, Add  74.00 
    For Elevated Installation >10' To 15', Add  24.67 
    For Elevated Installation >15' To 20', Add  49.33 
    For Elevated Installation >20' To 25', Add  61.66 
    For Elevated Installation >25' To 30', Add  86.33 
    For Elevated Installation >30' To 35', Add  98.66 
    For Elevated Installation >35' To 40', Add  123.33 
    For Elevated Installation >40', Add  135.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.00 

. 
 26 05 33 13-2551 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 327.17 70.15 

    For Work In Restricted Working Space, Add  52.62 
    For Elevated Installation >10' To 15', Add  17.54 
    For Elevated Installation >15' To 20', Add  35.08 
    For Elevated Installation >20' To 25', Add  43.85 
    For Elevated Installation >25' To 30', Add  61.39 
    For Elevated Installation >30' To 35', Add  70.16 
    For Elevated Installation >35' To 40', Add  87.70 
    For Elevated Installation >40', Add  96.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.62 

. 
 26 05 33 13-2552 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 520.21 87.69 

    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.70 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2553 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 609.06 106.79 

    For Work In Restricted Working Space, Add  80.09 
    For Elevated Installation >10' To 15', Add  26.70 
    For Elevated Installation >15' To 20', Add  53.39 
    For Elevated Installation >20' To 25', Add  66.74 
    For Elevated Installation >25' To 30', Add  93.44 
    For Elevated Installation >30' To 35', Add  106.79 
    For Elevated Installation >35' To 40', Add  133.49 
    For Elevated Installation >40', Add  146.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.09 

XXXXXXX 
. 
 26 05 33 13-2554  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2555 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 77.63 24.55 
    For Work In Restricted Working Space, Add  18.42 
    For Elevated Installation >10' To 15', Add  6.14 
    For Elevated Installation >15' To 20', Add  12.28 
    For Elevated Installation >20' To 25', Add  15.35 
    For Elevated Installation >25' To 30', Add  21.49 
    For Elevated Installation >30' To 35', Add  24.56 
    For Elevated Installation >35' To 40', Add  30.70 
    For Elevated Installation >40', Add  33.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.42 

. 
 26 05 33 13-2556 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 85.06 27.28 

    For Work In Restricted Working Space, Add  20.46 
    For Elevated Installation >10' To 15', Add  6.82 
    For Elevated Installation >15' To 20', Add  13.64 
    For Elevated Installation >20' To 25', Add  17.05 
    For Elevated Installation >25' To 30', Add  23.87 
    For Elevated Installation >30' To 35', Add  27.28 
    For Elevated Installation >35' To 40', Add  34.11 
    For Elevated Installation >40', Add  37.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.46 

. 
 26 05 33 13-2557 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ............................................................................ 98.15 30.01 

    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 
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. 
 26 05 33 13-2558 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 116.28 34.30 

    For Work In Restricted Working Space, Add  25.73 
    For Elevated Installation >10' To 15', Add  8.58 
    For Elevated Installation >15' To 20', Add  17.15 
    For Elevated Installation >20' To 25', Add  21.44 
    For Elevated Installation >25' To 30', Add  30.01 
    For Elevated Installation >30' To 35', Add  34.30 
    For Elevated Installation >35' To 40', Add  42.88 
    For Elevated Installation >40', Add  47.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.73 

. 
 26 05 33 13-2559 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 133.37 37.42 

    For Work In Restricted Working Space, Add  28.06 
    For Elevated Installation >10' To 15', Add  9.35 
    For Elevated Installation >15' To 20', Add  18.71 
    For Elevated Installation >20' To 25', Add  23.39 
    For Elevated Installation >25' To 30', Add  32.74 
    For Elevated Installation >30' To 35', Add  37.42 
    For Elevated Installation >35' To 40', Add  46.77 
    For Elevated Installation >40', Add  51.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.06 

. 
 26 05 33 13-2560 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 184.33 45.99 

    For Work In Restricted Working Space, Add  34.49 
    For Elevated Installation >10' To 15', Add  11.50 
    For Elevated Installation >15' To 20', Add  23.00 
    For Elevated Installation >20' To 25', Add  28.75 
    For Elevated Installation >25' To 30', Add  40.24 
    For Elevated Installation >30' To 35', Add  45.99 
    For Elevated Installation >35' To 40', Add  57.49 
    For Elevated Installation >40', Add  63.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.49 

. 
 26 05 33 13-2561 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 292.38 67.42 

    For Work In Restricted Working Space, Add  50.57 
    For Elevated Installation >10' To 15', Add  16.86 
    For Elevated Installation >15' To 20', Add  33.71 
    For Elevated Installation >20' To 25', Add  42.14 
    For Elevated Installation >25' To 30', Add  59.00 
    For Elevated Installation >30' To 35', Add  67.43 
    For Elevated Installation >35' To 40', Add  84.29 
    For Elevated Installation >40', Add  92.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.57 

. 
 26 05 33 13-2562 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 424.97 87.69 

    For Work In Restricted Working Space, Add  65.77 
    For Elevated Installation >10' To 15', Add  21.92 
    For Elevated Installation >15' To 20', Add  43.85 
    For Elevated Installation >20' To 25', Add  54.81 
    For Elevated Installation >25' To 30', Add  76.73 
    For Elevated Installation >30' To 35', Add  87.69 
    For Elevated Installation >35' To 40', Add  109.62 
    For Elevated Installation >40', Add  120.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.77 

. 
 26 05 33 13-2563 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 626.66 108.35 

    For Work In Restricted Working Space, Add  81.26 
    For Elevated Installation >10' To 15', Add  27.09 
    For Elevated Installation >15' To 20', Add  54.18 
    For Elevated Installation >20' To 25', Add  67.72 
    For Elevated Installation >25' To 30', Add  94.81 
    For Elevated Installation >30' To 35', Add  108.35 
    For Elevated Installation >35' To 40', Add  135.44 
    For Elevated Installation >40', Add  148.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.26 

. 
 26 05 33 13-2564 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 703.20 130.18 

    For Work In Restricted Working Space, Add  97.64 
    For Elevated Installation >10' To 15', Add  32.55 
    For Elevated Installation >15' To 20', Add  65.09 
    For Elevated Installation >20' To 25', Add  81.36 
    For Elevated Installation >25' To 30', Add  113.91 
    For Elevated Installation >30' To 35', Add  130.18 
    For Elevated Installation >35' To 40', Add  162.73 
    For Elevated Installation >40', Add  179.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.64 

XXXXXXX 
. 
 26 05 33 13-2565  Set Screw, Cast Aluminum Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2566  Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2567 EA 1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 26.21 7.40 
    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 
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. 
 26 05 33 13-2568 EA 3/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 33.62 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2569 EA 1" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 45.16 12.08 

    For Work In Restricted Working Space, Add  9.06 
    For Elevated Installation >10' To 15', Add  3.02 
    For Elevated Installation >15' To 20', Add  6.04 
    For Elevated Installation >20' To 25', Add  7.55 
    For Elevated Installation >25' To 30', Add  10.57 
    For Elevated Installation >30' To 35', Add  12.08 
    For Elevated Installation >35' To 40', Add  15.11 
    For Elevated Installation >40', Add  16.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 

. 
 26 05 33 13-2570 EA 1-1/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 58.29 14.81 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 

. 
 26 05 33 13-2571 EA 1-1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 75.94 17.15 

    For Work In Restricted Working Space, Add  12.86 
    For Elevated Installation >10' To 15', Add  4.29 
    For Elevated Installation >15' To 20', Add  8.57 
    For Elevated Installation >20' To 25', Add  10.72 
    For Elevated Installation >25' To 30', Add  15.00 
    For Elevated Installation >30' To 35', Add  17.15 
    For Elevated Installation >35' To 40', Add  21.44 
    For Elevated Installation >40', Add  23.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 05 33 13-2572 EA 2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 99.62 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-2573  Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2565) 
. 
. 

 26 05 33 13-2574 EA 1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 26.43 7.40 
    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2575 EA 3/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 34.43 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2576 EA 1" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 42.33 12.08 

    For Work In Restricted Working Space, Add  9.06 
    For Elevated Installation >10' To 15', Add  3.02 
    For Elevated Installation >15' To 20', Add  6.04 
    For Elevated Installation >20' To 25', Add  7.55 
    For Elevated Installation >25' To 30', Add  10.57 
    For Elevated Installation >30' To 35', Add  12.08 
    For Elevated Installation >35' To 40', Add  15.11 
    For Elevated Installation >40', Add  16.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 
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 26 05 33 13-2577 EA 1-1/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 58.05 14.81 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 

. 
 26 05 33 13-2578 EA 1-1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 71.24 17.15 

    For Work In Restricted Working Space, Add  12.86 
    For Elevated Installation >10' To 15', Add  4.29 
    For Elevated Installation >15' To 20', Add  8.57 
    For Elevated Installation >20' To 25', Add  10.72 
    For Elevated Installation >25' To 30', Add  15.00 
    For Elevated Installation >30' To 35', Add  17.15 
    For Elevated Installation >35' To 40', Add  21.44 
    For Elevated Installation >40', Add  23.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 05 33 13-2579 EA 2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 99.21 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-2580  Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover (26 

05 33 13-2565) 
. 
. 

 26 05 33 13-2581 EA 1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 34.06 9.75 
    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2582 EA 3/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 44.19 12.08 

    For Work In Restricted Working Space, Add  9.06 
    For Elevated Installation >10' To 15', Add  3.02 
    For Elevated Installation >15' To 20', Add  6.04 
    For Elevated Installation >20' To 25', Add  7.55 
    For Elevated Installation >25' To 30', Add  10.57 
    For Elevated Installation >30' To 35', Add  12.08 
    For Elevated Installation >35' To 40', Add  15.11 
    For Elevated Installation >40', Add  16.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 

. 
 26 05 33 13-2583 EA 1" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ....................................................................... 53.37 14.81 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 

. 
 26 05 33 13-2584 EA 1-1/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 73.03 17.15 

    For Work In Restricted Working Space, Add  13.45 
    For Elevated Installation >10' To 15', Add  4.48 
    For Elevated Installation >15' To 20', Add  8.96 
    For Elevated Installation >20' To 25', Add  11.21 
    For Elevated Installation >25' To 30', Add  15.69 
    For Elevated Installation >30' To 35', Add  17.93 
    For Elevated Installation >35' To 40', Add  22.41 
    For Elevated Installation >40', Add  24.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.45 

. 
 26 05 33 13-2585 EA 1-1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 93.04 19.49 

    For Work In Restricted Working Space, Add  15.78 
    For Elevated Installation >10' To 15', Add  5.26 
    For Elevated Installation >15' To 20', Add  10.52 
    For Elevated Installation >20' To 25', Add  13.15 
    For Elevated Installation >25' To 30', Add  18.41 
    For Elevated Installation >30' To 35', Add  21.04 
    For Elevated Installation >35' To 40', Add  26.31 
    For Elevated Installation >40', Add  28.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.78 
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. 
 26 05 33 13-2586 EA 2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 123.94 21.82 

    For Work In Restricted Working Space, Add  18.12 
    For Elevated Installation >10' To 15', Add  6.04 
    For Elevated Installation >15' To 20', Add  12.08 
    For Elevated Installation >20' To 25', Add  15.10 
    For Elevated Installation >25' To 30', Add  21.14 
    For Elevated Installation >30' To 35', Add  24.16 
    For Elevated Installation >35' To 40', Add  30.21 
    For Elevated Installation >40', Add  33.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.12 

XXXXXXX 
. 
 26 05 33 13-2587  Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2588 EA 1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 27.12 7.40 
    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.55 

. 
 26 05 33 13-2589 EA 3/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 36.24 9.75 

    For Work In Restricted Working Space, Add  7.31 
    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.87 
    For Elevated Installation >20' To 25', Add  6.09 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.74 
    For Elevated Installation >35' To 40', Add  12.18 
    For Elevated Installation >40', Add  13.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.31 

. 
 26 05 33 13-2590 EA 1" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ......................................................................... 46.18 12.08 

    For Work In Restricted Working Space, Add  9.06 
    For Elevated Installation >10' To 15', Add  3.02 
    For Elevated Installation >15' To 20', Add  6.04 
    For Elevated Installation >20' To 25', Add  7.55 
    For Elevated Installation >25' To 30', Add  10.57 
    For Elevated Installation >30' To 35', Add  12.08 
    For Elevated Installation >35' To 40', Add  15.11 
    For Elevated Installation >40', Add  16.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 

. 
 26 05 33 13-2591 EA 1-1/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 59.52 14.81 

    For Work In Restricted Working Space, Add  11.11 
    For Elevated Installation >10' To 15', Add  3.70 
    For Elevated Installation >15' To 20', Add  7.41 
    For Elevated Installation >20' To 25', Add  9.26 
    For Elevated Installation >25' To 30', Add  12.96 
    For Elevated Installation >30' To 35', Add  14.81 
    For Elevated Installation >35' To 40', Add  18.52 
    For Elevated Installation >40', Add  20.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.11 

. 
 26 05 33 13-2592 EA 1-1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 72.08 17.15 

    For Work In Restricted Working Space, Add  12.86 
    For Elevated Installation >10' To 15', Add  4.29 
    For Elevated Installation >15' To 20', Add  8.57 
    For Elevated Installation >20' To 25', Add  10.72 
    For Elevated Installation >25' To 30', Add  15.00 
    For Elevated Installation >30' To 35', Add  17.15 
    For Elevated Installation >35' To 40', Add  21.44 
    For Elevated Installation >40', Add  23.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 05 33 13-2593 EA 2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 107.06 19.49 

    For Work In Restricted Working Space, Add  14.62 
    For Elevated Installation >10' To 15', Add  4.87 
    For Elevated Installation >15' To 20', Add  9.74 
    For Elevated Installation >20' To 25', Add  12.18 
    For Elevated Installation >25' To 30', Add  17.05 
    For Elevated Installation >30' To 35', Add  19.49 
    For Elevated Installation >35' To 40', Add  24.36 
    For Elevated Installation >40', Add  26.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.62 

XXXXXXX 
. 
 26 05 33 13-2594  Aluminum Type LB Telecommunications Conduit Bodies With Cover (Smart 

Pathways) (26 05 33 13-2452) 
. 
. 

 26 05 33 13-2595 EA 3/4" To 1-1/4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB120) ............... 117.82 21.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.02 

. 
 26 05 33 13-2596 EA 1-1/2" To 2-1/2" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB250) ........... 415.46 39.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.61 
. 

 26 05 33 13-2597 EA 3" To 4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB400) ........................ 801.74 80.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.07 

XXXXXXX 
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. 
 26 05 33 13-2598  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2599  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2600 EA 1/2" Replacement Stamped Aluminum Conduit Body Cover ...................................................................................................9.77 3.80 
. 

 26 05 33 13-2601 EA 3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................. 11.90 4.43 
. 

 26 05 33 13-2602 EA 1" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 15.25 5.70 
. 

 26 05 33 13-2603 EA 1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 18.56 6.97 
. 

 26 05 33 13-2604 EA 1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 22.74 8.23 
. 

 26 05 33 13-2605 EA 2" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 26.91 9.50 
. 

 26 05 33 13-2606 EA 2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 35.20 10.77 
. 

 26 05 33 13-2607 EA 3" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 45.89 15.20 
. 

 26 05 33 13-2608 EA 3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 49.85 17.10 
. 

 26 05 33 13-2609 EA 4" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 62.79 21.53 

XXXXXXX 
. 
 26 05 33 13-2610  Replacement Cast Steel Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2611 EA 1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 11.25 3.80 
. 

 26 05 33 13-2612 EA 3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 13.19 4.43 
. 

 26 05 33 13-2613 EA 1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 18.42 5.70 
. 

 26 05 33 13-2614 EA 1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 22.86 6.97 
. 

 26 05 33 13-2615 EA 1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 27.75 8.23 
. 

 26 05 33 13-2616 EA 2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 32.63 9.50 
. 

 26 05 33 13-2617 EA 2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 37.48 10.77 
. 

 26 05 33 13-2618 EA 3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 51.26 15.20 
. 

 26 05 33 13-2619 EA 3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 58.32 17.10 
. 

 26 05 33 13-2620 EA 4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 73.49 21.53 

XXXXXXX 
. 
 26 05 33 13-2621  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2622 EA 1/2" Replacement Velbuna Composition Conduit Body Gasket ..............................................................................................9.11 3.80 
. 

 26 05 33 13-2623 EA 3/4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 10.42 4.43 
. 

 26 05 33 13-2624 EA 1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 13.60 5.70 
. 

 26 05 33 13-2625 EA 1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 17.57 6.97 
. 

 26 05 33 13-2626 EA 1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 20.11 8.23 
. 

 26 05 33 13-2627 EA 2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 23.85 9.50 
. 

 26 05 33 13-2628 EA 2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 31.03 10.77 
. 

 26 05 33 13-2629 EA 3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 40.68 15.20 
. 

 26 05 33 13-2630 EA 3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 44.92 17.10 
. 

 26 05 33 13-2631 EA 4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 53.68 21.53 

XXXXXXX 
. 
 26 05 33 13-2632  Replacement Neoprene Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2633 EA 1/2" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 10.13 3.80 
. 

 26 05 33 13-2634 EA 3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 11.40 4.43 
. 

 26 05 33 13-2635 EA 1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 14.88 5.70 
. 

 26 05 33 13-2636 EA 1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 18.22 6.97 
. 

 26 05 33 13-2637 EA 1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 20.76 8.23 
. 

 26 05 33 13-2638 EA 2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 23.92 9.50 
. 

 26 05 33 13-2639 EA 2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 31.19 10.77 
. 

 26 05 33 13-2640 EA 3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 40.84 15.20 
. 

 26 05 33 13-2641 EA 3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 46.02 17.10 
. 

 26 05 33 13-2642 EA 4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 54.78 21.53 

XXXXXXX 
. 
 26 05 33 16  Boxes for Electrical Systems (26 05 33)

See CSI section 26 27 16 00-0000 for larger junction boxes and enclosures. 
. 
. 
 26 05 33 16-0001  Steel Junction, Device, And Fixture Boxes, Rings And Covers (26 05 33 16) 

Note: Thin wall metal. See CSI section 26 27 26 00-0003 for steel box/receptacle assemblies, 26 27 26 00-0126 
for steel box/switch assemblies. 

. 

. 
 26 05 33 16-0002  4" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0003 EA 1-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 35.20 16.00 
    For Stud Bracket, Add  0.79 

. 
 26 05 33 16-0004 EA 2-1/8" Depth, 4" Square Steel Box ........................................................................................................................................ 36.65 16.00 

    For Stud Bracket, Add  1.41 
. 

 26 05 33 16-0005 EA 3-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 41.64 16.00 
    For Stud Bracket, Add  1.54 

. 
 26 05 33 16-0006 EA 1-1/2" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 28.44 10.67 

. 
 26 05 33 16-0007 EA 2-1/8" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 23.39 10.67 

. 
 26 05 33 16-0008 EA 1/2" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.19 5.33 

. 
 26 05 33 16-0009 EA 5/8" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.43 5.33 

. 
 26 05 33 16-0010 EA 3/4" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.59 5.33 

. 
 26 05 33 16-0011 EA 1" Depth, 1 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 13.13 5.33 

. 
 26 05 33 16-0012 EA 1-1/4" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 13.29 5.33 

. 
 26 05 33 16-0013 EA 1-1/2" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 15.02 5.33 

. 
 26 05 33 16-0014 EA 1/2" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.85 5.33 

. 
 26 05 33 16-0015 EA 5/8" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 13.01 5.33 

. 
 26 05 33 16-0016 EA 3/4" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 13.22 5.33 

. 
 26 05 33 16-0017 EA 1" Depth, 2 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 14.99 5.33 

. 
 26 05 33 16-0018 EA 1-1/4" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 15.35 5.33 
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. 
 26 05 33 16-0019 EA 1-1/2" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 17.59 5.33 

. 
 26 05 33 16-0020 EA 3/4" Depth, Fixture Cover, 4" Square Mud Rings .................................................................................................................. 13.71 5.33 

. 
 26 05 33 16-0021 EA 1" Depth, Fixture Cover, 4" Square Mud Rings ..................................................................................................................... 15.14 5.33 

. 
 26 05 33 16-0022 EA One Toggle Switch, 4" Square Steel Exposed Work Cover .................................................................................................. 12.82 5.33 

. 
 26 05 33 16-0023 EA Two Toggle Switches, 4" Square Steel Exposed Work Cover .............................................................................................. 12.96 5.33 

. 
 26 05 33 16-0024 EA One Duplex Receptacle, 4" Square Steel Exposed Work Cover ........................................................................................... 12.79 5.33 

. 
 26 05 33 16-0025 EA Two Duplex Receptacles, 4" Square Steel Exposed Work Cover ......................................................................................... 13.17 5.33 

. 
 26 05 33 16-0026 EA One Toggle Switch And One Duplex Receptacle, 4" Square Steel Exposed Work Cover .................................................... 13.49 5.33 

. 
 26 05 33 16-0027 EA One Toggle Switch And One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ..................................... 17.45 5.33 

. 
 26 05 33 16-0028 EA One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 13.43 5.33 

. 
 26 05 33 16-0029 EA Two 1.406" Diameter Receptacles, 4" Square Steel Exposed Work Cover .......................................................................... 17.45 5.33 

. 
 26 05 33 16-0030 EA One 1.620" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 13.43 5.33 

. 
 26 05 33 16-0031 EA One 1.719" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 14.36 5.33 

. 
 26 05 33 16-0032 EA One 2.165" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 17.45 5.33 

. 
 26 05 33 16-0033 EA One 2.480" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 17.45 5.33 

. 
 26 05 33 16-0034 EA Flat, 4" Square Steel Exposed Work Cover .......................................................................................................................... 11.69 5.33 

XXXXXXX 
. 
 26 05 33 16-0035  4-11/16" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0036 EA 1-1/2" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 40.57 16.00 
. 

 26 05 33 16-0037 EA 2-1/8" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 37.29 16.00 
    For Stud Bracket, Add  0.74 

. 
 26 05 33 16-0038 EA 3-1/4" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 53.79 16.00 

. 
 26 05 33 16-0039 EA 1-1/2" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 29.81 10.67 

. 
 26 05 33 16-0040 EA 2-1/8" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 30.62 10.67 

. 
 26 05 33 16-0041 EA 1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 15.48 5.33 

. 
 26 05 33 16-0042 EA 5/8" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 15.52 5.33 

. 
 26 05 33 16-0043 EA 3/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.92 5.33 

. 
 26 05 33 16-0044 EA 1" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 16.36 5.33 

. 
 26 05 33 16-0045 EA 1-1/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 16.23 5.33 

. 
 26 05 33 16-0046 EA 1-1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 22.06 5.33 

. 
 26 05 33 16-0047 EA 1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.60 5.33 

. 
 26 05 33 16-0048 EA 5/8" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.90 5.33 

. 
 26 05 33 16-0049 EA 3/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.92 5.33 

. 
 26 05 33 16-0050 EA 1" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 18.98 5.33 

. 
 26 05 33 16-0051 EA 1-1/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 19.41 5.33 

. 
 26 05 33 16-0052 EA 1-1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 24.40 5.33 

. 
 26 05 33 16-0053 EA 1/2" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 16.32 5.33 

. 
 26 05 33 16-0054 EA 5/8" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 16.47 5.33 

. 
 26 05 33 16-0055 EA One Toggle Switch, 4-11/16" Square Steel Exposed Work Cover ........................................................................................ 20.34 5.33 

. 
 26 05 33 16-0056 EA Two Toggle Switches, 4-11/16" Square Steel Exposed Work Cover .................................................................................... 21.42 5.33 

. 
 26 05 33 16-0057 EA One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover ................................................................................ 20.02 5.33 

. 
 26 05 33 16-0058 EA Two Duplex Receptacles, 4-11/16" Square Steel Exposed Work Cover ............................................................................... 18.84 5.33 

. 
 26 05 33 16-0059 EA One Toggle Switch And One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover .......................................... 22.79 5.33 

. 
 26 05 33 16-0060 EA One 1.594" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.41 5.33 

. 
 26 05 33 16-0061 EA One 2.141" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.41 5.33 

. 
 26 05 33 16-0062 EA One 2.625" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.41 5.33 

. 
 26 05 33 16-0063 EA Flat, 4-11/16" Square Steel Exposed Work Cover ................................................................................................................ 12.58 5.33 

XXXXXXX 
. 
 26 05 33 16-0064  Steel Square Box Brackets (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0065 EA 16" Or 24" Width Box Bracket, For Multiple 1-1/2" And 2-1/8" Deep Boxes .......................................................................... 17.50 8.01 
. 

 26 05 33 16-0066 EA Single Box Bracket, One 4" Or 4-11/16" Square Box ............................................................................................................ 12.96 5.34 
. 

 26 05 33 16-0067 EA 16" Box Bracket, Up To Three 4" Or 4-11/16" Square Boxes ............................................................................................... 21.01 8.01 
. 

 26 05 33 16-0068 EA 24" Box Bracket, Up To Four 4" Or 4-11/16" Square Boxes ................................................................................................. 22.80 8.01 

XXXXXXX 
. 
 26 05 33 16-0069  4" Octagon Steel Boxes And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0070 EA 1-1/2" Depth, 4" Steel Octagon Box ...................................................................................................................................... 29.29 13.33 
    For Stud Bracket, Add  1.91 

. 
 26 05 33 16-0071 EA 2-1/8" Depth, 4" Steel Octagon Box ...................................................................................................................................... 30.56 13.33 

. 
 26 05 33 16-0072 EA Flat, 4" Octagon Steel Exposed Work Cover ........................................................................................................................ 11.61 5.33 

XXXXXXX 
. 
 26 05 33 16-0073  4" Steel Octagonal Concrete Rings And Steel Covers (26 05 33 16-0001) 

Note: Placed in concrete slabs or walls. 
. 
. 

 26 05 33 16-0074 EA 2" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 48.42  
. 

 26 05 33 16-0075 EA 2-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 51.48  
. 

 26 05 33 16-0076 EA 3" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 53.86  
. 

 26 05 33 16-0077 EA 3-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 56.16  
. 

 26 05 33 16-0078 EA 4" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 61.80  
. 

 26 05 33 16-0079 EA 5" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 67.66  
. 

 26 05 33 16-0080 EA 6" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 72.11  
. 

 26 05 33 16-0081 EA Flat, 4" Steel Octagonal Concrete Cover .............................................................................................................................. 13.36 5.33 

XXXXXXX 
. 
 26 05 33 16-0082  4-1/2" Steel Gang Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0083 EA 2 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 47.29 13.33 
. 

 26 05 33 16-0084 EA 3 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 52.04 14.40 
. 

 26 05 33 16-0085 EA 4 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 63.11 16.00 
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. 
 26 05 33 16-0086 EA 5 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 83.70 17.59 

. 
 26 05 33 16-0087 EA 6 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 126.96 19.20 

. 
 26 05 33 16-0088 EA 2 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 66.91 13.33 

. 
 26 05 33 16-0089 EA 3 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 72.95 14.40 

. 
 26 05 33 16-0090 EA 4 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 98.42 16.00 

. 
 26 05 33 16-0091 EA 5 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 127.62 17.59 

. 
 26 05 33 16-0092 EA 6 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 213.78 19.20 

. 
 26 05 33 16-0093 EA 2 Device, Gang Box Mud Ring .............................................................................................................................................. 20.88 5.33 

. 
 26 05 33 16-0094 EA 3 Device, Gang Box Mud Ring .............................................................................................................................................. 21.21 5.33 

. 
 26 05 33 16-0095 EA 4 Device, Gang Box Mud Ring .............................................................................................................................................. 24.99 5.33 

. 
 26 05 33 16-0096 EA 5 Device, Gang Box Mud Ring .............................................................................................................................................. 31.49 5.33 

. 
 26 05 33 16-0097 EA 6 Device, Gang Box Mud Ring .............................................................................................................................................. 45.75 5.33 

. 
 26 05 33 16-0098 EA 2 Device, Gang Box Flat Cover ............................................................................................................................................. 17.63 5.33 

. 
 26 05 33 16-0099 EA 3 Device, Gang Box Flat Cover ............................................................................................................................................. 21.17 5.33 

. 
 26 05 33 16-0100 EA 4 Device, Gang Box Flat Cover ............................................................................................................................................. 25.87 5.33 

. 
 26 05 33 16-0101 EA 5 Device, Gang Box Flat Cover ............................................................................................................................................. 31.86 5.33 

. 
 26 05 33 16-0102 EA 6 Device, Gang Box Flat Cover ............................................................................................................................................. 46.76 5.33 

XXXXXXX 
. 
 26 05 33 16-0103  Steel Switch Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0104 EA 2-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 31.74 13.33 
. 

 26 05 33 16-0105 EA 2-3/4" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 32.28 13.33 
. 

 26 05 33 16-0106 EA 3-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 35.12 13.33 
. 

 26 05 33 16-0107 EA 2-1/2" Depth, 2 Device, Stud Bracket, Steel Box .................................................................................................................. 41.49 13.33 
. 

 26 05 33 16-0108 EA 2-1/2" Depth, 3 Device, Stud Bracket, Steel Box .................................................................................................................. 42.04 13.33 
. 

 26 05 33 16-0109 EA 2-1/2" Depth, 4 Device, Stud Bracket, Steel Box .................................................................................................................. 50.67 13.33 

XXXXXXX 
. 
 26 05 33 16-0110  4" x 2" Steel Handy Boxes, Extension Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0111 EA 1-1/2" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 29.15 13.33 
    For Stud Bracket, Add  3.07 

. 
 26 05 33 16-0112 EA 1-7/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 29.74 13.33 

    For Stud Bracket, Add  1.32 
. 

 26 05 33 16-0113 EA 2-1/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 31.04 13.33 
    For Stud Bracket, Add  1.80 

. 
 26 05 33 16-0114 EA 1-1/2" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 19.56 8.00 

. 
 26 05 33 16-0115 EA 1-7/8" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 18.97 8.00 

. 
 26 05 33 16-0116 EA GFI Receptacle, 2" x 4" Steel Handy Box Exposed Work Cover .............................................................................................6.62 2.67 

. 
 26 05 33 16-0117 EA 1.406" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .........................................................................6.73 2.67 

. 
 26 05 33 16-0118 EA Duplex Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .......................................................................................6.17 2.67 

. 
 26 05 33 16-0119 EA Toggle Switch, 4" x 2" Steel Handy Box Exposed Work Cover ...............................................................................................6.21 2.67 

. 
 26 05 33 16-0120 EA 1.594" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .........................................................................7.33 2.67 

. 
 26 05 33 16-0121 EA Flat, 2" x 4" Steel Handy Box Exposed Work Cover ...............................................................................................................6.21 2.67 

XXXXXXX 
. 
 26 05 33 16-0122  3"-1/2" Depth, 3-3/4" Steel Masonry Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0123 EA 1 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 44.23 18.67 
. 

 26 05 33 16-0124 EA 2 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 49.88 19.73 
. 

 26 05 33 16-0125 EA 3 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 57.61 21.33 
. 

 26 05 33 16-0126 EA 4 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 65.90 23.47 

XXXXXXX 
. 
 26 05 33 16-0127  Cast Boxes (26 05 33 16) 

Note: For flush or surface mount. 
. 
. 
 26 05 33 16-0128  Cast Iron Alloy Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0263 for box covers. 
. 
. 
 26 05 33 16-0129  Shallow, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0130 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 88.65 32.00 
Note: One hub. 

. 
 26 05 33 16-0131 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 96.10 37.33 

Note: One hub. 
. 

 26 05 33 16-0132 EA 1" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................... 113.43 45.33 
Note: One hub. 

. 
 26 05 33 16-0133 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 111.34 42.67 

Note: Two hub. 
. 

 26 05 33 16-0134 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 141.53 50.67 
Note: Two hub. 

. 
 26 05 33 16-0135 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 110.92 42.67 

Note: Two hub. 
. 

 26 05 33 16-0136 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 133.25 50.67 
Note: Two hubs. 

. 
 26 05 33 16-0137 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 113.58 42.67 

Note: Two hubs. 
. 

 26 05 33 16-0138 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 133.29 50.67 
Note: Two hubs. 

. 
 26 05 33 16-0139 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 110.92 42.67 

Note: Two hubs. 
. 

 26 05 33 16-0140 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 130.01 50.67 
Note: Two hubs. 
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. 
 26 05 33 16-0141 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 132.69 53.33 

Note: Three hubs. 
. 

 26 05 33 16-0142 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 157.22 64.00 
Note: Three hubs. 

. 
 26 05 33 16-0143 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 137.80 53.33 

Note: Three hubs. 
. 

 26 05 33 16-0144 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 176.69 64.00 
Note: Three hubs. 

. 
 26 05 33 16-0145 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 141.13 53.33 

Note: Three hubs. 
. 

 26 05 33 16-0146 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 168.69 64.00 
Note: Three hubs. 

. 
 26 05 33 16-0147 EA 1/2" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 132.26 53.33 

Note: Three hubs. 
. 

 26 05 33 16-0148 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 170.94 64.00 
Note: Three hubs. 

. 
 26 05 33 16-0149 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 167.76 64.00 

Note: Four hubs. 
. 

 26 05 33 16-0150 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 202.42 77.32 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0151  Deep, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0152 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box .............................................................................................. 92.41 32.00 
Note: One hub. 

. 
 26 05 33 16-0153 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 106.53 37.33 

Note: One hub. 
. 

 26 05 33 16-0154 EA 1" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................... 125.47 45.33 
Note: One hub. 

. 
 26 05 33 16-0155 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 118.21 42.67 

Note: Two hubs. 
. 

 26 05 33 16-0156 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 136.79 50.67 
Note: Two hubs. 

. 
 26 05 33 16-0157 EA 1" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 164.51 61.33 

Note: Two hubs. 
. 

 26 05 33 16-0158 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 146.16 50.67 
Note: Two hubs. 

. 
 26 05 33 16-0159 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Iron Alloy Box ....................................................................................... 187.79 64.00 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0160  Shallow, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0161 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 105.81 34.67 
Note: One hub. 

. 
 26 05 33 16-0162 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 117.57 40.00 

Note: One hub. 
. 

 26 05 33 16-0163 EA 1" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box .............................................................................................. 136.92 48.00 
Note: One hub. 

. 
 26 05 33 16-0164 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ......................................................................................... 128.94 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0165 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ......................................................................................... 146.87 53.33 
Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0166  Deep, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0167 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 117.09 34.67 
Note: One hub. 

. 
 26 05 33 16-0168 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 128.19 40.00 

Note: One hub. 
. 

 26 05 33 16-0169 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 145.93 45.33 
Note: Two hubs. 

. 
 26 05 33 16-0170 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 164.82 53.33 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0171  Cast Aluminum Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0263 for box covers. 
. 
. 
 26 05 33 16-0172  Shallow, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0173 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 77.98 26.67 
Note: One hub. 

. 
 26 05 33 16-0174 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 89.64 32.00 

Note: One hub. 
. 

 26 05 33 16-0175 EA 1" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box .......................................................................................... 100.60 40.00 
Note: One hub. 

. 
 26 05 33 16-0176 EA 1/2" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 73.60 26.67 

Note: One hub. 
. 

 26 05 33 16-0177 EA 3/4" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 92.72 32.00 
Note: One hub. 
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. 
 26 05 33 16-0178 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 99.75 37.33 

Note: Two hubs. 
. 

 26 05 33 16-0179 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 119.93 45.33 
Note: Two hubs. 

. 
 26 05 33 16-0180 EA 1" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ........................................................................................ 150.30 56.00 

Note: Two hubs. 
. 

 26 05 33 16-0181 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 107.36 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0182 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 116.22 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0183 EA 1/2" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 103.03 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0184 EA 3/4" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 118.81 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0185 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 100.23 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0186 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 118.81 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0187 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 93.77 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0188 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 125.68 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0189 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 119.55 48.00 
Note: Three hubs. 

. 
 26 05 33 16-0190 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 145.33 58.67 

Note: Three hubs. 
. 

 26 05 33 16-0191 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 126.24 48.00 
Note: Three hubs. 

. 
 26 05 33 16-0192 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 168.53 58.67 

Note: Three hubs. 
. 

 26 05 33 16-0193 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 125.68 48.00 
Note: Three hubs. 

. 
 26 05 33 16-0194 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 154.16 58.67 

Note: Three hubs. 
. 

 26 05 33 16-0195 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 156.15 58.67 
Note: Three hubs. 

. 
 26 05 33 16-0196 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 153.29 58.67 

Note: Four hubs. 
. 

 26 05 33 16-0197 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 187.20 72.00 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0198  Deep, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0199 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 85.75 26.67 
Note: One hub. 

. 
 26 05 33 16-0200 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ........................................................................................... 102.74 32.00 

Note: One hub. 
. 

 26 05 33 16-0201 EA 1" Depth, Type FD, Deep, Single Gang Cast Aluminum Box .............................................................................................. 118.62 40.00 
Note: One hub. 

. 
 26 05 33 16-0202 EA 3/4" Depth, Type FDA, Deep, Single Gang Cast Aluminum Box ......................................................................................... 109.83 32.00 

Note: One hub. 
. 

 26 05 33 16-0203 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 109.79 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0204 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 132.26 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0205 EA 1" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................... 149.14 56.00 
Note: Two hubs. 

. 
 26 05 33 16-0206 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Aluminum Box ......................................................................................... 133.91 45.33 

Note: Two hubs. 
. 

 26 05 33 16-0207 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Aluminum Box ...................................................................................... 164.51 58.67 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0208  Shallow, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0209 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 101.97 29.33 
Note: One hub. 

. 
 26 05 33 16-0210 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 117.01 34.67 

Note: One hub. 
. 

 26 05 33 16-0211 EA 1" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................. 126.87 42.67 
Note: One hub. 

. 
 26 05 33 16-0212 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 128.19 40.00 

Note: Two hubs. 
. 

 26 05 33 16-0213 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 132.38 48.00 
Note: Two hubs. 

. 
 26 05 33 16-0214 EA 1" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................... 163.38 58.67 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0215  Deep, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0216 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 101.88 29.33 
Note: One hub. 
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. 
 26 05 33 16-0217 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 118.06 34.67 

Note: One hub. 
. 

 26 05 33 16-0218 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 130.62 40.00 
Note: Two hubs. 

. 
 26 05 33 16-0219 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 148.62 48.00 

Note: Two hubs. 
. 

 26 05 33 16-0220 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 130.62 40.00 
Note: Two hubs. 

. 
 26 05 33 16-0221 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 148.62 48.00 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0222  Shallow, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0223 EA 1/2" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 137.24 42.67 
Note: Two hubs. 

. 
 26 05 33 16-0224 EA 3/4" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 154.62 50.67 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0225  Deep, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0226 EA 3/4" Depth, Type FD, Deep, Three Gang Cast Aluminum Box ........................................................................................... 153.92 37.33 
Note: One hub. 

. 
 26 05 33 16-0227 EA 1" Depth, Type FD, Deep, Three Gang Cast Aluminum Box .............................................................................................. 172.40 45.33 

Note: One hub. 

XXXXXXX 
. 
 26 05 33 16-0228  Cast Aluminum Explosion Proof Outlet Bodies (26 05 33 16-0127) 

Note: Class I, Div. 1 & 2; Class II, Div. 1 & 2; and Class III. 
. 
. 

 26 05 33 16-0229 EA 1/2" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................ 160.16 42.67 
. 

 26 05 33 16-0230 EA 3/4" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................ 197.45 48.00 
. 

 26 05 33 16-0231 EA 1" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................... 182.67 53.33 
. 

 26 05 33 16-0232 EA 1/2" Depth, Type GRSSA, 13 Opening, Cast Aluminum Explosion Proof Outlet Body ....................................................... 177.65 48.00 
. 

 26 05 33 16-0233 EA 3/4" Depth, 13 Hubs, Explosion Proof Conduit Outlet Box With Cover Cast Aluminum, Type GRSSA ............................... 215.48 53.33 

XXXXXXX 
. 
 26 05 33 16-0234  Non Metallic (PVC) Boxes (26 05 33 16) 

See CSI section 26 27 26 00-0263 for box covers. 
. 
. 
 26 05 33 16-0235  Shallow, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0236 EA 1/2" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 55.11 22.40 
Note: One hub. 

. 
 26 05 33 16-0237 EA 3/4" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 62.91 26.14 

Note: One hub. 
. 

 26 05 33 16-0238 EA 1" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box .................................................................................... 71.39 31.73 
Note: One hub. 

. 
 26 05 33 16-0239 EA 1/2" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 70.38 29.87 

Note: Two hubs. 
. 

 26 05 33 16-0240 EA 3/4" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 82.63 35.47 
Note: Two hubs. 

. 
 26 05 33 16-0241 EA 1" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 100.24 42.93 

Note: Two hubs. 
. 

 26 05 33 16-0242 EA 1/2" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 70.64 29.87 
Note: Two hubs. 

. 
 26 05 33 16-0243 EA 3/4" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 81.90 35.47 

Note: Two hubs. 
. 

 26 05 33 16-0244 EA 1" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box .................................................................................... 97.75 42.93 
Note: Two hubs. 

. 
 26 05 33 16-0245 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box .............................................................................. 89.27 37.33 

Note: Three hubs. 
. 

 26 05 33 16-0246 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box ............................................................................ 101.31 44.79 
Note: Three hubs. 

. 
 26 05 33 16-0247 EA 1" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box ............................................................................... 119.12 54.13 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0248  Deep, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0249 EA No Hub, Type FD, Deep, Single Gang Non Metallic (PVC) Box ........................................................................................... 55.91 22.40 
Note: No hubs. 

. 
 26 05 33 16-0250 EA 1/2" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 54.50 22.40 

Note: One hub. 
. 

 26 05 33 16-0251 EA 3/4" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 64.82 26.14 
Note: One hub. 

. 
 26 05 33 16-0252 EA 1" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 72.17 31.73 

Note: One hub. 
. 

 26 05 33 16-0253 EA 1/2" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 71.95 29.87 
Note: Two hubs. 

. 
 26 05 33 16-0254 EA 3/4" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 80.56 35.47 

Note: Two hubs. 
. 

 26 05 33 16-0255 EA 1" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 96.21 42.93 
Note: Two hubs. 

XXXXXXX 
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. 
 26 05 33 16-0256  Shallow, Two Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0257 EA 1/2" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 59.27 24.26 
Note: One hub. 

. 
 26 05 33 16-0258 EA 3/4" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 67.87 28.00 

Note: One hub. 
. 

 26 05 33 16-0259 EA 1" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 75.28 33.59 
Note: One hub. 

. 
 26 05 33 16-0260 EA 1/2" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 72.35 31.73 

Note: Two hubs. 
. 

 26 05 33 16-0261 EA 3/4" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 89.80 37.33 
Note: Two hubs. 

. 
 26 05 33 16-0262 EA 1" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ..................................................................................... 106.14 44.79 

Note: Two hubs. 
. 

 26 05 33 16-0263 EA 1/2" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 74.22 31.73 
Note: Two hubs. 

. 
 26 05 33 16-0264 EA 3/4" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 94.98 37.33 

Note: Two hubs. 
. 

 26 05 33 16-0265 EA 1" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box ..................................................................................... 101.99 44.79 
Note: Two hubs. 

. 
 26 05 33 16-0266 EA 1/2" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................. 90.68 39.20 

Note: Three hubs. 
. 

 26 05 33 16-0267 EA 3/4" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 120.15 46.67 
Note: Three hubs. 

. 
 26 05 33 16-0268 EA 1" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 122.72 56.00 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0269  Poke Thru Units (26 05 33 16) 
. 
. 
 26 05 33 16-0270  Surface Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0271 EA Single 20 Amperes, Duplex Receptacle RC3 Power And Communications Poke Thru Unit ............................................... 486.09 40.00 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC3ATCAL. 

. 
 26 05 33 16-0272 EA Retrofit Kit Upgrades Existing RC3 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements ..................................................................................................................................................................... 310.42  
Note: Includes 20 Amp duplex receptacle. Tile or carpet with brushed aluminum flange with black nonmetallic 
cover. Wiremold RC3KTCAL. 

. 
 26 05 33 16-0273 EA 20 Amperes, Replacement Duplex Receptacle For RC3 Series Power And Communications Poke Thru Unit .................... 42.60 10.67 

Note: Wiremold RC37REC. 
. 

 26 05 33 16-0274 EA Abandonment Plate For RC3 Series Power And Communications Poke Thru Unit .............................................................. 52.02 5.33 
Note: Wiremold RC3APTCBK. 

. 
 26 05 33 16-0275 EA Four 20 Amperes, Receptacles RC4 Power And Communications Poke Thru Unit ............................................................ 549.95 42.67 

Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC4ATCAL. 

. 
 26 05 33 16-0276 EA Retrofit Kit Upgrades Existing RC4 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements ..................................................................................................................................................................... 290.54  
Note: Includes two 20 Amp duplex receptacles. Tile or carpet with brushed aluminum flange with black 
nonmetallic cover. Excludes communication jacks. Wiremold RC4KTCAL. 

. 
 26 05 33 16-0277 EA Two 20 Amperes, Replacement Duplex Receptacles For RC4 Series Power And Communications Poke Thru Unit ........... 73.19 16.00 

Note: Wiremold RC4REC2. 
. 

 26 05 33 16-0278 EA Abandonment Plate For RC4 Series Power And Communications Poke Thru Unit .............................................................. 52.02 5.33 
Note: Wiremold RC4APTCBK. 

. 
 26 05 33 16-0279 EA Abandonment Plug For RC4 Series Power And Communications Poke Thru Unit ............................................................. 151.92 10.67 

Note: Wiremold ABPLUG4. 
. 

 26 05 33 16-0280 EA Four Jack RC9AMD Communications Poke Thru Unit ........................................................................................................ 434.94 37.33 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept four 
Ortronics TracJack inserts and two Ortronics Series II inserts. Excludes communication jacks. Wiremold 
RC9AMDTCAL. 

. 
 26 05 33 16-0281 EA Abandonment Plate For RC9 Series Communications Poke Thru Unit ................................................................................. 36.04 5.33 

Note: Wiremold RC9APTCBK. 
. 

 26 05 33 16-0282 EA Eight Jack AMD8 Communications Poke Thru Unit ............................................................................................................ 432.92 37.33 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept eight 
Ortronics TracJack inserts and four Ortronics Series II inserts. Excludes communication jacks. Wiremold 
AMD8ATCAL. 

. 
 26 05 33 16-0283 EA Communication Conduit Adapter For Poke Thru Units ......................................................................................................... 50.27 5.33 

Note: Includes two conduit connections for communication systems. Wiremold COM75. 

XXXXXXX 
. 
 26 05 33 16-0284  Recessed Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 
 26 05 33 16-0285  Evolution 6AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0286 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 6ATCP) ..................................................................... 785.34 42.67 
Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0287 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 6ATP) ........................................................................... 785.44 42.67 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

NOT FOR BID
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. 
 26 05 33 16-0288 EA Recessed Assembly With Surface Style Cover (Wiremold 6ATC) ...................................................................................... 748.41 42.67 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  
below floor surface. Diecast aluminum cover is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0289 EA Recessed Assembly With Flush Style Cover (Wiremold 6AT) ............................................................................................ 748.41 42.67 

Note: For tile, wood or laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover is available in the following finishes: (BK) painted black, (GY) painted 
gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0290 EA Recessed Prewired Audio/Video Assembly With Surface Style Cover (Wiremold 6ATCPA) .............................................. 785.34 42.67 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0291 EA Recessed Prewired Audio/Video Assembly With Flush Style Cover (Wiremold 6ATPA) .................................................... 785.34 42.67 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0292 EA Recessed Furniture Feed Assembly With Surface Style Cover (Wiremold 6ATCFF) ......................................................... 717.16 42.67 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Die-cast aluminum cover 
assembly provides one (1) 3/4" trade size screw plug opening and one (1) concentric 2"-1 1/4" trade size screw 
plug opening and is available in the following finishes: (BK) painted black, (GY) painted gray, (NK) nickel, (BS) 
brass, and (BZ) bronze. 

. 
 26 05 33 16-0293 EA Recessed Assembly With Disposable Plate (Wiremold 6STC) ........................................................................................... 448.96 40.00 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. No device plates are included. For use with the following cover 
assemblies (purchased separately): 6CTC, 6CT, and 6CFFTC Series. 

. 
 26 05 33 16-0294 EA Recessed Prewired Audio/Video Assembly With Disposable Plate (Wiremold 6STCPAV) ................................................ 481.62 40.00 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4"  below 
floor surface. No cover assembly is included. For use with the following cover assemblies(purchased separately): 
6CTC and 6CT Series. 

. 
 26 05 33 16-0295 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 6STCP) .......................................................................... 484.86 40.00 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 6CTC and 6CT Series. 

. 
 26 05 33 16-0296 EA 6" Pre-Pour Poke-Thru Sleeve (Wiremold 6PPS) ............................................................................................................... 136.94 21.33 

Note: Nonmetallic sleeve attaches to structural decking and maintains 6"-6 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0297 EA Surface Style Cover Assembly (Wiremold 6CTC) ............................................................................................................... 316.85 10.67 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CTC Series cover assemblies designed for use with 6STC, 
6STCP, and 6STCPAV Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0298 EA Flush Style Cover Assembly (Wiremold 6CT) ..................................................................................................................... 316.85 10.67 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CT Series cover assemblies designed for use with 6STC, 
6STCP and 6STCPAV Poke-Thru Stem Assemblies. Includes one (1) 6TS Tile Shim. 

. 
 26 05 33 16-0299 EA Furniture Feed Cover Assembly (Wiremold 6CFFTC) ........................................................................................................ 263.30 10.67 

Note: Surface style, die-cast aluminum cover assembly, with one (1) 3/4" trade size screw plug opening, and one 
(1) concentric 2"-1 1/4" trade size screw plug opening. Cover assembly is available in finishes: black (BK), 
gray(GY), nickel (NK), brass (BS), and bronze (BZ). 6CFFTC Series Cover Assemblies designed for use with 
6STC Poke- Thru Stem Assembly. Includes one (1) 3/4" and one (1) 2" trade size conduit fittings and one (1) 
divider to separate services. 

. 
 26 05 33 16-0300 EA Tile Shim (Wiremold 6TS) ..................................................................................................................................................... 38.03 2.67 

Note: Used for floor coverings greater than 5/16"  The 6TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8"  of 
adjustment. 

. 
 26 05 33 16-0301 EA Device Mounting Plate (Wiremold 6AAP) .............................................................................................................................. 18.44 5.33 

Note: Device plate that will accept up to two (2) Extron® Electronics AAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0302 EA Device Mounting Plate (Wiremold 6ACT8A) ......................................................................................................................... 21.34 5.33 

Note: Device plate that will accept up to eight (8) ports of communication devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0303 EA Device Mounting Plate (Wiremold 6B) .................................................................................................................................. 18.35 5.33 

Note: Device plate used to blank off center compartment, when no devices are used. 
. 

 26 05 33 16-0304 EA Device Mounting Plate (Wiremold 6DEC) ............................................................................................................................. 18.41 5.33 
Note: Device plate that will accept Decorator style devices such as 20A receptacles, GFCIs, 106 adapters or A/V 
devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0305 EA Device Mounting Plate (Wiremold 6DP) ................................................................................................................................ 18.28 5.33 

Note: Device plate that will accept standard 20A duplex receptacle or duplex Turnlok receptacle. For use in the 
center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0306 EA Device Mounting Plate (Wiremold 6MAAP) ........................................................................................................................... 21.64 5.33 

Note: Device plate that will accept up to six (6) Extron® Electronics MAAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0307 EA Device Mounting Plate (Wiremold 6MAAP2A) ...................................................................................................................... 21.41 5.33 

Note: Combination device plate that will accept up to three (3) Extron® Electronics MAAP style plates, and up to 
two (2) ports of communication devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0308 EA Mosaic Mounting Plate (Wiremold 6MOS) ............................................................................................................................ 21.94 5.33 

Note: Device plate will accept two (2) standard [45mm x 45mm] or one (1) standard [45mm x 90mm] Mosaic style 
device(s). Devices supplied by others. 

. 
 26 05 33 16-0309 EA Device Mounting Plate (Wiremold 6S1) ................................................................................................................................ 18.01 5.33 

Note: Receptacle opening 1 3/8". For 6" poke-thru units only. 
. 

 26 05 33 16-0310 EA Device Mounting Plate (Wiremold 6S2) ................................................................................................................................ 18.02 5.33 
Note: Receptacle opening 1 9/16". For 6" poke-thru units only. 

. 
 26 05 33 16-0311 EA Device Mounting Plate (Wiremold 6SER) ............................................................................................................................. 17.77 5.33 

Note: Device plate that will accept up to four (4) Ortronics® Series II dual modular inserts. For use in the center 
compartment only. Devices supplied by others. 

NOT FOR BID
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. 
 26 05 33 16-0312 EA Device Mounting Plate (Wiremold 6TRAC) ........................................................................................................................... 17.77 5.33 

Note: Device plate that will accept up to eight (8) Ortronics® TracJack devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0313 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC) .......................................................................................................... 43.05 8.00 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates. Designed to fit in either of the 
two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can be wired as a 
standard or isolated ground device. 

. 
 26 05 33 16-0314 EA Device Mounting Plate (Wiremold 68B) ................................................................................................................................ 16.24 5.33 

Note: Blank plate. Used to blank off either of the side compartments when no devices or cabling are to be used. 
. 

 26 05 33 16-0315 EA Device Mounting Plate (Wiremold 68MAAP) ......................................................................................................................... 16.66 5.33 
Note: Device plate that will accept up to two (2) Extron® Electronics MAAP device plates. For use in either of the 
two side compartments only. Not for use in the center compartment. Extron Devices supplied by others. 

. 
 26 05 33 16-0316 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC-25) ................................................................................................... 136.20 9.60 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates and 25' leads. Designed to fit in 
either of the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can 
be wired as a standard or isolated 

. 
 26 05 33 16-0317 EA Device Mounting Plate (Wiremold 682A) .............................................................................................................................. 21.14 5.33 

Note: Device plate that will accept up to two (2) ports of communication devices. For use in either of the two side 
compartments only. Not for use in the center compartment. Communication devices supplied by others. 

. 
 26 05 33 16-0318 EA Bottom Housing Assembly (Wiremold 5PTHA) ..................................................................................................................... 22.05 5.33 

Note: Half-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. For use on side compartments only. 

. 
 26 05 33 16-0319 EA Bottom Housing Assembly (Wiremold 5BLH) ........................................................................................................................ 22.69 5.33 

Note: Half-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. For use on side compartments only. Includes tunnels for 6" and 8" poke-thru devices. 

. 
 26 05 33 16-0320 EA Bottom Housing Assembly (Wiremold 152CHA) ................................................................................................................... 34.71 10.67 

Note: One and a half-gang 2" trade size conduit housing assembly. Recommended for use with furniture feed 
devices (6ATCFF). Covers the center compartment and one of the side compartments. 

. 
 26 05 33 16-0321 EA Bottom Housing Assembly (Wiremold 575CHA) ................................................................................................................... 39.71 13.33 

Note: Half-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. For use on side compartments only. 

. 
 26 05 33 16-0322 EA Bottom Housing Assembly (Wiremold 175CHA) ................................................................................................................... 43.87 13.33 

Note: One-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. 

. 
 26 05 33 16-0323 EA Bottom Housing Assembly (Wiremold 1125CHA) ................................................................................................................. 33.30 10.67 

Note: One-gang 1 1/4" trade size conduit housing assembly. 
. 

 26 05 33 16-0324 EA Bottom Housing Assembly (Wiremold 1PTHA) ..................................................................................................................... 21.89 5.33 
Note: One-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. 

. 
 26 05 33 16-0325 EA Bottom Housing Assembly (Wiremold 1BLH) ........................................................................................................................ 21.89 5.33 

Note: One-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. 

. 
 26 05 33 16-0326 EA Bottom Housing Assembly (Wiremold 15FFHA) ................................................................................................................... 23.09 5.33 

Note: One and a half-gang pass through conduit housing assembly. Used for furniture feed applications on the 
center compartment only. Only for use with 6AT Series units. 

. 
 26 05 33 16-0327 EA Bottom Housing Assembly (Wiremold 1BHA) ....................................................................................................................... 23.90 5.33 

Note: One-gang bottom housing assembly. Designed to accept 175CHA, 1125CHA, 1PTHA, and 1BLH plates. 

XXXXXXX 
. 
 26 05 33 16-0328  Evolution 8AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0329 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 8ATCP) .................................................................. 1,030.96 42.67 
Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0330 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8ATP) ........................................................................... 981.13 42.67 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0331 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8AT2P) ...................................................................... 1,042.24 42.67 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0332 EA Recessed Assembly With Surface Style Cover (Wiremold 8ATC) ...................................................................................... 971.75 42.67 

Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0333 EA Recessed Assembly With Flush Style Cover (Wiremold 8AT) ............................................................................................ 962.86 42.67 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" below 
floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0334 EA Recessed Assembly With Disposable Plate (Wiremold 8STC) ........................................................................................... 580.81 40.00 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0335 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 8STCP) .......................................................................... 651.01 40.00 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0336 EA 8" Pre-Pour Poke-Thru Sleeve (Wiremold 8PPS) ............................................................................................................... 164.34 21.33 

Note: Nonmetallic sleeve attaches to structural decking and maintains 8"-8 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0337 EA Surface Style Cover Assembly (Wiremold 8CTC) ............................................................................................................... 342.71 10.67 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. 
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. 
 26 05 33 16-0338 EA Flush Style Cover Assembly (Wiremold 8CT) ..................................................................................................................... 342.71 10.67 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. Includes one (1) 8TS Tile Shim. 

. 
 26 05 33 16-0339 EA Tile Shim (Wiremold 8TS) ..................................................................................................................................................... 59.34 2.67 

Note: Used for floor coverings greater than 5/16". The 8TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8" [9.5mm] of 
adjustment. 

. 
 26 05 33 16-0340 EA Device Mounting Plate (Wiremold 8B) .................................................................................................................................. 19.06 5.33 

Note: Singlegang device plate used to blank off any one (1) of the three (3) gangs in the center compartment, 
when no devices are used. 

. 
 26 05 33 16-0341 EA Device Mounting Plate (Wiremold 8DP) ................................................................................................................................ 19.17 5.33 

Note: Singlegang device plate that accepts standard 20A duplex receptacle or a duplex Turnlok receptacle. Fits 
in any one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0342 EA Device Mounting Plate (Wiremold 8DEC) ............................................................................................................................. 19.30 5.33 

Note: Singlegang device plate that will accept Decorator style devices such as 20A receptacles, GGCIs, 106 
adapters or A/V devices. Fits in any one (1) of the three (3) gangs in the center compartment. Devices supplied 
by others. 

. 
 26 05 33 16-0343 EA Device Mounting Plate (Wiremold 8ACT6A) ......................................................................................................................... 22.41 5.33 

Note: Singlegang device plate that will accept up to six (6) ports of communication devices. Fits in any one (1) of 
the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0344 EA Mosaic Mounting Plate (Wiremold 8MOS) ............................................................................................................................ 27.20 5.33 

Note: Device plate accepts three (3) standard Mosaic devices. Devices supplied by others. 
. 

 26 05 33 16-0345 EA Crestron Double Gang Plate (Wiremold 8CREST) ............................................................................................................... 27.16 5.33 
Note: Device plate accepts Crestron double-gang decorator style devices. 

. 
 26 05 33 16-0346 EA Device Mounting Plate (Wiremold 8S1) ................................................................................................................................ 18.48 5.33 

Note: Receptacle opening 1 3/8". For 8" poke-thru units only. 
. 

 26 05 33 16-0347 EA Device Mounting Plate (Wiremold 8S2) ................................................................................................................................ 18.71 5.33 
Note: Receptacle opening 1 9/16". For 8" poke-thru units only. 

. 
 26 05 33 16-0348 EA Device Mounting Plate (Wiremold 8TRAC) ........................................................................................................................... 18.48 5.33 

Note: Singlegang device plate that will accept up to six (6) Ortronics TracJack devices. Fits in any one (1) of the 
three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0349 EA Device Mounting Plate (Wiremold 8SER) ............................................................................................................................. 18.48 5.33 

Note: Singlegang device plate that will accept up to three (3) Ortronics Series II dual modular inserts. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0350 EA Device Mounting Plate (Wiremold 8MAAP) ........................................................................................................................... 26.77 5.33 

Note: Singlegang device plate that will accept up to four (4) Extron® Electronics MAAP style plates. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0351 EA Device Mounting Plate (Wiremold 8AAP) .............................................................................................................................. 22.27 5.33 

Note: Twogang device plate that will accept up to four (4) Extron® Electronics AAP style plates. 8AAP takes up 2 
of the 3 gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0352 EA 8" Divider (Wiremold 8DIV) ................................................................................................................................................... 25.71 5.33 

Note: Divider allows for separation of services when required. 
. 

 26 05 33 16-0353 EA Bottom Housing Assembly (Wiremold 22CHA) ..................................................................................................................... 34.71 10.67 
Note: Two-gang 2" trade size conduit housing assembly. Used on 8AT Series devices. Covers two (2) of the 
three (3) gangs in the center compartment. Only for use with 8AT Series units. 

XXXXXXX 
. 
 26 05 33 23  Surface Raceways for Electrical Systems (26 05 33)
. 
. 
 26 05 33 23-0001  Raceways (26 05 33 23) 
. 
. 
 26 05 33 23-0002  Wireway With Screw Cover (26 05 33 23-0001) 

Note: Also known as wire trough. Galvanized steel construction. Mounted exposed on flat wall surface. Labor 
units include material unloading, unpacking at job site, layout of job, assembly and installation. 

. 

. 
 26 05 33 23-0003  2-1/2" x 2-1/2", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0004 LF 2-1/2" x 2-1/2", NEMA 1, Surface Mounted Wireway With Screw Cover............................................................................... 21.81 4.87 
    For Combination Hinged Screw Cover, Add  0.60 
    For Concrete Or Masonry Surface, Add  0.49 

. 
 26 05 33 23-0005 EA 2-1/2" x 2-1/2", End Plate For Surface Mounted Wireway With Screw Cover ....................................................................... 18.99 7.31 

    For Combination Hinged Screw Cover, Add  0.22 
. 

 26 05 33 23-0006 EA 2-1/2" x 2-1/2", Coupling For Surface Mounted Wireway With Screw Cover ........................................................................ 22.60 9.11 
    For Combination Hinged Screw Cover, Add  0.22 

. 
 26 05 33 23-0007 EA 2-1/2" x 2-1/2", Panel Adapter For Surface Mounted Wireway With Screw Cover ................................................................ 46.94 17.05 

    For Combination Hinged Screw Cover, Add  0.64 
. 

 26 05 33 23-0008 EA 2-1/2" x 2-1/2", Elbow For Surface Mounted Wireway With Screw Cover ............................................................................. 72.50 17.05 
    For Combination Hinged Screw Cover, Add  1.92 

. 
 26 05 33 23-0009 EA 2-1/2" x 2-1/2", Tee For Surface Mounted Wireway With Screw Cover .............................................................................. 107.07 24.26 

    For Combination Hinged Screw Cover, Add  2.93 
. 

 26 05 33 23-0010 EA 2-1/2" x 2-1/2", Cross For Surface Mounted Wireway With Screw Cover ........................................................................... 120.08 26.80 
    For Combination Hinged Screw Cover, Add  3.32 

XXXXXXX 
. 
 26 05 33 23-0011  4" x 4", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0012 LF 4" x 4", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 26.75 6.14 
    For Combination Hinged Screw Cover, Add  0.73 
    For Concrete Or Masonry Surface, Add  0.61 

. 
 26 05 33 23-0013 LF 4" x 4", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 46.58 6.14 

    For Combination Hinged Screw Cover, Add  1.72 
    For Concrete Or Masonry Surface, Add  0.61 

. 
 26 05 33 23-0014 EA 4" x 4", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 15.29 5.36 

    For Combination Hinged Screw Cover, Add  0.23 
. 

 26 05 33 23-0015 EA 4" x 4", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 25.03 10.23 
    For Combination Hinged Screw Cover, Add  0.23 
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. 
 26 05 33 23-0016 EA 4" x 4", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 55.65 20.85 

    For Combination Hinged Screw Cover, Add  0.70 
. 

 26 05 33 23-0017 EA 4" x 4", Elbow For Surface Mounted Wireway With Screw Cover ......................................................................................... 83.75 20.85 
    For Combination Hinged Screw Cover, Add  2.10 

. 
 26 05 33 23-0018 EA 4" x 4", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 117.88 27.09 

    For Combination Hinged Screw Cover, Add  3.18 
. 

 26 05 33 23-0019 EA 4" x 4", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 136.27 31.67 
    For Combination Hinged Screw Cover, Add  3.65 

XXXXXXX 
. 
 26 05 33 23-0020  6" x 6", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0021 LF 6" x 6", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 39.45 7.31 
    For Combination Hinged Screw Cover, Add  1.24 
    For Concrete Or Masonry Surface, Add  0.73 

. 
 26 05 33 23-0022 LF 6" x 6", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 74.21 7.31 

    For Combination Hinged Screw Cover, Add  2.98 
    For Concrete Or Masonry Surface, Add  0.73 

. 
 26 05 33 23-0023 EA 6" x 6", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 19.04 5.85 

    For Combination Hinged Screw Cover, Add  0.37 
. 

 26 05 33 23-0024 EA 6" x 6", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 31.71 12.18 
    For Combination Hinged Screw Cover, Add  0.37 

. 
 26 05 33 23-0025 EA 6" x 6", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 76.98 24.26 

    For Combination Hinged Screw Cover, Add  1.43 
. 

 26 05 33 23-0026 EA 6" x 6", Elbow For Surface Mounted Wireway With Screw Cover ....................................................................................... 106.66 24.26 
    For Combination Hinged Screw Cover, Add  2.91 

. 
 26 05 33 23-0027 EA 6" x 6", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 165.18 30.31 

    For Combination Hinged Screw Cover, Add  5.23 
. 

 26 05 33 23-0028 EA 6" x 6", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 179.74 35.08 
    For Combination Hinged Screw Cover, Add  5.48 

XXXXXXX 
. 
 26 05 33 23-0029  8" x 8", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0030 LF 8" x 8", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 62.45 7.99 
    For Combination Hinged Screw Cover, Add  2.33 
    For Concrete Or Masonry Surface, Add  0.80 

. 
 26 05 33 23-0031 LF 8" x 8", NEMA 3R, Surface Mounted Wireway With Screw Cover ...................................................................................... 111.96 7.99 

    For Combination Hinged Screw Cover, Add  4.80 
    For Concrete Or Masonry Surface, Add  0.80 

. 
 26 05 33 23-0032 EA 8" x 8", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 20.94 6.34 

    For Combination Hinged Screw Cover, Add  0.41 
. 

 26 05 33 23-0033 EA 8" x 8", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 34.58 13.16 
    For Combination Hinged Screw Cover, Add  0.41 

. 
 26 05 33 23-0034 EA 8" x 8", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 85.81 26.70 

    For Combination Hinged Screw Cover, Add  1.62 
. 

 26 05 33 23-0035 EA 8" x 8", Elbow For Surface Mounted Wireway With Screw Cover ....................................................................................... 134.00 26.70 
    For Combination Hinged Screw Cover, Add  4.03 

. 
 26 05 33 23-0036 EA 8" x 8", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 197.55 32.94 

    For Combination Hinged Screw Cover, Add  6.59 
. 

 26 05 33 23-0037 EA 8" x 8", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 273.91 39.95 
    For Combination Hinged Screw Cover, Add  9.70 

XXXXXXX 
. 
 26 05 33 23-0038  10" x 10", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0039 LF 10" x 10", NEMA 1, Surface Mounted Wireway With Screw Cover ....................................................................................... 89.94 9.26 
    For Combination Hinged Screw Cover, Add  3.57 
    For Concrete Or Masonry Surface, Add  0.93 

. 
 26 05 33 23-0040 LF 10" x 10", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 156.95 9.26 

    For Combination Hinged Screw Cover, Add  6.92 
    For Concrete Or Masonry Surface, Add  0.93 

. 
 26 05 33 23-0041 EA 10" x 10", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 28.81 7.31 

    For Combination Hinged Screw Cover, Add  0.71 
. 

 26 05 33 23-0042 EA 10" x 10", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................. 43.43 14.61 
    For Combination Hinged Screw Cover, Add  0.71 

. 
 26 05 33 23-0043 EA 10" x 10", Panel Adapter For Surface Mounted Wireway With Screw Cover ...................................................................... 112.40 29.03 

    For Combination Hinged Screw Cover, Add  2.71 
. 

 26 05 33 23-0044 EA 10" x 10", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 208.02 29.03 
    For Combination Hinged Screw Cover, Add  7.50 

. 
 26 05 33 23-0045 EA 10" x 10", Tee For Surface Mounted Wireway With Screw Cover ....................................................................................... 312.29 36.64 

    For Combination Hinged Screw Cover, Add  11.95 
. 

 26 05 33 23-0046 EA 10" x 10", Cross For Surface Mounted Wireway With Screw Cover .................................................................................... 442.10 41.41 
    For Combination Hinged Screw Cover, Add  17.96 

XXXXXXX 
. 
 26 05 33 23-0047  12" x 12", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0048 LF 12" x 12", NEMA 1, Surface Mounted Wireway With Screw Cover ..................................................................................... 105.73 11.20 
    For Combination Hinged Screw Cover, Add  4.17 
    For Concrete Or Masonry Surface, Add  1.12 

. 
 26 05 33 23-0049 LF 12" x 12", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 173.06 11.20 

    For Combination Hinged Screw Cover, Add  7.53 
    For Concrete Or Masonry Surface, Add  1.12 

. 
 26 05 33 23-0050 EA 12" x 12", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 37.29 7.79 

    For Combination Hinged Screw Cover, Add  1.09 
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. 
 26 05 33 23-0051 EA 12" x 12", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................. 52.88 15.59 

    For Combination Hinged Screw Cover, Add  1.09 
. 

 26 05 33 23-0052 EA 12" x 12", Panel Adapter For Surface Mounted Wireway With Screw Cover ...................................................................... 145.40 31.67 
    For Combination Hinged Screw Cover, Add  4.10 

. 
 26 05 33 23-0053 EA 12" x 12", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 272.02 31.67 

    For Combination Hinged Screw Cover, Add  10.43 
. 

 26 05 33 23-0054 EA 12" x 12", Tee For Surface Mounted Wireway With Screw Cover ....................................................................................... 350.21 38.97 
    For Combination Hinged Screw Cover, Add  13.61 

. 
 26 05 33 23-0055 EA 12" x 12", Cross For Surface Mounted Wireway With Screw Cover ................................................................................... 564.39 43.85 

    For Combination Hinged Screw Cover, Add  23.84 

XXXXXXX 
. 
 26 05 33 23-0056  Surface Metal Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0057  One Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0058  3/4" x 17/32" One Piece Surface Metal Raceways (Wiremold #500) (26 05 33 23-

0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0059 LF 3/4" x 17/32" One Piece Surface Metal Raceway (Wiremold #500) ........................................................................................ 4.22 1.46 

    For Concrete Or Masonry Surface, Add  0.15 
. 

 26 05 33 23-0060 EA Bushing (Wiremold #502)........................................................................................................................................................ 4.20 1.95 
. 

 26 05 33 23-0061 EA One Or Two Hole Strap (Wiremold #504) ............................................................................................................................... 4.24 1.95 
. 

 26 05 33 23-0062 EA Connection Cover (Wiremold #506) ........................................................................................................................................ 4.39 1.95 
. 

 26 05 33 23-0063 EA Flat 90 Degree Elbow (Wiremold #511) .................................................................................................................................. 6.61 2.34 
. 

 26 05 33 23-0064 EA Flat 45 Degree Elbow (Wiremold #512) ................................................................................................................................ 10.78 2.44 
. 

 26 05 33 23-0065 EA Adjustable Internal Elbow (Wiremold #517) ............................................................................................................................ 8.23 2.92 
. 

 26 05 33 23-0066 EA Adjustable External Elbow (Wiremold #518) ........................................................................................................................... 8.05 2.92 

XXXXXXX 
. 
 26 05 33 23-0067  3/4" x 21/32" One Piece Surface Metal Raceways (Wiremold #700) (26 05 33 23-

0057) 
Note: Available in ivory and white. 

. 

. 
 26 05 33 23-0068 LF 3/4" x 21/32" One Piece Surface Metal Raceway (Wiremold #700) ........................................................................................ 5.35 1.95 

    For Concrete Or Masonry Surface, Add  0.20 
. 

 26 05 33 23-0069 EA Bushing (Wiremold #702)........................................................................................................................................................ 4.31 1.95 
. 

 26 05 33 23-0070 EA One Or Two Hole Strap (Wiremold #704) ............................................................................................................................... 4.43 1.95 
. 

 26 05 33 23-0071 EA Connection Cover (Wiremold #706) ........................................................................................................................................ 4.47 1.95 
. 

 26 05 33 23-0072 EA Flat 90 Degree Elbow (Wiremold #711) .................................................................................................................................. 9.78 3.90 
. 

 26 05 33 23-0073 EA Flat 45 Degree Elbow (Wiremold #712) ................................................................................................................................ 15.09 3.90 
. 

 26 05 33 23-0074 EA Adjustable Internal Elbow (Wiremold #717) .......................................................................................................................... 10.52 3.90 
. 

 26 05 33 23-0075 EA Adjustable External Elbow (Wiremold #718) ......................................................................................................................... 10.19 3.90 

XXXXXXX 
. 
 26 05 33 23-0076  One Piece Surface Metal Raceways Fittings (Wiremold #500 And 700 

Fittings) (26 05 33 23-0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0077 EA 18" Flex Fitting, For #500 Or 700 (Wiremold #5700F) .......................................................................................................... 27.99 2.92 

. 
 26 05 33 23-0078 EA Galvanized Coupling For #500 Or 700 (Wiremold #5701) ...................................................................................................... 4.42 1.95 

. 
 26 05 33 23-0079 EA Supporting Clip, For #500 Or 700 (Wiremold #5703) .............................................................................................................. 4.42 1.95 

. 
 26 05 33 23-0080 EA Ground Clamp (Wiremold #5709) ......................................................................................................................................... 12.44 2.92 

. 
 26 05 33 23-0081 EA Grounding Connector (Wiremold #5709GC) ......................................................................................................................... 10.57 2.92 

. 
 26 05 33 23-0082 EA L Or R (Left Or Right) Twisted Internal Ell (Wiremold #5711) ............................................................................................... 12.07 3.90 

. 
 26 05 33 23-0083 EA Tee (Wiremold #5715) .......................................................................................................................................................... 13.65 4.87 

. 
 26 05 33 23-0084 EA 2-1/2" x 2-3/8" x 2-1/2" Corner Box (Wiremold #5719) .......................................................................................................... 23.11 3.90 

. 
 26 05 33 23-0085 EA Utility Box For #500 Or #700 (Wiremold #57242) ................................................................................................................. 17.91 3.90 

. 
 26 05 33 23-0086 EA 2-3/8" Diameter, Blank Cover (Wiremold #5731) .................................................................................................................... 9.67 2.44 

. 
 26 05 33 23-0087 EA 3" Diameter, Outlet Box (Wiremold #5733) ........................................................................................................................... 22.04 3.90 

. 
 26 05 33 23-0088 EA 4-3/4" Square x 1-3/8" Deep, Distribution Box (Wiremold #5735) ......................................................................................... 21.96 3.90 

. 
 26 05 33 23-0089 EA 4-3/8" Blank Cover (Wiremold #5736) ................................................................................................................................... 10.23 2.44 

. 
 26 05 33 23-0090 EA 4-3/4" Diameter, Extension Box/Open Base (Wiremold #5737) ............................................................................................ 20.01 3.90 

. 
 26 05 33 23-0091 EA 5-1/2" Diameter, Extension Box/Open Base (Wiremold #5737A).......................................................................................... 19.32 3.90 

. 
 26 05 33 23-0092 EA 4-3/4" Diameter, Fixture Box/Solid Base (Wiremold #5738) ................................................................................................. 19.49 3.90 

. 
 26 05 33 23-0093 EA 5-1/2" Diameter, Fixture Box/Solid Base (Wiremold #5738A) ............................................................................................... 19.49 3.90 

. 
 26 05 33 23-0094 EA 5-1/2" Diameter, Fan Box/Solid Base (Wiremold #5738AF) .................................................................................................. 21.96 3.90 

. 
 26 05 33 23-0095 EA 6-3/8" Diameter, Fixture Box/Solid Base (Wiremold #5739) ................................................................................................. 21.70 3.90 

. 
 26 05 33 23-0096 EA 6-3/8" Diameter, Extension Box/Open Base (Wiremold #5739A).......................................................................................... 23.13 3.90 

. 
 26 05 33 23-0097 EA Standard Switch Box For #500, Or #700 (Wiremold #57240) ............................................................................................... 26.33 6.34 

. 
 26 05 33 23-0098 EA Duplex Receptacle And Box, Ground, For #500 Or #700 (Wiremold #57243G) ................................................................... 41.95 12.18 

. 
 26 05 33 23-0099 EA 2-13/16" x 4-5/8" x 1-3/8" Switch And Receptacle Box For Shallow Type Switches (Wiremold #5741) ................................ 20.09 6.34 

. 
 26 05 33 23-0100 EA 1 Gang, 4-5/8" x 2-7/8" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744) ............................................... 31.35 6.34 

. 
 26 05 33 23-0101 EA 2 Gang, 4-3/4" x 4-3/4" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744-2) ............................................ 35.82 6.34 

. 
 26 05 33 23-0102 EA 3 Gang, 4-5/8" x 6-1/2" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744-3) ............................................ 53.98 6.34 

. 
 26 05 33 23-0103 EA 1 Gang, Signal Box (Wiremold #5744S) ............................................................................................................................... 28.35 5.36 

. 
 26 05 33 23-0104 EA 2 Gang, Signal Box (Wiremold #5744S-2) ............................................................................................................................ 31.57 5.36 

. 
 26 05 33 23-0105 EA 3 Gang, Signal Box (Wiremold #5744S-3) ............................................................................................................................ 50.25 5.36 

. 
 26 05 33 23-0106 EA 4-5/8" x 2-7/8" x 1-3/4" Combination Switch And Receptacle Box With 1/2" KO's (Wiremold #5745) ................................... 20.94 6.34 

. 
 26 05 33 23-0107 EA 4-5/8" x 2-7/8" x 1-3/8", 1 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 

#5747) .................................................................................................................................................................................. 18.50 6.34 

NOT FOR BID
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. 
 26 05 33 23-0108 EA 4-3/4" x 4-3/4" x 1-3/8", 2 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 

#5747-2) .............................................................................................................................................................................. 25.72 6.34 
. 

 26 05 33 23-0109 EA 4-5/8" x 6-1/2" x 2-3/4", 3 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 
#5747-3) .............................................................................................................................................................................. 49.34 6.34 

. 
 26 05 33 23-0110 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748) .................................... 19.73 6.34 

. 
 26 05 33 23-0111 EA 4-3/4" x 4-3/4" x 1-3/4", 2 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-2)................................. 27.18 6.34 

. 
 26 05 33 23-0112 EA 4-5/8" x 6-1/2" x 1-3/4", 3 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-3)................................. 47.98 6.34 

. 
 26 05 33 23-0113 EA 4-5/8" x 8-11/32" x 1-3/4", 4 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-4) ............................. 70.85 6.34 

. 
 26 05 33 23-0114 EA 4-5/8" x 10-5/32" x 1-3/4", 5 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-5) ........................... 116.34 6.34 

. 
 26 05 33 23-0115 EA 4-5/8" x 11-31/32" x 1-3/4", 6 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-6)......................... 118.37 6.34 

. 
 26 05 33 23-0116 EA 4-3/8" x 2-7/8" x 15/16" Shallow Switch And Receptacle Box For Shallow Duplex Devices (Wiremold #5748-S) ................ 19.49 6.34 

. 
 26 05 33 23-0117 EA 4-5/8" x 2-7/8" x 15/16", 1 Gang, Flush-Type Extension Adapter (Wiremold #5751) ............................................................ 18.97 6.34 

. 
 26 05 33 23-0118 EA 4-3/4" x 4-3/4" x 15/16", 2 Gang, Flush-Type Extension Adapter (Wiremold #5751-2) ......................................................... 24.99 6.34 

. 
 26 05 33 23-0119 EA 4-5/8" x 6-1/2" x 15/16", 3 Gang, Flush-Type Extension Adapter (Wiremold #5751-3) ......................................................... 48.43 6.34 

. 
 26 05 33 23-0120 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Deep Flush-Type Extension Adapter (Wiremold #5751A) ................................................. 20.45 6.34 

. 
 26 05 33 23-0121 EA 4-11/16" x 4-11/16" x 1-3/8", 2 Gang, Alarm Device Box (Wiremold #5752) ......................................................................... 26.26 6.34 

. 
 26 05 33 23-0122 EA 4-11/16" x 4-11/16" x 2-3/4", 2 Gang, Extra Deep Alarm Device Box (Wiremold #5753) ...................................................... 37.50 6.34 

. 
 26 05 33 23-0123 EA Blank Extension Box (Wiremold #5760) ................................................................................................................................ 13.06 2.44 

. 
 26 05 33 23-0124 EA 1/2" Special Nipple (Wiremold #5780)................................................................................................................................... 12.45 2.44 

. 
 26 05 33 23-0125 EA 1/2" Box Connector (Wiremold #5781) ....................................................................................................................................8.37 2.44 

. 
 26 05 33 23-0126 EA 3/4" Box Connector (Wiremold #5781A) ............................................................................................................................... 15.61 2.92 

. 
 26 05 33 23-0127 EA 1/2" Conduit Connector (Wiremold #5782) ..............................................................................................................................8.45 2.44 

. 
 26 05 33 23-0128 EA 3/4" Conduit Connector (Wiremold #5782A) ......................................................................................................................... 19.47 2.92 

. 
 26 05 33 23-0129 EA 1/2" Elbow Conduit Connector (Wiremold #5784) ................................................................................................................. 17.48 2.92 

. 
 26 05 33 23-0130 EA Combination Connector, To Any 3-1/4" Or 4" Outlet Box (Wiremold #5785)...........................................................................9.87 2.92 

. 
 26 05 33 23-0131 EA Offset Connector (Wiremold #5786) ...................................................................................................................................... 16.25 2.92 

. 
 26 05 33 23-0132 EA Armor Cable Connector (Wiremold #5790B) ...........................................................................................................................8.57 2.44 

. 
 26 05 33 23-0133 EA 1/2" Electrical Metallic Tubing (EMT) Connector, For #500 Or 700 (Wiremold #5791) ...........................................................7.57 1.95 

XXXXXXX 
. 
 26 05 33 23-0134  1-9/16" x 11/32" One Piece Surface Metal Raceways (Wiremold #1500) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0135 LF 1-9/16" x 11/32" One Piece Surface Metal Raceway (Wiremold #1500-10) ............................................................................7.67 2.44 

    For Concrete Or Masonry Surface, Add  0.24 
. 

 26 05 33 23-0136 EA Wire Clip (Wiremold #1500WC) ..............................................................................................................................................4.83 1.95 
. 

 26 05 33 23-0137 EA Bushing (Wiremold #1502) ......................................................................................................................................................5.73 2.44 
. 

 26 05 33 23-0138 EA 2-Hole Strap (Wiremold #1504)...............................................................................................................................................6.50 2.92 
. 

 26 05 33 23-0139 EA Flat Elbow (Wiremold #1511) ................................................................................................................................................ 24.93 9.26 
. 

 26 05 33 23-0140 EA Internal Elbow (Wiremold #1517) .......................................................................................................................................... 25.72 9.26 
. 

 26 05 33 23-0141 EA Adapter Fitting (Wiremold #1517B) ....................................................................................................................................... 27.57 9.26 
. 

 26 05 33 23-0142 EA External Elbow (Wiremold #1518) ......................................................................................................................................... 27.42 9.26 
. 

 26 05 33 23-0143 EA Utility Box (Wiremold #1528) ................................................................................................................................................. 24.54 6.34 
. 

 26 05 33 23-0144 EA Junction Box (Wiremold #1542D) .......................................................................................................................................... 25.28 6.34 
. 

 26 05 33 23-0145 EA Duplex Receptacle (Wiremold #1543GL) .............................................................................................................................. 49.51 12.18 
. 

 26 05 33 23-0146 EA Single Receptacle Box (Wiremold #1546A) .......................................................................................................................... 26.01 6.34 
. 

 26 05 33 23-0147 EA Duplex Receptacle Box (Wiremold #1546B) ......................................................................................................................... 31.65 6.34 
. 

 26 05 33 23-0148 EA Telephone Box (Wiremold #1546T) ...................................................................................................................................... 31.07 6.34 
. 

 26 05 33 23-0149 EA Combination Connection (Wiremold #1585) ......................................................................................................................... 15.00 2.92 

XXXXXXX 
. 
 26 05 33 23-0150  2-7/32" x 28/32" One Piece Surface Metal Raceways (Wiremold #2600) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0151 LF 2-7/32" x 28/32" One Piece Surface Metal Raceway (Wiremold #2600-10) .......................................................................... 13.14 4.38 

    For Concrete Or Masonry Surface, Add  0.44 
. 

 26 05 33 23-0152 EA Wire Clip (Wiremold #2600WC) ..............................................................................................................................................4.95 1.95 
. 

 26 05 33 23-0153 EA Fiber Bushing (Wiremold #2602) .............................................................................................................................................5.54 1.95 
. 

 26 05 33 23-0154 EA 2-5/8", 90 Degree Flat Elbow (Wiremold #2611) ................................................................................................................... 19.88 3.41 
. 

 26 05 33 23-0155 EA 5" Diameter, Junction Box (Wiremold #2642D) ..................................................................................................................... 29.77 4.87 
. 

 26 05 33 23-0156 EA Service Fitting (Wiremold #2686FO) ..................................................................................................................................... 29.16 5.85 

XXXXXXX 
. 
 26 05 33 23-0157  Two Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0158  1-9/32" x 3/4" Two Piece Surface Metal Raceways (Wiremold #2000) (26 05 33 23-

0157) 
. 
. 

 26 05 33 23-0159 LF 1-9/32" x 3/4" Two Piece Surface Metal Raceway Base And Cover (Wiremold #2000BC) .....................................................7.74 2.44 
    For Concrete Or Masonry Surface, Add  0.24 

. 
 26 05 33 23-0160 EA Wire Clip (Wiremold #2000WC) ..............................................................................................................................................3.66 1.95 

. 
 26 05 33 23-0161 EA Coupling (Wiremold #2001) ....................................................................................................................................................9.69 2.44 

. 
 26 05 33 23-0162 EA Supporting Clip (Wiremold #2003) ..........................................................................................................................................4.80 1.46 

. 
 26 05 33 23-0163 EA Cover Clip (Wiremold #2006) ..................................................................................................................................................4.44 1.46 

. 
 26 05 33 23-0164 EA Ground Clamp (Wiremold #2009) ......................................................................................................................................... 11.70 2.44 

. 
 26 05 33 23-0165 EA Entrance End Fitting (Wiremold #2010A2) ............................................................................................................................ 22.79 7.31 

. 
 26 05 33 23-0166 EA Entrance End Fitting (Wiremold #2010A3) ............................................................................................................................ 39.38 9.75 

. 
 26 05 33 23-0167 EA Blank End Fitting (Wiremold #2010B) .....................................................................................................................................5.97 2.44 

. 
 26 05 33 23-0168 EA Flat 90 Degree Elbow (Wiremold #2011) .............................................................................................................................. 19.59 6.34 

. 
 26 05 33 23-0169 EA Tee (Wiremold #2015) .......................................................................................................................................................... 36.29 9.16 

. 
 26 05 33 23-0170 EA Internal Corner Coupling (Wiremold #2017TC) ..................................................................................................................... 12.44 4.87 
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. 
 26 05 33 23-0171 EA Single Gang Device Box (Wiremold #2048) .......................................................................................................................... 29.79 8.67 

. 
 26 05 33 23-0172 EA 2-Gang device Box (Wiremold #2048-2) ............................................................................................................................... 47.59 9.65 

. 
 26 05 33 23-0173 EA Flush Plate Adapter (Wiremold #2051H)............................................................................................................................... 32.24 9.65 

. 
 26 05 33 23-0174 EA Side Reducing Connector (Wiremold #2089) ........................................................................................................................ 27.06 4.87 

. 
 26 05 33 23-0175 EA #2089E End Reducing Connector ......................................................................................................................................... 11.09 2.44 

XXXXXXX 
. 
 26 05 33 23-0176  1-7/8" x 7/8" Two Piece Surface Metal Raceways (Wiremold #2400) (26 05 33 23-

0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0177 LF 1-7/8" x 7/8" Two Piece Surface Metal Raceway Base (Wiremold #2400B) ........................................................................... 6.38 2.44 

    For Concrete Or Masonry Surface, Add  0.24 
. 

 26 05 33 23-0178 LF 1-7/8" x 7/8" Divided Two Piece Surface Metal Raceway Base (Wiremold #2400BD) ............................................................ 6.98 2.44 
    For Concrete Or Masonry Surface, Add  0.24 

. 
 26 05 33 23-0179 LF Raceway Cover (Wiremold #2400C) ....................................................................................................................................... 2.51 0.49 

. 
 26 05 33 23-0180 EA Wire Clip (Wiremold #2400WC) .............................................................................................................................................. 3.58 1.95 

. 
 26 05 33 23-0181 EA Coupling (Wiremold #2401) .................................................................................................................................................... 9.52 2.44 

. 
 26 05 33 23-0182 EA Divided Raceway Coupling (Wiremold #2401D) ..................................................................................................................... 7.76 2.44 

. 
 26 05 33 23-0183 EA Cover Clip (Wiremold #2406) .................................................................................................................................................. 4.31 1.46 

. 
 26 05 33 23-0184 EA Device Bracket Frame (Wiremold #2407-2CM) .................................................................................................................... 31.81 7.31 

. 
 26 05 33 23-0185 EA Device Bracket Frame (Wiremold #2407-2TJ) ...................................................................................................................... 30.49 7.31 

. 
 26 05 33 23-0186 EA Ground Clamp (Wiremold #2409) ........................................................................................................................................... 8.29 1.95 

. 
 26 05 33 23-0187 EA End Fitting (Wiremold #2410A) ............................................................................................................................................. 21.04 7.31 

. 
 26 05 33 23-0188 EA Blank End (Wiremold #2410B) ................................................................................................................................................ 5.91 2.44 

. 
 26 05 33 23-0189 EA Divided Blank End Fitting (Wiremold #2410BD) ...................................................................................................................... 5.98 2.44 

. 
 26 05 33 23-0190 EA Entrance End Fitting (Wiremold #2410C).............................................................................................................................. 31.68 7.31 

. 
 26 05 33 23-0191 EA Divided Entrance End Fitting (Wiremold #2410D) ................................................................................................................. 30.40 7.31 

. 
 26 05 33 23-0192 EA Divided Entrance End Fitting (Wiremold #2410DFO) ............................................................................................................ 49.47 7.31 

. 
 26 05 33 23-0193 EA Full Cap Entrance End Fitting (Wiremold #2410FC) ............................................................................................................. 38.04 7.31 

. 
 26 05 33 23-0194 EA Divided Flat 90 Degree Elbow (Wiremold #2411D) ............................................................................................................... 23.52 7.31 

. 
 26 05 33 23-0195 EA Radiused Divided Flat 90 Degree Elbow (Wiremold #2411DFO) .......................................................................................... 37.33 7.31 

. 
 26 05 33 23-0196 EA Radiused Flat 90 Degree Elbow (Wiremold #2411FO) ......................................................................................................... 33.49 7.21 

. 
 26 05 33 23-0197 EA Flat 90 Degree Elbow (Wiremold #2411M) ........................................................................................................................... 22.45 7.31 

. 
 26 05 33 23-0198 EA Radiused Divided Tee (Wiremold #2415DFO) ...................................................................................................................... 40.01 7.21 

. 
 26 05 33 23-0199 EA Radiused Tee (Wiremold #2415FO) ..................................................................................................................................... 38.07 7.21 

. 
 26 05 33 23-0200 EA Tee (Wiremold #2415M) ....................................................................................................................................................... 26.50 7.21 

. 
 26 05 33 23-0201 EA Divided Internal Coupling (Wiremold #2417D) ...................................................................................................................... 22.20 7.21 

. 
 26 05 33 23-0202 EA Radiused Divided Internal Coupling (Wiremold #2417DFO) ................................................................................................. 34.56 7.21 

. 
 26 05 33 23-0203 EA Radiused Internal Coupling (Wiremold #2417FO) ................................................................................................................ 33.55 7.21 

. 
 26 05 33 23-0204 EA Internal Coupling (Wiremold #2417M) .................................................................................................................................. 21.53 7.21 

. 
 26 05 33 23-0205 EA Radiused Divided External Coupling (Wiremold #2418DFO) ................................................................................................ 37.53 7.21 

. 
 26 05 33 23-0206 EA Radiused External Coupling (Wiremold #2418FO) ............................................................................................................... 36.92 7.21 

. 
 26 05 33 23-0207 EA External Coupling (Wiremold #2418M) ................................................................................................................................. 26.06 7.21 

. 
 26 05 33 23-0208 EA 1 Gang, Extra Deep Switch And Receptacle (Wiremold #2444) ........................................................................................... 34.12 6.34 

. 
 26 05 33 23-0209 EA 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444-2) ................................................................................. 37.84 6.34 

. 
 26 05 33 23-0210 EA Over Raceway, Extra Deep Switch And Receptacle Box, 2 Gang (Wiremold #2444-2LS) ................................................... 38.03 6.34 

. 
 26 05 33 23-0211 EA Divided, 1 Gang, Extra Deep Switch And Receptacle (Wiremold #2444D) ........................................................................... 36.45 6.34 

. 
 26 05 33 23-0212 EA Divided, 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444D-2A) .............................................................. 51.28 6.34 

. 
 26 05 33 23-0213 EA Divided, Over Raceway, 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444D-2N) .................................... 45.19 6.34 

. 
 26 05 33 23-0214 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Switch And Receptacle Box For Shallow Devices (Wiremold #2448) ................................ 24.02 6.34 

. 
 26 05 33 23-0215 EA 4-3/4" x 4-3/4" x 1-3/4", 2 Gang, Switch And Receptacle Box For Shallow Devices (Wiremold #2448-2) ............................ 37.01 6.34 

. 
 26 05 33 23-0216 EA Device Bracket Type Adapter Plate (Wiremold #2450) ......................................................................................................... 11.40 2.44 

. 
 26 05 33 23-0217 EA 4-1/2" x 4-1/2" Back Feed Fitting (Wiremold #2451H)........................................................................................................... 27.12 7.31 

. 
 26 05 33 23-0218 EA Bridge Fitting For 2400/700/500 (Wiremold #2475D) ............................................................................................................ 79.83 7.31 

. 
 26 05 33 23-0219 EA Side Reducing Connector (Wiremold #2489) ........................................................................................................................ 23.35 3.90 

XXXXXXX 
. 
 26 05 33 23-0220  2-3/4" x 1-17/32" Two Piece Surface Metal Raceways (Wiremold #3000) (26 05 

33 23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0221 LF 2-3/4" x 1-17/32" Two Piece Surface Metal Raceway Base (Wiremold #3000B) .................................................................. 12.29 4.38 

    For Concrete Or Masonry Surface, Add  0.44 
. 

 26 05 33 23-0222 LF Raceway Cover (Wiremold #3000CE) .................................................................................................................................... 2.80 0.49 
. 

 26 05 33 23-0223 EA Wire Clips For Conductors (Wiremold #3000WC) ................................................................................................................... 4.65 1.95 
. 

 26 05 33 23-0224 EA Couplings (Wiremold #3001) ................................................................................................................................................. 12.15 1.95 
. 

 26 05 33 23-0225 EA Rigid Inside Coupling (Wiremold #3001A) ............................................................................................................................ 11.62 2.44 
. 

 26 05 33 23-0226 EA Supporting Clip (Wiremold #3003) .......................................................................................................................................... 8.71 2.44 
. 

 26 05 33 23-0227 EA Clip Cover (Wiremold #3006E) ............................................................................................................................................... 5.12 1.95 
. 

 26 05 33 23-0228 EA Device Brackets (Wiremold #3007C) .................................................................................................................................... 13.00 3.90 
. 

 26 05 33 23-0229 EA C-Hanger (Wiremold #3008C) .............................................................................................................................................. 12.73 2.92 
. 

 26 05 33 23-0230 EA Entrance End Fitting For Connecting To 1/2" Conduit Or Armored Connectors (Wiremold #3010AE) ................................. 30.16 9.26 
. 

 26 05 33 23-0231 EA Blank End Fittings (Wiremold #3010B) ................................................................................................................................. 11.14 3.90 
. 

 26 05 33 23-0232 EA Entrance End Fitting For Connecting To Rigid Or Flexible Conduit (Wiremold #3010C) ...................................................... 33.19 9.26 
. 

 26 05 33 23-0233 EA Flat 90 Degree Elbow (Wiremold #3011E) ............................................................................................................................ 49.49 12.08 
. 

 26 05 33 23-0234 EA Wall Box Connector (Wiremold #3014C) .............................................................................................................................. 36.06 12.18 
. 

 26 05 33 23-0235 EA Tee Fitting (Wiremold #3015E) ............................................................................................................................................. 67.73 15.10 
. 

 26 05 33 23-0236 EA Internal Corner Coupling (Wiremold #3017TCE) .................................................................................................................. 32.48 9.26 
. 

 26 05 33 23-0237 EA External Corner (Wiremold #3018AE) ................................................................................................................................... 39.61 9.26 
. 

 26 05 33 23-0238 EA Single Receptacle Cover With Face Diameters Of 1.38"-1.4" (Wiremold #3027AE) ............................................................. 28.83 9.26 
. 

 26 05 33 23-0239 EA Utility Box (Wiremold #3028) ................................................................................................................................................. 47.50 9.26 
. 

 26 05 33 23-0240 EA Single Receptacle Cover With Face Diameters Of 1.56"-1.57" (Wiremold #3033JE) ........................................................... 15.22 2.44 
. 

 26 05 33 23-0241 EA Blank Cover (Wiremold #3036HE) ........................................................................................................................................ 16.60 2.44 
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. 
 26 05 33 23-0242 EA Switch Cover (Wiremold #3040CE) ....................................................................................................................................... 15.18 2.44 

. 
 26 05 33 23-0243 EA Duplex Receptacle Cover (Wiremold #3043BE) ................................................................................................................... 15.51 2.92 

. 
 26 05 33 23-0244 EA 15 Amperes, 125 Volt Duplex Grounding Receptacle And Cover (Wiremold #3043GE) ....................................................... 43.05 12.67 

. 
 26 05 33 23-0245 EA 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #3044-2) ................................................................................. 53.25 9.26 

. 
 26 05 33 23-0246 EA Duplex Receptacle Cover (Wiremold #3046BE) ................................................................................................................... 15.39 2.92 

. 
 26 05 33 23-0247 EA Tap Off Fitting (Wiremold #3046H-2) .................................................................................................................................... 15.03 2.44 

. 
 26 05 33 23-0248 EA 1-15/16" Deep x 6" Long, Circuit Breaker Housing (Wiremold #3046KD) ............................................................................. 57.70 5.85 

. 
 26 05 33 23-0249 EA 2-3/4" Deep x 7-3/8" Long, Circuit Breaker Housing (Wiremold #3046KTSQ) .................................................................... 137.24 5.85 

. 
 26 05 33 23-0250 EA 1-13/16" Deep x 7-3/8" Long, Circuit Breaker Housing (Wiremold #3046QOU) .................................................................... 50.56 5.85 

. 
 26 05 33 23-0251 EA 1-13/16" Deep x 7-15/16" Long  x 2-13/16" Wide, Bump Up Device Plate Cover (Wiremold #3046S) ................................. 54.51 5.85 

. 
 26 05 33 23-0252 EA 1-13/32" Deep x 7-15/16" Long  x 2-13/16" Wide, Bump Up Device Plate Cover (Wiremold #3046U) ................................. 54.51 5.85 

. 
 26 05 33 23-0253 EA Rectangular Receptacle Cover (Wiremold #3048R) ............................................................................................................. 17.79 2.92 

XXXXXXX 
. 
 26 05 33 23-0254  4-3/4" x 1-3/4" Two Piece Surface Metal Raceways (Wiremold #4000) (26 05 33 

23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0255 LF 4-3/4" x 1-3/4" Two Piece Surface Metal Raceway Base (Wiremold #4000B-10) ................................................................. 14.91 4.38 

    For Concrete Or Masonry Surface, Add  0.47 
. 

 26 05 33 23-0256 LF Raceway Cover (Wiremold #4000C) .......................................................................................................................................5.12 0.49 
. 

 26 05 33 23-0257 LF Divider (Wiremold #4000D) .....................................................................................................................................................2.54 0.49 
. 

 26 05 33 23-0258 EA Wire Clips For Conductors (Wiremold #4000WC) ...................................................................................................................5.64 2.44 
. 

 26 05 33 23-0259 EA Couplings (Wiremold #4001A) .............................................................................................................................................. 14.80 2.92 
. 

 26 05 33 23-0260 EA Divider Clip (Wiremold #4001D) ..............................................................................................................................................7.15 2.92 
. 

 26 05 33 23-0261 EA Seam Clip (Wiremold #4006) ..................................................................................................................................................7.26 2.92 
. 

 26 05 33 23-0262 EA Single Device Fitting (Wiremold #4007C-1R) ........................................................................................................................ 28.81 6.34 
. 

 26 05 33 23-0263 EA Blank End Fittings (Wiremold #4010B) ................................................................................................................................. 15.57 3.90 
. 

 26 05 33 23-0264 EA Entrance End Fitting (Wiremold #4010DFO) ......................................................................................................................... 59.83 15.00 
. 

 26 05 33 23-0265 EA Flat 90 Degree Elbow (Wiremold #4011) .............................................................................................................................. 55.27 12.18 
. 

 26 05 33 23-0266 EA Radiused Flat 90 Degree Elbow (Wiremold #4011FO) ......................................................................................................... 64.86 12.18 
. 

 26 05 33 23-0267 EA Internal Or External 45 Degree Elbow (Wiremold #4012TX) ................................................................................................. 60.54 15.10 
. 

 26 05 33 23-0268 EA Wall Box Connector (Wiremold #4014A) ............................................................................................................................... 79.73 15.10 
. 

 26 05 33 23-0269 EA Tee Fitting (Wiremold #4015) ................................................................................................................................................ 88.14 15.10 
. 

 26 05 33 23-0270 EA Divided Tee Fitting (Wiremold #4015D) ................................................................................................................................ 91.52 15.10 
. 

 26 05 33 23-0271 EA Radiused Full Capacity Divided Tee Fitting (Wiremold #4015DFO) .................................................................................... 108.72 15.10 
. 

 26 05 33 23-0272 EA Radiused Tee Fitting (Wiremold #4015FO) ......................................................................................................................... 109.05 15.10 
. 

 26 05 33 23-0273 EA Internal Elbow (Wiremold #4017) .......................................................................................................................................... 49.75 15.10 
. 

 26 05 33 23-0274 EA Internal Elbow (Wiremold #4017FO) ..................................................................................................................................... 86.66 15.10 
. 

 26 05 33 23-0275 EA Inverted Internal Elbow (Wiremold #4017N) ......................................................................................................................... 54.83 15.10 
. 

 26 05 33 23-0276 EA Internal Corner Coupling (Wiremold #4017TCA) ................................................................................................................... 47.07 15.10 
. 

 26 05 33 23-0277 EA External Elbow (Wiremold #4018) ......................................................................................................................................... 72.81 15.10 
. 

 26 05 33 23-0278 EA Radiused External Elbow (Wiremold #4018FO) .................................................................................................................... 84.02 15.10 
. 

 26 05 33 23-0279 EA Single Locking Receptacle And Two RJ11/45 Modulaular Connectors Outlet Cover (Wiremold #4046ARJ) ....................... 69.84 6.34 
. 

 26 05 33 23-0280 EA Double Duplex Receptacle Outlet Cover (Wiremold #4046B-2) ............................................................................................ 73.99 6.34 
. 

 26 05 33 23-0281 EA Duplex Receptacle And Two RJ11/45 Modular Connector Cover (Wiremold #4046DRJ) .................................................... 73.99 6.34 
. 

 26 05 33 23-0282 EA Double Duplex Receptacle And Four RJ11/45 Modular Connector Cover (Wiremold #4046DRJ-2) .................................... 98.52 6.34 
. 

 26 05 33 23-0283 EA Tap-Off Fitting (Wiremold #4046H-2) .................................................................................................................................... 21.62 6.34 
. 

 26 05 33 23-0284 EA Combination Single Receptacle And Phone Outlet Center (Wiremold #4046JRJ) ................................................................ 63.02 2.92 
. 

 26 05 33 23-0285 EA Rectangular Receptacle And Two RJ11/45 Modular Connector Cover (Wiremold #4046RRJ) ............................................ 75.70 6.34 
. 

 26 05 33 23-0286 EA 1 Gang Device Plate (Wiremold #G4047C-1) ....................................................................................................................... 21.19 6.34 
. 

 26 05 33 23-0287 EA 2 Gang Device Plate (Wiremold #G4047C-2) ....................................................................................................................... 24.58 6.34 
. 

 26 05 33 23-0288 EA Device Mounting Bracket (Wiremold #4050) ......................................................................................................................... 23.92 4.87 
. 

 26 05 33 23-0289 EA #4000 To #3000 Take-off Connector (Wiremold #4074A) ................................................................................................... 110.36 15.10 
. 

 26 05 33 23-0290 EA Bridge Fitting (Wiremold #4075D) ......................................................................................................................................... 99.73 15.10 
. 

 26 05 33 23-0291 EA Bridge Fitting (Wiremold #4075DA) ....................................................................................................................................... 99.73 15.10 
. 

 26 05 33 23-0292 EA Panel Connector (Wiremold #4086A) .................................................................................................................................... 83.35 28.74 
. 

 26 05 33 23-0293 EA Reducing Connector Fitting (Wiremold #4089) ..................................................................................................................... 50.81 15.10 

XXXXXXX 
. 
 26 05 33 23-0294  4-3/4" x 3-9/16"  Two Piece Surface Metal Raceways (Wiremold #6000) (26 05 

33 23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0295 LF 4-3/4" x 3-9/16" Two Piece Surface Metal Raceway Base (Wiremold #6000B-10) ............................................................... 21.45 5.36 

    For Concrete Or Masonry Surface, Add  0.54 
. 

 26 05 33 23-0296 LF Raceway Cover (Wiremold #6000C) .......................................................................................................................................6.11 1.46 
. 

 26 05 33 23-0297 LF Divider (Wiremold #6000DA)...................................................................................................................................................6.37 1.46 
. 

 26 05 33 23-0298 EA Wire Clips For Conductors (Wiremold #6000WC) ...................................................................................................................6.48 2.44 
. 

 26 05 33 23-0299 EA Couplings (Wiremold #6001A) .............................................................................................................................................. 18.21 4.87 
. 

 26 05 33 23-0300 EA Divider Clip (Wiremold #6001D) ..............................................................................................................................................8.38 2.44 
. 

 26 05 33 23-0301 EA Converter Coupling (Wiremold #6001TX) ............................................................................................................................. 23.13 6.34 
. 

 26 05 33 23-0302 EA Connection Cover (Wiremold #6006) .................................................................................................................................... 22.02 6.34 
. 

 26 05 33 23-0303 EA Single Gang Device Plate (Wiremold #6007C-1) .................................................................................................................. 23.03 6.34 
. 

 26 05 33 23-0304 EA Two Gang Device Plate (Wiremold #6007C-2) ..................................................................................................................... 25.10 6.34 
. 

 26 05 33 23-0305 EA C-Hanger (Wiremold #6008A) ............................................................................................................................................... 36.47 9.26 
. 

 26 05 33 23-0306 EA Blank End Fittings (Wiremold #6010B) ................................................................................................................................. 40.22 14.61 
. 

 26 05 33 23-0307 EA Combination Flat Elbow (Wiremold #6011TX) ...................................................................................................................... 73.07 14.61 
. 

 26 05 33 23-0308 EA Internal-External 45 Degree Elbow (Wiremold #6012TX) ..................................................................................................... 74.16 14.03 
. 

 26 05 33 23-0309 EA Connector Fitting (Wiremold #6014A) ................................................................................................................................. 104.88 15.10 
. 

 26 05 33 23-0310 EA Combination Internal-External Elbow (Wiremold #6017TX) .................................................................................................. 75.96 16.57 
. 

 26 05 33 23-0311 EA Circuit Breaker Housing (Wiremold #6046KD) .................................................................................................................... 130.00 16.57 
. 

 26 05 33 23-0312 EA #6000 To #6000 Take-off Connector (Wiremold #6074) ..................................................................................................... 125.20 14.61 
. 

 26 05 33 23-0313 EA #6000 To #4000 Take-off Connector (Wiremold #6074A) ................................................................................................... 135.23 14.61 

NOT FOR BID
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. 
 26 05 33 23-0314 EA Panel Connector (Wiremold #6086) ...................................................................................................................................... 86.72 33.91 

XXXXXXX 
. 
 26 05 33 23-0315  Two Piece Surface Aluminum Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0316  1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL2000) (26 05 33 23-0315) 
. 
. 

 26 05 33 23-0317 LF 1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceway Base (Wiremold #AL2000B)........................................................... 9.57 2.44 
    For Concrete Or Masonry Surface, Add  0.24 

. 
 26 05 33 23-0318 LF Aluminum Raceway Cover (Wiremold #AL2000C) ................................................................................................................. 4.70 0.49 

. 
 26 05 33 23-0319 EA Wire Clip (Wiremold #AL2000WC) .......................................................................................................................................... 4.67 1.95 

. 
 26 05 33 23-0320 EA Coupling (Wiremold #AL2001) .............................................................................................................................................. 10.42 2.44 

. 
 26 05 33 23-0321 EA Supporting Clip (Wiremold #AL2003) ...................................................................................................................................... 5.04 1.46 

. 
 26 05 33 23-0322 EA Cover Clip (Wiremold #AL2006) ............................................................................................................................................. 6.36 1.46 

. 
 26 05 33 23-0323 EA Ground Clamp (Wiremold #AL2009) ....................................................................................................................................... 9.13 2.44 

. 
 26 05 33 23-0324 EA Entrance End Fitting (Wiremold #AL2010A) ......................................................................................................................... 25.54 7.31 

. 
 26 05 33 23-0325 EA Blank End Fitting (Wiremold #AL2010B) ................................................................................................................................. 8.27 2.44 

. 
 26 05 33 23-0326 EA Flat 90 Degree Elbow (Wiremold #AL2011) .......................................................................................................................... 29.41 6.34 

. 
 26 05 33 23-0327 EA Tee (Wiremold #AL2015) ...................................................................................................................................................... 39.93 9.16 

. 
 26 05 33 23-0328 EA Internal Corner Elbow (Wiremold #AL2017) .......................................................................................................................... 26.53 4.87 

. 
 26 05 33 23-0329 EA External Corner Elbow (Wiremold #AL2018) ........................................................................................................................ 26.48 4.87 

. 
 26 05 33 23-0330 EA 2 To 15 Amperes, In-Line Receptacle (Wiremold #AL2043) ................................................................................................. 43.48 9.65 

. 
 26 05 33 23-0331 EA 4-13/16" Round Fixture Box (Wiremold #AL2038) ................................................................................................................ 99.35 8.67 

. 
 26 05 33 23-0332 EA 4-1/2" x 3" x 2-1/4" D Box (Wiremold #AL2044) .................................................................................................................... 44.65 8.67 

. 
 26 05 33 23-0333 EA 4-5/8" x 4-7/8" x 2-1/2" D Box (Wiremold #AL2044-2) .......................................................................................................... 91.65 9.65 

. 
 26 05 33 23-0334 EA Single Gang Shallow Device Box (Wiremold #AL2047) ........................................................................................................ 46.21 8.67 

. 
 26 05 33 23-0335 EA 2-Gang Shallow Device Box (Wiremold #AL2047-2) ............................................................................................................ 81.13 9.65 

. 
 26 05 33 23-0336 EA Flush Plate Adapter (Wiremold #AL2051H) .......................................................................................................................... 35.32 9.65 

XXXXXXX 
. 
 26 05 33 23-0337  2" x 1-9/32" Two Piece Surface Aluminum Raceways (Wiremold #AL2400) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0338 LF 2" x 1-9/32" Two Piece Surface Aluminum Raceway Base (Wiremold #AL2400B) ............................................................... 10.59 2.44 
    For Concrete Or Masonry Surface, Add  0.24 

. 
 26 05 33 23-0339 LF Aluminum Raceway Cover (Wiremold #AL2400C) ................................................................................................................. 4.77 0.49 

. 
 26 05 33 23-0340 EA Wire Clip (Wiremold #AL2400WC) .......................................................................................................................................... 6.27 1.95 

. 
 26 05 33 23-0341 EA Coupling (Wiremold #AL2401) .............................................................................................................................................. 11.94 2.44 

. 
 26 05 33 23-0342 EA Cover Clip (Wiremold #AL2406) ............................................................................................................................................. 8.11 1.46 

. 
 26 05 33 23-0343 EA Ground Clamp (Wiremold #AL2409) ....................................................................................................................................... 7.15 1.95 

. 
 26 05 33 23-0344 EA Blank End (Wiremold #AL2410B) ........................................................................................................................................... 9.05 2.44 

. 
 26 05 33 23-0345 EA End Fitting (Wiremold #AL2410B2) ....................................................................................................................................... 19.67 7.31 

. 
 26 05 33 23-0346 EA Flat 90 Degree Elbow (Wiremold #AL2411) .......................................................................................................................... 35.09 7.31 

. 
 26 05 33 23-0347 EA Tee (Wiremold #AL2415) ...................................................................................................................................................... 38.18 7.21 

. 
 26 05 33 23-0348 EA Fourway Fitting (Wiremold #AL2416) .................................................................................................................................... 44.68 7.21 

. 
 26 05 33 23-0349 EA Internal Coupling (Wiremold #AL2417) ................................................................................................................................. 34.96 7.21 

. 
 26 05 33 23-0350 EA External Coupling (Wiremold #AL2418) ................................................................................................................................ 37.58 7.21 

. 
 26 05 33 23-0351 EA 4-1/2" x 4-1/2" Back Feed Fitting (Wiremold #AL2451H) ...................................................................................................... 31.41 7.31 

XXXXXXX 
. 
 26 05 33 23-0352  2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL3300) (26 05 33 23-0315) 
. 
. 

 26 05 33 23-0353 LF 2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceway Base (Wiremold #AL3300B) .......................................................... 18.00 4.38 
    For Concrete Or Masonry Surface, Add  0.44 

. 
 26 05 33 23-0354 LF Aluminum Raceway Cover (Wiremold #AL3300CE) ............................................................................................................... 5.16 0.49 

. 
 26 05 33 23-0355 LF Raceway Divider (Wiremold #AL3300D) ................................................................................................................................. 4.27 4.38 

. 
 26 05 33 23-0356 EA Wire Clips For Conductors (Wiremold #AL3300WC) .............................................................................................................. 8.43 1.95 

. 
 26 05 33 23-0357 EA Couplings (Wiremold #AL3301) ............................................................................................................................................ 15.65 1.95 

. 
 26 05 33 23-0358 EA Divider Coupling (Wiremold #AL3301D) ............................................................................................................................... 12.81 2.44 

. 
 26 05 33 23-0359 EA Ground Clamp (Wiremold #AL3309) ....................................................................................................................................... 8.67 1.95 

. 
 26 05 33 23-0360 EA Blank End Fittings (Wiremold #AL3310B) ............................................................................................................................. 17.99 3.90 

. 
 26 05 33 23-0361 EA End Fitting (Wiremold #AL3310B1) ....................................................................................................................................... 29.75 9.26 

. 
 26 05 33 23-0362 EA Flat 90 Degree Elbow (Wiremold #AL3311) .......................................................................................................................... 87.69 12.08 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0363 EA Tee Fitting (Wiremold #AL3315) ......................................................................................................................................... 100.81 15.10 
Note: Includes three (3) AL3301 couplings. 

. 
 26 05 33 23-0364 EA Cross Fitting (Wiremold #AL3316) ...................................................................................................................................... 113.67 15.10 

Note: Includes four (4) AL3301 couplings. 
. 

 26 05 33 23-0365 EA Internal Elbow (Wiremold #AL3317) ..................................................................................................................................... 81.81 9.26 
Note: Includes two (2) AL3301 couplings. 

. 
 26 05 33 23-0366 EA External Elbow (Wiremold #AL3318) .................................................................................................................................... 81.89 9.26 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0367 EA Duplex Receptacle Cover (Wiremold #AL3346D) ................................................................................................................. 18.31 2.92 
. 

 26 05 33 23-0368 EA Single Receptacle Cover (Wiremold #AL3346E) .................................................................................................................. 18.19 2.92 
. 

 26 05 33 23-0369 EA GFCI/Surge Receptacle Cover (Wiremold #AL3346G) ......................................................................................................... 18.01 2.92 
. 

 26 05 33 23-0370 EA Single Device Cover Plate (Wiremold #AL3356R) ................................................................................................................ 17.93 2.44 

XXXXXXX 
. 
 26 05 33 23-0371  5" x 2" Two Piece Surface Aluminum Raceways (Wiremold #AL5200) (26 05 33 23-

0315) 

NOT FOR BID
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. 

. 
 26 05 33 23-0372 LF 5" x 2" Two Piece Surface Aluminum Raceway Base (Wiremold #AL5200B-10) .................................................................. 23.08 4.38 

    For Concrete Or Masonry Surface, Add  0.47 
. 

 26 05 33 23-0373 LF Aluminum Raceway Cover (Wiremold #AL5200C)..................................................................................................................9.47 0.49 
. 

 26 05 33 23-0374 LF Divider (Wiremold #AL5200D).................................................................................................................................................5.56 0.49 
. 

 26 05 33 23-0375 EA Wire Clips For Conductors (Wiremold #AL5200WC) ..............................................................................................................7.63 2.44 
. 

 26 05 33 23-0376 EA Wire Clips For Conductors (Wiremold #AL5200WC2) ............................................................................................................6.41 2.44 
. 

 26 05 33 23-0377 EA Wire Clips For Conductors (Wiremold #AL5200WC3) ............................................................................................................6.37 2.44 
. 

 26 05 33 23-0378 EA Couplings (Wiremold #AL5201) ............................................................................................................................................ 14.98 2.92 
. 

 26 05 33 23-0379 EA Cover Clip (Wiremold #AL5206)............................................................................................................................................ 13.24 2.92 
. 

 26 05 33 23-0380 EA Ground Adapter (Wiremold #AL5209) ................................................................................................................................... 16.51 2.92 
. 

 26 05 33 23-0381 EA Blank End Fittings (Wiremold #AL5210B) ............................................................................................................................. 17.40 3.90 
. 

 26 05 33 23-0382 EA Blank End Fittings (Wiremold #AL5210B1) ........................................................................................................................... 18.66 3.90 
. 

 26 05 33 23-0383 EA Blank End Fittings (Wiremold #AL5210B2) ........................................................................................................................... 18.94 3.90 
. 

 26 05 33 23-0384 EA Blank End Fittings (Wiremold #AL5210B3) ........................................................................................................................... 18.37 3.90 
. 

 26 05 33 23-0385 EA Flat 90 Degree Elbow (Wiemold #AL5211) ........................................................................................................................... 95.64 12.18 
Note: Includes two (2) pairs of AL5201 couplings. 

. 
 26 05 33 23-0386 EA Wall Box Connector (Wiremold #AL5214) ............................................................................................................................. 75.45 15.10 

. 
 26 05 33 23-0387 EA Tee Fitting (Wiremold #AL5215) ......................................................................................................................................... 111.95 15.10 

Note: Includes three (3) pairs of AL5201 couplings. 
. 

 26 05 33 23-0388 EA Four Way Fitting (Wiremold #AL5216) ................................................................................................................................ 122.75 15.10 
Note: Includes four (4) pairs of AL5201 couplings. 

. 
 26 05 33 23-0389 EA Internal Elbow (Wiremold #AL5217) ...................................................................................................................................... 99.38 15.10 

Note: Includes two (2) pairs of AL5201 couplings. 
. 

 26 05 33 23-0390 EA Internal Corner Coupling (Wiremold #AL5217A) ................................................................................................................... 42.51 15.10 
. 

 26 05 33 23-0391 EA Inverted Internal Elbow (Wiremold #AL5217N) ................................................................................................................... 102.13 15.10 
. 

 26 05 33 23-0392 EA External Elbow (Wiremold #AL5218) .................................................................................................................................. 100.24 15.10 
Note: Includes two (2) pairs of AL5201 couplings. 

. 
 26 05 33 23-0393 EA Blank Device Cover Plate (Wiremold #AL5246B) ................................................................................................................. 21.48 2.92 

. 
 26 05 33 23-0394 EA Receptacle Device Cover Plate (Wiremold #AL5246D) ........................................................................................................ 25.43 2.92 

. 
 26 05 33 23-0395 EA Double Receptacle Device Cover Plate (Wiremold #AL5246DD) ......................................................................................... 30.16 2.92 

. 
 26 05 33 23-0396 EA Device Cover Plate (Wiremold #AL5246F) ........................................................................................................................... 28.29 2.92 

. 
 26 05 33 23-0397 EA Device Cover Plate (Wiremold #AL5246G) ........................................................................................................................... 26.13 2.92 

. 
 26 05 33 23-0398 EA Offset Divider (Wiremold #AL5260) ....................................................................................................................................... 24.58 6.34 

XXXXXXX 
. 
 26 05 33 23-0399  3" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA3800) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0400 LF Single Channel, 3" x 2-1/4" Two Piece Surface Aluminum Raceway Base (Wiremold #ALA3800B-10) ............................... 19.17 4.38 
. 

 26 05 33 23-0401 EA Cover Clip (Wiremold #ALA3806) ...........................................................................................................................................9.36 2.92 
. 

 26 05 33 23-0402 EA Blank End Fittings (Wiremold #ALA3810B) ........................................................................................................................... 16.06 3.90 
. 

 26 05 33 23-0403 EA Entrance End Cap Fittings (Wiremold #ALA3810B1) ............................................................................................................ 17.18 3.90 
. 

 26 05 33 23-0404 EA Flat 90 Degree Elbow (Wiremold #ALA3811) ....................................................................................................................... 85.87 12.18 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0405 EA Flat Tee Fitting (Wiremold #ALA3815) .................................................................................................................................. 89.30 15.10 

Note: Includes three (3) ALA01 couplings. 
. 

 26 05 33 23-0406 EA Internal Elbow (Wiremold #ALA3817) ................................................................................................................................... 87.19 15.10 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0407 EA Inverted Internal Elbow (Wiremold #ALA3817N) ................................................................................................................. 101.88 15.10 

Note: Includes two (2) ALA01 couplings. 
. 

 26 05 33 23-0408 EA External Elbow (Wiremold #ALA3818) .................................................................................................................................. 88.28 15.10 
Note: Includes two (2) ALA01 couplings. 

XXXXXXX 
. 
 26 05 33 23-0409  6" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA4800) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0410 LF Two Channel, 6" x 2-1/4" Two Piece Surface Aluminum Raceway Base (Wiremold #ALA4800B-10) .................................. 31.39 4.38 
. 

 26 05 33 23-0411 EA Cover Clip (Wiremold #ALA4806) ......................................................................................................................................... 13.65 2.92 
. 

 26 05 33 23-0412 EA Blank End Fittings (Wiremold #ALA4810B) ........................................................................................................................... 17.87 3.90 
. 

 26 05 33 23-0413 EA Entrance End Cap Fittings (Wiremold #ALA4810B2) ............................................................................................................ 19.87 3.90 
. 

 26 05 33 23-0414 EA Flat 90 Degree Elbow (Wiremold #ALA4811) ..................................................................................................................... 115.46 12.18 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0415 EA Flat Tee Fitting (Wiremold #ALA4815) ................................................................................................................................ 157.91 15.10 

Note: Includes six (6) ALA01 couplings. 
. 

 26 05 33 23-0416 EA Internal Elbow (Wiremold #ALA4817) ................................................................................................................................. 107.00 15.10 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0417 EA Inverted Internal Elbow (Wiremold #ALA4817N) ................................................................................................................. 125.76 15.10 

Note: Includes four (4) ALA01 couplings. 
. 

 26 05 33 23-0418 EA External Elbow (Wiremold #ALA4818) ................................................................................................................................ 112.28 15.10 
Note: Includes four (4) ALA01 couplings. 

XXXXXXX 
. 
 26 05 33 23-0419  Two Piece Surface Aluminum Raceways Fittings (Wiremold  #ALA3800 

And #ALA4800) (26 05 33 23-0315) 
See CSI section 26 27 26 00-0010 for receptacles. 

. 

. 
 26 05 33 23-0420 LF 3" Wide Aluminum Raceway Cover (Wiremold #ALAC-5) .......................................................................................................6.77 0.49 

Note: For use with ALA3800 single channel raceway and ALA4800 dual channel raceway. 
. 

 26 05 33 23-0421 EA Wire Clips (Wiremold #ALAWC) ..............................................................................................................................................6.14 2.44 
. 

 26 05 33 23-0422 EA Slide Couplings (Wiremold #ALA01) ..................................................................................................................................... 15.44 2.92 
. 

 26 05 33 23-0423 EA Grounding Adapter (Wiremold #ALA09) ................................................................................................................................ 13.23 2.92 
. 

 26 05 33 23-0424 EA Bend Radius Control Insert For Flat Elbow (Wiremold #ALA11RI) ....................................................................................... 36.03 12.18 
. 

 26 05 33 23-0425 EA Internal Corner Coupling (Wiremold #ALA17A)..................................................................................................................... 43.03 15.10 
. 

 26 05 33 23-0426 EA Bend Radius Control Insert For Internal And External Elbow (Wiremold #ALA17/18RI) ....................................................... 39.99 12.18 
. 

 26 05 33 23-0427 EA Blank Cover Plate (Wiremold #ALA-BL) ................................................................................................................................ 16.52 2.92 
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. 
 26 05 33 23-0428 EA Duplex Receptacle Cover Plate (Wiremold #ALA-DR) .......................................................................................................... 17.60 2.92 

. 
 26 05 33 23-0429 EA Single Receptacle Cover Plate, 1.40" Diameter Opening (Wiremold #ALA-E) ..................................................................... 18.32 2.92 

. 
 26 05 33 23-0430 EA Single Receptacle Cover Plate, 1.59" Diameter Opening (Wiremold #ALA-F) ...................................................................... 19.20 2.92 

. 
 26 05 33 23-0431 EA GFCI/Surge/Decorator Cover Plate (Wiremold #ALA-G) ...................................................................................................... 17.75 2.92 

. 
 26 05 33 23-0432 EA Single Receptacle Cover Plate, 2.13" Diameter Opening (Wiremold #ALA-J) ...................................................................... 18.34 2.92 

. 
 26 05 33 23-0433 EA Toggle Switch Cover Plate (Wiremold #ALA-N) .................................................................................................................... 18.80 2.92 

. 
 26 05 33 23-0434 EA Active LPB Cover Plate (Wiremold #ALA-LPB) ..................................................................................................................... 24.06 2.92 

. 
 26 05 33 23-0435 EA Active MAB Cover Plate (Wiremold #ALA-MAB) ................................................................................................................... 22.62 2.92 

. 
 26 05 33 23-0436 EA Ortronics Cover Plate (Wiremold #ALA-MABRT) .................................................................................................................. 26.05 2.92 

. 
 26 05 33 23-0437 EA 1-3/4" x 2-3/4" Cover Plate (Wiremold #ALA-SG) ................................................................................................................. 18.35 2.92 

. 
 26 05 33 23-0438 EA Active 2A Cover Plate (Wiremold #ALA-2A) ......................................................................................................................... 25.17 2.92 

. 
 26 05 33 23-0439 EA Ortronics Communications Cover Plate (Wiremold #ALA-ABRT) ......................................................................................... 23.05 2.92 

. 
 26 05 33 23-0440 EA 3/4" Grommet/Mousehole Cover Plate (Wiremold #ALA-Z) .................................................................................................. 18.76 2.92 

. 
 26 05 33 23-0441 EA Ortronics Low Profile Cover Plate (Wiremold #ALA-LPB3S2) ............................................................................................... 23.25 2.92 

XXXXXXX 
. 
 26 05 33 23-0442  Surface Non-Metallic Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0443  One Piece Surface Non-Metallic Raceways (26 05 33 23-0442) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0444  7/8" x 7/16" One Piece Surface Non-Metallic Raceways (Wiremold #400) (26 

05 33 23-0443) 
. 
. 

 26 05 33 23-0445 LF 7/8" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #400BAC) ............................................ 6.09 1.95 
    For Concrete Or Masonry Surface, Add  0.20 

. 
 26 05 33 23-0446 EA Wire Clip (Wiremold #400WC) ................................................................................................................................................ 4.36 1.95 

. 
 26 05 33 23-0447 EA Cover Clip (Wiremold #406) .................................................................................................................................................... 4.66 1.95 

. 
 26 05 33 23-0448 EA Blank End Clip (Wiremold #410B) ........................................................................................................................................... 8.87 3.90 

. 
 26 05 33 23-0449 EA Flat 90 Degree Elbow (Wiremold #411) ................................................................................................................................ 10.70 3.90 

. 
 26 05 33 23-0450 EA Tee (Wiremold #415) ............................................................................................................................................................ 13.49 4.87 

. 
 26 05 33 23-0451 EA Internal Elbow (Wiremold #417) ............................................................................................................................................ 10.46 3.90 

. 
 26 05 33 23-0452 EA External Elbow (Wiremold #418) ........................................................................................................................................... 10.46 3.90 

XXXXXXX 
. 
 26 05 33 23-0453  1-5/16" x 7/16" One Piece Surface Non-Metallic Raceways (Wiremold 

#800) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0454 LF 1-5/16" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #800BAC) ....................................... 6.44 1.95 
    For Concrete Or Masonry Surface, Add  0.20 

. 
 26 05 33 23-0455 EA Wire Clip (Wiremold #800WC) ................................................................................................................................................ 4.32 1.95 

. 
 26 05 33 23-0456 EA Cover Clip (Wiremold #806) .................................................................................................................................................... 4.42 1.95 

. 
 26 05 33 23-0457 EA Entrance End Fitting (Wiremold #810A2) .............................................................................................................................. 13.43 3.90 

. 
 26 05 33 23-0458 EA Blank End Fitting (Wiremold #810B) ....................................................................................................................................... 8.70 3.90 

. 
 26 05 33 23-0459 EA Flat 90 Degree Elbow (Wiremold #811) ................................................................................................................................ 10.07 3.90 

. 
 26 05 33 23-0460 EA Tee (Wiremold #815) ............................................................................................................................................................ 12.67 4.87 

. 
 26 05 33 23-0461 EA Internal Elbow (Wiremold #817) .............................................................................................................................................. 9.87 3.90 

. 
 26 05 33 23-0462 EA External Elbow (Wiremold #818) ............................................................................................................................................. 9.87 3.90 

. 
 26 05 33 23-0463 EA End Reducer, #800 To #400 (Wiremold #889A) ................................................................................................................... 11.16 3.90 

XXXXXXX 
. 
 26 05 33 23-0464  2-1/4" x 11/16" One Piece Surface Non-Metallic Raceways (Wiremold 

#2300) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0465 LF 2-1/4" x 11/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2300BAC) ..................................... 7.42 1.95 
    For Concrete Or Masonry Surface, Add  0.20 

. 
 26 05 33 23-0466 LF 2-1/4" x 11/16" One Piece Surface Non-Metallic Divided Raceway Base And Cover (Wiremold #2300BACD) ...................... 7.90 1.95 

    For Concrete Or Masonry Surface, Add  0.20 
. 

 26 05 33 23-0467 EA Wire Clip (Wiremold #2300WC) .............................................................................................................................................. 4.53 1.95 
. 

 26 05 33 23-0468 EA Cover Clip (Wiremold #2306) .................................................................................................................................................. 4.78 1.95 
. 

 26 05 33 23-0469 EA Entrance End Fitting (Wiremold #2310A) .............................................................................................................................. 14.58 3.90 
. 

 26 05 33 23-0470 EA Blank End Fitting (Wiremold #2310B) ..................................................................................................................................... 9.17 3.90 
. 

 26 05 33 23-0471 EA Divided Entrance End Fitting (Wiremold #2310DFO) ............................................................................................................ 16.43 3.90 
. 

 26 05 33 23-0472 EA Flat 90 Degree Elbow (Wiremold #2311) .............................................................................................................................. 10.26 3.90 
. 

 26 05 33 23-0473 EA Divided Flat 90 Degree Elbow (Wiremold #2311DFO) .......................................................................................................... 11.04 3.90 
. 

 26 05 33 23-0474 EA Tee (Wiremold #2315) .......................................................................................................................................................... 12.77 4.87 
. 

 26 05 33 23-0475 EA Internal Elbow (Wiremold #2317) .......................................................................................................................................... 10.26 3.90 
. 

 26 05 33 23-0476 EA Divided Internal Elbow (Wiremold #2317DFO) ..................................................................................................................... 11.05 3.90 
. 

 26 05 33 23-0477 EA External Elbow (Wiremold #2318) ......................................................................................................................................... 10.28 3.90 
. 

 26 05 33 23-0478 EA Divided External Elbow (Wiremold #2318DFO) .................................................................................................................... 11.19 3.90 
. 

 26 05 33 23-0479 EA End Reducer, #2300 To #400 (Wiremold #2389) .................................................................................................................. 11.20 3.90 
. 

 26 05 33 23-0480 EA End Reducer, #2300 To #800 (Wiremold #2389A) ............................................................................................................... 11.70 3.90 

XXXXXXX 
. 
 26 05 33 23-0481  One Piece Surface Non-Metallic Raceway Fittings (Wiremold #400, #800 

Or #2300) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0482 EA Blank Cover, 4-1/2" Diameter (Wiremold #2336) .................................................................................................................. 12.52 3.41 
. 

 26 05 33 23-0483 EA Extension Box, 5-1/2" Diameter (Wiremold #2337A) ............................................................................................................ 20.62 3.90 
. 

 26 05 33 23-0484 EA -A Fixture Box, 5-1/2" Diameter (Wiremold #233) ................................................................................................................. 20.74 3.90 
. 

 26 05 33 23-0485 EA Extra Deep Device Box, 1 Gang, 2-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2344) ................................................... 18.69 3.90 
. 

 26 05 33 23-0486 EA Extra Deep Device Box, 2 Gang, 2-3/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2344-2) ......................................... 21.70 3.90 
. 

 26 05 33 23-0487 EA Extra Deep Divided Device Box, 1 Gang, 2-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2344D) ................................... 20.39 3.90 

NOT FOR BID
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. 
 26 05 33 23-0488 EA Deep Divided Device Box, 2 Gang, 2-1/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2344SD-2A) .............................. 22.16 3.90 

. 
 26 05 33 23-0489 EA 1-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 3" Wide (Wiremold #2347) ....................................................... 18.54 6.34 

. 
 26 05 33 23-0490 EA 2-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2347-2) .............................................. 21.18 6.34 

. 
 26 05 33 23-0491 EA 1-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348) ............................................................. 19.31 6.34 

. 
 26 05 33 23-0492 EA 2-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2348-2) .................................................... 23.29 6.34 

. 
 26 05 33 23-0493 EA 3-Gang Deep Device Box, 1-3/4" Deep x 5" Long x 7" Wide (Wiremold #2348-3) ................................................................ 27.92 6.34 

. 
 26 05 33 23-0494 EA 1-Gang Deep Device Box With Magnetic Backing, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348AMP) ................ 26.45 6.34 

. 
 26 05 33 23-0495 EA 1-Gang Divided Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348D) ............................................. 23.92 6.34 

. 
 26 05 33 23-0496 EA Shallow Device And Extension Box, 7/8" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348S/51) .......................................... 18.14 6.34 

XXXXXXX 
. 
 26 05 33 23-0497  3/4" x 3/8" One Piece Surface Non-Metallic Raceways (Wiremold #2700) (26 

05 33 23-0443) 
. 
. 

 26 05 33 23-0498 LF 3/4" x 3/8" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2700) ....................................................5.36 1.95 
    For Concrete Or Masonry Surface, Add  0.20 

. 
 26 05 33 23-0499 EA 3/4" Wire Clip (Wiremold #2700WC) .......................................................................................................................................2.26 0.97 

. 
 26 05 33 23-0500 EA Cover Clip (Wiremold #2706) ..................................................................................................................................................3.50 0.97 

. 
 26 05 33 23-0501 EA Blank End (Wiremold #2710B) ................................................................................................................................................5.44 1.95 

. 
 26 05 33 23-0502 EA Flat 90 Degree Elbow (Wiremold #2711) ................................................................................................................................6.45 2.44 

. 
 26 05 33 23-0503 EA Tee (Wiremold #2715) .......................................................................................................................................................... 10.36 4.38 

. 
 26 05 33 23-0504 EA Internal Elbow (Wiremold #2717) ............................................................................................................................................7.43 2.92 

. 
 26 05 33 23-0505 EA External Elbow (Wiremold #2718) ...........................................................................................................................................7.41 2.92 

. 
 26 05 33 23-0506 EA Drop Ceiling Connector (Wiremold #2786) .............................................................................................................................8.76 3.41 

XXXXXXX 
. 
 26 05 33 23-0507  1" x 1/2" One Piece Surface Non-Metallic Raceways (Wiremold #2800) (26 05 33 

23-0443) 
. 
. 

 26 05 33 23-0508 LF 1" x 1/2" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2800) .......................................................6.75 2.44 
    For Concrete Or Masonry Surface, Add  0.24 

. 
 26 05 33 23-0509 EA 1" Wire Clip (Wiremold #2800WC) ..........................................................................................................................................3.32 1.46 

. 
 26 05 33 23-0510 EA Cover Clip (Wiremold #2806) ..................................................................................................................................................4.44 1.46 

. 
 26 05 33 23-0511 EA Blank End (Wiremold #2810B) ................................................................................................................................................6.39 2.44 

. 
 26 05 33 23-0512 EA Flat 90 Degree Elbow (Wiremold #2811) ................................................................................................................................8.41 3.41 

. 
 26 05 33 23-0513 EA Radiused Flat 90 Degree Elbow (Wiremold #2811FO) ...........................................................................................................8.96 3.41 

. 
 26 05 33 23-0514 EA Tee (Wiremold #2815) .......................................................................................................................................................... 12.31 5.36 

. 
 26 05 33 23-0515 EA Internal Elbow (Wiremold #2817) ............................................................................................................................................9.36 3.90 

. 
 26 05 33 23-0516 EA External Elbow (Wiremold #2818) ...........................................................................................................................................9.38 3.90 

. 
 26 05 33 23-0517 EA Radiused Tee (Wiremold #2815FO) ..................................................................................................................................... 13.05 5.36 

. 
 26 05 33 23-0518 EA Radiused Internal Elbow (Wiremold #2817FO) ..................................................................................................................... 10.03 3.90 

. 
 26 05 33 23-0519 EA Radiused External Elbow (Wiremold #2818FO) ......................................................................................................................9.93 3.90 

. 
 26 05 33 23-0520 EA Drop Ceiling Connector (Wiremold #2886) ........................................................................................................................... 10.57 4.38 

. 
 26 05 33 23-0521 EA Reducer, #2800 To #2700 (Wiremold #2889) .........................................................................................................................9.51 3.90 

XXXXXXX 
. 
 26 05 33 23-0522  1-1/2" x 3/4" One Piece Surface Non-Metallic Raceways (Wiremold #2900) 

(26 05 33 23-0443) 
. 
. 

 26 05 33 23-0523 LF 1-1/2" x 3/4" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2900) .................................................8.20 2.92 
    For Concrete Or Masonry Surface, Add  0.29 

. 
 26 05 33 23-0524 EA 1-1/2" Wire Clip (Wiremold #2900WC) ....................................................................................................................................4.40 1.95 

. 
 26 05 33 23-0525 EA Cover Clip (Wiremold #2906) ..................................................................................................................................................5.53 1.95 

. 
 26 05 33 23-0526 EA Blank End (Wiremold #2910B) ................................................................................................................................................7.48 2.92 

. 
 26 05 33 23-0527 EA Flat 90 Degree Elbow (Wiremold #2911) ................................................................................................................................9.43 3.90 

. 
 26 05 33 23-0528 EA Radiused Flat 90 Degree Elbow (Wiremold #2911FO) ......................................................................................................... 10.30 3.90 

. 
 26 05 33 23-0529 EA Tee (Wiremold #2915) .......................................................................................................................................................... 13.33 5.85 

. 
 26 05 33 23-0530 EA Radiused Tee (Wiremold #2915FO) ..................................................................................................................................... 14.22 5.85 

. 
 26 05 33 23-0531 EA Internal Elbow (Wiremold #2917) .......................................................................................................................................... 10.41 4.38 

. 
 26 05 33 23-0532 EA Radiused Internal Elbow (Wiremold #2917FO) ..................................................................................................................... 11.31 4.38 

. 
 26 05 33 23-0533 EA External Elbow (Wiremold #2918) ......................................................................................................................................... 10.40 4.38 

. 
 26 05 33 23-0534 EA Radiused External Elbow (Wiremold #2918FO) .................................................................................................................... 11.56 4.38 

. 
 26 05 33 23-0535 EA Drop Ceiling Connector (Wiremold #2986) ........................................................................................................................... 10.55 4.38 

. 
 26 05 33 23-0536 EA Reducer, #2900 To #2800 (Wiremold #2989) ....................................................................................................................... 11.74 4.87 

. 
 26 05 33 23-0537 EA Reducer, #2900 To #2700 (Wiremold #2989A) ..................................................................................................................... 11.44 4.87 

XXXXXXX 
. 
 26 05 33 23-0538  Two Piece Surface Non-Metallic Raceways (26 05 33 23-0442) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0539  5" x 1" Two Piece Surface Non-Metallic Raceways (Wiremold #500) (26 05 33 23-

0538) 
. 
. 

 26 05 33 23-0540 LF 5" x 1" Two Piece Surface Non-Metallic Raceway Base (Wiremold #5000B) ....................................................................... 12.89 4.38 
    For Concrete Or Masonry Surface, Add  0.44 

. 
 26 05 33 23-0541 LF Black, Gray Or White, Cover (Wiremold #5000C) ................................................................................................................. 12.26 4.38 

. 
 26 05 33 23-0542 LF Oak Veneer, Cover (Wiremold #5000COA) .......................................................................................................................... 22.93 4.38 

. 
 26 05 33 23-0543 LF Maple Wood Veneer, Cover (Wiremold #5000CW) ............................................................................................................... 18.71 4.38 

. 
 26 05 33 23-0544 LF Black, Gray Or White, Quarter Round Trim (Wiremold #5000T) .............................................................................................1.73 0.49 

. 
 26 05 33 23-0545 LF Oak Veneer, Quarter Round Trim (Wiremold #5000TOA) ......................................................................................................7.08 0.49 

. 
 26 05 33 23-0546 LF Maple Wood Veneer, Quarter Round Trim (Wiremold #5000TW) ...........................................................................................4.40 0.49 

. 
 26 05 33 23-0547 EA Base Coupling (Wiremold #5001) ......................................................................................................................................... 11.92 4.87 

. 
 26 05 33 23-0548 EA Blank/Coax Adapter (Wiremold #5004) ...................................................................................................................................6.67 2.44 

. 
 26 05 33 23-0549 EA Low Voltage Blank Plate (Wiremold #5005) ............................................................................................................................8.90 2.92 

. 
 26 05 33 23-0550 EA Cover Clip (Wiremold #5006) ................................................................................................................................................ 12.81 4.87 

. 
 26 05 33 23-0551 EA Internal Wire Guard (Wiremold #5006A) ............................................................................................................................... 12.00 4.87 

NOT FOR BID
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. 
 26 05 33 23-0552 EA Device Bracket (Wiremold #5007C) ...................................................................................................................................... 13.67 4.87 

. 
 26 05 33 23-0553 EA Device Plate (Wiremold #5007C-1) ....................................................................................................................................... 24.79 9.75 

. 
 26 05 33 23-0554 EA Deep Device Plate (Wiremold #5007C-2) ............................................................................................................................. 25.65 9.75 

. 
 26 05 33 23-0555 EA Right Or Left End Cap (Wiremold #5010) ............................................................................................................................. 21.63 9.26 

. 
 26 05 33 23-0556 EA Entrance End Feed (Wiremold #5010A) ............................................................................................................................... 41.84 15.10 

. 
 26 05 33 23-0557 EA Internal Base Elbow (Wiremold #5017B) .............................................................................................................................. 29.12 12.18 

. 
 26 05 33 23-0558 EA Internal Cover Elbow (Wiremold #5017C) ............................................................................................................................. 26.22 9.75 

. 
 26 05 33 23-0559 EA Internal Elbow Wire Guard (Wiremold #5017WG) ................................................................................................................ 17.98 7.31 

. 
 26 05 33 23-0560 EA External Base Elbow (Wiremold #5018B) ............................................................................................................................. 29.06 12.18 

. 
 26 05 33 23-0561 EA External Cover Elbow (Wiremold #5018C)............................................................................................................................ 26.45 9.75 

. 
 26 05 33 23-0562 EA External Elbow Wire Guard (Wiremold #5018WG) ............................................................................................................... 11.76 4.87 

XXXXXXX 
. 
 26 05 33 23-0563  5-1/4" x 1-11/16" Two Piece Surface Non-Metallic Raceways (Wiremold 

#5400) (26 05 33 23-0538) 
. 
. 

 26 05 33 23-0564 LF 5-1/4" x 1-11/16", Two Compartment, Two Piece Surface Non-Metallic Raceway Base (Wiremold #5400TB) .................... 13.80 4.38 
    For Concrete Or Masonry Surface, Add  0.44 

. 
 26 05 33 23-0565 LF Full Width Cover (Wiremold #5400C) ..................................................................................................................................... 4.66 0.49 

. 
 26 05 33 23-0566 LF Twin Snap Cover (Wiremold #5400TC) .................................................................................................................................. 3.02 0.49 

. 
 26 05 33 23-0567 EA Twin Snap Cover Wire Clips (Wiremold #5400TWC) .............................................................................................................. 5.41 2.44 

. 
 26 05 33 23-0568 EA Cover Clip (Wiremold #5406A) ............................................................................................................................................... 8.98 2.92 

. 
 26 05 33 23-0569 EA Twin Cover Clip (Wiremold #5406T) ....................................................................................................................................... 7.62 2.92 

. 
 26 05 33 23-0570 EA Base Seam Clip (Wiremold #5406TB) .................................................................................................................................... 6.86 2.92 

. 
 26 05 33 23-0571 EA L Or R (Left Or Right) Transition Fitting (Wiremold #5408) ................................................................................................... 50.95 15.10 

. 
 26 05 33 23-0572 EA End Cap (Wiremold #5410) ................................................................................................................................................... 25.18 9.26 

. 
 26 05 33 23-0573 EA Radiused Divided Entrance Cap Fitting (Wiremold #5410DFO) ........................................................................................... 48.98 15.10 

. 
 26 05 33 23-0574 EA Radiused Flat 90 Degree Elbow (Wiremold #5411FO) ......................................................................................................... 44.48 12.18 

. 
 26 05 33 23-0575 EA Tee Fitting (Wiremold #5415) ................................................................................................................................................ 51.42 15.10 

. 
 26 05 33 23-0576 EA Radiused Tee Fitting (Wiremold #5415FO) ........................................................................................................................... 53.76 15.10 

. 
 26 05 33 23-0577 EA Radiused Internal Elbow (Wiremold #5417FO) ..................................................................................................................... 42.87 15.10 

. 
 26 05 33 23-0578 EA External Elbow (Wiremold #5418) ......................................................................................................................................... 43.45 15.10 

. 
 26 05 33 23-0579 EA Radiused External Elbow (Wiremold #5418FO) .................................................................................................................... 43.99 15.10 

. 
 26 05 33 23-0580 EA 5-5/32" x 6" Device Bracket (Wiremold #5450) ..................................................................................................................... 20.46 4.87 

. 
 26 05 33 23-0581 EA 7-19/32" x 7-1/2" Device Bracket (Wiremold #5450A3) ......................................................................................................... 26.83 4.87 

. 
 26 05 33 23-0582 EA 2-1/2" x 4-7/8" Twin Snap Device Bracket (Wiremold #5450T) ............................................................................................. 15.75 4.87 

. 
 26 05 33 23-0583 EA Transition Fitting (Wiremold #5474) ...................................................................................................................................... 45.08 15.10 

XXXXXXX 
. 
 26 05 33 23-0584  6-11/16" x 1-11/16" Two Piece Surface Non-Metallic Raceways (Wiremold 

#5500) (26 05 33 23-0538) 
. 
. 

 26 05 33 23-0585 LF 6-11/16" x 1-11/16", Three Compartment Divided, Two Piece Surface Non-Metallic Raceway Base (Wiremold 
#5500BD3) ........................................................................................................................................................................... 17.21 4.38 

    For Concrete Or Masonry Surface, Add  0.44 
. 

 26 05 33 23-0586 LF Cover (Wiremold #5500C) ...................................................................................................................................................... 6.15 0.49 
. 

 26 05 33 23-0587 EA Wire Clips (Wiremold #5500WC) ............................................................................................................................................ 6.27 2.44 
. 

 26 05 33 23-0588 EA Cover Clip (Wiremold #5506) ................................................................................................................................................ 10.09 2.92 
. 

 26 05 33 23-0589 EA Base Seam Clip Fitting (Wiremold #5506B) ............................................................................................................................ 7.23 2.92 
. 

 26 05 33 23-0590 EA Modular Furniture Adapter (Wiremold #5507AD) .................................................................................................................... 9.42 2.92 
. 

 26 05 33 23-0591 EA Blank Faceplate (Wiremold #5507B) ...................................................................................................................................... 9.46 2.92 
. 

 26 05 33 23-0592 EA Duplex Receptacle Faceplate (Wiremold #5507D) ................................................................................................................. 9.51 2.92 
. 

 26 05 33 23-0593 EA Dual RJ Connector Faceplate (Wiremold #5507FRJ) ............................................................................................................. 9.51 2.92 
. 

 26 05 33 23-0594 EA Rectangular Receptacle Faceplate (Wiremold #5507R) ......................................................................................................... 9.41 2.92 
. 

 26 05 33 23-0595 EA Dual RJ Connector Faceplate (Wiremold #5507RJ) ............................................................................................................... 9.44 2.92 
. 

 26 05 33 23-0596 EA Rectangular Spacer Fitting (Wiremold #5507S) ...................................................................................................................... 9.36 2.92 
. 

 26 05 33 23-0597 EA Switch Faceplate (Wiremold #5507SW).................................................................................................................................. 9.39 2.92 
. 

 26 05 33 23-0598 EA Twistlock Faceplate (Wiremold #5507T1) ............................................................................................................................... 9.46 2.92 
. 

 26 05 33 23-0599 EA Single Receptacle Faceplate (Wiremold #5507T2) ................................................................................................................. 9.27 2.92 
. 

 26 05 33 23-0600 EA 6-5/8" x 6" Device Bracket (Wiremold #5550) ....................................................................................................................... 24.50 4.87 
. 

 26 05 33 23-0601 EA 9-5/8" x 7-1/2" Device Bracket (Wiremold #5550A4) ............................................................................................................ 32.79 4.87 
. 

 26 05 33 23-0602 EA End Cap (Wiremold #5510) ................................................................................................................................................... 27.32 9.26 
. 

 26 05 33 23-0603 EA Entrance End Fitting (Wiremold #5510D).............................................................................................................................. 55.80 15.10 
. 

 26 05 33 23-0604 EA Radiused Flat 90 Degree Elbow (Wiremold #5511FO) ......................................................................................................... 50.80 12.18 
. 

 26 05 33 23-0605 EA Backfeed Connector (Wiremold #5514A) .............................................................................................................................. 41.00 12.18 
. 

 26 05 33 23-0606 EA Tee Fitting (Wiremold #5515) ................................................................................................................................................ 58.58 15.10 
. 

 26 05 33 23-0607 EA Radiused Internal Elbow (Wiremold #5517FO) ..................................................................................................................... 47.24 15.10 
. 

 26 05 33 23-0608 EA External Elbow (Wiremold #5518) ......................................................................................................................................... 48.37 15.10 
. 

 26 05 33 23-0609 EA Radiused External Elbow (Wiremold #5518FO) .................................................................................................................... 50.77 15.10 
. 

 26 05 33 23-0610 EA Transition Fitting (Wiremold #5574) ...................................................................................................................................... 46.09 15.10 
. 

 26 05 33 23-0611 EA Transition Fitting (Wiremold #5574A) .................................................................................................................................... 61.60 15.10 

XXXXXXX 
. 
 26 05 33 23-0612  Surface Cable Protection System (26 05 33 23) 
. 
. 

 26 05 33 23-0613 EA 35-1/2" Long x 18-9/16" Wide x 3" High, Three Channel, Heavy Duty Polyurethene, Surface Cable Protector 
(Yellow Jacket® CP-YJHD-3) ............................................................................................................................................ 399.91  

Note: Modular interlocking design with hinged lid. 
. 

 26 05 33 23-0614 EA 35-3/4" Long x 19-3/4" Wide x 1-7/8" High, Five Channel, Heavy Duty Polyurethene, Surface Cable Protector 
(Yellow Jacket® CP-YJHD-5) ............................................................................................................................................ 302.57  

Note: Modular interlocking design with hinged lid. 

XXXXXXX 
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. 
 26 05 36  Cable Trays for Electrical Systems (26 05) 
. 
. 
 26 05 36 00-0001  Cable Trays (26 05 36) 

Note: Excludes supporting hangers. 
. 
. 
 26 05 36 00-0002  Ladder Bottom Galvanized Steel Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-0003  4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray 

(26 05 36 00-0002) 
. 
. 
 26 05 36 00-0004  4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0005 LF  6" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 36.12 10.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.76 

. 
 26 05 36 00-0006 LF  9" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 39.03 10.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.99 
. 

 26 05 36 00-0007 LF  12" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 42.67 11.84 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.28 

. 
 26 05 36 00-0008 LF  18" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 47.51 12.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.71 
. 

 26 05 36 00-0009 LF  24" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 52.17 13.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.14 

. 
 26 05 36 00-0010 LF  30" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 63.59 15.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -5.11 
. 

 26 05 36 00-0011 LF  36" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 71.35 17.17 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -5.71 

XXXXXXX 
. 
 26 05 36 00-0012  6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0013 LF  6" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 34.06 10.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.57 

. 
 26 05 36 00-0014 LF  9" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 36.85 10.67 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.79 
. 

 26 05 36 00-0015 LF  12" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 39.32 11.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.96 

. 
 26 05 36 00-0016 LF  18" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 43.12 12.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.29 
. 

 26 05 36 00-0017 LF  24" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 46.51 12.69 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.60 

. 
 26 05 36 00-0018 LF  30" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 54.67 14.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.25 
. 

 26 05 36 00-0019 LF  36" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 59.74 16.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.64 

XXXXXXX 
. 
 26 05 36 00-0020  9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0021 LF  6" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 32.80 9.91 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.46 

. 
 26 05 36 00-0022 LF  9" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 33.78 10.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.52 
. 

 26 05 36 00-0023 LF  12" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 37.23 10.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.82 

. 
 26 05 36 00-0024 LF  18" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 40.79 11.41 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.12 
. 

 26 05 36 00-0025 LF  24" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 44.22 11.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.44 

. 
 26 05 36 00-0026 LF  30" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 48.20 12.80 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.76 
. 

 26 05 36 00-0027 LF  36" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 51.79 13.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.02 

XXXXXXX 
. 
 26 05 36 00-0028  12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0029 LF  6" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.82 9.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.39 

. 
 26 05 36 00-0030 LF  9" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 32.49 9.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.44 
. 

 26 05 36 00-0031 LF  12" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 34.41 10.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.59 

. 
 26 05 36 00-0032 LF  18" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 36.45 10.78 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.75 
. 

 26 05 36 00-0033 LF  24" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 37.98 10.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.90 

. 
 26 05 36 00-0034 LF  30" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 41.98 11.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.23 
. 

 26 05 36 00-0035 LF  36" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 44.22 12.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.41 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-0036  18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0037 LF  6" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.40 9.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.36 

. 
 26 05 36 00-0038 LF  9" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.94 9.49 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.40 
. 

 26 05 36 00-0039 LF  12" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 33.86 10.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.55 

. 
 26 05 36 00-0040 LF  18" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 35.55 10.46 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.68 
. 

 26 05 36 00-0041 LF  24" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 36.15 10.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.74 

. 
 26 05 36 00-0042 LF  30" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 38.40 11.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.89 
. 

 26 05 36 00-0043 LF  36" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 40.06 11.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.01 

XXXXXXX 
. 
 26 05 36 00-0044  4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0045  12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0046 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 281.15 106.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.20 
. 

 26 05 36 00-0047 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 314.15 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.26 
. 

 26 05 36 00-0048 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 345.31 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.31 
. 

 26 05 36 00-0049 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 431.97 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.44 
. 

 26 05 36 00-0050 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 492.32 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.44 
. 

 26 05 36 00-0051 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 587.46 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.97 
. 

 26 05 36 00-0052 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 677.48 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.43 

XXXXXXX 
. 
 26 05 36 00-0053  24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0054 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 397.77 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.51 
. 

 26 05 36 00-0055 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 432.02 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.54 
. 

 26 05 36 00-0056 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 464.06 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.55 
. 

 26 05 36 00-0057 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 539.31 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.22 
. 

 26 05 36 00-0058 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 604.39 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.37 
. 

 26 05 36 00-0059 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 673.39 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.96 
. 

 26 05 36 00-0060 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 788.63 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.42 

XXXXXXX 
. 
 26 05 36 00-0061  36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0062 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 428.98 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.21 
. 

 26 05 36 00-0063 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 472.52 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.04 
. 

 26 05 36 00-0064 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 510.77 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.52 

NOT FOR BID
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. 
 26 05 36 00-0065 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 613.19 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.52 

. 
 26 05 36 00-0066 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 697.52 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.21 

. 
 26 05 36 00-0067 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 818.63 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.53 

. 
 26 05 36 00-0068 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 929.15 300.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.85 

XXXXXXX 
. 
 26 05 36 00-0069  12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0070 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 209.22 77.54 

    For 60 Degree Bend, Deduct  -39.33 
    For 30 Degree Bend, Deduct  -69.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.46 

. 
 26 05 36 00-0071 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 238.24 93.00 
    For 60 Degree Bend, Deduct  -42.98 
    For 30 Degree Bend, Deduct  -76.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.08 

. 
 26 05 36 00-0072 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 264.33 106.66 
    For 60 Degree Bend, Deduct  -46.34 
    For 30 Degree Bend, Deduct  -83.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.54 

. 
 26 05 36 00-0073 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 316.10 134.82 
    For 60 Degree Bend, Deduct  -52.65 
    For 30 Degree Bend, Deduct  -95.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.38 

. 
 26 05 36 00-0074 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 392.78 165.11 
    For 60 Degree Bend, Deduct  -66.33 
    For 30 Degree Bend, Deduct  -119.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.52 

. 
 26 05 36 00-0075 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 466.19 189.54 
    For 60 Degree Bend, Deduct  -81.18 
    For 30 Degree Bend, Deduct  -145.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.82 

. 
 26 05 36 00-0076 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 527.65 222.50 
    For 60 Degree Bend, Deduct  -88.83 
    For 30 Degree Bend, Deduct  -160.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.22 

XXXXXXX 
. 
 26 05 36 00-0077  24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0078 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 234.51 79.99 

    For 60 Degree Bend, Deduct  -46.74 
    For 30 Degree Bend, Deduct  -82.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.79 

. 
 26 05 36 00-0079 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 268.53 96.42 
    For 60 Degree Bend, Deduct  -51.65 
    For 30 Degree Bend, Deduct  -91.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.82 

. 
 26 05 36 00-0080 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 306.43 111.35 
    For 60 Degree Bend, Deduct  -58.44 
    For 30 Degree Bend, Deduct  -103.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.36 

. 
 26 05 36 00-0081 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 361.16 142.18 
    For 60 Degree Bend, Deduct  -64.67 
    For 30 Degree Bend, Deduct  -115.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.26 

. 
 26 05 36 00-0082 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 444.58 176.63 
    For 60 Degree Bend, Deduct  -79.02 
    For 30 Degree Bend, Deduct  -141.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.74 

. 
 26 05 36 00-0083 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 521.09 204.89 
    For 60 Degree Bend, Deduct  -93.43 
    For 30 Degree Bend, Deduct  -167.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.04 

NOT FOR BID
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. 
 26 05 36 00-0084 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 612.27 243.93 
    For 60 Degree Bend, Deduct  -108.56 
    For 30 Degree Bend, Deduct  -194.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.90 

XXXXXXX 
. 
 26 05 36 00-0085  36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0086 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 282.88 82.56 

    For 60 Degree Bend, Deduct  -61.72 
    For 30 Degree Bend, Deduct  -107.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.41 

. 
 26 05 36 00-0087 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 320.61 100.26 
    For 60 Degree Bend, Deduct  -67.37 
    For 30 Degree Bend, Deduct  -117.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.71 

. 
 26 05 36 00-0088 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 350.72 116.36 
    For 60 Degree Bend, Deduct  -71.13 
    For 30 Degree Bend, Deduct  -125.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.38 

. 
 26 05 36 00-0089 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 420.94 150.61 
    For 60 Degree Bend, Deduct  -81.16 
    For 30 Degree Bend, Deduct  -143.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.54 

. 
 26 05 36 00-0090 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 495.59 189.54 
    For 60 Degree Bend, Deduct  -90.88 
    For 30 Degree Bend, Deduct  -162.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.76 

. 
 26 05 36 00-0091 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 602.79 222.50 
    For 60 Degree Bend, Deduct  -113.62 
    For 30 Degree Bend, Deduct  -201.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.74 

. 
 26 05 36 00-0092 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 706.97 269.32 
    For 60 Degree Bend, Deduct  -130.05 
    For 30 Degree Bend, Deduct  -231.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.25 

XXXXXXX 
. 
 26 05 36 00-0093  12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0094 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 304.64 106.66 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.58 
. 

 26 05 36 00-0095 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 332.88 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.13 
. 

 26 05 36 00-0096 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 358.61 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.64 
. 

 26 05 36 00-0097 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 415.18 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.76 
. 

 26 05 36 00-0098 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 461.76 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.38 
. 

 26 05 36 00-0099 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 513.02 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.53 
. 

 26 05 36 00-0100 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 569.19 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.63 

XXXXXXX 
. 
 26 05 36 00-0101  24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0102 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 364.81 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.21 
. 

 26 05 36 00-0103 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 397.07 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.04 
. 

 26 05 36 00-0104 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 428.07 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.96 

NOT FOR BID
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. 
 26 05 36 00-0105 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 495.56 176.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.84 

. 
 26 05 36 00-0106 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 552.88 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.22 

. 
 26 05 36 00-0107 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 610.69 232.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.69 

. 
 26 05 36 00-0108 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 699.73 269.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.53 

XXXXXXX 
. 
 26 05 36 00-0109  36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0110 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 435.86 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.90 
. 

 26 05 36 00-0111 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 475.27 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.30 
. 

 26 05 36 00-0112 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 504.82 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.93 
. 

 26 05 36 00-0113 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 590.09 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.21 
. 

 26 05 36 00-0114 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 647.93 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.25 
. 

 26 05 36 00-0115 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 741.63 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.83 
. 

 26 05 36 00-0116 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 836.63 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.60 

XXXXXXX 
. 
 26 05 36 00-0117  12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0118 EA  6" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 544.66 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.39 
. 

 26 05 36 00-0119 EA  9" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 589.25 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.38 
. 

 26 05 36 00-0120 EA  12" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 618.10 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.43 
. 

 26 05 36 00-0121 EA  18" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 690.53 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.72 
. 

 26 05 36 00-0122 EA  24" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 783.02 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.62 
. 

 26 05 36 00-0123 EA  30" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 872.22 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.11 
. 

 26 05 36 00-0124 EA  36" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 987.15 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.29 

XXXXXXX 
. 
 26 05 36 00-0125  24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0126 EA  6" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 689.35 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.39 
. 

 26 05 36 00-0127 EA  9" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 740.13 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.69 
. 

 26 05 36 00-0128 EA  12" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 772.43 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.91 
. 

 26 05 36 00-0129 EA  18" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 846.72 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.99 
. 

 26 05 36 00-0130 EA  24" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 939.75 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.31 
. 

 26 05 36 00-0131 EA  30" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,011.41 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.71 

NOT FOR BID
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 26 05 36 00-0132 EA  36" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,223.99 394.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.56 

XXXXXXX 
. 
 26 05 36 00-0133  36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0134 EA  6" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 882.70 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.95 
. 

 26 05 36 00-0135 EA  9" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 943.33 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.89 
. 

 26 05 36 00-0136 EA  12" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,001.41 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.46 
. 

 26 05 36 00-0137 EA  18" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,100.51 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.39 
. 

 26 05 36 00-0138 EA  24" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,248.80 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.44 
. 

 26 05 36 00-0139 EA  30" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,354.42 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.60 
. 

 26 05 36 00-0140 EA  36" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,524.36 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.68 

XXXXXXX 
. 
 26 05 36 00-0141  12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0142 EA  6" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 661.72 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.38 
. 

 26 05 36 00-0143 EA  9" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 677.20 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.30 
. 

 26 05 36 00-0144 EA  12" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 693.28 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.26 
. 

 26 05 36 00-0145 EA  18" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 728.78 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.34 
. 

 26 05 36 00-0146 EA  24" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 751.56 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.78 
. 

 26 05 36 00-0147 EA  30" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 814.89 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.16 
. 

 26 05 36 00-0148 EA  36" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 877.05 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.02 

XXXXXXX 
. 
 26 05 36 00-0149  24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0150 EA  6" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 966.27 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.56 
. 

 26 05 36 00-0151 EA  9" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 989.47 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.17 
. 

 26 05 36 00-0152 EA  12" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,013.90 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.85 
. 

 26 05 36 00-0153 EA  18" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,067.72 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.45 
. 

 26 05 36 00-0154 EA  24" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,106.08 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.28 
. 

 26 05 36 00-0155 EA  30" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,171.27 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.45 
. 

 26 05 36 00-0156 EA  36" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,261.27 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.46 

XXXXXXX 
. 
 26 05 36 00-0157  36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 

NOT FOR BID
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. 
 26 05 36 00-0158 EA  6" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,538.65 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -135.32 

. 
 26 05 36 00-0159 EA  9" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,570.53 232.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -137.67 

. 
 26 05 36 00-0160 EA  12" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,604.60 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -140.14 

. 
 26 05 36 00-0161 EA  18" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,662.20 269.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -143.77 

. 
 26 05 36 00-0162 EA  24" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,702.09 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -146.53 

. 
 26 05 36 00-0163 EA  30" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,807.25 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -154.06 

. 
 26 05 36 00-0164 EA  36" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,897.91 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -159.35 

XXXXXXX 
. 
 26 05 36 00-0165  12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0166 EA  6" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 678.40 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.51 
. 

 26 05 36 00-0167 EA  9" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 712.80 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.83 
. 

 26 05 36 00-0168 EA  12" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 761.79 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.50 
. 

 26 05 36 00-0169 EA  18" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 817.63 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.65 
. 

 26 05 36 00-0170 EA  24" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 920.41 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.61 
. 

 26 05 36 00-0171 EA  30" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,030.41 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.60 
. 

 26 05 36 00-0172 EA  36" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,126.93 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.85 

XXXXXXX 
. 
 26 05 36 00-0173  24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0174 EA  6" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 961.98 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.52 
. 

 26 05 36 00-0175 EA  9" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,005.69 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.46 
. 

 26 05 36 00-0176 EA  12" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,051.98 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.53 
. 

 26 05 36 00-0177 EA  18" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,120.61 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.63 
. 

 26 05 36 00-0178 EA  24" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,245.23 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.68 
. 

 26 05 36 00-0179 EA  30" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,338.96 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.34 
. 

 26 05 36 00-0180 EA  36" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,503.12 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.55 

XXXXXXX 
. 
 26 05 36 00-0181  36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0182 EA  6" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,215.78 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.91 
. 

 26 05 36 00-0183 EA  9" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,281.37 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.71 

NOT FOR BID
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. 
 26 05 36 00-0184 EA  12" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,351.93 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.75 

. 
 26 05 36 00-0185 EA  18" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,475.75 394.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -114.74 

. 
 26 05 36 00-0186 EA  24" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,685.12 465.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.75 

. 
 26 05 36 00-0187 EA  30" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,837.72 511.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -141.18 

. 
 26 05 36 00-0188 EA  36" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 2,010.57 569.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -153.61 

XXXXXXX 
. 
 26 05 36 00-0189  12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0190 EA  6" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 791.69 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.84 
. 

 26 05 36 00-0191 EA  9" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 831.70 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.72 
. 

 26 05 36 00-0192 EA  12" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 891.37 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.46 
. 

 26 05 36 00-0193 EA  18" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 959.77 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.86 
. 

 26 05 36 00-0194 EA  24" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,078.75 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.45 
. 

 26 05 36 00-0195 EA  30" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,220.42 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.59 
. 

 26 05 36 00-0196 EA  36" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,337.69 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.97 

XXXXXXX 
. 
 26 05 36 00-0197  24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0198 EA  6" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,181.74 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.49 
. 

 26 05 36 00-0199 EA  9" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,232.27 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.12 
. 

 26 05 36 00-0200 EA  12" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,285.39 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.87 
. 

 26 05 36 00-0201 EA  18" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,369.03 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.48 
. 

 26 05 36 00-0202 EA  24" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,510.03 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.16 
. 

 26 05 36 00-0203 EA  30" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,621.50 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.60 
. 

 26 05 36 00-0204 EA  36" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,830.71 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -144.31 

XXXXXXX 
. 
 26 05 36 00-0205  36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0206 EA  6" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,522.89 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -125.62 
. 

 26 05 36 00-0207 EA  9" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,602.13 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -131.79 
. 

 26 05 36 00-0208 EA  12" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,686.34 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.19 
. 

 26 05 36 00-0209 EA  18" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,844.29 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -151.59 
. 

 26 05 36 00-0210 EA  24" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,094.60 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -170.70 

NOT FOR BID
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. 
 26 05 36 00-0211 EA  30" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 2,281.33 511.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -185.54 

. 
 26 05 36 00-0212 EA  36" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 2,488.30 569.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -201.38 

XXXXXXX 
. 
 26 05 36 00-0213  6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0214  12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0215 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 266.45 106.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.73 
. 

 26 05 36 00-0216 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 298.29 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.67 
. 

 26 05 36 00-0217 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 328.05 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.58 
. 

 26 05 36 00-0218 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 409.58 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.20 
. 

 26 05 36 00-0219 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 467.12 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.92 
. 

 26 05 36 00-0220 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 554.32 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.66 
. 

 26 05 36 00-0221 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 638.75 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.56 

XXXXXXX 
. 
 26 05 36 00-0222  24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0223 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 367.43 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.47 
. 

 26 05 36 00-0224 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 400.75 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.42 
. 

 26 05 36 00-0225 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 431.62 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.31 
. 

 26 05 36 00-0226 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 504.31 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.72 
. 

 26 05 36 00-0227 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 566.82 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.61 
. 

 26 05 36 00-0228 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 632.56 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.88 
. 

 26 05 36 00-0229 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 740.10 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.56 

XXXXXXX 
. 
 26 05 36 00-0230  36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0231 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 395.38 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.85 
. 

 26 05 36 00-0232 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 437.05 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.49 
. 

 26 05 36 00-0233 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 473.67 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.81 
. 

 26 05 36 00-0234 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 570.72 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.28 
. 

 26 05 36 00-0235 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 650.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.54 
. 

 26 05 36 00-0236 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 762.63 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.93 

NOT FOR BID
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. 
 26 05 36 00-0237 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 868.02 300.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.74 

XXXXXXX 
. 
 26 05 36 00-0238  12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0239 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 197.79 77.54 

    For 60 Degree Bend, Deduct  -35.56 
    For 30 Degree Bend, Deduct  -63.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.32 

. 
 26 05 36 00-0240 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 226.34 93.00 
    For 60 Degree Bend, Deduct  -39.06 
    For 30 Degree Bend, Deduct  -70.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.89 

. 
 26 05 36 00-0241 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 251.97 106.66 
    For 60 Degree Bend, Deduct  -42.26 
    For 30 Degree Bend, Deduct  -76.36 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.31 

. 
 26 05 36 00-0242 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 303.04 134.82 
    For 60 Degree Bend, Deduct  -48.34 
    For 30 Degree Bend, Deduct  -88.05 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.07 

. 
 26 05 36 00-0243 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 375.98 165.11 
    For 60 Degree Bend, Deduct  -60.78 
    For 30 Degree Bend, Deduct  -110.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.84 

. 
 26 05 36 00-0244 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 444.73 189.54 
    For 60 Degree Bend, Deduct  -74.10 
    For 30 Degree Bend, Deduct  -134.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.68 

. 
 26 05 36 00-0245 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 505.26 222.50 
    For 60 Degree Bend, Deduct  -81.44 
    For 30 Degree Bend, Deduct  -148.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.98 

XXXXXXX 
. 
 26 05 36 00-0246  24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0247 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 220.05 79.99 

    For 60 Degree Bend, Deduct  -41.97 
    For 30 Degree Bend, Deduct  -74.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.34 

. 
 26 05 36 00-0248 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 253.13 96.42 
    For 60 Degree Bend, Deduct  -46.57 
    For 30 Degree Bend, Deduct  -82.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.28 

. 
 26 05 36 00-0249 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 289.17 111.35 
    For 60 Degree Bend, Deduct  -52.75 
    For 30 Degree Bend, Deduct  -94.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.64 

. 
 26 05 36 00-0250 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 343.43 142.18 
    For 60 Degree Bend, Deduct  -58.82 
    For 30 Degree Bend, Deduct  -105.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.49 

. 
 26 05 36 00-0251 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 423.12 176.63 
    For 60 Degree Bend, Deduct  -71.94 
    For 30 Degree Bend, Deduct  -129.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.60 

. 
 26 05 36 00-0252 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 495.42 204.89 
    For 60 Degree Bend, Deduct  -84.96 
    For 30 Degree Bend, Deduct  -152.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.47 

. 
 26 05 36 00-0253 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 582.87 243.93 
    For 60 Degree Bend, Deduct  -98.86 
    For 30 Degree Bend, Deduct  -178.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.96 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-0254  36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0255 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 262.12 82.56 

    For 60 Degree Bend, Deduct  -54.87 
    For 30 Degree Bend, Deduct  -96.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.34 

. 
 26 05 36 00-0256 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 298.68 100.26 
    For 60 Degree Bend, Deduct  -60.14 
    For 30 Degree Bend, Deduct  -105.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.51 

. 
 26 05 36 00-0257 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 328.33 116.36 
    For 60 Degree Bend, Deduct  -63.75 
    For 30 Degree Bend, Deduct  -112.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.14 

. 
 26 05 36 00-0258 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 396.67 150.61 
    For 60 Degree Bend, Deduct  -73.15 
    For 30 Degree Bend, Deduct  -130.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.11 

. 
 26 05 36 00-0259 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 469.92 189.54 
    For 60 Degree Bend, Deduct  -82.41 
    For 30 Degree Bend, Deduct  -147.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.20 

. 
 26 05 36 00-0260 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 569.65 222.50 
    For 60 Degree Bend, Deduct  -102.69 
    For 30 Degree Bend, Deduct  -183.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.42 

. 
 26 05 36 00-0261 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 670.10 269.32 
    For 60 Degree Bend, Deduct  -117.88 
    For 30 Degree Bend, Deduct  -211.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.56 

XXXXXXX 
. 
 26 05 36 00-0262  12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0263 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 294.49 106.66 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.56 
. 

 26 05 36 00-0264 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 322.49 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.09 
. 

 26 05 36 00-0265 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 347.88 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.57 
. 

 26 05 36 00-0266 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 403.98 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.64 
. 

 26 05 36 00-0267 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 450.09 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.21 
. 

 26 05 36 00-0268 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 500.42 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.27 
. 

 26 05 36 00-0269 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 556.12 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.32 

XXXXXXX 
. 
 26 05 36 00-0270  24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0271 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 350.46 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.77 
. 

 26 05 36 00-0272 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 382.37 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.57 
. 

 26 05 36 00-0273 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 412.78 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.43 
. 

 26 05 36 00-0274 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 479.46 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.23 
. 

 26 05 36 00-0275 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 535.96 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.52 
. 

 26 05 36 00-0276 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 592.84 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.91 
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. 
 26 05 36 00-0277 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 679.67 269.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.52 

XXXXXXX 
. 
 26 05 36 00-0278  36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0279 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 416.50 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.96 
. 

 26 05 36 00-0280 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 455.21 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.30 
. 

 26 05 36 00-0281 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 484.52 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.90 
. 

 26 05 36 00-0282 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 568.15 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.02 
. 

 26 05 36 00-0283 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 625.77 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.03 
. 

 26 05 36 00-0284 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 716.43 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.31 
. 

 26 05 36 00-0285 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 809.80 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.92 

XXXXXXX 
. 
 26 05 36 00-0286  12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0287 EA  6" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 529.02 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.83 
. 

 26 05 36 00-0288 EA  9" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 572.45 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.70 
. 

 26 05 36 00-0289 EA  12" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 600.36 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.66 
. 

 26 05 36 00-0290 EA  18" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 670.23 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.69 
. 

 26 05 36 00-0291 EA  24" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 759.22 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.24 
. 

 26 05 36 00-0292 EA  30" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 843.76 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.27 
. 

 26 05 36 00-0293 EA  36" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 954.95 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.07 

XXXXXXX 
. 
 26 05 36 00-0294  24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0295 EA  6" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 664.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.94 
. 

 26 05 36 00-0296 EA  9" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 714.47 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.12 
. 

 26 05 36 00-0297 EA  12" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 745.83 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.25 
. 

 26 05 36 00-0298 EA  18" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 818.02 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.12 
. 

 26 05 36 00-0299 EA  24" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 908.49 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.18 
. 

 26 05 36 00-0300 EA  30" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 977.35 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.31 
. 

 26 05 36 00-0301 EA  36" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,180.36 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.20 

XXXXXXX 
. 
 26 05 36 00-0302  36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
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. 
 26 05 36 00-0303 EA  6" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 846.06 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.28 

. 
 26 05 36 00-0304 EA  9" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 905.29 269.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.08 

. 
 26 05 36 00-0305 EA  12" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 960.81 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.40 

. 
 26 05 36 00-0306 EA  18" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,056.88 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.02 

. 
 26 05 36 00-0307 EA  24" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,199.57 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.52 

. 
 26 05 36 00-0308 EA  30" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,300.76 394.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.24 

. 
 26 05 36 00-0309 EA  36" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,466.73 465.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.92 

XXXXXXX 
. 
 26 05 36 00-0310  12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0311 EA  6" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 635.12 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.72 
. 

 26 05 36 00-0312 EA  9" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 650.37 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.62 
. 

 26 05 36 00-0313 EA  12" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 666.22 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.55 
. 

 26 05 36 00-0314 EA  18" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 701.25 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.58 
. 

 26 05 36 00-0315 EA  24" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 723.56 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.98 
. 

 26 05 36 00-0316 EA  30" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 785.03 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.17 
. 

 26 05 36 00-0317 EA  36" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 846.02 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.92 

XXXXXXX 
. 
 26 05 36 00-0318  24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0319 EA  6" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 918.21 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.75 
. 

 26 05 36 00-0320 EA  9" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 940.71 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.29 
. 

 26 05 36 00-0321 EA  12" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 964.44 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.90 
. 

 26 05 36 00-0322 EA  18" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,016.86 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.36 
. 

 26 05 36 00-0323 EA  24" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,053.82 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.05 
. 

 26 05 36 00-0324 EA  30" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,117.61 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.08 
. 

 26 05 36 00-0325 EA  36" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,205.28 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.86 

XXXXXXX 
. 
 26 05 36 00-0326  36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0327 EA  6" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,448.82 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.34 
. 

 26 05 36 00-0328 EA  9" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,479.53 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -128.57 
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. 
 26 05 36 00-0329 EA  12" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,512.44 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -130.92 

. 
 26 05 36 00-0330 EA  18" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,568.87 269.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -134.44 

. 
 26 05 36 00-0331 EA  24" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,607.59 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -137.08 

. 
 26 05 36 00-0332 EA  30" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,709.26 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -144.26 

. 
 26 05 36 00-0333 EA  36" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,798.75 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -149.44 

XXXXXXX 
. 
 26 05 36 00-0334  12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0335 EA  6" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 659.03 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.57 
. 

 26 05 36 00-0336 EA  9" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 692.50 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.80 
. 

 26 05 36 00-0337 EA  12" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 739.62 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.28 
. 

 26 05 36 00-0338 EA  18" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 793.36 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.23 
. 

 26 05 36 00-0339 EA  24" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 893.35 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.91 
. 

 26 05 36 00-0340 EA  30" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 997.98 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.36 
. 

 26 05 36 00-0341 EA  36" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,090.76 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.24 

XXXXXXX 
. 
 26 05 36 00-0342  24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0343 EA  6" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 924.41 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.76 
. 

 26 05 36 00-0344 EA  9" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 966.95 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.59 
. 

 26 05 36 00-0345 EA  12" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,012.08 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.54 
. 

 26 05 36 00-0346 EA  18" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,078.14 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.39 
. 

 26 05 36 00-0347 EA  24" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,199.96 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.16 
. 

 26 05 36 00-0348 EA  30" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,290.66 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.51 
. 

 26 05 36 00-0349 EA  36" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,447.13 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.96 

XXXXXXX 
. 
 26 05 36 00-0350  36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0351 EA  6" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,163.28 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.66 
. 

 26 05 36 00-0352 EA  9" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,226.54 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.23 
. 

 26 05 36 00-0353 EA  12" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,294.77 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.04 
. 

 26 05 36 00-0354 EA  18" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,412.75 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.44 
. 

 26 05 36 00-0355 EA  24" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,615.12 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.75 

NOT FOR BID
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. 
 26 05 36 00-0356 EA  30" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,761.89 511.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -133.59 

. 
 26 05 36 00-0357 EA  36" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,928.90 569.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -145.44 

XXXXXXX 
. 
 26 05 36 00-0358  12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0359 EA  6" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 763.61 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.03 
. 

 26 05 36 00-0360 EA  9" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 802.27 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.77 
. 

 26 05 36 00-0361 EA  12" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 859.23 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.25 
. 

 26 05 36 00-0362 EA  18" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 924.58 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.34 
. 

 26 05 36 00-0363 EA  24" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,039.50 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.52 
. 

 26 05 36 00-0364 EA  30" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,173.39 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.89 
. 

 26 05 36 00-0365 EA  36" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,285.25 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.73 

XXXXXXX 
. 
 26 05 36 00-0366  24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0367 EA  6" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,127.27 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.05 
. 

 26 05 36 00-0368 EA  9" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,176.11 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.50 
. 

 26 05 36 00-0369 EA  12" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,227.54 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.09 
. 

 26 05 36 00-0370 EA  18" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,307.45 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.32 
. 

 26 05 36 00-0371 EA  24" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,444.39 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.60 
. 

 26 05 36 00-0372 EA  30" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,551.47 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -119.59 
. 

 26 05 36 00-0373 EA  36" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,749.52 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -136.19 

XXXXXXX 
. 
 26 05 36 00-0374  36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0375 EA  6" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,446.77 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.01 
. 

 26 05 36 00-0376 EA  9" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,522.63 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -123.84 
. 

 26 05 36 00-0377 EA  12" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,603.45 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.91 
. 

 26 05 36 00-0378 EA  18" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,752.94 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -142.46 
. 

 26 05 36 00-0379 EA  24" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,993.11 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -160.55 
. 

 26 05 36 00-0380 EA  30" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,171.37 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -174.54 
. 

 26 05 36 00-0381 EA  36" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,369.89 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -189.54 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-0382  9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0383  12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0384 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 251.75 106.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.26 
. 

 26 05 36 00-0385 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 282.42 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.09 
. 

 26 05 36 00-0386 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 310.78 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.86 
. 

 26 05 36 00-0387 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 387.18 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.96 
. 

 26 05 36 00-0388 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 441.93 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.40 
. 

 26 05 36 00-0389 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 521.19 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.34 
. 

 26 05 36 00-0390 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 600.02 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.68 

XXXXXXX 
. 
 26 05 36 00-0391  24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0392 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 337.10 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.44 
. 

 26 05 36 00-0393 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 369.49 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.29 
. 

 26 05 36 00-0394 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 399.19 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.07 
. 

 26 05 36 00-0395 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 469.31 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.22 
. 

 26 05 36 00-0396 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 529.26 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.85 
. 

 26 05 36 00-0397 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 591.73 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.79 
. 

 26 05 36 00-0398 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 691.57 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.71 

XXXXXXX 
. 
 26 05 36 00-0399  36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0400 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 361.78 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.49 
. 

 26 05 36 00-0401 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 401.59 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.95 
. 

 26 05 36 00-0402 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 436.57 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.10 
. 

 26 05 36 00-0403 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 528.26 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.03 
. 

 26 05 36 00-0404 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 604.18 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.88 
. 

 26 05 36 00-0405 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 706.63 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.33 
. 

 26 05 36 00-0406 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 806.89 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.63 

XXXXXXX 
. 
 26 05 36 00-0407  12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 

NOT FOR BID
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. 
 26 05 36 00-0408 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 186.35 77.54 
    For 60 Degree Bend, Deduct  -31.78 
    For 30 Degree Bend, Deduct  -57.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.18 

. 
 26 05 36 00-0409 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 214.44 93.00 
    For 60 Degree Bend, Deduct  -35.13 
    For 30 Degree Bend, Deduct  -63.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.70 

. 
 26 05 36 00-0410 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 239.60 106.66 
    For 60 Degree Bend, Deduct  -38.18 
    For 30 Degree Bend, Deduct  -69.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.07 

. 
 26 05 36 00-0411 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 289.97 134.82 
    For 60 Degree Bend, Deduct  -44.02 
    For 30 Degree Bend, Deduct  -80.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.77 

. 
 26 05 36 00-0412 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 359.18 165.11 
    For 60 Degree Bend, Deduct  -55.24 
    For 30 Degree Bend, Deduct  -101.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.16 

. 
 26 05 36 00-0413 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 423.26 189.54 
    For 60 Degree Bend, Deduct  -67.01 
    For 30 Degree Bend, Deduct  -122.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.53 

. 
 26 05 36 00-0414 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 482.86 222.50 
    For 60 Degree Bend, Deduct  -74.05 
    For 30 Degree Bend, Deduct  -135.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.74 

XXXXXXX 
. 
 26 05 36 00-0415  24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0416 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 205.58 79.99 

    For 60 Degree Bend, Deduct  -37.19 
    For 30 Degree Bend, Deduct  -66.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.90 

. 
 26 05 36 00-0417 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 237.73 96.42 
    For 60 Degree Bend, Deduct  -41.48 
    For 30 Degree Bend, Deduct  -74.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.74 

. 
 26 05 36 00-0418 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 271.90 111.35 
    For 60 Degree Bend, Deduct  -47.05 
    For 30 Degree Bend, Deduct  -84.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.91 

. 
 26 05 36 00-0419 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 325.69 142.18 
    For 60 Degree Bend, Deduct  -52.96 
    For 30 Degree Bend, Deduct  -96.17 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.72 

. 
 26 05 36 00-0420 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 401.65 176.63 
    For 60 Degree Bend, Deduct  -64.85 
    For 30 Degree Bend, Deduct  -117.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.45 

. 
 26 05 36 00-0421 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 469.76 204.89 
    For 60 Degree Bend, Deduct  -76.49 
    For 30 Degree Bend, Deduct  -138.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.90 

. 
 26 05 36 00-0422 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 553.47 243.93 
    For 60 Degree Bend, Deduct  -89.15 
    For 30 Degree Bend, Deduct  -162.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.02 

XXXXXXX 
. 
 26 05 36 00-0423  36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0424 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 241.35 82.56 

    For 60 Degree Bend, Deduct  -48.02 
    For 30 Degree Bend, Deduct  -84.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.26 

NOT FOR BID
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. 
 26 05 36 00-0425 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 276.74 100.26 
    For 60 Degree Bend, Deduct  -52.90 
    For 30 Degree Bend, Deduct  -93.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.32 

. 
 26 05 36 00-0426 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 305.93 116.36 
    For 60 Degree Bend, Deduct  -56.35 
    For 30 Degree Bend, Deduct  -100.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.90 

. 
 26 05 36 00-0427 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 372.41 150.61 
    For 60 Degree Bend, Deduct  -65.15 
    For 30 Degree Bend, Deduct  -116.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.69 

. 
 26 05 36 00-0428 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 444.26 189.54 
    For 60 Degree Bend, Deduct  -73.94 
    For 30 Degree Bend, Deduct  -133.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.63 

. 
 26 05 36 00-0429 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 536.52 222.50 
    For 60 Degree Bend, Deduct  -91.75 
    For 30 Degree Bend, Deduct  -165.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.11 

. 
 26 05 36 00-0430 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 633.24 269.32 
    For 60 Degree Bend, Deduct  -105.72 
    For 30 Degree Bend, Deduct  -191.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.88 

XXXXXXX 
. 
 26 05 36 00-0431  12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0432 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 279.27 106.66 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.04 
. 

 26 05 36 00-0433 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 306.92 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.54 
. 

 26 05 36 00-0434 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 331.78 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.96 
. 

 26 05 36 00-0435 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 387.18 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.96 
. 

 26 05 36 00-0436 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 432.59 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.46 
. 

 26 05 36 00-0437 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 481.53 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.38 
. 

 26 05 36 00-0438 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 536.52 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.36 

XXXXXXX 
. 
 26 05 36 00-0439  24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0440 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 328.93 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.62 
. 

 26 05 36 00-0441 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 360.32 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.37 
. 

 26 05 36 00-0442 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 389.86 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.13 
. 

 26 05 36 00-0443 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 455.31 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.82 
. 

 26 05 36 00-0444 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 510.59 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.99 
. 

 26 05 36 00-0445 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 566.06 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.23 
. 

 26 05 36 00-0446 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 649.57 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.51 

XXXXXXX 
. 
 26 05 36 00-0447  36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 

NOT FOR BID
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. 
 26 05 36 00-0448 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 387.45 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.06 

. 
 26 05 36 00-0449 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 425.11 134.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.29 

. 
 26 05 36 00-0450 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 454.07 150.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.85 

. 
 26 05 36 00-0451 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 535.26 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.73 

. 
 26 05 36 00-0452 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 592.52 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.71 

. 
 26 05 36 00-0453 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 678.63 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.53 

. 
 26 05 36 00-0454 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 769.55 300.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.89 

XXXXXXX 
. 
 26 05 36 00-0455  12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0456 EA  6" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 497.76 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.70 
. 

 26 05 36 00-0457 EA  9" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 538.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.34 
. 

 26 05 36 00-0458 EA  12" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 564.90 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.11 
. 

 26 05 36 00-0459 EA  18" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 629.63 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.63 
. 

 26 05 36 00-0460 EA  24" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 711.62 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.48 
. 

 26 05 36 00-0461 EA  30" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 786.83 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.57 
. 

 26 05 36 00-0462 EA  36" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 890.55 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.63 

XXXXXXX 
. 
 26 05 36 00-0463  24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0464 EA  6" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 615.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.04 
. 

 26 05 36 00-0465 EA  9" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 663.14 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.99 
. 

 26 05 36 00-0466 EA  12" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 692.63 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.93 
. 

 26 05 36 00-0467 EA  18" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 760.62 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.38 
. 

 26 05 36 00-0468 EA  24" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 845.96 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.93 
. 

 26 05 36 00-0469 EA  30" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 909.21 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.49 
. 

 26 05 36 00-0470 EA  36" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,093.10 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.47 

XXXXXXX 
. 
 26 05 36 00-0471  36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0472 EA  6" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 772.80 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.96 
. 

 26 05 36 00-0473 EA  9" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 829.23 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.48 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Cable Trays for Electrical Systems 26 05 36

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 313

. 
 26 05 36 00-0474 EA  12" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 879.62 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.28 

. 
 26 05 36 00-0475 EA  18" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 969.62 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.30 

. 
 26 05 36 00-0476 EA  24" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,101.11 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.67 

. 
 26 05 36 00-0477 EA  30" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,193.43 394.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.50 

. 
 26 05 36 00-0478 EA  36" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,351.46 465.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.39 

XXXXXXX 
. 
 26 05 36 00-0479  12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0480 EA  6" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 581.92 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.40 
. 

 26 05 36 00-0481 EA  9" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 596.70 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.25 
. 

 26 05 36 00-0482 EA  12" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 612.09 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.14 
. 

 26 05 36 00-0483 EA  18" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 646.18 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.08 
. 

 26 05 36 00-0484 EA  24" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 667.56 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.38 
. 

 26 05 36 00-0485 EA  30" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 725.30 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.20 
. 

 26 05 36 00-0486 EA  36" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 783.95 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.71 

XXXXXXX 
. 
 26 05 36 00-0487  24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0488 EA  6" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 822.08 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.14 
. 

 26 05 36 00-0489 EA  9" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 843.18 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.54 
. 

 26 05 36 00-0490 EA  12" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 865.51 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.01 
. 

 26 05 36 00-0491 EA  18" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 915.13 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.19 
. 

 26 05 36 00-0492 EA  24" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 949.29 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.60 
. 

 26 05 36 00-0493 EA  30" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,010.28 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.35 
. 

 26 05 36 00-0494 EA  36" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,093.28 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.66 

XXXXXXX 
. 
 26 05 36 00-0495  36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0496 EA  6" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,269.16 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.37 
. 

 26 05 36 00-0497 EA  9" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,297.54 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -110.38 
. 

 26 05 36 00-0498 EA  12" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,328.11 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -112.49 
. 

 26 05 36 00-0499 EA  18" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,382.21 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.78 
. 

 26 05 36 00-0500 EA  24" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,418.60 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.18 

NOT FOR BID
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. 
 26 05 36 00-0501 EA  30" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,513.26 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.66 

. 
 26 05 36 00-0502 EA  36" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,600.42 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.60 

XXXXXXX 
. 
 26 05 36 00-0503  12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0504 EA  6" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 620.30 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.70 
. 

 26 05 36 00-0505 EA  9" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 651.90 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.74 
. 

 26 05 36 00-0506 EA  12" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 695.29 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.85 
. 

 26 05 36 00-0507 EA  18" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 744.83 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.37 
. 

 26 05 36 00-0508 EA  24" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 839.22 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.49 
. 

 26 05 36 00-0509 EA  30" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 933.11 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.87 
. 

 26 05 36 00-0510 EA  36" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,018.43 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.00 

XXXXXXX 
. 
 26 05 36 00-0511  24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0512 EA  6" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 849.28 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.25 
. 

 26 05 36 00-0513 EA  9" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 889.49 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.84 
. 

 26 05 36 00-0514 EA  12" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 932.29 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.56 
. 

 26 05 36 00-0515 EA  18" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 993.21 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.89 
. 

 26 05 36 00-0516 EA  24" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,109.43 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.10 
. 

 26 05 36 00-0517 EA  30" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,194.06 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.85 
. 

 26 05 36 00-0518 EA  36" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,335.13 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.76 

XXXXXXX 
. 
 26 05 36 00-0519  36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0520 EA  6" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,058.28 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.16 
. 

 26 05 36 00-0521 EA  9" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,116.87 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.26 
. 

 26 05 36 00-0522 EA  12" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,180.44 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.60 
. 

 26 05 36 00-0523 EA  18" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,286.76 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.84 
. 

 26 05 36 00-0524 EA  24" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,475.13 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.76 
. 

 26 05 36 00-0525 EA  30" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,610.23 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.43 
. 

 26 05 36 00-0526 EA  36" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,765.58 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.11 

XXXXXXX 
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. 
 26 05 36 00-0527  12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0528 EA  6" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 707.45 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.41 
. 

 26 05 36 00-0529 EA  9" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 743.40 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.89 
. 

 26 05 36 00-0530 EA  12" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 794.95 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.82 
. 

 26 05 36 00-0531 EA  18" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 854.21 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.30 
. 

 26 05 36 00-0532 EA  24" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 961.01 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.67 
. 

 26 05 36 00-0533 EA  30" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,079.34 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.48 
. 

 26 05 36 00-0534 EA  36" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,180.37 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.24 

XXXXXXX 
. 
 26 05 36 00-0535  24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0536 EA  6" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,018.33 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.15 
. 

 26 05 36 00-0537 EA  9" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,063.78 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.27 
. 

 26 05 36 00-0538 EA  12" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,111.83 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.52 
. 

 26 05 36 00-0539 EA  18" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,184.30 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.00 
. 

 26 05 36 00-0540 EA  24" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,313.12 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.47 
. 

 26 05 36 00-0541 EA  30" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,411.40 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.59 
. 

 26 05 36 00-0542 EA  36" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,587.12 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -119.95 

XXXXXXX 
. 
 26 05 36 00-0543  36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0544 EA  6" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,294.52 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.79 
. 

 26 05 36 00-0545 EA  9" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,363.61 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.93 
. 

 26 05 36 00-0546 EA  12" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,437.68 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.33 
. 

 26 05 36 00-0547 EA  18" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,570.25 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.19 
. 

 26 05 36 00-0548 EA  24" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,790.11 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -140.25 
. 

 26 05 36 00-0549 EA  30" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,951.46 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -152.55 
. 

 26 05 36 00-0550 EA  36" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,133.06 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -165.86 

XXXXXXX 
. 
 26 05 36 00-0551  12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0552  12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 

NOT FOR BID
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. 
 26 05 36 00-0553 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 246.60 106.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.75 

. 
 26 05 36 00-0554 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 276.87 121.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.53 

. 
 26 05 36 00-0555 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 304.74 134.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.25 

. 
 26 05 36 00-0556 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 379.34 165.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.18 

. 
 26 05 36 00-0557 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 433.11 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.51 

. 
 26 05 36 00-0558 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 509.59 213.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.18 

. 
 26 05 36 00-0559 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 586.46 243.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.33 

XXXXXXX 
. 
 26 05 36 00-0560  24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0561 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 326.48 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.38 
. 

 26 05 36 00-0562 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 358.54 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.20 
. 

 26 05 36 00-0563 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 387.84 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.93 
. 

 26 05 36 00-0564 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 457.06 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.99 
. 

 26 05 36 00-0565 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 516.11 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.54 
. 

 26 05 36 00-0566 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 577.44 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.37 
. 

 26 05 36 00-0567 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 674.58 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.01 

XXXXXXX 
. 
 26 05 36 00-0568  36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0569 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 350.02 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.31 
. 

 26 05 36 00-0570 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 389.17 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.70 
. 

 26 05 36 00-0571 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 423.59 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.81 
. 

 26 05 36 00-0572 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 513.39 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.54 
. 

 26 05 36 00-0573 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 587.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.24 
. 

 26 05 36 00-0574 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 687.03 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.37 
. 

 26 05 36 00-0575 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 785.49 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.49 

XXXXXXX 
. 
 26 05 36 00-0576  12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0577 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 182.35 77.54 

    For 60 Degree Bend, Deduct  -30.46 
    For 30 Degree Bend, Deduct  -55.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.78 

NOT FOR BID
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. 
 26 05 36 00-0578 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 210.27 93.00 
    For 60 Degree Bend, Deduct  -33.75 
    For 30 Degree Bend, Deduct  -61.42 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.28 

. 
 26 05 36 00-0579 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 235.27 106.66 
    For 60 Degree Bend, Deduct  -36.75 
    For 30 Degree Bend, Deduct  -67.18 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.64 

. 
 26 05 36 00-0580 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 285.40 134.82 
    For 60 Degree Bend, Deduct  -42.51 
    For 30 Degree Bend, Deduct  -78.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.31 

. 
 26 05 36 00-0581 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 353.30 165.11 
    For 60 Degree Bend, Deduct  -53.30 
    For 30 Degree Bend, Deduct  -98.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.57 

. 
 26 05 36 00-0582 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 415.75 189.54 
    For 60 Degree Bend, Deduct  -64.53 
    For 30 Degree Bend, Deduct  -118.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.78 

. 
 26 05 36 00-0583 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 475.02 222.50 
    For 60 Degree Bend, Deduct  -71.46 
    For 30 Degree Bend, Deduct  -131.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.96 

XXXXXXX 
. 
 26 05 36 00-0584  24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0585 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 200.52 79.99 

    For 60 Degree Bend, Deduct  -35.52 
    For 30 Degree Bend, Deduct  -63.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.39 

. 
 26 05 36 00-0586 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 232.34 96.42 
    For 60 Degree Bend, Deduct  -39.70 
    For 30 Degree Bend, Deduct  -71.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.20 

. 
 26 05 36 00-0587 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 265.86 111.35 
    For 60 Degree Bend, Deduct  -45.05 
    For 30 Degree Bend, Deduct  -81.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.31 

. 
 26 05 36 00-0588 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 319.49 142.18 
    For 60 Degree Bend, Deduct  -50.91 
    For 30 Degree Bend, Deduct  -92.76 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.10 

. 
 26 05 36 00-0589 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 394.14 176.63 
    For 60 Degree Bend, Deduct  -62.37 
    For 30 Degree Bend, Deduct  -113.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.70 

. 
 26 05 36 00-0590 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 460.78 204.89 
    For 60 Degree Bend, Deduct  -73.53 
    For 30 Degree Bend, Deduct  -133.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.01 

. 
 26 05 36 00-0591 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 543.19 243.93 
    For 60 Degree Bend, Deduct  -85.76 
    For 30 Degree Bend, Deduct  -156.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.00 

XXXXXXX 
. 
 26 05 36 00-0592  36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0593 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 234.08 82.56 

    For 60 Degree Bend, Deduct  -45.62 
    For 30 Degree Bend, Deduct  -80.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.53 

. 
 26 05 36 00-0594 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 269.07 100.26 
    For 60 Degree Bend, Deduct  -50.36 
    For 30 Degree Bend, Deduct  -89.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.55 

NOT FOR BID
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. 
 26 05 36 00-0595 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 298.09 116.36 
    For 60 Degree Bend, Deduct  -53.77 
    For 30 Degree Bend, Deduct  -96.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.11 

. 
 26 05 36 00-0596 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 363.92 150.61 
    For 60 Degree Bend, Deduct  -62.35 
    For 30 Degree Bend, Deduct  -112.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.84 

. 
 26 05 36 00-0597 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 435.28 189.54 
    For 60 Degree Bend, Deduct  -70.98 
    For 30 Degree Bend, Deduct  -128.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.73 

. 
 26 05 36 00-0598 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 524.92 222.50 
    For 60 Degree Bend, Deduct  -87.93 
    For 30 Degree Bend, Deduct  -158.91 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.95 

. 
 26 05 36 00-0599 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 620.33 269.32 
    For 60 Degree Bend, Deduct  -101.46 
    For 30 Degree Bend, Deduct  -184.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.59 

XXXXXXX 
. 
 26 05 36 00-0600  12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0601 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 272.16 106.66 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.33 
. 

 26 05 36 00-0602 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 299.65 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.81 
. 

 26 05 36 00-0603 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 324.27 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.20 
. 

 26 05 36 00-0604 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 379.34 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.18 
. 

 26 05 36 00-0605 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 424.43 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.65 
. 

 26 05 36 00-0606 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 472.71 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.49 
. 

 26 05 36 00-0607 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 527.38 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.45 

XXXXXXX 
. 
 26 05 36 00-0608  24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0609 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 318.89 111.25 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.62 
. 

 26 05 36 00-0610 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 350.04 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.34 
. 

 26 05 36 00-0611 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 379.16 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.06 
. 

 26 05 36 00-0612 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 444.04 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.69 
. 

 26 05 36 00-0613 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 498.75 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.80 
. 

 26 05 36 00-0614 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 553.57 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.98 
. 

 26 05 36 00-0615 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 635.52 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.11 

XXXXXXX 
. 
 26 05 36 00-0616  36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0617 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 373.89 116.26 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.70 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Cable Trays for Electrical Systems 26 05 36

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 319

. 
 26 05 36 00-0618 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 411.06 134.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.88 

. 
 26 05 36 00-0619 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 439.86 150.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.43 

. 
 26 05 36 00-0620 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 519.90 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.19 

. 
 26 05 36 00-0621 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 577.00 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.16 

. 
 26 05 36 00-0622 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 660.99 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.77 

. 
 26 05 36 00-0623 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 750.77 300.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.02 

XXXXXXX 
. 
 26 05 36 00-0624  12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0625 EA  6" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 482.13 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.14 
. 

 26 05 36 00-0626 EA  9" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 522.05 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.66 
. 

 26 05 36 00-0627 EA  12" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 547.16 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.34 
. 

 26 05 36 00-0628 EA  18" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 609.33 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.60 
. 

 26 05 36 00-0629 EA  24" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 687.82 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.10 
. 

 26 05 36 00-0630 EA  30" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 758.36 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.73 
. 

 26 05 36 00-0631 EA  36" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 858.35 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.41 

XXXXXXX 
. 
 26 05 36 00-0632  24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0633 EA  6" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 591.35 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.59 
. 

 26 05 36 00-0634 EA  9" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 637.47 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.42 
. 

 26 05 36 00-0635 EA  12" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 666.03 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.27 
. 

 26 05 36 00-0636 EA  18" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 731.92 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.51 
. 

 26 05 36 00-0637 EA  24" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 814.69 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.80 
. 

 26 05 36 00-0638 EA  30" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 875.15 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.09 
. 

 26 05 36 00-0639 EA  36" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,049.47 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.11 

XXXXXXX 
. 
 26 05 36 00-0640  36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0641 EA  6" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 736.17 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.29 
. 

 26 05 36 00-0642 EA  9" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 791.20 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.67 
. 

 26 05 36 00-0643 EA  12" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 839.02 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.22 
. 

 26 05 36 00-0644 EA  18" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 925.99 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.93 

NOT FOR BID
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 26 05 36 00-0645 EA  24" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,051.87 365.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.75 

. 
 26 05 36 00-0646 EA  30" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,139.76 394.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.14 

. 
 26 05 36 00-0647 EA  36" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,293.83 465.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.63 

XXXXXXX 
. 
 26 05 36 00-0648  12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0649 EA  6" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 555.32 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.74 
. 

 26 05 36 00-0650 EA  9" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 569.87 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.57 
. 

 26 05 36 00-0651 EA  12" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 585.02 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.43 
. 

 26 05 36 00-0652 EA  18" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 618.65 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.32 
. 

 26 05 36 00-0653 EA  24" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 639.56 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.58 
. 

 26 05 36 00-0654 EA  30" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 695.43 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.21 
. 

 26 05 36 00-0655 EA  36" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 752.92 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.61 

XXXXXXX 
. 
 26 05 36 00-0656  24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0657 EA  6" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 774.01 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.33 
. 

 26 05 36 00-0658 EA  9" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 794.41 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.66 
. 

 26 05 36 00-0659 EA  12" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 816.04 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.06 
. 

 26 05 36 00-0660 EA  18" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 864.26 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.10 
. 

 26 05 36 00-0661 EA  24" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 897.02 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.37 
. 

 26 05 36 00-0662 EA  30" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 956.61 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.98 
. 

 26 05 36 00-0663 EA  36" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,037.28 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.06 

XXXXXXX 
. 
 26 05 36 00-0664  36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0665 EA  6" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,179.33 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.39 
. 

 26 05 36 00-0666 EA  9" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,206.54 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.28 
. 

 26 05 36 00-0667 EA  12" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,235.95 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.27 
. 

 26 05 36 00-0668 EA  18" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,288.88 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.44 
. 

 26 05 36 00-0669 EA  24" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,324.10 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.73 
. 

 26 05 36 00-0670 EA  30" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,415.27 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -114.86 
. 

 26 05 36 00-0671 EA  36" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,501.26 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -119.69 
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XXXXXXX 
. 
 26 05 36 00-0672  12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0673 EA  6" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 600.93 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.76 
. 

 26 05 36 00-0674 EA  9" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 631.60 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.71 
. 

 26 05 36 00-0675 EA  12" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 673.12 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.63 
. 

 26 05 36 00-0676 EA  18" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 720.56 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.95 
. 

 26 05 36 00-0677 EA  24" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 812.15 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.79 
. 

 26 05 36 00-0678 EA  30" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 900.68 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.63 
. 

 26 05 36 00-0679 EA  36" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 982.27 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.39 

XXXXXXX 
. 
 26 05 36 00-0680  24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0681 EA  6" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 811.72 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.49 
. 

 26 05 36 00-0682 EA  9" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 850.76 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.97 
. 

 26 05 36 00-0683 EA  12" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 892.39 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.57 
. 

 26 05 36 00-0684 EA  18" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 950.75 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.65 
. 

 26 05 36 00-0685 EA  24" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,064.17 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.58 
. 

 26 05 36 00-0686 EA  30" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,145.76 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.02 
. 

 26 05 36 00-0687 EA  36" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,279.13 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.16 

XXXXXXX 
. 
 26 05 36 00-0688  36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0689 EA  6" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,005.78 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.91 
. 

 26 05 36 00-0690 EA  9" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,062.04 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.78 
. 

 26 05 36 00-0691 EA  12" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,123.27 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.89 
. 

 26 05 36 00-0692 EA  18" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,223.76 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.54 
. 

 26 05 36 00-0693 EA  24" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,405.13 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.76 
. 

 26 05 36 00-0694 EA  30" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,534.40 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -110.84 
. 

 26 05 36 00-0695 EA  36" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,683.91 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -120.94 

XXXXXXX 
. 
 26 05 36 00-0696  12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0697 EA  6" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 679.37 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.61 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 36 Cable Trays for Electrical Systems 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 322 County of San Bernardino

. 
 26 05 36 00-0698 EA  9" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 713.97 269.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.94 

. 
 26 05 36 00-0699 EA  12" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 762.80 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.60 

. 
 26 05 36 00-0700 EA  18" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 819.03 301.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.79 

. 
 26 05 36 00-0701 EA  24" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 921.77 341.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.75 

. 
 26 05 36 00-0702 EA  30" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,032.31 365.42 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.78 

. 
 26 05 36 00-0703 EA  36" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,127.93 393.58 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.99 

XXXXXXX 
. 
 26 05 36 00-0704  24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0705 EA  6" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 963.86 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.70 
. 

 26 05 36 00-0706 EA  9" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,007.62 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.65 
. 

 26 05 36 00-0707 EA  12" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,053.98 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.73 
. 

 26 05 36 00-0708 EA  18" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,122.73 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.85 
. 

 26 05 36 00-0709 EA  24" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,247.49 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.91 
. 

 26 05 36 00-0710 EA  30" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,341.37 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.58 
. 

 26 05 36 00-0711 EA  36" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,505.92 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.83 

XXXXXXX 
. 
 26 05 36 00-0712  36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0713 EA  6" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,218.40 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.18 
. 

 26 05 36 00-0714 EA  9" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,284.11 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.98 
. 

 26 05 36 00-0715 EA  12" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,354.79 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.04 
. 

 26 05 36 00-0716 EA  18" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,478.90 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.05 
. 

 26 05 36 00-0717 EA  24" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,688.62 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -130.10 
. 

 26 05 36 00-0718 EA  30" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,841.51 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -141.56 
. 

 26 05 36 00-0719 EA  36" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,014.65 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -154.02 

XXXXXXX 
. 
 26 05 36 00-0720  Dropout Or End Plates And Reducers (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0721  Straight Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0722 EA  9"-6" Reducer, Steel Cable Tray ......................................................................................................................................... 238.56 78.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.29 

. 
 26 05 36 00-0723 EA  12"-9" Reducer, Steel Cable Tray ....................................................................................................................................... 251.73 85.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.07 
. 

 26 05 36 00-0724 EA  18"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 273.65 98.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.17 

. 
 26 05 36 00-0725 EA  24"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 301.66 113.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.68 
. 

 26 05 36 00-0726 EA  30"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 327.66 127.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.10 

NOT FOR BID
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. 
 26 05 36 00-0727 EA  36"-30" Reducer, Steel Cable Tray ..................................................................................................................................... 372.07 146.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.02 

XXXXXXX 
. 
 26 05 36 00-0728  Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0729 EA  18"-6" Reducer, Steel Cable Tray ....................................................................................................................................... 278.42 98.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.64 

. 
 26 05 36 00-0730 EA  24"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 306.59 113.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.16 
. 

 26 05 36 00-0731 EA  30"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 336.82 127.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.02 

. 
 26 05 36 00-0732 EA  30"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 341.32 127.78 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.48 
. 

 26 05 36 00-0733 EA  36"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 374.40 146.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.25 

. 
 26 05 36 00-0734 EA  36"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 385.47 150.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.04 
. 

 26 05 36 00-0735 EA  36"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 398.13 154.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.91 

XXXXXXX 
. 
 26 05 36 00-0736  Dropout Or End Plate (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0737 EA 6" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 65.35 32.00 
. 

 26 05 36 00-0738 EA 9" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 75.02 36.58 
. 

 26 05 36 00-0739 EA 12" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 80.99 39.36 
. 

 26 05 36 00-0740 EA 18" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 95.61 46.51 
. 

 26 05 36 00-0741 EA 24" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 107.25 51.20 
. 

 26 05 36 00-0742 EA 30" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 118.86 56.85 
. 

 26 05 36 00-0743 EA 36" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 134.19 64.00 

XXXXXXX 
. 
 26 05 36 00-0744  Ladder Bottom Aluminum Cable Tray (26 05 36 00-0001) 

Note: 4-5/8" Height 
. 
. 
 26 05 36 00-0745  Straight Tray Sections (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0746  4" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0747 LF  6" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 33.87 7.47 
    For Class 12C Instead Of Class 12B, Add  3.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.76 
    For 6" Overall Height Instead Of 4-5/8", Add  1.69 

. 
 26 05 36 00-0748 LF  9" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 35.74 7.89 

    For Class 12C Instead Of Class 12B, Add  4.05 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.92 
    For 6" Overall Height Instead Of 4-5/8", Add  1.79 

. 
 26 05 36 00-0749 LF  12" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 37.61 8.21 

    For Class 12C Instead Of Class 12B, Add  4.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.07 
    For 6" Overall Height Instead Of 4-5/8", Add  1.88 

. 
 26 05 36 00-0750 LF  18" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 41.60 8.96 

    For Class 12C Instead Of Class 12B, Add  4.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.41 
    For 6" Overall Height Instead Of 4-5/8", Add  2.08 

. 
 26 05 36 00-0751 LF  24" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 46.98 9.60 

    For Class 12C Instead Of Class 12B, Add  5.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.90 
    For 6" Overall Height Instead Of 4-5/8", Add  2.35 

. 
 26 05 36 00-0752 LF  30" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 51.20 10.24 

    For Class 12C Instead Of Class 12B, Add  5.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.27 
    For 6" Overall Height Instead Of 4-5/8", Add  2.56 

. 
 26 05 36 00-0753 LF  36" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 55.08 10.88 

    For Class 12C Instead Of Class 12B, Add  6.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.60 
    For 6" Overall Height Instead Of 4-5/8", Add  2.75 

XXXXXXX 
. 
 26 05 36 00-0754  6" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0755 LF  6" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 31.92 7.47 
    For Class 12C Instead Of Class 12B, Add  3.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.57 
    For 6" Overall Height Instead Of 4-5/8", Add  1.60 

. 
 26 05 36 00-0756 LF  9" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 33.68 7.89 

    For Class 12C Instead Of Class 12B, Add  3.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.71 
    For 6" Overall Height Instead Of 4-5/8", Add  1.68 

. 
 26 05 36 00-0757 LF  12" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 35.44 8.21 

    For Class 12C Instead Of Class 12B, Add  3.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.86 
    For 6" Overall Height Instead Of 4-5/8", Add  1.77 

. 
 26 05 36 00-0758 LF  18" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 39.18 8.96 

    For Class 12C Instead Of Class 12B, Add  4.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.17 
    For 6" Overall Height Instead Of 4-5/8", Add  1.96 

NOT FOR BID
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. 
 26 05 36 00-0759 LF  24" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 44.16 9.60 

    For Class 12C Instead Of Class 12B, Add  5.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.62 
    For 6" Overall Height Instead Of 4-5/8", Add  2.21 

. 
 26 05 36 00-0760 LF  30" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 48.09 10.24 

    For Class 12C Instead Of Class 12B, Add  5.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.96 
    For 6" Overall Height Instead Of 4-5/8", Add  2.40 

. 
 26 05 36 00-0761 LF  36" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 51.73 10.88 

    For Class 12C Instead Of Class 12B, Add  5.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.26 
    For 6" Overall Height Instead Of 4-5/8", Add  2.59 

XXXXXXX 
. 
 26 05 36 00-0762  9" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0763 LF  6" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 29.02 7.15 
    For Class 12C Instead Of Class 12B, Add  3.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.30 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

. 
 26 05 36 00-0764 LF  9" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 29.65 7.47 

    For Class 12C Instead Of Class 12B, Add  3.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.34 
    For 6" Overall Height Instead Of 4-5/8", Add  1.48 

. 
 26 05 36 00-0765 LF  12" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 31.57 7.89 

    For Class 12C Instead Of Class 12B, Add  3.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.50 
    For 6" Overall Height Instead Of 4-5/8", Add  1.58 

. 
 26 05 36 00-0766 LF  18" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 33.77 8.42 

    For Class 12C Instead Of Class 12B, Add  3.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.67 
    For 6" Overall Height Instead Of 4-5/8", Add  1.69 

. 
 26 05 36 00-0767 LF  24" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 37.30 8.74 

    For Class 12C Instead Of Class 12B, Add  4.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.00 
    For 6" Overall Height Instead Of 4-5/8", Add  1.87 

. 
 26 05 36 00-0768 LF  30" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 41.04 9.38 

    For Class 12C Instead Of Class 12B, Add  4.58 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.32 
    For 6" Overall Height Instead Of 4-5/8", Add  2.05 

. 
 26 05 36 00-0769 LF  36" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 43.83 10.24 

    For Class 12C Instead Of Class 12B, Add  4.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.53 
    For 6" Overall Height Instead Of 4-5/8", Add  2.19 

XXXXXXX 
. 
 26 05 36 00-0770  12" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0771 LF  6" Aluminum Cable Tray, 12" Rung Spacing, Straight Section.............................................................................................. 28.32 6.94 
    For Class 12C Instead Of Class 12B, Add  3.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.26 
    For 6" Overall Height Instead Of 4-5/8", Add  1.42 

. 
 26 05 36 00-0772 LF  9" Aluminum Cable Tray, 12" Rung Spacing, Straight Section.............................................................................................. 28.83 7.15 

    For Class 12C Instead Of Class 12B, Add  3.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.29 
    For 6" Overall Height Instead Of 4-5/8", Add  1.44 

. 
 26 05 36 00-0773 LF  12" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 30.10 7.57 

    For Class 12C Instead Of Class 12B, Add  3.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.38 
    For 6" Overall Height Instead Of 4-5/8", Add  1.51 

. 
 26 05 36 00-0774 LF  18" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 31.88 8.00 

    For Class 12C Instead Of Class 12B, Add  3.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.52 
    For 6" Overall Height Instead Of 4-5/8", Add  1.59 

. 
 26 05 36 00-0775 LF  24" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 34.16 8.11 

    For Class 12C Instead Of Class 12B, Add  3.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.74 
    For 6" Overall Height Instead Of 4-5/8", Add  1.71 

. 
 26 05 36 00-0776 LF  30" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 36.87 8.96 

    For Class 12C Instead Of Class 12B, Add  4.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.94 
    For 6" Overall Height Instead Of 4-5/8", Add  1.84 

. 
 26 05 36 00-0777 LF  36" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 39.27 9.70 

    For Class 12C Instead Of Class 12B, Add  4.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.12 
    For 6" Overall Height Instead Of 4-5/8", Add  1.96 

XXXXXXX 
. 
 26 05 36 00-0778  18" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0779 LF  6" Aluminum Cable Tray, 18" Rung Spacing, Straight Section.............................................................................................. 27.91 6.72 
    For Class 12C Instead Of Class 12B, Add  3.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.23 
    For 6" Overall Height Instead Of 4-5/8", Add  1.40 

. 
 26 05 36 00-0780 LF  9" Aluminum Cable Tray, 18" Rung Spacing, Straight Section.............................................................................................. 28.14 7.04 

    For Class 12C Instead Of Class 12B, Add  3.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.23 
    For 6" Overall Height Instead Of 4-5/8", Add  1.41 
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. 
 26 05 36 00-0781 LF  12" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 29.57 7.25 

    For Class 12C Instead Of Class 12B, Add  3.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.35 
    For 6" Overall Height Instead Of 4-5/8", Add  1.48 

. 
 26 05 36 00-0782 LF  18" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 31.15 7.68 

    For Class 12C Instead Of Class 12B, Add  3.40 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.48 
    For 6" Overall Height Instead Of 4-5/8", Add  1.56 

. 
 26 05 36 00-0783 LF  24" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 32.77 7.79 

    For Class 12C Instead Of Class 12B, Add  3.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.63 
    For 6" Overall Height Instead Of 4-5/8", Add  1.64 

. 
 26 05 36 00-0784 LF  30" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 34.61 8.53 

    For Class 12C Instead Of Class 12B, Add  3.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.75 
    For 6" Overall Height Instead Of 4-5/8", Add  1.73 

. 
 26 05 36 00-0785 LF  36" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 36.92 9.28 

    For Class 12C Instead Of Class 12B, Add  3.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.92 
    For 6" Overall Height Instead Of 4-5/8", Add  1.85 

XXXXXXX 
. 
 26 05 36 00-0786  4" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0787  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0788 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 278.43 106.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.93 
    For 6" Overall Height Instead Of 4-5/8", Add  13.92 

. 
 26 05 36 00-0789 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 305.80 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.43 
    For 6" Overall Height Instead Of 4-5/8", Add  15.29 

. 
 26 05 36 00-0790 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 346.18 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.40 
    For 6" Overall Height Instead Of 4-5/8", Add  17.31 

. 
 26 05 36 00-0791 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 412.13 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.45 
    For 6" Overall Height Instead Of 4-5/8", Add  20.61 

. 
 26 05 36 00-0792 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 485.85 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.79 
    For 6" Overall Height Instead Of 4-5/8", Add  24.29 

. 
 26 05 36 00-0793 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 535.60 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.78 
    For 6" Overall Height Instead Of 4-5/8", Add  26.78 

. 
 26 05 36 00-0794 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 624.47 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.13 
    For 6" Overall Height Instead Of 4-5/8", Add  31.22 

XXXXXXX 
. 
 26 05 36 00-0795  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0796 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 362.97 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.03 
    For 6" Overall Height Instead Of 4-5/8", Add  18.15 

. 
 26 05 36 00-0797 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 398.30 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.17 
    For 6" Overall Height Instead Of 4-5/8", Add  19.92 

. 
 26 05 36 00-0798 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 431.04 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.25 
    For 6" Overall Height Instead Of 4-5/8", Add  21.55 

. 
 26 05 36 00-0799 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 504.82 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.77 
    For 6" Overall Height Instead Of 4-5/8", Add  25.24 

. 
 26 05 36 00-0800 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 572.22 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.15 
    For 6" Overall Height Instead Of 4-5/8", Add  28.61 

. 
 26 05 36 00-0801 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 639.91 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.61 
    For 6" Overall Height Instead Of 4-5/8", Add  32.00 

. 
 26 05 36 00-0802 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 732.96 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.85 
    For 6" Overall Height Instead Of 4-5/8", Add  36.65 

XXXXXXX 
. 
 26 05 36 00-0803  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0804 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 389.07 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.22 
    For 6" Overall Height Instead Of 4-5/8", Add  19.45 

. 
 26 05 36 00-0805 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 424.61 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.25 
    For 6" Overall Height Instead Of 4-5/8", Add  21.23 

. 
 26 05 36 00-0806 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 474.26 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.87 
    For 6" Overall Height Instead Of 4-5/8", Add  23.71 

. 
 26 05 36 00-0807 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 567.01 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.90 
    For 6" Overall Height Instead Of 4-5/8", Add  28.35 

NOT FOR BID
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. 
 26 05 36 00-0808 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 654.91 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.95 
    For 6" Overall Height Instead Of 4-5/8", Add  32.75 

. 
 26 05 36 00-0809 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 738.58 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.53 
    For 6" Overall Height Instead Of 4-5/8", Add  36.93 

. 
 26 05 36 00-0810 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 858.82 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.82 
    For 6" Overall Height Instead Of 4-5/8", Add  42.94 

XXXXXXX 
. 
 26 05 36 00-0811  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0812 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 195.13 77.54 
    For 60 Degree Bend, Deduct  -34.68 
    For 30 Degree Bend, Deduct  -62.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.05 
    For 6" Overall Height Instead Of 4-5/8", Add  9.76 

. 
 26 05 36 00-0813 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 223.42 93.00 

    For 60 Degree Bend, Deduct  -38.09 
    For 30 Degree Bend, Deduct  -68.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.60 
    For 6" Overall Height Instead Of 4-5/8", Add  11.17 

. 
 26 05 36 00-0814 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 248.78 106.66 

    For 60 Degree Bend, Deduct  -41.21 
    For 30 Degree Bend, Deduct  -74.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.99 
    For 6" Overall Height Instead Of 4-5/8", Add  12.44 

. 
 26 05 36 00-0815 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 308.33 134.82 

    For 60 Degree Bend, Deduct  -50.08 
    For 30 Degree Bend, Deduct  -90.96 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.60 
    For 6" Overall Height Instead Of 4-5/8", Add  15.42 

. 
 26 05 36 00-0816 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 379.16 165.11 

    For 60 Degree Bend, Deduct  -61.83 
    For 30 Degree Bend, Deduct  -112.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.16 
    For 6" Overall Height Instead Of 4-5/8", Add  18.96 

. 
 26 05 36 00-0817 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 435.13 189.54 

    For 60 Degree Bend, Deduct  -70.93 
    For 30 Degree Bend, Deduct  -128.75 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.72 
    For 6" Overall Height Instead Of 4-5/8", Add  21.76 

. 
 26 05 36 00-0818 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 495.13 222.50 

    For 60 Degree Bend, Deduct  -78.10 
    For 30 Degree Bend, Deduct  -142.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.97 
    For 6" Overall Height Instead Of 4-5/8", Add  24.76 

XXXXXXX 
. 
 26 05 36 00-0819  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0820 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 222.01 79.99 
    For 60 Degree Bend, Deduct  -42.62 
    For 30 Degree Bend, Deduct  -75.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.54 
    For 6" Overall Height Instead Of 4-5/8", Add  11.10 

. 
 26 05 36 00-0821 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 259.64 96.42 

    For 60 Degree Bend, Deduct  -48.71 
    For 30 Degree Bend, Deduct  -86.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.93 
    For 6" Overall Height Instead Of 4-5/8", Add  12.98 

. 
 26 05 36 00-0822 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 287.02 111.35 

    For 60 Degree Bend, Deduct  -52.04 
    For 30 Degree Bend, Deduct  -92.91 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.42 
    For 6" Overall Height Instead Of 4-5/8", Add  14.35 

. 
 26 05 36 00-0823 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 346.08 142.18 

    For 60 Degree Bend, Deduct  -59.69 
    For 30 Degree Bend, Deduct  -107.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.76 
    For 6" Overall Height Instead Of 4-5/8", Add  17.30 

. 
 26 05 36 00-0824 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 421.13 176.63 

    For 60 Degree Bend, Deduct  -71.28 
    For 30 Degree Bend, Deduct  -128.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.40 
    For 6" Overall Height Instead Of 4-5/8", Add  21.06 

. 
 26 05 36 00-0825 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 493.60 204.89 

    For 60 Degree Bend, Deduct  -84.36 
    For 30 Degree Bend, Deduct  -151.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.29 
    For 6" Overall Height Instead Of 4-5/8", Add  24.68 

. 
 26 05 36 00-0826 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 566.26 243.93 

    For 60 Degree Bend, Deduct  -93.38 
    For 30 Degree Bend, Deduct  -169.18 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.30 
    For 6" Overall Height Instead Of 4-5/8", Add  28.31 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-0827  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0828 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 256.72 82.56 
    For 60 Degree Bend, Deduct  -53.09 
    For 30 Degree Bend, Deduct  -93.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.80 
    For 6" Overall Height Instead Of 4-5/8", Add  12.84 

. 
 26 05 36 00-0829 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 288.81 100.26 

    For 60 Degree Bend, Deduct  -56.88 
    For 30 Degree Bend, Deduct  -100.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.53 
    For 6" Overall Height Instead Of 4-5/8", Add  14.44 

. 
 26 05 36 00-0830 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 318.20 116.36 

    For 60 Degree Bend, Deduct  -60.40 
    For 30 Degree Bend, Deduct  -107.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.12 
    For 6" Overall Height Instead Of 4-5/8", Add  15.91 

. 
 26 05 36 00-0831 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 388.03 150.61 

    For 60 Degree Bend, Deduct  -70.30 
    For 30 Degree Bend, Deduct  -125.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.25 
    For 6" Overall Height Instead Of 4-5/8", Add  19.40 

. 
 26 05 36 00-0832 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 483.31 189.54 

    For 60 Degree Bend, Deduct  -86.83 
    For 30 Degree Bend, Deduct  -155.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.53 
    For 6" Overall Height Instead Of 4-5/8", Add  24.17 

. 
 26 05 36 00-0833 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 548.39 222.50 

    For 60 Degree Bend, Deduct  -95.67 
    For 30 Degree Bend, Deduct  -171.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.30 
    For 6" Overall Height Instead Of 4-5/8", Add  27.42 

. 
 26 05 36 00-0834 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 644.19 269.32 

    For 60 Degree Bend, Deduct  -109.33 
    For 30 Degree Bend, Deduct  -197.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.97 
    For 6" Overall Height Instead Of 4-5/8", Add  32.21 

XXXXXXX 
. 
 26 05 36 00-0835  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0836 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 302.31 106.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.34 
    For 6" Overall Height Instead Of 4-5/8", Add  15.12 

. 
 26 05 36 00-0837 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 334.43 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.29 
    For 6" Overall Height Instead Of 4-5/8", Add  16.72 

. 
 26 05 36 00-0838 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 358.05 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.58 
    For 6" Overall Height Instead Of 4-5/8", Add  17.90 

. 
 26 05 36 00-0839 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 413.31 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.57 
    For 6" Overall Height Instead Of 4-5/8", Add  20.67 

. 
 26 05 36 00-0840 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 460.85 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.29 
    For 6" Overall Height Instead Of 4-5/8", Add  23.04 

. 
 26 05 36 00-0841 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 507.24 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.95 
    For 6" Overall Height Instead Of 4-5/8", Add  25.36 

. 
 26 05 36 00-0842 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 562.10 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.92 
    For 6" Overall Height Instead Of 4-5/8", Add  28.11 

XXXXXXX 
. 
 26 05 36 00-0843  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0844 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 320.17 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.75 
    For 6" Overall Height Instead Of 4-5/8", Add  16.01 

. 
 26 05 36 00-0845 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 353.72 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.71 
    For 6" Overall Height Instead Of 4-5/8", Add  17.69 

. 
 26 05 36 00-0846 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 380.82 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.23 
    For 6" Overall Height Instead Of 4-5/8", Add  19.04 

. 
 26 05 36 00-0847 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 446.03 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.89 
    For 6" Overall Height Instead Of 4-5/8", Add  22.30 

. 
 26 05 36 00-0848 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 502.20 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.15 
    For 6" Overall Height Instead Of 4-5/8", Add  25.11 

. 
 26 05 36 00-0849 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 557.40 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.36 
    For 6" Overall Height Instead Of 4-5/8", Add  27.87 

NOT FOR BID
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. 
 26 05 36 00-0850 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 630.06 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.56 
    For 6" Overall Height Instead Of 4-5/8", Add  31.50 

XXXXXXX 
. 
 26 05 36 00-0851  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0852 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 402.11 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.52 
    For 6" Overall Height Instead Of 4-5/8", Add  20.11 

. 
 26 05 36 00-0853 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 437.30 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.51 
    For 6" Overall Height Instead Of 4-5/8", Add  21.87 

. 
 26 05 36 00-0854 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 477.52 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.20 
    For 6" Overall Height Instead Of 4-5/8", Add  23.88 

. 
 26 05 36 00-0855 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 551.43 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.35 
    For 6" Overall Height Instead Of 4-5/8", Add  27.57 

. 
 26 05 36 00-0856 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 615.42 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.00 
    For 6" Overall Height Instead Of 4-5/8", Add  30.77 

. 
 26 05 36 00-0857 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 689.31 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.60 
    For 6" Overall Height Instead Of 4-5/8", Add  34.47 

. 
 26 05 36 00-0858 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 775.22 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.46 
    For 6" Overall Height Instead Of 4-5/8", Add  38.76 

XXXXXXX 
. 
 26 05 36 00-0859  12" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0860 EA  6" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 485.08 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.44 
    For 6" Overall Height Instead Of 4-5/8", Add  24.25 

. 
 26 05 36 00-0861 EA  9" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 523.93 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.85 
    For 6" Overall Height Instead Of 4-5/8", Add  26.20 

. 
 26 05 36 00-0862 EA  12" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 543.00 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.92 
    For 6" Overall Height Instead Of 4-5/8", Add  27.15 

. 
 26 05 36 00-0863 EA  18" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 612.68 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.94 
    For 6" Overall Height Instead Of 4-5/8", Add  30.63 

. 
 26 05 36 00-0864 EA  24" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 678.51 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.17 
    For 6" Overall Height Instead Of 4-5/8", Add  33.93 

. 
 26 05 36 00-0865 EA  30" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 740.02 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.89 
    For 6" Overall Height Instead Of 4-5/8", Add  37.00 

. 
 26 05 36 00-0866 EA  36" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 853.51 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.92 
    For 6" Overall Height Instead Of 4-5/8", Add  42.68 

XXXXXXX 
. 
 26 05 36 00-0867  24" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0868 EA  6" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 615.78 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.04 
    For 6" Overall Height Instead Of 4-5/8", Add  30.79 

. 
 26 05 36 00-0869 EA  9" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 665.53 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.23 
    For 6" Overall Height Instead Of 4-5/8", Add  33.28 

. 
 26 05 36 00-0870 EA  12" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 692.75 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.94 
    For 6" Overall Height Instead Of 4-5/8", Add  34.64 

. 
 26 05 36 00-0871 EA  18" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 763.29 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.65 
    For 6" Overall Height Instead Of 4-5/8", Add  38.16 

. 
 26 05 36 00-0872 EA  24" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 848.87 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.22 
    For 6" Overall Height Instead Of 4-5/8", Add  42.44 

. 
 26 05 36 00-0873 EA  30" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 914.74 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.05 
    For 6" Overall Height Instead Of 4-5/8", Add  45.74 

. 
 26 05 36 00-0874 EA  36" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,186.65 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.83 
    For 6" Overall Height Instead Of 4-5/8", Add  59.33 

XXXXXXX 
. 
 26 05 36 00-0875  36" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0876 EA  6" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 752.66 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.94 
    For 6" Overall Height Instead Of 4-5/8", Add  37.63 

. 
 26 05 36 00-0877 EA  9" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 804.51 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.01 
    For 6" Overall Height Instead Of 4-5/8", Add  40.23 

NOT FOR BID
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. 
 26 05 36 00-0878 EA  12" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 862.20 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.54 
    For 6" Overall Height Instead Of 4-5/8", Add  43.11 

. 
 26 05 36 00-0879 EA  18" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 943.07 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.64 
    For 6" Overall Height Instead Of 4-5/8", Add  47.15 

. 
 26 05 36 00-0880 EA  24" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,060.95 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.66 
    For 6" Overall Height Instead Of 4-5/8", Add  53.05 

. 
 26 05 36 00-0881 EA  30" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,229.04 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.07 
    For 6" Overall Height Instead Of 4-5/8", Add  61.45 

. 
 26 05 36 00-0882 EA  36" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,410.99 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.34 
    For 6" Overall Height Instead Of 4-5/8", Add  70.55 

XXXXXXX 
. 
 26 05 36 00-0883  12" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0884 EA  6" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 638.56 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.06 
    For 6" Overall Height Instead Of 4-5/8", Add  31.93 

. 
 26 05 36 00-0885 EA  9" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 660.43 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.62 
    For 6" Overall Height Instead Of 4-5/8", Add  33.02 

. 
 26 05 36 00-0886 EA  12" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 675.84 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.51 
    For 6" Overall Height Instead Of 4-5/8", Add  33.79 

. 
 26 05 36 00-0887 EA  18" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 712.33 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.69 
    For 6" Overall Height Instead Of 4-5/8", Add  35.62 

. 
 26 05 36 00-0888 EA  24" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 757.30 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.35 
    For 6" Overall Height Instead Of 4-5/8", Add  37.87 

. 
 26 05 36 00-0889 EA  30" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 803.44 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.01 
    For 6" Overall Height Instead Of 4-5/8", Add  40.17 

. 
 26 05 36 00-0890 EA  36" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 862.20 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.54 
    For 6" Overall Height Instead Of 4-5/8", Add  43.11 

XXXXXXX 
. 
 26 05 36 00-0891  24" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0892 EA  6" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 887.78 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.71 
    For 6" Overall Height Instead Of 4-5/8", Add  44.39 

. 
 26 05 36 00-0893 EA  9" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 908.95 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.12 
    For 6" Overall Height Instead Of 4-5/8", Add  45.45 

. 
 26 05 36 00-0894 EA  12" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 931.34 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.59 
    For 6" Overall Height Instead Of 4-5/8", Add  46.57 

. 
 26 05 36 00-0895 EA  18" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 983.45 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.02 
    For 6" Overall Height Instead Of 4-5/8", Add  49.17 

. 
 26 05 36 00-0896 EA  24" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,017.74 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.44 
    For 6" Overall Height Instead Of 4-5/8", Add  50.89 

. 
 26 05 36 00-0897 EA  30" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,078.86 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.20 
    For 6" Overall Height Instead Of 4-5/8", Add  53.94 

. 
 26 05 36 00-0898 EA  36" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,192.69 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.60 
    For 6" Overall Height Instead Of 4-5/8", Add  59.63 

XXXXXXX 
. 
 26 05 36 00-0899  36" Radius Vertical Tee (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0900 EA  6" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,410.23 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.48 
    For 6" Overall Height Instead Of 4-5/8", Add  70.51 

. 
 26 05 36 00-0901 EA  9" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,440.43 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.66 
    For 6" Overall Height Instead Of 4-5/8", Add  72.02 

. 
 26 05 36 00-0902 EA  12" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,472.84 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.96 
    For 6" Overall Height Instead Of 4-5/8", Add  73.64 

. 
 26 05 36 00-0903 EA  18" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,528.78 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -130.43 
    For 6" Overall Height Instead Of 4-5/8", Add  76.44 

. 
 26 05 36 00-0904 EA  24" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,567.00 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -133.02 
    For 6" Overall Height Instead Of 4-5/8", Add  78.35 

. 
 26 05 36 00-0905 EA  30" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,667.15 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -140.05 
    For 6" Overall Height Instead Of 4-5/8", Add  83.36 

NOT FOR BID
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. 
 26 05 36 00-0906 EA  36" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,756.13 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -145.17 
    For 6" Overall Height Instead Of 4-5/8", Add  87.81 

XXXXXXX 
. 
 26 05 36 00-0907  12" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0908 EA  6" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 626.81 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.35 
    For 6" Overall Height Instead Of 4-5/8", Add  31.34 

. 
 26 05 36 00-0909 EA  9" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 670.28 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.58 
    For 6" Overall Height Instead Of 4-5/8", Add  33.51 

. 
 26 05 36 00-0910 EA  12" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 697.35 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.05 
    For 6" Overall Height Instead Of 4-5/8", Add  34.87 

. 
 26 05 36 00-0911 EA  18" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 772.99 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.19 
    For 6" Overall Height Instead Of 4-5/8", Add  38.65 

. 
 26 05 36 00-0912 EA  24" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 848.80 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.45 
    For 6" Overall Height Instead Of 4-5/8", Add  42.44 

. 
 26 05 36 00-0913 EA  30" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 938.49 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.41 
    For 6" Overall Height Instead Of 4-5/8", Add  46.92 

. 
 26 05 36 00-0914 EA  36" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .................................................................... 1,068.90 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.05 
    For 6" Overall Height Instead Of 4-5/8", Add  53.45 

XXXXXXX 
. 
 26 05 36 00-0915  24" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0916 EA  6" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 857.49 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.07 
    For 6" Overall Height Instead Of 4-5/8", Add  42.87 

. 
 26 05 36 00-0917 EA  9" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 897.81 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.67 
    For 6" Overall Height Instead Of 4-5/8", Add  44.89 

. 
 26 05 36 00-0918 EA  12" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 940.71 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.41 
    For 6" Overall Height Instead Of 4-5/8", Add  47.04 

. 
 26 05 36 00-0919 EA  18" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 997.17 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.29 
    For 6" Overall Height Instead Of 4-5/8", Add  49.86 

. 
 26 05 36 00-0920 EA  24" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,123.07 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.47 
    For 6" Overall Height Instead Of 4-5/8", Add  56.15 

. 
 26 05 36 00-0921 EA  30" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,354.12 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.86 
    For 6" Overall Height Instead Of 4-5/8", Add  67.71 

. 
 26 05 36 00-0922 EA  36" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,500.09 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.25 
    For 6" Overall Height Instead Of 4-5/8", Add  75.00 

XXXXXXX 
. 
 26 05 36 00-0923  36" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0924 EA  6" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 985.46 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.88 
    For 6" Overall Height Instead Of 4-5/8", Add  49.27 

. 
 26 05 36 00-0925 EA  9" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,175.20 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.09 
    For 6" Overall Height Instead Of 4-5/8", Add  58.76 

. 
 26 05 36 00-0926 EA  12" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,251.83 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.74 
    For 6" Overall Height Instead Of 4-5/8", Add  62.59 

. 
 26 05 36 00-0927 EA  18" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,189.00 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.06 
    For 6" Overall Height Instead Of 4-5/8", Add  59.45 

. 
 26 05 36 00-0928 EA  24" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,434.54 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.70 
    For 6" Overall Height Instead Of 4-5/8", Add  71.73 

. 
 26 05 36 00-0929 EA  30" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,581.96 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.60 
    For 6" Overall Height Instead Of 4-5/8", Add  79.10 

. 
 26 05 36 00-0930 EA  36" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,761.41 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -128.69 
    For 6" Overall Height Instead Of 4-5/8", Add  88.07 

XXXXXXX 
. 
 26 05 36 00-0931  12" Radius Vertical Cross (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0932 EA  6" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 626.81 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.35 
    For 6" Overall Height Instead Of 4-5/8", Add  31.34 

. 
 26 05 36 00-0933 EA  9" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 670.43 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.59 
    For 6" Overall Height Instead Of 4-5/8", Add  33.52 
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. 
 26 05 36 00-0934 EA  12" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 697.26 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.05 
    For 6" Overall Height Instead Of 4-5/8", Add  34.86 

. 
 26 05 36 00-0935 EA  18" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 773.18 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.20 
    For 6" Overall Height Instead Of 4-5/8", Add  38.66 

. 
 26 05 36 00-0936 EA  24" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 848.80 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.45 
    For 6" Overall Height Instead Of 4-5/8", Add  42.44 

. 
 26 05 36 00-0937 EA  30" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 938.77 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.42 
    For 6" Overall Height Instead Of 4-5/8", Add  46.94 

. 
 26 05 36 00-0938 EA  36" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 1,068.09 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.01 
    For 6" Overall Height Instead Of 4-5/8", Add  53.40 

XXXXXXX 
. 
 26 05 36 00-0939  24" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0940 EA  6" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 857.49 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.07 
    For 6" Overall Height Instead Of 4-5/8", Add  42.87 

. 
 26 05 36 00-0941 EA  9" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 897.81 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.67 
    For 6" Overall Height Instead Of 4-5/8", Add  44.89 

. 
 26 05 36 00-0942 EA  12" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 940.71 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.41 
    For 6" Overall Height Instead Of 4-5/8", Add  47.04 

. 
 26 05 36 00-0943 EA  18" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 997.17 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.29 
    For 6" Overall Height Instead Of 4-5/8", Add  49.86 

. 
 26 05 36 00-0944 EA  24" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,123.07 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.47 
    For 6" Overall Height Instead Of 4-5/8", Add  56.15 

. 
 26 05 36 00-0945 EA  30" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,210.33 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.48 
    For 6" Overall Height Instead Of 4-5/8", Add  60.52 

. 
 26 05 36 00-0946 EA  36" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,337.99 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.04 
    For 6" Overall Height Instead Of 4-5/8", Add  66.90 

XXXXXXX 
. 
 26 05 36 00-0947  36" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0948 EA  6" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,188.93 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.23 
    For 6" Overall Height Instead Of 4-5/8", Add  59.45 

. 
 26 05 36 00-0949 EA  9" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,251.50 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.72 
    For 6" Overall Height Instead Of 4-5/8", Add  62.58 

. 
 26 05 36 00-0950 EA  12" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,332.71 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.83 
    For 6" Overall Height Instead Of 4-5/8", Add  66.64 

. 
 26 05 36 00-0951 EA  18" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,428.51 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -110.01 
    For 6" Overall Height Instead Of 4-5/8", Add  71.43 

. 
 26 05 36 00-0952 EA  24" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,731.27 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -134.37 
    For 6" Overall Height Instead Of 4-5/8", Add  86.56 

. 
 26 05 36 00-0953 EA  30" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,910.48 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -148.45 
    For 6" Overall Height Instead Of 4-5/8", Add  95.52 

. 
 26 05 36 00-0954 EA  36" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 2,127.02 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -165.26 
    For 6" Overall Height Instead Of 4-5/8", Add  106.35 

XXXXXXX 
. 
 26 05 36 00-0955  6" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0956  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0957 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 264.12 106.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.50 
    For 6" Overall Height Instead Of 4-5/8", Add  13.21 

. 
 26 05 36 00-0958 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 291.13 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.96 
    For 6" Overall Height Instead Of 4-5/8", Add  14.56 

. 
 26 05 36 00-0959 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 328.79 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.66 
    For 6" Overall Height Instead Of 4-5/8", Add  16.44 

. 
 26 05 36 00-0960 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 392.57 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.50 
    For 6" Overall Height Instead Of 4-5/8", Add  19.63 

. 
 26 05 36 00-0961 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 461.58 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.36 
    For 6" Overall Height Instead Of 4-5/8", Add  23.08 

NOT FOR BID
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. 
 26 05 36 00-0962 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 509.87 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.21 
    For 6" Overall Height Instead Of 4-5/8", Add  25.49 

. 
 26 05 36 00-0963 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 593.31 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.01 
    For 6" Overall Height Instead Of 4-5/8", Add  29.67 

XXXXXXX 
. 
 26 05 36 00-0964  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0965 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 337.61 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.49 
    For 6" Overall Height Instead Of 4-5/8", Add  16.88 

. 
 26 05 36 00-0966 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 371.85 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.53 
    For 6" Overall Height Instead Of 4-5/8", Add  18.59 

. 
 26 05 36 00-0967 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 403.33 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.48 
    For 6" Overall Height Instead Of 4-5/8", Add  20.17 

. 
 26 05 36 00-0968 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 474.75 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.76 
    For 6" Overall Height Instead Of 4-5/8", Add  23.74 

. 
 26 05 36 00-0969 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 539.25 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.85 
    For 6" Overall Height Instead Of 4-5/8", Add  26.96 

. 
 26 05 36 00-0970 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 603.87 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.01 
    For 6" Overall Height Instead Of 4-5/8", Add  30.19 

. 
 26 05 36 00-0971 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 692.38 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.79 
    For 6" Overall Height Instead Of 4-5/8", Add  34.62 

XXXXXXX 
. 
 26 05 36 00-0972  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0973 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 361.17 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.43 
    For 6" Overall Height Instead Of 4-5/8", Add  18.06 

. 
 26 05 36 00-0974 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 395.99 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.39 
    For 6" Overall Height Instead Of 4-5/8", Add  19.80 

. 
 26 05 36 00-0975 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 442.38 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.68 
    For 6" Overall Height Instead Of 4-5/8", Add  22.12 

. 
 26 05 36 00-0976 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 531.14 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.32 
    For 6" Overall Height Instead Of 4-5/8", Add  26.56 

. 
 26 05 36 00-0977 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 614.33 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.89 
    For 6" Overall Height Instead Of 4-5/8", Add  30.72 

. 
 26 05 36 00-0978 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 694.02 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.07 
    For 6" Overall Height Instead Of 4-5/8", Add  34.70 

. 
 26 05 36 00-0979 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 807.74 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.71 
    For 6" Overall Height Instead Of 4-5/8", Add  40.39 

XXXXXXX 
. 
 26 05 36 00-0980  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0981 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 185.71 77.54 
    For 60 Degree Bend, Deduct  -31.57 
    For 30 Degree Bend, Deduct  -56.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.11 
    For 6" Overall Height Instead Of 4-5/8", Add  9.29 

. 
 26 05 36 00-0982 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 213.63 93.00 

    For 60 Degree Bend, Deduct  -34.86 
    For 30 Degree Bend, Deduct  -63.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.62 
    For 6" Overall Height Instead Of 4-5/8", Add  10.68 

. 
 26 05 36 00-0983 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 238.64 106.66 

    For 60 Degree Bend, Deduct  -37.86 
    For 30 Degree Bend, Deduct  -69.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.98 
    For 6" Overall Height Instead Of 4-5/8", Add  11.93 

. 
 26 05 36 00-0984 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 296.38 134.82 

    For 60 Degree Bend, Deduct  -46.14 
    For 30 Degree Bend, Deduct  -84.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.41 
    For 6" Overall Height Instead Of 4-5/8", Add  14.82 

. 
 26 05 36 00-0985 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 364.31 165.11 

    For 60 Degree Bend, Deduct  -56.93 
    For 30 Degree Bend, Deduct  -104.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.67 
    For 6" Overall Height Instead Of 4-5/8", Add  18.22 

NOT FOR BID
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. 
 26 05 36 00-0986 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 418.10 189.54 

    For 60 Degree Bend, Deduct  -65.31 
    For 30 Degree Bend, Deduct  -119.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.01 
    For 6" Overall Height Instead Of 4-5/8", Add  20.91 

. 
 26 05 36 00-0987 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 477.38 222.50 

    For 60 Degree Bend, Deduct  -72.24 
    For 30 Degree Bend, Deduct  -132.76 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.20 
    For 6" Overall Height Instead Of 4-5/8", Add  23.87 

XXXXXXX 
. 
 26 05 36 00-0988  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0989 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 209.33 79.99 
    For 60 Degree Bend, Deduct  -38.43 
    For 30 Degree Bend, Deduct  -68.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.27 
    For 6" Overall Height Instead Of 4-5/8", Add  10.47 

. 
 26 05 36 00-0990 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 245.51 96.42 

    For 60 Degree Bend, Deduct  -44.05 
    For 30 Degree Bend, Deduct  -78.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.51 
    For 6" Overall Height Instead Of 4-5/8", Add  12.28 

. 
 26 05 36 00-0991 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 272.52 111.35 

    For 60 Degree Bend, Deduct  -47.25 
    For 30 Degree Bend, Deduct  -84.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.97 
    For 6" Overall Height Instead Of 4-5/8", Add  13.63 

. 
 26 05 36 00-0992 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 330.50 142.18 

    For 60 Degree Bend, Deduct  -54.55 
    For 30 Degree Bend, Deduct  -98.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.20 
    For 6" Overall Height Instead Of 4-5/8", Add  16.53 

. 
 26 05 36 00-0993 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 403.01 176.63 

    For 60 Degree Bend, Deduct  -65.30 
    For 30 Degree Bend, Deduct  -118.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.59 
    For 6" Overall Height Instead Of 4-5/8", Add  20.15 

. 
 26 05 36 00-0994 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 471.86 204.89 

    For 60 Degree Bend, Deduct  -77.18 
    For 30 Degree Bend, Deduct  -140.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.11 
    For 6" Overall Height Instead Of 4-5/8", Add  23.59 

. 
 26 05 36 00-0995 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 543.43 243.93 

    For 60 Degree Bend, Deduct  -85.84 
    For 30 Degree Bend, Deduct  -156.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.02 
    For 6" Overall Height Instead Of 4-5/8", Add  27.17 

XXXXXXX 
. 
 26 05 36 00-0996  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0997 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 239.69 82.56 
    For 60 Degree Bend, Deduct  -47.47 
    For 30 Degree Bend, Deduct  -83.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.09 
    For 6" Overall Height Instead Of 4-5/8", Add  11.98 

. 
 26 05 36 00-0998 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 271.42 100.26 

    For 60 Degree Bend, Deduct  -51.14 
    For 30 Degree Bend, Deduct  -90.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.79 
    For 6" Overall Height Instead Of 4-5/8", Add  13.57 

. 
 26 05 36 00-0999 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 300.45 116.36 

    For 60 Degree Bend, Deduct  -54.54 
    For 30 Degree Bend, Deduct  -97.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.35 
    For 6" Overall Height Instead Of 4-5/8", Add  15.02 

. 
 26 05 36 00-1000 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 368.47 150.61 

    For 60 Degree Bend, Deduct  -63.85 
    For 30 Degree Bend, Deduct  -114.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.29 
    For 6" Overall Height Instead Of 4-5/8", Add  18.42 

. 
 26 05 36 00-1001 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 459.40 189.54 

    For 60 Degree Bend, Deduct  -78.94 
    For 30 Degree Bend, Deduct  -142.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.14 
    For 6" Overall Height Instead Of 4-5/8", Add  22.97 

. 
 26 05 36 00-1002 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 523.03 222.50 

    For 60 Degree Bend, Deduct  -87.30 
    For 30 Degree Bend, Deduct  -157.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.76 
    For 6" Overall Height Instead Of 4-5/8", Add  26.15 

. 
 26 05 36 00-1003 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 616.29 269.32 

    For 60 Degree Bend, Deduct  -100.13 
    For 30 Degree Bend, Deduct  -181.84 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.18 
    For 6" Overall Height Instead Of 4-5/8", Add  30.81 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1004  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1005 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 292.35 106.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.35 
    For 6" Overall Height Instead Of 4-5/8", Add  14.62 

. 
 26 05 36 00-1006 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 323.92 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.24 
    For 6" Overall Height Instead Of 4-5/8", Add  16.20 

. 
 26 05 36 00-1007 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 347.36 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.51 
    For 6" Overall Height Instead Of 4-5/8", Add  17.37 

. 
 26 05 36 00-1008 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 402.26 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.47 
    For 6" Overall Height Instead Of 4-5/8", Add  20.11 

. 
 26 05 36 00-1009 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 449.26 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.13 
    For 6" Overall Height Instead Of 4-5/8", Add  22.46 

. 
 26 05 36 00-1010 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 495.11 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.73 
    For 6" Overall Height Instead Of 4-5/8", Add  24.76 

. 
 26 05 36 00-1011 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 549.60 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.67 
    For 6" Overall Height Instead Of 4-5/8", Add  27.48 

XXXXXXX 
. 
 26 05 36 00-1012  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1013 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 309.39 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.67 
    For 6" Overall Height Instead Of 4-5/8", Add  15.47 

. 
 26 05 36 00-1014 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 342.49 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.58 
    For 6" Overall Height Instead Of 4-5/8", Add  17.12 

. 
 26 05 36 00-1015 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 369.32 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.08 
    For 6" Overall Height Instead Of 4-5/8", Add  18.47 

. 
 26 05 36 00-1016 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 433.90 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.67 
    For 6" Overall Height Instead Of 4-5/8", Add  21.70 

. 
 26 05 36 00-1017 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 489.34 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.86 
    For 6" Overall Height Instead Of 4-5/8", Add  24.47 

. 
 26 05 36 00-1018 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 543.81 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.00 
    For 6" Overall Height Instead Of 4-5/8", Add  27.19 

. 
 26 05 36 00-1019 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 615.57 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.11 
    For 6" Overall Height Instead Of 4-5/8", Add  30.78 

XXXXXXX 
. 
 26 05 36 00-1020  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1021 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 385.45 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.86 
    For 6" Overall Height Instead Of 4-5/8", Add  19.27 

. 
 26 05 36 00-1022 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 420.28 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.81 
    For 6" Overall Height Instead Of 4-5/8", Add  21.01 

. 
 26 05 36 00-1023 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 459.40 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.39 
    For 6" Overall Height Instead Of 4-5/8", Add  22.97 

. 
 26 05 36 00-1024 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 532.59 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.46 
    For 6" Overall Height Instead Of 4-5/8", Add  26.63 

. 
 26 05 36 00-1025 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 595.85 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.04 
    For 6" Overall Height Instead Of 4-5/8", Add  29.79 

. 
 26 05 36 00-1026 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 668.30 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.50 
    For 6" Overall Height Instead Of 4-5/8", Add  33.42 

. 
 26 05 36 00-1027 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 753.30 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.27 
    For 6" Overall Height Instead Of 4-5/8", Add  37.67 

XXXXXXX 
. 
 26 05 36 00-1028  12" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1029 EA  6" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 474.03 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.33 
    For 6" Overall Height Instead Of 4-5/8", Add  23.70 

. 
 26 05 36 00-1030 EA  9" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 512.16 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.67 
    For 6" Overall Height Instead Of 4-5/8", Add  25.61 

. 
 26 05 36 00-1031 EA  12" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 531.04 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.73 
    For 6" Overall Height Instead Of 4-5/8", Add  26.55 

NOT FOR BID
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. 
 26 05 36 00-1032 EA  18" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 598.37 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.51 
    For 6" Overall Height Instead Of 4-5/8", Add  29.92 

. 
 26 05 36 00-1033 EA  24" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 662.75 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.59 
    For 6" Overall Height Instead Of 4-5/8", Add  33.14 

. 
 26 05 36 00-1034 EA  30" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 721.73 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.06 
    For 6" Overall Height Instead Of 4-5/8", Add  36.09 

. 
 26 05 36 00-1035 EA  36" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 831.59 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.73 
    For 6" Overall Height Instead Of 4-5/8", Add  41.58 

XXXXXXX 
. 
 26 05 36 00-1036  24" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1037 EA  6" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 596.94 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.15 
    For 6" Overall Height Instead Of 4-5/8", Add  29.85 

. 
 26 05 36 00-1038 EA  9" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 645.60 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.24 
    For 6" Overall Height Instead Of 4-5/8", Add  32.28 

. 
 26 05 36 00-1039 EA  12" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 672.28 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.90 
    For 6" Overall Height Instead Of 4-5/8", Add  33.61 

. 
 26 05 36 00-1040 EA  18" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 741.01 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.42 
    For 6" Overall Height Instead Of 4-5/8", Add  37.05 

. 
 26 05 36 00-1041 EA  24" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 824.59 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.79 
    For 6" Overall Height Instead Of 4-5/8", Add  41.23 

. 
 26 05 36 00-1042 EA  30" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 888.11 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.38 
    For 6" Overall Height Instead Of 4-5/8", Add  44.41 

. 
 26 05 36 00-1043 EA  36" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,145.89 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.75 
    For 6" Overall Height Instead Of 4-5/8", Add  57.29 

XXXXXXX 
. 
 26 05 36 00-1044  36" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1045 EA  6" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 726.03 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.28 
    For 6" Overall Height Instead Of 4-5/8", Add  36.30 

. 
 26 05 36 00-1046 EA  9" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 777.16 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.27 
    For 6" Overall Height Instead Of 4-5/8", Add  38.86 

. 
 26 05 36 00-1047 EA  12" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 832.31 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.55 
    For 6" Overall Height Instead Of 4-5/8", Add  41.62 

. 
 26 05 36 00-1048 EA  18" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 911.55 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.49 
    For 6" Overall Height Instead Of 4-5/8", Add  45.58 

. 
 26 05 36 00-1049 EA  24" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,026.16 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.18 
    For 6" Overall Height Instead Of 4-5/8", Add  51.31 

. 
 26 05 36 00-1050 EA  30" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,185.02 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.66 
    For 6" Overall Height Instead Of 4-5/8", Add  59.25 

. 
 26 05 36 00-1051 EA  36" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,362.08 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.45 
    For 6" Overall Height Instead Of 4-5/8", Add  68.10 

XXXXXXX 
. 
 26 05 36 00-1052  12" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1053 EA  6" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 613.74 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.58 
    For 6" Overall Height Instead Of 4-5/8", Add  30.69 

. 
 26 05 36 00-1054 EA  9" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 634.89 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.07 
    For 6" Overall Height Instead Of 4-5/8", Add  31.74 

. 
 26 05 36 00-1055 EA  12" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 650.11 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.94 
    For 6" Overall Height Instead Of 4-5/8", Add  32.51 

. 
 26 05 36 00-1056 EA  18" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 686.06 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.06 
    For 6" Overall Height Instead Of 4-5/8", Add  34.30 

. 
 26 05 36 00-1057 EA  24" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 728.86 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.51 
    For 6" Overall Height Instead Of 4-5/8", Add  36.44 

. 
 26 05 36 00-1058 EA  30" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 774.45 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.11 
    For 6" Overall Height Instead Of 4-5/8", Add  38.72 

. 
 26 05 36 00-1059 EA  36" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 832.31 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.55 
    For 6" Overall Height Instead Of 4-5/8", Add  41.62 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1060  24" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1061 EA  6" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 845.76 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.50 
    For 6" Overall Height Instead Of 4-5/8", Add  42.29 

. 
 26 05 36 00-1062 EA  9" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 866.38 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.86 
    For 6" Overall Height Instead Of 4-5/8", Add  43.32 

. 
 26 05 36 00-1063 EA  12" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 888.23 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.28 
    For 6" Overall Height Instead Of 4-5/8", Add  44.41 

. 
 26 05 36 00-1064 EA  18" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 939.07 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.58 
    For 6" Overall Height Instead Of 4-5/8", Add  46.95 

. 
 26 05 36 00-1065 EA  24" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 972.27 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.90 
    For 6" Overall Height Instead Of 4-5/8", Add  48.61 

. 
 26 05 36 00-1066 EA  30" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,032.30 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.55 
    For 6" Overall Height Instead Of 4-5/8", Add  51.62 

. 
 26 05 36 00-1067 EA  36" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,141.97 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.53 
    For 6" Overall Height Instead Of 4-5/8", Add  57.10 

XXXXXXX 
. 
 26 05 36 00-1068  36" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1069 EA  6" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,330.28 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -114.49 
    For 6" Overall Height Instead Of 4-5/8", Add  66.51 

. 
 26 05 36 00-1070 EA  9" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,359.44 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -116.57 
    For 6" Overall Height Instead Of 4-5/8", Add  67.97 

. 
 26 05 36 00-1071 EA  12" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,390.81 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.76 
    For 6" Overall Height Instead Of 4-5/8", Add  69.54 

. 
 26 05 36 00-1072 EA  18" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,445.72 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.13 
    For 6" Overall Height Instead Of 4-5/8", Add  72.29 

. 
 26 05 36 00-1073 EA  24" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,482.89 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.61 
    For 6" Overall Height Instead Of 4-5/8", Add  74.14 

. 
 26 05 36 00-1074 EA  30" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,579.93 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -131.33 
    For 6" Overall Height Instead Of 4-5/8", Add  79.00 

. 
 26 05 36 00-1075 EA  36" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,667.88 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -136.35 
    For 6" Overall Height Instead Of 4-5/8", Add  83.39 

XXXXXXX 
. 
 26 05 36 00-1076  12" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1077 EA  6" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 611.42 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.81 
    For 6" Overall Height Instead Of 4-5/8", Add  30.57 

. 
 26 05 36 00-1078 EA  9" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 653.25 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.88 
    For 6" Overall Height Instead Of 4-5/8", Add  32.66 

. 
 26 05 36 00-1079 EA  12" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 680.14 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.33 
    For 6" Overall Height Instead Of 4-5/8", Add  34.01 

. 
 26 05 36 00-1080 EA  18" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 752.16 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.11 
    For 6" Overall Height Instead Of 4-5/8", Add  37.61 

. 
 26 05 36 00-1081 EA  24" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 827.25 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.30 
    For 6" Overall Height Instead Of 4-5/8", Add  41.36 

. 
 26 05 36 00-1082 EA  30" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 913.13 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.87 
    For 6" Overall Height Instead Of 4-5/8", Add  45.66 

. 
 26 05 36 00-1083 EA  36" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .................................................................... 1,037.20 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.88 
    For 6" Overall Height Instead Of 4-5/8", Add  51.86 

XXXXXXX 
. 
 26 05 36 00-1084  24" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1085 EA  6" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 827.96 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.11 
    For 6" Overall Height Instead Of 4-5/8", Add  41.40 

. 
 26 05 36 00-1086 EA  9" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 867.37 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.63 
    For 6" Overall Height Instead Of 4-5/8", Add  43.37 

. 
 26 05 36 00-1087 EA  12" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 909.37 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.27 
    For 6" Overall Height Instead Of 4-5/8", Add  45.47 
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. 
 26 05 36 00-1088 EA  18" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 964.20 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.99 
    For 6" Overall Height Instead Of 4-5/8", Add  48.21 

. 
 26 05 36 00-1089 EA  24" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,087.20 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.88 
    For 6" Overall Height Instead Of 4-5/8", Add  54.36 

. 
 26 05 36 00-1090 EA  30" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,171.93 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.64 
    For 6" Overall Height Instead Of 4-5/8", Add  58.60 

. 
 26 05 36 00-1091 EA  36" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,294.69 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.71 
    For 6" Overall Height Instead Of 4-5/8", Add  64.73 

XXXXXXX 
. 
 26 05 36 00-1092  36" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1093 EA  6" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 950.67 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.40 
    For 6" Overall Height Instead Of 4-5/8", Add  47.53 

. 
 26 05 36 00-1094 EA  9" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,003.32 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.90 
    For 6" Overall Height Instead Of 4-5/8", Add  50.17 

. 
 26 05 36 00-1095 EA  12" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,069.64 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.52 
    For 6" Overall Height Instead Of 4-5/8", Add  53.48 

. 
 26 05 36 00-1096 EA  18" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,148.06 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.97 
    For 6" Overall Height Instead Of 4-5/8", Add  57.40 

. 
 26 05 36 00-1097 EA  24" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,383.82 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.62 
    For 6" Overall Height Instead Of 4-5/8", Add  69.19 

. 
 26 05 36 00-1098 EA  30" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,525.81 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.99 
    For 6" Overall Height Instead Of 4-5/8", Add  76.29 

. 
 26 05 36 00-1099 EA  36" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,698.91 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.44 
    For 6" Overall Height Instead Of 4-5/8", Add  84.95 

XXXXXXX 
. 
 26 05 36 00-1100  12" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1101 EA  6" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 611.42 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.81 
    For 6" Overall Height Instead Of 4-5/8", Add  30.57 

. 
 26 05 36 00-1102 EA  9" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 653.40 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.89 
    For 6" Overall Height Instead Of 4-5/8", Add  32.67 

. 
 26 05 36 00-1103 EA  12" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 680.05 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.33 
    For 6" Overall Height Instead Of 4-5/8", Add  34.00 

. 
 26 05 36 00-1104 EA  18" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 752.35 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.12 
    For 6" Overall Height Instead Of 4-5/8", Add  37.62 

. 
 26 05 36 00-1105 EA  24" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 827.25 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.30 
    For 6" Overall Height Instead Of 4-5/8", Add  41.36 

. 
 26 05 36 00-1106 EA  30" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 913.41 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.89 
    For 6" Overall Height Instead Of 4-5/8", Add  45.67 

. 
 26 05 36 00-1107 EA  36" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 1,036.39 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.84 
    For 6" Overall Height Instead Of 4-5/8", Add  51.82 

XXXXXXX 
. 
 26 05 36 00-1108  24" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1109 EA  6" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 827.96 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.11 
    For 6" Overall Height Instead Of 4-5/8", Add  41.40 

. 
 26 05 36 00-1110 EA  9" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 867.37 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.63 
    For 6" Overall Height Instead Of 4-5/8", Add  43.37 

. 
 26 05 36 00-1111 EA  12" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 909.37 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.27 
    For 6" Overall Height Instead Of 4-5/8", Add  45.47 

. 
 26 05 36 00-1112 EA  18" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 964.20 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.99 
    For 6" Overall Height Instead Of 4-5/8", Add  48.21 

. 
 26 05 36 00-1113 EA  24" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,087.20 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.88 
    For 6" Overall Height Instead Of 4-5/8", Add  54.36 

. 
 26 05 36 00-1114 EA  30" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,171.93 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.64 
    For 6" Overall Height Instead Of 4-5/8", Add  58.60 

. 
 26 05 36 00-1115 EA  36" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,294.69 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.71 
    For 6" Overall Height Instead Of 4-5/8", Add  64.73 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1116  36" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1117 EA  6" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,138.49 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.18 
    For 6" Overall Height Instead Of 4-5/8", Add  56.92 

. 
 26 05 36 00-1118 EA  9" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,198.97 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.47 
    For 6" Overall Height Instead Of 4-5/8", Add  59.95 

. 
 26 05 36 00-1119 EA  12" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,277.02 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.26 
    For 6" Overall Height Instead Of 4-5/8", Add  63.85 

. 
 26 05 36 00-1120 EA  18" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,369.14 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.08 
    For 6" Overall Height Instead Of 4-5/8", Add  68.46 

. 
 26 05 36 00-1121 EA  24" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,657.72 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -127.01 
    For 6" Overall Height Instead Of 4-5/8", Add  82.89 

. 
 26 05 36 00-1122 EA  30" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,829.05 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -140.31 
    For 6" Overall Height Instead Of 4-5/8", Add  91.45 

. 
 26 05 36 00-1123 EA  36" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 2,036.40 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -156.19 
    For 6" Overall Height Instead Of 4-5/8", Add  101.82 

XXXXXXX 
. 
 26 05 36 00-1124  9" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1125  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1126 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 249.81 106.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.07 
    For 6" Overall Height Instead Of 4-5/8", Add  12.49 

. 
 26 05 36 00-1127 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 276.46 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.49 
    For 6" Overall Height Instead Of 4-5/8", Add  13.82 

. 
 26 05 36 00-1128 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 311.40 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.92 
    For 6" Overall Height Instead Of 4-5/8", Add  15.57 

. 
 26 05 36 00-1129 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 373.00 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.54 
    For 6" Overall Height Instead Of 4-5/8", Add  18.65 

. 
 26 05 36 00-1130 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 437.30 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.93 
    For 6" Overall Height Instead Of 4-5/8", Add  21.87 

. 
 26 05 36 00-1131 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 484.15 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.64 
    For 6" Overall Height Instead Of 4-5/8", Add  24.21 

. 
 26 05 36 00-1132 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 562.15 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.90 
    For 6" Overall Height Instead Of 4-5/8", Add  28.11 

XXXXXXX 
. 
 26 05 36 00-1133  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1134 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 312.25 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.95 
    For 6" Overall Height Instead Of 4-5/8", Add  15.61 

. 
 26 05 36 00-1135 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 345.40 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.88 
    For 6" Overall Height Instead Of 4-5/8", Add  17.27 

. 
 26 05 36 00-1136 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 375.61 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.71 
    For 6" Overall Height Instead Of 4-5/8", Add  18.78 

. 
 26 05 36 00-1137 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 444.68 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.75 
    For 6" Overall Height Instead Of 4-5/8", Add  22.23 

. 
 26 05 36 00-1138 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 506.28 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.56 
    For 6" Overall Height Instead Of 4-5/8", Add  25.31 

. 
 26 05 36 00-1139 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 567.82 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.40 
    For 6" Overall Height Instead Of 4-5/8", Add  28.39 

. 
 26 05 36 00-1140 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 651.80 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.73 
    For 6" Overall Height Instead Of 4-5/8", Add  32.59 

XXXXXXX 
. 
 26 05 36 00-1141  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1142 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 333.28 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.64 
    For 6" Overall Height Instead Of 4-5/8", Add  16.66 

. 
 26 05 36 00-1143 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 367.37 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.52 
    For 6" Overall Height Instead Of 4-5/8", Add  18.37 

NOT FOR BID
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. 
 26 05 36 00-1144 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 410.49 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.50 
    For 6" Overall Height Instead Of 4-5/8", Add  20.52 

. 
 26 05 36 00-1145 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 495.27 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.73 
    For 6" Overall Height Instead Of 4-5/8", Add  24.76 

. 
 26 05 36 00-1146 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 573.75 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.83 
    For 6" Overall Height Instead Of 4-5/8", Add  28.69 

. 
 26 05 36 00-1147 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 649.46 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.61 
    For 6" Overall Height Instead Of 4-5/8", Add  32.47 

. 
 26 05 36 00-1148 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 756.65 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.60 
    For 6" Overall Height Instead Of 4-5/8", Add  37.83 

XXXXXXX 
. 
 26 05 36 00-1149  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1150 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 176.29 77.54 
    For 60 Degree Bend, Deduct  -28.46 
    For 30 Degree Bend, Deduct  -51.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.17 
    For 6" Overall Height Instead Of 4-5/8", Add  8.81 

. 
 26 05 36 00-1151 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 203.85 93.00 

    For 60 Degree Bend, Deduct  -31.63 
    For 30 Degree Bend, Deduct  -57.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.64 
    For 6" Overall Height Instead Of 4-5/8", Add  10.19 

. 
 26 05 36 00-1152 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 228.49 106.66 

    For 60 Degree Bend, Deduct  -34.51 
    For 30 Degree Bend, Deduct  -63.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.96 
    For 6" Overall Height Instead Of 4-5/8", Add  11.42 

. 
 26 05 36 00-1153 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 284.42 134.82 

    For 60 Degree Bend, Deduct  -42.19 
    For 30 Degree Bend, Deduct  -77.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.21 
    For 6" Overall Height Instead Of 4-5/8", Add  14.22 

. 
 26 05 36 00-1154 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 349.45 165.11 

    For 60 Degree Bend, Deduct  -52.03 
    For 30 Degree Bend, Deduct  -95.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.19 
    For 6" Overall Height Instead Of 4-5/8", Add  17.47 

. 
 26 05 36 00-1155 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 401.07 189.54 

    For 60 Degree Bend, Deduct  -59.69 
    For 30 Degree Bend, Deduct  -110.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.31 
    For 6" Overall Height Instead Of 4-5/8", Add  20.05 

. 
 26 05 36 00-1156 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 459.62 222.50 

    For 60 Degree Bend, Deduct  -66.38 
    For 30 Degree Bend, Deduct  -122.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.42 
    For 6" Overall Height Instead Of 4-5/8", Add  22.98 

XXXXXXX 
. 
 26 05 36 00-1157  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1158 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 196.65 79.99 
    For 60 Degree Bend, Deduct  -34.25 
    For 30 Degree Bend, Deduct  -61.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.00 
    For 6" Overall Height Instead Of 4-5/8", Add  9.83 

. 
 26 05 36 00-1159 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 231.38 96.42 

    For 60 Degree Bend, Deduct  -39.39 
    For 30 Degree Bend, Deduct  -71.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.10 
    For 6" Overall Height Instead Of 4-5/8", Add  11.57 

. 
 26 05 36 00-1160 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 258.03 111.35 

    For 60 Degree Bend, Deduct  -42.47 
    For 30 Degree Bend, Deduct  -76.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.52 
    For 6" Overall Height Instead Of 4-5/8", Add  12.90 

. 
 26 05 36 00-1161 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 314.93 142.18 

    For 60 Degree Bend, Deduct  -49.41 
    For 30 Degree Bend, Deduct  -90.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.64 
    For 6" Overall Height Instead Of 4-5/8", Add  15.75 

. 
 26 05 36 00-1162 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 384.90 176.63 

    For 60 Degree Bend, Deduct  -59.32 
    For 30 Degree Bend, Deduct  -108.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.77 
    For 6" Overall Height Instead Of 4-5/8", Add  19.25 

. 
 26 05 36 00-1163 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 450.12 204.89 

    For 60 Degree Bend, Deduct  -70.01 
    For 30 Degree Bend, Deduct  -128.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.94 
    For 6" Overall Height Instead Of 4-5/8", Add  22.51 

NOT FOR BID
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. 
 26 05 36 00-1164 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 520.61 243.93 

    For 60 Degree Bend, Deduct  -78.31 
    For 30 Degree Bend, Deduct  -144.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.74 
    For 6" Overall Height Instead Of 4-5/8", Add  26.03 

XXXXXXX 
. 
 26 05 36 00-1165  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1166 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 222.66 82.56 
    For 60 Degree Bend, Deduct  -41.85 
    For 30 Degree Bend, Deduct  -74.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.39 
    For 6" Overall Height Instead Of 4-5/8", Add  11.13 

. 
 26 05 36 00-1167 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 254.03 100.26 

    For 60 Degree Bend, Deduct  -45.40 
    For 30 Degree Bend, Deduct  -81.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.05 
    For 6" Overall Height Instead Of 4-5/8", Add  12.70 

. 
 26 05 36 00-1168 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 282.69 116.36 

    For 60 Degree Bend, Deduct  -48.68 
    For 30 Degree Bend, Deduct  -87.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.57 
    For 6" Overall Height Instead Of 4-5/8", Add  14.13 

. 
 26 05 36 00-1169 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 348.90 150.61 

    For 60 Degree Bend, Deduct  -57.39 
    For 30 Degree Bend, Deduct  -104.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.34 
    For 6" Overall Height Instead Of 4-5/8", Add  17.45 

. 
 26 05 36 00-1170 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 435.49 189.54 

    For 60 Degree Bend, Deduct  -71.05 
    For 30 Degree Bend, Deduct  -128.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.75 
    For 6" Overall Height Instead Of 4-5/8", Add  21.77 

. 
 26 05 36 00-1171 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 497.67 222.50 

    For 60 Degree Bend, Deduct  -78.93 
    For 30 Degree Bend, Deduct  -143.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.22 
    For 6" Overall Height Instead Of 4-5/8", Add  24.88 

. 
 26 05 36 00-1172 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 588.40 269.32 

    For 60 Degree Bend, Deduct  -90.92 
    For 30 Degree Bend, Deduct  -166.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.39 
    For 6" Overall Height Instead Of 4-5/8", Add  29.42 

XXXXXXX 
. 
 26 05 36 00-1173  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1174 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 277.40 106.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.85 
    For 6" Overall Height Instead Of 4-5/8", Add  13.87 

. 
 26 05 36 00-1175 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 308.16 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.66 
    For 6" Overall Height Instead Of 4-5/8", Add  15.41 

. 
 26 05 36 00-1176 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 331.33 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.91 
    For 6" Overall Height Instead Of 4-5/8", Add  16.57 

. 
 26 05 36 00-1177 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 385.68 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.81 
    For 6" Overall Height Instead Of 4-5/8", Add  19.28 

. 
 26 05 36 00-1178 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 431.87 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.39 
    For 6" Overall Height Instead Of 4-5/8", Add  21.59 

. 
 26 05 36 00-1179 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 476.90 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.91 
    For 6" Overall Height Instead Of 4-5/8", Add  23.85 

. 
 26 05 36 00-1180 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 530.85 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.79 
    For 6" Overall Height Instead Of 4-5/8", Add  26.54 

XXXXXXX 
. 
 26 05 36 00-1181  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1182 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 293.23 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.05 
    For 6" Overall Height Instead Of 4-5/8", Add  14.66 

. 
 26 05 36 00-1183 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 325.64 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.90 
    For 6" Overall Height Instead Of 4-5/8", Add  16.28 

. 
 26 05 36 00-1184 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 352.06 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.35 
    For 6" Overall Height Instead Of 4-5/8", Add  17.60 

. 
 26 05 36 00-1185 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 415.69 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.85 
    For 6" Overall Height Instead Of 4-5/8", Add  20.78 

. 
 26 05 36 00-1186 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 470.05 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.93 
    For 6" Overall Height Instead Of 4-5/8", Add  23.50 

NOT FOR BID
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. 
 26 05 36 00-1187 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 523.43 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.96 
    For 6" Overall Height Instead Of 4-5/8", Add  26.17 

. 
 26 05 36 00-1188 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 593.83 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.94 
    For 6" Overall Height Instead Of 4-5/8", Add  29.69 

XXXXXXX 
. 
 26 05 36 00-1189  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1190 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 360.45 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.36 
    For 6" Overall Height Instead Of 4-5/8", Add  18.02 

. 
 26 05 36 00-1191 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 394.73 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.25 
    For 6" Overall Height Instead Of 4-5/8", Add  19.74 

. 
 26 05 36 00-1192 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 432.23 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.67 
    For 6" Overall Height Instead Of 4-5/8", Add  21.61 

. 
 26 05 36 00-1193 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 504.33 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.64 
    For 6" Overall Height Instead Of 4-5/8", Add  25.22 

. 
 26 05 36 00-1194 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 566.50 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.11 
    For 6" Overall Height Instead Of 4-5/8", Add  28.33 

. 
 26 05 36 00-1195 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 636.78 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.35 
    For 6" Overall Height Instead Of 4-5/8", Add  31.84 

. 
 26 05 36 00-1196 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 720.42 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.98 
    For 6" Overall Height Instead Of 4-5/8", Add  36.02 

XXXXXXX 
. 
 26 05 36 00-1197  12" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1198 EA  6" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 451.93 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.12 
    For 6" Overall Height Instead Of 4-5/8", Add  22.60 

. 
 26 05 36 00-1199 EA  9" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 488.61 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.32 
    For 6" Overall Height Instead Of 4-5/8", Add  24.43 

. 
 26 05 36 00-1200 EA  12" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 507.13 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.33 
    For 6" Overall Height Instead Of 4-5/8", Add  25.36 

. 
 26 05 36 00-1201 EA  18" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 569.75 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.64 
    For 6" Overall Height Instead Of 4-5/8", Add  28.49 

. 
 26 05 36 00-1202 EA  24" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 631.23 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.44 
    For 6" Overall Height Instead Of 4-5/8", Add  31.56 

. 
 26 05 36 00-1203 EA  30" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 685.13 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.40 
    For 6" Overall Height Instead Of 4-5/8", Add  34.26 

. 
 26 05 36 00-1204 EA  36" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 787.75 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.35 
    For 6" Overall Height Instead Of 4-5/8", Add  39.39 

XXXXXXX 
. 
 26 05 36 00-1205  24" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1206 EA  6" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 559.26 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.38 
    For 6" Overall Height Instead Of 4-5/8", Add  27.96 

. 
 26 05 36 00-1207 EA  9" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 605.75 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.25 
    For 6" Overall Height Instead Of 4-5/8", Add  30.29 

. 
 26 05 36 00-1208 EA  12" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 631.34 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.80 
    For 6" Overall Height Instead Of 4-5/8", Add  31.57 

. 
 26 05 36 00-1209 EA  18" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 696.45 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.96 
    For 6" Overall Height Instead Of 4-5/8", Add  34.82 

. 
 26 05 36 00-1210 EA  24" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 776.04 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.94 
    For 6" Overall Height Instead Of 4-5/8", Add  38.80 

. 
 26 05 36 00-1211 EA  30" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 834.85 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.06 
    For 6" Overall Height Instead Of 4-5/8", Add  41.74 

. 
 26 05 36 00-1212 EA  36" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,064.37 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.60 
    For 6" Overall Height Instead Of 4-5/8", Add  53.22 

XXXXXXX 
. 
 26 05 36 00-1213  36" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1214 EA  6" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 672.77 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.95 
    For 6" Overall Height Instead Of 4-5/8", Add  33.64 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 36 Cable Trays for Electrical Systems 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 342 County of San Bernardino

. 
 26 05 36 00-1215 EA  9" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 722.45 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.80 
    For 6" Overall Height Instead Of 4-5/8", Add  36.12 

. 
 26 05 36 00-1216 EA  12" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 772.53 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.57 
    For 6" Overall Height Instead Of 4-5/8", Add  38.63 

. 
 26 05 36 00-1217 EA  18" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 848.50 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.19 
    For 6" Overall Height Instead Of 4-5/8", Add  42.43 

. 
 26 05 36 00-1218 EA  24" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 956.60 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.22 
    For 6" Overall Height Instead Of 4-5/8", Add  47.83 

. 
 26 05 36 00-1219 EA  30" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,096.98 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.86 
    For 6" Overall Height Instead Of 4-5/8", Add  54.85 

. 
 26 05 36 00-1220 EA  36" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,264.26 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.67 
    For 6" Overall Height Instead Of 4-5/8", Add  63.21 

XXXXXXX 
. 
 26 05 36 00-1221  12" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1222 EA  6" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 564.11 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.61 
    For 6" Overall Height Instead Of 4-5/8", Add  28.21 

. 
 26 05 36 00-1223 EA  9" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 583.80 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.96 
    For 6" Overall Height Instead Of 4-5/8", Add  29.19 

. 
 26 05 36 00-1224 EA  12" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 598.67 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.80 
    For 6" Overall Height Instead Of 4-5/8", Add  29.93 

. 
 26 05 36 00-1225 EA  18" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 633.53 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.81 
    For 6" Overall Height Instead Of 4-5/8", Add  31.68 

. 
 26 05 36 00-1226 EA  24" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 671.98 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.82 
    For 6" Overall Height Instead Of 4-5/8", Add  33.60 

. 
 26 05 36 00-1227 EA  30" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 716.48 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.32 
    For 6" Overall Height Instead Of 4-5/8", Add  35.82 

. 
 26 05 36 00-1228 EA  36" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 772.53 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.57 
    For 6" Overall Height Instead Of 4-5/8", Add  38.63 

XXXXXXX 
. 
 26 05 36 00-1229  24" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1230 EA  6" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 761.70 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.10 
    For 6" Overall Height Instead Of 4-5/8", Add  38.09 

. 
 26 05 36 00-1231 EA  9" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 781.24 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.35 
    For 6" Overall Height Instead Of 4-5/8", Add  39.06 

. 
 26 05 36 00-1232 EA  12" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 802.00 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.66 
    For 6" Overall Height Instead Of 4-5/8", Add  40.10 

. 
 26 05 36 00-1233 EA  18" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 850.30 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.71 
    For 6" Overall Height Instead Of 4-5/8", Add  42.52 

. 
 26 05 36 00-1234 EA  24" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 881.33 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.80 
    For 6" Overall Height Instead Of 4-5/8", Add  44.07 

. 
 26 05 36 00-1235 EA  30" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 939.19 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.24 
    For 6" Overall Height Instead Of 4-5/8", Add  46.96 

. 
 26 05 36 00-1236 EA  36" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,040.53 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.39 
    For 6" Overall Height Instead Of 4-5/8", Add  52.03 

XXXXXXX 
. 
 26 05 36 00-1237  36" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1238 EA  6" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,170.37 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.49 
    For 6" Overall Height Instead Of 4-5/8", Add  58.52 

. 
 26 05 36 00-1239 EA  9" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,197.46 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.37 
    For 6" Overall Height Instead Of 4-5/8", Add  59.87 

. 
 26 05 36 00-1240 EA  12" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,226.75 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.35 
    For 6" Overall Height Instead Of 4-5/8", Add  61.34 

. 
 26 05 36 00-1241 EA  18" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,279.58 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.51 
    For 6" Overall Height Instead Of 4-5/8", Add  63.98 

. 
 26 05 36 00-1242 EA  24" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,314.68 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.79 
    For 6" Overall Height Instead Of 4-5/8", Add  65.73 

NOT FOR BID
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. 
 26 05 36 00-1243 EA  30" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,405.49 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.88 
    For 6" Overall Height Instead Of 4-5/8", Add  70.27 

. 
 26 05 36 00-1244 EA  36" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,491.36 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.70 
    For 6" Overall Height Instead Of 4-5/8", Add  74.57 

XXXXXXX 
. 
 26 05 36 00-1245  12" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1246 EA  6" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 580.62 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.73 
    For 6" Overall Height Instead Of 4-5/8", Add  29.03 

. 
 26 05 36 00-1247 EA  9" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 619.19 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.47 
    For 6" Overall Height Instead Of 4-5/8", Add  30.96 

. 
 26 05 36 00-1248 EA  12" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 645.72 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.89 
    For 6" Overall Height Instead Of 4-5/8", Add  32.29 

. 
 26 05 36 00-1249 EA  18" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 710.49 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.94 
    For 6" Overall Height Instead Of 4-5/8", Add  35.52 

. 
 26 05 36 00-1250 EA  24" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 784.13 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.99 
    For 6" Overall Height Instead Of 4-5/8", Add  39.21 

. 
 26 05 36 00-1251 EA  30" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 862.40 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.80 
    For 6" Overall Height Instead Of 4-5/8", Add  43.12 

. 
 26 05 36 00-1252 EA  36" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 973.80 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.54 
    For 6" Overall Height Instead Of 4-5/8", Add  48.69 

XXXXXXX 
. 
 26 05 36 00-1253  24" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1254 EA  6" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 768.91 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.21 
    For 6" Overall Height Instead Of 4-5/8", Add  38.45 

. 
 26 05 36 00-1255 EA  9" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 806.51 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.54 
    For 6" Overall Height Instead Of 4-5/8", Add  40.33 

. 
 26 05 36 00-1256 EA  12" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 846.69 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.00 
    For 6" Overall Height Instead Of 4-5/8", Add  42.33 

. 
 26 05 36 00-1257 EA  18" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 898.26 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.40 
    For 6" Overall Height Instead Of 4-5/8", Add  44.91 

. 
 26 05 36 00-1258 EA  24" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,015.46 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.71 
    For 6" Overall Height Instead Of 4-5/8", Add  50.77 

. 
 26 05 36 00-1259 EA  30" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,095.12 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.96 
    For 6" Overall Height Instead Of 4-5/8", Add  54.76 

. 
 26 05 36 00-1260 EA  36" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,208.10 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.05 
    For 6" Overall Height Instead Of 4-5/8", Add  60.41 

XXXXXXX 
. 
 26 05 36 00-1261  36" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1262 EA  6" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 881.11 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.45 
    For 6" Overall Height Instead Of 4-5/8", Add  44.06 

. 
 26 05 36 00-1263 EA  9" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 930.86 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.66 
    For 6" Overall Height Instead Of 4-5/8", Add  46.54 

. 
 26 05 36 00-1264 EA  12" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 992.83 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.84 
    For 6" Overall Height Instead Of 4-5/8", Add  49.64 

. 
 26 05 36 00-1265 EA  18" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,066.18 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.78 
    For 6" Overall Height Instead Of 4-5/8", Add  53.31 

. 
 26 05 36 00-1266 EA  24" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,282.38 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.48 
    For 6" Overall Height Instead Of 4-5/8", Add  64.12 

. 
 26 05 36 00-1267 EA  30" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,413.49 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.75 
    For 6" Overall Height Instead Of 4-5/8", Add  70.67 

. 
 26 05 36 00-1268 EA  36" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,573.91 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.94 
    For 6" Overall Height Instead Of 4-5/8", Add  78.70 

XXXXXXX 
. 
 26 05 36 00-1269  12" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1270 EA  6" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 580.62 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.73 
    For 6" Overall Height Instead Of 4-5/8", Add  29.03 

NOT FOR BID
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. 
 26 05 36 00-1271 EA  9" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 619.19 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.47 
    For 6" Overall Height Instead Of 4-5/8", Add  30.96 

. 
 26 05 36 00-1272 EA  12" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 645.72 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.89 
    For 6" Overall Height Instead Of 4-5/8", Add  32.29 

. 
 26 05 36 00-1273 EA  18" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 710.49 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.94 
    For 6" Overall Height Instead Of 4-5/8", Add  35.52 

. 
 26 05 36 00-1274 EA  24" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 784.13 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.99 
    For 6" Overall Height Instead Of 4-5/8", Add  39.21 

. 
 26 05 36 00-1275 EA  30" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 862.40 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.80 
    For 6" Overall Height Instead Of 4-5/8", Add  43.12 

. 
 26 05 36 00-1276 EA  36" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 972.19 393.05 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.46 
    For 6" Overall Height Instead Of 4-5/8", Add  48.61 

XXXXXXX 
. 
 26 05 36 00-1277  24" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1278 EA  6" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 768.91 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.21 
    For 6" Overall Height Instead Of 4-5/8", Add  38.45 

. 
 26 05 36 00-1279 EA  9" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 806.51 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.54 
    For 6" Overall Height Instead Of 4-5/8", Add  40.33 

. 
 26 05 36 00-1280 EA  12" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 846.69 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.00 
    For 6" Overall Height Instead Of 4-5/8", Add  42.33 

. 
 26 05 36 00-1281 EA  18" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 898.26 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.40 
    For 6" Overall Height Instead Of 4-5/8", Add  44.91 

. 
 26 05 36 00-1282 EA  24" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,015.46 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.71 
    For 6" Overall Height Instead Of 4-5/8", Add  50.77 

. 
 26 05 36 00-1283 EA  30" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,095.12 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.96 
    For 6" Overall Height Instead Of 4-5/8", Add  54.76 

. 
 26 05 36 00-1284 EA  36" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,208.10 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.05 
    For 6" Overall Height Instead Of 4-5/8", Add  60.41 

XXXXXXX 
. 
 26 05 36 00-1285  36" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1286 EA  6" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,037.63 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.10 
    For 6" Overall Height Instead Of 4-5/8", Add  51.88 

. 
 26 05 36 00-1287 EA  9" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,093.90 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.96 
    For 6" Overall Height Instead Of 4-5/8", Add  54.70 

. 
 26 05 36 00-1288 EA  12" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,165.65 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.13 
    For 6" Overall Height Instead Of 4-5/8", Add  58.28 

. 
 26 05 36 00-1289 EA  18" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,250.42 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.20 
    For 6" Overall Height Instead Of 4-5/8", Add  62.52 

. 
 26 05 36 00-1290 EA  24" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,510.63 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -112.31 
    For 6" Overall Height Instead Of 4-5/8", Add  75.53 

. 
 26 05 36 00-1291 EA  30" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,666.20 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.02 
    For 6" Overall Height Instead Of 4-5/8", Add  83.31 

. 
 26 05 36 00-1292 EA  36" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,855.15 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.07 
    For 6" Overall Height Instead Of 4-5/8", Add  92.76 

XXXXXXX 
. 
 26 05 36 00-1293  12" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1294  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1295 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 244.80 106.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.57 
    For 6" Overall Height Instead Of 4-5/8", Add  12.24 

. 
 26 05 36 00-1296 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 271.32 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.98 
    For 6" Overall Height Instead Of 4-5/8", Add  13.57 

. 
 26 05 36 00-1297 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 305.32 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.31 
    For 6" Overall Height Instead Of 4-5/8", Add  15.27 

. 
 26 05 36 00-1298 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 366.15 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.86 
    For 6" Overall Height Instead Of 4-5/8", Add  18.31 

NOT FOR BID
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. 
 26 05 36 00-1299 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 428.81 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.08 
    For 6" Overall Height Instead Of 4-5/8", Add  21.44 

. 
 26 05 36 00-1300 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 475.14 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.74 
    For 6" Overall Height Instead Of 4-5/8", Add  23.76 

. 
 26 05 36 00-1301 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 551.25 243.82 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.81 
    For 6" Overall Height Instead Of 4-5/8", Add  27.56 

XXXXXXX 
. 
 26 05 36 00-1302  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1303 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 303.37 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.07 
    For 6" Overall Height Instead Of 4-5/8", Add  15.17 

. 
 26 05 36 00-1304 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 336.14 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.96 
    For 6" Overall Height Instead Of 4-5/8", Add  16.81 

. 
 26 05 36 00-1305 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 365.91 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.74 
    For 6" Overall Height Instead Of 4-5/8", Add  18.30 

. 
 26 05 36 00-1306 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 434.15 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.70 
    For 6" Overall Height Instead Of 4-5/8", Add  21.71 

. 
 26 05 36 00-1307 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 494.74 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.40 
    For 6" Overall Height Instead Of 4-5/8", Add  24.74 

. 
 26 05 36 00-1308 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 555.20 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.14 
    For 6" Overall Height Instead Of 4-5/8", Add  27.76 

. 
 26 05 36 00-1309 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 637.60 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.31 
    For 6" Overall Height Instead Of 4-5/8", Add  31.88 

XXXXXXX 
. 
 26 05 36 00-1310  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1311 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 323.51 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.66 
    For 6" Overall Height Instead Of 4-5/8", Add  16.18 

. 
 26 05 36 00-1312 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 357.35 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.52 
    For 6" Overall Height Instead Of 4-5/8", Add  17.87 

. 
 26 05 36 00-1313 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 399.33 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.38 
    For 6" Overall Height Instead Of 4-5/8", Add  19.97 

. 
 26 05 36 00-1314 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 482.72 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.48 
    For 6" Overall Height Instead Of 4-5/8", Add  24.14 

. 
 26 05 36 00-1315 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 559.55 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.41 
    For 6" Overall Height Instead Of 4-5/8", Add  27.98 

. 
 26 05 36 00-1316 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 633.86 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.05 
    For 6" Overall Height Instead Of 4-5/8", Add  31.69 

. 
 26 05 36 00-1317 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 738.77 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.82 
    For 6" Overall Height Instead Of 4-5/8", Add  36.94 

XXXXXXX 
. 
 26 05 36 00-1318  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1319 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 172.99 77.54 
    For 60 Degree Bend, Deduct  -27.37 
    For 30 Degree Bend, Deduct  -49.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.84 
    For 6" Overall Height Instead Of 4-5/8", Add  8.65 

. 
 26 05 36 00-1320 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 200.43 93.00 

    For 60 Degree Bend, Deduct  -30.51 
    For 30 Degree Bend, Deduct  -56.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.30 
    For 6" Overall Height Instead Of 4-5/8", Add  10.02 

. 
 26 05 36 00-1321 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 224.94 106.66 

    For 60 Degree Bend, Deduct  -33.34 
    For 30 Degree Bend, Deduct  -61.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.61 
    For 6" Overall Height Instead Of 4-5/8", Add  11.25 

. 
 26 05 36 00-1322 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 280.24 134.82 

    For 60 Degree Bend, Deduct  -40.81 
    For 30 Degree Bend, Deduct  -75.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.79 
    For 6" Overall Height Instead Of 4-5/8", Add  14.01 

. 
 26 05 36 00-1323 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 344.25 165.11 

    For 60 Degree Bend, Deduct  -50.31 
    For 30 Degree Bend, Deduct  -93.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.67 
    For 6" Overall Height Instead Of 4-5/8", Add  17.21 

NOT FOR BID
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. 
 26 05 36 00-1324 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 395.11 189.54 

    For 60 Degree Bend, Deduct  -57.72 
    For 30 Degree Bend, Deduct  -106.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.71 
    For 6" Overall Height Instead Of 4-5/8", Add  19.76 

. 
 26 05 36 00-1325 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 453.41 222.50 

    For 60 Degree Bend, Deduct  -64.33 
    For 30 Degree Bend, Deduct  -119.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.80 
    For 6" Overall Height Instead Of 4-5/8", Add  22.67 

XXXXXXX 
. 
 26 05 36 00-1326  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1327 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 192.21 79.99 
    For 60 Degree Bend, Deduct  -32.78 
    For 30 Degree Bend, Deduct  -59.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.56 
    For 6" Overall Height Instead Of 4-5/8", Add  9.61 

. 
 26 05 36 00-1328 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 226.43 96.42 

    For 60 Degree Bend, Deduct  -37.75 
    For 30 Degree Bend, Deduct  -68.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.61 
    For 6" Overall Height Instead Of 4-5/8", Add  11.32 

. 
 26 05 36 00-1329 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 252.96 111.35 

    For 60 Degree Bend, Deduct  -40.80 
    For 30 Degree Bend, Deduct  -74.18 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.02 
    For 6" Overall Height Instead Of 4-5/8", Add  12.65 

. 
 26 05 36 00-1330 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 309.47 142.18 

    For 60 Degree Bend, Deduct  -47.61 
    For 30 Degree Bend, Deduct  -87.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.10 
    For 6" Overall Height Instead Of 4-5/8", Add  15.47 

. 
 26 05 36 00-1331 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 378.56 176.63 

    For 60 Degree Bend, Deduct  -57.23 
    For 30 Degree Bend, Deduct  -105.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.14 
    For 6" Overall Height Instead Of 4-5/8", Add  18.93 

. 
 26 05 36 00-1332 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 442.51 204.89 

    For 60 Degree Bend, Deduct  -67.50 
    For 30 Degree Bend, Deduct  -123.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.18 
    For 6" Overall Height Instead Of 4-5/8", Add  22.13 

. 
 26 05 36 00-1333 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 512.62 243.93 

    For 60 Degree Bend, Deduct  -75.67 
    For 30 Degree Bend, Deduct  -139.67 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.94 
    For 6" Overall Height Instead Of 4-5/8", Add  25.63 

XXXXXXX 
. 
 26 05 36 00-1334  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1335 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 216.70 82.56 
    For 60 Degree Bend, Deduct  -39.88 
    For 30 Degree Bend, Deduct  -71.05 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.79 
    For 6" Overall Height Instead Of 4-5/8", Add  10.84 

. 
 26 05 36 00-1336 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 247.95 100.26 

    For 60 Degree Bend, Deduct  -43.40 
    For 30 Degree Bend, Deduct  -77.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.44 
    For 6" Overall Height Instead Of 4-5/8", Add  12.40 

. 
 26 05 36 00-1337 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 276.48 116.36 

    For 60 Degree Bend, Deduct  -46.63 
    For 30 Degree Bend, Deduct  -84.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.95 
    For 6" Overall Height Instead Of 4-5/8", Add  13.82 

. 
 26 05 36 00-1338 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 342.05 150.61 

    For 60 Degree Bend, Deduct  -55.13 
    For 30 Degree Bend, Deduct  -100.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.65 
    For 6" Overall Height Instead Of 4-5/8", Add  17.10 

. 
 26 05 36 00-1339 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 427.12 189.54 

    For 60 Degree Bend, Deduct  -68.29 
    For 30 Degree Bend, Deduct  -124.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.92 
    For 6" Overall Height Instead Of 4-5/8", Add  21.36 

. 
 26 05 36 00-1340 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 488.79 222.50 

    For 60 Degree Bend, Deduct  -76.00 
    For 30 Degree Bend, Deduct  -139.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.34 
    For 6" Overall Height Instead Of 4-5/8", Add  24.44 

. 
 26 05 36 00-1341 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 578.63 269.32 

    For 60 Degree Bend, Deduct  -87.70 
    For 30 Degree Bend, Deduct  -161.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.42 
    For 6" Overall Height Instead Of 4-5/8", Add  28.93 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1342  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1343 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 267.44 106.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.86 
    For 6" Overall Height Instead Of 4-5/8", Add  13.37 

. 
 26 05 36 00-1344 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 297.65 121.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.61 
    For 6" Overall Height Instead Of 4-5/8", Add  14.88 

. 
 26 05 36 00-1345 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 320.64 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.84 
    For 6" Overall Height Instead Of 4-5/8", Add  16.03 

. 
 26 05 36 00-1346 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 374.63 165.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.70 
    For 6" Overall Height Instead Of 4-5/8", Add  18.73 

. 
 26 05 36 00-1347 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 420.27 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.23 
    For 6" Overall Height Instead Of 4-5/8", Add  21.01 

. 
 26 05 36 00-1348 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 464.76 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.70 
    For 6" Overall Height Instead Of 4-5/8", Add  23.24 

. 
 26 05 36 00-1349 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 518.36 243.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.54 
    For 6" Overall Height Instead Of 4-5/8", Add  25.92 

XXXXXXX 
. 
 26 05 36 00-1350  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1351 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 282.45 111.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.97 
    For 6" Overall Height Instead Of 4-5/8", Add  14.12 

. 
 26 05 36 00-1352 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 314.41 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.77 
    For 6" Overall Height Instead Of 4-5/8", Add  15.72 

. 
 26 05 36 00-1353 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 340.56 142.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.20 
    For 6" Overall Height Instead Of 4-5/8", Add  17.03 

. 
 26 05 36 00-1354 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 403.55 176.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.64 
    For 6" Overall Height Instead Of 4-5/8", Add  20.18 

. 
 26 05 36 00-1355 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 457.19 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.65 
    For 6" Overall Height Instead Of 4-5/8", Add  22.86 

. 
 26 05 36 00-1356 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 509.85 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.61 
    For 6" Overall Height Instead Of 4-5/8", Add  25.49 

. 
 26 05 36 00-1357 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 579.34 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.49 
    For 6" Overall Height Instead Of 4-5/8", Add  28.97 

XXXXXXX 
. 
 26 05 36 00-1358  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1359 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 343.78 116.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.69 
    For 6" Overall Height Instead Of 4-5/8", Add  17.19 

. 
 26 05 36 00-1360 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 377.70 134.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.55 
    For 6" Overall Height Instead Of 4-5/8", Add  18.89 

. 
 26 05 36 00-1361 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 414.12 150.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.86 
    For 6" Overall Height Instead Of 4-5/8", Add  20.71 

. 
 26 05 36 00-1362 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 485.49 189.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.75 
    For 6" Overall Height Instead Of 4-5/8", Add  24.27 

. 
 26 05 36 00-1363 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 546.94 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.15 
    For 6" Overall Height Instead Of 4-5/8", Add  27.35 

. 
 26 05 36 00-1364 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 615.76 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.24 
    For 6" Overall Height Instead Of 4-5/8", Add  30.79 

. 
 26 05 36 00-1365 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 698.50 300.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.79 
    For 6" Overall Height Instead Of 4-5/8", Add  34.93 

XXXXXXX 
. 
 26 05 36 00-1366  12" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1367 EA  6" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 440.88 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.02 
    For 6" Overall Height Instead Of 4-5/8", Add  22.04 

. 
 26 05 36 00-1368 EA  9" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 476.83 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.14 
    For 6" Overall Height Instead Of 4-5/8", Add  23.84 

. 
 26 05 36 00-1369 EA  12" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 495.17 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.14 
    For 6" Overall Height Instead Of 4-5/8", Add  24.76 

NOT FOR BID
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. 
 26 05 36 00-1370 EA  18" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 555.44 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.21 
    For 6" Overall Height Instead Of 4-5/8", Add  27.77 

. 
 26 05 36 00-1371 EA  24" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 615.47 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.87 
    For 6" Overall Height Instead Of 4-5/8", Add  30.77 

. 
 26 05 36 00-1372 EA  30" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 666.84 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.58 
    For 6" Overall Height Instead Of 4-5/8", Add  33.34 

. 
 26 05 36 00-1373 EA  36" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 765.83 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.16 
    For 6" Overall Height Instead Of 4-5/8", Add  38.29 

XXXXXXX 
. 
 26 05 36 00-1374  24" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1375 EA  6" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 540.42 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.50 
    For 6" Overall Height Instead Of 4-5/8", Add  27.02 

. 
 26 05 36 00-1376 EA  9" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 585.82 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.26 
    For 6" Overall Height Instead Of 4-5/8", Add  29.29 

. 
 26 05 36 00-1377 EA  12" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 610.87 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.76 
    For 6" Overall Height Instead Of 4-5/8", Add  30.54 

. 
 26 05 36 00-1378 EA  18" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 674.17 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.74 
    For 6" Overall Height Instead Of 4-5/8", Add  33.71 

. 
 26 05 36 00-1379 EA  24" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 751.77 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.51 
    For 6" Overall Height Instead Of 4-5/8", Add  37.59 

. 
 26 05 36 00-1380 EA  30" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 808.22 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.39 
    For 6" Overall Height Instead Of 4-5/8", Add  40.41 

. 
 26 05 36 00-1381 EA  36" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 1,023.61 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.52 
    For 6" Overall Height Instead Of 4-5/8", Add  51.18 

XXXXXXX 
. 
 26 05 36 00-1382  36" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1383 EA  6" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 646.14 243.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.29 
    For 6" Overall Height Instead Of 4-5/8", Add  32.31 

. 
 26 05 36 00-1384 EA  9" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 695.10 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.06 
    For 6" Overall Height Instead Of 4-5/8", Add  34.76 

. 
 26 05 36 00-1385 EA  12" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 742.64 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.58 
    For 6" Overall Height Instead Of 4-5/8", Add  37.13 

. 
 26 05 36 00-1386 EA  18" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 816.98 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.03 
    For 6" Overall Height Instead Of 4-5/8", Add  40.85 

. 
 26 05 36 00-1387 EA  24" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 921.82 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.74 
    For 6" Overall Height Instead Of 4-5/8", Add  46.09 

. 
 26 05 36 00-1388 EA  30" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 1,052.96 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.46 
    For 6" Overall Height Instead Of 4-5/8", Add  52.65 

. 
 26 05 36 00-1389 EA  36" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 1,215.35 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.78 
    For 6" Overall Height Instead Of 4-5/8", Add  60.77 

XXXXXXX 
. 
 26 05 36 00-1390  12" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1391 EA  6" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 539.29 189.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.13 
    For 6" Overall Height Instead Of 4-5/8", Add  26.96 

. 
 26 05 36 00-1392 EA  9" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 558.26 197.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.41 
    For 6" Overall Height Instead Of 4-5/8", Add  27.91 

. 
 26 05 36 00-1393 EA  12" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 572.94 204.89 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.22 
    For 6" Overall Height Instead Of 4-5/8", Add  28.65 

. 
 26 05 36 00-1394 EA  18" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 607.26 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.18 
    For 6" Overall Height Instead Of 4-5/8", Add  30.36 

. 
 26 05 36 00-1395 EA  24" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 643.54 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.98 
    For 6" Overall Height Instead Of 4-5/8", Add  32.18 

. 
 26 05 36 00-1396 EA  30" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 687.50 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.42 
    For 6" Overall Height Instead Of 4-5/8", Add  34.38 

. 
 26 05 36 00-1397 EA  36" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 742.64 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.58 
    For 6" Overall Height Instead Of 4-5/8", Add  37.13 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1398  24" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1399 EA  6" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 719.68 204.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.90 
    For 6" Overall Height Instead Of 4-5/8", Add  35.98 

. 
 26 05 36 00-1400 EA  9" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 738.67 213.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.09 
    For 6" Overall Height Instead Of 4-5/8", Add  36.93 

. 
 26 05 36 00-1401 EA  12" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 758.89 222.50 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.35 
    For 6" Overall Height Instead Of 4-5/8", Add  37.94 

. 
 26 05 36 00-1402 EA  18" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 805.92 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.27 
    For 6" Overall Height Instead Of 4-5/8", Add  40.30 

. 
 26 05 36 00-1403 EA  24" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 835.86 255.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.25 
    For 6" Overall Height Instead Of 4-5/8", Add  41.79 

. 
 26 05 36 00-1404 EA  30" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 892.63 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.58 
    For 6" Overall Height Instead Of 4-5/8", Add  44.63 

. 
 26 05 36 00-1405 EA  36" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 989.80 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.32 
    For 6" Overall Height Instead Of 4-5/8", Add  49.49 

XXXXXXX 
. 
 26 05 36 00-1406  36" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1407 EA  6" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,090.42 222.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.50 
    For 6" Overall Height Instead Of 4-5/8", Add  54.52 

. 
 26 05 36 00-1408 EA  9" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,116.47 232.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.27 
    For 6" Overall Height Instead Of 4-5/8", Add  55.82 

. 
 26 05 36 00-1409 EA  12" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,144.73 243.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.15 
    For 6" Overall Height Instead Of 4-5/8", Add  57.24 

. 
 26 05 36 00-1410 EA  18" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,196.52 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.21 
    For 6" Overall Height Instead Of 4-5/8", Add  59.83 

. 
 26 05 36 00-1411 EA  24" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,230.58 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.38 
    For 6" Overall Height Instead Of 4-5/8", Add  61.53 

. 
 26 05 36 00-1412 EA  30" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,318.27 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.16 
    For 6" Overall Height Instead Of 4-5/8", Add  65.91 

. 
 26 05 36 00-1413 EA  36" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,403.11 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.87 
    For 6" Overall Height Instead Of 4-5/8", Add  70.16 

XXXXXXX 
. 
 26 05 36 00-1414  12" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1415 EA  6" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 565.22 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.19 
    For 6" Overall Height Instead Of 4-5/8", Add  28.26 

. 
 26 05 36 00-1416 EA  9" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 602.16 269.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.77 
    For 6" Overall Height Instead Of 4-5/8", Add  30.11 

. 
 26 05 36 00-1417 EA  12" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 628.51 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.17 
    For 6" Overall Height Instead Of 4-5/8", Add  31.43 

. 
 26 05 36 00-1418 EA  18" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 689.66 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.86 
    For 6" Overall Height Instead Of 4-5/8", Add  34.48 

. 
 26 05 36 00-1419 EA  24" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 762.57 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.83 
    For 6" Overall Height Instead Of 4-5/8", Add  38.13 

. 
 26 05 36 00-1420 EA  30" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 837.04 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.26 
    For 6" Overall Height Instead Of 4-5/8", Add  41.85 

. 
 26 05 36 00-1421 EA  36" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 942.09 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.37 
    For 6" Overall Height Instead Of 4-5/8", Add  47.10 

XXXXXXX 
. 
 26 05 36 00-1422  24" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1423 EA  6" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 739.38 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.26 
    For 6" Overall Height Instead Of 4-5/8", Add  36.97 

. 
 26 05 36 00-1424 EA  9" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 776.07 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.50 
    For 6" Overall Height Instead Of 4-5/8", Add  38.80 

. 
 26 05 36 00-1425 EA  12" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 815.35 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.87 
    For 6" Overall Height Instead Of 4-5/8", Add  40.77 

NOT FOR BID
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. 
 26 05 36 00-1426 EA  18" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 865.29 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.10 
    For 6" Overall Height Instead Of 4-5/8", Add  43.26 

. 
 26 05 36 00-1427 EA  24" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 979.59 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.12 
    For 6" Overall Height Instead Of 4-5/8", Add  48.98 

. 
 26 05 36 00-1428 EA  30" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................. 1,056.72 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.12 
    For 6" Overall Height Instead Of 4-5/8", Add  52.84 

. 
 26 05 36 00-1429 EA  36" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................. 1,164.81 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.72 
    For 6" Overall Height Instead Of 4-5/8", Add  58.24 

XXXXXXX 
. 
 26 05 36 00-1430  36" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1431 EA  6" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 846.33 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.97 
    For 6" Overall Height Instead Of 4-5/8", Add  42.32 

. 
 26 05 36 00-1432 EA  9" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 894.63 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.04 
    For 6" Overall Height Instead Of 4-5/8", Add  44.73 

. 
 26 05 36 00-1433 EA  12" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 954.43 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.00 
    For 6" Overall Height Instead Of 4-5/8", Add  47.72 

. 
 26 05 36 00-1434 EA  18" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,025.24 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.69 
    For 6" Overall Height Instead Of 4-5/8", Add  51.26 

. 
 26 05 36 00-1435 EA  24" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,231.65 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.41 
    For 6" Overall Height Instead Of 4-5/8", Add  61.58 

. 
 26 05 36 00-1436 EA  30" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,357.33 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.14 
    For 6" Overall Height Instead Of 4-5/8", Add  67.87 

. 
 26 05 36 00-1437 EA  36" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,511.42 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.70 
    For 6" Overall Height Instead Of 4-5/8", Add  75.57 

XXXXXXX 
. 
 26 05 36 00-1438  12" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1439 EA  6" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 565.22 255.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.19 
    For 6" Overall Height Instead Of 4-5/8", Add  28.26 

. 
 26 05 36 00-1440 EA  9" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 602.31 269.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.78 
    For 6" Overall Height Instead Of 4-5/8", Add  30.12 

. 
 26 05 36 00-1441 EA  12" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 628.42 284.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.17 
    For 6" Overall Height Instead Of 4-5/8", Add  31.42 

. 
 26 05 36 00-1442 EA  18" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 689.85 301.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.87 
    For 6" Overall Height Instead Of 4-5/8", Add  34.49 

. 
 26 05 36 00-1443 EA  24" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 762.57 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.83 
    For 6" Overall Height Instead Of 4-5/8", Add  38.13 

. 
 26 05 36 00-1444 EA  30" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 837.32 365.42 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.28 
    For 6" Overall Height Instead Of 4-5/8", Add  41.87 

. 
 26 05 36 00-1445 EA  36" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 941.28 393.58 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.33 
    For 6" Overall Height Instead Of 4-5/8", Add  47.06 

XXXXXXX 
. 
 26 05 36 00-1446  24" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1447 EA  6" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 739.38 284.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.26 
    For 6" Overall Height Instead Of 4-5/8", Add  36.97 

. 
 26 05 36 00-1448 EA  9" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 776.07 301.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.50 
    For 6" Overall Height Instead Of 4-5/8", Add  38.80 

. 
 26 05 36 00-1449 EA  12" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 815.35 319.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.87 
    For 6" Overall Height Instead Of 4-5/8", Add  40.77 

. 
 26 05 36 00-1450 EA  18" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 865.29 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.10 
    For 6" Overall Height Instead Of 4-5/8", Add  43.26 

. 
 26 05 36 00-1451 EA  24" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 979.59 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.12 
    For 6" Overall Height Instead Of 4-5/8", Add  48.98 

. 
 26 05 36 00-1452 EA  30" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ...................................................................... 1,056.72 426.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.12 
    For 6" Overall Height Instead Of 4-5/8", Add  52.84 

. 
 26 05 36 00-1453 EA  36" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ...................................................................... 1,164.81 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.72 
    For 6" Overall Height Instead Of 4-5/8", Add  58.24 

NOT FOR BID
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XXXXXXX 
. 
 26 05 36 00-1454  36" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1455 EA  6" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 987.19 319.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.05 
    For 6" Overall Height Instead Of 4-5/8", Add  49.36 

. 
 26 05 36 00-1456 EA  9" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,041.37 341.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.71 
    For 6" Overall Height Instead Of 4-5/8", Add  52.07 

. 
 26 05 36 00-1457 EA  12" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,109.97 365.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.56 
    For 6" Overall Height Instead Of 4-5/8", Add  55.50 

. 
 26 05 36 00-1458 EA  18" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,191.05 394.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.27 
    For 6" Overall Height Instead Of 4-5/8", Add  59.55 

. 
 26 05 36 00-1459 EA  24" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,437.08 465.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.95 
    For 6" Overall Height Instead Of 4-5/8", Add  71.85 

. 
 26 05 36 00-1460 EA  30" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,584.77 511.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.88 
    For 6" Overall Height Instead Of 4-5/8", Add  79.24 

. 
 26 05 36 00-1461 EA  36" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,764.53 569.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.01 
    For 6" Overall Height Instead Of 4-5/8", Add  88.23 

XXXXXXX 
. 
 26 05 36 00-1462  Dropout Or End Plates And Reducers (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1463  Straight Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1464 EA  9"-6" Reducer, Aluminum Cable Tray ................................................................................................................................. 212.75 78.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.71 
    For 6" Overall Height Instead Of 4-5/8", Add  10.64 

. 
 26 05 36 00-1465 EA  12"-9" Reducer, Aluminum Cable Tray ............................................................................................................................... 225.40 85.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.44 
    For 6" Overall Height Instead Of 4-5/8", Add  11.27 

. 
 26 05 36 00-1466 EA  18"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 249.13 98.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.71 
    For 6" Overall Height Instead Of 4-5/8", Add  12.46 

. 
 26 05 36 00-1467 EA  24"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 276.61 113.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.18 
    For 6" Overall Height Instead Of 4-5/8", Add  13.83 

. 
 26 05 36 00-1468 EA  30"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 302.09 127.99 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.54 
    For 6" Overall Height Instead Of 4-5/8", Add  15.10 

. 
 26 05 36 00-1469 EA  36"-30" Reducer, Aluminum Cable Tray ............................................................................................................................. 337.94 146.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.61 
    For 6" Overall Height Instead Of 4-5/8", Add  16.90 

XXXXXXX 
. 
 26 05 36 00-1470  Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1471 EA  18"-6" Reducer, Aluminum Cable Tray ............................................................................................................................... 249.23 98.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.72 
    For 6" Overall Height Instead Of 4-5/8", Add  12.46 

. 
 26 05 36 00-1472 EA  24"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 276.88 113.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.19 
    For 6" Overall Height Instead Of 4-5/8", Add  13.84 

. 
 26 05 36 00-1473 EA  30"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 301.92 127.88 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.53 
    For 6" Overall Height Instead Of 4-5/8", Add  15.10 

. 
 26 05 36 00-1474 EA  30"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 303.57 127.78 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.71 
    For 6" Overall Height Instead Of 4-5/8", Add  15.18 

. 
 26 05 36 00-1475 EA  36"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 336.13 146.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.43 
    For 6" Overall Height Instead Of 4-5/8", Add  16.81 

. 
 26 05 36 00-1476 EA  36"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 344.34 150.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.93 
    For 6" Overall Height Instead Of 4-5/8", Add  17.22 

. 
 26 05 36 00-1477 EA  36"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 355.95 154.87 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.69 
    For 6" Overall Height Instead Of 4-5/8", Add  17.80 

XXXXXXX 
. 
 26 05 36 00-1478  Dropout Or End Plate (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1479 EA 6" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 64.11 32.00 
. 

 26 05 36 00-1480 EA 9" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 72.40 36.58 
. 

 26 05 36 00-1481 EA 12" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 78.09 39.36 
. 

 26 05 36 00-1482 EA 18" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 94.29 46.51 
. 

 26 05 36 00-1483 EA 24" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 104.98 51.20 
. 

 26 05 36 00-1484 EA 30" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 118.20 56.85 
. 

 26 05 36 00-1485 EA 36" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 132.66 64.00 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-1486  Solid Bottom Cable Tray (26 05 36 00-0001) 

Note: 3-5/8" Height. 
. 
. 
 26 05 36 00-1487  Solid Bottom Galvanized Steel Straight Tray Sections (26 05 36 00-1486) 
. 
. 

 26 05 36 00-1488 LF  6" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................... 27.20 8.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.68 

. 
 26 05 36 00-1489 LF  12" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 33.88 10.24 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.38 
. 

 26 05 36 00-1490 LF  18" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 45.21 14.72 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.33 

. 
 26 05 36 00-1491 LF  24" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 52.31 16.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.03 
. 

 26 05 36 00-1492 LF  30" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 62.71 20.37 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  6.00 

. 
 26 05 36 00-1493 LF  36" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 80.03 23.36 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  8.11 

XXXXXXX 
. 
 26 05 36 00-1494  Solid Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1495  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1496 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 278.20 106.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.94 

. 
 26 05 36 00-1497 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 362.73 150.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.37 
. 

 26 05 36 00-1498 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 444.32 189.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.06 

. 
 26 05 36 00-1499 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 544.62 232.84 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.88 
. 

 26 05 36 00-1500 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 636.24 269.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.47 

. 
 26 05 36 00-1501 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 714.82 301.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.01 

XXXXXXX 
. 
 26 05 36 00-1502  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1503 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 327.75 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.63 

. 
 26 05 36 00-1504 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 433.43 160.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.32 
. 

 26 05 36 00-1505 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 534.02 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.96 

. 
 26 05 36 00-1506 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 651.33 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.04 
. 

 26 05 36 00-1507 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 764.04 300.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.48 

. 
 26 05 36 00-1508 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 863.47 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  72.66 

XXXXXXX 
. 
 26 05 36 00-1509  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1510 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 402.15 116.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.97 

. 
 26 05 36 00-1511 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 519.61 170.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.45 
. 

 26 05 36 00-1512 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 658.26 222.81 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  61.60 

. 
 26 05 36 00-1513 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 784.59 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.33 
. 

 26 05 36 00-1514 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 941.71 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  84.40 

. 
 26 05 36 00-1515 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................ 1,074.46 393.05 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  95.65 

XXXXXXX 
. 
 26 05 36 00-1516  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1517 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 253.24 106.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.19 

. 
 26 05 36 00-1518 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 334.64 150.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  25.16 
. 

 26 05 36 00-1519 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 411.86 189.33 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.22 

. 
 26 05 36 00-1520 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 504.93 232.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.98 
. 

 26 05 36 00-1521 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 589.60 269.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.47 

. 
 26 05 36 00-1522 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 660.72 300.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.99 

XXXXXXX 
. 
 26 05 36 00-1523  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1524 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 292.27 111.25 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  25.30 

NOT FOR BID
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. 
 26 05 36 00-1525 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 391.53 159.99 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.06 
. 

 26 05 36 00-1526 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 486.30 205.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.76 

. 
 26 05 36 00-1527 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 595.16 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.61 
. 

 26 05 36 00-1528 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 699.28 301.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.68 

. 
 26 05 36 00-1529 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 789.74 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  61.61 

XXXXXXX 
. 
 26 05 36 00-1530  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1531 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 350.27 116.26 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.16 

. 
 26 05 36 00-1532 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 434.42 154.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.33 
. 

 26 05 36 00-1533 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 586.54 222.81 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.84 

. 
 26 05 36 00-1534 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 707.69 284.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.71 
. 

 26 05 36 00-1535 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 848.42 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.41 

. 
 26 05 36 00-1536 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 971.25 394.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  80.01 

XXXXXXX 
. 
 26 05 36 00-1537  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1538 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................... 299.80 106.45 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.23 

. 
 26 05 36 00-1539 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 378.77 150.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.78 
. 

 26 05 36 00-1540 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 446.33 189.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.36 

. 
 26 05 36 00-1541 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 540.61 232.84 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.28 
. 

 26 05 36 00-1542 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 612.17 269.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.86 

. 
 26 05 36 00-1543 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 669.75 300.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.34 

XXXXXXX 
. 
 26 05 36 00-1544  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1545 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................... 357.84 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.15 

. 
 26 05 36 00-1546 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 455.50 160.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.63 
. 

 26 05 36 00-1547 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 546.06 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.77 

. 
 26 05 36 00-1548 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 649.32 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.73 
. 

 26 05 36 00-1549 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 735.95 300.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.27 

. 
 26 05 36 00-1550 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 825.35 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  66.95 

XXXXXXX 
. 
 26 05 36 00-1551  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1552 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................... 428.23 116.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.88 

. 
 26 05 36 00-1553 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 521.70 155.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.37 
. 

 26 05 36 00-1554 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 658.26 222.81 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  61.60 

. 
 26 05 36 00-1555 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 788.60 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.93 
. 

 26 05 36 00-1556 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 911.62 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  79.89 

. 
 26 05 36 00-1557 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ...................................................................... 1,028.32 393.05 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  88.73 

XXXXXXX 
. 
 26 05 36 00-1558  12" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1559 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray .......................................................................................... 481.86 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.14 

. 
 26 05 36 00-1560 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 578.43 255.56 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.17 
. 

 26 05 36 00-1561 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 682.73 301.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.19 

. 
 26 05 36 00-1562 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 812.80 366.06 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.90 
. 

 26 05 36 00-1563 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 887.49 394.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.45 
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. 
 26 05 36 00-1564 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 1,039.96 465.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  78.48 

XXXXXXX 
. 
 26 05 36 00-1565  24" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1566 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray .......................................................................................... 589.53 222.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.34 

. 
 26 05 36 00-1567 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 728.41 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  61.90 
. 

 26 05 36 00-1568 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 851.43 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.86 

. 
 26 05 36 00-1569 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,094.26 426.64 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.03 
. 

 26 05 36 00-1570 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,192.43 465.04 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  101.35 

. 
 26 05 36 00-1571 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,400.33 569.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  115.16 

XXXXXXX 
. 
 26 05 36 00-1572  36" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1573 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray .......................................................................................... 749.54 243.93 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.78 

. 
 26 05 36 00-1574 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................................ 916.48 319.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  84.14 
. 

 26 05 36 00-1575 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,074.06 394.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  95.43 

. 
 26 05 36 00-1576 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,310.80 465.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  119.11 
. 

 26 05 36 00-1577 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,436.45 512.83 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  130.00 

. 
 26 05 36 00-1578 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,668.46 639.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  143.61 

XXXXXXX 
. 
 26 05 36 00-1579  12" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1580 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................... 572.14 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.68 

. 
 26 05 36 00-1581 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 667.38 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.44 
. 

 26 05 36 00-1582 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 718.38 284.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.39 

. 
 26 05 36 00-1583 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 770.06 300.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.39 
. 

 26 05 36 00-1584 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 855.44 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.46 

. 
 26 05 36 00-1585 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 953.69 394.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  77.38 

XXXXXXX 
. 
 26 05 36 00-1586  24" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1587 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................... 711.91 222.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.70 

. 
 26 05 36 00-1588 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 830.73 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  77.25 
. 

 26 05 36 00-1589 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 908.45 319.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.94 

. 
 26 05 36 00-1590 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 961.77 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  87.41 
. 

 26 05 36 00-1591 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray.......................................................................................... 1,088.11 394.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  97.54 

. 
 26 05 36 00-1592 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray.......................................................................................... 1,226.54 465.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  106.47 

XXXXXXX 
. 
 26 05 36 00-1593  36" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1594 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray............................................................................................... 937.50 243.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  100.04 

. 
 26 05 36 00-1595 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,074.97 319.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  107.92 
. 

 26 05 36 00-1596 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,190.58 365.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  117.71 

. 
 26 05 36 00-1597 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,258.63 394.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  123.12 
. 

 26 05 36 00-1598 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,477.31 465.04 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  144.08 

. 
 26 05 36 00-1599 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,594.20 511.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  153.94 

XXXXXXX 
. 
 26 05 36 00-1600  12" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1601 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 595.16 255.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.61 
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. 
 26 05 36 00-1602 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 684.73 301.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.49 
. 

 26 05 36 00-1603 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 823.45 365.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  62.64 

. 
 26 05 36 00-1604 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 951.82 426.64 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.67 
. 

 26 05 36 00-1605 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,120.75 511.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.92 

. 
 26 05 36 00-1606 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,243.85 569.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  91.68 

XXXXXXX 
. 
 26 05 36 00-1607  24" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1608 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 781.41 284.68 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.76 

. 
 26 05 36 00-1609 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 911.62 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  79.89 
. 

 26 05 36 00-1610 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,094.26 426.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.03 

. 
 26 05 36 00-1611 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,346.17 512.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  116.46 
. 

 26 05 36 00-1612 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,480.58 569.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  127.19 

. 
 26 05 36 00-1613 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,628.34 639.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  137.59 

XXXXXXX 
. 
 26 05 36 00-1614  36" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1615 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................... 1,034.84 319.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  101.90 

. 
 26 05 36 00-1616 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,208.48 394.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  115.59 
. 

 26 05 36 00-1617 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,456.51 512.83 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  133.01 

. 
 26 05 36 00-1618 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,661.13 569.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  154.28 
. 

 26 05 36 00-1619 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,838.99 639.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  169.19 

. 
 26 05 36 00-1620 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 2,040.12 730.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  184.26 

XXXXXXX 
. 
 26 05 36 00-1621  Straight Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1622 EA  12"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 240.52 85.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.86 

. 
 26 05 36 00-1623 EA  18"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 261.04 96.42 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.08 
. 

 26 05 36 00-1624 EA  24"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 289.50 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.91 

. 
 26 05 36 00-1625 EA  30"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 325.68 127.99 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.52 
. 

 26 05 36 00-1626 EA  36"-30" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 352.96 141.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.28 

XXXXXXX 
. 
 26 05 36 00-1627  Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1628 EA  18"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 261.13 96.53 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.09 

. 
 26 05 36 00-1629 EA  24"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 287.88 111.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.63 
. 

 26 05 36 00-1630 EA  30"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 321.49 127.88 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.91 

. 
 26 05 36 00-1631 EA  30"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 323.33 127.78 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.20 
. 

 26 05 36 00-1632 EA  36"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 350.95 141.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.98 

. 
 26 05 36 00-1633 EA  36"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 352.96 141.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.28 
. 

 26 05 36 00-1634 EA  36"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 355.39 142.18 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.61 

XXXXXXX 
. 
 26 05 36 00-1635  Dropout Or End Plate (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1636 EA 6" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ..................................................................................................... 73.79 32.00 
. 

 26 05 36 00-1637 EA 12" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................... 90.55 39.04 
. 

 26 05 36 00-1638 EA 18" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 104.50 46.29 
. 

 26 05 36 00-1639 EA 24" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 117.52 51.20 
. 

 26 05 36 00-1640 EA 30" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 130.84 56.85 
. 

 26 05 36 00-1641 EA 36" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 145.28 64.00 

XXXXXXX 
. 
 26 05 36 00-1642  Solid Bottom Aluminum Straight Cable Tray Sections (26 05 36 00-1486) 
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. 

. 
 26 05 36 00-1643 LF  6" Solid Bottom Aluminum Cable Tray, Straight Section ....................................................................................................... 24.09 6.72 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.49 
. 

 26 05 36 00-1644 LF  12" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 30.00 7.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.19 

. 
 26 05 36 00-1645 LF  18" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 38.34 10.24 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.04 
. 

 26 05 36 00-1646 LF  24" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 45.53 11.31 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.95 

. 
 26 05 36 00-1647 LF  30" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 55.89 14.62 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.95 
. 

 26 05 36 00-1648 LF  36" Solid Bottom Steel Aluminum Tray, Straight Section ...................................................................................................... 66.36 16.00 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  7.28 

XXXXXXX 
. 
 26 05 36 00-1649  Solid Bottom Aluminum Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1650  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1651 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 280.90 106.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.35 

. 
 26 05 36 00-1652 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 339.95 134.39 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.59 
. 

 26 05 36 00-1653 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 392.48 150.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.79 

. 
 26 05 36 00-1654 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 457.20 176.73 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.12 
. 

 26 05 36 00-1655 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 539.83 205.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.79 

. 
 26 05 36 00-1656 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 610.25 232.84 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.72 

XXXXXXX 
. 
 26 05 36 00-1657  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1658 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 331.77 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.23 

. 
 26 05 36 00-1659 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 411.06 142.39 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.94 
. 

 26 05 36 00-1660 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 464.62 159.99 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.03 

. 
 26 05 36 00-1661 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 560.57 189.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.49 
. 

 26 05 36 00-1662 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 650.40 222.18 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.53 

. 
 26 05 36 00-1663 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 748.54 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.62 

XXXXXXX 
. 
 26 05 36 00-1664  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1665 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 410.79 116.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.27 

. 
 26 05 36 00-1666 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 512.05 150.82 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.68 
. 

 26 05 36 00-1667 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 593.91 170.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.60 

. 
 26 05 36 00-1668 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 672.54 204.57 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  66.78 
. 

 26 05 36 00-1669 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 781.49 243.93 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  76.58 

. 
 26 05 36 00-1670 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 912.18 283.71 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  89.55 

XXXXXXX 
. 
 26 05 36 00-1671  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1672 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 258.35 106.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.95 

. 
 26 05 36 00-1673 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 314.46 134.39 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.76 
. 

 26 05 36 00-1674 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 361.08 150.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.10 

. 
 26 05 36 00-1675 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 420.78 176.41 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.72 
. 

 26 05 36 00-1676 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 496.27 205.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.25 

. 
 26 05 36 00-1677 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 560.25 232.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.34 

XXXXXXX 
. 
 26 05 36 00-1678  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1679 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 299.68 111.25 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.41 

. 
 26 05 36 00-1680 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 372.61 142.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.19 
. 

 26 05 36 00-1681 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 421.60 160.31 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.52 
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. 
 26 05 36 00-1682 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 506.75 189.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.42 
. 

 26 05 36 00-1683 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 589.82 222.81 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.34 

. 
 26 05 36 00-1684 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 677.72 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.99 

XXXXXXX 
. 
 26 05 36 00-1685  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1686 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 363.27 116.26 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.11 

. 
 26 05 36 00-1687 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 454.22 150.50 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.05 
. 

 26 05 36 00-1688 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 525.93 170.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.40 

. 
 26 05 36 00-1689 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 600.47 205.11 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.88 
. 

 26 05 36 00-1690 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 698.99 243.93 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.20 

. 
 26 05 36 00-1691 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 817.19 284.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  75.13 

XXXXXXX 
. 
 26 05 36 00-1692  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1693 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................... 299.74 106.45 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.22 

. 
 26 05 36 00-1694 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 351.22 134.39 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.28 
. 

 26 05 36 00-1695 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 394.09 150.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.03 

. 
 26 05 36 00-1696 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 445.93 176.73 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.43 
. 

 26 05 36 00-1697 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 502.81 205.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.24 

. 
 26 05 36 00-1698 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 552.79 232.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.22 

XXXXXXX 
. 
 26 05 36 00-1699  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1700 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................... 359.13 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.34 

. 
 26 05 36 00-1701 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 425.55 142.39 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.11 
. 

 26 05 36 00-1702 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 469.44 159.99 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.75 

. 
 26 05 36 00-1703 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 536.43 189.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.87 
. 

 26 05 36 00-1704 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 603.72 222.18 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.52 

. 
 26 05 36 00-1705 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 684.16 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.96 

XXXXXXX 
. 
 26 05 36 00-1706  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1707 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................... 422.06 116.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.96 

. 
 26 05 36 00-1708 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 508.84 150.82 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.19 
. 

 26 05 36 00-1709 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 564.94 170.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.25 

. 
 26 05 36 00-1710 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 632.31 204.57 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.75 
. 

 26 05 36 00-1711 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 728.38 243.93 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.61 

. 
 26 05 36 00-1712 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 807.56 283.71 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.86 

XXXXXXX 
. 
 26 05 36 00-1713  12" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1714 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................................... 500.77 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.97 

. 
 26 05 36 00-1715 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 580.15 232.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.32 
. 

 26 05 36 00-1716 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 643.92 255.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.92 

. 
 26 05 36 00-1717 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 717.50 284.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.18 
. 

 26 05 36 00-1718 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 848.61 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.44 

. 
 26 05 36 00-1719 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 1,032.98 426.64 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  83.84 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-1720  24" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1721 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................... 633.20 222.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.89 

. 
 26 05 36 00-1722 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 722.78 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.75 
. 

 26 05 36 00-1723 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 808.40 284.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.90 

. 
 26 05 36 00-1724 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 978.98 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  89.99 
. 

 26 05 36 00-1725 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,177.83 426.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  105.57 

. 
 26 05 36 00-1726 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,300.49 466.43 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  117.33 

XXXXXXX 
. 
 26 05 36 00-1727  36" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1728 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................... 832.99 243.93 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  84.30 

. 
 26 05 36 00-1729 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................. 940.38 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.69 
. 

 26 05 36 00-1730 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,072.47 319.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  107.54 

. 
 26 05 36 00-1731 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,282.87 393.05 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  126.91 
. 

 26 05 36 00-1732 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,546.73 512.83 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  146.54 

. 
 26 05 36 00-1733 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,721.49 569.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  163.33 

XXXXXXX 
. 
 26 05 36 00-1734  12" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1735 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ....................................................................................... 568.37 204.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.11 

. 
 26 05 36 00-1736 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 619.33 232.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.14 
. 

 26 05 36 00-1737 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 647.28 243.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.51 

. 
 26 05 36 00-1738 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 683.48 255.56 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.93 
. 

 26 05 36 00-1739 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 753.68 284.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.69 

. 
 26 05 36 00-1740 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 864.70 341.10 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  72.85 

XXXXXXX 
. 
 26 05 36 00-1741  24" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1742 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ....................................................................................... 705.63 222.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.76 

. 
 26 05 36 00-1743 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 780.72 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  74.44 
. 

 26 05 36 00-1744 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 827.14 269.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  79.18 

. 
 26 05 36 00-1745 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 884.05 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.24 
. 

 26 05 36 00-1746 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 983.95 319.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  94.26 

. 
 26 05 36 00-1747 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .................................................................................. 1,129.97 393.05 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  103.98 

XXXXXXX 
. 
 26 05 36 00-1748  36" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1749 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ....................................................................................... 928.94 243.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  98.76 

. 
 26 05 36 00-1750 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,015.04 280.74 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  105.47 
. 

 26 05 36 00-1751 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,080.64 300.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  111.97 

. 
 26 05 36 00-1752 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,128.81 319.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  115.99 
. 

 26 05 36 00-1753 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,252.58 365.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  127.01 

. 
 26 05 36 00-1754 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ..................................................................................... 845.97 465.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.38 

XXXXXXX 
. 
 26 05 36 00-1755  12" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1756 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 590.36 232.52 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.80 

. 
 26 05 36 00-1757 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 655.19 255.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.61 
. 

 26 05 36 00-1758 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 761.96 300.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.17 
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. 
 26 05 36 00-1759 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 904.93 365.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  74.86 
. 

 26 05 36 00-1760 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 989.94 393.05 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.97 

. 
 26 05 36 00-1761 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,147.59 466.43 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  94.40 

XXXXXXX 
. 
 26 05 36 00-1762  24" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1763 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 781.40 256.41 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  74.48 

. 
 26 05 36 00-1764 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 884.05 284.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.24 
. 

 26 05 36 00-1765 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,014.38 341.10 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  95.30 

. 
 26 05 36 00-1766 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,252.14 427.81 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  116.52 
. 

 26 05 36 00-1767 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,372.92 466.43 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  128.20 

. 
 26 05 36 00-1768 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,568.59 569.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  140.39 

XXXXXXX 
. 
 26 05 36 00-1769  36" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1770 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................ 1,077.18 284.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  114.21 

. 
 26 05 36 00-1771 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,185.14 319.98 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  124.44 
. 

 26 05 36 00-1772 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,381.04 394.11 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  141.48 

. 
 26 05 36 00-1773 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,643.30 512.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  161.03 
. 

 26 05 36 00-1774 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,801.96 569.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  175.40 

. 
 26 05 36 00-1775 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 2,064.48 639.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  203.01 

XXXXXXX 
. 
 26 05 36 00-1776  Straight Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1777 EA  12"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 221.78 73.17 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.07 

. 
 26 05 36 00-1778 EA  18"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 245.00 85.22 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.55 
. 

 26 05 36 00-1779 EA  24"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 270.17 96.42 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.45 

. 
 26 05 36 00-1780 EA  30"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 304.54 111.25 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.14 
. 

 26 05 36 00-1781 EA  36"-30" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 338.53 127.78 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.48 

XXXXXXX 
. 
 26 05 36 00-1782  Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1783 EA  18"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 243.47 85.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.31 

. 
 26 05 36 00-1784 EA  24"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 268.85 96.63 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.23 
. 

 26 05 36 00-1785 EA  30"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 301.19 111.14 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.65 

. 
 26 05 36 00-1786 EA  30"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 302.67 111.14 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.88 
. 

 26 05 36 00-1787 EA  36"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 338.53 127.78 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.48 

. 
 26 05 36 00-1788 EA  36"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 340.14 127.78 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.72 
. 

 26 05 36 00-1789 EA  36"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 343.70 127.99 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.22 

XXXXXXX 
. 
 26 05 36 00-1790  Dropout Or End Plate (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1791 EA 6" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ............................................................................................. 73.69 32.00 
. 

 26 05 36 00-1792 EA 12" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ........................................................................................... 88.09 39.04 
. 

 26 05 36 00-1793 EA 18" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 104.74 46.29 
. 

 26 05 36 00-1794 EA 24" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 115.66 51.20 
. 

 26 05 36 00-1795 EA 30" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 130.14 56.85 
. 

 26 05 36 00-1796 EA 36" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 147.70 64.00 

XXXXXXX 
. 
 26 05 36 00-1797  Vented Bottom Cable Tray (26 05 36 00-0001) 

Note: 6" Height. 
. 
. 
 26 05 36 00-1798  Vented Bottom Galvanized Steel Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1799 LF  6" Vented Bottom Steel Cable Tray, Straight Section ........................................................................................................... 31.74 11.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.24 
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. 
 26 05 36 00-1800 LF  12" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 37.20 12.80 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.66 
. 

 26 05 36 00-1801 LF  18" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 43.68 14.72 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.14 

. 
 26 05 36 00-1802 LF  24" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 50.12 16.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.61 
. 

 26 05 36 00-1803 LF  30" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 65.53 20.37 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -4.85 

. 
 26 05 36 00-1804 LF  36" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 78.02 25.59 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.66 

XXXXXXX 
. 
 26 05 36 00-1805  Vented Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1806  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1807 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................. 304.93 134.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.26 

. 
 26 05 36 00-1808 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 399.34 182.39 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.73 
. 

 26 05 36 00-1809 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 497.12 232.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.33 

. 
 26 05 36 00-1810 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 609.53 284.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.23 
. 

 26 05 36 00-1811 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 687.44 320.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.03 

. 
 26 05 36 00-1812 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 787.26 366.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.22 

XXXXXXX 
. 
 26 05 36 00-1813  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1814 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................. 355.36 142.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.70 

. 
 26 05 36 00-1815 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 464.94 197.00 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.08 
. 

 26 05 36 00-1816 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 591.71 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.84 

. 
 26 05 36 00-1817 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 719.38 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.27 
. 

 26 05 36 00-1818 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 765.53 330.54 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.01 

. 
 26 05 36 00-1819 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 960.19 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.47 

XXXXXXX 
. 
 26 05 36 00-1820  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1821 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 427.46 150.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.23 

. 
 26 05 36 00-1822 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 558.60 213.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.06 
. 

 26 05 36 00-1823 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 717.58 284.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.03 

. 
 26 05 36 00-1824 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 865.41 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.10 
. 

 26 05 36 00-1825 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 999.21 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.37 

. 
 26 05 36 00-1826 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................. 1,173.06 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.71 

XXXXXXX 
. 
 26 05 36 00-1827  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1828 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................. 287.45 134.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.50 

. 
 26 05 36 00-1829 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 378.38 182.39 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.64 
. 

 26 05 36 00-1830 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 472.46 232.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.90 

. 
 26 05 36 00-1831 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 578.98 284.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.22 
. 

 26 05 36 00-1832 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 653.76 320.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.66 

. 
 26 05 36 00-1833 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 746.91 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.25 

XXXXXXX 
. 
 26 05 36 00-1834  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1835 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................. 329.50 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.10 

. 
 26 05 36 00-1836 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 434.90 197.00 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.07 
. 

 26 05 36 00-1837 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 556.08 256.41 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.24 

. 
 26 05 36 00-1838 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 678.45 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.18 
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. 
 26 05 36 00-1839 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 777.57 366.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.25 
. 

 26 05 36 00-1840 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 905.39 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.99 

XXXXXXX 
. 
 26 05 36 00-1841  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1842 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 388.97 150.50 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.35 

. 
 26 05 36 00-1843 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 513.08 213.01 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.56 
. 

 26 05 36 00-1844 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 664.10 284.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.69 

. 
 26 05 36 00-1845 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 810.34 366.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.53 
. 

 26 05 36 00-1846 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 935.82 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.03 

. 
 26 05 36 00-1847 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................. 1,105.15 512.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -67.78 

XXXXXXX 
. 
 26 05 36 00-1848  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1849 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................... 327.62 134.39 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.56 

. 
 26 05 36 00-1850 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 419.60 182.39 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.76 
. 

 26 05 36 00-1851 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 504.62 232.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.08 

. 
 26 05 36 00-1852 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 608.03 284.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.08 
. 

 26 05 36 00-1853 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 670.93 320.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.37 

. 
 26 05 36 00-1854 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 752.85 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.85 

XXXXXXX 
. 
 26 05 36 00-1855  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1856 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................... 385.38 142.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.70 

. 
 26 05 36 00-1857 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 485.95 197.00 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.18 
. 

 26 05 36 00-1858 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 600.72 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.74 

. 
 26 05 36 00-1859 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 713.38 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.67 
. 

 26 05 36 00-1860 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 811.38 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.70 

. 
 26 05 36 00-1861 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 922.68 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.71 

XXXXXXX 
. 
 26 05 36 00-1862  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1863 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................... 451.47 150.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.63 

. 
 26 05 36 00-1864 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 569.11 213.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.11 
. 

 26 05 36 00-1865 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 711.58 284.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.43 

. 
 26 05 36 00-1866 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 862.40 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.80 
. 

 26 05 36 00-1867 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 970.70 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -61.52 

. 
 26 05 36 00-1868 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 1,140.05 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -71.41 

XXXXXXX 
. 
 26 05 36 00-1869  12" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1870 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 548.19 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.49 

. 
 26 05 36 00-1871 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 667.30 319.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.12 
. 

 26 05 36 00-1872 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 763.25 366.06 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.82 

. 
 26 05 36 00-1873 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 888.16 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.26 
. 

 26 05 36 00-1874 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 977.74 465.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.02 

. 
 26 05 36 00-1875 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,074.02 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.81 

XXXXXXX 
. 
 26 05 36 00-1876  24" Radius Horizontal Tees (26 05 36 00-1805) 
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. 

. 
 26 05 36 00-1877 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 674.72 284.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.79 
. 

 26 05 36 00-1878 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 827.89 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.35 

. 
 26 05 36 00-1879 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 955.69 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.02 
. 

 26 05 36 00-1880 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,170.06 511.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.41 

. 
 26 05 36 00-1881 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,294.10 569.35 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -81.96 
. 

 26 05 36 00-1882 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,447.78 639.97 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -91.45 

XXXXXXX 
. 
 26 05 36 00-1883  36" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1884 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................................... 821.43 319.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.48 

. 
 26 05 36 00-1885 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,039.73 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.42 
. 

 26 05 36 00-1886 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,213.32 512.83 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -78.60 

. 
 26 05 36 00-1887 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,498.80 639.97 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -96.55 
. 

 26 05 36 00-1888 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,680.88 733.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -106.93 

. 
 26 05 36 00-1889 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,958.60 851.05 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -124.94 

XXXXXXX 
. 
 26 05 36 00-1890  12" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1891 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ........................................................................................... 629.23 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.59 

. 
 26 05 36 00-1892 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 738.89 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.22 
. 

 26 05 36 00-1893 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 778.65 341.10 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.44 

. 
 26 05 36 00-1894 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 830.89 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.65 
. 

 26 05 36 00-1895 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 892.39 394.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.40 

. 
 26 05 36 00-1896 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ...................................................................................... 1,015.26 465.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.77 

XXXXXXX 
. 
 26 05 36 00-1897  24" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1898 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ........................................................................................... 745.25 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.84 

. 
 26 05 36 00-1899 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 893.92 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.95 
. 

 26 05 36 00-1900 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 955.41 394.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.70 

. 
 26 05 36 00-1901 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,032.22 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -67.67 
. 

 26 05 36 00-1902 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,112.80 465.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.52 

. 
 26 05 36 00-1903 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,315.10 569.35 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -84.06 

XXXXXXX 
. 
 26 05 36 00-1904  36" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1905 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ........................................................................................... 964.43 319.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -69.83 

. 
 26 05 36 00-1906 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,153.78 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.82 
. 

 26 05 36 00-1907 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,232.86 465.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -84.53 

. 
 26 05 36 00-1908 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,342.38 512.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -91.51 
. 

 26 05 36 00-1909 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,511.69 569.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -103.72 

. 
 26 05 36 00-1910 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,787.85 730.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -117.91 

XXXXXXX 
. 
 26 05 36 00-1911  12" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1912 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................... 689.37 319.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.27 

. 
 26 05 36 00-1913 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 767.75 366.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.27 
. 

 26 05 36 00-1914 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 886.66 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.11 

. 
 26 05 36 00-1915 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................................... 1,036.50 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -61.05 
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. 
 26 05 36 00-1916 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................................... 1,152.67 567.33 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -67.99 
. 

 26 05 36 00-1917 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................................... 1,299.21 639.97 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.59 

XXXXXXX 
. 
 26 05 36 00-1918  24" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1919 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................... 854.79 366.06 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.97 

. 
 26 05 36 00-1920 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 967.70 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -61.22 
. 

 26 05 36 00-1921 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,134.05 511.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.81 

. 
 26 05 36 00-1922 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,425.27 639.97 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -89.20 
. 

 26 05 36 00-1923 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,613.77 730.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -100.50 

. 
 26 05 36 00-1924 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,838.55 851.05 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -112.94 

XXXXXXX 
. 
 26 05 36 00-1925  36" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1926 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................................. 1,123.77 426.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.82 

. 
 26 05 36 00-1927 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,288.36 512.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -86.10 
. 

 26 05 36 00-1928 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,509.31 639.97 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -97.60 

. 
 26 05 36 00-1929 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,958.68 855.53 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -124.57 
. 

 26 05 36 00-1930 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 2,294.56 1,025.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -143.99 

. 
 26 05 36 00-1931 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 2,763.50 1,279.93 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -169.69 

XXXXXXX 
. 
 26 05 36 00-1932  Straight Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1933 EA  12"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 257.43 109.00 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.66 

. 
 26 05 36 00-1934 EA  18"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 281.72 121.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.03 
. 

 26 05 36 00-1935 EA  24"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 320.64 141.97 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.23 

. 
 26 05 36 00-1936 EA  30"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 353.69 159.99 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.04 
. 

 26 05 36 00-1937 EA  36"-30" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 386.71 176.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.99 

XXXXXXX 
. 
 26 05 36 00-1938  Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1939 EA  18"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 281.72 121.81 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.03 

. 
 26 05 36 00-1940 EA  24"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 319.57 142.18 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.11 
. 

 26 05 36 00-1941 EA  30"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 351.93 159.78 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.87 

. 
 26 05 36 00-1942 EA  30"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 353.16 159.67 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.01 
. 

 26 05 36 00-1943 EA  36"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 385.21 176.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.84 

. 
 26 05 36 00-1944 EA  36"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 386.71 176.20 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.99 
. 

 26 05 36 00-1945 EA  36"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 388.86 176.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.17 

XXXXXXX 
. 
 26 05 36 00-1946  Dropout Or End Plate (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1947 EA 6" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ................................................................................................. 83.67 39.36 
. 

 26 05 36 00-1948 EA 12" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................... 99.05 46.19 
. 

 26 05 36 00-1949 EA 18" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 109.21 50.99 
. 

 26 05 36 00-1950 EA 24" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 122.67 56.85 
. 

 26 05 36 00-1951 EA 30" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 136.40 63.89 
. 

 26 05 36 00-1952 EA 36" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 160.35 76.37 

XXXXXXX 
. 
 26 05 36 00-1953  Vented Bottom Aluminum Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1954 LF  6" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 30.36 8.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.34 

. 
 26 05 36 00-1955 LF  9" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 33.65 9.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.60 
. 

 26 05 36 00-1956 LF  12" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 37.64 10.24 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.91 

NOT FOR BID



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 36 Cable Trays for Electrical Systems 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 364 County of San Bernardino

. 
 26 05 36 00-1957 LF  18" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 43.76 11.41 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.42 
. 

 26 05 36 00-1958 LF  24" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 50.13 12.69 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.96 

. 
 26 05 36 00-1959 LF  30" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 63.38 14.62 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.12 
. 

 26 05 36 00-1960 LF  36" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 70.70 17.17 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.64 

XXXXXXX 
. 
 26 05 36 00-1961  Vented Bottom Aluminum Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1962  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1963 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 369.53 134.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.72 

. 
 26 05 36 00-1964 EA  9" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 401.45 146.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.95 
. 

 26 05 36 00-1965 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 442.61 164.79 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.53 

. 
 26 05 36 00-1966 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 499.68 182.60 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.75 
. 

 26 05 36 00-1967 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 598.17 222.81 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.25 

. 
 26 05 36 00-1968 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 706.61 256.41 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.30 
. 

 26 05 36 00-1969 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 778.96 284.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.17 

XXXXXXX 
. 
 26 05 36 00-1970  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1971 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 446.80 142.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.84 

. 
 26 05 36 00-1972 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 540.01 176.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.29 
. 

 26 05 36 00-1973 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 611.87 197.00 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.77 

. 
 26 05 36 00-1974 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 729.25 243.50 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.63 
. 

 26 05 36 00-1975 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 842.38 283.71 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.60 

. 
 26 05 36 00-1976 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 932.29 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -66.56 

XXXXXXX 
. 
 26 05 36 00-1977  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1978 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 546.47 150.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.13 

. 
 26 05 36 00-1979 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 654.40 189.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.62 
. 

 26 05 36 00-1980 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 740.30 213.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.23 

. 
 26 05 36 00-1981 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 868.89 269.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.44 
. 

 26 05 36 00-1982 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 928.47 261.00 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -71.10 

. 
 26 05 36 00-1983 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ..................................................... 1,144.27 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -83.99 

XXXXXXX 
. 
 26 05 36 00-1984  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1985 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 337.85 134.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.54 

. 
 26 05 36 00-1986 EA  9" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 367.03 146.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.49 
. 

 26 05 36 00-1987 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 405.66 164.79 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.84 

. 
 26 05 36 00-1988 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 456.38 182.39 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.44 
. 

 26 05 36 00-1989 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 547.76 222.50 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.23 

. 
 26 05 36 00-1990 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 645.17 256.41 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.15 
. 

 26 05 36 00-1991 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 711.13 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.43 

XXXXXXX 
. 
 26 05 36 00-1992  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1993 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 400.82 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.23 

. 
 26 05 36 00-1994 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 485.96 176.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.88 
. 

 26 05 36 00-1995 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 549.92 197.33 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.55 
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. 
 26 05 36 00-1996 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 658.72 243.93 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.55 
. 

 26 05 36 00-1997 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 762.75 284.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.55 

. 
 26 05 36 00-1998 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 844.51 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -57.79 

XXXXXXX 
. 
 26 05 36 00-1999  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2000 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 481.80 150.50 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.64 

. 
 26 05 36 00-2001 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 579.27 189.33 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.15 
. 

 26 05 36 00-2002 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 655.75 213.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.77 

. 
 26 05 36 00-2003 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 777.26 269.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.24 
. 

 26 05 36 00-2004 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 887.09 301.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.60 

. 
 26 05 36 00-2005 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ..................................................... 1,027.86 366.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.28 

XXXXXXX 
. 
 26 05 36 00-2006  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2007 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 400.46 134.39 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.84 

. 
 26 05 36 00-2008 EA  9" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 430.18 146.02 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.85 
. 

 26 05 36 00-2009 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 463.61 164.79 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.63 

. 
 26 05 36 00-2010 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 499.68 182.60 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.75 
. 

 26 05 36 00-2011 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 587.67 222.81 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.20 

. 
 26 05 36 00-2012 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 654.11 256.41 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.05 
. 

 26 05 36 00-2013 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 702.52 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.57 

XXXXXXX 
. 
 26 05 36 00-2014  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2015 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................... 474.10 142.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.57 

. 
 26 05 36 00-2016 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 552.61 176.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.55 
. 

 26 05 36 00-2017 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 609.77 197.00 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.56 

. 
 26 05 36 00-2018 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 692.07 243.93 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.88 
. 

 26 05 36 00-2019 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 773.92 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.71 

. 
 26 05 36 00-2020 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 848.29 319.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.16 

XXXXXXX 
. 
 26 05 36 00-2021  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2022 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................... 544.37 150.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.92 

. 
 26 05 36 00-2023 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 631.30 189.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.31 
. 

 26 05 36 00-2024 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 708.80 213.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.08 

. 
 26 05 36 00-2025 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 831.10 269.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.66 
. 

 26 05 36 00-2026 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 922.15 301.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -67.11 

. 
 26 05 36 00-2027 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 1,041.37 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -73.70 

XXXXXXX 
. 
 26 05 36 00-2028  12" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2029 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 647.13 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.38 

. 
 26 05 36 00-2030 EA  9" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 675.70 269.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.12 
. 

 26 05 36 00-2031 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 718.48 283.71 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.21 

. 
 26 05 36 00-2032 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 819.96 320.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.28 
. 

 26 05 36 00-2033 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 936.38 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.20 

. 
 26 05 36 00-2034 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,061.77 426.64 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.62 

NOT FOR BID
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. 
 26 05 36 00-2035 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,174.14 465.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -78.66 

XXXXXXX 
. 
 26 05 36 00-2036  24" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2037 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 809.62 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -57.28 

. 
 26 05 36 00-2038 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 914.43 319.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.83 
. 

 26 05 36 00-2039 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,028.77 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.44 

. 
 26 05 36 00-2040 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,234.16 425.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -87.96 
. 

 26 05 36 00-2041 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,421.64 512.83 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -99.43 

. 
 26 05 36 00-2042 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,610.42 569.35 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -113.60 

XXXXXXX 
. 
 26 05 36 00-2043  36" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2044 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................ 1,072.98 319.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -80.63 

. 
 26 05 36 00-2045 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,228.27 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -92.39 
. 

 26 05 36 00-2046 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,297.35 356.36 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -100.04 

. 
 26 05 36 00-2047 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,670.89 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -124.49 
. 

 26 05 36 00-2048 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,942.36 642.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -140.69 

. 
 26 05 36 00-2049 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 2,225.55 730.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -161.68 

XXXXXXX 
. 
 26 05 36 00-2050  12" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2051 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 729.03 255.98 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.57 

. 
 26 05 36 00-2052 EA  9" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 753.40 269.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.89 
. 

 26 05 36 00-2053 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 801.22 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.44 

. 
 26 05 36 00-2054 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 831.86 301.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.08 
. 

 26 05 36 00-2055 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 870.33 319.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.42 

. 
 26 05 36 00-2056 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 921.35 341.10 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.71 
. 

 26 05 36 00-2057 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray .............................................................................. 1,022.66 393.05 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -69.51 

XXXXXXX 
. 
 26 05 36 00-2058  24" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2059 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................... 902.01 284.14 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -66.52 

. 
 26 05 36 00-2060 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 994.22 319.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.81 
. 

 26 05 36 00-2061 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,062.04 341.10 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -77.78 

. 
 26 05 36 00-2062 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,133.77 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -82.94 
. 

 26 05 36 00-2063 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,222.15 393.05 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -89.46 

. 
 26 05 36 00-2064 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,354.89 466.43 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -96.62 

XXXXXXX 
. 
 26 05 36 00-2065  36" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2066 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ................................................................................ 1,193.72 319.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -92.76 

. 
 26 05 36 00-2067 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,312.26 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -100.79 
. 

 26 05 36 00-2068 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,379.64 393.05 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -105.21 

. 
 26 05 36 00-2069 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,489.94 427.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -113.35 
. 

 26 05 36 00-2070 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,617.38 466.43 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -122.87 

. 
 26 05 36 00-2071 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,827.55 567.33 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -135.48 

XXXXXXX 
. 
 26 05 36 00-2072  12" Radius Horizontal Crosses (26 05 36 00-1961) 
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. 

. 
 26 05 36 00-2073 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 748.72 284.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.19 
. 

 26 05 36 00-2074 EA  9" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 796.16 301.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.51 

. 
 26 05 36 00-2075 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 836.76 320.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.96 
. 

 26 05 36 00-2076 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 925.88 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.15 

. 
 26 05 36 00-2077 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,061.97 425.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.74 
. 

 26 05 36 00-2078 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,201.28 463.76 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -81.48 

. 
 26 05 36 00-2079 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,465.52 569.35 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -99.11 

XXXXXXX 
. 
 26 05 36 00-2080  24" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2081 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ......................................................................... 1,027.85 320.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.07 

. 
 26 05 36 00-2082 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,148.47 365.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -84.41 
. 

 26 05 36 00-2083 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,290.86 425.47 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -93.63 

. 
 26 05 36 00-2084 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,523.90 511.11 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.79 
. 

 26 05 36 00-2085 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,670.05 567.33 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -119.73 

. 
 26 05 36 00-2086 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 2,036.56 730.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -142.78 

XXXXXXX 
. 
 26 05 36 00-2087  36" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2088 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ......................................................................... 1,417.26 365.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -111.29 

. 
 26 05 36 00-2089 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,573.94 427.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -121.75 
. 

 26 05 36 00-2090 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,786.39 511.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -136.04 

. 
 26 05 36 00-2091 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,152.35 642.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -161.69 
. 

 26 05 36 00-2092 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,399.13 733.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -178.75 

. 
 26 05 36 00-2093 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,783.31 851.05 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -207.41 

XXXXXXX 
. 
 26 05 36 00-2094  Straight Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2095 EA  9"-6" Reducer, Vented Bottom, Aluminum Cable Tray ........................................................................................................ 276.69 85.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.55 

. 
 26 05 36 00-2096 EA  12"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 290.51 89.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.56 
. 

 26 05 36 00-2097 EA  18"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 328.84 106.56 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.00 

. 
 26 05 36 00-2098 EA  24"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 364.47 121.70 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.31 
. 

 26 05 36 00-2099 EA  30"-24" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 402.92 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.44 

. 
 26 05 36 00-2100 EA  36"-30" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 438.31 159.67 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.53 

XXXXXXX 
. 
 26 05 36 00-2101  Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2102 EA  12"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 290.26 89.71 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.55 

. 
 26 05 36 00-2103 EA  18"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 328.73 106.56 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.00 
. 

 26 05 36 00-2104 EA  18"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 328.73 106.56 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.00 

. 
 26 05 36 00-2105 EA  24"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 364.62 121.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.32 
. 

 26 05 36 00-2106 EA  24"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 364.62 121.81 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.32 

. 
 26 05 36 00-2107 EA  24"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 364.93 121.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.33 
. 

 26 05 36 00-2108 EA  30"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 406.90 142.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.85 

. 
 26 05 36 00-2109 EA  30"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 402.49 141.97 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.42 
. 

 26 05 36 00-2110 EA  36"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 438.31 159.67 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.53 

. 
 26 05 36 00-2111 EA 36"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 438.31 159.67 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.53 
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. 
 26 05 36 00-2112 EA 36"-24" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 438.84 159.99 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.55 

XXXXXXX 
. 
 26 05 36 00-2113  Dropout Or End Plate (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2114 EA 6" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray .......................................................................................... 93.10 39.36 
. 

 26 05 36 00-2115 EA 9" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ........................................................................................ 101.60 42.99 
. 

 26 05 36 00-2116 EA 12" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 109.46 46.19 
. 

 26 05 36 00-2117 EA 18" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 124.13 50.99 
. 

 26 05 36 00-2118 EA 24" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 142.08 56.85 
. 

 26 05 36 00-2119 EA 30" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 156.94 63.89 
. 

 26 05 36 00-2120 EA 36" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 179.68 73.17 

XXXXXXX 
. 
 26 05 36 00-2121  Covers And Dividers (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2122  Galvanized Steel Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2123  Ventilated Straight Sections (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2124 LF  6" Steel Cable Tray Cover, Straight Section ...........................................................................................................................7.98 1.92 
. 

 26 05 36 00-2125 LF  9" Steel Cable Tray Cover, Straight Section ...........................................................................................................................9.58 2.24 
. 

 26 05 36 00-2126 LF  12" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 11.24 2.56 
. 

 26 05 36 00-2127 LF  18" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 15.21 3.41 
. 

 26 05 36 00-2128 LF  24" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 19.41 4.58 
. 

 26 05 36 00-2129 LF  30" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 23.57 5.65 
. 

 26 05 36 00-2130 LF  36" Steel Cable Tray Cover, Straight Section ..................................................................................................................... 123.01 64.10 

XXXXXXX 
. 
 26 05 36 00-2131  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2132 EA  6" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 46.69 6.83 
. 

 26 05 36 00-2133 EA  9" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 52.35 8.00 
. 

 26 05 36 00-2134 EA  12" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 57.02 9.49 
. 

 26 05 36 00-2135 EA  18" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 77.28 12.16 
. 

 26 05 36 00-2136 EA  24" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 94.86 15.47 
. 

 26 05 36 00-2137 EA  30" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ............................................................................... 114.07 17.17 
. 

 26 05 36 00-2138 EA  36" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ............................................................................... 137.73 20.48 

XXXXXXX 
. 
 26 05 36 00-2139  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2140 EA  6" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 71.10 7.57 
. 

 26 05 36 00-2141 EA  9" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 74.75 8.85 
. 

 26 05 36 00-2142 EA  12" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 84.60 10.67 
. 

 26 05 36 00-2143 EA  18" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 105.05 13.54 
. 

 26 05 36 00-2144 EA  24" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 129.03 17.06 
. 

 26 05 36 00-2145 EA  30" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 164.85 19.63 
. 

 26 05 36 00-2146 EA  36" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 191.90 23.25 

XXXXXXX 
. 
 26 05 36 00-2147  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2148 EA  6" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 99.70 8.53 
. 

 26 05 36 00-2149 EA  9" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 110.96 9.81 
. 

 26 05 36 00-2150 EA  12" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 120.84 12.16 
. 

 26 05 36 00-2151 EA  18" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 152.76 14.19 
. 

 26 05 36 00-2152 EA  24" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 185.88 19.73 
. 

 26 05 36 00-2153 EA  30" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 218.69 22.30 
. 

 26 05 36 00-2154 EA  36" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 255.70 25.59 

XXXXXXX 
. 
 26 05 36 00-2155  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2156 EA  6" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 36.49 6.83 
    For 60 Degree Bend, Deduct  -9.41 
    For 30 Degree Bend, Deduct  -16.07 

. 
 26 05 36 00-2157 EA  9" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 43.34 8.00 

    For 60 Degree Bend, Deduct  -11.24 
    For 30 Degree Bend, Deduct  -19.17 

. 
 26 05 36 00-2158 EA  12" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 48.76 9.49 

    For 60 Degree Bend, Deduct  -12.47 
    For 30 Degree Bend, Deduct  -21.31 

. 
 26 05 36 00-2159 EA  18" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 59.14 11.63 

    For 60 Degree Bend, Deduct  -15.06 
    For 30 Degree Bend, Deduct  -25.75 

. 
 26 05 36 00-2160 EA  24" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 69.01 13.44 

    For 60 Degree Bend, Deduct  -17.60 
    For 30 Degree Bend, Deduct  -30.08 

. 
 26 05 36 00-2161 EA  30" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 80.63 15.47 

    For 60 Degree Bend, Deduct  -20.66 
    For 30 Degree Bend, Deduct  -35.30 

. 
 26 05 36 00-2162 EA  36" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 89.98 17.06 

    For 60 Degree Bend, Deduct  -23.15 
    For 30 Degree Bend, Deduct  -39.53 

XXXXXXX 
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. 
 26 05 36 00-2163  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2164 EA  6" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 49.36 7.57 
    For 60 Degree Bend, Deduct  -13.39 
    For 30 Degree Bend, Deduct  -22.74 

. 
 26 05 36 00-2165 EA  9" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 55.99 8.85 

    For 60 Degree Bend, Deduct  -15.09 
    For 30 Degree Bend, Deduct  -25.64 

. 
 26 05 36 00-2166 EA  12" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 64.34 10.67 

    For 60 Degree Bend, Deduct  -17.13 
    For 30 Degree Bend, Deduct  -29.15 

. 
 26 05 36 00-2167 EA  18" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 74.63 12.80 

    For 60 Degree Bend, Deduct  -19.72 
    For 30 Degree Bend, Deduct  -33.57 

. 
 26 05 36 00-2168 EA  24" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 85.95 14.62 

    For 60 Degree Bend, Deduct  -22.75 
    For 30 Degree Bend, Deduct  -38.73 

. 
 26 05 36 00-2169 EA  30" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 106.55 17.06 

    For 60 Degree Bend, Deduct  -28.60 
    For 30 Degree Bend, Deduct  -48.62 

. 
 26 05 36 00-2170 EA  36" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 118.39 19.73 

    For 60 Degree Bend, Deduct  -31.51 
    For 30 Degree Bend, Deduct  -53.62 

XXXXXXX 
. 
 26 05 36 00-2171  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2172 EA  6" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 67.45 8.53 
    For 60 Degree Bend, Deduct  -19.00 
    For 30 Degree Bend, Deduct  -32.13 

. 
 26 05 36 00-2173 EA  9" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 76.45 9.81 

    For 60 Degree Bend, Deduct  -21.45 
    For 30 Degree Bend, Deduct  -36.30 

. 
 26 05 36 00-2174 EA  12" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 86.27 12.16 

    For 60 Degree Bend, Deduct  -23.81 
    For 30 Degree Bend, Deduct  -40.36 

. 
 26 05 36 00-2175 EA  18" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 98.31 13.54 

    For 60 Degree Bend, Deduct  -27.26 
    For 30 Degree Bend, Deduct  -46.19 

. 
 26 05 36 00-2176 EA  24" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 119.84 16.53 

    For 60 Degree Bend, Deduct  -33.21 
    For 30 Degree Bend, Deduct  -56.27 

. 
 26 05 36 00-2177 EA  30" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 133.40 19.73 

    For 60 Degree Bend, Deduct  -36.47 
    For 30 Degree Bend, Deduct  -61.87 

. 
 26 05 36 00-2178 EA  36" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 157.13 21.33 

    For 60 Degree Bend, Deduct  -43.67 
    For 30 Degree Bend, Deduct  -73.97 

XXXXXXX 
. 
 26 05 36 00-2179  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2180 EA  6" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 40.80 6.83 
. 

 26 05 36 00-2181 EA  9" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 43.34 8.00 
. 

 26 05 36 00-2182 EA  12" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 48.01 9.49 
. 

 26 05 36 00-2183 EA  18" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 56.17 11.63 
. 

 26 05 36 00-2184 EA  24" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 62.61 15.04 
. 

 26 05 36 00-2185 EA  30" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 69.80 17.17 
. 

 26 05 36 00-2186 EA  36" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 87.37 20.48 

XXXXXXX 
. 
 26 05 36 00-2187  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2188 EA  6" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 48.59 7.57 
. 

 26 05 36 00-2189 EA  9" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 54.49 8.85 
. 

 26 05 36 00-2190 EA  12" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 59.09 10.67 
. 

 26 05 36 00-2191 EA  18" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 76.10 12.80 
. 

 26 05 36 00-2192 EA  24" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 89.05 16.53 
. 

 26 05 36 00-2193 EA  30" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover .................................................................................... 102.59 19.73 
. 

 26 05 36 00-2194 EA  36" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover .................................................................................... 118.37 23.25 

XXXXXXX 
. 
 26 05 36 00-2195  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2196 EA  6" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 56.18 8.53 
. 

 26 05 36 00-2197 EA  9" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 69.69 9.81 
. 

 26 05 36 00-2198 EA  12" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 80.32 12.16 
. 

 26 05 36 00-2199 EA  18" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 98.31 13.54 
. 

 26 05 36 00-2200 EA  24" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 115.57 18.88 
. 

 26 05 36 00-2201 EA  30" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 137.66 22.30 
. 

 26 05 36 00-2202 EA  36" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 161.15 25.59 

XXXXXXX 
. 
 26 05 36 00-2203  12" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2204 EA  6" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 71.83 11.09 
. 

 26 05 36 00-2205 EA  9" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 76.10 12.80 
. 

 26 05 36 00-2206 EA  12" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ...................................................................................................... 86.54 15.04 
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. 
 26 05 36 00-2207 EA  18" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 103.54 17.06 

. 
 26 05 36 00-2208 EA  24" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 127.39 19.73 

. 
 26 05 36 00-2209 EA  30" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 158.37 28.37 

. 
 26 05 36 00-2210 EA  36" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 190.32 34.03 

XXXXXXX 
. 
 26 05 36 00-2211  24" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2212 EA  6" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ...................................................................................................... 103.44 11.63 
. 

 26 05 36 00-2213 EA  9" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ...................................................................................................... 118.56 13.54 
. 

 26 05 36 00-2214 EA  12" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 125.68 16.00 
. 

 26 05 36 00-2215 EA  18" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 158.07 18.35 
. 

 26 05 36 00-2216 EA  24" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 230.55 21.33 
. 

 26 05 36 00-2217 EA  30" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 275.47 32.00 
. 

 26 05 36 00-2218 EA  36" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 310.20 39.36 

XXXXXXX 
. 
 26 05 36 00-2219  36" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2220 EA  6" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 171.83 12.16 
. 

 26 05 36 00-2221 EA  9" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 178.25 14.19 
. 

 26 05 36 00-2222 EA  12" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 199.55 17.06 
. 

 26 05 36 00-2223 EA  18" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 233.99 19.73 
. 

 26 05 36 00-2224 EA  24" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 302.95 23.25 
. 

 26 05 36 00-2225 EA  30" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 347.73 36.69 
. 

 26 05 36 00-2226 EA  36" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 402.98 46.40 

XXXXXXX 
. 
 26 05 36 00-2227  12" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2228 EA  6" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................... 104.60 15.04 
. 

 26 05 36 00-2229 EA  9" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................... 110.71 16.00 
. 

 26 05 36 00-2230 EA  12" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 122.30 17.06 
. 

 26 05 36 00-2231 EA  18" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 143.90 19.73 
. 

 26 05 36 00-2232 EA  24" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 182.34 28.37 
. 

 26 05 36 00-2233 EA  30" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 211.27 34.03 
. 

 26 05 36 00-2234 EA  36" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 240.98 36.58 

XXXXXXX 
. 
 26 05 36 00-2235  24" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2236 EA  6" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 178.27 16.00 
. 

 26 05 36 00-2237 EA  9" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 193.55 17.06 
. 

 26 05 36 00-2238 EA  12" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 207.59 18.35 
. 

 26 05 36 00-2239 EA  18" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 247.06 21.33 
. 

 26 05 36 00-2240 EA  24" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 311.45 32.00 
. 

 26 05 36 00-2241 EA  30" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 356.64 39.36 
. 

 26 05 36 00-2242 EA  36" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 398.11 42.56 

XXXXXXX 
. 
 26 05 36 00-2243  36" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2244 EA  6" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 282.08 17.06 
. 

 26 05 36 00-2245 EA  9" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 293.13 18.35 
. 

 26 05 36 00-2246 EA  12" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 309.02 19.73 
. 

 26 05 36 00-2247 EA  18" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 356.97 23.25 
. 

 26 05 36 00-2248 EA  24" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 466.24 36.58 
. 

 26 05 36 00-2249 EA  30" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 512.88 46.61 
. 

 26 05 36 00-2250 EA  36" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 550.53 51.20 

XXXXXXX 
. 
 26 05 36 00-2251  Reducers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2252 EA  9"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................... 47.11 8.00 
. 

 26 05 36 00-2253 EA  12"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 51.06 9.49 
. 

 26 05 36 00-2254 EA  12"-9" Reducer, Steel Cable Tray Covers ............................................................................................................................. 51.06 9.49 
. 

 26 05 36 00-2255 EA  18"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 56.91 11.63 
. 

 26 05 36 00-2256 EA  18"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 56.91 11.63 
. 

 26 05 36 00-2257 EA  24"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 69.35 12.80 
. 

 26 05 36 00-2258 EA  24"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 73.85 12.80 
. 

 26 05 36 00-2259 EA  30"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 72.42 14.62 
. 

 26 05 36 00-2260 EA  30"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 76.92 14.62 
. 

 26 05 36 00-2261 EA 30"-24" Reducer, Steel Cable Tray Covers ........................................................................................................................... 79.92 14.62 
. 

 26 05 36 00-2262 EA 36"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 83.64 16.00 
. 

 26 05 36 00-2263 EA 36"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 85.14 16.00 
. 

 26 05 36 00-2264 EA 36"-24" Reducer, Steel Cable Tray Covers ........................................................................................................................... 86.64 16.00 
. 

 26 05 36 00-2265 EA 36"-30" Reducer, Steel Cable Tray Covers ........................................................................................................................... 87.39 16.00 

XXXXXXX 
. 
 26 05 36 00-2266  Aluminum Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2267  Ventilated Straight Sections (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2268 LF 6" Aluminum Cable Tray Cover, Straight Section .................................................................................................................. 10.65 1.92 
. 

 26 05 36 00-2269 LF 9" Aluminum Cable Tray Cover, Straight Section .................................................................................................................. 12.71 2.24 
. 

 26 05 36 00-2270 LF 12" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 14.94 2.56 
. 

 26 05 36 00-2271 LF 18" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 19.87 3.41 
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. 
 26 05 36 00-2272 LF 24" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 25.53 4.58 

. 
 26 05 36 00-2273 LF 30" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 28.99 5.65 

. 
 26 05 36 00-2274 LF 36" Aluminum Cable Tray Cover, Straight Section .............................................................................................................. 127.63 64.10 

XXXXXXX 
. 
 26 05 36 00-2275  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2276 EA 6" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 60.03 6.83 
. 

 26 05 36 00-2277 EA 9" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 64.05 8.00 
. 

 26 05 36 00-2278 EA 12" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 70.70 9.49 
. 

 26 05 36 00-2279 EA 18" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 92.11 12.16 
. 

 26 05 36 00-2280 EA 24" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 116.71 15.47 
. 

 26 05 36 00-2281 EA 30" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 137.37 17.17 
. 

 26 05 36 00-2282 EA 36" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 167.33 20.48 

XXXXXXX 
. 
 26 05 36 00-2283  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2284 EA 6" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 79.14 7.57 
. 

 26 05 36 00-2285 EA 9" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 97.14 8.85 
. 

 26 05 36 00-2286 EA 12" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 108.70 10.67 
. 

 26 05 36 00-2287 EA 18" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 130.30 13.54 
. 

 26 05 36 00-2288 EA 24" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 161.63 17.06 
. 

 26 05 36 00-2289 EA 30" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 195.52 19.63 
. 

 26 05 36 00-2290 EA 36" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 239.61 23.25 

XXXXXXX 
. 
 26 05 36 00-2291  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2292 EA 6" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 128.29 8.53 
. 

 26 05 36 00-2293 EA 9" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 141.11 9.81 
. 

 26 05 36 00-2294 EA 12" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 161.89 12.16 
. 

 26 05 36 00-2295 EA 18" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 192.78 14.19 
. 

 26 05 36 00-2296 EA 24" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 237.81 19.73 
. 

 26 05 36 00-2297 EA 30" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 273.82 22.30 
. 

 26 05 36 00-2298 EA 36" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 319.46 25.59 

XXXXXXX 
. 
 26 05 36 00-2299  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2300 EA 6" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 47.36 6.83 
    For 60 Degree Bend, Deduct  -13.00 
    For 30 Degree Bend, Deduct  -22.05 

. 
 26 05 36 00-2301 EA 9" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 50.32 8.00 

    For 60 Degree Bend, Deduct  -13.54 
    For 30 Degree Bend, Deduct  -23.01 

. 
 26 05 36 00-2302 EA 12" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 57.17 9.49 

    For 60 Degree Bend, Deduct  -15.24 
    For 30 Degree Bend, Deduct  -25.93 

. 
 26 05 36 00-2303 EA 18" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 66.92 11.63 

    For 60 Degree Bend, Deduct  -17.63 
    For 30 Degree Bend, Deduct  -30.03 

. 
 26 05 36 00-2304 EA 24" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 75.33 13.44 

    For 60 Degree Bend, Deduct  -19.69 
    For 30 Degree Bend, Deduct  -33.56 

. 
 26 05 36 00-2305 EA 30" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 92.43 15.47 

    For 60 Degree Bend, Deduct  -24.55 
    For 30 Degree Bend, Deduct  -41.79 

. 
 26 05 36 00-2306 EA 36" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 108.76 17.06 

    For 60 Degree Bend, Deduct  -29.35 
    For 30 Degree Bend, Deduct  -49.86 

XXXXXXX 
. 
 26 05 36 00-2307  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2308 EA 6" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 54.33 7.57 
    For 60 Degree Bend, Deduct  -15.03 
    For 30 Degree Bend, Deduct  -25.48 

. 
 26 05 36 00-2309 EA 9" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 67.56 8.85 

    For 60 Degree Bend, Deduct  -18.91 
    For 30 Degree Bend, Deduct  -32.01 

. 
 26 05 36 00-2310 EA 12" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 72.77 10.67 

    For 60 Degree Bend, Deduct  -19.92 
    For 30 Degree Bend, Deduct  -33.79 

. 
 26 05 36 00-2311 EA 18" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 87.93 12.80 

    For 60 Degree Bend, Deduct  -24.10 
    For 30 Degree Bend, Deduct  -40.89 

. 
 26 05 36 00-2312 EA 24" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 106.84 14.62 

    For 60 Degree Bend, Deduct  -29.64 
    For 30 Degree Bend, Deduct  -50.22 

. 
 26 05 36 00-2313 EA 30" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 123.61 17.06 

    For 60 Degree Bend, Deduct  -34.23 
    For 30 Degree Bend, Deduct  -58.01 

. 
 26 05 36 00-2314 EA 36" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 142.75 19.73 

    For 60 Degree Bend, Deduct  -39.55 
    For 30 Degree Bend, Deduct  -67.02 

XXXXXXX 

NOT FOR BID
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. 
 26 05 36 00-2315  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2316 EA 6" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 86.04 8.53 
    For 60 Degree Bend, Deduct  -25.13 
    For 30 Degree Bend, Deduct  -42.36 

. 
 26 05 36 00-2317 EA 9" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 94.62 9.81 

    For 60 Degree Bend, Deduct  -27.45 
    For 30 Degree Bend, Deduct  -46.29 

. 
 26 05 36 00-2318 EA 12" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 102.66 12.16 

    For 60 Degree Bend, Deduct  -29.22 
    For 30 Degree Bend, Deduct  -49.38 

. 
 26 05 36 00-2319 EA 18" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 121.86 13.54 

    For 60 Degree Bend, Deduct  -35.03 
    For 30 Degree Bend, Deduct  -59.14 

. 
 26 05 36 00-2320 EA 24" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 148.02 16.53 

    For 60 Degree Bend, Deduct  -42.51 
    For 30 Degree Bend, Deduct  -71.77 

. 
 26 05 36 00-2321 EA 30" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 170.22 19.73 

    For 60 Degree Bend, Deduct  -48.62 
    For 30 Degree Bend, Deduct  -82.12 

. 
 26 05 36 00-2322 EA 36" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 191.97 21.33 

    For 60 Degree Bend, Deduct  -55.17 
    For 30 Degree Bend, Deduct  -93.13 

XXXXXXX 
. 
 26 05 36 00-2323  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2324 EA 6" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................. 52.81 6.83 
. 

 26 05 36 00-2325 EA 9" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................. 55.07 8.00 
. 

 26 05 36 00-2326 EA 12" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 61.19 9.49 
. 

 26 05 36 00-2327 EA 18" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 72.24 11.63 
. 

 26 05 36 00-2328 EA 24" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 80.04 15.04 
. 

 26 05 36 00-2329 EA 30" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 84.54 17.17 
. 

 26 05 36 00-2330 EA 36" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................. 101.73 20.48 

XXXXXXX 
. 
 26 05 36 00-2331  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2332 EA 6" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................. 60.12 7.57 
. 

 26 05 36 00-2333 EA 9" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................. 66.50 8.85 
. 

 26 05 36 00-2334 EA 12" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................... 73.83 10.67 
. 

 26 05 36 00-2335 EA 18" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................... 88.96 12.80 
. 

 26 05 36 00-2336 EA 24" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 101.49 16.53 
. 

 26 05 36 00-2337 EA 30" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 127.91 19.73 
. 

 26 05 36 00-2338 EA 36" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 142.39 23.25 

XXXXXXX 
. 
 26 05 36 00-2339  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2340 EA 6" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................. 69.11 8.53 
. 

 26 05 36 00-2341 EA 9" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................. 84.05 9.81 
. 

 26 05 36 00-2342 EA 12" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................... 98.49 12.16 
. 

 26 05 36 00-2343 EA 18" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 117.63 13.54 
. 

 26 05 36 00-2344 EA 24" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 143.54 18.88 
. 

 26 05 36 00-2345 EA 30" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 178.71 22.30 
. 

 26 05 36 00-2346 EA 36" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 194.77 25.59 

XXXXXXX 
. 
 26 05 36 00-2347  12" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2348 EA 6" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 86.19 11.09 
. 

 26 05 36 00-2349 EA 9" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 93.19 12.80 
. 

 26 05 36 00-2350 EA 12" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 105.32 15.04 
. 

 26 05 36 00-2351 EA 18" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 123.61 17.06 
. 

 26 05 36 00-2352 EA 24" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 153.32 19.73 
. 

 26 05 36 00-2353 EA 30" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 188.92 28.37 
. 

 26 05 36 00-2354 EA 36" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 227.95 34.03 

XXXXXXX 
. 
 26 05 36 00-2355  24" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2356 EA 6" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover .............................................................................................. 129.30 11.63 
. 

 26 05 36 00-2357 EA 9" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover .............................................................................................. 145.10 13.54 
. 

 26 05 36 00-2358 EA 12" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 164.01 16.00 
. 

 26 05 36 00-2359 EA 18" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 191.13 18.35 
. 

 26 05 36 00-2360 EA 24" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 291.19 21.33 
. 

 26 05 36 00-2361 EA 30" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 336.57 32.00 
. 

 26 05 36 00-2362 EA 36" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 380.49 39.36 

XXXXXXX 
. 
 26 05 36 00-2363  36" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2364 EA 6" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 221.04 12.16 
. 

 26 05 36 00-2365 EA 9" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 228.68 14.19 
. 

 26 05 36 00-2366 EA 12" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 254.61 17.06 
. 

 26 05 36 00-2367 EA 18" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 288.63 19.73 
. 

 26 05 36 00-2368 EA 24" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 364.30 23.25 
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. 
 26 05 36 00-2369 EA 30" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 426.73 36.69 

. 
 26 05 36 00-2370 EA 36" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 489.45 46.40 

XXXXXXX 
. 
 26 05 36 00-2371  12" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2372 EA 6" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ........................................................................................... 128.62 15.04 
. 

 26 05 36 00-2373 EA 9" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ........................................................................................... 136.57 16.00 
. 

 26 05 36 00-2374 EA 12" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 151.09 17.06 
. 

 26 05 36 00-2375 EA 18" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 180.79 19.73 
. 

 26 05 36 00-2376 EA 24" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 218.47 28.37 
. 

 26 05 36 00-2377 EA 30" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 259.59 34.03 
. 

 26 05 36 00-2378 EA 36" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 295.49 36.58 

XXXXXXX 
. 
 26 05 36 00-2379  24" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2380 EA 6" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 229.59 16.00 
. 

 26 05 36 00-2381 EA 9" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 246.16 17.06 
. 

 26 05 36 00-2382 EA 12" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 265.10 18.35 
. 

 26 05 36 00-2383 EA 18" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 308.09 21.33 
. 

 26 05 36 00-2384 EA 24" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 378.80 32.00 
. 

 26 05 36 00-2385 EA 30" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 445.93 39.36 
. 

 26 05 36 00-2386 EA 36" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 483.08 42.56 

XXXXXXX 
. 
 26 05 36 00-2387  36" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2388 EA 6" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 353.94 17.06 
. 

 26 05 36 00-2389 EA 9" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 370.77 18.35 
. 

 26 05 36 00-2390 EA 12" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 398.53 19.73 
. 

 26 05 36 00-2391 EA 18" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 440.38 23.25 
. 

 26 05 36 00-2392 EA 24" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 557.72 36.58 
. 

 26 05 36 00-2393 EA 30" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 648.31 46.61 
. 

 26 05 36 00-2394 EA 36" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 708.78 51.20 

XXXXXXX 
. 
 26 05 36 00-2395  Reducers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2396 EA 9"-6" Reducer, Aluminum Cable Tray Covers ....................................................................................................................... 65.12 8.00 
. 

 26 05 36 00-2397 EA 12"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 69.68 9.49 
. 

 26 05 36 00-2398 EA 12"-9" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 69.68 9.49 
. 

 26 05 36 00-2399 EA 18"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 78.57 11.63 
. 

 26 05 36 00-2400 EA 18"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 78.57 11.63 
. 

 26 05 36 00-2401 EA 24"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 86.85 12.80 
. 

 26 05 36 00-2402 EA 24"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 95.26 12.80 
. 

 26 05 36 00-2403 EA 30"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 100.48 14.62 
. 

 26 05 36 00-2404 EA 30"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 103.63 14.62 
. 

 26 05 36 00-2405 EA 30"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 105.79 14.62 
. 

 26 05 36 00-2406 EA 36"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 111.15 16.00 
. 

 26 05 36 00-2407 EA 36"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 113.26 16.00 
. 

 26 05 36 00-2408 EA 36"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 114.32 16.00 
. 

 26 05 36 00-2409 EA 36"-30" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 115.37 16.00 

XXXXXXX 
. 
 26 05 36 00-2410  Galvanized Steel Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2411  Straight Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2412 LF 3" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 8.40 2.56 
. 

 26 05 36 00-2413 LF 4" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 9.80 2.78 
. 

 26 05 36 00-2414 LF 6" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................. 12.01 3.20 

XXXXXXX 
. 
 26 05 36 00-2415  3" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2416 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 50.77 18.35 
. 

 26 05 36 00-2417 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 57.01 18.99 
. 

 26 05 36 00-2418 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 59.86 19.73 
. 

 26 05 36 00-2419 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 67.90 20.48 
. 

 26 05 36 00-2420 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 64.89 20.48 
. 

 26 05 36 00-2421 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Steel Cable Tray .................................................................................... 70.04 21.33 
. 

 26 05 36 00-2422 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Steel Cable Tray .................................................................................... 80.63 22.30 
. 

 26 05 36 00-2423 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Steel Cable Tray .................................................................................... 98.11 23.25 
. 

 26 05 36 00-2424 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Steel Cable ............................................................................................. 80.10 23.25 
. 

 26 05 36 00-2425 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Steel Cable Tray .................................................................................... 88.65 24.42 
. 

 26 05 36 00-2426 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Steel Cable Tray .................................................................................... 98.95 25.59 
. 

 26 05 36 00-2427 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Steel Cable Tray .................................................................................. 122.94 26.99 

XXXXXXX 
. 
 26 05 36 00-2428  4" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2429 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 57.38 18.99 
. 

 26 05 36 00-2430 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 62.86 19.73 
. 

 26 05 36 00-2431 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 67.90 20.48 
. 

 26 05 36 00-2432 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 76.79 21.33 
. 

 26 05 36 00-2433 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 76.79 21.33 
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. 
 26 05 36 00-2434 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 88.88 22.30 

. 
 26 05 36 00-2435 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 97.36 23.25 

. 
 26 05 36 00-2436 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Steel Cable Tray ................................................................................... 118.67 24.42 

. 
 26 05 36 00-2437 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 85.13 22.30 

. 
 26 05 36 00-2438 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 93.60 23.25 

. 
 26 05 36 00-2439 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Steel Cable Tray ................................................................................... 109.66 24.42 

. 
 26 05 36 00-2440 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Steel Cable Tray ................................................................................... 136.46 25.59 

XXXXXXX 
. 
 26 05 36 00-2441  6" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2442 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 63.66 21.33 
. 

 26 05 36 00-2443 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 68.62 22.30 
. 

 26 05 36 00-2444 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 74.85 23.25 
. 

 26 05 36 00-2445 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Steel Cable Tray ..................................................................................... 85.65 24.42 
. 

 26 05 36 00-2446 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 78.38 22.30 
. 

 26 05 36 00-2447 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 90.60 23.25 
. 

 26 05 36 00-2448 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 99.91 24.42 
. 

 26 05 36 00-2449 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Steel Cable Tray ................................................................................... 120.71 25.59 
. 

 26 05 36 00-2450 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 86.85 23.25 
. 

 26 05 36 00-2451 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 99.91 24.42 
. 

 26 05 36 00-2452 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Steel Cable Tray ................................................................................... 120.71 25.59 
. 

 26 05 36 00-2453 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Steel Cable Tray ................................................................................... 145.45 26.99 

XXXXXXX 
. 
 26 05 36 00-2454  Horizontal Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2455 EA  3" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 54.70 15.47 
. 

 26 05 36 00-2456 EA  4" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 60.74 17.06 
. 

 26 05 36 00-2457 EA  6" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 72.84 18.99 

XXXXXXX 
. 
 26 05 36 00-2458  Aluminum Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2459  Straight Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2460 LF  3" Deep Aluminum Divider Strip, Straight ................................................................................................................................9.86 2.46 
. 

 26 05 36 00-2461 LF  4" Deep Aluminum Divider Strip, Straight .............................................................................................................................. 11.67 2.67 
. 

 26 05 36 00-2462 LF  6" Deep Aluminum Divider Strip, Straight .............................................................................................................................. 14.41 2.99 

XXXXXXX 
. 
 26 05 36 00-2463  3" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2464 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 52.57 17.70 
. 

 26 05 36 00-2465 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 57.79 18.35 
. 

 26 05 36 00-2466 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 63.50 18.99 
. 

 26 05 36 00-2467 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 73.26 19.73 
. 

 26 05 36 00-2468 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 71.24 19.73 
. 

 26 05 36 00-2469 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 78.59 20.48 
. 

 26 05 36 00-2470 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 91.09 21.33 
. 

 26 05 36 00-2471 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 112.89 22.30 
. 

 26 05 36 00-2472 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 95.71 22.30 
. 

 26 05 36 00-2473 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 114.61 23.25 
. 

 26 05 36 00-2474 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 138.63 24.42 
. 

 26 05 36 00-2475 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 170.98 25.59 

XXXXXXX 
. 
 26 05 36 00-2476  4" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2477 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 63.14 18.35 
. 

 26 05 36 00-2478 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 69.46 18.99 
. 

 26 05 36 00-2479 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 76.30 19.73 
. 

 26 05 36 00-2480 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 85.66 20.48 
. 

 26 05 36 00-2481 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 84.65 20.48 
. 

 26 05 36 00-2482 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 98.16 21.33 
. 

 26 05 36 00-2483 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 110.87 22.30 
. 

 26 05 36 00-2484 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 139.87 23.25 
. 

 26 05 36 00-2485 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ........................................................................... 114.33 21.33 
. 

 26 05 36 00-2486 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 138.15 22.30 
. 

 26 05 36 00-2487 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 162.09 23.25 
. 

 26 05 36 00-2488 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 196.22 24.42 

XXXXXXX 
. 
 26 05 36 00-2489  6" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2490 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 69.90 20.48 
. 

 26 05 36 00-2491 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 77.95 21.33 
. 

 26 05 36 00-2492 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 81.57 22.30 
. 

 26 05 36 00-2493 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 91.37 23.25 
. 

 26 05 36 00-2494 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 88.06 21.33 
. 

 26 05 36 00-2495 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 108.85 22.30 
. 

 26 05 36 00-2496 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 117.64 23.25 
. 

 26 05 36 00-2497 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 147.73 24.42 
. 

 26 05 36 00-2498 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ........................................................................... 116.93 22.30 
. 

 26 05 36 00-2499 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 145.93 23.25 
. 

 26 05 36 00-2500 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 166.92 24.42 
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. 
 26 05 36 00-2501 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 194.22 25.59 

XXXXXXX 
. 
 26 05 36 00-2502  Horizontal Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2503 EA  3" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 61.20 14.62 
. 

 26 05 36 00-2504 EA  4" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 67.08 16.00 
. 

 26 05 36 00-2505 EA  6" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 82.98 17.70 

XXXXXXX 
. 
 26 05 36 00-2506  Wall Brackets (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2507  Wall Brackets (26 05 36 00-2506) 
. 
. 

 26 05 36 00-2508 EA  6" Wide Tray Wall Bracket .................................................................................................................................................... 76.35 21.33 
. 

 26 05 36 00-2509 EA  9" Wide Tray Wall Bracket .................................................................................................................................................... 79.11 22.30 
. 

 26 05 36 00-2510 EA  12" Wide Tray Wall Bracket .................................................................................................................................................. 86.66 23.25 
. 

 26 05 36 00-2511 EA  18" Wide Tray Wall Bracket .................................................................................................................................................. 91.96 24.42 
. 

 26 05 36 00-2512 EA  24" Wide Tray Wall Bracket .................................................................................................................................................. 99.83 25.59 
. 

 26 05 36 00-2513 EA  30" Wide Tray Wall Bracket ................................................................................................................................................ 118.40 26.99 
. 

 26 05 36 00-2514 EA  36" Wide Tray Wall Bracket ................................................................................................................................................ 141.32 28.80 

XXXXXXX 
. 
 26 05 36 00-2515  Fiberglass Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2516  Ladder Bottom Fiberglass Cable Tray (26 05 36 00-2515) 

Note: Excludes hangers and support system. 
. 
. 
 26 05 36 00-2517  Straight Tray Sections (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2518 LF  6" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .............................................................................................. 9.68 2.88 
    For 9" Rung Spacing, Add  0.19 
    For 6" Rung Spacing, Add  0.81 
    For 4" Rung Spacing, Add  1.49 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.27 
    For Vented Trough Bottom, Add  2.70 

. 
 26 05 36 00-2519 LF  9" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ............................................................................................ 10.93 3.52 

    For 9" Rung Spacing, Add  0.20 
    For 6" Rung Spacing, Add  0.84 
    For 4" Rung Spacing, Add  1.54 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.48 
    For Vented Trough Bottom, Add  2.91 

. 
 26 05 36 00-2520 LF  12" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 12.16 4.27 

    For 9" Rung Spacing, Add  0.20 
    For 6" Rung Spacing, Add  0.86 
    For 4" Rung Spacing, Add  1.58 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.69 
    For Vented Trough Bottom, Add  3.10 

. 
 26 05 36 00-2521 LF  18" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 14.72 5.65 

    For 9" Rung Spacing, Add  0.22 
    For 6" Rung Spacing, Add  0.93 
    For 4" Rung Spacing, Add  1.70 
    For 18" Rung Spacing, Deduct  -0.15 
    For Solid Bottom, Add  3.14 
    For Vented Trough Bottom, Add  3.54 

. 
 26 05 36 00-2522 LF  24" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 17.28 7.15 

    For 9" Rung Spacing, Add  0.23 
    For 6" Rung Spacing, Add  0.99 
    For 4" Rung Spacing, Add  1.82 
    For 18" Rung Spacing, Deduct  -0.17 
    For Solid Bottom, Add  3.58 
    For Vented Trough Bottom, Add  3.98 

. 
 26 05 36 00-2523 LF  30" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 18.90 7.79 

    For 9" Rung Spacing, Add  0.25 
    For 6" Rung Spacing, Add  1.08 
    For 4" Rung Spacing, Add  1.97 
    For 18" Rung Spacing, Deduct  -0.18 
    For Solid Bottom, Add  3.91 
    For Vented Trough Bottom, Add  4.33 

. 
 26 05 36 00-2524 LF  36" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 20.55 8.53 

    For 9" Rung Spacing, Add  0.27 
    For 6" Rung Spacing, Add  1.16 
    For 4" Rung Spacing, Add  2.13 
    For 18" Rung Spacing, Deduct  -0.19 
    For Solid Bottom, Add  4.25 
    For Vented Trough Bottom, Add  4.70 

XXXXXXX 
. 
 26 05 36 00-2525  90 Degree Horizontal Elbows (26 05 36 00-2516) 

NOT FOR BID
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. 
 26 05 36 00-2526 EA  6" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 53.94 21.33 

    For 9" Rung Spacing, Add  0.77 
    For 6" Rung Spacing, Add  3.29 
    For 4" Rung Spacing, Add  6.03 
    For 18" Rung Spacing, Deduct  -0.55 
    For Solid Bottom, Add  11.38 
    For Vented Trough Bottom, Add  12.78 
    For 60 Degree Bend, Deduct  -10.44 
    For 45 Degree Bend, Deduct  -14.45 
    For 30 Degree Bend, Deduct  -18.47 

. 
 26 05 36 00-2527 EA  9" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 60.52 24.85 

    For 9" Rung Spacing, Add  0.81 
    For 6" Rung Spacing, Add  3.48 
    For 4" Rung Spacing, Add  6.38 
    For 18" Rung Spacing, Deduct  -0.58 
    For Solid Bottom, Add  12.56 
    For Vented Trough Bottom, Add  13.94 
    For 60 Degree Bend, Deduct  -11.39 
    For 45 Degree Bend, Deduct  -15.80 
    For 30 Degree Bend, Deduct  -20.22 

. 
 26 05 36 00-2528 EA  12" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 71.38 31.25 

    For 9" Rung Spacing, Add  0.86 
    For 6" Rung Spacing, Add  3.67 
    For 4" Rung Spacing, Add  6.72 
    For 18" Rung Spacing, Deduct  -0.61 
    For Solid Bottom, Add  14.37 
    For Vented Trough Bottom, Add  15.65 
    For 60 Degree Bend, Deduct  -12.76 
    For 45 Degree Bend, Deduct  -17.80 
    For 30 Degree Bend, Deduct  -22.83 

. 
 26 05 36 00-2529 EA  18" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 84.61 37.75 

    For 9" Rung Spacing, Add  0.98 
    For 6" Rung Spacing, Add  4.21 
    For 4" Rung Spacing, Add  7.72 
    For 18" Rung Spacing, Deduct  -0.70 
    For Solid Bottom, Add  16.90 
    For Vented Trough Bottom, Add  18.30 
    For 60 Degree Bend, Deduct  -14.92 
    For 45 Degree Bend, Deduct  -20.83 
    For 30 Degree Bend, Deduct  -26.75 

. 
 26 05 36 00-2530 EA  24" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 95.94 43.41 

    For 9" Rung Spacing, Add  1.08 
    For 6" Rung Spacing, Add  4.63 
    For 4" Rung Spacing, Add  8.49 
    For 18" Rung Spacing, Deduct  -0.77 
    For Solid Bottom, Add  19.02 
    For Vented Trough Bottom, Add  20.48 
    For 60 Degree Bend, Deduct  -16.70 
    For 45 Degree Bend, Deduct  -23.35 
    For 30 Degree Bend, Deduct  -30.00 

. 
 26 05 36 00-2531 EA  30" Horizontal 90 Degree Elbow, Fiberglass Cable Tray .................................................................................................... 104.82 46.29 

    For 9" Rung Spacing, Add  1.24 
    For 6" Rung Spacing, Add  5.32 
    For 4" Rung Spacing, Add  9.76 
    For 18" Rung Spacing, Deduct  -0.89 
    For Solid Bottom, Add  21.05 
    For Vented Trough Bottom, Add  22.86 
    For 60 Degree Bend, Deduct  -18.64 
    For 45 Degree Bend, Deduct  -26.02 
    For 30 Degree Bend, Deduct  -33.39 

. 
 26 05 36 00-2532 EA  36" Horizontal 90 Degree Elbow, Fiberglass Cable Tray .................................................................................................... 115.43 49.82 

    For 9" Rung Spacing, Add  1.43 
    For 6" Rung Spacing, Add  6.11 
    For 4" Rung Spacing, Add  11.21 
    For 18" Rung Spacing, Deduct  -1.02 
    For Solid Bottom, Add  23.43 
    For Vented Trough Bottom, Add  25.64 
    For 60 Degree Bend, Deduct  -20.92 
    For 45 Degree Bend, Deduct  -29.13 
    For 30 Degree Bend, Deduct  -37.35 

XXXXXXX 
. 
 26 05 36 00-2533  Inside Or Outside Vertical Risers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2534 EA  6" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .............................................................................................. 76.85 21.33 
    For 9" Rung Spacing, Add  1.57 
    For 6" Rung Spacing, Add  6.73 
    For 4" Rung Spacing, Add  12.33 
    For 18" Rung Spacing, Deduct  -1.12 
    For Solid Bottom, Add  18.26 
    For Vented Trough Bottom, Add  21.94 
    For 60 Degree Bend, Deduct  -18.00 
    For 45 Degree Bend, Deduct  -24.53 
    For 30 Degree Bend, Deduct  -31.07 

NOT FOR BID
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 26 05 36 00-2535 EA  9" Vertical Inside Or Outside Riser 90, Fiberglass ................................................................................................................ 82.81 24.85 

    For 9" Rung Spacing, Add  1.59 
    For 6" Rung Spacing, Add  6.82 
    For 4" Rung Spacing, Add  12.51 
    For 18" Rung Spacing, Deduct  -1.14 
    For Solid Bottom, Add  19.24 
    For Vented Trough Bottom, Add  22.86 
    For 60 Degree Bend, Deduct  -18.74 
    For 45 Degree Bend, Deduct  -25.61 
    For 30 Degree Bend, Deduct  -32.48 

. 
 26 05 36 00-2536 EA  12" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ............................................................................................ 93.04 31.25 

    For 9" Rung Spacing, Add  1.61 
    For 6" Rung Spacing, Add  6.92 
    For 4" Rung Spacing, Add  12.68 
    For 18" Rung Spacing, Deduct  -1.15 
    For Solid Bottom, Add  20.87 
    For Vented Trough Bottom, Add  24.31 
    For 60 Degree Bend, Deduct  -19.91 
    For 45 Degree Bend, Deduct  -27.33 
    For 30 Degree Bend, Deduct  -34.75 

. 
 26 05 36 00-2537 EA  18" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 104.03 37.75 

    For 9" Rung Spacing, Add  1.66 
    For 6" Rung Spacing, Add  7.13 
    For 4" Rung Spacing, Add  13.06 
    For 18" Rung Spacing, Deduct  -1.19 
    For Solid Bottom, Add  22.73 
    For Vented Trough Bottom, Add  26.07 
    For 60 Degree Bend, Deduct  -21.33 
    For 45 Degree Bend, Deduct  -29.38 
    For 30 Degree Bend, Deduct  -37.43 

. 
 26 05 36 00-2538 EA  24" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 113.82 43.41 

    For 9" Rung Spacing, Add  1.71 
    For 6" Rung Spacing, Add  7.31 
    For 4" Rung Spacing, Add  13.41 
    For 18" Rung Spacing, Deduct  -1.22 
    For Solid Bottom, Add  24.39 
    For Vented Trough Bottom, Add  27.64 
    For 60 Degree Bend, Deduct  -22.60 
    For 45 Degree Bend, Deduct  -31.21 
    For 30 Degree Bend, Deduct  -39.83 

. 
 26 05 36 00-2539 EA  30" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 119.35 46.29 

    For 9" Rung Spacing, Add  1.75 
    For 6" Rung Spacing, Add  7.50 
    For 4" Rung Spacing, Add  13.76 
    For 18" Rung Spacing, Deduct  -1.25 
    For Solid Bottom, Add  25.41 
    For Vented Trough Bottom, Add  28.67 
    For 60 Degree Bend, Deduct  -23.44 
    For 45 Degree Bend, Deduct  -32.41 
    For 30 Degree Bend, Deduct  -41.38 

. 
 26 05 36 00-2540 EA  36" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 129.93 49.82 

    For 9" Rung Spacing, Add  1.93 
    For 6" Rung Spacing, Add  8.29 
    For 4" Rung Spacing, Add  15.20 
    For 18" Rung Spacing, Deduct  -1.38 
    For Solid Bottom, Add  27.78 
    For Vented Trough Bottom, Add  31.44 
    For 60 Degree Bend, Deduct  -25.70 
    For 45 Degree Bend, Deduct  -35.51 
    For 30 Degree Bend, Deduct  -45.33 

XXXXXXX 
. 
 26 05 36 00-2541  Horizontal Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2542 EA  6" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 118.70 53.33 
    For 9" Rung Spacing, Add  1.35 
    For 6" Rung Spacing, Add  5.81 
    For 4" Rung Spacing, Add  10.64 
    For 18" Rung Spacing, Deduct  -0.97 
    For Solid Bottom, Add  23.61 
    For Vented Trough Bottom, Add  25.48 

. 
 26 05 36 00-2543 EA  9" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 134.10 62.61 

    For 9" Rung Spacing, Add  1.41 
    For 6" Rung Spacing, Add  6.03 
    For 4" Rung Spacing, Add  11.06 
    For 18" Rung Spacing, Deduct  -1.01 
    For Solid Bottom, Add  26.15 
    For Vented Trough Bottom, Add  27.83 

. 
 26 05 36 00-2544 EA  12" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 153.77 74.67 

    For 9" Rung Spacing, Add  1.46 
    For 6" Rung Spacing, Add  6.27 
    For 4" Rung Spacing, Add  11.49 
    For 18" Rung Spacing, Deduct  -1.04 
    For Solid Bottom, Add  29.33 
    For Vented Trough Bottom, Add  30.71 

NOT FOR BID
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. 
 26 05 36 00-2545 EA  18" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 171.83 83.94 

    For 9" Rung Spacing, Add  1.61 
    For 6" Rung Spacing, Add  6.90 
    For 4" Rung Spacing, Add  12.64 
    For 18" Rung Spacing, Deduct  -1.15 
    For Solid Bottom, Add  32.67 
    For Vented Trough Bottom, Add  34.12 

. 
 26 05 36 00-2546 EA  24" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 180.51 87.46 

    For 9" Rung Spacing, Add  1.73 
    For 6" Rung Spacing, Add  7.40 
    For 4" Rung Spacing, Add  13.56 
    For 18" Rung Spacing, Deduct  -1.23 
    For Solid Bottom, Add  34.47 
    For Vented Trough Bottom, Add  36.13 

. 
 26 05 36 00-2547 EA  30" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 193.15 92.47 

    For 9" Rung Spacing, Add  1.91 
    For 6" Rung Spacing, Add  8.17 
    For 4" Rung Spacing, Add  14.98 
    For 18" Rung Spacing, Deduct  -1.36 
    For Solid Bottom, Add  37.15 
    For Vented Trough Bottom, Add  39.13 

. 
 26 05 36 00-2548 EA  36" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 209.53 99.62 

    For 9" Rung Spacing, Add  2.11 
    For 6" Rung Spacing, Add  9.03 
    For 4" Rung Spacing, Add  16.56 
    For 18" Rung Spacing, Deduct  -1.51 
    For Solid Bottom, Add  40.46 
    For Vented Trough Bottom, Add  42.75 

XXXXXXX 
. 
 26 05 36 00-2549  Horizontal Crosses (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2550 EA  6" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 188.26 92.47 
    For 9" Rung Spacing, Add  1.74 
    For 6" Rung Spacing, Add  7.44 
    For 4" Rung Spacing, Add  13.64 
    For 18" Rung Spacing, Deduct  -1.24 
    For Solid Bottom, Add  35.68 
    For Vented Trough Bottom, Add  37.17 

. 
 26 05 36 00-2551 EA  9" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 200.39 99.62 

    For 9" Rung Spacing, Add  1.79 
    For 6" Rung Spacing, Add  7.66 
    For 4" Rung Spacing, Add  14.04 
    For 18" Rung Spacing, Deduct  -1.28 
    For Solid Bottom, Add  37.72 
    For Vented Trough Bottom, Add  39.09 

. 
 26 05 36 00-2552 EA  12" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 212.53 106.77 

    For 9" Rung Spacing, Add  1.84 
    For 6" Rung Spacing, Add  7.88 
    For 4" Rung Spacing, Add  14.45 
    For 18" Rung Spacing, Deduct  -1.31 
    For Solid Bottom, Add  39.76 
    For Vented Trough Bottom, Add  41.01 

. 
 26 05 36 00-2553 EA  18" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 227.39 113.81 

    For 9" Rung Spacing, Add  1.99 
    For 6" Rung Spacing, Add  8.51 
    For 4" Rung Spacing, Add  15.60 
    For 18" Rung Spacing, Deduct  -1.42 
    For Solid Bottom, Add  42.62 
    For Vented Trough Bottom, Add  44.02 

. 
 26 05 36 00-2554 EA  24" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 241.27 120.95 

    For 9" Rung Spacing, Add  2.10 
    For 6" Rung Spacing, Add  8.99 
    For 4" Rung Spacing, Add  16.48 
    For 18" Rung Spacing, Deduct  -1.50 
    For Solid Bottom, Add  45.18 
    For Vented Trough Bottom, Add  46.64 

. 
 26 05 36 00-2555 EA  30" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 257.24 128.10 

    For 9" Rung Spacing, Add  2.28 
    For 6" Rung Spacing, Add  9.79 
    For 4" Rung Spacing, Add  17.94 
    For 18" Rung Spacing, Deduct  -1.63 
    For Solid Bottom, Add  48.37 
    For Vented Trough Bottom, Add  50.10 

. 
 26 05 36 00-2556 EA  36" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 277.94 137.27 

    For 9" Rung Spacing, Add  2.52 
    For 6" Rung Spacing, Add  10.81 
    For 4" Rung Spacing, Add  19.82 
    For 18" Rung Spacing, Deduct  -1.80 
    For Solid Bottom, Add  52.50 
    For Vented Trough Bottom, Add  54.56 

XXXXXXX 
. 
 26 05 36 00-2557  Horizontal Wyes (26 05 36 00-2516) 

NOT FOR BID
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. 
 26 05 36 00-2558 EA  6" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 114.78 53.33 

    For 9" Rung Spacing, Add  1.22 
    For 6" Rung Spacing, Add  5.22 
    For 4" Rung Spacing, Add  9.57 
    For 18" Rung Spacing, Deduct  -0.87 
    For Solid Bottom, Add  22.44 
    For Vented Trough Bottom, Add  23.91 

. 
 26 05 36 00-2559 EA  9" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 121.53 56.95 

    For 9" Rung Spacing, Add  1.27 
    For 6" Rung Spacing, Add  5.43 
    For 4" Rung Spacing, Add  9.96 
    For 18" Rung Spacing, Deduct  -0.91 
    For Solid Bottom, Add  23.66 
    For Vented Trough Bottom, Add  25.15 

. 
 26 05 36 00-2560 EA  12" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 149.57 74.67 

    For 9" Rung Spacing, Add  1.32 
    For 6" Rung Spacing, Add  5.64 
    For 4" Rung Spacing, Add  10.33 
    For 18" Rung Spacing, Deduct  -0.94 
    For Solid Bottom, Add  28.07 
    For Vented Trough Bottom, Add  29.03 

. 
 26 05 36 00-2561 EA  18" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 167.23 83.94 

    For 9" Rung Spacing, Add  1.45 
    For 6" Rung Spacing, Add  6.20 
    For 4" Rung Spacing, Add  11.37 
    For 18" Rung Spacing, Deduct  -1.03 
    For Solid Bottom, Add  31.29 
    For Vented Trough Bottom, Add  32.28 

. 
 26 05 36 00-2562 EA  24" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 175.48 87.46 

    For 9" Rung Spacing, Add  1.55 
    For 6" Rung Spacing, Add  6.64 
    For 4" Rung Spacing, Add  12.18 
    For 18" Rung Spacing, Deduct  -1.11 
    For Solid Bottom, Add  32.97 
    For Vented Trough Bottom, Add  34.11 

. 
 26 05 36 00-2563 EA  30" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 187.70 92.47 

    For 9" Rung Spacing, Add  1.72 
    For 6" Rung Spacing, Add  7.36 
    For 4" Rung Spacing, Add  13.49 
    For 18" Rung Spacing, Deduct  -1.23 
    For Solid Bottom, Add  35.51 
    For Vented Trough Bottom, Add  36.95 

. 
 26 05 36 00-2564 EA  36" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 203.51 99.62 

    For 9" Rung Spacing, Add  1.90 
    For 6" Rung Spacing, Add  8.13 
    For 4" Rung Spacing, Add  14.90 
    For 18" Rung Spacing, Deduct  -1.35 
    For Solid Bottom, Add  38.65 
    For Vented Trough Bottom, Add  40.34 

XXXXXXX 
. 
 26 05 36 00-2565  Straight Reducers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2566 EA  9"-6" Reducer, Fiberglass Cable Tray ................................................................................................................................... 51.70 21.33 
    For 9" Rung Spacing, Add  0.69 
    For 6" Rung Spacing, Add  2.96 
    For 4" Rung Spacing, Add  5.42 
    For 18" Rung Spacing, Deduct  -0.49 
    For Solid Bottom, Add  10.71 
    For Vented Trough Bottom, Add  11.88 

. 
 26 05 36 00-2567 EA  12"-9" Reducer, Fiberglass Cable Tray ................................................................................................................................. 57.32 24.85 

    For 9" Rung Spacing, Add  0.70 
    For 6" Rung Spacing, Add  3.00 
    For 4" Rung Spacing, Add  5.50 
    For 18" Rung Spacing, Deduct  -0.50 
    For Solid Bottom, Add  11.60 
    For Vented Trough Bottom, Add  12.66 

. 
 26 05 36 00-2568 EA  18"-12" Reducer, Fiberglass Cable Tray ............................................................................................................................... 62.93 28.48 

    For 9" Rung Spacing, Add  0.71 
    For 6" Rung Spacing, Add  3.04 
    For 4" Rung Spacing, Add  5.57 
    For 18" Rung Spacing, Deduct  -0.51 
    For Solid Bottom, Add  12.48 
    For Vented Trough Bottom, Add  13.44 

. 
 26 05 36 00-2569 EA  24"-18" Reducer, Fiberglass Cable Tray ............................................................................................................................... 67.89 31.25 

    For 9" Rung Spacing, Add  0.73 
    For 6" Rung Spacing, Add  3.14 
    For 4" Rung Spacing, Add  5.76 
    For 18" Rung Spacing, Deduct  -0.52 
    For Solid Bottom, Add  13.33 
    For Vented Trough Bottom, Add  14.25 

NOT FOR BID
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 26 05 36 00-2570 EA  30"-24" Reducer, Fiberglass Cable Tray ............................................................................................................................... 75.65 34.14 

    For 9" Rung Spacing, Add  0.86 
    For 6" Rung Spacing, Add  3.67 
    For 4" Rung Spacing, Add  6.72 
    For 18" Rung Spacing, Deduct  -0.61 
    For Solid Bottom, Add  15.02 
    For Vented Trough Bottom, Add  16.18 

. 
 26 05 36 00-2571 EA  36"-30" Reducer, Fiberglass Cable Tray ............................................................................................................................... 84.93 37.75 

    For 9" Rung Spacing, Add  0.99 
    For 6" Rung Spacing, Add  4.26 
    For 4" Rung Spacing, Add  7.81 
    For 18" Rung Spacing, Deduct  -0.71 
    For Solid Bottom, Add  17.00 
    For Vented Trough Bottom, Add  18.43 

XXXXXXX 
. 
 26 05 36 00-2572  Vertical Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2573 EA  6" Vertical Tee, Fiberglass Cable Tray ................................................................................................................................ 153.90 53.33 
    For 9" Rung Spacing, Add  2.59 
    For 6" Rung Spacing, Add  11.09 
    For 4" Rung Spacing, Add  20.33 
    For 18" Rung Spacing, Deduct  -1.85 
    For Solid Bottom, Add  34.17 
    For Vented Trough Bottom, Add  39.56 

. 
 26 05 36 00-2574 EA  9" Vertical Tee, Fiberglass Cable Tray ................................................................................................................................ 160.15 56.95 

    For 9" Rung Spacing, Add  2.62 
    For 6" Rung Spacing, Add  11.22 
    For 4" Rung Spacing, Add  20.58 
    For 18" Rung Spacing, Deduct  -1.87 
    For Solid Bottom, Add  35.25 
    For Vented Trough Bottom, Add  40.60 

. 
 26 05 36 00-2575 EA  12" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 187.72 74.67 

    For 9" Rung Spacing, Add  2.65 
    For 6" Rung Spacing, Add  11.36 
    For 4" Rung Spacing, Add  20.83 
    For 18" Rung Spacing, Deduct  -1.89 
    For Solid Bottom, Add  39.52 
    For Vented Trough Bottom, Add  44.29 

. 
 26 05 36 00-2576 EA  18" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 203.69 83.94 

    For 9" Rung Spacing, Add  2.72 
    For 6" Rung Spacing, Add  11.67 
    For 4" Rung Spacing, Add  21.40 
    For 18" Rung Spacing, Deduct  -1.95 
    For Solid Bottom, Add  42.23 
    For Vented Trough Bottom, Add  46.86 

. 
 26 05 36 00-2577 EA  24" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 210.97 87.46 

    For 9" Rung Spacing, Add  2.79 
    For 6" Rung Spacing, Add  11.97 
    For 4" Rung Spacing, Add  21.94 
    For 18" Rung Spacing, Deduct  -1.99 
    For Solid Bottom, Add  43.61 
    For Vented Trough Bottom, Add  48.31 

. 
 26 05 36 00-2578 EA  30" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 220.26 92.47 

    For 9" Rung Spacing, Add  2.86 
    For 6" Rung Spacing, Add  12.24 
    For 4" Rung Spacing, Add  22.44 
    For 18" Rung Spacing, Deduct  -2.04 
    For Solid Bottom, Add  45.28 
    For Vented Trough Bottom, Add  49.97 

. 
 26 05 36 00-2579 EA  36" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 239.48 99.62 

    For 9" Rung Spacing, Add  3.16 
    For 6" Rung Spacing, Add  13.52 
    For 4" Rung Spacing, Add  24.79 
    For 18" Rung Spacing, Deduct  -2.25 
    For Solid Bottom, Add  49.44 
    For Vented Trough Bottom, Add  54.73 

XXXXXXX 
. 
 26 05 36 00-2580  Flextray™ Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2581  Flextray™ Cable Tray Straight Sections (26 05 36 00-2580) 

Note: Includes splicing and splice bars. 
. 
. 

 26 05 36 00-2582 LF 2" Deep x 2" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 22.70 6.72 
. 

 26 05 36 00-2583 LF 2" Deep x 4" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 28.80 7.17 
. 

 26 05 36 00-2584 LF 2" Deep x 6" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 30.27 7.49 
. 

 26 05 36 00-2585 LF 2" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 31.82 7.87 
. 

 26 05 36 00-2586 LF 2" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 34.11 8.25 
. 

 26 05 36 00-2587 LF 2" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 36.70 8.64 
. 

 26 05 36 00-2588 LF 2" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 37.49 9.02 
. 

 26 05 36 00-2589 LF 2" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 38.95 9.28 
. 

 26 05 36 00-2590 LF 2" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 39.76 9.53 
. 

 26 05 36 00-2591 LF 4" Deep x 4" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 29.96 7.89 
. 

 26 05 36 00-2592 LF 4" Deep x 6" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 32.69 8.21 
. 

 26 05 36 00-2593 LF 4" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 35.52 8.64 
. 

 26 05 36 00-2594 LF 4" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 37.74 9.06 
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. 
 26 05 36 00-2595 LF 4" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 40.19 9.49 

. 
 26 05 36 00-2596 LF 4" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 43.50 9.91 

. 
 26 05 36 00-2597 LF 4" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 46.11 10.24 

. 
 26 05 36 00-2598 LF 4" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 48.01 10.46 

. 
 26 05 36 00-2599 LF 4" Deep x 30" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 61.56 11.20 

. 
 26 05 36 00-2600 LF 6" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ......................................................................... 39.49 9.49 

. 
 26 05 36 00-2601 LF 6" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 45.07 9.91 

. 
 26 05 36 00-2602 LF 6" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 47.16 10.35 

. 
 26 05 36 00-2603 LF 6" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 50.91 10.88 

. 
 26 05 36 00-2604 LF 6" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 52.57 11.09 

. 
 26 05 36 00-2605 LF 6" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 64.84 11.41 

XXXXXXX 
. 
 26 05 36 00-2606  Flextray™ Cable Tray Bends (26 05 36 00-2580) 

Note: Includes field fabricated bend and 90 degree kit. 
. 
. 

 26 05 36 00-2607 EA 2" Deep x 2" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 17.04 5.01 
Note: Field Fabricated 

. 
 26 05 36 00-2608 EA 2" Deep x 4" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 21.61 5.33 

Note: Field Fabricated 
. 

 26 05 36 00-2609 EA 2" Deep x 6" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 30.27 7.47 
Note: Field Fabricated 

. 
 26 05 36 00-2610 EA 2" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 47.78 11.84 

Note: Field Fabricated 
. 

 26 05 36 00-2611 EA 2" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 68.24 16.53 
Note: Field Fabricated 

. 
 26 05 36 00-2612 EA 2" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 91.78 21.65 

Note: Field Fabricated 
. 

 26 05 36 00-2613 EA 2" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 104.62 27.09 
Note: Field Fabricated 

. 
 26 05 36 00-2614 EA 2" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 124.62 32.53 

Note: Field Fabricated 
. 

 26 05 36 00-2615 EA 2" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 159.08 38.19 
Note: Field Fabricated 

. 
 26 05 36 00-2616 EA 4" Deep x 4" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 22.43 5.86 

Note: Field Fabricated 
. 

 26 05 36 00-2617 EA 4" Deep x 6" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 32.72 8.21 
Note: Field Fabricated 

. 
 26 05 36 00-2618 EA 4" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 53.27 13.01 

Note: Field Fabricated 
. 

 26 05 36 00-2619 EA 4" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 75.50 18.14 
Note: Field Fabricated 

. 
 26 05 36 00-2620 EA 4" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 100.44 23.79 

Note: Field Fabricated 
. 

 26 05 36 00-2621 EA 4" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 121.05 29.75 
Note: Field Fabricated 

. 
 26 05 36 00-2622 EA 4" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 146.80 35.73 

Note: Field Fabricated 
. 

 26 05 36 00-2623 EA 4" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 192.04 41.92 
Note: Field Fabricated 

. 
 26 05 36 00-2624 EA 4" Deep x 30" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 307.88 56.00 

Note: Field Fabricated 
. 

 26 05 36 00-2625 EA 6" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 59.18 14.19 
Note: Field Fabricated 

. 
 26 05 36 00-2626 EA 6" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 90.18 19.84 

Note: Field Fabricated 
. 

 26 05 36 00-2627 EA 6" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 117.90 25.92 
Note: Field Fabricated 

. 
 26 05 36 00-2628 EA 6" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 141.26 32.53 

Note: Field Fabricated 
. 

 26 05 36 00-2629 EA 6" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 166.97 38.93 
Note: Field Fabricated 

. 
 26 05 36 00-2630 EA 6" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 259.36 45.75 

Note: Field Fabricated 

XXXXXXX 
. 
 26 05 36 00-2631  Flextray™ Cable Tray Brackets (26 05 36 00-2580) 
. 
. 

 26 05 36 00-2632 EA 6" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ ...................................................................................... 42.17 14.08 
. 

 26 05 36 00-2633 EA 8" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ ...................................................................................... 45.25 14.08 
. 

 26 05 36 00-2634 EA 12" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 50.52 14.08 
. 

 26 05 36 00-2635 EA 16" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 62.23 15.36 
. 

 26 05 36 00-2636 EA 18" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 66.83 15.36 
. 

 26 05 36 00-2637 EA 20" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 68.37 15.36 
. 

 26 05 36 00-2638 EA 24" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 69.73 15.36 

XXXXXXX 
. 
 26 05 39  Underfloor Raceways for Electrical Systems (26 05) 
. 
. 
 26 05 39 00-0001  Underfloor Ducts (26 05 39) 
. 
. 
 26 05 39 00-0002  Straight Duct Sections 10' Long, 14 Gauge Steel (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0003  Standard Ducts, 3.8 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0004 EA Standard Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 3.8 Square Inches ..................................... 85.05 18.78 
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. 
 26 05 39 00-0005 EA Standard Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 3.8 Square Inches ................. 106.60 21.98 

XXXXXXX 
. 
 26 05 39 00-0006  Large Capacity Ducts, 8.9 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0007 EA Large Capacity Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 8.9 Square Inches .......................... 139.56 23.79 
. 

 26 05 39 00-0008 EA Large Capacity Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 8.9 Square 
Inches ................................................................................................................................................................................ 159.58 26.35 

XXXXXXX 
. 
 26 05 39 00-0009  Junction Boxes (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0010  One Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0011 EA 1 Level UF Duct Junction Box, 1 Standard Duct Without Partitions In Box ......................................................................... 213.06 37.33 
. 

 26 05 39 00-0012 EA 1 Level UF Duct Junction Box, 1 Large Duct Without Partitions In Box .............................................................................. 240.53 40.00 
. 

 26 05 39 00-0013 EA 1 Level UF Duct Junction Box, 1 Standard And Large Duct Per Side With Partitions In Box .............................................. 379.15 37.33 
Note: Isolate each duct and form a continuous raceway through the box in both directions. 

. 
 26 05 39 00-0014 EA 1 Level UF Duct Junction Box, 2 Standard Ducts Per Side With Partitions In Box.............................................................. 262.20 40.00 

. 
 26 05 39 00-0015 EA 1 Level UF Duct Junction Box, 3 Standard Ducts Per Side With Partitions In Box.............................................................. 413.03 52.58 

. 
 26 05 39 00-0016 EA 1 Level UF Duct Junction Box, 2 Large Ducts Per Side With Partitions In Box Duct........................................................... 574.71 57.17 

XXXXXXX 
. 
 26 05 39 00-0017  Two Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0018 EA 2 Level UF Duct Junction Box, 2 Standard Duct Cross, Intersects At Right Angles, Raceway Bottom Level ..................... 861.39 37.75 
Note: Accepts two standard ducts to form a continuous raceway at right angles to the top level raceway. 

. 
 26 05 39 00-0019 EA 2 Level UF Duct Junction Box, 2 Large Duct Bottom Level: Accepts Two Large Capacity Ducts ....................................... 990.12 40.00 

XXXXXXX 
. 
 26 05 39 00-0020  Elbow Fittings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0021  90 Degree Horizontal Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0022 EA  Underfloor Standard Duct Horizontal Elbow Fitting, 90 Degree .......................................................................................... 102.76 13.75 
. 

 26 05 39 00-0023 EA  Underfloor Large Duct Horizontal Elbow Fitting, 90 Degree ................................................................................................ 105.74 13.75 

XXXXXXX 
. 
 26 05 39 00-0024  90 Degree Vertical Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0025 EA  Underfloor Standard Duct Vertical Elbow Fitting, 90 Degree ................................................................................................ 59.44 13.75 
. 

 26 05 39 00-0026 EA  Underfloor Large Duct Vertical Elbow Fitting, 90 Degree ...................................................................................................... 60.63 13.75 

XXXXXXX 
. 
 26 05 39 00-0027  Offset Elbow (26 05 39 00-0020) 

Note: Two elbows required for crossover or crossunder. 
. 
. 

 26 05 39 00-0028 EA  Underfloor Standard Duct Offset Elbow 45 Degree, 2 Required For Over-Under ................................................................. 59.44 16.00 
. 

 26 05 39 00-0029 EA  Underfloor Large Duct Offset Elbow 45 Degree, 2 Required For Over-Under ...................................................................... 60.63 16.00 

XXXXXXX 
. 
 26 05 39 00-0030  Couplings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0031  Sleeve Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0032 EA  Underfloor Standard Duct Sleeve Coupling .......................................................................................................................... 40.14 21.33 
. 

 26 05 39 00-0033 EA  Underfloor Large Duct Sleeve Coupling ................................................................................................................................ 63.07 21.33 

XXXXXXX 
. 
 26 05 39 00-0034  Expansion Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0035 EA  Underfloor Standard Duct Expansion Coupling ..................................................................................................................... 86.05 21.33 
. 

 26 05 39 00-0036 EA  Underfloor Large Duct Expansion Coupling .......................................................................................................................... 87.53 22.51 

XXXXXXX 
. 
 26 05 39 00-0037  Reducing Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0038 EA  Reducing Coupling, Large To Standard Duct Underfloor Duct Coupling ............................................................................... 77.20 3.20 

XXXXXXX 
. 
 26 05 39 00-0039  Duct Supports (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0040  Combination Support And Coupling (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0041 EA 1 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................... 92.41 44.79 
. 

 26 05 39 00-0042 EA 2 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................. 103.32 44.79 
. 

 26 05 39 00-0043 EA 3 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................. 114.31 44.79 
. 

 26 05 39 00-0044 EA 1 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet ........................................................ 103.32 50.13 
. 

 26 05 39 00-0045 EA 2 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet ........................................................ 125.55 50.13 
. 

 26 05 39 00-0046 EA 1 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 114.31 53.33 
. 

 26 05 39 00-0047 EA 2 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 114.31 53.33 
. 

 26 05 39 00-0048 EA 1 Standard And 2 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 125.55 53.33 

XXXXXXX 
. 
 26 05 39 00-0049  Duct Support Only (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0050 EA 1 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 82.79 39.47 
. 

 26 05 39 00-0051 EA 2 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 97.30 39.47 
. 

 26 05 39 00-0052 EA 3 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ............................................................................... 112.75 39.47 
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XXXXXXX 
. 
 26 05 39 00-0053  Underfloor Duct Accessories (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0054  Plugs For Unused Junction Box Openings And Duct Ends (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0055 EA Standard Plugs For Unused Junction Box Opening And Underfloor Duct Ends ................................................................... 25.25 3.20 
. 

 26 05 39 00-0056 EA Large Plugs For Unused Junction Box Opening And Underfloor Duct Ends ......................................................................... 25.81 3.20 

XXXXXXX 
. 
 26 05 39 00-0057  Conduit Adapters (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0058 EA  One 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 30.55 5.33 
. 

 26 05 39 00-0059 EA  Two 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 32.55 5.33 
. 

 26 05 39 00-0060 EA  One 2" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter .............................................................................. 31.65 5.33 
. 

 26 05 39 00-0061 EA  Three 1-1/4" Conduit To Large Duct Underfloor Conduit To Duct, Adapter .......................................................................... 32.77 5.33 

XXXXXXX 
. 
 26 05 39 00-0062  Holders And Caps (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0063 EA  Tile Holder, Underfloor Duct Accessories ........................................................................................................................... 202.36 44.79 
. 

 26 05 39 00-0064 EA  Terrazzo Holder, Underfloor Duct Accessories ................................................................................................................... 374.00 44.79 
. 

 26 05 39 00-0065 EA  Closing Caps For Inserts, Underfloor Duct Accessories ......................................................................................................... 2.68 1.06 

XXXXXXX 
. 
 26 05 39 00-0066  Underfloor Dust Pans (26 05 39 00-0001) 
. 
. 

 26 05 39 00-0067 EA  Underfloor Dust Carpet Pan .................................................................................................................................................. 83.70 5.85 

XXXXXXX 
. 
 26 05 43  Underground Ducts and Raceways for Electrical Systems (26 05) 

Note: Underground utilities and conduits include warning tape. 
. 
. 
 26 05 43 00-0001  Precast Concrete Trenches, One Piece Pedestrian Trench (26 05 43) 

Note: Rated for 200 PSF Pedestrian Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0002  10" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0003 LF Base, Solid Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 63.30  
. 

 26 05 43 00-0004 LF Base, Open Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 60.80  
. 

 26 05 43 00-0005 LF Base, Solid Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................... 87.90  
. 

 26 05 43 00-0006 LF Base, Open Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................... 84.44  
. 

 26 05 43 00-0007 EA End Wall, 10" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 44.84  
. 

 26 05 43 00-0008 EA End Wall, 10" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 54.38  
. 

 26 05 43 00-0009 LF Lid, Concrete, 10" Wide Pedestrian Trench .......................................................................................................................... 42.20  

XXXXXXX 
. 
 26 05 43 00-0010  20" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0011 LF Base, Solid Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................... 80.98  
. 

 26 05 43 00-0012 LF Base, Open Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................... 76.57  
. 

 26 05 43 00-0013 LF Base, Solid Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 110.46  
. 

 26 05 43 00-0014 LF Base, Open Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 106.44  
. 

 26 05 43 00-0015 EA End Wall, 20" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 56.93  
. 

 26 05 43 00-0016 EA End Wall, 20" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 82.83  
. 

 26 05 43 00-0017 LF Lid, Concrete, 20" Wide Pedestrian Trench .......................................................................................................................... 52.78  

XXXXXXX 
. 
 26 05 43 00-0018  30" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0019 LF Base, Solid Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................. 105.35  
. 

 26 05 43 00-0020 LF Base, Open Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................. 121.50  
. 

 26 05 43 00-0021 LF Base, Solid Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 131.39  
. 

 26 05 43 00-0022 LF Base, Open Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 126.82  
. 

 26 05 43 00-0023 EA End Wall, 30" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 82.27  
. 

 26 05 43 00-0024 EA End Wall, 30" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 109.82  
. 

 26 05 43 00-0025 LF Lid, Concrete, 30" Wide Pedestrian Trench .......................................................................................................................... 65.63  

XXXXXXX 
. 
 26 05 43 00-0026  40" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0027 LF Base, Solid Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 127.28  
. 

 26 05 43 00-0028 LF Base, Open Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 123.12  
. 

 26 05 43 00-0029 LF Base, Solid Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 155.67  
. 

 26 05 43 00-0030 LF Base, Open Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 150.58  
. 

 26 05 43 00-0031 EA End Wall, 40" Wide x 15" Deep Pedestrian Trench ............................................................................................................ 105.32  
. 

 26 05 43 00-0032 EA End Wall, 40" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 140.44  
. 

 26 05 43 00-0033 LF Lid, Concrete, 40" Wide Pedestrian Trench .......................................................................................................................... 77.99  

XXXXXXX 
. 
 26 05 43 00-0034  Precast Concrete Trenches, One Piece Medium Vehicle Trench (26 05 43) 

Note: Rated for 7000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0035  10" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0036 LF Base, Solid Bottom 10" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 75.54  
. 

 26 05 43 00-0037 LF Base, Open Bottom 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 72.30  
. 

 26 05 43 00-0038 LF Base, Solid Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 104.88  
. 

 26 05 43 00-0039 LF Base Open Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 100.41  
. 

 26 05 43 00-0040 EA End Wall, 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 51.64  
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. 
 26 05 43 00-0041 EA End Wall, 10" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 61.51  

. 
 26 05 43 00-0042 LF Lid, Concrete 10" Wide Medium Vehicle Trench ................................................................................................................... 50.36  

. 
 26 05 43 00-0043 LF Lid, Galvanized Steel 10" Wide Medium Vehicle Trench .................................................................................................... 208.68  

XXXXXXX 
. 
 26 05 43 00-0044  20" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0045 LF Base, Solid Bottom 20" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 95.92  
. 

 26 05 43 00-0046 LF Base, Open Bottom 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 90.23  
. 

 26 05 43 00-0047 LF Base, Solid Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 130.16  
. 

 26 05 43 00-0048 LF Base Open Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 124.97  
. 

 26 05 43 00-0049 EA End Wall, 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 64.80  
. 

 26 05 43 00-0050 EA End Wall, 20" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 94.41  
. 

 26 05 43 00-0051 LF Lid, Concrete 20" Wide Medium Vehicle Trench ................................................................................................................... 62.97  
. 

 26 05 43 00-0052 LF Lid, Galvanized Steel 20" Wide Medium Vehicle Trench .................................................................................................... 276.50  

XXXXXXX 
. 
 26 05 43 00-0053  30" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0054 LF Base, Solid Bottom 30" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 100.81  
. 

 26 05 43 00-0055 LF Base, Open Bottom 30" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 118.35  
. 

 26 05 43 00-0056 LF Base, Solid Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 153.81  
. 

 26 05 43 00-0057 LF Base Open Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 147.90  
. 

 26 05 43 00-0058 EA End Wall, 30" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 93.13  
. 

 26 05 43 00-0059 EA End Wall, 30" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 125.89  
. 

 26 05 43 00-0060 LF Lid, Concrete 30" Wide Medium Vehicle Trench ................................................................................................................... 78.54  
. 

 26 05 43 00-0061 LF Lid, Galvanized Steel 30" Wide Medium Vehicle Trench .................................................................................................... 344.99  

XXXXXXX 
. 
 26 05 43 00-0062  40" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0063 LF Base, Solid Bottom 40" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 147.66  
. 

 26 05 43 00-0064 LF Base, Open Bottom 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 142.28  
. 

 26 05 43 00-0065 LF Base, Solid Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 180.66  
. 

 26 05 43 00-0066 LF Base Open Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 174.07  
. 

 26 05 43 00-0067 EA End Wall, 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................................... 119.22  
. 

 26 05 43 00-0068 EA End Wall, 40" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 160.96  
. 

 26 05 43 00-0069 LF Lid, Concrete 40" Wide Medium Vehicle Trench ................................................................................................................... 92.93  
. 

 26 05 43 00-0070 LF Lid, Galvanized Steel 40" Wide Medium Vehicle Trench .................................................................................................... 468.53  

XXXXXXX 
. 
 26 05 43 00-0071  Precast Concrete Trenches, One Piece H20 Road Crossing Trench (26 05 43) 

Note: H20 Rated for 32000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0072  10" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0073 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................ 156.22  
. 

 26 05 43 00-0074 LF Base, Open Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ........................................................... 148.97  
. 

 26 05 43 00-0075 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................ 196.01  
. 

 26 05 43 00-0076 LF Base, Open Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................... 186.86  
. 

 26 05 43 00-0077 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................... 150.25  
. 

 26 05 43 00-0078 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench .............................................. 143.34  
. 

 26 05 43 00-0079 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................... 190.03  
. 

 26 05 43 00-0080 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench .............................................. 181.26  
. 

 26 05 43 00-0081 EA End Wall for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................................ 105.41  
. 

 26 05 43 00-0082 EA End Wall for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................................ 142.89  
. 

 26 05 43 00-0083 EA End Wall for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ................................................................. 95.93  
. 

 26 05 43 00-0084 EA End Wall for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................... 133.21  
. 

 26 05 43 00-0085 LF Lid, Concrete 10" Wide Road Crossing Trench ..................................................................................................................... 73.38  
. 

 26 05 43 00-0086 LF Lid, Galvanized Steel 10" Wide Road Crossing Trench ...................................................................................................... 226.19  

XXXXXXX 
. 
 26 05 43 00-0087  20" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0088 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................ 167.64  
. 

 26 05 43 00-0089 LF Base, Open Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................... 160.20  
. 

 26 05 43 00-0090 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................ 222.79  
. 

 26 05 43 00-0091 LF Base, Open Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................... 212.84  
. 

 26 05 43 00-0092 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................... 167.64  
. 

 26 05 43 00-0093 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench .............................................. 160.20  
. 

 26 05 43 00-0094 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................... 216.82  
. 

 26 05 43 00-0095 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench .............................................. 207.24  
. 

 26 05 43 00-0096 EA End Wall for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................................ 150.31  
. 

 26 05 43 00-0097 EA End Wall for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................................ 205.26  
. 

 26 05 43 00-0098 EA End Wall for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................... 136.51  
. 

 26 05 43 00-0099 EA End Wall for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................... 191.46  
. 

 26 05 43 00-0100 LF Lid, Concrete 20" Wide Road Crossing Trench ..................................................................................................................... 82.38  
. 

 26 05 43 00-0101 LF Lid, Galvanized Steel 20" Wide Road Crossing Trench ...................................................................................................... 334.81  

XXXXXXX 
. 
 26 05 43 00-0102  30" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0103 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................ 200.70  
. 

 26 05 43 00-0104 LF Base, Open Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................... 192.19  
. 

 26 05 43 00-0105 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................ 247.93  
. 

 26 05 43 00-0106 LF Base, Open Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................... 237.36  

NOT FOR BID
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. 
 26 05 43 00-0107 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................... 194.73  

. 
 26 05 43 00-0108 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench .............................................. 186.57  

. 
 26 05 43 00-0109 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................... 241.95  

. 
 26 05 43 00-0110 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench .............................................. 231.55  

. 
 26 05 43 00-0111 EA End Wall for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................................ 201.92  

. 
 26 05 43 00-0112 EA End Wall for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................................ 266.00  

. 
 26 05 43 00-0113 EA End Wall for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................... 183.79  

. 
 26 05 43 00-0114 EA End Wall for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................... 247.87  

. 
 26 05 43 00-0115 LF Lid, Concrete 30" Wide Road Crossing Trench................................................................................................................... 103.93  

. 
 26 05 43 00-0116 LF Lid, Galvanized Steel 30" Wide Road Crossing Trench ...................................................................................................... 419.64  

XXXXXXX 
. 
 26 05 43 00-0117  40" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0118 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 223.85  
. 

 26 05 43 00-0119 LF Base, Open Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 214.70  
. 

 26 05 43 00-0120 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 275.38  
. 

 26 05 43 00-0121 LF Base, Open Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 263.90  
. 

 26 05 43 00-0122 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................... 217.87  
. 

 26 05 43 00-0123 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench .............................................. 209.10  
. 

 26 05 43 00-0124 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................... 269.40  
. 

 26 05 43 00-0125 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench .............................................. 258.28  
. 

 26 05 43 00-0126 EA End Wall for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................................ 251.09  
. 

 26 05 43 00-0127 EA End Wall for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................................ 330.53  
. 

 26 05 43 00-0128 EA End Wall for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................... 228.84  
. 

 26 05 43 00-0129 EA End Wall for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................... 308.28  
. 

 26 05 43 00-0130 LF Lid, Concrete 40" Wide Road Crossing Trench................................................................................................................... 125.79  
. 

 26 05 43 00-0131 LF Lid, Galvanized Steel 40" Wide Road Crossing Trench ...................................................................................................... 570.11  

XXXXXXX 
. 
 26 05 43 00-0132  Duct Bank (26 05 43) 

Note: Installation of single or multiple configuration underground utility raceways to have 3" concrete leveling base 
and encased in concrete envelope. Based on 100' run, minimum 30" bury depth. Labor units include material 
handling, unloading at job site, layout of job, measuring, cutting and fabrication, installation in trench using the 
appropriate supports, cleaning to remove any obstructions and installation of nylon pull string. Excludes trenching, 
concrete, backfilling, grading and seeding. Duct Banks are to be installed according to the appropriate sections of 
the accompanying specifications. Individual rows to be stacked for larger duct bank configurations. 

. 

. 
 26 05 43 00-0133  Rigid Galvanized Steel Conduit, Galvanized Rigid Conduit (GRC) Or Rigid 

Galvanized Steel (RGS), Duct Bank (26 05 43 00-0132) 
Note: Includes appropriate spacers and fittings. 

. 

. 
 26 05 43 00-0134 LF 2 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 32.05  

. 
 26 05 43 00-0135 LF 4 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 64.12  

. 
 26 05 43 00-0136 LF 2 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 66.26  

. 
 26 05 43 00-0137 LF 4 At 3", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 132.90  

. 
 26 05 43 00-0138 LF 2 At 4", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 97.58  

. 
 26 05 43 00-0139 LF 4 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 196.15  

. 
 26 05 43 00-0140 LF 6 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 294.68  

. 
 26 05 43 00-0141 LF 2 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 184.43  

. 
 26 05 43 00-0142 LF 4 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 367.87  

. 
 26 05 43 00-0143 LF 6 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 565.54  

. 
 26 05 43 00-0144 LF 2 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 261.97  

. 
 26 05 43 00-0145 LF 4 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 525.87  

. 
 26 05 43 00-0146 LF 6 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 782.92  

XXXXXXX 
. 
 26 05 43 00-0147  Polyvinyl Chloride (PVC), Type EB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0148 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 6.82  
. 

 26 05 43 00-0149 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 14.99  
. 

 26 05 43 00-0150 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 28.77  
. 

 26 05 43 00-0151 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 9.02  
. 

 26 05 43 00-0152 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 18.01  
. 

 26 05 43 00-0153 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 36.60  
. 

 26 05 43 00-0154 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 12.03  
. 

 26 05 43 00-0155 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 24.08  
. 

 26 05 43 00-0156 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 48.21  
. 

 26 05 43 00-0157 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 72.29  
. 

 26 05 43 00-0158 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 15.17  
. 

 26 05 43 00-0159 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 30.31  
. 

 26 05 43 00-0160 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 58.65  
. 

 26 05 43 00-0161 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 83.09  
. 

 26 05 43 00-0162 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 27.03  
. 

 26 05 43 00-0163 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 41.02  
. 

 26 05 43 00-0164 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 82.23  
. 

 26 05 43 00-0165 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ........................................................................................... 133.10  

XXXXXXX 
. 
 26 05 43 00-0166  Polyvinyl Chloride (PVC), Type DB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0167 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 7.57  
. 

 26 05 43 00-0168 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 16.56  
. 

 26 05 43 00-0169 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 31.70  

NOT FOR BID
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. 
 26 05 43 00-0170 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ...............................................................................................9.35  

. 
 26 05 43 00-0171 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 18.69  

. 
 26 05 43 00-0172 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 37.27  

. 
 26 05 43 00-0173 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 12.30  

. 
 26 05 43 00-0174 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 24.63  

. 
 26 05 43 00-0175 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 49.30  

. 
 26 05 43 00-0176 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 73.92  

. 
 26 05 43 00-0177 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 15.58  

. 
 26 05 43 00-0178 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 31.13  

. 
 26 05 43 00-0179 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 60.29  

. 
 26 05 43 00-0180 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 85.56  

. 
 26 05 43 00-0181 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 27.60  

. 
 26 05 43 00-0182 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 42.20  

. 
 26 05 43 00-0183 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 84.59  

. 
 26 05 43 00-0184 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ........................................................................................... 136.64  

XXXXXXX 
. 
 26 05 43 00-0185  Male Or Female Adapters (26 05 43 00-0132) 
. 
. 

 26 05 43 00-0186 EA 2" Adapter ............................................................................................................................................................................. 37.61  
. 

 26 05 43 00-0187 EA 3" Adapter ............................................................................................................................................................................. 55.41  
. 

 26 05 43 00-0188 EA 4" Adapter ............................................................................................................................................................................. 72.01  
. 

 26 05 43 00-0189 EA 5" Adapter ........................................................................................................................................................................... 113.84  
. 

 26 05 43 00-0190 EA 6" Adapter ........................................................................................................................................................................... 139.97  

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 875.07 282.58 
    For Class 1 Pole, Add  108.43 
    For Class 2 Pole, Add  61.96 
    For Class 4 Pole, Deduct  -30.98 
    For Class 5 Pole, Deduct  -92.94 
    For Class 6 Pole, Deduct  -123.92 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,047.74 313.53 

    For Class 1 Pole, Add  147.22 
    For Class 2 Pole, Add  84.13 
    For Class 4 Pole, Deduct  -42.06 
    For Class 5 Pole, Deduct  -126.19 
    For Class 6 Pole, Deduct  -168.26 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,358.16 414.66 

    For Class 1 Pole, Add  185.13 
    For Class 2 Pole, Add  105.79 
    For Class 4 Pole, Deduct  -52.89 
    For Class 5 Pole, Deduct  -158.68 
    For Class 6 Pole, Deduct  -211.58 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,554.43 456.09 

    For Class 1 Pole, Add  224.80 
    For Class 2 Pole, Add  128.46 
    For Class 4 Pole, Deduct  -64.23 
    For Class 5 Pole, Deduct  -192.69 
    For Class 6 Pole, Deduct  -256.92 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,776.72 507.98 

    For Class 1 Pole, Add  266.23 
    For Class 2 Pole, Add  152.13 
    For Class 4 Pole, Deduct  -76.07 
    For Class 5 Pole, Deduct  -228.20 
    For Class 6 Pole, Deduct  -304.27 

. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,021.75 570.11 

    For Class 1 Pole, Add  308.55 
    For Class 2 Pole, Add  176.31 
    For Class 4 Pole, Deduct  -88.16 
    For Class 5 Pole, Deduct  -264.47 
    For Class 6 Pole, Deduct  -352.63 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,261.70 627.05 

    For Class 1 Pole, Add  352.63 
    For Class 2 Pole, Add  201.50 
    For Class 4 Pole, Deduct  -100.75 
    For Class 5 Pole, Deduct  -302.25 
    For Class 6 Pole, Deduct  -403.00 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,527.74 689.55 

    For Class 1 Pole, Add  402.00 
    For Class 2 Pole, Add  229.71 
    For Class 4 Pole, Deduct  -114.86 
    For Class 5 Pole, Deduct  -344.57 
    For Class 6 Pole, Deduct  -459.42 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,149.64 751.56 

    For Class 1 Pole, Add  926.27 
    For Class 2 Pole, Add  529.30 
    For Class 4 Pole, Deduct  -264.65 
    For Class 5 Pole, Deduct  -793.95 
    For Class 6 Pole, Deduct  -1,058.60 
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. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,557.64 799.47 

    For Class 1 Pole, Add  1,035.53 
    For Class 2 Pole, Add  591.73 
    For Class 4 Pole, Deduct  -295.87 
    For Class 5 Pole, Deduct  -887.60 
    For Class 6 Pole, Deduct  -1,183.47 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 5,010.63 853.90 

    For Class 1 Pole, Add  1,155.98 
    For Class 2 Pole, Add  660.56 
    For Class 4 Pole, Deduct  -330.28 
    For Class 5 Pole, Deduct  -990.84 
    For Class 6 Pole, Deduct  -1,321.12 

XXXXXXX 
. 
 26 05 46 00-0014  Removal And Relocation Of Wood Poles With Cross Arm (26 05 46 00-0001) 
. 
. 

 26 05 46 00-0015 LF Removal And Relocation Of Up To 75' Wood Pole With Cross Arms ................................................................................... 24.08  

XXXXXXX 
. 
 26 05 46 00-0016  Crossarms (26 05 46) 

Note: Includes hardware and braces. 
. 
. 
 26 05 46 00-0017  Wood Single Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0018 EA 3-1/2" x 4-1/2" x 5'-7", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 207.47 84.28 
. 

 26 05 46 00-0019 EA 3-1/2" x 4-1/2" x 8'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 250.70 84.28 
. 

 26 05 46 00-0020 EA 3-3/4" x 4-3/4" x 10'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................. 263.13 108.36 

XXXXXXX 
. 
 26 05 46 00-0021  Wood Double Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0022 EA 3-1/2" x 4-1/2" x 5'-7", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 533.95 234.79 
. 

 26 05 46 00-0023 EA 3-1/2" x 4-1/2" x 8'-0", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 568.66 234.79 
. 

 26 05 46 00-0024 EA 3-3/4" x 4-3/4" x 10'-0", Double Arm Wood Crossarm, With Hardware And Braces ............................................................ 591.88 234.79 

XXXXXXX 
. 
 26 05 46 00-0025  Fiberglass Crossarms (26 05 46 00-0016) 

Note: Includes hardware. 
. 
. 
 26 05 46 00-0026  Single Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0027 EA Fiberglass Cutout And Arrestor Bracket, 18", Minimum Ultimate Load 800 LB ................................................................... 204.24  
. 

 26 05 46 00-0028 EA  Fiberglass Insulator Bracket, 14", 11/16" Diameter Hole, Minimum Ultimate Load 1,200 LB .............................................. 262.18 50.57 
. 

 26 05 46 00-0029 EA  Fiberglass Insulator Bracket, 14", 1" Lead Threaded, Minimum Ultimate Load 1,200 LB ................................................... 274.22 54.18 

XXXXXXX 
. 
 26 05 46 00-0030  Two Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0031 EA  Fiberglass Insulator Bracket, 36", Minimum Ultimate Load 1,200 LB .................................................................................. 328.52 65.02 

XXXXXXX 
. 
 26 05 46 00-0032  Fiberglass Crossarm Accessories (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0033 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 7,000 LB Per Conductor ..................................................... 505.73 83.08 
. 

 26 05 46 00-0034 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 12,000 LB Per Conductor ................................................... 601.74 101.13 
. 

 26 05 46 00-0035 EA Pole Top Pin, Hot Dip Galvanized, 18", 1" Lead Threaded ................................................................................................... 87.95 14.45 
. 

 26 05 46 00-0036 EA  Three Phase Equipment Mounting Bracket ......................................................................................................................... 439.75 72.24 
. 

 26 05 46 00-0037 EA  Fiberglass Bull Horn Crossarm ........................................................................................................................................... 360.17 120.40 

XXXXXXX 
. 
 26 05 46 00-0038  Insulator Support System (26 05 46 00-0016) 
. 
. 
 26 05 46 00-0039  Epoxy Construction Units, In Place Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0040 EA  1-1/2" Diameter x 19" Long Pole Side Pins Vertical (1 Arm Installed), In Place Mounting .................................................. 108.34  
. 

 26 05 46 00-0041 EA  1-1/2" Diameter x 15" Long Pole Top Pins, In Place Mounting ............................................................................................. 85.63  
. 

 26 05 46 00-0042 EA  Deadend Arms, In Place Mounting ..................................................................................................................................... 223.51  
. 

 26 05 46 00-0043 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical (2 Arms Installed), In Place Mounting ................................................ 168.04  

XXXXXXX 
. 
 26 05 46 00-0044  Epoxy Construction Units, Grounding Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0045 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical, Grounding Mounting............................................................................ 73.49  
. 

 26 05 46 00-0046 EA  1-1/2" Diameter x 15" Long Pole Top Pins, Grounding Mounting ......................................................................................... 62.40  
. 

 26 05 46 00-0047 EA  Deadend Arms, Grounding Mounting .................................................................................................................................. 200.28  

XXXXXXX 
. 
 26 05 46 00-0048  Guying (26 05 46) 

Note: Includes cable, anchor and rod assembly, guy marker. 
. 
. 
 26 05 46 00-0049  Down Guy (26 05 46 00-0048) 
. 
. 

 26 05 46 00-0050 EA  Down Guy For 25' To 40' Pole ............................................................................................................................................ 795.00 337.13 
. 

 26 05 46 00-0051 EA  Down Guy For 45' To 60' Pole ............................................................................................................................................ 806.67 337.13 
. 

 26 05 46 00-0052 EA  Down Guy For 65' To 75' Pole ............................................................................................................................................ 830.66 337.13 
. 

 26 05 46 00-0053 EA  Guy Guard, Plastic ................................................................................................................................................................ 27.47  

XXXXXXX 
. 
 26 05 46 00-0054  Head Guy, 50' Spans (26 05 46 00-0048) 
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. 

. 
 26 05 46 00-0055 EA  Head Guy (50' Span), For 25' To 40' Pole ........................................................................................................................ 1,164.48 517.73 

. 
 26 05 46 00-0056 EA  Head Guy (50' Span), For 45' To 60' Pole ........................................................................................................................ 1,164.48 517.73 

. 
 26 05 46 00-0057 EA  Head Guy (50' Span), For 65' To 75' Pole ........................................................................................................................ 1,164.48 517.73 

XXXXXXX 
. 
 26 05 46 00-0058  Guy Strain Insulators Additional Insulators (26 05 46 00-0048) 

Note: As required at same material cost and labor. 
. 
. 

 26 05 46 00-0059 EA  Guy Strain Insulator ............................................................................................................................................................ 509.03 252.84 

XXXXXXX 
. 
 26 05 46 00-0060  Insulators (26 05 46) 
. 
. 
 26 05 46 00-0061  Pin Insulator With Pin (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0062 EA  5 KV Class 55-3, Pin Insulator With Pin .............................................................................................................................. 164.67 72.24 
. 

 26 05 46 00-0063 EA  15 KV Class 55-5, Pin Insulator With Pin ............................................................................................................................ 171.15 72.24 

XXXXXXX 
. 
 26 05 46 00-0064  Suspension Insulator (26 05 46 00-0060) 

Note: Includes clevis and strain clamp. 
. 
. 

 26 05 46 00-0065 EA 5 KV Class 52-2, Suspension Insulator, With Clevis And Strain Clamp .............................................................................. 211.76 96.32 
. 

 26 05 46 00-0066 EA 15 KV Class 52-4, Suspension Insulator, With Clevis And Strain Clamp ............................................................................ 229.39 96.32 
. 

 26 05 46 00-0067 EA 25 KV Class 2 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 327.08 120.40 
. 

 26 05 46 00-0068 EA 50 KV Class 4 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 525.43 192.64 

XXXXXXX 
. 
 26 05 46 00-0069  Spool Insulator With Clevis (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0070 EA  5 KV Class 53-5, Spool Insulator With Clevis ....................................................................................................................... 70.51 30.10 
. 

 26 05 46 00-0071 EA 15 KV Class, Spool Insulator With Clevis ............................................................................................................................ 227.82 108.36 
. 

 26 05 46 00-0072 EA  25 KV Class, Spool Insulator With Clevis ............................................................................................................................ 294.97 108.36 

XXXXXXX 
. 
 26 05 46 00-0073  Secondary Rack (26 05 46 00-0060) 
. 
. 

 26 05 46 00-0074 EA  1 Spool Secondary Rack ..................................................................................................................................................... 139.75 60.20 
. 

 26 05 46 00-0075 EA  2 Spool Secondary Rack ..................................................................................................................................................... 145.45 76.81 
. 

 26 05 46 00-0076 EA  3 Spool Secondary Rack ..................................................................................................................................................... 217.56 102.34 
. 

 26 05 46 00-0077 EA  4 Spool Secondary Rack ..................................................................................................................................................... 243.83 102.34 

XXXXXXX 
. 
 26 05 46 00-0078  Outdoor Load Break Switches (26 05 46) 

Note: 3-Phase, group operated, 3-insulator, vertical break, high strength pin insulators worm gear operating 
mechanism operating rods, mechanisms, and switch bases are galvanized steel. 

. 

. 
 26 05 46 00-0079  7.2 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0080 EA  600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................ 3,976.35 409.37 
. 

 26 05 46 00-0081 EA  1,200 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................. 7,750.49 409.37 
. 

 26 05 46 00-0082 EA  1,600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 11,539.90 692.32 
. 

 26 05 46 00-0083 EA  2,000 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 11,788.86 692.32 

XXXXXXX 
. 
 26 05 46 00-0084  14.4 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0085 EA  600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .............................................. 4,847.08 409.37 
. 

 26 05 46 00-0086 EA  1,200 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 9,147.89 409.37 
. 

 26 05 46 00-0087 EA  1,600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 11,539.90 692.32 
. 

 26 05 46 00-0088 EA  2,000 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 11,788.86 692.32 

XXXXXXX 
. 
 26 05 46 00-0089  23 KV Outdoor Load Break Switches (26 05 46 00-0078) 
. 
. 

 26 05 46 00-0090 EA  600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................. 5,348.21 475.59 
. 

 26 05 46 00-0091 EA  1,200 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 10,012.73 475.59 
. 

 26 05 46 00-0092 EA  1,600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 12,071.77 818.74 
. 

 26 05 46 00-0093 EA  2,000 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 12,328.89 818.74 

XXXXXXX 
. 
 26 05 46 00-0094  Square Distribution Poles (26 05 46) 
. 
. 
 26 05 46 00-0095  Square Steel Tapered Shaft Distribution Poles (26 05 46 00-0094) 
. 
. 

 26 05 46 00-0096 EA  20', Steel Taped Shaft Distribution Pole ........................................................................................................................... 2,647.04 511.71 
. 

 26 05 46 00-0097 EA 25', Steel Taped Shaft Distribution Pole ........................................................................................................................... 2,961.71 541.81 
. 

 26 05 46 00-0098 EA 30', Steel Taped Shaft Distribution Pole ........................................................................................................................... 3,219.39 602.02 
. 

 26 05 46 00-0099 EA 35', Steel Taped Shaft Distribution Pole ........................................................................................................................... 3,560.37 662.22 
. 

 26 05 46 00-0100 EA  40', Steel Taped Shaft Distribution Pole ........................................................................................................................... 4,751.09 722.42 

XXXXXXX 
. 
 26 05 46 00-0101  Square Prestressed Concrete Distribution Poles (26 05 46 00-0094) 
. 
. 

 26 05 46 00-0102 EA 30', Prestressed Concrete Square Pole For Distribution .................................................................................................. 4,433.44 900.86 
. 

 26 05 46 00-0103 EA 35', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,005.98 988.04 
. 

 26 05 46 00-0104 EA  40', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,872.42 1,104.29 
. 

 26 05 46 00-0105 EA 45', Prestressed Concrete Square Pole For Distribution .................................................................................................. 6,616.51 1,220.53 
. 

 26 05 46 00-0106 EA 50', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,188.97 1,482.07 
. 

 26 05 46 00-0107 EA 55', Prestressed Concrete Square Pole For Distribution .................................................................................................. 9,331.46 1,743.62 
. 

 26 05 46 00-0108 EA 60', Prestressed Concrete Square Pole For Distribution ................................................................................................ 11,007.68 1,976.09 

NOT FOR BID



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Utility Poles for Electrical Systems 26 05 46

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 389

. 
 26 05 46 00-0109 EA 65', Prestressed Concrete Square Pole For Distribution ................................................................................................ 13,288.23 2,441.05 

. 
 26 05 46 00-0110 EA 70', Prestressed Concrete Square Pole For Distribution ................................................................................................ 14,883.18 2,673.54 

XXXXXXX 
. 
 26 05 46 00-0111  Aluminum Tapered Poles (26 05 46) 
. 
. 
 26 05 46 00-0112  Aluminum Tapered Round Seamless Shaft Poles (26 05 46 00-0111) 
. 
. 

 26 05 46 00-0113 EA  20', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 2,450.55 451.51 
. 

 26 05 46 00-0114 EA 25', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,369.51 481.61 
. 

 26 05 46 00-0115 EA 30', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,869.41 541.81 
. 

 26 05 46 00-0116 EA  35', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 4,569.71 602.02 
. 

 26 05 46 00-0117 EA 40', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 6,794.57 662.22 

XXXXXXX 
. 
 26 05 46 00-0118  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0119  Round Tapered Pole (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0120 EA 40', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,493.46 722.42 
. 

 26 05 46 00-0121 EA 45', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,026.44 782.62 
. 

 26 05 46 00-0122 EA 50', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,295.08 842.82 
. 

 26 05 46 00-0123 EA 55', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 5,042.00 963.22 
. 

 26 05 46 00-0124 EA 60', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 6,175.13 1,083.62 
. 

 26 05 46 00-0125 EA  65', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 7,326.94 1,365.83 
. 

 26 05 46 00-0126 EA 70', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 8,173.67 1,549.49 
. 

 26 05 46 00-0127 EA  75', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 9,045.86 1,743.62 
. 

 26 05 46 00-0128 EA 80', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 10,172.40 1,976.09 
. 

 26 05 46 00-0129 EA  85', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 10,863.01 2,092.34 
. 

 26 05 46 00-0130 EA 90', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 11,822.20 2,324.82 
. 

 26 05 46 00-0131 EA  95', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 13,010.12 2,615.41 
. 

 26 05 46 00-0132 EA 100', Galvanized Steel Tapered Round Pole For Distribution ........................................................................................ 14,419.61 2,964.14 

XXXXXXX 
. 
 26 05 46 00-0133  12 Sided Tapered (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0134 EA 40', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 5,689.12 722.42 
. 

 26 05 46 00-0135 EA  45', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,269.67 782.62 
. 

 26 05 46 00-0136 EA 50', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,929.98 842.82 
. 

 26 05 46 00-0137 EA 55', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 7,635.31 963.22 
. 

 26 05 46 00-0138 EA 60', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 10,038.42 1,083.62 
. 

 26 05 46 00-0139 EA  65', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 11,213.98 1,365.83 
. 

 26 05 46 00-0140 EA 70', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 12,974.59 1,549.49 
. 

 26 05 46 00-0141 EA  75', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 13,998.10 1,743.62 
. 

 26 05 46 00-0142 EA 80', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 15,118.43 1,976.09 
. 

 26 05 46 00-0143 EA  85', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 16,020.03 2,092.34 
. 

 26 05 46 00-0144 EA 90', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 18,163.09 2,324.82 
. 

 26 05 46 00-0145 EA  95', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 19,333.25 2,615.41 
. 

 26 05 46 00-0146 EA 100', Galvanized Steel Tapered 12 Sided Pole For Distribution..................................................................................... 20,784.24 2,964.14 
. 

 26 05 46 00-0147 EA 105', Galvanized Steel Tapered 12 Sided Pole For Distribution..................................................................................... 22,325.58 3,312.86 

XXXXXXX 
. 
 26 05 46 00-0148  Standard Options For Round, 12 Sided and Octagonal Tapered Poles (26 05 46 

00-0118) 
. 
. 

 26 05 46 00-0149 EA  Ladder Clips .......................................................................................................................................................................... 18.52  
. 

 26 05 46 00-0150 EA  Coal Tar Epoxy Coating From Base To 1' Above Ground Line ........................................................................................... 138.94  
. 

 26 05 46 00-0151 EA Ground Sleeve-2' At Ground Line ....................................................................................................................................... 139.75  

XXXXXXX 
. 
 26 05 46 00-0152  Arms With Baseplates And Endplates (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0153 EA 4' Arm With Baseplate And Endplate .................................................................................................................................. 580.22 120.40 
. 

 26 05 46 00-0154 EA 5' Arm With Baseplate And Endplate .................................................................................................................................. 626.24 120.40 
. 

 26 05 46 00-0155 EA 6' Arm With Baseplate And Endplate .................................................................................................................................. 793.60 180.60 
. 

 26 05 46 00-0156 EA 7' Arm With Baseplate And Endplate .................................................................................................................................. 833.86 180.60 
. 

 26 05 46 00-0157 EA 8' Arm With Baseplate And Endplate .................................................................................................................................. 999.38 240.80 
. 

 26 05 46 00-0158 EA 9' Arm With Baseplate And Endplate ............................................................................................................................... 1,045.38 240.80 
. 

 26 05 46 00-0159 EA 10' Arm With Baseplate And Endplate ............................................................................................................................. 1,378.68 301.00 
. 

 26 05 46 00-0160 EA 11' Arm With Baseplate And Endplate ............................................................................................................................. 1,430.31 301.00 

XXXXXXX 
. 
 26 05 46 00-0161  Standard Vangs Load Bearing At Any Angle (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0162 EA 15,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 278.76 120.40 
. 

 26 05 46 00-0163 EA 30,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 306.95 120.40 
. 

 26 05 46 00-0164 EA 45,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 345.51 120.40 

XXXXXXX 
. 
 26 05 46 00-0165  Armless Construction Brackets (26 05 46 00-0118) 
. 
. 
 26 05 46 00-0166  Verticals Insulator And Equipment Bracket (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0167 EA 7" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................... 283.35 120.40 
. 

 26 05 46 00-0168 EA 12" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 301.16 120.40 
. 

 26 05 46 00-0169 EA 12" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 330.08 120.40 
. 

 26 05 46 00-0170 EA 18" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 469.59 180.60 
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. 
 26 05 46 00-0171 EA 18" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 486.48 180.60 

XXXXXXX 
. 
 26 05 46 00-0172  Horizontal And Multiple Insulator Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0173 EA Sidepole 1 7/8" Clearance Horizontal And Multiple Insulation Brackets .............................................................................. 269.49 120.40 
. 

 26 05 46 00-0174 EA Sidepole 2" Clearance Horizontal And Multiple Insulation Brackets .................................................................................... 306.90 120.40 
. 

 26 05 46 00-0175 EA Sidepole 9" Clearance Horizontal And Multiple Insulation Brackets .................................................................................... 451.47 180.60 
. 

 26 05 46 00-0176 EA Sidepole 10" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 539.76 180.60 
. 

 26 05 46 00-0177 EA Sidepole 15" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 696.77 240.80 
. 

 26 05 46 00-0178 EA Sidepole 20" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 743.63 240.80 

XXXXXXX 
. 
 26 05 46 00-0179  Pole Top Bracket And Pins (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0180 EA  Pole Top Pin - 5" ................................................................................................................................................................. 274.92 120.40 
. 

 26 05 46 00-0181 EA  Pole Top Bracket - 5" .......................................................................................................................................................... 284.00 120.40 

XXXXXXX 
. 
 26 05 46 00-0182  Angle Pins (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0183 EA  Angle Pin - 25 Degree, 6" .................................................................................................................................................... 273.69 120.40 
. 

 26 05 46 00-0184 EA  Angle Pin - 25 Degree, 7 1/4" .............................................................................................................................................. 303.19 120.40 

XXXXXXX 
. 
 26 05 46 00-0185  Static And Neutral Wire Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0186 EA  Neutral Wire Extension Bracket .......................................................................................................................................... 287.22 120.40 
. 

 26 05 46 00-0187 EA  Static Wire Support Bracket ................................................................................................................................................ 290.55 120.40 

XXXXXXX 
. 
 26 05 46 00-0188  Cutout, Arrestor And Terminator Brackets (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0189 EA  Cutout And Arrestor, With Mounting Bracket ...................................................................................................................... 268.36 120.40 
. 

 26 05 46 00-0190 EA  Equipment Mounting T Bracket ........................................................................................................................................... 286.40 120.40 
. 

 26 05 46 00-0191 EA  15 KV Cutout ....................................................................................................................................................................... 368.96  
. 

 26 05 46 00-0192 EA  9/10 KV Arrestor .................................................................................................................................................................. 343.59 120.40 

XXXXXXX 
. 
 26 05 46 00-0193  Spacer Cable, Conduit Support And Cluster Bracket (26 05 46 00-0165) 
. 
. 

 26 05 46 00-0194 EA  Parallel Cable Spacer ......................................................................................................................................................... 311.11 120.40 
. 

 26 05 46 00-0195 EA  Conduit Standoff Support Bracket ....................................................................................................................................... 300.49 120.40 
. 

 26 05 46 00-0196 EA  Three Transformer Pole Mounted Cluster Bracket .............................................................................................................. 668.83 120.40 

XXXXXXX 
. 
 26 05 46 00-0197  15 KV, 200 Amperes, Solenoid Operated High Voltage Switch (26 05 46 00-0165) 

Note: Includes pole mounting bracket. 
. 
. 

 26 05 46 00-0198 EA  15 KV, 1 Phase, Solenoid Switch With Pole Bracket ....................................................................................................... 1,719.98 301.00 

XXXXXXX 
. 
 26 05 46 00-0199  Octagonal Tapered (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0200 EA  40', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 5,852.31 722.42 
. 

 26 05 46 00-0201 EA  45', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,450.67 782.62 
. 

 26 05 46 00-0202 EA  50', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,131.75 842.82 
. 

 26 05 46 00-0203 EA  55', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,854.89 1,023.42 
. 

 26 05 46 00-0204 EA  60', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 10,341.07 1,083.62 
. 

 26 05 46 00-0205 EA  65', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 11,540.38 1,365.83 
. 

 26 05 46 00-0206 EA  70', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 13,354.39 1,453.01 
. 

 26 05 46 00-0207 EA  75', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 14,403.12 1,743.62 
. 

 26 05 46 00-0208 EA  80', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 15,547.18 1,859.85 
. 

 26 05 46 00-0209 EA  85', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 16,474.01 2,092.34 
. 

 26 05 46 00-0210 EA  90', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 18,680.86 2,208.57 
. 

 26 05 46 00-0211 EA  95', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 19,877.73 2,615.41 
. 

 26 05 46 00-0212 EA  100', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 21,355.43 2,789.77 
. 

 26 05 46 00-0213 EA  105', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 22,926.44 3,138.50 

XXXXXXX 
. 
 26 05 46 00-0214  Removal And Relocation Of Steel Service Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0215 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 42.14  

XXXXXXX 
. 
 26 05 46 00-0216  Special Steel Bases For Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0217 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 213.85  
. 

 26 05 46 00-0218 EA  Series 3, 25' Pole And less ................................................................................................................................................. 233.57 60.20 
. 

 26 05 46 00-0219 EA  Series 4, 40' Pole And less ................................................................................................................................................. 276.78 69.23 
. 

 26 05 46 00-0220 EA  Series 5, 50' Pole And less ................................................................................................................................................. 313.97 75.25 

XXXXXXX 
. 
 26 05 46 00-0221  Primary Fuse Cutouts (26 05 46) 

Note: Interrupting rating RMS, amperes - 25,000 symmetric and 40,000 asymmetric. 
. 
. 
 26 05 46 00-0222  Non-Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0221) 

Note: Includes the fuse and cut-out switch. 
. 
. 
 26 05 46 00-0223  8.3 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
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. 

. 
 26 05 46 00-0224 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 596.53 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 
. 

 26 05 46 00-0225 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 716.94 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.61 

. 
 26 05 46 00-0226 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 836.93 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.60 
. 

 26 05 46 00-0227 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 848.07 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.73 

. 
 26 05 46 00-0228 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 848.07 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.73 

XXXXXXX 
. 
 26 05 46 00-0229  17.1 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0230 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 596.53 240.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 
. 
 26 05 46 00-0231  17.1 KV-125 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0232 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Non-Loadbreak Current Limiting .................................................................. 611.02 240.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 
. 
 26 05 46 00-0233  Fuseholders (26 05 46 00-0222) 

Note: Including current limiting fuse. 
. 
. 

 26 05 46 00-0234 EA  15 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 535.45 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

. 
 26 05 46 00-0235 EA  25 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 655.86 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.61 
. 

 26 05 46 00-0236 EA  40 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 775.85 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.60 

. 
 26 05 46 00-0237 EA  100 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 540.46 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 
. 

 26 05 46 00-0238 EA  200 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 660.87 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.61 

. 
 26 05 46 00-0239 EA  15 A 17.1 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 535.45 240.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 
. 
 26 05 46 00-0240  Accessories (26 05 46 00-0222) 
. 
. 

 26 05 46 00-0241 EA  Hot Line Clamp ..................................................................................................................................................................... 75.15 27.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.06 

. 
 26 05 46 00-0242 EA  Stirrup ................................................................................................................................................................................... 79.76 27.09 

XXXXXXX 
. 
 26 05 46 00-0243  Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0221) 

Note: Includes fuse, cutout switch, crossarm mounting bracket and fuse holder. 
. 
. 
 26 05 46 00-0244  8.3 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0245 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 709.38 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

. 
 26 05 46 00-0246 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 829.79 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.61 
. 

 26 05 46 00-0247 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 949.78 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.60 

. 
 26 05 46 00-0248 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 971.43 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.73 
. 

 26 05 46 00-0249 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 971.43 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.73 

XXXXXXX 
. 
 26 05 46 00-0250  17.1 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0251 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Loadbreak Current Limiting ............................................................................ 709.38 240.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 
. 
 26 05 46 00-0252  17.1 KV-125 KV BIL Loadbreak Current Limiting (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0253 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Loadbreak Current Limiting .......................................................................... 709.38 240.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 
. 
 26 05 46 00-0254  Fuseholders (26 05 46 00-0243) 

Note: Includes current limiting fuses. 
. 
. 

 26 05 46 00-0255 EA  15 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 540.62 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

. 
 26 05 46 00-0256 EA  25 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 661.03 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.61 
. 

 26 05 46 00-0257 EA  40 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 781.02 301.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.60 

. 
 26 05 46 00-0258 EA  15 Amperes, 17.1 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................. 540.62 301.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.48 

XXXXXXX 

NOT FOR BID
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. 
 26 05 46 00-0259  Pole Mounted Capacitors (26 05 46 00-0243) 
. 
. 

 26 05 46 00-0260 EA  Capacitors - Pole Mounted 6 KVAR ................................................................................................................................. 1,128.67 242.73 

XXXXXXX 
. 
 26 05 46 00-0261  Pole Structure Assemblies (26 05 46 00-0221) 
. 
. 
 26 05 46 00-0262  5 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0263 EA  Type OH-1, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 477.12 228.76 
. 

 26 05 46 00-0264 EA  Type OH-2, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 799.18 385.29 
. 

 26 05 46 00-0265 EA  Type OH-3, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 808.10 301.00 
. 

 26 05 46 00-0266 EA  Type OH-4, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 445.41 156.53 
. 

 26 05 46 00-0267 EA  Type OH-5, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 581.17 216.73 
. 

 26 05 46 00-0268 EA  Type OH-6, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 1,058.80 433.45 
. 

 26 05 46 00-0269 EA  Type OH-7, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................... 817.81 325.09 
. 

 26 05 46 00-0270 EA  Type OH-8, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,544.58 650.18 
. 

 26 05 46 00-0271 EA  Type OH-9, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,747.54 734.45 
. 

 26 05 46 00-0272 EA  Type OH-10, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 928.49 361.20 
. 

 26 05 46 00-0273 EA  Type OH-11, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 844.73 385.29 
. 

 26 05 46 00-0274 EA  Type OH-12, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,632.32 782.62 
. 

 26 05 46 00-0275 EA  Type OH-13, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,150.65 469.57 
. 

 26 05 46 00-0276 EA  Type OH-14, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 749.65 337.13 
. 

 26 05 46 00-0277 EA  Type OH-15, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,455.20 686.29 
. 

 26 05 46 00-0278 EA  Type OH-16, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,051.40 349.17 

XXXXXXX 
. 
 26 05 46 00-0279  15 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0280 EA  Type OH-1, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 491.61 228.76 
. 

 26 05 46 00-0281 EA  Type OH-2, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 819.89 385.29 
. 

 26 05 46 00-0282 EA  Type OH-3, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 878.50 301.00 
. 

 26 05 46 00-0283 EA  Type OH-4, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 470.26 156.53 
. 

 26 05 46 00-0284 EA  Type OH-5, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 616.36 204.69 
. 

 26 05 46 00-0285 EA  Type OH-6, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,129.20 433.45 
. 

 26 05 46 00-0286 EA  Type OH-7, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 869.58 325.09 
. 

 26 05 46 00-0287 EA  Type OH-8, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,650.18 650.18 
. 

 26 05 46 00-0288 EA  Type OH-9, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,890.42 734.45 
. 

 26 05 46 00-0289 EA  Type OH-10, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 998.89 361.20 
. 

 26 05 46 00-0290 EA  Type OH-11, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 871.65 385.29 
. 

 26 05 46 00-0291 EA  Type OH-12, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,659.24 782.62 
. 

 26 05 46 00-0292 EA  Type OH-13, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,204.49 469.57 
. 

 26 05 46 00-0293 EA  Type OH-14, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 776.57 325.09 
. 

 26 05 46 00-0294 EA  Type OH-15, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,482.12 686.29 
. 

 26 05 46 00-0295 EA  Type OH-16, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,105.24 421.40 

XXXXXXX 
. 
 26 05 46 00-0296  25 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0297 EA  Type OH-3, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,245.29 361.20 
. 

 26 05 46 00-0298 EA  Type OH-4, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 732.83 180.60 
. 

 26 05 46 00-0299 EA  Type OH-5, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,068.90 276.93 
. 

 26 05 46 00-0300 EA  Type OH-6, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,557.95 565.89 
. 

 26 05 46 00-0301 EA  Type OH-7, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,393.57 421.40 
. 

 26 05 46 00-0302 EA  Type OH-8, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,372.80 830.78 
. 

 26 05 46 00-0303 EA  Type OH-9, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,367.92 939.14 
. 

 26 05 46 00-0304 EA  Type OH-13, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,591.08 547.83 
. 

 26 05 46 00-0305 EA  Type OH-16, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,413.48 547.83 

XXXXXXX 
. 
 26 05 46 00-0306  50 KV Pole Structure Assemblies (26 05 46 00-0261) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0307 EA  Type OH-3, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,673.66 493.65 
. 

 26 05 46 00-0308 EA  Type OH-4, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 895.93 252.84 
. 

 26 05 46 00-0309 EA  Type OH-5, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,202.31 397.33 
. 

 26 05 46 00-0310 EA  Type OH-6, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 2,296.95 806.69 
. 

 26 05 46 00-0311 EA  Type OH-7, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,750.66 602.02 
. 

 26 05 46 00-0312 EA  Type OH-8, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 3,399.87 1,204.02 
. 

 26 05 46 00-0313 EA  Type OH-9, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 3,955.24 1,336.47 
. 

 26 05 46 00-0314 EA  Type OH-10, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,991.83 650.18 
. 

 26 05 46 00-0315 EA  Type OH-13, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 2,082.73 752.52 
. 

 26 05 46 00-0316 EA  Type OH-16, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,994.20 710.38 

XXXXXXX 
. 
 26 05 46 00-0317  Overhead To Underground Conversion Structures (26 05 46 00-0221) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination and neutral wire brackets. Excludes pole. 

. 

. 
 26 05 46 00-0318  5 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0319 EA (3 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,488.19 2,408.05 
. 

 26 05 46 00-0320 EA (3 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,488.19 2,408.05 

NOT FOR BID
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. 
 26 05 46 00-0321 EA (4 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,488.19 2,408.05 

. 
 26 05 46 00-0322 EA (4 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 4,488.19 2,408.05 

XXXXXXX 
. 
 26 05 46 00-0323  15 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0324 EA (3 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,585.62 2,408.05 
. 

 26 05 46 00-0325 EA (3 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,585.62 2,408.05 
. 

 26 05 46 00-0326 EA (4 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,585.62 2,408.05 
. 

 26 05 46 00-0327 EA (4 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,585.62 2,408.05 

XXXXXXX 
. 
 26 05 46 00-0328  25 KV Structures (26 05 46 00-0317) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0329 EA (3 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,691.90 2,408.05 
. 

 26 05 46 00-0330 EA (3 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,691.90 2,408.05 
. 

 26 05 46 00-0331 EA (4 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,691.90 2,408.05 
. 

 26 05 46 00-0332 EA (4 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,691.90 2,408.05 

XXXXXXX 
. 
 26 05 46 00-0333  Transformer Stations (26 05 46 00-0221) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination, neutral wire brackets and transformer mounting bracket(s). Excludes pole 
and transformer. 

. 

. 
 26 05 46 00-0334  5 KV Station (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0335 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 6,126.93 3,209.92 
. 

 26 05 46 00-0336 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 5 KV Transformer Station Without Pole .............................................. 6,879.51 3,612.07 
. 

 26 05 46 00-0337 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ................................................ 7,632.09 4,013.01 
. 

 26 05 46 00-0338 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 5 KV Transformer Station Without Pole ............................................. 7,632.09 4,013.01 
. 

 26 05 46 00-0339 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 6,126.93 3,209.92 

XXXXXXX 
. 
 26 05 46 00-0340  15 KV Stations (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0341 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,224.35 3,209.01 
. 

 26 05 46 00-0342 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 15 KV Transformer Station Without Pole ............................................ 6,976.94 3,612.07 
. 

 26 05 46 00-0343 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole .............................................. 7,729.52 4,013.01 
. 

 26 05 46 00-0344 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 15 KV Transformer Station Without Pole ........................................... 7,729.52 4,013.01 
. 

 26 05 46 00-0345 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,224.35 3,209.92 

XXXXXXX 
. 
 26 05 46 00-0346  25 KV Stations (26 05 46 00-0333) 
. 
. 

 26 05 46 00-0347 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,330.64 3,209.92 
. 

 26 05 46 00-0348 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 25 KV Transformer Station Without Pole ............................................ 7,083.23 3,612.07 
. 

 26 05 46 00-0349 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole .............................................. 7,835.80 4,013.01 
. 

 26 05 46 00-0350 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 25 KV Transformer Station Without Pole ........................................... 7,835.80 4,013.01 
. 

 26 05 46 00-0351 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,330.64 3,209.92 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Conduit Markers Pressure-Sensitive (26 05 53) 

Note: Stick-on, includes arrow tape. 
. 
. 

 26 05 53 00-0002 EA 1/2" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 13.51  
. 

 26 05 53 00-0003 EA 3/4" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 14.04  
. 

 26 05 53 00-0004 EA 1" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 15.12  
. 

 26 05 53 00-0005 EA 1-1/4" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 15.33  
. 

 26 05 53 00-0006 EA 1-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 15.54  
. 

 26 05 53 00-0007 EA 2" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 15.87  
. 

 26 05 53 00-0008 EA 2-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 19.47  
. 

 26 05 53 00-0009 EA 3" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.90  
. 

 26 05 53 00-0010 EA 3-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 20.21  
. 

 26 05 53 00-0011 EA 4" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 20.55  
. 

 26 05 53 00-0012 EA 4-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 21.21  
. 

 26 05 53 00-0013 EA 5" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 21.93  
. 

 26 05 53 00-0014 EA 6" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 22.56  
. 

 26 05 53 00-0015 EA 7" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 23.19  
. 

 26 05 53 00-0016 EA 8" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 26.01  
. 

 26 05 53 00-0017 EA 10" Outside Diameter Pressure Sensitive Marker Stick-on ................................................................................................... 27.18  

XXXXXXX 
. 
 26 05 53 00-0018  Labeling Electrical Wires (26 05 53) 

Note: Self-adhesive vinly coated white cloth 
. 
. 

 26 05 53 00-0019 EA  Labeling Wire .......................................................................................................................................................................... 3.28  

XXXXXXX 
. 
 26 05 53 00-0020  Equipment Labeling (26 05 53) 
. 
. 

 26 05 53 00-0021 EA  Label Both Ends Of One 4 Pair Cable .................................................................................................................................. 20.99  
. 

 26 05 53 00-0022 EA  Label single gang face plate (2 labels required) .................................................................................................................... 16.79  
. 

 26 05 53 00-0023 EA  Label two gang face plate (4 labels required) ....................................................................................................................... 25.19  
. 

 26 05 53 00-0024 EA  Label both ends of a Siamese (dual 4 Pair cable) ................................................................................................................. 20.99  

NOT FOR BID
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XXXXXXX 
. 
 26 05 83  Wiring Connections (26 05) 
. 
. 
 26 05 83 00-0001  Tape Wrapped Compression Connectors (26 05 83) 
. 
. 

 26 05 83 00-0002 EA #6 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 14.22 4.80 
. 

 26 05 83 00-0003 EA #4 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 15.59 5.33 
. 

 26 05 83 00-0004 EA #2 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 16.86 5.86 
. 

 26 05 83 00-0005 EA 1/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 19.50 6.40 
. 

 26 05 83 00-0006 EA 2/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 20.98 6.94 
. 

 26 05 83 00-0007 EA 3/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 23.26 7.47 
. 

 26 05 83 00-0008 EA 4/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 24.93 8.00 
. 

 26 05 83 00-0009 EA 250 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 27.15 8.53 
. 

 26 05 83 00-0010 EA 300 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 30.06 9.60 
. 

 26 05 83 00-0011 EA 350 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 31.53 10.14 
. 

 26 05 83 00-0012 EA 400 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 35.07 10.67 
. 

 26 05 83 00-0013 EA 500 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 38.17 11.20 
. 

 26 05 83 00-0014 EA 750 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 42.65 12.27 
. 

 26 05 83 00-0015 EA 1,000 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................ 49.47 13.86 

XXXXXXX 
. 
 26 05 83 00-0016  One Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0017 EA #22-18 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 18.43 13.86 
. 

 26 05 83 00-0018 EA  #16-14 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 18.57 13.86 
. 

 26 05 83 00-0019 EA  #12-10 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 21.02 14.94 
. 

 26 05 83 00-0020 EA  #8 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 26.05 16.53 
. 

 26 05 83 00-0021 EA  #6 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 36.56 21.33 
. 

 26 05 83 00-0022 EA  #4 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 42.79 21.33 
. 

 26 05 83 00-0023 EA  #2 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 49.23 21.33 
. 

 26 05 83 00-0024 EA  1/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 60.60 32.00 
. 

 26 05 83 00-0025 EA  2/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 71.00 32.00 
. 

 26 05 83 00-0026 EA  3/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 83.07 32.00 
. 

 26 05 83 00-0027 EA  4/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ...................................................................................... 100.15 42.67 
. 

 26 05 83 00-0028 EA  250 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 118.76 64.00 
. 

 26 05 83 00-0029 EA  300 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 135.86 64.00 
. 

 26 05 83 00-0030 EA  350 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 146.00 64.00 
. 

 26 05 83 00-0031 EA  400 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 159.04 74.67 
. 

 26 05 83 00-0032 EA  500 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 173.90 74.67 
. 

 26 05 83 00-0033 EA 750 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 188.97 85.32 
. 

 26 05 83 00-0034 EA 1,000 MCM Compression Lugs, 1 Hole, Low Voltage, To 600 Volt ..................................................................................... 222.34 95.99 

XXXXXXX 
. 
 26 05 83 00-0035  Two Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0036 EA #8 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 37.67 18.14 
. 

 26 05 83 00-0037 EA #6 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 40.47 19.31 
. 

 26 05 83 00-0038 EA #4 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 42.63 19.31 
. 

 26 05 83 00-0039 EA #2 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 49.05 22.19 
. 

 26 05 83 00-0040 EA 1/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 60.41 27.73 
. 

 26 05 83 00-0041 EA 2/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 70.80 32.96 
. 

 26 05 83 00-0042 EA 3/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 82.85 38.61 
. 

 26 05 83 00-0043 EA 4/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 99.90 46.83 
. 

 26 05 83 00-0044 EA 250 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 118.47 55.57 
. 

 26 05 83 00-0045 EA 300 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 135.52 63.46 
. 

 26 05 83 00-0046 EA 350 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 145.65 68.37 
. 

 26 05 83 00-0047 EA 400 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 158.63 74.03 
. 

 26 05 83 00-0048 EA 500 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 173.43 80.85 
. 

 26 05 83 00-0049 EA 750 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 189.57 87.67 
. 

 26 05 83 00-0050 EA 1,000 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug .................................................................................. 234.79 106.66 

XXXXXXX 
. 
 26 05 83 00-0051  Tape Wrapped Split Bolt Connectors (26 05 83) 
. 
. 

 26 05 83 00-0052 EA #8 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 56.19 42.67 
. 

 26 05 83 00-0053 EA #6 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 61.79 45.87 
. 

 26 05 83 00-0054 EA #4 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 70.44 48.00 
. 

 26 05 83 00-0055 EA #2 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 81.82 53.33 
. 

 26 05 83 00-0056 EA 1/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 96.64 58.67 
. 

 26 05 83 00-0057 EA 2/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 108.49 64.00 
. 

 26 05 83 00-0058 EA 3/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 135.65 69.33 
. 

 26 05 83 00-0059 EA 4/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 145.55 74.67 
. 

 26 05 83 00-0060 EA 250 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 153.42 79.99 
. 

 26 05 83 00-0061 EA 300 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 175.26 87.99 
. 

 26 05 83 00-0062 EA 350 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 197.08 127.99 
. 

 26 05 83 00-0063 EA 400 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 215.96 106.66 
. 

 26 05 83 00-0064 EA 500 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 234.82 143.99 
. 

 26 05 83 00-0065 EA 750 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 260.92 149.33 
. 

 26 05 83 00-0066 EA 1,000 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................. 295.88 159.99 

XXXXXXX 
. 
 26 05 83 00-0067  Cable Termination Lugs Handwrapped, No Stress Cone (26 05 83) 
. 

NOT FOR BID
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. 
 26 05 83 00-0068 EA  #8 Or #6 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .............................................. 93.40 42.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.40 
. 

 26 05 83 00-0069 EA  #4 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ...................................................... 103.86 42.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.40 

. 
 26 05 83 00-0070 EA  1/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 143.75 64.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.55 
. 

 26 05 83 00-0071 EA  4/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 163.11 64.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.02 

. 
 26 05 83 00-0072 EA  300 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 195.25 79.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.48 
. 

 26 05 83 00-0073 EA  500 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 272.99 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.66 

XXXXXXX 
. 
 26 05 83 00-0074  Terminal Blocks (26 05 83) 

Note: Labor excludes wire termination. 
. 
. 

 26 05 83 00-0075 EA  Power Distribution Block, 250 MCM 3 Phase Terminal Block, No Labor Wire Termination, 600 Volt ................................. 943.26 394.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  237.02 

. 
 26 05 83 00-0076 EA  #22 To #10 Wire Size, 12 Point, 600 Volt Terminal Block ................................................................................................... 245.92 53.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.37 
. 

 26 05 83 00-0077 EA  #8 To #2 Wire Size, 12 Point, 600 Volt Terminal Block ....................................................................................................... 271.75 53.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.71 

XXXXXXX 
. 
 26 05 83 00-0078  Parallel Gutter Tap Or Motor Connection (26 05 83) 
. 
. 

 26 05 83 00-0079 EA #8 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 37.66 19.31 
. 

 26 05 83 00-0080 EA #6 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 40.47 19.31 
. 

 26 05 83 00-0081 EA #4 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 42.63 19.31 
. 

 26 05 83 00-0082 EA #2 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 49.05 22.19 
. 

 26 05 83 00-0083 EA 1/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 60.41 27.73 
. 

 26 05 83 00-0084 EA 2/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 70.80 32.96 
. 

 26 05 83 00-0085 EA 3/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 82.85 38.61 
. 

 26 05 83 00-0086 EA 4/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 99.90 46.83 
. 

 26 05 83 00-0087 EA 250 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 118.47 55.57 
. 

 26 05 83 00-0088 EA 300 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 135.52 63.46 
. 

 26 05 83 00-0089 EA 350 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 145.65 68.37 
. 

 26 05 83 00-0090 EA 400 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 158.63 74.03 
. 

 26 05 83 00-0091 EA 500 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 173.43 80.85 
. 

 26 05 83 00-0092 EA 750 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 173.85 80.85 
. 

 26 05 83 00-0093 EA  #8 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 37.66 19.31 
. 

 26 05 83 00-0094 EA  #6 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 40.47 19.31 
. 

 26 05 83 00-0095 EA  #4 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 42.63 19.31 
. 

 26 05 83 00-0096 EA  #2 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 49.05 22.19 
. 

 26 05 83 00-0097 EA  1/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 60.41 27.73 
. 

 26 05 83 00-0098 EA  2/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 70.80 32.96 
. 

 26 05 83 00-0099 EA  3/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 82.85 38.61 
. 

 26 05 83 00-0100 EA  4/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 99.90 46.83 
. 

 26 05 83 00-0101 EA  250 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 118.47 55.57 
. 

 26 05 83 00-0102 EA  300 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 135.52 63.46 
. 

 26 05 83 00-0103 EA  350 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 145.65 68.37 
. 

 26 05 83 00-0104 EA  400 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 158.63 74.03 
. 

 26 05 83 00-0105 EA  500 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 173.43 80.85 
. 

 26 05 83 00-0106 EA  750 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 173.85 80.85 

XXXXXXX 
. 
 26 05 83 00-0107  Copper Mechanical Lugs (26 05 83) 
. 
. 

 26 05 83 00-0108 EA  #8 Copper Mechanical Lugs ................................................................................................................................................. 29.41 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 05 83 00-0109 EA  #6 Copper Mechanical Lugs ................................................................................................................................................. 35.34 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.66 
. 

 26 05 83 00-0110 EA  #4 Copper Mechanical Lugs ................................................................................................................................................. 40.86 18.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 05 83 00-0111 EA  #2 Copper Mechanical Lugs ................................................................................................................................................. 53.18 23.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.29 
. 

 26 05 83 00-0112 EA  1/0 Copper Mechanical Lugs ................................................................................................................................................ 71.58 32.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 05 83 00-0113 EA  2/0 Copper Mechanical Lugs ................................................................................................................................................ 84.86 37.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.30 
. 

 26 05 83 00-0114 EA  3/0 Copper Mechanical Lugs ................................................................................................................................................ 98.83 42.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 05 83 00-0115 EA  4/0 Copper Mechanical Lugs .............................................................................................................................................. 112.16 47.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.71 
. 

 26 05 83 00-0116 EA  250 MCM Copper Mechanical Lugs .................................................................................................................................... 127.72 53.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 05 83 00-0117 EA  300 MCM Copper Mechanical Lugs .................................................................................................................................... 143.02 58.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.21 
. 

 26 05 83 00-0118 EA  350 MCM Copper Mechanical Lugs .................................................................................................................................... 158.26 64.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 05 83 00-0119 EA  400 MCM Copper Mechanical Lugs .................................................................................................................................... 173.39 69.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.57 
. 

 26 05 83 00-0120 EA  500 MCM Copper Mechanical Lugs .................................................................................................................................... 188.77 74.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.80 

NOT FOR BID
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. 
 26 05 83 00-0121 EA  750 MCM Copper Mechanical Lugs .................................................................................................................................... 214.16 85.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.04 
. 

 26 05 83 00-0122 EA 1,000 MCM Copper Mechanical Lugs ................................................................................................................................. 242.32 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

XXXXXXX 
. 
 26 05 83 00-0123  Gel Connectors (26 05 83) 
. 
. 

 26 05 83 00-0124 EA 3 Port, #14 to 2/0, Push On Gel Stub Splice Kit .................................................................................................................... 45.90  
Note: Kit contains connector, gel filled cap and cap clamp. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.21 
. 

 26 05 83 00-0125 EA 4 Port, #14 to 2, Gel Tap Splice Kit ....................................................................................................................................... 44.94  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

XXXXXXX 
. 
 26 05 83 00-0126  Other Connections (26 05 83) 
. 
. 

 26 05 83 00-0127 EA  #14 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.62 4.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

. 
 26 05 83 00-0128 EA  #12 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.70 4.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 
. 

 26 05 83 00-0129 EA  #10 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.79 4.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.93 

XXXXXXX 
. 
 26 05 83 00-0130  Motor/Equipment Connections And Terminations (26 05 83) 

Note: Includes rotation testing. If equipment rating is other than horsepower (KW, CFM, tons, Btu/Hr, etc.) convert 
units to horsepower and select proper circuit characteristics. Includes material conduit (6 LF max.), connectors and 
conductors. To connect electrical wiring to all new or existing equipment motors. See CSI section 23 05 13 00-
0000 for motors, 23 05 13 00-0216 for motor mounting. 

. 

. 
 26 05 83 00-0131  AC Single Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0132 EA <1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 64.57 26.67 
. 

 26 05 83 00-0133 EA 1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 64.19 26.67 
. 

 26 05 83 00-0134 EA 3/4 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 75.31 32.00 
. 

 26 05 83 00-0135 EA 1 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 92.14 40.00 
. 

 26 05 83 00-0136 EA 1-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................... 92.90 40.00 
. 

 26 05 83 00-0137 EA 2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 93.05 40.00 
. 

 26 05 83 00-0138 EA 3 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 95.54 40.00 
. 

 26 05 83 00-0139 EA 5 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 122.50 53.33 
. 

 26 05 83 00-0140 EA 7-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 125.29 53.33 
. 

 26 05 83 00-0141 EA 10 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ..................... 158.21 66.67 

XXXXXXX 
. 
 26 05 83 00-0142  AC Three Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0143 EA 1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 64.19 26.67 
. 

 26 05 83 00-0144 EA 3/4 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 75.31 32.00 
. 

 26 05 83 00-0145 EA 1 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 92.14 40.00 
. 

 26 05 83 00-0146 EA 1-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 92.90 40.00 
. 

 26 05 83 00-0147 EA 2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 93.05 40.00 
. 

 26 05 83 00-0148 EA 3 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 95.54 40.00 
. 

 26 05 83 00-0149 EA 5 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 122.50 53.33 
. 

 26 05 83 00-0150 EA 7-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 125.29 53.33 
. 

 26 05 83 00-0151 EA 10 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 158.21 66.67 
. 

 26 05 83 00-0152 EA 15 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 161.98 66.67 
. 

 26 05 83 00-0153 EA 20 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 203.51 79.99 
. 

 26 05 83 00-0154 EA 25 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 209.25 79.99 
. 

 26 05 83 00-0155 EA 30 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 284.99 106.66 
. 

 26 05 83 00-0156 EA 40 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 357.16 133.32 
. 

 26 05 83 00-0157 EA 50 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 421.52 159.99 
. 

 26 05 83 00-0158 EA 60 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 500.93 186.66 
. 

 26 05 83 00-0159 EA 75 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 575.53 213.33 
. 

 26 05 83 00-0160 EA 100 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 714.70 266.65 
. 

 26 05 83 00-0161 EA 125 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 844.57 317.32 
. 

 26 05 83 00-0162 EA 150 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 999.08 370.11 
. 

 26 05 83 00-0163 EA 200 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,429.57 555.06 

XXXXXXX 
. 
 26 05 83 00-0164  AC Three Phase, 460 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0165 EA 1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 64.19 26.67 
. 

 26 05 83 00-0166 EA 3/4 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 75.31 32.00 
. 

 26 05 83 00-0167 EA 1 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 92.14 40.00 
. 

 26 05 83 00-0168 EA 1-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 92.90 40.00 
. 

 26 05 83 00-0169 EA 2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 93.05 40.00 
. 

 26 05 83 00-0170 EA 3 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 95.54 40.00 
. 

 26 05 83 00-0171 EA 5 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 122.50 53.33 
. 

 26 05 83 00-0172 EA 7-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 125.29 53.33 
. 

 26 05 83 00-0173 EA 10 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 158.21 66.67 
. 

 26 05 83 00-0174 EA 15 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 161.98 66.67 
. 

 26 05 83 00-0175 EA 20 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 203.52 79.99 
. 

 26 05 83 00-0176 EA 25 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 209.24 79.99 
. 

 26 05 83 00-0177 EA 30 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 284.99 106.66 
. 

 26 05 83 00-0178 EA 40 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 357.48 133.54 

NOT FOR BID
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. 
 26 05 83 00-0179 EA 50 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 421.52 159.99 

. 
 26 05 83 00-0180 EA 60 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 500.93 186.66 

. 
 26 05 83 00-0181 EA 75 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 575.53 213.33 

. 
 26 05 83 00-0182 EA 100 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 714.70 266.65 

. 
 26 05 83 00-0183 EA 125 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 844.87 317.42 

. 
 26 05 83 00-0184 EA 150 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 999.49 370.33 

. 
 26 05 83 00-0185 EA 200 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,430.49 555.49 

XXXXXXX 
. 
 26 05 83 00-0186  AC Single Phase, 120 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0187 EA 1/2 HP AC And Less Single Phase, 120 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 64.57 26.67 

XXXXXXX 
. 
 26 05 83 00-0188  Motor Moisture Sensor (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0189 EA  Motor Moisture Sensor Located In Winding ........................................................................................................................ 625.41  

XXXXXXX 
. 
 26 09  Instrumentation and Control for Electrical Systems (26) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0002  Electrically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0003  NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0004  2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0005 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 496.84 85.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.20 

. 
 26 09 23 00-0006 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 618.56 95.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 
. 

 26 09 23 00-0007 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,172.41 149.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.60 

. 
 26 09 23 00-0008 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,840.07 202.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.59 
. 

 26 09 23 00-0009 EA  200 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,907.35 266.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.99 

XXXXXXX 
. 
 26 09 23 00-0010  3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0011 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 561.27 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 09 23 00-0012 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 677.54 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 
. 

 26 09 23 00-0013 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,265.26 170.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.40 

. 
 26 09 23 00-0014 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,984.90 223.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.39 
. 

 26 09 23 00-0015 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 4,191.00 293.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.99 

XXXXXXX 
. 
 26 09 23 00-0016  4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0017 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 663.91 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

. 
 26 09 23 00-0018 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 801.92 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0019 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,537.33 191.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.19 

. 
 26 09 23 00-0020 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 2,385.13 245.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.19 
. 

 26 09 23 00-0021 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 5,376.19 319.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  191.99 

XXXXXXX 
. 
 26 09 23 00-0022  NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0023  2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0024 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 843.60 85.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.20 

. 
 26 09 23 00-0025 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,078.30 95.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 
. 

 26 09 23 00-0026 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,089.18 149.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.60 

. 
 26 09 23 00-0027 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,142.19 202.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.59 
. 

 26 09 23 00-0028 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 6,129.84 266.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.99 

XXXXXXX 

NOT FOR BID
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. 
 26 09 23 00-0029  3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0030 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 871.78 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 09 23 00-0031 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,137.27 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 
. 

 26 09 23 00-0032 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,184.73 170.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.40 

. 
 26 09 23 00-0033 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,286.13 223.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.39 
. 

 26 09 23 00-0034 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 6,412.59 293.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.99 

XXXXXXX 
. 
 26 09 23 00-0035  4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0036 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 941.12 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

. 
 26 09 23 00-0037 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,261.65 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0038 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,814.36 191.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.19 

. 
 26 09 23 00-0039 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 4,043.93 245.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.19 
. 

 26 09 23 00-0040 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 8,583.56 319.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  191.99 

XXXXXXX 
. 
 26 09 23 00-0041  Mechanically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0042  NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0043  2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0044 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 749.56 85.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.20 

. 
 26 09 23 00-0045 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 853.36 95.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 
. 

 26 09 23 00-0046 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,629.45 149.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.60 

. 
 26 09 23 00-0047 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,272.91 202.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.59 
. 

 26 09 23 00-0048 EA 200 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 5,312.54 266.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.99 

XXXXXXX 
. 
 26 09 23 00-0049  3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0050 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 799.30 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 09 23 00-0051 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 914.13 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 
. 

 26 09 23 00-0052 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,725.00 170.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.40 

. 
 26 09 23 00-0053 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,418.64 223.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.39 
. 

 26 09 23 00-0054 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 5,977.05 293.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.99 

XXXXXXX 
. 
 26 09 23 00-0055  4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0056 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 861.78 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

. 
 26 09 23 00-0057 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 973.09 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0058 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,021.26 191.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.19 

. 
 26 09 23 00-0059 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,844.86 245.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.19 
. 

 26 09 23 00-0060 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 7,229.46 319.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  191.99 

XXXXXXX 
. 
 26 09 23 00-0061  NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0062  2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0063 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,140.39 85.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.20 

. 
 26 09 23 00-0064 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,313.09 95.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 
. 

 26 09 23 00-0065 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,548.92 149.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.60 

. 
 26 09 23 00-0066 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,575.04 202.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  121.59 

NOT FOR BID
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. 
 26 09 23 00-0067 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 7,533.23 266.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.99 

XXXXXXX 
. 
 26 09 23 00-0068  3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0069 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,202.86 95.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 09 23 00-0070 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,373.86 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 
. 

 26 09 23 00-0071 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,644.46 170.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.40 

. 
 26 09 23 00-0072 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,721.66 223.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.39 
. 

 26 09 23 00-0073 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 8,199.53 293.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.99 

XXXXXXX 
. 
 26 09 23 00-0074  4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0075 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,270.24 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

. 
 26 09 23 00-0076 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,432.82 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0077 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 3,298.29 191.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.19 

. 
 26 09 23 00-0078 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 4,503.66 245.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.19 
. 

 26 09 23 00-0079 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ....................................................... 10,371.40 319.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  191.99 

XXXXXXX 
. 
 26 09 23 00-0080  Combination Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0081  Electrically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0082  NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0083  3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0082) 
. 
. 

 26 09 23 00-0084 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 1,464.63 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0085 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,295.02 187.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.63 
. 

 26 09 23 00-0086 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 3,727.02 246.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.83 
. 

 26 09 23 00-0087 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 6,851.68 322.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.59 

XXXXXXX 
. 
 26 09 23 00-0088  NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0089  3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0088) 
. 
. 

 26 09 23 00-0090 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,689.24 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0091 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 4,182.34 187.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.63 
. 

 26 09 23 00-0092 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 7,020.42 246.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.83 
. 

 26 09 23 00-0093 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................ 11,064.54 322.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.59 

XXXXXXX 
. 
 26 09 23 00-0094  Mechanically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0095  NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0096  3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0095) 
. 
. 

 26 09 23 00-0097 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 1,604.44 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 

NOT FOR BID
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. 
 26 09 23 00-0098 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 

Disconnect Switch ........................................................................................................................................................... 2,778.95 187.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.63 

. 
 26 09 23 00-0099 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 

Disconnect Switch ........................................................................................................................................................... 4,185.41 246.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.83 

. 
 26 09 23 00-0100 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 

Disconnect Switch ........................................................................................................................................................... 8,154.25 322.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.59 

XXXXXXX 
. 
 26 09 23 00-0101  NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0102  3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0101) 
. 
. 

 26 09 23 00-0103 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 2,830.39 117.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.40 
. 

 26 09 23 00-0104 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 4,668.96 187.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.63 
. 

 26 09 23 00-0105 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 7,480.15 246.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.83 
. 

 26 09 23 00-0106 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ......................................................................................................................................................... 12,367.11 322.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.59 

XXXXXXX 
. 
 26 09 23 00-0107  Photo-Cell, Relay, Lighting Arrester, Receptacle And Bracket (26 09 23) 
. 
. 

 26 09 23 00-0108 EA 105 To 130 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 124.78 27.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

. 
 26 09 23 00-0109 EA 105 To 285 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 136.25 27.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 09 23 00-0110  Dimming Module System (Lutron Grafik Eye) (26 09 23) 
. 
. 

 26 09 23 00-0111 EA  2,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-2) .................. 1,172.56 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

. 
 26 09 23 00-0112 EA  4,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-4) .................. 1,498.34 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 
. 

 26 09 23 00-0113 EA  6,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-6) .................. 1,829.94 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.00 

XXXXXXX 
. 
 26 09 23 00-0114  Dimming Module Contol (Leviton) (26 09 23) 
. 
. 

 26 09 23 00-0115 EA 5 Amperes, Wireless Dimming Module (Leviton WSD05-9D0) ........................................................................................... 151.51 13.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.02 

XXXXXXX 
. 
 26 09 23 00-0116  Light Control Panels (26 09 23) 
. 
. 
 26 09 23 00-0117  Lighting Control Panels (Watt Stopper) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0118  Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0119 EA 4 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-4) ........................................................................ 1,546.89 149.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.76 

. 
 26 09 23 00-0120 EA 8 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-8) ........................................................................ 1,454.76 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 
. 

 26 09 23 00-0121 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8S-8-G) ........................ 1,632.07 160.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 

. 
 26 09 23 00-0122 EA 8 Relays, Surface Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24S-8) ............................................... 2,425.53 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 
. 

 26 09 23 00-0123 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24S-
8-G) ................................................................................................................................................................................. 2,633.69 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 
. 

 26 09 23 00-0124 EA 4 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-4) ........................................................................... 1,717.40 149.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.76 

. 
 26 09 23 00-0125 EA 8 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-8) ........................................................................... 1,842.77 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 
. 

 26 09 23 00-0126 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8F-8-G) ........................... 2,050.72 160.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 

. 
 26 09 23 00-0127 EA 8 Relays, Flush Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24F-8) ................................................... 2,508.72 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 
. 

 26 09 23 00-0128 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24F-8-
G) .................................................................................................................................................................................... 2,716.87 160.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 

XXXXXXX 
. 
 26 09 23 00-0129  Accessories For Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0130 EA Low Voltage Photocell For Watt Stopper Lighting Control Panels (Watt Stopper EM-24A2) .............................................. 152.28 26.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 
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. 
 26 09 23 00-0131 EA Automatic Control Switch For Watt Stopper Lighting Control Panels (Watt Stopper AS-100-W) ........................................ 117.36 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 
. 

 26 09 23 00-0132 EA Low Voltage Momentary Switch For Watt Stopper Lighting Control Panels (Watt Stopper DCC2) ....................................... 63.87 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0133  Lighting Control Panels (Synergy) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0134  Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0135 EA 8 Relays, Surface Mount, Lighting Control Panel (Synergy SwitchPak SPAK 8S) ........................................................... 1,856.03 160.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 

XXXXXXX 
. 
 26 09 23 00-0136  Accessories For Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0137 EA Outdoor Photocell For Synergy SwitchPak Lighting Control Panels (Synergy LSA-APS-OL) ............................................. 448.49 26.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 

. 
 26 09 23 00-0138 EA Sweepswitch, Line Voltage Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy SSPL-20) ........... 173.89 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 
. 

 26 09 23 00-0139 EA Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy LVPS-2BT) .................................................... 103.84 16.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.62 

XXXXXXX 
. 
 26 09 23 00-0140  Lighting Switching Panels (Lutron) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0141  Lighting Switching Panels (Lutron) (26 09 23 00-0140) 
. 
. 

 26 09 23 00-0142 EA 8 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS8-FT) ............... 1,526.31 160.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.17 

. 
 26 09 23 00-0143 EA 12 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS12-FT) ........... 2,066.57 170.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.59 
. 

 26 09 23 00-0144 EA 16 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS16-FT) ........... 2,683.56 181.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.00 

XXXXXXX 
. 
 26 09 23 00-0145  Wireless (ZigBee) LED Lighting Control Panels (PlanLED GigaTera) (26 09 23 00-

0116) 
. 
. 

 26 09 23 00-0146 EA 6 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED GigaTera 
IPC6Z) ............................................................................................................................................................................ 1,043.66 149.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.76 
. 

 26 09 23 00-0147 EA 12 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC12Z) .......................................................................................................................................................... 1,179.01 149.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.76 
. 

 26 09 23 00-0148 EA 18 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC18Z) .......................................................................................................................................................... 1,314.37 149.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.76 

XXXXXXX 
. 
 26 09 23 00-0149  Power Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0150 EA  600 Amperes, 480/277 Volt, 4 Conductor Power Filter With 80" X 60" X 17" Enclosure ................................................ 36,128.21 888.80 
. 

 26 09 23 00-0151 EA  200 Amperes, 480/277 Volt, 4 Conductor Power Filter With 25" X 40" X 17" Enclosure ................................................ 21,383.22 386.43 

XXXXXXX 
. 
 26 09 23 00-0152  Signal Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0153 EA  0.5 Amperes, 125 Volt, 500 Conductor Signal Filter With 19" X 36-3/4" X 19-1/8 Case ................................................ 16,501.30 808.06 
. 

 26 09 23 00-0154 EA  0.5 Amperes, 125 Volt, 200 Conductor Signal Filter With 29" X 40" X 11" Case ........................................................... 11,292.76 493.84 
. 

 26 09 23 00-0155 EA  0.5 Amperes, 125 Volt, 3 Pair Conductor Signal Filter With 12" X 12" X 4" Case ............................................................ 6,298.53 286.70 
. 

 26 09 23 00-0156 EA  5 Amperes, 24 Volt DC, 5 Volt, 2 - 1 Pair Conductor Signal Filter With Case .................................................................. 8,588.56 286.70 

XXXXXXX 
. 
 26 09 23 00-0157  Lighting Control Devices (Encelium) (26 09 23) 
. 
. 

 26 09 23 00-0158 EA 8 Port, G4, Wired Energy Control Unit, GreenBus II™ (120V) With Polaris 3D™ (Encelium EN-ECU-G4-P3D) ........... 10,306.12 106.86 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0159 EA Server, System Support Unit (SSU) (Encelium EN-SSU-1U) ........................................................................................... 4,741.23 106.86 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0160 EA Server, System Support Unit (SSU), VIRTUAL (Encelium EN-SW-SSUVIRT) ................................................................ 2,493.84 106.86 
Note: Excludes GB II and Ethernet cable. 

. 
 26 09 23 00-0161 EA Server, System Support Unit (SSU) With BACnet (Encelium EN-SSU-BIF-KIT) ........................................................... 10,366.41 106.86 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0162 EA Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK) ................................................................ 87.94 13.36 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0163 EA Damp Rated, Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK/DR) .................................. 132.46 13.36 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0164 EA Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-GB2-BK) ................. 171.76 26.72 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0165 EA Damp Rated, Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-

GB2-BK-DR) ...................................................................................................................................................................... 204.49 26.72 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0166 EA Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK) ................................................................................ 114.65 26.72 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0167 EA Damp Rated, Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK/DR) .................................................... 159.17 26.72 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0168 EA 16 Port, Rack Mounted, Wired Ethernet Switch (Encelium ETH-700) ................................................................................. 393.87 53.43 

Note: Excludes cable. 
. 

 26 09 23 00-0169 EA Rack Mounted, Wired Power Bar (Encelium PWR-700) ..................................................................................................... 302.39 53.43 

NOT FOR BID
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. 
 26 09 23 00-0170 EA Rack Mounted, Wired Power Bar With Surge Protection (Encelium PWR-800) .................................................................. 532.34 53.43 

. 
 26 09 23 00-0171 EA Wall Mounted, 4U Mounting Rack (Encelium RCK-700) ..................................................................................................... 199.02 53.43 

. 
 26 09 23 00-0172 EA 4 Port, 10/100 VPN, Dual WAN, Wired Router (Encelium RV042) ...................................................................................... 593.60 53.43 

Note: Excludes cable. 
. 

 26 09 23 00-0173 EA Wired BACnet Interface (Encelium BIF-600) .................................................................................................................... 6,052.61 213.72 
Note: Excludes cable. 

. 
 26 09 23 00-0174 EA Wired AV Interface (Encelium EN-SW-AVINT) ................................................................................................................ 4,428.76 53.43 

Note: Excludes cable. 
. 

 26 09 23 00-0175 EA Two Button, GB2, Wired Wall Station (Encelium EN-WS-2B-GB2-WH) ............................................................................. 171.49 13.36 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0176 EA 3 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC3-GB2-WH) ................................................................................ 207.66 13.36 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0177 EA 3 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WH) .................................................................................. 198.93 13.36 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0178 EA 5 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC5-GB2-WH) ................................................................................ 207.66 13.36 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0179 EA 6 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC6-GB2-WH) .................................................................................. 198.93 13.36 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0180 EA Rocker Switch, GB2, Wired Wall Station (Encelium EN-WS-R-GB2-WT) ........................................................................... 151.93 13.36 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0181 EA Scene Controller, GB2, Wired Wall Station (Encelium EN-WS-SC3D-GB2-WT) ................................................................ 207.66 13.36 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0182 EA 3 Zone Controller, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WT) .................................................................. 198.93 13.36 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0183 EA Wired Key Switch Controller (Encelium KSW-300) ............................................................................................................. 148.41 13.36 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0184 EA Wall Station Surface Mount Kit (Encelium EN-SMK-ZB-WH) ................................................................................................ 67.00 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0185 EA 1/2' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-0.5FT-GB2) ............................................................ 62.58 26.72 
. 

 26 09 23 00-0186 EA 1' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-01FT-GB2) ............................................................... 62.97 26.72 
. 

 26 09 23 00-0187 EA 5' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-05FT-GB2) ............................................................... 66.05 26.72 
. 

 26 09 23 00-0188 EA 10' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-10FT-GB2) ............................................................. 69.09 26.72 
. 

 26 09 23 00-0189 EA 15' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-15FT-GB2) ............................................................. 72.73 26.72 
. 

 26 09 23 00-0190 EA 20' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-20FT-GB2) ............................................................. 76.00 26.72 
. 

 26 09 23 00-0191 EA 25' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-25FT-GB2) ............................................................. 80.02 26.72 
. 

 26 09 23 00-0192 EA 50' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-50FT-GB2) ............................................................. 98.21 26.72 
. 

 26 09 23 00-0193 EA 1,000' Box, GreenBus II™ Cable (Encelium EN-BC-1000FT-GB2) .................................................................................... 557.98 26.72 
. 

 26 09 23 00-0194 EA Box Of 50, Greenbus II™ Connectors (Encelium EN-CON-50-GB2) .................................................................................. 145.74 26.72 
. 

 26 09 23 00-0195 EA 1,000' Box, Category 5, Network Cable (Encelium NWC-400-B) ........................................................................................ 716.40 26.72 
. 

 26 09 23 00-0196 EA Indoor Wired Photo Sensor (Encelium PHS-700) ............................................................................................................... 438.35 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0197 EA Outdoor Wired Photo Sensor (Encelium PHS-800) ............................................................................................................. 438.35 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0198 EA Skylight Wired Photo Sensor (Encelium PHS-900) ............................................................................................................. 438.35 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0199 EA 450 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-0450) ...................... 241.24 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0200 EA 1,500 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-1500) ................... 234.62 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0201 EA 2,500 SF, Wide View, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-WV00) ...................... 239.03 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0202 EA High-Bay, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-HBAY) ......................................... 261.06 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0203 EA Long-Range, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-LRNG) .................................... 239.03 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0204 EA 120-277 Volt AC, No Neutral, Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium SSP-
LNV) ................................................................................................................................................................................... 194.98 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0205 EA High Bay, Passive Infrared, Fixture Mounted, Wired Occupancy Sensor (Encelium WSPEM24V) .................................... 205.05 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0206 EA High Bay, Passive Infrared, Surface Mounted, Wired Occupancy Sensor (Encelium WSPSM24V) ................................... 205.05 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0207 EA 360 Degree Lens, Wired Occupancy Sensor (Encelium WSPLENS360) ............................................................................ 121.13 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0208 EA Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium PW-100-24) ............................................... 244.48 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0209 EA Hallway, Wired Occupancy Sensor (Encelium HW-13) ....................................................................................................... 334.28 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0210 EA 500 SF, 180 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 

(Encelium SCM-0500) ........................................................................................................................................................ 296.31 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0211 EA 1,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 

(Encelium SCM-1000) ........................................................................................................................................................ 313.93 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0212 EA 2,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 

(Encelium SCM-2000) ........................................................................................................................................................ 322.75 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0213 EA 1,200 SF, (Multi) Passive Infrared And Ultrasonic, Wall Mounted, Wired Occupancy Sensor (Encelium SWM-

1200) .................................................................................................................................................................................. 294.10 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0214 EA 120-277 Volt AC, No Neutral, Passive Infrared And Ultrasonic, Wall Switch Mounted, Wired Occupancy Sensor 

(Encelium SSM-LNV) ......................................................................................................................................................... 250.05 53.43 
Note: Excludes GB II cable. 
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. 
 26 09 23 00-0215 EA 500 SF, 180 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC05-M0W) ................ 305.78 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0216 EA 1,200 SF, 360 Degree, Dual Technology, Wall Mounted, Wired Occupancy Sensor (Encelium OSW12-M0W) ................. 303.47 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0217 EA 2,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC20-M0W) ............. 333.54 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0218 EA 1,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC10-M0W) ............. 324.29 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0219 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium DW-100-24) .............................................. 346.88 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0220 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium WSD-PDT-LV) .......................................... 324.38 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0221 EA Wide View, Dual Technology, Wired Occupancy Sensor (Encelium WV-PDT) ................................................................... 324.38 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0222 EA 10A, 120V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRU1C) .......................................... 222.87 53.43 
. 

 26 09 23 00-0223 EA 10A, 277V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRH1C) .......................................... 236.71 53.43 
. 

 26 09 23 00-0224 EA 20A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR01P) ............................................. 393.56 53.43 
. 

 26 09 23 00-0225 EA 20A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR02P) ............................................. 418.98 53.43 
. 

 26 09 23 00-0226 EA 10A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2401D) ......................................... 316.42 53.43 
. 

 26 09 23 00-0227 EA 10A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2402D) ......................................... 328.70 53.43 
. 

 26 09 23 00-0228 EA 24 Circuit, Relay Module (Encelium EN-RPM-24C-GB2) .................................................................................................... 918.65 106.86 
Note: Excludes GB II cable and enclosure. 

. 
 26 09 23 00-0229 EA 24 Circuit, 120/277V, Relay Panel With Relay Module (Encelium EN-RP-24C-GB2-120/277V) ...................................... 2,919.31 427.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0230 EA 12 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA12R120-347V)........................................ 4,157.98 427.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0231 EA 24 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA24R120-347V)........................................ 5,396.64 427.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0232 EA Wired Phase Cut Dimming Module (Encelium EN-PCDM-GB2) ......................................................................................... 459.33 53.43 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0233 EA Wired DALI Bridge (Encelium EN-DB-1L-GB2) ................................................................................................................... 522.27 53.43 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0234 EA Wireless Manager (Encelium EN-WM-ZB-P3D) ............................................................................................................... 1,365.67 53.43 
Note: Includes white finish. 

. 
 26 09 23 00-0235 EA Wireless Control Module (Encelium EN-WCM-ZB) ............................................................................................................. 196.09 26.72 

. 
 26 09 23 00-0236 EA Damp Rated, Wireless Control Module (Encelium EN-WCM-ZB-DR) ................................................................................. 229.66 26.72 

. 
 26 09 23 00-0237 EA Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK) ............................................................................................ 230.50 26.72 

. 
 26 09 23 00-0238 EA Damp Rated, Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK-DR) ............................................................... 238.42 26.72 

. 
 26 09 23 00-0239 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0240 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH)........................................................................... 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0241 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0242 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0243 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0244 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 174.84 13.36 
. 

 26 09 23 00-0245 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 383.80 53.43 
. 

 26 09 23 00-0246 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 249.52 53.43 
. 

 26 09 23 00-0247 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 249.52 53.43 
. 

 26 09 23 00-0248 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 283.09 53.43 
. 

 26 09 23 00-0249 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 283.09 53.43 
. 

 26 09 23 00-0250 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0251 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH)........................................................................... 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0252 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0253 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0254 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0255 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 174.84 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0256 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 383.80 53.43 
. 

 26 09 23 00-0257 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 169.38 13.36 
. 

 26 09 23 00-0258 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 169.38 13.36 
. 

 26 09 23 00-0259 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 169.38 13.36 
. 

 26 09 23 00-0260 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 174.84 13.36 
. 

 26 09 23 00-0261 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 383.80 53.43 
. 

 26 09 23 00-0262 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 249.52 53.43 
. 

 26 09 23 00-0263 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 249.52 53.43 
. 

 26 09 23 00-0264 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 283.09 53.43 
. 

 26 09 23 00-0265 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 283.09 53.43 
. 

 26 09 23 00-0266 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0267 EA 3 Scene Control, Wireless, Wall Station (Encelium EN-WS-SC3-ZB-WH) .......................................................................... 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0268 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 169.38 13.36 
Note: Includes white finish. 
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. 
 26 09 23 00-0269 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) ........................................................................... 169.38 13.36 

Note: Includes white finish. 
. 

 26 09 23 00-0270 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 169.38 13.36 
Note: Includes white finish. 

. 
 26 09 23 00-0271 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 174.84 13.36 

. 
 26 09 23 00-0272 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................. 383.80 53.43 

. 
 26 09 23 00-0273 EA Ceiling Mounted, Wireless Mounting Kit (Encelium EN-SCPPH-MK-ZB) ............................................................................ 126.16 53.43 

. 
 26 09 23 00-0274 EA Wireless Ethernet Transceiver Unit (cns-enocean Connectivity Kit) ................................................................................... 494.30 53.43 

XXXXXXX 
. 
 26 09 23 00-0275  Lighting Control Sensors (26 09 23) 
. 
. 

 26 09 23 00-0276 EA DALIMulti Sensor, 600 SF (Fifthlight FLT-MTS6-DALI) ....................................................................................................... 261.28 24.04 
. 

 26 09 23 00-0277 EA DALIMulti Sensor, 1,200 SF (Fifthlight FLT-MTS12-DALI) .................................................................................................. 261.28 24.04 
. 

 26 09 23 00-0278 EA Smart Multi-sensor (LG 9SD131VVDA.ALWB000) ............................................................................................................. 230.34 24.04 
. 

 26 09 23 00-0279 EA Zigbee Dongle (LG 9CM2315VD2.AWP01U) ....................................................................................................................... 71.10 16.03 
. 

 26 09 23 00-0280 EA Clip for Performance Troffer (LG BKTTR015122.BUAAWAA) ................................................................................................6.63  
. 

 26 09 23 00-0281 EA Clip for Downlight (BKTCE015123.BUAAWAA) .................................................................................................................... 45.50  
. 

 26 09 23 00-0282 EA Clip for Tube (LG BKTTU015121.BUAAWAA) ........................................................................................................................8.88  

XXXXXXX 
. 
 26 09 23 00-0283  Radio Controlled Devices (Lutron) (26 09 23) 
. 
. 
 26 09 23 00-0284  Tabletop Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 
 26 09 23 00-0285  Switched Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0286 EA One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-SW-B-WH) .................. 335.04 16.03 
. 

 26 09 23 00-0287 EA Two Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2SW-B-WH) .............. 433.71 16.03 
. 

 26 09 23 00-0288 EA Three Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3SW-B-WH) ........... 544.70 16.03 

XXXXXXX 
. 
 26 09 23 00-0289  Dimmable Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0290 EA One Zone Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L-B-WH) ................................ 335.04 16.03 
. 

 26 09 23 00-0291 EA Two Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2L-B-WH) ............................ 396.71 16.03 
. 

 26 09 23 00-0292 EA Three Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3L-B-WH) ......................... 544.70 16.03 
. 

 26 09 23 00-0293 EA One Zone Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-L-WH) ...................................................................................................................................................... 335.04 16.03 

. 
 26 09 23 00-0294 EA Two Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 

(Lutron RTA-TX-2L-WH) .................................................................................................................................................... 433.71 16.03 
. 

 26 09 23 00-0295 EA Three Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-3L-WH) .................................................................................................................................................... 544.70 16.03 

XXXXXXX 
. 
 26 09 23 00-0296  Dimmable And Switched Lighting Controls, Tabletop Wireless Transmitter (26 

09 23 00-0284) 
. 
. 

 26 09 23 00-0297 EA One Zone Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless 
Transmitter (Lutron RTA-TX-LSW-B-WH) .......................................................................................................................... 433.71 16.03 

. 
 26 09 23 00-0298 EA Two Zones Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LSW-B-WH) ......................................................................................................... 544.70 16.03 
. 

 26 09 23 00-0299 EA One Zone Of Dimmable Lighting Controls And Two Zones Of On/Off Switched Lighting Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-L2SW-B-WH) ......................................................................................................... 544.70 16.03 

XXXXXXX 
. 
 26 09 23 00-0300  Dimmable Lighting Controls And Shade Or Projection Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0301 EA One Zone Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-C3-B-
WH) .................................................................................................................................................................................... 335.04 16.03 

. 
 26 09 23 00-0302 EA Two Zones Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2C3-

B-WH) ................................................................................................................................................................................ 433.71 16.03 
. 

 26 09 23 00-0303 EA One Zone Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-LC2-B-WH) ............................................................................................................ 396.71 16.03 

. 
 26 09 23 00-0304 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LC2-B-WH) .......................................................................................................... 483.04 16.03 
. 

 26 09 23 00-0305 EA One Zone Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-LC3-B-WH) ............................................................................................. 433.71 16.03 

. 
 26 09 23 00-0306 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 

Tabletop Wireless Transmitter (Lutron RTA-TX-2LC3-B-WH) ........................................................................................... 520.04 16.03 
. 

 26 09 23 00-0307 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-L2C3-B-WH) ........................................................................................... 433.71 16.03 

XXXXXXX 
. 
 26 09 23 00-0308  Dimmable Lighting Controls And Sivoia QED Shade Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0309 EA One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 
RTA-TX-Q-B-WH) .............................................................................................................................................................. 335.04 16.03 

. 
 26 09 23 00-0310 EA Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 

RTA-TX-2Q-B-WH) ............................................................................................................................................................ 433.71 16.03 
. 

 26 09 23 00-0311 EA One Zone Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQ-B-WH) ................................................................................ 433.71 16.03 

. 
 26 09 23 00-0312 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2LQ-B-WH) .............................................................................. 544.70 16.03 
. 

 26 09 23 00-0313 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L2Q-B-WH) .............................................................................. 433.71 16.03 
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. 
 26 09 23 00-0314 EA One Zone Of Dimmable Lighting Controls, One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, One Zone Of Output Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQC2-B-WH)........................... 544.70 16.03 

XXXXXXX 
. 
 26 09 23 00-0315  Output Switch Closure Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0316 EA Five Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-
C5-WH) .............................................................................................................................................................................. 335.04 16.03 

. 
 26 09 23 00-0317 EA Nine Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-

C5C4-WH) ......................................................................................................................................................................... 433.71 16.03 
. 

 26 09 23 00-0318 EA Thirteen Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-
TX-C52C4-WH) ................................................................................................................................................................. 544.70 16.03 

XXXXXXX 
. 
 26 09 23 00-0319  Accessories For Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0320 EA Security Mounting Brackets For Tabletop Wireless Transmitters (Lutron RTA-SEC-WH) .................................................... 76.05 16.03 

XXXXXXX 
. 
 26 09 23 00-0321  Wall Box Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0322 EA On/Off Switched Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2BSW-WH) ..................................... 310.38 16.03 
. 

 26 09 23 00-0323 EA Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2B-WH) ..................................................... 335.04 16.03 
. 

 26 09 23 00-0324 EA Four Preset Lighting Level And Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-5B-
WH).................................................................................................................................................................................... 335.04 16.03 

. 
 26 09 23 00-0325 EA Open/Stop/Close Motorized Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C3LB-WH) ....................... 335.04 16.03 

. 
 26 09 23 00-0326 EA Up/Down Projection Screen Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C2LB-WH) .................................. 335.04 16.03 

. 
 26 09 23 00-0327 EA Open/Stop/Close Sivoia QED Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-Q3LB-WH) .................... 335.04 16.03 

XXXXXXX 
. 
 26 09 23 00-0328  Interfaces For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0329 EA Incandescent And Magnetic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-INC-2000) .......... 310.38 16.03 
. 

 26 09 23 00-0330 EA Lutron Tu-Wire Ballast Interface For Radio Controlled Devices (Lutron FDI-INC-2000) ..................................................... 310.38 16.03 
. 

 26 09 23 00-0331 EA Electronic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-ELV-1000) ...................................... 310.38 16.03 
. 

 26 09 23 00-0332 EA Sivoia QED Controllable Window Treatments Contact Closure Interface For Radio Controlled Devices (Lutron 
SVQ-CCI-8) ....................................................................................................................................................................... 623.63 16.03 

. 
 26 09 23 00-0333 EA RS-232 Interface For Radio Controlled Devices (Lutron RTA-RS232) ............................................................................... 890.02 16.03 

. 
 26 09 23 00-0334 EA Switch Closure Input Interface For Radio Controlled (Lutron RTA-SCI) ............................................................................. 890.02 16.03 

XXXXXXX 
. 
 26 09 23 00-0335  Fluorescent Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0336 EA On/Off Switched Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-SW) .......................................... 396.71 16.03 
. 

 26 09 23 00-0337 EA Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F) ....................................................... 446.04 16.03 
. 

 26 09 23 00-0338 EA Switch Closures And Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F-SC) ............... 520.04 16.03 

XXXXXXX 
. 
 26 09 23 00-0339  AC Motor Group Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0340 EA Up To Two Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-2M-GC) ............................... 581.70 16.03 
. 

 26 09 23 00-0341 EA Up To Four Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-4M-GC) ............................... 797.53 16.03 

XXXXXXX 
. 
 26 09 23 00-0342  RF Wireless Technology, Switches And Dimmers (Lutron® Maestro 

Wireless®) (26 09 23) 
. 
. 
 26 09 23 00-0343  RF Wireless Technology, Switches (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0344 EA 6 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Electronic Switch (Lutron® Maestro Wireless® 
MRF2-6ANS) ....................................................................................................................................................................... 99.53 21.37 

. 
 26 09 23 00-0345 EA 8 Amperes Lighting, 5.8 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 

Wireless® MRF2-8ANS-120) ............................................................................................................................................. 115.23 21.37 
. 

 26 09 23 00-0346 EA 8 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 
Wireless® MRF2-8S-DV) ................................................................................................................................................... 173.76 21.37 

. 
 26 09 23 00-0347 EA 120 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS) .......... 73.33 21.37 

. 
 26 09 23 00-0348 EA 277 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS-

277)...................................................................................................................................................................................... 87.04 21.37 
. 

 26 09 23 00-0349 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 
MSC-AS) .............................................................................................................................................................................. 79.08 21.37 

. 
 26 09 23 00-0350 EA 277 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 

MSC-AS-277) ...................................................................................................................................................................... 93.08 21.37 

XXXXXXX 
. 
 26 09 23 00-0351  RF Wireless Technology, Dimmers (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0352 EA 600 Watt, 120 Volt, RF Wireless Technology, Incandescent Dimmer (Lutron® Maestro Wireless® MRF2-600M)............... 95.90 21.37 
. 

 26 09 23 00-0353 EA 600 Watt, 120 Volt, RF Wireless Technology, Magnetic Low Voltage Dimmer (Lutron® Maestro Wireless® MRF2-
6MLV) ................................................................................................................................................................................ 103.15 21.37 

. 
 26 09 23 00-0354 EA 600 Watt, 120 Volt, RF Wireless Technology, Spec Grade Neutral Wire Dimmer (Lutron® Maestro Wireless® 

MRF2-6ND-120) ................................................................................................................................................................ 121.27 21.37 
. 

 26 09 23 00-0355 EA 1,000 Watt, 120 Volt, RF Wireless Technology, Spec Grade Dimmer (Lutron® Maestro Wireless® MRF2-10D-
120).................................................................................................................................................................................... 131.95 26.72 

. 
 26 09 23 00-0356 EA 600 Watt, 120 Volt, RF Wireless Technology, Electronic Low-Voltage Dimmer (Lutron® Maestro Wireless® 

MRF2-6ELV-120) ............................................................................................................................................................... 156.91 21.37 
. 

 26 09 23 00-0357 EA 120 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-
R) ......................................................................................................................................................................................... 59.36 21.37 

. 
 26 09 23 00-0358 EA 277 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-

R-277) .................................................................................................................................................................................. 69.33 21.37 
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. 
 26 09 23 00-0359 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 

MSC-AD) ............................................................................................................................................................................. 62.99 21.37 
. 

 26 09 23 00-0360 EA 277 Volt, Satin Colors®  Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 
MSC-AD-277) ...................................................................................................................................................................... 72.95 21.37 

. 
 26 09 23 00-0361 EA 6 Amperes, 120/277 Volt, RF Wireless Technology, 3-Wire Fluorescent Spec Grade Neutral Wire Dimmer 

(Lutron® Maestro Wireless® MRF2-F6AN-DV) ................................................................................................................. 183.53 37.40 

XXXXXXX 
. 
 26 09 23 00-0362  Occupancy Sensors (Watt Stopper) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0363  Occupancy Sensors (26 09 23 00-0362) 

Note: Exclude boxes. 
. 
. 
 26 09 23 00-0364  Wall Switch Mounted Occupancy Sensors (26 09 23 00-0363) 
. 
. 
 26 09 23 00-0365  Ultrasonic, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0364) 
. 
. 

 26 09 23 00-0366 EA Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-100) ................................................................... 108.97 10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0367 EA Dual Relay, Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-200) ................................................ 128.36 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

XXXXXXX 
. 
 26 09 23 00-0368  Passive Infrared, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0364) 
. 
. 

 26 09 23 00-0369 EA Nightlight, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WN-100) .......................................... 90.21 10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0370 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WS) ................................................................... 84.33 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 
. 

 26 09 23 00-0371 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-100) ............................................................ 95.31 10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0372 EA Dual Relay, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-200) ...................................... 110.14 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 
. 

 26 09 23 00-0373 EA Dimmable, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WD) .............................................. 108.92 10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

XXXXXXX 
. 
 26 09 23 00-0374  Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensors 

(26 09 23 00-0364) 
. 
. 

 26 09 23 00-0375 EA Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-100) ................................. 157.90 10.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0376 EA Dual Relay, Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-200) .............. 170.17 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

XXXXXXX 
. 
 26 09 23 00-0377  Wall Switch Mounted Occupancy Sensor Accessories (26 09 23 00-0364) 
. 
. 

 26 09 23 00-0378 EA Single Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) .........................................................6.51 2.67 
. 

 26 09 23 00-0379 EA One Side Blank, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) .............................7.49 2.67 
. 

 26 09 23 00-0380 EA Switch Option, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ................................7.49 2.67 

XXXXXXX 
. 
 26 09 23 00-0381  Ceiling Mounted Occupancy Sensors (26 09 23 00-0363) 
. 
. 
 26 09 23 00-0382  Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0381) 
. 
. 
 26 09 23 00-0383  25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0382) 
. 
. 

 26 09 23 00-0384 EA 500 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-500A) ............ 145.19 24.04 
. 

 26 09 23 00-0385 EA 1,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-
1000A) ............................................................................................................................................................................... 166.29 24.04 

. 
 26 09 23 00-0386 EA 2,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-

2000A) ............................................................................................................................................................................... 187.54 24.04 
. 

 26 09 23 00-0387 EA 90 LF Hallway Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-2000H) ................... 185.62 24.04 

XXXXXXX 
. 
 26 09 23 00-0388  32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0382) 
. 
. 

 26 09 23 00-0389 EA 600 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-605) ............ 157.68 24.04 
. 

 26 09 23 00-0390 EA 1,100 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-
1105) .................................................................................................................................................................................. 179.08 24.04 

. 
 26 09 23 00-0391 EA 2,205 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-

2205) .................................................................................................................................................................................. 199.34 24.04 
. 

 26 09 23 00-0392 EA 90 LF Hallway Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-2255) ................... 202.77 24.04 
. 

 26 09 23 00-0393 EA 600 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-600) ............................................................................................................................................................... 170.47 24.04 

. 
 26 09 23 00-0394 EA 1,100 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WT-1100) ............................................................................................................................................................. 192.40 24.04 
. 

 26 09 23 00-0395 EA 2,200 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-2200) ............................................................................................................................................................. 214.25 24.04 

. 
 26 09 23 00-0396 EA 90 LF Hallway Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper 

WT-2250) ........................................................................................................................................................................... 220.54 24.04 

XXXXXXX 
. 
 26 09 23 00-0397  40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0382) 
. 
. 

 26 09 23 00-0398 EA 500 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-1) ............................................................................................................................................................. 163.86 24.04 
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. 
 26 09 23 00-0399 EA 1,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-300-2) ............................................................................................................................................................. 189.43 24.04 
. 

 26 09 23 00-0400 EA 2,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-3) ............................................................................................................................................................. 210.83 24.04 

. 
 26 09 23 00-0401 EA 500 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-1) ............................................................................................................................................................. 154.44 24.04 
. 

 26 09 23 00-0402 EA 1,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-305-2) ............................................................................................................................................................. 186.66 24.04 

. 
 26 09 23 00-0403 EA 2,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-3) ............................................................................................................................................................. 197.10 24.04 
. 

 26 09 23 00-0404 EA 500 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-1) ............................................................................................................................................................. 165.19 24.04 

. 
 26 09 23 00-0405 EA 1,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-355-2) ............................................................................................................................................................. 183.74 24.04 
. 

 26 09 23 00-0406 EA 2,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-3) ............................................................................................................................................................. 206.65 24.04 

XXXXXXX 
. 
 26 09 23 00-0407  Passive Infrared, Ceiling Mounted Occupancy Sensors (26 09 23 00-0381) 
. 
. 

 26 09 23 00-0408 EA 30 Segment, 5 Level Lens, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper WPIR) ......................... 120.56 24.04 
. 

 26 09 23 00-0409 EA HVAC/BAS, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-12/24) ............................................ 123.05 24.04 
. 

 26 09 23 00-0410 EA Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-205) ................................................................... 128.96 24.04 
. 

 26 09 23 00-0411 EA Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-355) ............................................. 144.79 24.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0412 EA Low Profile, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-305) ....................... 146.71 24.04 

. 
 26 09 23 00-0413 EA Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-200)........................................... 155.00 24.04 

. 
 26 09 23 00-0414 EA Low Profile, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-300) ............................................... 168.26 24.04 

XXXXXXX 
. 
 26 09 23 00-0415  Passive Infrared And Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 

00-0381) 
. 
. 

 26 09 23 00-0416 EA 1,000 SF 360 Degree Coverage, Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 
Stopper DT-355) ................................................................................................................................................................ 199.16 24.04 

. 
 26 09 23 00-0417 EA 1,000 SF 360 Degree Coverage, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 

Stopper DT-300) ................................................................................................................................................................ 227.22 24.04 
. 

 26 09 23 00-0418 EA 1,000 SF 360 Degree Coverage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper DT-305) ............. 193.21 24.04 

XXXXXXX 
. 
 26 09 23 00-0419  Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0363) 
. 
. 
 26 09 23 00-0420  Passive Infrared, Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0419) 
. 
. 

 26 09 23 00-0421 EA 120 LF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 
CB-100-1/3) ....................................................................................................................................................................... 244.03 24.04 

. 
 26 09 23 00-0422 EA 2,000 SF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 

CB-100) ............................................................................................................................................................................. 244.03 24.04 

XXXXXXX 
. 
 26 09 23 00-0423  Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensors 

(26 09 23 00-0419) 
. 
. 

 26 09 23 00-0424 EA 2,000 SF Coverage, Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper DT-
200).................................................................................................................................................................................... 227.22 24.04 

XXXXXXX 
. 
 26 09 23 00-0425  Occupancy Sensor Power Packs (26 09 23 00-0362) 
. 
. 
 26 09 23 00-0426  Single Voltage, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0427 EA 220 To 240 Volt AC, 20 Amperes, Occupancy Sensor Power Pack (Watt Stopper B230E-P) .............................................. 81.98 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0428 EA 347 Volt AC, 15 Amperes, Occupancy Sensor Power Pack (Watt Stopper B347D-P) .......................................................... 74.85 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0429  Auxiliary, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0430 EA 120, 277 Or 347 Volt AC, 20 Amperes, Auxiliary Occupancy Sensor Power Pack (Watt Stopper S120/277/347E-
P) ......................................................................................................................................................................................... 68.98 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0431  Universal Voltage, Power Packs For Occupancy Sensors (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0432 EA 120/277 Volt AC, 20 Amperes, Dual Voltage, Occupancy Sensor Power Pack (Watt Stopper BZ-100) ............................... 90.47 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0433  Form C, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0434 EA 120 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A120C-P) ................................................................. 82.30 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0435 EA 277 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A277C-P) ................................................................. 82.36 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0436  Two Relay, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0437 EA 120 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C120E-P) .......................................................... 102.95 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

NOT FOR BID



26
 26 Electrical 

26 09 Instrumentation and Control for Electrical Systems
26 09 23 Lighting Control Devices 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 408 County of San Bernardino

. 
 26 09 23 00-0438 EA 277 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C277E-P) .......................................................... 104.37 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0439  Occupancy Sensor Power Supplies (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0440 EA 120 Volt AC, Occupancy Sensor Power Supply (Watt Stopper BZ-100) ............................................................................... 94.98 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0441 EA 277 Volt AC, Occupancy Sensor Power Supply (Watt Stopper AT-277) ............................................................................. 207.37 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0442  Intelligent, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0443 EA 120/277 Volt AC, Two Relays, Two Dimming Channels, Intelligent Occupancy Sensor Power Pack (Watt Stopper 
LC-100) .............................................................................................................................................................................. 273.60 21.37 

XXXXXXX 
. 
 26 09 23 00-0444  DIN Rail Mounted, Occupancy Sensor Power Packs (26 09 23 00-0425) 
. 
. 

 26 09 23 00-0445 EA 120/230/277 Volt AC, DIN Rail Mounted, Occupancy Sensor Power Pack (Watt Stopper BD-100) ..................................... 89.66 21.37 

XXXXXXX 
. 
 26 09 23 00-0446  Occupancy Sensor Accessories (26 09 23 00-0362) 
. 
. 
 26 09 23 00-0447  Protective Cages For Occupancy Sensors (26 09 23 00-0446) 
. 
. 

 26 09 23 00-0448 EA Protective Cage For Occupancy Sensors (Watt Stopper WC) .............................................................................................. 51.02 8.01 

XXXXXXX 
. 
 26 09 23 00-0449  Mounting Brackets For Occupancy Sensors (26 09 23 00-0446) 
. 
. 

 26 09 23 00-0450 EA Mounting Bracket For Occupancy Sensor (Watt Stopper MB) .............................................................................................. 40.69 13.36 
Note: Includes J-plate for mounting to HID fixtures or L-plate for mounting to fluorescent fixtures, walls, shelves 
and girders. 

XXXXXXX 
. 
 26 09 23 00-0451  Occupancy/Lighting Logger (26 09 23 00-0446) 

Note: Logs when a space is occupied/vacant and when lighting is on/off. 
. 
. 

 26 09 23 00-0452 EA Occupancy/Lighting Logger With Connector Cable (Watt Stopper IT-200) ......................................................................... 377.17 45.42 

XXXXXXX 
. 
 26 09 23 00-0453  Remove And Reinstall Occupancy Sensors (26 09 23 00-0446) 
. 
. 

 26 09 23 00-0454 EA Removal And Reinstallation Of Surface Mounted Occupancy Sensor .................................................................................. 72.13  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0455 EA Removal And Reinstallation Of Wall Switch Mounted Occupancy Sensor ............................................................................ 32.06  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0456  Digital Time Light Switches (26 09 23 00-0362) 
. 
. 

 26 09 23 00-0457 EA Preset Time, Wall Switch Mounted, Digital Time Light Switch (Watt Stopper TS-400) ......................................................... 81.55 10.69 

XXXXXXX 
. 
 26 09 23 00-0458  Occupancy Sensors (Sensor Switch) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0459  Occupancy Sensors (Sensor Switch) (26 09 23 00-0458) 

Note: Exclude boxes 
. 
. 
 26 09 23 00-0460  Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0461  Passive Infrared, Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 

09 23 00-0460) 
. 
. 

 26 09 23 00-0462 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD LV) ................. 144.70 10.69 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 

. 
 26 09 23 00-0463 EA Nightlight, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD NL) .................... 103.59 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 
. 

 26 09 23 00-0464 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD) ........................................................................................................................................................................ 99.07 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0465 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD SA) .................................................................................................................................................................. 99.07 10.69 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0466 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD 2P) ......................... 124.14 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0467 EA Single Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS) ......................... 124.14 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 

. 
 26 09 23 00-0468 EA 2-Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS 2P) ........................... 149.85 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
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. 
 26 09 23 00-0469 EA Single Pole, Passive Infrared, Internally Powered, Wall Switch Mount Occupancy Sensor (Sensor Switch IPD) ............... 124.14 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 

XXXXXXX 
. 
 26 09 23 00-0470  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch) 

(26 09 23 00-0460) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0471 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT LV) ......... 185.81 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 

. 
 26 09 23 00-0472 EA Nightlight, Line Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT NL) ........... 144.70 10.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 
. 

 26 09 23 00-0473 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT) ............................................................................................................................................................. 141.62 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0474 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD PDT SA) ........................................................................................................................................................ 141.62 10.69 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0475 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT 2P) ................ 165.25 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

. 
 26 09 23 00-0476 EA Single Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT) ................ 165.25 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 

. 
 26 09 23 00-0477 EA 2-Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT 2P) .................. 177.59 10.69 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 

XXXXXXX 
. 
 26 09 23 00-0478  Wall Switch Mount Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-

0460) 
. 
. 

 26 09 23 00-0479 EA One Blank, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX) ................................... 13.56 2.67 
. 

 26 09 23 00-0480 EA One Switch, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX) .................................. 13.56 2.67 
. 

 26 09 23 00-0481 EA Two Blanks, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX 3) .............................. 25.89 2.67 
. 

 26 09 23 00-0482 EA Two Switches, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX 3) ........................... 25.89 2.67 

XXXXXXX 
. 
 26 09 23 00-0483  360 Degree View Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0484  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch) (26 09 

23 00-0483) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0485 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 9) ..................................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0486 EA Low Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 9) ..................................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0487 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 9) ...................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0488 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 9) ......................................................................................................................................... 181.70 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0489 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR 9) ......................................................................................................................................... 181.70 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 
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. 
 26 09 23 00-0490 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 9) ....................................................................................................................................... 148.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0491 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR 9 2P) ................................................................................................................................................ 222.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0492 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR 9 2P) ................................................................................................................................................ 222.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0493 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 9 2P) ................................................................................................................................. 189.92 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0494 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 10) .................................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0495 EA Low Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 10) .................................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0496 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 10) .................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0497 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 10) ....................................................................................................................................... 181.70 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0498 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR 10) ....................................................................................................................................... 181.70 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0499 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 10) ..................................................................................................................................... 148.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0500 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR 10 2P) .............................................................................................................................................. 222.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0501 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR 10 2P) .............................................................................................................................................. 222.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0502 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB 10 2P) ............................................................................................................................... 189.92 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
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. 
 26 09 23 00-0503  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch) (26 

09 23 00-0483) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0504 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 9) ............................................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0505 EA Low Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 9) ............................................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0506 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 9) ............................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0507 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 9) ................................................................................................................................. 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0508 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 9) ................................................................................................................................. 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0509 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 9)............................................................................................................................... 169.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0510 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 9 2P) ........................................................................................................................................ 243.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0511 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 9 2P) ........................................................................................................................................ 243.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0512 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 9 2P) ......................................................................................................................... 210.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0513 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 10) ........................................................................................................................................................... 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0514 EA Low Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 10) ........................................................................................................................................................... 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 

. 
 26 09 23 00-0515 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 10) ........................................................................................................................................... 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
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. 
 26 09 23 00-0516 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 10) ............................................................................................................................... 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0517 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 10) ............................................................................................................................... 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0518 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10) ............................................................................................................................. 169.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Photocell Option With Dimming Capability, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0519 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 10 2P) ...................................................................................................................................... 243.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0520 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 10 2P) ...................................................................................................................................... 243.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0521 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10 2P) ....................................................................................................................... 210.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Photocell Option With Dual Zone On/Off, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
. 
 26 09 23 00-0522  Wide View And Hallway Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0523  Passive Infrared, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
. 
. 

 26 09 23 00-0524 EA Low Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV 16) ................................. 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 

. 
 26 09 23 00-0525 EA Low Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HW 13) ..................................... 191.97 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 

. 
 26 09 23 00-0526 EA Line Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HWR 13) .................................. 233.08 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Ceiling Mount, Add  18.69 

. 
 26 09 23 00-0527 EA Single Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16) .......... 222.81 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0528 EA 2-Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16 2P) ............ 263.92 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
. 
 26 09 23 00-0529  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0530 EA Low Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV PDT 16) ........................ 212.53 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 

. 
 26 09 23 00-0531 EA Single Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 

PDT 16) ............................................................................................................................................................................. 243.36 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

NOT FOR BID



 

 Electrical 26

26
 

Instrumentation and Control for Electrical Systems 26 09
Lighting Control Devices 26 09 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 413

. 
 26 09 23 00-0532 EA 2-Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR PDT 16 

2P) ..................................................................................................................................................................................... 284.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell (Inhibit Mode Only) Option, Add  11.21 
    For Ceiling Mount, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
. 
 26 09 23 00-0533  High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0534  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0533) 
. 
. 

 26 09 23 00-0535 EA Low Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch CM 
6) ....................................................................................................................................................................................... 171.42 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0536 EA Low Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch 

RM 6) ................................................................................................................................................................................. 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0537 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMB 6) ................................................................................................................................................................... 171.42 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0538 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6) ..................................................................................................................................................... 148.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0539 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6) ..................................................................................................................................................... 148.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0540 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6) ................................................................................................................................................... 148.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0541 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMR 6 2P) ............................................................................................................................................................. 189.92 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0542 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch RMR 6 2P) ............................................................................................................................................................. 189.92 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0543 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 2P) .............................................................................................................................................. 189.92 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0544 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 208) .............................................................................................................................................. 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0545 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch RMR 6 208) .................................................................................................................................. 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0546 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 6 208) ................................................................................................................................ 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0547 EA 480 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 480) .............................................................................................................................................. 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 
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. 
 26 09 23 00-0548 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6 480)............................................................................................................................................... 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0549 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 480) ............................................................................................................................................ 163.20 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0550 EA Low Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HM 50) ...................................................................................................................................................... 191.97 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0551 EA Low Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch RM 50) ...................................................................................................................................................... 191.97 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0552 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch CMB 50) .................................................................................................................................................... 191.97 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0553 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMR 50) ....................................................................................................................................... 231.03 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0554 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50) .................................................................................................................... 231.03 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0555 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50) .................................................................................................................. 231.03 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Photocell Option, Add  18.69 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0556 EA 2-Pole, Line Voltage, Recessed Mount, Passive Infrared, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch RMR 50 2P) .................................................................................................................................. 204.31 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0557 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 50 2P) ............................................................................................................................... 204.31 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0558 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50 208) ............................................................................................................. 173.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0559 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50 208) ........................................................................................................... 173.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0560 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch RMR 50 480) ............................................................................................................. 173.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0561 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch CMRB 50 480) ........................................................................................................... 173.47 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Photocell Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0562 EA Low Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor (Sensor 

Switch HM 10) .................................................................................................................................................................... 191.97 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 

. 
 26 09 23 00-0563 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMB 10) .................................................................................................................................................... 191.97 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Low Voltage Relay Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 

NOT FOR BID



 

 Electrical 26

26
 

Instrumentation and Control for Electrical Systems 26 09
Lighting Control Devices 26 09 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 415

. 
 26 09 23 00-0564 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMR 10) ................................................................................................................................................... 231.03 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0565 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMRB 10) ..................................................................................................................................... 231.03 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Start To High, HID Option, Add  11.21 
    For Occupancy Controlled Dimming Option, Add  18.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0566 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMRB 10 2P) ............................................................................................................................................ 222.81 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0567 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 

Sensor (Sensor Switch HMRB 10 480) .............................................................................................................................. 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0568 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch HMRB 10 208) ........................................................................................................... 202.25 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
. 
 26 09 23 00-0569  Occupancy Sensor Power Packs (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0570 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20) ..................................................................................................................................................................... 100.30 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 
. 

 26 09 23 00-0571 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20 2P) ................................................................................................................................................................ 141.41 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 
. 

 26 09 23 00-0572 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack Without Relay Circuit Protection 
(Sensor Switch MP20) ......................................................................................................................................................... 79.75 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 
. 

 26 09 23 00-0573 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack Without Relay Circuit Protection (Sensor 
Switch MSP20) .................................................................................................................................................................... 73.58 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 
. 

 26 09 23 00-0574 EA 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack (Sensor Switch SP20) ........................................................ 94.14 21.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0575 EA 120/277 Volt AC, High Intensity Discharge (HID) Power Pack With 20 Minute Start To High Override (Sensor 

Switch PP20 SH) ............................................................................................................................................................... 145.52 21.37 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0576 EA 120/277 Volt AC, 2-Pole, Power Pack With Alternating Relays (Sensor Switch PP 2PAR) ................................................ 145.52 21.37 

    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

. 
 26 09 23 00-0577 EA 120/277 Volt AC, Power Pack With Momentary Contacts For Latching Contactors Or Relays (Sensor Switch PP 

2PM) .................................................................................................................................................................................. 145.52 21.37 
    For Low Temp/High Humidity Option, Add  9.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.83 

XXXXXXX 
. 
 26 09 23 00-0578  Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-0458) 
. 
. 
 26 09 23 00-0579  Remove And Reinstall Occupancy Sensors (26 09 23 00-0578) 
. 
. 

 26 09 23 00-0580 EA Removal And Reinstallation Of Wall Switch Mounted Occupancy Sensor ............................................................................ 32.06  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0581 EA Removal And Reinstallation Of Surface Mounted Occupancy Sensor .................................................................................. 72.13  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0582  Daylighting Control (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0583 EA Low Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CM PC) ............................................................. 150.86 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0584 EA Low Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RM PC) ........................................................ 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0585 EA Low Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMB PC) ................................................. 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0586 EA Line Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CMR PC) .......................................................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For 480 Volt AC Option, Add  13.08 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0587 EA Line Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RMR PC) ..................................................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For 480 Volt AC Option, Add  13.08 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 
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. 
 26 09 23 00-0588 EA Line Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMRB PC) .............................................. 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For 480 Volt AC Option, Add  13.08 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0589 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CM ADC) .......................................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0590 EA Low Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RM ADC) ..................................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0591 EA Low Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMB ADC) .............................. 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0592 EA Line Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CMR ADC) ....................................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0593 EA Line Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RMR ADC) .................................. 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0594 EA Line Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMRB ADC) ........................... 150.86 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0595 EA Low Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CM PC ADC) ............. 212.53 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0596 EA Low Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RM PC ADC) ........ 212.53 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0597 EA Low Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMB PC 

ADC) .................................................................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 

. 
 26 09 23 00-0598 EA Line Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMR PC ADC) .......... 212.53 24.04 

    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0599 EA Line Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RMR PC 

ADC) .................................................................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

. 
 26 09 23 00-0600 EA Line Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMRB PC 

ADC) .................................................................................................................................................................................. 212.53 24.04 
    For Low Temp/High Humidity Option, Add  9.34 
    For Dual Zone Option, Add  28.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.43 

XXXXXXX 
. 
 26 09 23 00-0601  Occupancy Sensors (Sensor Switch nLight®) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0602  Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0601) 

Note: Excludes boxes. 
. 
. 
 26 09 23 00-0603  Wall Switch Mount Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0602) 
. 
. 
 26 09 23 00-0604  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0603) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0605 EA Low Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor With Raise/Lower Dim Control (Sensor 

Switch nLight® nWSX PDT LV DX) ................................................................................................................................... 222.09 10.69 

XXXXXXX 
. 
 26 09 23 00-0606  360 Degree View Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0602) 
. 
. 
 26 09 23 00-0607  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0606) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0608 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM 9) ...................................................................................................................................................... 268.66 24.04 
. 

 26 09 23 00-0609 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM 10) .................................................................................................................................................... 268.66 24.04 

. 
 26 09 23 00-0610 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor With Auto 

Dimming Control Photocell (Sensor Switch nLight® nCM 10 ADC) ................................................................................... 268.66 24.04 

XXXXXXX 
. 
 26 09 23 00-0611  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0606) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 
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. 

. 
 26 09 23 00-0612 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM PDT 9) .............................................................................................................................................. 312.77 24.04 
. 

 26 09 23 00-0613 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM PDT 10) ............................................................................................................................................ 312.77 24.04 

. 
 26 09 23 00-0614 EA 2-Channel, Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch nLight® nCM PDT 10 2P) ......................................................................................................................... 323.78 24.04 

XXXXXXX 
. 
 26 09 23 00-0615  Wide View And Hallway Occupancy Sensors (Sensor Switch nLight®) (26 09 23 

00-0602) 
. 
. 
 26 09 23 00-0616  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch nLight®) (26 09 23 00-0615) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0617 EA Low Voltage, Dual Technology, Corner/Ceiling Mount, Wide View Occupancy Sensor (Sensor Switch nLight® 

nWV PDT 16) ..................................................................................................................................................................... 312.77 24.04 

XXXXXXX 
. 
 26 09 23 00-0618  High Bay Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0602) 
. 
. 
 26 09 23 00-0619  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch nLight®) (26 

09 23 00-0618) 
. 
. 

 26 09 23 00-0620 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch nLight® nCMB 6) .................................................................................................................................................... 268.66 24.04 

XXXXXXX 
. 
 26 09 23 00-0621  Occupancy Sensor Power Packs (Sensor Switch nLight®) (26 09 23 00-0601) 
. 
. 

 26 09 23 00-0622 EA 150mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-150) ............... 97.89 21.37 
. 

 26 09 23 00-0623 EA 250mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-250) ............. 119.97 21.37 
. 

 26 09 23 00-0624 EA 30mA/Port At 15 Volt DC Output, 120-277 Volt AC Input, Dimming Power Pack (Sensor Switch nLight® nEPP5 D 
KO) .................................................................................................................................................................................... 157.44 21.37 

. 
 26 09 23 00-0625 EA System Power Pack and Relay, Switching Module (Sensor Switch nLight® nPP 16) ........................................................ 157.44 21.37 

XXXXXXX 
. 
 26 09 23 00-0626  Occupancy Sensor Accessories (Sensor Switch nLight®) (26 09 23 00-0601) 
. 
. 

 26 09 23 00-0627 EA RS232 AV Integrator (Sensor Switch nLight® nIO X) ......................................................................................................... 323.78 24.04 
. 

 26 09 23 00-0628 EA 8 Port, Aggregation Bridge With Power Supply (Sensor Switch nLight® nBRG 8 KIT) ....................................................... 264.09 24.04 

XXXXXXX 
. 
 26 09 23 00-0629  Daylighting Controls (Sensor Switch nLight®) (26 09 23 00-0601) 
. 
. 

 26 09 23 00-0630 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch nLight® nCM ADC)........................... 224.54 24.04 

XXXXXXX 
. 
 26 09 23 00-0631  Controls (Sensor Switch nLight®) (26 09 23 00-0601) 
. 
. 

 26 09 23 00-0632 EA On/Off And Raise/Lower Control, Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 
nPODM DX) ....................................................................................................................................................................... 151.76 24.04 

. 
 26 09 23 00-0633 EA 1 Scene Controller (2 Buttons), Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 

nPODM 1SB) ..................................................................................................................................................................... 213.53 24.04 
. 

 26 09 23 00-0634 EA On/Off Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® nPODM) ........................................... 478.20 24.04 
. 

 26 09 23 00-0635 EA 3-1/2" Screen, High Resolution Touch Screen Controller, WallPod® Station (Sensor Switch nLight® nPOD GFX) .......... 478.20 24.04 
. 

 26 09 23 00-0636 EA 3-1/2" Screen, Touch Screen Clock And Network Interface Controller, Gateway (Sensor Switch nLight® nGWY2) ....... 1,757.48 24.04 

XXXXXXX 
. 
 26 09 23 00-0637  Occupancy Sensors (Lutron) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0638  Wireless Occupancy Sensors (26 09 23 00-0637) 
. 
. 

 26 09 23 00-0639 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Occupancy/Vacancy Sensor (Lutron® LRF2-
OCR2B-P-WH) .................................................................................................................................................................. 116.02 24.04 

. 
 26 09 23 00-0640 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Vacancy Sensor (Lutron® LRF2-VCR2B-P-WH) ................ 120.57 24.04 

. 
 26 09 23 00-0641 EA Wireless, Passive Infrared, Hallway Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OHLB-P-WH) ................... 117.11 24.04 

. 
 26 09 23 00-0642 EA Wireless, Passive Infrared, Hallway Wall Mount, Vacancy Sensor (Lutron® LRF2-VHLB-P-WH) ...................................... 123.14 24.04 

. 
 26 09 23 00-0643 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OKLB-P-WH) ........... 118.46 24.04 

. 
 26 09 23 00-0644 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Vacancy Sensor (Lutron® LRF2-VKLB-P-WH) .............................. 123.14 24.04 

. 
 26 09 23 00-0645 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OWLB-P-WH) ............ 116.02 24.04 

. 
 26 09 23 00-0646 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Vacancy Sensor (Lutron® LRF2-VWLB-P-WH) ............................... 118.46 24.04 

. 
 26 09 23 00-0647 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Lutron® 

FHB140NP24V) ................................................................................................................................................................. 117.11 24.04 
. 

 26 09 23 00-0648 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-500-WH)............................................................................................................................................................ 173.96 24.04 

. 
 26 09 23 00-0649 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-500R-WH) .......................................................................................................................................... 184.79 24.04 
. 

 26 09 23 00-0650 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-1000-WH).......................................................................................................................................................... 209.15 24.04 

. 
 26 09 23 00-0651 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-1000R-WH) ........................................................................................................................................ 219.98 24.04 
. 

 26 09 23 00-0652 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-2000-WH).......................................................................................................................................................... 225.39 24.04 

. 
 26 09 23 00-0653 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-2000R-WH) ........................................................................................................................................ 236.22 24.04 
. 

 26 09 23 00-0654 EA Wireless, Passive Infrared, Ceiling Mount, 450 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CIR-450-WH) ............................................................................................................................................................. 139.85 24.04 
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. 
 26 09 23 00-0655 EA Wireless, Passive Infrared, Ceiling Mount, 1,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 

LOS-CIR-1500-WH) ........................................................................................................................................................... 146.89 24.04 
. 

 26 09 23 00-0656 EA Wireless, Ultrasonic, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-CUS-
500-WH) ............................................................................................................................................................................ 169.90 24.04 

. 
 26 09 23 00-0657 EA Wireless, Ultrasonic, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-

CUS-1000-WH) .................................................................................................................................................................. 187.49 24.04 
. 

 26 09 23 00-0658 EA Wireless, Ultrasonic, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® LOS-
CUS-2000-WH) .................................................................................................................................................................. 201.03 24.04 

. 
 26 09 23 00-0659 EA Wireless, Passive Infrared, 1,600 SF Coverage, 110 Degree Wall Mount, Occupancy Sensor (Lutron® LOS-WIR-

WH) .................................................................................................................................................................................... 175.31 24.04 
. 

 26 09 23 00-0660 EA Wireless, Passive Infrared, RF Daylight Sensor (Lutron® LRF2-DCRB-WH) ..................................................................... 162.14 24.04 
. 

 26 09 23 00-0661 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-SIR-HD-WH) .............................................................................................................................................................. 137.68 24.04 

. 
 26 09 23 00-0662 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor, Dual Circuit 

(Lutron® LOS-S2IR-HD-WH) ............................................................................................................................................. 166.52 24.04 
. 

 26 09 23 00-0663 EA Wireless, Switch and Ceiling Retrofit Sensor (Lutron® MRF2-1S8A-10C).......................................................................... 199.52 24.04 
. 

 26 09 23 00-0664 EA Wireless, Switch and Hallway Retrofit Sensor (Lutron® MRF2-1S8A-10H) ........................................................................ 210.99 24.04 
. 

 26 09 23 00-0665 EA Wireless, Switch and Corner Retrofit Sensor (Lutron® MRF2-1S8A-10K) .......................................................................... 210.99 24.04 
. 

 26 09 23 00-0666 EA Wireless, Switch and Wall Retrofit Sensor (Lutron® MRF2-1S8A-10W) ............................................................................. 210.99 24.04 
. 

 26 09 23 00-0667 EA Wireless, Switch and Vacancy Retrofit Sensor (Lutron® MRF2-1S8A-10V) ....................................................................... 221.50 24.04 
. 

 26 09 23 00-0668 EA Wireless, Two Switchs and Wall Retrofit Sensor (Lutron® MRF2-2S8A-10W) ................................................................... 357.04 34.73 

XXXXXXX 
. 
 26 09 23 00-0669  Nodes And Modules (26 09 23 00-0637) 
. 
. 

 26 09 23 00-0670 EA 0 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-C ) ...................................................................... 180.72 24.04 
. 

 26 09 23 00-0671 EA 0 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-J) .................................................. 180.72 24.04 
. 

 26 09 23 00-0672 EA 4 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-C ) ...................................................................... 225.39 24.04 
. 

 26 09 23 00-0673 EA 4 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-J) ................................................... 225.39 24.04 
. 

 26 09 23 00-0674 EA 120 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-120-WH) ........................................... 286.23 26.72 
. 

 26 09 23 00-0675 EA 120 Volt, Gang Box Mount, Switching Power Module (Lutron® PHPM-SW-DV-WH) ......................................................... 286.23 26.72 
. 

 26 09 23 00-0676 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-120-WH) ............................................... 344.43 26.72 
. 

 26 09 23 00-0677 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-WBX-
120-WH) ............................................................................................................................................................................ 352.55 26.72 

. 
 26 09 23 00-0678 EA 120/277 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-DV-WH) ..................................... 432.41 26.72 

. 
 26 09 23 00-0679 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-DV-WH).......................................... 458.13 26.72 

. 
 26 09 23 00-0680 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-

WBX-DV-WH) .................................................................................................................................................................... 483.85 26.72 
. 

 26 09 23 00-0681 EA 1 Circuit, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-2) .......................................................... 1,293.53 42.75 
. 

 26 09 23 00-0682 EA 2 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-4) ........................................................ 1,273.76 48.09 
. 

 26 09 23 00-0683 EA 3 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-6) ........................................................ 1,859.71 53.43 

XXXXXXX 
. 
 26 09 23 00-0684  Other Accessories (26 09 23 00-0637) 
. 
. 

 26 09 23 00-0685 EA Pico® Wireless Control Wallplate Adapter (Lutron® PJ)....................................................................................................... 33.60  
. 

 26 09 23 00-0686 EA Pico® Wireless Control (Lutron® PJ) .................................................................................................................................... 35.72  
. 

 26 09 23 00-0687 EA 4-Scene Wireless Remote Control (Lutron® GRX-IT-WH) .................................................................................................. 105.43  
. 

 26 09 23 00-0688 EA 8-Scene Wireless Remote Control (Lutron® GRX-8IT-WH) ................................................................................................ 198.82  
. 

 26 09 23 00-0689 EA 4 Button, EcoSystem® Wall Control With Raise/Lower (Lutron® CC-4BRL) ...................................................................... 217.58 24.04 
. 

 26 09 23 00-0690 EA seeTouch® QS Wallstation (Lutron® QSWS2) ................................................................................................................... 272.44 24.04 
. 

 26 09 23 00-0691 EA seeTouch® QS Wallstation With Infrared Receiver (Lutron® QSWS2) .............................................................................. 272.44 24.04 
. 

 26 09 23 00-0692 EA 120/277 Volt, Energi Savr Node™ With Softswitch®, Fixture Controller (Lutron® QSN-4S16-S) ....................................... 440.53 26.72 
. 

 26 09 23 00-0693 EA 120/277 Volt, Energi Savr Node™ For 0-10 V Models, Fixture Controller (Lutron® QSN-4T16-S) ..................................... 598.90 26.72 
. 

 26 09 23 00-0694 EA Control Interface (Lutron® QSE-CI-NWK-E) ....................................................................................................................... 716.73 24.04 
. 

 26 09 23 00-0695 EA 1 EcoSystem® Digital Link, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-1ECO-S) ................................ 711.33 24.04 
. 

 26 09 23 00-0696 EA 2 EcoSystem® Digital Links, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-2ECO-S) ............................... 948.20 24.04 
. 

 26 09 23 00-0697 MLF 5 Conductor, Non-Plenum, Low Voltage Grafik Eye Cable (Lutron® GRX-CBL-346S) ................................................... 1,899.30 746.63 
. 

 26 09 23 00-0698 MLF 5 Conductor, Plenum Rated, Low Voltage Grafik Eye Cable (Lutron® GRX-PCBL-346S) .............................................. 2,440.73 746.63 

XXXXXXX 
. 
 26 09 23 00-0699  Fixture Mounted Occupancy Sensors (Leviton) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 

 26 09 23 00-0700 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® 
OSFHU-ITW) ..................................................................................................................................................................... 111.69 24.04 

. 
 26 09 23 00-0701 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® OSFHU-

I4W) ..................................................................................................................................................................................... 99.24 24.04 
. 

 26 09 23 00-0702 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® 
OSFHU-CTW) .................................................................................................................................................................... 121.98 24.04 

. 
 26 09 23 00-0703 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® OSFHU-

C4W) .................................................................................................................................................................................... 99.24 24.04 
. 

 26 09 23 00-0704 EA 120-347 Volt, Dual Detection Occupancy Wall Sensor Switch (Lithonia WSX-PDT) .......................................................... 150.51 10.67 

XXXXXXX 
. 
 26 09 23 00-0705  Wireless Enabled Communication Devices For Streetlights (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0706  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0705) 
. 
. 
 26 09 23 00-0707  Wireless Enabled Communication Nodes For Streetlights (Roam®) (26 09 23 00-

0706) 
Note: 2.4GHz wireless enabled communication node for wireless remote on/off, group scheduling, photocontrol 
and diagnostics. 

. 

. 
 26 09 23 00-0708 EA 120/244/277 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN127 NM1) .......................... 228.59  
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. 
 26 09 23 00-0709 EA 480 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN480 NM1) ........................................ 316.81  

XXXXXXX 
. 
 26 09 23 00-0710  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0706) 
. 
. 

 26 09 23 00-0711 EA Retrofit Receptacle Kit (Roam® DUR103) ............................................................................................................................ 45.53  
Note: For adapting light fixtures for use with a NEMA locking type photocontrol. 

. 
 26 09 23 00-0712 EA Wireless Enabled Backbone And Data Backhaul Device, Gateway (Roam® REG127) .................................................. 8,942.89 60.13 

XXXXXXX 
. 
 26 09 23 00-0713  Counter Mounted Consolets (26 09 23) 
. 
. 

 26 09 23 00-0714 EA 20" x 24" Type 12, Oil Tight Consolets, Counter Mounted (Schaefer's SPCL-20C24) ........................................................ 502.37 133.32 

XXXXXXX 
. 
 26 09 23 00-0715  Lighting Console And Stations (26 09 23) 
. 
. 

 26 09 23 00-0716 EA 80 Channel, 40 Faders, Lighting Console (ETC ColorSource CS 40) .............................................................................. 3,215.93 133.32 
    For Lighting Console Dust Cover (ETC ColorSource CS40DC), Add  68.20 
    For Lighting Console Case (ETC ColorSourcePart 11866), Add  727.18 

. 
 26 09 23 00-0717 EA 10 Preset, Lighting Control Station (Doug Fleenor PRE10-A2) ........................................................................................ 2,215.18 79.99 

XXXXXXX 
. 
 26 09 23 00-0718  Theatre Lighting Console (26 09 23) 
. 
. 

 26 09 23 00-0719 EA Theatre Lighting Console (ETC Colorsource 20) ............................................................................................................. 2,341.65 159.99 

XXXXXXX 
. 
 26 09 23 00-0720  Emergency Lighting Controls (26 09 23) 
. 
. 
 26 09 23 00-0721  Emergency Lighting Control Units (Watt Stopper ELCU) (26 09 23 00-0720) 

Note: The ELCU monitors a single circuit and can be wired either as a control device, so that emergency lighting 
follows the control of normal lighting, or as a bypass device to shunt emergency power around a control device 
when normal power fails. Includes integral push-to-test button and LED indicator for emergency and normal 
power. 

. 

. 
 26 09 23 00-0722 EA DIN Rail Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-100) ............................................. 188.60 26.72 

. 
 26 09 23 00-0723 EA 1/2" Knockout Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-200) .................................... 188.60 26.72 

XXXXXXX 
. 
 26 09 23 00-0724  Emergency Shunt Relays (Lighting Control & Design GR 2001™) (26 09 23 00-0720) 

Note: Normally-closed, electrically-held relay to be wired in parallel with a wall switch. Manually controlled 
emergency lighting will be automatically shunted on during a power outage. Includes two-gang NEMA 1 junction 
box, voltage-separating barrier and plaster ring separating normal and emergency power. Excludes wall plate 
and switch. 

. 

. 
 26 09 23 00-0725 EA 1 Emergency Shunt Relay And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ............................................. 274.06 37.40 

. 
 26 09 23 00-0726 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ........................................... 370.03 42.75 

. 
 26 09 23 00-0727 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™ Dual) ................................... 494.66 48.09 

Note: Controls normal and emergency lighting from single-pole wall switch. 

XXXXXXX 
. 
 26 09 23 00-0728  Photocells (26 09 23) 
. 
. 

 26 09 23 00-0729 EA  Plug-In Photocell For Lighting Fixtures (Intermac® LC2000) ................................................................................................ 75.69  
. 

 26 09 23 00-0730 EA Wired Photocell For Lighting Fixtures (Intermac® K4021C) ............................................................................................... 184.80  

XXXXXXX 
. 
 26 09 23 00-0731  Outdoor Lighting Motion Sensors (26 09 23) 
. 
. 

 26 09 23 00-0732 EA 70' Range, 180 Degree Detection Zone, 8 Amperes, Switching Capacity, Polycarbonate Housing, Outdoor Motion 
Sensor (Lithonia OMS 1000) ............................................................................................................................................... 96.27 26.72 

. 
 26 09 23 00-0733 EA 70' Range, 200 Degree Detection Zone, 10 Amperes, Switching Capacity, Cast Aluminum Housing, Outdoor 

Motion Sensor (Lithonia OMS 2000) .................................................................................................................................. 104.03 26.72 
. 

 26 09 23 00-0734 EA 30' Range, 360 Degree Detection Zone, Line Voltage, Plastic Housing, IP66 Rated, Outdoor Motion Sensor With 
Photocell (SensorSwitch SBOR) ........................................................................................................................................ 392.41 26.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 

XXXXXXX 
. 
 26 09 23 00-0735  Street Light Controls (26 09 23) 
. 
. 
 26 09 23 00-0736  Photo Controls (26 09 23 00-0735) 
. 
. 

 26 09 23 00-0737 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 .............................................................................. 88.55  
. 

 26 09 23 00-0738 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 .......................................................................... 101.79  

XXXXXXX 
. 
 26 09 23 00-0739  Connector Node (26 09 23 00-0735) 
. 
. 

 26 09 23 00-0740 EA Outdoor Lighting Connector Node (Philips City Touch LLC7260) ....................................................................................... 354.30 2.94 

XXXXXXX 
. 
 26 10  Medium-Voltage Electrical Distribution (26) 
. 
. 
 26 11  Substations (26 10) 
. 
. 
 26 11 13  Primary Unit Substations (26 11)
. 
. 
 26 11 13 00-0001  "Switchyard" Substation Primary Incoming Section (26 11 13) 

NOT FOR BID
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. 

. 
 26 11 13 00-0002  Outdoor Oil Circuit Breakers "Switchyard" (26 11 13 00-0001) 

Note: Type SP 14.4 thru 69 KV 1200 amp. Frame mounted. Standard equipment 
. 
. 

 26 11 13 00-0003 EA  14.4 KV, 500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 52,107.54 1,854.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,131.48 

. 
 26 11 13 00-0004 EA  23.0 KV, 750 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 63,926.04 2,344.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,414.35 
. 

 26 11 13 00-0005 EA  34.5 KV, 1,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ......................... 72,384.82 2,344.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,414.35 

. 
 26 11 13 00-0006 EA  46 KV, 2,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 83,212.74 2,344.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,508.64 
. 

 26 11 13 00-0007 EA  69 KV, 3,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 94,410.92 2,890.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,740.74 

XXXXXXX 
. 
 26 11 13 00-0008  Accessories For Outdoor Oil Circuit Breakers (26 11 13 00-0001) 
. 
. 

 26 11 13 00-0009 EA  Reclosure Relay, Adjustable, 3 Shot, #179 ...................................................................................................................... 1,442.93 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.39 

. 
 26 11 13 00-0010 EA  Overcurrent Relay, 1 Phase, #51/51N ................................................................................................................................ 464.12 141.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.96 
. 

 26 11 13 00-0011 EA  Directional Overcurrent Relay, Three-Phase, Device No. 67 .............................................................................................. 692.09 141.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  95.90 

. 
 26 11 13 00-0012 EA  Voltage Relay, Under Or Over- Voltage, Device No. 27 Or 59, Three-Phase ..................................................................... 547.56 141.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.96 
. 

 26 11 13 00-0013 EA  Differential Relay Package, Complete, Device No. 87 ..................................................................................................... 2,048.44 477.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.29 

XXXXXXX 
. 
 26 11 13 00-0014  "Switchyard", Substation Transformer Section (26 11 13) 

Note: Standard NEMA design two winding three phase, 60 Hz. oil filled load tap changer 10% Range 
. 
. 
 26 11 13 00-0015  14.4 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0016 EA  1,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 30,100.65 1,854.00 
    For 50 Hz Operation, Add  3,159.48 
    For Forced Air Cooling, Add  3,159.48 
    For External Control Panel, Add  789.87 
    For Internally Mounted Current Transformers And Linear Couplers, Add  263.29 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,316.45 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,291.13 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  3,949.36 

. 
 26 11 13 00-0017 EA  2,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 34,438.89 2,322.95 

    For 50 Hz Operation, Add  3,566.93 
    For Forced Air Cooling, Add  3,566.93 
    For External Control Panel, Add  891.73 
    For Internally Mounted Current Transformers And Linear Couplers, Add  297.24 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,486.22 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,715.55 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,458.66 

. 
 26 11 13 00-0018 EA  5,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 52,957.66 3,271.76 

    For 50 Hz Operation, Add  5,550.31 
    For Forced Air Cooling, Add  5,550.31 
    For External Control Panel, Add  1,387.58 
    For Internally Mounted Current Transformers And Linear Couplers, Add  462.53 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,312.63 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,781.57 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  6,937.89 

. 
 26 11 13 00-0019 EA  7,500 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 76,727.51 3,952.19 

    For 50 Hz Operation, Add  8,184.38 
    For Forced Air Cooling, Add  8,184.38 
    For External Control Panel, Add  2,046.10 
    For Internally Mounted Current Transformers And Linear Couplers, Add  682.03 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,410.16 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,525.40 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,230.48 

. 
 26 11 13 00-0020 EA  10,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................. 94,537.54 5,114.59 

    For 50 Hz Operation, Add  10,065.86 
    For Forced Air Cooling, Add  10,065.86 
    For External Control Panel, Add  2,516.46 
    For Internally Mounted Current Transformers And Linear Couplers, Add  838.82 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,194.11 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  10,485.27 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  12,582.32 

XXXXXXX 
. 
 26 11 13 00-0021  23 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0022 EA  1,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 33,677.11 2,508.35 
    For 50 Hz Operation, Add  3,475.51 
    For External Control Panel, Add  868.88 
    For Internally Mounted Current Transformers And Linear Couplers, Add  289.63 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,448.13 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,620.33 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,344.39 
    For Forced Air Cooling, Add  2,317.01 
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. 
 26 11 13 00-0023 EA  2,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 38,466.45 2,508.35 

    For 50 Hz Operation, Add  3,932.82 
    For External Control Panel, Add  983.20 
    For Internally Mounted Current Transformers And Linear Couplers, Add  327.73 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,638.67 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,096.68 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,916.02 
    For Forced Air Cooling, Add  2,621.88 

. 
 26 11 13 00-0024 EA  5,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 61,635.27 3,708.00 

    For 50 Hz Operation, Add  6,491.05 
    For External Control Panel, Add  1,622.76 
    For Internally Mounted Current Transformers And Linear Couplers, Add  540.92 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,704.60 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,761.51 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,113.81 
    For Forced Air Cooling, Add  4,327.36 

. 
 26 11 13 00-0025 EA  7,500 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 82,778.35 5,114.59 

    For 50 Hz Operation, Add  8,654.75 
    For External Control Panel, Add  2,163.69 
    For Internally Mounted Current Transformers And Linear Couplers, Add  721.23 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,606.15 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,015.37 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,818.44 
    For Forced Air Cooling, Add  5,769.84 

. 
 26 11 13 00-0026 EA  10,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 102,377.02 5,114.59 

    For 50 Hz Operation, Add  11,006.59 
    For External Control Panel, Add  2,751.65 
    For Internally Mounted Current Transformers And Linear Couplers, Add  917.22 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,586.08 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,465.20 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,758.24 
    For Forced Air Cooling, Add  7,337.73 

XXXXXXX 
. 
 26 11 13 00-0027  34.5 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0028 EA  1,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 42,277.30 2,999.11 
    For 50 Hz Operation, Add  4,390.12 
    For External Control Panel, Add  1,097.53 
    For Internally Mounted Current Transformers And Linear Couplers, Add  365.84 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,829.22 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,573.04 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,487.65 
    For Forced Air Cooling, Add  2,926.74 

. 
 26 11 13 00-0029 EA  2,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 51,063.48 4,689.51 

    For 50 Hz Operation, Add  5,304.72 
    For External Control Panel, Add  1,326.18 
    For Internally Mounted Current Transformers And Linear Couplers, Add  442.06 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,210.30 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,525.75 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  6,630.90 
    For Forced Air Cooling, Add  3,536.48 

. 
 26 11 13 00-0030 EA  5,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 70,576.99 4,689.51 

    For 50 Hz Operation, Add  7,337.76 
    For External Control Panel, Add  1,834.44 
    For Internally Mounted Current Transformers And Linear Couplers, Add  611.48 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,057.40 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,643.50 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,172.20 
    For Forced Air Cooling, Add  4,891.84 

. 
 26 11 13 00-0031 EA  7,500 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 90,617.77 4,998.36 

    For 50 Hz Operation, Add  9,595.48 
    For External Control Panel, Add  2,398.87 
    For Internally Mounted Current Transformers And Linear Couplers, Add  799.62 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,998.12 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,995.30 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  11,994.36 
    For Forced Air Cooling, Add  6,396.99 

. 
 26 11 13 00-0032 EA  10,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................ 156,317.06 6,393.24 

    For 50 Hz Operation, Add  17,121.38 
    For External Control Panel, Add  4,280.34 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,426.78 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,133.91 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  17,834.77 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  21,401.72 
    For Forced Air Cooling, Add  11,414.25 

XXXXXXX 
. 
 26 11 13 00-0033  46 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0034 EA  1,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 64,731.61 3,489.88 
    For 50 Hz Operation, Add  6,944.90 
    For External Control Panel, Add  1,736.22 
    For Internally Mounted Current Transformers And Linear Couplers, Add  578.74 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,893.71 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,234.27 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,681.12 
    For Forced Air Cooling, Add  4,629.93 
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. 
 26 11 13 00-0035 EA  2,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 73,156.02 3,489.88 

    For 50 Hz Operation, Add  7,873.54 
    For External Control Panel, Add  1,968.38 
    For Internally Mounted Current Transformers And Linear Couplers, Add  656.13 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,280.64 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,201.60 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,841.92 
    For Forced Air Cooling, Add  5,249.02 

. 
 26 11 13 00-0036 EA  5,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 101,284.18 4,689.51 

    For 50 Hz Operation, Add  11,022.62 
    For External Control Panel, Add  2,755.65 
    For Internally Mounted Current Transformers And Linear Couplers, Add  918.55 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,592.76 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,481.90 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,778.27 
    For Forced Air Cooling, Add  7,348.41 

. 
 26 11 13 00-0037 EA  7,500 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 124,013.67 6,393.24 

    For 50 Hz Operation, Add  13,244.97 
    For External Control Panel, Add  3,311.24 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,103.75 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,518.74 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  13,796.84 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  16,556.21 
    For Forced Air Cooling, Add  8,829.98 

. 
 26 11 13 00-0038 EA  10,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 175,964.28 6,393.24 

    For 50 Hz Operation, Add  19,479.04 
    For External Control Panel, Add  4,869.76 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,623.25 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  8,116.27 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  20,290.67 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  24,348.80 
    For Forced Air Cooling, Add  12,986.03 

XXXXXXX 
. 
 26 11 13 00-0039  69 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0040 EA  1,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 93,055.44 3,708.00 
    For 50 Hz Operation, Add  10,261.47 
    For External Control Panel, Add  2,565.37 
    For Internally Mounted Current Transformers And Linear Couplers, Add  855.12 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,275.61 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  10,689.03 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  12,826.83 
    For Forced Air Cooling, Add  6,840.98 

. 
 26 11 13 00-0041 EA  2,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 106,918.58 4,689.51 

    For 50 Hz Operation, Add  11,698.75 
    For External Control Panel, Add  2,924.69 
    For Internally Mounted Current Transformers And Linear Couplers, Add  974.90 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,874.48 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,186.20 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  14,623.43 
    For Forced Air Cooling, Add  7,799.16 

. 
 26 11 13 00-0042 EA  5,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 146,748.07 4,689.51 

    For 50 Hz Operation, Add  16,478.29 
    For External Control Panel, Add  4,119.57 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,373.19 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  6,865.95 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  17,164.88 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  20,597.86 
    For Forced Air Cooling, Add  10,985.52 

. 
 26 11 13 00-0043 EA  7,500 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 155,747.02 6,393.24 

    For 50 Hz Operation, Add  17,052.97 
    For External Control Panel, Add  4,263.24 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,421.08 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,105.41 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  17,763.51 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  21,316.22 
    For Forced Air Cooling, Add  11,368.65 

. 
 26 11 13 00-0044 EA  10,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 203,719.82 6,393.24 

    For 50 Hz Operation, Add  22,809.71 
    For External Control Panel, Add  5,702.43 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,900.81 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  9,504.05 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  23,760.11 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  28,512.14 
    For Forced Air Cooling, Add  15,206.47 

XXXXXXX 
. 
 26 11 13 00-0045  Circuit Breakers Fluarc SF6 13.8 KV (26 11 13) 
. 
. 

 26 11 13 00-0046 EA  1,200 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 55,658.30 918.31 
. 

 26 11 13 00-0047 EA  1,200 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 61,097.64 918.31 
. 

 26 11 13 00-0048 EA  1,200 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 69,573.98 1,140.70 
. 

 26 11 13 00-0049 EA  2,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 65,098.91 1,371.62 
. 

 26 11 13 00-0050 EA  2,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 73,316.18 1,371.62 
. 

 26 11 13 00-0051 EA  2,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 83,646.67 1,593.53 
. 

 26 11 13 00-0052 EA  3,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 86,254.72 1,820.61 
. 

 26 11 13 00-0053 EA  3,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 96,485.69 1,820.61 

NOT FOR BID
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. 
 26 11 13 00-0054 EA  3,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ............................ 101,148.39 2,044.55 

XXXXXXX 
. 
 26 11 16  Secondary Unit Substations (26 11)
. 
. 
 26 11 16 11  Secondary Unit Substations with Switchgear Secondary (26 11 16)
. 
. 
 26 11 16 11-0001  Substation Primary Incoming Section (26 11 16 11) 
. 
. 
 26 11 16 11-0002  Manual Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: 15 KV 600 Amp 3 pole 2 position floor mounted. Type, metal compartment includes weatherproofing, fuses, 
transformer throat, pothead terminations thru 500 MCM, with surge protection. Manual transferring of one line to 
an alternate incoming line. 

. 

. 
 26 11 16 11-0003 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position .................................................... 31,397.66 1,348.51 

. 
 26 11 16 11-0004 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position ..................................................... 36,197.18 1,348.51 

XXXXXXX 
. 
 26 11 16 11-0005  Automatic Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: Items are equipped with 3 pole - 2 position selector switch for automatic transferring one line to an alternate 
incoming line. 

. 

. 
 26 11 16 11-0006 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch .......................... 44,374.80 1,348.51 

. 
 26 11 16 11-0007 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch ........................... 47,498.36 1,348.51 

XXXXXXX 
. 
 26 11 16 11-0008  Accessories For Substation Fused Load Break Switches (26 11 16 11-0001) 
. 
. 

 26 11 16 11-0009 EA  Primary Lightning Arrestors Accessories, Secondary Distribution Section....................................................................... 8,113.08  
. 

 26 11 16 11-0010 EA  Key Interlock Accessories, Secondary Distribution Section ................................................................................................ 789.70  

XXXXXXX 
. 
 26 11 16 11-0011  Oil Filled Substation Transformers (26 11 16 11) 

Note: 112-1/2 KVA thru 2500 KVA standard NEMA design 3 phase cover mounted manual tap changer, liquid 
level gauge with alarm contacts, thermometer with alarm contacts, pressure vacuum gauge, automatic control for 
auxiliary cooling equipment. Weatherproof. 

. 

. 
 26 11 16 11-0012  Substation, Primary 13.8 KV Secondary 480Y/277 Or 480 Volt, 60 HZ (26 11 16 

11-0011) 
. 
. 

 26 11 16 11-0013 EA  75 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 15,049.45 817.94 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  938.95 
    For Control Power Transformer On Fans And Auxiliary, Add  402.41 
    For Internal Mounted Current Transformer And Linear Coupler, Add  134.14 

. 
 26 11 16 11-0014 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 21,998.01 981.53 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,402.45 
    For Control Power Transformer On Fans And Auxiliary, Add  601.05 
    For Internal Mounted Current Transformer And Linear Coupler, Add  200.35 

. 
 26 11 16 11-0015 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 24,888.44 1,090.59 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,589.51 
    For Control Power Transformer On Fans And Auxiliary, Add  681.22 
    For Internal Mounted Current Transformer And Linear Coupler, Add  227.07 

. 
 26 11 16 11-0016 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 29,484.45 1,363.23 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,873.06 
    For Control Power Transformer On Fans And Auxiliary, Add  802.74 
    For Internal Mounted Current Transformer And Linear Coupler, Add  267.58 

. 
 26 11 16 11-0017 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 32,952.68 1,690.40 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,070.03 
    For Control Power Transformer On Fans And Auxiliary, Add  887.16 
    For Internal Mounted Current Transformer And Linear Coupler, Add  295.72 

. 
 26 11 16 11-0018 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 35,360.94 2,072.12 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,185.17 
    For Control Power Transformer On Fans And Auxiliary, Add  936.50 
    For Internal Mounted Current Transformer And Linear Coupler, Add  312.17 

. 
 26 11 16 11-0019 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 41,425.81 2,508.35 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,548.64 
    For Control Power Transformer On Fans And Auxiliary, Add  1,092.27 
    For Internal Mounted Current Transformer And Linear Coupler, Add  364.09 

. 
 26 11 16 11-0020 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 44,164.31 2,726.47 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,709.80 
    For Control Power Transformer On Fans And Auxiliary, Add  1,161.34 
    For Internal Mounted Current Transformer And Linear Coupler, Add  387.11 

. 
 26 11 16 11-0021 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 49,329.05 2,999.11 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,033.16 
    For Control Power Transformer On Fans And Auxiliary, Add  1,299.92 
    For Internal Mounted Current Transformer And Linear Coupler, Add  433.31 

. 
 26 11 16 11-0022 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 56,984.58 3,326.29 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,523.24 
    For Control Power Transformer On Fans And Auxiliary, Add  1,509.96 
    For Internal Mounted Current Transformer And Linear Coupler, Add  503.32 

. 
 26 11 16 11-0023 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 62,561.48 3,626.20 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,871.64 
    For Control Power Transformer On Fans And Auxiliary, Add  1,659.27 
    For Internal Mounted Current Transformer And Linear Coupler, Add  553.09 

XXXXXXX 
. 
 26 11 16 11-0024  Substation, Primary 13.8 KV Secondary 208Y/120 Volt, 60 HZ (26 11 16 11-0011) 

NOT FOR BID
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. 

. 
 26 11 16 11-0025 EA  75 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 14,380.27 817.94 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  892.11 
    For Control Power Transformer On Fans And Auxiliary, Add  382.33 
    For Internal Mounted Current Transformer And Linear Coupler, Add  127.44 

. 
 26 11 16 11-0026 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 21,453.84 817.94 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,387.26 
    For Control Power Transformer On Fans And Auxiliary, Add  594.54 
    For Internal Mounted Current Transformer And Linear Coupler, Add  198.18 

. 
 26 11 16 11-0027 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 24,873.63 1,090.59 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,588.47 
    For Control Power Transformer On Fans And Auxiliary, Add  680.77 
    For Internal Mounted Current Transformer And Linear Coupler, Add  226.92 

. 
 26 11 16 11-0028 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 29,509.92 1,363.23 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,874.84 
    For Control Power Transformer On Fans And Auxiliary, Add  803.50 
    For Internal Mounted Current Transformer And Linear Coupler, Add  267.83 

. 
 26 11 16 11-0029 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 35,552.97 1,690.40 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,252.05 
    For Control Power Transformer On Fans And Auxiliary, Add  965.16 
    For Internal Mounted Current Transformer And Linear Coupler, Add  321.72 

. 
 26 11 16 11-0030 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 38,598.78 2,072.12 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,411.82 
    For Control Power Transformer On Fans And Auxiliary, Add  1,033.64 
    For Internal Mounted Current Transformer And Linear Coupler, Add  344.55 

. 
 26 11 16 11-0031 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 42,920.92 2,508.35 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,653.30 
    For Control Power Transformer On Fans And Auxiliary, Add  1,137.13 
    For Internal Mounted Current Transformer And Linear Coupler, Add  379.04 

. 
 26 11 16 11-0032 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 46,739.78 2,726.47 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,890.08 
    For Control Power Transformer On Fans And Auxiliary, Add  1,238.61 
    For Internal Mounted Current Transformer And Linear Coupler, Add  412.87 

. 
 26 11 16 11-0033 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 52,659.52 2,999.11 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,266.29 
    For Control Power Transformer On Fans And Auxiliary, Add  1,399.84 
    For Internal Mounted Current Transformer And Linear Coupler, Add  466.61 

XXXXXXX 
. 
 26 11 16 11-0034  Accessories For Oil Filled Substation Transformers (26 11 16 11-0011) 
. 
. 

 26 11 16 11-0035 EA  Sudden Pressure Relay ................................................................................................................................................... 4,065.60  
. 

 26 11 16 11-0036 EA  Throats Or Flanges (HV Or LV)........................................................................................................................................ 8,071.60  
. 

 26 11 16 11-0037 EA  Lightning Arrestors (3 - 1 Pole) ........................................................................................................................................ 5,314.84  
. 

 26 11 16 11-0038 EA  Single Feeder Switch With Fuses 3 Pole, 2 Position, Open-Close Close) Fuse Type - CLE (80E To 125 X) ................ 29,494.68  
. 

 26 11 16 11-0039 EA Oil Fuse Cutout, 15 KV, 200 Amperes, Free Standing Air Filled Terminal Compartment, 15 KV - 200 Amp Cutout ...... 27,595.21  

XXXXXXX 
. 
 26 11 16 11-0040  Reinforced Concrete Curb With 6" Slab (26 11 16 11-0011) 

Note: For transformer liquid containment area. 
. 
. 

 26 11 16 11-0041 EA  112.5 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 4,342.17 1,134.01 
. 

 26 11 16 11-0042 EA  150 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,342.17 1,134.01 
. 

 26 11 16 11-0043 EA  225 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,342.17 1,134.01 
. 

 26 11 16 11-0044 EA  300 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,342.17 1,134.01 
. 

 26 11 16 11-0045 EA  500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,342.17 1,134.01 
. 

 26 11 16 11-0046 EA  750 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,342.17 1,134.01 
. 

 26 11 16 11-0047 EA  1,000 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 4,342.17 1,134.01 
. 

 26 11 16 11-0048 EA  1,500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 5,133.82 1,307.54 

XXXXXXX 
. 
 26 11 16 11-0049  Dry Type Substation Transformer (26 11 16 11) 

Note: Standard NEMA design 3 phase - 150 C rise - 60 Hz self-cooled, ventilated. 
. 
. 
 26 11 16 11-0050  Primary 4.16 Or 4.8 KV Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 

Note: Primary 4.160 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0051 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................ 25,957.53 872.47 
    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,501.26 

. 
 26 11 16 11-0052 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 26,066.59 926.99 

    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,512.17 

. 
 26 11 16 11-0053 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 26,709.14 1,090.59 

    For Gas Filled Transformers, Add  14,716.78 
    For Single Phase Transformers, Deduct  -613.20 
    For Dry Type Unit, Add  5,614.27 

. 
 26 11 16 11-0054 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 29,477.66 1,199.65 

    For Gas Filled Transformers, Add  16,247.02 
    For Single Phase Transformers, Deduct  -676.96 
    For Dry Type Unit, Add  6,197.17 

. 
 26 11 16 11-0055 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 32,764.77 1,417.76 

    For Gas Filled Transformers, Add  17,957.54 
    For Single Phase Transformers, Deduct  -748.23 
    For Dry Type Unit, Add  6,867.99 

NOT FOR BID
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. 
 26 11 16 11-0056 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 37,956.61 1,635.88 

    For Gas Filled Transformers, Add  20,810.91 
    For Single Phase Transformers, Deduct  -867.12 
    For Dry Type Unit, Add  7,957.84 

. 
 26 11 16 11-0057 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 44,104.10 1,963.06 

    For Gas Filled Transformers, Add  24,106.80 
    For Single Phase Transformers, Deduct  -1,004.45 
    For Dry Type Unit, Add  9,231.77 

. 
 26 11 16 11-0058 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 52,054.93 2,181.17 

    For Gas Filled Transformers, Add  28,615.55 
    For Single Phase Transformers, Deduct  -1,192.31 
    For Dry Type Unit, Add  10,928.60 

. 
 26 11 16 11-0059 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 67,160.69 2,290.23 

    For Gas Filled Transformers, Add  37,548.14 
    For Single Phase Transformers, Deduct  -1,564.51 
    For Dry Type Unit, Add  14,225.70 

XXXXXXX 
. 
 26 11 16 11-0060  Primary 4.16 Or 4.8 KV Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 

Note: Primary 4.16 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0061 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 25,098.29 872.47 
    For Gas Filled Transformers, Add  14,012.01 
    For Single Phase Transformers, Deduct  -583.83 
    For Dry Type Unit, Add  5,312.23 

. 
 26 11 16 11-0062 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 26,066.59 926.99 

    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,512.17 

. 
 26 11 16 11-0063 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 26,709.14 1,090.59 

    For Gas Filled Transformers, Add  14,716.78 
    For Single Phase Transformers, Deduct  -613.20 
    For Dry Type Unit, Add  5,614.27 

. 
 26 11 16 11-0064 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 29,477.66 1,199.65 

    For Gas Filled Transformers, Add  16,247.02 
    For Single Phase Transformers, Deduct  -676.96 
    For Dry Type Unit, Add  6,197.17 

. 
 26 11 16 11-0065 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 32,764.77 1,417.76 

    For Gas Filled Transformers, Add  17,957.54 
    For Single Phase Transformers, Deduct  -748.23 
    For Dry Type Unit, Add  6,867.99 

. 
 26 11 16 11-0066 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 37,956.61 1,635.88 

    For Gas Filled Transformers, Add  20,810.91 
    For Single Phase Transformers, Deduct  -867.12 
    For Dry Type Unit, Add  7,957.84 

. 
 26 11 16 11-0067 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 44,104.10 1,963.06 

    For Gas Filled Transformers, Add  24,106.80 
    For Single Phase Transformers, Deduct  -1,004.45 
    For Dry Type Unit, Add  9,231.77 

. 
 26 11 16 11-0068 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 52,054.93 2,181.17 

    For Gas Filled Transformers, Add  28,615.55 
    For Single Phase Transformers, Deduct  -1,192.31 
    For Dry Type Unit, Add  10,928.60 

. 
 26 11 16 11-0069 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 67,160.69 2,290.23 

    For Gas Filled Transformers, Add  37,548.14 
    For Single Phase Transformers, Deduct  -1,564.51 
    For Dry Type Unit, Add  14,225.70 

. 
 26 11 16 11-0070 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 73,651.73 2,399.29 

    For Gas Filled Transformers, Add  41,311.90 
    For Single Phase Transformers, Deduct  -1,721.33 
    For Dry Type Unit, Add  15,627.55 

. 
 26 11 16 11-0071 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 82,107.09 2,508.35 

    For Gas Filled Transformers, Add  46,254.24 
    For Single Phase Transformers, Deduct  -1,927.26 
    For Dry Type Unit, Add  17,461.56 

. 
 26 11 16 11-0072 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 94,483.66 2,617.41 

    For Gas Filled Transformers, Add  53,549.31 
    For Single Phase Transformers, Deduct  -2,231.22 
    For Dry Type Unit, Add  20,158.23 

XXXXXXX 
. 
 26 11 16 11-0073  Primary 13.8 KV (Delta Or Wye) Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0074 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 27,953.72 981.53 
    For Gas Filled Transformers, Add  15,594.40 
    For Single Phase Transformers, Deduct  -649.77 
    For Dry Type Unit, Add  5,914.25 

. 
 26 11 16 11-0075 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 28,917.05 1,036.05 

    For Gas Filled Transformers, Add  16,106.96 
    For Single Phase Transformers, Deduct  -671.12 
    For Dry Type Unit, Add  6,113.10 

. 
 26 11 16 11-0076 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 30,994.98 1,199.65 

    For Gas Filled Transformers, Add  17,157.41 
    For Single Phase Transformers, Deduct  -714.89 
    For Dry Type Unit, Add  6,530.98 

NOT FOR BID
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. 
 26 11 16 11-0077 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 32,752.77 1,308.70 

    For Gas Filled Transformers, Add  18,081.22 
    For Single Phase Transformers, Deduct  -753.38 
    For Dry Type Unit, Add  6,891.52 

. 
 26 11 16 11-0078 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 37,370.95 1,526.82 

    For Gas Filled Transformers, Add  20,590.39 
    For Single Phase Transformers, Deduct  -857.93 
    For Dry Type Unit, Add  7,855.17 

. 
 26 11 16 11-0079 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 41,450.25 1,744.94 

    For Gas Filled Transformers, Add  22,776.22 
    For Single Phase Transformers, Deduct  -949.01 
    For Dry Type Unit, Add  8,700.27 

. 
 26 11 16 11-0080 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 48,424.70 2,072.12 

    For Gas Filled Transformers, Add  26,568.29 
    For Single Phase Transformers, Deduct  -1,107.01 
    For Dry Type Unit, Add  10,156.13 

. 
 26 11 16 11-0081 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 58,533.56 2,290.23 

    For Gas Filled Transformers, Add  32,371.86 
    For Single Phase Transformers, Deduct  -1,348.83 
    For Dry Type Unit, Add  12,327.73 

. 
 26 11 16 11-0082 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 70,502.85 2,399.29 

    For Gas Filled Transformers, Add  39,422.57 
    For Single Phase Transformers, Deduct  -1,642.61 
    For Dry Type Unit, Add  14,934.80 

XXXXXXX 
. 
 26 11 16 11-0083  Primary 13.8 KV (Delta Or Wye) Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0084 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 27,953.72 981.53 
    For Gas Filled Transformers, Add  15,594.40 
    For Single Phase Transformers, Deduct  -649.77 
    For Dry Type Unit, Add  5,914.25 

. 
 26 11 16 11-0085 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 28,917.05 1,036.05 

    For Gas Filled Transformers, Add  16,106.96 
    For Single Phase Transformers, Deduct  -671.12 
    For Dry Type Unit, Add  6,113.10 

. 
 26 11 16 11-0086 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 30,994.98 1,199.65 

    For Gas Filled Transformers, Add  17,157.41 
    For Single Phase Transformers, Deduct  -714.89 
    For Dry Type Unit, Add  6,530.98 

. 
 26 11 16 11-0087 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 32,752.77 1,308.70 

    For Gas Filled Transformers, Add  18,081.22 
    For Single Phase Transformers, Deduct  -753.38 
    For Dry Type Unit, Add  6,891.52 

. 
 26 11 16 11-0088 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 37,370.95 1,526.82 

    For Gas Filled Transformers, Add  20,590.39 
    For Single Phase Transformers, Deduct  -857.93 
    For Dry Type Unit, Add  7,855.17 

. 
 26 11 16 11-0089 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 36,483.57 1,744.94 

    For Gas Filled Transformers, Add  19,796.21 
    For Single Phase Transformers, Deduct  -824.84 
    For Dry Type Unit, Add  7,607.60 

. 
 26 11 16 11-0090 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 38,221.20 2,072.12 

    For Gas Filled Transformers, Add  20,446.19 
    For Single Phase Transformers, Deduct  -851.92 
    For Dry Type Unit, Add  7,911.36 

. 
 26 11 16 11-0091 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 46,843.27 2,290.23 

    For Gas Filled Transformers, Add  25,357.69 
    For Single Phase Transformers, Deduct  -1,056.57 
    For Dry Type Unit, Add  9,755.86 

. 
 26 11 16 11-0092 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 55,350.69 2,399.29 

    For Gas Filled Transformers, Add  30,331.27 
    For Single Phase Transformers, Deduct  -1,263.80 
    For Dry Type Unit, Add  11,601.32 

. 
 26 11 16 11-0093 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 61,765.67 2,508.35 

    For Gas Filled Transformers, Add  34,049.39 
    For Single Phase Transformers, Deduct  -1,418.72 
    For Dry Type Unit, Add  12,986.44 

. 
 26 11 16 11-0094 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 72,308.05 2,617.41 

    For Gas Filled Transformers, Add  40,243.94 
    For Single Phase Transformers, Deduct  -1,676.83 
    For Dry Type Unit, Add  15,279.59 

. 
 26 11 16 11-0095 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 88,368.97 2,726.47 

    For Gas Filled Transformers, Add  49,749.63 
    For Single Phase Transformers, Deduct  -2,072.90 
    For Dry Type Unit, Add  18,786.82 

XXXXXXX 
. 
 26 12  Medium-Voltage Transformers (26 10) 
. 
. 
 26 12 13  Liquid-Filled, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 13 00-0001  Removal And Relocation Of Transformers (26 12 13) 
. 
. 

 26 12 13 00-0002 EA Removal And Relocation Of Up To 37.5 KVA Oil Filled Transformer ............................................................................... 1,135.88  
. 

 26 12 13 00-0003 EA Removal And Relocation Of >37.5 To 100 KVA Oil Filled Transformers.......................................................................... 2,090.32  

XXXXXXX 

NOT FOR BID



 

 Electrical 26

26
 

Medium-Voltage Electrical Distribution 26 10
Medium-Voltage Transformers 26 12

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 427

. 
 26 12 13 00-0004  Single Phase Oil Filled Distribution Transformers (26 12 13) 

Note: Self-protected type, CSP, external secondary breaker handle, external tap changer. 
. 
. 
 26 12 13 00-0005  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 4-2.5 Percent 

Taps FCBN, Class A, 95 KV BIL. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0006 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,011.85 453.24 
. 

 26 12 13 00-0007 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,445.88 566.55 
. 

 26 12 13 00-0008 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,872.30 679.86 
. 

 26 12 13 00-0009 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase .............. 3,677.77 849.83 
. 

 26 12 13 00-0010 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 4,380.01 1,019.79 
. 

 26 12 13 00-0011 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 5,759.38 1,189.76 
. 

 26 12 13 00-0012 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ............... 6,835.06 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0013  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 2-2.5 Percent 

Taps FCAN And FCBN. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0014 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,011.85 453.24 
. 

 26 12 13 00-0015 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,476.23 566.55 
. 

 26 12 13 00-0016 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,872.30 679.86 
. 

 26 12 13 00-0017 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,677.77 849.83 
. 

 26 12 13 00-0018 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,380.01 1,019.79 
. 

 26 12 13 00-0019 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,447.38 1,189.76 
. 

 26 12 13 00-0020 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,676.63 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0021  Primary 13.8/14.4 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps 

FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0022 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,976.44 453.24 
. 

 26 12 13 00-0023 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,349.76 566.55 
. 

 26 12 13 00-0024 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,777.24 679.86 
. 

 26 12 13 00-0025 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt,  2 Taps, Oil Filled, 1 Phase ........... 3,655.83 849.83 
. 

 26 12 13 00-0026 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,287.38 1,019.79 
. 

 26 12 13 00-0027 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,505.88 1,189.76 
. 

 26 12 13 00-0028 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............. 6,691.25 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0029  Primary 13.8/14.4 KV Ground Y Secondary 240/480 Volt, 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0030 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,140.85 453.24 
. 

 26 12 13 00-0031 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,519.23 566.55 
. 

 26 12 13 00-0032 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 3,221.22 679.86 
. 

 26 12 13 00-0033 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............ 4,051.07 849.83 
. 

 26 12 13 00-0034 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,730.45 1,019.79 
. 

 26 12 13 00-0035 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,161.14 1,189.76 
. 

 26 12 13 00-0036 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............. 7,749.06 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0037  Transformer Platforms (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0038 EA  Transformer Platforms, 75 - 167 KVA .............................................................................................................................. 3,758.43 765.41 

XXXXXXX 
. 
 26 12 13 00-0039  Primary 24.9 KV, Ground Y Secondary 240/480 Volt, 2-2.5 Percent Tops 

FCBN Auto FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0040 EA  10 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,290.78 453.24 
. 

 26 12 13 00-0041 EA  15 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,655.36 566.55 
. 

 26 12 13 00-0042 EA  25 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 3,222.30 679.86 
. 

 26 12 13 00-0043 EA  37.5 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ...................... 4,049.73 849.83 
. 

 26 12 13 00-0044 EA  50 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 4,843.29 1,076.45 
. 

 26 12 13 00-0045 EA  75 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,164.47 1,189.76 
. 

 26 12 13 00-0046 EA  100 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 7,749.06 1,416.38 
. 

 26 12 13 00-0047 EA  167 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 10,243.85 1,812.96 
. 

 26 12 13 00-0048 EA  250 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 13,283.87 2,436.17 
. 

 26 12 13 00-0049 EA  333 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 15,530.32 2,832.76 
. 

 26 12 13 00-0050 EA  500 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 18,926.89 3,059.38 

XXXXXXX 
. 
 26 12 13 00-0051  Primary 4.8 KV Ground Y Secondary 120/240V 4-2.5 Percent Taps FCBN, 

Class A, 95 KV BIL (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0052 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,011.85 555.00 
. 

 26 12 13 00-0053 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,445.88 693.69 
. 

 26 12 13 00-0054 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,871.83 831.59 
. 

 26 12 13 00-0055 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................ 3,678.87 1,042.11 
. 

 26 12 13 00-0056 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 4,378.96 1,248.34 
. 

 26 12 13 00-0057 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 5,757.96 1,453.88 
. 

 26 12 13 00-0058 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ......................... 6,835.06 1,734.33 

XXXXXXX 

NOT FOR BID



26
 26 Electrical 

26 10 Medium-Voltage Electrical Distribution
26 12 Medium-Voltage Transformers 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 428 County of San Bernardino

. 
 26 12 13 00-0059  Primary 4.8 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps FCAN 

And FCBN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0060 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,011.85 555.00 
. 

 26 12 13 00-0061 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,476.23 693.69 
. 

 26 12 13 00-0062 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,871.83 831.59 
. 

 26 12 13 00-0063 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................ 3,678.87 1,042.11 
. 

 26 12 13 00-0064 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 4,378.96 1,248.34 
. 

 26 12 13 00-0065 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 5,445.96 1,453.88 
. 

 26 12 13 00-0066 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,676.63 1,734.33 

XXXXXXX 
. 
 26 12 13 00-0067  Primary 7.2 To 14.4 KV Ground Y (26 12 13 00-0004) 
. 
. 
 26 12 13 00-0068  Primary 7.2 To 14.4 KV Ground Y Secondary 120 / 240 V 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0069 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,745.80 453.24 
. 

 26 12 13 00-0070 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,119.58 566.55 
. 

 26 12 13 00-0071 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,484.92 679.86 
. 

 26 12 13 00-0072 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,196.76 849.83 
. 

 26 12 13 00-0073 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,936.08 1,019.79 
. 

 26 12 13 00-0074 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,594.05 1,189.76 
. 

 26 12 13 00-0075 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,511.94 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0076  Primary 7.2 To 14.4 KV Ground Y Secondary 240 / 480 V 2-2.5 Pct Taps 

FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0077 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,665.32 453.24 
. 

 26 12 13 00-0078 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,018.40 566.55 
. 

 26 12 13 00-0079 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,438.93 679.86 
. 

 26 12 13 00-0080 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,104.78 849.83 
. 

 26 12 13 00-0081 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,809.60 1,019.79 
. 

 26 12 13 00-0082 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,134.15 1,189.76 
. 

 26 12 13 00-0083 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,052.04 1,416.38 

XXXXXXX 
. 
 26 12 13 00-0084  3 Phase Oil Filled Distribution Transformers (26 12 13) 
. 
. 
 26 12 13 00-0085  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt (26 12 13 00-0084) 

Note: 4-2.5 Percent taps FCBN, Class A, 95 KV BIL. 
. 
. 

 26 12 13 00-0086 EA  112.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............ 7,225.06 1,586.35 
. 

 26 12 13 00-0087 EA  150 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............... 8,613.76 1,699.65 
. 

 26 12 13 00-0088 EA  225 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 11,278.25 2,152.89 
. 

 26 12 13 00-0089 EA  300 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 14,586.53 2,719.45 
. 

 26 12 13 00-0090 EA  500 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 20,063.68 3,059.38 
. 

 26 12 13 00-0091 EA  750 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 29,731.27 4,079.17 

XXXXXXX 
. 
 26 12 16  Dry-Type, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 16 00-0001  Removal and Relocation of Transformers (26 12 16) 
. 
. 

 26 12 16 00-0002 EA Removal And Relocation Of Up To 37.5 KVA "Dry Type" Transformer ............................................................................... 452.59  
. 

 26 12 16 00-0003 EA Removal And Relocation Of >37.5 To 112.5 KVA "Dry Type" Transformer ..................................................................... 2,011.53  

XXXXXXX 
. 
 26 12 19  Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 19 00-0001  Single Phase Pad Mounted Distribution Transformers (26 12 19) 

Note: Designed for residential and multi-family buildings. UL listed. 
. 
. 
 26 12 19 00-0002  Mini Pak - Single Phase KVA 25 Thru 167 - 95 KV BIL.- Oil Filled (26 12 19 00-0001) 

Note: Self actuating pressure relief device, taps, 4-1/2 % below or 2-1/2 % above and below. Designed for loop 
feed grounded wye distribution system. 

. 

. 
 26 12 19 00-0003  Primary, 4.16/4.8 KV Ground Y Or Delta (26 12 19 00-0002) 

Note: 2.4 To 24.94 KV ground Y / 14.4 KV secondary - 240/120 Volt, 480/240 Volt, 277 V. Rated to 5 KVA. 
. 
. 

 26 12 19 00-0004 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt................................................................................................................................................................... 3,953.32 545.29 

. 
 26 12 19 00-0005 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 

480/240 Volt, 277 Volt ..................................................................................................................................................... 4,388.33 654.35 
. 

 26 12 19 00-0006 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt................................................................................................................................................................... 5,207.47 763.41 

. 
 26 12 19 00-0007 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt................................................................................................................................................................... 6,262.77 817.94 
. 

 26 12 19 00-0008 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt................................................................................................................................................................... 7,029.98 872.47 

. 
 26 12 19 00-0009 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt................................................................................................................................................................... 9,204.49 1,145.11 

XXXXXXX 
. 
 26 12 19 00-0010  Factory Modifications Material Cost Only (26 12 19 00-0002) 
. 
. 

 26 12 19 00-0011 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 685.47  
. 

 26 12 19 00-0012 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications ................................................................................................... 720.24  

NOT FOR BID



 

 Electrical 26

26
 

Medium-Voltage Electrical Distribution 26 10
Medium-Voltage Transformers 26 12

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 429

. 
 26 12 19 00-0013 EA  Loadbreaker Inserts, Factory Modifications ........................................................................................................................ 792.26  

XXXXXXX 
. 
 26 12 19 00-0014  Distribution - Single Phase Multiple Building Transformer (26 12 19 00-0001) 

Note: KVA 25 to 250, KVA BIL-95, 125, 150 standard features. Oil filled, self-actuating pressure relief device, 
lighting arrester mounted. Pad HV/LV barrier, etc. with taps 4-1/2 % below or 2-1/2 % above and below. 

. 

. 
 26 12 19 00-0015  Primary, 4.16/4.8 KVA Ground Y Or Delta (26 12 19 00-0014) 

Note: 2.4 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0016 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 4,705.16 545.29 
. 

 26 12 19 00-0017 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 
480/240 Volt, 277 Volt..................................................................................................................................................... 5,371.65 545.29 

. 
 26 12 19 00-0018 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 5,850.10 747.05 
. 

 26 12 19 00-0019 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 7,180.20 747.05 

. 
 26 12 19 00-0020 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 8,039.37 981.53 
. 

 26 12 19 00-0021 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 9,708.15 981.53 

. 
 26 12 19 00-0022 EA  250 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt ................................................................................................................................................................ 15,116.35 1,363.23 

XXXXXXX 
. 
 26 12 19 00-0023  Factory Modifications Material Cost Only (26 12 19 00-0014) 
. 
. 

 26 12 19 00-0024 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 913.95  
. 

 26 12 19 00-0025 EA Lightning Arrestors, Factory Modifications .......................................................................................................................... 231.57  
. 

 26 12 19 00-0026 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications................................................................................................... 720.24  
. 

 26 12 19 00-0027 EA  Loop Feed Air Switch, Factory Modifications ................................................................................................................... 1,172.24  
. 

 26 12 19 00-0028 EA  Loadbreaker Inserts (Two), Factory Modifications .............................................................................................................. 312.93  
. 

 26 12 19 00-0029 EA  Bay-O-Net Fuse 25 Thru 167 KVA Factory Modifications ................................................................................................... 270.71  

XXXXXXX 
. 
 26 12 19 00-0030  Primary, 12.47 KV Ground Y Or Delta (26 12 19 00-0014) 

Note: 7.2 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0031 EA  25 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 5,042.01 545.29 
. 

 26 12 19 00-0032 EA  37.5 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 5,484.13 545.29 

. 
 26 12 19 00-0033 EA  50 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 5,806.04 747.05 
. 

 26 12 19 00-0034 EA  75 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt ........................................................................................................................................................................... 6,911.34 747.05 

. 
 26 12 19 00-0035 EA  100 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 8,597.76 981.53 
. 

 26 12 19 00-0036 EA  167 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt ......................................................................................................................................................................... 10,693.30 981.64 

. 
 26 12 19 00-0037 EA  250 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ......................................................................................................................................................................... 13,544.84 1,363.23 

XXXXXXX 
. 
 26 12 19 00-0038  Oil Filled Distribution Transformer Single Phase Cluster Mounted (26 12 19 00-0001) 

Note: Conventional type. 
. 
. 
 26 12 19 00-0039  13.8/14.4 KV Ground Y Or Delta Primary 120/240V (26 12 19 00-0038) 

Note: 2.5 Taps FCBN and FCAN. 
. 
. 

 26 12 19 00-0040 EA  10 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 3,442.49 385.29 
. 

 26 12 19 00-0041 EA  37.5 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ..................... 4,346.74 541.81 
. 

 26 12 19 00-0042 EA  50 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 6,587.70 866.89 
. 

 26 12 19 00-0043 EA  100 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 11,340.24 866.89 
. 

 26 12 19 00-0044 EA  167 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 15,490.37 1,420.75 
. 

 26 12 19 00-0045 EA  250 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 20,415.74 1,420.75 

XXXXXXX 
. 
 26 12 19 00-0046  Oil Filled Distribution Transformer Single Phase (26 12 19 00-0001) 
. 
. 
 26 12 19 00-0047  7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0048 EA  10 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,352.80 409.37 
. 

 26 12 19 00-0049 EA  15 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,667.37 409.37 
. 

 26 12 19 00-0050 EA  25 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,291.66 577.93 
. 

 26 12 19 00-0051 EA  37.5 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,589.77 577.93 
. 

 26 12 19 00-0052 EA  50 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,445.29 782.62 
. 

 26 12 19 00-0053 EA  100 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,111.19 1,204.02 
. 

 26 12 19 00-0054 EA  167 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 15,311.00 1,204.02 
. 

 26 12 19 00-0055 EA  250 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 20,138.87 1,505.03 

XXXXXXX 
. 
 26 12 19 00-0056  7.2 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0057 EA  10 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,352.80 409.37 
. 

 26 12 19 00-0058 EA  15 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,667.47 409.37 
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. 
 26 12 19 00-0059 EA  25 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,291.66 577.93 

. 
 26 12 19 00-0060 EA  37.5 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,589.77 577.93 

. 
 26 12 19 00-0061 EA  50 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,445.29 782.62 

. 
 26 12 19 00-0062 EA  75 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,774.21 1,059.54 

. 
 26 12 19 00-0063 EA  100 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,111.19 1,059.54 

. 
 26 12 19 00-0064 EA  167 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 15,311.00 1,336.47 

. 
 26 12 19 00-0065 EA  250 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 20,138.87 1,505.03 

XXXXXXX 
. 
 26 12 19 00-0066  2.4 KV Primary, 277 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0067 EA  10 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,634.24 409.37 
. 

 26 12 19 00-0068 EA  15 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,974.08 409.37 
. 

 26 12 19 00-0069 EA  25 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 4,655.30 577.93 
. 

 26 12 19 00-0070 EA  37.5 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................ 6,054.31 577.93 
. 

 26 12 19 00-0071 EA  50 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 6,977.71 782.62 
. 

 26 12 19 00-0072 EA  75 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ......................................... 10,446.74 1,059.54 
. 

 26 12 19 00-0073 EA  100 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 12,094.71 1,059.54 
. 

 26 12 19 00-0074 EA  167 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 16,691.45 1,336.47 
. 

 26 12 19 00-0075 EA  250 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 22,010.24 1,505.03 

XXXXXXX 
. 
 26 12 19 00-0076  2.4 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0077 EA  10 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,352.80 409.37 
. 

 26 12 19 00-0078 EA  15 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,667.37 409.37 
. 

 26 12 19 00-0079 EA  25 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,291.66 786.34 
. 

 26 12 19 00-0080 EA  37.5 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,589.77 1,059.54 
. 

 26 12 19 00-0081 EA  50 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,445.29 782.62 
. 

 26 12 19 00-0082 EA  75 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,607.25 1,059.54 
. 

 26 12 19 00-0083 EA  100 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,109.36 1,059.54 

XXXXXXX 
. 
 26 12 19 00-0084  2.4 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0085 EA  10 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,352.80 409.37 
. 

 26 12 19 00-0086 EA  15 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,667.37 409.37 
. 

 26 12 19 00-0087 EA  25 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,291.66 577.93 
. 

 26 12 19 00-0088 EA  37.5 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,589.77 577.93 
. 

 26 12 19 00-0089 EA  50 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,445.29 782.62 
. 

 26 12 19 00-0090 EA  75 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,607.25 1,059.54 
. 

 26 12 19 00-0091 EA  100 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,109.36 1,059.54 

XXXXXXX 
. 
 26 12 19 00-0092  2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0093 EA  10 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,915.22 421.40 
. 

 26 12 19 00-0094 EA  15 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,173.05 469.57 
. 

 26 12 19 00-0095 EA  25 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,814.73 517.73 
. 

 26 12 19 00-0096 EA  37 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 4,915.99 722.42 
. 

 26 12 19 00-0097 EA  50 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 5,513.09 842.82 
. 

 26 12 19 00-0098 EA  75 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 7,445.46 987.30 
. 

 26 12 19 00-0099 EA  100 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 8,897.14 1,131.78 
. 

 26 12 19 00-0100 EA  167 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 13,598.71 1,444.83 
. 

 26 12 19 00-0101 EA  250 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 18,410.03 1,625.43 

XXXXXXX 
. 
 26 13  Medium-Voltage Switchgear (26 10) 
. 
. 
 26 13 16  Medium-Voltage Fusible Interrupter Switchgear (26 13)
. 
. 
 26 13 16 00-0001  "Switchyard", Substation Secondary Distribution Section (26 13 16) 

Note: Medium voltage, metal clad switchgear, 3 phase, 3 wire with ground. Includes breaker element, housing, 
control switch two lamps - 3 cable terminals. 

. 

. 
 26 13 16 00-0002  4.16 Or 4.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0003 EA  1,200 Amperes, 75 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .......... 12,264.98 1,252.18 
    For Weatherproofing, Add  2,522.71 

. 
 26 13 16 00-0004 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 12,861.29 1,252.18 

    For Weatherproofing, Add  2,653.90 
. 

 26 13 16 00-0005 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 17,482.22 1,595.33 
    For Weatherproofing, Add  3,634.86 

. 
 26 13 16 00-0006 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 23,754.23 1,595.33 

    For Weatherproofing, Add  4,987.85 
. 

 26 13 16 00-0007 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 33,949.69 1,926.44 
    For Weatherproofing, Add  7,198.80 

. 
 26 13 16 00-0008 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 31,033.75 1,926.44 

    For Weatherproofing, Add  6,543.65 

XXXXXXX 
. 
 26 13 16 00-0009  7.2 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0010 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 18,208.02 1,444.83 
    For Weatherproofing, Add  3,812.01 
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. 
 26 13 16 00-0011 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 22,379.94 1,806.04 

    For Weatherproofing, Add  4,670.49 
. 

 26 13 16 00-0012 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 31,384.64 2,167.24 
    For Weatherproofing, Add  6,608.90 

XXXXXXX 
. 
 26 13 16 00-0013  13.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0014 EA  1,200 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 17,591.30 1,444.83 
    For Weatherproofing, Add  3,660.43 

. 
 26 13 16 00-0015 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 24,157.05 1,444.83 

    For Weatherproofing, Add  5,070.26 
. 

 26 13 16 00-0016 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 35,187.96 1,926.44 
    For Weatherproofing, Add  7,457.57 

. 
 26 13 16 00-0017 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 22,135.41 1,926.44 

    For Weatherproofing, Add  4,602.23 
. 

 26 13 16 00-0018 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 32,024.31 2,408.05 
    For Weatherproofing, Add  6,743.26 

. 
 26 13 16 00-0019 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 44,698.26 2,408.05 

    For Weatherproofing, Add  9,495.14 
. 

 26 13 16 00-0020 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 30,862.26 2,408.05 
    For Weatherproofing, Add  6,477.54 

. 
 26 13 16 00-0021 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 42,676.00 2,408.05 

    For Weatherproofing, Add  9,041.88 
. 

 26 13 16 00-0022 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 55,220.02 2,408.05 
    For Weatherproofing, Add  11,768.76 

XXXXXXX 
. 
 26 13 16 00-0023  4.16 Or 4.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0024 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 5,550.02 788.63 

    For Weatherproofing, Add  1,110.40 
. 

 26 13 16 00-0025 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 7,166.63 788.63 

    For Weatherproofing, Add  1,466.05 
. 

 26 13 16 00-0026 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 7,810.50 1,047.50 

    For Weatherproofing, Add  1,571.99 
. 

 26 13 16 00-0027 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 9,678.47 1,294.32 

    For Weatherproofing, Add  1,948.01 
. 

 26 13 16 00-0028 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section .......................................................................................................................................................................... 12,950.34 1,294.32 

    For Weatherproofing, Add  2,667.82 

XXXXXXX 
. 
 26 13 16 00-0029  7.2 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0030 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .................. 7,001.63 1,204.02 
    For Weatherproofing, Add  1,414.38 

. 
 26 13 16 00-0031 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .................. 9,156.26 1,204.02 

    For Weatherproofing, Add  1,852.92 
. 

 26 13 16 00-0032 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 13,896.21 1,204.02 
    For Weatherproofing, Add  2,860.71 

XXXXXXX 
. 
 26 13 16 00-0033  13.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0034 EA 1,200 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 7,239.16 1,023.42 
    For Weatherproofing, Add  1,450.01 

. 
 26 13 16 00-0035 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 7,707.02 1,023.42 

    For Weatherproofing, Add  1,552.94 
. 

 26 13 16 00-0036 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 11,004.39 1,264.22 
    For Weatherproofing, Add  2,243.16 

. 
 26 13 16 00-0037 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 9,890.16 1,517.07 

    For Weatherproofing, Add  1,963.00 
. 

 26 13 16 00-0038 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 12,094.92 1,517.07 
    For Weatherproofing, Add  2,448.05 

. 
 26 13 16 00-0039 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 13,912.74 1,769.91 

    For Weatherproofing, Add  2,812.18 
. 

 26 13 16 00-0040 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 13,108.42 2,022.76 
    For Weatherproofing, Add  2,600.08 

. 
 26 13 16 00-0041 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 14,619.19 2,022.76 

    For Weatherproofing, Add  2,932.44 
. 

 26 13 16 00-0042 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 17,966.34 2,263.56 
    For Weatherproofing, Add  3,633.35 

XXXXXXX 
. 
 26 13 16 00-0043  Accessories For Substation Secondary Distribution Sections (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0044 EA  1,200 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 3,578.82 762.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  457.80 

NOT FOR BID
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. 
 26 13 16 00-0045 EA  2,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 4,451.07 846.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  508.03 
. 

 26 13 16 00-0046 EA  3,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 5,791.48 1,018.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  611.18 

. 
 26 13 16 00-0047 EA  3-Phase Pothead Termination Accessories, Secondary Distribution Section .................................................................. 3,851.97 1,531.88 

. 
 26 13 16 00-0048 EA  5 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 4,271.31 97.44 

. 
 26 13 16 00-0049 EA  5 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 5,699.32 97.44 

. 
 26 13 16 00-0050 EA  5 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 10,422.27 97.44 

. 
 26 13 16 00-0051 EA  15 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 8,194.44 97.44 

. 
 26 13 16 00-0052 EA  15 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 8,944.06 97.44 

. 
 26 13 16 00-0053 EA  15 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ........................................... 12,168.44 97.44 

. 
 26 13 16 00-0054 EA  6 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section .............................................................. 1,944.44 97.44 

. 
 26 13 16 00-0055 EA  9 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section .............................................................. 2,195.44 97.44 

. 
 26 13 16 00-0056 EA  15 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................ 3,325.64 97.44 

. 
 26 13 16 00-0057 EA  Overcurrent Phase Protection, Time And Instantaneous Device 67 ................................................................................ 2,135.06 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 16 00-0058 EA  AC Ammeter With Switch .................................................................................................................................................... 846.12 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 13 16 00-0059 EA AC Voltmeter With Switch And Potential Transformer ........................................................................................................ 846.12 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 16 00-0060 EA  Indicating Wattmeter ........................................................................................................................................................ 1,242.30 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 13 16 00-0061 EA  Indicating Varmeter .......................................................................................................................................................... 1,462.10 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 16 00-0062 EA Indicating Watt-hour Meter, 2 Element ................................................................................................................................ 924.82 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 13 16 00-0063 EA  Ground Protection, Time Or Instantaneous Device 67N .................................................................................................. 2,214.30 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 16 00-0064 EA  Differential Generator Protection Single Phase NEMA Device 87 ................................................................................... 4,039.30 97.44 
. 

 26 13 16 00-0065 EA  Current Transformers 5 And 15 KV Single Secondary ........................................................................................................ 579.52 97.44 
. 

 26 13 16 00-0066 EA Potential Transformers 5 KV And 15 KV With Primary Fuses .......................................................................................... 2,701.52 97.44 

XXXXXXX 
. 
 26 13 19  Medium-Voltage Vacuum Interrupter Switchgear (26 13)
. 
. 
 26 13 19 00-0001  Vacuum Circuit Breakers 13.8 KV (26 13 19) 
. 
. 

 26 13 19 00-0002 EA  1,200 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 43,691.00 1,505.03 
. 

 26 13 19 00-0003 EA  1,200 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 48,269.81 1,902.36 
. 

 26 13 19 00-0004 EA  1,200 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 54,812.36 1,902.36 
. 

 26 13 19 00-0005 EA  2,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 50,030.42 1,505.03 
. 

 26 13 19 00-0006 EA  2,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 56,237.79 1,505.03 
. 

 26 13 19 00-0007 EA  2,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 64,107.50 1,769.91 
. 

 26 13 19 00-0008 EA  3,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 66,191.10 2,022.76 
. 

 26 13 19 00-0009 EA  3,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 72,429.99 2,022.76 
. 

 26 13 19 00-0010 EA  3,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV  Substation, Secondary Distribution Section ............... 79,155.81 2,275.60 

XXXXXXX 
. 
 26 13 29  Medium-Voltage Compartmentalized Switchgear (26 13)
. 
. 
 26 13 29 00-0001  Substation Secondary Distribution Section (26 13 29) 

Note: Low voltage drawout switchgear 277/480 volt, 3 phase 4 wire. 
. 
. 
 26 13 29 00-0002  Switchgear Compartment Complete With Air Circuit Breaker (26 13 29 00-0001) 

Note: With solid state long - time and instantaneous trips. 
. 
. 

 26 13 29 00-0003 EA  800 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-206 ....................................................... 13,929.18 949.49 
. 

 26 13 29 00-0004 EA  1,600 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-416 .................................................... 22,053.96 1,435.55 
. 

 26 13 29 00-0005 EA  2,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-420 .................................................... 29,864.08 1,763.35 
. 

 26 13 29 00-0006 EA  3,200 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-632 .................................................... 49,489.83 2,045.94 
. 

 26 13 29 00-0007 EA  4,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-840 .................................................... 63,577.16 2,328.52 

XXXXXXX 
. 
 26 13 29 00-0008  Switchgear Compartment Without Circuit Breaker (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0009 EA  800 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............................ 6,168.18 288.24 
. 

 26 13 29 00-0010 EA  1,600 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 7,127.33 288.24 
. 

 26 13 29 00-0011 EA  2,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 9,324.30 423.88 
. 

 26 13 29 00-0012 EA  3,200 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 13,308.69 423.88 
. 

 26 13 29 00-0013 EA  4,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 22,202.50 621.69 

XXXXXXX 
. 
 26 13 29 00-0014  Switchgear Compartment, Blank, Use As Filler Or Metering (26 13 29 00-0001) 

Note: No provisions for future breaker. 
. 
. 

 26 13 29 00-0015 EA  600 To 2,000 Amperes, Blank Section Filler, Secondary Distribution Section ................................................................. 3,427.64 322.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  184.20 

. 
 26 13 29 00-0016 EA  3,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 4,281.91 322.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.24 
. 

 26 13 29 00-0017 EA  4,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 5,603.03 497.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  310.85 

XXXXXXX 
. 
 26 13 29 00-0018  Accessories For Substation Secondary Distribution (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0019 EA  Short Time Delay Accessories, Secondary Distribution Section ...................................................................................... 1,838.87  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

NOT FOR BID
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. 
 26 13 29 00-0020 EA  Key Interlock Accessories, Secondary Distribution Section ............................................................................................. 1,444.01  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 29 00-0021 EA  Ammeter And Switch Complete Accessories, Secondary Distribution Section ................................................................ 4,446.43 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 13 29 00-0022 EA  Voltmeter And Switch Complete Accessories, Secondary Distribution Section ............................................................... 4,446.43 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 29 00-0023 EA  Wattmeter - Complete Accessories, Secondary Distribution Section ............................................................................... 5,861.96 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 13 29 00-0024 EA Watt-hour Meter - Complete Accessories, Secondary Distribution Section...................................................................... 7,575.49 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 29 00-0025 EA  Circuit Breaker Lifting Device Accessories, Secondary Distribution Section .................................................................... 3,323.96 111.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.66 

. 
 26 13 29 00-0026 EA  Weatherproofing, Per Vertical Section Accessories, Secondary Distribution Section .................................................... 10,925.93 1,645.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  987.60 
. 

 26 13 29 00-0027 EA  Current Transformer, Single Section 5 To 800 Single Secondary 5 To 800 ..................................................................... 2,047.48 97.44 
. 

 26 13 29 00-0028 EA  Potential Transformers Each With Fuses Accessories, Secondary Distribution Section .................................................. 2,394.32 97.44 
. 

 26 13 29 00-0029 EA  Shunt Trip And Auxiliary Switch Accessories, Secondary Distribution Section ................................................................ 1,277.05 48.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.23 

. 
 26 13 29 00-0030 EA  3 Current Limiting Fuses 15 KV Accessories, Secondary Distribution Section ................................................................ 9,500.11 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 13 29 00-0031 EA  3 Phase Surge Capacitors 15 KV Accessories, Secondary Distribution Section ............................................................. 1,217.45 48.72 

XXXXXXX 
. 
 26 18  Medium-Voltage Circuit Protection Devices (26 10) 
. 
. 
 26 18 36  Medium-Voltage Enclosed Fuses (26 18)
. 
. 
 26 18 36 00-0001  Sectionalizing Switch (26 18 36) 
. 
. 
 26 18 36 00-0002  Pad Mounted Metal Enclosed Oil Filled Switching Units (26 18 36 00-0001) 

Note: 15 KV - 25 KV. 
. 
. 
 26 18 36 00-0003  Sectionalizing Tapping And Fusing Underground Feeders (26 18 36 00-0002) 

Note: 200 Amp replaceable bushing wells recessed locking assembly oil level and oil fill plugs. 
. 
. 

 26 18 36 00-0004 EA 3 Phase, 1 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 29,439.65 817.94 
. 

 26 18 36 00-0005 EA 3 Phase, 2 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 33,072.59 817.94 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 21  Low-Voltage Electrical Service Entrance (26 20) 

See CSI section 26 05 13 00-0000 for wire and cables. 
. 
. 
 26 21 13  Low-Voltage Overhead Electrical Service Entrance (26 21)
. 
. 
 26 21 13 00-0001  Service Drop Cable And Weatherheads (26 21 13) 
. 
. 
 26 21 13 00-0002  600 Volt Insulated Stranded Conductors (26 21 13 00-0001) 
. 
. 
 26 21 13 00-0003  Aluminum Duplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0004 LF #6 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 7.39 2.87 
. 

 26 21 13 00-0005 LF #4 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 8.81 3.39 
. 

 26 21 13 00-0006 LF #2 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 10.13 3.82 
. 

 26 21 13 00-0007 LF 1/0 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 13.10 4.82 

XXXXXXX 
. 
 26 21 13 00-0008  Aluminum Triplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0009 LF #6 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 8.86 3.39 
. 

 26 21 13 00-0010 LF #4 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 10.06 3.82 
. 

 26 21 13 00-0011 LF #2 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 12.73 4.82 
. 

 26 21 13 00-0012 LF 1/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 15.72 5.88 
. 

 26 21 13 00-0013 LF 2/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 20.66 7.77 
. 

 26 21 13 00-0014 LF 4/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 25.97 9.63 
. 

 26 21 13 00-0015 LF 336 MCM, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ....................................... 32.68 11.47 

XXXXXXX 
. 
 26 21 13 00-0016  Aluminum Quadruplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0017 LF #6 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................. 10.07 3.82 
. 

 26 21 13 00-0018 LF #4 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................. 12.72 4.82 
. 

 26 21 13 00-0019 LF #2 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................. 16.36 6.17 
. 

 26 21 13 00-0020 LF 1/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 20.96 7.77 
. 

 26 21 13 00-0021 LF 2/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 23.27 8.60 
. 

 26 21 13 00-0022 LF 3/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 26.46 9.63 
. 

 26 21 13 00-0023 LF 4/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 31.32 11.47 
. 

 26 21 13 00-0024 LF 336 MCM, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 36.78 12.68 

XXXXXXX 
. 
 26 21 13 00-0025  Weatherproof Conduit Hubs (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0026 EA  1/2" Weatherproof Conduit Hubs .......................................................................................................................................... 48.92 18.78 
. 

 26 21 13 00-0027 EA  3/4" Weatherproof Conduit Hubs .......................................................................................................................................... 55.77 21.33 
. 

 26 21 13 00-0028 EA  1" Weatherproof Conduit Hubs ............................................................................................................................................. 64.31 23.89 
. 

 26 21 13 00-0029 EA  1-1/4" Weatherproof Conduit Hubs ....................................................................................................................................... 89.00 32.00 
. 

 26 21 13 00-0030 EA  1-1/2" Weatherproof Conduit Hubs ....................................................................................................................................... 97.55 34.56 
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. 
 26 21 13 00-0031 EA  2" Weatherproof Conduit Hubs ........................................................................................................................................... 123.66 40.10 

. 
 26 21 13 00-0032 EA  2-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 158.51 45.22 

. 
 26 21 13 00-0033 EA  3" Weatherproof Conduit Hubs ........................................................................................................................................... 202.05 53.33 

. 
 26 21 13 00-0034 EA  4" Weatherproof Conduit Hubs ........................................................................................................................................... 364.25 106.66 

XXXXXXX 
. 
 26 21 13 00-0035  Service Entrance Cap, Threaded Weatherhead, Galvanized (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0036 EA  1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #14 Through #10 AWG Cable Service ....................... 54.24 18.78 
. 

 26 21 13 00-0037 EA  3/4" Galvanized Threaded Service Entrance Weatherhead Cap For #12 Through #8 AWG Cable Service ......................... 62.14 21.33 
. 

 26 21 13 00-0038 EA  1" Galvanized Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ................................................. 70.98 23.89 
. 

 26 21 13 00-0039 EA 1-1/4" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ........................ 95.34 32.00 
. 

 26 21 13 00-0040 EA 1-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ...................... 107.31 34.56 
. 

 26 21 13 00-0041 EA 2" Galvanized Threaded Service Entrance Weatherhead Cap For 1/0 Through 2/0 AWG Cable Service .......................... 139.33 40.10 
. 

 26 21 13 00-0042 EA 2-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For 3/0 Through 4/0 Cable Service ............................. 227.39 45.22 
. 

 26 21 13 00-0043 EA  3" Galvanized Threaded Service Entrance Weatherhead Cap For 250 Through 350 MCM Cable Service ........................ 259.43 53.33 
. 

 26 21 13 00-0044 EA  4" Galvanized Threaded Service Entrance Weatherhead Cap For 600 Through 750 MCM Cable Service ........................ 432.54 106.66 

XXXXXXX 
. 
 26 21 13 00-0045  Service Entrance Cap, Clamp-On Weatherhead, Aluminum (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0046 EA 1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ................................. 52.64 18.78 
. 

 26 21 13 00-0047 EA 3/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ................................... 59.46 21.33 
. 

 26 21 13 00-0048 EA 1" Aluminum Clamp-On Service Entrance Weatherhead Cap For #6 AWG Cable Service .................................................. 67.35 23.79 
. 

 26 21 13 00-0049 EA 1-1/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service .................................. 89.60 32.00 
. 

 26 21 13 00-0050 EA 1-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service .................................. 99.57 34.56 
. 

 26 21 13 00-0051 EA 2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .................................... 117.19 40.10 
. 

 26 21 13 00-0052 EA 2-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ........................................ 185.87 45.22 
. 

 26 21 13 00-0053 EA 3" Aluminum Clamp-On Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service .................................. 238.55 53.33 
. 

 26 21 13 00-0054 EA 3-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 400 To 500 MCM Cable Service ............................ 337.40 79.99 
. 

 26 21 13 00-0055 EA 4" Aluminum Clamp-On Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service .................................. 407.69 106.66 

XXXXXXX 
. 
 26 21 13 00-0056  Service Entrance Cap, Threaded Weatherhead, Polyvinyl Chloride (PVC) (26 

21 13 00-0002) 
. 
. 

 26 21 13 00-0057 EA  1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ........... 50.15 18.78 
. 

 26 21 13 00-0058 EA  3/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ............. 57.28 21.33 
. 

 26 21 13 00-0059 EA  1" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ............................ 64.81 23.79 
. 

 26 21 13 00-0060 EA 1-1/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ............ 86.45 32.00 
. 

 26 21 13 00-0061 EA 1-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ............ 93.96 34.56 
. 

 26 21 13 00-0062 EA 2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .............. 113.62 40.10 
. 

 26 21 13 00-0063 EA 2-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ................. 174.59 45.22 
. 

 26 21 13 00-0064 EA  3" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service ............ 197.51 53.33 
. 

 26 21 13 00-0065 EA  3-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 400 To 500 MCM Cable 
Service ............................................................................................................................................................................... 331.19 79.99 

. 
 26 21 13 00-0066 EA  4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service ............ 455.78 106.66 

XXXXXXX 
. 
 26 21 16  Low-Voltage Underground Electrical Service Entrance (26 21)
. 
. 
 26 21 16 00-0001  Aluminum Triplex For Underground Service, Direct Burial (26 21 16) 

Note: Excludes excavation and backfill. 
. 
. 

 26 21 16 00-0002 MLF #6 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,129.32 1,070.25 
. 

 26 21 16 00-0003 MLF #4 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,436.03 1,133.23 
. 

 26 21 16 00-0004 MLF #2 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,846.29 1,204.02 
. 

 26 21 16 00-0005 MLF 1/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,204.62 1,204.02 
. 

 26 21 16 00-0006 MLF 2/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,591.45 1,284.34 
. 

 26 21 16 00-0007 MLF 3/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 5,385.14 1,481.92 
. 

 26 21 16 00-0008 MLF 4/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 6,775.67 1,926.44 

XXXXXXX 
. 
 26 22  Low-Voltage Transformers (26 20) 
. 
. 
 26 22 13  Low-Voltage Distribution Transformers (26 22)
. 
. 
 26 22 13 00-0001  Single Phase General Purpose "Dry Type" Transformers (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor Use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0002  480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 00-0001) 

Note: 2-2.5 Percent taps above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0003 EA  1 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 794.95 274.39 
. 

 26 22 13 00-0004 EA  3 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ................................................. 1,033.30 329.28 
. 

 26 22 13 00-0005 EA  5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ................................................. 1,221.92 343.55 
. 

 26 22 13 00-0006 EA  7.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .............................................. 1,412.06 356.72 
. 

 26 22 13 00-0007 EA  10 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,863.41 384.15 
. 

 26 22 13 00-0008 EA  15 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,167.53 411.59 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  67.22 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  100.83 

. 
 26 22 13 00-0009 EA  25 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,361.87 439.03 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  74.19 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  111.29 
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. 
 26 22 13 00-0010 EA  37.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................ 2,371.04 493.91 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  69.16 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  103.74 

. 
 26 22 13 00-0011 EA  50 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,780.69 548.79 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  84.16 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  126.23 

. 
 26 22 13 00-0012 EA  75 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 3,598.56 658.55 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  114.07 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  171.11 

. 
 26 22 13 00-0013 EA  100 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 4,487.35 768.31 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  147.54 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  221.31 

. 
 26 22 13 00-0014 EA  167 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 6,870.00 987.83 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  244.72 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  367.08 

. 
 26 22 13 00-0015 EA  250 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 11,699.75 1,207.34 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  464.25 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  696.38 

. 
 26 22 13 00-0016 EA  333 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 17,724.06 1,371.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  749.01 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,123.51 

XXXXXXX 
. 
 26 22 13 00-0017  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 1-10 Percent x 2-5 percent FCBN taps. 

. 

. 
 26 22 13 00-0018 EA  3 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .......................................... 918.74 329.28 

. 
 26 22 13 00-0019 EA  5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ....................................... 1,038.35 343.00 

. 
 26 22 13 00-0020 EA  7.5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .................................... 1,206.86 356.72 

. 
 26 22 13 00-0021 EA  10 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,380.87 384.15 

XXXXXXX 
. 
 26 22 13 00-0022  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 2-5 Percent x 4 - 2.5 percent FCBN taps. 

. 

. 
 26 22 13 00-0023 EA  15 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,167.53 411.59 

. 
 26 22 13 00-0024 EA  25 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,361.87 439.03 

XXXXXXX 
. 
 26 22 13 00-0025  1 Phase Mounting Brackets (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0026 EA  1 Phase Mounting Brackets (Set Of 2) For Transformers Up To 100 KVA ......................................................................... 530.88 194.87 

XXXXXXX 
. 
 26 22 13 00-0027  1 Phase Weathershields (26 22 13 00-0001) 

Note: Use with types DT-3 and DS-3. 
. 
. 

 26 22 13 00-0028 EA 37.5 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................ 48.43  
. 

 26 22 13 00-0029 EA 50 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 61.73  
. 

 26 22 13 00-0030 EA 75 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 73.61  
. 

 26 22 13 00-0031 EA 100 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 87.81  
. 

 26 22 13 00-0032 EA 167 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 118.81  
. 

 26 22 13 00-0033 EA 250 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 142.05  
. 

 26 22 13 00-0034 EA 333 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 174.34  

XXXXXXX 
. 
 26 22 13 00-0035  Packaged Power Supply (26 22 13 00-0001) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0036 EA  5 KVA, 480 Volt - 120/240 Volt, Transformer With 6 - 1 Pole / 3 - 2 Pole Max 20 Amperes Breakers ............................. 1,397.95 343.00 
. 

 26 22 13 00-0037 EA  7.5 KVA, 480 Volt - 120/240 Volt, Transformer With 8 - 1 Pole / 4 - 2 Pole Max 30 Amperes Breakers .......................... 1,545.90 356.72 
. 

 26 22 13 00-0038 EA  10 KVA, 480 Volt - 120/240 Volt, Transformer With 10 - 1 Pole / 5 - 2 Pole Max 40 Amperes Breakers ......................... 1,672.58 384.15 
. 

 26 22 13 00-0039 EA  15 KVA, 480 Volt - 120/240 Volt, Transformer With 16 - 1 Pole / 8 - 2 Pole Max 60 Amperes Breakers ......................... 1,996.83 411.59 
. 

 26 22 13 00-0040 EA  25 KVA, 480 Volt - 120/240 Volt, Transformer With 24 - 1 Pole / 12 - 2 Pole Max 100 Amperes Breakers ..................... 2,628.64 439.03 

XXXXXXX 
. 
 26 22 13 00-0041  240 Volt, 120/240 Volt, Single Phase Isolation Transformer Computer 

Grade (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0042 EA 0.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,029.84 246.95 
. 

 26 22 13 00-0043 EA  1 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ...................................................................................... 1,381.74 274.39 
. 

 26 22 13 00-0044 EA  2.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,620.63 329.28 
. 

 26 22 13 00-0045 EA  5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ...................................................................................... 1,770.76 343.00 
. 

 26 22 13 00-0046 EA  7.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,966.07 356.72 
. 

 26 22 13 00-0047 EA  10 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................... 2,460.03 384.15 
. 

 26 22 13 00-0048 EA  15 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................... 3,106.37 411.59 

XXXXXXX 
. 
 26 22 13 00-0049  1 Phase, 208/600 Volt, Dry General Purpose Transformer (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0050 EA  15 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,729.26 411.59 
. 

 26 22 13 00-0051 EA  25 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,880.45 439.03 
. 

 26 22 13 00-0052 EA  30 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 4,041.90 466.47 
. 

 26 22 13 00-0053 EA  37.5 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ........................................................... 5,211.40 493.91 
. 

 26 22 13 00-0054 EA  45 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 5,423.62 521.35 
. 

 26 22 13 00-0055 EA  50 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 7,085.33 548.79 

XXXXXXX 

NOT FOR BID



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 22 Low-Voltage Transformers 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 436 County of San Bernardino

. 
 26 22 13 00-0056  3 Phase General Purpose "Dry Type" Transformer (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0057  Packaged Power Supply (26 22 13 00-0056) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0058 EA  15 KVA, 480 Volt - 208/120 Volt, Transformer With 12 - 1 Pole / 4 - 3 Pole Max, 40 Amperes Breakers ........................ 5,772.35 1,179.89 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  170.63 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  255.94 

. 
 26 22 13 00-0059 EA  22.5 KVA, 480 Volt - 208/120 Volt, Transformer With 18 - 1 Pole / 6 - 3 Pole Max, 60 Amperes Breakers ..................... 6,753.32 1,262.22 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  211.44 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  317.17 

. 
 26 22 13 00-0060 EA  30 KVA, 480 Volt - 208/120 Volt, Transformer With 24 - 1 Pole / 8 - 3 Pole Max, 80 Amperes Breakers ........................ 7,932.73 1,371.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  259.44 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  389.16 

XXXXXXX 
. 
 26 22 13 00-0061  Drive Isolation Transformers (26 22 13 00-0056) 

Note: Only use in step-up applications. 
. 
. 
 26 22 13 00-0062  230 Volt Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0063 EA  7.5 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 3,898.40 439.03 
. 

 26 22 13 00-0064 EA  11 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,518.18 466.47 
. 

 26 22 13 00-0065 EA  15 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,686.05 493.91 
. 

 26 22 13 00-0066 EA  20 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,474.54 521.35 
. 

 26 22 13 00-0067 EA  27 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,700.28 576.23 
. 

 26 22 13 00-0068 EA  34 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,264.99 631.11 
. 

 26 22 13 00-0069 EA  40 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,058.65 685.99 
. 

 26 22 13 00-0070 EA  51 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,185.88 768.31 
. 

 26 22 13 00-0071 EA  63 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,826.75 795.75 
. 

 26 22 13 00-0072 EA  75 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 10,103.32 823.19 
. 

 26 22 13 00-0073 EA  93 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 12,542.84 850.62 
. 

 26 22 13 00-0074 EA  118 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,160.73 1,042.70 
. 

 26 22 13 00-0075 EA  145 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 15,736.23 1,097.58 
. 

 26 22 13 00-0076 EA  175 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 17,932.36 1,152.45 
. 

 26 22 13 00-0077 EA  220 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 21,843.65 1,371.97 
. 

 26 22 13 00-0078 EA  275 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 28,760.86 1,618.93 
. 

 26 22 13 00-0079 EA  330 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 30,424.82 1,783.56 
. 

 26 22 13 00-0080 EA  440 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 36,875.25 1,975.64 
. 

 26 22 13 00-0081 EA  550 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 45,295.20 2,195.16 

XXXXXXX 
. 
 26 22 13 00-0082  208V Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0083 EA  7.5 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 4,052.14 439.03 
. 

 26 22 13 00-0084 EA  11 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,700.67 466.47 
. 

 26 22 13 00-0085 EA  15 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,874.29 493.91 
. 

 26 22 13 00-0086 EA  20 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,700.12 521.35 
. 

 26 22 13 00-0087 EA  27 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,931.77 576.23 
. 

 26 22 13 00-0088 EA  30 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,464.75 603.67 
. 

 26 22 13 00-0089 EA  45 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,402.99 713.42 
. 

 26 22 13 00-0090 EA  51 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,524.32 768.31 
. 

 26 22 13 00-0091 EA  63 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 9,195.02 795.75 
. 

 26 22 13 00-0092 EA  75 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 10,533.78 823.19 
. 

 26 22 13 00-0093 EA  93 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 13,094.68 850.62 
. 

 26 22 13 00-0094 EA  118 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,775.37 1,042.70 
. 

 26 22 13 00-0095 EA  145 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 16,425.47 1,097.58 
. 

 26 22 13 00-0096 EA  175 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 18,727.79 1,152.45 
. 

 26 22 13 00-0097 EA  220 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 22,815.82 1,371.97 

XXXXXXX 
. 
 26 22 13 00-0098  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCBN Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0099 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,873.52 452.75 
. 

 26 22 13 00-0100 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,688.20 493.91 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  135.02 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  202.53 

XXXXXXX 
. 
 26 22 13 00-0101  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 4-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0102 EA  30 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,173.62 603.67 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  148.31 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  222.47 
    For K4 Factor Rating, Add  2,076.40 
    For K13 Factor Rating, Add  2,966.28 
    For K20 Factor Rating, Add  3,856.16 

. 
 26 22 13 00-0103 EA  37.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................ 4,983.58 658.55 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  183.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  274.99 
    For K4 Factor Rating, Add  2,566.54 
    For K13 Factor Rating, Add  3,666.49 
    For K20 Factor Rating, Add  4,766.44 

NOT FOR BID
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. 
 26 22 13 00-0104 EA  45 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 5,229.94 713.42 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  190.15 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  285.23 
    For K4 Factor Rating, Add  2,662.16 
    For K13 Factor Rating, Add  3,803.08 
    For K20 Factor Rating, Add  4,944.00 

. 
 26 22 13 00-0105 EA  50 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,734.57 768.31 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  259.90 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  389.85 
    For K4 Factor Rating, Add  3,638.57 
    For K13 Factor Rating, Add  5,197.96 
    For K20 Factor Rating, Add  6,757.35 

. 
 26 22 13 00-0106 EA  75 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,692.81 823.19 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  252.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  378.48 
    For K4 Factor Rating, Add  3,532.51 
    For K13 Factor Rating, Add  5,046.44 
    For K20 Factor Rating, Add  6,560.37 

. 
 26 22 13 00-0107 EA  112.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry .......................................... 8,301.94 987.83 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  316.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  474.47 
    For K4 Factor Rating, Add  4,428.41 
    For K13 Factor Rating, Add  6,326.30 
    For K20 Factor Rating, Add  8,224.19 

. 
 26 22 13 00-0108 EA  150 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 10,632.25 1,097.58 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  421.85 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  632.78 
    For K4 Factor Rating, Add  5,905.96 
    For K13 Factor Rating, Add  8,437.09 
    For K20 Factor Rating, Add  10,968.22 

. 
 26 22 13 00-0109 EA  225 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 14,401.37 1,371.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  582.87 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  874.31 
    For K4 Factor Rating, Add  8,160.19 
    For K13 Factor Rating, Add  11,657.42 
    For K20 Factor Rating, Add  15,154.65 

. 
 26 22 13 00-0110 EA  300 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 17,577.06 1,701.25 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  708.73 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,063.09 
    For K4 Factor Rating, Add  9,922.19 
    For K13 Factor Rating, Add  14,174.56 
    For K20 Factor Rating, Add  18,426.93 

. 
 26 22 13 00-0111 EA  500 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 24,927.14 2,085.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,037.82 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,556.73 
    For K4 Factor Rating, Add  14,529.44 
    For K13 Factor Rating, Add  20,756.34 
    For K20 Factor Rating, Add  26,983.24 

. 
 26 22 13 00-0112 EA  750 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 55,678.34 2,508.35 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  2,531.47 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  3,797.21 
    For K4 Factor Rating, Add  35,440.63 
    For K13 Factor Rating, Add  50,629.47 
    For K20 Factor Rating, Add  65,818.31 

. 
 26 22 13 00-0113 EA  1,000 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 72,894.47 2,743.95 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  3,370.33 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  5,055.49 
    For K4 Factor Rating, Add  47,184.60 
    For K13 Factor Rating, Add  67,406.57 
    For K20 Factor Rating, Add  87,628.54 

XXXXXXX 
. 
 26 22 13 00-0114  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 2-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0115 EA  6 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,384.48 425.31 
    For K4 Factor Rating, Add  1,073.70 
    For K13 Factor Rating, Add  1,533.86 
    For K20 Factor Rating, Add  1,994.02 

. 
 26 22 13 00-0116 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,873.52 452.75 

    For K4 Factor Rating, Add  1,377.61 
    For K13 Factor Rating, Add  1,968.02 
    For K20 Factor Rating, Add  2,558.43 

. 
 26 22 13 00-0117 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,688.20 493.91 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  135.02 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  202.53 
    For K4 Factor Rating, Add  1,890.26 
    For K13 Factor Rating, Add  2,700.37 
    For K20 Factor Rating, Add  3,510.48 

XXXXXXX 
. 
 26 22 13 00-0118  480 Volt x 480Y/277 Volt, 2-2.5 Percent FCAN And 4 Percent FCBN Taps 

(26 22 13 00-0056) 

NOT FOR BID
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. 
 26 22 13 00-0119 EA  30 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,853.78 603.67 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  282.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  423.48 
    For K4 Factor Rating, Add  3,952.51 
    For K13 Factor Rating, Add  5,646.44 
    For K20 Factor Rating, Add  7,340.37 

. 
 26 22 13 00-0120 EA  45 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 7,710.22 713.42 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  314.17 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  471.25 
    For K4 Factor Rating, Add  4,398.35 
    For K13 Factor Rating, Add  6,283.36 
    For K20 Factor Rating, Add  8,168.37 

. 
 26 22 13 00-0121 EA  75 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................. 11,202.61 823.19 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  477.81 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  716.72 
    For K4 Factor Rating, Add  6,689.37 
    For K13 Factor Rating, Add  9,556.24 
    For K20 Factor Rating, Add  12,423.11 

. 
 26 22 13 00-0122 EA  112.5 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 14,029.48 987.83 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  602.69 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  904.04 
    For K4 Factor Rating, Add  8,437.69 
    For K13 Factor Rating, Add  12,053.84 
    For K20 Factor Rating, Add  15,669.99 

. 
 26 22 13 00-0123 EA  150 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 16,827.71 1,097.58 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  731.63 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,097.44 
    For K4 Factor Rating, Add  10,242.79 
    For K13 Factor Rating, Add  14,632.55 
    For K20 Factor Rating, Add  19,022.32 

. 
 26 22 13 00-0124 EA  225 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 21,543.93 1,371.97 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  940.00 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,410.00 
    For K4 Factor Rating, Add  13,159.99 
    For K13 Factor Rating, Add  18,799.98 
    For K20 Factor Rating, Add  24,439.97 

. 
 26 22 13 00-0125 EA  300 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 26,219.64 1,701.25 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,140.86 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,711.29 
    For K4 Factor Rating, Add  15,972.00 
    For K13 Factor Rating, Add  22,817.14 
    For K20 Factor Rating, Add  29,662.28 

. 
 26 22 13 00-0126 EA  500 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 41,646.72 2,085.40 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,873.80 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  2,810.69 
    For K4 Factor Rating, Add  26,233.14 
    For K13 Factor Rating, Add  37,475.92 
    For K20 Factor Rating, Add  48,718.70 

XXXXXXX 
. 
 26 22 13 00-0127  3 Phase 60 Hz K20 Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0128  3 Phase 60 Hz K20 Dry Type Transformers, 115 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0129 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,471.12 493.91 
. 

 26 22 13 00-0130 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,141.00 603.67 
. 

 26 22 13 00-0131 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 7,416.81 713.42 
. 

 26 22 13 00-0132 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 9,411.11 823.19 
. 

 26 22 13 00-0133 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 13,953.14 987.83 
. 

 26 22 13 00-0134 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 16,894.50 1,097.58 
. 

 26 22 13 00-0135 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 19,719.04 1,371.97 
. 

 26 22 13 00-0136 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 30,964.36 1,701.25 

XXXXXXX 
. 
 26 22 13 00-0137  3 Phase 60 Hz K20 Dry Type Transformers, 80 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0138 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,969.68 493.91 
. 

 26 22 13 00-0139 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,928.21 603.67 
. 

 26 22 13 00-0140 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 8,614.32 713.42 
. 

 26 22 13 00-0141 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................... 10,961.68 823.19 
. 

 26 22 13 00-0142 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 16,348.17 987.83 
. 

 26 22 13 00-0143 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 19,835.80 1,097.58 
. 

 26 22 13 00-0144 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 23,113.58 1,371.97 
. 

 26 22 13 00-0145 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 36,477.21 1,701.25 

XXXXXXX 
. 
 26 22 13 00-0146  NEMA Premium Efficient Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0147  Aluminum Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 

00-0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0148  150 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 

NOT FOR BID
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. 

. 
 26 22 13 00-0149 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,181.06 490.76 
. 

 26 22 13 00-0150 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,880.59 599.82 

. 
 26 22 13 00-0151 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,675.43 708.88 
. 

 26 22 13 00-0152 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,251.83 817.94 

. 
 26 22 13 00-0153 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 8,342.56 981.53 
. 

 26 22 13 00-0154 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 10,353.16 1,090.59 

. 
 26 22 13 00-0155 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 13,710.79 1,363.23 
. 

 26 22 13 00-0156 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 19,257.20 1,690.40 

XXXXXXX 
. 
 26 22 13 00-0157  115 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0158 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,842.84 490.76 

. 
 26 22 13 00-0159 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,682.21 599.82 
. 

 26 22 13 00-0160 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,652.94 708.88 

. 
 26 22 13 00-0161 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 7,636.84 817.94 
. 

 26 22 13 00-0162 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,772.10 981.53 

. 
 26 22 13 00-0163 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 12,804.76 1,090.59 
. 

 26 22 13 00-0164 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 17,006.30 1,363.23 

. 
 26 22 13 00-0165 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 24,020.11 1,690.40 

XXXXXXX 
. 
 26 22 13 00-0166  80 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0167 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,501.95 490.76 

. 
 26 22 13 00-0168 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,486.05 599.82 
. 

 26 22 13 00-0169 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,630.47 708.88 

. 
 26 22 13 00-0170 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,019.62 817.94 
. 

 26 22 13 00-0171 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 11,575.73 981.53 

. 
 26 22 13 00-0172 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 15,256.36 1,090.59 
. 

 26 22 13 00-0173 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 20,301.82 1,363.23 

. 
 26 22 13 00-0174 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 28,783.02 1,690.40 

XXXXXXX 
. 
 26 22 13 00-0175  Copper Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 00-

0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0176  150 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0177 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,281.50 490.76 

. 
 26 22 13 00-0178 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 5,218.84 599.82 
. 

 26 22 13 00-0179 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,303.14 708.88 

. 
 26 22 13 00-0180 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 8,558.69 817.94 
. 

 26 22 13 00-0181 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 11,602.44 981.53 

. 
 26 22 13 00-0182 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 14,523.77 1,090.59 
. 

 26 22 13 00-0183 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,315.39 1,363.23 

. 
 26 22 13 00-0184 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 27,360.16 1,690.40 

XXXXXXX 
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. 
 26 22 13 00-0185  115 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0186 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,940.61 490.76 

. 
 26 22 13 00-0187 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,022.69 599.82 
. 

 26 22 13 00-0188 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 7,280.67 708.88 

. 
 26 22 13 00-0189 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 9,943.70 817.94 
. 

 26 22 13 00-0190 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 15,111.73 981.53 

. 
 26 22 13 00-0191 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,035.06 1,090.59 
. 

 26 22 13 00-0192 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 24,294.30 1,363.23 

. 
 26 22 13 00-0193 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 36,153.40 1,690.40 

XXXXXXX 
. 
 26 22 13 00-0194  80 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0195 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 5,601.93 490.76 

. 
 26 22 13 00-0196 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 6,826.52 599.82 
. 

 26 22 13 00-0197 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 8,258.18 708.88 

. 
 26 22 13 00-0198 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer .......................................................................................... 11,326.48 817.94 
. 

 26 22 13 00-0199 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 17,930.74 981.53 

. 
 26 22 13 00-0200 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 23,125.52 1,090.59 
. 

 26 22 13 00-0201 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 29,270.97 1,363.23 

. 
 26 22 13 00-0202 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 43,176.41 1,690.40 

XXXXXXX 
. 
 26 22 13 00-0203  3 Phase Weathershields (26 22 13 00-0056) 

Note: Use with type DT-3 and DS-3. 
. 
. 

 26 22 13 00-0204 EA 45-112.5 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 .................................................................................... 656.01  
. 

 26 22 13 00-0205 EA 150-300 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 .................................................................................. 1,114.02  
. 

 26 22 13 00-0206 EA 500-1,000 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 ............................................................................... 1,114.02  

XXXXXXX 
. 
 26 22 13 00-0207  Three Phase Mounting Brackets (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0208 EA  3 Phase Mounting Brackets (Set Of 2) For Transformers Up To 112.5 KVA ...................................................................... 739.94 194.87 

XXXXXXX 
. 
 26 22 13 00-0209  Pad Mounted Commercial Type Distribution Transformers UL Listed (26 22 13) 
. 
. 
 26 22 13 00-0210  Distribution 3 Phase Oil Filled Transformer (26 22 13 00-0209) 

Note: Designed for loads as shopping centers, institutions, and industrial plants with underground distribution. 
KVA-75 thru 1000, 3 phase 95 thru 150 KV BIL standard features. With taps 4-1/2 percent below - 2-1/2 percent 
above and below. 

. 

. 
 26 22 13 00-0211  Factory Modifications (26 22 13 00-0210) 

Note: For use with series 4100 3 phase transformers. 
. 
. 

 26 22 13 00-0212 EA  Current Limiting Fuse 95 KV Series 4100, 3 Phase Transformer, Factory Modification ................................................... 1,202.05  
. 

 26 22 13 00-0213 EA Lightning Arrestors 9-10 KV Series 4100, 3 Phase Transformer, Factory Modification ....................................................... 195.47  
. 

 26 22 13 00-0214 EA  Loadbreaker Oil Switch, 2 Position Series 4100, 3 Phase Transformer, Factory Modification ............................................ 781.86  
. 

 26 22 13 00-0215 EA Loop Feed Air Switch Series 4100, 3 Phase Transformer, Factory Modification ............................................................. 2,252.60  
. 

 26 22 13 00-0216 EA Loadbreaker Inserts Series 4100, 3 Phase Transformer, Factory Modification ................................................................... 275.95  
. 

 26 22 13 00-0217 EA Lightning Arrestors, 15 KV Series 4100, 3 Phase Transformer, Factory Modification ......................................................... 218.46  

XXXXXXX 
. 
 26 22 13 00-0218  Accessories For Transformer Liquid Containment Area (26 22 13 00-0210) 

Note: Reinforced concrete curb with 6" slab. 
. 
. 

 26 22 13 00-0219 EA  Containment Area For 75 KVA ......................................................................................................................................... 5,328.75 1,896.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,264.03 

. 
 26 22 13 00-0220 EA  Containment Area For 112.5 KVA .................................................................................................................................... 5,328.75 1,896.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,264.03 
. 

 26 22 13 00-0221 EA  Containment Area For 150 KVA ....................................................................................................................................... 5,328.75 1,896.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,264.03 

. 
 26 22 13 00-0222 EA  Containment Area For 225 KVA ....................................................................................................................................... 5,328.75 1,896.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,264.03 
. 

 26 22 13 00-0223 EA  Containment Area For 300 KVA ....................................................................................................................................... 5,321.96 1,896.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,262.00 

. 
 26 22 13 00-0224 EA  Containment Area For 500 KVA ....................................................................................................................................... 5,321.96 1,896.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,262.00 
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. 
 26 22 13 00-0225 EA  Containment Area For 750 KVA ....................................................................................................................................... 5,354.15 1,896.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,262.00 
. 

 26 22 13 00-0226 EA  Containment Area For 1,000 KVA .................................................................................................................................... 5,820.97 1,896.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,262.00 

XXXXXXX 
. 
 26 22 13 00-0227  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 

Volt, 480 Volt, 95 KV BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0228 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 8,206.82 1,308.70 
. 

 26 22 13 00-0229 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 8,896.70 1,308.70 

. 
 26 22 13 00-0230 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 9,356.62 1,308.70 
. 

 26 22 13 00-0231 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 10,736.38 1,308.70 

. 
 26 22 13 00-0232 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 11,845.14 1,963.06 
. 

 26 22 13 00-0233 EA  300 KVA, Primary4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 12,305.06 1,963.06 

. 
 26 22 13 00-0234 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 17,824.11 1,963.06 
. 

 26 22 13 00-0235 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 22,852.53 2,617.41 

. 
 26 22 13 00-0236 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 28,831.49 2,617.41 

XXXXXXX 
. 
 26 22 13 00-0237  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 

Volt, 95 BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0238 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 8,436.78 1,308.70 
. 

 26 22 13 00-0239 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 9,356.62 1,308.70 

. 
 26 22 13 00-0240 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 9,586.58 1,308.70 
. 

 26 22 13 00-0241 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 9,816.54 1,308.70 

. 
 26 22 13 00-0242 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 11,845.14 1,963.06 
. 

 26 22 13 00-0243 EA  300 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 12,764.99 1,963.06 

. 
 26 22 13 00-0244 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 17,824.11 1,963.06 
. 

 26 22 13 00-0245 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 23,082.49 2,617.41 

. 
 26 22 13 00-0246 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 28,831.49 2,617.41 

XXXXXXX 
. 
 26 22 13 00-0247  Primary 5 KV Or 15 KV, Secondary 277/480 Volt (26 22 13 00-0209) 

Note: 4-2.5 Percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0248 EA 150 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 13,956.36 1,744.98 
. 

 26 22 13 00-0249 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 15,458.24 2,059.98 
. 

 26 22 13 00-0250 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 17,648.53 2,517.75 
. 

 26 22 13 00-0251 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 20,796.91 2,832.76 
. 

 26 22 13 00-0252 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 24,849.49 2,981.76 
. 

 26 22 13 00-0253 EA  1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 31,128.84 4,356.79 
. 

 26 22 13 00-0254 EA  1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 36,300.62 4,929.00 
. 

 26 22 13 00-0255 EA  2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 44,779.36 5,665.52 
. 

 26 22 13 00-0256 EA  2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 49,041.12 5,948.79 
. 

 26 22 13 00-0257 EA  3,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 52,286.80 6,628.88 
. 

 26 22 13 00-0258 EA  3,750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 59,330.42 7,082.12 

XXXXXXX 
. 
 26 22 13 00-0259  Pad Mounted Transformer 15 KV - 480 Volt, Oil Filled (26 22 13 00-0209) 
. 
. 

 26 22 13 00-0260 EA  1,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 52,771.85 4,860.19 
. 

 26 22 13 00-0261 EA  2,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 64,641.95 5,589.26 
. 

 26 22 13 00-0262 EA  2,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 73,146.15 5,883.39 
. 

 26 22 13 00-0263 EA  3,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 77,936.81 6,575.57 
. 

 26 22 13 00-0264 EA  3,750 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 86,926.76 6,774.83 

XXXXXXX 
. 
 26 22 13 00-0265  Silicone Filled Distribution Transformers, 3 Phase (26 22 13 00-0209) 

Note: Primary 5 KV or 15 KV, secondary 277/480 V, 4-2.5 percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0266 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 22,746.28 2,059.98 
. 

 26 22 13 00-0267 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 24,848.53 2,517.75 
. 

 26 22 13 00-0268 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 28,961.25 2,832.76 
. 

 26 22 13 00-0269 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 34,460.33 2,981.76 
. 

 26 22 13 00-0270 EA 1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase.................. 42,413.72 4,356.79 

NOT FOR BID
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. 
 26 22 13 00-0271 EA 1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 53,024.78 4,929.00 

. 
 26 22 13 00-0272 EA 2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 64,098.56 5,665.52 

. 
 26 22 13 00-0273 EA 2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 72,568.88 5,948.79 

XXXXXXX 
. 
 26 22 13 00-0274  Foam Core Poly Transformer Pads (26 22 13) 
. 
. 

 26 22 13 00-0275 EA Single Phase Foam Core Poly Pads ................................................................................................................................... 205.63 36.84 
Note: Excludes site prep. 

XXXXXXX 
. 
 26 24  Switchboards and Panelboards (26 20) 
. 
. 
 26 24 13  Switchboards (26 24) 

Note: Installation of free-standing building distribution switchboards. Switchboard sections to be mounted on 4" concrete pad. 
Includes material, handling, unloading at job site, assembly and installation, wiring connections, testing and cleanup. Exclude 
concrete pad and foundation. 

. 

. 
 26 24 13 00-0001  Fusible Switch Type 240 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0002  Incoming Service Section Main Device Only (26 24 13 00-0001) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0003 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 3,885.15 932.96 
. 

 26 24 13 00-0004 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 4,307.16 986.83 
. 

 26 24 13 00-0005 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 7,028.59 1,119.40 
. 

 26 24 13 00-0006 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ................................................. 7,572.15 1,200.04 
. 

 26 24 13 00-0007 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 12,248.03 1,279.50 
. 

 26 24 13 00-0008 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 13,668.22 1,360.46 
. 

 26 24 13 00-0009 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 4,733.60 932.96 
. 

 26 24 13 00-0010 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 6,095.28 986.83 
. 

 26 24 13 00-0011 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 8,534.47 1,120.36 
. 

 26 24 13 00-0012 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 11,724.92 1,200.04 
. 

 26 24 13 00-0013 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 12,248.03 1,280.78 
. 

 26 24 13 00-0014 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 13,668.22 1,360.46 
. 

 26 24 13 00-0015 EA  2,500 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 16,459.74 1,422.32 
. 

 26 24 13 00-0016 EA  3,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 18,670.66 1,523.76 
. 

 26 24 13 00-0017 EA  4,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 22,063.61 1,642.58 
. 

 26 24 13 00-0018 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,607.93 826.62 
. 

 26 24 13 00-0019 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,886.71 880.06 
. 

 26 24 13 00-0020 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 3,305.68 1,013.06 
. 

 26 24 13 00-0021 EA  1,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,568.82 1,055.62 
. 

 26 24 13 00-0022 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,805.13 1,093.70 
. 

 26 24 13 00-0023 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,173.65 1,172.63 
. 

 26 24 13 00-0024 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,513.66 1,253.05 

XXXXXXX 
. 
 26 24 13 00-0025  Branch Breaker Units (26 24 13 00-0001) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0026 EA  15 To 60 Amperes, 240 Volt, MC Branch Breaker .............................................................................................................. 340.42 32.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.52 
. 

 26 24 13 00-0027 EA  70 To 100 Amperes, 240 Volt, MC Branch Breaker ............................................................................................................ 498.23 51.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.72 

. 
 26 24 13 00-0028 EA  125 To 225 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 1,344.88 93.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.00 
. 

 26 24 13 00-0029 EA  100 To 400 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 2,394.43 121.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.95 

. 
 26 24 13 00-0030 EA  300 To 600 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 4,252.61 298.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 
. 

 26 24 13 00-0031 EA  400 To 800 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 6,835.83 298.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 

. 
 26 24 13 00-0032 EA  600 To 1,200 Amperes, 240 Volt, MC Branch Breaker .................................................................................................. 11,075.53 532.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  319.34 

XXXXXXX 
. 
 26 24 13 00-0033  Fusible Switch Type 480 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0034  Incoming Service Section Main Device Only (26 24 13 00-0033) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0035 EA  400 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 5,506.86 1,210.60 
. 

 26 24 13 00-0036 EA  600 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 6,161.16 1,210.60 
. 

 26 24 13 00-0037 EA  800 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 9,206.40 1,573.24 
. 

 26 24 13 00-0038 EA  1,200 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................... 10,446.99 1,573.24 

XXXXXXX 
. 
 26 24 13 00-0039  Fusible Switch Type 120/240 Volt, 1 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0040  Incoming Service Section Main Device Only (26 24 13 00-0039) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0041 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ...................................... 3,498.05 826.62 
. 

 26 24 13 00-0042 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 3,901.01 880.06 
. 

 26 24 13 00-0043 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 6,027.56 1,013.06 
. 

 26 24 13 00-0044 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch .......................................... 6,550.13 1,092.85 
. 

 26 24 13 00-0045 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker .............................. 4,303.48 826.62 
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. 
 26 24 13 00-0046 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 5,460.23 880.06 

. 
 26 24 13 00-0047 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 7,700.37 1,013.06 

. 
 26 24 13 00-0048 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 11,112.50 1,092.85 

. 
 26 24 13 00-0049 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,054.47 1,226.60 

. 
 26 24 13 00-0050 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ........................................... 2,427.66 719.85 

. 
 26 24 13 00-0051 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 2,725.60 773.39 

. 
 26 24 13 00-0052 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 3,199.85 906.41 

. 
 26 24 13 00-0053 EA  1,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,448.50 948.96 

. 
 26 24 13 00-0054 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,689.58 986.83 

. 
 26 24 13 00-0055 EA  1,600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,006.07 1,055.62 

. 
 26 24 13 00-0056 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,316.14 1,119.40 

. 
 26 24 13 00-0057 EA  2,500 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 5,358.30 1,386.59 

. 
 26 24 13 00-0058 EA  3,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 6,002.32 1,519.92 

. 
 26 24 13 00-0059 EA  4,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 7,085.19 1,639.91 

XXXXXXX 
. 
 26 24 13 00-0060  Branch Breaker Units (26 24 13 00-0039) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 2 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0061 EA  15 To 60 Amperes, 120 / 240 Volt, MC Branch Breaker ..................................................................................................... 181.47 28.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.96 
. 

 26 24 13 00-0062 EA  70 To 100 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................... 288.00 46.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.16 

. 
 26 24 13 00-0063 EA  125 To 225 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................. 888.43 65.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.36 
. 

 26 24 13 00-0064 EA  100 To 400 Amperes, 120 / 240 Volt, MC Branch Breaker .............................................................................................. 2,569.32 84.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.56 

. 
 26 24 13 00-0065 EA  300 To 600 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 4,036.76 205.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.18 
. 

 26 24 13 00-0066 EA  400 To 800 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 5,750.88 205.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.18 

. 
 26 24 13 00-0067 EA  600 To 1,200 Amperes, 120/240 Volt, MC Branch Breaker ............................................................................................. 9,475.10 391.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.21 

XXXXXXX 
. 
 26 24 13 00-0068  Fusible Switch Type 120/208 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0069  Incoming Service Section Main Device Only (26 24 13 00-0068) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0070 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 3,886.47 932.96 
. 

 26 24 13 00-0071 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,305.70 986.83 
. 

 26 24 13 00-0072 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 7,026.72 1,119.40 
. 

 26 24 13 00-0073 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 7,570.00 1,200.04 
. 

 26 24 13 00-0074 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 12,243.11 1,279.50 
. 

 26 24 13 00-0075 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 13,668.22 1,360.46 
. 

 26 24 13 00-0076 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 4,734.92 932.96 
. 

 26 24 13 00-0077 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 6,093.82 986.83 
. 

 26 24 13 00-0078 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 8,534.47 1,120.36 
. 

 26 24 13 00-0079 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 11,722.77 1,200.04 
. 

 26 24 13 00-0080 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,245.56 1,280.78 
. 

 26 24 13 00-0081 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,668.22 1,360.46 
. 

 26 24 13 00-0082 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,742.53 826.62 
. 

 26 24 13 00-0083 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,073.20 880.06 
. 

 26 24 13 00-0084 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,585.46 1,013.06 
. 

 26 24 13 00-0085 EA  1,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,863.23 1,055.62 
. 

 26 24 13 00-0086 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,132.19 1,093.70 
. 

 26 24 13 00-0087 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,487.87 1,172.63 
. 

 26 24 13 00-0088 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,848.41 1,253.05 
. 

 26 24 13 00-0089 EA  2,500 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,765.33 1,423.92 
. 

 26 24 13 00-0090 EA  3,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 6,387.12 1,523.65 
. 

 26 24 13 00-0091 EA  4,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 7,566.68 1,637.24 

XXXXXXX 
. 
 26 24 13 00-0092  Branch Breaker Units (26 24 13 00-0068) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 120/208 V, 3 pole. 
Use upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0093 EA  15 To 60 Amperes, 120/208 Volt, MC Branch Breaker ....................................................................................................... 340.42 32.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.52 
. 

 26 24 13 00-0094 EA  70 To 100 Amperes, 120/208 Volt, MC Branch Breaker ..................................................................................................... 498.23 51.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.72 

. 
 26 24 13 00-0095 EA  125 To 225 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 1,344.88 93.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.00 
. 

 26 24 13 00-0096 EA  100 To 400 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 2,394.43 121.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.95 

. 
 26 24 13 00-0097 EA  300 To 600 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 4,252.61 298.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 
. 

 26 24 13 00-0098 EA  400 To 800 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 6,835.83 298.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 

. 
 26 24 13 00-0099 EA  600 To 1,200 Amperes, 120/208 Volt, MC Branch Breaker ........................................................................................... 11,075.53 532.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  319.34 

XXXXXXX 
. 
 26 24 13 00-0100  Fusible Switch Type 277/480 Volt, 3 Phase, 4 Wire (26 24 13) 

NOT FOR BID
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. 

. 
 26 24 13 00-0101  Incoming Service Section Main Device Only (26 24 13 00-0100) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0102 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,026.96 1,279.50 
. 

 26 24 13 00-0103 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,524.44 1,360.46 
. 

 26 24 13 00-0104 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 7,922.96 1,518.52 
. 

 26 24 13 00-0105 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 8,666.12 1,625.93 
. 

 26 24 13 00-0106 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 6,467.43 1,279.50 
. 

 26 24 13 00-0107 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 8,753.04 1,360.46 
. 

 26 24 13 00-0108 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 9,921.06 1,520.24 
. 

 26 24 13 00-0109 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,574.51 1,625.93 
. 

 26 24 13 00-0110 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,151.58 1,733.78 
. 

 26 24 13 00-0111 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 14,630.32 1,841.50 
. 

 26 24 13 00-0112 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,742.53 826.62 
. 

 26 24 13 00-0113 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,073.20 880.06 
. 

 26 24 13 00-0114 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,585.46 1,013.06 
. 

 26 24 13 00-0115 EA  1,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,863.23 1,055.62 
. 

 26 24 13 00-0116 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,132.19 1,093.70 
. 

 26 24 13 00-0117 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,487.87 1,172.63 
. 

 26 24 13 00-0118 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,848.41 1,253.05 

XXXXXXX 
. 
 26 24 13 00-0119  Branch Breaker Units (26 24 13 00-0100) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 480 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0120 EA  15 To 60 Amperes, 480/277 Volt, MC Branch Breaker ....................................................................................................... 710.44 32.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.52 
. 

 26 24 13 00-0121 EA  70 To 100 Amperes, 480/277 Volt, MC Branch Breaker ..................................................................................................... 816.62 51.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.72 

. 
 26 24 13 00-0122 EA  125 To 225 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 1,480.84 93.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.00 
. 

 26 24 13 00-0123 EA  100 To 400 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 2,394.43 121.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.95 

. 
 26 24 13 00-0124 EA  300 To 600 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,736.11 298.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 
. 

 26 24 13 00-0125 EA  400 To 800 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,868.63 298.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.16 

. 
 26 24 13 00-0126 EA  600 To 1,200 Amperes, 480/277 Volt, MC Branch Breaker ............................................................................................. 9,407.88 532.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  319.34 

XXXXXXX 
. 
 26 24 13 00-0127  Fusible Branch Circuit Switch (26 24 13) 

Note: Includes switch fuses, and portion of distribution section occupied by that branch device. 
. 
. 
 26 24 13 00-0128  240 Volt, 2 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0129 EA  30/30 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 723.64 83.73 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0130 EA  30/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 721.06 83.73 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0131 EA  60/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 721.06 83.73 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0132 EA  60/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ............................................................................................ 1,135.18 110.40 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0133 EA  100/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit .......................................................................................... 1,135.18 110.40 
    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0134  240 Volt, 2 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0135 EA  100 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit ................................................................................................. 830.02 82.13 
    For Electrical Interlock Kit, Add  288.22 

. 
 26 24 13 00-0136 EA  200 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 1,216.51 82.13 

    For Electrical Interlock Kit, Add  288.22 
. 

 26 24 13 00-0137 EA  400 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 3,125.13 221.33 

XXXXXXX 
. 
 26 24 13 00-0138  240 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0139 EA  30/30 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 929.46 94.40 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0140 EA  30/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 926.88 94.40 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0141 EA  60/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 926.88 94.40 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0142 EA  60/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,398.89 126.40 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0143 EA  100/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 1,398.89 126.40 
    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0144  240 Volt, 3 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0145 EA  100 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,006.41 92.79 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0146 EA  200 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,636.46 92.79 

    For Electrical Interlock Kit, Add  288.22 
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. 
 26 24 13 00-0147 EA  400 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 4,193.63 247.77 

. 
 26 24 13 00-0148 EA  600 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,994.79 317.42 

. 
 26 24 13 00-0149 EA  800 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 11,184.74 430.06 

XXXXXXX 
. 
 26 24 13 00-0150  600 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0151 EA  30/30 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,319.61 94.40 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0152 EA  30/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,317.00 94.40 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0153 EA  60/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,319.61 94.40 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0154 EA  60/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,987.57 126.40 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0155 EA  100/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 2,031.13 126.40 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0156 EA 200/200 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 4,342.09 165.33 

    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0157  600 Volt, 3 Pole, Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0158 EA  100 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,426.61 92.79 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0159 EA  200 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 2,169.92 92.79 

    For Electrical Interlock Kit, Add  288.22 
. 

 26 24 13 00-0160 EA  400 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,275.73 247.77 
    For Electrical Interlock Kit, Add  288.22 

. 
 26 24 13 00-0161 EA  600 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 6,404.37 317.42 

. 
 26 24 13 00-0162 EA  800 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 11,184.74 430.06 

XXXXXXX 
. 
 26 24 13 00-0163  Service And Distribution Structures (26 24 13) 
. 
. 
 26 24 13 00-0164  Distribution Section 600 Volt, 250 Volt DC (26 24 13 00-0163) 
. 
. 
 26 24 13 00-0165  600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0166 EA  14 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,542.58 981.27 
. 

 26 24 13 00-0167 EA  24 To 30 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,044.07 981.27 
. 

 26 24 13 00-0168 EA  34 To 38 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,389.74 1,247.93 
. 

 26 24 13 00-0169 EA  42 To 48 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,734.32 1,247.93 

XXXXXXX 
. 
 26 24 13 00-0170  800 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0171 EA  14 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,856.16 1,135.93 
. 

 26 24 13 00-0172 EA  24 To 30 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,344.02 1,135.93 
. 

 26 24 13 00-0173 EA  34 To 38 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,734.32 1,407.92 
. 

 26 24 13 00-0174 EA  42 To 48 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 4,043.87 1,407.92 

XXXXXXX 
. 
 26 24 13 00-0175  1,200 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0176 EA  14 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 3,341.50 1,386.59 
. 

 26 24 13 00-0177 EA  24 To 30 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 3,841.01 1,386.59 
. 

 26 24 13 00-0178 EA  34 To 38 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,255.49 1,706.57 
. 

 26 24 13 00-0179 EA  42 To 48 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,708.98 1,706.57 

XXXXXXX 
. 
 26 24 13 00-0180  1,600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0181 EA  14 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,156.25 1,519.92 
. 

 26 24 13 00-0182 EA  24 To 30 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,748.98 1,519.92 
. 

 26 24 13 00-0183 EA  34 To 38 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,240.51 1,877.23 
. 

 26 24 13 00-0184 EA  42 To 48 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,635.54 1,877.23 

XXXXXXX 
. 
 26 24 13 00-0185  2,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0186 EA  14 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,353.99 1,525.25 
. 

 26 24 13 00-0187 EA  24 To 30 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,993.18 1,717.23 
. 

 26 24 13 00-0188 EA  34 To 38 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,103.77 1,717.23 
. 

 26 24 13 00-0189 EA  42 To 48 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,313.06 1,813.23 

XXXXXXX 
. 
 26 24 13 00-0190  3,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0191 EA  24 To 30 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,044.54 1,717.23 
. 

 26 24 13 00-0192 EA  34 To 38 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,153.48 1,717.23 
. 

 26 24 13 00-0193 EA  42 To 48 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,362.77 1,813.23 

XXXXXXX 
. 
 26 24 13 00-0194  4,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0195 EA  24 To 30 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,181.28 1,813.23 
. 

 26 24 13 00-0196 EA  34 To 38 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,362.77 1,813.23 
. 

 26 24 13 00-0197 EA  42 To 48 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,438.35 1,813.23 

NOT FOR BID
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XXXXXXX 
. 
 26 24 13 00-0198  Pull Boy, Horizontal Mounted Across Top Of Switch Board (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0199 EA  18 - 24" Wide, 30" High, Open Bottom, Pull Boy Horizontal Mounted, Top Of Switchboard ............................................... 551.25 127.99 
. 

 26 24 13 00-0200 EA Drilled Bottom For Pull Boy ................................................................................................................................................. 621.30 127.99 
. 

 26 24 13 00-0201 EA Cable Supports In Pull Box ................................................................................................................................................. 224.31 32.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.78 

XXXXXXX 
. 
 26 24 13 00-0202  Underground Pull Sections (26 24 13 00-0164) 

Note: Excludes no bus or terminal. 
. 
. 

 26 24 13 00-0203 EA  12 To 20" Wide, 15 - 20" Deep, Underground Pull Section Without Bus Or Terminal ......................................................... 532.18 149.33 
. 

 26 24 13 00-0204 EA  24 To 28" Wide, 20" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 925.88 191.99 
. 

 26 24 13 00-0205 EA  24 To 28" Wide, 30" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 925.88 191.99 
. 

 26 24 13 00-0206 EA  14 To 20" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 691.62 149.33 
. 

 26 24 13 00-0207 EA  28 To 30" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 992.89 218.66 
. 

 26 24 13 00-0208 EA  14 To 20" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,131.95 218.66 
. 

 26 24 13 00-0209 EA  26 To 30" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,184.92 282.65 
. 

 26 24 13 00-0210 EA  38" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 1,249.45 282.65 

XXXXXXX 
. 
 26 24 13 00-0211  Switchboard Sections (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0212 EA  600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,304.81 888.80 
. 

 26 24 13 00-0213 EA  800 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,715.77 966.14 
. 

 26 24 13 00-0214 EA  1,200 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 5,911.76 1,234.49 
. 

 26 24 13 00-0215 EA  1,600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,465.85 1,346.70 
. 

 26 24 13 00-0216 EA  2,000 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,895.99 1,433.63 
. 

 26 24 13 00-0217 EA  400 Amperes, 480 Volt, Switchboard Incoming For Switch Circuit Section ...................................................................... 5,148.63 779.69 
. 

 26 24 13 00-0218 EA  200 Amperes, Distribution Section Subfeeder Lug-Rated ................................................................................................ 2,902.45 740.65 
. 

 26 24 13 00-0219 EA  400 Amperes, Distribution Section Subfeeder Lug-Rated ................................................................................................ 3,217.83 803.16 
. 

 26 24 13 00-0220 EA  120/208 Or 277/480 Volt, 4 Wire, Distribution Section Aluminum Bus ............................................................................. 5,257.30 888.80 
. 

 26 24 13 00-0221 EA 800 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ................................................................ 5,670.33 891.15 
. 

 26 24 13 00-0222 EA  1,000 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ............................................................. 6,237.07 994.93 
. 

 26 24 13 00-0223 EA  15 To 60 Amperes, 240 Volt, 1 Phase, Feed Section Circuit Breaker FA Frame ................................................................ 161.31 53.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.57 

. 
 26 24 13 00-0224 EA  70 To 100 Amperes, 240 Volt, 3 Phase, Feed Section Circuit Breaker FA Frame .............................................................. 197.11 54.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.48 
. 

 26 24 13 00-0225 EA  70 To 225 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker KA Frame .............................................................. 928.24 64.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.90 

. 
 26 24 13 00-0226 EA  125 To 400 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker LA Frame ......................................................... 1,542.13 138.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.43 
. 

 26 24 13 00-0227 EA  100 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker ................................................. 610.43 192.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.66 

. 
 26 24 13 00-0228 EA 225 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker .............................................. 1,741.33 111.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.90 

XXXXXXX 
. 
 26 24 13 00-0229  Switchboard, Structure Per Section Copper, 480 Volt (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0230 EA  225 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 2,231.38 462.90 
. 

 26 24 13 00-0231 EA  400 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,177.29 625.99 
. 

 26 24 13 00-0232 EA  600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,558.61 761.87 
. 

 26 24 13 00-0233 EA  800 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 4,477.37 1,066.61 
. 

 26 24 13 00-0234 EA  1,200 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 5,547.11 1,333.26 
. 

 26 24 13 00-0235 EA  1,600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 6,127.33 1,333.26 
. 

 26 24 13 00-0236 EA  2,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 7,551.23 1,777.72 
. 

 26 24 13 00-0237 EA  2,500 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 8,663.78 1,777.72 
. 

 26 24 13 00-0238 EA  3,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 10,185.32 2,116.26 
. 

 26 24 13 00-0239 EA  4,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 12,232.53 2,116.26 

XXXXXXX 
. 
 26 24 13 00-0240  Main Devices (26 24 13) 
. 
. 
 26 24 13 00-0241  Power Circuit Breakers (26 24 13 00-0240) 
. 
. 
 26 24 13 00-0242  DSL Breaker With Current Limiters And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0243 EA  50 To 800 Amperes, DSL-206, Main Breaker With Current Limiter, Amptector Static Trip .............................................. 7,883.10 1,119.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  670.54 

. 
 26 24 13 00-0244 EA  50 To 1,600 Amperes, DSL-416, Main Breaker With Current Limiter, Amptector Static Trip ......................................... 14,403.10 1,866.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,118.82 
. 

 26 24 13 00-0245 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker With Current Limiter, Amptector Static Trip .................................... 32,554.13 3,135.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,864.70 

. 
 26 24 13 00-0246 EA  4,000 Amperes, DSL-840, Main Breaker With Current Limiter, Amptector Static Trip ................................................... 52,426.05 5,077.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,100.60 
. 

 26 24 13 00-0247 EA  Ground-Fault Trip All Power Breakers - Factory Installed ................................................................................................ 2,786.02  
. 

 26 24 13 00-0248 EA  Key Interlock All Power Breakers - Factory Installed ........................................................................................................... 359.81  
. 

 26 24 13 00-0249 EA  Short Time Delay Selective Trip - Factory Installed ............................................................................................................ 472.04  
. 

 26 24 13 00-0250 EA  Shunt Trip Manually Open Breakers - Factory Installed ...................................................................................................... 340.00  

XXXXXXX 
. 
 26 24 13 00-0251  DSL Breaker Electrical Operated And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 

NOT FOR BID
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. 

. 
 26 24 13 00-0252 EA  50 To 800 Amperes, DSL-206, Main Breaker, Electrical Operated With Amptector Static Trip ....................................... 9,250.09 1,173.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  707.30 
. 

 26 24 13 00-0253 EA  50 To 1,600 Amperes, DSL-416, Main Breaker, Electrical Operated With Amptector Static Trip .................................. 17,206.94 1,973.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,178.14 

. 
 26 24 13 00-0254 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker, Electrical Operated With Amptector Static Trip ............................. 36,595.90 3,253.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,960.68 
. 

 26 24 13 00-0255 EA  4,000 Amperes, DSL-840, Main Breaker, Electrical Operated With Amptector Static Trip ............................................ 56,475.18 5,333.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,278.51 

XXXXXXX 
. 
 26 24 13 00-0256  DS Breakers With Amptector Static Trip, Manually Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted manually operated. 

. 

. 
 26 24 13 00-0257 EA  50 To 800 Amperes, DS-206, Main Breaker With Groundfault, Amptector Static Trip ..................................................... 6,259.91 1,023.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  615.35 
. 

 26 24 13 00-0258 EA  50 To 1,600 Amperes, DS-416, Main Breaker With Groundfault, Amptector Static Trip ................................................ 11,471.34 1,717.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,025.59 

. 
 26 24 13 00-0259 EA  2,000 Amperes, DS-420, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 16,968.86 2,879.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,709.31 
. 

 26 24 13 00-0260 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker With Groundfault, Amptector Static Trip ........................................... 29,303.48 4,639.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,846.82 

. 
 26 24 13 00-0261 EA  4,000 Amperes, DS-840, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 47,668.91 7,572.91 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,733.46 

XXXXXXX 
. 
 26 24 13 00-0262  DS Breakers With Amptector Static Trip, Electrically Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted electrical operated. 

. 

. 
 26 24 13 00-0263 EA  50 To 800 Amperes, DS-206, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ..................... 7,409.57 981.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  586.91 
. 

 26 24 13 00-0264 EA  50 To 1,600 Amperes, DS-416, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ................ 13,849.32 1,642.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  977.94 

. 
 26 24 13 00-0265 EA  2,000 Amperes, DS-420, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 19,678.97 2,730.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,632.56 
. 

 26 24 13 00-0266 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ........... 32,473.69 4,447.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,720.94 

. 
 26 24 13 00-0267 EA  4,000 Amperes, DS-840, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 50,730.21 7,626.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,545.20 

XXXXXXX 
. 
 26 24 13 00-0268  Molded Case Circuit Breakers Conventional (26 24 13 00-0241) 
. 
. 

 26 24 13 00-0269 EA 70 To 225 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ........................................................................ 2,613.24 895.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  516.10 

. 
 26 24 13 00-0270 EA 125 To 400 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 3,856.78 895.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  561.37 
. 

 26 24 13 00-0271 EA 300 To 600 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,279.33 1,066.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  615.35 

. 
 26 24 13 00-0272 EA 400 To 800 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 5,098.90 1,066.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  666.63 
. 

 26 24 13 00-0273 EA 600 To 1,200 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ................................................................... 7,614.41 1,279.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  730.55 

. 
 26 24 13 00-0274 EA 1,000 To 2,000 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker .............................................................. 12,373.56 1,279.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  808.04 
. 

 26 24 13 00-0275 EA  Shunt Trip, Factory Installed ............................................................................................................................................... 356.50  
. 

 26 24 13 00-0276 EA Groundfault Trip Complete Interrupting Circuit, Factory Installed ......................................................................................... 82.52  

XXXXXXX 
. 
 26 24 13 00-0277  Switchboard Branch Breaker 480 Volt (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0278 EA  60 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ............................................................................................ 555.54 77.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.37 

. 
 26 24 13 00-0279 EA  100 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .......................................................................................... 653.97 102.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.54 
. 

 26 24 13 00-0280 EA  225 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 1,907.34 154.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.70 

. 
 26 24 13 00-0281 EA  400 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 2,522.35 193.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.27 
. 

 26 24 13 00-0282 EA  600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,050.05 259.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  155.94 

. 
 26 24 13 00-0283 EA  800 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,681.32 333.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  199.99 
. 

 26 24 13 00-0284 EA  1,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,924.44 507.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.74 

. 
 26 24 13 00-0285 EA  1,200 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,924.44 507.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.74 
. 

 26 24 13 00-0286 EA  1,600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 8,309.55 711.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  426.64 

. 
 26 24 13 00-0287 EA  2,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................. 10,348.02 1,066.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  639.97 

XXXXXXX 
. 
 26 24 13 00-0288  Switchboard 277/480 Volt Main Breaker (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0289 EA  400 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 6,741.79 462.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.76 

NOT FOR BID
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. 
 26 24 13 00-0290 EA  600 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 6,829.80 506.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.17 
. 

 26 24 13 00-0291 EA  800 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 7,339.64 761.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  457.12 

. 
 26 24 13 00-0292 EA  1,200 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,581.33 1,066.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  639.97 
. 

 26 24 13 00-0293 EA  1,600 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,807.86 1,179.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  707.93 

. 
 26 24 13 00-0294 EA  2,000 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 16,844.20 2,116.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,269.77 

XXXXXXX 
. 
 26 24 13 00-0295  Branch Or Distribution Devices (26 24 13) 
. 
. 
 26 24 13 00-0296  3 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0297 EA  15 To 60 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 434.72 38.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 24 13 00-0298 EA  70 To 100 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 443.83 48.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 
. 

 26 24 13 00-0299 EA  125 To 150 Amperes, 600 Volt, Type FB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,037.88 57.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 24 13 00-0300 EA 70 To 225 Amperes, 600 Volt, Type JDB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,500.28 74.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 
. 

 26 24 13 00-0301 EA  125 To 400 Amperes, 600 Volt, Type LBB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 2,108.56 92.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.43 

. 
 26 24 13 00-0302 EA  300 To 600 Amperes, 600 Volt, Type LC, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,755.10 107.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.99 
. 

 26 24 13 00-0303 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 4,183.44 121.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.28 

XXXXXXX 
. 
 26 24 13 00-0304  2 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0305 EA  15 To 60 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 300.76 28.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 24 13 00-0306 EA  70 To 100 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 387.14 38.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 
. 

 26 24 13 00-0307 EA  125 To 150 Amperes, 600 Volt, Type FB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,029.32 48.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 24 13 00-0308 EA 70 To 225 Amperes, 600 Volt, Type JDB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,618.76 53.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 
. 

 26 24 13 00-0309 EA  125 To 400 Amperes, 600 Volt, Type LBB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 1,717.78 69.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.40 

. 
 26 24 13 00-0310 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 3,863.52 100.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.19 

XXXXXXX 
. 
 26 24 13 00-0311  Meter Devices And Instrumentation (26 24 13) 

Note: Factory installed accessories. 
. 
. 
 26 24 13 00-0312  Compartments For Instrument Transformers And Metering Devices (26 24 13 00-

0311) 
. 
. 

 26 24 13 00-0313 EA Compartment For, Up To 800 Amperes, Primary Current Transformer .............................................................................. 430.78  
. 

 26 24 13 00-0314 EA  Compartment For, 1,000 To 1,500 Amperes, Primary Current Transformer ....................................................................... 622.23  
. 

 26 24 13 00-0315 EA  Compartment For, 2,000 To 6,000 Amperes, Primary Current Transformer ....................................................................... 732.82  

XXXXXXX 
. 
 26 24 13 00-0316  Instruments (26 24 13 00-0311) 
. 
. 

 26 24 13 00-0317 EA  AC Voltmeter ....................................................................................................................................................................... 587.57  
. 

 26 24 13 00-0318 EA  AC Ammeter........................................................................................................................................................................ 587.57  
. 

 26 24 13 00-0319 EA  AC Wattmeter................................................................................................................................................................... 1,569.61  
. 

 26 24 13 00-0320 EA  Variometer ....................................................................................................................................................................... 1,772.62  
. 

 26 24 13 00-0321 EA  Power Factor Meter .......................................................................................................................................................... 1,416.12  
. 

 26 24 13 00-0322 EA  Frequency Meter .............................................................................................................................................................. 1,563.01  
. 

 26 24 13 00-0323 EA  200 Volt-Amperes Max Potential Transformer .................................................................................................................... 528.16  
. 

 26 24 13 00-0324 EA AC Watt-hour Meter Indicating 1 Or 2 Element With Test Block And Plug Block ............................................................. 1,988.84  
. 

 26 24 13 00-0325 EA AC Watt-hour Meter Recording 2 Element With Recording KW Demand Type R-2......................................................... 3,327.38  
. 

 26 24 13 00-0326 EA  Weatherproof, Modify Meter ............................................................................................................................................. 3,163.51  
. 

 26 24 13 00-0327 EA Control Switch Resistor Type 130 V ...................................................................................................................................... 73.01  
. 

 26 24 13 00-0328 EA  Metering Instrument: Voltage, Amperes And Watt Hour .................................................................................................. 4,013.66  

XXXXXXX 
. 
 26 24 16  Panelboards (26 24) 
. 
. 
 26 24 16 00-0001  Branch Circuit Panelboard (26 24 16) 

Note: Includes wiring connections, drilling hole (or removing knock-out on residential units), labeling and testing. 
All NEMA 3R panelboards include weatherproof hubs. Copper bussing. Panelboards with less than a 30 circuit 
capacity do not have the door in a door trim front option. 

. 

. 
 26 24 16 00-0002  Assembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes main lugs or breaker (as indicated). 20 Amp, 1 pole branch circuit plug-on breakers (the number of 
which is indicated). Panelboard box, trim and connection of main service cable from meter. 

. 

. 
 26 24 16 00-0003  120/240 Volt, 3 Wire, 1 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
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. 

. 
 26 24 16 00-0004 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 

Eight 20 Ampere Breakers .............................................................................................................................................. 1,181.14 303.98 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0005 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Ten 20 Ampere Breakers ................................................................................................................................................ 1,341.07 303.98 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0006 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Twelve 20 Ampere Breakers ........................................................................................................................................... 1,521.60 421.31 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0007 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Fourteen 20 Ampere Breakers ........................................................................................................................................ 1,704.94 421.31 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0008 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Sixteen 20 Ampere Breakers .......................................................................................................................................... 1,876.96 527.97 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0009 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,053.47 527.97 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0010 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Twenty 20 Ampere Breakers .......................................................................................................................................... 2,224.19 607.97 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0011 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 2,669.12 778.63 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0012 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,807.74 778.63 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0013 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Six 20 Ampere Breakers ............................................................................................................................. 2,944.95 890.62 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0014 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,166.76 890.62 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0015 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,303.94 1,002.61 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0016 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,506.78 1,002.61 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0017 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 3,629.67 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0018 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 3,835.08 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0019 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 4,022.43 1,226.60 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0020 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 4,153.33 1,226.60 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0021 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity  Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,340.68 1,226.60 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0022  120/240 Volt, 3 Wire, 1 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0023 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ................................................................................................ 1,406.92 293.32 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0024 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers .................................................................................................. 1,569.16 293.32 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0025 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................. 1,940.14 501.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0026 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 2,201.09 501.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0027 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,376.64 613.30 

    For NEMA 3R Panelboard, Add  977.90 

NOT FOR BID
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. 
 26 24 16 00-0028 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Cpacity 

Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 2,559.45 613.30 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0029 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 

Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 2,722.24 735.96 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0030 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers ..................................................................................... 3,295.67 735.96 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0031 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,440.25 901.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0032 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,596.93 901.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0033 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,768.13 1,013.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0034 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 3,907.75 1,013.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0035 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,056.34 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0036 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 4,215.25 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0037 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 4,386.19 1,311.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0038 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 4,571.22 1,311.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0039 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 4,772.90 1,311.93 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0040 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 4,898.75 1,386.59 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0041  120/208 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0042 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,427.73 346.65 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0043 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,600.89 346.65 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0044 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 1,797.75 463.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0045 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 2,005.03 463.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0046 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,190.56 570.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0047 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,388.60 570.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0048 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,575.41 677.29 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0049 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers ................................................................................................................................... 2,767.60 677.29 

    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0050 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,947.32 794.63 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

NOT FOR BID
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. 
 26 24 16 00-0051 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,154.31 794.63 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0052 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,364.32 917.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0053 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,571.27 917.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0054 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,981.94 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0055 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,120.89 1,109.28 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0056 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 4,362.82 1,231.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0057 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 4,580.95 1,231.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0058 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 4,736.50 1,343.93 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0059 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,952.95 1,343.93 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0060 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,833.68 1,192.47 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0061 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,987.09 1,253.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0062 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,239.66 1,319.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0063 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 5,473.83 1,397.26 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0064 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 5,638.66 1,439.92 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0065 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,902.11 1,527.92 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0066  120/208 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0067 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ................................................................................................ 1,706.96 335.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0068 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers .................................................................................................. 1,882.30 335.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0069 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................. 2,091.67 442.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0070 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 2,385.68 442.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0071 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,809.13 666.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0072 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 2,990.61 666.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0073 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 3,186.62 778.63 

    For NEMA 3R Panelboard, Add  977.90 

NOT FOR BID
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. 
 26 24 16 00-0074 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers ..................................................................................... 3,349.25 778.63 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0075 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,569.48 901.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0076 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,718.83 901.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0077 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,963.56 1,013.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0078 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 4,174.17 1,013.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0079 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,911.46 1,173.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0080 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 5,127.36 1,237.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0081 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 5,218.37 1,237.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0082 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 5,460.28 1,397.26 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0083 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 5,630.40 1,397.26 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0084 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two- 20 Ampere Breakers ....................................................................................... 5,740.47 1,397.26 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0085 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,787.91 1,285.26 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0086 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard  With Thirty-Four 20 Ampere Breakers...................................................................................... 6,023.52 1,359.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0087 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,117.50 1,397.26 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0088 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 6,378.32 1,482.58 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0089 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 6,547.36 1,525.25 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0090 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,705.55 1,578.58 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0091  480 Volt, 3 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0092 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With Eight 
20 Ampere Breakers ....................................................................................................................................................... 1,616.33 341.32 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0093 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With Ten 
20 Ampere Breakers ....................................................................................................................................................... 1,845.96 341.32 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0094 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 2,066.44 469.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0095 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 2,296.06 469.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0096 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,510.73 586.63 

    For NEMA 3R Panelboard, Add  977.90 

NOT FOR BID
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. 
 26 24 16 00-0097 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,736.50 586.63 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0098 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard 

WithTwenty 20 Ampere Breakers ................................................................................................................................... 2,971.77 709.29 
    For NEMA 3R Panelboard, Add  977.90 

. 
 26 24 16 00-0099 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,188.05 709.29 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0100 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Four 20 Ampere Breakers ........................................................................................................................... 3,425.04 842.62 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0101 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,654.12 842.62 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0102 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,865.37 959.95 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0103 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With Thirty 

20 Ampere Breakers ....................................................................................................................................................... 4,091.14 959.95 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0104 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,570.61 1,167.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0105 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,796.12 1,167.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0106 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,035.72 1,279.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0107 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty- Eight 20 Ampere Breakers ................................................................................................................................... 5,212.74 1,279.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0108 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With Forty 

20 Ampere Breakers ....................................................................................................................................................... 5,478.46 1,413.25 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0109 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,670.37 1,413.25 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0110  480 Volt, 3 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0111 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 12 Circuit Capacity Assembled 
Panelboard  With Eight 20 Ampere Breakers ................................................................................................................. 2,059.53 362.65 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0112 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,284.11 394.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0113 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 2,511.08 490.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0114 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Fourteen 20 Ampere Breakers, ........................................................................................................... 3,016.14 597.30 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0115 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Sixteen 20 Ampere Breakers ............................................................................................................... 3,232.24 661.30 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0116 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Eighteen 20 Ampere Breakers ............................................................................................................ 3,429.61 714.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0117 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Twenty 20 Ampere Breakers ............................................................................................................... 3,646.70 778.63 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0118 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 
Panelboard With Twenty-Two 20 Ampere Breakers ....................................................................................................... 3,855.74 842.62 

    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0119 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Four 20 Ampere Breakers ...................................................................................................... 4,047.38 895.95 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0120 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Six 20 Ampere Breakers ......................................................................................................... 4,252.66 949.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

NOT FOR BID
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. 
 26 24 16 00-0121 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Eight 20 Ampere Breakers ...................................................................................................... 4,474.45 1,013.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0122 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Thirty 20 Ampere Breakers .................................................................................................................. 4,716.44 1,093.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0123 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,952.29 1,215.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0124 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 6,184.51 1,290.59 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0125 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,350.88 1,322.59 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0126 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 6,611.43 1,407.92 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0127 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Cpacity Assembled 

Panelboard With Forty 20 Ampere Breakers .................................................................................................................. 6,793.99 1,461.25 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0128 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,983.13 1,507.12 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0129  277/480 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0130 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,971.23 373.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0131 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 2,228.57 373.31 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0132 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 2,479.42 495.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0133 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 2,732.27 495.98 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0134 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,989.11 613.30 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0135 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 3,240.79 613.30 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0136 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 3,496.47 735.96 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0137 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers ................................................................................................................................... 3,751.13 735.96 

    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0138 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 4,028.71 863.95 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0139 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 4,262.37 863.95 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0140 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 4,508.85 869.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0141 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 32 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 4,770.82 869.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0142 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 5,432.63 1,205.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0143 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers ..................................................................................................................................... 5,700.70 1,205.27 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 
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. 
 26 24 16 00-0144 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,909.39 1,269.26 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0145 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 6,201.44 1,354.59 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0146 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 6,423.75 1,354.59 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0147 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 6,747.05 1,482.58 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0148  277/480 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0149 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Eight 20 Ampere Breakers .................................................................................................................. 2,561.00 458.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0150 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,824.25 458.64 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0151 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 3,077.86 607.97 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0152 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 3,664.73 607.97 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0153 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 3,908.30 767.96 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0154 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 4,151.48 767.96 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0155 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 4,386.62 879.95 

    For NEMA 3R Panelboard, Add  977.90 
. 

 26 24 16 00-0156 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 
Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 4,604.35 879.95 

    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0157 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 4,835.72 1,002.61 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0158 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 5,083.59 1,002.61 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0159 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 5,297.50 1,109.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0160 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 5,521.73 1,109.28 
    For NEMA 3R Panelboard, Add  1,075.42 
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0161 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 7,241.97 1,311.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0162 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 7,513.31 1,311.93 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0163 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main 42 Circuit Capacity Assembled 

Panelboard With Thirty-Six 20 Ampere Breakers ........................................................................................................... 7,714.89 1,434.58 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0164 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 8,017.49 1,434.58 
    For NEMA 3R Panelboard, Add  1,270.33 
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0165 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 8,237.06 1,567.91 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0166 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 8,463.94 1,567.91 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 
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. 
 26 24 16 00-0167 EA 400 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ...................................................................................... 10,060.77 1,746.04 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0168 EA 600 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >400 To 600 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ...................................................................................... 12,250.02 2,095.88 
    For NEMA 3R Panelboard, Add  1,322.15 
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0169  Unassembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Listed panelboards include the main device (lugs or breaker), connection of main service cable from meter 
and that portion of the panel box, trim and interior occupied by that device. Spaces include that portion of the 
panel box, trim and interior reserved by that space. The maximum single pole capacity of the panelboard main 
device (lugs, breakers) is indicated. Excludes branch breakers. A complete panelboard will be the sum of main 
device and the branch circuit breakers and spaces (within the capacity of the main device). See CSI section 26 
28 16 13-0001 for circuit breakers. 

. 

. 
 26 24 16 00-0170  240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers. 

. 

. 
 26 24 16 00-0171  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0172 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 634.12  

. 
 26 24 16 00-0173 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .................................................................................................................................................. 728.80  
. 

 26 24 16 00-0174 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 988.73  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0175 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,140.47  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0176 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,289.86  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0177 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,440.92  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0178 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,563.72  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0179 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,711.60  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0180 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,848.31  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0181 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,970.21  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0182 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,149.91  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0183  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0184 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 942.29  

. 
 26 24 16 00-0185 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,066.27  
. 

 26 24 16 00-0186 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,705.62  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0187 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,892.16  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0188 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,066.78  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0189 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,609.65  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0190 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,815.60  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0191 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 4,002.59  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0192  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 

NOT FOR BID



 

 Electrical 26

26
 

Low-Voltage Electrical Distribution 26 20
Switchboards and Panelboards 26 24

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 457

. 

. 
 26 24 16 00-0193 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,292.24  
. 

 26 24 16 00-0194 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,379.40  

. 
 26 24 16 00-0195 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,623.66  
. 

 26 24 16 00-0196 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,772.27  

. 
 26 24 16 00-0197 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,909.75  
. 

 26 24 16 00-0198 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,182.40  

. 
 26 24 16 00-0199 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,297.05  
. 

 26 24 16 00-0200 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,437.41  

. 
 26 24 16 00-0201 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,631.79  
. 

 26 24 16 00-0202 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,749.19  

. 
 26 24 16 00-0203 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,917.25  

XXXXXXX 
. 
 26 24 16 00-0204  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0205 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,592.89  

. 
 26 24 16 00-0206 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,708.72  
. 

 26 24 16 00-0207 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,462.15  

. 
 26 24 16 00-0208 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,633.65  
. 

 26 24 16 00-0209 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,796.98  

. 
 26 24 16 00-0210 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,324.18  
. 

 26 24 16 00-0211 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 4,522.61  

. 
 26 24 16 00-0212 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,707.72  

XXXXXXX 
. 
 26 24 16 00-0213  240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers 

. 

. 
 26 24 16 00-0214  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0215 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .................................................................................................................................................. 714.04  

. 
 26 24 16 00-0216 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard .................................................................................................................................................. 839.10  
. 

 26 24 16 00-0217 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .................................................................................................................................................. 943.26  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0218 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,065.24  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0219 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,225.67  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0220 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,356.67  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0221 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,563.91  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0222 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,684.44  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0223 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,817.09  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0224 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,985.09  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0225 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,192.55  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0226 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,598.43  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

NOT FOR BID
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XXXXXXX 
. 
 26 24 16 00-0227  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0228 EA 100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,105.60  

. 
 26 24 16 00-0229 EA 100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,246.49  
. 

 26 24 16 00-0230 EA 100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,423.93  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0231 EA 225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,116.23  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0232 EA 225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,290.75  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0233 EA 225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,451.49  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0234 EA 400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,400.93  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0235 EA 400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,591.61  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0236 EA 400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,750.17  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0237  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0238 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,372.16  

. 
 26 24 16 00-0239 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,489.70  
. 

 26 24 16 00-0240 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,585.71  

. 
 26 24 16 00-0241 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,700.17  
. 

 26 24 16 00-0242 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,857.47  

. 
 26 24 16 00-0243 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,976.56  
. 

 26 24 16 00-0244 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,305.40  

. 
 26 24 16 00-0245 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 2,417.78  
. 

 26 24 16 00-0246 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,542.90  

. 
 26 24 16 00-0247 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 2,768.56  
. 

 26 24 16 00-0248 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,961.61  

. 
 26 24 16 00-0249 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 3,367.49  

XXXXXXX 
. 
 26 24 16 00-0250  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0251 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,756.20  

. 
 26 24 16 00-0252 EA  100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,888.94  
. 

 26 24 16 00-0253 EA  100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,062.00  

. 
 26 24 16 00-0254 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 2,872.75  
. 

 26 24 16 00-0255 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 3,032.23  

. 
 26 24 16 00-0256 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 3,181.69  
. 

 26 24 16 00-0257 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 4,772.58  

. 
 26 24 16 00-0258 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 4,969.78  
. 

 26 24 16 00-0259 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 5,139.37  

XXXXXXX 
. 
 26 24 16 00-0260  480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 

NOT FOR BID
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. 

. 
 26 24 16 00-0261  Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0262 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,028.71  

. 
 26 24 16 00-0263 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,127.46  
. 

 26 24 16 00-0264 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,554.10  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0265 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,731.53  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0266 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,884.86  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0267 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,875.25  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0268 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,974.64  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0269 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,144.24  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0270 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,250.62  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0271 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,412.25  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0272 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,633.07  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0273  Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0274 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,117.01  

. 
 26 24 16 00-0275 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,183.93  
. 

 26 24 16 00-0276 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,370.37  

. 
 26 24 16 00-0277 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,496.03  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0278 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,742.74  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0279 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,565.68  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0280 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,720.82  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0281 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,920.02  
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0282 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,038.26  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0283 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,243.03  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0284 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,429.70  
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0285  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0286 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,664.27  

. 
 26 24 16 00-0287 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,763.02  
. 

 26 24 16 00-0288 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,174.61  

. 
 26 24 16 00-0289 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,461.11  
. 

 26 24 16 00-0290 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,601.90  

. 
 26 24 16 00-0291 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,592.29  

NOT FOR BID
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. 
 26 24 16 00-0292 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,672.88  
. 

 26 24 16 00-0293 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,815.53  

. 
 26 24 16 00-0294 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,984.58  
. 

 26 24 16 00-0295 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,130.84  

. 
 26 24 16 00-0296 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,318.60  

XXXXXXX 
. 
 26 24 16 00-0297  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0298 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,887.95  

. 
 26 24 16 00-0299 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,954.88  
. 

 26 24 16 00-0300 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,996.53  

. 
 26 24 16 00-0301 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,116.54  
. 

 26 24 16 00-0302 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,472.32  

. 
 26 24 16 00-0303 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,282.72  
. 

 26 24 16 00-0304 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 4,419.06  

. 
 26 24 16 00-0305 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,591.31  
. 

 26 24 16 00-0306 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 4,709.54  

. 
 26 24 16 00-0307 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,897.08  
. 

 26 24 16 00-0308 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 5,081.08  

XXXXXXX 
. 
 26 24 16 00-0309  480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0310  Main Lugs, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0311 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,071.33  

. 
 26 24 16 00-0312 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 1,170.71  
. 

 26 24 16 00-0313 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,353.80  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0314 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,616.81  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0315 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,795.61  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0316 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,947.73  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0317 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,958.16  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0318 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,077.44  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0319 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,245.77  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 
. 

 26 24 16 00-0320 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,352.38  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0321 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,514.71  

    For Door-In-Door (Hinged) Trim Front, Add  134.21 
. 

 26 24 16 00-0322 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,736.32  

    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0323  Main Breaker, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0324 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,336.38  

NOT FOR BID
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. 
 26 24 16 00-0325 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,403.93  
. 

 26 24 16 00-0326 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,604.23  

    For Door-In-Door (Hinged) Trim Front, Add  78.58 
. 

 26 24 16 00-0327 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,671.93  

. 
 26 24 16 00-0328 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,798.11  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0329 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,044.16  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0330 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,919.44  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0331 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,076.45  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0332 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,273.54  
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

. 
 26 24 16 00-0333 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,462.14  
    For Door-In-Door (Hinged) Trim Front, Add  78.58 

. 
 26 24 16 00-0334 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,668.93  
    For Door-In-Door (Hinged) Trim Front, Add  134.21 

. 
 26 24 16 00-0335 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,855.44  
    For Door-In-Door (Hinged) Trim Front, Add  171.53 

XXXXXXX 
. 
 26 24 16 00-0336  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0337 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 1,706.89  

. 
 26 24 16 00-0338 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 1,806.27  
. 

 26 24 16 00-0339 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 1,979.96  

. 
 26 24 16 00-0340 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,237.32  
. 

 26 24 16 00-0341 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,525.19  

. 
 26 24 16 00-0342 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,664.77  
. 

 26 24 16 00-0343 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,677.08  

. 
 26 24 16 00-0344 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,775.67  
. 

 26 24 16 00-0345 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,917.05  

. 
 26 24 16 00-0346 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 3,086.34  
. 

 26 24 16 00-0347 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 3,233.01  

. 
 26 24 16 00-0348 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 3,420.77  

XXXXXXX 
. 
 26 24 16 00-0349  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0350 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 2,956.90  

. 
 26 24 16 00-0351 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,024.45  
. 

 26 24 16 00-0352 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 3,333.81  

. 
 26 24 16 00-0353 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,298.08  
. 

 26 24 16 00-0354 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 3,418.62  

. 
 26 24 16 00-0355 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,773.74  
. 

 26 24 16 00-0356 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 4,636.47  

. 
 26 24 16 00-0357 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 4,774.68  
. 

 26 24 16 00-0358 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 4,944.83  

. 
 26 24 16 00-0359 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 5,133.42  
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. 
 26 24 16 00-0360 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 5,322.66  
. 

 26 24 16 00-0361 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 5,506.04  

XXXXXXX 
. 
 26 24 16 00-0362  600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: Square D I-Line or equal. 
. 
. 
 26 24 16 00-0363  Main Lugs, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0364 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 1,806.76 317.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.30 
. 

 26 24 16 00-0365 EA  400 Ampere Rating, 45" Breaker Mounted Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,120.96 317.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.25 
. 

 26 24 16 00-0366 EA  400 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,357.55 317.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.25 
. 

 26 24 16 00-0367 EA  600 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,674.06 520.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  312.43 
. 

 26 24 16 00-0368 EA  600 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,857.18 520.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  312.43 
. 

 26 24 16 00-0369 EA  600 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,058.12 520.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  312.43 
. 

 26 24 16 00-0370 EA  800 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,291.66 692.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.31 
. 

 26 24 16 00-0371 EA  800 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,467.66 694.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  416.57 
. 

 26 24 16 00-0372 EA  800 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,539.59 692.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.31 
. 

 26 24 16 00-0373 EA  800 Ampere Rating, 99" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,120.53 692.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.31 
. 

 26 24 16 00-0374 EA  1,200 Ampere Rating, 27" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,357.04 1,041.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  624.86 
. 

 26 24 16 00-0375 EA  1,200 Ampere Rating, 45" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,752.44 1,041.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  624.86 
. 

 26 24 16 00-0376 EA  1,200 Ampere Rating, 63" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,075.72 1,041.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  624.86 
. 

 26 24 16 00-0377 EA  1,200 Ampere Rating, 99" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,470.31 1,041.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  624.86 

XXXXXXX 
. 
 26 24 16 00-0378  Main Breaker, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0379 EA  225 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,519.23 323.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.32 
. 

 26 24 16 00-0380 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,625.50 367.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.42 
. 

 26 24 16 00-0381 EA  400 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,853.99 367.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.42 
. 

 26 24 16 00-0382 EA  400 Ampere Rating, 81" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,526.49 367.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.42 
. 

 26 24 16 00-0383 EA  600 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,196.15 602.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  361.33 
. 

 26 24 16 00-0384 EA  600 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,573.68 603.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  362.29 
. 

 26 24 16 00-0385 EA  600 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,884.85 602.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  361.33 
. 

 26 24 16 00-0386 EA  800 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,094.35 805.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  483.05 
. 

 26 24 16 00-0387 EA  800 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,541.57 802.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  481.34 
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. 
 26 24 16 00-0388 EA  800 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,987.21 802.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  481.34 

XXXXXXX 
. 
 26 24 16 00-0389  Residential Lighting And Power Panelboards (26 24 16 00-0001) 

See CSI section 26 28 16 13-0001 for circuit breakers. 
. 
. 
 26 24 16 00-0390  Residential Type Unassembled Load Center (26 24 16 00-0389) 

Note: Interior box and cover, includes ground bar kit. 
. 
. 
 26 24 16 00-0391  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0392 EA  30 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 146.29 53.33 

. 
 26 24 16 00-0393 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ........................................................................................................................................................................ 485.54 213.33 
. 

 26 24 16 00-0394 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 736.50 304.51 

. 
 26 24 16 00-0395 EA  125 Ampere Rating, 24 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,575.90 640.07 
. 

 26 24 16 00-0396 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,724.40 693.29 

XXXXXXX 
. 
 26 24 16 00-0397  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta. 
. 
. 

 26 24 16 00-0398 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................................. 206.06 58.67 

. 
 26 24 16 00-0399 EA  125 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard..................................................... 374.96 64.00 

XXXXXXX 
. 
 26 24 16 00-0400  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof (26 24 16 

00-0390) 
. 
. 

 26 24 16 00-0401 EA  40 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 209.70 58.67 

. 
 26 24 16 00-0402 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ........................................................................................................................................................................ 234.10 64.00 
. 

 26 24 16 00-0403 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 809.14 304.51 

. 
 26 24 16 00-0404 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ..................................................................................................................................................................... 1,834.94 693.29 

XXXXXXX 
. 
 26 24 16 00-0405  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0406 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................................. 261.33 58.67 

. 
 26 24 16 00-0407 EA  125 Ampere Rating, 20 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 1,778.18 640.07 

XXXXXXX 
. 
 26 24 16 00-0408  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0409 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,920.13 640.07 

. 
 26 24 16 00-0410 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,084.43 693.29 
. 

 26 24 16 00-0411 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 7,525.09 1,066.61 

XXXXXXX 
. 
 26 24 16 00-0412  Main Breaker Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 V Delta. 
. 
. 

 26 24 16 00-0413 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard.................................................. 2,837.25 640.07 

. 
 26 24 16 00-0414 EA  150 Ampere Rating, 40 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard.................................................. 3,095.50 693.29 
. 

 26 24 16 00-0415 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard.................................................. 8,296.77 1,066.61 

XXXXXXX 
. 
 26 24 16 00-0416  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof 

(26 24 16 00-0390) 
. 
. 

 26 24 16 00-0417 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 
Unassembled Panelboard ............................................................................................................................................... 2,022.77 640.07 

. 
 26 24 16 00-0418 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 

Unassembled Panelboard ............................................................................................................................................... 2,259.70 693.29 

XXXXXXX 
. 
 26 24 16 00-0419  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0420 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,007.48 640.07 
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. 
 26 24 16 00-0421 EA  155 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,113.98 693.29 

XXXXXXX 
. 
 26 24 16 00-0422  Residential Type Assembled Load Center (26 24 16 00-0389) 
. 
. 
 26 24 16 00-0423  Main Lug Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 16 00-

0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0424 EA  100 Ampere Rating, Main Lugs, Indoor 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ....................................................................................................................................... 736.97 304.51 
. 

 26 24 16 00-0425 EA  100 Ampere Rating, Main Lugs, Indoor 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .................................................................................................................................. 899.36 355.71 

. 
 26 24 16 00-0426 EA  100 Ampere Rating, Main Lugs, Rainproof, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 754.34 304.51 
. 

 26 24 16 00-0427 EA  100 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 904.10 355.71 

. 
 26 24 16 00-0428 EA  200 Ampere Rating, Main Lugs, Indoor, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,317.76 474.11 
. 

 26 24 16 00-0429 EA  200 Ampere Rating, Main Lugs, Indoor, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,553.37 569.04 

. 
 26 24 16 00-0430 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,775.58 656.50 
. 

 26 24 16 00-0431 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,958.26 710.69 

. 
 26 24 16 00-0432 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 2,930.65 1,066.61 
. 

 26 24 16 00-0433 EA  200 Ampere Rating, Main Lugs, Rainproof, 16 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,379.34 474.11 

. 
 26 24 16 00-0434 EA  200 Ampere Rating, Main Lugs, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,611.80 569.04 
. 

 26 24 16 00-0435 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,834.00 656.50 

. 
 26 24 16 00-0436 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,013.53 710.69 
. 

 26 24 16 00-0437 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,112.24 1,066.61 

. 
 26 24 16 00-0438 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 3,625.58 1,185.11 
. 

 26 24 16 00-0439 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,815.07 1,185.11 

XXXXXXX 
. 
 26 24 16 00-0440  Main Lug Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0441 EA  125 Ampere Rating, Main Lugs, Indoor, 12 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers ..................................................................................................................................................... 987.79 355.71 

. 
 26 24 16 00-0442 EA  125 Ampere Rating, Main Lugs, Indoor, 18 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 1,472.43 533.30 
. 

 26 24 16 00-0443 EA  125 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,039.89 355.71 

. 
 26 24 16 00-0444 EA  125 Ampere Rating, Main Lugs, Rainproof, 18 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,519.80 533.30 
. 

 26 24 16 00-0445 EA  200 Ampere Ratin, Main Lugs, Indoor, 24 Circuit, 4 Wire, 120/208 Volt,  Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 1,865.58 656.50 

. 
 26 24 16 00-0446 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 2,037.97 711.11 
. 

 26 24 16 00-0447 EA  200 Ampere Rating, Main Lugs, Indoor, 36 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 2,496.65 853.60 

. 
 26 24 16 00-0448 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 2,993.81 1,066.61 
. 

 26 24 16 00-0449 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,920.85 656.50 

. 
 26 24 16 00-0450 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 2,100.38 710.69 
. 

 26 24 16 00-0451 EA  200 Ampere Rating, Main Lugs, Rainproof, 36 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 2,708.73 852.96 

. 
 26 24 16 00-0452 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 3,206.98 1,066.61 
. 

 26 24 16 00-0453 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 3,672.96 1,185.11 

. 
 26 24 16 00-0454 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 3,862.44 1,185.11 

XXXXXXX 
. 
 26 24 16 00-0455  Main Breaker Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 

16 00-0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0456 EA  125 Ampere Rating, Main Breaker, Indoor, 12 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .................................................................................................................................. 981.47 355.71 
. 

 26 24 16 00-0457 EA  125 Ampere Rating, Main Breaker, Indoor, 18 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,450.32 533.30 

. 
 26 24 16 00-0458 EA  200 Ampere Rating, Main Breaker, Indoor, 20 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,682.86 569.04 
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. 
 26 24 16 00-0459 EA  200 Ampere Rating, Main Breaker, Indoor, 24 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,929.39 656.82 
. 

 26 24 16 00-0460 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,124.82 711.11 

. 
 26 24 16 00-0461 EA  200 Ampere Rating, Main Breaker, Indoor, 40 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,812.38 948.21 
. 

 26 24 16 00-0462 EA  200 Ampere Rating, Main Breaker, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,698.65 569.04 

. 
 26 24 16 00-0463 EA  200 Ampere Rating, Main Breaker, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,960.33 656.50 
. 

 26 24 16 00-0464 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,131.96 710.69 

. 
 26 24 16 00-0465 EA  200 Ampere Rating, Main Breaker, Rainproof, 40 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,725.53 948.21 
. 

 26 24 16 00-0466 EA  400 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 5,252.02 1,185.11 

. 
 26 24 16 00-0467 EA  400 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 5,567.83 1,185.11 

XXXXXXX 
. 
 26 24 16 00-0468  Main Breaker Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0469 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,566.96 711.11 

. 
 26 24 16 00-0470 EA  200 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,499.11 1,066.61 
. 

 26 24 16 00-0471 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,660.94 710.69 

. 
 26 24 16 00-0472 EA  200 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,593.85 1,066.61 

XXXXXXX 
. 
 26 24 16 00-0473  Panel Mounted Accessories And Fuseholders (26 24 16 00-0001) 
. 
. 
 26 24 16 00-0474  Midget Finger-Safe Fuse Holders (26 24 16 00-0473) 

Note: 30 Amp capacity. Excludes fuse. 
. 
. 

 26 24 16 00-0475 EA 1 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 61.39 19.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 24 16 00-0476 EA 1 Pole With Indicator Midget Finger-Safe Fuse Holder ......................................................................................................... 70.25 19.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 24 16 00-0477 EA 2 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 97.71 28.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 24 16 00-0478 EA 2 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 120.85 28.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 
. 

 26 24 16 00-0479 EA 3 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 141.20 38.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 24 16 00-0480 EA 3 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 171.93 38.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 
. 

 26 24 16 00-0481 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 197.65 38.40 
Note: With indicators. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 
. 

 26 24 16 00-0482 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 163.56 38.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 24 16 00-0483 EA 4 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 177.62 48.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 
. 

 26 24 16 00-0484 EA 4 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 211.38 48.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 24 16 00-0485 EA 12 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 70.28 19.20 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 24 16 00-0486 EA 20 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 74.99 19.20 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 24 16 00-0487 EA 35 To 48 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 71.15 19.20 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

XXXXXXX 
. 
 26 24 16 00-0488  Removal And Reinstallation Of Panelboards (26 24 16 00-0001) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 26 24 16 00-0489 EA Removal And Reinstallation Of Up To 42 Circuit Capacity Panelboards With Breakers .................................................. 1,339.63  
Note: Includes removal and reinstallation of main wiring to panelboard. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  399.98 
. 

 26 24 16 00-0490 EA Removal And Reinstallation Of Breaker, 1-2-3 Pole, Any Amperage .................................................................................... 71.16  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.80 

. 
 26 24 16 00-0491 EA  Panelboard Filler Plate, Fits 1" Opening ................................................................................................................................. 5.16  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.00 

XXXXXXX 
. 
 26 24 19  Motor-Control Centers (26 24)
. 
. 
 26 24 19 00-0001  Combination Starters With Molded Case Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" o 20" Deep), fully factory assembled and wired internally. 

NOT FOR BID
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. 

. 
 26 24 19 00-0002  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0003 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination With Molded Case Circuit ..................................... 2,312.62 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0004 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination With Molded Case Circuit .......................................... 2,741.04 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0005 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination With Molded Case Circuit .......................................... 4,086.56 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0006 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit .......................................... 7,419.57 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0007 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ...................................... 14,961.49 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0008 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ...................................... 25,180.25 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0009  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0010 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination With Molded Case Circuit .......................................... 2,312.62 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0011 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination With Molded Case Circuit .......................................... 2,741.04 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0012 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit .......................................... 4,086.56 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0013 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ........................................ 7,419.57 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0014 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ...................................... 14,961.49 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0015 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination With Molded Case Circuit ...................................... 25,180.25 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0016  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0017 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination With Molded Case Circuit ............................................. 3,358.20 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0018 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination With Molded Case Circuit ................................................. 4,479.99 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0019 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination With Molded Case Circuit ................................................. 6,428.04 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0020 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ............................................... 11,256.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0021 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 22,172.02 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0022 EA  230 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 38,219.02 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0023  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0024 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination With Molded Case Circuit ................................................. 3,358.20 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0025 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination With Molded Case Circuit ................................................. 4,479.99 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0026 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 6,428.04 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0027 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 11,256.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0028 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 22,172.02 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0029 EA  480 Volt, Full Volt, 1 Speed, Reversing, 400 HP Combination With Molded Case Circuit ............................................. 38,219.02 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0030  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0031 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,079.87 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0032 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit .................... 5,619.01 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0033 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit .................... 8,283.45 175.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 

. 
 26 24 19 00-0034 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit .................. 14,820.56 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0035 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ................ 24,567.07 233.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0036  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0037 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit .................... 4,079.87 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
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. 
 26 24 19 00-0038 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 5,619.01 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0039 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 8,283.45 175.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 

. 
 26 24 19 00-0040 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 14,820.56 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0041 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit................ 24,567.07 233.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0042  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0043 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,724.99 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0044 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 7,038.57 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0045 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 9,640.11 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0046 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 18,121.28 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0047 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 31,407.27 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

XXXXXXX 
. 
 26 24 19 00-0048  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0049 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,724.99 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0050 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 7,038.57 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0051 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 9,640.11 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0052 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 18,121.28 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0053 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit................ 31,407.27 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

XXXXXXX 
. 
 26 24 19 00-0054  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0055 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination With Molded Case Circuit ............................................ 6,994.26 102.32 
. 

 26 24 19 00-0056 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination With Molded Case Circuit .......................................... 10,715.38 112.05 
. 

 26 24 19 00-0057 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 18,070.33 126.67 
. 

 26 24 19 00-0058 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 27,960.39 146.16 
. 

 26 24 19 00-0059 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 47,841.92 194.87 

XXXXXXX 
. 
 26 24 19 00-0060  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0061 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination With Molded Case Circuit ............................................ 6,994.26 102.32 
. 

 26 24 19 00-0062 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 10,715.38 112.05 
. 

 26 24 19 00-0063 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 18,070.33 126.67 
. 

 26 24 19 00-0064 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 27,960.39 146.16 
. 

 26 24 19 00-0065 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination With Molded Case Circuit ........................................ 47,841.92 194.87 

XXXXXXX 
. 
 26 24 19 00-0066  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0067 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination With Molded Case Circuit ...................................... 4,764.38 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0068 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination With Molded Case Circuit ...................................... 6,157.73 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0069 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination With Molded Case Circuit .................................... 10,844.24 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0070 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 18,496.92 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0071 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 25,414.13 311.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0072  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0073 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination With Molded Case Circuit ...................................... 4,764.38 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0074 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination With Molded Case Circuit ...................................... 6,157.73 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0075 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 10,844.24 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0076 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 18,496.92 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0077 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination With Molded Case Circuit .................................. 25,414.13 311.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 

NOT FOR BID
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. 
 26 24 19 00-0078  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0079 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7-1/2 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 19,760.55 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0080 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 20,959.83 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0081 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 23,144.02 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0082 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 35,052.14 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0083 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 47,808.68 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0084 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 64,882.66 311.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0085  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0086 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 19,760.55 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0087 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 20,959.83 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0088 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 23,144.02 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0089 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 35,052.14 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0090 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 47,808.68 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0091 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 64,882.66 311.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0092  Combination Starters With Current Limiting Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0093  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0094 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit .................... 3,099.02 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0095 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination Starters With Current Limiting Circuit ........................ 3,527.45 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0096 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination Starters With Current Limiting Circuit ........................ 5,462.21 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0097 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ...................... 10,075.61 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0098 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 18,049.50 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0099 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 29,426.82 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0100  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0101 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination Starters With Current Limiting Circuit ........................ 3,099.02 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0102 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination Starters With Current Limiting Circuit ........................ 3,527.45 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0103 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 5,462.21 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0104 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 10,075.61 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0105 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 18,049.50 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0106 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination Starters With Current Limiting Circuit .................... 29,426.82 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0107  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0108 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ............................ 4,137.96 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
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. 
 26 24 19 00-0109 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination Starters With Current Limiting Circuit ................................ 5,250.89 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0110 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination Starters With Current Limiting Circuit ................................ 7,772.68 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0111 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit .............................. 13,876.93 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0112 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ............................ 25,198.01 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

XXXXXXX 
. 
 26 24 19 00-0113  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0114 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination Starters With Current Limiting Circuit ................................ 4,137.96 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0115 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination Starters With Current Limiting Circuit ................................ 5,250.89 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0116 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ................................ 7,772.68 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0117 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ............................ 13,876.93 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0118 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination Starters With Current Limiting Circuit ............................ 25,198.01 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

XXXXXXX 
. 
 26 24 19 00-0119  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0120 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 4,846.34 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0121 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 6,374.40 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0122 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 9,605.94 175.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 
. 

 26 24 19 00-0123 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 17,410.15 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0124 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 27,568.69 233.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0125  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0126 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 4,846.34 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0127 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 6,374.40 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0128 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 9,605.94 175.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 
. 

 26 24 19 00-0129 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 17,410.15 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0130 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 27,568.69 233.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0131  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0132 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 5,588.91 146.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 
. 

 26 24 19 00-0133 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 7,887.83 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0134 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 11,072.88 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0135 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 20,806.52 190.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.00 
. 

 26 24 19 00-0136 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 34,504.98 224.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.47 

XXXXXXX 
. 
 26 24 19 00-0137  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
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. 

. 
 26 24 19 00-0138 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 

Circuit .............................................................................................................................................................................. 5,588.91 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0139 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 

Circuit .............................................................................................................................................................................. 7,887.83 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0140 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 11,072.88 165.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 

. 
 26 24 19 00-0141 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 20,806.52 190.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.00 

. 
 26 24 19 00-0142 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 34,504.98 224.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.47 

XXXXXXX 
. 
 26 24 19 00-0143  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0144 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination Starters With Current Limiting Circuit ........................... 7,738.57 102.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 

. 
 26 24 19 00-0145 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination Starters With Current Limiting Circuit ......................... 12,469.83 112.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.23 
. 

 26 24 19 00-0146 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ......................... 21,085.25 126.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

. 
 26 24 19 00-0147 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ....................... 31,949.99 146.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 
. 

 26 24 19 00-0148 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ....................... 52,575.84 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0149  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0150 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination Starters With Current Limiting Circuit ........................... 7,738.57 102.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 

. 
 26 24 19 00-0151 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ......................... 12,469.83 112.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.23 
. 

 26 24 19 00-0152 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ....................... 21,085.25 126.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

. 
 26 24 19 00-0153 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ....................... 31,949.99 146.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 
. 

 26 24 19 00-0154 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination Starters With Current Limiting Circuit ....................... 52,575.84 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0155  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0156 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination Starters With Current Limiting Circuit ..................... 5,530.84 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0157 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination Starters With Current Limiting Circuit ..................... 6,908.69 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0158 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination Starters With Current Limiting Circuit ................... 12,157.86 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0159 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit ................... 21,549.49 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0160 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................. 31,798.39 311.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0161  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0162 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination Starters With Current Limiting Circuit ..................... 5,530.84 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0163 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination Starters With Current Limiting Circuit ..................... 6,908.69 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0164 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit ................... 12,157.86 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0165 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................. 21,549.49 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0166 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination Starters With Current Limiting Circuit ................. 31,798.39 311.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0167  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0168 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7.5 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,396.31 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0169 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,588.95 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0170 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,750.99 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
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. 
 26 24 19 00-0171 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 35,554.99 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0172 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 48,198.56 243.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 

. 
 26 24 19 00-0173 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 67,556.43 311.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0174  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0175 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,396.35 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.01 
. 

 26 24 19 00-0176 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,588.95 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0177 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,750.99 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0178 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,554.99 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0179 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,198.56 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0180 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,556.43 311.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0181  Combination Starters With Fusible Switch (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and Wired Internally. 

. 

. 
 26 24 19 00-0182  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0183 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 2,055.65 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0184 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,840.73 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0185 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,799.86 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0186 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 8,476.23 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0187 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,769.70 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0188 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,571.06 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0189  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0190 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,055.65 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0191 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,840.73 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0192 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,799.86 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0193 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................... 8,476.23 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0194 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,769.70 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0195 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,571.06 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0196  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0197 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 3,329.40 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0198 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,967.34 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0199 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,956.55 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0200 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................... 12,975.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0201 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 19,970.10 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0202 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 33,954.73 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
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. 
 26 24 19 00-0203  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0204 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 3,329.40 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0205 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,967.34 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0206 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,956.55 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0207 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 12,975.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0208 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 19,970.10 146.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 

. 
 26 24 19 00-0209 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 33,954.73 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0210  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0211 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,893.80 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0212 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,362.05 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0213 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,449.60 175.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 

. 
 26 24 19 00-0214 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter .......... 15,108.53 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0215 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,081.94 233.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0216  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0217 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,893.80 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0218 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,362.05 165.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.39 
. 

 26 24 19 00-0219 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,449.60 175.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.23 

. 
 26 24 19 00-0220 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 15,108.53 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0221 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,081.94 233.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.32 

XXXXXXX 
. 
 26 24 19 00-0222  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0223 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 4,454.73 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0224 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,799.32 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0225 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,795.18 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0226 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter .......... 19,756.12 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

XXXXXXX 
. 
 26 24 19 00-0227  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0228 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 4,454.73 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0229 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,799.32 102.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 
. 

 26 24 19 00-0230 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,795.18 107.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.31 

. 
 26 24 19 00-0231 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 19,756.12 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

XXXXXXX 
. 
 26 24 19 00-0232  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0233 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,752.80 102.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 

. 
 26 24 19 00-0234 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 11,931.53 112.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.23 
. 

 26 24 19 00-0235 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 19,886.81 126.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

. 
 26 24 19 00-0236 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,555.94 146.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 
. 

 26 24 19 00-0237 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,621.00 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 

NOT FOR BID
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. 
 26 24 19 00-0238  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0239 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,752.80 102.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.39 

. 
 26 24 19 00-0240 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 11,931.53 112.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.23 
. 

 26 24 19 00-0241 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 19,886.81 126.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 

. 
 26 24 19 00-0242 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,555.94 146.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.70 
. 

 26 24 19 00-0243 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,621.00 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

XXXXXXX 
. 
 26 24 19 00-0244  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0245 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,793.17 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0246 EA  25 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,348.24 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0247 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,117.65 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0248 EA  75 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 20,187.13 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 

XXXXXXX 
. 
 26 24 19 00-0249  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0250 EA  15 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,793.17 155.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 

. 
 26 24 19 00-0251 EA  40 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,348.24 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0252 EA  75 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,117.65 199.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 

. 
 26 24 19 00-0253 EA  150 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................. 20,187.13 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 

XXXXXXX 
. 
 26 24 19 00-0254  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0255 EA 7.5 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,758.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0256 EA 15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 20,959.83 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0257 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 23,144.02 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0258 EA 50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 35,052.14 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0259 EA 100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 47,808.68 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0260 EA 200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 64,882.66 311.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0261  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0262 EA 10 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,758.33 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.00 
. 

 26 24 19 00-0263 EA 25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 20,959.83 155.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.54 
. 

 26 24 19 00-0264 EA 50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 23,144.02 180.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.15 
. 

 26 24 19 00-0265 EA 100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 35,052.14 199.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.85 
. 

 26 24 19 00-0266 EA 200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 47,808.68 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0267 EA 400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 64,882.66 311.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  187.09 

XXXXXXX 
. 
 26 24 19 00-0268  Starter Accessories (26 24 19) 

Note: Additional options or accessories for the Combination Starters 

NOT FOR BID
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. 

. 
 26 24 19 00-0269  Starter Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0270 EA  Size 1, 2, 50 VA, 60 Hertz, Standard Control Circuit Transformer ...................................................................................... 120.08  
. 

 26 24 19 00-0271 EA  Size 3, 4, 150 VA, 60 Hertz, Standard Control Circuit Transformer .................................................................................... 345.57  
. 

 26 24 19 00-0272 EA  Size 5, 6, 50 VA, 60 Hertz, Control Circuit Transformer ...................................................................................................... 493.99  
. 

 26 24 19 00-0273 EA  Extra 50 VA, 60 Hertz, Control Circuit Transformer, All Sizes ............................................................................................. 124.05  
. 

 26 24 19 00-0274 EA  Extra 100 VA, 60 Hertz, Control Circuit Transformer, All Sizes ........................................................................................... 175.00  
. 

 26 24 19 00-0275 EA  Extra 150 VA, 60 Hertz, Control Circuit Transformer, All Sizes ........................................................................................... 294.62  
. 

 26 24 19 00-0276 EA  Overload Relay Heater Elements, 3 Per Starter.................................................................................................................... 73.10  
. 

 26 24 19 00-0277 EA  N.O. Overload Relay Alarm ................................................................................................................................................... 62.03  
. 

 26 24 19 00-0278 EA  Control Circuit Fuses, Primary/Secondary .......................................................................................................................... 102.91  
. 

 26 24 19 00-0279 EA  Control Devices Type PB2 Mount On Device, 2 Unit Pushbutton ....................................................................................... 127.23  
. 

 26 24 19 00-0280 EA  Control Devices Type PB2 Mount On Device, 3 Unit Pushbutton ....................................................................................... 248.86  
. 

 26 24 19 00-0281 EA  Control Devices Type PB2 Mount On Device, 2 Or 3 Post Select....................................................................................... 127.23  
. 

 26 24 19 00-0282 EA  Control Devices Type PB2 Mount On Device, Individual Light Full V .................................................................................. 145.95  
. 

 26 24 19 00-0283 EA  Control Devices Type PB2 Mount On Device, Individual Light Transformer ....................................................................... 175.88  
. 

 26 24 19 00-0284 EA  Control Devices Type PB2 Mount On Device, Individual Light Push To ............................................................................. 207.69  
. 

 26 24 19 00-0285 EA  Blank Devices Panel ............................................................................................................................................................. 39.29  
. 

 26 24 19 00-0286 EA  Oversize Or Special Color Starter ......................................................................................................................................... 61.75  
. 

 26 24 19 00-0287 EA Mini Voltmeter/Ammeter With Current Transformer ............................................................................................................ 543.78  
. 

 26 24 19 00-0288 EA Mini Elapsed Time Meters, Non Resettable ........................................................................................................................ 493.26  
. 

 26 24 19 00-0289 EA  Panel Elapsed Time Meter, Resettable ............................................................................................................................... 729.73  
. 

 26 24 19 00-0290 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Press ....................................................................................... 61.75  
. 

 26 24 19 00-0291 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Screw ...................................................................................... 87.94  
. 

 26 24 19 00-0292 EA  Terminal Blocks, Front Mounted, Press Connection, Standard ............................................................................................. 61.75  
. 

 26 24 19 00-0293 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In ................................................................................................ 87.94  
. 

 26 24 19 00-0294 EA  Terminal Blocks, Front Mounted, Press Connection, Screw-Type Utility .............................................................................. 87.94  
. 

 26 24 19 00-0295 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In Screw Type .......................................................................... 127.23  
. 

 26 24 19 00-0296 EA MOR - A Solid State Modular Overload Relay .................................................................................................................... 316.21  
. 

 26 24 19 00-0297 EA Heater Module....................................................................................................................................................................... 50.80  
. 

 26 24 19 00-0298 EA LAM - Long Acceleration Module ........................................................................................................................................ 315.60  
. 

 26 24 19 00-0299 EA JAM - Jam Protection Module ............................................................................................................................................. 361.78  
. 

 26 24 19 00-0300 EA PUM - Phase Unbalance Module ........................................................................................................................................ 686.62  
. 

 26 24 19 00-0301 EA ULM - Underload Module .................................................................................................................................................... 329.45  
. 

 26 24 19 00-0302 EA  Wiring To Common Control Circuit Transformer ................................................................................................................... 72.36  
. 

 26 24 19 00-0303 EA  Handle Operator Separable Source Control Circuit ............................................................................................................ 135.48  
. 

 26 24 19 00-0304 EA  Type SIS Control Wire .......................................................................................................................................................... 56.96  
. 

 26 24 19 00-0305 EA  Ring Or Spade Terminals Control ......................................................................................................................................... 72.36  
. 

 26 24 19 00-0306 EA  Ring Terminals Power ........................................................................................................................................................... 72.36  
. 

 26 24 19 00-0307 EA  14 Gauge Control Wire ......................................................................................................................................................... 56.96  
. 

 26 24 19 00-0308 EA  Wiremakers ........................................................................................................................................................................... 72.36  
. 

 26 24 19 00-0309 EA  Wiring Diagram On Door ....................................................................................................................................................... 43.11  
. 

 26 24 19 00-0310 EA  Special Color Or Type Control Wire ...................................................................................................................................... 52.34  
. 

 26 24 19 00-0311 EA  Current Transformer 12.5 VA .............................................................................................................................................. 411.05  
. 

 26 24 19 00-0312 EA  Ground Fault Relay-Instant Non-Adjust, Size 1 Thru 4 .................................................................................................... 1,313.20  
. 

 26 24 19 00-0313 EA  Ground Fault Relay-Instant Non-Adjust, Size 5 Thru 6 .................................................................................................... 1,477.93  

XXXXXXX 
. 
 26 24 19 00-0314  Control Relays And Special Components (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0315 EA 600 Volt, 2 Pole, Control Relays ......................................................................................................................................... 457.29  
. 

 26 24 19 00-0316 EA 600 Volt, 4 Pole, Control Relays ......................................................................................................................................... 541.50  
. 

 26 24 19 00-0317 EA 600 Volt, 6 Pole, Control Relays ......................................................................................................................................... 635.46  
. 

 26 24 19 00-0318 EA 600 Volt, 8 Pole, Control Relays ......................................................................................................................................... 707.90  
. 

 26 24 19 00-0319 EA  Pneumatic Timer, Control Relays........................................................................................................................................ 604.58  
. 

 26 24 19 00-0320 EA  Motor Driven Timer, Control Relays ................................................................................................................................. 1,575.44  
. 

 26 24 19 00-0321 EA  7 Days Time Switch, Control Relays ................................................................................................................................ 1,982.91  
. 

 26 24 19 00-0322 EA  24 Hour Time Switch, Control Relays ................................................................................................................................. 556.04  
. 

 26 24 19 00-0323 EA  Phase Voltage, Control Relays ........................................................................................................................................... 945.85  
. 

 26 24 19 00-0324 EA  Two Circuit Alternator, Control Relays ............................................................................................................................. 1,323.90  
. 

 26 24 19 00-0325 EA  Manual 120 Volt, Control Relays ......................................................................................................................................... 129.45  
. 

 26 24 19 00-0326 EA  Over-Current Relay, Control Relays ................................................................................................................................. 2,937.38  
. 

 26 24 19 00-0327 EA  UV-Relay, Control Relays ................................................................................................................................................ 2,487.85  
. 

 26 24 19 00-0328 EA  Over-Current Relay, Control Relays ................................................................................................................................. 2,487.85  
. 

 26 24 19 00-0329 EA  Teleductor, Control Relays .................................................................................................................................................. 975.27  
. 

 26 24 19 00-0330 EA  Current Transducer, Control Relays ................................................................................................................................. 2,622.79  
. 

 26 24 19 00-0331 EA  Watt Transducer, Control Relays ..................................................................................................................................... 5,245.58  
. 

 26 24 19 00-0332 EA  Control Relays, Blank, Add For Each 1x ............................................................................................................................. 177.99  
. 

 26 24 19 00-0333 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure With Wireway ............................................................................. 266.25  
. 

 26 24 19 00-0334 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure With Wireway ............................................................................. 300.08  
. 

 26 24 19 00-0335 EA  Control Relays, Fixed Mounted Back Pan, 280" Structure With Wireway ........................................................................... 333.92  
. 

 26 24 19 00-0336 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure Without Wireway ........................................................................ 300.08  
. 

 26 24 19 00-0337 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure Without Wireway ........................................................................ 333.92  
. 

 26 24 19 00-0338 EA  Control Relays, Fixed Mounted Back Pan, 2820" Structure Without Wireway .................................................................... 351.57  

XXXXXXX 
. 
 26 24 19 00-0339  Circuit Breaker Modifications/Accessories (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0340 EA  Shunt Trip, Circuit Breaker .................................................................................................................................................. 262.97  
. 

 26 24 19 00-0341 EA  Auxiliary Switch, Circuit Breaker ........................................................................................................................................... 90.83  
. 

 26 24 19 00-0342 EA  Key Interlock, Circuit Breaker .............................................................................................................................................. 326.70  
. 

 26 24 19 00-0343 EA  GFR Ground Fault, Circuit Breaker .................................................................................................................................. 1,506.04  
. 

 26 24 19 00-0344 EA  Seltronic Breaker, Circuit Breaker ....................................................................................................................................... 872.42  
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XXXXXXX 
. 
 26 24 19 00-0345  Incoming Line And Feeder Circuit Breakers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0346 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100.................................................................... 1,327.90 63.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 

. 
 26 24 19 00-0347 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150.................................................................... 2,299.85 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 24 19 00-0348 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/100 ............................................................. 2,216.67 63.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 

. 
 26 24 19 00-0349 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/150 ............................................................. 3,186.75 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 24 19 00-0350 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150/150 ............................................................. 4,092.36 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0351 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 250.................................................................... 2,530.50 126.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.01 
. 

 26 24 19 00-0352 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 400.................................................................... 4,103.01 136.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  81.86 

. 
 26 24 19 00-0353 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 600.................................................................... 5,411.94 175.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.19 
. 

 26 24 19 00-0354 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 800.................................................................... 6,368.29 267.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.83 

. 
 26 24 19 00-0355 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 1200.................................................................. 9,019.75 404.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  242.82 
. 

 26 24 19 00-0356 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2000................................................................ 19,761.25 535.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  321.27 

. 
 26 24 19 00-0357 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2500................................................................ 29,523.92 672.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  403.02 
. 

 26 24 19 00-0358 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 3000................................................................ 49,245.16 779.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  468.11 

. 
 26 24 19 00-0359 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,595.47 63.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 
. 

 26 24 19 00-0360 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150 ...................................... 2,559.93 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0361 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,595.47 63.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 
. 

 26 24 19 00-0362 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/50 ................................... 2,559.93 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0363 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/150 ................................. 2,712.51 63.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.00 
. 

 26 24 19 00-0364 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150/150 ............................... 3,714.40 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0365 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 4,608.78 97.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 24 19 00-0366 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 100 ...................................... 2,430.83 97.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0367 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 400 ...................................... 6,158.73 267.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.83 
. 

 26 24 19 00-0368 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-225 ............................... 6,158.73 267.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.83 

. 
 26 24 19 00-0369 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-400 ............................... 8,293.28 292.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.31 
. 

 26 24 19 00-0370 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-600 ............................. 10,355.33 341.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.53 

. 
 26 24 19 00-0371 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-800 ............................. 11,916.20 404.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  242.82 

XXXXXXX 
. 
 26 24 19 00-0372  Incoming Line And Feeder Fusible Switches (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0373 EA  30 To 60 Amperes, Incoming Line And Feeder Fusible Switches .................................................................................... 1,281.76 97.44 
. 

 26 24 19 00-0374 EA  Incoming Line And Feeder Fusible Switches, 30 Dual / 60 Dual ...................................................................................... 1,957.61 97.44 
. 

 26 24 19 00-0375 EA  100 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 2,298.05 121.80 
. 

 26 24 19 00-0376 EA  200 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 3,733.31 146.16 
. 

 26 24 19 00-0377 EA  400 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 7,351.41 185.13 
. 

 26 24 19 00-0378 EA  600 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 10,310.44 243.59 
. 

 26 24 19 00-0379 EA  800 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 25,057.06 326.42 
. 

 26 24 19 00-0380 EA  1,200 Amperes, Incoming Line And Feeder Fusible Switches ....................................................................................... 28,276.67 453.09 

XXXXXXX 
. 
 26 24 19 00-0381  Dry Type Distribution Transformers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0382 EA  500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,276.09  
. 

 26 24 19 00-0383 EA  750 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,317.25  
. 

 26 24 19 00-0384 EA  1,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,360.28  
. 

 26 24 19 00-0385 EA  1,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,560.49  
. 

 26 24 19 00-0386 EA  2,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,691.47  
. 

 26 24 19 00-0387 EA  3,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,651.89  
. 

 26 24 19 00-0388 EA  5,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,301.44  
. 

 26 24 19 00-0389 EA  7,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 2,593.34  
. 

 26 24 19 00-0390 EA  9,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................. 6,028.66  
. 

 26 24 19 00-0391 EA  10,000 VA, Phase 1, Dry Type Distribution Transformers................................................................................................ 3,199.57  
. 

 26 24 19 00-0392 EA  15,000 VA, Phase 1, Dry Type Distribution Transformers................................................................................................ 4,432.62  
. 

 26 24 19 00-0393 EA  15,000 VA, Phase 3, Dry Type Distribution Transformers................................................................................................ 6,908.08  
. 

 26 24 19 00-0394 EA  20,000 VA, Phase 1, Dry Type Distribution Transformers................................................................................................ 6,397.27  
. 

 26 24 19 00-0395 EA  30,000 VA, Phase 1, Dry Type Distribution Transformers................................................................................................ 8,865.24  

NOT FOR BID
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. 
 26 24 19 00-0396 EA  30,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................ 7,897.68  

. 
 26 24 19 00-0397 EA  45,000 VA, Phase 1, Dry Type Distribution Transformers .............................................................................................. 10,939.74  

XXXXXXX 
. 
 26 24 19 00-0398  Metering Equipment (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0399 EA  Metering Equipment, Voltmeter, Panel Type ....................................................................................................................... 602.49  
. 

 26 24 19 00-0400 EA  Metering Equipment, Voltmeter, Switchboard Type ......................................................................................................... 1,317.25  
. 

 26 24 19 00-0401 EA  Metering Equipment, Ammeter, Panel ................................................................................................................................ 542.62  
. 

 26 24 19 00-0402 EA  Metering Equipment, Ammeter, Switchboard Type .......................................................................................................... 1,317.25  
. 

 26 24 19 00-0403 EA  Metering Equipment, Voltmeter/Ammeter, Switch ............................................................................................................... 731.60  
. 

 26 24 19 00-0404 EA  Metering Equipment, Control Switch, 4 Circuits .................................................................................................................. 776.50  
. 

 26 24 19 00-0405 EA  Add For Additional Circuits .................................................................................................................................................... 84.67  
. 

 26 24 19 00-0406 EA  Metering Equipment, Indicating Wattmeter ...................................................................................................................... 2,716.83  
. 

 26 24 19 00-0407 EA  Metering Equipment, Indicating Power Factor ................................................................................................................. 2,845.93  
. 

 26 24 19 00-0408 EA Metering Equipment, Integrating Watt-hour ..................................................................................................................... 2,509.14  
. 

 26 24 19 00-0409 EA  Add For Demand Attachment .............................................................................................................................................. 554.22  
. 

 26 24 19 00-0410 EA  800 Amperes, Metering Equipment, Current Transformer .................................................................................................. 750.31  
. 

 26 24 19 00-0411 EA  1,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,294.80  
. 

 26 24 19 00-0412 EA  2,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,508.10  
. 

 26 24 19 00-0413 EA  Metering Equipment, Potential Transformer ..................................................................................................................... 1,257.37  
. 

 26 24 19 00-0414 EA  Metering Equipment, Surge Arrester ................................................................................................................................ 1,352.80  
. 

 26 24 19 00-0415 EA  Metering Equipment, Ground Detector System ................................................................................................................ 1,034.71  

XXXXXXX 
. 
 26 24 19 00-0416  Current Limiting Reactors (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0417 EA  600 Amperes, Current Limiting Reactors ....................................................................................................................... 23,094.90  
. 

 26 24 19 00-0418 EA  800 Amperes, Current Limiting Reactors ....................................................................................................................... 33,632.90  
. 

 26 24 19 00-0419 EA  1,000 Amperes, Current Limiting Reactors .................................................................................................................... 44,195.22  
. 

 26 24 19 00-0420 EA  1,200 Amperes, Current Limiting Reactors .................................................................................................................... 67,273.28  

XXXXXXX 
. 
 26 24 19 00-0421  Incoming Line Cable Space Requirements, Main Lugs Only (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0422 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Screw ........................................................................................... 480.70  
. 

 26 24 19 00-0423 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Crimp ........................................................................................... 480.70  
. 

 26 24 19 00-0424 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Screw ........................................................................................... 664.57  
. 

 26 24 19 00-0425 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Crimp ........................................................................................ 1,216.16  
. 

 26 24 19 00-0426 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Screw ........................................................................................... 664.57  
. 

 26 24 19 00-0427 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Crimp ........................................................................................... 848.43  
. 

 26 24 19 00-0428 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Screw ........................................................................................... 848.43  
. 

 26 24 19 00-0429 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Crimp ........................................................................................ 1,213.94  
. 

 26 24 19 00-0430 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Screw ........................................................................................... 848.43  
. 

 26 24 19 00-0431 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Crimp ........................................................................................ 1,213.94  
. 

 26 24 19 00-0432 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Screw ........................................................................................ 1,032.29  
. 

 26 24 19 00-0433 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Crimp ........................................................................................ 3,347.19  
. 

 26 24 19 00-0434 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Screw ..................................................................................... 1,032.29  
. 

 26 24 19 00-0435 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Crimp ..................................................................................... 1,213.94  
. 

 26 24 19 00-0436 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Screw ..................................................................................... 3,347.19  
. 

 26 24 19 00-0437 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Crimp ..................................................................................... 3,347.19  
. 

 26 24 19 00-0438 EA  Bus Duct Transition Pull Box ............................................................................................................................................... 896.60  
. 

 26 24 19 00-0439 EA Throat And Transition To Substation ................................................................................................................................ 1,730.88  
. 

 26 24 19 00-0440 EA  Service Entrance Label ....................................................................................................................................................... 374.85  
. 

 26 24 19 00-0441 EA  Type W To 5 Star - 10" Transition ....................................................................................................................................... 783.53  
. 

 26 24 19 00-0442 EA  600 Amperes, Sub Feed Lugs On Main Bus ....................................................................................................................... 367.94  

XXXXXXX 
. 
 26 24 19 00-0443  Standard Structures And Structure Options/Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0444 EA  Standard Structure Add For Each Additional 4" Of Structure Width .................................................................................... 247.52  
. 

 26 24 19 00-0445 EA  Standard Structure Add For 8" Vertical Wireway In Lieu Of 4" ............................................................................................ 247.52  
. 

 26 24 19 00-0446 EA  Standard Structure Single Corner Section "L", 16" Depth ................................................................................................... 765.72  
. 

 26 24 19 00-0447 EA  Standard Structure Single Corner Section "L", 21" Depth ................................................................................................... 863.66  
. 

 26 24 19 00-0448 EA  Standard Structure Unused Space/Future Space ................................................................................................................. 73.90  
. 

 26 24 19 00-0449 EA  Standard Structure NEMA 12 Dustproof ............................................................................................................................. 199.44  
. 

 26 24 19 00-0450 EA  Standard Structure Bottom Plate For NEMA 1 Gasket Enclosure ......................................................................................... 41.85  
. 

 26 24 19 00-0451 EA  Standard Structure 150 Watt Space .................................................................................................................................... 179.86  
. 

 26 24 19 00-0452 EA  Standard Structure Thermostat For Space Heater Control ................................................................................................. 448.00  
. 

 26 24 19 00-0453 EA  Standard Structure Rear Hinged Structure Door, 72" High ................................................................................................. 179.86  
. 

 26 24 19 00-0454 EA Standard Structure NEMA 2 Drip Shield On Top Of MCC .................................................................................................. 289.43  
. 

 26 24 19 00-0455 EA  Standard Structure NEMA 3R N-Walk In Front Mounted ................................................................................................. 4,128.96  
. 

 26 24 19 00-0456 EA  Standard Structure NEMA 3R N-Walk In Back-to-back .................................................................................................... 4,772.48  
. 

 26 24 19 00-0457 EA  Standard Structure NEMA 3R Walk-In Aisle Front Mounted ............................................................................................ 4,777.09  

XXXXXXX 
. 
 26 24 19 00-0458  Installation Hours For Vertical Sections (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0459 EA  Install Vertical Section, 230/480 Volt, 1 Section, 600 Amperes ........................................................................................... 584.61 292.31 
. 

 26 24 19 00-0460 EA  Install Vertical Section, 230/480 Volt, 2 Section, 600 Amperes ........................................................................................... 876.91 438.48 
. 

 26 24 19 00-0461 EA  Install Vertical Section, 230/480 Volt, 3 Section, 600 Amperes ........................................................................................... 974.38 487.20 
. 

 26 24 19 00-0462 EA  Install Vertical Section, 230/480 Volt, 4 Section, 600 Amperes ........................................................................................ 1,169.37 584.63 
. 

 26 24 19 00-0463 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 600 Amperes ................................................................................................. 97.44 48.72 
. 

 26 24 19 00-0464 EA  Install Vertical Section, 230/480 Volt, 1 Section, 800 Amperes ........................................................................................... 584.61 292.31 
. 

 26 24 19 00-0465 EA  Install Vertical Section, 230/480 Volt, 2 Section, 800 Amperes ........................................................................................... 876.91 438.48 
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. 
 26 24 19 00-0466 EA  Install Vertical Section, 230/480 Volt, 3 Section, 800 Amperes ........................................................................................... 974.38 487.20 

. 
 26 24 19 00-0467 EA  Install Vertical Section, 230/480 Volt, 4 Section, 800 Amperes ........................................................................................ 1,169.37 584.63 

. 
 26 24 19 00-0468 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 800 Amperes ................................................................................................. 97.44 48.72 

. 
 26 24 19 00-0469 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,200 Amperes ........................................................................................ 682.09 341.03 

. 
 26 24 19 00-0470 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,200 Amperes ........................................................................................ 876.91 438.48 

. 
 26 24 19 00-0471 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,200 Amperes ..................................................................................... 1,169.37 584.63 

. 
 26 24 19 00-0472 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,200 Amperes ..................................................................................... 1,363.97 681.97 

. 
 26 24 19 00-0473 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,200 Amperes ............................................................................................ 146.15 73.08 

. 
 26 24 19 00-0474 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,600 Amperes ........................................................................................ 779.51 389.75 

. 
 26 24 19 00-0475 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,600 Amperes ..................................................................................... 1,071.91 535.92 

. 
 26 24 19 00-0476 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,600 Amperes ..................................................................................... 1,363.97 681.97 

. 
 26 24 19 00-0477 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,600 Amperes ..................................................................................... 1,558.75 779.41 

. 
 26 24 19 00-0478 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,600 Amperes ............................................................................................ 194.87 97.44 

. 
 26 24 19 00-0479 EA  Install Vertical Section, 230/480 Volt, 1 Section, 2,000 Amperes ........................................................................................ 779.51 389.75 

. 
 26 24 19 00-0480 EA  Install Vertical Section, 230/480 Volt, 2 Section, 2,000 Amperes ..................................................................................... 1,169.37 584.63 

. 
 26 24 19 00-0481 EA  Install Vertical Section, 230/480 Volt, 3 Section, 2,000 Amperes ..................................................................................... 1,461.42 730.69 

. 
 26 24 19 00-0482 EA  Install Vertical Section, 230/480 Volt, 4 Section, 2,000 Amperes ..................................................................................... 1,656.56 828.32 

. 
 26 24 19 00-0483 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 2,000 Amperes ............................................................................................ 194.87 97.44 

XXXXXXX 
. 
 26 24 19 00-0484  Motor Control Centers (26 24 19) 
. 
. 
 26 24 19 00-0485  2.4 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0486 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 100 To 300 Hp .................................................................................. 15,366.87 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

. 
 26 24 19 00-0487 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 400 Hp............................................................................................... 15,366.87 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 
. 

 26 24 19 00-0488 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 600 Hp............................................................................................... 15,366.87 194.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 

. 
 26 24 19 00-0489 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 700 Hp............................................................................................... 15,415.62 219.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  131.55 
. 

 26 24 19 00-0490 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,000 Hp............................................................................................ 16,371.19 243.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 

. 
 26 24 19 00-0491 EA  2,400 KV CL 11-202, Squirrel Cage Motor Control, 1,250 Hp........................................................................................ 16,419.89 267.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.77 
. 

 26 24 19 00-0492 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,500 Hp............................................................................................ 16,468.60 292.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.38 

. 
 26 24 19 00-0493 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,750 Hp............................................................................................ 16,566.08 341.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.63 
. 

 26 24 19 00-0494 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,000 Hp............................................................................................ 16,663.50 389.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.85 

. 
 26 24 19 00-0495 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,250 Hp............................................................................................ 28,064.73 438.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.07 
. 

 26 24 19 00-0496 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,500 Hp............................................................................................ 30,122.51 487.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 

. 
 26 24 19 00-0497 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 100 Hp ............................................................................................... 22,801.38 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 
. 

 26 24 19 00-0498 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 150 Hp ............................................................................................... 23,753.98 209.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.70 

. 
 26 24 19 00-0499 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 200 Hp ............................................................................................... 26,986.23 228.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.39 
. 

 26 24 19 00-0500 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 300 Hp ............................................................................................... 30,038.39 243.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 

. 
 26 24 19 00-0501 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 400 Hp ............................................................................................... 32,681.26 282.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.55 
. 

 26 24 19 00-0502 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 600 Hp ............................................................................................... 35,807.23 302.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.24 

. 
 26 24 19 00-0503 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 700 Hp ............................................................................................... 38,931.36 321.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.92 
. 

 26 24 19 00-0504 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,000 Hp ............................................................................................ 42,637.52 350.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  210.47 

. 
 26 24 19 00-0505 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,250 Hp ............................................................................................ 49,616.83 389.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.85 
. 

 26 24 19 00-0506 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,500 Hp ............................................................................................ 53,756.60 414.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.48 

. 
 26 24 19 00-0507 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,750 Hp ............................................................................................ 82,098.16 487.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 
. 

 26 24 19 00-0508 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,000 Hp ............................................................................................ 87,472.03 535.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  321.57 

. 
 26 24 19 00-0509 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,250 Hp ............................................................................................ 92,149.65 584.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  350.81 
. 

 26 24 19 00-0510 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,500 Hp .......................................................................................... 100,341.26 633.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  380.08 

. 
 26 24 19 00-0511 EA  2.4 KV CL 14-202, Synchronous Motor Control, 100 To 300 Hp ................................................................................... 21,513.44 194.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.93 
. 

 26 24 19 00-0512 EA  2.4 KV CL 14-202, Synchronous Motor Control, 400 Hp ............................................................................................... 21,562.19 219.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  131.55 

. 
 26 24 19 00-0513 EA  2.4 KV CL 14-202, Synchronous Motor Control, 600 Hp ............................................................................................... 21,610.89 243.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.16 
. 

 26 24 19 00-0514 EA  2.4 KV CL 14-202, Synchronous Motor Control, 700 Hp ............................................................................................... 21,659.59 267.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.77 

. 
 26 24 19 00-0515 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,000 Hp ............................................................................................ 21,711.97 292.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.38 
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. 
 26 24 19 00-0516 EA  2,400 Volt CL 14-202, Synchronous Motor Control, 1,250 HP ....................................................................................... 21,760.73 316.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.01 
. 

 26 24 19 00-0517 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,500 Hp ............................................................................................. 21,809.45 341.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.63 

. 
 26 24 19 00-0518 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,750 Hp ............................................................................................. 22,004.27 438.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.07 
. 

 26 24 19 00-0519 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,000 Hp ............................................................................................. 37,496.57 487.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 

. 
 26 24 19 00-0520 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,250 Hp ............................................................................................. 37,594.10 535.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  321.57 
. 

 26 24 19 00-0521 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,500 Hp ............................................................................................. 39,640.87 584.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  350.81 

. 
 26 24 19 00-0522 EA  Add For Reversing Starters, 100 To 700 HP .................................................................................................................... 8,457.48  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 24 19 00-0523 EA  Add For Reversing Starters, 1,000 To 1,500 Hp .............................................................................................................. 8,713.97  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0524 EA  Add For Reversing Starters, 1,750 To 2,500 HP ............................................................................................................ 13,339.93  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

XXXXXXX 
. 
 26 24 19 00-0525  4.8 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0526 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 100 To 600 HP .................................................................................. 16,725.09 292.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.38 

. 
 26 24 19 00-0527 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 700 HP .............................................................................................. 16,773.85 316.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.01 
. 

 26 24 19 00-0528 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,000 HP ........................................................................................... 16,822.57 341.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.63 

. 
 26 24 19 00-0529 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,250 HP ........................................................................................... 16,871.31 365.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  219.25 
. 

 26 24 19 00-0530 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,500 HP ........................................................................................... 17,817.70 389.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.85 

. 
 26 24 19 00-0531 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,750 HP ........................................................................................... 17,866.47 414.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.48 
. 

 26 24 19 00-0532 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,000 HP ........................................................................................... 17,915.10 438.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.07 

. 
 26 24 19 00-0533 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,250 HP ........................................................................................... 17,963.90 462.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.71 
. 

 26 24 19 00-0534 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,500 HP ........................................................................................... 18,012.57 487.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 

. 
 26 24 19 00-0535 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,000 HP ........................................................................................... 30,515.82 633.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  380.08 
. 

 26 24 19 00-0536 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,500 HP ........................................................................................... 30,612.87 681.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  409.19 

. 
 26 24 19 00-0537 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,000 HP ........................................................................................... 32,661.46 730.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  438.43 
. 

 26 24 19 00-0538 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,500 HP ........................................................................................... 32,758.79 779.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  467.63 

. 
 26 24 19 00-0539 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 100 HP ............................................................................................... 23,256.40 292.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.38 
. 

 26 24 19 00-0540 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 150 HP ............................................................................................... 23,561.65 316.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.01 

. 
 26 24 19 00-0541 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 200 HP ............................................................................................... 27,476.02 341.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.63 
. 

 26 24 19 00-0542 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 300 HP ............................................................................................... 30,538.51 365.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  219.25 

. 
 26 24 19 00-0543 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 400 HP ............................................................................................... 33,152.07 389.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.85 
. 

 26 24 19 00-0544 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 600 HP ............................................................................................... 36,287.87 414.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.48 

. 
 26 24 19 00-0545 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 700 HP ............................................................................................... 39,231.16 438.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.07 
. 

 26 24 19 00-0546 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,000 HP ............................................................................................ 43,118.14 462.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.71 

. 
 26 24 19 00-0547 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,250 HP ............................................................................................ 49,945.44 487.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 
. 

 26 24 19 00-0548 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,500 HP ............................................................................................ 54,585.33 511.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  306.94 

. 
 26 24 19 00-0549 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,750 HP ............................................................................................ 59,273.95 560.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  336.18 
. 

 26 24 19 00-0550 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,000 HP ............................................................................................ 63,149.91 584.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  350.81 

. 
 26 24 19 00-0551 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,250 HP ............................................................................................ 66,805.87 608.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  365.40 
. 

 26 24 19 00-0552 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,500 HP ............................................................................................ 71,920.45 633.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  380.08 

. 
 26 24 19 00-0553 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,000 HP .......................................................................................... 114,001.65 779.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  467.63 
. 

 26 24 19 00-0554 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,500 HP .......................................................................................... 126,777.34 828.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  496.97 

. 
 26 24 19 00-0555 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,000 HP .......................................................................................... 152,386.09 876.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  526.15 
. 

 26 24 19 00-0556 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,500 HP .......................................................................................... 161,189.16 876.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  526.15 
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. 
 26 24 19 00-0557 EA  4.8 KV CL 14-202, Synchronous Motor Control, 100 To 600 HP ................................................................................... 22,965.48 341.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  204.63 
. 

 26 24 19 00-0558 EA  4.8 KV CL 14-202, Synchronous Motor Control, 700 HP ............................................................................................... 23,014.22 365.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  219.25 

. 
 26 24 19 00-0559 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,000 HP ............................................................................................ 23,062.90 389.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.85 
. 

 26 24 19 00-0560 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,250 HP ............................................................................................ 23,111.67 414.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  248.48 

. 
 26 24 19 00-0561 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,500 HP ............................................................................................ 25,091.29 438.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  263.07 
. 

 26 24 19 00-0562 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,750 HP ............................................................................................ 25,140.09 462.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.71 

. 
 26 24 19 00-0563 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,000 HP ............................................................................................ 25,188.76 487.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  292.31 
. 

 26 24 19 00-0564 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,250 HP ............................................................................................ 25,237.50 511.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  306.94 

. 
 26 24 19 00-0565 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,500 HP ............................................................................................ 25,286.29 535.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  321.57 
. 

 26 24 19 00-0566 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,000 HP ............................................................................................ 25,578.35 681.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  409.19 

. 
 26 24 19 00-0567 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,500 HP ............................................................................................ 41,327.12 730.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  438.43 
. 

 26 24 19 00-0568 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,000 HP ............................................................................................ 43,366.44 779.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  467.63 

. 
 26 24 19 00-0569 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,500 HP ............................................................................................ 43,366.44 779.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  467.63 
. 

 26 24 19 00-0570 EA  Add For Reversing Starters, 100 To 1,250 HP ............................................................................................................... 10,185.50  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

. 
 26 24 19 00-0571 EA  Add For Reversing Starters, 1,500 To 2,500 HP ............................................................................................................ 10,495.63  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 
. 

 26 24 19 00-0572 EA  Add For Reversing Starters, 3,000 To 4,500 HP ............................................................................................................ 16,089.06  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.46 

XXXXXXX 
. 
 26 24 19 00-0573  2.4/4.8 KV Motor Control Centers, Accessories (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0574 EA  2.4/4.8 KV Load Break Disconnect Switch 600 Amperes .............................................................................................. 13,238.01 194.87 
. 

 26 24 19 00-0575 EA  2.4/4.8 KV Load Break Disconnect Switch 1,200 Amperes............................................................................................ 15,893.98 292.31 
. 

 26 24 19 00-0576 EA  2.4/4.8 KV NEMA 3 Weather Resistant............................................................................................................................ 5,230.13  
. 

 26 24 19 00-0577 EA  2.4/4.8 KV Space Heaters ................................................................................................................................................... 224.97 14.61 
. 

 26 24 19 00-0578 EA  2.4/4.8 KV Potential Transformer Fused .......................................................................................................................... 1,515.21  
. 

 26 24 19 00-0579 EA  2.4/4.8 KV Current Transformer 600 Volt, 5 KVA ................................................................................................................ 812.98  
. 

 26 24 19 00-0580 EA  2.4/4.8 KV Control Transformer 4 KVA Max .................................................................................................................... 2,421.23  
. 

 26 24 19 00-0581 EA  2.4/4.8 KV Pushbuttons Each ............................................................................................................................................. 155.06  
. 

 26 24 19 00-0582 EA  2.4/4.8 KV Selector Switch Each ........................................................................................................................................ 513.93  
. 

 26 24 19 00-0583 EA  2.4/4.8 KV Indicating Light .................................................................................................................................................. 155.06  
. 

 26 24 19 00-0584 EA  2.4/4.8 KV Push To Test Light ............................................................................................................................................ 469.63  
. 

 26 24 19 00-0585 EA  2.4/4.8 KV AC Voltmeter, Switchboard Type ................................................................................................................... 1,249.38  
. 

 26 24 19 00-0586 EA  2.4/4.8 KV AC Ammeter, Switchboard Type .................................................................................................................... 1,249.38  
. 

 26 24 19 00-0587 EA  2.4/4.8 KV Power Factor Meter ........................................................................................................................................ 3,737.07  
. 

 26 24 19 00-0588 EA  2.4/4.8 KV Watt Hr Meter, 2 Element Drawout ................................................................................................................. 2,576.30  
. 

 26 24 19 00-0589 EA  2.4/4.8 KV Operation Counter ............................................................................................................................................. 498.86 14.61 
. 

 26 24 19 00-0590 EA  2.4/4.8 KV Phase Failure Protection ................................................................................................................................ 3,601.91 48.72 
. 

 26 24 19 00-0591 EA  2.4/4.8 KV Ground Protection .......................................................................................................................................... 6,898.17 24.36 
. 

 26 24 19 00-0592 EA  2.4/4.8 KV Synchronous Motor DC Protection ................................................................................................................. 2,547.65 24.36 
. 

 26 24 19 00-0593 EA  2.4/4.8 KV Lightning Arresters ......................................................................................................................................... 3,405.37 14.61 
. 

 26 24 19 00-0594 EA  2.4/4.8 KV Portable Lifting Mechanism ............................................................................................................................ 4,921.15  
. 

 26 24 19 00-0595 EA  2.4/4.8 KV Auxiliary Timing Relay ....................................................................................................................................... 538.62 48.72 
. 

 26 24 19 00-0596 EA  2.4/4.8 KV Auxiliary Control Relay ...................................................................................................................................... 389.19 48.72 

XXXXXXX 
. 
 26 24 19 00-0597  Incoming Section And Feeder Air Circuit Breakers (26 24 19 00-0484) 

Note: 3 Pole. Includes structure. 
. 
. 

 26 24 19 00-0598 EA  Incoming Section MCC, Air Circuit Breaker, 70 - 100 Amperes, 14,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 1,143.72 292.25 

. 
 26 24 19 00-0599 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 225 Amperes, 22,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 1,983.28 517.31 
. 

 26 24 19 00-0600 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 2,362.93 662.36 

. 
 26 24 19 00-0601 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 600 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 3,798.37 1,066.61 
. 

 26 24 19 00-0602 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 1,200 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 4,475.98 1,173.27 

. 
 26 24 19 00-0603 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 2,000 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 5,812.20 1,301.26 
. 

 26 24 19 00-0604 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 45,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 6,762.52 1,525.25 

. 
 26 24 19 00-0605 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 100,000 Ampere IC, 3-Pole, With Structure 

Included ........................................................................................................................................................................ 11,840.87 1,776.96 

XXXXXXX 
. 
 26 24 19 00-0606  Main Lugs Only (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0607 EA  600 Amperes Incoming Section, Main Lugs ........................................................................................................................ 889.75 373.31 
. 

 26 24 19 00-0608 EA  800 Amperes Incoming Section, Main Lugs ........................................................................................................................ 965.26 373.31 
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. 
 26 24 19 00-0609 EA  1,200 Amperes Incoming Section, Main Lugs .................................................................................................................. 1,348.20 586.63 

. 
 26 24 19 00-0610 EA  2,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 3,370.25 1,066.61 

. 
 26 24 19 00-0611 EA  3,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 5,134.55 1,546.58 

. 
 26 24 19 00-0612 EA  4,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 7,347.08 2,133.22 

XXXXXXX 
. 
 26 24 19 00-0613  Incoming Main Circuit Breaker Structure (26 24 19 00-0484) 

Note: Includes structure, main breaker, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" 
cabinet depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0614 EA  225 Amperes, Main Circuit Breaker Section .................................................................................................................... 6,269.17 516.13 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0615 EA  400 Amperes, Main Circuit Breaker Section .................................................................................................................. 13,368.93 663.01 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0616 EA  600 Amperes, Main Circuit Breaker Section .................................................................................................................. 13,832.47 1,032.69 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0617 EA  800 Amperes, Main Circuit Breaker Section .................................................................................................................. 19,715.11 1,032.69 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0618 EA  1,200 Amperes, Main Circuit Breaker Section ............................................................................................................... 28,581.31 1,168.47 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0619  Incoming Fusible Main Disconnect Section (26 24 19 00-0484) 

Note: Includes structure, fuses, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" cabinet 
depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0620 EA  200 Amperes, Fusible Main Disconnect Section .............................................................................................................. 5,433.93 516.77 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0621 EA  400 Amperes, Fusible Main Disconnect Section .............................................................................................................. 7,509.83 663.33 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0622 EA  600 Amperes, Fusible Main Disconnect Section ............................................................................................................ 14,708.31 1,033.55 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0623 EA  800 Amperes, Fusible Main Disconnect Section ............................................................................................................ 17,121.48 1,033.55 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0624 EA  1,200 Amperes, Fusible Main Disconnect Section ......................................................................................................... 24,153.78 1,169.54 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0625  Circuit Breaker Combination Starters (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0626  Class I, Type A (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0627 EA  Size 1, Class I, Type A Circuit Breaker Combination Starter .............................................................................................. 958.40 216.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.45 

. 
 26 24 19 00-0628 EA  Size 2, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,115.99 216.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.74 
. 

 26 24 19 00-0629 EA  Size 3, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,622.44 307.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.90 
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. 
 26 24 19 00-0630 EA  Size 4, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 2,651.30 404.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  242.41 
. 

 26 24 19 00-0631 EA  Size 5, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 4,771.27 505.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  303.02 

XXXXXXX 
. 
 26 24 19 00-0632  Class I, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0633 EA  Size 1, Class I, Type B Circuit Breaker Combination Starter .............................................................................................. 908.71 188.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.66 

. 
 26 24 19 00-0634 EA  Size 2, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,060.56 188.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  120.11 
. 

 26 24 19 00-0635 EA  Size 3, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,556.42 273.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  164.09 

. 
 26 24 19 00-0636 EA  Size 4, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 2,583.96 370.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.21 
. 

 26 24 19 00-0637 EA  Size 5, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 4,716.96 472.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.72 

XXXXXXX 
. 
 26 24 19 00-0638  Class I, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0639 EA  Size 1, Class I, Type C Circuit Breaker Combination Starter .............................................................................................. 959.94 174.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.61 

. 
 26 24 19 00-0640 EA  Size 2, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,121.19 174.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.47 
. 

 26 24 19 00-0641 EA  Size 3, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,667.56 261.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  156.85 

. 
 26 24 19 00-0642 EA  Size 4, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 2,701.17 361.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.79 
. 

 26 24 19 00-0643 EA  Size 5, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 4,826.40 463.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.76 

XXXXXXX 
. 
 26 24 19 00-0644  Class II, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0645 EA  Size 1, Class II, Type B Circuit Breaker Combination Starter ............................................................................................. 957.59 259.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.51 

. 
 26 24 19 00-0646 EA  Size 2, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,326.62 259.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.59 
. 

 26 24 19 00-0647 EA  Size 3, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,882.19 345.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  206.71 

. 
 26 24 19 00-0648 EA  Size 4, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 3,079.35 442.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  266.65 
. 

 26 24 19 00-0649 EA  Size 5, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 5,567.94 540.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  325.19 

XXXXXXX 
. 
 26 24 19 00-0650  Class II, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0651 EA  Size 1, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,198.66 245.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.35 

. 
 26 24 19 00-0652 EA  Size 2, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,376.93 245.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  153.25 
. 

 26 24 19 00-0653 EA  Size 3, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,998.76 334.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  200.49 

. 
 26 24 19 00-0654 EA  Size 4, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 3,188.73 431.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  258.89 
. 

 26 24 19 00-0655 EA  Size 5, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 5,692.16 533.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  321.27 

XXXXXXX 
. 
 26 24 19 00-0656  Fused Disconnect Combination Starter (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0657  Class I, Type A (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0658 EA  Size 1, Class I, Type A Fused Disconnect Combination Starter ......................................................................................... 874.36 199.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  120.11 

. 
 26 24 19 00-0659 EA  Size 2, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,318.54 273.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.59 
. 

 26 24 19 00-0660 EA  Size 3, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 2,096.05 355.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  213.32 

. 
 26 24 19 00-0661 EA  Size 4, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 2,867.27 498.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  299.61 
. 

 26 24 19 00-0662 EA  Size 5, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 5,024.28 634.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  380.93 

XXXXXXX 
. 
 26 24 19 00-0663  Class I, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0664 EA  Size 1, Class I, Type B Fused Disconnect Combination Starter ......................................................................................... 890.54 178.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.66 

. 
 26 24 19 00-0665 EA  Size 2, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,199.35 244.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.51 
. 

 26 24 19 00-0666 EA  Size 3, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,774.71 326.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.07 

. 
 26 24 19 00-0667 EA  Size 4, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 2,969.10 471.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.67 

NOT FOR BID
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. 
 26 24 19 00-0668 EA  Size 5, Class I, Type B Fused Disconnect Combination Starter....................................................................................... 5,111.46 599.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  360.34 

XXXXXXX 
. 
 26 24 19 00-0669  Class I, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0670 EA  Size 1, Class I, Type C Fused Disconnect Combination Starter ......................................................................................... 942.61 166.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.87 

. 
 26 24 19 00-0671 EA  Size 2, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,267.04 226.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.74 
. 

 26 24 19 00-0672 EA  Size 3, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,929.20 314.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  190.46 

. 
 26 24 19 00-0673 EA  Size 4, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 3,122.60 463.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.76 
. 

 26 24 19 00-0674 EA  Size 5, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 4,835.30 593.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  355.54 

XXXXXXX 
. 
 26 24 19 00-0675  Class II, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0676 EA  Size 1, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,123.18 249.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  149.80 

. 
 26 24 19 00-0677 EA  Size 2, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,451.03 311.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  186.47 
. 

 26 24 19 00-0678 EA  Size 3, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 2,104.20 401.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  240.23 

. 
 26 24 19 00-0679 EA  Size 4, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 3,426.50 540.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  325.19 
. 

 26 24 19 00-0680 EA  Size 5, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 5,876.86 675.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  404.02 

XXXXXXX 
. 
 26 24 19 00-0681  Class II, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0682 EA  Size 1, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,166.36 234.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.35 

. 
 26 24 19 00-0683 EA  Size 2, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,518.36 294.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.59 
. 

 26 24 19 00-0684 EA  Size 3, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 2,233.76 382.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.87 

. 
 26 24 19 00-0685 EA  Size 4, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 3,564.76 527.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  317.44 
. 

 26 24 19 00-0686 EA  Size 5, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 6,010.45 653.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  392.13 

XXXXXXX 
. 
 26 24 19 00-0687  Space Complete With Bus And Hardware (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0688  Circuit Breaker Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0689 EA Circuit Breaker Type, Size 1 Space Complete With Bus And Hardware ............................................................................. 269.69 72.53 
. 

 26 24 19 00-0690 EA Circuit Breaker Type, Size 2 Space Complete With Bus And Hardware ............................................................................. 269.69 72.53 
. 

 26 24 19 00-0691 EA Circuit Breaker Type, Size 3 Space Complete With Bus And Hardware ............................................................................. 400.91 105.60 
. 

 26 24 19 00-0692 EA Circuit Breaker Type, Size 4 Space Complete With Bus And Hardware ............................................................................. 475.01 138.66 
. 

 26 24 19 00-0693 EA Circuit Breaker Type, Size 5 Space Complete With Bus And Hardware ............................................................................. 798.79 211.19 

XXXXXXX 
. 
 26 24 19 00-0694  Fused Disconnect Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0695 EA Fused Disconnect Type, Size 1 Space Complete With Bus And Hardware ........................................................................ 269.69 72.53 
. 

 26 24 19 00-0696 EA Fused Disconnect Type, Size 2 Space Complete With Bus And Hardware ........................................................................ 356.98 105.60 
. 

 26 24 19 00-0697 EA Fused Disconnect Type, Size 3 Space Complete With Bus And Hardware ........................................................................ 496.51 138.66 
. 

 26 24 19 00-0698 EA Fused Disconnect Type, Size 4 Space Complete With Bus And Hardware ........................................................................ 858.77 211.19 
. 

 26 24 19 00-0699 EA Fused Disconnect Type, Size 5 Space Complete With Bus And Hardware ..................................................................... 1,196.34 307.18 

XXXXXXX 
. 
 26 24 19 00-0700  Blank Space For Future Expansion (26 24 19 00-0687) 

Note: Factory modified no labor costs. 
. 
. 

 26 24 19 00-0701 EA  Blank Space For Future Expansion, Size 1 Factory Modified, No Crew Costs ................................................................... 125.17  
. 

 26 24 19 00-0702 EA  Blank Space For Future Expansion, Size 2 Factory Modified, No Crew Costs ................................................................... 125.17  
. 

 26 24 19 00-0703 EA  Blank Space For Future Expansion, Size 3 Factory Modified, No Crew Costs ................................................................... 189.78  
. 

 26 24 19 00-0704 EA  Blank Space For Future Expansion, Size 4 Factory Modified, No Crew Costs ................................................................... 189.78  
. 

 26 24 19 00-0705 EA  Blank Space For Future Expansion, Size 5 Factory Modified, No Crew Costs ................................................................... 377.54  

XXXXXXX 
. 
 26 24 19 00-0706  Structure Combination Of Starters To 72" High (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0707 EA  Structure Combination Of Starters To 72" High ............................................................................................................... 3,157.57 561.36 

XXXXXXX 
. 
 26 24 19 00-0708  Motor Control Center Basic Distribution Section (26 24 19 00-0484) 
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. 

. 
 26 24 19 00-0709 EA  20" Wide Basic Section With Vertical Wireway ................................................................................................................ 5,258.17 1,461.89 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0710 EA  25"-35" Wide Basic Section (No Vertical Wireway) .......................................................................................................... 5,258.17 1,461.89 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0711 EA  25" Wide Basic Section With 9" Wide Vertical Wireway ................................................................................................... 5,808.23 1,461.89 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0712 EA  Corner Section ................................................................................................................................................................. 5,808.23 1,461.89 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

XXXXXXX 
. 
 26 24 19 00-0713  Motor Control Center Starters With HMCP Circuit Breaker (26 24 19 00-0484) 

Note: Includes door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. Line 
voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0714  FVNR Starters With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0715 EA  Class 1, Type A, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,367.72 205.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.18 

. 
 26 24 19 00-0716 EA  Class 1, Type A, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,522.35 227.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.63 
. 

 26 24 19 00-0717 EA  Class 1, Type A, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,641.01 306.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.69 

. 
 26 24 19 00-0718 EA  Class 1, Type A, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,831.45 403.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  242.19 
. 

 26 24 19 00-0719 EA  Class 1, Type A, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 8,742.42 504.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.67 

. 
 26 24 19 00-0720 EA  Class 1, Type A, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 20,460.57 504.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.67 
. 

 26 24 19 00-0721 EA  Class 1, Type B, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,381.43 177.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.55 

. 
 26 24 19 00-0722 EA  Class 1, Type B, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,558.02 199.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.99 
. 

 26 24 19 00-0723 EA  Class 1, Type B, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,700.98 273.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  163.82 

. 
 26 24 19 00-0724 EA  Class 1, Type B, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,834.54 370.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.09 
. 

 26 24 19 00-0725 EA  Class 1, Type B, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 8,759.37 477.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.72 

. 
 26 24 19 00-0726 EA  Class 1, Type B, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 20,603.61 477.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.72 

XXXXXXX 
. 
 26 24 19 00-0727  Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0728 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,191.99 256.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.13 

. 
 26 24 19 00-0729 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,689.81 284.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.57 
. 

 26 24 19 00-0730 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,434.53 382.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.22 

. 
 26 24 19 00-0731 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 7,631.78 505.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  303.02 
. 

 26 24 19 00-0732 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 13,787.97 631.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  379.13 

. 
 26 24 19 00-0733 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,227.05 221.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  133.10 
. 

 26 24 19 00-0734 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,747.72 250.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.09 

NOT FOR BID
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. 
 26 24 19 00-0735 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,515.44 341.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  205.12 
. 

 26 24 19 00-0736 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 7,652.76 462.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.76 

. 
 26 24 19 00-0737 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 13,825.11 597.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.72 

XXXXXXX 
. 
 26 24 19 00-0738  Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0739 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,402.30 256.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.13 

. 
 26 24 19 00-0740 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,420.26 284.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.57 
. 

 26 24 19 00-0741 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 6,457.64 382.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.22 

. 
 26 24 19 00-0742 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 8,794.05 505.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  303.02 
. 

 26 24 19 00-0743 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 17,636.51 631.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  379.13 

. 
 26 24 19 00-0744 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,437.35 221.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  133.10 
. 

 26 24 19 00-0745 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,478.17 250.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.09 

. 
 26 24 19 00-0746 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 6,538.55 341.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  205.12 
. 

 26 24 19 00-0747 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 8,815.03 462.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  277.76 

. 
 26 24 19 00-0748 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 17,673.65 597.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.72 

XXXXXXX 
. 
 26 24 19 00-0749  Motor Control Center Starters With Fusible Disconnect (26 24 19 00-0484) 

Note: Includes fuses, door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. 
Line voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0750  FVNR Starters With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0751 EA  Class 1, Type A, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,102.79 200.20 
. 

 26 24 19 00-0752 EA  Class 1, Type A, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,437.27 272.09 
. 

 26 24 19 00-0753 EA  Class 1, Type A, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,398.61 354.54 
. 

 26 24 19 00-0754 EA  Class 1, Type A, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,046.69 499.38 
. 

 26 24 19 00-0755 EA  Class 1, Type A, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,138.25 634.84 
. 

 26 24 19 00-0756 EA  Class 1, Type A, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 20,649.85 634.84 
. 

 26 24 19 00-0757 EA  Class 1, Type B, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,125.70 177.49 
. 

 26 24 19 00-0758 EA  Class 1, Type B, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,471.70 243.72 
. 

 26 24 19 00-0759 EA  Class 1, Type B, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,469.17 326.81 
. 

 26 24 19 00-0760 EA  Class 1, Type B, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,063.67 472.83 
. 

 26 24 19 00-0761 EA  Class 1, Type B, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,139.72 600.61 
. 

 26 24 19 00-0762 EA  Class 1, Type B, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 20,777.50 600.61 

XXXXXXX 
. 
 26 24 19 00-0763  Two Speed 2-Winding (TS2W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0764 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,901.85 250.65 
. 

 26 24 19 00-0765 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,650.07 340.14 
. 

 26 24 19 00-0766 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,104.92 442.96 
. 

 26 24 19 00-0767 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 8,611.07 625.99 
. 

 26 24 19 00-0768 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 14,015.98 732.55 
. 

 26 24 19 00-0769 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,948.51 221.86 
. 

 26 24 19 00-0770 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,704.81 304.41 
. 

 26 24 19 00-0771 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,198.21 408.94 
. 

 26 24 19 00-0772 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 8,644.21 589.94 
. 

 26 24 19 00-0773 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 14,037.63 690.85 

XXXXXXX 
. 
 26 24 19 00-0774  Two Speed 1-Winding (TS1W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0775 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,218.70 250.65 
. 

 26 24 19 00-0776 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,391.74 340.14 
. 

 26 24 19 00-0777 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,149.06 442.96 
. 

 26 24 19 00-0778 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 9,037.28 625.99 
. 

 26 24 19 00-0779 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 17,082.19 732.55 
. 

 26 24 19 00-0780 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,266.30 221.86 
. 

 26 24 19 00-0781 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,446.47 304.41 
. 

 26 24 19 00-0782 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,242.35 408.94 
. 

 26 24 19 00-0783 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 9,070.42 589.94 
. 

 26 24 19 00-0784 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 17,103.84 690.85 

XXXXXXX 
. 
 26 24 19 00-0785  Tin Plated Copper Bus Bar And Ground Bus Bar Splice Kit (26 24 19 00-0484) 

Note: Per section. Labor is included in basic distribution section. 
. 
. 

 26 24 19 00-0786 EA  600 Amperes, Horizontal Tin Plated Copper Bus Kit ........................................................................................................... 239.83  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.02 

. 
 26 24 19 00-0787 EA  800 Amperes, Horizontal Tin Plated Copper Bus Kit ........................................................................................................... 294.04  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.02 

NOT FOR BID
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. 
 26 24 19 00-0788 EA  1,200 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 353.59  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.62 
. 

 26 24 19 00-0789 EA  1,600 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 460.14  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.62 

. 
 26 24 19 00-0790 EA  2,000 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 772.06  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.22 
. 

 26 24 19 00-0791 EA  1/4" x 2" Horizontal Tin Plated Copper Ground Bus Kit....................................................................................................... 137.27  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.41 

XXXXXXX 
. 
 26 24 19 00-0792  Disconnect Switch For Motor Control Centers (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0793  3 Pole Circuit Breaker Disconnect For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, inverse time (Thermal Magnetic) circuit breaker, and NEMA 1, NEMA 1 
with gasket, or NEMA 12 enclosure. Class 1 type A (no starters). 

. 

. 
 26 24 19 00-0794 EA  150 Amperes Rating, 15 To 100 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................................ 684.93 154.13 

. 
 26 24 19 00-0795 EA  150 Amperes Rating, 125 To 150 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 1,135.66 170.66 

. 
 26 24 19 00-0796 EA  225 Amperes Rating, 70 To 225 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ............................................. 1,399.25 229.86 

. 
 26 24 19 00-0797 EA  400 Amperes Rating, 125 To 400 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 2,271.89 302.92 

. 
 26 24 19 00-0798 EA  600 Amperes Rating, 300 To 600 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 3,833.14 378.64 

. 
 26 24 19 00-0799 EA  800 Amperes Rating, 400 To 800 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 4,338.77 378.64 

. 
 26 24 19 00-0800 EA  1,200 Amperes Rating, 600 To 1,200 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ..................................... 8,744.04 474.11 

XXXXXXX 
. 
 26 24 19 00-0801  Fusible Disconnect Switch For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, fuses and NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Class 1 
type A (no starters). 

. 

. 
 26 24 19 00-0802 EA  30 Amperes Switch Rating, Fusible Disconnect Switch With 30 Amperes Fuse Clips ........................................................ 762.38 149.86 

. 
 26 24 19 00-0803 EA  60 Amperes Switch Rating, Fusible Disconnect Switch With 60 Amperes Fuse Clips ........................................................ 899.25 204.25 

. 
 26 24 19 00-0804 EA  100 Amperes Switch Rating, Fusible Disconnect Switch With 100 Amperes Fuse Clips ................................................. 1,232.06 261.32 

. 
 26 24 19 00-0805 EA  200 Amperes Switch Rating, Fusible Disconnect Switch With 200 Amperes Fuse Clips ................................................. 2,295.23 374.38 

. 
 26 24 19 00-0806 EA  400 Amperes Switch Rating, Fusible Disconnect Switch With 400 Amperes Fuse Clips ................................................. 4,074.62 476.14 

. 
 26 24 19 00-0807 EA  600 Amperes Switch Rating, Fusible Disconnect Switch With 600 Amperes Fuse Clips ................................................. 9,346.21 476.14 

. 
 26 24 19 00-0808 EA  800 Amperes Switch Rating, Fusible Disconnect Switch With 800 Amperes Fuse Clips ............................................... 11,554.12 595.17 

. 
 26 24 19 00-0809 EA  1,200 Amperes Switch Rating, Fusible Disconnect Switch With 1,200 Amperes Fuse Clips ......................................... 17,072.46 595.17 

XXXXXXX 
. 
 26 24 19 00-0810  Control Circuit Transformer (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0811 EA  Control Circuit Transformer, Size 1 Factory Installed ............................................................................................................ 66.78  
. 

 26 24 19 00-0812 EA  Control Circuit Transformer, Size 2 Factory Installed ............................................................................................................ 66.78  
. 

 26 24 19 00-0813 EA  Control Circuit Transformer, Size 3 Factory Installed .......................................................................................................... 128.61  
. 

 26 24 19 00-0814 EA  Control Circuit Transformer, Size 4 Factory Installed .......................................................................................................... 128.61  
. 

 26 24 19 00-0815 EA  Control Circuit Transformer, Size 5 Factory Installed .......................................................................................................... 178.67  
. 

 26 24 19 00-0816 EA  Control Circuit Fuse And Holder Small Dim, Dual Element Time Delay ................................................................................ 49.62 12.07 

XXXXXXX 
. 
 26 24 19 00-0817  Cover Mounted Control Devices (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0818 EA  Control Device, 2 Unit Push Button Station Cover Mounted ............................................................................................... 111.22 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.33 

. 
 26 24 19 00-0819 EA  Control Device, 2-3 Unit Selector Switch Cover Mounted ................................................................................................... 124.80 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 
. 

 26 24 19 00-0820 EA  Control Device, Pilot Light Cover Mounted ......................................................................................................................... 105.02 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.99 

. 
 26 24 19 00-0821 EA  Control Device, Hand-Off-Auto Switch Cover Mounted With Pilot Light .............................................................................. 284.22 72.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.72 
. 

 26 24 19 00-0822 EA  Auxiliary Contact Add Per Starter ....................................................................................................................................... 342.74 27.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.58 

XXXXXXX 
. 
 26 24 19 00-0823  Extra Interlocks (26 24 19 00-0484) 

Note: Per contact. 
. 
. 

 26 24 19 00-0824 EA  Extra Interlocks, Class I, Type A Per Contact ....................................................................................................................... 72.38 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.99 

. 
 26 24 19 00-0825 EA  Extra Interlocks, Class I, Type B Per Contact ..................................................................................................................... 100.30 13.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.99 
. 

 26 24 19 00-0826 EA  Extra Interlocks, Class I, Type C Per Contact ..................................................................................................................... 111.53 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.33 

. 
 26 24 19 00-0827 EA  Extra Interlocks, Class II, Type B Per Contact .................................................................................................................... 100.39 13.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 24 19 00-0828 EA  Extra Interlocks, Class II, Type C Per Contact .................................................................................................................... 106.11 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.03 

XXXXXXX 
. 
 26 24 19 00-0829  Special Cabinet Provisions (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0830 EA  Provisions For Bus Duct Entrance Special Cabinet Provisions ........................................................................................... 835.97  

XXXXXXX 
. 
 26 24 19 00-0831  Nameplate Requirements (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0832 EA  Special Cabinet Nameplate Requirements ........................................................................................................................... 29.68  

XXXXXXX 
. 
 26 24 19 00-0833  Auxiliary Relays (26 24 19 00-0484) 

NOT FOR BID
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. 

. 
 26 24 19 00-0834 EA  Industrial Control Relay, 10 Amperes, Class A600 With 2 Contacts ................................................................................... 163.35 26.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 
. 

 26 24 19 00-0835 EA  Timing Relay, Solid State, DPDT 0.1-10 Sec Variable, Off-Delay ....................................................................................... 154.42 24.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 

. 
 26 24 19 00-0836 EA  General Purpose Control Relay, 240 Volt AC, 10 Amperes, With Base ................................................................................ 87.78 24.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.03 

XXXXXXX 
. 
 26 24 19 00-0837  Motor Control Center Accessories (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0838  Lighting Transformer With Circuit Breaker (26 24 19 00-0837) 

Note: For 240 V, 480 V, or 600 V primary. Includes door, unit support pan, and NEMA 1, NEMA 1 with gasket, or 
NEMA 12 enclosure for MCC only. 

. 

. 
 26 24 19 00-0839 EA  1 Phase, 5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ..................................................... 4,844.20 343.00 

. 
 26 24 19 00-0840 EA  1 Phase, 7.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .................................................. 5,036.52 356.72 

. 
 26 24 19 00-0841 EA  1 Phase, 10 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 5,510.49 384.15 

. 
 26 24 19 00-0842 EA  1 Phase, 15 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 6,926.25 411.59 

. 
 26 24 19 00-0843 EA  1 Phase, 25 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,311.28 439.03 

. 
 26 24 19 00-0844 EA  1 Phase, 37.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 11,437.46 493.91 

. 
 26 24 19 00-0845 EA  1 Phase, 50 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 15,026.99 548.79 

. 
 26 24 19 00-0846 EA  3 Phase, 10 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 8,778.79 452.75 

. 
 26 24 19 00-0847 EA  3 Phase, 15 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,537.75 493.91 

. 
 26 24 19 00-0848 EA  3 Phase, 25 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,908.28 548.79 

. 
 26 24 19 00-0849 EA  3 Phase, 30 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 11,572.81 603.67 

. 
 26 24 19 00-0850 EA  3 Phase, 37.5 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 13,961.76 658.55 

. 
 26 24 19 00-0851 EA  3 Phase, 45 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 14,406.46 713.42 

XXXXXXX 
. 
 26 24 19 00-0852  Bolt-On Lighting Panel (26 24 19 00-0837) 

Note: Includes door, T-handle, unit support pan, neutral bar (10 KA IC RMS), and NEMA 1, NEMA 1 with gasket, 
or NEMA 12 enclosure. For MCC only. 

. 

. 
 26 24 19 00-0853 EA  18 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 2,017.00 555.06 

. 
 26 24 19 00-0854 EA  30 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,137.99 966.14 

. 
 26 24 19 00-0855 EA  42 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 4,168.63 1,307.12 

. 
 26 24 19 00-0856 EA  18 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,108.01 600.61 

. 
 26 24 19 00-0857 EA  30 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,096.88 945.55 

. 
 26 24 19 00-0858 EA  42 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 4,332.02 1,388.83 

. 
 26 24 19 00-0859 EA  18 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,424.19 643.81 

. 
 26 24 19 00-0860 EA  30 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 4,547.23 1,033.55 

. 
 26 24 19 00-0861 EA  42 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 5,675.15 1,388.83 

. 
 26 24 19 00-0862 EA  18 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,525.45 694.36 

. 
 26 24 19 00-0863 EA  30 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 4,547.23 1,033.55 

. 
 26 24 19 00-0864 EA  42 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 5,764.74 1,433.63 

XXXXXXX 
. 
 26 24 19 00-0865  Factory Installed Bolt-On Branch Circuit Breaker (26 24 19 00-0837) 

Note: For MCC lighting panel only. 
. 
. 

 26 24 19 00-0866 EA  15 To 30 Amperes,1 Pole, Bolt-On Branch Circuit Breaker .................................................................................................. 15.11  
. 

 26 24 19 00-0867 EA  15 To 30 Amperes, 1 Pole (GFI) Bolt-On Branch Circuit Breaker ....................................................................................... 257.63  
. 

 26 24 19 00-0868 EA  15 To 50 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 29.53  
. 

 26 24 19 00-0869 EA  60 To 100 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 67.99  
. 

 26 24 19 00-0870 EA  15 To 50 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 79.66  
. 

 26 24 19 00-0871 EA  60 To 100 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................. 120.86  

XXXXXXX 
. 
 26 24 19 00-0872  Blank Unit Door (BUD) (26 24 19 00-0837) 

Note: With NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Factory installed. 
. 
. 

 26 24 19 00-0873 EA  6" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ............................................ 68.70  
. 

 26 24 19 00-0874 EA  12" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 82.44  
. 

 26 24 19 00-0875 EA  18" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 123.66  
. 

 26 24 19 00-0876 EA  24" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 164.89  
. 

 26 24 19 00-0877 EA  30" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 247.33  
. 

 26 24 19 00-0878 EA  48" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 288.55  
. 

 26 24 19 00-0879 EA  72" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 329.77  

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 
. 
. 
 26 25 13  Low-Voltage Busways (26 25) 
. 
. 
 26 25 13 00-0001  Plug-In Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0002  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0003 LF  225 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 289.66 32.00 
    For Up To 25, Add  72.42 
    For >25 To 50, Add  43.45 
    For >50 To 100, Add  21.72 

. 
 26 25 13 00-0004 LF  400 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 412.17 32.00 

    For Up To 25, Add  103.04 
    For >25 To 50, Add  61.83 
    For >50 To 100, Add  30.91 
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. 
 26 25 13 00-0005 LF  600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 523.05 42.67 

    For Up To 25, Add  130.76 
    For >25 To 50, Add  78.46 
    For >50 To 100, Add  39.23 

. 
 26 25 13 00-0006 LF  800 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 724.58 42.67 

    For Up To 25, Add  181.15 
    For >25 To 50, Add  108.69 
    For >50 To 100, Add  54.34 

. 
 26 25 13 00-0007 LF  1,000 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .......................................................................... 764.24 53.33 

    For Up To 25, Add  191.06 
    For >25 To 50, Add  114.64 
    For >50 To 100, Add  57.32 

. 
 26 25 13 00-0008 LF  1,350 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,067.48 53.33 

    For Up To 25, Add  266.87 
    For >25 To 50, Add  160.12 
    For >50 To 100, Add  80.06 

. 
 26 25 13 00-0009 LF  1,600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,250.66 56.00 

    For Up To 25, Add  312.67 
    For >25 To 50, Add  187.60 
    For >50 To 100, Add  93.80 

. 
 26 25 13 00-0010 LF  2,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 1,524.79 57.59 

    For Up To 25, Add  381.20 
    For >25 To 50, Add  228.72 
    For >50 To 100, Add  114.36 

. 
 26 25 13 00-0011 LF  2,500 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 1,883.78 60.79 

    For Up To 25, Add  470.95 
    For >25 To 50, Add  282.57 
    For >50 To 100, Add  141.28 

. 
 26 25 13 00-0012 LF  3,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 2,174.97 70.93 

    For Up To 25, Add  543.74 
    For >25 To 50, Add  326.25 
    For >50 To 100, Add  163.12 

. 
 26 25 13 00-0013 LF  4,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 2,517.91 77.32 

    For Up To 25, Add  629.48 
    For >25 To 50, Add  377.69 
    For >50 To 100, Add  188.84 

XXXXXXX 
. 
 26 25 13 00-0014  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0015 LF  225 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ....................................................................... 478.74 32.00 
    For Up To 25, Add  119.69 
    For >25 To 50, Add  71.81 
    For >50 To 100, Add  35.91 

. 
 26 25 13 00-0016 LF  400 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ....................................................................... 693.01 32.00 

    For Up To 25, Add  173.25 
    For >25 To 50, Add  103.95 
    For >50 To 100, Add  51.98 

. 
 26 25 13 00-0017 LF  600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ....................................................................... 783.59 42.67 

    For Up To 25, Add  195.90 
    For >25 To 50, Add  117.54 
    For >50 To 100, Add  58.77 

. 
 26 25 13 00-0018 LF  800 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ....................................................................... 997.57 42.67 

    For Up To 25, Add  249.39 
    For >25 To 50, Add  149.64 
    For >50 To 100, Add  74.82 

. 
 26 25 13 00-0019 LF  1,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 1,218.03 53.33 

    For Up To 25, Add  304.51 
    For >25 To 50, Add  182.70 
    For >50 To 100, Add  91.35 

. 
 26 25 13 00-0020 LF  1,350 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 1,580.44 53.33 

    For Up To 25, Add  395.11 
    For >25 To 50, Add  237.07 
    For >50 To 100, Add  118.53 

. 
 26 25 13 00-0021 LF  1,600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 2,044.87 55.25 

    For Up To 25, Add  511.22 
    For >25 To 50, Add  306.73 
    For >50 To 100, Add  153.37 

. 
 26 25 13 00-0022 LF 2,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 2,464.48 57.59 

    For Up To 25, Add  616.12 
    For >25 To 50, Add  369.67 
    For >50 To 100, Add  184.84 

. 
 26 25 13 00-0023 LF 2,500 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 3,058.50 60.26 

    For Up To 25, Add  764.63 
    For >25 To 50, Add  458.78 
    For >50 To 100, Add  229.39 

. 
 26 25 13 00-0024 LF 3,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 3,530.45 70.93 

    For Up To 25, Add  882.61 
    For >25 To 50, Add  529.57 
    For >50 To 100, Add  264.78 

. 
 26 25 13 00-0025 LF 4,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 4,093.41 77.32 

    For Up To 25, Add  1,023.35 
    For >25 To 50, Add  614.01 
    For >50 To 100, Add  307.01 

XXXXXXX 

NOT FOR BID
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. 
 26 25 13 00-0026  Cable Tap Boxes (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0027  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0028 EA  225 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 2,409.27 149.33 
. 

 26 25 13 00-0029 EA  400 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 2,482.90 149.33 
. 

 26 25 13 00-0030 EA  600 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 2,679.83 202.66 
. 

 26 25 13 00-0031 EA  800 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 2,846.99 202.66 
. 

 26 25 13 00-0032 EA  1,000 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .............................................................................................. 3,049.76 266.65 
. 

 26 25 13 00-0033 EA  1,350 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .............................................................................................. 3,340.05 266.65 

XXXXXXX 
. 
 26 25 13 00-0034  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0035 EA  225 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 2,482.90 293.32 
. 

 26 25 13 00-0036 EA  400 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 2,692.07 293.32 
. 

 26 25 13 00-0037 EA  600 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 2,870.39 399.97 
. 

 26 25 13 00-0038 EA  800 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 3,224.35 399.97 
. 

 26 25 13 00-0039 EA  1,000 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................ 3,385.09 533.30 
. 

 26 25 13 00-0040 EA  1,350 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................ 3,853.25 533.30 

XXXXXXX 
. 
 26 25 13 00-0041  Bus Duct Plug-In Circuit Breaker (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0042  240 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0043 EA 60 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker .................................................................................. 1,075.44 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.35 

. 
 26 25 13 00-0044 EA  100 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ................................................................................ 2,159.42 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.90 

XXXXXXX 
. 
 26 25 13 00-0045  600 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0046 EA  60 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker .................................................................................. 2,104.24 106.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.35 

. 
 26 25 13 00-0047 EA  100 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker ................................................................................ 2,725.81 106.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  74.90 

XXXXXXX 
. 
 26 25 13 00-0048  120/208 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0049 EA  60 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................... 1,238.68 127.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.66 

. 
 26 25 13 00-0050 EA  100 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................. 1,478.00 127.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.33 

XXXXXXX 
. 
 26 25 13 00-0051  277/480 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0052 EA  60 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................... 1,422.45 127.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.66 

. 
 26 25 13 00-0053 EA  100 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 2,197.60 127.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.33 
. 

 26 25 13 00-0054 EA  225 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 3,176.58 442.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  191.84 

. 
 26 25 13 00-0055 EA  400 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 7,601.50 442.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  416.64 
. 

 26 25 13 00-0056 EA  600 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 8,437.69 1,279.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  579.68 

. 
 26 25 13 00-0057 EA  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ........................................................... 10,411.96 1,279.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,025.59 

XXXXXXX 
. 
 26 25 13 00-0058  Bus Duct Plug-In Fusible Switch (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0059  240 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0060 EA  30 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,072.92 106.66 
. 

 26 25 13 00-0061 EA  60 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,175.11 106.66 
. 

 26 25 13 00-0062 EA  100 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,628.55 127.99 
. 

 26 25 13 00-0063 EA  200 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,744.51 255.98 
. 

 26 25 13 00-0064 EA  400 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,962.45 575.97 
. 

 26 25 13 00-0065 EA  600 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 10,357.51 1,002.61 

XXXXXXX 
. 
 26 25 13 00-0066  600 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0067 EA  30 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,119.58 117.32 
. 

 26 25 13 00-0068 EA  60 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,218.97 117.32 
. 

 26 25 13 00-0069 EA  100 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,645.19 117.32 
. 

 26 25 13 00-0070 EA  200 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,817.64 245.32 
. 

 26 25 13 00-0071 EA  400 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,933.96 554.63 
. 

 26 25 13 00-0072 EA  600 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 10,559.52 1,066.61 
. 

 26 25 13 00-0073 EA  800 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 17,437.07 1,386.59 

XXXXXXX 
. 
 26 25 13 00-0074  120/208 Volt, 4-pole, 3 Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0075 EA  30 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,243.12 138.66 

NOT FOR BID
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. 
 26 25 13 00-0076 EA  60 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,330.02 138.66 

. 
 26 25 13 00-0077 EA  100 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,798.88 138.66 

. 
 26 25 13 00-0078 EA  200 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,050.97 287.98 

. 
 26 25 13 00-0079 EA  400 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,631.12 639.97 

. 
 26 25 13 00-0080 EA  600 AAmperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................... 11,094.45 981.27 

XXXXXXX 
. 
 26 25 13 00-0081  277/480 Volt, 4-pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0082 EA  30 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,285.38 138.66 
. 

 26 25 13 00-0083 EA  60 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,372.28 117.65 
. 

 26 25 13 00-0084 EA  100 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,922.19 159.99 
. 

 26 25 13 00-0085 EA  200 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,182.53 287.98 
. 

 26 25 13 00-0086 EA  400 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,631.12 639.97 
. 

 26 25 13 00-0087 EA  600 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 11,094.45 981.27 
. 

 26 25 13 00-0088 EA  800 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 17,653.00 1,301.26 

XXXXXXX 
. 
 26 25 13 00-0089  Non-Segregated Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0090  600 Volt, 3 Phase, 3 Wire, Totally Enclosed Non-Ventilated, Copper 

Conductors (26 25 13 00-0089) 
Note: Hazardous or seismic locations. 

. 

. 
 26 25 13 00-0091 LF 1,200 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 1,616.06 44.79 

    For Up To 25, Add  404.02 
    For >25 To 50, Add  242.41 
    For >50 To 100, Add  121.20 

. 
 26 25 13 00-0092 LF 1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 1,794.38 48.00 

    For Up To 25, Add  448.60 
    For >25 To 50, Add  269.16 
    For >50 To 100, Add  134.58 

. 
 26 25 13 00-0093 LF 2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 2,390.50 55.46 

    For Up To 25, Add  597.63 
    For >25 To 50, Add  358.58 
    For >50 To 100, Add  179.29 

. 
 26 25 13 00-0094 LF 2,500 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 2,656.41 66.13 

    For Up To 25, Add  664.10 
    For >25 To 50, Add  398.46 
    For >50 To 100, Add  199.23 

. 
 26 25 13 00-0095 LF 3,200 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 3,683.78 76.79 

    For Up To 25, Add  920.95 
    For >25 To 50, Add  552.57 
    For >50 To 100, Add  276.28 

. 
 26 25 13 00-0096 LF 4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 5,299.68 95.99 

    For Up To 25, Add  1,324.92 
    For >25 To 50, Add  794.95 
    For >50 To 100, Add  397.48 

. 
 26 25 13 00-0097 LF 5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 5,763.40 114.13 

    For Up To 25, Add  1,440.85 
    For >25 To 50, Add  864.51 
    For >50 To 100, Add  432.26 

. 
 26 25 13 00-0098 LF 6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 6,540.09 132.26 

    For Up To 25, Add  1,635.02 
    For >25 To 50, Add  981.01 
    For >50 To 100, Add  490.51 

XXXXXXX 
. 
 26 25 13 00-0099  600 Volt, 3 Phase, 4 Wire, Totally Enclosed Non-Ventilated, Copper 

Conductors (26 25 13 00-0089) 
Note: Hazardous or seismic locations. 

. 

. 
 26 25 13 00-0100 LF 1,200 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 2,073.79 44.79 

    For Up To 25, Add  518.45 
    For >25 To 50, Add  311.07 
    For >50 To 100, Add  155.53 

. 
 26 25 13 00-0101 LF 1,600 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 2,303.44 48.00 

    For Up To 25, Add  575.86 
    For >25 To 50, Add  345.52 
    For >50 To 100, Add  172.76 

. 
 26 25 13 00-0102 LF 2,000 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 3,074.09 55.46 

    For Up To 25, Add  768.52 
    For >25 To 50, Add  461.11 
    For >50 To 100, Add  230.56 

. 
 26 25 13 00-0103 LF 2,500 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 3,413.59 66.13 

    For Up To 25, Add  853.40 
    For >25 To 50, Add  512.04 
    For >50 To 100, Add  256.02 

. 
 26 25 13 00-0104 LF 3,200 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct .......................................... 4,742.11 76.79 

    For Up To 25, Add  1,185.53 
    For >25 To 50, Add  711.32 
    For >50 To 100, Add  355.66 

NOT FOR BID
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. 
 26 25 13 00-0105 LF 4,000 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct ........................................... 6,831.14 95.99 

    For Up To 25, Add  1,707.79 
    For >25 To 50, Add  1,024.67 
    For >50 To 100, Add  512.34 

. 
 26 25 13 00-0106 LF 5,000 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct ........................................... 7,424.04 114.13 

    For Up To 25, Add  1,856.01 
    For >25 To 50, Add  1,113.61 
    For >50 To 100, Add  556.80 

. 
 26 25 13 00-0107 LF 6,000 Amperes, 600 Volt, 3 Phase, 4 Wire Copper Conductors, Non-Segregated Bus Duct ........................................... 8,422.33 132.26 

    For Up To 25, Add  2,105.58 
    For >25 To 50, Add  1,263.35 
    For >50 To 100, Add  631.67 

XXXXXXX 
. 
 26 25 16  Low-Voltage Cablebus Systems (26 25)
. 
. 
 26 25 16 00-0001  Feeder Bus Duct (26 25 16) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 16 00-0002  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 16 00-0001) 

Note: Copper conductors. 
. 
. 

 26 25 16 00-0003 LF  800 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .................................................... 874.38 44.79 
    For Up To 25, Add  218.60 
    For >25 To 50, Add  131.16 
    For >50 To 100, Add  65.58 

. 
 26 25 16 00-0004 LF  1,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 885.48 44.79 

    For Up To 25, Add  221.37 
    For >25 To 50, Add  132.82 
    For >50 To 100, Add  66.41 

. 
 26 25 16 00-0005 LF  1,350 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,161.54 44.79 

    For Up To 25, Add  290.39 
    For >25 To 50, Add  174.23 
    For >50 To 100, Add  87.12 

. 
 26 25 16 00-0006 LF  1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,396.68 44.79 

    For Up To 25, Add  349.17 
    For >25 To 50, Add  209.50 
    For >50 To 100, Add  104.75 

. 
 26 25 16 00-0007 LF  2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,708.26 44.79 

    For Up To 25, Add  427.07 
    For >25 To 50, Add  256.24 
    For >50 To 100, Add  128.12 

. 
 26 25 16 00-0008 LF  3,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,330.45 106.66 

    For Up To 25, Add  582.61 
    For >25 To 50, Add  349.57 
    For >50 To 100, Add  174.78 

. 
 26 25 16 00-0009 LF  4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,224.70 106.66 

    For Up To 25, Add  806.18 
    For >25 To 50, Add  483.71 
    For >50 To 100, Add  241.85 

. 
 26 25 16 00-0010 LF  5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,815.08 106.66 

    For Up To 25, Add  953.77 
    For >25 To 50, Add  572.26 
    For >50 To 100, Add  286.13 

. 
 26 25 16 00-0011 LF  6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 4,701.84 106.66 

    For Up To 25, Add  1,175.46 
    For >25 To 50, Add  705.28 
    For >50 To 100, Add  352.64 

XXXXXXX 
. 
 26 25 16 00-0012  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 16 00-0001) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 16 00-0013 LF  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports .......................................... 1,004.14 48.00 
    For Up To 25, Add  251.04 
    For >25 To 50, Add  150.62 
    For >50 To 100, Add  75.31 

. 
 26 25 16 00-0014 LF  1,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,018.51 48.00 

    For Up To 25, Add  254.63 
    For >25 To 50, Add  152.78 
    For >50 To 100, Add  76.39 

. 
 26 25 16 00-0015 LF  1,350 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,313.03 48.00 

    For Up To 25, Add  328.26 
    For >25 To 50, Add  196.95 
    For >50 To 100, Add  98.48 

. 
 26 25 16 00-0016 LF  1,600 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,556.71 48.00 

    For Up To 25, Add  389.18 
    For >25 To 50, Add  233.51 
    For >50 To 100, Add  116.75 

. 
 26 25 16 00-0017 LF  2,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,881.40 48.00 

    For Up To 25, Add  470.35 
    For >25 To 50, Add  282.21 
    For >50 To 100, Add  141.11 

. 
 26 25 16 00-0018 LF  3,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,894.10 82.13 

    For Up To 25, Add  723.53 
    For >25 To 50, Add  434.12 
    For >50 To 100, Add  217.06 

NOT FOR BID
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. 
 26 25 16 00-0019 LF  4,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,630.31 82.13 

    For Up To 25, Add  907.58 
    For >25 To 50, Add  544.55 
    For >50 To 100, Add  272.27 

. 
 26 25 16 00-0020 LF  5,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 4,294.90 152.52 

    For Up To 25, Add  1,073.73 
    For >25 To 50, Add  644.24 
    For >50 To 100, Add  322.12 

. 
 26 25 16 00-0021 LF  6,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 5,300.47 152.52 

    For Up To 25, Add  1,325.12 
    For >25 To 50, Add  795.07 
    For >50 To 100, Add  397.54 

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 13  Electricity Metering (26 27)
. 
. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 
. 
. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass.............................................................................. 230.81 69.33 
. 

 26 27 13 00-0004 EA 100 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass.............................................................................. 244.03 69.33 
. 

 26 27 13 00-0005 EA 200 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass.............................................................................. 315.99 85.32 
. 

 26 27 13 00-0006 EA 200 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass.............................................................................. 319.74 85.32 
. 

 26 27 13 00-0007 EA 200 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 604.58 95.99 
. 

 26 27 13 00-0008 EA 320 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 799.88 106.66 
. 

 26 27 13 00-0009 EA 400 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release .............................................. 1,947.65 117.32 
. 

 26 27 13 00-0010 EA Combination Motor And Current Transformer Cabinet, 15 To 30 Amperes, 13 Terminal, Underground, With Test 
Switch And Transformer, Socket Base ........................................................................................................................... 2,314.75 533.30 

XXXXXXX 
. 
 26 27 13 00-0011  Meter Device (26 27 13 00-0001) 

Note: Direct read, with 15 minute demand. 
. 
. 

 26 27 13 00-0012 EA 100 To 200 Amperes, 120 Volt, Or 240 Volt, 1 Phase, KWH Meter .................................................................................... 221.57 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.12 

. 
 26 27 13 00-0013 EA 200 Amperes, 120 Volt, Or 240 Volt, 3 Phase, KWH Meter ................................................................................................ 616.42 21.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.36 

XXXXXXX 
. 
 26 27 13 00-0014  Current Transformer Enclosure (26 27 13 00-0001) 
. 
. 

 26 27 13 00-0015 EA  18" x 24" x 9", NEMA 3R, Screwed Cover, Current Transformer Enclosure ....................................................................... 481.07 138.66 

XXXXXXX 
. 
 26 27 13 00-0016  120/240 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0017  800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0018 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ................................................. 860.07 66.67 
. 

 26 27 13 00-0019 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,130.42 79.99 
. 

 26 27 13 00-0020 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,399.33 93.32 
. 

 26 27 13 00-0021 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 1,621.23 106.66 
. 

 26 27 13 00-0022 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,106.74 119.99 
. 

 26 27 13 00-0023 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .............................................. 2,275.90 133.32 
. 

 26 27 13 00-0024 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max............................................. 2,656.99 159.99 

XXXXXXX 
. 
 26 27 13 00-0025  1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0026 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 1,572.58 66.67 
. 

 26 27 13 00-0027 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 2,069.50 79.99 
. 

 26 27 13 00-0028 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 2,849.60 106.66 
. 

 26 27 13 00-0029 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,161.25 119.99 
. 

 26 27 13 00-0030 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ........................................... 3,971.66 133.32 

XXXXXXX 
. 
 26 27 13 00-0031  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0032 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,315.25 93.32 
. 

 26 27 13 00-0033 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,723.83 106.66 
. 

 26 27 13 00-0034 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,106.74 119.99 
. 

 26 27 13 00-0035 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,475.40 133.32 
. 

 26 27 13 00-0036 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,114.83 146.66 
. 

 26 27 13 00-0037 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,269.75 159.99 
. 

 26 27 13 00-0038 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,049.82 186.66 

XXXXXXX 
. 
 26 27 13 00-0039  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0040 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,024.90 93.32 
. 

 26 27 13 00-0041 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,650.08 106.66 
. 

 26 27 13 00-0042 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,729.41 133.32 

NOT FOR BID
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. 
 26 27 13 00-0043 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,998.33 146.66 

. 
 26 27 13 00-0044 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,107.96 159.99 

XXXXXXX 
. 
 26 27 13 00-0045  120/208 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0046  800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0047 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .................................................. 938.04 79.99 
. 

 26 27 13 00-0048 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................... 1,224.05 93.32 
. 

 26 27 13 00-0049 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................... 1,508.66 106.66 
. 

 26 27 13 00-0050 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................... 1,750.49 119.99 
. 

 26 27 13 00-0051 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................... 2,147.65 133.32 
. 

 26 27 13 00-0052 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................... 2,316.82 146.66 
. 

 26 27 13 00-0053 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ............................................. 2,854.66 173.33 

XXXXXXX 
. 
 26 27 13 00-0054  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0055 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,656.25 79.99 
. 

 26 27 13 00-0056 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,181.67 93.32 
. 

 26 27 13 00-0057 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,147.00 119.99 
. 

 26 27 13 00-0058 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,458.66 133.32 
. 

 26 27 13 00-0059 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,183.61 146.66 

XXXXXXX 
. 
 26 27 13 00-0060  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0061 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,393.24 106.66 
. 

 26 27 13 00-0062 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,807.51 119.99 
. 

 26 27 13 00-0063 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,233.18 133.32 
. 

 26 27 13 00-0064 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,601.85 146.66 
. 

 26 27 13 00-0065 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,269.79 159.99 
. 

 26 27 13 00-0066 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,424.67 173.33 
. 

 26 27 13 00-0067 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,261.77 199.99 

XXXXXXX 
. 
 26 27 13 00-0068  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0069 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,122.84 106.66 
. 

 26 27 13 00-0070 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,790.76 119.99 
. 

 26 27 13 00-0071 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,998.36 146.66 
. 

 26 27 13 00-0072 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,181.75 159.99 
. 

 26 27 13 00-0073 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,305.67 173.33 

XXXXXXX 
. 
 26 27 13 00-0074  120/240 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0075  800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0076 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity .................. 860.07 66.67 
. 

 26 27 13 00-0077 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,130.42 79.99 
. 

 26 27 13 00-0078 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,621.23 106.66 
. 

 26 27 13 00-0079 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,106.74 119.99 
. 

 26 27 13 00-0080 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,603.65 133.32 

XXXXXXX 
. 
 26 27 13 00-0081  1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0082 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,572.57 66.67 
. 

 26 27 13 00-0083 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,069.49 79.99 
. 

 26 27 13 00-0084 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,992.09 106.66 
. 

 26 27 13 00-0085 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,303.75 119.99 
. 

 26 27 13 00-0086 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,971.66 133.32 

XXXXXXX 
. 
 26 27 13 00-0087  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0088 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,315.25 93.32 
. 

 26 27 13 00-0089 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,723.83 106.66 
. 

 26 27 13 00-0090 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,475.40 133.32 
. 

 26 27 13 00-0091 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,114.83 146.66 
. 

 26 27 13 00-0092 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,269.75 159.99 

XXXXXXX 
. 
 26 27 13 00-0093  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0094 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,024.92 93.32 
. 

 26 27 13 00-0095 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,650.08 106.66 
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. 
 26 27 13 00-0096 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,729.41 133.32 

. 
 26 27 13 00-0097 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,998.33 146.66 

. 
 26 27 13 00-0098 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,108.00 159.99 

XXXXXXX 
. 
 26 27 13 00-0099  120/208 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0100  800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0101 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity .................. 938.04 79.99 
. 

 26 27 13 00-0102 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,224.05 93.32 
. 

 26 27 13 00-0103 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,750.49 119.99 
. 

 26 27 13 00-0104 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,290.15 133.32 
. 

 26 27 13 00-0105 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,601.82 146.66 

XXXXXXX 
. 
 26 27 13 00-0106  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0107 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,656.24 79.99 
. 

 26 27 13 00-0108 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,181.65 93.32 
. 

 26 27 13 00-0109 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,004.50 119.99 
. 

 26 27 13 00-0110 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,316.16 133.32 
. 

 26 27 13 00-0111 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,183.58 146.66 

XXXXXXX 
. 
 26 27 13 00-0112  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0113 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,393.23 106.66 
. 

 26 27 13 00-0114 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,807.49 119.99 
. 

 26 27 13 00-0115 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,601.82 146.66 
. 

 26 27 13 00-0116 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,269.75 159.99 
. 

 26 27 13 00-0117 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,424.67 173.33 

XXXXXXX 
. 
 26 27 13 00-0118  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0119 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,122.83 106.66 
. 

 26 27 13 00-0120 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,790.74 119.99 
. 

 26 27 13 00-0121 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,998.33 146.66 
. 

 26 27 13 00-0122 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,181.75 159.99 
. 

 26 27 13 00-0123 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,305.67 173.33 

XXXXXXX 
. 
 26 27 13 00-0124  Watt/Hour Meters (26 27 13) 
. 
. 

 26 27 13 00-0125 EA  Single Phase M-90 Meter, Socket, NEMA 3R Enclosure .................................................................................................... 922.69 64.00 
. 

 26 27 13 00-0126 EA  Three Phase M-90 Meter/Main Breaker Combination With Socket, NEMA 3R Enclosure ............................................... 2,785.10 127.99 
. 

 26 27 13 00-0127 EA  Three Phase M-90 Meter In Line Secondary With Socket, NEMA 3R Enclosure ............................................................. 1,487.27 95.99 
. 

 26 27 13 00-0128 EA  Three Phase M-90 Meter, Primary Side Transformer Mount With Socket Totally Enclosed, NEMA 3R Enclosure ......... 1,812.71 95.99 
. 

 26 27 13 00-0129 EA  Three Phase M-90 Meter, Primary Side Pole Mount With Socket, NEMA 3R Enclosure ................................................. 1,535.07 95.99 
. 

 26 27 13 00-0130 EA  C.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 1,035.93 88.53 
. 

 26 27 13 00-0131 EA  P.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 1,772.56 159.99 

XXXXXXX 
. 
 26 27 13 00-0132  Watt/Hour Meter Systems (26 27 13) 

Note: Includes NEMA 3R enclosure with C.T. and NEMA 3R C.T. enclosure. systems with main breakers include 
an additional NEMA 3R enclosure. 

. 

. 
 26 27 13 00-0133  Watt/Hour Meter System Without Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0134 EA  400 Amperes System; 200 Amperes M-90 Meter And Enclosure .................................................................................... 4,583.74 640.07 
. 

 26 27 13 00-0135 EA  600 To 800 Amperes System; 200 Amperes M-90 Meter And Enclosure ........................................................................ 5,351.79 640.07 

XXXXXXX 
. 
 26 27 13 00-0136  Watt/Hour Meter System With Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0137 EA  400 Amperes System; 400 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ....................................... 7,955.86 640.07 
. 

 26 27 13 00-0138 EA  600 Amperes System; 600 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ....................................... 9,630.62 640.07 
. 

 26 27 13 00-0139 EA  800 Amperes System; 800 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ..................................... 10,340.88 640.07 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets and Enclosures (26 27)

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 1 Enclosures, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0004 EA 6" x 4" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 65.76 21.33 
. 

 26 27 16 00-0005 EA 6" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 73.61 23.47 
. 

 26 27 16 00-0006 EA 8" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 81.52 25.59 
. 

 26 27 16 00-0007 EA 8" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 95.17 29.87 
. 

 26 27 16 00-0008 EA 10" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 103.48 32.00 

NOT FOR BID
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. 
 26 27 16 00-0009 EA 10" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 112.37 34.14 

. 
 26 27 16 00-0010 EA 12" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 112.08 34.14 

. 
 26 27 16 00-0011 EA 12" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 121.17 36.26 

. 
 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 130.68 38.40 

. 
 26 27 16 00-0013 EA 16" x 12" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 169.90 51.20 

. 
 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 206.03 61.87 

. 
 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 196.03 59.73 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0017 EA 6" x 6" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 82.08 25.59 
. 

 26 27 16 00-0018 EA 8" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 99.28 29.87 
. 

 26 27 16 00-0019 EA 10" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 118.69 36.26 
. 

 26 27 16 00-0020 EA 10" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 127.99 38.40 
. 

 26 27 16 00-0021 EA 12" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 137.46 40.53 
. 

 26 27 16 00-0022 EA 12" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 147.34 42.67 
. 

 26 27 16 00-0023 EA 16" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 187.50 55.46 
. 

 26 27 16 00-0024 EA 16" x 16" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 227.64 68.26 
. 

 26 27 16 00-0025 EA 18" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 219.62 66.13 
. 

 26 27 16 00-0026 EA 18" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 285.77 85.32 
. 

 26 27 16 00-0027 EA 24" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 363.24 98.13 
. 

 26 27 16 00-0028 EA 24" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 413.38 106.66 
. 

 26 27 16 00-0029 EA 30" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 458.43 113.06 
. 

 26 27 16 00-0030 EA 36" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 498.16 117.32 
. 

 26 27 16 00-0031 EA 24-1/2"  x 12-1/2"  x 6-1/2", Hinged Cover, Galvanized Steel NEMA 1 Enclosure (Control Products MH3803L) ................ 324.71 85.32 

XXXXXXX 
. 
 26 27 16 00-0032  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0033  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0034 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 44.99 14.94 
. 

 26 27 16 00-0035 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 64.30 21.33 
. 

 26 27 16 00-0036 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 71.59 23.47 

XXXXXXX 
. 
 26 27 16 00-0037  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0038 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 50.47 17.06 
. 

 26 27 16 00-0039 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 62.64 21.33 
. 

 26 27 16 00-0040 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 69.82 23.47 
. 

 26 27 16 00-0041 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 77.10 25.59 
. 

 26 27 16 00-0042 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 89.96 29.87 
. 

 26 27 16 00-0043 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 97.52 32.00 
. 

 26 27 16 00-0044 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 105.44 34.14 
. 

 26 27 16 00-0045 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 105.18 34.14 
. 

 26 27 16 00-0046 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 113.41 36.26 
. 

 26 27 16 00-0047 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 121.84 38.40 
. 

 26 27 16 00-0048 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 159.80 51.20 
. 

 26 27 16 00-0049 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 198.26 64.00 
. 

 26 27 16 00-0050 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 184.12 59.73 
. 

 26 27 16 00-0051 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 238.25 76.79 
. 

 26 27 16 00-0052 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 337.50 95.99 

XXXXXXX 
. 
 26 27 16 00-0053  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0054 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 77.46 25.59 
. 

 26 27 16 00-0055 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 85.23 27.73 
. 

 26 27 16 00-0056 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 98.25 32.00 
. 

 26 27 16 00-0057 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 111.52 36.26 
. 

 26 27 16 00-0058 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 119.84 38.40 
. 

 26 27 16 00-0059 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 128.25 40.53 
. 

 26 27 16 00-0060 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 136.96 42.67 
. 

 26 27 16 00-0061 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 175.73 55.46 
. 

 26 27 16 00-0062 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 215.96 68.26 
. 

 26 27 16 00-0063 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 205.80 66.13 
. 

 26 27 16 00-0064 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 267.31 85.32 
. 

 26 27 16 00-0065 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 330.17 98.13 
. 

 26 27 16 00-0066 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 375.88 106.66 
. 

 26 27 16 00-0067 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 404.92 113.06 
. 

 26 27 16 00-0068 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 440.16 117.32 

XXXXXXX 
. 
 26 27 16 00-0069  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0070 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 111.52 36.26 
. 

 26 27 16 00-0071 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 151.03 46.93 
. 

 26 27 16 00-0072 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 192.03 59.73 
. 

 26 27 16 00-0073 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 238.58 74.67 
. 

 26 27 16 00-0074 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 228.53 72.53 
. 

 26 27 16 00-0075 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 282.98 89.60 
. 

 26 27 16 00-0076 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 316.65 102.40 
. 

 26 27 16 00-0077 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 362.96 108.79 
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. 
 26 27 16 00-0078 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 414.37 117.32 

. 
 26 27 16 00-0079 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 440.41 123.73 

. 
 26 27 16 00-0080 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 461.83 127.99 

. 
 26 27 16 00-0081 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 472.58 127.99 

XXXXXXX 
. 
 26 27 16 00-0082  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0083 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 258.81 81.06 
. 

 26 27 16 00-0084 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 339.68 104.52 
. 

 26 27 16 00-0085 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 346.05 110.93 
. 

 26 27 16 00-0086 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 438.32 119.46 
. 

 26 27 16 00-0087 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 502.17 132.26 
. 

 26 27 16 00-0088 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 552.85 136.52 
. 

 26 27 16 00-0089 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 588.58 142.93 

XXXXXXX 
. 
 26 27 16 00-0090  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0091 EA 18" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 374.91 115.19 
. 

 26 27 16 00-0092 EA 24" x 12" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 376.39 121.60 
. 

 26 27 16 00-0093 EA 24" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 482.33 132.26 
. 

 26 27 16 00-0094 EA 24" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 548.45 145.05 
. 

 26 27 16 00-0095 EA 30" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 610.51 151.46 
. 

 26 27 16 00-0096 EA 36" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 643.10 157.86 

XXXXXXX 
. 
 26 27 16 00-0097  NEMA 1 Enclosures For Up To 6 Boards, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0098  4.5" Depth, Hinged Cover, Powder Coated Steel, NEMA 1 Enclosures (26 27 16 

00-0097) 
. 
. 

 26 27 16 00-0099 EA 24" High x 18" Wide x 4.5" Deep, 18 Gauge, Powder Coated Steel, NEMA 1 Enclosure (RS2 Technologies NCL-
12) ..................................................................................................................................................................................... 841.50 93.87 

XXXXXXX 
. 
 26 27 16 00-0100  NEMA 12 Enclosures, Lockable (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0101  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0102  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0103 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ........................................................................................ 89.66 17.06 
. 

 26 27 16 00-0104 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 117.12 23.47 
. 

 26 27 16 00-0105 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 145.14 29.87 
. 

 26 27 16 00-0106 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................... 157.02 32.00 
. 

 26 27 16 00-0107 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................... 175.75 34.14 
. 

 26 27 16 00-0108 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................. 189.18 36.26 

XXXXXXX 
. 
 26 27 16 00-0109  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0110 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 129.89 25.59 
. 

 26 27 16 00-0111 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 142.97 27.73 

XXXXXXX 
. 
 26 27 16 00-0112  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0113  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0114 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 173.54 17.06 
. 

 26 27 16 00-0115 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 209.06 23.47 
. 

 26 27 16 00-0116 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 236.13 25.59 
. 

 26 27 16 00-0117 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 270.33 29.87 
. 

 26 27 16 00-0118 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 278.41 32.00 
. 

 26 27 16 00-0119 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 327.72 34.14 
. 

 26 27 16 00-0120 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 351.78 36.26 
. 

 26 27 16 00-0121 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 399.44 38.40 

XXXXXXX 
. 
 26 27 16 00-0122  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0123 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 253.64 25.59 
. 

 26 27 16 00-0124 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 286.38 27.73 
. 

 26 27 16 00-0125 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 312.68 32.00 
. 

 26 27 16 00-0126 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 369.98 38.40 
. 

 26 27 16 00-0127 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 402.09 42.67 
. 

 26 27 16 00-0128 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 557.25 55.46 
. 

 26 27 16 00-0129 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 863.36 85.32 
. 

 26 27 16 00-0130 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,126.83 98.13 
. 

 26 27 16 00-0131 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,269.27 106.66 

XXXXXXX 
. 
 26 27 16 00-0132  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0133 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,176.88 108.79 
. 

 26 27 16 00-0134 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,353.91 117.32 
. 

 26 27 16 00-0135 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,486.70 123.73 
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. 
 26 27 16 00-0136 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,636.65 127.99 

. 
 26 27 16 00-0137 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,614.64 127.99 

XXXXXXX 
. 
 26 27 16 00-0138  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0100) 
. 
. 
 26 27 16 00-0139  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0140 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 5,080.24 173.33 

XXXXXXX 
. 
 26 27 16 00-0141  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0142 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 5,133.47 191.99 
. 

 26 27 16 00-0143 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 5,885.07 205.33 
. 

 26 27 16 00-0144 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 6,774.97 255.98 
. 

 26 27 16 00-0145 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 7,568.85 301.85 

XXXXXXX 
. 
 26 27 16 00-0146  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0147 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 5,498.64 301.85 
. 

 26 27 16 00-0148 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 6,125.76 319.98 
. 

 26 27 16 00-0149 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 6,952.43 341.32 
. 

 26 27 16 00-0150 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure...................................................... 7,663.68 341.32 

XXXXXXX 
. 
 26 27 16 00-0151  NEMA 3 Enclosures, Lockable (26 27 16) 

Note: Can be used underground or encased in concrete. 
. 
. 
 26 27 16 00-0152  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0153 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 263.06 74.67 

XXXXXXX 
. 
 26 27 16 00-0154  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0155 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 281.06 74.67 
. 

 26 27 16 00-0156 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 354.53 77.32 
. 

 26 27 16 00-0157 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 366.77 77.32 
. 

 26 27 16 00-0158 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 456.41 79.99 

XXXXXXX 
. 
 26 27 16 00-0159  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0160 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 351.22 77.32 
. 

 26 27 16 00-0161 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 383.24 77.32 
. 

 26 27 16 00-0162 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 399.33 79.99 
. 

 26 27 16 00-0163 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 497.70 79.99 
. 

 26 27 16 00-0164 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 546.45 85.32 
. 

 26 27 16 00-0165 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 587.91 90.66 
. 

 26 27 16 00-0166 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 611.30 90.66 
. 

 26 27 16 00-0167 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 723.28 93.32 
. 

 26 27 16 00-0168 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 783.33 95.99 
. 

 26 27 16 00-0169 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,066.22 106.66 

XXXXXXX 
. 
 26 27 16 00-0170  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0171 EA 6" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 525.19 82.66 
. 

 26 27 16 00-0172 EA 8" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 659.12 93.32 
. 

 26 27 16 00-0173 EA 8" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 768.94 95.99 
. 

 26 27 16 00-0174 EA 10" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 883.19 98.66 
. 

 26 27 16 00-0175 EA 10" x 10" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .............................................................................. 938.37 98.66 
. 

 26 27 16 00-0176 EA 12" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,065.92 106.66 
. 

 26 27 16 00-0177 EA 12" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,232.12 119.99 
. 

 26 27 16 00-0178 EA 16" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,161.41 114.66 
. 

 26 27 16 00-0179 EA 18" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,255.67 213.33 
. 

 26 27 16 00-0180 EA 18" x 18" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 3,882.60 266.65 

XXXXXXX 
. 
 26 27 16 00-0181  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0182 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 947.64 101.32 
. 

 26 27 16 00-0183 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .............................................................................. 1,420.38 133.32 
. 

 26 27 16 00-0184 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,442.91 133.32 
. 

 26 27 16 00-0185 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,959.58 199.99 
. 

 26 27 16 00-0186 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 2,568.71 213.33 
. 

 26 27 16 00-0187 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 6,477.25 373.31 

XXXXXXX 
. 
 26 27 16 00-0188  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0189 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 3,420.73 266.65 

NOT FOR BID
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XXXXXXX 
. 
 26 27 16 00-0190  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0191 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 5,239.03 319.98 
. 

 26 27 16 00-0192 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,315.91 293.32 

XXXXXXX 
. 
 26 27 16 00-0193  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0194  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0195  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0196 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 85.39 21.33 
. 

 26 27 16 00-0197 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 94.26 23.47 
. 

 26 27 16 00-0198 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 131.89 23.47 

XXXXXXX 
. 
 26 27 16 00-0199  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0200 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 172.67 32.00 
. 

 26 27 16 00-0201 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 193.08 36.26 
. 

 26 27 16 00-0202 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 226.04 40.53 
. 

 26 27 16 00-0203 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 244.08 42.67 
. 

 26 27 16 00-0204 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 317.76 55.46 
. 

 26 27 16 00-0205 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 380.47 68.26 
. 

 26 27 16 00-0206 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 436.44 85.32 

XXXXXXX 
. 
 26 27 16 00-0207  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0208 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 657.62 108.79 
. 

 26 27 16 00-0209 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 728.52 117.32 
. 

 26 27 16 00-0210 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 818.00 123.73 
. 

 26 27 16 00-0211 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 859.82 127.99 

XXXXXXX 
. 
 26 27 16 00-0212  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0213 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 814.78 132.26 
. 

 26 27 16 00-0214 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 920.38 149.33 
. 

 26 27 16 00-0215 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,019.00 165.33 
. 

 26 27 16 00-0216 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,122.47 182.39 
. 

 26 27 16 00-0217 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,222.17 198.39 
. 

 26 27 16 00-0218 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 535.04 104.52 
. 

 26 27 16 00-0219 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 814.78 132.26 
. 

 26 27 16 00-0220 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 959.72 136.52 
. 

 26 27 16 00-0221 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,209.01 149.33 

XXXXXXX 
. 
 26 27 16 00-0222  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0223 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 784.58 105.60 
. 

 26 27 16 00-0224 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 879.87 118.40 
. 

 26 27 16 00-0225 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 974.10 131.19 
. 

 26 27 16 00-0226 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,077.16 145.05 
. 

 26 27 16 00-0227 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,172.45 157.86 
. 

 26 27 16 00-0228 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 586.23 78.93 
. 

 26 27 16 00-0229 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 784.58 105.60 
. 

 26 27 16 00-0230 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 879.87 118.40 
. 

 26 27 16 00-0231 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,035.43 138.66 
. 

 26 27 16 00-0232 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,172.45 157.86 
. 

 26 27 16 00-0233 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,115.77 155.72 
. 

 26 27 16 00-0234 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,172.45 157.86 
. 

 26 27 16 00-0235 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,233.99 162.13 
. 

 26 27 16 00-0236 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,372.08 170.66 
. 

 26 27 16 00-0237 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,486.67 179.19 

XXXXXXX 
. 
 26 27 16 00-0238  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0239  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0240 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 61.03 17.06 
. 

 26 27 16 00-0241 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 74.00 21.33 
. 

 26 27 16 00-0242 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 81.68 23.47 
. 

 26 27 16 00-0243 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 90.43 25.59 
. 

 26 27 16 00-0244 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 105.05 29.87 
. 

 26 27 16 00-0245 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 114.31 32.00 
. 

 26 27 16 00-0246 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 124.33 34.14 
. 

 26 27 16 00-0247 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 123.82 34.14 
. 

 26 27 16 00-0248 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 135.01 36.26 
. 

 26 27 16 00-0249 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 145.03 38.40 
. 

 26 27 16 00-0250 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 219.67 59.73 
. 

 26 27 16 00-0251 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 292.09 76.79 

NOT FOR BID
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XXXXXXX 
. 
 26 27 16 00-0252  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0253 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 85.41 25.59 
. 

 26 27 16 00-0254 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 115.67 32.00 
. 

 26 27 16 00-0255 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure..................................................................................... 131.04 36.26 
. 

 26 27 16 00-0256 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 141.75 38.40 
. 

 26 27 16 00-0257 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure..................................................................................... 141.00 38.40 
. 

 26 27 16 00-0258 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 152.32 40.53 
. 

 26 27 16 00-0259 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 163.73 42.67 
. 

 26 27 16 00-0260 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 213.62 55.46 
. 

 26 27 16 00-0261 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 246.62 66.13 
. 

 26 27 16 00-0262 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 328.20 85.32 
. 

 26 27 16 00-0263 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 343.41 91.73 
. 

 26 27 16 00-0264 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 390.49 98.13 
. 

 26 27 16 00-0265 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 438.68 106.66 

XXXXXXX 
. 
 26 27 16 00-0266  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0267 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 183.01 46.93 
. 

 26 27 16 00-0268 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 266.44 72.53 
. 

 26 27 16 00-0269 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 362.95 93.87 
. 

 26 27 16 00-0270 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 432.14 108.79 
. 

 26 27 16 00-0271 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 487.21 117.32 
. 

 26 27 16 00-0272 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 539.29 123.73 

XXXXXXX 
. 
 26 27 16 00-0273  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0274 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 400.71 104.52 
. 

 26 27 16 00-0275 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 536.72 132.26 
. 

 26 27 16 00-0276 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 586.28 136.52 

XXXXXXX 
. 
 26 27 16 00-0277  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0278 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 592.62 145.05 
. 

 26 27 16 00-0279 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 812.16 157.86 
. 

 26 27 16 00-0280 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 839.08 162.13 
. 

 26 27 16 00-0281 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 975.66 170.66 

XXXXXXX 
. 
 26 27 16 00-0282  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0283  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0284 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ................................................................................................. 98.25 14.94 
. 

 26 27 16 00-0285 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 114.76 18.14 
. 

 26 27 16 00-0286 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 143.54 23.47 
. 

 26 27 16 00-0287 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 136.62 23.47 
. 

 26 27 16 00-0288 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 182.61 32.00 
. 

 26 27 16 00-0289 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 227.44 38.40 
. 

 26 27 16 00-0290 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 210.14 36.26 
. 

 26 27 16 00-0291 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 245.00 42.67 
. 

 26 27 16 00-0292 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 288.25 49.06 
. 

 26 27 16 00-0293 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 349.49 61.87 

XXXXXXX 
. 
 26 27 16 00-0294  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0295 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure ................................................................................................ 90.21 14.94 
. 

 26 27 16 00-0296 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 128.60 23.47 

XXXXXXX 
. 
 26 27 16 00-0297  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0298 EA 6" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 113.34 20.48 
. 

 26 27 16 00-0299 EA 8" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 120.42 22.19 
. 

 26 27 16 00-0300 EA 10" x 8" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ...................................................................................... 147.88 29.01 
. 

 26 27 16 00-0301 EA 12" x 10" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure .................................................................................... 172.85 32.00 
. 

 26 27 16 00-0302 EA 14" x 12" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 223.48 40.53 
. 

 26 27 16 00-0303 EA 16" x 14" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 261.26 48.00 
. 

 26 27 16 00-0304 EA 18" x 16" x 10", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................. 368.23 76.79 

XXXXXXX 
. 
 26 27 16 00-0305  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0306  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0307 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 195.20 17.06 
. 

 26 27 16 00-0308 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 230.23 23.47 
. 

 26 27 16 00-0309 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 291.87 32.00 
. 

 26 27 16 00-0310 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 354.32 38.40 
. 

 26 27 16 00-0311 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 436.88 49.06 
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. 
 26 27 16 00-0312 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 516.03 61.87 

XXXXXXX 
. 
 26 27 16 00-0313  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0314 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 246.00 14.94 
    For 316L Stainless Steel, Add  56.34 

. 
 26 27 16 00-0315 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 320.34 21.33 

    For 316L Stainless Steel, Add  72.09 
. 

 26 27 16 00-0316 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 362.86 23.47 
    For 316L Stainless Steel, Add  82.13 

. 
 26 27 16 00-0317 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 415.04 25.59 

    For 316L Stainless Steel, Add  94.78 
. 

 26 27 16 00-0318 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................ 509.84 32.00 
    For 316L Stainless Steel, Add  116.06 

. 
 26 27 16 00-0319 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 716.23 40.53 

    For 316L Stainless Steel, Add  166.03 
. 

 26 27 16 00-0320 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 892.60 49.06 
    For 316L Stainless Steel, Add  207.88 

. 
 26 27 16 00-0321 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ........................................................................... 1,076.62 61.87 

    For 316L Stainless Steel, Add  248.93 

XXXXXXX 
. 
 26 27 16 00-0322  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0323 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 111.35 23.47 
. 

 26 27 16 00-0324 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 125.00 25.59 
. 

 26 27 16 00-0325 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 143.30 29.87 
. 

 26 27 16 00-0326 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 155.56 32.00 
. 

 26 27 16 00-0327 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 179.39 36.26 
. 

 26 27 16 00-0328 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 169.69 36.26 
. 

 26 27 16 00-0329 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 196.94 40.53 
. 

 26 27 16 00-0330 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 246.05 49.06 
. 

 26 27 16 00-0331 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 316.34 67.20 
. 

 26 27 16 00-0332 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 411.96 96.74 
. 

 26 27 16 00-0333 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 118.99 23.47 
. 

 26 27 16 00-0334 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 134.02 25.59 
. 

 26 27 16 00-0335 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 153.01 29.87 
. 

 26 27 16 00-0336 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 167.33 32.00 
. 

 26 27 16 00-0337 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 191.87 36.26 
. 

 26 27 16 00-0338 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 181.48 36.26 
. 

 26 27 16 00-0339 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 212.93 40.53 
. 

 26 27 16 00-0340 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 254.37 49.06 
. 

 26 27 16 00-0341 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 333.67 67.20 
. 

 26 27 16 00-0342 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 430.67 96.74 

XXXXXXX 
. 
 26 27 16 00-0343  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0344 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 132.85 23.47 
. 

 26 27 16 00-0345 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 142.34 25.59 
. 

 26 27 16 00-0346 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 162.01 29.87 
. 

 26 27 16 00-0347 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 174.97 32.00 
. 

 26 27 16 00-0348 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 206.43 36.26 
. 

 26 27 16 00-0349 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 191.18 36.26 
. 

 26 27 16 00-0350 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 233.03 40.53 
. 

 26 27 16 00-0351 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 277.25 49.06 
. 

 26 27 16 00-0352 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 343.38 67.20 
. 

 26 27 16 00-0353 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 447.31 96.74 
. 

 26 27 16 00-0354 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 138.40 23.47 
. 

 26 27 16 00-0355 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 152.73 25.59 
. 

 26 27 16 00-0356 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 171.72 29.87 
. 

 26 27 16 00-0357 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 185.36 32.00 
. 

 26 27 16 00-0358 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 220.30 36.26 
. 

 26 27 16 00-0359 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 202.96 36.26 
. 

 26 27 16 00-0360 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 247.59 40.53 
. 

 26 27 16 00-0361 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 284.18 49.06 
. 

 26 27 16 00-0362 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 366.25 67.20 
. 

 26 27 16 00-0363 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 471.58 96.74 

XXXXXXX 
. 
 26 27 16 00-0364  NEMA 7/9 Enclosures, Lockable (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0365  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0366 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,117.36 119.99 
    For Mounting Pan, Add  46.44 

. 
 26 27 16 00-0367 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure .................................................. 897.88 127.99 

    For Mounting Pan, Add  86.54 
. 

 26 27 16 00-0368 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,732.40 143.99 
    For Mounting Pan, Add  119.34 

NOT FOR BID
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XXXXXXX 
. 
 26 27 16 00-0369  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0370 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,543.92 143.99 
    For Mounting Pan, Add  60.68 

. 
 26 27 16 00-0371 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,003.25 147.99 

    For Mounting Pan, Add  119.34 
. 

 26 27 16 00-0372 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,051.61 159.99 
    For Mounting Pan, Add  91.28 

. 
 26 27 16 00-0373 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,104.59 159.99 

    For Mounting Pan, Add  106.80 
. 

 26 27 16 00-0374 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,969.99 199.99 
    For Mounting Pan, Add  140.12 

. 
 26 27 16 00-0375 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,798.02 179.99 

    For Mounting Pan, Add  87.49 
. 

 26 27 16 00-0376 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,897.46 199.99 
    For Mounting Pan, Add  130.91 

. 
 26 27 16 00-0377 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,486.69 359.98 

    For Mounting Pan, Add  176.12 
. 

 26 27 16 00-0378 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,552.60 239.98 
    For Mounting Pan, Add  171.48 

. 
 26 27 16 00-0379 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,680.55 399.97 

    For Mounting Pan, Add  157.43 
. 

 26 27 16 00-0380 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,592.72 399.97 
    For Mounting Pan, Add  255.93 

XXXXXXX 
. 
 26 27 16 00-0381  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0382 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,393.10 179.99 
    For Mounting Pan, Add  91.28 

. 
 26 27 16 00-0383 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,409.56 179.99 

    For Mounting Pan, Add  106.80 
. 

 26 27 16 00-0384 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,723.13 179.99 
    For Mounting Pan, Add  140.12 

. 
 26 27 16 00-0385 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,017.61 199.99 

    For Mounting Pan, Add  87.49 
. 

 26 27 16 00-0386 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,401.75 359.98 
    For Mounting Pan, Add  130.91 

. 
 26 27 16 00-0387 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,356.78 439.98 

    For Mounting Pan, Add  176.12 
. 

 26 27 16 00-0388 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,375.84 519.97 
    For Mounting Pan, Add  264.87 

. 
 26 27 16 00-0389 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,833.08 439.98 

    For Mounting Pan, Add  171.48 
. 

 26 27 16 00-0390 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,962.12 439.98 
    For Mounting Pan, Add  157.43 

. 
 26 27 16 00-0391 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,354.88 479.98 

    For Mounting Pan, Add  235.98 
. 

 26 27 16 00-0392 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,084.24 439.98 
    For Mounting Pan, Add  255.93 

. 
 26 27 16 00-0393 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,103.82 479.98 

    For Mounting Pan, Add  374.25 
. 

 26 27 16 00-0394 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,049.03 479.98 
    For Mounting Pan, Add  498.92 

. 
 26 27 16 00-0395 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 12,473.62 639.97 

    For Mounting Pan, Add  623.56 
. 

 26 27 16 00-0396 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,500.64 519.97 
    For Mounting Pan, Add  579.80 

. 
 26 27 16 00-0397 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 17,182.12 799.96 

    For Mounting Pan, Add  793.74 

XXXXXXX 
. 
 26 27 16 00-0398  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0399 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,707.79 519.97 
    For Mounting Pan, Add  264.87 

. 
 26 27 16 00-0400 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,016.04 479.98 

    For Mounting Pan, Add  235.98 
. 

 26 27 16 00-0401 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,732.49 519.97 
    For Mounting Pan, Add  374.25 

. 
 26 27 16 00-0402 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 11,009.97 559.97 

    For Mounting Pan, Add  623.56 
. 

 26 27 16 00-0403 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,756.21 559.97 
    For Mounting Pan, Add  579.80 

. 
 26 27 16 00-0404 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 18,702.81 799.96 

    For Mounting Pan, Add  793.74 

XXXXXXX 
. 
 26 27 16 00-0405  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 

NOT FOR BID
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. 

. 
 26 27 16 00-0406 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 5,475.17 439.98 

    For Mounting Pan, Add  176.12 

XXXXXXX 
. 
 26 27 16 00-0407  Breaker Enclosures (26 27 16) 

See CSI section 26 24 16 00-0001 for lighting and power panel boards. 
. 
. 
 26 27 16 00-0408  15 To 100 Amperes, F-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0409 EA  NEMA 1,  Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ....................................................................... 346.66 85.32 
. 

 26 27 16 00-0410 EA  NEMA 3R, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ..................................................................... 636.26 85.32 
. 

 26 27 16 00-0411 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ............................................. 1,567.20 117.32 
. 

 26 27 16 00-0412 EA  NEMA 7, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 2,123.96 127.99 
. 

 26 27 16 00-0413 EA  NEMA 9, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 1,549.41 127.99 
. 

 26 27 16 00-0414 EA  NEMA 12, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ...................................................................... 546.62 117.32 

XXXXXXX 
. 
 26 27 16 00-0415  15 To 250 Amperes, H Or J-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0416 EA  NEMA 1, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ................................................................ 553.12 117.32 
. 

 26 27 16 00-0417 EA  NEMA 3R, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .......................................................... 1,016.88 117.32 
. 

 26 27 16 00-0418 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ..................................... 3,469.38 149.33 
. 

 26 27 16 00-0419 EA  NEMA 12, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .............................................................. 840.60 149.33 

XXXXXXX 
. 
 26 27 16 00-0420  125 To 400 Amperes, L-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0421 EA  NEMA 1, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ...................................................................... 866.91 234.65 
. 

 26 27 16 00-0422 EA  NEMA 3R, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 2,010.52 234.65 
. 

 26 27 16 00-0423 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ........................................... 5,880.04 298.65 
. 

 26 27 16 00-0424 EA  NEMA 12, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 1,438.07 298.65 

XXXXXXX 
. 
 26 27 16 00-0425  300 To 800 Amperes, M-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0426 EA  NEMA 1, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure .................................................................. 1,697.77 447.98 
. 

 26 27 16 00-0427 EA  NEMA 3R, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 2,906.47 447.98 
. 

 26 27 16 00-0428 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ........................................ 10,580.24 575.97 
. 

 26 27 16 00-0429 EA  NEMA 12, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 5,731.48 575.97 

XXXXXXX 
. 
 26 27 16 00-0430  250 To 1,200 Amperes, P-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0431 EA NEMA 1, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ................................................................ 2,069.32 447.98 
. 

 26 27 16 00-0432 EA NEMA 3R, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ............................................................. 3,494.06 447.98 
. 

 26 27 16 00-0433 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ..................................................... 7,202.78 575.97 

XXXXXXX 
. 
 26 27 16 00-0434  Legend Plates (26 27 16) 
. 
. 

 26 27 16 00-0435 EA  3" Phenolic Plastic Cabinet Legend Plate Engraved With 1/2" Letters.................................................................................. 14.68 5.33 
. 

 26 27 16 00-0436 EA  3" Engraved Aluminum Cabinet Legend Plate Engraved With 1/2" Letters ........................................................................... 20.62 5.33 

XXXXXXX 
. 
 26 27 19  Multi-Outlet Assemblies (26 27)
. 
. 
 26 27 19 00-0001  Surface Metal Raceway, Preassembled With Outlets (26 27 19) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 27 19 00-0002 LF Single Circuit, Plugmold #2000, 3' With Outlets 6" On Center .............................................................................................. 26.57 7.79 

    For Concrete Or Masonry Surface, Add  0.78 
. 

 26 27 19 00-0003 LF Single Circuit, Plugmold #2000, 6' With Outlets 6" On Center .............................................................................................. 20.67 5.54 
    For Concrete Or Masonry Surface, Add  0.56 

. 
 26 27 19 00-0004 LF Single Circuit, Plugmold #2000, 6' With Outlets 9" On Center .............................................................................................. 19.37 5.86 

    For Concrete Or Masonry Surface, Add  0.58 
. 

 26 27 19 00-0005 LF Single Circuit, Plugmold #2000, 6' With Outlets 12" On Center ............................................................................................ 21.49 5.54 
    For Concrete Or Masonry Surface, Add  0.56 

. 
 26 27 19 00-0006 LF Single Circuit, Plugmold #2000, 6' With Outlets 18" On Center ............................................................................................ 17.26 5.65 

    For Concrete Or Masonry Surface, Add  0.56 
. 

 26 27 19 00-0007 LF Two Circuits, Plugmold #2000, 6' With Outlets 9" On Center ................................................................................................ 24.17 5.54 
    For Concrete Or Masonry Surface, Add  0.56 

. 
 26 27 19 00-0008 LF Two Circuits, Plugmold #2000, 6' With Outlets 12" On Center .............................................................................................. 21.24 5.54 

    For Concrete Or Masonry Surface, Add  0.56 
. 

 26 27 19 00-0009 LF Two Circuits, Plugmold #2000, 6' With Outlets 18" On Center .............................................................................................. 23.01 5.54 
    For Concrete Or Masonry Surface, Add  0.56 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27)
. 
. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
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. 

. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 
. 
. 

 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 251.22 47.26 
. 

 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 271.58 47.26 
. 

 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 295.12 47.26 

XXXXXXX 
. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One Single Receptacle ..................................... 51.46 9.75 

. 
 26 27 23 00-0010 EA  Add-On 2-1/4" Width Steel Cover Plate For Three Duplex Receptacles ............................................................................... 45.03 9.75 

. 
 26 27 23 00-0011 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ...................................... 50.57 9.75 

. 
 26 27 23 00-0012 EA Add-On 2-1/4" Width Steel Cover Plate For Data And A/V Modular Devices ........................................................................ 38.29 9.75 

. 
 26 27 23 00-0013 EA Add-On 2-1/4" Width Steel Cover Plate Radius Control Entrance End Fitting ...................................................................... 32.10 9.75 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 
. 
. 

 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 321.03 47.26 
. 

 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 364.78 47.26 
. 

 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 388.40 47.26 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On 2-3/4" Width Steel Cover Plate For One Single Receptacle .................................................................................... 35.56 9.75 

. 
 26 27 23 00-0021 EA  Add-On 2-3/4" Width Steel Cover Plate For One Duplex Receptacle ................................................................................... 32.29 9.75 

. 
 26 27 23 00-0022 EA  Add-On 2-3/4" Width Steel Cover Plate For Data And A/V Modular Devices ........................................................................ 34.63 9.75 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 
. 
. 

 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 413.75 47.26 
. 

 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 466.42 47.26 
. 

 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 501.13 47.26 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On 3" Width Steel Steel Cover Plate For One Single Receptacle ................................................................................. 35.56 9.75 

. 
 26 27 23 00-0030 EA  Add-On 3" Width Steel Cover Plate For One Duplex Receptacle ......................................................................................... 32.29 9.75 

. 
 26 27 23 00-0031 EA  Add-On 3" Width Steel Cover Plate For Data And A/V Modular Devices .............................................................................. 34.63 9.75 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 334.73 47.26 
. 

 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 371.55 47.26 
. 

 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 412.83 47.26 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0039 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One Single Receptacle ............................. 52.72 9.75 
. 

 26 27 23 00-0040 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Three Duplex Receptacles ....................................................................... 53.75 9.75 
. 

 26 27 23 00-0041 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One GFCI Receptacle .............................. 57.21 9.75 
. 

 26 27 23 00-0042 EA Add-On 2-1/8" Width Aluminum Cover Plate For Data And A/V Modular Devices ................................................................ 40.23 9.75 
. 

 26 27 23 00-0043 EA Add-On 2-1/8" Width Aluminum Radius Control Entrance End Fitting .................................................................................. 32.10 9.75 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 323.23 47.26 
. 

 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 361.00 47.26 
. 

 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 405.49 47.26 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 659.62 47.26 
. 

 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 752.24 47.26 
. 

 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 855.97 47.26 

XXXXXXX 
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. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 365.44 47.26 
. 

 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole .......................................... 346.78 47.26 
. 

 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 439.93 47.26 

XXXXXXX 
. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 
. 
. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 15 Amperes, 1 Gang, NEMA 5-15, Duplex Receptacle Assembly ........................................................................................ 87.28 37.87 
. 

 26 27 26 00-0005 EA 20 Amperes, 1 Gang, NEMA 5-20, Duplex Receptacle Assembly ........................................................................................ 93.41 40.53 
. 

 26 27 26 00-0006 EA 15 Amperes, 2 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 111.96 48.53 
. 

 26 27 26 00-0007 EA 20 Amperes, 2 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 124.22 53.87 
. 

 26 27 26 00-0008 EA 15 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly..................................................................................................... 98.12 37.87 
. 

 26 27 26 00-0009 EA 20 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly................................................................................................... 104.82 40.53 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 
. 
. 

 26 27 26 00-0011 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Single Receptacle ......................................................................................... 24.29 10.67 
. 

 26 27 26 00-0012 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Duplex Receptacle ........................................................................................ 23.65 10.67 
. 

 26 27 26 00-0013 EA 15 Amperes, 120/277 Volt, 3 Wire, Single Receptacle ......................................................................................................... 27.38 10.67 
. 

 26 27 26 00-0014 EA 15 Amperes, 120/277 Volt, 3 Wire, Duplex Receptacle ........................................................................................................ 29.54 10.67 
. 

 26 27 26 00-0015 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Single Receptacle ......................................................................................... 37.62 13.33 
. 

 26 27 26 00-0016 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Duplex Receptacle ........................................................................................ 44.70 13.33 
. 

 26 27 26 00-0017 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Single Receptacle ......................................................................................... 25.12 10.67 
. 

 26 27 26 00-0018 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Duplex Receptacle ........................................................................................ 24.45 10.67 
. 

 26 27 26 00-0019 EA 20 Amperes, 120/277 Volt, Single Receptacle ...................................................................................................................... 34.17 10.67 
. 

 26 27 26 00-0020 EA 20 Amperes, 120/277 Volt, Duplex Receptacle ..................................................................................................................... 28.86 10.67 
. 

 26 27 26 00-0021 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Single Receptacle ......................................................................................... 37.62 13.33 
. 

 26 27 26 00-0022 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Duplex Receptacle ........................................................................................ 44.70 13.33 
. 

 26 27 26 00-0023 EA 20 Amperes, 125/250 Volt, 1 Phase, NEMA 14-20, Single Receptacle ................................................................................ 67.40 13.33 
. 

 26 27 26 00-0024 EA 20 Amperes, 250 Volt, 3 Phase, NEMA 15-20, Single Receptacle ....................................................................................... 67.40 13.33 
. 

 26 27 26 00-0025 EA 25 Amperes, 120/277 Volt, Duplex Receptacle ..................................................................................................................... 58.16 16.00 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0027  Specialty Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0028 EA 30 Amperes, 125 Volt, 1 Phase, NEMA 5-30, Single Receptacle ......................................................................................... 53.40 18.67 
. 

 26 27 26 00-0029 EA 30 Amperes, 250 Volt, 1 Phase, NEMA 6-30, Single Receptacle ......................................................................................... 53.40 18.67 
. 

 26 27 26 00-0030 EA 30 Amperes, 125/250 Volt, NEMA 10-30, Single Receptacles .............................................................................................. 63.97 18.67 
. 

 26 27 26 00-0031 EA 30 Amperes, 125/250 Volt, 1 Phase, NEMA 14-30, Single Receptacle ................................................................................ 78.06 18.67 
. 

 26 27 26 00-0032 EA 30 Amperes, 250 Volt, 3 Phase, NEMA 15-30, Single Receptacle ....................................................................................... 83.40 21.33 
. 

 26 27 26 00-0033 EA 50 Amperes, 125 Volt, 1 Phase, NEMA 5-50, Single Receptacle ......................................................................................... 77.52 21.33 
. 

 26 27 26 00-0034 EA 50 Amperes, 250 Volt, 1 Phase, NEMA 6-50, Single Receptacle ......................................................................................... 75.86 21.33 
. 

 26 27 26 00-0035 EA 50 Amperes, 277 Volt, NEMA 7-50, Single Receptacle ........................................................................................................ 67.31 21.33 
. 

 26 27 26 00-0036 EA 50 Amperes, 125/250 Volt, NEMA 10-50, Single Receptacle ............................................................................................... 76.79 21.33 
. 

 26 27 26 00-0037 EA 50 Amperes, 125/250 Volt, 1 Phase, NEMA 14-50, Single Receptacle ................................................................................ 92.46 21.33 
. 

 26 27 26 00-0038 EA 50 Amperes, 250 Volt, 3 Phase, NEMA 15-50, Single Receptacle ....................................................................................... 97.79 24.00 
. 

 26 27 26 00-0039 EA 60 Amperes, 125/250 Volt, 1 Phase, NEMA 14-60, Single Receptacle .............................................................................. 107.64 26.67 
. 

 26 27 26 00-0040 EA 60 Amperes, 250 Volt, 3 Phase, NEMA 15-60, Single Receptacle ..................................................................................... 118.31 32.00 
. 

 26 27 26 00-0041 EA 100 Amperes, 480 Volt, 3 Phase, Joy Receptacle With Box, Complete........................................................................... 1,105.75 250.65 
. 

 26 27 26 00-0042 EA 400 Amperes, 4 Pole Weatherproof Generator Receptacle With Box, Complete ............................................................ 2,615.52 306.65 
. 

 26 27 26 00-0043 EA 30 Amperes, 230 Volt, Dryer Receptacle .............................................................................................................................. 63.44 21.33 
. 

 26 27 26 00-0044 EA 60 Amperes, 230 Volt, Range Receptacle ............................................................................................................................ 93.10 32.00 
. 

 26 27 26 00-0045 EA 15 Or 20 Amperes, 120/277 Volt, Clock Hanger Receptacle ................................................................................................ 57.60 13.33 
. 

 26 27 26 00-0046 EA Cable Reel With 20 Amperes, 120 Volt Receptacle, Complete ........................................................................................ 1,178.55 324.77 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0048 EA 15 Amperes, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex......................................................................... 65.89 10.67 
Note: 2 Pole, 3 wire. 

. 
 26 27 26 00-0049 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 49.54 13.33 

. 
 26 27 26 00-0050 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Duplex ............................................................................................... 49.38 13.33 

. 
 26 27 26 00-0051 EA 30 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 69.46 21.33 

. 
 26 27 26 00-0052 EA Locking 15 Amperes, 250 Volt Isolated Ground Receptacles ............................................................................................... 54.99 13.33 

. 
 26 27 26 00-0053 EA Locking 15 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 50.75 13.33 

. 
 26 27 26 00-0054 EA Locking 20 Amperes, 120/208 Volt Isolated Ground Receptacles ........................................................................................ 69.34 16.00 

. 
 26 27 26 00-0055 EA Locking 20 Amperes, 277/480 Volt Isolated Ground Receptacles ........................................................................................ 56.14 16.00 

. 
 26 27 26 00-0056 EA Locking 20 Amperes, 347/600 Volt Isolated Ground Receptacles ........................................................................................ 70.91 16.00 

. 
 26 27 26 00-0057 EA Locking 30 Amperes, 120/208 Volt Isolated Ground Receptacles ........................................................................................ 85.30 16.00 

. 
 26 27 26 00-0058 EA Locking 30 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 85.82 21.33 

XXXXXXX 

NOT FOR BID
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. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0060 EA 1/2", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 624.60 26.67 
. 

 26 27 26 00-0061 EA 3/4", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 577.68 29.33 
. 

 26 27 26 00-0062 EA 3/4", 30 Amperes, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .............................................. 962.51 53.33 
. 

 26 27 26 00-0063 EA 3/4", 30 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ........................................... 1,206.10 53.33 
. 

 26 27 26 00-0064 EA 1-1/4", 60 Amperes, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,531.90 79.99 
. 

 26 27 26 00-0065 EA 1-1/4", 60 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,461.38 79.99 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0067 EA 15 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 31.83 13.33 
. 

 26 27 26 00-0068 EA 20 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 46.53 16.00 

XXXXXXX 
. 
 26 27 26 00-0069  Arc Fault Circuit Interrupter (AFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0070 EA 15 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 55.46 13.33 
. 

 26 27 26 00-0071 EA 20 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 60.71 13.33 

XXXXXXX 
. 
 26 27 26 00-0072  Locking Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0073 EA NEMA L5-15, 125 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 43.42 13.33 
. 

 26 27 26 00-0074 EA NEMA L6-15, 250 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 52.11 13.33 
. 

 26 27 26 00-0075 EA NEMA L5-20, 125 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 48.65 16.00 
. 

 26 27 26 00-0076 EA NEMA L6-20, 250 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 48.27 16.00 
. 

 26 27 26 00-0077 EA NEMA L8-20, 480 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 55.91 16.00 
. 

 26 27 26 00-0078 EA NEMA L9-20, 600 Volt,  2 Pole, 20 Amperes, Locking Receptacle ....................................................................................... 65.80 16.00 
. 

 26 27 26 00-0079 EA NEMA L10-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 64.71 16.00 
. 

 26 27 26 00-0080 EA NEMA L14-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 57.48 16.00 
. 

 26 27 26 00-0081 EA NEMA L5-30, 125 Volt, 2 Pole, 30 Amperes, Locking Receptacle ........................................................................................ 66.85 21.33 
. 

 26 27 26 00-0082 EA NEMA L6-30, 250 Volt, 2 Pole, 30 Amperes, Locking, Receptacle ....................................................................................... 67.77 21.33 
. 

 26 27 26 00-0083 EA NEMA L15-30, 250 Volt, 3 Pole, 30 Amperes, Locking Receptacle ...................................................................................... 91.65 21.33 

XXXXXXX 
. 
 26 27 26 00-0084  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0085 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) .................................... 219.00 53.33 
. 

 26 27 26 00-0086 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) .................................... 218.54 53.33 
. 

 26 27 26 00-0087 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) .................................... 227.30 53.33 
. 

 26 27 26 00-0088 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) ........................... 275.12 58.67 
. 

 26 27 26 00-0089 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) .................................... 275.85 58.67 
. 

 26 27 26 00-0090 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) .................................... 274.16 58.67 
. 

 26 27 26 00-0091 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) .................................... 327.00 65.59 
. 

 26 27 26 00-0092 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) .................................... 312.75 65.59 
. 

 26 27 26 00-0093 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) .................................... 335.06 65.59 
. 

 26 27 26 00-0094 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) ........................... 340.40 72.00 
. 

 26 27 26 00-0095 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) .................................... 340.12 72.00 
. 

 26 27 26 00-0096 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) .................................... 342.14 72.00 
. 

 26 27 26 00-0097 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) .................................... 473.43 85.32 
. 

 26 27 26 00-0098 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) .................................... 456.17 85.32 
. 

 26 27 26 00-0099 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) .................................... 467.40 85.32 
. 

 26 27 26 00-0100 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) ........................... 520.48 94.93 
. 

 26 27 26 00-0101 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) .................................... 520.81 94.93 
. 

 26 27 26 00-0102 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) .................................... 521.14 94.93 
. 

 26 27 26 00-0103 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ................................ 579.66 106.66 
. 

 26 27 26 00-0104 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ................................ 601.78 106.66 
. 

 26 27 26 00-0105 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) ....................... 648.30 117.32 
. 

 26 27 26 00-0106 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ................................ 646.64 117.32 
. 

 26 27 26 00-0107 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ................................ 649.76 117.32 

XXXXXXX 
. 
 26 27 26 00-0108  Corrosion Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0109 EA 15/20 Amperes, 125 Volt Corrosion Resistant, Power Receptacles ...................................................................................... 59.11 10.67 
. 

 26 27 26 00-0110 EA 15/20 Amperes, 250 Volt Corrosion Resistant, Power Receptacles .................................................................................... 115.94 13.33 

XXXXXXX 
. 
 26 27 26 00-0111  Tamper Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0112 EA 15 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 25.06 10.67 
Note: Pass & Seymour 3232-TR. 

. 
 26 27 26 00-0113 EA 20 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 26.98 10.67 

Note: Pass & Seymour TR20. 
. 

 26 27 26 00-0114 EA 15 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 32.48 10.67 
Note: Pass & Seymour TR5251. 

. 
 26 27 26 00-0115 EA 20 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 35.06 10.67 

Note: Pass & Seymour TR5351. 
. 

 26 27 26 00-0116 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ................................ 50.58 10.67 
Note: Pass & Seymour S1595-TR*CC8. 

. 
 26 27 26 00-0117 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 54.28 10.67 
Note: Pass & Seymour 1595-TRS. 
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. 
 26 27 26 00-0118 EA 20 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 57.81 10.67 
Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0119  USB Charger/Duplex Tamper-Resistant Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0120 EA 15 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 51.96 10.67 
. 

 26 27 26 00-0121 EA 20 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 55.79 10.67 

XXXXXXX 
. 
 26 27 26 00-0122  Television Receptacle (26 27 26 00-0001) 
. 
. 

 26 27 26 00-0123 EA  TV Receptacle With Cover (Type F), Complete .................................................................................................................... 65.37 24.74 

XXXXXXX 
. 
 26 27 26 00-0124  Switches (26 27 26) 
. 
. 
 26 27 26 00-0125  Switches (26 27 26 00-0124) 
. 
. 
 26 27 26 00-0126  Switch Assemblies (26 27 26 00-0125) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0127 EA 1 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................... 89.71 37.33 
. 

 26 27 26 00-0128 EA 1 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................... 96.49 40.53 
. 

 26 27 26 00-0129 EA 2 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 119.46 48.79 
. 

 26 27 26 00-0130 EA 2 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 130.90 54.13 
. 

 26 27 26 00-0131 EA 3 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 205.11 83.73 
. 

 26 27 26 00-0132 EA 3 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 222.29 91.73 
. 

 26 27 26 00-0133 EA 4 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 234.68 94.66 
. 

 26 27 26 00-0134 EA 4 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 257.58 105.32 

XXXXXXX 
. 
 26 27 26 00-0135  Switch Components (26 27 26 00-0125) 
. 
. 

 26 27 26 00-0136 EA 15 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 27.14 10.67 
. 

 26 27 26 00-0137 EA 15 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 34.30 13.33 
. 

 26 27 26 00-0138 EA 15 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 64.82 21.33 
. 

 26 27 26 00-0139 EA 15 Amperes, 120/277 Volt, DPST Switch.............................................................................................................................. 30.52 10.67 
. 

 26 27 26 00-0140 EA 15 Amperes, 120/277 Volt, Thermal Switch .......................................................................................................................... 55.55 13.33 
. 

 26 27 26 00-0141 EA 20 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 32.87 13.33 
. 

 26 27 26 00-0142 EA 20 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 40.48 16.00 
. 

 26 27 26 00-0143 EA 20 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 84.91 21.33 
. 

 26 27 26 00-0144 EA 20 Amperes, 120/277 Volt, DPST Switch.............................................................................................................................. 38.29 13.33 
. 

 26 27 26 00-0145 EA 20 Amperes, 120/277 Volt, DPDT Switch ............................................................................................................................. 40.69 13.33 
. 

 26 27 26 00-0146 EA 15 Amperes, 120/277 Volt, Single Pole, Toggle, Three Position, Center Off, Momentary Contact Switch ........................... 59.13 13.36 
. 

 26 27 26 00-0147 EA 15 Amperes, 120/277 Volt, Key Operated, Single Pole, Three Position, Center Off, Momentary Contact Switch ................ 73.73 13.36 
. 

 26 27 26 00-0148 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 57.62 16.03 
Note: Neon Pilot is 125 V, 1 / 125W. 

. 
 26 27 26 00-0149 EA 20 Amperes, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off ............................................................ 49.36 18.67 

Note: Or 250 VAC 10 Amp, double throw BAT handle. 
. 

 26 27 26 00-0150 EA 20 Amperes, 125 Volt AC, Double Pole, Maintained Contact Switch .................................................................................... 60.20 21.33 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0151 EA 20 Amperes, 125 Volt AC, Three Pole, Maintained Contact Switch ...................................................................................... 84.96 21.33 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0152 EA 30 Amperes, 120/277 Volt, Single Pole, Local Switch .......................................................................................................... 61.24 21.37 
. 

 26 27 26 00-0153 EA 30 Amperes, 120/277 Volt, Double Pole, Local Switch ......................................................................................................... 74.36 21.37 
. 

 26 27 26 00-0154 EA 30 Amperes, 120/277 Volt, Three-Way Local Switch ............................................................................................................ 78.76 26.72 
. 

 26 27 26 00-0155 EA 30 Amperes, 120/277 Volt, Four-Way Local Switch ............................................................................................................ 108.16 29.39 
. 

 26 27 26 00-0156 EA 15 Amperes, 120/277 Volt, Local Switch With Neon Pilot ..................................................................................................... 56.52 17.48 
. 

 26 27 26 00-0157 EA 15 Amperes, 120/277 Volt, Local Switch With Separate Neon Pilot ..................................................................................... 76.53 17.48 
Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 

. 
 26 27 26 00-0158 EA 15 Amperes, 120 Volt, Clear Toggle, Lighted In On Position, Single Pole, Lighted Toggle Switch ....................................... 67.91 17.48 

. 
 26 27 26 00-0159 EA 15 Amperes, 120 Volt, Ivory Toggle, Lighted In Off Position, Lighted Toggle Switch ............................................................ 64.93 17.48 

. 
 26 27 26 00-0160 EA 6 Amperes, 125 Volt, Door Open-Light On, Automatic Door Switch ..................................................................................... 67.04 8.66 

. 
 26 27 26 00-0161 EA 6 Amperes, 125 Volt, Door Closed-Light On, Automatic Door Switch ................................................................................... 71.06 8.66 

. 
 26 27 26 00-0162 EA 15 Amperes, 120/277 Volt, Three Position, Center Off, Toggle, Single Pole Momentary Contact Switch ............................ 79.11 33.34 

. 
 26 27 26 00-0163 EA Three Position, Center Off, Key Operated, Momentary Contact Switch ................................................................................ 93.71 33.34 

Note: 15A, 120/277 V, Single Pole 
. 

 26 27 26 00-0164 EA Single Pole, Slide Dimmer (Leviton IP710-LFZ) .................................................................................................................. 107.63 10.69 
. 

 26 27 26 00-0165 EA 8 Amperes, 120/277 Volt, 0 To 10 Volt Dimmer LED Control Switch, White (Lutron DVSTV-WH) ....................................... 93.54 10.69 
. 

 26 27 26 00-0166 EA 120/277 Volt, (8 Amperes Lighting/3 Amperes Fan), Wireless Dimming Switch (Lutron MRF2-8S-DV-WH) ...................... 178.52 10.67 
. 

 26 27 26 00-0167 EA 120 Volt, Companion Wireless Dimmer Switch (Lutron MA-AS-WH) .................................................................................... 46.12 10.67 
. 

 26 27 26 00-0168 EA 1200VA 0-10V LED And Fluorescent, Sunrise Electronic Wall Dimmer (Philips SR1200ZTUNV) ...................................... 100.22 10.69 
. 

 26 27 26 00-0169 EA 1 Zone, 2 Button Wireless Scheduling Switch (LG 9SSA2B1T520.ALWB000) ................................................................... 116.19 10.69 
. 

 26 27 26 00-0170 EA 2 Zone, 4 Button Wireless Scheduling Switch (LG 9SSA2B2T520.ALWB000) ................................................................... 151.04 10.69 
. 

 26 27 26 00-0171 EA Wireless Single Rocker Remote Switch (Leviton WSS0S-S9) ............................................................................................ 110.66 10.69 

XXXXXXX 
. 
 26 27 26 00-0172  Specialty Switches (26 27 26 00-0124) 
. 
. 
 26 27 26 00-0173  Dimmers With SPST Switch (26 27 26 00-0172) 
. 
. 

 26 27 26 00-0174 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 60.55 24.00 
. 

 26 27 26 00-0175 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................... 99.73 24.00 
. 

 26 27 26 00-0176 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 178.45 38.61 
. 

 26 27 26 00-0177 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 228.44 38.61 

NOT FOR BID
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. 
 26 27 26 00-0178 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................. 128.98 28.48 

. 
 26 27 26 00-0179 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 172.00 28.48 

. 
 26 27 26 00-0180 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 309.12 42.99 

. 
 26 27 26 00-0181 EA Remote Speed Switch For Paddle Fan ................................................................................................................................. 98.73 35.52 

. 
 26 27 26 00-0182 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................. 161.39 53.01 

XXXXXXX 
. 
 26 27 26 00-0183  Time Switches (26 27 26 00-0172) 
. 
. 

 26 27 26 00-0184 EA 40 Amperes, 125 Volt, SPST, Standard Time Switch ......................................................................................................... 109.26 32.00 
. 

 26 27 26 00-0185 EA 40 Amperes, 277 Volt, SPST, Standard Time Switch ......................................................................................................... 111.52 32.00 
. 

 26 27 26 00-0186 EA 40 Amperes, 125 Volt, DPST, Standard Time Switch ......................................................................................................... 109.26 32.00 
. 

 26 27 26 00-0187 EA 40 Amperes, 277 Volt, DPST, Standard Time Switch ......................................................................................................... 111.52 32.00 
. 

 26 27 26 00-0188 EA 40 Amperes, 125 Volt, SPST, 7-Day Time Switch .............................................................................................................. 124.35 32.00 
. 

 26 27 26 00-0189 EA 40 Amperes, 277 Volt, SPST, 7-Day Time Switch .............................................................................................................. 124.35 32.00 
. 

 26 27 26 00-0190 EA 40 Amperes, 125 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 213.36 32.00 
. 

 26 27 26 00-0191 EA 40 Amperes, 277 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 213.36 32.00 
. 

 26 27 26 00-0192 EA 20 Amperes, 125 Volt, SPST, Programmable Time Switch ................................................................................................ 184.80 32.00 
. 

 26 27 26 00-0193 EA 20 Amperes, 277 Volt, SPST, Programmable Time Switch ................................................................................................ 202.24 32.00 
. 

 26 27 26 00-0194 EA 20 Amperes, 277 Volt, SPST, Weatherproof Programmable Time Switch .......................................................................... 202.24 32.00 
. 

 26 27 26 00-0195 EA 40 Amperes, 125 Volt, 4PST, Astro Dial Time Switch ......................................................................................................... 243.46 32.00 
. 

 26 27 26 00-0196 EA 40 Amperes, 277 Volt, 4PST, Astro Dial Time Switch ......................................................................................................... 250.40 32.00 
. 

 26 27 26 00-0197 EA 40 Amperes, 125 Volt, SPST, Weatherproof Standard Time Switch ................................................................................... 109.26 32.00 
. 

 26 27 26 00-0198 EA 40 Amperes, 277 Volt, SPST, Weatherproof Standard Time Switch ................................................................................... 111.52 32.00 
. 

 26 27 26 00-0199 EA 40 Amperes, 125 Volt, DPST, Weatherproof Standard Time Switch ................................................................................... 109.26 32.00 
. 

 26 27 26 00-0200 EA 40 Amperes, 277 Volt, DPST, Weatherproof Standard Time Switch ................................................................................... 111.52 32.00 
. 

 26 27 26 00-0201 EA 40 Amperes, 125 Volt, SPST, Weatherproof 7-Day Time Switch ........................................................................................ 124.35 32.00 
. 

 26 27 26 00-0202 EA 40 Amperes, 277 Volt, SPST, Weatherproof 7-Day Time Switch ........................................................................................ 124.35 32.00 
. 

 26 27 26 00-0203 EA 40 Amperes, 125 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 213.36 32.00 
. 

 26 27 26 00-0204 EA 40 Amperes, 277 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 213.36 32.00 
. 

 26 27 26 00-0205 EA 40 Amperes, 125 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 243.46 32.00 
. 

 26 27 26 00-0206 EA 40 Amperes, 277 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 250.40 32.00 

XXXXXXX 
. 
 26 27 26 00-0207  Low Voltage Switching (26 27 26 00-0172) 
. 
. 

 26 27 26 00-0208 EA  36 Pin Male Or Female Connector ...................................................................................................................................... 167.66 10.67 

XXXXXXX 
. 
 26 27 26 00-0209  Other Switches (26 27 26 00-0172) 
. 
. 

 26 27 26 00-0210 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 34.80 16.00 
. 

 26 27 26 00-0211 EA SPST Locking Switch For Concealed Devices .................................................................................................................... 104.76 42.67 
. 

 26 27 26 00-0212 EA 3-Way Locking Switch For Concealed Devices ................................................................................................................... 105.99 42.67 
. 

 26 27 26 00-0213 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard ................................................................ 114.28 39.89 
. 

 26 27 26 00-0214 EA 15 Amperes Momentary Contact Switch ............................................................................................................................. 109.33 39.89 
. 

 26 27 26 00-0215 EA 20 Amperes Momentary Contact Switch ............................................................................................................................. 114.54 39.89 
. 

 26 27 26 00-0216 EA 2-1/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 110.68 48.09 
. 

 26 27 26 00-0217 EA 2-3/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 112.14 48.09 
. 

 26 27 26 00-0218 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 137.86 58.78 
. 

 26 27 26 00-0219 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch .............................................................................................. 125.36 53.43 
. 

 26 27 26 00-0220 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................ 125.72 53.43 

XXXXXXX 
. 
 26 27 26 00-0221  Plates And Covers (26 27 26) 
. 
. 
 26 27 26 00-0222  Wall Plates (26 27 26 00-0221) 
. 
. 
 26 27 26 00-0223  Nylon Wall Plates (26 27 26 00-0222) 
. 
. 

 26 27 26 00-0224 EA 1 Gang Nylon Switch Plate .....................................................................................................................................................1.54 0.53 
. 

 26 27 26 00-0225 EA 2 Gang Nylon Switch Plate .....................................................................................................................................................2.57 0.80 
. 

 26 27 26 00-0226 EA 3 Gang Nylon Switch Plate .....................................................................................................................................................3.61 1.06 
. 

 26 27 26 00-0227 EA 4 Gang Nylon Switch Plate .....................................................................................................................................................5.10 1.34 
. 

 26 27 26 00-0228 EA 1 Gang Duplex Nylon Wall Plate .............................................................................................................................................1.55 0.53 
. 

 26 27 26 00-0229 EA 2 Gang Duplex Nylon Wall Plate .............................................................................................................................................2.62 0.80 

XXXXXXX 
. 
 26 27 26 00-0230  Plastic Wall Plates (26 27 26 00-0222) 
. 
. 

 26 27 26 00-0231 EA 1 Gang Plastic Switch Plate ....................................................................................................................................................1.44 0.53 
. 

 26 27 26 00-0232 EA 2 Gang Plastic Switch Plate ....................................................................................................................................................2.38 0.80 
. 

 26 27 26 00-0233 EA 3 Gang Plastic Switch Plate ....................................................................................................................................................3.30 1.06 
. 

 26 27 26 00-0234 EA 4 Gang Plastic Switch Plate ....................................................................................................................................................5.10 1.34 
. 

 26 27 26 00-0235 EA 1 Gang Duplex Plastic Wall Plate ............................................................................................................................................1.44 0.53 
. 

 26 27 26 00-0236 EA 2 Gang Duplex Plastic Wall Plate ............................................................................................................................................2.38 0.80 

XXXXXXX 
. 
 26 27 26 00-0237  Brass Wall Plates (26 27 26 00-0222) 
. 
. 

 26 27 26 00-0238 EA 1 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 13.82 2.40 
. 

 26 27 26 00-0239 EA 2 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 25.10 2.78 
. 

 26 27 26 00-0240 EA 3 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 36.29 3.10 
. 

 26 27 26 00-0241 EA 4 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 55.79 3.36 
. 

 26 27 26 00-0242 EA 5 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 67.72 3.58 
. 

 26 27 26 00-0243 EA 6 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 78.20 3.74 
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. 
 26 27 26 00-0244 EA 1 Gang, 0.04" Brass Duplex Receptacle Wall Plate .............................................................................................................. 13.82 2.40 

. 
 26 27 26 00-0245 EA 2 Gang, 0.04" Brass Duplex Receptacle Wall Plate .............................................................................................................. 29.20 2.78 

. 
 26 27 26 00-0246 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................... 41.70 3.10 

XXXXXXX 
. 
 26 27 26 00-0247  Stainless Steel Wall Plates (26 27 26 00-0222) 
. 
. 

 26 27 26 00-0248 EA 1 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................... 7.90 2.40 
. 

 26 27 26 00-0249 EA 2 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 12.16 2.78 
. 

 26 27 26 00-0250 EA 3 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 16.65 3.10 
. 

 26 27 26 00-0251 EA 4 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 23.88 3.36 
. 

 26 27 26 00-0252 EA 5 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 27.96 3.58 
. 

 26 27 26 00-0253 EA 6 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 33.55 3.74 
. 

 26 27 26 00-0254 EA 1 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ........................................................................ 8.55 2.40 
. 

 26 27 26 00-0255 EA 2 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 13.70 2.78 
. 

 26 27 26 00-0256 EA 3 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 21.72 3.10 
. 

 26 27 26 00-0257 EA 4 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 26.09 3.36 

XXXXXXX 
. 
 26 27 26 00-0258  Chrome Wall Plates (26 27 26 00-0222) 
. 
. 

 26 27 26 00-0259 EA 1 Gang, 0.040" Chrome Switch Plate With Chromium Finish ............................................................................................... 26.56 2.40 
. 

 26 27 26 00-0260 EA 2 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 48.98 2.78 
. 

 26 27 26 00-0261 EA 3 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 71.36 3.10 
. 

 26 27 26 00-0262 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate With Chromium Finish ..................................................................... 26.54 2.40 

XXXXXXX 
. 
 26 27 26 00-0263  Weatherproof Covers (26 27 26 00-0221) 
. 
. 
 26 27 26 00-0264  Stamped Metallic Weatherproof Covers (26 27 26 00-0263) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0265 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) .............................................................. 9.66 0.53 
. 

 26 27 26 00-0266 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC) .................................................. 10.46 0.53 
. 

 26 27 26 00-0267 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC) ................................................... 10.46 0.53 
. 

 26 27 26 00-0268 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC).......................................................... 10.46 0.53 
. 

 26 27 26 00-0269 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ............................................................... 12.87 0.80 
. 

 26 27 26 00-0270 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 14.59 0.80 
. 

 26 27 26 00-0271 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 14.76 0.80 
. 

 26 27 26 00-0272 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................. 14.76 0.80 
. 

 26 27 26 00-0273 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 20.00 0.80 
. 

 26 27 26 00-0274 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ............................................................... 19.02 1.06 
. 

 26 27 26 00-0275 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................. 20.77 1.06 

XXXXXXX 
. 
 26 27 26 00-0276  Cast Metallic Weatherproof Covers (26 27 26 00-0263) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0277 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 11.80 0.53 
. 

 26 27 26 00-0278 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA) ....................... 37.44 0.53 
. 

 26 27 26 00-0279 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR) ........................ 41.97 0.53 
. 

 26 27 26 00-0280 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 11.71 0.53 
. 

 26 27 26 00-0281 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT)............................... 31.75 0.53 
. 

 26 27 26 00-0282 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT) ...................................... 52.74 0.53 
. 

 26 27 26 00-0283 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ..................................... 67.12 0.53 
. 

 26 27 26 00-0284 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 14.76 0.80 
. 

 26 27 26 00-0285 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST) ..................................... 106.04 0.80 
. 

 26 27 26 00-0286 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) ................................................................. 24.64 1.06 
. 

 26 27 26 00-0287 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................. 101.36 1.06 

XXXXXXX 
. 
 26 27 26 00-0288  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0263) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0289 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) .................... 4.09 0.53 
. 

 26 27 26 00-0290 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026) ..................... 5.20 0.53 
. 

 26 27 26 00-0291 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 7.02 0.80 
. 

 26 27 26 00-0292 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) .............................. 7.60 0.80 
. 

 26 27 26 00-0293 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042) ........................................................................................................................................................................... 7.60 0.80 

. 
 26 27 26 00-0294 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043) ........................................................................................................................................................................... 8.43 0.80 

XXXXXXX 
. 
 26 27 26 00-0295  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0263) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0296 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 40.19 0.53 

XXXXXXX 
. 
 26 27 26 00-0297  Polycarbonate Weatherproof Covers (26 27 26 00-0263) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0298 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ............................................ 8.23 0.53 
. 

 26 27 26 00-0299 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................... 8.23 0.53 
. 

 26 27 26 00-0300 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ...................................... 8.23 0.53 
. 

 26 27 26 00-0301 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775) ...................................... 10.25 0.80 
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. 
 26 27 26 00-0302 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 

5775) .................................................................................................................................................................................... 10.25 0.80 

XXXXXXX 
. 
 26 27 26 00-0303  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0263) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0304 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) .............................................................................................................................................................. 58.94 0.53 

XXXXXXX 
. 
 26 27 26 00-0305  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0263) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0306 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................... 11.46 0.53 
. 

 26 27 26 00-0307 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover ....................................................................................... 12.31 0.80 
. 

 26 27 26 00-0308 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................ 11.50 0.53 
. 

 26 27 26 00-0309 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................................ 25.37 0.53 
. 

 26 27 26 00-0310 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ......................................................................... 29.41 0.53 
. 

 26 27 26 00-0311 EA 20 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 23.84 0.53 
. 

 26 27 26 00-0312 EA 30 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 17.76 0.53 
. 

 26 27 26 00-0313 EA 50 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 20.79 0.53 
. 

 26 27 26 00-0314 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................... 18.58 0.53 
. 

 26 27 26 00-0315 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 26.77 0.80 

XXXXXXX 
. 
 26 27 26 00-0316  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0317 EA Removal And Reinstallation Of Receptacle, Switch, Outlet Or Special System Device ........................................................ 70.18  
. 

 26 27 26 00-0318 EA Removal And Reinstallation Of Receptacle Or Switch Outlet Cover Plate ..............................................................................8.89  

XXXXXXX 
. 
 26 27 26 00-0319  In Line Midget Fuseholders (26 27 26) 

See CSI section 26 28 13 00-0078 for fuses. 
. 
. 

 26 27 26 00-0320 EA Single Pole Water Resistant In Line Midget Fuseholder ....................................................................................................... 69.04  
. 

 26 27 26 00-0321 EA Double Pole Water Resistant In Line Midget Fuseholder .................................................................................................... 146.13  

XXXXXXX 
. 
 26 27 26 00-0322  Relay Systems (26 27 26) 
. 
. 

 26 27 26 00-0323 EA  10 Amperes, 24 Volt Coil, 2 Position Relay ........................................................................................................................... 74.15 24.00 
. 

 26 27 26 00-0324 EA  20 Amperes, 120 Volt Coil, Up To 4 Contacts, Industrial Control Relay .............................................................................. 300.70 79.99 
. 

 26 27 26 00-0325 EA  20 Amperes, 120 Volt Coil, 12 Contacts, Industrial Control Relay ...................................................................................... 494.98 106.66 

XXXXXXX 
. 
 26 27 26 00-0326  Limit Switches (26 27 26) 
. 
. 
 26 27 26 00-0327  Heavy Duty Precision Oiltight (26 27 26 00-0326) 
. 
. 
 26 27 26 00-0328  Lever Arm, Plunger, Wobble Stick Type (26 27 26 00-0327) 
. 
. 

 26 27 26 00-0329 EA  Limit Switch, Heavy Duty, Lever Arm Weatherproof, 10 Amperes Rated ............................................................................ 397.14 67.20 

XXXXXXX 
. 
 26 27 33  Power Distribution Units (26 27) 

Note: Includes wiring connections and testing. 
. 
. 
 26 27 33 00-0001  Liebert Precision Power Center (26 27 33) 

Note: With K20 Trans Spike Suppression Modules Lighting/Surge Arrestors. Includes start-up. 
. 
. 

 26 27 33 00-0002 EA PDU 15 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC015C) ................................................ 13,748.27 327.98 
. 

 26 27 33 00-0003 EA PDU 30 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC030C) ................................................ 16,581.69 355.50 
. 

 26 27 33 00-0004 EA PDU 50 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC050C) ................................................ 18,892.55 394.64 
. 

 26 27 33 00-0005 EA PDU 75 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC075C) ................................................ 21,724.76 426.64 
. 

 26 27 33 00-0006 EA PDU 100 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC100C).............................................. 23,737.36 533.30 
. 

 26 27 33 00-0007 EA PDU 125 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC125C).............................................. 26,649.57 639.97 
. 

 26 27 33 00-0008 EA PDU 150 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC150C).............................................. 30,752.48 746.63 
. 

 26 27 33 00-0009 EA PDU 200 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC200C) .................................................... 32,368.17 853.28 
. 

 26 27 33 00-0010 EA PDU 225 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC225C) .................................................... 34,222.00 959.95 
. 

 26 27 33 00-0011 EA Ex Panelboard 10-30 KVA ............................................................................................................................................... 1,255.85 106.66 
. 

 26 27 33 00-0012 EA Ex Panelboard 50-125 KVA ............................................................................................................................................. 1,864.82 133.32 
. 

 26 27 33 00-0013 EA Ex Panelboard 150-220 KVA ........................................................................................................................................... 4,140.77 159.99 
. 

 26 27 33 00-0014 EA Removal And Reinstallation Of Power Distribution Unit ................................................................................................... 1,706.57  
Note: Includes disconnection / reconnection of branch circuits, storage and cleaning. 

. 
 26 27 33 00-0015 EA Start-Up Liebert Power Distribution Unit Line Item Applies To A Relocation Only ........................................................... 1,279.93  

XXXXXXX 
. 
 26 27 73  Door Chimes (26 27) 
. 
. 
 26 27 73 00-0001  Door Bell Chime And Door Button With Built-In Viewer (26 27 73) 

Note: Non-electric chime, mounted on door 
. 
. 

 26 27 73 00-0002 EA Mechanical Door Bell Chime And Door Button With Built-In Viewer (Newhouse Hardware MCHBV) ................................... 60.79 13.94 

XXXXXXX 
. 
 26 27 73 00-0003  Wireless Door Bell System (26 27 73) 
. 
. 

 26 27 73 00-0004 EA Wireless Doorbell Chime And Push Button (Broan LA542WH) ........................................................................................... 104.79  
Note: Includes 2 push buttons 
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. 
 26 27 73 00-0005 EA Wireless Doorbell Chime And Push Button (STI-3350G) ...................................................................................................... 99.48  

Note: Includes 2 push buttons 
. 

 26 27 73 00-0006 EA Wireless Doorbell Chime And Push Button (GE 19300) ....................................................................................................... 77.76  
Note: Includes 2 push buttons 

XXXXXXX 
. 
 26 27 73 00-0007  Door Bell Buzzer System, Wired (26 27 73) 
. 
. 

 26 27 73 00-0008 EA Door Bell, Push-Button And Transformer, Complete .......................................................................................................... 566.69 222.18 
. 

 26 27 73 00-0009 EA Visual Flashing Doorbell Indicator, Wire To Existing System, Complete............................................................................. 221.46 53.33 
. 

 26 27 73 00-0010 EA Removal And Replacement Of Bell/Buzzer, Complete ......................................................................................................... 91.05 26.67 
Note: Includes removal of existing. 

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 
. 
. 
 26 28 13  Fuses (26 28) 
. 
. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 
. 
. 

 26 28 13 00-0002 EA  1 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 22.39 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0003 EA  2 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.96 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0004 EA  3 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.39 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0005 EA  5 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.30 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0006 EA  6 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.84 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0007 EA  8 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 20.79 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0008 EA  10 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 20.54 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0009 EA  15 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.49 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0010 EA  20 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.18 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0011 EA  25 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.77 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0012 EA  30 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 18.36 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 
. 
. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Ampere, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ........................................................... 32.49 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0016 EA  2 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 30.63 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0017 EA  3 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 31.92 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0018 EA  4 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 31.76 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0019 EA  5 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 30.46 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0020 EA  10 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 29.68 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0021 EA  15 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 27.63 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0022 EA  20 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 27.47 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0023 EA  25 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 27.64 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0024 EA  30 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 27.43 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0025 EA  35 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 36.18 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0026 EA  40 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 35.56 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0027 EA  45 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 36.03 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0028 EA  50 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 35.64 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0029 EA  60 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 35.08 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0031 EA  70 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 62.59 9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0032 EA  80 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 62.28 9.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
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. 
 26 28 13 00-0033 EA  90 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 68.56 9.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 28 13 00-0034 EA  100 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ........................................................ 61.78 9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0035 EA  110 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 165.20 9.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 28 13 00-0036 EA  125 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 122.38 9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0037 EA  150 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 113.48 10.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 28 13 00-0038 EA  200 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 119.18 10.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 28 13 00-0039 EA  250 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 217.71 10.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 28 13 00-0040 EA  300 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 235.20 13.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 

. 
 26 28 13 00-0041 EA  350 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 252.27 13.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 
. 

 26 28 13 00-0042 EA  400 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 196.29 13.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 

. 
 26 28 13 00-0043 EA  450 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 427.22 13.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 
. 

 26 28 13 00-0044 EA  500 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 406.53 15.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 

. 
 26 28 13 00-0045 EA  600 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 319.25 15.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 47.79 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0048 EA  2 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 44.83 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0049 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 42.35 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0050 EA  4 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 43.17 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0051 EA  5 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 42.46 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0052 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 42.72 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0053 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 40.01 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0054 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.74 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0055 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.38 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0056 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.91 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0057 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.96 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0058 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 56.09 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0059 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.07 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0060 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.55 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0061 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.98 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 102.19 9.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0064 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 105.14 10.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 28 13 00-0065 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 104.60 10.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 28 13 00-0066 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 105.02 10.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 28 13 00-0067 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 187.24 10.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 28 13 00-0068 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 189.97 10.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
. 

 26 28 13 00-0069 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 189.06 13.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 

. 
 26 28 13 00-0070 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 188.61 13.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 
. 

 26 28 13 00-0071 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 352.46 13.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.64 

. 
 26 28 13 00-0072 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 356.33 15.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 
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. 
 26 28 13 00-0073 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 400.58 15.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 
. 

 26 28 13 00-0074 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 363.85 15.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 

. 
 26 28 13 00-0075 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 645.85 15.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.56 
. 

 26 28 13 00-0076 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 578.46 19.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0077 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 506.02 19.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

XXXXXXX 
. 
 26 28 13 00-0078  600 Volt AC, Class CC Midget Fuses (26 28 13) 

Note: 250/300 Volt DC. 
. 
. 

 26 28 13 00-0079 EA 1 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 36.72 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0080 EA 2 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 37.21 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0081 EA 3 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 37.07 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0082 EA 5 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 36.91 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0083 EA 6 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 39.24 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0084 EA 8 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 35.52 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0085 EA 10 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 39.89 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0086 EA 15 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 36.93 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0087 EA 20 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 36.32 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 28 13 00-0088 EA 25 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 34.93 7.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 28 13 00-0089 EA 30 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 36.11 7.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

XXXXXXX 
. 
 26 28 13 00-0090  200,000 Ampere Interrupting Capacity, 600 Volt AC, Class J Bolted Fuse (26 

28 13) 
. 
. 

 26 28 13 00-0091 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 44.39 5.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 

. 
 26 28 13 00-0092 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 44.71 5.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.20 
. 

 26 28 13 00-0093 EA  6 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 39.50 6.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.84 

. 
 26 28 13 00-0094 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 40.11 8.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 28 13 00-0095 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 40.88 8.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 

. 
 26 28 13 00-0096 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 40.19 8.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.80 
. 

 26 28 13 00-0097 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 51.44 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0098 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 43.70 10.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 28 13 00-0099 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 72.58 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0100 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 62.63 10.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 
. 

 26 28 13 00-0101 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 71.05 10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 28 13 00-0102 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 64.95 13.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 
. 

 26 28 13 00-0103 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 63.88 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 28 13 00-0104 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 96.91 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 
. 

 26 28 13 00-0105 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 102.82 16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

. 
 26 28 13 00-0106 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 101.31 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 
. 

 26 28 13 00-0107 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 90.98 18.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 28 13 00-0108 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 201.10 18.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 
. 

 26 28 13 00-0109 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 172.24 18.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 28 13 00-0110 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 165.93 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 28 13 00-0111 EA  175 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 168.23 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0112 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 141.38 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
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. 
 26 28 13 00-0113 EA  225 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 342.12 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 28 13 00-0114 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 317.07 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0115 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 292.96 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 28 13 00-0116 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 318.62 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0117 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 266.08 24.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 
. 

 26 28 13 00-0118 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 552.35 24.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 

. 
 26 28 13 00-0119 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 471.82 26.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
. 

 26 28 13 00-0120 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 354.21 26.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

XXXXXXX 
. 
 26 28 13 00-0121  600 Volt AC, 200 kAmp I.R., Class L Bolted Fuses (26 28 13) 
. 
. 

 26 28 13 00-0122 EA 100 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,041.29 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 28 13 00-0123 EA 150 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,043.33 13.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 
. 

 26 28 13 00-0124 EA 200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,045.24 13.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.00 

. 
 26 28 13 00-0125 EA 250 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,043.25 16.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 
. 

 26 28 13 00-0126 EA 300 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 961.46 16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.60 

. 
 26 28 13 00-0127 EA 350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,029.56 18.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 
. 

 26 28 13 00-0128 EA 400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 948.36 18.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 28 13 00-0129 EA 450 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,059.56 18.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 
. 

 26 28 13 00-0130 EA 500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,039.07 18.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 28 13 00-0131 EA 600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 926.63 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 28 13 00-0132 EA  601 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 951.28 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0133 EA  650 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,261.03 21.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
. 

 26 28 13 00-0134 EA  700 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 922.17 21.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 13 00-0135 EA  750 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,411.43 24.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 
. 

 26 28 13 00-0136 EA  800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 818.34 24.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 

. 
 26 28 13 00-0137 EA  900 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,189.18 24.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 
. 

 26 28 13 00-0138 EA  1,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 804.79 24.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 

. 
 26 28 13 00-0139 EA  1,200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 828.36 24.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 
. 

 26 28 13 00-0140 EA  1,350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,825.93 24.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 

. 
 26 28 13 00-0141 EA  1,400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,800.46 24.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 
. 

 26 28 13 00-0142 EA  1,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,625.67 24.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.40 

. 
 26 28 13 00-0143 EA  1,600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,021.88 26.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
. 

 26 28 13 00-0144 EA  1,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,149.80 26.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 13 00-0145 EA  2,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,381.40 26.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
. 

 26 28 13 00-0146 EA  2,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,862.43 26.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 13 00-0147 EA 2,501 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 3,162.70 26.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
. 

 26 28 13 00-0148 EA  3,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,076.01 29.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 28 13 00-0149 EA  3,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,276.34 29.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 
. 

 26 28 13 00-0150 EA  3,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,959.51 29.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 28 13 00-0151 EA  4,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,874.43 29.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 
. 

 26 28 13 00-0152 EA  5,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,527.19 29.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 28 13 00-0153 EA  6,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 7,483.96 29.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

XXXXXXX 
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. 
 26 28 16  Enclosed Switches and Circuit Breakers (26 28)
. 
. 
 26 28 16 13  Enclosed Circuit Breakers (26 28 16)
. 
. 
 26 28 16 13-0001  Branch Circuit Breakers (26 28 16 13) 

Note: For installation in existing and new panelboards. Use task modifier for installation in new panelboards. 
. 
. 
 26 28 16 13-0002  Branch Circuit Breakers 10,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0003 EA 1 Pole, 120/240 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 49.42 19.20 

    For Bolt-On, Add  13.64 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0004 EA 1 Pole, 120/240 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 49.42 19.20 

    For Bolt-On, Add  13.64 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0005 EA 1 Pole, 120/240 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 68.90 24.00 

    For Bolt-On, Add  17.95 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0006 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................... 95.67 24.00 

    For Bolt-On, Add  21.29 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0007 EA 1 Pole GFI, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 126.28 24.00 
    For Bolt-On, Add  25.12 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0008 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 143.73 24.00 
    For Bolt-On, Add  27.30 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0009 EA 1 Pole GFI, 15 To 20 Amperes, 120/240 Volt, "Arc Fault" Circuit Breaker, 10,000 Amperes Interrupting Capacity .............. 78.81 24.00 

    For Bolt-On, Add  19.18 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0010 EA 2 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 79.57 28.80 

    For Bolt-On, Add  21.15 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0011 EA 2 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 79.57 28.80 

    For Bolt-On, Add  21.15 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0012 EA 2 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 116.46 38.40 

    For Bolt-On, Add  29.49 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0013 EA 2 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 181.93 48.00 

    For Bolt-On, Add  41.41 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0014 EA 2 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 211.79 53.33 

    For Bolt-On, Add  47.00 
    For Installation In New Panelboard, Deduct  -29.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 

. 
 26 28 16 13-0015 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 172.41 34.14 

    For Bolt-On, Add  34.99 
    For Installation In New Panelboard, Deduct  -19.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.04 

. 
 26 28 16 13-0016 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 222.48 34.14 
    For Bolt-On, Add  41.25 
    For Installation In New Panelboard, Deduct  -19.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.04 

NOT FOR BID
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. 
 26 28 16 13-0017 EA 3 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 139.82 38.40 

    For Bolt-On, Add  32.41 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0018 EA 3 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 139.82 38.40 

    For Bolt-On, Add  32.41 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0019 EA 3 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 181.63 48.00 

    For Bolt-On, Add  41.37 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0020 EA 3 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 264.20 57.59 

    For Bolt-On, Add  55.42 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0021 EA 3 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity................................. 332.65 67.20 

    For Bolt-On, Add  67.71 
    For Installation In New Panelboard, Deduct  -37.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.80 

XXXXXXX 
. 
 26 28 16 13-0022  Branch Circuit Breakers 14,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0023 EA 1 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 65.28 19.20 

    For Bolt-On, Add  15.63 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0024 EA 1 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 65.28 19.20 

    For Bolt-On, Add  15.63 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0025 EA 1 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 109.45 24.00 

    For Bolt-On, Add  23.01 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0026 EA 1 Pole GFI, 277/480 Volt, 15 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................. 160.91 24.00 

    For Bolt-On, Add  29.45 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0027 EA 2 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 121.33 28.80 

    For Bolt-On, Add  26.37 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0028 EA 2 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 121.33 28.80 

    For Bolt-On, Add  26.37 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0029 EA 2 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 226.17 38.40 

    For Bolt-On, Add  43.20 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0030 EA 2 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 305.13 48.00 

    For Bolt-On, Add  56.81 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0031 EA 2 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 436.03 53.33 

    For Bolt-On, Add  75.03 
    For Installation In New Panelboard, Deduct  -29.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 

. 
 26 28 16 13-0032 EA 3 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 188.26 38.40 

    For Bolt-On, Add  38.46 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0033 EA 3 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 188.26 38.40 

    For Bolt-On, Add  38.46 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

NOT FOR BID
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. 
 26 28 16 13-0034 EA 3 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 275.00 48.00 

    For Bolt-On, Add  53.04 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0035 EA 3 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 383.80 57.59 

    For Bolt-On, Add  70.37 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0036 EA 3 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 578.99 67.20 

    For Bolt-On, Add  98.51 
    For Installation In New Panelboard, Deduct  -37.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.80 

. 
 26 28 16 13-0037 EA 3 Pole, 277/480 Volt, 175 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 664.29 72.00 

    For Bolt-On, Add  111.03 
    For Installation In New Panelboard, Deduct  -40.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 

. 
 26 28 16 13-0038 EA 3 Pole, 277/480 Volt, 200 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 713.28 76.79 

    For Bolt-On, Add  119.03 
    For Installation In New Panelboard, Deduct  -42.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.20 

. 
 26 28 16 13-0039 EA 3 Pole, 277/480 Volt, 225 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 837.59 81.59 

    For Bolt-On, Add  136.43 
    For Installation In New Panelboard, Deduct  -45.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.40 

XXXXXXX 
. 
 26 28 16 13-0040  Branch Circuit Breakers 18,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0041 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 75.70 19.20 

    For Bolt-On, Add  16.93 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0042 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 75.70 19.20 

    For Bolt-On, Add  16.93 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0043 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 119.74 24.00 

    For Bolt-On, Add  24.30 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0044 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 148.49 28.80 

    For Bolt-On, Add  29.76 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0045 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 148.49 28.80 

    For Bolt-On, Add  29.76 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0046 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 252.22 38.40 

    For Bolt-On, Add  46.46 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0047 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 612.22 48.00 

    For Bolt-On, Add  95.19 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0048 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 233.09 38.40 

    For Bolt-On, Add  44.07 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0049 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 233.09 38.40 

    For Bolt-On, Add  44.07 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0050 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 307.63 48.00 

    For Bolt-On, Add  57.12 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

NOT FOR BID
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. 
 26 28 16 13-0051 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 756.64 57.59 

    For Bolt-On, Add  116.98 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

XXXXXXX 
. 
 26 28 16 13-0052  Branch Circuit Breakers 22,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0053 EA 15 To 30 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 84.55 19.20 

    For Bolt-On, Add  18.04 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0054 EA 35 To 60 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 84.55 19.20 

    For Bolt-On, Add  18.04 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0055 EA 70 To 100 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 100.59 24.00 

    For Bolt-On, Add  21.91 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0056 EA 15 To 30 Amperes, 1 Pole GFI, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ................. 159.73 24.00 

    For Bolt-On, Add  29.30 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0057 EA 15 To 30 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 171.58 28.80 

    For Bolt-On, Add  32.65 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0058 EA 35 To 60 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 171.58 28.80 

    For Bolt-On, Add  32.65 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0059 EA 70 To 100 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 210.38 38.40 

    For Bolt-On, Add  41.23 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0060 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 298.39 48.00 

    For Bolt-On, Add  55.96 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0061 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 379.74 53.33 

    For Bolt-On, Add  68.00 
    For Installation In New Panelboard, Deduct  -29.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 

. 
 26 28 16 13-0062 EA 250 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 471.78 62.40 

    For Bolt-On, Add  83.24 
    For Installation In New Panelboard, Deduct  -34.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.60 

. 
 26 28 16 13-0063 EA 300 To 400 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 512.13 72.00 

    For Bolt-On, Add  92.01 
    For Installation In New Panelboard, Deduct  -40.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 

. 
 26 28 16 13-0064 EA 15 To 30 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 210.77 38.40 

    For Bolt-On, Add  41.28 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0065 EA 35 To 60 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 210.77 38.40 

    For Bolt-On, Add  41.28 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0066 EA 70 To 100 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 249.21 48.00 

    For Bolt-On, Add  49.82 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0067 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 368.51 57.59 

    For Bolt-On, Add  68.46 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 
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. 
 26 28 16 13-0068 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 482.89 74.67 

    For Bolt-On, Add  89.29 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

. 
 26 28 16 13-0069 EA 250 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 592.93 86.40 

    For Bolt-On, Add  107.71 
    For Installation In New Panelboard, Deduct  -48.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 28 16 13-0070 EA 300 To 400 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 630.11 91.73 

    For Bolt-On, Add  114.23 
    For Installation In New Panelboard, Deduct  -50.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.80 

XXXXXXX 
. 
 26 28 16 13-0071  Branch Circuit Breakers 25,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0072 EA 15 To 30 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 177.35 28.80 

    For Bolt-On, Add  33.37 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0073 EA 35 To 60 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 177.35 28.80 

    For Bolt-On, Add  33.37 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0074 EA 70 To 100 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 266.15 38.40 

    For Bolt-On, Add  48.20 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0075 EA 110 To 125 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 423.01 48.00 

    For Bolt-On, Add  71.54 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0076 EA 150 To 225 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 649.35 59.73 

    For Bolt-On, Add  104.50 
    For Installation In New Panelboard, Deduct  -33.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.00 

. 
 26 28 16 13-0077 EA 250 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................................ 732.42 62.40 

    For Bolt-On, Add  115.82 
    For Installation In New Panelboard, Deduct  -34.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.60 

. 
 26 28 16 13-0078 EA 300 To 400 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 802.77 72.00 

    For Bolt-On, Add  128.34 
    For Installation In New Panelboard, Deduct  -40.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 

. 
 26 28 16 13-0079 EA 15 To 30 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 252.92 38.40 

    For Bolt-On, Add  46.55 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0080 EA 35 To 60 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 252.92 38.40 

    For Bolt-On, Add  46.55 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0081 EA 70 To 100 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 318.36 48.00 

    For Bolt-On, Add  58.46 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0082 EA 110 To 125 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 524.86 57.59 

    For Bolt-On, Add  88.01 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0083 EA 150 To 225 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 760.75 74.67 

    For Bolt-On, Add  124.03 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

. 
 26 28 16 13-0084 EA 250 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................................ 897.64 86.40 

    For Bolt-On, Add  145.80 
    For Installation In New Panelboard, Deduct  -48.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 
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. 
 26 28 16 13-0085 EA 300 To 400 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 969.70 91.73 

    For Bolt-On, Add  156.68 
    For Installation In New Panelboard, Deduct  -50.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.80 

XXXXXXX 
. 
 26 28 16 13-0086  Branch Circuit Breakers 30,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0087 EA 2 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 183.08 28.80 

    For Bolt-On, Add  34.09 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0088 EA 2 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 183.08 28.80 

    For Bolt-On, Add  34.09 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0089 EA 2 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ........................... 319.08 38.40 

    For Bolt-On, Add  54.82 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0090 EA 2 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 569.76 48.00 

    For Bolt-On, Add  89.89 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0091 EA 2 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 891.93 59.73 

    For Bolt-On, Add  134.82 
    For Installation In New Panelboard, Deduct  -33.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.00 

. 
 26 28 16 13-0092 EA 2 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,011.41 62.40 

    For Bolt-On, Add  150.69 
    For Installation In New Panelboard, Deduct  -34.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.60 

. 
 26 28 16 13-0093 EA 2 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity .................... 1,103.84 72.00 

    For Bolt-On, Add  165.98 
    For Installation In New Panelboard, Deduct  -40.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.00 

. 
 26 28 16 13-0094 EA 3 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 292.61 38.40 

    For Bolt-On, Add  51.51 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0095 EA 3 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 292.61 38.40 

    For Bolt-On, Add  51.51 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0096 EA 3 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ......................... 387.17 48.00 

    For Bolt-On, Add  67.06 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0097 EA 3 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 692.53 57.59 

    For Bolt-On, Add  108.96 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0098 EA 3 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 876.02 74.67 

    For Bolt-On, Add  138.44 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

. 
 26 28 16 13-0099 EA 3 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,376.66 86.40 

    For Bolt-On, Add  205.68 
    For Installation In New Panelboard, Deduct  -48.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.60 

. 
 26 28 16 13-0100 EA 3 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,465.66 91.73 

    For Bolt-On, Add  218.67 
    For Installation In New Panelboard, Deduct  -50.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.80 

XXXXXXX 
. 
 26 28 16 13-0101  Branch Circuit Breakers 35,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 
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. 

. 
 26 28 16 13-0102 EA 1 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ...................................... 99.00 19.20 

    For Bolt-On, Add  19.84 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0103 EA 1 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ...................................... 99.00 19.20 

    For Bolt-On, Add  19.84 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0104 EA 1 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 165.29 24.00 

    For Bolt-On, Add  29.99 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 28 16 13-0105 EA 2 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 206.56 28.80 

    For Bolt-On, Add  37.02 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0106 EA 2 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 206.56 28.80 

    For Bolt-On, Add  37.02 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0107 EA 2 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 367.66 38.40 

    For Bolt-On, Add  60.89 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0108 EA 2 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 666.79 48.00 

    For Bolt-On, Add  102.01 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0109 EA 2 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,275.18 59.73 

    For Bolt-On, Add  182.73 
    For Installation In New Panelboard, Deduct  -33.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.00 

. 
 26 28 16 13-0110 EA 3 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 334.97 38.40 

    For Bolt-On, Add  56.80 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0111 EA 3 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 334.97 38.40 

    For Bolt-On, Add  56.80 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0112 EA 3 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 446.02 48.00 

    For Bolt-On, Add  74.42 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0113 EA 3 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 820.44 57.59 

    For Bolt-On, Add  124.95 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0114 EA 3 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,585.35 74.67 

    For Bolt-On, Add  227.10 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

XXXXXXX 
. 
 26 28 16 13-0115  Branch Circuit Breakers 42,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0116 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 139.70 19.20 

    For Bolt-On, Add  24.93 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0117 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Ampere Interrupting Capacity ................................. 139.70 19.20 

    For Bolt-On, Add  24.93 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0118 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 208.58 24.00 

    For Bolt-On, Add  35.41 
    For Installation In New Panelboard, Deduct  -13.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

NOT FOR BID
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. 
 26 28 16 13-0119 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 253.65 28.80 

    For Bolt-On, Add  42.91 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0120 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 253.65 28.80 

    For Bolt-On, Add  42.91 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0121 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 469.03 38.40 

    For Bolt-On, Add  73.56 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0122 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................... 838.80 48.00 

    For Bolt-On, Add  123.52 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0123 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,647.76 53.33 

    For Bolt-On, Add  226.50 
    For Installation In New Panelboard, Deduct  -29.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 

. 
 26 28 16 13-0124 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 429.34 38.40 

    For Bolt-On, Add  68.60 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0125 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 429.34 38.40 

    For Bolt-On, Add  68.60 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0126 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 591.82 48.00 

    For Bolt-On, Add  92.64 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0127 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................... 948.34 57.59 

    For Bolt-On, Add  140.94 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0128 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,083.90 74.67 

    For Bolt-On, Add  289.42 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

XXXXXXX 
. 
 26 28 16 13-0129  Branch Circuit Breakers 65,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0130 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ................................. 69.44 19.20 

    For Bolt-On, Add  16.15 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0131 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 139.45 28.80 

    For Bolt-On, Add  28.63 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0132 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 216.75 38.40 

    For Bolt-On, Add  42.02 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0133 EA 15 To 30 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 132.73 19.20 

    For Bolt-On, Add  24.06 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0134 EA 35 To 60 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 132.73 19.20 

    For Bolt-On, Add  24.06 
    For Installation In New Panelboard, Deduct  -10.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 28 16 13-0135 EA 70 To 100 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 264.39 38.40 

    For Bolt-On, Add  47.98 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 
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. 
 26 28 16 13-0136 EA 15 To 30 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 292.44 28.80 

    For Bolt-On, Add  47.76 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0137 EA 35 To 60 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 292.44 28.80 

    For Bolt-On, Add  47.76 
    For Installation In New Panelboard, Deduct  -16.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.20 

. 
 26 28 16 13-0138 EA 70 To 100 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 556.46 38.40 

    For Bolt-On, Add  84.49 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0139 EA 110 To 125 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................... 935.83 48.00 

    For Bolt-On, Add  135.64 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0140 EA 150 To 225 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,037.00 59.73 

    For Bolt-On, Add  277.96 
    For Installation In New Panelboard, Deduct  -33.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.00 

. 
 26 28 16 13-0141 EA 15 To 30 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 484.83 38.40 

    For Bolt-On, Add  75.53 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0142 EA 35 To 60 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 484.83 38.40 

    For Bolt-On, Add  75.53 
    For Installation In New Panelboard, Deduct  -21.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.60 

. 
 26 28 16 13-0143 EA 70 To 100 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 672.37 48.00 

    For Bolt-On, Add  102.71 
    For Installation In New Panelboard, Deduct  -26.67 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 28 16 13-0144 EA 110 To 125 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,018.91 57.59 

    For Bolt-On, Add  149.76 
    For Installation In New Panelboard, Deduct  -32.00 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.40 

. 
 26 28 16 13-0145 EA 150 To 225 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,532.85 74.67 

    For Bolt-On, Add  345.54 
    For Installation In New Panelboard, Deduct  -41.33 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.60 

XXXXXXX 
. 
 26 28 16 16  Enclosed Switches (26 28 16)
. 
. 
 26 28 16 16-0001  Motor And Circuit Disconnects (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the disconnect. 

. 

. 
 26 28 16 16-0002  NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0003  Heavy Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-

0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0004  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0005 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 389.06 106.66 

. 
 26 28 16 16-0006 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 608.52 128.52 
. 

 26 28 16 16-0007 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 834.39 150.39 

. 
 26 28 16 16-0008 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,435.60 236.78 
. 

 26 28 16 16-0009 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,042.64 367.98 

. 
 26 28 16 16-0010 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,075.68 543.97 
. 

 26 28 16 16-0011 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,916.60 639.97 

. 
 26 28 16 16-0012 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,277.88 746.63 

XXXXXXX 
. 
 26 28 16 16-0013  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
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. 

. 
 26 28 16 16-0014 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 588.82 118.50 
. 

 26 28 16 16-0015 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 710.40 142.82 

. 
 26 28 16 16-0016 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,125.25 166.92 
. 

 26 28 16 16-0017 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,664.99 263.45 

. 
 26 28 16 16-0018 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,620.59 408.73 
. 

 26 28 16 16-0019 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,641.56 604.13 

. 
 26 28 16 16-0020 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 8,328.91 710.69 
. 

 26 28 16 16-0021 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 11,368.43 829.60 

XXXXXXX 
. 
 26 28 16 16-0022  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0023 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 554.67 167.46 

. 
 26 28 16 16-0024 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 815.45 222.39 
. 

 26 28 16 16-0025 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,094.01 246.92 

. 
 26 28 16 16-0026 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,730.26 386.64 
. 

 26 28 16 16-0027 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,581.33 634.63 

. 
 26 28 16 16-0028 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,814.11 889.01 

XXXXXXX 
. 
 26 28 16 16-0029  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0030 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 722.14 185.05 

. 
 26 28 16 16-0031 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 918.70 246.92 
. 

 26 28 16 16-0032 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,347.05 277.85 

. 
 26 28 16 16-0033 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,984.53 423.44 
. 

 26 28 16 16-0034 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,400.01 683.70 

. 
 26 28 16 16-0035 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 7,071.87 987.68 
. 

 26 28 16 16-0036 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 11,222.49 1,173.27 

. 
 26 28 16 16-0037 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 14,332.71 1,333.26 

XXXXXXX 
. 
 26 28 16 16-0038  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0039 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 537.79 167.46 

. 
 26 28 16 16-0040 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 793.64 222.39 
. 

 26 28 16 16-0041 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,054.33 246.92 

. 
 26 28 16 16-0042 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,784.83 386.64 
. 

 26 28 16 16-0043 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,888.87 634.63 

. 
 26 28 16 16-0044 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,276.78 889.01 
. 

 26 28 16 16-0045 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 10,361.79 1,119.93 

. 
 26 28 16 16-0046 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 12,768.95 1,279.93 

XXXXXXX 
. 
 26 28 16 16-0047  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0048 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 784.06 185.05 

. 
 26 28 16 16-0049 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 994.80 246.92 
. 

 26 28 16 16-0050 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,458.32 277.85 
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. 
 26 28 16 16-0051 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,151.10 423.44 
. 

 26 28 16 16-0052 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,755.40 683.70 

. 
 26 28 16 16-0053 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,699.52 987.68 
. 

 26 28 16 16-0054 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 12,264.55 1,173.27 

. 
 26 28 16 16-0055 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 15,458.34 1,333.26 

XXXXXXX 
. 
 26 28 16 16-0056  Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0002) 
. 
. 
 26 28 16 16-0057  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0058 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 378.38 154.34 

. 
 26 28 16 16-0059 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 586.36 214.71 
. 

 26 28 16 16-0060 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 805.37 246.92 

. 
 26 28 16 16-0061 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,262.09 395.07 
. 

 26 28 16 16-0062 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,538.61 658.41 

. 
 26 28 16 16-0063 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,140.75 897.87 
. 

 26 28 16 16-0064 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,903.87 1,066.61 

. 
 26 28 16 16-0065 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 7,786.84 1,244.84 

XXXXXXX 
. 
 26 28 16 16-0066  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0067 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 417.92 170.34 

. 
 26 28 16 16-0068 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 663.90 240.95 
. 

 26 28 16 16-0069 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 910.01 274.33 

. 
 26 28 16 16-0070 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,412.58 429.42 
. 

 26 28 16 16-0071 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,731.31 705.45 

. 
 26 28 16 16-0072 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,579.70 987.57 
. 

 26 28 16 16-0073 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 6,540.87 1,066.61 

. 
 26 28 16 16-0074 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 8,659.18 1,244.84 

XXXXXXX 
. 
 26 28 16 16-0075  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0076 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 442.81 138.66 

. 
 26 28 16 16-0077 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 676.00 193.05 
. 

 26 28 16 16-0078 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 908.45 222.39 

. 
 26 28 16 16-0079 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,427.87 355.71 
. 

 26 28 16 16-0080 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,847.89 592.50 

. 
 26 28 16 16-0081 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,577.56 807.96 
. 

 26 28 16 16-0082 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 7,838.01 959.95 

. 
 26 28 16 16-0083 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch .......................................................................................................................................................... 10,201.90 1,119.93 

XXXXXXX 
. 
 26 28 16 16-0084  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0085 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 483.27 153.05 

. 
 26 28 16 16-0086 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 743.80 217.06 
. 

 26 28 16 16-0087 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 990.97 246.92 
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. 
 26 28 16 16-0088 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,540.89 386.64 
. 

 26 28 16 16-0089 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,051.30 634.63 

. 
 26 28 16 16-0090 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,950.71 889.01 
. 

 26 28 16 16-0091 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,259.35 959.95 

XXXXXXX 
. 
 26 28 16 16-0092  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0093 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 514.70 153.27 

. 
 26 28 16 16-0094 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 797.38 216.84 
. 

 26 28 16 16-0095 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,078.12 246.92 

. 
 26 28 16 16-0096 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,675.13 386.43 
. 

 26 28 16 16-0097 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,239.07 634.84 

. 
 26 28 16 16-0098 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,506.41 888.80 
. 

 26 28 16 16-0099 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,893.82 959.95 

. 
 26 28 16 16-0100 EA  1,200 Amperes, 600 Volt Class, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ................................................................................................................................................................ 11,623.21 1,119.93 

XXXXXXX 
. 
 26 28 16 16-0101  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0102 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 744.62 138.87 

. 
 26 28 16 16-0103 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 902.35 193.27 
. 

 26 28 16 16-0104 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,375.31 222.18 

. 
 26 28 16 16-0105 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,066.39 355.50 

XXXXXXX 
. 
 26 28 16 16-0106  480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0107 EA  30 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 806.72 153.05 

. 
 26 28 16 16-0108 EA  60 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 986.35 217.06 
. 

 26 28 16 16-0109 EA  100 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,491.20 246.92 

. 
 26 28 16 16-0110 EA  200 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,225.03 386.64 

XXXXXXX 
. 
 26 28 16 16-0111  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0112 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 894.18 153.27 

. 
 26 28 16 16-0113 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,082.82 216.84 
. 

 26 28 16 16-0114 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,664.68 246.92 

. 
 26 28 16 16-0115 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,477.74 386.43 

XXXXXXX 
. 
 26 28 16 16-0116  General Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0117  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0118 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 272.02 92.79 

. 
 26 28 16 16-0119 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 369.17 111.67 
. 

 26 28 16 16-0120 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 563.36 130.55 

. 
 26 28 16 16-0121 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,038.87 205.96 
. 

 26 28 16 16-0122 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,452.27 319.45 
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. 
 26 28 16 16-0123 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,572.43 472.83 

XXXXXXX 
. 
 26 28 16 16-0124  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0125 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 377.82 145.81 

. 
 26 28 16 16-0126 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 531.96 193.27 
. 

 26 28 16 16-0127 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 731.63 214.71 

. 
 26 28 16 16-0128 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,300.15 336.08 
. 

 26 28 16 16-0129 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 2,919.79 552.08 

. 
 26 28 16 16-0130 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 5,177.10 772.86 

XXXXXXX 
. 
 26 28 16 16-0131  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0132 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 418.63 145.81 

. 
 26 28 16 16-0133 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 597.76 193.27 
. 

 26 28 16 16-0134 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 791.50 214.71 

. 
 26 28 16 16-0135 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,450.98 336.08 
. 

 26 28 16 16-0136 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 3,177.60 552.08 

. 
 26 28 16 16-0137 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 5,340.53 772.86 

XXXXXXX 
. 
 26 28 16 16-0138  General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0002) 
. 
. 
 26 28 16 16-0139  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0140 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 371.94 129.06 

. 
 26 28 16 16-0141 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 492.49 148.36 
. 

 26 28 16 16-0142 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,101.58 237.11 

. 
 26 28 16 16-0143 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,350.07 394.64 
. 

 26 28 16 16-0144 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,052.36 537.78 

XXXXXXX 
. 
 26 28 16 16-0145  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0146 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 351.25 120.74 

. 
 26 28 16 16-0147 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 481.55 167.99 
. 

 26 28 16 16-0148 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 725.62 193.27 

. 
 26 28 16 16-0149 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,246.36 309.21 
. 

 26 28 16 16-0150 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 2,592.30 515.38 

. 
 26 28 16 16-0151 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 4,383.60 702.46 

XXXXXXX 
. 
 26 28 16 16-0152  NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0153  Heavy Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0154  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0155 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 567.92 125.32 
. 

 26 28 16 16-0156 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 898.06 150.39 

NOT FOR BID
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. 
 26 28 16 16-0157 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,120.99 174.92 
. 

 26 28 16 16-0158 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,642.02 266.65 

. 
 26 28 16 16-0159 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,610.41 426.64 
. 

 26 28 16 16-0160 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,307.98 569.04 

. 
 26 28 16 16-0161 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,434.10 639.97 
. 

 26 28 16 16-0162 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 12,489.91 746.63 

XXXXXXX 
. 
 26 28 16 16-0163  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0164 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 972.06 167.03 
. 

 26 28 16 16-0165 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,158.16 204.78 

. 
 26 28 16 16-0166 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,637.71 235.19 
. 

 26 28 16 16-0167 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,309.80 352.73 

. 
 26 28 16 16-0168 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,005.51 577.14 
. 

 26 28 16 16-0169 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,175.53 793.66 

. 
 26 28 16 16-0170 EA  800 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,462.44 913.87 
. 

 26 28 16 16-0171 EA  1,200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,832.65 1,028.74 

XXXXXXX 
. 
 26 28 16 16-0172  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0173 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 728.63 197.33 
. 

 26 28 16 16-0174 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,150.81 261.32 

. 
 26 28 16 16-0175 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,383.89 286.92 
. 

 26 28 16 16-0176 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,054.13 444.25 

. 
 26 28 16 16-0177 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 4,417.97 740.76 
. 

 26 28 16 16-0178 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 7,342.37 987.68 

XXXXXXX 
. 
 26 28 16 16-0179  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0180 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,107.71 233.91 
. 

 26 28 16 16-0181 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,322.47 286.70 

. 
 26 28 16 16-0182 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,764.56 329.16 
. 

 26 28 16 16-0183 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,565.02 493.84 

. 
 26 28 16 16-0184 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,376.07 808.06 
. 

 26 28 16 16-0185 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,672.64 1,111.08 

. 
 26 28 16 16-0186 EA  800 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,660.24 1,279.93 
. 

 26 28 16 16-0187 EA  1,200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,341.83 1,439.92 

XXXXXXX 
. 
 26 28 16 16-0188  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0189 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 797.82 197.33 
. 

 26 28 16 16-0190 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,152.81 261.32 

. 
 26 28 16 16-0191 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,481.19 286.92 
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. 
 26 28 16 16-0192 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,119.02 444.25 
. 

 26 28 16 16-0193 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 4,477.50 740.76 

. 
 26 28 16 16-0194 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 7,997.15 987.68 
. 

 26 28 16 16-0195 EA  800 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,289.98 1,119.93 

. 
 26 28 16 16-0196 EA  1,200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,553.55 1,279.93 

XXXXXXX 
. 
 26 28 16 16-0197  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0198 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,147.41 234.12 
. 

 26 28 16 16-0199 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,367.11 286.92 

. 
 26 28 16 16-0200 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,863.77 329.05 
. 

 26 28 16 16-0201 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,629.51 493.84 

. 
 26 28 16 16-0202 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,609.21 807.96 
. 

 26 28 16 16-0203 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,940.50 1,110.87 

. 
 26 28 16 16-0204 EA  800 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 14,503.70 1,279.93 
. 

 26 28 16 16-0205 EA  1,200 Amp, 600 Volt Class, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 17,453.62 1,439.92 

XXXXXXX 
. 
 26 28 16 16-0206  Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0207  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0208 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 538.19 109.76 

. 
 26 28 16 16-0209 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 875.90 151.99 
. 

 26 28 16 16-0210 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,149.00 174.29 

. 
 26 28 16 16-0211 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,533.99 282.23 
. 

 26 28 16 16-0212 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,398.92 470.80 

. 
 26 28 16 16-0213 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,174.26 627.70 
. 

 26 28 16 16-0214 EA  800 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 9,906.13 746.95 

. 
 26 28 16 16-0215 EA  1,200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 13,063.65 853.60 

XXXXXXX 
. 
 26 28 16 16-0216  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0217 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 605.66 120.95 

. 
 26 28 16 16-0218 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 992.32 169.28 
. 

 26 28 16 16-0219 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,296.83 191.14 

. 
 26 28 16 16-0220 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,700.75 296.30 
. 

 26 28 16 16-0221 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,853.24 493.84 

. 
 26 28 16 16-0222 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,664.14 658.41 
. 

 26 28 16 16-0223 EA  800 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ......................................................................................................................................... 10,563.15 782.47 

. 
 26 28 16 16-0224 EA  1,200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 13,924.86 888.80 

XXXXXXX 
. 
 26 28 16 16-0225  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0226 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 647.92 164.57 

. 
 26 28 16 16-0227 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,027.84 227.93 

NOT FOR BID
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. 
 26 28 16 16-0228 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,323.27 261.43 
. 

 26 28 16 16-0229 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,816.17 423.33 

. 
 26 28 16 16-0230 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,919.53 706.09 
. 

 26 28 16 16-0231 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,899.56 941.28 

. 
 26 28 16 16-0232 EA  800 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ......................................................................................................................................... 10,762.06 1,119.93 
. 

 26 28 16 16-0233 EA  1,200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ................................................................................................................................... 14,227.39 1,279.93 

XXXXXXX 
. 
 26 28 16 16-0234  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0235 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................................ 704.27 181.33 

. 
 26 28 16 16-0236 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,120.80 253.96 
. 

 26 28 16 16-0237 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,431.04 286.70 

. 
 26 28 16 16-0238 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,927.75 444.46 
. 

 26 28 16 16-0239 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 4,167.66 740.65 

. 
 26 28 16 16-0240 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 7,349.95 987.57 
. 

 26 28 16 16-0241 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ................................................................................................................................... 11,477.24 1,173.27 

. 
 26 28 16 16-0242 EA  1,200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 15,165.70 1,333.26 

XXXXXXX 
. 
 26 28 16 16-0243  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0244 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 388.61 181.33 

. 
 26 28 16 16-0245 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,161.63 253.96 
. 

 26 28 16 16-0246 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,487.97 286.70 

. 
 26 28 16 16-0247 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,997.03 444.46 
. 

 26 28 16 16-0248 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 4,347.04 740.65 

. 
 26 28 16 16-0249 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 7,322.54 987.57 
. 

 26 28 16 16-0250 EA  800 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ......................................................................................................................................... 11,461.89 1,173.27 

. 
 26 28 16 16-0251 EA  1,200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ................................................................................................................................... 15,144.81 1,333.26 

XXXXXXX 
. 
 26 28 16 16-0252  General Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0253  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0254 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 350.77 109.00 
. 

 26 28 16 16-0255 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 492.53 130.77 

. 
 26 28 16 16-0256 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 645.71 152.10 
. 

 26 28 16 16-0257 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,315.85 231.88 

. 
 26 28 16 16-0258 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 3,198.38 370.96 
. 

 26 28 16 16-0259 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,652.13 494.90 

XXXXXXX 
. 
 26 28 16 16-0260  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0261 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 476.83 171.83 
. 

 26 28 16 16-0262 EA 60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 685.96 227.29 
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. 
 26 28 16 16-0263 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 839.81 249.38 
. 

 26 28 16 16-0264 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,625.87 386.43 

. 
 26 28 16 16-0265 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,746.35 644.02 
. 

 26 28 16 16-0266 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,388.19 859.05 

XXXXXXX 
. 
 26 28 16 16-0267  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0268 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 534.02 171.72 
. 

 26 28 16 16-0269 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 743.35 227.29 

. 
 26 28 16 16-0270 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,024.50 249.38 
. 

 26 28 16 16-0271 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,745.13 386.43 

. 
 26 28 16 16-0272 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,822.96 644.13 
. 

 26 28 16 16-0273 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,986.08 859.05 

. 
 26 28 16 16-0274 EA  800 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,957.03 973.17 

XXXXXXX 
. 
 26 28 16 16-0275  General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0276  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0277 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 316.22 95.46 

. 
 26 28 16 16-0278 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 515.00 132.15 
. 

 26 28 16 16-0279 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 542.66 151.56 

. 
 26 28 16 16-0280 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,343.33 245.32 
. 

 26 28 16 16-0281 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 3,275.76 409.37 

. 
 26 28 16 16-0282 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 5,756.57 545.78 

XXXXXXX 
. 
 26 28 16 16-0283  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0284 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 494.31 143.14 

. 
 26 28 16 16-0285 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 710.77 198.18 
. 

 26 28 16 16-0286 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,034.14 227.29 

. 
 26 28 16 16-0287 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,775.40 368.08 

XXXXXXX 
. 
 26 28 16 16-0288  NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0289  Heavy Duty Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0288) 
Note: With fuses and neutral bar (stainless steel). 

. 

. 
 26 28 16 16-0290  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0291 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,484.86 106.66 

. 
 26 28 16 16-0292 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,783.73 128.52 
. 

 26 28 16 16-0293 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,627.59 150.18 

. 
 26 28 16 16-0294 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,020.38 237.00 
. 

 26 28 16 16-0295 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,194.67 367.76 

. 
 26 28 16 16-0296 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,655.61 543.76 

XXXXXXX 

NOT FOR BID
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. 
 26 28 16 16-0297  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0298 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,882.61 118.50 

. 
 26 28 16 16-0299 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,094.66 142.71 
. 

 26 28 16 16-0300 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,922.60 166.82 

. 
 26 28 16 16-0301 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,546.59 263.45 
. 

 26 28 16 16-0302 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 10,590.00 408.94 

. 
 26 28 16 16-0303 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 15,186.35 604.13 

XXXXXXX 
. 
 26 28 16 16-0304  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0305 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,673.47 167.67 

. 
 26 28 16 16-0306 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,098.72 222.18 
. 

 26 28 16 16-0307 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,985.61 246.92 

. 
 26 28 16 16-0308 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,669.29 386.43 
. 

 26 28 16 16-0309 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 11,041.82 634.84 

. 
 26 28 16 16-0310 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 15,755.83 888.80 

XXXXXXX 
. 
 26 28 16 16-0311  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0312 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,021.06 185.17 

. 
 26 28 16 16-0313 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,308.60 246.92 
. 

 26 28 16 16-0314 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,155.59 277.75 

. 
 26 28 16 16-0315 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,881.78 423.23 
. 

 26 28 16 16-0316 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 11,406.25 683.70 

. 
 26 28 16 16-0317 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 16,232.12 987.57 

XXXXXXX 
. 
 26 28 16 16-0318  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0319 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,997.01 167.67 

. 
 26 28 16 16-0320 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,503.19 222.18 
. 

 26 28 16 16-0321 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,794.96 246.92 

. 
 26 28 16 16-0322 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,776.03 386.43 
. 

 26 28 16 16-0323 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 13,220.03 634.84 

. 
 26 28 16 16-0324 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 18,749.21 888.80 

XXXXXXX 
. 
 26 28 16 16-0325  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0326 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,403.37 185.17 

. 
 26 28 16 16-0327 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,742.13 246.92 
. 

 26 28 16 16-0328 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,981.72 277.75 

. 
 26 28 16 16-0329 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,997.77 423.23 
. 

 26 28 16 16-0330 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 13,613.84 683.70 

. 
 26 28 16 16-0331 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 19,266.31 987.57 

XXXXXXX 

NOT FOR BID
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. 
 26 28 16 16-0332  Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0333  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0334 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,425.16 106.66 
. 

 26 28 16 16-0335 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,736.69 148.36 

. 
 26 28 16 16-0336 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,257.36 170.66 
. 

 26 28 16 16-0337 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,523.34 272.62 

. 
 26 28 16 16-0338 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,230.40 453.95 
. 

 26 28 16 16-0339 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,784.47 618.42 

XXXXXXX 
. 
 26 28 16 16-0340  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0341 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,620.34 117.65 
. 

 26 28 16 16-0342 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,978.28 166.39 

. 
 26 28 16 16-0343 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,711.85 189.65 
. 

 26 28 16 16-0344 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,139.02 296.30 

. 
 26 28 16 16-0345 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,343.89 487.65 
. 

 26 28 16 16-0346 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 13,419.84 682.62 

XXXXXXX 
. 
 26 28 16 16-0347  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0348 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,489.59 138.87 
. 

 26 28 16 16-0349 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,803.43 193.27 

. 
 26 28 16 16-0350 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,884.30 222.18 
. 

 26 28 16 16-0351 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,627.10 355.50 

. 
 26 28 16 16-0352 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,163.16 592.61 
. 

 26 28 16 16-0353 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 12,511.08 808.06 

XXXXXXX 
. 
 26 28 16 16-0354  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0355 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,691.45 153.27 
. 

 26 28 16 16-0356 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,079.16 216.84 

. 
 26 28 16 16-0357 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,826.40 246.92 
. 

 26 28 16 16-0358 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,319.23 386.43 

. 
 26 28 16 16-0359 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,605.62 634.84 
. 

 26 28 16 16-0360 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,229.12 888.80 

XXXXXXX 
. 
 26 28 16 16-0361  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0362 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,042.72 138.87 
. 

 26 28 16 16-0363 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,452.22 193.27 

. 
 26 28 16 16-0364 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,495.48 222.18 
. 

 26 28 16 16-0365 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,385.09 355.50 

NOT FOR BID



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 28 Low-Voltage Circuit Protective Devices 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 532 County of San Bernardino

XXXXXXX 
. 
 26 28 16 16-0366  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0367 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,323.60 153.27 
. 

 26 28 16 16-0368 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,794.46 216.84 

. 
 26 28 16 16-0369 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,266.44 246.92 
. 

 26 28 16 16-0370 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 9,543.19 386.43 

XXXXXXX 
. 
 26 28 16 16-0371  Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0372  600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester 

NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0371) 
. 
. 

 26 28 16 16-0373 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 2,702.95 185.05 

. 
 26 28 16 16-0374 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 3,084.85 246.92 
. 

 26 28 16 16-0375 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 5,527.16 277.85 

. 
 26 28 16 16-0376 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 7,200.92 423.44 

XXXXXXX 
. 
 26 28 16 16-0377  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced 

Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-
0371) 

. 

. 
 26 28 16 16-0378 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,528.96 153.05 
. 

 26 28 16 16-0379 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,903.58 217.06 

. 
 26 28 16 16-0380 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,223.34 246.92 
. 

 26 28 16 16-0381 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 7,105.49 386.64 

XXXXXXX 
. 
 26 28 16 16-0382  Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0383  600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0384 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switch ...... 3,087.90 185.05 
. 

 26 28 16 16-0385 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switch ...... 3,515.60 246.92 
. 

 26 28 16 16-0386 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 6,341.77 277.85 

XXXXXXX 
. 
 26 28 16 16-0387  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0388 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 2,893.19 153.05 

. 
 26 28 16 16-0389 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switch ............................................................................................................................................................................. 3,311.43 217.06 
. 

 26 28 16 16-0390 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 6,005.23 246.92 

XXXXXXX 
. 
 26 28 16 16-0391  NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches (26 28 16 16-0001) 

Note: Class 1, groups C and D, division 1 or 2, NEMA 7; Class 2, groups E, F and G, division 1 or 2, NEMA 9; or 
Class 3, division 1 Or 2, NEMA 9, hazardous locations as defined in NEC article 500. 

. 

. 
 26 28 16 16-0392  Heavy Duty Fusible, NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches 

(26 28 16 16-0391) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0393 EA 30 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ........................... 2,449.33 213.33 

. 
 26 28 16 16-0394 EA  60 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ........................... 2,767.17 253.96 

. 
 26 28 16 16-0395 EA  100 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ......................... 3,069.27 286.70 

. 
 26 28 16 16-0396 EA  200 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ......................... 6,495.59 444.46 

XXXXXXX 
. 
 26 28 16 16-0397  Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0391) 
. 
. 

 26 28 16 16-0398 EA  60 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................... 1,911.84 253.96 
. 

 26 28 16 16-0399 EA  100 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................. 2,236.28 286.70 
. 

 26 28 16 16-0400 EA  200 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................. 4,102.39 444.46 

NOT FOR BID
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XXXXXXX 
. 
 26 28 16 16-0401  NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0402  Heavy Duty Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0401) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0403  240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0404 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 549.15 106.66 

. 
 26 28 16 16-0405 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 715.97 128.52 
. 

 26 28 16 16-0406 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 974.31 150.39 

. 
 26 28 16 16-0407 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,641.59 236.78 
. 

 26 28 16 16-0408 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 3,488.62 367.98 

. 
 26 28 16 16-0409 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 6,286.01 543.97 

XXXXXXX 
. 
 26 28 16 16-0410  600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0411 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 857.09 118.40 

. 
 26 28 16 16-0412 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 885.89 142.93 
. 

 26 28 16 16-0413 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,271.96 166.92 

. 
 26 28 16 16-0414 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,990.30 263.45 
. 

 26 28 16 16-0415 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 4,324.97 408.51 

. 
 26 28 16 16-0416 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 8,533.86 604.24 

XXXXXXX 
. 
 26 28 16 16-0417  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0418 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 765.25 167.46 

. 
 26 28 16 16-0419 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,058.98 222.39 
. 

 26 28 16 16-0420 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,439.69 246.92 

. 
 26 28 16 16-0421 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,141.92 386.64 
. 

 26 28 16 16-0422 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 4,191.45 634.63 

. 
 26 28 16 16-0423 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 6,715.32 889.01 

XXXXXXX 
. 
 26 28 16 16-0424  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0425 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,015.22 185.05 

. 
 26 28 16 16-0426 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,153.54 246.92 
. 

 26 28 16 16-0427 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,691.46 277.85 

. 
 26 28 16 16-0428 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,463.62 423.44 
. 

 26 28 16 16-0429 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 5,142.32 683.70 

. 
 26 28 16 16-0430 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 9,644.01 987.68 

XXXXXXX 
. 
 26 28 16 16-0431  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0432 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 816.58 167.46 

. 
 26 28 16 16-0433 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,094.24 222.39 
. 

 26 28 16 16-0434 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,550.37 246.92 

. 
 26 28 16 16-0435 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,280.88 386.64 

NOT FOR BID
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. 
 26 28 16 16-0436 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 4,563.50 634.63 
. 

 26 28 16 16-0437 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 6,966.66 889.01 

XXXXXXX 
. 
 26 28 16 16-0438  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0439 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,074.72 185.05 

. 
 26 28 16 16-0440 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,312.27 246.92 
. 

 26 28 16 16-0441 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,800.60 277.85 

. 
 26 28 16 16-0442 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,671.95 423.44 
. 

 26 28 16 16-0443 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 5,479.62 683.70 

. 
 26 28 16 16-0444 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 9,921.79 987.68 

XXXXXXX 
. 
 26 28 16 16-0445  Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0401) 
. 
. 
 26 28 16 16-0446  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0447 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 574.13 154.13 

. 
 26 28 16 16-0448 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 762.02 214.92 
. 

 26 28 16 16-0449 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,007.93 246.92 

. 
 26 28 16 16-0450 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,440.30 395.18 
. 

 26 28 16 16-0451 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,153.79 658.63 

. 
 26 28 16 16-0452 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 4,984.60 898.09 

XXXXXXX 
. 
 26 28 16 16-0453  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0454 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 639.82 170.13 

. 
 26 28 16 16-0455 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................................... 847.07 241.06 

. 
 26 28 16 16-0456 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,123.32 274.12 
. 

 26 28 16 16-0457 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,564.92 429.31 

. 
 26 28 16 16-0458 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,340.05 705.56 
. 

 26 28 16 16-0459 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 5,507.29 987.68 

XXXXXXX 
. 
 26 28 16 16-0460  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0461 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 739.52 138.66 

. 
 26 28 16 16-0462 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 973.74 193.05 
. 

 26 28 16 16-0463 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,293.98 222.39 

. 
 26 28 16 16-0464 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,849.80 355.71 
. 

 26 28 16 16-0465 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,885.10 592.50 

. 
 26 28 16 16-0466 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 6,121.63 807.96 

XXXXXXX 
. 
 26 28 16 16-0467  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0468 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 725.17 153.05 

. 
 26 28 16 16-0469 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,053.64 217.06 
. 

 26 28 16 16-0470 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,386.68 246.92 

. 
 26 28 16 16-0471 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,829.47 386.64 

NOT FOR BID
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. 
 26 28 16 16-0472 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,903.76 634.63 
. 

 26 28 16 16-0473 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 7,283.76 889.01 

XXXXXXX 
. 
 26 28 16 16-0474  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0475 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 886.37 138.66 

. 
 26 28 16 16-0476 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,057.25 193.05 
. 

 26 28 16 16-0477 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,636.09 222.39 

. 
 26 28 16 16-0478 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,594.65 355.71 
. 

 26 28 16 16-0479 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,679.37 453.31 

XXXXXXX 
. 
 26 28 16 16-0480  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0481 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 921.60 153.05 

. 
 26 28 16 16-0482 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,152.85 217.06 
. 

 26 28 16 16-0483 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,748.79 246.92 

. 
 26 28 16 16-0484 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,667.77 386.64 
. 

 26 28 16 16-0485 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,986.64 597.30 

XXXXXXX 
. 
 26 28 16 16-0486  Double Throw Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0487  NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0488  240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0489 EA  30 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch.................... 689.65 137.05 
. 

 26 28 16 16-0490 EA  60 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,016.41 179.19 
. 

 26 28 16 16-0491 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,423.95 234.12 
. 

 26 28 16 16-0492 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,898.05 304.51 
. 

 26 28 16 16-0493 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,544.28 380.78 
. 

 26 28 16 16-0494 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,259.13 610.63 
. 

 26 28 16 16-0495 EA 800 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 9,489.89 853.28 
. 

 26 28 16 16-0496 EA 1,000 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,955.52 959.95 
. 

 26 28 16 16-0497 EA 1,200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 16,437.16 1,066.61 

XXXXXXX 
. 
 26 28 16 16-0498  240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0499 EA  30 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch.................... 872.15 191.99 
. 

 26 28 16 16-0500 EA  60 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,215.68 250.65 
. 

 26 28 16 16-0501 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,824.94 327.98 
. 

 26 28 16 16-0502 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,674.29 426.64 
. 

 26 28 16 16-0503 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,262.80 533.30 
. 

 26 28 16 16-0504 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,750.26 853.28 
. 

 26 28 16 16-0505 EA 800 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,239.22 959.95 
. 

 26 28 16 16-0506 EA 1,000 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 14,614.15 1,066.61 
. 

 26 28 16 16-0507 EA 1,200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,317.38 1,173.27 

XXXXXXX 
. 
 26 28 16 16-0508  240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0509 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,157.33 239.98 
. 

 26 28 16 16-0510 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,680.17 313.58 
. 

 26 28 16 16-0511 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,967.07 409.58 
. 

 26 28 16 16-0512 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,061.50 532.24 
. 

 26 28 16 16-0513 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,144.75 666.63 
. 

 26 28 16 16-0514 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,327.20 1,068.20 
. 

 26 28 16 16-0515 EA 800 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 13,052.52 1,173.27 
. 

 26 28 16 16-0516 EA 1,000 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,329.93 1,226.60 
. 

 26 28 16 16-0517 EA 1,200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 19,428.96 1,279.93 

XXXXXXX 
. 
 26 28 16 16-0518  600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0519 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,171.14 179.19 

NOT FOR BID
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. 
 26 28 16 16-0520 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,757.52 234.12 

. 
 26 28 16 16-0521 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,586.65 304.51 

. 
 26 28 16 16-0522 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,066.61 380.78 

. 
 26 28 16 16-0523 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,972.06 610.63 

. 
 26 28 16 16-0524 EA 800 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,268.26 853.28 

. 
 26 28 16 16-0525 EA 1,000 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 15,159.08 959.95 

. 
 26 28 16 16-0526 EA 1,200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,867.56 1,066.61 

XXXXXXX 
. 
 26 28 16 16-0527  600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0528 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ................. 1,313.91 250.65 
. 

 26 28 16 16-0529 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,944.70 327.98 
. 

 26 28 16 16-0530 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,829.87 426.64 
. 

 26 28 16 16-0531 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,371.41 533.30 
. 

 26 28 16 16-0532 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 9,458.84 853.28 
. 

 26 28 16 16-0533 EA 800 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 11,071.15 959.95 
. 

 26 28 16 16-0534 EA 1,000 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 15,208.47 1,066.61 
. 

 26 28 16 16-0535 EA 1,200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 18,814.48 1,173.27 

XXXXXXX 
. 
 26 28 16 16-0536  600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0537 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ................. 1,777.03 313.58 
. 

 26 28 16 16-0538 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 3,107.11 409.58 
. 

 26 28 16 16-0539 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,350.90 532.24 
. 

 26 28 16 16-0540 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,761.52 666.63 
. 

 26 28 16 16-0541 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 11,017.81 1,068.20 
. 

 26 28 16 16-0542 EA 800 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 14,123.12 1,173.27 
. 

 26 28 16 16-0543 EA 1,000 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 18,817.61 1,226.60 
. 

 26 28 16 16-0544 EA 1,200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 21,115.87 1,279.93 

XXXXXXX 
. 
 26 28 16 16-0545  NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0546  240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0547 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 1,774.68 234.12 
. 

 26 28 16 16-0548 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,050.81 304.51 
. 

 26 28 16 16-0549 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,216.42 380.78 
. 

 26 28 16 16-0550 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 22,759.04 610.63 

XXXXXXX 
. 
 26 28 16 16-0551  240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0552 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,327.89 327.45 
. 

 26 28 16 16-0553 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,749.80 426.11 
. 

 26 28 16 16-0554 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,638.58 533.30 
. 

 26 28 16 16-0555 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 14,844.74 854.89 

XXXXXXX 
. 
 26 28 16 16-0556  240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0557 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,237.39 240.09 
. 

 26 28 16 16-0558 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,775.79 313.37 
. 

 26 28 16 16-0559 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,889.79 409.47 
. 

 26 28 16 16-0560 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 5,620.26 532.45 
. 

 26 28 16 16-0561 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 9,523.16 666.63 
. 

 26 28 16 16-0562 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,133.31 1,068.31 

XXXXXXX 
. 
 26 28 16 16-0563  600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0564 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 1,503.53 179.19 
. 

 26 28 16 16-0565 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,285.24 234.12 
. 

 26 28 16 16-0566 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,149.94 304.51 
. 

 26 28 16 16-0567 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 7,968.07 380.78 
. 

 26 28 16 16-0568 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 10,656.83 610.63 

XXXXXXX 
. 
 26 28 16 16-0569  600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0570 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 1,707.27 250.65 
. 

 26 28 16 16-0571 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,568.27 327.45 
. 

 26 28 16 16-0572 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,579.49 426.11 
. 

 26 28 16 16-0573 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 8,652.19 533.30 
. 

 26 28 16 16-0574 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,639.59 854.89 

XXXXXXX 

NOT FOR BID
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. 
 26 28 16 16-0575  600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0576 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,798.22 313.37 
. 

 26 28 16 16-0577 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,900.08 409.47 
. 

 26 28 16 16-0578 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 5,763.09 532.45 
. 

 26 28 16 16-0579 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 9,506.30 666.63 
. 

 26 28 16 16-0580 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,226.26 1,068.31 

XXXXXXX 
. 
 26 28 16 16-0581  NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0582  240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0583 EA  30 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 1,785.93 137.16 
. 

 26 28 16 16-0584 EA  60 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 2,024.96 179.08 
. 

 26 28 16 16-0585 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 2,293.92 234.02 
. 

 26 28 16 16-0586 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 3,152.06 304.30 
. 

 26 28 16 16-0587 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 5,873.86 380.89 
. 

 26 28 16 16-0588 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 8,618.48 610.42 

XXXXXXX 
. 
 26 28 16 16-0589  240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0590 EA  30 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 2,055.18 191.99 
. 

 26 28 16 16-0591 EA  60 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 2,432.87 250.65 
. 

 26 28 16 16-0592 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 2,889.64 327.45 
. 

 26 28 16 16-0593 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 4,026.24 426.11 
. 

 26 28 16 16-0594 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 7,318.23 533.30 
. 

 26 28 16 16-0595 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 9,682.84 854.89 

XXXXXXX 
. 
 26 28 16 16-0596  240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0597 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 3,066.60 240.09 
. 

 26 28 16 16-0598 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 3,590.64 313.37 
. 

 26 28 16 16-0599 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 4,921.22 409.47 
. 

 26 28 16 16-0600 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 6,683.35 532.45 
. 

 26 28 16 16-0601 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 12,345.40 666.63 
. 

 26 28 16 16-0602 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 15,358.85 1,068.31 

XXXXXXX 
. 
 26 28 16 16-0603  600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0604 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 2,666.70 179.08 
. 

 26 28 16 16-0605 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 2,808.00 234.02 
. 

 26 28 16 16-0606 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 5,312.18 304.30 
. 

 26 28 16 16-0607 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 7,661.00 380.89 
. 

 26 28 16 16-0608 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 10,295.04 610.42 

XXXXXXX 
. 
 26 28 16 16-0609  600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0610 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 2,931.46 250.65 
. 

 26 28 16 16-0611 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 3,118.45 327.45 
. 

 26 28 16 16-0612 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 5,802.72 426.11 
. 

 26 28 16 16-0613 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 8,328.66 533.30 
. 

 26 28 16 16-0614 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 11,258.36 854.89 

XXXXXXX 
. 
 26 28 16 16-0615  600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0616 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 3,627.20 313.37 
. 

 26 28 16 16-0617 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 5,190.91 409.47 
. 

 26 28 16 16-0618 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 6,842.31 532.45 
. 

 26 28 16 16-0619 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 12,687.55 666.63 
. 

 26 28 16 16-0620 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 15,812.37 1,068.31 

XXXXXXX 
. 
 26 28 16 16-0621  Removal And Reinstallation Of Disconnect Switches (26 28 16 16-0001) 

Note: Includes storage and cleaning. 
. 
. 

 26 28 16 16-0622 EA Removal And Reinstallation Of Up To 100 Amp Safety Disconnect Switch ........................................................................ 533.30  
. 

 26 28 16 16-0623 EA Removal And Reinstallation Of >100 To 200 Amp Safety Disconnect Switch .................................................................... 693.32  
. 

 26 28 16 16-0624 EA Removal And Reinstallation Of >200 To 300 Amp Safety Disconnect Switch .................................................................... 773.35  
. 

 26 28 16 16-0625 EA Removal And Reinstallation Of >300 To 400 Amp Safety Disconnect Switch .................................................................... 906.67  

XXXXXXX 

NOT FOR BID
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. 
 26 28 16 16-0626  Bolted Contact Switches (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the switch. 

. 

. 
 26 28 16 16-0627  Electrical Trip, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 
 26 28 16 16-0628  Top Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 
. 
. 

 26 28 16 16-0629 EA 800 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833T120480) .................................................... 7,013.51 1,066.61 
. 

 26 28 16 16-0630 EA 1,200 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233T120480) ................................................. 7,649.54 1,279.93 
. 

 26 28 16 16-0631 EA 1,600 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633T120480) ................................................. 8,370.12 1,493.25 
. 

 26 28 16 16-0632 EA 2,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033T120480) ................................................. 8,897.43 1,706.57 
. 

 26 28 16 16-0633 EA 2,500 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533T120480) ............................................... 10,044.85 1,919.89 
. 

 26 28 16 16-0634 EA 3,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033T120480) ............................................... 12,472.73 2,133.22 
. 

 26 28 16 16-0635 EA 4,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033T120480) ............................................... 16,668.13 2,559.86 

XXXXXXX 
. 
 26 28 16 16-0636  Bottom Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 
. 
. 

 26 28 16 16-0637 EA 800 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833B120480) ............................................... 7,404.10 1,066.61 
. 

 26 28 16 16-0638 EA 1,200 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233B120480) ............................................ 8,116.63 1,279.93 
. 

 26 28 16 16-0639 EA 1,600 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633B120480) ............................................ 8,833.19 1,493.25 
. 

 26 28 16 16-0640 EA 2,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033B120480) ............................................ 9,561.83 1,706.57 
. 

 26 28 16 16-0641 EA 2,500 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533B120480) .......................................... 10,761.59 1,919.89 
. 

 26 28 16 16-0642 EA 3,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033B120480) .......................................... 13,817.63 2,133.22 
. 

 26 28 16 16-0643 EA 4,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033B120480) .......................................... 18,069.40 2,559.86 

XXXXXXX 
. 
 26 28 16 16-0644  Manually Operated, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 
 26 28 16 16-0645  Top Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 
. 
. 

 26 28 16 16-0646 EA 800 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833T480) ................................................. 5,257.90 1,066.61 
. 

 26 28 16 16-0647 EA 1,200 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233T480) .............................................. 5,914.86 1,279.93 
. 

 26 28 16 16-0648 EA 1,600 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633T480) .............................................. 6,604.84 1,493.25 
. 

 26 28 16 16-0649 EA 2,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033T480) .............................................. 7,289.99 1,706.57 
. 

 26 28 16 16-0650 EA 2,500 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533T480) .............................................. 8,015.42 1,919.89 
. 

 26 28 16 16-0651 EA 3,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033T480) ............................................ 10,443.30 2,133.22 
. 

 26 28 16 16-0652 EA 4,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033T480) ............................................ 14,590.38 2,559.86 

XXXXXXX 
. 
 26 28 16 16-0653  Bottom Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 
. 
. 

 26 28 16 16-0654 EA 800 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833B480) ............................................ 5,516.41 1,066.61 
. 

 26 28 16 16-0655 EA 1,200 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233B480) ......................................... 6,305.45 1,279.93 
. 

 26 28 16 16-0656 EA 1,600 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633B480) ......................................... 6,983.35 1,493.25 
. 

 26 28 16 16-0657 EA 2,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033B480) ......................................... 7,790.10 1,706.57 
. 

 26 28 16 16-0658 EA 2,500 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533B480) ......................................... 8,643.58 1,919.89 
. 

 26 28 16 16-0659 EA 3,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033B480) ....................................... 11,687.54 2,133.22 
. 

 26 28 16 16-0660 EA 4,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033B480) ....................................... 15,895.01 2,559.86 

XXXXXXX 
. 
 26 29  Low-Voltage Controllers (26 20) 
. 
. 
 26 29 13  Enclosed Controllers (26 29) 
. 
. 
 26 29 13 13  Across-The-Line Motor Controllers (26 29 13)
. 
. 
 26 29 13 13-0001  Manual Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0002  Fractional HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0003 EA NEMA 1, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 
D 2510FG1) ....................................................................................................................................................................... 212.97 53.43 

    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0004 EA NEMA 1, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG2) ....................................................................................................................................................................... 279.08 69.46 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0005 EA NEMA 1, 1 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG3) ........................................................................................................................................................................... 242.58 53.43 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0006 EA NEMA 1, 2 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG4) ........................................................................................................................................................................... 308.69 69.46 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0007 EA NEMA 1, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG5) ......................................................................................................................... 225.80 53.43 
    For Oversized Enclosure, Add  29.61 

. 
 26 29 13 13-0008 EA NEMA 1, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG6) ......................................................................................................................... 295.86 69.46 
    For Oversized Enclosure, Add  29.61 
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. 
 26 29 13 13-0009 EA NEMA 4, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW1) ........................................................................................................................ 465.28 64.12 
    For Pilot Light, Add  113.50 

. 
 26 29 13 13-0010 EA NEMA 4, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW2) ........................................................................................................................ 534.36 80.14 
    For Pilot Light, Add  113.50 

. 
 26 29 13 13-0011 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510FR1) ........................................................................................................... 494.89 64.12 
. 

 26 29 13 13-0012 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510FR2) ........................................................................................................... 561.01 80.14 

XXXXXXX 
. 
 26 29 13 13-0013  Non Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0014 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG1) .......................................................... 169.71 53.43 

Note: NEMA 1 or flush cover plate installation. 
    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0015 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG2) .............................................. 280.82 69.46 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0016 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG5) .............................................. 191.82 58.78 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0017 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG6) .............................................. 303.88 74.81 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0018 EA NEMA 1, Non Reversing, 2 Pole, Key Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG3) .......................................................... 197.33 53.43 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0019 EA NEMA 1, Non Reversing, 3 Pole, Key Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG4) .............................................. 309.39 69.46 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0020 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW1) .......................................................... 427.26 64.12 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0021 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW2) ............................................. 527.89 80.14 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0022 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW5) ............................................. 450.33 69.46 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0023 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW6) ............................................. 548.10 85.48 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0024 EA NEMA 3R, 7 And 9, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 

Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR1) ...................................... 453.93 64.12 
. 

 26 29 13 13-0025 EA NEMA 3R, 7 And 9, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 
460 Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR2) ............................... 562.17 80.14 

. 
 26 29 13 13-0026 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO1) .............................................. 124.33 37.40 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0027 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO2) .............................................. 235.42 53.43 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0028 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO5) .............................................. 146.43 42.75 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0029 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO6) .............................................. 257.53 58.78 
    For Pilot Light, Add  68.57 

XXXXXXX 
. 
 26 29 13 13-0030  Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0031 EA NEMA 1, Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG11) ........................................................ 465.67 96.17 

    For Pilot Light, Add  110.47 
. 

 26 29 13 13-0032 EA NEMA 1, Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG22) ........................................................ 676.44 128.23 

    For Pilot Light, Add  110.47 

XXXXXXX 
. 
 26 29 13 13-0033  Two Speed Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0034 EA NEMA 1, Two Speed, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG11) ........................................................ 465.67 96.17 
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. 
 26 29 13 13-0035 EA NEMA 1, Two Speed, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG22) ............................................ 676.44 128.23 

XXXXXXX 
. 
 26 29 13 13-0036  Non-Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0037 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG1) ........................................................................................................ 431.24 64.12 

. 
 26 29 13 13-0038 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG1) ........................................................................................................ 431.24 64.12 
. 

 26 29 13 13-0039 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW11) ..................................................................................................... 902.66 74.81 

. 
 26 29 13 13-0040 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW1) ..................... 902.66 74.81 
. 

 26 29 13 13-0041 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR1) ................... 1,182.96 74.81 

. 
 26 29 13 13-0042 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA1) ........................................................................................................ 550.32 74.81 
. 

 26 29 13 13-0043 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO1) ........................................................................................................ 369.57 48.09 

. 
 26 29 13 13-0044 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG1) ....................................................................................................... 512.99 69.46 
. 

 26 29 13 13-0045 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG1) ........................................................................................................ 512.99 69.46 

. 
 26 29 13 13-0046 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCW11) .................................................................................................. 1,082.12 80.14 
. 

 26 29 13 13-0047 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW1) .................. 1,082.12 80.14 

. 
 26 29 13 13-0048 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR1) ................... 1,384.13 80.14 
. 

 26 29 13 13-0049 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA1) ........................................................................................................ 632.07 80.14 

. 
 26 29 13 13-0050 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO1) ....................................................................................................... 451.32 53.43 
. 

 26 29 13 13-0051 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCG2) ............................................................................................... 676.65 74.81 

. 
 26 29 13 13-0052 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG2) ........................................................................................................ 676.65 74.81 
. 

 26 29 13 13-0053 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCW12) .......................................................................................... 1,288.23 85.48 

. 
 26 29 13 13-0054 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW2) ................ 1,288.23 85.48 
. 

 26 29 13 13-0055 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR2) ................. 1,577.41 85.48 

. 
 26 29 13 13-0056 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA2) ........................................................................................................ 798.70 85.48 
. 

 26 29 13 13-0057 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO2) ....................................................................................................... 617.94 58.78 

. 
 26 29 13 13-0058 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBG2) ........................................................................................................ 533.88 80.14 
. 

 26 29 13 13-0059 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TBG2) ........................................................................................................ 533.88 80.14 

. 
 26 29 13 13-0060 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBW12) .................................................................................................. 1,005.30 90.83 
. 

 26 29 13 13-0061 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW2) .................. 1,005.30 90.83 

. 
 26 29 13 13-0062 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR2) ................... 1,293.49 90.83 
. 

 26 29 13 13-0063 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBA2) ........................................................................................................ 653.94 90.83 

. 
 26 29 13 13-0064 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBO2) ........................................................................................................ 475.17 64.12 
. 

 26 29 13 13-0065 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCG3) ....................................................................................................... 615.63 85.48 

. 
 26 29 13 13-0066 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG3) ........................................................................................................ 615.63 85.48 
. 

 26 29 13 13-0067 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCW13) .................................................................................................. 1,184.76 96.17 

. 
 26 29 13 13-0068 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW3) .................. 1,184.76 96.17 
. 

 26 29 13 13-0069 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR3) ................... 1,493.68 96.17 

. 
 26 29 13 13-0070 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA3) ........................................................................................................ 734.71 96.17 
. 

 26 29 13 13-0071 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO3) ....................................................................................................... 553.96 69.46 

XXXXXXX 
. 
 26 29 13 13-0072  Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0073 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2511MBG1) ..................................................................................................... 1,259.25 112.20 

. 
 26 29 13 13-0074 EA NEMA 1, Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511TBG1) ................................................................................................................... 1,259.25 112.20 
. 

 26 29 13 13-0075 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MBO1) ................................................................................................................... 1,111.25 80.14 
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. 
 26 29 13 13-0076 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2511MCG1) .................................................................................................... 1,490.84 122.89 
. 

 26 29 13 13-0077 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MCO1) .................................................................................................................. 1,342.84 90.83 

XXXXXXX 
. 
 26 29 13 13-0078  Two Speed Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0079 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MBG1) .................................................................................................... 1,259.25 112.20 

. 
 26 29 13 13-0080 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MBO1) .................................................................................................... 1,111.25 80.14 
. 

 26 29 13 13-0081 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MCG1) .................................................................................................... 1,490.84 122.89 

. 
 26 29 13 13-0082 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MCO1) .................................................................................................... 1,342.84 90.83 

XXXXXXX 
. 
 26 29 13 13-0083  Magnetic Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0084  Non Reversing, Magnetic Contactors (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0085  Open Enclosure, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0086 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO11) ................................................................................................. 496.98 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0087 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO12) ................................................................................................. 559.80 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0088 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO5) ..................................................................................................................... 538.43 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0089 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO1) ..................................................................................................................... 602.24 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0090 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO2) ..................................................................................................................... 665.06 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0091 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO3) ..................................................................................................................... 840.71 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0092 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO4) .................................................................................................................. 1,059.77 192.35 

    For Factory Installed Accessory, Deduct  -384.69 
. 

 26 29 13 13-0093 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO5) ................................................................................................... 628.89 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0094 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO1) ................................................................................................... 691.71 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0095 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO2) ................................................................................................... 756.50 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0096 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO3) ................................................................................................... 965.19 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0097 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO4) ................................................................................................ 1,183.27 219.07 

    For Factory Installed Accessory, Deduct  -438.12 
. 

 26 29 13 13-0098 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SDO1) ........................................................................................ 1,072.67 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0099 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SDO2) ........................................................................................ 1,191.07 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0100 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SDO3) ........................................................................................ 1,551.57 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0101 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SEO1) ........................................................................................ 1,613.49 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0102 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SEO2) ........................................................................................ 1,833.84 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0103 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SEO3) ........................................................................................ 2,333.51 267.14 

    For Factory Installed Accessory, Deduct  -534.29 
. 

 26 29 13 13-0104 EA Size 3, 3 Phase, 5 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SEO4) ........................................................................................ 3,340.48 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0105 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO1) ....................................................................... 3,655.04 267.14 

    For Factory Installed Accessory, Deduct  -534.29 
. 

 26 29 13 13-0106 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO2) ....................................................................... 4,015.56 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
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. 
 26 29 13 13-0107 EA Size 4, 3 Phase, 4 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO3) ....................................................................... 5,442.95 374.00 
    For Factory Installed Accessory, Deduct  -748.01 

. 
 26 29 13 13-0108 EA Size 5, 1 Phase, 2 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO1) ...................................................................... 7,403.78 320.58 
    For Factory Installed Accessory, Deduct  -641.16 

. 
 26 29 13 13-0109 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO2) ...................................................................... 8,208.67 427.43 
    For Factory Installed Accessory, Deduct  -854.87 

. 
 26 29 13 13-0110 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHO2) .................................................................... 21,355.98 641.16 
    For Factory Installed Accessory, Deduct  -1,282.30 

. 
 26 29 13 13-0111 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SJO2) ................................................................................................................. 30,572.79 961.73 
    For Factory Installed Accessory, Deduct  -1,923.46 

XXXXXXX 
. 
 26 29 13 13-0112  NEMA 1, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0113 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG11) ................................................................................................. 527.57 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0114 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG12) ................................................................................................. 590.39 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0115 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG5) ................................................................................................... 569.02 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0116 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG1) ................................................................................................... 633.82 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0117 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG2) ................................................................................................... 696.64 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0118 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG3) ................................................................................................... 874.26 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0119 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG4) ................................................................................................ 1,094.31 192.35 

    For Factory Installed Accessory, Deduct  -384.69 
. 

 26 29 13 13-0120 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG5) ................................................................................................... 661.45 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0121 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG1) ................................................................................................... 726.25 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0122 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG2) ................................................................................................... 789.07 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0123 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG3) ................................................................................................... 998.74 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0124 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG4) ................................................................................................ 1,215.84 219.07 

    For Factory Installed Accessory, Deduct  -438.12 
. 

 26 29 13 13-0125 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG1) ...................................................................... 1,218.74 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0126 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG2) ...................................................................... 1,338.13 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0127 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG3) ...................................................................... 1,697.64 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0128 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG1) ....................................................................... 1,900.70 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0129 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG2) ....................................................................... 2,120.06 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0130 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG3) ....................................................................... 2,620.71 267.14 

    For Factory Installed Accessory, Deduct  -534.29 
. 

 26 29 13 13-0131 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG1) ....................................................................... 4,250.18 267.14 

    For Factory Installed Accessory, Deduct  -534.29 
. 

 26 29 13 13-0132 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG2) ....................................................................... 4,610.69 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0133 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGG2) ...................................................................... 9,293.34 427.43 

    For Factory Installed Accessory, Deduct  -854.87 
. 

 26 29 13 13-0134 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHG2) .................................................................... 26,125.93 641.16 

    For Factory Installed Accessory, Deduct  -1,282.30 

NOT FOR BID



 

 Electrical 26

26
 

Low-Voltage Electrical Distribution 26 20
Low-Voltage Controllers 26 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 543

. 
 26 29 13 13-0135 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJG2) ............................................................................................... 35,356.56 961.73 
    For Factory Installed Accessory, Deduct  -1,923.46 

XXXXXXX 
. 
 26 29 13 13-0136  NEMA 12, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0137 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA1) ................................................................................................... 802.59 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0138 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA2) ................................................................................................... 865.41 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0139 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCA2) ................................................................................................... 957.84 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0140 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA1) ....................................................................... 1,526.67 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0141 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA2) ....................................................................... 1,647.05 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0142 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA1) ....................................................................... 2,265.87 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0143 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA2) ....................................................................... 2,484.24 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0144 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFA2) ....................................................................... 5,819.71 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0145 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGA2)..................................................................... 12,387.44 427.43 

    For Factory Installed Accessory, Deduct  -854.87 
. 

 26 29 13 13-0146 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHA2) ..................................................................... 29,919.79 641.16 

    For Factory Installed Accessory, Deduct  -1,282.30 

XXXXXXX 
. 
 26 29 13 13-0147  NEMA 4/4X, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0148 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBW12) ............................................................................................. 1,189.13 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0149 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW11) ............................................................................................. 1,232.56 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0150 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW12) ............................................................................................. 1,295.38 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0151 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW13) ............................................................................................. 1,505.05 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0152 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDW12) .................................................................... 2,350.75 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0153 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEW12) .................................................................... 3,553.12 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0154 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFW12) .................................................................... 7,057.35 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0155 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGW12) .................................................................. 12,387.44 427.43 

    For Factory Installed Accessory, Deduct  -854.87 
. 

 26 29 13 13-0156 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHW2) .................................................................... 33,153.05 641.16 

    For Factory Installed Accessory, Deduct  -1,282.30 

XXXXXXX 
. 
 26 29 13 13-0157  NEMA 7/9, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0158 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBT2) ................................................................................................. 2,384.95 170.98 

    For Factory Installed Accessory, Deduct  -341.95 

XXXXXXX 
. 
 26 29 13 13-0159  Non Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0160  Open Enclosure, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0161 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAO11) ........................................................................................................ 594.68 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0162 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SAO12) ................................................................................................. 616.05 117.54 

    For Factory Installed Accessory, Deduct  -235.09 

NOT FOR BID
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. 
 26 29 13 13-0163 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBO1) ........................................................................................................... 664.42 117.54 
    For Factory Installed Accessory, Deduct  -235.09 

. 
 26 29 13 13-0164 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBO2) ........................................................................................................... 735.13 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0165 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SBO4) ........................................................................................................ 1,183.14 192.35 
    For Factory Installed Accessory, Deduct  -384.69 

. 
 26 29 13 13-0166 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCO1) .......................................................................................................... 756.85 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0167 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SCO3) ................................................................................................... 889.74 138.92 
    For Factory Installed Accessory, Deduct  -277.83 

. 
 26 29 13 13-0168 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCO2) .......................................................................................................... 931.19 138.92 
    For Factory Installed Accessory, Deduct  -277.83 

. 
 26 29 13 13-0169 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, Open Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SDO6) ....................................................................................................... 1,162.48 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0170 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDO1) ........................................................................... 1,318.39 160.29 
    For Factory Installed Accessory, Deduct  -320.58 

. 
 26 29 13 13-0171 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEO1) ........................................................................... 2,044.06 213.72 
    For Factory Installed Accessory, Deduct  -427.43 

. 
 26 29 13 13-0172 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFO1) ......................................................... 4,339.28 320.58 
    For Factory Installed Accessory, Deduct  -641.16 

. 
 26 29 13 13-0173 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGO1) ......................................................... 9,887.48 427.43 
    For Factory Installed Accessory, Deduct  -854.87 

. 
 26 29 13 13-0174 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHO2) ....................................................... 22,754.49 641.16 
    For Factory Installed Accessory, Deduct  -1,282.30 

. 
 26 29 13 13-0175 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SJO2) ............................................................................................... 32,775.67 961.73 
    For Factory Installed Accessory, Deduct  -1,923.46 

XXXXXXX 
. 
 26 29 13 13-0176  NEMA 1, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0177 EA Size 00, 1 Phase, 2 Pole, .34 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAG11) ......................................................................................................... 627.25 106.86 

    For Factory Installed Accessory, Deduct  -213.72 
. 

 26 29 13 13-0178 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SAG12) ................................................................................... 648.62 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0179 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBG1) ........................................................................................................... 696.98 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0180 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBG2) ................................................................................................... 767.70 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0181 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCG1) .......................................................................................................... 788.43 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0182 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCG3) ..................................................................................... 860.13 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0183 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 1 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCG2) ................................................................................................... 964.75 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0184 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDG6) ....................................................................................................... 1,309.54 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0185 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDG1) ......................................................... 1,465.45 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0186 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEG1) ......................................................... 2,331.27 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0187 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFG1) ......................................................... 4,934.41 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0188 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGG1) ....................................................... 10,975.11 427.43 

    For Factory Installed Accessory, Deduct  -854.87 

XXXXXXX 
. 
 26 29 13 13-0189  NEMA 12, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0190 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBA1) ........................................................................................................... 865.75 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
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. 
 26 29 13 13-0191 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SBA2) ................................................................................................... 936.47 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0192 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 12 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SCA1) ........................................................................................................... 957.20 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0193 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 

Voltage, Non Reversing Magnetic Starter (Square D 8536SCA3) .................................................................................. 1,028.90 138.92 
    For Factory Installed Accessory, Deduct  -277.83 

. 
 26 29 13 13-0194 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 12 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SCA2) ................................................................................................ 1,133.52 138.92 
    For Factory Installed Accessory, Deduct  -277.83 

. 
 26 29 13 13-0195 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 12 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SDA6) ........................................................................................................ 1,618.46 128.23 
    For Factory Installed Accessory, Deduct  -256.46 

. 
 26 29 13 13-0196 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDA1) ......................................................... 1,773.38 160.29 
    For Factory Installed Accessory, Deduct  -320.58 

. 
 26 29 13 13-0197 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEA1) .......................................................... 2,695.45 213.72 
    For Factory Installed Accessory, Deduct  -427.43 

. 
 26 29 13 13-0198 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFA1) .......................................................... 6,142.45 320.58 
    For Factory Installed Accessory, Deduct  -641.16 

. 
 26 29 13 13-0199 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGA1) ....................................................... 14,066.25 427.43 
    For Factory Installed Accessory, Deduct  -854.87 

. 
 26 29 13 13-0200 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHA2) ....................................................... 33,582.38 641.16 
    For Factory Installed Accessory, Deduct  -1,282.30 

XXXXXXX 
. 
 26 29 13 13-0201  NEMA 3R, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0202 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBH1) ........................................................................................................... 865.75 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0203 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBH2) ................................................................................................... 936.47 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0204 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCH1) .......................................................................................................... 957.20 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0205 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCH3) .................................................................................. 1,028.90 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0206 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCH2) ................................................................................................ 1,133.52 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0207 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDH6) ....................................................................................................... 1,618.46 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0208 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDH1) ......................................................... 1,773.38 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0209 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEH1) ......................................................... 2,695.45 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0210 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFH1) .......................................................... 6,142.45 320.58 

    For Factory Installed Accessory, Deduct  -641.16 

XXXXXXX 
. 
 26 29 13 13-0211  NEMA 3R/4/4X/7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast aluminum enclosure. 
. 
. 

 26 29 13 13-0212 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBT4) .................................................................................. 2,485.27 181.66 

    For Factory Installed Accessory, Deduct  -363.32 
. 

 26 29 13 13-0213 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCR1) ................................................................................................ 3,059.68 181.66 

    For Factory Installed Accessory, Deduct  -363.32 
. 

 26 29 13 13-0214 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R/4/4X/7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCR3) ......................................................... 3,152.11 192.35 

    For Factory Installed Accessory, Deduct  -384.69 
. 

 26 29 13 13-0215 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDR1) ..................................... 4,895.38 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0216 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SET43) .................................... 5,902.34 267.14 

    For Factory Installed Accessory, Deduct  -534.29 
. 

 26 29 13 13-0217 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFT41) .................................... 9,411.50 374.00 

    For Factory Installed Accessory, Deduct  -748.01 

XXXXXXX 

NOT FOR BID
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. 
 26 29 13 13-0218  NEMA 4/4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0219 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBW11) ..................................................................................................... 1,188.49 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0220 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBW12) ............................................................................... 1,260.19 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0221 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCW11) ..................................................................................................... 1,294.74 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0222 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW13) ............................................................................... 1,366.44 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0223 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 7-1/2 HP At 460/575 Volt, 36 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW12) ............................................................................... 1,471.06 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0224 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SDW16) ............................................................................................. 2,320.18 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0225 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW11) ....................................................... 3,763.34 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0226 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW11) ....................................................... 7,379.10 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0227 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGW11) .................................................... 16,443.82 427.43 

    For Factory Installed Accessory, Deduct  -854.87 

XXXXXXX 
. 
 26 29 13 13-0228  NEMA 4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Glass polyester enclosure. 
. 
. 

 26 29 13 13-0229 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDW21)....................................................... 2,478.06 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0230 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW21) ....................................................... 4,598.30 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0231 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW21) ....................................................... 9,064.82 320.58 

    For Factory Installed Accessory, Deduct  -641.16 

XXXXXXX 
. 
 26 29 13 13-0232  NEMA 7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0233 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBT1) ........................................................................................................ 2,405.67 170.98 

    For Factory Installed Accessory, Deduct  -341.95 
. 

 26 29 13 13-0234 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBT2) ................................................................................................. 2,485.27 181.66 

    For Factory Installed Accessory, Deduct  -363.32 
. 

 26 29 13 13-0235 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT1) ........................................................................................................ 2,520.80 181.66 

    For Factory Installed Accessory, Deduct  -363.32 
. 

 26 29 13 13-0236 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCT3) .................................................................................. 2,596.46 192.35 

    For Factory Installed Accessory, Deduct  -384.69 
. 

 26 29 13 13-0237 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 36 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT2) ........................................................................................................ 2,716.86 192.35 

    For Factory Installed Accessory, Deduct  -384.69 
. 

 26 29 13 13-0238 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDT1) .......................................................... 4,003.17 213.72 

    For Factory Installed Accessory, Deduct  -427.43 

XXXXXXX 
. 
 26 29 13 13-0239  Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0240  Open Enclosure, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0241 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SAO13) ....................................................................................................................... 1,129.57 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0242 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAO16) ...................................................................................................... 1,191.75 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0243 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO1) ......................................................................................................................... 1,319.71 149.60 

    For Factory Installed Accessory, Deduct  -299.20 
. 

 26 29 13 13-0244 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO2) ......................................................................................................................... 1,368.73 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0245 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBO10) ...................................................................................................... 1,403.27 160.29 

    For Factory Installed Accessory, Deduct  -320.58 

NOT FOR BID
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. 
 26 29 13 13-0246 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 

Magnetic Starter (Square D 8736SCO2) ........................................................................................................................ 1,501.62 170.98 
    For Factory Installed Accessory, Deduct  -341.95 

. 
 26 29 13 13-0247 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 

Magnetic Starter (Square D 8736SCO3) ........................................................................................................................ 1,563.28 187.01 
    For Factory Installed Accessory, Deduct  -374.00 

. 
 26 29 13 13-0248 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCO7) ....................................................................................................... 1,598.81 187.01 
    For Factory Installed Accessory, Deduct  -374.00 

. 
 26 29 13 13-0249 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Full Voltage, Reversing Magnetic Starter (Square D 8736SDO1) .................................................................................. 2,745.79 213.72 
    For Factory Installed Accessory, Deduct  -427.43 

. 
 26 29 13 13-0250 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Full Voltage, Reversing Magnetic Starter (Square D 8736SEO1) ................................................................................... 4,492.26 320.58 
    For Factory Installed Accessory, Deduct  -641.16 

. 
 26 29 13 13-0251 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230, 100 HP At 460/575 Volt, 135 Amp, Open Enclosure, 

Full Voltage, Reversing Magnetic Starter (Square D 8736SFO1) ................................................................................. 10,367.41 480.87 
    For Factory Installed Accessory, Deduct  -961.73 

. 
 26 29 13 13-0252 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SGO1) .............................................................. 19,352.46 641.16 
    For Factory Installed Accessory, Deduct  -1,282.30 

. 
 26 29 13 13-0253 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SJO1) ...................................................................................................... 62,801.88 1,175.45 
    For Factory Installed Accessory, Deduct  -2,350.89 

XXXXXXX 
. 
 26 29 13 13-0254  NEMA 1, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0255 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG13) ..................................................................................................... 1,167.42 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0256 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG15) ..................................................................................................... 1,218.40 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0257 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SAG16) ....................................................................................... 1,253.93 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0258 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG1)......................................................................................................................... 1,378.93 149.60 

    For Factory Installed Accessory, Deduct  -299.20 
. 

 26 29 13 13-0259 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG2)......................................................................................................................... 1,429.92 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0260 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBG4) ....................................................................................................... 1,465.45 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0261 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG2) ........................................................................................................................ 1,590.45 170.98 

    For Factory Installed Accessory, Deduct  -341.95 
. 

 26 29 13 13-0262 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG6) ........................................................................................................................ 1,652.11 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0263 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCG8) ......................................................................................... 1,687.64 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0264 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDG2) ................................................................. 2,976.73 213.72 

    For Factory Installed Accessory, Deduct  -427.43 
. 

 26 29 13 13-0265 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEG2) ................................................................. 4,891.98 320.58 

    For Factory Installed Accessory, Deduct  -641.16 
. 

 26 29 13 13-0266 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFG3) ............................................................... 11,101.71 480.87 

    For Factory Installed Accessory, Deduct  -961.73 

XXXXXXX 
. 
 26 29 13 13-0267  NEMA 12, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0268 EA Size 0, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA2) ........................................................................................................ 1,682.58 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0269 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA4) ........................................................................................................ 1,718.11 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0270 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCA4) .......................................................................................... 1,940.30 187.01 

    For Factory Installed Accessory, Deduct  -374.00 
. 

 26 29 13 13-0271 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDA1) ................................................................. 3,399.15 213.72 

    For Factory Installed Accessory, Deduct  -427.43 

XXXXXXX 
. 
 26 29 13 13-0272  NEMA 4X, Reversing, Magnetic Starters (26 29 13 13-0239) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0273 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SBW14) ....................................................................................... 2,110.92 160.29 

    For Factory Installed Accessory, Deduct  -320.58 

NOT FOR BID
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. 
 26 29 13 13-0274 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, 

Reversing Magnetic Starter (Square D 8736SCW11) ..................................................................................................... 2,490.55 170.98 
    For Factory Installed Accessory, Deduct  -341.95 

XXXXXXX 
. 
 26 29 13 13-0275  Magnetic Contactor/Starters Accessories (26 29 13 13-0083) 
. 
. 

 26 29 13 13-0276 EA NEMA 1 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA2) .................................. 157.28 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0277 EA NEMA 12 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA3)................................. 268.70 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0278 EA NEMA 1 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC2) .............................................. 157.28 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0279 EA NEMA 12 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC8) ............................................ 268.70 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0280 EA NEMA 1 And 12 Enclosure Red Pilot Light Kit, Contactor/Starter Accessory (Square D 9999SP2R) ................................. 268.70 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0281 EA Internal Nonconvertible Contact Block Kit, 1 Contact, Contactor/Starter Accessory (Square D 9999SX11) ....................... 132.79 10.69 

    For Factory Installed Accessory, Deduct  -21.37 
. 

 26 29 13 13-0282 EA External Convertible Field Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX6) .................................... 118.16 10.69 
    For Factory Installed Accessory, Deduct  -21.37 

. 
 26 29 13 13-0283 EA External Convertible Field Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory (Square 

D 9999SX8) ....................................................................................................................................................................... 157.28 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0284 EA External Field Non Convertible Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX13) .......................... 132.79 10.69 

    For Factory Installed Accessory, Deduct  -21.37 
. 

 26 29 13 13-0285 EA External Field Non Convertible Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory 
(Square D 9999SX15) ........................................................................................................................................................ 177.53 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0286 EA 30 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB6) ........................................... 199.20 10.69 
    For Factory Installed Accessory, Deduct  -21.37 

. 
 26 29 13 13-0287 EA 45 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB11) ......................................... 344.38 10.69 

    For Factory Installed Accessory, Deduct  -21.37 
. 

 26 29 13 13-0288 EA 60 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB21) ......................................... 365.77 10.69 
    For Factory Installed Accessory, Deduct  -21.37 

. 
 26 29 13 13-0289 EA 30 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB8) ........................................... 437.52 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0290 EA 45 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB13) ......................................... 765.03 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0291 EA 60 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB23) ......................................... 765.03 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0292 EA Adapter Bracket For Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SBT1) ........................................ 45.41 8.02 
    For Factory Installed Accessory, Deduct  -16.03 

. 
 26 29 13 13-0293 EA 1 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF3) ....................................................... 93.40 10.69 

    For Factory Installed Accessory, Deduct  -21.37 
. 

 26 29 13 13-0294 EA 2 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF4) ..................................................... 123.51 13.36 
    For Factory Installed Accessory, Deduct  -26.72 

. 
 26 29 13 13-0295 EA Transient Suppression Module, Contactor/Starter Accessory (Square D 9999ST1) ............................................................. 96.50 13.36 

    For Factory Installed Accessory, Deduct  -26.72 
. 

 26 29 13 13-0296 EA Terminal Block, Contactor/Starter Accessory (Square D 9999T7) ........................................................................................ 53.52 8.02 
    For Factory Installed Accessory, Deduct  -16.03 

. 
 26 29 13 13-0297 EA Closing Plate For NEMA 1 Enclosures, Contactor/Starter Accessory (Square D 9999SG1) ................................................ 32.13 8.02 

    For Factory Installed Accessory, Deduct  -16.03 
. 

 26 29 13 13-0298 EA 1 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R39) ................................ 173.31 10.69 
    For Factory Installed Accessory, Deduct  -21.37 

. 
 26 29 13 13-0299 EA 2 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R40) ................................ 300.21 13.36 

    For Factory Installed Accessory, Deduct  -26.72 

XXXXXXX 
. 
 26 29 13 13-0300  Definite Purpose Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0301  Open Enclosure, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0302 EA Open Enclosure, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO13) .................................................................................................... 549.59 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0303 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO22) .................................................................................................... 548.60 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0304 EA Open Enclosure, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO23)............................................................................................ 593.66 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0305 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO32) .................................................................................................... 585.12 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0306 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO33)............................................................................................ 636.09 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0307 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO42) .................................................................................................... 616.70 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0308 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO43)............................................................................................ 714.38 160.29 

    For Factory Installed Accessory, Deduct  -320.58 

NOT FOR BID



 

 Electrical 26

26
 

Low-Voltage Electrical Distribution 26 20
Low-Voltage Controllers 26 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 549

. 
 26 29 13 13-0309 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSO52).................................................................................................... 796.29 160.29 
    For Factory Installed Accessory, Deduct  -320.58 

. 
 26 29 13 13-0310 EA Open Enclosure, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter 

With Thermal Overload Protection (Square D 8911DPSO53) ........................................................................................ 1,003.68 187.01 
    For Factory Installed Accessory, Deduct  -374.00 

XXXXXXX 
. 
 26 29 13 13-0311  NEMA 1, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0312 EA NEMA 1, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 20 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG12) .................................................................................................................. 562.76 117.54 

    For Factory Installed Accessory, Deduct  -235.09 
. 

 26 29 13 13-0313 EA NEMA 1, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG13).................................................................................................... 607.82 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0314 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG22) .................................................................................................................. 605.84 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0315 EA NEMA 1, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG23).................................................................................................... 653.86 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0316 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG32) .................................................................................................................. 643.35 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0317 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG33).................................................................................................... 695.31 138.92 

    For Factory Installed Accessory, Deduct  -277.83 
. 

 26 29 13 13-0318 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG42).................................................................................................... 676.90 128.23 

    For Factory Installed Accessory, Deduct  -256.46 
. 

 26 29 13 13-0319 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG43).................................................................................................... 773.59 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0320 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG52) .................................................................................................................. 852.55 160.29 

    For Factory Installed Accessory, Deduct  -320.58 
. 

 26 29 13 13-0321 EA NEMA 1, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG53)................................................................................................. 1,060.92 187.01 

    For Factory Installed Accessory, Deduct  -374.00 

XXXXXXX 
. 
 26 29 13 13-0322  Definite Purpose Starter Accessory (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0323 EA Start-Stop Push Button Kit, Definite Purpose Starter Accessory ......................................................................................... 177.53 13.36 
Note: Or Hand-Off-Auto Selector Switch Kit 

    For Factory Installed Accessory, Deduct  -26.72 

XXXXXXX 
. 
 26 29 13 13-0324  Panel Mounted Miniature Contactor (26 29 13 13) 
. 
. 
 26 29 13 13-0325  Non Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0326 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LC1K) ............................................................................................................................................................................. 163.12 53.43 

. 
 26 29 13 13-0327 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 191.56 58.78 

. 
 26 29 13 13-0328 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 191.56 58.78 

. 
 26 29 13 13-0329 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 213.11 64.12 

. 
 26 29 13 13-0330 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LP1K) ............................................................................................................................................................................. 180.88 53.43 

. 
 26 29 13 13-0331 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 190.75 53.43 

. 
 26 29 13 13-0332 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 208.34 58.78 

. 
 26 29 13 13-0333 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 218.21 58.78 

. 
 26 29 13 13-0334 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 214.26 58.78 

. 
 26 29 13 13-0335 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 218.21 58.78 

. 
 26 29 13 13-0336 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 232.85 64.12 
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. 
 26 29 13 13-0337 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 224.13 58.78 

. 
 26 29 13 13-0338 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, 
Panel Mounted Miniature Contactor (Square D LP1K) ...................................................................................................... 242.72 64.12 

. 
 26 29 13 13-0339 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP4K) .................................................................................... 226.11 58.78 

. 
 26 29 13 13-0340 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 226.11 58.78 

. 
 26 29 13 13-0341 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ............................................................................. 252.59 64.12 

. 
 26 29 13 13-0342 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 252.59 64.12 

XXXXXXX 
. 
 26 29 13 13-0343  Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0344 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LC2K) ................................................................................................................................................................................. 235.16 53.43 

. 
 26 29 13 13-0345 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 254.90 53.43 

. 
 26 29 13 13-0346 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LC2K) ............................................................................................................................................................... 282.36 58.78 

. 
 26 29 13 13-0347 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 282.36 58.78 

. 
 26 29 13 13-0348 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LC2K) ................................................................................................................ 302.10 58.78 

. 
 26 29 13 13-0349 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 316.74 64.12 

. 
 26 29 13 13-0350 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 316.74 64.12 

. 
 26 29 13 13-0351 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LP2K) ................................................................................................................................................................................. 271.68 53.43 

. 
 26 29 13 13-0352 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LP2K) ............................................................................................................................... 291.42 53.43 

. 
 26 29 13 13-0353 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LP2K) ................................................................................................................................................................ 316.90 58.78 

. 
 26 29 13 13-0354 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K)................................................................................................................. 336.64 58.78 

. 
 26 29 13 13-0355 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 357.20 64.12 

. 
 26 29 13 13-0356 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K)................................................................................................................. 376.94 64.12 

. 
 26 29 13 13-0357 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 306.05 58.78 

. 
 26 29 13 13-0358 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 352.44 58.78 

. 
 26 29 13 13-0359 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 398.66 64.12 

XXXXXXX 
. 
 26 29 13 13-0360  Panel Mounted Miniature Contactor Accessories (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0361 EA 2 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN02) .................................. 68.93 26.72 
. 

 26 29 13 13-0362 EA 4 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN40) .................................. 76.55 26.72 
. 

 26 29 13 13-0363 EA Electronic Time Delay Contact, 2 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA2KT2U) ................... 90.35 26.72 
. 

 26 29 13 13-0364 EA Overload Relay, Panel Mounted Miniature Contactor Accessory (Square D LR2K0301) ................................................... 117.79 26.72 

XXXXXXX 
. 
 26 29 13 13-0365  Reduced Voltage Auto Transformer Type 240-600 Volt, 3 Pole (26 29 13 13) 
. 
. 
 26 29 13 13-0366  NEMA 1 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0367 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ................ 7,012.56 511.98 
    For NEMA 4, Add  745.86 
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. 
 26 29 13 13-0368 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 12,266.33 682.62 

    For NEMA 4, Add  1,362.36 
. 

 26 29 13 13-0369 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 21,508.21 810.63 
    For NEMA 4, Add  2,486.52 

. 
 26 29 13 13-0370 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 52,538.83 991.94 

    For NEMA 4, Add  6,320.45 
. 

 26 29 13 13-0371 EA  Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 83,849.72 1,269.26 
    For NEMA 4, Add  10,163.77 

XXXXXXX 
. 
 26 29 13 13-0372  NEMA 12 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0373 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .............. 6,962.86 522.85 
. 

 26 29 13 13-0374 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 12,175.55 683.70 
. 

 26 29 13 13-0375 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 21,342.52 808.06 
. 

 26 29 13 13-0376 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 52,117.67 987.57 
. 

 26 29 13 13-0377 EA Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 83,172.46 1,269.80 

XXXXXXX 
. 
 26 29 13 13-0378  Factory Modifications Pilot Devices (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0379 EA  Start-Stop Push-button, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 175.73  

. 
 26 29 13 13-0380 EA  H-O-A Select Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 193.81  
. 

 26 29 13 13-0381 EA  Forward-Reverse-Stop, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 329.90  

. 
 26 29 13 13-0382 EA  Pilot Light, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot Device ......... 179.24  

. 
 26 29 13 13-0383 EA  Fused Control Circuit, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 257.73  
. 

 26 29 13 13-0384 EA  Auxiliary Interlock, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 
Device ................................................................................................................................................................................ 128.87  

. 
 26 29 13 13-0385 EA  Auxiliary Relay, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 

Device ................................................................................................................................................................................ 420.61  

XXXXXXX 
. 
 26 29 13 13-0386  Factory Modifications Meters (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0387 EA Ammeter And Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Meter............................................................................................................................................................................... 1,690.71  

. 
 26 29 13 13-0388 EA  Voltmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter ................ 1,633.00  

. 
 26 29 13 13-0389 EA  Wattmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter .................. 577.32  

. 
 26 29 13 13-0390 EA  Elapsed-time Meter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Meter.................................................................................................................................................................................. 478.36  

XXXXXXX 
. 
 26 29 13 13-0391  Factory Modifications Main Circuit Breakers (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0392 EA  Reduced Voltage Auto Transformer Starter, Size 3, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 2,234.53  
. 

 26 29 13 13-0393 EA  Reduced Voltage Auto Transformer Starter, Size 4, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 4,086.67  
. 

 26 29 13 13-0394 EA  Reduced Voltage Auto Transformer Starter, Size 5-7, Circuit Breaker, Factory Modification Main Circuit Breaker ......... 8,692.75  

XXXXXXX 
. 
 26 29 13 13-0395  Factory Modifications Addition (26 29 13 13-0365) 

Note: For reversing service auto transformer type. 
. 
. 

 26 29 13 13-0396 EA  Reduced Voltage Auto Transformer Starter, Size 3, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase................................................................................................................................................................................. 375.27  

. 
 26 29 13 13-0397 EA  Reduced Voltage Auto Transformer Starter, Size 4, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase................................................................................................................................................................................. 375.27  
. 

 26 29 13 13-0398 EA  Reduced Voltage Auto Transformer Starter, Size 5, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase................................................................................................................................................................................. 375.27  

. 
 26 29 13 13-0399 EA  Reduced Voltage Auto Transformer Starter, Size 6, 7, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase................................................................................................................................................................................. 375.27  

XXXXXXX 
. 
 26 29 13 13-0400  Combination Starters Non-Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0401  240-600 Volt, 3-Pole (26 29 13 13-0400) 
. 
. 
 26 29 13 13-0402  NEMA 1 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0403 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,591.49 245.32 
    For Electronic Overloads, Add  208.56 

. 
 26 29 13 13-0404 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,930.90 383.97 

    For Electronic Overloads, Add  220.02 
. 

 26 29 13 13-0405 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,722.34 447.98 
    For Electronic Overloads, Add  348.37 

. 
 26 29 13 13-0406 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,162.87 554.63 

    For Electronic Overloads, Add  579.85 
. 

 26 29 13 13-0407 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 7,664.19 885.28 
    For Electronic Overloads, Add  1,118.44 

. 
 26 29 13 13-0408 EA  Combination Starter, Size 5, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 15,438.61 1,109.28 

    For Electronic Overloads, Add  2,511.14 

XXXXXXX 
. 
 26 29 13 13-0409  NEMA 1 With Circuit Breaker (26 29 13 13-0401) 
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. 

. 
 26 29 13 13-0410 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,025.74 245.32 

    For Electronic Overloads, Add  291.07 
. 

 26 29 13 13-0411 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,365.15 383.97 
    For Electronic Overloads, Add  302.53 

. 
 26 29 13 13-0412 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,144.53 447.98 

    For Electronic Overloads, Add  428.58 
. 

 26 29 13 13-0413 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 4,392.06 554.63 
    For Electronic Overloads, Add  623.39 

. 
 26 29 13 13-0414 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 8,979.01 885.28 

    For Electronic Overloads, Add  1,368.25 
. 

 26 29 13 13-0415 EA  Combination Starter, Size 5, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 18,924.68 1,109.28 
    For Electronic Overloads, Add  3,173.49 

XXXXXXX 
. 
 26 29 13 13-0416  Factory Modifications For NEMA 1 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0417 EA Start-Stop Push-button, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ................................ 197.75  
. 

 26 29 13 13-0418 EA H-O-A Select Switch, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt .................................... 464.48  
. 

 26 29 13 13-0419 EA Pilot Light, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ..................................................... 320.57  

XXXXXXX 
. 
 26 29 13 13-0420  NEMA 4 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0421 EA  Combination Starter, Size 0, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 2,914.09 319.98 
    For Electronic Overloads, Add  428.58 

. 
 26 29 13 13-0422 EA  Combination Starter, Size 1, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 3,204.84 447.98 

    For Electronic Overloads, Add  440.04 
. 

 26 29 13 13-0423 EA  Combination Starter, Size 2, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 4,606.36 490.64 
    For Electronic Overloads, Add  687.56 

. 
 26 29 13 13-0424 EA  Combination Starter, Size 3, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 7,349.07 597.30 

    For Electronic Overloads, Add  1,171.15 
. 

 26 29 13 13-0425 EA  Combination Starter, Size 4, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 11,644.83 885.28 
    For Electronic Overloads, Add  1,874.76 

. 
 26 29 13 13-0426 EA  Combination Starter, Size 5, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 25,595.25 1,109.28 

    For Electronic Overloads, Add  4,440.90 

XXXXXXX 
. 
 26 29 13 13-0427  NEMA 4 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0428 EA  Combination Starter, Size 0, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,348.34 319.98 
    For Electronic Overloads, Add  511.09 

. 
 26 29 13 13-0429 EA  Combination Starter, Size 1, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,639.10 447.98 

    For Electronic Overloads, Add  522.55 
. 

 26 29 13 13-0430 EA  Combination Starter, Size 2, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 5,028.55 490.64 
    For Electronic Overloads, Add  767.78 

. 
 26 29 13 13-0431 EA  Combination Starter, Size 3, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 7,578.26 597.30 

    For Electronic Overloads, Add  1,214.70 
. 

 26 29 13 13-0432 EA  Combination Starter, Size 4, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 12,959.64 885.28 
    For Electronic Overloads, Add  2,124.57 

. 
 26 29 13 13-0433 EA  Combination Starter, Size 5, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 24,232.19 1,109.28 

    For Electronic Overloads, Add  4,181.92 

XXXXXXX 
. 
 26 29 13 13-0434  Factory Modifications For NEMA 4 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0435 EA Start-Stop Push-button, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ................................ 197.78  
. 

 26 29 13 13-0436 EA H-0-A Select Switch, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................... 464.48  
. 

 26 29 13 13-0437 EA Pilot Light, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................................... 320.57  

XXXXXXX 
. 
 26 29 13 13-0438  NEMA 12 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0439 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 1,646.37 246.92 
    For Electronic Overloads, Add  218.99 

. 
 26 29 13 13-0440 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 1,988.80 386.43 

    For Electronic Overloads, Add  231.02 
. 

 26 29 13 13-0441 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 2,814.02 444.46 
    For Electronic Overloads, Add  365.78 

. 
 26 29 13 13-0442 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 4,315.46 555.49 

    For Electronic Overloads, Add  608.84 
. 

 26 29 13 13-0443 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 7,958.51 888.91 
    For Electronic Overloads, Add  1,174.36 

. 
 26 29 13 13-0444 EA  Combination Starter, Size 5, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase .................... 16,099.42 1,110.98 

    For Electronic Overloads, Add  2,636.69 

XXXXXXX 
. 
 26 29 13 13-0445  NEMA 12 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0446 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,164.90 246.92 
    For Electronic Overloads, Add  317.51 

. 
 26 29 13 13-0447 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,509.79 386.43 

    For Electronic Overloads, Add  330.01 
. 

 26 29 13 13-0448 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 3,349.43 444.46 
    For Electronic Overloads, Add  467.51 

. 
 26 29 13 13-0449 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 4,690.09 555.49 

    For Electronic Overloads, Add  680.02 
. 

 26 29 13 13-0450 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 9,633.16 888.91 
    For Electronic Overloads, Add  1,492.54 
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. 
 26 29 13 13-0451 EA  Combination Starter, Size 5, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 20,441.90 1,110.98 

    For Electronic Overloads, Add  3,461.76 

XXXXXXX 
. 
 26 29 13 13-0452  Factory Modifications For NEMA 12 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0453 EA Start-Stop Push-button, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .............................. 196.13  
. 

 26 29 13 13-0454 EA H-O-A Select Switch, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .................................. 460.61  
. 

 26 29 13 13-0455 EA Pilot Light, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt ................................................... 317.90  

XXXXXXX 
. 
 26 29 13 13-0456  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0457 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 3,818.59 511.98 
. 

 26 29 13 13-0458 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,172.90 682.62 
. 

 26 29 13 13-0459 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,633.60 938.62 
. 

 26 29 13 13-0460 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 8,365.42 1,279.93 
. 

 26 29 13 13-0461 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................. 12,598.46 1,791.90 

XXXXXXX 
. 
 26 29 13 13-0462  Factory Modifications For NEMA 7 Or 9 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0463 EA Start-Stop Push-button, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ..................... 1,176.07  
. 

 26 29 13 13-0464 EA H-0-A Select Switch, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................... 1,176.07  
. 

 26 29 13 13-0465 EA Pilot Light, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................................... 1,176.07  

XXXXXXX 
. 
 26 29 13 13-0466  Combination Starters Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0467  240-600 Volt, 3 Pole (26 29 13 13-0466) 
. 
. 
 26 29 13 13-0468  NEMA 1 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0469 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 1,966.49 319.98 
. 

 26 29 13 13-0470 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,284.53 447.98 
. 

 26 29 13 13-0471 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 3,320.56 490.64 
. 

 26 29 13 13-0472 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 5,051.00 597.30 
. 

 26 29 13 13-0473 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 9,874.43 885.28 

XXXXXXX 
. 
 26 29 13 13-0474  NEMA 1 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0475 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,195.62 319.98 
. 

 26 29 13 13-0476 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,529.11 447.98 
. 

 26 29 13 13-0477 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 3,606.88 490.64 
. 

 26 29 13 13-0478 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 4,656.82 597.30 
. 

 26 29 13 13-0479 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 10,648.88 885.28 

XXXXXXX 
. 
 26 29 13 13-0480  NEMA 12 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0481 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,099.73 329.26 
. 

 26 29 13 13-0482 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,426.69 444.46 
. 

 26 29 13 13-0483 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,558.19 493.84 
. 

 26 29 13 13-0484 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,444.77 592.61 
. 

 26 29 13 13-0485 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .......................... 10,699.13 888.91 

XXXXXXX 
. 
 26 29 13 13-0486  NEMA 12 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0487 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,352.19 329.26 
. 

 26 29 13 13-0488 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,696.18 444.46 
. 

 26 29 13 13-0489 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 3,873.67 493.84 
. 

 26 29 13 13-0490 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 5,010.44 592.61 
. 

 26 29 13 13-0491 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ................................ 11,552.46 888.91 

XXXXXXX 
. 
 26 29 13 13-0492  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0493 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,632.50 682.62 
. 

 26 29 13 13-0494 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,980.41 853.28 
. 

 26 29 13 13-0495 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 7,158.06 1,109.28 
. 

 26 29 13 13-0496 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 11,381.01 1,450.58 
. 

 26 29 13 13-0497 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 20,757.94 1,962.56 

XXXXXXX 
. 
 26 29 13 13-0498  Solid State Motor Controllers (26 29 13 13) 
. 
. 
 26 29 13 13-0499  Adjustable Voltage Drives, DC Motors (26 29 13 13-0498) 
. 
. 

 26 29 13 13-0500 EA  0.5-1.5 HP DC Solid State Motor Controller, Reversing With Dynamic Braking ............................................................... 1,560.23 191.99 
. 

 26 29 13 13-0501 EA  0.5-2.0 HP DC Solid State Motor Controller, Non-Reversing With Dynamic Braking ....................................................... 1,880.84 191.99 

XXXXXXX 
. 
 26 29 13 13-0502  Removal And Reinstallation Of Motor Starters (26 29 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 26 29 13 13-0503 EA Removal And Reinstallation Of Up To 25 HP Motor Starter With Disconnect ..................................................................... 761.86  

XXXXXXX 
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. 
 26 29 13 13-0504  Auxiliary Devices (26 29 13 13) 
. 
. 

 26 29 13 13-0505 EA Normally Open, Auxiliary Contact ....................................................................................................................................... 462.95 106.66 
. 

 26 29 13 13-0506 EA Normally Closed, Auxiliary Contact ..................................................................................................................................... 462.95 106.66 
. 

 26 29 13 13-0507 EA Pilot Light Kit ....................................................................................................................................................................... 488.14 106.66 

XXXXXXX 
. 
 26 29 23  Variable-Frequency Motor Controllers (26 29)
. 
. 
 26 29 23 00-0001  208/230 Volt Variable Frequency Drives (26 29 23) 

Note: 1 or 3 phase. Wall mounted. ABB ACH550 or ACS550 Series. Includes full voltage bypass. NEMA 1 
enclosure. 

. 

. 
 26 29 23 00-0002 EA  3/4 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 1,952.34 380.96 

. 
 26 29 23 00-0003 EA 1 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,199.24 416.37 

. 
 26 29 23 00-0004 EA 1-1/2 HP, 208/230 Volt Variable Frequency Drive............................................................................................................ 2,557.10 457.83 

. 
 26 29 23 00-0005 EA  2 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,698.45 440.07 

. 
 26 29 23 00-0006 EA  3 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,892.28 479.80 

. 
 26 29 23 00-0007 EA 5 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 3,130.55 479.80 

. 
 26 29 23 00-0008 EA 7.5 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 3,740.32 572.88 

. 
 26 29 23 00-0009 EA 10 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 4,084.49 572.88 

. 
 26 29 23 00-0010 EA 15 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 5,378.72 862.58 

. 
 26 29 23 00-0011 EA 20 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 6,331.82 862.58 

. 
 26 29 23 00-0012 EA 25 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 7,719.01 1,145.86 

. 
 26 29 23 00-0013 EA 30 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 8,910.38 1,145.86 

. 
 26 29 23 00-0014 EA 40 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 9,942.91 1,145.86 

. 
 26 29 23 00-0015 EA 50 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 13,116.28 1,448.52 

. 
 26 29 23 00-0016 EA 60 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 15,817.43 1,713.56 

. 
 26 29 23 00-0017 EA 75 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 17,935.43 1,713.56 

XXXXXXX 
. 
 26 29 23 00-0018  460/480 Volt Variable Frequency Drives (26 29 23) 

Note: 3 Phase. ABB ACH550 or ACS550 Series. Includes full voltage bypass. NEMA 1 enclosure. 
. 
. 

 26 29 23 00-0019 EA 3 HP, 480 Volt Variable Frequency Drive ......................................................................................................................... 4,653.79 685.45 
Note: Wall mounted. 

. 
 26 29 23 00-0020 EA  5 HP, 480 Volt Variable Frequency Drive ......................................................................................................................... 4,812.64 685.45 

Note: Wall mounted. 
. 

 26 29 23 00-0021 EA 7.5 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 5,260.42 816.72 
Note: Wall mounted. 

. 
 26 29 23 00-0022 EA  10 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 5,286.89 816.72 

Note: Wall mounted. 
. 

 26 29 23 00-0023 EA 15 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 7,083.00 1,238.17 
Note: Wall mounted. 

. 
 26 29 23 00-0024 EA  20 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 7,453.65 1,238.17 

Note: Wall mounted. 
. 

 26 29 23 00-0025 EA  25 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 8,958.90 1,633.43 
Note: Wall mounted. 

. 
 26 29 23 00-0026 EA 30 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 10,282.66 1,633.43 

Note: Wall mounted. 
. 

 26 29 23 00-0027 EA 40 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 11,659.36 1,633.43 
Note: Wall mounted. 

. 
 26 29 23 00-0028 EA  50 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 15,269.10 2,074.86 

Note: Wall mounted. 
. 

 26 29 23 00-0029 EA 60 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 20,382.43 2,460.52 
Note: Wall mounted. 

. 
 26 29 23 00-0030 EA  75 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 21,653.23 2,460.52 

Note: Wall mounted. 
. 

 26 29 23 00-0031 EA 100 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 25,074.95 2,741.77 
Note: Wall mounted. 

. 
 26 29 23 00-0032 EA  125 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 26,451.65 2,741.77 

Note: Wall mounted. 
. 

 26 29 23 00-0033 EA  150 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 29,310.95 2,741.77 
Note: Floor mounted. 

. 
 26 29 23 00-0034 EA 200 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 33,834.29 3,309.00 

Note: Floor mounted. 
. 

 26 29 23 00-0035 EA  250 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 42,372.92 3,456.68 
Note: Floor mounted. 

. 
 26 29 23 00-0036 EA  300 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 49,699.79 3,966.42 

Note: Floor mounted. 
. 

 26 29 23 00-0037 EA  350 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 57,189.37 4,301.70 
Note: Floor mounted. 

. 
 26 29 23 00-0038 EA  400 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 66,298.96 4,644.95 

Note: Floor mounted. 
. 

 26 29 23 00-0039 EA 450 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 71,452.48 5,036.95 
Note: Floor mounted. 

XXXXXXX 
. 
 26 29 33  Controllers for Fire Pump Drivers (26 29)
. 
. 
 26 29 33 13  Full-Service Controllers for Fire Pump Electric-Motor Drivers (26 29 33)
. 
. 
 26 29 33 13-0001  Electric Controllers For Fire Pumps (26 29 33 13) 
. 
. 
 26 29 33 13-0002  Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller (26 29 

33 13-0001) 
. 
. 

 26 29 33 13-0003 EA 30 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 21,833.65 216.94 
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. 
 26 29 33 13-0004 EA 40 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 24,718.90 241.05 

. 
 26 29 33 13-0005 EA 50 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 25,917.41 265.15 

. 
 26 29 33 13-0006 EA 75 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 29,551.37 289.26 

. 
 26 29 33 13-0007 EA 150 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 31,225.53 337.46 

. 
 26 29 33 13-0008 EA 175 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 33,282.96 433.89 

. 
 26 29 33 13-0009 EA 200 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 36,075.85 482.10 

. 
 26 29 33 13-0010 EA 250 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 41,259.57 549.59 

. 
 26 29 33 13-0011 EA 300 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 49,722.67 592.97 

. 
 26 29 33 13-0012 EA 350 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 58,435.01 674.94 

. 
 26 29 33 13-0013 EA 400 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 69,718.97 723.14 

. 
 26 29 33 13-0014 EA 500 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 78,708.04 771.35 

XXXXXXX 
. 
 26 29 33 19  Controllers for Fire Pump Diesel Engine Drivers (26 29 33)

See CSI section 26 29 33 13-0000 for controllers for fire pump diesel engine drivers. 
. 
. 
 26 30  Facility Electrical Power Generating and Storing Equipment 

(26) 
. 
. 
 26 31  Photovoltaic Collectors (26 30) 
. 
. 
 26 31 00 00-0001  Photovoltaic Collectors (26 31) 

Note: All materials are to be installed per manufacturers specifications and must be in compliance with the 
California Energy Commission Guidlines (CEC-300-2011-005-CMF). See CSI section 26 28 13 00-0078 for fuses. 

. 

. 
 26 31 00 00-0002  Rigid Photovoltaic Modules (26 31) 
. 
. 
 26 31 00 00-0003  Sanyo Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0004 EA 205 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.3% Module 
Efficiency (Sanyo HIP-205NHKA6) ................................................................................................................................. 1,450.53 101.32 

    For >50, Deduct  -124.79 
. 

 26 31 00 00-0005 EA 210 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.7% Module 
Efficiency (Sanyo HIP-210NHKA6) ................................................................................................................................. 1,518.17 101.32 

    For >50, Deduct  -131.55 
. 

 26 31 00 00-0006 EA 215 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 17.1% Module 
Efficiency (Sanyo HIP-215HNKA6) ................................................................................................................................. 1,423.99 101.32 

    For >50, Deduct  -122.13 

XXXXXXX 
. 
 26 31 00 00-0007  Sharp Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0008 EA 224 Watt Polycrystalline Photovoltaic Module, 64.6" x 39.1", 13.74% Module Efficiency (Sharp ND-224UC1) ............... 1,145.94 101.32 
    For >50, Deduct  -94.33 

. 
 26 31 00 00-0009 EA 230 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.1% Module Efficiency (Sharp NU-U230F3) ............... 1,296.93 101.32 

    For >50, Deduct  -109.43 
. 

 26 31 00 00-0010 EA 235 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.4% Module Efficiency (Sharp NU-U235F1) ............... 1,320.85 101.32 
    For >50, Deduct  -111.82 

. 
 26 31 00 00-0011 EA 240 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.7% Module Efficiency (Sharp NU-U240F1) ............... 1,246.10 101.32 

    For >50, Deduct  -104.34 

XXXXXXX 
. 
 26 31 00 00-0012  BP Solar Rigid Photovoltaic Modules (26 31 00 00-0002) 

Note: Approved for applications in NEC Class 1, Division 2, Groups C and D hazardous locations. 
. 
. 

 26 31 00 00-0013 EA 50 Watt Polycrystalline Photovoltaic Module, 33" x 21.1" (BP SX350J) .............................................................................. 589.76 101.32 
    For >50, Deduct  -38.71 

. 
 26 31 00 00-0014 EA 75 Watt Polycrystalline Photovoltaic Module, 47.6" x 21.14" (BP SX375J) ......................................................................... 716.83 101.32 

    For >50, Deduct  -51.42 
. 

 26 31 00 00-0015 EA 80 Watt Polycrystalline Photovoltaic Module, 47.6" x 20.9" (BP SX380J) ........................................................................... 767.66 101.32 
    For >50, Deduct  -56.50 

XXXXXXX 
. 
 26 31 00 00-0016  Photovoltaic Inverters (26 31) 
. 
. 
 26 31 00 00-0017  Fronius Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0018 EA 3 KW Photovoltaic Inverter (Fronius IG Plus 3.0-1) ......................................................................................................... 3,391.63 106.66 
. 

 26 31 00 00-0019 EA 5 KW Photovoltaic Inverter (Fronius IG Plus 5.0-1) ......................................................................................................... 4,457.41 106.66 
. 

 26 31 00 00-0020 EA 6 KW Photovoltaic Inverter (Fronius IG Plus 6.0-1) ......................................................................................................... 4,702.28 106.66 
. 

 26 31 00 00-0021 EA 7.5 KW Photovoltaic Inverter (Fronius IG Plus 7.5-1) ...................................................................................................... 5,251.65 106.66 
. 

 26 31 00 00-0022 EA 10 KW Photovoltaic Inverter (Fronius IG Plus 10.0-1) ..................................................................................................... 8,286.11 106.66 
. 

 26 31 00 00-0023 EA 12 KW Photovoltaic Inverter (Fronius IG Plus 12.0-3-1) .................................................................................................. 9,623.73 106.66 
. 

 26 31 00 00-0024 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3 Delta) ......................................................................................... 7,897.91 213.33 
. 

 26 31 00 00-0025 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3) .................................................................................................. 9,968.51 213.33 
. 

 26 31 00 00-0026 EA Inverter Display Stand (Fronius 4,045,894)......................................................................................................................... 318.49 53.33 

XXXXXXX 
. 
 26 31 00 00-0027  SMA Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0028 EA 4 KW AC Photovoltaic Inverter (SMA Sunny Boy 4000TL-US-22) ................................................................................... 2,534.76 106.66 
. 

 26 31 00 00-0029 EA 5 KW AC Photovoltaic Inverter (SMA Sunny Boy 5000TL-US-22) ................................................................................... 3,032.34 106.66 
. 

 26 31 00 00-0030 EA 6 KW AC Photovoltaic Inverter (SMA Sunny Boy 6000TL-US-22) ................................................................................... 3,496.05 106.66 
. 

 26 31 00 00-0031 EA 7 KW AC Photovoltaic Inverter (SMA Sunny Boy 7000TL-US-22) ................................................................................... 3,850.06 106.66 
. 

 26 31 00 00-0032 EA 8 KW AC Photovoltaic Inverter (SMA Sunny Boy 8000TL-US-12) ................................................................................... 3,730.81 106.66 

XXXXXXX 
. 
 26 31 00 00-0033  PVPowered Photovoltaic Inverters (26 31 00 00-0016) 
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. 

. 
 26 31 00 00-0034 EA 120 Volt, 1.1 KW Photovoltaic Inverter (PVPowered PVP1100) ...................................................................................... 3,121.10 106.66 

. 
 26 31 00 00-0035 EA 240 Volt, 2 KW Photovoltaic Inverter (PVPowered PVP2000) ......................................................................................... 3,261.89 106.66 

. 
 26 31 00 00-0036 EA 240 Volt, 2.5 KW Photovoltaic Inverter (PVPowered PVP2500) ...................................................................................... 3,598.59 106.66 

. 
 26 31 00 00-0037 EA 240 Volt, 3.5 KW Photovoltaic Inverter (PVPowered PVP3500) ...................................................................................... 4,270.19 133.32 

. 
 26 31 00 00-0038 EA 208 Volt, 4.6 KW Photovoltaic Inverter (PVPowered PVP4600) ...................................................................................... 5,205.03 159.99 

. 
 26 31 00 00-0039 EA 240 Volt, 4.8 KW Photovoltaic Inverter (PVPowered PVP4800) ...................................................................................... 5,247.89 159.99 

. 
 26 31 00 00-0040 EA 240 Volt, 5.2 KW Photovoltaic Inverter (PVPowered PVP5200) ...................................................................................... 5,533.14 159.99 

. 
 26 31 00 00-0041 EA 208 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 65,460.45 853.28 

. 
 26 31 00 00-0042 EA 480 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 65,546.54 853.28 

. 
 26 31 00 00-0043 EA 208 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 70,893.70 853.28 

. 
 26 31 00 00-0044 EA 480 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 65,752.01 853.28 

XXXXXXX 
. 
 26 31 00 00-0045  Solectria Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0046 EA 208 Or 480 Volt, 10 KW Photovoltaic Inverter (Solectria PVI) ........................................................................................ 10,342.32 213.33 
. 

 26 31 00 00-0047 EA 208 Or 480 Volt, 13 KW Photovoltaic Inverter (Solectria PVI) ........................................................................................ 10,342.32 213.33 
. 

 26 31 00 00-0048 EA 208 Volt, 15 KW, Photovoltaic Inverter (Solectria PVI) ................................................................................................... 10,641.78 213.33 
. 

 26 31 00 00-0049 EA 480 Volt, 15 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 10,641.78 213.33 
. 

 26 31 00 00-0050 EA 208 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 32,391.19 639.97 
. 

 26 31 00 00-0051 EA 480 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 30,893.86 639.97 
. 

 26 31 00 00-0052 EA 208 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 35,385.86 639.97 
. 

 26 31 00 00-0053 EA 480 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 34,554.01 639.97 
. 

 26 31 00 00-0054 EA 208 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 37,548.68 639.97 
. 

 26 31 00 00-0055 EA 480 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 35,884.97 639.97 
. 

 26 31 00 00-0056 EA 208 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 39,639.02 853.28 
. 

 26 31 00 00-0057 EA 480 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................... 37,808.95 853.28 
. 

 26 31 00 00-0058 EA 208 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................. 41,136.35 853.28 
. 

 26 31 00 00-0059 EA 480 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) .................................................................................................. 38,973.54 853.28 

XXXXXXX 
. 
 26 31 00 00-0060  Xantrex Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0061 EA 0.6 KW Photovoltaic Inverter (Xantrex 806-1206) ............................................................................................................... 440.88 26.67 
. 

 26 31 00 00-0062 EA 1 KW Photovoltaic Inverter (Xantrex 806-1210) .................................................................................................................. 479.38 26.67 
. 

 26 31 00 00-0063 EA 2 KW Photovoltaic Inverter (Xantrex 806-1220) .................................................................................................................. 762.27 26.67 

XXXXXXX 
. 
 26 31 00 00-0064  Photovoltaic DC-DC Converters (26 31) 
. 
. 

 26 31 00 00-0065 EA 15 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-20) ................................................... 271.34 40.00 
Note: Hazardous locations. 

. 
 26 31 00 00-0066 EA 20 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-23) ................................................... 187.62 40.00 

. 
 26 31 00 00-0067 EA 60 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-60) ................................................... 486.60 40.00 

XXXXXXX 
. 
 26 31 00 00-0068  Photovoltaic Combiner Boxes (26 31) 
. 
. 
 26 31 00 00-0069  Midnight Solar Photovoltaic Combiner Boxes (26 31 00 00-0068) 
. 
. 

 26 31 00 00-0070 EA 3 - 150 Volt DC Breaker Or 3 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV3) ...................................................................................................................................................... 354.49 106.66 

. 
 26 31 00 00-0071 EA 6 - 150 Volt DC Breaker Or 4 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 

(Midnite Solar MNPV6) ...................................................................................................................................................... 346.73 106.66 
. 

 26 31 00 00-0072 EA 12 - 150 Volt DC Breaker Or 10 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV12) .................................................................................................................................................... 546.83 159.99 

. 
 26 31 00 00-0073 EA 6 - 300 Volt DC Breaker, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV12-250) ........................ 549.54 159.99 

. 
 26 31 00 00-0074 EA 16, 600 Volt DC Breakers, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV16) ............................ 801.01 159.99 

XXXXXXX 
. 
 26 31 00 00-0075  SMA Photovoltaic Combiner Boxes (26 31 00 00-0068) 
. 
. 

 26 31 00 00-0076 EA 6 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SBCB-6) ................................................................................. 720.39 106.66 
. 

 26 31 00 00-0077 EA 12 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-12) ............................................................................. 852.51 106.66 
. 

 26 31 00 00-0078 EA 28 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-28) .......................................................................... 1,654.49 213.33 
. 

 26 31 00 00-0079 EA 52 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-52) .......................................................................... 3,665.99 213.33 
. 

 26 31 00 00-0080 EA 4 Input NEMA 3R, Steel Combination DC Disconnect And Photovoltaic Combiner Box (SMA Combi-Switch) ................... 648.89 106.66 

XXXXXXX 
. 
 26 31 00 00-0081  Photovoltaic Charge Controller (26 31) 
. 
. 

 26 31 00 00-0082 EA 35 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-35) .................................................................................................. 220.51 40.00 
. 

 26 31 00 00-0083 EA 40 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-40) .................................................................................................. 287.78 40.00 
. 

 26 31 00 00-0084 EA 60 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-60) .................................................................................................. 332.63 40.00 
. 

 26 31 00 00-0085 EA Remote Digital Meter For Xantrex C-35, 40 And 60 ............................................................................................................ 259.38 40.00 
. 

 26 31 00 00-0086 EA MPPT Charge Controller (Xantrex XW SCC) ...................................................................................................................... 857.03 53.33 

XXXXXXX 
. 
 26 31 00 00-0087  Photovoltaic Batteries (26 31) 
. 
. 
 26 31 00 00-0088  Concorde Photovoltaic Batteries (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0089 EA 34 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-340T) ............................................. 193.33 16.00 
. 

 26 31 00 00-0090 EA 45 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-420T) ............................................. 244.33 21.33 
. 

 26 31 00 00-0091 EA 49 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-490T) ............................................. 263.84 21.33 
. 

 26 31 00 00-0092 EA 56 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-560T) ............................................. 305.99 32.00 
. 

 26 31 00 00-0093 EA 69 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-690T) ............................................. 346.32 32.00 
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. 
 26 31 00 00-0094 EA 89 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-890T) ............................................. 410.77 37.33 

. 
 26 31 00 00-0095 EA 104 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1040T) ......................................... 470.93 42.67 

. 
 26 31 00 00-0096 EA 108 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1080T) ......................................... 465.79 42.67 

. 
 26 31 00 00-0097 EA 210 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2120T) ......................................... 840.74 50.67 

. 
 26 31 00 00-0098 EA 255 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2580T) ......................................... 969.76 53.33 

XXXXXXX 
. 
 26 31 00 00-0099  Deka Photovoltaic Batteries (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0100 EA 31 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8GU1) ................................................................ 207.40 26.72 
. 

 26 31 00 00-0101 EA 50 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G22NF) ............................................................ 280.65 26.72 
. 

 26 31 00 00-0102 EA 74 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G24) ................................................................. 407.72 26.72 
. 

 26 31 00 00-0103 EA 86 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G27) ................................................................. 464.53 26.72 
. 

 26 31 00 00-0104 EA 98 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G31) ................................................................. 466.02 26.72 
. 

 26 31 00 00-0105 EA 183 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G4D) .............................................................. 890.57 26.72 
. 

 26 31 00 00-0106 EA 225 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G8D) ........................................................... 1,028.10 26.72 

XXXXXXX 
. 
 26 31 00 00-0107  Battery Enclosures (26 31 00 00-0087) 
. 
. 

 26 31 00 00-0108 EA 14" x 12" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge 55-2501-010) ........................................... 232.72 26.67 
. 

 26 31 00 00-0109 EA 22" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS1GC) ............................................ 1,089.40 26.72 
. 

 26 31 00 00-0110 EA 37" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS2GCL) .......................................... 1,025.11 26.72 
. 

 26 31 00 00-0111 EA 37" x 16" x 14.5" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS4GC) ....................................... 1,361.47 26.72 
. 

 26 31 00 00-0112 EA 15" x 17.1" x 8.4" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSLCF1) ....................................... 614.02 26.72 
. 

 26 31 00 00-0113 EA 31" x 36" x 14" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSBR827BP) ................................. 1,425.75 26.72 

XXXXXXX 
. 
 26 31 00 00-0114  Photovoltaic System Monitoring (26 31) 
. 
. 

 26 31 00 00-0115 EA Solar Inverter Monitor (Xantrex 864-0203) .......................................................................................................................... 489.65 53.33 
. 

 26 31 00 00-0116 EA Photovoltaic System Monitoring, Remote Diagnosis, Data Storage Communication Hub (SMA Sunny WebBox) .............. 971.57 26.67 
. 

 26 31 00 00-0117 EA Sun Radiation And Temperature Monitor (SMA Sunny SensorBox) ................................................................................... 813.90 26.67 
. 

 26 31 00 00-0118 EA PT100 Ambient Temperature Sensor For Sunny SensorBox (SMA) .................................................................................. 160.69 26.67 
. 

 26 31 00 00-0119 EA Wind Sensor Accessory For Sunny SensorBox (SMA) ....................................................................................................... 391.11 53.33 
. 

 26 31 00 00-0120 EA Sunny Boy Control with RS485 (SMA) ................................................................................................................................ 955.88 26.67 
. 

 26 31 00 00-0121 EA RS 485 Module (SMA) ........................................................................................................................................................ 227.33 26.67 
. 

 26 31 00 00-0122 EA RS 232 Module (SMA) ........................................................................................................................................................ 232.72 26.67 
. 

 26 31 00 00-0123 EA Wireless Monitor with Bluetooth (SMA Sunny Beam) ......................................................................................................... 438.09  
. 

 26 31 00 00-0124 EA Bluetooth Piggy-Back Computer Card (SMA) ..................................................................................................................... 235.63 26.67 
. 

 26 31 00 00-0125 EA RS485-N Communication Computer Card (SMA) ............................................................................................................... 234.12 26.67 
. 

 26 31 00 00-0126 EA Bluetooth Repeater (SMA) .................................................................................................................................................. 430.74 26.67 
. 

 26 31 00 00-0127 EA Sunny Boy PC Service Cable (SMA) .................................................................................................................................. 202.40 8.00 
. 

 26 31 00 00-0128 EA Integrated Revenue Grade Meter, Option (PVPowered) .................................................................................................. 3,834.42  
. 

 26 31 00 00-0129 EA Data Monitoring Module (PVPowered PVM1010) ............................................................................................................... 429.86 26.67 
. 

 26 31 00 00-0130 EA Wireless IG Personal Display (Fronius 4,240,108) ............................................................................................................. 444.65  
. 

 26 31 00 00-0131 EA DatCom Power Supply (Fronius 43,0001,2311) .................................................................................................................. 143.11  
. 

 26 31 00 00-0132 EA Wireless Card For IG Personal Display (Fronius 4,240,008,Z) ........................................................................................... 261.09 26.67 
. 

 26 31 00 00-0133 EA Retrofit Solar Inverter Interface And Power Supply Option Communication Card (Fronius 4,240,001,Z) ........................... 222.82 26.67 
. 

 26 31 00 00-0134 EA Datalogger Pro Box (Fronius 4,240,102)............................................................................................................................. 838.58 26.67 
. 

 26 31 00 00-0135 EA Datalogger Easy Box (Fronius 4,240,103) .......................................................................................................................... 549.84 26.67 
. 

 26 31 00 00-0136 EA Datalogger Interface Box (Fronius 4,240,105) .................................................................................................................... 945.12 26.67 
. 

 26 31 00 00-0137 EA Datalogger Web (Fronius 4,240,122) ............................................................................................................................... 1,615.13 26.67 
. 

 26 31 00 00-0138 EA Interface Box (Fronius 4,240,109) ....................................................................................................................................... 443.06 26.67 
. 

 26 31 00 00-0139 EA Interface Card (Fronius 4,240,009,Z) .................................................................................................................................. 319.70 26.67 
. 

 26 31 00 00-0140 EA Interface Card Easy (Fronius 4,240,013,Z) ......................................................................................................................... 215.05 26.67 
. 

 26 31 00 00-0141 EA Sensor Box (Fronius 4,240,104) ......................................................................................................................................... 875.26 26.67 
. 

 26 31 00 00-0142 EA Ambient Temperature Sensor (Fronius 43,0001,1188) ....................................................................................................... 108.13 26.67 
. 

 26 31 00 00-0143 EA Irradiance Sensor (Fronius 43,0001,1188) .......................................................................................................................... 312.10 26.67 
. 

 26 31 00 00-0144 EA Module Temperature Sensor (Fronius 43,0001,1190) ........................................................................................................ 346.18 26.67 
. 

 26 31 00 00-0145 EA Wind Speed Sensor (Fronius 42,0411,0027) ...................................................................................................................... 201.48 53.33 

XXXXXXX 
. 
 26 31 00 00-0146  Photovoltaic System Accessories (26 31) 
. 
. 

 26 31 00 00-0147 EA Four Inverter Bypass Switch (OutBack AC-IOB-100Q) ....................................................................................................... 661.61 53.33 
. 

 26 31 00 00-0148 EA Line Communication Filter (Enphase LCF) ...................................................................................................................... 1,437.65 106.66 
. 

 26 31 00 00-0149 EA 15 Meter RS 485 Communication Cable (SMA) .................................................................................................................. 110.18 8.00 
. 

 26 31 00 00-0150 EA 15 Meter RS 232 Communication Cable (SMA) .................................................................................................................. 164.00 8.00 
. 

 26 31 00 00-0151 EA 24" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 26.36 2.64 
. 

 26 31 00 00-0152 EA 36" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 28.17 2.64 
. 

 26 31 00 00-0153 EA 48" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 29.19 2.64 
. 

 26 31 00 00-0154 EA 72" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 32.02 2.64 
. 

 26 31 00 00-0155 EA 120" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 36.25 2.64 
. 

 26 31 00 00-0156 EA 240" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 58.38 5.28 
. 

 26 31 00 00-0157 EA 360" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 71.53 5.28 
. 

 26 31 00 00-0158 EA 420" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 94.63 7.92 
. 

 26 31 00 00-0159 EA 36" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 32.72 2.64 
. 

 26 31 00 00-0160 EA 120" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 44.73 2.64 
. 

 26 31 00 00-0161 EA 240" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 66.86 5.28 
. 

 26 31 00 00-0162 EA 360" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 88.05 5.28 
. 

 26 31 00 00-0163 EA 600" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ........................................................... 144.31 10.56 
. 

 26 31 00 00-0164 EA 1200" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ......................................................... 150.29 10.56 
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. 
 26 31 00 00-0165 EA Lighting Kit, 9W Fluorescent, 12 V 4.5 Amp Hour Battery ................................................................................................ 2,680.18 287.98 

Note: Tamper proof enclosure. 

XXXXXXX 
. 
 26 31 00 00-0166  Photovoltaic Mounting Systems (26 31) 
. 
. 

 26 31 00 00-0167 LF Anodized Aluminum Photovoltaic Module Mounting Rail (UNIRAC SolarMount Standard) ....................................................9.97 2.67 
. 

 26 31 00 00-0168 EA Splice Bar For Photovoltaic Module Mounting Rail (UNIRAC 310229) ................................................................................. 31.36 13.33 
. 

 26 31 00 00-0169 EA Splice Plate For Photovoltaic Module Mounting Rail (UNIRAC 310216) ............................................................................... 38.01 13.33 
. 

 26 31 00 00-0170 EA 8" x 3/8" Hanger Bolt (UNIRAC 310046) ............................................................................................................................... 19.25 5.33 
Note: Supports mounting rail above tile or metal roof. 

. 
 26 31 00 00-0171 EA Mounting Rail Grounding Clip (UNIRAC 980006) ...................................................................................................................9.86 4.00 

Note: One grounding clip for every two top mounting clamps (end clamps + mid clamps) in your installation. Only 
one of the two rails in each row requires grounding clips. 

. 
 26 31 00 00-0172 EA Mounting Rail Grounding Lugs (UNIRAC 980012) ................................................................................................................ 19.56 5.33 

Note: Two grounding lugs for each rail splice and one additional lug for each rail. 
. 

 26 31 00 00-0173 EA Anodized Aluminum Photovoltaic Module Mounting End Clamp (UNIRAC 320002) ...............................................................5.41 1.78 
Note: Four for each row of modules you plan to mount. 

. 
 26 31 00 00-0174 EA Anodized Aluminum Photovoltaic Module Mounting Mid Clamp (UNIRAC 320008) ...............................................................5.63 1.78 

Note: For each row, take one less than the number of modules in the row and multiply that figure by 2. 
. 

 26 31 00 00-0175 EA Photovoltaic Module Mount L-Feet (UNIRAC 310065) .......................................................................................................... 14.40 5.33 
. 

 26 31 00 00-0176 EA 12" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310121) ....................................................................... 83.26 26.67 
Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0177 EA 30" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310122) ....................................................................... 90.79 26.67 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0178 EA 44" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310123) ....................................................................... 96.86 26.67 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0179 EA 12" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310107) ..................................................................... 122.68 40.00 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0180 EA 44" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310108) ..................................................................... 145.29 40.00 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0181 EA 72" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310109) ..................................................................... 165.80 40.00 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0182 EA 18" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310111) ..................................................................... 187.03 53.33 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0183 EA 64" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310112) ..................................................................... 241.02 53.33 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0184 EA 104" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310110) ................................................................... 341.23 79.99 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0185 EA Ballasted Photovoltaic Module Frame (UNIRAC 310351) ................................................................................................... 167.05  

Note: Excludes ballast. 
. 

 26 31 00 00-0186 EA Ballasted Photovoltaic Module Frame With Module Mount (UNIRAC 310355) ................................................................... 307.45  
Note: Excludes ballast. 

. 
 26 31 00 00-0187 EA 3" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310051) ......................................................................... 68.21 26.67 

. 
 26 31 00 00-0188 EA 4" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310052) ......................................................................... 68.90 26.67 

. 
 26 31 00 00-0189 EA 6" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310053) ......................................................................... 69.53 26.67 

. 
 26 31 00 00-0190 EA 7" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310054) ......................................................................... 71.12 26.67 

. 
 26 31 00 00-0191 EA 3" High Aluminum Photovoltaic Module Standoff (UNIRAC 310553) .................................................................................... 64.00 26.67 

. 
 26 31 00 00-0192 EA 4" High Aluminum Photovoltaic Module Standoff (UNIRAC 310554) .................................................................................... 64.81 26.67 

. 
 26 31 00 00-0193 EA 6" High Aluminum Photovoltaic Module Standoff (UNIRAC 310555) .................................................................................... 67.14 26.67 

. 
 26 31 00 00-0194 EA 7" High Aluminum Photovoltaic Module Standoff (UNIRAC 310556) .................................................................................... 66.48 26.67 

. 
 26 31 00 00-0195 EA 3" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310390) ............................................................................ 125.61 40.00 

. 
 26 31 00 00-0196 EA 4" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310391) ............................................................................ 126.10 40.00 

. 
 26 31 00 00-0197 EA 7" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310394) ............................................................................ 127.52 40.00 

. 
 26 31 00 00-0198 EA Photovoltaic Module Rapidfoot Standoff Assembly (UNIRAC 310370) ............................................................................... 126.03 40.00 

. 
 26 31 00 00-0199 EA Photovoltaic Module Standoff Flashing (UNIRAC 990103) ................................................................................................... 23.82 5.33 

. 
 26 31 00 00-0200 EA Photovoltaic Module Standoff Ethylene Propylene Diene Monomer (EPDM) Patch (UNIRAC 990161) ............................... 16.55 5.33 

. 
 26 31 00 00-0201 EA 1/4" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004030M-0100) ....................................... 30.40 8.00 

. 
 26 31 00 00-0202 EA 3/8" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004031M-0100) ....................................... 31.49 8.00 

. 
 26 31 00 00-0203 EA Photovoltaic Module Standing Seam Metal Roof Mounting Clamp (UNIRAC 004032M-0100) ...............................................8.57 1.78 

Note: Mid or end clamp. 
. 

 26 31 00 00-0204 EA Photovoltaic Module Tile Roof Mounting Hook (UNIRAC 905011C-0024) ............................................................................ 37.81 5.33 
. 

 26 31 00 00-0205 EA Photovoltaic Module Wire Clip (UNIRAC 908002S-0100) .......................................................................................................2.24  

XXXXXXX 
. 
 26 32  Packaged Generator Assemblies (26 30) 
. 
. 
 26 32 13  Engine Generators (26 32) 

See CSI section 23 13 23 13-0001 for fuel storage tanks. 
. 
. 
 26 32 13 13  Diesel-Engine-Driven Generator Sets (26 32 13)

See CSI section 01 22 23 00-0760 for fuel reimbursment for commissioning. 
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. 

. 
 26 32 13 13-0001  Diesel Generator Sets (26 32 13 13) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel tank, enclosure, 
active diesel particulate filter, utility piping, wiring, automatic transfer switch, loadbank testing and concrete pad. 
See CSI section 01 22 23 00-0739 for loadbank rental, 23 13 23 13-0001 for fuel day tank. 

. 

. 
 26 32 13 13-0002 EA 25 KW Diesel Generator Set, 3 Phase (Cummins DSKCA) ........................................................................................... 30,719.59 929.92 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0003 EA  35 KW Diesel Generator Set, 3 Phase (Cummins DSFAA) ........................................................................................... 32,563.46 1,144.97 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0004 EA  40 KW Diesel Generator Set, 3 Phase (Cummins DSFAB) ........................................................................................... 33,572.96 1,255.41 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0005 EA  50 KW Diesel Generator Set, 3 Phase (Cummins DSFAC) ........................................................................................... 39,385.89 1,441.39 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0006 EA  60 KW Diesel Generator Set, 3 Phase (Cummins DSFAD) ........................................................................................... 42,434.22 1,656.43 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0007 EA  80 KW Diesel Generator Set, 3 Phase (Cummins DSFAE) ........................................................................................... 49,844.47 1,941.22 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,171.50 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,075.19 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  11,713.39 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,617.85 

. 
 26 32 13 13-0008 EA  100 KW Diesel Generator Set, 3 Phase (Cummins DSGAA) ......................................................................................... 53,573.66 2,255.07 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

. 
 26 32 13 13-0009 EA  125 KW Diesel Generator Set, 3 Phase (Cummins DSGAB) ......................................................................................... 54,813.83 2,673.54 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

. 
 26 32 13 13-0010 EA  150 KW Diesel Generator Set, 3 Phase (Cummins DSGAC) ......................................................................................... 60,588.37 2,946.70 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

. 
 26 32 13 13-0011 EA  175 KW Diesel Generator Set, 3 Phase (Cummins DSHAB) ......................................................................................... 63,655.56 3,289.62 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

. 
 26 32 13 13-0012 EA  200 KW Diesel Generator Set, 3 Phase (Cummins DSHAC) ......................................................................................... 67,648.98 3,603.47 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

NOT FOR BID
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. 
 26 32 13 13-0013 EA 230 KW Diesel Generator Set, 3 Phase (Cummins DSHAD) ......................................................................................... 72,926.98 3,806.88 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,810.49 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  10,360.61 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,455.60 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,607.46 

. 
 26 32 13 13-0014 EA  250 KW Diesel Generator Set, 3 Phase (Cummins DQDAA) ......................................................................................... 76,008.47 3,963.81 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0015 EA  275 KW Diesel Generator Set, 3 Phase (Cummins DQHAA) ......................................................................................... 82,711.25 4,178.86 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0016 EA  300 KW Diesel Generator Set, 3 Phase (Cummins DQHAB) ......................................................................................... 84,509.72 4,364.84 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0017 EA  350 KW Diesel Generator Set, 3 Phase (Cummins DFEG) ........................................................................................... 95,261.91 4,882.11 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0018 EA  400 KW Diesel Generator Set, 3 Phase (Cummins DFEH) .......................................................................................... 102,551.27 5,347.08 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0019 EA 450 KW Diesel Generator Set, 3 Phase (Cummins DFEJ) .......................................................................................... 115,774.30 5,759.73 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0020 EA  500 KW Diesel Generator Set, 3 Phase (Cummins DFEK) .......................................................................................... 121,764.47 6,137.51 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  31,197.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  34,544.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  46,059.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  37,837.57 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  42,226.10 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  56,301.47 

. 
 26 32 13 13-0021 EA  600 KW Diesel Generator Set, 3 Phase (Cummins DQCA) ......................................................................................... 176,932.14 6,759.41 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  63,730.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  76,746.10 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  102,328.13 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  74,959.17 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  89,408.05 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  119,210.73 

. 
 26 32 13 13-0022 EA  750 KW Diesel Generator Set, 3 Phase (Cummins DQCB) ......................................................................................... 202,612.80 7,433.60 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  63,730.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  76,746.10 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  102,328.13 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  74,959.17 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  89,408.05 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  119,210.73 

. 
 26 32 13 13-0023 EA  800 KW Diesel Generator Set, 3 Phase (Cummins DQCC) ......................................................................................... 211,575.30 7,596.34 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  63,730.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  76,746.10 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  102,328.13 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  74,959.17 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  89,408.05 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  119,210.73 

. 
 26 32 13 13-0024 EA  900 KW Diesel Generator Set, 3 Phase (Cummins DQFAC) ....................................................................................... 258,072.49 8,189.16 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  63,730.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  76,746.10 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  102,328.13 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  74,959.17 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  89,408.05 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  119,210.73 
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. 
 26 32 13 13-0025 EA  1,000 KW Diesel Generator Set, 3 Phase (Cummins DQFAD) .................................................................................... 288,315.19 8,718.06 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  63,730.24 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  76,746.10 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  102,328.13 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  74,959.17 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  89,408.05 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  119,210.73 

XXXXXXX 
. 
 26 32 13 19  Natural Gas-Engine-Driven Generator Sets (26 32 13)
. 
. 
 26 32 13 19-0001  Natural Gas Or Propane Generator Sets (26 32 13 19) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel tank, enclosure, 
utility piping, wiring, automatic transfer switch, loadbank testing and concrete pad. See CSI section 01 22 23 00-
0739 for loadbank rental. 

. 

. 
 26 32 13 19-0002 EA 20 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMA) ................................................................ 13,073.56 778.82 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,124.16 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,183.27 

. 
 26 32 13 19-0003 EA 25 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMB) ................................................................ 14,764.36 929.92 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,124.16 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,183.27 

. 
 26 32 13 19-0004 EA  29 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMC) ................................................................ 17,032.67 1,034.55 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,124.16 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,183.27 

. 
 26 32 13 19-0005 EA 35 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPA) ................................................................ 19,314.10 1,144.97 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,837.00 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0006 EA  40 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPB) ................................................................ 21,668.37 1,255.41 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,837.00 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0007 EA 45 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPC) ................................................................ 23,479.04 1,354.21 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,837.00 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0008 EA  60 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHE) ................................................................ 25,696.57 1,656.43 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,837.00 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0009 EA  70 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHF) ................................................................ 27,575.52 1,854.04 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,884.53 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  7,463.15 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,950.87 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,837.00 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0010 EA  85 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHG) ................................................................ 36,144.88 1,981.90 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,257.23 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  10,360.61 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0011 EA  100 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHH) .............................................................. 43,531.10 2,231.83 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,257.23 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  10,360.61 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0012 EA  125 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLA) ............................................................... 49,871.08 2,673.54 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,257.23 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  10,360.61 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

NOT FOR BID
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. 
 26 32 13 19-0013 EA  150 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLB) ............................................................... 59,243.95 2,946.70 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,257.23 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  11,410.51 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  15,214.02 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  10,360.61 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  14,832.37 

. 
 26 32 13 19-0014 EA  175 KW Natural Gas Generator Set, 3 Phase (Cummins GFBA) .................................................................................. 95,675.62 7,838.00 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  28,055.33 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  31,056.34 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  41,408.46 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  30,675.06 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  46,031.09 

. 
 26 32 13 19-0015 EA 205 KW Natural Gas Generator Set, 3 Phase (Cummins GFBB) ................................................................................ 108,590.83 3,539.53 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  28,055.33 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  31,056.34 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  41,408.46 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  30,675.06 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  46,031.09 

. 
 26 32 13 19-0016 EA 250 KW Natural Gas Generator Set, 3 Phase (Cummins GFBC) ................................................................................ 116,778.72 3,963.81 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  28,055.33 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  31,056.34 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  41,408.46 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  30,675.06 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  46,031.09 

. 
 26 32 13 19-0017 EA 300 KW Natural Gas Generator Set, 3 Phase (Cummins GFEA) ................................................................................ 150,948.60 4,364.84 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  28,055.33 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  31,056.34 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  41,408.46 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  30,675.06 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  46,031.09 

. 
 26 32 13 19-0018 EA 350 KW Natural Gas Generator Set, 3 Phase (Cummins GFEB) ................................................................................ 162,035.65 4,882.11 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  28,055.33 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  31,056.34 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  41,408.46 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  30,675.06 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  46,031.09 

. 
 26 32 13 19-0019 EA 450 KW Natural Gas Generator Set, 3 Phase (Cummins GFGA) ................................................................................ 227,537.36 5,759.73 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

. 
 26 32 13 19-0020 EA 500 KW Natural Gas Generator Set, 3 Phase (Cummins GFJB) ................................................................................. 290,938.36 6,137.51 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

. 
 26 32 13 19-0021 EA 550 KW Natural Gas Generator Set, 3 Phase (Cummins GFJC) ................................................................................. 325,508.60 6,468.80 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

. 
 26 32 13 19-0022 EA 600 KW Natural Gas Generator Set, 3 Phase (Cummins GFLA) ................................................................................. 370,704.62 6,759.41 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

. 
 26 32 13 19-0023 EA 650 KW Natural Gas Generator Set, 3 Phase (Cummins GFLB) ................................................................................. 387,601.26 7,015.13 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

. 
 26 32 13 19-0024 EA 725 KW Natural Gas Generator Set, 3 Phase (Cummins GFLC) ................................................................................. 409,971.01 7,497.53 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  61,259.90 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  65,088.18 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  86,784.24 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  69,580.64 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  98,341.57 

XXXXXXX 
. 
 26 32 13 19-0025  Small Natural Gas Or Propane Air Cooled Generator Sets (26 32 13 19) 
. 
. 

 26 32 13 19-0026 EA  7.5 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 4,405.75 493.91 
Note: Includes weatherproof composite enclosure and 100 A automatic transfer switch. 

. 
 26 32 13 19-0027 EA  10 KW Natural Gas Or Propane Air Cooled Generator Set .............................................................................................. 5,557.67 548.79 

Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 
. 

 26 32 13 19-0028 EA  14 KW Natural Gas Or Propane Air Cooled Generator Set .............................................................................................. 6,378.89 587.72 
Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 

XXXXXXX 
. 
 26 32 29  Rotary Converters (26 32) 
. 
. 
 26 32 29 00-0001  60 Hz AC Input 230 Or 460 Volt, 125 Volt DC Output (26 32 29) 
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. 

. 
 26 32 29 00-0002 EA  3 KW, 24 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 6,375.71 213.33 

. 
 26 32 29 00-0003 EA  5 KW, 40 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 7,744.15 213.33 

. 
 26 32 29 00-0004 EA  7.5 KW, 60 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................. 10,226.25 213.33 

. 
 26 32 29 00-0005 EA  10 KW, 80 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 10,305.90 213.33 

. 
 26 32 29 00-0006 EA  15 KW, 120 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 11,454.18 266.65 

. 
 26 32 29 00-0007 EA  20 KW, 160 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 12,394.42 266.65 

. 
 26 32 29 00-0008 EA  25 KW, 200 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 12,972.62 266.65 

. 
 26 32 29 00-0009 EA  40 KW, 320 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 15,811.72 351.98 

. 
 26 32 29 00-0010 EA  50 KW, 400 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 17,554.84 351.98 

XXXXXXX 
. 
 26 32 29 00-0011  60 Hz AC Input, 230 Or 460 Volt, 250 Volts DC Output (26 32 29) 
. 
. 

 26 32 29 00-0012 EA  3 KW, 12 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 7,366.39 213.33 
. 

 26 32 29 00-0013 EA  5 KW, 20 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 8,764.85 213.33 
. 

 26 32 29 00-0014 EA  7.5 KW, 30 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................. 10,010.70 213.33 
. 

 26 32 29 00-0015 EA  10 KW, 40 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 10,285.69 213.33 
. 

 26 32 29 00-0016 EA  15 KW, 60 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 11,662.22 266.65 
. 

 26 32 29 00-0017 EA  20 KW, 80 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 12,813.21 266.65 
. 

 26 32 29 00-0018 EA  25 KW, 100 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 13,232.00 266.65 
. 

 26 32 29 00-0019 EA  40 KW, 160 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 15,749.58 351.98 
. 

 26 32 29 00-0020 EA  50 KW, 200 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 16,697.93 351.98 

XXXXXXX 
. 
 26 32 29 00-0021  460 Volt 3 Phase AC Motor Drive 250 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0022 EA  33 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 20,110.91 4,068.42 
. 

 26 32 29 00-0023 EA  40 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 22,459.27 4,068.42 
. 

 26 32 29 00-0024 EA  50 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 25,624.62 5,812.04 
. 

 26 32 29 00-0025 EA  65 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 29,711.06 5,812.04 
. 

 26 32 29 00-0026 EA  85 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 33,566.80 5,812.04 
. 

 26 32 29 00-0027 EA  100 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 39,650.27 8,718.06 
. 

 26 32 29 00-0028 EA  125 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 48,338.90 8,718.06 

XXXXXXX 
. 
 26 32 29 00-0029  4,160 Volt 3 Phase AC Motor Drive 250 Or 500 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0030 EA  170 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 69,004.71 11,624.08 
. 

 26 32 29 00-0031 EA  200 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 75,258.52 11,624.08 
. 

 26 32 29 00-0032 EA  240 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 90,448.25 15,111.30 
. 

 26 32 29 00-0033 EA  320 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 102,939.89 18,366.04 
. 

 26 32 29 00-0034 EA  400 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 121,614.52 18,366.04 
. 

 26 32 29 00-0035 EA  560 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 172,066.17 27,432.82 
. 

 26 32 29 00-0036 EA  640 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 178,653.66 27,432.82 
. 

 26 32 29 00-0037 EA  800 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 205,278.45 31,966.21 

XXXXXXX 
. 
 26 33  Battery Equipment (26 30) 
. 
. 
 26 33 13  Batteries (26 33) 
. 
. 
 26 33 13 00-0001  Standby Batteries (26 33 13) 
. 
. 

 26 33 13 00-0002 EA 12 Volt, 100 Amp Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery ......................... 781.07 26.72 
. 

 26 33 13 00-0003 EA 12 Volt, 100 Amp Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery With 
Steel Jacket ....................................................................................................................................................................... 842.74 26.72 

. 
 26 33 13 00-0004 EA 725CCA, Group 31, 12 Volt Lead Calcium Standby Battery ............................................................................................... 273.09 26.72 

. 
 26 33 13 00-0005 EA 810CCA, Group 24, 12 Volt Lead Calcium Standby Battery ............................................................................................... 248.93 26.72 

. 
 26 33 13 00-0006 EA 1080CCA, Group 4D, 12 Volt Lead Calcium Standby Battery ............................................................................................. 421.19 26.72 

. 
 26 33 13 00-0007 EA 1400CCA, Group 8D, 12 Volt Lead Calcium Standby Battery ............................................................................................. 487.95 26.72 

XXXXXXX 
. 
 26 33 43  Battery Chargers (26 33) 
. 
. 
 26 33 43 00-0001  Solid State Chargers, Single Phase (26 33 43) 

Note: Includes wall bracket, 10' of DC charging cable and standard connector, 208/240/480 V. 
. 
. 

 26 33 43 00-0002 EA  Solid State Battery Charger, 6 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,466.88 608.99 
. 

 26 33 43 00-0003 EA  Solid State Battery Charger, 9 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,856.12 608.99 
. 

 26 33 43 00-0004 EA  Solid State Battery Charger, 12 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 3,140.09 608.99 
. 

 26 33 43 00-0005 EA  Solid State Battery Charger, 18 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 3,334.18 721.04 

XXXXXXX 
. 
 26 33 53  Static Uninterruptible Power Supply (26 33)
. 
. 
 26 33 53 00-0001  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0002  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53 00-0001) 
. 
. 
 26 33 53 00-0003  120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0004 EA 0.5 kVA, 450 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-500RT120) ................................................................................................................................. 1,013.16 105.60 
Note: Includes 12 minutes of battery backup at full load. 
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. 
 26 33 53 00-0005 EA 0.7 kVA, 630 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT120) ................................................................................................................................. 1,210.15 123.19 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0006 EA 1 kVA, 900 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT120) ............................................................................................................................... 1,491.33 140.79 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0007 EA 1.5 KVA, 1,350 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT120) ................................................................................................................... 1,821.46 158.39 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0008 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT120) ............................................................................................................................... 2,336.57 175.99 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0009 EA 3 KVA, 2,700 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT120) ............................................................................................................................... 3,761.31 211.19 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0010  208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0011 EA 3 KVA, 2,700 Watt, 208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT208) ............................................................................................................................... 3,692.16 211.19 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0012  120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 50 or 60 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0013 EA 5 KVA, 4,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-5000RT208) ........................................................................................................ 5,694.38 281.59 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0014 EA 6 KVA, 4,800 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-6000RT208) ........................................................................................................ 6,227.48 316.79 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0015 EA 8 KVA, 7,200 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-8000RT208) ........................................................................................................ 9,309.62 387.18 
Note: Includes 7 minutes of battery backup at full load. 

. 
 26 33 53 00-0016 EA 10 KVA, 9,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-10000RT208) .................................................................................................... 10,700.93 422.38 
Note: Includes 4-1/2 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0017  230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0018 EA 0.7 KVA, 630 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT230) ................................................................................................................................. 1,210.15 123.19 
Note: Includes 11 minutes of battery backup at full load. 

. 
 26 33 53 00-0019 EA 1 KVA, 900 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT230) ............................................................................................................................... 1,491.33 140.79 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0020 EA 1.5 KVA, 1,350 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT230) ................................................................................................................... 1,841.89 158.39 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0021 EA 2 KVA, 1,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT230) ............................................................................................................................... 2,341.50 175.99 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0022 EA 3 KVA, 2,700 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT230) ............................................................................................................................... 3,776.66 211.19 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0023 EA 5 KVA, 4,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-5000RT230) ............................................................................................................................... 5,463.46 281.59 
Note: Includes 9 minutes of battery backup at full load. 

. 
 26 33 53 00-0024 EA 6 KVA, 4,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-6000RT230) ............................................................................................................................... 6,707.58 316.79 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0025 EA 10 KVA, 9,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-10000RT230) ............................................................................................................... 10,370.82 422.38 
Note: Includes 3 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0026  Optional Accessories For Single Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0001) 
. 
. 

 26 33 53 00-0027 EA External Battery Cabinet For 0.5 To 2 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
48VBATT) .......................................................................................................................................................................... 670.76 32.00 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0028 EA External Battery Cabinet For 3 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
72VBATT) .......................................................................................................................................................................... 878.48 32.00 

Note: Rack mount or tower configuration. 
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. 
 26 33 53 00-0029 EA External Battery Cabinet For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-

144VBATT) ........................................................................................................................................................................ 855.36 32.00 
Note: Rack mount or tower configuration. 

. 
 26 33 53 00-0030 EA External Battery Cabinet For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-

288RTVBATT) ................................................................................................................................................................... 581.28 32.00 
Note: Rack mount or tower configuration. 

. 
 26 33 53 00-0031 EA Internal Replacement Battery For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 

GXT3-144VBATKIT) .......................................................................................................................................................... 861.23 105.60 
. 

 26 33 53 00-0032 EA Internal Replacement Battery For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 
GXT3-288RTBKIT) ............................................................................................................................................................ 967.89 140.79 

XXXXXXX 
. 
 26 33 53 00-0033  Three Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0034  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) With Internal Battery (Emerson) (26 33 53 00-
0033) 
Note: Includes start-up, 60 Hz frequency, bypass switch and diagnostics. 

. 

. 
 26 33 53 00-0035 EA 10 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 27,022.45 422.38 
. 

 26 33 53 00-0036 EA 15 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 29,998.47 563.16 

. 
 26 33 53 00-0037 EA 20 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 33,596.30 703.96 
. 

 26 33 53 00-0038 EA 30 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 36,510.14 844.75 

. 
 26 33 53 00-0039 EA 40 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 43,900.94 985.55 

XXXXXXX 
. 
 26 33 53 00-0040  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (Emerson) (26 33 
53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0041 EA 60 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 59,766.86 1,679.91 
. 

 26 33 53 00-0042 EA 80 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 65,319.62 2,079.88 

. 
 26 33 53 00-0043 EA 100 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 72,355.51 2,426.54 
. 

 26 33 53 00-0044 EA 120 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 88,993.43 2,746.51 

. 
 26 33 53 00-0045 EA 140 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 92,609.42 3,066.49 
. 

 26 33 53 00-0046 EA 160 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 96,198.15 3,386.48 

. 
 26 33 53 00-0047 EA 180 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 100,533.06 3,706.46 
. 

 26 33 53 00-0048 EA 200 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 104,867.96 4,026.44 

XXXXXXX 
. 
 26 33 53 00-0049  480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (Emerson) (26 33 
53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0050 EA 50 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 55,724.80 1,386.59 
. 

 26 33 53 00-0051 EA 100 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 72,728.59 2,437.20 

. 
 26 33 53 00-0052 EA 150 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 98,942.57 2,815.84 
. 

 26 33 53 00-0053 EA 200 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 116,264.48 3,093.16 

. 
 26 33 53 00-0054 EA 250 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 135,700.50 3,413.14 

XXXXXXX 
. 
 26 33 53 00-0055  Optional Accessories For Three Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0033) 
. 
. 

 26 33 53 00-0056 EA Programmable Relay Board For Three Phase Uninterruptible Power Supply Systems ...................................................... 598.63 53.33 
. 

 26 33 53 00-0057 EA Network Interface Card For Three Phase Uninterruptible Power Supply Systems ............................................................. 963.07 53.33 
. 

 26 33 53 00-0058 EA Remote Status Panel With 100' Of Cable For Three Phase Uninterruptible Power Supply Systems............................... 1,850.24 106.66 
. 

 26 33 53 00-0059 EA Slim Line Distribution Panel With Two 42 Pole Panels For Three Phase Uninterruptible Power Supply Systems ........... 5,760.75 426.64 
. 

 26 33 53 00-0060 EA 12 Volt, 491 Watt, 3 Phase, 134 Amp Hours, Battery For Uninterruptible Power Supply Systems (C&D UPS12-
490MR) .............................................................................................................................................................................. 412.51 53.33 

. 
 26 33 53 00-0061 EA 12 Volt, 204 Watt, 3 Phase, 55 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX200) ......................................................................................................................................................................... 228.25 53.33 
. 

 26 33 53 00-0062 EA 12 Volt, 257 Watt, 3 Phase, 65 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX250) ......................................................................................................................................................................... 255.14 53.33 

. 
 26 33 53 00-0063 EA 12 Volt, 311 Watt, 3 Phase, 75 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX300) ......................................................................................................................................................................... 282.03 53.33 
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. 
 26 33 53 00-0064 EA 12 Volt, 374 Watt, 3 Phase, 90 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX350) ......................................................................................................................................................................... 330.42 53.33 
. 

 26 33 53 00-0065 EA 12 Volt, 415 Watt, 3 Phase, 100 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX400) ......................................................................................................................................................................... 346.56 53.33 

. 
 26 33 53 00-0066 EA 12 Volt, 493 Watt, 3 Phase, 135 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX500) ......................................................................................................................................................................... 429.91 53.33 
. 

 26 33 53 00-0067 EA 12 Volt, 540 Watt, 3 Phase, 150 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX540) ......................................................................................................................................................................... 450.08 53.33 

XXXXXXX 
. 
 26 33 53 00-0068  Other Uninterruptable Power Supply Equipment (26 33 53) 
. 
. 

 26 33 53 00-0069 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 42 Pole GE Plug-In ................................................................ 4,023.56 97.44 
. 

 26 33 53 00-0070 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 84 Pole GE Plug-In ................................................................ 4,878.56 194.87 
. 

 26 33 53 00-0071 EA  1 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 23.57 5.85 
. 

 26 33 53 00-0072 EA  2 Pole, 15 To 40 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 41.01 7.31 
. 

 26 33 53 00-0073 EA  2 Pole, 50 To 80 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 74.02 7.31 
. 

 26 33 53 00-0074 EA  3 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................... 107.95 9.75 
. 

 26 33 53 00-0075 EA  3 Pole, 70 To 100 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................. 151.51 9.75 
. 

 26 33 53 00-0076 EA  Uninterrupted Power Supply Remote Status Panel.......................................................................................................... 2,769.33 97.44 
. 

 26 33 53 00-0077 EA  Uninterrupted Power Supply Remote Contact Board .......................................................................................................... 938.28 73.08 

XXXXXXX 
. 
 26 35  Power Filters and Conditioners (26 30) 
. 
. 
 26 35 33  Power Factor Correction Equipment (26 35)
. 
. 
 26 35 33 16  Low-Voltage Power Factor Correction Equipment (26 35 33)
. 
. 
 26 35 33 16-0001  Power Factor Correction Capacitors (26 35 33 16) 
. 
. 

 26 35 33 16-0002 EA  Power Factor Correction Capacitors, 2.0 KVAC.................................................................................................................. 661.77  
. 

 26 35 33 16-0003 EA  Power Factor Correction Capacitors, 3.0 KVAC.................................................................................................................. 732.93  
. 

 26 35 33 16-0004 EA  Power Factor Correction Capacitors, 4.0 KVAC.................................................................................................................. 804.09  
. 

 26 35 33 16-0005 EA  Power Factor Correction Capacitors, 5.0 KVAC.................................................................................................................. 872.40  
. 

 26 35 33 16-0006 EA  Power Factor Correction Capacitors, 7.5 KVAC............................................................................................................... 1,071.64  
. 

 26 35 33 16-0007 EA  Power Factor Correction Capacitors, 10.0 KVAC............................................................................................................. 1,309.31  
. 

 26 35 33 16-0008 EA  Power Factor Correction Capacitors, 15.0 KVAC............................................................................................................. 2,022.32  
. 

 26 35 33 16-0009 EA  Power Factor Correction Capacitors, 20.0 KVAC............................................................................................................. 2,456.39  
. 

 26 35 33 16-0010 EA  Power Factor Correction Capacitors, 25.0 KVAC............................................................................................................. 3,173.66  
. 

 26 35 33 16-0011 EA  Power Factor Correction Capacitors, 30.0 KVAC............................................................................................................. 3,609.15  
. 

 26 35 33 16-0012 EA  Power Factor Correction Capacitors, 50.0 KVAC............................................................................................................. 6,333.09  
. 

 26 35 33 16-0013 EA  Power Factor Correction Capacitors, 75.0 KVAC............................................................................................................. 9,522.41  
. 

 26 35 33 16-0014 EA  Power Factor Correction Capacitors, 100.0 KVAC ......................................................................................................... 12,697.49  
. 

 26 35 33 16-0015 EA  Power Factor Correction Capacitors, Fuse Kit .................................................................................................................... 589.19  

XXXXXXX 
. 
 26 35 43  Static-Frequency Converters (26 35) 
. 
. 
 26 35 43 00-0001  Rotary Phase Converter With NEMA 1 Indoor Enclosure (26 35 43) 
. 
. 

 26 35 43 00-0002 EA 750 Watt Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................... 511.15 106.66 
. 

 26 35 43 00-0003 EA 2 KW Output Rotary Phase Converter With NEMA 1 Enclosure ......................................................................................... 870.57 127.99 
. 

 26 35 43 00-0004 EA 3 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,000.87 170.66 
. 

 26 35 43 00-0005 EA 5 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,367.93 213.33 
. 

 26 35 43 00-0006 EA 7 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,875.60 277.32 
. 

 26 35 43 00-0007 EA 11 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 2,414.91 341.32 
. 

 26 35 43 00-0008 EA 15 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,017.52 405.31 
. 

 26 35 43 00-0009 EA 21 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,662.05 458.64 
. 

 26 35 43 00-0010 EA 29 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,265.36 554.63 
. 

 26 35 43 00-0011 EA 36 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,878.62 623.97 
. 

 26 35 43 00-0012 EA 44 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 5,491.87 693.29 
. 

 26 35 43 00-0013 EA 55 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 6,808.16 837.28 
. 

 26 35 43 00-0014 EA 74 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 8,810.58 1,007.94 
. 

 26 35 43 00-0015 EA 87 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................. 11,146.28 1,226.60 
. 

 26 35 43 00-0016 EA 110 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 12,764.58 1,434.58 
. 

 26 35 43 00-0017 EA 125 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 16,322.53 1,599.91 
. 

 26 35 43 00-0018 EA 165 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 24,659.18 1,813.23 
. 

 26 35 43 00-0019 EA 220 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 36,476.23 2,026.55 

XXXXXXX 
. 
 26 35 53  Voltage Regulators (26 35) 
. 
. 
 26 35 53 00-0001  Voltage Regulators, 480/277 Or 208/120 Volt, 3 Phase (26 35 53) 

Note: For diesel motor generator sets mounted in switchgear cabinet. 
. 
. 

 26 35 53 00-0002 EA  50 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 5,541.54 1,695.91 
. 

 26 35 53 00-0003 EA  75 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 6,424.06 2,133.22 
. 

 26 35 53 00-0004 EA  100 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear ............................................ 7,236.71 2,538.53 

XXXXXXX 
. 
 26 36  Transfer Switches (26 30) 
. 
. 
 26 36 13  Manual Transfer Switches (26 36) 
. 
. 
 26 36 13 00-0001  Fused Manual Transfer Switches (26 36 13) 
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. 

. 
 26 36 13 00-0002 EA 30 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,291.49 186.66 

. 
 26 36 13 00-0003 EA 60 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,501.24 231.88 

XXXXXXX 
. 
 26 36 13 00-0004  Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(26 36 13) 
. 
. 

 26 36 13 00-0005 EA 40 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT40) ................. 2,718.55 274.39 
    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0006 EA 70 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT70) ................. 3,016.19 329.28 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0007 EA 125 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT125) ............. 3,425.25 384.15 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0008 EA 150 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT150) ............. 4,246.62 439.03 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0009 EA 225 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT225) ............. 5,248.15 493.91 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0010 EA 260 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT260) ............. 5,899.41 548.79 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0011 EA 300 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT300) ............. 6,560.83 603.67 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0012 EA 400 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT400) ............. 7,694.68 658.55 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0013 EA 600 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT600) ........... 10,168.85 823.19 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0014 EA 800 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT800) ........... 11,450.38 987.83 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 13 00-0015 EA 1,000 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT1000) ...... 15,284.31 1,394.89 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 12 Enclosure, Add  1,406.34 

XXXXXXX 
. 
 26 36 23  Automatic Transfer Switches (26 36)
. 
. 
 26 36 23 00-0001  Automatic Transfer Switch (26 36 23) 
. 
. 
 26 36 23 00-0002  Automatic Transfer Switch, 2 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
Note: Programmable, 120/240 volt single phase, 3 wire. 

. 

. 
 26 36 23 00-0003 EA 100 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 2,478.00 384.15 

. 
 26 36 23 00-0004 EA 225 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 3,366.54 493.91 

. 
 26 36 23 00-0005 EA 400 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 5,331.17 658.55 

. 
 26 36 23 00-0006 EA 600 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............. 12,053.26 823.19 

XXXXXXX 
. 
 26 36 23 00-0007  Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
. 
. 

 26 36 23 00-0008 EA 40 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC40) .................... 4,031.83 274.39 
    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0009 EA 70 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC70) .................... 4,656.39 329.28 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0010 EA 125 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC125) ................ 5,121.64 384.15 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0011 EA 150 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC150) ................ 6,090.64 439.03 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0012 EA 225 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC225) ................ 6,953.75 493.91 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0013 EA 260 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC260) ................ 7,674.09 548.79 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0014 EA 300 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC300) ................ 8,022.37 603.67 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

NOT FOR BID
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. 
 26 36 23 00-0015 EA 400 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC400) ................ 9,069.65 658.55 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0016 EA 600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC600) .............. 12,419.65 823.19 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0017 EA 800 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC800) .............. 13,936.02 987.83 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 4 Enclosure, Add  1,607.26 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0018 EA 1,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1000) ......... 18,189.90 1,394.89 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 4 Enclosure, Add  1,607.26 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0019 EA 1,200 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1200) ......... 23,572.23 1,511.13 

    For NEMA 3R Enclosure, Add  3,214.50 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,506.80 

. 
 26 36 23 00-0020 EA 1,600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1600) ......... 25,146.95 1,743.62 

    For NEMA 3R Enclosure, Add  5,223.55 
    For NEMA 4 Enclosure, Add  6,428.98 
    For NEMA 12 Enclosure, Add  5,223.55 

. 
 26 36 23 00-0021 EA 2,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC2000) ......... 28,750.35 1,976.09 

    For NEMA 3R Enclosure, Add  5,223.55 
    For NEMA 4 Enclosure, Add  6,428.98 
    For NEMA 12 Enclosure, Add  5,223.55 

. 
 26 36 23 00-0022 EA 3,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC3000) ......... 34,729.57 2,441.05 

    For NEMA 3R Enclosure, Add  5,223.55 
. 

 26 36 23 00-0023 EA 4,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC4000) ......... 60,122.68 2,906.02 
    For NEMA 3R Enclosure, Add  24,550.65 

XXXXXXX 
. 
 26 36 23 00-0024  Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 

Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0025 EA 150 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC150) .... 20,136.23 2,085.40 
    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0026 EA 225 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC225) .... 21,020.85 2,195.16 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0027 EA 260 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC260) .... 22,036.12 2,304.92 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0028 EA 300 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC300) .... 24,585.26 2,359.80 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0029 EA 400 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC400) .... 28,361.42 2,414.67 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0030 EA 600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC600) .... 34,037.35 2,524.43 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0031 EA 800 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC800) .... 37,516.55 2,634.19 

    For NEMA 3R Enclosure, Add  1,808.15 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,104.99 

. 
 26 36 23 00-0032 EA 1,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1000) ................................................................................................................................................................... 47,129.39 3,073.22 
    For NEMA 3R Enclosure, Add  1,808.15 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,104.99 

. 
 26 36 23 00-0033 EA 1,200 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1200) ................................................................................................................................................................... 61,839.62 3,487.22 
    For NEMA 3R Enclosure, Add  8,036.22 
    For NEMA 4 Enclosure, Add  10,045.28 
    For NEMA 12 Enclosure, Add  8,036.22 

. 
 26 36 23 00-0034 EA 1,600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1600) ................................................................................................................................................................... 80,624.95 3,719.71 
    For NEMA 3R Enclosure, Add  17,076.96 
    For NEMA 4 Enclosure, Add  17,076.96 
    For NEMA 12 Enclosure, Add  15,911.72 

. 
 26 36 23 00-0035 EA 2,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC2000) ................................................................................................................................................................... 91,536.63 4,068.42 
    For NEMA 3R Enclosure, Add  17,076.96 
    For NEMA 4 Enclosure, Add  17,076.96 
    For NEMA 12 Enclosure, Add  15,911.72 
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. 
 26 36 23 00-0036 EA 3,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC3000) ................................................................................................................................................................. 146,278.46 4,649.63 
    For NEMA 3R Enclosure, Add  21,095.07 

. 
 26 36 23 00-0037 EA 4,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC4000) ................................................................................................................................................................. 157,905.71 5,230.84 
    For NEMA 3R Enclosure, Add  21,095.07 

XXXXXXX 
. 
 26 36 23 00-0038  Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 

1 Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0039 EA 40 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 
OTPCSE40) .................................................................................................................................................................... 6,566.28 274.39 

    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0040 EA 70 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE70) .................................................................................................................................................................... 7,103.36 329.28 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0041 EA 125 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE125) .................................................................................................................................................................. 7,639.53 384.15 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0042 EA 150 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE150) .................................................................................................................................................................. 9,173.06 439.03 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0043 EA 225 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE225) ................................................................................................................................................................ 11,938.85 493.91 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0044 EA 250 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE250) ................................................................................................................................................................ 12,712.60 548.79 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0045 EA 300 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE300) ................................................................................................................................................................ 13,222.98 603.67 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0046 EA 400 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE400) ................................................................................................................................................................ 14,961.89 658.55 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0047 EA 600 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE600) ................................................................................................................................................................ 18,156.25 823.19 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0048 EA 800 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE800) ................................................................................................................................................................ 18,923.89 987.83 
    For Four Pole Circuit Breaker, Add  4,871.96 
    For NEMA 3R Enclosure, Add  2,250.15 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0049 EA 1,000 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(Cummins OTPCSE1000) ............................................................................................................................................. 22,499.95 1,394.89 
    For Four Pole Circuit Breaker, Add  4,871.96 
    For NEMA 3R Enclosure, Add  2,250.15 
    For NEMA 12 Enclosure, Add  1,406.34 

XXXXXXX 
. 
 26 36 23 00-0050  Accessories (26 36 23) 
. 
. 

 26 36 23 00-0051 EA Auxiliary Contacts For Automatic Transfer Switch .............................................................................................................. 233.06  
. 

 26 36 23 00-0052 EA Battery Charger For Automatic Transfer Switch ............................................................................................................... 1,908.61  
. 

 26 36 23 00-0053 EA Elevator Relay Signal For Automatic Transfer Switch ......................................................................................................... 693.13  

XXXXXXX 
. 
 26 40  Electrical And Cathodic Protection (26) 
. 
. 
 26 41  Facility Lightning Protection (26 40) 
. 
. 
 26 41 13  Lightning Protection for Structures (26 41)
. 
. 
 26 41 13 13  Lightning Protection for Buildings (26 41 13)
. 
. 
 26 41 13 13-0001  Lightning Protection (26 41 13 13) 
. 
. 
 26 41 13 13-0002  Air Terminals For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0003  Copper Lightning Protection Air Terminals (26 41 13 13-0002) 
. 
. 

 26 41 13 13-0004 EA 3/8" x 10" Copper Lightning Protection Air Terminal ............................................................................................................. 64.78 10.67 
. 

 26 41 13 13-0005 EA 1/2" x 12" Copper Lightning Protection Air Terminal ............................................................................................................. 80.43 10.67 

NOT FOR BID



26
 26 Electrical 

26 40 Electrical And Cathodic Protection 
26 41 Facility Lightning Protection 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 570 County of San Bernardino

. 
 26 41 13 13-0006 EA 5/8" x 12" Copper Lightning Protection Air Terminal ........................................................................................................... 104.98 10.67 

. 
 26 41 13 13-0007 EA 1/2" x 24" Copper Lightning Protection Air Terminal ........................................................................................................... 116.69 10.67 

. 
 26 41 13 13-0008 EA 1/2" x 60" Copper Lightning Protection Air Terminal ........................................................................................................... 227.10 21.33 

XXXXXXX 
. 
 26 41 13 13-0009  Aluminum Lightning Protection Air Terminals (26 41 13 13-0002) 
. 
. 

 26 41 13 13-0010 EA 3/8" x 10" Aluminum Lightning Protection Air Terminal ......................................................................................................... 54.68 10.67 
. 

 26 41 13 13-0011 EA 1/2" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 69.95 10.67 
. 

 26 41 13 13-0012 EA 5/8" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 88.05 10.67 
. 

 26 41 13 13-0013 EA 1/2" x 24" Aluminum Lightning Protection Air Terminal ......................................................................................................... 98.00 10.67 
. 

 26 41 13 13-0014 EA 1/2" x 60" Aluminum Lightning Protection Air Terminal ....................................................................................................... 188.60 21.33 

XXXXXXX 
. 
 26 41 13 13-0015  Terminal Bases For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0016  Copper Lightning Protection Terminal Bases (26 41 13 13-0015) 
. 
. 

 26 41 13 13-0017 EA Adhesive Base For Copper Lightning Protection Terminal .................................................................................................... 85.62 32.00 
. 

 26 41 13 13-0018 EA Bolted Base For Copper Lightning Protection Terminal ...................................................................................................... 112.08 42.67 
. 

 26 41 13 13-0019 EA Hinged Base For Copper Lightning Protection Terminal ..................................................................................................... 151.79 53.33 
. 

 26 41 13 13-0020 EA Side Mounted Base For Copper Lightning Protection Terminal .......................................................................................... 112.08 42.67 
. 

 26 41 13 13-0021 EA Offset Point Support For Copper Lightning Protection Terminal ......................................................................................... 119.98 42.67 
. 

 26 41 13 13-0022 EA Concealed Base Assembly For Copper Lightning Protection Terminal ............................................................................... 212.29 85.32 
. 

 26 41 13 13-0023 EA 36" Tripod Base For 60" Copper Lightning Protection Terminal .......................................................................................... 149.72 53.33 
. 

 26 41 13 13-0024 EA Intermediate Base For Copper Lightning Protection Terminal .............................................................................................. 85.62 32.00 

XXXXXXX 
. 
 26 41 13 13-0025  Aluminum Lightning Protection Terminal Bases (26 41 13 13-0015) 
. 
. 

 26 41 13 13-0026 EA Adhesive Base For Aluminum Lightning Protection Terminal ............................................................................................... 77.40 32.00 
. 

 26 41 13 13-0027 EA Bolted Base For Aluminum Lightning Protection Terminal .................................................................................................. 108.14 42.67 
. 

 26 41 13 13-0028 EA Hinged Base For Aluminum Lightning Protection Terminal ................................................................................................. 143.94 53.33 
. 

 26 41 13 13-0029 EA Side Mounted Base For Aluminum Lightning Protection Terminal ...................................................................................... 108.44 42.67 
. 

 26 41 13 13-0030 EA Offset Point Support For Aluminum Lightning Protection Terminal ..................................................................................... 112.66 42.67 
. 

 26 41 13 13-0031 EA Concealed Base Assembly For Aluminum Lightning Protection Terminal ........................................................................... 205.50 85.32 
. 

 26 41 13 13-0032 EA 36" Tripod Base For 60" Aluminum Lightning Protection Terminal ...................................................................................... 140.82 53.33 
. 

 26 41 13 13-0033 EA Intermediate Base For Aluminum Lightning Protection Terminal .......................................................................................... 77.40 32.00 

XXXXXXX 
. 
 26 41 13 13-0034  Connectors (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0035  Copper Cable Connectors (26 41 13 13-0034) 
. 
. 

 26 41 13 13-0036 EA Thru Wall Cable Connector For Copper Lightning Protection System ................................................................................ 172.69 53.33 
. 

 26 41 13 13-0037 EA Thru Roof Adapter Assembly For Copper Lightning Protection System .............................................................................. 233.62 85.32 
. 

 26 41 13 13-0038 EA Beam Connector For Copper Lightning Protection System ................................................................................................. 153.22 53.33 
. 

 26 41 13 13-0039 EA Double Bolt Cable Connector For Copper Lightning Protection System ............................................................................... 37.10 10.67 
. 

 26 41 13 13-0040 EA Cable To Bar Connector For Copper Lightning Protection System ....................................................................................... 38.27 10.67 
. 

 26 41 13 13-0041 EA Tee Connector For Copper Lightning Protection Terminal .................................................................................................. 115.97 32.00 

XXXXXXX 
. 
 26 41 13 13-0042  Aluminum Cable Connectors (26 41 13 13-0034) 
. 
. 

 26 41 13 13-0043 EA Thru Wall Cable Connector For Aluminum Lightning Protection System ............................................................................ 156.91 53.33 
. 

 26 41 13 13-0044 EA Thru Roof Adapter Assembly For Aluminum Lightning Protection System ......................................................................... 222.85 85.32 
. 

 26 41 13 13-0045 EA Beam Connector For Aluminum Lightning Protection System ............................................................................................ 147.86 53.33 
. 

 26 41 13 13-0046 EA Double Bolt Cable Connector For Aluminum Lightning Protection System ........................................................................... 34.35 10.67 
. 

 26 41 13 13-0047 EA Tee Connector For Aluminum Lightning Protection Terminal .............................................................................................. 101.76 32.00 

XXXXXXX 
. 
 26 41 13 13-0048  Bonding Plates (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0049  Copper Bonding Plates (26 41 13 13-0048) 
. 
. 

 26 41 13 13-0050 EA 8" Square I Beam Bonding Plate For Copper Lightning Protection System ........................................................................ 134.42 53.33 
. 

 26 41 13 13-0051 EA 8" Square Purlin Bonding Plate For Copper Lightning Protection System .......................................................................... 139.24 53.33 
. 

 26 41 13 13-0052 EA 16" Square Bonding Plate For Copper Lightning Protection System .................................................................................. 204.56 85.32 

XXXXXXX 
. 
 26 41 13 13-0053  Aluminum Bonding Plates (26 41 13 13-0048) 
. 
. 

 26 41 13 13-0054 EA 8" Square I Beam Bonding Plate For Aluminum Lightning Protection System .................................................................... 128.26 53.33 
. 

 26 41 13 13-0055 EA 8" Square Purlin Bonding Plate For Aluminum Lightning Protection System ...................................................................... 133.09 53.33 
. 

 26 41 13 13-0056 EA 16" Square Bonding Plate For Aluminum Lightning Protection System .............................................................................. 193.14 85.32 

XXXXXXX 
. 
 26 41 13 13-0057  Cable Supports (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0058  Copper Cable Supports (26 41 13 13-0057) 
. 
. 

 26 41 13 13-0059 EA Loop Fastener, Copper Cable Supports For Lightning Protection System ............................................................................ 24.05 10.67 
. 

 26 41 13 13-0060 EA Adhesive Cable Holder, Copper Cable Support For Lightning Protection System ................................................................ 24.42 10.67 

XXXXXXX 
. 
 26 41 13 13-0061  Aluminum Cable Supports (26 41 13 13-0057) 
. 
. 

 26 41 13 13-0062 EA Loop Fastener, Aluminum Cable Supports For Lightning Protection System ........................................................................ 23.76 10.67 
. 

 26 41 13 13-0063 EA Adhesive Cable Holder, Aluminum Cable Support For Lightning Protection System ............................................................ 23.64 10.67 
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XXXXXXX 
. 
 26 41 13 13-0064  Bonding Straps (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0065  Copper Bonding Straps (26 41 13 13-0064) 
. 
. 

 26 41 13 13-0066 EA 3/4" x 9-1/2" Flex Braided Strap For Copper Lightning Protection System ........................................................................... 71.12 32.00 

XXXXXXX 
. 
 26 41 13 13-0067  Aluminum Bonding Straps (26 41 13 13-0064) 
. 
. 

 26 41 13 13-0068 EA 3/4" x 9-1/2" Flex Braided Strap For Aluminum Lightning Protection System ....................................................................... 67.14 32.00 

XXXXXXX 
. 
 26 41 13 13-0069  Accessories For Lightning Protection (26 41 13 13-0001) 

See CSI section 26 05 26 00-0001 for conductors straps and conduit jumpers. 
. 
. 
 26 41 13 13-0070  Copper Adapters (26 41 13 13-0069) 
. 
. 

 26 41 13 13-0071 EA Swivel Adapters For Copper Lightning Protection System .................................................................................................... 28.53 5.33 

XXXXXXX 
. 
 26 41 13 13-0072  Aluminum Adapters (26 41 13 13-0069) 
. 
. 

 26 41 13 13-0073 EA Swivel Adapters For Aluminum Lightning Protection System ................................................................................................ 27.76 5.33 
. 

 26 41 13 13-0074 EA Floor Ground Receptacle For Aluminum Lightning Protection System ............................................................................... 174.70 53.33 

XXXXXXX 
. 
 26 41 23  Lightning Protection Surge Arresters and Suppressors (26 41)
. 
. 
 26 41 23 00-0001  Surge And Lightning Arrestors (26 41 23) 
. 
. 
 26 41 23 00-0002  Metal Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For outdoor construction, single phase. 
. 
. 

 26 41 23 00-0003 EA  3 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,127.64 240.80 
. 

 26 41 23 00-0004 EA  4.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,228.14 240.80 
. 

 26 41 23 00-0005 EA  6 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,228.14 240.80 
. 

 26 41 23 00-0006 EA  7.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,414.77 240.80 
. 

 26 41 23 00-0007 EA  9 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,414.77 240.80 
. 

 26 41 23 00-0008 EA  10 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,569.82 240.80 
. 

 26 41 23 00-0009 EA  12 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,569.82 240.80 
. 

 26 41 23 00-0010 EA  15 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,149.63 301.00 
. 

 26 41 23 00-0011 EA  18 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,230.02 301.00 
. 

 26 41 23 00-0012 EA  21 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,441.89 361.20 
. 

 26 41 23 00-0013 EA  24 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,648.62 361.20 
. 

 26 41 23 00-0014 EA  27 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 3,168.32 361.20 

XXXXXXX 
. 
 26 41 23 00-0015  Porcelain Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For cubicle mounting, single phase. 
. 
. 

 26 41 23 00-0016 EA  3 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,127.64 240.80 
. 

 26 41 23 00-0017 EA  4.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,228.14 240.80 
. 

 26 41 23 00-0018 EA  6 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,228.14 240.80 
. 

 26 41 23 00-0019 EA  7.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,414.77 240.80 
. 

 26 41 23 00-0020 EA  9 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,414.77 240.80 
. 

 26 41 23 00-0021 EA  10 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,569.82 240.80 
. 

 26 41 23 00-0022 EA  12 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,569.82 240.80 
. 

 26 41 23 00-0023 EA  15 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,149.63 301.00 
. 

 26 41 23 00-0024 EA  18 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,230.02 301.00 
. 

 26 41 23 00-0025 EA  21 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,441.89 361.20 
. 

 26 41 23 00-0026 EA  24 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,648.62 361.20 
. 

 26 41 23 00-0027 EA  27 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 3,168.32 361.20 

XXXXXXX 
. 
 26 41 23 00-0028  IMX Accessories (26 41 23 00-0001) 
. 
. 

 26 41 23 00-0029 EA  1 Crossarm Bracket Reversible 3-27 KV IMX ..................................................................................................................... 920.91 240.80 
. 

 26 41 23 00-0030 EA  Single Unit Horizontal Pole Mounted Bracket (IMX) ............................................................................................................ 909.43 240.80 
. 

 26 41 23 00-0031 EA  3 Unit Horizontal Pole Mounted Bracket (IMX) .................................................................................................................... 823.40 240.80 

XXXXXXX 
. 
 26 41 23 00-0032  Lightning Arrestor And Cutouts (26 41 23 00-0001) 
. 
. 

 26 41 23 00-0033 EA  3 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 599.33 240.80 
. 

 26 41 23 00-0034 EA  3 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,204.13 240.80 
. 

 26 41 23 00-0035 EA  3 KV La Station Class, Lightning Arrestor ........................................................................................................................ 1,127.64 240.80 
. 

 26 41 23 00-0036 EA  9 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 662.50 240.80 
. 

 26 41 23 00-0037 EA  9 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,371.58 240.80 
. 

 26 41 23 00-0038 EA  9 KV La Station Class, Lightning Arrestor ........................................................................................................................ 1,414.77 240.80 
. 

 26 41 23 00-0039 EA  5 KV Enclosed Fused Cutout .............................................................................................................................................. 760.70 240.80 
. 

 26 41 23 00-0040 EA  15 KV Open Fused Cutout .................................................................................................................................................. 811.62 301.00 
. 

 26 41 23 00-0041 EA  18 KV La Distribution Class, Lightning Arrestor .................................................................................................................. 629.27 240.80 
. 

 26 41 23 00-0042 EA  18 KV La Interior Class, Lightning Arrestor ...................................................................................................................... 1,461.09 240.80 

XXXXXXX 
. 
 26 43  Surge Protective Devices (26 40) 
. 

NOT FOR BID
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. 
 26 43 13  Surge Protective Devices for Low-Voltage Electrical Power Circuits (26 43)
. 
. 
 26 43 13 00-0001  25 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0002 EA 120/240 Volt AC Single Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 248.13 26.67 
. 

 26 43 13 00-0003 EA 208 Volt AC Three Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ........................................... 267.89 26.67 
. 

 26 43 13 00-0004 EA 240/120 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .................................... 278.56 32.00 
. 

 26 43 13 00-0005 EA 277 Volt AC Single Phase, 2 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 231.82 21.33 
. 

 26 43 13 00-0006 EA 480/277 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .................................... 278.56 32.00 

XXXXXXX 
. 
 26 43 13 00-0007  50 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0008 EA 120/240 Volt AC Single Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 345.53 26.67 
. 

 26 43 13 00-0009 EA 208/120 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .................................... 367.49 32.00 
. 

 26 43 13 00-0010 EA 208 Volt AC Three Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ........................................... 356.82 26.67 
. 

 26 43 13 00-0011 EA 480/277 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .................................... 367.49 32.00 

XXXXXXX 
. 
 26 43 13 00-0012  100 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0013 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 418.93 26.67 
. 

 26 43 13 00-0014 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor .................................. 440.90 32.00 
. 

 26 43 13 00-0015 EA 277 Volt AC Single Phase, 2 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ........................................ 391.34 21.33 
. 

 26 43 13 00-0016 EA 480/277 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor .................................. 440.90 32.00 

XXXXXXX 
. 
 26 43 13 00-0017  100 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0018 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 495.16 26.67 
. 

 26 43 13 00-0019 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor............................ 558.06 32.00 
. 

 26 43 13 00-0020 EA 277 Volt AC Three Phase, 2 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor................................... 468.97 21.33 

XXXXXXX 
. 
 26 43 13 00-0021  160 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0022 EA 208/120 Volt AC Single Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 875.67 32.00 
. 

 26 43 13 00-0023 EA 208 Volt AC Three Phase, 3 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor................................... 865.00 26.67 
. 

 26 43 13 00-0024 EA 480/277 Volt AC Three Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor............................ 875.67 32.00 

XXXXXXX 
. 
 26 43 13 00-0025  250 kA, 500 Joule Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert Interceptor Hybrid. 
. 
. 

 26 43 13 00-0026 EA LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ............................................ 5,087.24 53.33 
. 

 26 43 13 00-0027 EA Audible Alarm/LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ..................... 6,216.52 53.33 

XXXXXXX 
. 
 26 43 13 00-0028  Class 1310 Transient Voltage Surge Suppression (26 43 13) 

Note: Supplied with audible alarm, alarm enable/disable switch and dry contacts. Square D. 
. 
. 
 26 43 13 00-0029  NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D. EMA series. 

. 

. 
 26 43 13 00-0030 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,093.80 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0031 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,514.21 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0032 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,602.36 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0033 EA 320 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 8,788.63 213.33 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0034 EA 480 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 13,008.18 293.32 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0035 EA 120 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,272.61 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0036 EA 160 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,710.63 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0037 EA 240 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,905.82 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0038 EA 320 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,182.75 213.33 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0039 EA 480 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 13,616.35 293.32 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

NOT FOR BID
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. 
 26 43 13 00-0040 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,272.61 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0041 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,710.63 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0042 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,905.77 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0043 EA 320 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,182.75 213.33 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0044 EA 480 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 13,616.35 293.32 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0045 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,451.43 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0046 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,909.58 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0047 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,211.79 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0048 EA 320 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,579.45 213.33 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0049 EA 480 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 14,226.99 293.32 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0050 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,659.19 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0051 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,116.12 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0052 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,531.61 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0053 EA 320 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,994.97 213.33 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0054 EA 480 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 14,002.20 293.32 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0055  NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor (26 

43 13 00-0028) 
Note: Square D EBA series. 

. 

. 
 26 43 13 00-0056 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,187.25 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0057 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,851.94 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0058 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,652.97 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0059 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,289.23 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0060 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,003.04 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0061 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,850.65 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0062 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,289.23 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0063 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,003.04 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0064 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,850.65 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0065 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,418.93 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0066 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,165.47 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0067 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,103.74 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0068 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,554.93 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0069 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,337.97 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0070 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,369.41 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0071  NEMA 4X Modular Device Transient Voltage Surge Suppressor (26 43 13 00-0028) 

Note: Square D EMA series. Stainless steel. 
. 
. 

 26 43 13 00-0072 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,283.70 138.66 
    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0073 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,704.10 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0074 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 7,792.25 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0075 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,462.50 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0076 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,900.52 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0077 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,095.72 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0078 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,462.50 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0079 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,900.52 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0080 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,095.67 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0081 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,641.33 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0082 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,099.48 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0083 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,401.68 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0084 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,849.09 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0085 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,306.02 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0086 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,721.51 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0087  NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D EBA series. Stainless steel. 

. 

. 
 26 43 13 00-0088 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,377.14 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0089 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,041.83 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0090 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 6,842.86 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0091 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,479.13 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0092 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,192.93 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0093 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,040.54 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0094 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,479.13 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0095 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,192.93 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0096 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,040.54 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0097 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,608.83 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0098 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,355.36 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0099 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,293.63 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0100 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,744.82 138.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0101 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,527.86 159.99 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0102 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,559.31 186.66 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Light fixtures include testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), 
mounting brackets where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 51  Interior Lighting (26 50) 
. 
. 
 26 51 13  Incandescent Interior Lighting (26 51)
. 
. 
 26 51 13 00-0001  Recessed Fixtures (26 51 13) 

Note: Housing and trim priced separately. 
. 
. 
 26 51 13 00-0002  Incandescent, Recessed Fixture Housings (26 51 13 00-0001) 
. 
. 

 26 51 13 00-0003 EA 4" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 71.94 30.51 
    For ICAT Housing, Add  3.36 

. 
 26 51 13 00-0004 EA 5" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 71.94 30.51 

    For ICAT Housing, Add  3.36 
. 

 26 51 13 00-0005 EA 6" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 76.32 32.00 
    For ICAT Housing, Add  3.65 

. 
 26 51 13 00-0006 EA 7" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 80.84 33.38 

    For ICAT Housing, Add  3.96 
. 

 26 51 13 00-0007 EA 8" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 85.38 34.77 
    For ICAT Housing, Add  4.27 

. 
 26 51 13 00-0008 EA 10" To 12" Square, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................... 87.19 36.90 

    For ICAT Housing, Add  4.09 

XXXXXXX 
. 
 26 51 13 00-0009  Recessed Fixture Trim (26 51 13 00-0001) 
. 
. 

 26 51 13 00-0010 EA Circular, Recessed Fixture Trim ............................................................................................................................................ 54.66 14.94 
. 

 26 51 13 00-0011 EA Circular Clear Lens, Recessed Fixture Trim ......................................................................................................................... 60.57 14.94 
. 

 26 51 13 00-0012 EA Open/Baffle, Recessed Fixture Trim ..................................................................................................................................... 70.81 14.94 
. 

 26 51 13 00-0013 EA Specular Reflector, Recessed Fixture Trim ........................................................................................................................... 76.23 14.94 
. 

 26 51 13 00-0014 EA Eyeball, Recessed Fixture Trim ............................................................................................................................................ 60.65 14.94 
. 

 26 51 13 00-0015 EA 10" To 12" Square, Clear Lens, Recessed Fixture Trim........................................................................................................ 57.48 14.94 
. 

 26 51 13 00-0016 EA 10" To 12" Square, Drop Dish, Recessed Fixture Trim ......................................................................................................... 61.12 14.94 

XXXXXXX 
. 
 26 51 13 00-0017  Track Lighting (26 51 13) 
. 
. 
 26 51 13 00-0018  Track Lighting Tracks (26 51 13 00-0017) 
. 
. 

 26 51 13 00-0019 LF 1 Circuit Track Lighting Track ............................................................................................................................................... 35.60 7.04 
. 

 26 51 13 00-0020 LF 2 Circuit Track Lighting Track ............................................................................................................................................... 48.05 7.04 
. 

 26 51 13 00-0021 LF 3 Circuit Track Lighting Track ............................................................................................................................................... 58.54 7.04 
. 

 26 51 13 00-0022 LF 4 Circuit Track Lighting Track ............................................................................................................................................... 69.03 8.53 

XXXXXXX 
. 
 26 51 13 00-0023  Incandescent Track Lighting Fixtures (26 51 13 00-0017) 
. 
. 

 26 51 13 00-0024 EA Incandescent Track Lighting Fixture ..................................................................................................................................... 70.52 17.81 
. 

 26 51 13 00-0025 EA Par 20 Track Fixture, White Or Black Finish, 120 Volt .......................................................................................................... 76.73 17.81 
. 

 26 51 13 00-0026 EA Par 30 Track Fixture, White Or Black Finish, 120 Volt ........................................................................................................ 115.39 17.81 
. 

 26 51 13 00-0027 EA Par 38 Track Fixture, White Or Black Finish, 120 Volt ........................................................................................................ 119.22 17.81 
. 

 26 51 13 00-0028 EA PAR 16, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 94.23 17.81 
. 

 26 51 13 00-0029 EA PAR 20, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 76.73 17.81 
. 

 26 51 13 00-0030 EA PAR 30, Baffled Cylinder Track Fixture, White or Black Finish ............................................................................................. 92.39 17.81 
Note: 120V. 

. 
 26 51 13 00-0031 EA PAR 38, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt ............................................................................ 123.06 17.81 

XXXXXXX 

NOT FOR BID
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. 
 26 51 13 00-0032  Track Lighting Accessories (26 51 13 00-0017) 
. 
. 
 26 51 13 00-0033  Pendant Mounting (26 51 13 00-0032) 
. 
. 

 26 51 13 00-0034 EA Track Lighting Pendant Mounting, Up to 12" ......................................................................................................................... 25.67  
. 

 26 51 13 00-0035 EA Track Lighting Pendant Mounting, >12" To 24" ..................................................................................................................... 33.28  
. 

 26 51 13 00-0036 EA Track Lighting Pendant Mounting, >24" To 36" ..................................................................................................................... 40.66  

XXXXXXX 
. 
 26 51 13 00-0037  Wet Location, Dust Resistant, Vapor Tight Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0038  Incandescent, Wet Location, Dust Resistant, Cast Metal Guard, Enclosed 

And Gasketed, Vapor Tight Fixtures (26 51 13 00-0037) 
. 
. 

 26 51 13 00-0039 EA 100 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 128.62 42.67 
    For Wall Mounted, Add  5.10 

. 
 26 51 13 00-0040 EA 200 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 149.02 42.67 

    For Wall Mounted, Add  5.10 

XXXXXXX 
. 
 26 51 16  Fluorescent Interior Lighting (26 51) 
. 
. 
 26 51 16 00-0001  Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0002  Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0003  6" x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0004 EA 1 T8 Lamp, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................. 153.82 30.50 
. 

 26 51 16 00-0005 EA 2 T8 Lamps, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 171.82 30.50 

XXXXXXX 
. 
 26 51 16 00-0006  6" x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0007 EA 1 T8 Lamp, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................. 172.75 31.76 
. 

 26 51 16 00-0008 EA 2 T8 Lamps, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 191.60 31.76 

XXXXXXX 
. 
 26 51 16 00-0009  1' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0010 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 204.58 35.66 
. 

 26 51 16 00-0011 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 241.19 35.66 
. 

 26 51 16 00-0012 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 281.66 35.66 

XXXXXXX 
. 
 26 51 16 00-0013  2' x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0014 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 168.54 38.97 
. 

 26 51 16 00-0015 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 193.92 38.97 

XXXXXXX 
. 
 26 51 16 00-0016  2' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0017 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 262.78 45.41 
. 

 26 51 16 00-0018 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 281.11 45.41 
. 

 26 51 16 00-0019 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 317.67 45.41 

XXXXXXX 
. 
 26 51 16 00-0020  Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0001) 

Note: Includes prismatic lens. 
. 
. 
 26 51 16 00-0021  1' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0022 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 203.42 35.37 
. 

 26 51 16 00-0023 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 329.87 35.37 
. 

 26 51 16 00-0024 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 374.93 35.37 

XXXXXXX 
. 
 26 51 16 00-0025  2' x 2', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0026 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 321.05 38.97 
. 

 26 51 16 00-0027 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 349.76 38.97 
. 

 26 51 16 00-0028 EA 4 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 370.22 38.97 

XXXXXXX 
. 
 26 51 16 00-0029  2' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0030 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 324.16 45.41 
. 

 26 51 16 00-0031 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 353.88 45.41 
. 

 26 51 16 00-0032 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 369.41 45.41 
. 

 26 51 16 00-0033 EA 6 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 392.19 45.41 

XXXXXXX 
. 
 26 51 16 00-0034  4' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0035 EA 4 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 641.15 58.46 
. 

 26 51 16 00-0036 EA 6 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 648.10 58.46 
. 

 26 51 16 00-0037 EA 8 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 524.36 58.46 

XXXXXXX 
. 
 26 51 16 00-0038  Recessed Fluorescent Fixtures (26 51 16 00-0001) 
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. 

. 
 26 51 16 00-0039  Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0040  1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0041 EA 2 T8 Lamps, 1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 205.32 30.50 
    For Drywall Or Plaster Ceilings, Add  20.61 

XXXXXXX 
. 
 26 51 16 00-0042  1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0043 EA 2 T8 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 265.54 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

. 
 26 51 16 00-0044 EA 2 T5 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 479.04 35.37 

    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0045  2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0046 EA 2 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 271.65 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

. 
 26 51 16 00-0047 EA 3 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 309.34 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 
. 

 26 51 16 00-0048 EA 4 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 313.00 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

. 
 26 51 16 00-0049 EA 2 T5 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 336.68 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0050  2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0051 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 263.79 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0052 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 361.88 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0053 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 365.36 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0054 EA 6 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 405.06 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0055 EA 2 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 353.38 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0056 EA 3 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 478.83 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0057 EA 4 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 488.97 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 
. 
 26 51 16 00-0058  Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0059  1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0060 EA 1 T8 Lamp, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 238.06 30.50 
    For Drywall Or Plaster Ceilings, Add  20.61 

. 
 26 51 16 00-0061 EA 2 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 241.71 30.50 

    For Drywall Or Plaster Ceilings, Add  20.61 
. 

 26 51 16 00-0062 EA 3 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 281.75 30.50 
    For Drywall Or Plaster Ceilings, Add  20.61 

XXXXXXX 
. 
 26 51 16 00-0063  1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0064 EA 1 T8 Lamp, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 270.38 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

. 
 26 51 16 00-0065 EA 2 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 273.86 35.37 

    For Drywall Or Plaster Ceilings, Add  24.12 
. 

 26 51 16 00-0066 EA 3 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 307.23 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0067  2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0068 EA 2 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 279.55 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

. 
 26 51 16 00-0069 EA 3 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 283.20 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 
. 

 26 51 16 00-0070 EA 4 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 322.64 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0071  2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0072 EA 2 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 263.79 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0073 EA 3 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 305.62 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0074 EA 4 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 345.34 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0075 EA 6 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 388.69 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 

NOT FOR BID



26
 26 Electrical 

26 50 Lighting 
26 51 Interior Lighting 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 578 County of San Bernardino

. 
 26 51 16 00-0076  Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0077  1' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0078 EA 1 T8 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 498.62 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

. 
 26 51 16 00-0079 EA 2 T8 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 502.10 35.37 

    For Drywall Or Plaster Ceilings, Add  24.12 
. 

 26 51 16 00-0080 EA 1 T5 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 591.36 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

. 
 26 51 16 00-0081 EA 2 T5 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 601.50 35.37 

    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0082  2' x 2', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0083 EA 2 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 399.95 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

. 
 26 51 16 00-0084 EA 3 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 444.96 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 
. 

 26 51 16 00-0085 EA 2 T5 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 543.56 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0086  2' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0087 EA 2 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 447.57 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0088 EA 3 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 549.31 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0089 EA 1 T5 Lamp, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 585.42 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0090 EA 2 T5 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 642.59 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 
. 
 26 51 16 00-0091  Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0092  1' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0093 EA 2 T8 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 392.03 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

. 
 26 51 16 00-0094 EA 2 T5 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 515.67 35.37 

    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0095  2' x 2', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0096 EA 2 T8 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 391.97 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

. 
 26 51 16 00-0097 EA 2 T5 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 447.25 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0098  2' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0099 EA 2 T8 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 435.88 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0100 EA 2 T5 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 436.80 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 
. 
 26 51 16 00-0101  Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-

0038) 
. 
. 
 26 51 16 00-0102  1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
. 
. 

 26 51 16 00-0103 EA 2 T8 Lamps, 1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 364.75 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0104  2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
. 
. 

 26 51 16 00-0105 EA 2 T8 Lamps, 2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 352.55 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0106  2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
. 
. 

 26 51 16 00-0107 EA 2 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 424.19 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0108 EA 3 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 407.84 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0109 EA 4 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 483.76 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 

NOT FOR BID
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. 
 26 51 16 00-0110  Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 

51 16 00-0038) 
. 
. 
 26 51 16 00-0111  1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0112 EA 2 T8 Lamps, 1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 347.96 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 

XXXXXXX 
. 
 26 51 16 00-0113  2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0114 EA 2 T8 Lamps, 2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 352.15 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 

XXXXXXX 
. 
 26 51 16 00-0115  2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0116 EA 2 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 433.61 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

. 
 26 51 16 00-0117 EA 3 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 440.37 45.41 

    For Drywall Or Plaster Ceilings, Add  30.69 
. 

 26 51 16 00-0118 EA 4 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 450.79 45.41 
    For Drywall Or Plaster Ceilings, Add  30.69 

XXXXXXX 
. 
 26 51 16 00-0119  Striplight Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0120  1 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0121 EA 1-1/2' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ..................................................................................................... 154.37 29.23 
. 

 26 51 16 00-0122 EA 2' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 186.99 29.23 
. 

 26 51 16 00-0123 EA 3' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 185.28 32.44 
. 

 26 51 16 00-0124 EA 4' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 189.28 35.66 
. 

 26 51 16 00-0125 EA 8' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 230.10 42.24 

XXXXXXX 
. 
 26 51 16 00-0126  2 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0127 EA 2' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 188.23 32.44 
. 

 26 51 16 00-0128 EA 3' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 194.49 35.66 
. 

 26 51 16 00-0129 EA 4' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 197.63 38.97 

XXXXXXX 
. 
 26 51 16 00-0130  3 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0131 EA 2' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 270.12 32.44 
. 

 26 51 16 00-0132 EA 3' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 262.51 35.66 
. 

 26 51 16 00-0133 EA 4' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 264.80 38.97 

XXXXXXX 
. 
 26 51 16 00-0134  Display Case Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0135 EA 1 T8 Lamp, 1-1/2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU15W) ...................................... 112.51 32.00 
. 

 26 51 16 00-0136 EA 1 T8 Lamp, 2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU20W) ............................................ 144.29 32.00 
. 

 26 51 16 00-0137 EA 1 T8 Lamp, 3' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU30W) ............................................ 156.17 37.33 
. 

 26 51 16 00-0138 EA 1 T8 Lamp, 4' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU40W) ............................................ 159.78 37.33 

XXXXXXX 
. 
 26 51 16 00-0139  Industrial Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0140  1 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0141 EA 2' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 217.93 29.23 
. 

 26 51 16 00-0142 EA 4' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 231.04 35.66 
. 

 26 51 16 00-0143 EA 8' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 416.64 45.41 

XXXXXXX 
. 
 26 51 16 00-0144  2 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0145 EA 2' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 226.44 32.44 
. 

 26 51 16 00-0146 EA 4' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 239.40 38.97 
. 

 26 51 16 00-0147 EA 8' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 423.59 45.41 

XXXXXXX 
. 
 26 51 16 00-0148  3 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0149 EA 2' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 235.55 32.44 
. 

 26 51 16 00-0150 EA 4' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 246.97 38.97 
. 

 26 51 16 00-0151 EA 8' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 368.67 45.41 

XXXXXXX 
. 
 26 51 16 00-0152  4 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0153 EA 4' Length, 4 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 333.98 38.97 
. 

 26 51 16 00-0154 EA 8' Length, 4 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 484.80 45.41 

XXXXXXX 

NOT FOR BID
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. 
 26 51 16 00-0155  Flanged Fluorescent Fixture (26 51 16 00-0001) 

Note: For plaster or drywall application. With electronic ballast. 
. 
. 

 26 51 16 00-0156 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 323.30 58.46 
. 

 26 51 16 00-0157 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 381.36 58.46 
. 

 26 51 16 00-0158 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 384.84 58.46 

XXXXXXX 
. 
 26 51 16 00-0159  Undercabinet Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 

 26 51 16 00-0160 EA 1 T5 Lamp, 12-3/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 119.55 26.31 
. 

 26 51 16 00-0161 EA 1 T5 Lamp, 21-3/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 139.77 32.15 
. 

 26 51 16 00-0162 EA 2 T5 Lamps, 24-7/16" Length, Slimline Undercabinet Fluorescent Fixture.......................................................................... 137.69 32.15 
. 

 26 51 16 00-0163 EA 1 T5 Lamp, 33-7/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 164.95 35.08 
. 

 26 51 16 00-0164 EA 2 T5 Lamps, 42-7/16" Length, Slimline Undercabinet Fluorescent Fixture.......................................................................... 191.82 40.93 

XXXXXXX 
. 
 26 51 16 00-0165  Corner Mounted, Fluorescent Fixtures (26 51 16 00-0001) 

Note: Includes acrylic drop dish diffuser. 
. 
. 
 26 51 16 00-0166  2' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0167 EA 1 T8 Lamp, 2' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 205.93 29.23 
. 

 26 51 16 00-0168 EA 2 T8 Lamps, 2' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 228.62 29.23 

XXXXXXX 
. 
 26 51 16 00-0169  3' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0170 EA 1 T8 Lamp, 3' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 234.78 30.69 
. 

 26 51 16 00-0171 EA 2 T8 Lamps, 3' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 256.24 30.69 

XXXXXXX 
. 
 26 51 16 00-0172  4' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0173 EA 1 T8 Lamp, 4' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 230.78 32.15 
. 

 26 51 16 00-0174 EA 2 T8 Lamps, 4' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 252.26 32.15 

XXXXXXX 
. 
 26 51 16 00-0175  Wall Bracket, Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0176  Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0175) 

Note: Includes extruded aluminum housing with brushed finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0177  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0178 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W)................................................................................ 215.87 49.06 
. 

 26 51 16 00-0179 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 218.98 49.06 

XXXXXXX 
. 
 26 51 16 00-0180  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0181 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W)................................................................................ 285.37 49.06 
. 

 26 51 16 00-0182 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 289.71 49.06 

XXXXXXX 
. 
 26 51 16 00-0183  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0184 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W)................................................................................ 296.79 49.06 
. 

 26 51 16 00-0185 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 299.89 49.06 

XXXXXXX 
. 
 26 51 16 00-0186  Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0175) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0187  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
. 
. 

 26 51 16 00-0188 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 447.34 49.06 
. 

 26 51 16 00-0189 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 450.45 49.06 

XXXXXXX 
. 
 26 51 16 00-0190  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
. 
. 

 26 51 16 00-0191 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 353.97 49.06 
. 

 26 51 16 00-0192 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 358.31 49.06 

XXXXXXX 
. 
 26 51 16 00-0193  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
. 
. 

 26 51 16 00-0194 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 406.88 49.06 
. 

 26 51 16 00-0195 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 409.99 49.06 

XXXXXXX 
. 
 26 51 16 00-0196  Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0175) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0197  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
. 
. 

 26 51 16 00-0198 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 205.82 49.06 
. 

 26 51 16 00-0199 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 208.92 49.06 

XXXXXXX 
. 
 26 51 16 00-0200  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
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. 

. 
 26 51 16 00-0201 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 207.05 49.06 

. 
 26 51 16 00-0202 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 211.39 49.06 

XXXXXXX 
. 
 26 51 16 00-0203  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
. 
. 

 26 51 16 00-0204 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 198.12 49.06 
. 

 26 51 16 00-0205 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 201.22 49.06 

XXXXXXX 
. 
 26 51 16 00-0206  Low Occupancy, Industrial Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 

 26 51 16 00-0207 EA 1 T8 Lamp, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor (Deco 
SMART™ DSBL-CP) ......................................................................................................................................................... 263.03 35.66 

. 
 26 51 16 00-0208 EA 2 T8 Lamps, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor 

(Deco SMART™ DSBL-CP) .............................................................................................................................................. 267.90 38.97 

XXXXXXX 
. 
 26 51 16 00-0209  Ceiling Mounted Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0210  Ceiling Mounted, Compact Fluorescent/Incandescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0211  Glass Globe, Compact Fluorescent/Incandescent Fixtures (26 51 16 00-0210) 
. 
. 

 26 51 16 00-0212 EA 6" Diameter, Ceiling Mounted, Glass Globe, Compact Fluorescent/Incandescent Fixture .................................................. 131.84 42.67 
. 

 26 51 16 00-0213 EA 9" Diameter, Ceiling Mounted, Mushroom Style Glass Globe, Compact Fluorescent/Incandescent Fixture ....................... 155.04 42.67 

XXXXXXX 
. 
 26 51 16 00-0214  Ceiling Mounted, Circline Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0215  Exposed Lamps, Circline Fluorescent Fixtures (26 51 16 00-0214) 
. 
. 

 26 51 16 00-0216 EA 8-1/2" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture .............................................................. 112.28 42.67 
. 

 26 51 16 00-0217 EA 12" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture .................................................................. 121.86 42.67 

XXXXXXX 
. 
 26 51 16 00-0218  Low Profile Acrylic Diffuser, Circline Fluorescent Fixtures (26 51 16 00-0214) 
. 
. 

 26 51 16 00-0219 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 162.59 42.67 
. 

 26 51 16 00-0220 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 226.46 42.67 
. 

 26 51 16 00-0221 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 270.71 42.67 
. 

 26 51 16 00-0222 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 183.28 42.67 
. 

 26 51 16 00-0223 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 227.77 42.67 
. 

 26 51 16 00-0224 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 270.71 42.67 

XXXXXXX 
. 
 26 51 16 00-0225  Ceiling Mounted, Double Twin Tube Compact Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0226  Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent 

Fixtures (26 51 16 00-0225) 
. 
. 

 26 51 16 00-0227 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 165.64 42.67 
. 

 26 51 16 00-0228 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 211.26 42.67 
. 

 26 51 16 00-0229 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 251.02 42.67 
. 

 26 51 16 00-0230 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 134.77 42.67 
. 

 26 51 16 00-0231 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 159.13 42.67 
. 

 26 51 16 00-0232 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 205.30 42.67 

XXXXXXX 
. 
 26 51 16 00-0233  Pendant Mounted, Compact Fluorescent/Incandescent Downlights (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0234  Pendant Mounted, Compact Fluorescent/Incandescent Open Reflector 

Downlights (26 51 16 00-0233) 
. 
. 

 26 51 16 00-0235 EA 6" Diameter, Pendant Mounted, Open Reflector Compact Fluorescent/Incandescent Downlight ....................................... 251.07 35.05 

XXXXXXX 
. 
 26 51 16 00-0236  Pendant Mounted, Compact Fluorescent/Incandescent Downlights With 

Baffle (26 51 16 00-0233) 
. 
. 

 26 51 16 00-0237 EA 6" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 286.39 35.05 
. 

 26 51 16 00-0238 EA 8" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 400.34 35.05 

XXXXXXX 
. 
 26 51 16 00-0239  Pendant Mounted, Horizontal Indirect Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 

 26 51 16 00-0240 EA 1 T5HO Lamp, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ........................................................ 208.70 35.05 
. 

 26 51 16 00-0241 EA 2 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 221.67 35.05 
. 

 26 51 16 00-0242 EA 3 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 263.38 35.05 
. 

 26 51 16 00-0243 EA 2 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 272.62 35.05 
. 

 26 51 16 00-0244 EA 4 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 324.68 35.05 
. 

 26 51 16 00-0245 EA 6 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 385.89 35.05 

XXXXXXX 
. 
 26 51 16 00-0246  Fluorescent, Recessed Fixture Housings (26 51 16) 
. 
. 

 26 51 16 00-0247 EA 4" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 113.34 30.51 
    For ICAT Housing, Add  8.70 

. 
 26 51 16 00-0248 EA 5" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 117.01 30.51 

    For ICAT Housing, Add  9.18 
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. 
 26 51 16 00-0249 EA 6" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 121.93 31.89 

    For ICAT Housing, Add  9.54 
. 

 26 51 16 00-0250 EA 7" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 128.11 33.06 
    For ICAT Housing, Add  10.06 

. 
 26 51 16 00-0251 EA 8" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 133.52 34.77 

    For ICAT Housing, Add  10.48 
. 

 26 51 16 00-0252 EA 10" To 12" Square, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................... 138.39 36.90 
    For ICAT Housing, Add  10.70 

XXXXXXX 
. 
 26 51 16 00-0253  Compact Fluorescent, Recessed Fixture Housings (26 51 16) 
. 
. 

 26 51 16 00-0254 EA 4" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 129.14 30.51 
    For ICAT Housing, Add  10.74 

. 
 26 51 16 00-0255 EA 5" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 132.76 30.51 

    For ICAT Housing, Add  11.21 
. 

 26 51 16 00-0256 EA 6" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 137.81 32.00 
    For ICAT Housing, Add  11.59 

. 
 26 51 16 00-0257 EA 7" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 141.89 33.38 

    For ICAT Housing, Add  11.84 
. 

 26 51 16 00-0258 EA 8" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 146.58 34.77 
    For ICAT Housing, Add  12.17 

. 
 26 51 16 00-0259 EA 10" To 12" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................. 151.17 36.90 

    For ICAT Housing, Add  12.35 

XXXXXXX 
. 
 26 51 16 00-0260  Fluorescent Track Lighting Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0261 EA 2L 18W BX Track Fixture, Electronic Ballast ....................................................................................................................... 330.68 17.81 
Note: White or Black Finish, 120V. 

. 
 26 51 16 00-0262 EA 2L 39W BX Track Fixture, Electronic Ballast ....................................................................................................................... 346.01 17.81 

Note: White or Black Finish, 120V. 
. 

 26 51 16 00-0263 EA 2L 40W BX Track Fixture, Electronic Ballast ....................................................................................................................... 355.59 17.81 
Note: White or Black Finish, 120V. 

. 
 26 51 16 00-0264 EA 2L 50W BX Track Fixture, Electronic Ballast ....................................................................................................................... 314.16 17.81 

Note: White or Black Finish, 120V. 
. 

 26 51 16 00-0265 EA 2L, 55 Watt BX Track Fixture, Electronic Ballast ................................................................................................................. 402.32 17.81 
Note: White or Black Finish, 120V. 

XXXXXXX 
. 
 26 51 16 00-0266  Compact Fluorescent Track Lighting Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0267 EA Compact Fluorescent Track Lighting Fixture ......................................................................................................................... 82.44 17.81 

XXXXXXX 
. 
 26 51 16 00-0268  Compact Fluorescent, Wet Location, Dust Resistant, Cast Metal Guard, 

Enclosed And Gasketed, Vapor Tight Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0269 EA 13 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 139.15 42.67 
    For Wall Mounted, Add  6.02 

. 
 26 51 16 00-0270 EA 22 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 143.16 42.67 

    For Wall Mounted, Add  6.02 
. 

 26 51 16 00-0271 EA 28 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 153.08 42.67 
    For Wall Mounted, Add  6.02 

XXXXXXX 
. 
 26 51 16 00-0272  Wet Location, Dust Resistant, Vapor Tight, Enclosed And Gasketed, 

Industrial Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0273  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 16 00-0272) 
. 
. 
 26 51 16 00-0274  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

DMW) (26 51 16 00-0273) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0275 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ........................................ 251.25 45.41 

    For T5 Fixture Instead Of T8, Add  20.96 
. 

 26 51 16 00-0276 EA 2 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 262.24 45.41 
    For T5 Fixture Instead Of T8, Add  22.22 

. 
 26 51 16 00-0277 EA 3 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 411.32 45.41 

    For T5 Fixture Instead Of T8, Add  39.29 
. 

 26 51 16 00-0278 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ................................... 354.76 45.41 
. 

 26 51 16 00-0279 EA 2 T8HO Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ................................. 570.28 45.41 

XXXXXXX 
. 
 26 51 16 00-0280  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Day-

Brite V2W) (26 51 16 00-0273) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0281 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 251.38 45.41 

. 
 26 51 16 00-0282 EA 2 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 253.82 45.41 

. 
 26 51 16 00-0283 EA 3 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 362.47 45.41 

. 
 26 51 16 00-0284 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) .................................. 303.77 45.41 

. 
 26 51 16 00-0285 EA 2 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) .................................. 316.82 45.41 

XXXXXXX 
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. 
 26 51 16 00-0286  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 16 00-0272) 

Note: Includes high impact acrylic molded lens. 
. 
. 
 26 51 16 00-0287  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

TDMW) (26 51 16 00-0286) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0288 EA 2 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 475.75 61.68 

    For T5 Fixture Instead Of T8, Add  43.87 
. 

 26 51 16 00-0289 EA 4 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 492.53 61.68 
    For T5 Fixture Instead Of T8, Add  45.79 

XXXXXXX 
. 
 26 51 16 00-0290  High Bay Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0291  (T8) Fluorescent, High Bay Fixtures (26 51 16 00-0290) 
. 
. 
 26 51 16 00-0292  (T8) Fluorescent, High Bay Fixtures (Lithonia) (26 51 16 00-0291) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 16 00-0293 EA 2 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 363.86 99.39 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0294 EA 3 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 382.40 110.11 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0295 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 433.27 125.69 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0296 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 512.06 132.42 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0297 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 554.17 138.56 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0298 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 381.45 125.69 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0299 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 398.13 132.42 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0300 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 455.92 138.56 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
. 
 26 51 16 00-0301  (T5HO) Fluorescent, High Bay Fixtures (26 51 16 00-0290) 
. 
. 
 26 51 16 00-0302  (T5HO) Fluorescent, High Bay Fixtures (Lithonia) (26 51 16 00-0301) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 16 00-0303 EA 2 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 370.70 99.39 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0304 EA 3 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 390.90 110.11 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0305 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 445.81 125.69 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0306 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 534.12 132.42 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0307 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 410.76 125.69 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0308 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 453.53 132.42 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0309 EA 8 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 532.31 138.56 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
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. 
 26 51 19  LED Interior Lighting (26 51) 
. 
. 
 26 51 19 00-0001  LED Fixtures (26 51 19) 
. 
. 
 26 51 19 00-0002  Undercabinet LED Fixtures (26 51 19 00-0001) 
. 
. 

 26 51 19 00-0003 EA 12" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ12-M6) .................................................... 123.34 26.31 
    For >50 To 100, Deduct  -4.18 
    For >100 To 250, Deduct  -7.26 
    For >250 To 500, Deduct  -12.33 
    For >500, Deduct  -17.40 

. 
 26 51 19 00-0004 EA 18" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ18-M6) .................................................... 154.88 32.15 

    For >50 To 100, Deduct  -5.21 
    For >100 To 250, Deduct  -9.08 
    For >250 To 500, Deduct  -15.49 
    For >500, Deduct  -21.89 

. 
 26 51 19 00-0005 EA 24" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ24-M6) .................................................... 165.05 32.15 

    For >50 To 100, Deduct  -5.47 
    For >100 To 250, Deduct  -9.59 
    For >250 To 500, Deduct  -16.51 
    For >500, Deduct  -23.42 

. 
 26 51 19 00-0006 EA 24" HIDE-A-LITE V Series LED Undercabinet Fixture  (Progress Lighting P700003-028-30) ............................................. 116.05 26.31 

    For >50 To 100, Deduct  -4.00 
    For >100 To 250, Deduct  -6.90 
    For >250 To 500, Deduct  -11.61 
    For >500, Deduct  -16.31 

XXXXXXX 
. 
 26 51 19 00-0007  Surface Mount Linear/Striplight LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0008  Striplight LED Fixtures (Lithonia ZL) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0009 EA 3,000 Lumens, 2' Length, LED Striplight Fixture (Lithonia ZL1) .......................................................................................... 187.91 29.23 
    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -10.49 
    For >250 To 500, Deduct  -18.79 
    For >500, Deduct  -27.09 

. 
 26 51 19 00-0010 EA 2,800 Lumens, 4' Length, LED Striplight Fixture (Lithonia ZL1) .......................................................................................... 197.65 35.66 

    For >50 To 100, Deduct  -6.28 
    For >100 To 250, Deduct  -11.22 
    For >250 To 500, Deduct  -19.77 
    For >500, Deduct  -28.31 

. 
 26 51 19 00-0011 EA 1,400 Lumens, 2' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 212.32 29.23 

    For >50 To 100, Deduct  -6.40 
    For >100 To 250, Deduct  -11.71 
    For >250 To 500, Deduct  -21.23 
    For >500, Deduct  -30.75 

. 
 26 51 19 00-0012 EA 2,300 Lumens, 4' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 222.06 35.66 

    For >50 To 100, Deduct  -6.89 
    For >100 To 250, Deduct  -12.44 
    For >250 To 500, Deduct  -22.21 
    For >500, Deduct  -31.97 

. 
 26 51 19 00-0013 EA 4,600 Lumens, 4' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 279.07 35.66 

    For >50 To 100, Deduct  -8.32 
    For >100 To 250, Deduct  -15.29 
    For >250 To 500, Deduct  -27.91 
    For >500, Deduct  -40.52 

XXXXXXX 
. 
 26 51 19 00-0014  Striplight LED Fixtures (Mobern) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0015 EA 1,100 Lumens, 12 Watt, 2' Length, Chrome, LED Bracket Fixture (Mobern 7924LED12DMV30) ....................................... 152.50 29.23 
    For >50 To 100, Deduct  -4.91 
    For >100 To 250, Deduct  -8.72 
    For >250 To 500, Deduct  -15.25 
    For >500, Deduct  -21.78 

XXXXXXX 
. 
 26 51 19 00-0016  Striplight LED Fixtures (Eaton) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0017 EA 2,301 Lumens, 18 Watt, 4' Length, LED Strip Lighting (Eaton Lighting 4SNLED-LD4-22SL-LC-UNV-L840-CD1-U) .......... 193.37 35.66 
    For >50 To 100, Deduct  -6.17 
    For >100 To 250, Deduct  -11.01 
    For >250 To 500, Deduct  -19.34 
    For >500, Deduct  -27.67 

. 
 26 51 19 00-0018 EA 2,382 Lumens, 16 Watt, 4' Length, LED Clear Lensed Striplight (Cooper Industries 4SNLED-LD5-22SL-LC-UNV-

L840-CD1-U)...................................................................................................................................................................... 183.18 35.66 
    For >50 To 100, Deduct  -5.92 
    For >100 To 250, Deduct  -10.50 
    For >250 To 500, Deduct  -18.32 
    For >500, Deduct  -26.14 

. 
 26 51 19 00-0019 EA 2,382 Lumens, 16 Watt, 4' Length, Clear Lens, LED Striplight (Cooper Industries Metalux Series 4SNLED-LD5-

22SL-LC-UNV-830-CD1-U)................................................................................................................................................ 193.37 35.66 
    For >50 To 100, Deduct  -6.17 
    For >100 To 250, Deduct  -11.01 
    For >250 To 500, Deduct  -19.34 
    For >500, Deduct  -27.67 

XXXXXXX 

NOT FOR BID
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. 
 26 51 19 00-0020  Lay-In/Troffer LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0021  Prismatic Lensed, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0022  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0023 EA 1' x 4', 4,300 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia TL4) .......................................................... 393.32 35.37 
    For Drywall Or Plaster Ceilings With Frame Kit, Add  33.06 
    For >50 To 100, Deduct  -11.17 
    For >100 To 250, Deduct  -21.01 
    For >250 To 500, Deduct  -39.33 
    For >500, Deduct  -57.66 

. 
 26 51 19 00-0024 EA 2' x 2', 3,300 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL2) ........................................................ 294.82 38.97 

    For Drywall Or Plaster Ceilings, Add  26.31 
    For >50 To 100, Deduct  -8.83 
    For >100 To 250, Deduct  -16.20 
    For >250 To 500, Deduct  -29.48 
    For >500, Deduct  -42.76 

. 
 26 51 19 00-0025 EA 2' x 4', 4,600 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL4) ........................................................ 400.63 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  37.08 
    For >50 To 100, Deduct  -11.72 
    For >100 To 250, Deduct  -21.74 
    For >250 To 500, Deduct  -40.06 
    For >500, Deduct  -58.39 

XXXXXXX 
. 
 26 51 19 00-0026  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lunera) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0027 EA 1' x 4', 3,200 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 14G4) ....................................................... 560.45 35.37 
    For >50 To 100, Deduct  -15.35 
    For >100 To 250, Deduct  -29.36 
    For >250 To 500, Deduct  -56.05 
    For >500, Deduct  -82.73 

. 
 26 51 19 00-0028 EA 2' x 2', 3,200 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 22G5) ....................................................... 399.38 38.97 

    For >50 To 100, Deduct  -11.45 
    For >100 To 250, Deduct  -21.43 
    For >250 To 500, Deduct  -39.94 
    For >500, Deduct  -58.45 

. 
 26 51 19 00-0029 EA 2' x 4', 4,175 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 24G4) ....................................................... 518.31 45.41 

    For >50 To 100, Deduct  -14.66 
    For >100 To 250, Deduct  -27.62 
    For >250 To 500, Deduct  -51.83 
    For >500, Deduct  -76.04 

XXXXXXX 
. 
 26 51 19 00-0030  Prismatic Lensed, Lay-In/Troffer LED Fixtures (PlanLED) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0031 EA 2,591 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 268.26 38.97 
    For >50 To 100, Deduct  -8.17 
    For >100 To 250, Deduct  -14.87 
    For >250 To 500, Deduct  -26.83 
    For >500, Deduct  -38.78 

. 
 26 51 19 00-0032 EA 3,883 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 295.33 38.97 

    For >50 To 100, Deduct  -8.84 
    For >100 To 250, Deduct  -16.23 
    For >250 To 500, Deduct  -29.53 
    For >500, Deduct  -42.84 

. 
 26 51 19 00-0033 EA 3,700 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-40) ................................................ 253.37 38.97 

    For >50 To 100, Deduct  -7.80 
    For >100 To 250, Deduct  -14.13 
    For >250 To 500, Deduct  -25.34 
    For >500, Deduct  -36.54 

. 
 26 51 19 00-0034 EA 4,200 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-45) ................................................ 253.37 38.97 

    For >50 To 100, Deduct  -7.80 
    For >100 To 250, Deduct  -14.13 
    For >250 To 500, Deduct  -25.34 
    For >500, Deduct  -36.54 

. 
 26 51 19 00-0035 EA 4,600 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-50) ................................................ 270.97 38.97 

    For >50 To 100, Deduct  -8.24 
    For >100 To 250, Deduct  -15.01 
    For >250 To 500, Deduct  -27.10 
    For >500, Deduct  -39.18 

XXXXXXX 
. 
 26 51 19 00-0036  Volumetric, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0037  Volumetric, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0036) 
. 
. 

 26 51 19 00-0038 EA 1' x 4', 2,500 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia RTL4) .................................................................. 271.93 35.37 
    For Drywall Or Plaster Ceilings, Add  24.12 
    For >50 To 100, Deduct  -8.14 
    For >100 To 250, Deduct  -14.94 
    For >250 To 500, Deduct  -27.19 
    For >500, Deduct  -39.45 

NOT FOR BID
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. 
 26 51 19 00-0039 EA 2' x 2', 2,400 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 243.63 38.97 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  26.80 
    For >50 To 100, Deduct  -7.55 
    For >100 To 250, Deduct  -13.64 
    For >250 To 500, Deduct  -24.36 
    For >500, Deduct  -35.08 

. 
 26 51 19 00-0040 EA 2' x 2', 3,300 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 304.61 38.97 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  29.85 
    For >50 To 100, Deduct  -9.08 
    For >100 To 250, Deduct  -16.69 
    For >250 To 500, Deduct  -30.46 
    For >500, Deduct  -44.23 

. 
 26 51 19 00-0041 EA 2' x 2', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 247.86 38.97 

    For >50 To 100, Deduct  -7.66 
    For >100 To 250, Deduct  -13.85 
    For >250 To 500, Deduct  -24.79 
    For >500, Deduct  -35.72 

. 
 26 51 19 00-0042 EA 2' x 4', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4)................................................................. 272.08 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  30.66 
    For >50 To 100, Deduct  -8.51 
    For >100 To 250, Deduct  -15.31 
    For >250 To 500, Deduct  -27.21 
    For >500, Deduct  -39.11 

. 
 26 51 19 00-0043 EA 2' x 4', 4,800 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4)................................................................. 286.55 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  31.38 
    For >50 To 100, Deduct  -8.87 
    For >100 To 250, Deduct  -16.03 
    For >250 To 500, Deduct  -28.66 
    For >500, Deduct  -41.28 

. 
 26 51 19 00-0044 EA 2' x 4', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2VTL4) ................................................................. 346.36 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  34.37 
    For >50 To 100, Deduct  -10.36 
    For >100 To 250, Deduct  -19.02 
    For >250 To 500, Deduct  -34.64 
    For >500, Deduct  -50.25 

XXXXXXX 
. 
 26 51 19 00-0045  Architectural, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0046  Architectural, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0045) 

Note: Includes 4,000K color temperature, 120/277 voltage and steel housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0047 EA 2,100 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 334.13 45.41 
    For Drywall Or Plaster Ceilings With Frame Kit, Add  33.76 
    For >50 To 100, Deduct  -10.06 
    For >100 To 250, Deduct  -18.41 
    For >250 To 500, Deduct  -33.41 
    For >500, Deduct  -48.41 

. 
 26 51 19 00-0048 EA 4,300 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 392.31 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  36.67 
    For >50 To 100, Deduct  -11.51 
    For >100 To 250, Deduct  -21.32 
    For >250 To 500, Deduct  -39.23 
    For >500, Deduct  -57.14 

. 
 26 51 19 00-0049 EA 6,400 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 444.66 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  39.29 
    For >50 To 100, Deduct  -12.82 
    For >100 To 250, Deduct  -23.94 
    For >250 To 500, Deduct  -44.47 
    For >500, Deduct  -64.99 

XXXXXXX 
. 
 26 51 19 00-0050  Architectural, Lay-In/Troffer LED Fixtures (CREE® CR Series) (26 51 19 00-0045) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and 20 gauge steel housing 
assembly. Excludes sensors. 

. 

. 
 26 51 19 00-0051 EA 1' x 4', 2,200 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 347.51 45.41 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  116.82 
    For Surface Mount, Add  185.07 
    For >50 To 100, Deduct  -10.39 
    For >100 To 250, Deduct  -19.08 
    For >250 To 500, Deduct  -34.75 
    For >500, Deduct  -50.42 

. 
 26 51 19 00-0052 EA 1' x 4', 3,100 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 374.38 45.41 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  116.82 
    For Surface Mount, Add  185.07 
    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.44 
    For >500, Deduct  -54.45 

NOT FOR BID
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. 
 26 51 19 00-0053 EA 1' x 4', 4,000 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 374.38 45.41 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  116.82 
    For Surface Mount, Add  185.07 
    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.44 
    For >500, Deduct  -54.45 

. 
 26 51 19 00-0054 EA 1' x 4', 5,000 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 414.03 45.41 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  116.82 
    For Surface Mount, Add  185.07 
    For >50 To 100, Deduct  -12.06 
    For >100 To 250, Deduct  -22.41 
    For >250 To 500, Deduct  -41.40 
    For >500, Deduct  -60.40 

. 
 26 51 19 00-0055 EA 2' x 2', 2,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR22™) ....................................... 322.56 38.97 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  101.96 
    For Surface Mount, Add  174.16 
    For >50 To 100, Deduct  -9.53 
    For >100 To 250, Deduct  -17.59 
    For >250 To 500, Deduct  -32.26 
    For >500, Deduct  -46.92 

. 
 26 51 19 00-0056 EA 2' x 2', 3,200 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR22™) ....................................... 304.50 38.97 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  101.96 
    For Surface Mount, Add  174.16 
    For >50 To 100, Deduct  -9.07 
    For >100 To 250, Deduct  -16.69 
    For >250 To 500, Deduct  -30.45 
    For >500, Deduct  -44.21 

. 
 26 51 19 00-0057 EA 2' x 4', 2,200 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 362.41 45.41 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  119.38 
    For Surface Mount, Add  201.70 
    For >50 To 100, Deduct  -10.77 
    For >100 To 250, Deduct  -19.83 
    For >250 To 500, Deduct  -36.24 
    For >500, Deduct  -52.66 

. 
 26 51 19 00-0058 EA 2' x 4', 3,100 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 374.38 45.41 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  119.38 
    For Surface Mount, Add  201.70 
    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.44 
    For >500, Deduct  -54.45 

. 
 26 51 19 00-0059 EA 2' x 4', 4,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 374.38 45.41 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  119.38 
    For Surface Mount, Add  201.70 
    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.44 
    For >500, Deduct  -54.45 

. 
 26 51 19 00-0060 EA 2' x 4', 4,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24 LHE™) ............................... 475.44 45.41 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  119.38 
    For Surface Mount, Add  201.70 
    For >50 To 100, Deduct  -13.59 
    For >100 To 250, Deduct  -25.48 
    For >250 To 500, Deduct  -47.54 
    For >500, Deduct  -69.61 

. 
 26 51 19 00-0061 EA 2' x 4', 5,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 414.03 45.41 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  119.38 
    For Surface Mount, Add  201.70 
    For >50 To 100, Deduct  -12.06 
    For >100 To 250, Deduct  -22.41 
    For >250 To 500, Deduct  -41.40 
    For >500, Deduct  -60.40 

XXXXXXX 
. 
 26 51 19 00-0062  Architectural, Lay-In/Troffer LED Fixtures (Metalux®) (26 51 19 00-0045) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and code gauge steel housing 
assembly. Excludes sensors. 

NOT FOR BID
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. 

. 
 26 51 19 00-0063 EA 2' x 2', 2,500 Lumens, Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 244.85 38.97 

    For >50 To 100, Deduct  -7.58 
    For >100 To 250, Deduct  -13.70 
    For >250 To 500, Deduct  -24.49 
    For >500, Deduct  -35.27 

. 
 26 51 19 00-0064 EA 2' x 4', 4,700 Lumens, Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 324.93 45.41 

    For >50 To 100, Deduct  -9.83 
    For >100 To 250, Deduct  -17.95 
    For >250 To 500, Deduct  -32.49 
    For >500, Deduct  -47.03 

XXXXXXX 
. 
 26 51 19 00-0065  Architectural, Lay-In/Troffer LED Fixtures (Finelite) (26 51 19 00-0045) 

Note: Includes 3,000K  color temperature, 120/277 voltage and 20 gauge steel housing assembly. Excludes 
sensors. 

. 

. 
 26 51 19 00-0066 EA 2' x 2', 4,301 Lumens, Architectural, Lay-In/Troffer LED Fixture (Finelite HPR LED A 2x2) ................................................ 268.84 38.97 

    For >50 To 100, Deduct  -8.18 
    For >100 To 250, Deduct  -14.90 
    For >250 To 500, Deduct  -26.88 
    For >500, Deduct  -38.86 

. 
 26 51 19 00-0067 EA 2' x 4', 4,671 Lumens, Architectural, Lay-In/Troffer LED Fixture (Finelite HPR LED A 2x2) ................................................ 361.74 45.79 

    For >50 To 100, Deduct  -10.75 
    For >100 To 250, Deduct  -19.79 
    For >250 To 500, Deduct  -36.17 
    For >500, Deduct  -52.56 

XXXXXXX 
. 
 26 51 19 00-0068  Shadow Box Style, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0069  Shadow Box Style, Lay-In/Troffer LED Fixtures (Lithonia SBSL) (26 51 19 00-0068) 
. 
. 

 26 51 19 00-0070 EA 2' x 2', 3,300 Lumens, Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL2) .................................................. 417.83 38.97 
    For Drywall Or Plaster Ceilings, Add  26.31 
    For >50 To 100, Deduct  -11.91 
    For >100 To 250, Deduct  -22.35 
    For >250 To 500, Deduct  -41.78 
    For >500, Deduct  -61.21 

. 
 26 51 19 00-0071 EA 2' x 4', 4,600 Lumens, Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL4) .................................................. 567.17 45.41 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  45.41 
    For >50 To 100, Deduct  -15.88 
    For >100 To 250, Deduct  -30.06 
    For >250 To 500, Deduct  -56.72 
    For >500, Deduct  -83.37 

XXXXXXX 
. 
 26 51 19 00-0072  Panel Type, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0073  Panel Type, Lay-In/Troffer LED Fixtures (PlanLED Galaxy) (26 51 19 00-0072) 
. 
. 

 26 51 19 00-0074 EA 1' x 4', 3,100 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL140-34) ............................................ 292.36 45.41 
    For >50 To 100, Deduct  -9.01 
    For >100 To 250, Deduct  -16.32 
    For >250 To 500, Deduct  -29.24 
    For >500, Deduct  -42.15 

. 
 26 51 19 00-0075 EA 2' x 2', 3,100 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL220-34) ............................................ 303.10 45.41 

    For >50 To 100, Deduct  -9.28 
    For >100 To 250, Deduct  -16.86 
    For >250 To 500, Deduct  -30.31 
    For >500, Deduct  -43.76 

. 
 26 51 19 00-0076 EA 2' x 4', 4,000 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-40) ............................................ 374.23 45.41 

    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.42 
    For >500, Deduct  -54.43 

. 
 26 51 19 00-0077 EA 2' x 4', 5,000 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-52) ............................................ 374.23 45.41 

    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -20.42 
    For >250 To 500, Deduct  -37.42 
    For >500, Deduct  -54.43 

XXXXXXX 
. 
 26 51 19 00-0078  Panel Type, Lay-In/Troffer LED Fixtures (Sylvania) (26 51 19 00-0072) 
. 
. 

 26 51 19 00-0079 EA 1' x 4', 3,300 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/14G/WH) ............................... 162.65 45.41 
    For Surface Mounting Kit (Sylvania SMKIT1A/14A/WH), Add  35.28 
    For >50 To 100, Deduct  -5.77 
    For >100 To 250, Deduct  -9.84 
    For >250 To 500, Deduct  -16.27 
    For >500, Deduct  -22.69 

. 
 26 51 19 00-0080 EA 2' x 2', 3,500 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/22G/WH) ............................... 167.25 45.41 

    For >50 To 100, Deduct  -5.89 
    For >100 To 250, Deduct  -10.07 
    For >250 To 500, Deduct  -16.73 
    For >500, Deduct  -23.38 

NOT FOR BID
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. 
 26 51 19 00-0081 EA 2' x 4', 3,300 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/24G/WH) ............................... 169.35 45.41 

    For Surface Mounting Kit (Sylvania SMKIT1A/24A/WH)  44.10 
    For >50 To 100, Deduct  -5.94 
    For >100 To 250, Deduct  -10.17 
    For >250 To 500, Deduct  -16.94 
    For >500, Deduct  -23.70 

. 
 26 51 19 00-0082 EA 2' x 4', 3,300 Lumens, 32 Watt, 3500K CCT, LED Edge Lite Panel With Kit (Sylvania 

PANELF1A/032UNVD835/24G/WH_SMKIT1A/24A/WH) .................................................................................................. 368.09 45.41 
    For >50 To 100, Deduct  -10.91 
    For >100 To 250, Deduct  -20.11 
    For >250 To 500, Deduct  -36.81 
    For >500, Deduct  -53.51 

XXXXXXX 
. 
 26 51 19 00-0083  Surface Mount LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0084  Surface Mount, Volumetric LED Fixtures (Lithonia STL) (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0085 EA 2' Length, 2,200 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL2) ........................................................... 292.32 29.23 
    For >50 To 100, Deduct  -8.40 
    For >100 To 250, Deduct  -15.71 
    For >250 To 500, Deduct  -29.23 
    For >500, Deduct  -42.75 

. 
 26 51 19 00-0086 EA 4' Length, 3,000 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL4) ........................................................... 311.84 35.66 

    For >50 To 100, Deduct  -9.14 
    For >100 To 250, Deduct  -16.93 
    For >250 To 500, Deduct  -31.18 
    For >500, Deduct  -45.44 

. 
 26 51 19 00-0087 EA 4' Length, 4,000 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL4) ........................................................... 295.94 35.66 

    For >50 To 100, Deduct  -8.74 
    For >100 To 250, Deduct  -16.14 
    For >250 To 500, Deduct  -29.59 
    For >500, Deduct  -43.05 

XXXXXXX 
. 
 26 51 19 00-0088  Surface Mount, Wraparound LED Fixtures (Lithonia LBL) (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0089 EA 2' Length, 2,000 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL2) ......................................................... 185.83 29.23 
    For >50 To 100, Deduct  -5.74 
    For >100 To 250, Deduct  -10.39 
    For >250 To 500, Deduct  -18.58 
    For >500, Deduct  -26.78 

. 
 26 51 19 00-0090 EA 4' Length, 4,000 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL4) ......................................................... 242.98 35.66 

    For >50 To 100, Deduct  -7.41 
    For >100 To 250, Deduct  -13.49 
    For >250 To 500, Deduct  -24.30 
    For >500, Deduct  -35.11 

XXXXXXX 
. 
 26 51 19 00-0091  Surface Mount, Shadow Box Style LED Fixtures (26 51 19 00-0083) 
. 
. 
 26 51 19 00-0092  Surface Mount, Shadow Box Style LED Fixtures (Lithonia SBSLX) (26 51 19 00-0091) 
. 
. 

 26 51 19 00-0093 EA 2' x 2', 3,300 Lumens, Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX2) .............................................. 531.91 38.97 
    For >50 To 100, Deduct  -14.76 
    For >100 To 250, Deduct  -28.06 
    For >250 To 500, Deduct  -53.19 
    For >500, Deduct  -78.33 

. 
 26 51 19 00-0094 EA 2' x 4', 4,600 Lumens, Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX4) .............................................. 681.26 45.41 

    For >50 To 100, Deduct  -18.74 
    For >100 To 250, Deduct  -35.77 
    For >250 To 500, Deduct  -68.13 
    For >500, Deduct  -100.48 

XXXXXXX 
. 
 26 51 19 00-0095  Surface Mount, Low Profile Fixtures (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0096 EA 6" Diameter, 993 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 8538-90) ............................................... 82.59 26.72 
    For >50 To 100, Deduct  -3.40 
    For >100 To 250, Deduct  -5.47 
    For >250 To 500, Deduct  -8.26 
    For >500, Deduct  -11.05 

. 
 26 51 19 00-0097 EA 6" Diameter, 1,215 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 8569) ................................................. 69.93 26.72 

    For >50 To 100, Deduct  -3.08 
    For >100 To 250, Deduct  -4.83 
    For >250 To 500, Deduct  -6.99 
    For >500, Deduct  -9.15 

. 
 26 51 19 00-0098 EA 13" Diameter, 1,400 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 4329) ............................................. 109.16 26.72 

    For >50 To 100, Deduct  -4.06 
    For >100 To 250, Deduct  -6.79 
    For >250 To 500, Deduct  -10.92 
    For >500, Deduct  -15.04 

. 
 26 51 19 00-0099 EA 15" Diameter, 2,100 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting 4330) ............................................... 129.41 26.72 

    For >50 To 100, Deduct  -4.57 
    For >100 To 250, Deduct  -7.81 
    For >250 To 500, Deduct  -12.94 
    For >500, Deduct  -18.08 

XXXXXXX 

NOT FOR BID
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. 
 26 51 19 00-0100  Recessed LED Downlights (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0101  Recessed LED Downlights (26 51 19 00-0100) 
. 
. 
 26 51 19 00-0102  Recessed LED Downlights (Lithonia) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0103 EA 8" Diameter, 1,200 Lumens, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 333.99 46.93 
    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  71.01 
    For >50 To 100, Deduct  -10.11 
    For >100 To 250, Deduct  -18.46 
    For >250 To 500, Deduct  -33.40 
    For >500, Deduct  -48.34 

. 
 26 51 19 00-0104 EA 8" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 363.08 46.93 

    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  71.01 
    For >50 To 100, Deduct  -10.84 
    For >100 To 250, Deduct  -19.91 
    For >250 To 500, Deduct  -36.31 
    For >500, Deduct  -52.70 

XXXXXXX 
. 
 26 51 19 00-0105  Recessed LED Downlights (Portfolio®) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0106 EA 4" Diameter, 1,300 Lumens, Recessed LED Downlight With Open Trim (Portfolio® LD413) ............................................. 210.27 46.93 
    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.27 
    For >250 To 500, Deduct  -21.03 
    For >500, Deduct  -29.78 

XXXXXXX 
. 
 26 51 19 00-0107  Recessed LED Downlights (Gotham® EVO®) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0108 EA 6" Diameter, 1,800 Lumens, Recessed LED Downlight With Open Trim (Gotham® EVO® ALED) .................................... 261.33 46.93 
    For >50 To 100, Deduct  -8.29 
    For >100 To 250, Deduct  -14.83 
    For >250 To 500, Deduct  -26.13 
    For >500, Deduct  -37.44 

. 
 26 51 19 00-0109 EA 6" Diameter, 1,800 Lumens, Recessed LED Shower Downlight With Non-Conductive Regressed Lens (Gotham® 

EVO® ALED) ..................................................................................................................................................................... 269.75 46.93 
    For >50 To 100, Deduct  -8.50 
    For >100 To 250, Deduct  -15.25 
    For >250 To 500, Deduct  -26.98 
    For >500, Deduct  -38.70 

. 
 26 51 19 00-0110 EA 6" Diameter, 1,800 Lumens, Recessed LED Wallwash Downlight With Specular Reflector Trim (Gotham® EVO® 

DLWLED) ........................................................................................................................................................................... 304.28 46.93 
    For >50 To 100, Deduct  -9.37 
    For >100 To 250, Deduct  -16.97 
    For >250 To 500, Deduct  -30.43 
    For >500, Deduct  -43.88 

. 
 26 51 19 00-0111 EA 6" Diameter, 1,800 Lumens, Decorative Recessed LED Downlight With Glass Drop Luminous Ring (Gotham® 

EVO® ALED) ..................................................................................................................................................................... 307.65 46.93 
    For >50 To 100, Deduct  -9.45 
    For >100 To 250, Deduct  -17.14 
    For >250 To 500, Deduct  -30.77 
    For >500, Deduct  -44.39 

. 
 26 51 19 00-0112 EA 6" Diameter, 1,800 Lumens, Vandal Resistant, Recessed LED Downlight With Tempered Prismatic Lens 

(Gotham® EVO® VRALED) .............................................................................................................................................. 337.12 46.93 
    For >50 To 100, Deduct  -10.19 
    For >100 To 250, Deduct  -18.62 
    For >250 To 500, Deduct  -33.71 
    For >500, Deduct  -48.81 

XXXXXXX 
. 
 26 51 19 00-0113  Recessed LED Downlights (Lightolier) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0114 EA 4" Diameter, 500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C4L05DL) ............................................. 404.65 46.93 
    For >50 To 100, Deduct  -11.88 
    For >100 To 250, Deduct  -21.99 
    For >250 To 500, Deduct  -40.47 
    For >500, Deduct  -58.94 

. 
 26 51 19 00-0115 EA 4" Diameter, 1,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C4L10DL) .......................................... 471.67 46.93 

    For >50 To 100, Deduct  -13.55 
    For >100 To 250, Deduct  -25.34 
    For >250 To 500, Deduct  -47.17 
    For >500, Deduct  -68.99 

. 
 26 51 19 00-0116 EA 6" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 505.10 46.93 

    For >50 To 100, Deduct  -14.39 
    For >100 To 250, Deduct  -27.02 
    For >250 To 500, Deduct  -50.51 
    For >500, Deduct  -74.01 

. 
 26 51 19 00-0117 EA 6" Diameter, 2,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 505.10 46.93 

    For >50 To 100, Deduct  -14.39 
    For >100 To 250, Deduct  -27.02 
    For >250 To 500, Deduct  -50.51 
    For >500, Deduct  -74.01 

NOT FOR BID
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. 
 26 51 19 00-0118 EA 7" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 521.89 46.93 

    For >50 To 100, Deduct  -14.81 
    For >100 To 250, Deduct  -27.85 
    For >250 To 500, Deduct  -52.19 
    For >500, Deduct  -76.52 

. 
 26 51 19 00-0119 EA 7" Diameter, 2,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 538.70 46.93 

    For >50 To 100, Deduct  -15.23 
    For >100 To 250, Deduct  -28.70 
    For >250 To 500, Deduct  -53.87 
    For >500, Deduct  -79.05 

XXXXXXX 
. 
 26 51 19 00-0120  Recessed LED Downlights (Cooper) (26 51 19 00-0101) 
. 
. 

 26 51 19 00-0121 EA 600 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5606827) ............................................................................... 145.61 46.93 
    For >50 To 100, Deduct  -5.40 
    For >100 To 250, Deduct  -9.04 
    For >250 To 500, Deduct  -14.56 
    For >500, Deduct  -20.08 

. 
 26 51 19 00-0122 EA 600 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5606830) ............................................................................... 145.61 46.93 

    For >50 To 100, Deduct  -5.40 
    For >100 To 250, Deduct  -9.04 
    For >250 To 500, Deduct  -14.56 
    For >500, Deduct  -20.08 

. 
 26 51 19 00-0123 EA 600 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5606835) ............................................................................... 145.61 46.93 

    For >50 To 100, Deduct  -5.40 
    For >100 To 250, Deduct  -9.04 
    For >250 To 500, Deduct  -14.56 
    For >500, Deduct  -20.08 

. 
 26 51 19 00-0124 EA 600 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5606840) ............................................................................... 145.61 46.93 

    For >50 To 100, Deduct  -5.40 
    For >100 To 250, Deduct  -9.04 
    For >250 To 500, Deduct  -14.56 
    For >500, Deduct  -20.08 

. 
 26 51 19 00-0125 EA 900 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5609827) ............................................................................... 148.41 46.93 

    For >50 To 100, Deduct  -5.47 
    For >100 To 250, Deduct  -9.18 
    For >250 To 500, Deduct  -14.84 
    For >500, Deduct  -20.50 

. 
 26 51 19 00-0126 EA 900 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5609830) ............................................................................... 148.41 46.93 

    For >50 To 100, Deduct  -5.47 
    For >100 To 250, Deduct  -9.18 
    For >250 To 500, Deduct  -14.84 
    For >500, Deduct  -20.50 

. 
 26 51 19 00-0127 EA 900 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5609835) ............................................................................... 148.41 46.93 

    For >50 To 100, Deduct  -5.47 
    For >100 To 250, Deduct  -9.18 
    For >250 To 500, Deduct  -14.84 
    For >500, Deduct  -20.50 

. 
 26 51 19 00-0128 EA 900 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5609840) ............................................................................... 148.41 46.93 

    For >50 To 100, Deduct  -5.47 
    For >100 To 250, Deduct  -9.18 
    For >250 To 500, Deduct  -14.84 
    For >500, Deduct  -20.50 

. 
 26 51 19 00-0129 EA 1,200 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5612827) ............................................................................ 186.39 46.93 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.08 
    For >250 To 500, Deduct  -18.64 
    For >500, Deduct  -26.20 

. 
 26 51 19 00-0130 EA 1,200 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5612830) ............................................................................ 184.46 46.93 

    For >50 To 100, Deduct  -6.37 
    For >100 To 250, Deduct  -10.98 
    For >250 To 500, Deduct  -18.45 
    For >500, Deduct  -25.91 

. 
 26 51 19 00-0131 EA 1,200 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5612835) ............................................................................ 184.46 46.93 

    For >50 To 100, Deduct  -6.37 
    For >100 To 250, Deduct  -10.98 
    For >250 To 500, Deduct  -18.45 
    For >500, Deduct  -25.91 

. 
 26 51 19 00-0132 EA 1,200 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5612840) ............................................................................ 184.46 46.93 

    For >50 To 100, Deduct  -6.37 
    For >100 To 250, Deduct  -10.98 
    For >250 To 500, Deduct  -18.45 
    For >500, Deduct  -25.91 

. 
 26 51 19 00-0133 EA 5" LED Trim, Polymer “Dead-Front”, Shallow White Baffle And Flange (Cooper Halo 591WB) ........................................... 89.98 14.94 

    For >50 To 100, Deduct  -2.81 
    For >100 To 250, Deduct  -5.06 
    For >250 To 500, Deduct  -9.00 
    For >500, Deduct  -12.94 

. 
 26 51 19 00-0134 EA 5" LED Trim, Specular Reflector And White Flange (Cooper Halo 592SC) .......................................................................... 55.22 14.94 

    For >50 To 100, Deduct  -1.94 
    For >100 To 250, Deduct  -3.32 
    For >250 To 500, Deduct  -5.52 
    For >500, Deduct  -7.72 

NOT FOR BID
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. 
 26 51 19 00-0135 EA 5" LED Trim, Haze Reflector And White Flange (Cooper Halo 592H) ................................................................................... 70.18 14.94 

    For >50 To 100, Deduct  -2.31 
    For >100 To 250, Deduct  -4.07 
    For >250 To 500, Deduct  -7.02 
    For >500, Deduct  -9.97 

. 
 26 51 19 00-0136 EA 5" LED Trim, White Reflector And Flange (Cooper Halo 592W) ........................................................................................... 58.23 14.94 

    For >50 To 100, Deduct  -2.02 
    For >100 To 250, Deduct  -3.47 
    For >250 To 500, Deduct  -5.82 
    For >500, Deduct  -8.17 

. 
 26 51 19 00-0137 EA 5" LED Trim, White Micro-Step Baffle And Flange (Cooper Halo 593WB) ............................................................................ 46.00 14.94 

    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -2.86 
    For >250 To 500, Deduct  -4.60 
    For >500, Deduct  -6.34 

. 
 26 51 19 00-0138 EA 5" LED Trim, Black Micro-Step Baffle And White Flange (Cooper Halo 593BB) ................................................................... 57.69 14.94 

    For >50 To 100, Deduct  -2.00 
    For >100 To 250, Deduct  -3.44 
    For >250 To 500, Deduct  -5.77 
    For >500, Deduct  -8.09 

. 
 26 51 19 00-0139 EA 5" LED Trim, Satin Nickel Micro-Step Baffle And Flange (Cooper Halo 593SNB) ................................................................ 64.81 14.94 

    For >50 To 100, Deduct  -2.18 
    For >100 To 250, Deduct  -3.80 
    For >250 To 500, Deduct  -6.48 
    For >500, Deduct  -9.16 

. 
 26 51 19 00-0140 EA 5" LED Trim, Tuscan Bronze Micro-Step Baffle And Flange (Cooper Halo 593TBZB) ......................................................... 71.15 14.94 

    For >50 To 100, Deduct  -2.34 
    For >100 To 250, Deduct  -4.12 
    For >250 To 500, Deduct  -7.12 
    For >500, Deduct  -10.11 

. 
 26 51 19 00-0141 EA 5" LED Directional  Trim, White eyeball, Baffle And Flange (Cooper Halo 594WB) .............................................................. 83.54 14.94 

    For >50 To 100, Deduct  -2.65 
    For >100 To 250, Deduct  -4.74 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.97 

. 
 26 51 19 00-0142 EA 5" LED Directional  Trim, Satin Nickel eyeball, Baffle And Flange (Cooper Halo 594SNB)................................................... 83.93 14.94 

    For >50 To 100, Deduct  -2.66 
    For >100 To 250, Deduct  -4.76 
    For >250 To 500, Deduct  -8.39 
    For >500, Deduct  -12.03 

. 
 26 51 19 00-0143 EA 5" LED Directional  Trim, Tuscan Bronze eyeball, Baffle And Flange (Cooper Halo 594TBZB) ............................................ 82.16 14.94 

    For >50 To 100, Deduct  -2.61 
    For >100 To 250, Deduct  -4.67 
    For >250 To 500, Deduct  -8.22 
    For >500, Deduct  -11.76 

. 
 26 51 19 00-0144 EA 5" LED Trim, Wall Wash - Specular reflector, repositionable Specular kick reflector, White Flange (Cooper Halo 

595WW) ............................................................................................................................................................................. 102.48 14.94 
    For >50 To 100, Deduct  -3.12 
    For >100 To 250, Deduct  -5.68 
    For >250 To 500, Deduct  -10.25 
    For >500, Deduct  -14.81 

. 
 26 51 19 00-0145 EA 5" LED Trim, White Shallow Baffle And Flange (Cooper Halo 596WB)................................................................................. 46.44 14.94 

    For >50 To 100, Deduct  -1.72 
    For >100 To 250, Deduct  -2.88 
    For >250 To 500, Deduct  -4.64 
    For >500, Deduct  -6.41 

. 
 26 51 19 00-0146 EA 6" LED Trim, Polymer “Dead-Front”, White Shallow Baffle And Flange (Cooper Halo 691WB) ........................................... 87.00 14.94 

    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -4.91 
    For >250 To 500, Deduct  -8.70 
    For >500, Deduct  -12.49 

. 
 26 51 19 00-0147 EA 6" LED Trim, Specular Reflector And White Flange (Cooper Halo 692SC) ........................................................................... 73.33 14.94 

    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -4.23 
    For >250 To 500, Deduct  -7.33 
    For >500, Deduct  -10.44 

. 
 26 51 19 00-0148 EA 6" LED Trim, Haze Reflector And White Flange (Cooper Halo 692H) ................................................................................... 68.53 14.94 

    For >50 To 100, Deduct  -2.27 
    For >100 To 250, Deduct  -3.99 
    For >250 To 500, Deduct  -6.85 
    For >500, Deduct  -9.72 

. 
 26 51 19 00-0149 EA 6" LED Trim, White Reflector And Flange (Cooper Halo 692W) ........................................................................................... 60.62 14.94 

    For >50 To 100, Deduct  -2.08 
    For >100 To 250, Deduct  -3.59 
    For >250 To 500, Deduct  -6.06 
    For >500, Deduct  -8.53 

. 
 26 51 19 00-0150 EA 6" LED Trim, White Micro-Step Baffle And Flange (Cooper Halo 693WB) ............................................................................ 61.19 14.94 

    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -3.62 
    For >250 To 500, Deduct  -6.12 
    For >500, Deduct  -8.62 

. 
 26 51 19 00-0151 EA 6" LED Trim, Black Micro-Step Baffle And White Flange (Cooper Halo 693BB) ................................................................... 66.26 14.94 

    For >50 To 100, Deduct  -2.22 
    For >100 To 250, Deduct  -3.87 
    For >250 To 500, Deduct  -6.63 
    For >500, Deduct  -9.38 
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. 
 26 51 19 00-0152 EA 6" LED Trim, Satin Nickel Micro-Step Baffle And Flange (Cooper Halo 693SNB) ................................................................ 60.30 14.94 

    For >50 To 100, Deduct  -2.07 
    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.03 
    For >500, Deduct  -8.49 

. 
 26 51 19 00-0153 EA 6" LED Trim, Tuscan Bronze Micro-Step Baffle And Flange (Cooper Halo 693TBZB) ......................................................... 76.50 14.94 

    For >50 To 100, Deduct  -2.47 
    For >100 To 250, Deduct  -4.39 
    For >250 To 500, Deduct  -7.65 
    For >500, Deduct  -10.92 

. 
 26 51 19 00-0154 EA 6" LED Directional  Trim, White eyeball, Baffle And Flange (Cooper Halo 694WB) .............................................................. 83.32 14.94 

    For >50 To 100, Deduct  -2.64 
    For >100 To 250, Deduct  -4.73 
    For >250 To 500, Deduct  -8.33 
    For >500, Deduct  -11.94 

. 
 26 51 19 00-0155 EA 6" LED Directional  Trim, Satin Nickel eyeball, Baffle And Flange (Cooper Halo 694SNB) ................................................ 106.03 14.94 

    For >50 To 100, Deduct  -3.21 
    For >100 To 250, Deduct  -5.86 
    For >250 To 500, Deduct  -10.60 
    For >500, Deduct  -15.34 

. 
 26 51 19 00-0156 EA 6" LED Directional  Trim, Tuscan Bronze eyeball, Baffle And Flange (Cooper Halo 694TBZB) ......................................... 103.18 14.94 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.72 
    For >250 To 500, Deduct  -10.32 
    For >500, Deduct  -14.92 

. 
 26 51 19 00-0157 EA 6" LED Trim, Wall Wash - Specular reflector, repositionable Specular kick reflector, White Flange (Cooper Halo 

695WW) ............................................................................................................................................................................. 104.44 14.94 
    For >50 To 100, Deduct  -3.17 
    For >100 To 250, Deduct  -5.78 
    For >250 To 500, Deduct  -10.44 
    For >500, Deduct  -15.11 

. 
 26 51 19 00-0158 EA 6" LED Trim, White Shallow Baffle And Flange (Cooper Halo 696WB) ................................................................................ 61.87 14.94 

    For >50 To 100, Deduct  -2.11 
    For >100 To 250, Deduct  -3.65 
    For >250 To 500, Deduct  -6.19 
    For >500, Deduct  -8.72 

. 
 26 51 19 00-0159 EA 6" LED, Insulated Ceiling, Air-Tite, New Construction Housing (Cooper Halo H750ICAT) ................................................... 54.11 32.00 

    For >50 To 100, Deduct  -2.55 
    For >100 To 250, Deduct  -3.91 
    For >250 To 500, Deduct  -5.41 
    For >500, Deduct  -6.92 

. 
 26 51 19 00-0160 EA 6" LED, Insulated Ceiling, Air-Tite, Remodel Housing (Cooper Halo H750RICAT) ............................................................... 59.66 32.00 

    For >50 To 100, Deduct  -2.69 
    For >100 To 250, Deduct  -4.18 
    For >250 To 500, Deduct  -5.97 
    For >500, Deduct  -7.75 

. 
 26 51 19 00-0161 EA 6" LED, Non-IC, Air-Tite, New Construction Housing (Cooper Halo H750T) ........................................................................ 57.44 32.00 

    For >50 To 100, Deduct  -2.64 
    For >100 To 250, Deduct  -4.07 
    For >250 To 500, Deduct  -5.74 
    For >500, Deduct  -7.42 

. 
 26 51 19 00-0162 EA 6" LED, Non-IC, New Construction/Remodel Chicago Plenum Housing (Cooper Halo H750TCP)....................................... 79.35 32.00 

    For >50 To 100, Deduct  -3.18 
    For >100 To 250, Deduct  -5.17 
    For >250 To 500, Deduct  -7.94 
    For >500, Deduct  -10.70 

. 
 26 51 19 00-0163 EA 6” LED, Shallow, Insulated Ceiling, Air-Tite, New Constr. (Cooper Halo H2750ICAT) ......................................................... 76.78 32.00 

    For >50 To 100, Deduct  -3.12 
    For >100 To 250, Deduct  -5.04 
    For >250 To 500, Deduct  -7.68 
    For >500, Deduct  -10.32 

. 
 26 51 19 00-0164 EA 6” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo H7ICAT) ................................................................. 60.42 32.00 

    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -4.22 
    For >250 To 500, Deduct  -6.04 
    For >500, Deduct  -7.86 

. 
 26 51 19 00-0165 EA 6” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H7RICAT) ............................................................................ 64.17 32.00 

    For >50 To 100, Deduct  -2.80 
    For >100 To 250, Deduct  -4.41 
    For >250 To 500, Deduct  -6.42 
    For >500, Deduct  -8.43 

. 
 26 51 19 00-0166 EA 6” Insulated Ceiling, New Construction Housing (Cooper Halo H7ICT) ................................................................................ 59.64 32.00 

    For >50 To 100, Deduct  -2.69 
    For >100 To 250, Deduct  -4.18 
    For >250 To 500, Deduct  -5.96 
    For >500, Deduct  -7.75 

. 
 26 51 19 00-0167 EA 6” Insulated Ceiling, Remodel Housing (Cooper Halo H7RICT) ........................................................................................... 63.74 32.00 

    For >50 To 100, Deduct  -2.79 
    For >100 To 250, Deduct  -4.39 
    For >250 To 500, Deduct  -6.37 
    For >500, Deduct  -8.36 

. 
 26 51 19 00-0168 EA 6” Insulated Ceiling, Air-Tite New Construction Housing, No Socket Bracket (Cooper Halo H7ICATNB) ............................ 60.32 32.00 

    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -4.22 
    For >250 To 500, Deduct  -6.03 
    For >500, Deduct  -7.85 

NOT FOR BID
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. 
 26 51 19 00-0169 EA 6” Insulated Ceiling, New Construction Housing, No Socket Bracket (Cooper Halo H7ICTNB) ........................................... 59.94 32.00 

    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -4.20 
    For >250 To 500, Deduct  -5.99 
    For >500, Deduct  -7.79 

. 
 26 51 19 00-0170 EA 6” Non-IC, New Construction Housing (Cooper Halo H7T) ................................................................................................... 62.90 32.00 

    For >50 To 100, Deduct  -2.77 
    For >100 To 250, Deduct  -4.35 
    For >250 To 500, Deduct  -6.29 
    For >500, Deduct  -8.24 

. 
 26 51 19 00-0171 EA 6” Non-IC, Remodel Housing (Cooper Halo H7RT) .............................................................................................................. 64.50 32.00 

    For >50 To 100, Deduct  -2.81 
    For >100 To 250, Deduct  -4.43 
    For >250 To 500, Deduct  -6.45 
    For >500, Deduct  -8.48 

. 
 26 51 19 00-0172 EA 6” Non-IC, New Construction Housing, No Socket Bracket (Cooper Halo H7TNB) .............................................................. 65.01 32.00 

    For >50 To 100, Deduct  -2.83 
    For >100 To 250, Deduct  -4.45 
    For >250 To 500, Deduct  -6.50 
    For >500, Deduct  -8.55 

. 
 26 51 19 00-0173 EA 6” Non-IC, Chicago Plenum, New Construction/Remodel Housing (Cooper Halo H7TCP) .................................................. 89.83 32.00 

    For >50 To 100, Deduct  -3.45 
    For >100 To 250, Deduct  -5.69 
    For >250 To 500, Deduct  -8.98 
    For >500, Deduct  -12.27 

. 
 26 51 19 00-0174 EA 6” Insulated Ceiling, Universal New Construction Housing (Cooper Halo H7UICT).............................................................. 83.60 32.00 

    For >50 To 100, Deduct  -3.29 
    For >100 To 250, Deduct  -5.38 
    For >250 To 500, Deduct  -8.36 
    For >500, Deduct  -11.34 

. 
 26 51 19 00-0175 EA 6” Insulated Ceiling, Universal, Air-Tite, New Construction Housing (Cooper Halo H7UICAT) ............................................. 84.33 32.00 

    For >50 To 100, Deduct  -3.31 
    For >100 To 250, Deduct  -5.42 
    For >250 To 500, Deduct  -8.43 
    For >500, Deduct  -11.45 

. 
 26 51 19 00-0176 EA 6” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo EI700AT) ................................................................ 88.49 32.00 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -5.62 
    For >250 To 500, Deduct  -8.85 
    For >500, Deduct  -12.07 

. 
 26 51 19 00-0177 EA 6” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI700RAT) ........................................................................... 88.49 32.00 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -5.62 
    For >250 To 500, Deduct  -8.85 
    For >500, Deduct  -12.07 

. 
 26 51 19 00-0178 EA 6” Insulated Ceiling, New Construction Housing (Cooper Halo EI700) ................................................................................. 88.49 32.00 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -5.62 
    For >250 To 500, Deduct  -8.85 
    For >500, Deduct  -12.07 

. 
 26 51 19 00-0179 EA 6” Insulated Ceiling, Remodel Housing (Cooper Halo EI700R) ............................................................................................ 88.49 32.00 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -5.62 
    For >250 To 500, Deduct  -8.85 
    For >500, Deduct  -12.07 

. 
 26 51 19 00-0180 EA 6” Insulated Ceiling, Air-Tite New Construction Housing, No Socket Bracket (Cooper Halo EI700ATNB) ........................... 88.49 32.00 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -5.62 
    For >250 To 500, Deduct  -8.85 
    For >500, Deduct  -12.07 

. 
 26 51 19 00-0181 EA 6” Insulated Ceiling, New Construction Housing, No Socket Bracket (Cooper Halo EI700NB) ............................................ 77.60 32.00 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.08 
    For >250 To 500, Deduct  -7.76 
    For >500, Deduct  -10.44 

. 
 26 51 19 00-0182 EA 6” Insulated Ceiling, Universal New Construction Housing (Cooper Halo EI700U)............................................................... 77.60 32.00 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.08 
    For >250 To 500, Deduct  -7.76 
    For >500, Deduct  -10.44 

. 
 26 51 19 00-0183 EA 6” Insulated Ceiling, Universal, Air-Tite, New Construction Housing (Cooper Halo EI700UAT) ........................................... 77.60 32.00 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.08 
    For >250 To 500, Deduct  -7.76 
    For >500, Deduct  -10.44 

. 
 26 51 19 00-0184 EA 6” Non-IC, New Construction Housing (Cooper Halo ET700) ............................................................................................... 77.60 32.00 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.08 
    For >250 To 500, Deduct  -7.76 
    For >500, Deduct  -10.44 

. 
 26 51 19 00-0185 EA 6” Non-IC, Remodel Housing (Cooper Halo ET700R) .......................................................................................................... 77.60 32.00 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.08 
    For >250 To 500, Deduct  -7.76 
    For >500, Deduct  -10.44 
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. 
 26 51 19 00-0186 EA 6” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo H27ICAT) ............................................................... 78.39 32.00 

    For >50 To 100, Deduct  -3.16 
    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -7.84 
    For >500, Deduct  -10.56 

. 
 26 51 19 00-0187 EA 6” Shallow, Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H27RICAT) ............................................................ 90.63 32.00 

    For >50 To 100, Deduct  -3.47 
    For >100 To 250, Deduct  -5.73 
    For >250 To 500, Deduct  -9.06 
    For >500, Deduct  -12.39 

. 
 26 51 19 00-0188 EA 6” Shallow, Insulated Ceiling, New Construction Housing (Cooper Halo H27ICT) ............................................................... 78.39 32.00 

    For >50 To 100, Deduct  -3.16 
    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -7.84 
    For >500, Deduct  -10.56 

. 
 26 51 19 00-0189 EA 6” Shallow, Insulated Ceiling, Remodel Housing (Cooper Halo H27RICT) ........................................................................... 87.17 32.00 

    For >50 To 100, Deduct  -3.38 
    For >100 To 250, Deduct  -5.56 
    For >250 To 500, Deduct  -8.72 
    For >500, Deduct  -11.88 

. 
 26 51 19 00-0190 EA 6” Shallow, Non-IC, New Construction Housing (Cooper Halo H27T) .................................................................................. 73.43 32.00 

    For >50 To 100, Deduct  -3.04 
    For >100 To 250, Deduct  -4.87 
    For >250 To 500, Deduct  -7.34 
    For >500, Deduct  -9.81 

. 
 26 51 19 00-0191 EA 6” Shallow, Non-IC, Remodel Housing (Cooper Halo H27RT) ............................................................................................. 74.64 32.00 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -4.93 
    For >250 To 500, Deduct  -7.46 
    For >500, Deduct  -10.00 

. 
 26 51 19 00-0192 EA 6” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo EI2700AT) ............................................................. 83.19 32.00 

    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -5.36 
    For >250 To 500, Deduct  -8.32 
    For >500, Deduct  -11.28 

. 
 26 51 19 00-0193 EA 6” Shallow, Insulated Ceiling, New Construction Housing (Cooper Halo EI2700) ................................................................ 83.19 32.00 

    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -5.36 
    For >250 To 500, Deduct  -8.32 
    For >500, Deduct  -11.28 

. 
 26 51 19 00-0194 EA 6” Shallow, Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI2700R) ............................................................... 83.19 32.00 

    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -5.36 
    For >250 To 500, Deduct  -8.32 
    For >500, Deduct  -11.28 

. 
 26 51 19 00-0195 EA 6” Shallow, Non-IC, New Construction Housing (Cooper Halo ET2700) .............................................................................. 83.19 32.00 

    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -5.36 
    For >250 To 500, Deduct  -8.32 
    For >500, Deduct  -11.28 

. 
 26 51 19 00-0196 EA 6” Shallow, Non-IC, Remodel Housing (Cooper Halo ET2700R) .......................................................................................... 83.19 32.00 

    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -5.36 
    For >250 To 500, Deduct  -8.32 
    For >500, Deduct  -11.28 

. 
 26 51 19 00-0197 EA 6” Retrofit Enclosure, Non-IC, BX Whip (Cooper Halo ML7BXRFK) .................................................................................... 70.90 14.94 

    For >50 To 100, Deduct  -2.33 
    For >100 To 250, Deduct  -4.11 
    For >250 To 500, Deduct  -7.09 
    For >500, Deduct  -10.08 

. 
 26 51 19 00-0198 EA 6” Retrofit Enclosure, Non-IC, E26 Screw base Interface (Cooper Halo ML7E26RFK) ........................................................ 73.39 14.94 

    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -4.23 
    For >250 To 500, Deduct  -7.34 
    For >500, Deduct  -10.45 

. 
 26 51 19 00-0199 EA 5" LED, Insulated Ceiling, Air-Tite, New Construction Housing (Cooper Halo H550ICAT) ................................................... 68.02 32.00 

    For >50 To 100, Deduct  -2.90 
    For >100 To 250, Deduct  -4.60 
    For >250 To 500, Deduct  -6.80 
    For >500, Deduct  -9.00 

. 
 26 51 19 00-0200 EA 5" LED, Insulated Ceiling, Air-Tite, Remodel Housing (Cooper Halo H550RICAT) ............................................................... 68.32 32.00 

    For >50 To 100, Deduct  -2.91 
    For >100 To 250, Deduct  -4.62 
    For >250 To 500, Deduct  -6.83 
    For >500, Deduct  -9.05 

. 
 26 51 19 00-0201 EA 5” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo H5ICAT) ................................................................. 63.16 32.00 

    For >50 To 100, Deduct  -2.78 
    For >100 To 250, Deduct  -4.36 
    For >250 To 500, Deduct  -6.32 
    For >500, Deduct  -8.27 

. 
 26 51 19 00-0202 EA 5” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H5RICAT) ............................................................................ 65.70 32.00 

    For >50 To 100, Deduct  -2.84 
    For >100 To 250, Deduct  -4.49 
    For >250 To 500, Deduct  -6.57 
    For >500, Deduct  -8.66 

NOT FOR BID
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. 
 26 51 19 00-0203 EA 5” Non-IC, New Construction Housing (Cooper Halo H5T) ................................................................................................... 64.86 32.00 

    For >50 To 100, Deduct  -2.82 
    For >100 To 250, Deduct  -4.44 
    For >250 To 500, Deduct  -6.49 
    For >500, Deduct  -8.53 

. 
 26 51 19 00-0204 EA 5” Non-IC, Remodel Housing (Cooper Halo H5RT) .............................................................................................................. 65.63 32.00 

    For >50 To 100, Deduct  -2.84 
    For >100 To 250, Deduct  -4.48 
    For >250 To 500, Deduct  -6.56 
    For >500, Deduct  -8.64 

. 
 26 51 19 00-0205 EA 5” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo EI500AT) ................................................................ 76.52 32.00 

    For >50 To 100, Deduct  -3.11 
    For >100 To 250, Deduct  -5.03 
    For >250 To 500, Deduct  -7.65 
    For >500, Deduct  -10.28 

. 
 26 51 19 00-0206 EA 5” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI500RAT) ........................................................................... 77.10 32.00 

    For >50 To 100, Deduct  -3.13 
    For >100 To 250, Deduct  -5.06 
    For >250 To 500, Deduct  -7.71 
    For >500, Deduct  -10.37 

. 
 26 51 19 00-0207 EA 5” Non-IC, New Construction Housing (Cooper Halo ET500) ............................................................................................... 80.02 32.00 

    For >50 To 100, Deduct  -3.20 
    For >100 To 250, Deduct  -5.20 
    For >250 To 500, Deduct  -8.00 
    For >500, Deduct  -10.80 

. 
 26 51 19 00-0208 EA 5” Non-IC, Remodel Housing (Cooper Halo ET500R) .......................................................................................................... 82.07 32.00 

    For >50 To 100, Deduct  -3.25 
    For >100 To 250, Deduct  -5.30 
    For >250 To 500, Deduct  -8.21 
    For >500, Deduct  -11.11 

. 
 26 51 19 00-0209 EA 5” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo H25ICAT) ............................................................... 91.08 32.00 

    For >50 To 100, Deduct  -3.48 
    For >100 To 250, Deduct  -5.75 
    For >250 To 500, Deduct  -9.11 
    For >500, Deduct  -12.46 

XXXXXXX 
. 
 26 51 19 00-0210  Recessed LED Downlights (Maxlite DLR) (26 51 19 00-0101) 
. 
. 

 26 51 19 00-0211 EA 4" Diameter, 1,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR410) ............................................................ 131.42 46.93 
    For >50 To 100, Deduct  -5.05 
    For >100 To 250, Deduct  -8.33 
    For >250 To 500, Deduct  -13.14 
    For >500, Deduct  -17.95 

. 
 26 51 19 00-0212 EA 4" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR415) ............................................................ 132.99 46.93 

    For >50 To 100, Deduct  -5.08 
    For >100 To 250, Deduct  -8.41 
    For >250 To 500, Deduct  -13.30 
    For >500, Deduct  -18.19 

. 
 26 51 19 00-0213 EA 4" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR420) ............................................................ 137.69 46.93 

    For >50 To 100, Deduct  -5.20 
    For >100 To 250, Deduct  -8.64 
    For >250 To 500, Deduct  -13.77 
    For >500, Deduct  -18.89 

. 
 26 51 19 00-0214 EA 6" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR615) ............................................................ 128.29 46.93 

    For >50 To 100, Deduct  -4.97 
    For >100 To 250, Deduct  -8.17 
    For >250 To 500, Deduct  -12.83 
    For >500, Deduct  -17.48 

. 
 26 51 19 00-0215 EA 6" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR620) ............................................................ 128.29 46.93 

    For >50 To 100, Deduct  -4.97 
    For >100 To 250, Deduct  -8.17 
    For >250 To 500, Deduct  -12.83 
    For >500, Deduct  -17.48 

. 
 26 51 19 00-0216 EA 6" Diameter, 3,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR630) ............................................................ 128.29 46.93 

    For >50 To 100, Deduct  -4.97 
    For >100 To 250, Deduct  -8.17 
    For >250 To 500, Deduct  -12.83 
    For >500, Deduct  -17.48 

. 
 26 51 19 00-0217 EA 8" Diameter, 1,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR810) ............................................................ 137.69 46.93 

    For >50 To 100, Deduct  -5.20 
    For >100 To 250, Deduct  -8.64 
    For >250 To 500, Deduct  -13.77 
    For >500, Deduct  -18.89 

. 
 26 51 19 00-0218 EA 8" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR815) ............................................................ 139.25 46.93 

    For >50 To 100, Deduct  -5.24 
    For >100 To 250, Deduct  -8.72 
    For >250 To 500, Deduct  -13.93 
    For >500, Deduct  -19.13 

. 
 26 51 19 00-0219 EA 8" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR820) ............................................................ 142.37 46.93 

    For >50 To 100, Deduct  -5.32 
    For >100 To 250, Deduct  -8.88 
    For >250 To 500, Deduct  -14.24 
    For >500, Deduct  -19.60 
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. 
 26 51 19 00-0220 EA 8" Diameter, 3,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR830) ............................................................ 151.76 46.93 

    For >50 To 100, Deduct  -5.55 
    For >100 To 250, Deduct  -9.35 
    For >250 To 500, Deduct  -15.18 
    For >500, Deduct  -21.00 

. 
 26 51 19 00-0221 EA 8" Diameter, 5,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR850) ............................................................ 164.28 46.93 

    For >50 To 100, Deduct  -5.87 
    For >100 To 250, Deduct  -9.97 
    For >250 To 500, Deduct  -16.43 
    For >500, Deduct  -22.88 

XXXXXXX 
. 
 26 51 19 00-0222  Recessed LED Downlight Retrofits And Trim (CREE®) (26 51 19 00-0100) 
. 
. 
 26 51 19 00-0223  Recessed LED Downlight Retrofits (CREE®) (26 51 19 00-0222) 

Note: Dimmable to 5%. For installation in standard recessed IC or non-IC housings. Includes removal of existing 
lamp from fixture. Excludes housing and disposal of hazardous lamps. 

. 

. 
 26 51 19 00-0224 EA 4" Diameter, 575 Lumens, Recessed LED Downlight Retrofit (Cree® CR4-575L) ............................................................... 82.36  

    For >50 To 100, Deduct  -2.73 
    For >100 To 250, Deduct  -4.78 
    For >250 To 500, Deduct  -8.24 
    For >500, Deduct  -11.69 

. 
 26 51 19 00-0225 EA 6" Diameter, 625 Lumens, Recessed LED Downlight Retrofit (Cree® CR6-625L) ............................................................... 73.33  

    For >50 To 100, Deduct  -2.50 
    For >100 To 250, Deduct  -4.33 
    For >250 To 500, Deduct  -7.33 
    For >500, Deduct  -10.33 

. 
 26 51 19 00-0226 EA 6" Diameter, 800 Lumens, Recessed LED Downlight Retrofit (Cree® CR6-800L) ............................................................... 91.39  

    For >50 To 100, Deduct  -2.95 
    For >100 To 250, Deduct  -5.24 
    For >250 To 500, Deduct  -9.14 
    For >500, Deduct  -13.04 

. 
 26 51 19 00-0227 EA 6" Diameter, 650 Lumens, Recessed LED Downlight Retrofit (Cree® LR6C-277) ............................................................. 101.92  

    For >50 To 100, Deduct  -3.21 
    For >100 To 250, Deduct  -5.76 
    For >250 To 500, Deduct  -10.19 
    For >500, Deduct  -14.62 

. 
 26 51 19 00-0228 EA 6" Diameter, 1,000 Lumens, Deep Recessed LED Downlight Retrofit (Cree® LR6-10L-XXX-120V-A-DR) ........................ 110.95  

    For >50 To 100, Deduct  -3.44 
    For >100 To 250, Deduct  -6.21 
    For >250 To 500, Deduct  -11.10 
    For >500, Deduct  -15.98 

XXXXXXX 
. 
 26 51 19 00-0229  Recessed LED Downlight Retrofits Trim (CREE®) (26 51 19 00-0222) 

Note: For installation in standard recessed IC or non-IC housings. Excludes housing and lamp. 
. 
. 

 26 51 19 00-0230 EA 6" Diameter, Diffuse Anodized Finish Reflector For LED Downlight Retrofits (Cree® CT6AX) ............................................. 31.04 7.47 
    For >50 To 100, Deduct  -1.18 
    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -3.10 
    For >500, Deduct  -4.26 

. 
 26 51 19 00-0231 EA 6" Diameter, Diffuse Anodized Finish Reflector With Painted Flange For LED Downlight Retrofits (Cree® LT6AP) ............ 37.07 7.47 

    For >50 To 100, Deduct  -1.33 
    For >100 To 250, Deduct  -2.25 
    For >250 To 500, Deduct  -3.71 
    For >500, Deduct  -5.16 

. 
 26 51 19 00-0232 EA 6" Diameter, Flat Black Finish Trim And Reflector For LED Downlight Retrofits (Cree® CT6BB) ......................................... 32.55 7.47 

    For >50 To 100, Deduct  -1.21 
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -3.26 
    For >500, Deduct  -4.48 

XXXXXXX 
. 
 26 51 19 00-0233  Recessed LED Downlight Fixture Housings (CREE®) (26 51 19 00-0222) 

Note: Excludes lamp and trim. 
. 
. 

 26 51 19 00-0234 EA 6" Diameter, IC Rated, Architectural Recessed LED Downlight Fixture Housing (Cree® H6) .............................................. 84.13 32.00 
    For >50 To 100, Deduct  -3.30 
    For >100 To 250, Deduct  -5.41 
    For >250 To 500, Deduct  -8.41 
    For >500, Deduct  -11.42 

. 
 26 51 19 00-0235 EA 6" Diameter, IC Rated, Retrofit Recessed LED Downlight Fixture Housing (Cree® RR6) .................................................... 63.04 32.00 

    For >50 To 100, Deduct  -2.78 
    For >100 To 250, Deduct  -4.35 
    For >250 To 500, Deduct  -6.30 
    For >500, Deduct  -8.26 

XXXXXXX 
. 
 26 51 19 00-0236  Can Retrofit Or Surface Mount, LED Downlights (26 51 19 00-0100) 
. 
. 

 26 51 19 00-0237 EA 6" Diameter, 15 Watt, Can Retrofit Or Surface Mount, LED Downlight (Lighting Science® GLP6) ....................................... 87.59 29.23 
    For >50 To 100, Deduct  -3.29 
    For >100 To 250, Deduct  -5.48 
    For >250 To 500, Deduct  -8.76 
    For >500, Deduct  -12.04 

NOT FOR BID
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. 
 26 51 19 00-0238 EA 4" Diameter, 7 Watt, Can Retrofit, LED Downlight (Green Creative0 1-811-D) ..................................................................... 70.59 29.23 

    For >50 To 100, Deduct  -2.86 
    For >100 To 250, Deduct  -4.63 
    For >250 To 500, Deduct  -7.06 
    For >500, Deduct  -9.49 

. 
 26 51 19 00-0239 EA 6" Diameter, 9.5 Watt, Can Retrofit, LED Downlight (Green Creative0 1-808-D) .................................................................. 70.59 29.23 

    For >50 To 100, Deduct  -2.86 
    For >100 To 250, Deduct  -4.63 
    For >250 To 500, Deduct  -7.06 
    For >500, Deduct  -9.49 

. 
 26 51 19 00-0240 EA 6" Diameter, 8.9 Watt, Can Retrofit, LED Downlight (Lithonia 6BP) ...................................................................................... 99.59 29.23 

    For Recessed IC/Non-IC Rated Housing For New Construction, Add  37.85 
    For >50 To 100, Deduct  -3.59 
    For >100 To 250, Deduct  -6.08 
    For >250 To 500, Deduct  -9.96 
    For >500, Deduct  -13.84 

. 
 26 51 19 00-0241 EA 4" Diameter, 8 Watt, 600 Lumens, Retrofit LED Downlight (Sylvania LED/RT4/550/840) ..................................................... 55.59 29.23 

    For >50 To 100, Deduct  -2.49 
    For >100 To 250, Deduct  -3.88 
    For >250 To 500, Deduct  -5.56 
    For >500, Deduct  -7.24 

. 
 26 51 19 00-0242 EA 5" Diameter, 10 Watt, 700 Lumens, Retrofit LED Downlight (Sylvania LED/RT5/6/625/840) ................................................ 60.31 29.23 

    For >50 To 100, Deduct  -2.60 
    For >100 To 250, Deduct  -4.11 
    For >250 To 500, Deduct  -6.03 
    For >500, Deduct  -7.95 

. 
 26 51 19 00-0243 EA 6" Diameter, 800 Lumens, 10 Watt, Retrofit LED Wallwash Downlight (Indy Lighting LRT6-08LM) ................................... 597.05 29.23 

    For >50 To 100, Deduct  -16.02 
    For >100 To 250, Deduct  -30.95 
    For >250 To 500, Deduct  -59.71 
    For >500, Deduct  -88.46 

XXXXXXX 
. 
 26 51 19 00-0244  Wall Mount LED Cylinder Downlight (26 51 19 00-0001) 
. 
. 

 26 51 19 00-0245 EA 9" Diameter, 2,200 Lumens, Wall Mount LED Cylinder Downlight With Semi-Specular Trim (Gotham® EVO® 
CLED9) .............................................................................................................................................................................. 345.04 45.41 

    For >50 To 100, Deduct  -10.33 
    For >100 To 250, Deduct  -18.96 
    For >250 To 500, Deduct  -34.50 
    For >500, Deduct  -50.05 

XXXXXXX 
. 
 26 51 19 00-0246  Wall Sconce And Wall Wash LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0247  LED Wall Sconce Fixtures (Hudson Valley Lighting) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0248 EA 2-1/2" Diameter x 15-1/2" High, Polished Nickel, LED Wall Sconce (Hudson Valley Lighting SHAW 1200-PN) ................. 352.98 42.67 
    For >50 To 100, Deduct  -10.42 
    For >100 To 250, Deduct  -19.25 
    For >250 To 500, Deduct  -35.30 
    For >500, Deduct  -51.35 

XXXXXXX 
. 
 26 51 19 00-0249  LED Wall Sconce Fixtures (Kichler) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0250 EA 6" High x 11.75" Wide x 3.5" Deep, 900 Lumens, 15 Watt, White Acrylic Diffuser, Brushed Nickel, LED Wall 
Sconce (Kichler 10790NILED) ........................................................................................................................................... 203.92 42.67 

    For >50 To 100, Deduct  -6.70 
    For >100 To 250, Deduct  -11.80 
    For >250 To 500, Deduct  -20.39 
    For >500, Deduct  -28.99 

XXXXXXX 
. 
 26 51 19 00-0251  LED Wall Sconce Fixtures (Metalux) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0252 EA 9.875" High x 7.125" Wide x 3.5" Deep, 9 Watt, White Acrylic Diffuser, Brushed Nickel, LED Wall Sconce (Metalux 
AFX VNTS071009L30ENBN) ............................................................................................................................................ 119.48 42.67 

    For >50 To 100, Deduct  -4.59 
    For >100 To 250, Deduct  -7.57 
    For >250 To 500, Deduct  -11.95 
    For >500, Deduct  -16.32 

XXXXXXX 
. 
 26 51 19 00-0253  Concealed Continuous LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0254  Concealed Continuous LED Fixtures (Fraqtir™ S301) (26 51 19 00-0253) 
. 
. 

 26 51 19 00-0255 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Driver (Fraqtir™ S301) ...................................... 459.93 4.87 
    For >50 To 100, Deduct  -11.74 
    For >100 To 250, Deduct  -23.24 
    For >250 To 500, Deduct  -45.99 
    For >500, Deduct  -68.75 

. 
 26 51 19 00-0256 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Dimming Driver (Fraqtir™ S301) ....................... 524.03 4.87 

    For >50 To 100, Deduct  -13.34 
    For >100 To 250, Deduct  -26.45 
    For >250 To 500, Deduct  -52.40 
    For >500, Deduct  -78.36 

XXXXXXX 
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. 
 26 51 19 00-0257  Low Bay LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0258  LED Linear Low Bay Fixtures (PlanLED) (26 51 19 00-0257) 
. 
. 

 26 51 19 00-0259 EA 4' Length, 23 Watt, LED Linear Low Bay Fixture (PlanLED A1W4) .................................................................................... 259.87 58.46 
    For >50 To 100, Deduct  -8.93 
    For >100 To 250, Deduct  -15.43 
    For >250 To 500, Deduct  -25.99 
    For >500, Deduct  -36.54 

. 
 26 51 19 00-0260 EA 4' Length, 42 Watt, LED Linear Low Bay Fixture (PlanLED A2W4A) .................................................................................. 343.79 58.46 

    For >50 To 100, Deduct  -11.03 
    For >100 To 250, Deduct  -19.63 
    For >250 To 500, Deduct  -34.38 
    For >500, Deduct  -49.13 

. 
 26 51 19 00-0261 EA 8' Length, 84 Watt, LED Linear Low Bay Fixture (PlanLED A2W5A) .................................................................................. 561.71 73.08 

    For >50 To 100, Deduct  -17.09 
    For >100 To 250, Deduct  -31.13 
    For >250 To 500, Deduct  -56.17 
    For >500, Deduct  -81.21 

XXXXXXX 
. 
 26 51 19 00-0262  LED Low Bay Fixtures (CREE®) (26 51 19 00-0257) 
. 
. 
 26 51 19 00-0263  LED Low Bay Fixtures (CREE® LS) (26 51 19 00-0262) 

Note: Includes 120/277 voltage and 22 gauge steel housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0264 EA 2,500 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-25L-35K-10V) ..................................................................... 247.12 58.46 
    For >50 To 100, Deduct  -8.61 
    For >100 To 250, Deduct  -14.79 
    For >250 To 500, Deduct  -24.71 
    For >500, Deduct  -34.63 

. 
 26 51 19 00-0265 EA 2,500 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-25L-50K-10V) ..................................................................... 262.47 58.46 

    For >50 To 100, Deduct  -9.00 
    For >100 To 250, Deduct  -15.56 
    For >250 To 500, Deduct  -26.25 
    For >500, Deduct  -36.93 

. 
 26 51 19 00-0266 EA 4,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-40L-35K-10V) ..................................................................... 253.52 58.46 

    For >50 To 100, Deduct  -8.77 
    For >100 To 250, Deduct  -15.11 
    For >250 To 500, Deduct  -25.35 
    For >500, Deduct  -35.59 

. 
 26 51 19 00-0267 EA 4,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-40L-50K-10V) ..................................................................... 268.87 58.46 

    For >50 To 100, Deduct  -9.16 
    For >100 To 250, Deduct  -15.88 
    For >250 To 500, Deduct  -26.89 
    For >500, Deduct  -37.89 

. 
 26 51 19 00-0268 EA 5,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-50L-35K-10V) ..................................................................... 280.38 58.46 

    For >50 To 100, Deduct  -9.45 
    For >100 To 250, Deduct  -16.46 
    For >250 To 500, Deduct  -28.04 
    For >500, Deduct  -39.62 

. 
 26 51 19 00-0269 EA 5,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-50L-50K-10V) ..................................................................... 295.73 58.46 

    For >50 To 100, Deduct  -9.83 
    For >100 To 250, Deduct  -17.22 
    For >250 To 500, Deduct  -29.57 
    For >500, Deduct  -41.92 

. 
 26 51 19 00-0270 EA 8,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-80L-35K-10V) ..................................................................... 390.46 73.08 

    For >50 To 100, Deduct  -12.81 
    For >100 To 250, Deduct  -22.57 
    For >250 To 500, Deduct  -39.05 
    For >500, Deduct  -55.52 

. 
 26 51 19 00-0271 EA 8,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-80L-50K-10V) ..................................................................... 418.60 73.08 

    For >50 To 100, Deduct  -13.51 
    For >100 To 250, Deduct  -23.98 
    For >250 To 500, Deduct  -41.86 
    For >500, Deduct  -59.75 

. 
 26 51 19 00-0272 EA 10,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-100L-35K-10V) ................................................................. 477.45 73.08 

    For >50 To 100, Deduct  -14.98 
    For >100 To 250, Deduct  -26.92 
    For >250 To 500, Deduct  -47.75 
    For >500, Deduct  -68.57 

. 
 26 51 19 00-0273 EA 10,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-100L-50K-10V) ................................................................. 492.80 73.08 

    For >50 To 100, Deduct  -15.37 
    For >100 To 250, Deduct  -27.69 
    For >250 To 500, Deduct  -49.28 
    For >500, Deduct  -70.88 

XXXXXXX 
. 
 26 51 19 00-0274  LED Low Bay Fixtures (CREE® LN) (26 51 19 00-0262) 

Note: Includes 120/277 voltage and aluminum housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0275 EA 3,400 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LN4-34L-35K-10V)..................................................................... 531.13 58.46 
    For >50 To 100, Deduct  -15.71 
    For >100 To 250, Deduct  -28.99 
    For >250 To 500, Deduct  -53.11 
    For >500, Deduct  -77.23 

NOT FOR BID
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. 
 26 51 19 00-0276 EA 3,400 Lumens, 4' Length, LED Low Bay Fixture, Smartcast Technology (Cree®  LN4-34L-35K-CMA) .............................. 595.10 58.46 

    For >50 To 100, Deduct  -17.31 
    For >100 To 250, Deduct  -32.19 
    For >250 To 500, Deduct  -59.51 
    For >500, Deduct  -86.83 

XXXXXXX 
. 
 26 51 19 00-0277  LED Linear Low Bay Fixtures (CREE® CS) (26 51 19 00-0262) 

Note: Includes 3,500 or 4,000K color temperature, 120/277 voltage and lightweight polymer housing assembly. 
Excludes sensors. 

. 

. 
 26 51 19 00-0278 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Cree®  CS14™) .......................................................................... 513.55 58.46 

    For >50 To 100, Deduct  -15.27 
    For >100 To 250, Deduct  -28.11 
    For >250 To 500, Deduct  -51.36 
    For >500, Deduct  -74.60 

. 
 26 51 19 00-0279 EA 7,500 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 638.75 73.08 

    For >50 To 100, Deduct  -19.01 
    For >100 To 250, Deduct  -34.98 
    For >250 To 500, Deduct  -63.88 
    For >500, Deduct  -92.77 

. 
 26 51 19 00-0280 EA 8,000 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 805.81 73.08 

    For >50 To 100, Deduct  -23.19 
    For >100 To 250, Deduct  -43.34 
    For >250 To 500, Deduct  -80.58 
    For >500, Deduct  -117.83 

XXXXXXX 
. 
 26 51 19 00-0281  Accessories For LED Low Bay Fixtures (CREE®) (26 51 19 00-0262) 
. 
. 

 26 51 19 00-0282 EA Continuous Row Through Wiring Kit For 4' Fixtures (Cree® LS4TWK) ................................................................................ 49.30 16.03 
    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.13 
    For >250 To 500, Deduct  -4.93 
    For >500, Deduct  -6.73 

. 
 26 51 19 00-0283 EA Continuous Row Through Wiring Kit For 8' Fixtures (Cree® LS8TWK) ................................................................................ 53.82 16.03 

    For >50 To 100, Deduct  -2.01 
    For >100 To 250, Deduct  -3.36 
    For >250 To 500, Deduct  -5.38 
    For >500, Deduct  -7.41 

. 
 26 51 19 00-0284 EA Top Housing Aligner For Continuous Row Installations (Cree® LS-RJ) ............................................................................... 41.76 16.03 

    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -2.76 
    For >250 To 500, Deduct  -4.18 
    For >500, Deduct  -5.60 

. 
 26 51 19 00-0285 EA Reflector Joint Aligner For Continuous Row Installations (Cree® LS-RFLJ) ......................................................................... 34.24 16.03 

    For >50 To 100, Deduct  -1.52 
    For >100 To 250, Deduct  -2.38 
    For >250 To 500, Deduct  -3.42 
    For >500, Deduct  -4.47 

. 
 26 51 19 00-0286 EA Solid Reflector, Pair (Cree® LS4-SR) ................................................................................................................................. 101.97 16.03 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.77 
    For >250 To 500, Deduct  -10.20 
    For >500, Deduct  -14.63 

. 
 26 51 19 00-0287 EA Solid Reflector, Pair (Cree® LS8-SR) ................................................................................................................................. 139.61 16.03 

    For >50 To 100, Deduct  -4.16 
    For >100 To 250, Deduct  -7.65 
    For >250 To 500, Deduct  -13.96 
    For >500, Deduct  -20.27 

. 
 26 51 19 00-0288 EA 5" Cable Canopy With #18/2 SJT Cord, 48" (Cree® AC5-18/2-48-Q14B-JB) ....................................................................... 53.82 16.03 

    For >50 To 100, Deduct  -2.01 
    For >100 To 250, Deduct  -3.36 
    For >250 To 500, Deduct  -5.38 
    For >500, Deduct  -7.41 

. 
 26 51 19 00-0289 EA 5" Cable Canopy With #18/2 SJT Cord, 72" (Cree® AC5-18/2-72-Q14B-JB) ....................................................................... 74.89 16.03 

    For >50 To 100, Deduct  -2.54 
    For >100 To 250, Deduct  -4.41 
    For >250 To 500, Deduct  -7.49 
    For >500, Deduct  -10.57 

. 
 26 51 19 00-0290 EA 5" Cable Canopy With #18/5 SJT Cord, 48" (Cree® AC5-18/5-48-Q14B-JB) ....................................................................... 59.83 16.03 

    For >50 To 100, Deduct  -2.16 
    For >100 To 250, Deduct  -3.66 
    For >250 To 500, Deduct  -5.98 
    For >500, Deduct  -8.31 

. 
 26 51 19 00-0291 EA 5" Cable Canopy With #18/5 SJT Cord, 72" (Cree® AC5-18/5-72-Q14B-JB) ....................................................................... 79.40 16.03 

    For >50 To 100, Deduct  -2.65 
    For >100 To 250, Deduct  -4.64 
    For >250 To 500, Deduct  -7.94 
    For >500, Deduct  -11.24 

. 
 26 51 19 00-0292 EA 5" Cable Canopy With #18/5 SJT Cord, 96" (Cree® AC5-18/5-96-Q14B-JB) ....................................................................... 83.92 16.03 

    For >50 To 100, Deduct  -2.77 
    For >100 To 250, Deduct  -4.86 
    For >250 To 500, Deduct  -8.39 
    For >500, Deduct  -11.92 

NOT FOR BID
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. 
 26 51 19 00-0293 EA 5" Cable Canopy With #12/3 SJT Cord, 48" (Cree® AC5-12/3-48-Q14B-JB) ....................................................................... 71.87 16.03 

    For >50 To 100, Deduct  -2.46 
    For >100 To 250, Deduct  -4.26 
    For >250 To 500, Deduct  -7.19 
    For >500, Deduct  -10.11 

. 
 26 51 19 00-0294 EA 5" Cable Canopy With #12/3 SJT Cord, 72" (Cree® AC5-12/3-72-Q14B-JB) ..................................................................... 106.49 16.03 

    For >50 To 100, Deduct  -3.33 
    For >100 To 250, Deduct  -5.99 
    For >250 To 500, Deduct  -10.65 
    For >500, Deduct  -15.31 

. 
 26 51 19 00-0295 EA Set Of End Caps, One With Power Feed, One Without (Cree® LN-EC) ............................................................................... 56.82 16.03 

    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -3.51 
    For >250 To 500, Deduct  -5.68 
    For >500, Deduct  -7.86 

. 
 26 51 19 00-0296 EA Canopy Kit With Aircraft Cable And Opening For Power Feed (Cree® LN-CK-5-AC) .......................................................... 68.86 16.03 

    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -4.11 
    For >250 To 500, Deduct  -6.89 
    For >500, Deduct  -9.66 

. 
 26 51 19 00-0297 EA Canopy Kit With Aircraft Cable No Opening For Power Feed (Cree® LN-CK-0-AC) ............................................................ 53.82 16.03 

    For >50 To 100, Deduct  -2.01 
    For >100 To 250, Deduct  -3.36 
    For >250 To 500, Deduct  -5.38 
    For >500, Deduct  -7.41 

. 
 26 51 19 00-0298 EA Emergency 125W Inverter, Ceiling Installed (Cree® ELI-125W) ........................................................................................ 999.13 38.97 

    For >50 To 100, Deduct  -26.44 
    For >100 To 250, Deduct  -51.42 
    For >250 To 500, Deduct  -99.91 
    For >500, Deduct  -148.41 

. 
 26 51 19 00-0299 EA 120 Volt, Emergency Relay For Use With Generator Power (Cree® EL-SR-120) .............................................................. 359.47 38.97 

    For >50 To 100, Deduct  -10.45 
    For >100 To 250, Deduct  -19.44 
    For >250 To 500, Deduct  -35.95 
    For >500, Deduct  -52.46 

XXXXXXX 
. 
 26 51 19 00-0300  LED Linear Low Bay Fixtures (Lithonia MSL) (26 51 19 00-0257) 

Note: Includes 3,500K, 4,000K or 5,000K color temperature, 120/277 voltage and steel housing assembly. 
Excludes sensors. 

. 

. 
 26 51 19 00-0301 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Lithonia MSL) .............................................................................. 648.17 58.46 

    For >50 To 100, Deduct  -18.64 
    For >100 To 250, Deduct  -34.84 
    For >250 To 500, Deduct  -64.82 
    For >500, Deduct  -94.79 

XXXXXXX 
. 
 26 51 19 00-0302  High Bay LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0303  LED High Bay Fixtures (Columbia Lighting LWS) (26 51 19 00-0302) 
. 
. 

 26 51 19 00-0304 EA 16" x 24", 7,909 Lumens, 58.8 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-LW-W-EU) ............ 447.08 107.18 
    For >50 To 100, Deduct  -16.54 
    For >100 To 250, Deduct  -27.71 
    For >250 To 500, Deduct  -44.71 
    For >500, Deduct  -61.70 

. 
 26 51 19 00-0305 EA 16" x 24", 8,526 Lumens, 58.8 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-LW-W-EU) ............ 447.08 107.18 

    For >50 To 100, Deduct  -16.54 
    For >100 To 250, Deduct  -27.71 
    For >250 To 500, Deduct  -44.71 
    For >500, Deduct  -61.70 

. 
 26 51 19 00-0306 EA 16" x 24", 11,812 Lumens, 82.9 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-ML-W-EU) .......... 502.93 107.18 

    For >50 To 100, Deduct  -17.93 
    For >100 To 250, Deduct  -30.51 
    For >250 To 500, Deduct  -50.29 
    For >500, Deduct  -70.08 

. 
 26 51 19 00-0307 EA 16" x 24", 12,734 Lumens, 82.9 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-ML-W-EU) .......... 502.93 107.18 

    For >50 To 100, Deduct  -17.93 
    For >100 To 250, Deduct  -30.51 
    For >250 To 500, Deduct  -50.29 
    For >500, Deduct  -70.08 

. 
 26 51 19 00-0308 EA 16" x 24", 14,813 Lumens, 112.5 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-HL-W-EU) ......... 596.01 107.18 

    For >50 To 100, Deduct  -20.26 
    For >100 To 250, Deduct  -35.16 
    For >250 To 500, Deduct  -59.60 
    For >500, Deduct  -84.04 

. 
 26 51 19 00-0309 EA 16" x 24", 15,968 Lumens, 112.5 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-HL-W-EU) ......... 596.01 107.18 

    For >50 To 100, Deduct  -20.26 
    For >100 To 250, Deduct  -35.16 
    For >250 To 500, Deduct  -59.60 
    For >500, Deduct  -84.04 

. 
 26 51 19 00-0310 EA 16" x 24", 18,714 Lumens, 137.1 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-VL-W-EU) ......... 633.24 107.18 

    For >50 To 100, Deduct  -21.19 
    For >100 To 250, Deduct  -37.02 
    For >250 To 500, Deduct  -63.32 
    For >500, Deduct  -89.63 

NOT FOR BID
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. 
 26 51 19 00-0311 EA 16" x 24", 19,511 Lumens, 137.1 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-VL-W-EU) ......... 633.24 107.18 

    For >50 To 100, Deduct  -21.19 
    For >100 To 250, Deduct  -37.02 
    For >250 To 500, Deduct  -63.32 
    For >500, Deduct  -89.63 

. 
 26 51 19 00-0312 EA 16" x 24", 22,994 Lumens, 174 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-XL-W-EU) ............ 661.17 107.18 

    For >50 To 100, Deduct  -21.89 
    For >100 To 250, Deduct  -38.42 
    For >250 To 500, Deduct  -66.12 
    For >500, Deduct  -93.82 

. 
 26 51 19 00-0313 EA 16" x 24", 24,787 Lumens, 174 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-XL-W-EU) ............ 661.17 107.18 

    For >50 To 100, Deduct  -21.89 
    For >100 To 250, Deduct  -38.42 
    For >250 To 500, Deduct  -66.12 
    For >500, Deduct  -93.82 

XXXXXXX 
. 
 26 51 19 00-0314  LED High Bay Fixtures (Cree) (26 51 19 00-0302) 
. 
. 
 26 51 19 00-0315  LED High Bay Fixtures (CREE®) (26 51 19 00-0314) 
. 
. 

 26 51 19 00-0316 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UL-10V) .......................... 648.06 107.18 
    For >50 To 100, Deduct  -21.56 
    For >100 To 250, Deduct  -37.76 
    For >250 To 500, Deduct  -64.81 
    For >500, Deduct  -91.85 

. 
 26 51 19 00-0317 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UL-ML) ............................ 771.25 107.18 

    For >50 To 100, Deduct  -24.64 
    For >100 To 250, Deduct  -43.92 
    For >250 To 500, Deduct  -77.13 
    For >500, Deduct  -110.33 

. 
 26 51 19 00-0318 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UH-10V) .......................... 711.05 107.18 

    For >50 To 100, Deduct  -23.14 
    For >100 To 250, Deduct  -40.91 
    For >250 To 500, Deduct  -71.11 
    For >500, Deduct  -101.30 

. 
 26 51 19 00-0319 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UH-ML) ........................... 808.88 107.18 

    For >50 To 100, Deduct  -25.58 
    For >100 To 250, Deduct  -45.80 
    For >250 To 500, Deduct  -80.89 
    For >500, Deduct  -115.97 

. 
 26 51 19 00-0320 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UL-10V) ........................... 669.81 107.18 

    For >50 To 100, Deduct  -22.10 
    For >100 To 250, Deduct  -38.85 
    For >250 To 500, Deduct  -66.98 
    For >500, Deduct  -95.11 

. 
 26 51 19 00-0321 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UL-ML) ............................ 793.83 107.18 

    For >50 To 100, Deduct  -25.21 
    For >100 To 250, Deduct  -45.05 
    For >250 To 500, Deduct  -79.38 
    For >500, Deduct  -113.72 

. 
 26 51 19 00-0322 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UH-10V) .......................... 733.62 107.18 

    For >50 To 100, Deduct  -23.70 
    For >100 To 250, Deduct  -42.04 
    For >250 To 500, Deduct  -73.36 
    For >500, Deduct  -104.68 

. 
 26 51 19 00-0323 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UH-ML) ............................ 831.45 107.18 

    For >50 To 100, Deduct  -26.15 
    For >100 To 250, Deduct  -46.93 
    For >250 To 500, Deduct  -83.15 
    For >500, Deduct  -119.36 

XXXXXXX 
. 
 26 51 19 00-0324  Accessories For LED High Bay Fixtures (CREE®) (26 51 19 00-0314) 
. 
. 

 26 51 19 00-0325 EA 15 Amperes, 120 Volt, Straight Blade Plug For LED High Bay Fixtures (Cree® AP-515P) .................................................. 49.30 16.03 
    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.13 
    For >250 To 500, Deduct  -4.93 
    For >500, Deduct  -6.73 

. 
 26 51 19 00-0326 EA 15 Amperes, 120 Volt, Twist Lock Plug For LED High Bay Fixtures (Cree® AP-L515P) ...................................................... 49.30 16.03 

    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.13 
    For >250 To 500, Deduct  -4.93 
    For >500, Deduct  -6.73 

. 
 26 51 19 00-0327 EA 16" Matte Spun Aluminum Reflector For LED High Bay Fixture (Cree® CXBA16N)............................................................. 64.34 16.03 

    For >50 To 100, Deduct  -2.28 
    For >100 To 250, Deduct  -3.89 
    For >250 To 500, Deduct  -6.43 
    For >500, Deduct  -8.98 

. 
 26 51 19 00-0328 EA 16" Clear Acrylic Reflector For LED High Bay Fixture (Cree® CXBP16) .............................................................................. 94.45 16.03 

    For >50 To 100, Deduct  -3.03 
    For >100 To 250, Deduct  -5.39 
    For >250 To 500, Deduct  -9.45 
    For >500, Deduct  -13.50 

NOT FOR BID
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. 
 26 51 19 00-0329 EA 16" White Acrylic Reflector For LED High Bay Fixture (Cree® CXBW16) .......................................................................... 109.50 16.03 

    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -6.14 
    For >250 To 500, Deduct  -10.95 
    For >500, Deduct  -15.76 

. 
 26 51 19 00-0330 EA 16" Clear Prismatic Conical Lens For Prismatic And Acrylic Reflectors For LED High Bay Fixtures (Cree® CL16) ............. 64.34 16.03 

    For >50 To 100, Deduct  -2.28 
    For >100 To 250, Deduct  -3.89 
    For >250 To 500, Deduct  -6.43 
    For >500, Deduct  -8.98 

. 
 26 51 19 00-0331 EA 16" Clear Prismatic Drop Lens For Prismatic And Acrylic Reflectors For LED High Bay Fixtures (Cree® DL16) ................. 65.85 16.03 

    For >50 To 100, Deduct  -2.31 
    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.59 
    For >500, Deduct  -9.21 

. 
 26 51 19 00-0332 EA 16" Wire Guard For Aluminum Reflector For LED High Bay Fixtures (Cree®  WG-A) .......................................................... 49.30 16.03 

    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.13 
    For >250 To 500, Deduct  -4.93 
    For >500, Deduct  -6.73 

. 
 26 51 19 00-0333 EA 16" Wire Guard For Prismatic And Acrylic Reflector For LED High Bay Fixtures (Cree® WG-AP) ....................................... 52.31 16.03 

    For >50 To 100, Deduct  -1.98 
    For >100 To 250, Deduct  -3.28 
    For >250 To 500, Deduct  -5.23 
    For >500, Deduct  -7.18 

. 
 26 51 19 00-0334 EA 5' Galvanized Safety Cable For LED High Bay Fixtures (Cree® SC-5) ................................................................................ 35.75 16.03 

    For >50 To 100, Deduct  -1.56 
    For >100 To 250, Deduct  -2.46 
    For >250 To 500, Deduct  -3.58 
    For >500, Deduct  -4.69 

. 
 26 51 19 00-0335 EA 10' Galvanized Safety Cable For LED High Bay Fixtures (Cree® SC-10)............................................................................. 37.26 16.03 

    For >50 To 100, Deduct  -1.60 
    For >100 To 250, Deduct  -2.53 
    For >250 To 500, Deduct  -3.73 
    For >500, Deduct  -4.92 

XXXXXXX 
. 
 26 51 19 00-0336  LED High Bay Fixtures (DLE) (26 51 19 00-0302) 
. 
. 

 26 51 19 00-0337 EA 12,000 Lumens, 120 Watt, LED High Bay Fixture (DLE-12-ST/HV) ................................................................................... 971.01 107.18 
    For >50 To 100, Deduct  -29.63 
    For >100 To 250, Deduct  -53.91 
    For >250 To 500, Deduct  -97.10 
    For >500, Deduct  -140.29 

. 
 26 51 19 00-0338 EA 18,000 Lumens, 180 Watt, LED High Bay Fixture (DLE-18-ST/HV) ................................................................................ 1,179.45 107.18 

    For >50 To 100, Deduct  -34.85 
    For >100 To 250, Deduct  -64.33 
    For >250 To 500, Deduct  -117.95 
    For >500, Deduct  -171.56 

. 
 26 51 19 00-0339 EA 24,000 Lumens, 230 Watt, LED High Bay Fixture (DLE-24-ST/HV) ................................................................................ 1,373.01 107.18 

    For >50 To 100, Deduct  -39.68 
    For >100 To 250, Deduct  -74.01 
    For >250 To 500, Deduct  -137.30 
    For >500, Deduct  -200.59 

XXXXXXX 
. 
 26 51 19 00-0340  LED High Bay Fixtures (Everlast) (26 51 19 00-0302) 
. 
. 
 26 51 19 00-0341  LED High Bay Fixtures (Everlast EL-LED-LG) (26 51 19 00-0340) 
. 
. 

 26 51 19 00-0342 EA 13,500 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AC) .................................................................... 674.58 107.18 
    For >50 To 100, Deduct  -22.22 
    For >100 To 250, Deduct  -39.09 
    For >250 To 500, Deduct  -67.46 
    For >500, Deduct  -95.83 

. 
 26 51 19 00-0343 EA 13,500 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AO) .................................................................... 709.77 107.18 

    For >50 To 100, Deduct  -23.10 
    For >100 To 250, Deduct  -40.85 
    For >250 To 500, Deduct  -70.98 
    For >500, Deduct  -101.11 

. 
 26 51 19 00-0344 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL16) ................................................................. 639.39 107.18 

    For >50 To 100, Deduct  -21.34 
    For >100 To 250, Deduct  -37.33 
    For >250 To 500, Deduct  -63.94 
    For >500, Deduct  -90.55 

. 
 26 51 19 00-0345 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL22) ................................................................. 654.28 107.18 

    For >50 To 100, Deduct  -21.72 
    For >100 To 250, Deduct  -38.07 
    For >250 To 500, Deduct  -65.43 
    For >500, Deduct  -92.78 

. 
 26 51 19 00-0346 EA 17,500 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AC) .................................................................... 735.49 107.18 

    For >50 To 100, Deduct  -23.75 
    For >100 To 250, Deduct  -42.13 
    For >250 To 500, Deduct  -73.55 
    For >500, Deduct  -104.96 

NOT FOR BID
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. 
 26 51 19 00-0347 EA 17,500 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AO) .................................................................... 796.40 107.18 

    For >50 To 100, Deduct  -25.27 
    For >100 To 250, Deduct  -45.18 
    For >250 To 500, Deduct  -79.64 
    For >500, Deduct  -114.10 

. 
 26 51 19 00-0348 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL16) ................................................................. 703.00 107.18 

    For >50 To 100, Deduct  -22.93 
    For >100 To 250, Deduct  -40.51 
    For >250 To 500, Deduct  -70.30 
    For >500, Deduct  -100.09 

. 
 26 51 19 00-0349 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL22) ................................................................. 755.79 107.18 

    For >50 To 100, Deduct  -24.25 
    For >100 To 250, Deduct  -43.15 
    For >250 To 500, Deduct  -75.58 
    For >500, Deduct  -108.01 

. 
 26 51 19 00-0350 EA 34,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,073.88 107.18 

    For >50 To 100, Deduct  -32.21 
    For >100 To 250, Deduct  -59.05 
    For >250 To 500, Deduct  -107.39 
    For >500, Deduct  -155.72 

. 
 26 51 19 00-0351 EA 43,000 Lumens, 400 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,168.63 107.18 

    For >50 To 100, Deduct  -34.58 
    For >100 To 250, Deduct  -63.79 
    For >250 To 500, Deduct  -116.86 
    For >500, Deduct  -169.94 

. 
 26 51 19 00-0352 EA 66,000 Lumens, 600 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,439.34 107.18 

    For >50 To 100, Deduct  -41.34 
    For >100 To 250, Deduct  -77.33 
    For >250 To 500, Deduct  -143.93 
    For >500, Deduct  -210.54 

XXXXXXX 
. 
 26 51 19 00-0353  LED High Bay Fixtures (Everlast EL-LED-CS) (26 51 19 00-0340) 
. 
. 

 26 51 19 00-0354 EA 5,000 Lumens, 50 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ............................................................................... 444.47 107.18 
    For >50 To 100, Deduct  -16.47 
    For >100 To 250, Deduct  -27.58 
    For >250 To 500, Deduct  -44.45 
    For >500, Deduct  -61.31 

. 
 26 51 19 00-0355 EA 10,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 627.20 107.18 

    For >50 To 100, Deduct  -21.04 
    For >100 To 250, Deduct  -36.72 
    For >250 To 500, Deduct  -62.72 
    For >500, Deduct  -88.72 

. 
 26 51 19 00-0356 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 708.42 107.18 

    For >50 To 100, Deduct  -23.07 
    For >100 To 250, Deduct  -40.78 
    For >250 To 500, Deduct  -70.84 
    For >500, Deduct  -100.90 

. 
 26 51 19 00-0357 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 803.17 107.18 

    For >50 To 100, Deduct  -25.44 
    For >100 To 250, Deduct  -45.52 
    For >250 To 500, Deduct  -80.32 
    For >500, Deduct  -115.12 

. 
 26 51 19 00-0358 EA 30,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 864.08 107.18 

    For >50 To 100, Deduct  -26.96 
    For >100 To 250, Deduct  -48.56 
    For >250 To 500, Deduct  -86.41 
    For >500, Deduct  -124.25 

XXXXXXX 
. 
 26 51 19 00-0359  LED High Bay Fixtures (Everlast EL-LED-HB-LG) (26 51 19 00-0340) 
. 
. 

 26 51 19 00-0360 EA 10,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 566.29 107.18 
    For >50 To 100, Deduct  -19.52 
    For >100 To 250, Deduct  -33.67 
    For >250 To 500, Deduct  -56.63 
    For >500, Deduct  -79.58 

. 
 26 51 19 00-0361 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 600.13 107.18 

    For >50 To 100, Deduct  -20.36 
    For >100 To 250, Deduct  -35.37 
    For >250 To 500, Deduct  -60.01 
    For >500, Deduct  -84.66 

. 
 26 51 19 00-0362 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 647.51 107.18 

    For >50 To 100, Deduct  -21.55 
    For >100 To 250, Deduct  -37.73 
    For >250 To 500, Deduct  -64.75 
    For >500, Deduct  -91.77 

XXXXXXX 
. 
 26 51 19 00-0363  LED High Bay Fixtures (Everlast EL-LED-LHB) (26 51 19 00-0340) 
. 
. 

 26 51 19 00-0364 EA 13,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 574.42 107.18 
    For >50 To 100, Deduct  -19.72 
    For >100 To 250, Deduct  -34.08 
    For >250 To 500, Deduct  -57.44 
    For >500, Deduct  -80.80 

NOT FOR BID
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. 
 26 51 19 00-0365 EA 26,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 694.88 107.18 

    For >50 To 100, Deduct  -22.73 
    For >100 To 250, Deduct  -40.10 
    For >250 To 500, Deduct  -69.49 
    For >500, Deduct  -98.87 

. 
 26 51 19 00-0366 EA 39,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 850.54 107.18 

    For >50 To 100, Deduct  -26.62 
    For >100 To 250, Deduct  -47.89 
    For >250 To 500, Deduct  -85.05 
    For >500, Deduct  -122.22 

XXXXXXX 
. 
 26 51 19 00-0367  LED High Bay Fixtures (Lithonia IBL) (26 51 19 00-0302) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0368 EA 9,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 9L) ................................................................................... 557.00 107.18 
    For >50 To 100, Deduct  -19.28 
    For >100 To 250, Deduct  -33.21 
    For >250 To 500, Deduct  -55.70 
    For >500, Deduct  -78.19 

. 
 26 51 19 00-0369 EA 12,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 12L) ............................................................................... 603.54 107.18 

    For >50 To 100, Deduct  -20.45 
    For >100 To 250, Deduct  -35.54 
    For >250 To 500, Deduct  -60.35 
    For >500, Deduct  -85.17 

. 
 26 51 19 00-0370 EA 18,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 18L) ............................................................................... 729.21 107.18 

    For >50 To 100, Deduct  -23.59 
    For >100 To 250, Deduct  -41.82 
    For >250 To 500, Deduct  -72.92 
    For >500, Deduct  -104.02 

. 
 26 51 19 00-0371 EA 24,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 24L) ............................................................................... 779.47 107.18 

    For >50 To 100, Deduct  -24.85 
    For >100 To 250, Deduct  -44.33 
    For >250 To 500, Deduct  -77.95 
    For >500, Deduct  -111.56 

XXXXXXX 
. 
 26 51 19 00-0372  LED High Bay Fixtures (Metalux SSLED) (26 51 19 00-0302) 
. 
. 

 26 51 19 00-0373 EA 12,000 Lumens, 80 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-12-M-UNV-L840-CD1U) .............. 527.13 107.18 
    For >50 To 100, Deduct  -18.54 
    For >100 To 250, Deduct  -31.72 
    For >250 To 500, Deduct  -52.71 
    For >500, Deduct  -73.71 

. 
 26 51 19 00-0374 EA 15,000 Lumens, 100 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-15-M-UNV-L840-CD1U) ............ 539.42 107.18 

    For >50 To 100, Deduct  -18.84 
    For >100 To 250, Deduct  -32.33 
    For >250 To 500, Deduct  -53.94 
    For >500, Deduct  -75.55 

. 
 26 51 19 00-0375 EA 18,000 Lumens, 120 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-18-M-UNV-L840-CD1U) ............ 544.37 107.18 

    For >50 To 100, Deduct  -18.97 
    For >100 To 250, Deduct  -32.58 
    For >250 To 500, Deduct  -54.44 
    For >500, Deduct  -76.30 

. 
 26 51 19 00-0376 EA 24,000 Lumens, 160 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-24-M-UNV-L840-CD1U) ............ 591.48 107.18 

    For >50 To 100, Deduct  -20.15 
    For >100 To 250, Deduct  -34.93 
    For >250 To 500, Deduct  -59.15 
    For >500, Deduct  -83.36 

. 
 26 51 19 00-0377 EA 30,000 Lumens, 200 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-30-M-UNV-L840-CD1U) ............ 646.36 107.18 

    For >50 To 100, Deduct  -21.52 
    For >100 To 250, Deduct  -37.68 
    For >250 To 500, Deduct  -64.64 
    For >500, Deduct  -91.59 

. 
 26 51 19 00-0378 EA 36,000 Lumens, 240 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-36-M-UNV-L840-CD1U) ............ 666.95 107.18 

    For >50 To 100, Deduct  -22.03 
    For >100 To 250, Deduct  -38.71 
    For >250 To 500, Deduct  -66.70 
    For >500, Deduct  -94.68 

XXXXXXX 
. 
 26 51 19 00-0379  LED High Bay Fixtures (PlanLED) (26 51 19 00-0302) 
. 
. 
 26 51 19 00-0380  LED High Bay Fixtures (PlanLED LUNA) (26 51 19 00-0379) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0381 EA 7,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN70) ........................................................................................... 658.34 107.18 
    For >50 To 100, Deduct  -21.82 
    For >100 To 250, Deduct  -38.28 
    For >250 To 500, Deduct  -65.83 
    For >500, Deduct  -93.39 

. 
 26 51 19 00-0382 EA 9,800 Lumens, LED High Bay Fixture (PlanLED LUNA LN98) ........................................................................................... 734.14 107.18 

    For >50 To 100, Deduct  -23.71 
    For >100 To 250, Deduct  -42.07 
    For >250 To 500, Deduct  -73.41 
    For >500, Deduct  -104.76 

NOT FOR BID
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. 
 26 51 19 00-0383 EA 13,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN130)........................................................................................ 843.77 107.18 

    For >50 To 100, Deduct  -26.45 
    For >100 To 250, Deduct  -47.55 
    For >250 To 500, Deduct  -84.38 
    For >500, Deduct  -121.21 

. 
 26 51 19 00-0384 EA 16,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN160)........................................................................................ 950.70 107.18 

    For >50 To 100, Deduct  -29.13 
    For >100 To 250, Deduct  -52.89 
    For >250 To 500, Deduct  -95.07 
    For >500, Deduct  -137.25 

XXXXXXX 
. 
 26 51 19 00-0385  LED High Bay Fixtures (PlanLED IBL) (26 51 19 00-0379) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0386 EA 13,650 Lumens, 130 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 130W) .......................................... 712.48 107.18 
    For 480 Volt, Add  37.44 
    For >50 To 100, Deduct  -23.17 
    For >100 To 250, Deduct  -40.98 
    For >250 To 500, Deduct  -71.25 
    For >500, Deduct  -101.51 

. 
 26 51 19 00-0387 EA 21,000 Lumens, 200 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 200W) .......................................... 976.42 107.18 

    For 480 Volt, Add  47.30 
    For >50 To 100, Deduct  -29.77 
    For >100 To 250, Deduct  -54.18 
    For >250 To 500, Deduct  -97.64 
    For >500, Deduct  -141.10 

. 
 26 51 19 00-0388 EA 42,000 Lumens, 400 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 400W) ....................................... 1,703.28 107.18 

    For 480 Volt, Add  74.77 
    For >50 To 100, Deduct  -47.94 
    For >100 To 250, Deduct  -90.52 
    For >250 To 500, Deduct  -170.33 
    For >500, Deduct  -250.13 

XXXXXXX 
. 
 26 51 19 00-0389  LED High Bay Fixtures (PlanLED SEGA) (26 51 19 00-0379) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0390 EA 10,400 Lumens, 80 Watt, LED High Bay Fixture (PlanLED SEGA SE080) ......................................................................... 570.35 107.18 
    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -19.62 
    For >100 To 250, Deduct  -33.88 
    For >250 To 500, Deduct  -57.04 
    For >500, Deduct  -80.19 

. 
 26 51 19 00-0391 EA 13,000 Lumens, 100 Watt, LED High Bay Fixture (PlanLED SEGA SE100) ....................................................................... 606.90 107.18 

    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -20.53 
    For >100 To 250, Deduct  -35.70 
    For >250 To 500, Deduct  -60.69 
    For >500, Deduct  -85.68 

. 
 26 51 19 00-0392 EA 16,900 Lumens, 130 Watt, LED High Bay Fixture (PlanLED SEGA SE130) ....................................................................... 732.78 107.18 

    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -23.68 
    For >100 To 250, Deduct  -42.00 
    For >250 To 500, Deduct  -73.28 
    For >500, Deduct  -104.56 

. 
 26 51 19 00-0393 EA 20,800 Lumens, 160 Watt, LED High Bay Fixture (PlanLED SEGA SE160) ....................................................................... 823.47 107.18 

    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -25.95 
    For >100 To 250, Deduct  -46.53 
    For >250 To 500, Deduct  -82.35 
    For >500, Deduct  -118.16 

. 
 26 51 19 00-0394 EA 50,000 Lumens, 400 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE400) ......................................................... 1,492.13 107.18 

    For >50 To 100, Deduct  -42.66 
    For >100 To 250, Deduct  -79.97 
    For >250 To 500, Deduct  -149.21 
    For >500, Deduct  -218.46 

. 
 26 51 19 00-0395 EA 57,040 Lumens, 500 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE500) ......................................................... 1,611.24 107.18 

    For >50 To 100, Deduct  -45.64 
    For >100 To 250, Deduct  -85.92 
    For >250 To 500, Deduct  -161.12 
    For >500, Deduct  -236.33 

. 
 26 51 19 00-0396 EA 80,000 Lumens, 640 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE640) ......................................................... 2,429.02 107.18 

    For >50 To 100, Deduct  -66.08 
    For >100 To 250, Deduct  -126.81 
    For >250 To 500, Deduct  -242.90 
    For >500, Deduct  -358.99 

XXXXXXX 
. 
 26 51 19 00-0397  Wet/Hazardous Location, LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0398  Wet Location, LED Fixtures (26 51 19 00-0397) 
. 
. 
 26 51 19 00-0399  Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM) (26 51 19 00-0398) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

NOT FOR BID
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. 

. 
 26 51 19 00-0400 EA 3,531 Lumens, 29 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM3L) ..................................................................................................................................................... 1,888.34 81.85 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -50.62 
    For >100 To 250, Deduct  -97.83 
    For >250 To 500, Deduct  -188.83 
    For >500, Deduct  -279.84 

. 
 26 51 19 00-0401 EA 5,335 Lumens, 43 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM5L) ..................................................................................................................................................... 1,925.73 87.69 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -51.80 
    For >100 To 250, Deduct  -99.94 
    For >250 To 500, Deduct  -192.57 
    For >500, Deduct  -285.21 

. 
 26 51 19 00-0402 EA 7,195 Lumens, 62 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM7L) ..................................................................................................................................................... 2,173.41 93.54 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -58.23 
    For >100 To 250, Deduct  -112.57 
    For >250 To 500, Deduct  -217.34 
    For >500, Deduct  -322.11 

. 
 26 51 19 00-0403 EA 9,266 Lumens, 85 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM9L) ..................................................................................................................................................... 2,614.10 99.39 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -69.49 
    For >100 To 250, Deduct  -134.85 
    For >250 To 500, Deduct  -261.41 
    For >500, Deduct  -387.97 

. 
 26 51 19 00-0404 EA 11,440 Lumens, 113 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM11L) ................................................................................................................................................... 3,330.48 105.23 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -87.65 
    For >100 To 250, Deduct  -170.91 
    For >250 To 500, Deduct  -333.05 
    For >500, Deduct  -495.19 

NOT FOR BID
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. 
 26 51 19 00-0405 EA 13,226 Lumens, 131 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM11L) ................................................................................................................................................... 4,377.39 108.15 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -113.94 
    For >100 To 250, Deduct  -223.38 
    For >250 To 500, Deduct  -437.74 
    For >500, Deduct  -652.10 

. 
 26 51 19 00-0406 EA 18,793 Lumens, 168 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM17L) ................................................................................................................................................... 5,067.52 111.08 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -131.32 
    For >100 To 250, Deduct  -258.00 
    For >250 To 500, Deduct  -506.75 
    For >500, Deduct  -755.50 

XXXXXXX 
. 
 26 51 19 00-0407  Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro PFM) (26 51 19 00-

0398) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 19 00-0408 EA 5,183 Lumens, 45 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM5L) ..................................................................................................................................................... 1,704.16 87.69 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -46.26 
    For >100 To 250, Deduct  -88.86 
    For >250 To 500, Deduct  -170.42 
    For >500, Deduct  -251.97 

. 
 26 51 19 00-0409 EA 7,095 Lumens, 62 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM7L) ..................................................................................................................................................... 2,509.13 93.54 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -66.63 
    For >100 To 250, Deduct  -129.35 
    For >250 To 500, Deduct  -250.91 
    For >500, Deduct  -372.47 

. 
 26 51 19 00-0410 EA 9,132 Lumens, 79 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM9L) ..................................................................................................................................................... 2,766.03 99.39 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -73.29 
    For >100 To 250, Deduct  -142.44 
    For >250 To 500, Deduct  -276.60 
    For >500, Deduct  -410.76 

. 
 26 51 19 00-0411 EA 11,107 Lumens, 99 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM11L) ................................................................................................................................................... 3,174.39 105.23 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -83.74 
    For >100 To 250, Deduct  -163.10 
    For >250 To 500, Deduct  -317.44 
    For >500, Deduct  -471.77 

XXXXXXX 
. 
 26 51 19 00-0412  Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper Vaporgard™ Pro 

P2L) (26 51 19 00-0398) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

NOT FOR BID
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. 

. 
 26 51 19 00-0413 EA 1,400 Lumens, 25 Watt, Pendant Mount, Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper Vaporgard™ 

Pro P2LC) ....................................................................................................................................................................... 1,185.24 81.85 
    For 12/24 Volt DC Driver, Add  25.30 
    For Frosted Lens, Add  51.71 
    For 55 Degree Ambient Suitability (AC Only), Add  34.45 
    For Warm White Color Rendering, Add  66.57 
    For Ceiling Mount, Add  78.61 
    For Wall Mount, Add  114.01 
    For Teflon Coated Lens, Add  109.75 
    For Wall Mount With Junction Box, Add  165.62 
    For >50 To 100, Deduct  -33.04 
    For >100 To 250, Deduct  -62.67 
    For >250 To 500, Deduct  -118.52 
    For >500, Deduct  -174.38 

XXXXXXX 
. 
 26 51 19 00-0414  Vaportight, LED Fixtures (26 51 19 00-0397) 
. 
. 
 26 51 19 00-0415  General Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0414) 
. 
. 

 26 51 19 00-0416 EA 2', 2,000 Lumens, 16 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 
(Metalux 2VT3-LD5-2-G-UNV-L850-CD1-U) ..................................................................................................................... 274.43 46.78 

    For >50 To 100, Deduct  -8.81 
    For >100 To 250, Deduct  -15.67 
    For >250 To 500, Deduct  -27.44 
    For >500, Deduct  -39.22 

. 
 26 51 19 00-0417 EA 2', 3,000 Lumens, 24 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-3-G-UNV-L850-CD1-U) ..................................................................................................................... 286.47 46.78 
    For >50 To 100, Deduct  -9.11 
    For >100 To 250, Deduct  -16.27 
    For >250 To 500, Deduct  -28.65 
    For >500, Deduct  -41.02 

. 
 26 51 19 00-0418 EA 2', 4,000 Lumens, 32 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-4-G-UNV-L850-CD1-U) ..................................................................................................................... 310.57 46.78 
    For >50 To 100, Deduct  -9.71 
    For >100 To 250, Deduct  -17.48 
    For >250 To 500, Deduct  -31.06 
    For >500, Deduct  -44.64 

. 
 26 51 19 00-0419 EA 4', 4,000 Lumens, 32 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-4-G-UNV-L850-CD1-U) ..................................................................................................................... 277.33 58.46 
    For >50 To 100, Deduct  -9.37 
    For >100 To 250, Deduct  -16.30 
    For >250 To 500, Deduct  -27.73 
    For >500, Deduct  -39.16 

. 
 26 51 19 00-0420 EA 4', 6,000 Lumens, 51 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-6-G-UNV-L850-CD1-U) ..................................................................................................................... 311.89 58.46 
    For >50 To 100, Deduct  -10.23 
    For >100 To 250, Deduct  -18.03 
    For >250 To 500, Deduct  -31.19 
    For >500, Deduct  -44.35 

. 
 26 51 19 00-0421 EA 4', 8,000 Lumens, 67 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-8-G-UNV-L850-CD1-U) ..................................................................................................................... 438.48 58.46 
    For >50 To 100, Deduct  -13.40 
    For >100 To 250, Deduct  -24.36 
    For >250 To 500, Deduct  -43.85 
    For >500, Deduct  -63.34 

XXXXXXX 
. 
 26 51 19 00-0422  Wide Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0414) 
. 
. 

 26 51 19 00-0423 EA 2', 2,000 Lumens, 17 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 
2VT3-LD5-2-W-UNV-L850-CD1-U) ................................................................................................................................... 298.52 46.78 

    For >50 To 100, Deduct  -9.41 
    For >100 To 250, Deduct  -16.87 
    For >250 To 500, Deduct  -29.85 
    For >500, Deduct  -42.83 

. 
 26 51 19 00-0424 EA 2', 3,000 Lumens, 25 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

2VT3-LD5-3-W-UNV-L850-CD1-U) ................................................................................................................................... 310.57 46.78 
    For >50 To 100, Deduct  -9.71 
    For >100 To 250, Deduct  -17.48 
    For >250 To 500, Deduct  -31.06 
    For >500, Deduct  -44.64 

. 
 26 51 19 00-0425 EA 2', 4,000 Lumens, 34 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

2VT3-LD5-4-W-UNV-L850-CD1-U) ................................................................................................................................... 334.66 46.78 
    For >50 To 100, Deduct  -10.32 
    For >100 To 250, Deduct  -18.68 
    For >250 To 500, Deduct  -33.47 
    For >500, Deduct  -48.25 

. 
 26 51 19 00-0426 EA 4', 4,000 Lumens, 31 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-4-W-UNV-L850-CD1-U) ................................................................................................................................... 390.30 58.46 
    For >50 To 100, Deduct  -12.19 
    For >100 To 250, Deduct  -21.95 
    For >250 To 500, Deduct  -39.03 
    For >500, Deduct  -56.11 

NOT FOR BID



26
 26 Electrical 

26 50 Lighting 
26 51 Interior Lighting 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 610 County of San Bernardino

. 
 26 51 19 00-0427 EA 4', 6,000 Lumens, 49 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-6-W-UNV-L850-CD1-U) .................................................................................................................................... 438.48 58.46 
    For >50 To 100, Deduct  -13.40 
    For >100 To 250, Deduct  -24.36 
    For >250 To 500, Deduct  -43.85 
    For >500, Deduct  -63.34 

. 
 26 51 19 00-0428 EA 4', 8,000 Lumens, 70 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-8-W-UNV-L850-CD1-U) .................................................................................................................................... 486.67 58.46 
    For >50 To 100, Deduct  -14.60 
    For >100 To 250, Deduct  -26.77 
    For >250 To 500, Deduct  -48.67 
    For >500, Deduct  -70.56 

XXXXXXX 
. 
 26 51 19 00-0429  Parking Garage Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0414) 
. 
. 

 26 51 19 00-0430 EA 2', 2,000 Lumens, 17 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 
(Metalux 2VT3-LD5-2-P-UNV-L850-CD1-U) ...................................................................................................................... 298.52 46.78 

    For >50 To 100, Deduct  -9.41 
    For >100 To 250, Deduct  -16.87 
    For >250 To 500, Deduct  -29.85 
    For >500, Deduct  -42.83 

. 
 26 51 19 00-0431 EA 2', 3,000 Lumens, 25 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-3-P-UNV-L850-CD1-U) ...................................................................................................................... 311.49 46.78 
    For >50 To 100, Deduct  -9.74 
    For >100 To 250, Deduct  -17.52 
    For >250 To 500, Deduct  -31.15 
    For >500, Deduct  -44.77 

. 
 26 51 19 00-0432 EA 2', 4,000 Lumens, 34 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-4-P-UNV-L850-CD1-U) ...................................................................................................................... 334.66 46.78 
    For >50 To 100, Deduct  -10.32 
    For >100 To 250, Deduct  -18.68 
    For >250 To 500, Deduct  -33.47 
    For >500, Deduct  -48.25 

. 
 26 51 19 00-0433 EA 4', 4,000 Lumens, 31 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-4-P-UNV-L850-CD1-U) ...................................................................................................................... 390.30 58.46 
    For >50 To 100, Deduct  -12.19 
    For >100 To 250, Deduct  -21.95 
    For >250 To 500, Deduct  -39.03 
    For >500, Deduct  -56.11 

. 
 26 51 19 00-0434 EA 4', 6,000 Lumens, 49 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-6-P-UNV-L850-CD1-U) ...................................................................................................................... 438.48 58.46 
    For >50 To 100, Deduct  -13.40 
    For >100 To 250, Deduct  -24.36 
    For >250 To 500, Deduct  -43.85 
    For >500, Deduct  -63.34 

. 
 26 51 19 00-0435 EA 4', 8,000 Lumens, 69 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-8-P-UNV-L850-CD1-U) ...................................................................................................................... 486.67 58.46 
    For >50 To 100, Deduct  -14.60 
    For >100 To 250, Deduct  -26.77 
    For >250 To 500, Deduct  -48.67 
    For >500, Deduct  -70.56 

XXXXXXX 
. 
 26 51 19 00-0436  Ceiling Mounted LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0437  Ceiling Mounted, LED Drum Fixtures (Enertron) (26 51 19 00-0436) 
. 
. 

 26 51 19 00-0438 EA 11" Diameter, 530 Lumens, 7 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X611-30) ...................................... 127.09 38.97 
    For >50 To 100, Deduct  -4.64 
    For >100 To 250, Deduct  -7.82 
    For >250 To 500, Deduct  -12.71 
    For >500, Deduct  -17.60 

. 
 26 51 19 00-0439 EA 11" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X611-30) ................................. 133.90 38.97 

    For >50 To 100, Deduct  -4.81 
    For >100 To 250, Deduct  -8.16 
    For >250 To 500, Deduct  -13.39 
    For >500, Deduct  -18.62 

. 
 26 51 19 00-0440 EA 11" Diameter, 1,590 Lumens, 14 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X611-30) ................................. 140.71 38.97 

    For >50 To 100, Deduct  -4.98 
    For >100 To 250, Deduct  -8.50 
    For >250 To 500, Deduct  -14.07 
    For >500, Deduct  -19.65 

. 
 26 51 19 00-0441 EA 11" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X611-30) ................................. 147.53 38.97 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.84 
    For >250 To 500, Deduct  -14.75 
    For >500, Deduct  -20.67 

. 
 26 51 19 00-0442 EA 14" Diameter, 530 Lumens, 7 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X614-30) ...................................... 140.00 42.87 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.61 
    For >250 To 500, Deduct  -14.00 
    For >500, Deduct  -19.39 

. 
 26 51 19 00-0443 EA 14" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X614-30) ................................. 146.81 42.87 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -8.95 
    For >250 To 500, Deduct  -14.68 
    For >500, Deduct  -20.41 

NOT FOR BID
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. 
 26 51 19 00-0444 EA 14" Diameter, 1,590 Lumens, 14 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X614-30) ................................. 153.62 42.87 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.29 
    For >250 To 500, Deduct  -15.36 
    For >500, Deduct  -21.44 

. 
 26 51 19 00-0445 EA 14" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X614-30) ................................. 160.43 42.87 

    For >50 To 100, Deduct  -5.62 
    For >100 To 250, Deduct  -9.63 
    For >250 To 500, Deduct  -16.04 
    For >500, Deduct  -22.46 

. 
 26 51 19 00-0446 EA 14" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED6X614-30) ................................. 174.06 42.87 

    For >50 To 100, Deduct  -5.96 
    For >100 To 250, Deduct  -10.31 
    For >250 To 500, Deduct  -17.41 
    For >500, Deduct  -24.50 

. 
 26 51 19 00-0447 EA 11" Diameter, 530 Lumens, 7 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X611-35) ..................................... 127.09 38.97 

    For >50 To 100, Deduct  -4.64 
    For >100 To 250, Deduct  -7.82 
    For >250 To 500, Deduct  -12.71 
    For >500, Deduct  -17.60 

. 
 26 51 19 00-0448 EA 11" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X611-35) ................................. 133.90 38.97 

    For >50 To 100, Deduct  -4.81 
    For >100 To 250, Deduct  -8.16 
    For >250 To 500, Deduct  -13.39 
    For >500, Deduct  -18.62 

. 
 26 51 19 00-0449 EA 11" Diameter, 1,590 Lumens, 14 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED3X611-35) ................................. 140.71 38.97 

    For >50 To 100, Deduct  -4.98 
    For >100 To 250, Deduct  -8.50 
    For >250 To 500, Deduct  -14.07 
    For >500, Deduct  -19.65 

. 
 26 51 19 00-0450 EA 11" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X611-35) ................................. 147.52 38.97 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.84 
    For >250 To 500, Deduct  -14.75 
    For >500, Deduct  -20.67 

. 
 26 51 19 00-0451 EA 14" Diameter, 530 Lumens, 7 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X614-35) ..................................... 140.00 42.87 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.61 
    For >250 To 500, Deduct  -14.00 
    For >500, Deduct  -19.39 

. 
 26 51 19 00-0452 EA 14" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X614-35) ................................. 146.81 42.87 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -8.95 
    For >250 To 500, Deduct  -14.68 
    For >500, Deduct  -20.41 

. 
 26 51 19 00-0453 EA 14" Diameter, 1,590 Lumens, 14 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED3X614-35) ................................. 153.62 42.87 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.29 
    For >250 To 500, Deduct  -15.36 
    For >500, Deduct  -21.44 

. 
 26 51 19 00-0454 EA 14" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X614-35) ................................. 160.43 42.87 

    For >50 To 100, Deduct  -5.62 
    For >100 To 250, Deduct  -9.63 
    For >250 To 500, Deduct  -16.04 
    For >500, Deduct  -22.46 

. 
 26 51 19 00-0455 EA 14" Diameter, 3,180 Lumens, 24 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED6X614-30) ................................. 174.06 42.87 

    For >50 To 100, Deduct  -5.96 
    For >100 To 250, Deduct  -10.31 
    For >250 To 500, Deduct  -17.41 
    For >500, Deduct  -24.50 

. 
 26 51 19 00-0456 EA 11" Diameter, 550 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X611-40) ..................................... 127.09 38.97 

    For >50 To 100, Deduct  -4.64 
    For >100 To 250, Deduct  -7.82 
    For >250 To 500, Deduct  -12.71 
    For >500, Deduct  -17.60 

. 
 26 51 19 00-0457 EA 11" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X611-40) ................................. 133.90 38.97 

    For >50 To 100, Deduct  -4.81 
    For >100 To 250, Deduct  -8.16 
    For >250 To 500, Deduct  -13.39 
    For >500, Deduct  -18.62 

. 
 26 51 19 00-0458 EA 11" Diameter, 1,650 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X611-40) ................................. 140.71 38.97 

    For >50 To 100, Deduct  -4.98 
    For >100 To 250, Deduct  -8.50 
    For >250 To 500, Deduct  -14.07 
    For >500, Deduct  -19.65 

. 
 26 51 19 00-0459 EA 11" Diameter, 2,200 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X611-40) ................................. 147.52 38.97 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.84 
    For >250 To 500, Deduct  -14.75 
    For >500, Deduct  -20.67 

. 
 26 51 19 00-0460 EA 14" Diameter, 550 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X614-40) ..................................... 140.00 42.87 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.61 
    For >250 To 500, Deduct  -14.00 
    For >500, Deduct  -19.39 

NOT FOR BID
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. 
 26 51 19 00-0461 EA 14" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X614-40) ................................. 146.81 42.87 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -8.95 
    For >250 To 500, Deduct  -14.68 
    For >500, Deduct  -20.41 

. 
 26 51 19 00-0462 EA 14" Diameter, 1,650 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X614-40) ................................. 153.62 42.87 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.29 
    For >250 To 500, Deduct  -15.36 
    For >500, Deduct  -21.44 

. 
 26 51 19 00-0463 EA 14" Diameter, 2,200 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X614-40) ................................. 160.43 42.87 

    For >50 To 100, Deduct  -5.62 
    For >100 To 250, Deduct  -9.63 
    For >250 To 500, Deduct  -16.04 
    For >500, Deduct  -22.46 

. 
 26 51 19 00-0464 EA 14" Diameter, 3,300 Lumens, 24 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED6X614-40) ................................. 174.06 42.87 

    For >50 To 100, Deduct  -5.96 
    For >100 To 250, Deduct  -10.31 
    For >250 To 500, Deduct  -17.41 
    For >500, Deduct  -24.50 

. 
 26 51 19 00-0465 EA 11" Diameter, 560 Lumens, 7 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED1X611-50) ...................................... 127.09 38.97 

    For >50 To 100, Deduct  -4.64 
    For >100 To 250, Deduct  -7.82 
    For >250 To 500, Deduct  -12.71 
    For >500, Deduct  -17.60 

. 
 26 51 19 00-0466 EA 11" Diameter, 1,120 Lumens, 10 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED2X611-50) ................................. 133.90 38.97 

    For >50 To 100, Deduct  -4.81 
    For >100 To 250, Deduct  -8.16 
    For >250 To 500, Deduct  -13.39 
    For >500, Deduct  -18.62 

. 
 26 51 19 00-0467 EA 11" Diameter, 1,680 Lumens, 14 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED3X611-50) ................................. 140.71 38.97 

    For >50 To 100, Deduct  -4.98 
    For >100 To 250, Deduct  -8.50 
    For >250 To 500, Deduct  -14.07 
    For >500, Deduct  -19.65 

. 
 26 51 19 00-0468 EA 11" Diameter, 2,240 Lumens, 17 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED4X611-50) ................................. 147.52 38.97 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.84 
    For >250 To 500, Deduct  -14.75 
    For >500, Deduct  -20.67 

. 
 26 51 19 00-0469 EA 14" Diameter, 560 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X614-40) ...................................... 140.00 42.87 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.61 
    For >250 To 500, Deduct  -14.00 
    For >500, Deduct  -19.39 

. 
 26 51 19 00-0470 EA 14" Diameter, 1,120 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X614-40) ................................. 146.81 42.87 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -8.95 
    For >250 To 500, Deduct  -14.68 
    For >500, Deduct  -20.41 

. 
 26 51 19 00-0471 EA 14" Diameter, 1,680 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X614-40) ................................. 153.62 42.87 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.29 
    For >250 To 500, Deduct  -15.36 
    For >500, Deduct  -21.44 

. 
 26 51 19 00-0472 EA 14" Diameter, 2,240 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X614-40) ................................. 160.43 42.87 

    For >50 To 100, Deduct  -5.62 
    For >100 To 250, Deduct  -9.63 
    For >250 To 500, Deduct  -16.04 
    For >500, Deduct  -22.46 

. 
 26 51 19 00-0473 EA 14" Diameter, 3,360 Lumens, 24 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED6X614-40) ................................. 174.06 42.87 

    For >50 To 100, Deduct  -5.96 
    For >100 To 250, Deduct  -10.31 
    For >250 To 500, Deduct  -17.41 
    For >500, Deduct  -24.50 

. 
 26 51 19 00-0474 EA 19" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-30) ............................ 178.60 46.28 

    For >50 To 100, Deduct  -6.22 
    For >100 To 250, Deduct  -10.68 
    For >250 To 500, Deduct  -17.86 
    For >500, Deduct  -25.04 

. 
 26 51 19 00-0475 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X619-30) ................................. 194.08 46.28 

    For >50 To 100, Deduct  -6.61 
    For >100 To 250, Deduct  -11.46 
    For >250 To 500, Deduct  -19.41 
    For >500, Deduct  -27.36 

. 
 26 51 19 00-0476 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X12S19-30) ............................ 190.31 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.03 
    For >500, Deduct  -26.79 

. 
 26 51 19 00-0477 EA 19" Diameter, 1,910 Lumens, 18 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-30) ............................ 190.24 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.02 
    For >500, Deduct  -26.78 

NOT FOR BID
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. 
 26 51 19 00-0478 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 207.71 46.28 

    For >50 To 100, Deduct  -6.95 
    For >100 To 250, Deduct  -12.14 
    For >250 To 500, Deduct  -20.77 
    For >500, Deduct  -29.40 

. 
 26 51 19 00-0479 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 202.07 46.28 

    For >50 To 100, Deduct  -6.81 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.21 
    For >500, Deduct  -28.56 

. 
 26 51 19 00-0480 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 225.67 46.28 

    For >50 To 100, Deduct  -7.40 
    For >100 To 250, Deduct  -13.04 
    For >250 To 500, Deduct  -22.57 
    For >500, Deduct  -32.10 

. 
 26 51 19 00-0481 EA 19" Diameter, 3,820 Lumens, 32 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-30) ............................ 217.99 46.28 

    For >50 To 100, Deduct  -7.20 
    For >100 To 250, Deduct  -12.65 
    For >250 To 500, Deduct  -21.80 
    For >500, Deduct  -30.94 

. 
 26 51 19 00-0482 EA 19" Diameter, 4,240 Lumens, 32 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-30) ............................ 218.05 46.28 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.66 
    For >250 To 500, Deduct  -21.81 
    For >500, Deduct  -30.95 

. 
 26 51 19 00-0483 EA 19" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X12S19-35) ............................ 178.60 46.28 

    For >50 To 100, Deduct  -6.22 
    For >100 To 250, Deduct  -10.68 
    For >250 To 500, Deduct  -17.86 
    For >500, Deduct  -25.04 

. 
 26 51 19 00-0484 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X619-35) ................................. 194.08 46.28 

    For >50 To 100, Deduct  -6.61 
    For >100 To 250, Deduct  -11.46 
    For >250 To 500, Deduct  -19.41 
    For >500, Deduct  -27.36 

. 
 26 51 19 00-0485 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 190.31 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.03 
    For >500, Deduct  -26.79 

. 
 26 51 19 00-0486 EA 19" Diameter, 1,910 Lumens, 18 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X12H19-35) ............................ 190.24 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.02 
    For >500, Deduct  -26.78 

. 
 26 51 19 00-0487 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 207.71 46.28 

    For >50 To 100, Deduct  -6.95 
    For >100 To 250, Deduct  -12.14 
    For >250 To 500, Deduct  -20.77 
    For >500, Deduct  -29.40 

. 
 26 51 19 00-0488 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 202.07 46.28 

    For >50 To 100, Deduct  -6.81 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.21 
    For >500, Deduct  -28.56 

. 
 26 51 19 00-0489 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 225.67 46.28 

    For >50 To 100, Deduct  -7.40 
    For >100 To 250, Deduct  -13.04 
    For >250 To 500, Deduct  -22.57 
    For >500, Deduct  -32.10 

. 
 26 51 19 00-0490 EA 19" Diameter, 3,820 Lumens, 32 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12H19-35) ............................ 217.99 46.28 

    For >50 To 100, Deduct  -7.20 
    For >100 To 250, Deduct  -12.65 
    For >250 To 500, Deduct  -21.80 
    For >500, Deduct  -30.94 

. 
 26 51 19 00-0491 EA 19" Diameter, 4,240 Lumens, 32 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X12S19-35) ............................ 218.05 46.28 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.66 
    For >250 To 500, Deduct  -21.81 
    For >500, Deduct  -30.95 

. 
 26 51 19 00-0492 EA 19" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-40) ............................ 178.60 46.28 

    For >50 To 100, Deduct  -6.22 
    For >100 To 250, Deduct  -10.68 
    For >250 To 500, Deduct  -17.86 
    For >500, Deduct  -25.04 

. 
 26 51 19 00-0493 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 194.08 46.28 

    For >50 To 100, Deduct  -6.61 
    For >100 To 250, Deduct  -11.46 
    For >250 To 500, Deduct  -19.41 
    For >500, Deduct  -27.36 

. 
 26 51 19 00-0494 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 190.31 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.03 
    For >500, Deduct  -26.79 

NOT FOR BID
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. 
 26 51 19 00-0495 EA 19" Diameter, 2,000 Lumens, 18 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-40) ............................ 190.24 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.02 
    For >500, Deduct  -26.78 

. 
 26 51 19 00-0496 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 207.71 46.28 

    For >50 To 100, Deduct  -6.95 
    For >100 To 250, Deduct  -12.14 
    For >250 To 500, Deduct  -20.77 
    For >500, Deduct  -29.40 

. 
 26 51 19 00-0497 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 202.07 46.28 

    For >50 To 100, Deduct  -6.81 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.21 
    For >500, Deduct  -28.56 

. 
 26 51 19 00-0498 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 225.67 46.28 

    For >50 To 100, Deduct  -7.40 
    For >100 To 250, Deduct  -13.04 
    For >250 To 500, Deduct  -22.57 
    For >500, Deduct  -32.10 

. 
 26 51 19 00-0499 EA 19" Diameter, 4,000 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-40) ............................ 217.99 46.28 

    For >50 To 100, Deduct  -7.20 
    For >100 To 250, Deduct  -12.65 
    For >250 To 500, Deduct  -21.80 
    For >500, Deduct  -30.94 

. 
 26 51 19 00-0500 EA 19" Diameter, 4,400 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-40) ............................ 218.05 46.28 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.66 
    For >250 To 500, Deduct  -21.81 
    For >500, Deduct  -30.95 

. 
 26 51 19 00-0501 EA 19" Diameter, 1,120 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-50) ............................ 178.60 46.28 

    For >50 To 100, Deduct  -6.22 
    For >100 To 250, Deduct  -10.68 
    For >250 To 500, Deduct  -17.86 
    For >500, Deduct  -25.04 

. 
 26 51 19 00-0502 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 194.08 46.28 

    For >50 To 100, Deduct  -6.61 
    For >100 To 250, Deduct  -11.46 
    For >250 To 500, Deduct  -19.41 
    For >500, Deduct  -27.36 

. 
 26 51 19 00-0503 EA 19" Diameter, 2,240 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12S19-50) ............................ 190.31 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.03 
    For >500, Deduct  -26.79 

. 
 26 51 19 00-0504 EA 19" Diameter, 2,010 Lumens, 18 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-50) ............................ 190.24 46.28 

    For >50 To 100, Deduct  -6.51 
    For >100 To 250, Deduct  -11.27 
    For >250 To 500, Deduct  -19.02 
    For >500, Deduct  -26.78 

. 
 26 51 19 00-0505 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 207.71 46.28 

    For >50 To 100, Deduct  -6.95 
    For >100 To 250, Deduct  -12.14 
    For >250 To 500, Deduct  -20.77 
    For >500, Deduct  -29.40 

. 
 26 51 19 00-0506 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 202.07 46.28 

    For >50 To 100, Deduct  -6.81 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.21 
    For >500, Deduct  -28.56 

. 
 26 51 19 00-0507 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 225.67 46.28 

    For >50 To 100, Deduct  -7.40 
    For >100 To 250, Deduct  -13.04 
    For >250 To 500, Deduct  -22.57 
    For >500, Deduct  -32.10 

. 
 26 51 19 00-0508 EA 19" Diameter, 4,020 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-50) ............................ 217.99 46.28 

    For >50 To 100, Deduct  -7.20 
    For >100 To 250, Deduct  -12.65 
    For >250 To 500, Deduct  -21.80 
    For >500, Deduct  -30.94 

. 
 26 51 19 00-0509 EA 19" Diameter, 4,480 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-50) ............................ 218.05 46.28 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.66 
    For >250 To 500, Deduct  -21.81 
    For >500, Deduct  -30.95 

XXXXXXX 
. 
 26 51 19 00-0510  Ceiling Mounted, LED Mushroom Fixtures (Mobern) (26 51 19 00-0436) 
. 
. 

 26 51 19 00-0511 EA 14" Diameter, 800 Lumens, 12 Watt, LED Ceiling Fixture (Mobern 6814LED12MV30) ...................................................... 138.29 42.87 
    For >50 To 100, Deduct  -5.07 
    For >100 To 250, Deduct  -8.52 
    For >250 To 500, Deduct  -13.83 
    For >500, Deduct  -19.14 

XXXXXXX 
. 
 26 51 19 00-0512  Ceiling Mounted, LED Fixtures (Sylvania) (26 51 19 00-0436) 
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. 

. 
 26 51 19 00-0513 EA 12.5" x 12.5" x 2.32" Deep, 4,200 Lumens, 35 Watt, LED Garage Light Fixture (Sylvania 

GARAG1/035UNVD740/G5/SV/D) .................................................................................................................................... 468.94 46.28 
    For >50 To 100, Deduct  -13.48 
    For >100 To 250, Deduct  -25.20 
    For >250 To 500, Deduct  -46.89 
    For >500, Deduct  -68.59 

. 
 26 51 19 00-0514 EA 2' x 2', 32 Watt, 120-277 Volt, 4000K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD840/22G/WH + SMKIT1A/24A/WH) ................................................................................ 188.97 38.97 
    For >50 To 100, Deduct  -6.19 
    For >100 To 250, Deduct  -10.91 
    For >250 To 500, Deduct  -18.90 
    For >500, Deduct  -26.88 

. 
 26 51 19 00-0515 EA 2' x 4', 32 Watt, 120-277 Volt, 3500K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD835/24G/WH + SMKIT1A/24A/WH) ................................................................................ 234.01 45.41 
    For >50 To 100, Deduct  -7.56 
    For >100 To 250, Deduct  -13.41 
    For >250 To 500, Deduct  -23.40 
    For >500, Deduct  -33.40 

. 
 26 51 19 00-0516 EA 2' x 4', 32 Watt, 120-277 Volt, 4000K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD840/24G/WH + SMKIT1A/24A/WH) ................................................................................ 236.54 45.41 
    For >50 To 100, Deduct  -7.62 
    For >100 To 250, Deduct  -13.53 
    For >250 To 500, Deduct  -23.65 
    For >500, Deduct  -33.78 

XXXXXXX 
. 
 26 51 19 00-0517  Refrigeration/Display LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0518  Refrigeration/Display LED Fixtures (Lithonia) (26 51 19 00-0517) 

Note: Fixtures exclude driver. 
. 
. 

 26 51 19 00-0519 EA 5' Length, Center Mount, Refrigeration/Display, Vertical LED Fixture (Lithonia FSV5 CM) ................................................ 250.59 45.41 
    For >50 To 100, Deduct  -7.97 
    For >100 To 250, Deduct  -14.23 
    For >250 To 500, Deduct  -25.06 
    For >500, Deduct  -35.88 

. 
 26 51 19 00-0520 EA 5' Length, Left And Right Mount (Pair), Refrigeration/Display, Vertical LED Fixture (Lithonia FSVDRVL RLEM 

DLC) .................................................................................................................................................................................. 328.38 80.38 
    For >50 To 100, Deduct  -11.25 
    For >100 To 250, Deduct  -19.46 
    For >250 To 500, Deduct  -32.84 
    For >500, Deduct  -46.21 

. 
 26 51 19 00-0521 EA Up To 5 Door Configuration, LED Driver For Refrigeration/Display, Vertical LED Fixtures (Lithonia FSVDRVL) ............... 307.81 64.31 

    For >50 To 100, Deduct  -10.13 
    For >100 To 250, Deduct  -17.83 
    For >250 To 500, Deduct  -30.78 
    For >500, Deduct  -43.74 

XXXXXXX 
. 
 26 51 19 00-0522  Pendant Mount, LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0523  Pendant Mount, Circular Architectural LED Fixtures (Delray Lighting) (26 51 19 00-

0522) 
. 
. 

 26 51 19 00-0524 EA 2,166 Lumens, 2' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC2  
W W35 S) ....................................................................................................................................................................... 1,702.59 99.39 

    For >50 To 100, Deduct  -46.71 
    For >100 To 250, Deduct  -89.27 
    For >250 To 500, Deduct  -170.26 
    For >500, Deduct  -251.25 

. 
 26 51 19 00-0525 EA 3,250 Lumens, 3' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC3  

W W35 S) ....................................................................................................................................................................... 2,552.61 105.23 
    For >50 To 100, Deduct  -68.20 
    For >100 To 250, Deduct  -132.02 
    For >250 To 500, Deduct  -255.26 
    For >500, Deduct  -378.51 

. 
 26 51 19 00-0526 EA 4,333 Lumens, 4' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC4  

W W35 S) ....................................................................................................................................................................... 3,250.20 111.08 
    For >50 To 100, Deduct  -85.88 
    For >100 To 250, Deduct  -167.14 
    For >250 To 500, Deduct  -325.02 
    For >500, Deduct  -482.90 

. 
 26 51 19 00-0527 EA 5,416 Lumens, 5' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC5  

W W35 S) ....................................................................................................................................................................... 4,100.22 116.93 
    For >50 To 100, Deduct  -107.38 
    For >100 To 250, Deduct  -209.88 
    For >250 To 500, Deduct  -410.02 
    For >500, Deduct  -610.16 

. 
 26 51 19 00-0528 EA 2,166 Lumens, 2' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC2  

S W35 S) ........................................................................................................................................................................ 1,803.38 99.39 
    For >50 To 100, Deduct  -49.23 
    For >100 To 250, Deduct  -94.31 
    For >250 To 500, Deduct  -180.34 
    For >500, Deduct  -266.37 
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. 
 26 51 19 00-0529 EA 3,250 Lumens, 3' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC3  

S W35 S) ........................................................................................................................................................................ 2,686.15 105.23 
    For >50 To 100, Deduct  -71.54 
    For >100 To 250, Deduct  -138.69 
    For >250 To 500, Deduct  -268.62 
    For >500, Deduct  -398.54 

. 
 26 51 19 00-0530 EA 4,333 Lumens, 4' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC4  

S W35 S) ........................................................................................................................................................................ 3,385.00 111.08 
    For >50 To 100, Deduct  -89.25 
    For >100 To 250, Deduct  -173.88 
    For >250 To 500, Deduct  -338.50 
    For >500, Deduct  -503.12 

. 
 26 51 19 00-0531 EA 5,416 Lumens, 5' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC5  

S W35 S) ........................................................................................................................................................................ 4,251.39 116.93 
    For >50 To 100, Deduct  -111.16 
    For >100 To 250, Deduct  -217.44 
    For >250 To 500, Deduct  -425.14 
    For >500, Deduct  -632.84 

XXXXXXX 
. 
 26 51 19 00-0532  Pendant Mount, LED Commercial Fixtures (DMF) (26 51 19 00-0522) 
. 
. 

 26 51 19 00-0533 EA 3,000 Lumens, 18-1/4" Diameter, Pendant Mount, LED Commercial Fixture (DMF DP610LED) ....................................... 668.12 58.46 
    For >50 To 100, Deduct  -19.14 
    For >100 To 250, Deduct  -35.84 
    For >250 To 500, Deduct  -66.81 
    For >500, Deduct  -97.78 

XXXXXXX 
. 
 26 51 19 00-0534  LED Track Lighting Fixtures (26 51 19) 
. 
. 

 26 51 19 00-0535 EA 19 Watt, Dimmable, LED Track Lighting Fixture (Juno® TRAC-MASTER® Cylindra™) .................................................... 183.45 17.81 
    For >50 To 100, Deduct  -5.25 
    For >100 To 250, Deduct  -9.84 
    For >250 To 500, Deduct  -18.35 
    For >500, Deduct  -26.85 

. 
 26 51 19 00-0536 EA 18 Watt, Dimmable, LED Track Lighting Fixture (HALO® Stasis L805MED) ...................................................................... 319.98 17.81 

    For >50 To 100, Deduct  -8.67 
    For >100 To 250, Deduct  -16.67 
    For >250 To 500, Deduct  -32.00 
    For >500, Deduct  -47.33 

. 
 26 51 19 00-0537 EA 24 Watt, Dimmable, LED Track Lighting Fixture (Amerlux CNTRV33) ................................................................................ 188.63 17.81 

    For >50 To 100, Deduct  -5.38 
    For >100 To 250, Deduct  -10.10 
    For >250 To 500, Deduct  -18.86 
    For >500, Deduct  -27.63 

XXXXXXX 
. 
 26 51 23  HID Interior Lighting (26 51) 
. 
. 
 26 51 23 00-0001  Large Interior Area Fixtures (26 51 23) 
. 
. 
 26 51 23 00-0002  Recessed Mounted, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Cast aluminum socket housing, anodized aluminum reflector, tempered glass or acrylic lens, plaster 
mounting frames and brackets. 

. 

. 
 26 51 23 00-0003  High Pressure Sodium, Recessed Mounted, Large Interior Area Fixtures (26 51 

23 00-0002) 
. 
. 

 26 51 23 00-0004 EA 150 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 389.02 113.70 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0005 EA 250 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 405.63 120.74 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0006 EA 400 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 426.82 137.81 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 23 00-0007  Metal Halide, Recessed Mounted, Large Interior Area Fixtures (26 51 23 00-0002) 
. 
. 

 26 51 23 00-0008 EA 150 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 394.23 113.70 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0009 EA 250 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 408.04 120.74 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0010 EA 400 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 434.31 137.81 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 23 00-0011  Low Bay Fixtures, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Heavy duty steel housing, aluminum reflector, tempered glass or acrylic lens. Low bay fixtures are for 
mounting below 20-25 feet. 

. 

. 
 26 51 23 00-0012  High Pressure Sodium, Low Bay Fixtures (26 51 23 00-0011) 
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. 

. 
 26 51 23 00-0013 EA 150 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 366.92 103.87 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0014 EA 250 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 377.91 110.30 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0015 EA 400 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 402.94 125.89 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 23 00-0016  Metal Halide, Low Bay Fixtures (26 51 23 00-0011) 
. 
. 

 26 51 23 00-0017 EA 175 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 361.19 103.87 
    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0018 EA 250 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 371.70 110.30 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0019 EA 400 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 403.40 125.89 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 23 00-0020  High Bay Fixtures, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: High bay fixtures are for mounting above 20-25 feet. See CSI section 01 22 23 00-0001 for lifts. 
. 
. 
 26 51 23 00-0021  High Pressure Sodium, High Bay Fixtures (26 51 23 00-0020) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
. 
. 

 26 51 23 00-0022 EA 250 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 341.02 110.30 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0023 EA 400 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 369.95 125.89 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0024 EA 1,000 Watt High Pressure Sodium, High Bay Fixture ......................................................................................................... 525.21 132.42 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 23 00-0025  Metal Halide, High Bay Fixtures (26 51 23 00-0020) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
. 
. 

 26 51 23 00-0026 EA 250 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 317.48 110.30 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 
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. 
 26 51 23 00-0027 EA 400 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 349.04 125.89 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0028 EA 1,000 Watt Metal Halide, High Bay Fixture ......................................................................................................................... 449.68 132.42 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 23 00-0029  Induction, High Bay Fixtures (26 51 23 00-0020) 
. 
. 
 26 51 23 00-0030  Induction, High Bay Fixtures (Everlast®) (26 51 23 00-0029) 

Note: Includes die cast aluminum ballast casing and acrylic lens. 
. 
. 

 26 51 23 00-0031 EA 100 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 432.79 96.47 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0032 EA 120 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 464.65 99.68 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0033 EA 150 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 473.25 102.90 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0034 EA 200 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 516.28 106.11 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0035 EA 250 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 529.54 109.33 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0036 EA 100 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 465.37 96.47 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0037 EA 120 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 497.23 99.68 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0038 EA 150 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 505.83 102.90 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0039 EA 200 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 548.86 106.11 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0040 EA 250 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 562.12 109.33 

    For Impact Resistant Silicon Lens, Add  20.00 

XXXXXXX 
. 
 26 51 23 00-0041  Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Heavy duty aluminum housing, aluminum reflector, acrylic drop dish lens, fully gasketed. 
. 
. 
 26 51 23 00-0042  High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-

0041) 
. 
. 

 26 51 23 00-0043 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 283.25 73.92 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0044 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 461.74 73.92 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0045 EA 250 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 528.69 73.92 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0046 EA 400 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 702.30 73.92 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

XXXXXXX 
. 
 26 51 23 00-0047  Metal Halide, Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-0041) 
. 
. 

 26 51 23 00-0048 EA 100 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 295.90 73.92 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0049 EA 175 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 314.74 82.03 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0050 EA 250 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 335.57 88.85 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0051 EA 400 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 371.28 105.81 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 
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XXXXXXX 
. 
 26 51 23 00-0052  High Pressure Sodium, Recessed Fixture Housings (26 51 23) 
. 
. 

 26 51 23 00-0053 EA 4" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 134.36 30.72 
    For ICAT Housing, Add  11.42 

. 
 26 51 23 00-0054 EA 5" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 140.27 30.72 

    For ICAT Housing, Add  12.18 
. 

 26 51 23 00-0055 EA 6" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 147.32 32.00 
    For ICAT Housing, Add  12.81 

. 
 26 51 23 00-0056 EA 7" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 152.67 33.38 

    For ICAT Housing, Add  13.23 
. 

 26 51 23 00-0057 EA 8" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 157.97 34.77 
    For ICAT Housing, Add  13.64 

. 
 26 51 23 00-0058 EA 10" To 12" Square, High Pressure Sodium, T Or ICT Recessed Fixture Housing .............................................................. 162.74 36.90 

    For ICAT Housing, Add  13.84 

XXXXXXX 
. 
 26 51 23 00-0059  Metal Halide Track Lighting Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0060 EA Metal Halide Track Lighting Fixture ....................................................................................................................................... 87.24 17.81 

XXXXXXX 
. 
 26 51 23 00-0061  Metal Halide, Wet Location, Dust Resistant, Cast Metal Guard, Enclosed 

And Gasketed, Vapor Tight Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0062 EA 75 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........................ 174.05 42.67 
    For Wall Mounted, Add  6.30 

. 
 26 51 23 00-0063 EA 100 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 179.68 42.67 

    For Wall Mounted, Add  6.30 
. 

 26 51 23 00-0064 EA 150 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 191.11 42.67 
    For Wall Mounted, Add  6.30 

. 
 26 51 23 00-0065 EA 175 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 208.30 42.67 

    For Wall Mounted, Add  6.30 

XXXXXXX 
. 
 26 51 23 00-0066  High Pressure Sodium, Wet Location, Dust Resistant, Cast Metal Guard, 

Enclosed And Gasketed, Vapor Tight Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0067 EA 70 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........ 160.65 42.67 
    For Wall Mounted, Add  6.67 

. 
 26 51 23 00-0068 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ................................................................................................................................................................................ 167.64 42.67 
    For Wall Mounted, Add  6.67 

. 
 26 51 23 00-0069 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ................................................................................................................................................................................ 194.67 42.67 
    For Wall Mounted, Add  6.67 

XXXXXXX 
. 
 26 51 33  Interior Lighting Accessories (26 51)
. 
. 
 26 51 33 00-0001  Accessories And Modifiers For Fixtures (26 51 33) 
. 
. 
 26 51 33 00-0002  Lens Modifications (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0003 EA For 1' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 24.00  
. 

 26 51 33 00-0004 EA For 1' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 29.64  
. 

 26 51 33 00-0005 EA For 2' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 31.06  
. 

 26 51 33 00-0006 EA For 2' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 33.88  
. 

 26 51 33 00-0007 EA For 4' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 40.94  
. 

 26 51 33 00-0008 EA For 1' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add ...................................................................................... 9.88  
. 

 26 51 33 00-0009 EA For 1' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 14.12  
. 

 26 51 33 00-0010 EA For 2' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 15.53  
. 

 26 51 33 00-0011 EA For 2' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 18.35  

XXXXXXX 
. 
 26 51 33 00-0012  Pendant Mounting Modifications (26 51 33 00-0001) 

Note: Per pendant. Use demolition cost for associated light fixture for demolition of pendant mounted light fixture 
assembly. 

. 

. 
 26 51 33 00-0013 EA For Pendant Mounting Up to 1'-6" Long Section ................................................................................................................... 10.73  

Note: Per pendant. 
. 

 26 51 33 00-0014 EA For Pendant Mounting 2' Long Section ................................................................................................................................. 12.42  
Note: Per pendant. 

. 
 26 51 33 00-0015 EA For Pendant Mounting 3' Long Section ................................................................................................................................. 15.89  

Note: Per pendant. 
. 

 26 51 33 00-0016 EA For Pendant Mounting 4' Long Section ................................................................................................................................. 18.77  
Note: Per pendant. 

. 
 26 51 33 00-0017 EA For Pendant Mounting 6' Long Section ................................................................................................................................. 23.71  

Note: Per pendant. 
. 

 26 51 33 00-0018 EA For Pendant Mounting 8' Long Section ................................................................................................................................. 32.18  
Note: Per pendant. 

XXXXXXX 
. 
 26 51 33 00-0019  Fluorescent Light Accessories (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0020 EA Blank Metal Light Box Plate .................................................................................................................................................. 24.28  
. 

 26 51 33 00-0021 EA Factory Installed Fixture Mounted Occupancy Sensor ........................................................................................................ 108.68  
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XXXXXXX 
. 
 26 51 33 00-0022  Wire Guards (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0023 EA Wire Guard for 6" x 2' Fixture ................................................................................................................................................ 48.43 5.34 
. 

 26 51 33 00-0024 EA Wire Guard for 6" x 4' Fixture ................................................................................................................................................ 68.41 8.55 
. 

 26 51 33 00-0025 EA Wire Guard for 1" x 2' Fixture ................................................................................................................................................ 54.02 5.88 
. 

 26 51 33 00-0026 EA Wire Guard for 1" x 4' Fixture ................................................................................................................................................ 77.04 9.08 
. 

 26 51 33 00-0027 EA Wire Guard for 2" x 2' Fixture ................................................................................................................................................ 65.66 6.41 
. 

 26 51 33 00-0028 EA Wire Guard for 2" x 4' Fixture ................................................................................................................................................ 90.18 9.62 

XXXXXXX 
. 
 26 51 33 00-0029  Lighting Accessories (26 51 33) 
. 
. 
 26 51 33 00-0030  Modular Flexible Wiring Systems (26 51 33 00-0029) 
. 
. 

 26 51 33 00-0031 EA  10' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-10) .................................................................................. 71.29 5.76 
. 

 26 51 33 00-0032 EA  15' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-15) .................................................................................. 82.10 5.76 
. 

 26 51 33 00-0033 EA  20' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-20) .................................................................................. 98.52 5.76 
. 

 26 51 33 00-0034 EA  15' Length, 2-Circuit, Modular Lighting Cable (Day-Brite LC-27-2E-15) ................................................................................ 82.10 5.76 
. 

 26 51 33 00-0035 EA  3 Out, 3-Circuit, Modular Lighting Interface (Day-Brite LI-27-3E) .......................................................................................... 73.40 5.76 
. 

 26 51 33 00-0036 EA 13' Length, 2-Circuit, Modular Reddy-Connect Cable (Day-Brite RC-27-2D-13) ................................................................. 106.45 5.76 
. 

 26 51 33 00-0037 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-7M) ................................................................................... 59.72 5.76 
. 

 26 51 33 00-0038 EA  3" Length, 2-Circuit, Modular Lighting Tap (Day-Brite LT-27-2E) .......................................................................................... 67.03 5.76 
. 

 26 51 33 00-0039 EA  7' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-07) ................................................................... 84.21 5.76 
. 

 26 51 33 00-0040 EA 7' Length, 1-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-ML-07) ...................................................... 84.21 5.76 
. 

 26 51 33 00-0041 EA  7' Length, 2-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-2C-07) ....................................................... 85.58 5.76 
. 

 26 51 33 00-0042 EA  7' Length, 1st 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3A-07) ....................................................................... 85.07 5.76 
. 

 26 51 33 00-0043 EA  7' Length, 2nd 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3B-07) ..................................................................... 85.07 5.76 
. 

 26 51 33 00-0044 EA  15' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-15) ................................................................. 97.38 5.76 
. 

 26 51 33 00-0045 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-4D) ................................................................................... 46.19 5.76 
. 

 26 51 33 00-0046 EA  3" Length, 1-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-1E) ................................................................... 43.32 5.76 
. 

 26 51 33 00-0047 EA  3" Length, 2-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-2E) ................................................................... 44.32 5.76 
. 

 26 51 33 00-0048 EA  3" Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E) .......................................................................................... 54.97 5.76 
. 

 26 51 33 00-0049 EA  15' Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E-15) ................................................................................... 71.29 5.76 
. 

 26 51 33 00-0050 EA  15' Length, 1-Circuit, Modular Lighting Cable (Day-Brite LC-27-1E-15) ................................................................................ 73.02 5.76 
. 

 26 51 33 00-0051 EA  Modular Lighting Junction Or Circuit Splitter (Day-Brite LJ-27-3E) ....................................................................................... 57.61 5.76 
. 

 26 51 33 00-0052 EA  3" Length, 1-Circuit, Modular Power Distribution Cable (Day-Brite PD-12-1E) ..................................................................... 43.32 5.76 
. 

 26 51 33 00-0053 EA Removal And Reinstallation Of Modular Wiring Complete Including Storage And Cleaning ................................................. 47.99  

XXXXXXX 
. 
 26 51 33 00-0054  Additional Lighting Wire Whips (26 51 33) 
. 
. 

 26 51 33 00-0055 LF For Each Additional LF Of Interior Lighting Wire Whip, Add ...................................................................................................1.18  
Note: Wire whips are included with interior lighting fixtures, where necessary, up to six feet in length. Use this 
task for additional required whip length. For example, if the fixture requires a 15' wire whip then use 9 LF of this 
task to reach required length. 

XXXXXXX 
. 
 26 51 33 00-0056  Removal And Reinstallation Of Light Fixtures (26 51 33) 

Note: Includes disconnection of wire, on-site storage, general cleaning, installation and electrical wire hook-up. 
. 
. 

 26 51 33 00-0057 EA Removal And Reinstallation Of Lay-In Fluorescent Light Fixture ........................................................................................ 113.52  
. 

 26 51 33 00-0058 EA Removal And Reinstallation Of Surface Mounted Or Pendant Light Fixture ....................................................................... 129.73  

XXXXXXX 
. 
 26 52  Safety Lighting (26 50) 
. 
. 
 26 52 13  Emergency and Exit Lighting (26 52) 
. 
. 
 26 52 13 13  Emergency Lighting (26 52 13) 
. 
. 
 26 52 13 13-0001  Commercial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0002  Polycarbonate Housing, Commercial Emergency Lights (26 52 13 13-0001) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0003 EA 3 Max Wattage At 90 Minutes, 3.6 Volt, Polycarbonate Housing, LED Lamps, Commercial Emergency Light 
(Lithonia ELM2 LED) .......................................................................................................................................................... 171.73 26.67 

. 
 26 52 13 13-0004 EA 10.8 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM2) .................................................................................................................................................................. 121.97 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0005 EA 18 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM618) .............................................................................................................................................................. 187.08 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0006 EA 27 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM627) .................................................................................................................................. 216.57 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0007 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM654) .................................................................................................................................. 317.88 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 
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. 
 26 52 13 13-0008 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1254) ................................................................................................................................ 359.01 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0009 EA 72 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1272) ................................................................................................................................ 519.23 26.67 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

XXXXXXX 
. 
 26 52 13 13-0010  Remote Heads For Commercial Emergency Lights (26 52 13 13-0001) 

Note: For use with fixtures that have remote capability. 
. 
. 

 26 52 13 13-0011 EA 6 Watt, 6 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H0606) ................ 115.42 16.00 
. 

 26 52 13 13-0012 EA 6 Watt, 6 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 
H0606) ............................................................................................................................................................................... 116.16 16.00 

. 
 26 52 13 13-0013 EA 8 Watt, 8 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 

H0806) ............................................................................................................................................................................... 118.64 16.00 
. 

 26 52 13 13-0014 EA 12 Watt, 12 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H1212) ............ 118.24 16.00 
. 

 26 52 13 13-0015 EA 12 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H1212) ............ 102.97 16.00 
. 

 26 52 13 13-0016 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1206) ................................................................................................................................................................................. 72.64 16.00 

XXXXXXX 
. 
 26 52 13 13-0017  Industrial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0018  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0019  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0018) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0020 EA 16 Max Wattage At 90 Minutes, 6 Volt, Painted Steel Housing, Incandescent Lamps, Industrial Emergency Light 
(Lithonia ELT16) ................................................................................................................................................................ 295.50 26.67 

    For Wireguard, Add  145.71 
. 

 26 52 13 13-0021 EA 24 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT24) .................................................................................................................................... 249.49 26.67 

    For Wireguard, Add  145.71 
. 

 26 52 13 13-0022 EA 36 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT36) .................................................................................................................................... 383.96 26.67 

    For Wireguard, Add  145.71 
. 

 26 52 13 13-0023 EA 50 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT50) ..................................................................................................................... 407.17 26.67 

    For Wireguard, Add  145.71 
. 

 26 52 13 13-0024 EA 125 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT125) ................................................................................................................... 577.37 26.67 

    For Wireguard, Add  155.19 
. 

 26 52 13 13-0025 EA 275 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT275) ................................................................................................................... 902.96 26.67 

    For Wireguard, Add  155.19 

XXXXXXX 
. 
 26 52 13 13-0026  Remote Heads For Painted Steel Housing, Industrial Emergency Lights (26 52 

13 13-0018) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 13 13-0027 EA 8 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N0806) ................................................................................................................................................................................. 90.12 16.00 
    For Wireguard, Add  117.59 

. 
 26 52 13 13-0028 EA 12 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N1206) ................................................................................................................................................................................. 93.01 16.00 
    For Wireguard, Add  117.59 

. 
 26 52 13 13-0029 EA 8 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H0812) ................ 90.53 16.00 

    For Wireguard, Add  117.59 
. 

 26 52 13 13-0030 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1212) ................................................................................................................................................................................. 91.00 16.00 

    For Wireguard, Add  117.59 
. 

 26 52 13 13-0031 EA 12 Watt, 25 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N2512) ................................................................................................................................................................................. 93.01 16.00 

    For Wireguard, Add  117.59 
. 

 26 52 13 13-0032 EA 12 Watt, 25 Volt, Aluminum Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA MT 
N2512) ............................................................................................................................................................................... 107.68 16.00 

    For Wireguard, Add  117.59 

XXXXXXX 
. 
 26 52 13 13-0033  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0034  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0033) 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

. 

. 
 26 52 13 13-0035 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Light (Lithonia IND618) ................................................................................................................... 291.80 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0036 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1236) ........................................................................... 316.36 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  105.50 
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. 
 26 52 13 13-0037 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND654) ............................................................................. 309.63 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0038 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1254) ........................................................................... 326.78 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0039 EA 100 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND12100) ......................................................................... 544.07 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0040 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, NEMA 4X, Rugged Injection-Molded Thermoplastic 

Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX618)................................................................... 429.37 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0041 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1236) ......................................... 479.83 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0042 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1254) ......................................... 505.39 26.67 
    For Wireguard, Add  141.67 
    For Self-Diagnostics, Add  61.50 

XXXXXXX 
. 
 26 52 13 13-0043  Remote Heads For Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Lights (26 52 13 13-0033) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 13 13-0044 EA 9 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0906) .................................................................................................................................................................. 79.02 16.00 
. 

 26 52 13 13-0045 EA 12 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1206) .................................................................................................................................................................. 84.87 16.00 

. 
 26 52 13 13-0046 EA 9 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0912) .................................................................................................................................................................. 79.09 16.00 
. 

 26 52 13 13-0047 EA 12 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1212) .................................................................................................................................................................. 83.39 16.00 

. 
 26 52 13 13-0048 EA 12 Watt, 20 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 

ELA IND H2012) .................................................................................................................................................................. 72.34 16.00 

XXXXXXX 
. 
 26 52 13 13-0049  Outdoor Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0050  Gasketed Die-Cast Aluminum Housing, Outdoor Emergency Lights (26 52 13 13-

0049) 
Note: Includes nickel-cadmium batteries. 

. 

. 
 26 52 13 13-0051 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 

(Dual-Lite PG Series) ......................................................................................................................................................... 453.93 26.67 
. 

 26 52 13 13-0052 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 
With Heater (Dual-Lite PG Series) ..................................................................................................................................... 539.70 26.67 

XXXXXXX 
. 
 26 52 13 13-0053  Recessed Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0054 EA 10 Watt At 90 Minutes, 6 Volt, Halogen Lamp, 8" Round, Recessed High-Hat Emergency Light (Lithonia ELRG) ............ 493.07 26.67 
    For Wire Guard, Add  60.00 

. 
 26 52 13 13-0055 EA 16 Max Wattage At 90 Minutes, 6 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 

Emergency Light (Lithonia ELR2) ...................................................................................................................................... 402.80 53.33 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

    For Wireguard, Add  155.19 
. 

 26 52 13 13-0056 EA 50 Max Wattage At 90 Minutes, 12 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 
Emergency Light (Lithonia ELR4) ...................................................................................................................................... 569.03 53.33 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
    For Wireguard, Add  155.19 

XXXXXXX 
. 
 26 52 13 13-0057  Square Wraparound Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0058 EA 10 Max Wattage At 90 Minutes, 6 Volt, Halogen Lamp, 10-5/16" x 10-5/16" Lexan Frame, Square Wraparound 
Emergency Light (Lithonia ELSQ) ...................................................................................................................................... 230.89 26.67 

XXXXXXX 
. 
 26 52 13 16  Exit Signs (26 52 13) 

Note: Excludes pendants. 
. 
. 
 26 52 13 16-0001  LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0002 EA Single Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) .................................................................................. 146.08 38.99 
    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -5.60 
    For >100 To 250, Deduct  -9.25 
    For >250 To 500, Deduct  -14.61 
    For >500, Deduct  -19.96 
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. 
 26 52 13 16-0003 EA Double Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) ................................................................................ 146.08 38.99 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -5.60 
    For >100 To 250, Deduct  -9.25 
    For >250 To 500, Deduct  -14.61 
    For >500, Deduct  -19.96 

. 
 26 52 13 16-0004 EA Single Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ....................................... 197.03 38.99 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -6.88 
    For >100 To 250, Deduct  -11.80 
    For >250 To 500, Deduct  -19.70 
    For >500, Deduct  -27.61 

. 
 26 52 13 16-0005 EA Double Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ..................................... 197.03 38.99 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -6.88 
    For >100 To 250, Deduct  -11.80 
    For >250 To 500, Deduct  -19.70 
    For >500, Deduct  -27.61 

. 
 26 52 13 16-0006 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) .......................................................................... 215.23 38.99 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -7.33 
    For >100 To 250, Deduct  -12.71 
    For >250 To 500, Deduct  -21.52 
    For >500, Deduct  -30.34 

. 
 26 52 13 16-0007 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) ......................................................................... 241.79 38.99 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -7.99 
    For >100 To 250, Deduct  -14.04 
    For >250 To 500, Deduct  -24.18 
    For >500, Deduct  -34.32 

. 
 26 52 13 16-0008 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................... 204.13 38.99 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -7.05 
    For >100 To 250, Deduct  -12.16 
    For >250 To 500, Deduct  -20.41 
    For >500, Deduct  -28.67 

. 
 26 52 13 16-0009 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................. 223.41 38.99 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -7.53 
    For >100 To 250, Deduct  -13.12 
    For >250 To 500, Deduct  -22.34 
    For >500, Deduct  -31.56 

. 
 26 52 13 16-0010 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM) ............................................................................................................................................................................... 261.39 38.99 
Note: Includes two circular side mounted krypton emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -9.20 
    For >100 To 250, Deduct  -15.74 
    For >250 To 500, Deduct  -26.14 
    For >500, Deduct  -36.54 

. 
 26 52 13 16-0011 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM LED) ....................................................................................................................................................................... 283.16 38.99 
Note: Includes two circular side mounted LED emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -9.75 
    For >100 To 250, Deduct  -16.82 
    For >250 To 500, Deduct  -28.32 
    For >500, Deduct  -39.81 

. 
 26 52 13 16-0012 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM-PH) ................................................................................................................................................................. 321.69 38.99 
Note: Includes two rectangular front mounted high intensity tungsten emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -10.71 
    For >100 To 250, Deduct  -18.75 
    For >250 To 500, Deduct  -32.17 
    For >500, Deduct  -45.59 

. 
 26 52 13 16-0013 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM) ....................................................................................................................................................................... 335.68 38.99 
Note: Includes two circular side mounted PAR 36 emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -11.06 
    For >100 To 250, Deduct  -19.45 
    For >250 To 500, Deduct  -33.57 
    For >500, Deduct  -47.69 

. 
 26 52 13 16-0014 EA Single Or Double Face, Polycarbonate Housing, LED Emergency Exit Sign (Eaton Lighting APX6R) ............................... 103.17 38.99 

    For >50 To 100, Deduct  -4.53 
    For >100 To 250, Deduct  -7.11 
    For >250 To 500, Deduct  -10.32 
    For >500, Deduct  -13.53 
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. 
 26 52 13 16-0015 EA 120-277 Volt, LED Emergency Exit Sign With Nickel Cadmium Battery, Red (Cooper Industries APX7R) ........................ 103.49 39.04 

    For >50 To 100, Deduct  -4.54 
    For >100 To 250, Deduct  -7.12 
    For >250 To 500, Deduct  -10.35 
    For >500, Deduct  -13.57 

XXXXXXX 
. 
 26 52 13 16-0016  Edge-Lit LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0017 EA Single Face, Edge-Lit LED Exit Sign ................................................................................................................................... 293.12 38.99 
    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -9.28 
    For >100 To 250, Deduct  -16.61 
    For >250 To 500, Deduct  -29.31 
    For >500, Deduct  -42.02 

. 
 26 52 13 16-0018 EA Double Face, Edge-Lit LED Exit Sign ................................................................................................................................. 313.36 38.99 

    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -9.78 
    For >100 To 250, Deduct  -17.62 
    For >250 To 500, Deduct  -31.34 
    For >500, Deduct  -45.05 

. 
 26 52 13 16-0019 EA Single Face, Edge-Lit LED Exit Sign With Battery Back-Up ................................................................................................ 355.61 38.99 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -10.84 
    For >100 To 250, Deduct  -19.73 
    For >250 To 500, Deduct  -35.56 
    For >500, Deduct  -51.39 

. 
 26 52 13 16-0020 EA Double Face, Edge-Lit LED Exit Sign With Battery Back-Up .............................................................................................. 370.52 38.99 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -11.21 
    For >100 To 250, Deduct  -20.48 
    For >250 To 500, Deduct  -37.05 
    For >500, Deduct  -53.63 

XXXXXXX 
. 
 26 52 13 16-0021  Self-Luminous Tritium Exit Signs (26 52 13 16) 

Note: Includes red or green tritium filled pyrex glass light tubes with phosphor coating. 
. 
. 

 26 52 13 16-0022 EA 10 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 392.80 38.99 
    For >50 To 100, Deduct  -11.77 
    For >100 To 250, Deduct  -21.59 
    For >250 To 500, Deduct  -39.28 
    For >500, Deduct  -56.97 

. 
 26 52 13 16-0023 EA 10 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 707.29 38.99 

    For >50 To 100, Deduct  -19.63 
    For >100 To 250, Deduct  -37.31 
    For >250 To 500, Deduct  -70.73 
    For >500, Deduct  -104.14 

. 
 26 52 13 16-0024 EA 20 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 464.44 38.99 

    For >50 To 100, Deduct  -13.56 
    For >100 To 250, Deduct  -25.17 
    For >250 To 500, Deduct  -46.44 
    For >500, Deduct  -67.72 

. 
 26 52 13 16-0025 EA 20 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 764.80 38.99 

    For >50 To 100, Deduct  -21.07 
    For >100 To 250, Deduct  -40.19 
    For >250 To 500, Deduct  -76.48 
    For >500, Deduct  -112.77 

. 
 26 52 13 16-0026 EA 10 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ....................................................................... 428.45 38.99 

    For >50 To 100, Deduct  -12.66 
    For >100 To 250, Deduct  -23.37 
    For >250 To 500, Deduct  -42.85 
    For >500, Deduct  -62.32 

. 
 26 52 13 16-0027 EA 10 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ..................................................................... 764.80 38.99 

    For >50 To 100, Deduct  -21.07 
    For >100 To 250, Deduct  -40.19 
    For >250 To 500, Deduct  -76.48 
    For >500, Deduct  -112.77 

. 
 26 52 13 16-0028 EA 20 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ....................................................................... 521.62 38.99 

    For >50 To 100, Deduct  -14.99 
    For >100 To 250, Deduct  -28.03 
    For >250 To 500, Deduct  -52.16 
    For >500, Deduct  -76.29 

. 
 26 52 13 16-0029 EA 20 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ..................................................................... 945.09 38.99 

    For >50 To 100, Deduct  -25.58 
    For >100 To 250, Deduct  -49.20 
    For >250 To 500, Deduct  -94.51 
    For >500, Deduct  -139.81 

XXXXXXX 
. 
 26 52 13 16-0030  Vandal-Resistant LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
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. 

. 
 26 52 13 16-0031 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign .............................................................. 371.61 38.99 

    For >50 To 100, Deduct  -11.24 
    For >100 To 250, Deduct  -20.53 
    For >250 To 500, Deduct  -37.16 
    For >500, Deduct  -53.79 

. 
 26 52 13 16-0032 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ............................. 566.35 38.99 

    For >50 To 100, Deduct  -16.11 
    For >100 To 250, Deduct  -30.27 
    For >250 To 500, Deduct  -56.64 
    For >500, Deduct  -83.00 

. 
 26 52 13 16-0033 EA Single Face, Aluminum Housing, NEMA 4X, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ........... 685.76 38.99 

    For >50 To 100, Deduct  -19.09 
    For >100 To 250, Deduct  -36.24 
    For >250 To 500, Deduct  -68.58 
    For >500, Deduct  -100.91 

XXXXXXX 
. 
 26 52 13 16-0034  Remove And Reinstall Exit Light Fixture (26 52 13 16) 
. 
. 

 26 52 13 16-0035 EA Removal And Reinstall Of Exit Light Fixtures ........................................................................................................................ 80.00  
Note: Includes storage and cleaning. 

    For >50 To 100, Deduct  -4.00 
    For >100 To 250, Deduct  -6.00 
    For >250 To 500, Deduct  -8.00 
    For >500, Deduct  -10.00 

XXXXXXX 
. 
 26 52 13 16-0036  Exit Sign Accessories (26 52 13 16) 
. 
. 

 26 52 13 16-0037 EA Polycarbonate Vandal Shield For Exit Signs ......................................................................................................................... 88.63 10.69 
    For >50 To 100, Deduct  -2.75 
    For >100 To 250, Deduct  -4.97 
    For >250 To 500, Deduct  -8.86 
    For >500, Deduct  -12.76 

. 
 26 52 13 16-0038 EA Wire Guard For Exit Signs Or Emergency Lights .................................................................................................................. 53.86 10.69 

    For >50 To 100, Deduct  -1.88 
    For >100 To 250, Deduct  -3.23 
    For >250 To 500, Deduct  -5.39 
    For >500, Deduct  -7.54 

. 
 26 52 13 16-0039 EA Wire Guard For Combination Exit Sign And Emergency Light .............................................................................................. 82.06 8.55 

    For >50 To 100, Deduct  -2.48 
    For >100 To 250, Deduct  -4.53 
    For >250 To 500, Deduct  -8.21 
    For >500, Deduct  -11.88 

. 
 26 52 13 16-0040 EA  Removal And Replacement Of Battery For Exit Signs .......................................................................................................... 89.88  

    For >50 To 100, Deduct  -2.92 
    For >100 To 250, Deduct  -5.16 
    For >250 To 500, Deduct  -8.99 
    For >500, Deduct  -12.81 

XXXXXXX 
. 
 26 54  Classified Location Lighting (26 50) 
. 
. 
 26 54 19  LED Classified Location Lighting (26 54)
. 
. 
 26 54 19 00-0001  Class I Division 2, Hazardous Location, LED Fixtures (26 54 19) 
. 
. 
 26 54 19 00-0002  Class I Division 2, Hazardous Location, NEMA 4X, LED Floodlight (Cooper 

Champ® FMV) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0003 EA 5,183 Lumens, 45 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV5L) .............................................................................................................................................. 2,316.00 87.69 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -61.55 
    For >100 To 250, Deduct  -119.45 
    For >250 To 500, Deduct  -231.60 
    For >500, Deduct  -343.75 

. 
 26 54 19 00-0004 EA 7,095  Lumens, 62 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV7L) .............................................................................................................................................. 2,838.59 93.54 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -74.86 
    For >100 To 250, Deduct  -145.83 
    For >250 To 500, Deduct  -283.86 
    For >500, Deduct  -421.89 

NOT FOR BID



26
 26 Electrical 

26 50 Lighting 
26 54 Classified Location Lighting 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 626 County of San Bernardino

. 
 26 54 19 00-0005 EA 9,132 Lumens, 79 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV9L) .............................................................................................................................................. 3,207.37 99.39 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -84.33 
    For >100 To 250, Deduct  -164.51 
    For >250 To 500, Deduct  -320.74 
    For >500, Deduct  -476.96 

. 
 26 54 19 00-0006 EA 11,107  Lumens, 99 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV11L) ............................................................................................................................................ 3,586.37 105.23 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -94.04 
    For >100 To 250, Deduct  -183.70 
    For >250 To 500, Deduct  -358.64 
    For >500, Deduct  -533.57 

XXXXXXX 
. 
 26 54 19 00-0007  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Vaporgard™ V2LC) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0008 EA 1,600 Lumens, 25 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Vaporgard™ V2LC) ........................................................................................................................................................ 1,365.23 81.85 
    For 12/24 Volt DC Driver, Add  25.30 
    For Frosted Lens, Add  51.71 
    For Warm White Color Temperature LEDs, Add  66.57 
    For 55 Degree Ambient Suitability (AC Only) Option, Add  34.45 
    For Stanchion Mount, Add  213.31 
    For Ceiling Mount, Add  85.54 
    For Wall Mount, Add  124.86 
    For Teflon Coated Lens, Add  109.75 
    For Wall Mount With Junction Box, Add  182.31 
    For >50 To 100, Deduct  -37.54 
    For >100 To 250, Deduct  -71.67 
    For >250 To 500, Deduct  -136.52 
    For >500, Deduct  -201.37 

XXXXXXX 
. 
 26 54 19 00-0009  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0010 EA 3,240 Lumens, 47 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV3L) ............................................................................................................................................................ 2,176.41 81.85 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -57.82 
    For >100 To 250, Deduct  -112.23 
    For >250 To 500, Deduct  -217.64 
    For >500, Deduct  -323.05 

. 
 26 54 19 00-0011 EA 3,778 Lumens, 63 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV5L) ............................................................................................................................................................ 2,411.45 87.69 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -63.94 
    For >100 To 250, Deduct  -124.23 
    For >250 To 500, Deduct  -241.15 
    For >500, Deduct  -358.06 

. 
 26 54 19 00-0012 EA 6,340 Lumens, 98 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV7L) ............................................................................................................................................................ 2,703.01 93.54 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -71.47 
    For >100 To 250, Deduct  -139.05 
    For >250 To 500, Deduct  -270.30 
    For >500, Deduct  -401.55 
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. 
 26 54 19 00-0013 EA 6,340 Lumens, 98 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV9L) ............................................................................................................................................................ 3,524.82 99.39 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -92.26 
    For >100 To 250, Deduct  -180.38 
    For >250 To 500, Deduct  -352.48 
    For >500, Deduct  -524.58 

. 
 26 54 19 00-0014 EA 9,720 Lumens, 137 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV11L) ............................................................................................................................................ 4,045.53 105.23 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -105.52 
    For >100 To 250, Deduct  -206.66 
    For >250 To 500, Deduct  -404.55 
    For >500, Deduct  -602.44 

XXXXXXX 
. 
 26 54 19 00-0015  Class I Division 1, Explosion Proof, LED Fixtures (26 54 19) 
. 
. 
 26 54 19 00-0016  Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL) (26 54 19 00-0015) 
Note: Includes 5,600K CRI LED arrays, shatter resistant and explosion proof glass lens, silicone gaskets, 
stainless steel external hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0017 EA 5,625 Lumens, 80 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL5L) ........................................................................................................................ 3,090.48 87.69 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -80.92 
    For >100 To 250, Deduct  -158.18 
    For >250 To 500, Deduct  -309.05 
    For >500, Deduct  -459.92 

. 
 26 54 19 00-0018 EA 6,750 Lumens, 100 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL7L) ........................................................................................................................ 3,756.45 93.54 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -97.81 
    For >100 To 250, Deduct  -191.72 
    For >250 To 500, Deduct  -375.65 
    For >500, Deduct  -559.57 

. 
 26 54 19 00-0019 EA 9,000 Lumens, 130 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL9L) ........................................................................................................................ 4,362.85 99.39 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -113.21 
    For >100 To 250, Deduct  -222.28 
    For >250 To 500, Deduct  -436.29 
    For >500, Deduct  -650.29 

. 
 26 54 19 00-0020 EA 10,500 Lumens, 151 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, 

LED Fixture (Cooper Hazard Gard® EVLL11L) .............................................................................................................. 4,980.38 105.23 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -128.89 
    For >100 To 250, Deduct  -253.40 
    For >250 To 500, Deduct  -498.04 
    For >500, Deduct  -742.67 

NOT FOR BID
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. 
 26 54 19 00-0021 EA 13,500 Lumens, 175 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, 

LED Fixture (Cooper Hazard Gard® EVLL13L) .............................................................................................................. 5,769.68 101.33 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -148.87 
    For >100 To 250, Deduct  -293.11 
    For >250 To 500, Deduct  -576.97 
    For >500, Deduct  -860.82 

XXXXXXX 
. 
 26 55  Special Purpose Lighting (26 50) 
. 
. 
 26 55 13  Landscape Lighting (26 55) 
. 
. 
 26 55 13 00-0001  Bollards (26 55 13) 

Note: Excludes concrete base. 
. 
. 
 26 55 13 00-0002  Aluminum Architectural Bollards (26 55 13 00-0001) 
. 
. 
 26 55 13 00-0003  High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0004  Square, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0005 EA 24" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,059.76 90.66 
. 

 26 55 13 00-0006 EA 30" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,070.42 95.99 
. 

 26 55 13 00-0007 EA 36" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,081.09 101.32 
. 

 26 55 13 00-0008 EA 42" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,006.93 106.66 
. 

 26 55 13 00-0009 EA 24" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,059.76 90.66 
. 

 26 55 13 00-0010 EA 30" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,070.42 95.99 
. 

 26 55 13 00-0011 EA 36" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,081.09 101.32 
. 

 26 55 13 00-0012 EA 42" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,006.93 106.66 
. 

 26 55 13 00-0013 EA 24" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,059.76 90.66 
. 

 26 55 13 00-0014 EA 30" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,070.42 95.99 
. 

 26 55 13 00-0015 EA 36" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,081.09 101.32 
. 

 26 55 13 00-0016 EA 42" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,006.93 106.66 
. 

 26 55 13 00-0017 EA 24" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,059.76 90.66 
. 

 26 55 13 00-0018 EA 30" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,070.42 95.99 
. 

 26 55 13 00-0019 EA 36" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,081.09 101.32 
. 

 26 55 13 00-0020 EA 42" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,006.93 106.66 

XXXXXXX 
. 
 26 55 13 00-0021  Round, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0022 EA 24" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,020.81 90.66 
. 

 26 55 13 00-0023 EA 30" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,031.47 95.99 
. 

 26 55 13 00-0024 EA 36" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,042.14 101.32 
. 

 26 55 13 00-0025 EA 42" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard..................................... 967.63 106.66 
. 

 26 55 13 00-0026 EA 24" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,020.81 90.66 
. 

 26 55 13 00-0027 EA 30" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,031.47 95.99 
. 

 26 55 13 00-0028 EA 36" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,042.14 101.32 
. 

 26 55 13 00-0029 EA 42" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard..................................... 967.63 106.66 
. 

 26 55 13 00-0030 EA 24" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,020.81 90.66 
. 

 26 55 13 00-0031 EA 30" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,031.47 95.99 
. 

 26 55 13 00-0032 EA 36" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,042.14 101.32 
. 

 26 55 13 00-0033 EA 42" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard..................................... 967.63 106.66 
. 

 26 55 13 00-0034 EA 24" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,020.81 90.66 
. 

 26 55 13 00-0035 EA 30" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,031.47 95.99 
. 

 26 55 13 00-0036 EA 36" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,042.14 101.32 
. 

 26 55 13 00-0037 EA 42" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................... 967.63 106.66 

XXXXXXX 
. 
 26 55 13 00-0038  Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0039  Square, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0040 EA 24" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,110.34 90.66 
. 

 26 55 13 00-0041 EA 30" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,121.00 95.99 
. 

 26 55 13 00-0042 EA 36" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,131.67 101.32 
. 

 26 55 13 00-0043 EA 42" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,057.16 106.66 
. 

 26 55 13 00-0044 EA 24" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,110.34 90.66 
. 

 26 55 13 00-0045 EA 30" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,121.00 95.99 
. 

 26 55 13 00-0046 EA 36" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,131.67 101.32 
. 

 26 55 13 00-0047 EA 42" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,057.16 106.66 
. 

 26 55 13 00-0048 EA 24" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,110.34 90.66 
. 

 26 55 13 00-0049 EA 30" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,121.00 95.99 
. 

 26 55 13 00-0050 EA 36" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,131.67 101.32 
. 

 26 55 13 00-0051 EA 42" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,099.48 106.66 

XXXXXXX 
. 
 26 55 13 00-0052  Round, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0053 EA 24" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,071.03 90.66 
. 

 26 55 13 00-0054 EA 30" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,081.69 95.99 
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. 
 26 55 13 00-0055 EA 36" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,092.36 101.32 

. 
 26 55 13 00-0056 EA 42" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,017.85 106.66 

. 
 26 55 13 00-0057 EA 24" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,071.03 90.66 

. 
 26 55 13 00-0058 EA 30" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,081.69 95.99 

. 
 26 55 13 00-0059 EA 36" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,092.36 101.32 

. 
 26 55 13 00-0060 EA 42" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,017.85 106.66 

. 
 26 55 13 00-0061 EA 24" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,071.03 90.66 

. 
 26 55 13 00-0062 EA 30" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,081.69 95.99 

. 
 26 55 13 00-0063 EA 36" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,092.36 101.32 

. 
 26 55 13 00-0064 EA 42" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,017.85 106.66 

XXXXXXX 
. 
 26 55 13 00-0065  Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0066  Square, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0067 EA 24" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,055.32 90.66 
. 

 26 55 13 00-0068 EA 30" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,065.98 95.99 
. 

 26 55 13 00-0069 EA 36" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,076.65 101.32 
. 

 26 55 13 00-0070 EA 42" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,003.30 106.66 
. 

 26 55 13 00-0071 EA 24" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,055.32 90.66 
. 

 26 55 13 00-0072 EA 30" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,065.98 95.99 
. 

 26 55 13 00-0073 EA 36" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,076.65 101.32 
. 

 26 55 13 00-0074 EA 42" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,003.30 106.66 
. 

 26 55 13 00-0075 EA 24" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,055.32 90.66 
. 

 26 55 13 00-0076 EA 30" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,065.98 95.99 
. 

 26 55 13 00-0077 EA 36" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,076.65 101.32 
. 

 26 55 13 00-0078 EA 42" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,003.30 106.66 

XXXXXXX 
. 
 26 55 13 00-0079  Round, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0080 EA 24" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.87 90.66 
. 

 26 55 13 00-0081 EA 30" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,027.53 95.99 
. 

 26 55 13 00-0082 EA 36" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,038.20 101.32 
. 

 26 55 13 00-0083 EA 42" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 965.59 106.66 
. 

 26 55 13 00-0084 EA 24" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.87 90.66 
. 

 26 55 13 00-0085 EA 30" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,027.53 95.99 
. 

 26 55 13 00-0086 EA 36" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,038.20 101.32 
. 

 26 55 13 00-0087 EA 42" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 965.59 106.66 
. 

 26 55 13 00-0088 EA 24" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.87 90.66 
. 

 26 55 13 00-0089 EA 30" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,027.53 95.99 
. 

 26 55 13 00-0090 EA 36" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,038.20 101.32 
. 

 26 55 13 00-0091 EA 42" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 965.59 106.66 

XXXXXXX 
. 
 26 55 13 00-0092  LED, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0093  Square, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0094 EA 24" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,254.97 90.66 
. 

 26 55 13 00-0095 EA 30" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,265.63 95.99 
. 

 26 55 13 00-0096 EA 36" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,276.30 101.32 
. 

 26 55 13 00-0097 EA 42" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,204.00 106.66 
. 

 26 55 13 00-0098 EA 24" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,522.64 90.66 
. 

 26 55 13 00-0099 EA 30" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,533.30 95.99 
. 

 26 55 13 00-0100 EA 36" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,543.97 101.32 
. 

 26 55 13 00-0101 EA 42" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,470.34 106.66 

XXXXXXX 
. 
 26 55 13 00-0102  Round, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0103 EA 24" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,215.04 90.66 
. 

 26 55 13 00-0104 EA 30" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,225.70 95.99 
. 

 26 55 13 00-0105 EA 36" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,236.37 101.32 
. 

 26 55 13 00-0106 EA 42" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,162.75 106.66 
. 

 26 55 13 00-0107 EA 24" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,482.71 90.66 
. 

 26 55 13 00-0108 EA 30" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,493.37 95.99 
. 

 26 55 13 00-0109 EA 36" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,504.04 101.32 
. 

 26 55 13 00-0110 EA 42" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,430.89 106.66 

XXXXXXX 
. 
 26 55 13 00-0111  Reinforced Concrete Bollards (26 55 13 00-0001) 
. 
. 

 26 55 13 00-0112 EA 48" Overall Height, 12" Diameter, LED Light, Reinforced Concrete Bollard ..................................................................... 1,135.95 266.65 
. 

 26 55 13 00-0113 EA 58" Overall Height, 18" Diameter, High Intensity Discharge (HID) Light, Reinforced Concrete Bollard ........................... 1,941.84 355.50 

XXXXXXX 
. 
 26 55 13 00-0114  Low Voltage (26 55 13) 
. 
. 

 26 55 13 00-0115 EA  Low Voltage Recessed Uplight ........................................................................................................................................... 637.68 194.12 
. 

 26 55 13 00-0116 EA  Low Voltage Walkway ......................................................................................................................................................... 438.21 106.66 
. 

 26 55 13 00-0117 EA  Low Voltage Malibu - 5 Light Set ........................................................................................................................................ 448.35 142.39 
. 

 26 55 13 00-0118 EA  Low Voltage Mushroom 24" Pier ......................................................................................................................................... 380.97 106.66 

XXXXXXX 
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. 
 26 55 13 00-0119  Recessed, Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0120 EA  150 Watt Incandescent Recessed, Adjustable .................................................................................................................... 721.56 170.66 
. 

 26 55 13 00-0121 EA  300 Watt Incandescent Recessed, Adjustable .................................................................................................................... 782.89 170.66 

XXXXXXX 
. 
 26 55 13 00-0122  Recessed, Uplight (26 55 13) 
. 
. 

 26 55 13 00-0123 EA  50 Watt Incandescent Recessed Uplight ............................................................................................................................ 652.05 170.66 
. 

 26 55 13 00-0124 EA  150 Watt Incandescent Recessed Uplight .......................................................................................................................... 664.32 170.66 
. 

 26 55 13 00-0125 EA  300 Watt Incandescent Recessed Uplight .......................................................................................................................... 701.12 170.66 
. 

 26 55 13 00-0126 EA  500 Watt Quartz Recessed Uplight ..................................................................................................................................... 697.03 170.66 
. 

 26 55 13 00-0127 EA 5 Watt, LED Recessed Uplight ............................................................................................................................................ 829.83 170.66 
. 

 26 55 13 00-0128 EA 15 Watt, LED Recessed Uplight .......................................................................................................................................... 904.39 170.66 

XXXXXXX 
. 
 26 55 13 00-0129  Recessed Wall Light (26 55 13) 
. 
. 

 26 55 13 00-0130 EA  100 Watt Incandescent Recessed Wall Light ...................................................................................................................... 344.17 106.66 
. 

 26 55 13 00-0131 EA  100 Watt Fluorescent Recessed Wall Light ........................................................................................................................ 331.91 106.66 
. 

 26 55 13 00-0132 EA  100 Watt High Intensity Discharge (HID) Recessed Wall Light ........................................................................................... 526.04 142.39 

XXXXXXX 
. 
 26 55 13 00-0133  Step Lights (26 55 13) 
. 
. 

 26 55 13 00-0134 EA  Incandescent Step Light ...................................................................................................................................................... 281.00 85.32 
. 

 26 55 13 00-0135 EA  Fluorescent Step Light ........................................................................................................................................................ 321.95 85.32 
. 

 26 55 13 00-0136 EA 5 Watt, LED Step Light ........................................................................................................................................................ 451.50 85.32 
. 

 26 55 13 00-0137 EA 15 Watt, LED Step Light ...................................................................................................................................................... 531.02 85.32 

XXXXXXX 
. 
 26 55 13 00-0138  Tree Lights, Surface Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0139 EA  50 Watt Incandescent Tree Lights ....................................................................................................................................... 579.19 142.39 
. 

 26 55 13 00-0140 EA  100 Watt Incandescent Tree Lights ..................................................................................................................................... 591.46 142.39 
. 

 26 55 13 00-0141 EA  150 Watt Incandescent Tree Lights ..................................................................................................................................... 753.74 213.33 

XXXXXXX 
. 
 26 55 16  Walkway Lighting (26 55) 
. 
. 
 26 55 16 00-0001  Incandescent Walkway (26 55 16) 
. 
. 

 26 55 16 00-0002 EA  Post Top 300 Watt Incandescent Walkway Fixture ............................................................................................................. 393.89 99.20 

XXXXXXX 
. 
 26 55 16 00-0003  Metal Halide Walkway (26 55 16) 
. 
. 

 26 55 16 00-0004 EA  Post Top 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 605.05 155.94 
. 

 26 55 16 00-0005 EA  Post Top 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 641.90 161.60 
. 

 26 55 16 00-0006 EA  Post Top 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 694.35 167.78 
. 

 26 55 16 00-0007 EA  Post Top 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 742.99 181.33 
. 

 26 55 16 00-0008 EA  Round Luminaries 100 Watt Metal Halide Walkway Fixture ................................................................................................ 660.18 167.78 
. 

 26 55 16 00-0009 EA  Round Luminaries 150-175 Watt Metal Halide Walkway Fixture......................................................................................... 670.81 155.94 
. 

 26 55 16 00-0010 EA  Round Luminaries 250 Watt Metal Halide Walkway Fixture ................................................................................................ 682.94 161.60 
. 

 26 55 16 00-0011 EA  Spherical 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 546.98 111.14 
. 

 26 55 16 00-0012 EA  Spherical 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 581.16 111.14 
. 

 26 55 16 00-0013 EA  Spherical 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 615.35 111.14 
. 

 26 55 16 00-0014 EA  Spherical 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 694.80 125.11 
. 

 26 55 16 00-0015 EA  Low Walkway 100 Watt Metal Halide Walkway Fixture ....................................................................................................... 524.51 99.83 

XXXXXXX 
. 
 26 55 16 00-0016  High Pressure Sodium Walkway (26 55 16) 
. 
. 

 26 55 16 00-0017 EA  Post Top 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 540.92 155.94 
. 

 26 55 16 00-0018 EA  Post Top 150-175 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 572.19 161.60 
. 

 26 55 16 00-0019 EA  Post Top 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 615.84 167.78 
. 

 26 55 16 00-0020 EA  Post Top 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 659.82 181.33 
. 

 26 55 16 00-0021 EA  Round Luminaries 100 Watt High Pressure Sodium Walkway Fixture ................................................................................ 589.13 167.78 
. 

 26 55 16 00-0022 EA  Round Luminaries 150-175 Watt High Pressure Sodium Walkway Fixture ......................................................................... 592.30 155.94 
. 

 26 55 16 00-0023 EA  Round Luminaries 250 Watt High Pressure Sodium Walkway Fixture ................................................................................ 604.25 161.60 
. 

 26 55 16 00-0024 EA  Spherical 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 475.93 111.14 
. 

 26 55 16 00-0025 EA  Spherical 175 150-Watt High Pressure Sodium Walkway Fixture ....................................................................................... 502.64 111.14 
. 

 26 55 16 00-0026 EA  Spherical 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 529.35 111.14 
. 

 26 55 16 00-0027 EA  Spherical 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 597.58 125.11 
. 

 26 55 16 00-0028 EA  Low Walkway 100 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 391.37 99.83 

XXXXXXX 
. 
 26 55 16 00-0029  Walkway, Adjustable (26 55 16) 
. 
. 

 26 55 16 00-0030 EA  2' Fluorescent Adjustable Walkway Fixture ......................................................................................................................... 571.53 142.39 
. 

 26 55 16 00-0031 EA  4' Fluorescent Adjustable Walkway Fixture ......................................................................................................................... 588.40 142.39 
. 

 26 55 16 00-0032 EA  8' Fluorescent Adjustable Walkway Fixture ...................................................................................................................... 1,022.59 213.33 
. 

 26 55 16 00-0033 EA  50 Watt Incandescent Adjustable Walkway Fixture ............................................................................................................. 483.19 106.66 
. 

 26 55 16 00-0034 EA  150 Watt Incandescent Adjustable Walkway Fixture ........................................................................................................... 505.68 106.66 

XXXXXXX 
. 
 26 55 16 00-0035  LED Walkway (26 55 16) 
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. 

. 
 26 55 16 00-0036  LED Pathway Fixtures (CREE® BetaLED® Edge® PWY-EDG) (26 55 16 00-0035) 

Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 16 00-0037 EA 13" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 701.87 81.85 

    For Multi-Level Drive Currents, Add  179.10 
. 

 26 55 16 00-0038 EA 18" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 723.62 81.85 
    For Multi-Level Drive Currents, Add  179.10 

. 
 26 55 16 00-0039 EA 36" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 762.00 81.85 

    For Multi-Level Drive Currents, Add  179.10 
. 

 26 55 16 00-0040 EA 42" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 791.42 81.85 
    For Multi-Level Drive Currents, Add  179.10 

. 
 26 55 16 00-0041 EA 96" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 913.56 105.23 

    For Multi-Level Drive Currents, Add  179.10 

XXXXXXX 
. 
 26 55 16 00-0042  Wall Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0043 EA Wall Mounted Lantern With LED Kit, No. PDEX-Bracket (Herwig P-492) ........................................................................ 2,932.88  
Note: Type Fixture 17 as Post 

XXXXXXX 
. 
 26 55 16 00-0044  Pole Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0045 EA 43-1/2" Height x 19" Diameter, LED Post Lantern (Herwig AP-27) .................................................................................. 2,728.36  
. 

 26 55 16 00-0046 EA 12' Tapered and Fluted Post (Herwig BRA Series, BRAJ-12) .......................................................................................... 2,680.37  
Note: Washers and nuts included 

XXXXXXX 
. 
 26 55 29  Underwater Lighting (26 55)
. 
. 
 26 55 29 00-0001  Underwater Lights (26 55 29) 
. 
. 

 26 55 29 00-0002 EA  150 Watt, 120 Volt Underwater Lights ................................................................................................................................ 456.71 70.93 
. 

 26 55 29 00-0003 EA  300 Watt, 120 Volt Underwater Lights ................................................................................................................................ 505.77 70.93 
. 

 26 55 29 00-0004 EA  1,000 Watt, 120 Volt Underwater Lights........................................................................................................................... 1,215.09 106.66 
. 

 26 55 29 00-0005 EA  50 Watt, 12 Volt Underwater Lights .................................................................................................................................... 477.15 70.93 
. 

 26 55 29 00-0006 EA  300 Watt, 12 Volt Underwater Lights .................................................................................................................................. 534.40 70.93 
. 

 26 55 29 00-0007 SET Under Water Fountain Fixture, Set Of 6, 300 Watt, Incandescent ................................................................................... 1,362.36 159.99 

XXXXXXX 
. 
 26 55 53  Security Lighting (26 55) 
. 
. 
 26 55 53 11  Security Flood Lighting (26 55 53)
. 
. 
 26 55 53 11-0001  General Electric Powerflood® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0002  MPF (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For perimeters, entrances, building facades and sign lighting. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. 1/2" 
threaded mounting knuckle. 

. 

. 
 26 55 53 11-0003  High Pressure Sodium MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0004 EA 70 Watt High Pressure Sodium MPF Series GE Flood Light .............................................................................................. 290.98 90.30 
. 

 26 55 53 11-0005 EA 100 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 293.19 90.30 
. 

 26 55 53 11-0006 EA 150 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 296.86 90.30 

XXXXXXX 
. 
 26 55 53 11-0007  Metal Halide MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0008 EA 70 Watt Metal Halide MPF Series GE Flood Light .............................................................................................................. 378.54 90.30 

XXXXXXX 
. 
 26 55 53 11-0009  P-154 (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, recreation areas and sign lighting. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0010  High Pressure Sodium P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0011 EA 70 Watt High Pressure Sodium P-154 Series GE Flood Light ............................................................................................ 557.95 120.40 
. 

 26 55 53 11-0012 EA 100 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 560.89 120.40 
. 

 26 55 53 11-0013 EA 150 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 566.05 120.40 
. 

 26 55 53 11-0014 EA 250 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 624.18 120.40 
. 

 26 55 53 11-0015 EA 400 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 641.10 120.40 

XXXXXXX 
. 
 26 55 53 11-0016  Metal Halide P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0017 EA 175 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 552.80 120.40 
. 

 26 55 53 11-0018 EA 250 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 578.56 120.40 
. 

 26 55 53 11-0019 EA 400 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 591.80 120.40 

XXXXXXX 
. 
 26 55 53 11-0020  PF-154 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security and building facades. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke or slip 
fitter mounting. 

. 

. 
 26 55 53 11-0021  High Pressure Sodium PF-154 Series GE Flood Lights (26 55 53 11-0020) 
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. 

. 
 26 55 53 11-0022 EA 70 Watt High Pressure Sodium PF-154 Series GE Flood Light .......................................................................................... 575.54 135.45 

. 
 26 55 53 11-0023 EA 100 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 579.22 135.45 

. 
 26 55 53 11-0024 EA 150 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 585.11 135.45 

. 
 26 55 53 11-0025 EA 250 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 642.50 135.45 

. 
 26 55 53 11-0026 EA 400 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 658.69 135.45 

XXXXXXX 
. 
 26 55 53 11-0027  Metal Halide PF-154 GE Flood Lights (26 55 53 11-0020) 
. 
. 

 26 55 53 11-0028 EA 175 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 571.13 135.45 
. 

 26 55 53 11-0029 EA 250 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 596.15 135.45 
. 

 26 55 53 11-0030 EA 400 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 609.39 135.45 

XXXXXXX 
. 
 26 55 53 11-0031  PF-400 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, shipping yards and rail yards. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Formed 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0032  High Pressure Sodium PF-400 Series GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0033 EA 150 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 749.20 135.45 
. 

 26 55 53 11-0034 EA 200 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 800.71 135.45 
. 

 26 55 53 11-0035 EA 250 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 797.03 135.45 
. 

 26 55 53 11-0036 EA 400 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 815.43 135.45 

XXXXXXX 
. 
 26 55 53 11-0037  Metal Halide PF-400 GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0038 EA 175 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 768.33 135.45 
. 

 26 55 53 11-0039 EA 250 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 783.79 135.45 
. 

 26 55 53 11-0040 EA 400 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 799.98 135.45 

XXXXXXX 
. 
 26 55 53 11-0041  PF-1000 (Large Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards and sports stadiums. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Formed aluminum reflector. Yoke or slip fitter 
mounting. 

. 

. 
 26 55 53 11-0042  High Pressure Sodium PF-1000 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0043 EA 750 Watt High Pressure Sodium PF-1000 Series GE Flood Light ...................................................................................... 999.32 150.50 
. 

 26 55 53 11-0044 EA 1,000 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................... 999.32 150.50 

XXXXXXX 
. 
 26 55 53 11-0045  Metal Halide PF-1000 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0046 EA 1,000 Watt Metal Halide PF-1000 Series GE Flood Light ................................................................................................... 956.64 150.50 

XXXXXXX 
. 
 26 55 53 11-0047  HLU/VLU (Medium Size) FRP Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards, construction sites, recreation areas and facades. Includes corrosion 
resistant reinforced polyester housing and thermal shock resistant lens. Hydroformed aluminum reflector. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0048  High Pressure Sodium HLU/VLU FRP Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0049 EA 250 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 819.84 135.45 
. 

 26 55 53 11-0050 EA 400 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 833.83 135.45 

XXXXXXX 
. 
 26 55 53 11-0051  Metal Halide HLU/VLU Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0052 EA 400 Watt Metal Halide HLU/VLU FRP Series GE Flood Light ............................................................................................. 827.94 135.45 

XXXXXXX 
. 
 26 55 53 11-0053  Accessories For Powerflood GE Flood Lights (26 55 53 11-0001) 
. 
. 

 26 55 53 11-0054 EA Wireguard For Powerflood GE Flood Light ......................................................................................................................... 144.82 30.10 
. 

 26 55 53 11-0055 EA Polycarbonate Vandal Shield For Powerflood GE Flood Light .............................................................................................. 90.37 30.10 
. 

 26 55 53 11-0056 EA Top Visor For Powerflood Flood Light ................................................................................................................................. 124.22 30.10 
. 

 26 55 53 11-0057 EA Top And Two Side Visors For Powerflood GE Flood Light .................................................................................................... 98.46 30.10 
. 

 26 55 53 11-0058 EA Pipe Wall Mounting Bracket For Powerflood GE Flood Light .............................................................................................. 255.66 90.30 
. 

 26 55 53 11-0059 EA Multiple Mounting Channel For Powerflood GE Flood Light ................................................................................................ 106.56 30.10 
. 

 26 55 53 11-0060 EA Wall Or Flat Surface Bracket For Powerflood GE Flood Light ............................................................................................. 200.47 90.30 
. 

 26 55 53 11-0061 EA Steel Angle Bracket For Powerflood GE Flood Light........................................................................................................... 207.09 90.30 
. 

 26 55 53 11-0062 EA Cross Arm Adaptor For Powerflood GE Flood Light.............................................................................................................. 83.75 30.10 
. 

 26 55 53 11-0063 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Powerflood GE Flood Light ........................................................ 81.54 30.10 

XXXXXXX 
. 
 26 55 53 11-0064  Lithonia Contour Series Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0065  TFM (Small Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and thermal shock resistant lens. Faceted parabolic optics. 1/2" threaded mounting 
knuckle. 

. 

. 
 26 55 53 11-0066  High Pressure Sodium TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0067 EA 70 Watt High Pressure Sodium TFM Series Lithonia Flood Light ....................................................................................... 518.77 120.40 
. 

 26 55 53 11-0068 EA 100 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 561.26 120.40 
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. 
 26 55 53 11-0069 EA 150 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 602.87 120.40 

XXXXXXX 
. 
 26 55 53 11-0070  Metal Halide TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0071 EA 50 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 654.79 120.40 
. 

 26 55 53 11-0072 EA 70 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 644.56 120.40 
. 

 26 55 53 11-0073 EA 100 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 628.08 120.40 
. 

 26 55 53 11-0074 EA 175 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 626.86 120.40 

XXXXXXX 
. 
 26 55 53 11-0075  Compact Fluorescent TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0076 EA 42 Watt Compact Fluorescent TFM Series Lithonia Flood Light ......................................................................................... 650.55 120.40 

XXXXXXX 
. 
 26 55 53 11-0077  TFL (Medium Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0078  High Pressure Sodium TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0079 EA 250 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 770.28 135.45 
. 

 26 55 53 11-0080 EA 400 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 784.45 135.45 

XXXXXXX 
. 
 26 55 53 11-0081  Metal Halide TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0082 EA 175 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 738.43 135.45 
. 

 26 55 53 11-0083 EA 250 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 738.43 135.45 
. 

 26 55 53 11-0084 EA 400 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 760.65 135.45 

XXXXXXX 
. 
 26 55 53 11-0085  TFR (Low Profile) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0086  High Pressure Sodium TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0087 EA 150 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 733.11 120.40 
. 

 26 55 53 11-0088 EA 250 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 754.32 120.40 
. 

 26 55 53 11-0089 EA 400 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 772.04 120.40 

XXXXXXX 
. 
 26 55 53 11-0090  Metal Halide TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0091 EA 250 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 726.02 120.40 
. 

 26 55 53 11-0092 EA 400 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 747.26 120.40 

XXXXXXX 
. 
 26 55 53 11-0093  TFA (Large Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For industrial yards, parking lots, construction sites, streets and recreational areas. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0094  High Pressure Sodium TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0095 EA 1,000 Watt High Pressure Sodium TFA Series Lithonia Flood Light ................................................................................ 1,381.05 150.50 

XXXXXXX 
. 
 26 55 53 11-0096  Metal Halide TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0097 EA 400 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................... 1,080.04 150.50 
. 

 26 55 53 11-0098 EA 1,000 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................ 1,186.27 150.50 

XXXXXXX 
. 
 26 55 53 11-0099  Accessories For Contour Series Lithonia Flood Lights (26 55 53 11-0064) 
. 
. 

 26 55 53 11-0100 EA Wireguard For Contour Series Lithonia Flood Light ............................................................................................................ 126.97 30.10 
. 

 26 55 53 11-0101 EA Vandal Guard For Contour Series Lithonia Flood Light ...................................................................................................... 231.24 30.10 
. 

 26 55 53 11-0102 EA Upper Visor For Contour Series Lithonia Flood Light .......................................................................................................... 107.29 30.10 
. 

 26 55 53 11-0103 EA Full Visor For Contour Series Lithonia Flood Light .............................................................................................................. 139.16 30.10 
. 

 26 55 53 11-0104 EA Pipe Wall Mounting Bracket For Contour Series Lithonia Flood Light ................................................................................. 322.22 90.30 
. 

 26 55 53 11-0105 EA Radius Wall Bracket For Contour Series Lithonia Flood Light ............................................................................................ 265.84 90.30 
. 

 26 55 53 11-0106 EA Steel Angle Bracket For Contour Series Lithonia Flood Light ............................................................................................. 265.84 90.30 
. 

 26 55 53 11-0107 EA U Bolt Wall Bracket For Contour Series Lithonia Flood Light, Mounts To 2" Pipe............................................................... 288.33 90.30 
. 

 26 55 53 11-0108 EA Crossarm Adapter For Horizontal Mounted Contour Lithonia Series Flood Light ................................................................ 122.13 30.10 
. 

 26 55 53 11-0109 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Contour Lithonia Series Flood Light ........................................ 100.52 30.10 

XXXXXXX 
. 
 26 55 53 11-0110  Eaton Flood Lights (26 55 53 11) 
. 
. 

 26 55 53 11-0111 EA 6" x 6", 16,932 Lumens, 128 Watt, LED Flood Light (Eaton NFFLD-C40-D-UNV-66-T-CB) ............................................... 781.18 120.40 
    For NEMA Photocontrol Option (Eaton OA/RA1016), Add  38.13 
    For >50 To 100, Deduct  -25.55 
    For >100 To 250, Deduct  -45.08 
    For >250 To 500, Deduct  -78.12 
    For >500, Deduct  -111.16 
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. 
 26 55 53 11-0112 EA 16,900 Lumens, 128 Watt, NEMA 6H x 6V Wide, Trunnion Mount, 4000K CCT, Night Falcon LED Flood Light 

With Multi-Tap (Cooper Industries NFFLD-C40-D-UNV-66-T-CB-PER7+OA/RA1016) ..................................................... 961.97 132.29 
    For >50 To 100, Deduct  -30.66 
    For >100 To 250, Deduct  -54.71 
    For >250 To 500, Deduct  -96.20 
    For >500, Deduct  -137.68 

XXXXXXX 
. 
 26 55 53 11-0113  Ruud Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0114  NS (Micro) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: Provides conventional floodlighting. 1/2" threaded mounting knuckle. 
. 
. 
 26 55 53 11-0115  High Pressure Sodium NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0116 EA 35 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 346.90 90.30 
. 

 26 55 53 11-0117 EA 50 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 346.90 90.30 
. 

 26 55 53 11-0118 EA 70 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 346.90 90.30 
. 

 26 55 53 11-0119 EA 100 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................ 346.90 90.30 
. 

 26 55 53 11-0120 EA 150 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................ 346.90 90.30 

XXXXXXX 
. 
 26 55 53 11-0121  Metal Halide NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0122 EA 50 Watt Metal Halide NS Series Ruud Flood Light.............................................................................................................. 388.11 90.30 
. 

 26 55 53 11-0123 EA 70 Watt Metal Halide NS Series Ruud Flood Light.............................................................................................................. 388.11 90.30 
. 

 26 55 53 11-0124 EA 100 Watt Metal Halide NS Series Ruud Flood Light............................................................................................................ 388.11 90.30 

XXXXXXX 
. 
 26 55 53 11-0125  Compact Fluorescent NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0126 EA 13 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 304.22 90.30 
. 

 26 55 53 11-0127 EA 26 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 314.52 90.30 
. 

 26 55 53 11-0128 EA 32 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 317.47 90.30 
. 

 26 55 53 11-0129 EA 42 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 320.41 90.30 

XXXXXXX 
. 
 26 55 53 11-0130  NSF/NSW/NSC (Standard, Wide And Cutoff Micro) Series Ruud Flood 

Lights (26 55 53 11-0113) 
Note: The NSF is suited for large open areas and façade applications. The NSW is suited for roadway 
applications, parking areas or security. The NSC is designed for parking lot and outdoor sports areas. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0131  High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0132 EA 150 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 532.86 135.45 
. 

 26 55 53 11-0133 EA 250 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 559.35 135.45 
. 

 26 55 53 11-0134 EA 400 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 574.07 135.45 

XXXXXXX 
. 
 26 55 53 11-0135  Metal Halide NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0136 EA 175 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 526.98 135.45 
. 

 26 55 53 11-0137 EA 250 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 529.92 135.45 
. 

 26 55 53 11-0138 EA 400 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 538.75 135.45 

XXXXXXX 
. 
 26 55 53 11-0139  Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0140 EA 70 Watt Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Light ........................................................................... 516.67 135.45 

XXXXXXX 
. 
 26 55 53 11-0141  FS (Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0142  High Pressure Sodium FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0143 EA 250 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 610.86 135.45 
. 

 26 55 53 11-0144 EA 400 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 613.81 135.45 
. 

 26 55 53 11-0145 EA 1,000 Watt High Pressure Sodium FS Series Ruud Flood Light ...................................................................................... 1,000.06 150.50 

XXXXXXX 
. 
 26 55 53 11-0146  Metal Halide FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0147 EA 175 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 610.86 135.45 
. 

 26 55 53 11-0148 EA 250 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 613.81 135.45 
. 

 26 55 53 11-0149 EA 400 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 622.64 135.45 
. 

 26 55 53 11-0150 EA 1,000 Watt Metal Halide FS Series Ruud Flood Light ......................................................................................................... 902.93 150.50 

XXXXXXX 
. 
 26 55 53 11-0151  MFS (Mini Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0152  High Pressure Sodium MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0153 EA 35 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 486.57 120.40 
. 

 26 55 53 11-0154 EA 50 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 517.48 120.40 
. 

 26 55 53 11-0155 EA 70 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 517.48 120.40 
. 

 26 55 53 11-0156 EA 100 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 517.48 120.40 
. 

 26 55 53 11-0157 EA 150 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 517.48 120.40 
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XXXXXXX 
. 
 26 55 53 11-0158  Metal Halide MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0159 EA 50 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 527.78 120.40 
. 

 26 55 53 11-0160 EA 70 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 527.78 120.40 
. 

 26 55 53 11-0161 EA 100 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 527.78 120.40 
. 

 26 55 53 11-0162 EA 175 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 511.59 120.40 

XXXXXXX 
. 
 26 55 53 11-0163  MCF/MPM/MPN (Mini Cutoff. Parabolic Medium And Narrow Mini Square) 

Series Ruud Flood Lights (26 55 53 11-0113) 
Note: The MCF is suited for parking lots, volleyball courts and tennis courts. The MPM and MPN are suited for 
flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0164  High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
. 
. 

 26 55 53 11-0165 EA 35 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 523.37 120.40 
. 

 26 55 53 11-0166 EA 50 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 554.27 120.40 
. 

 26 55 53 11-0167 EA 70 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 554.27 120.40 
. 

 26 55 53 11-0168 EA 100 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light....................................................................... 554.27 120.40 
. 

 26 55 53 11-0169 EA 150 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light....................................................................... 554.27 120.40 

XXXXXXX 
. 
 26 55 53 11-0170  Metal Halide MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
. 
. 

 26 55 53 11-0171 EA 50 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 564.57 120.40 
. 

 26 55 53 11-0172 EA 70 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 564.57 120.40 
. 

 26 55 53 11-0173 EA 100 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 564.57 120.40 
. 

 26 55 53 11-0174 EA 175 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 548.39 120.40 

XXXXXXX 
. 
 26 55 53 11-0175  CF (Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CF is suited for parking lots, volleyball courts and tennis courts. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0176  High Pressure Sodium CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0177 EA 250 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 680.03 135.45 
. 

 26 55 53 11-0178 EA 400 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 694.75 135.45 
. 

 26 55 53 11-0179 EA 1,000 Watt High Pressure Sodium CF Series Ruud Flood Light ...................................................................................... 1,036.85 150.50 

XXXXXXX 
. 
 26 55 53 11-0180  Metal Halide CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0181 EA 175 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 647.66 135.45 
. 

 26 55 53 11-0182 EA 250 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 650.60 135.45 
. 

 26 55 53 11-0183 EA 400 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 659.43 135.45 
. 

 26 55 53 11-0184 EA 1,000 Watt Metal Halide CF Series Ruud Flood Light ......................................................................................................... 939.72 150.50 

XXXXXXX 
. 
 26 55 53 11-0185  CN (Narrow Beam Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CN is suited for large sports fields, building facades and signs. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0186  High Pressure Sodium CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0187 EA 400 High Pressure Sodium CN Series Ruud Flood Light .................................................................................................... 866.13 150.50 
. 

 26 55 53 11-0188 EA 1,000 High Pressure Sodium CN Series Ruud Flood Light .............................................................................................. 1,019.19 150.50 

XXXXXXX 
. 
 26 55 53 11-0189  Metal Halide CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0190 EA 400 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................... 830.81 150.50 
. 

 26 55 53 11-0191 EA 1,000 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................ 922.06 150.50 

XXXXXXX 
. 
 26 55 53 11-0192  PM/PN (Parabolic Medium And Narrow Square) Series Ruud Flood Lights 

(26 55 53 11-0113) 
Note: The PM and PN are suited for flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0193  High Pressure Sodium PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0194 EA 250 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 700.64 135.45 
. 

 26 55 53 11-0195 EA 400 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 715.35 135.45 

XXXXXXX 
. 
 26 55 53 11-0196  Metal Halide PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0197 EA 175 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 668.26 135.45 
. 

 26 55 53 11-0198 EA 250 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 671.20 135.45 
. 

 26 55 53 11-0199 EA 400 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 680.03 135.45 
. 

 26 55 53 11-0200 EA 1,000 Watt Metal Halide PM/PN Series Ruud Flood Light .................................................................................................. 960.32 150.50 

XXXXXXX 
. 
 26 55 53 11-0201  Accessories For Ruud Flood Lighting (26 55 53 11-0113) 
. 
. 

 26 55 53 11-0202 EA Wireguard For Rudd Flood Light ........................................................................................................................................... 82.28 30.10 
. 

 26 55 53 11-0203 EA Deep Baffle (Full Visor) For Rudd Flood Light .................................................................................................................... 122.01 30.10 
. 

 26 55 53 11-0204 EA Glare Guard (Upper Visor) For Rudd Flood Light ................................................................................................................. 92.58 30.10 
. 

 26 55 53 11-0205 EA Vandal Shield For Rudd Flood Light ................................................................................................................................... 107.29 30.10 
. 

 26 55 53 11-0206 EA Pipe Mounting Bracket For Ruud Flood Light ..................................................................................................................... 230.64 90.30 
. 

 26 55 53 11-0207 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Ruud Flood Light ....................................................................... 73.45 30.10 

NOT FOR BID
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XXXXXXX 
. 
 26 55 53 11-0208  Lumark Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0209  QZ Wedge Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For small outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0210 EA 500 Watt QZ Wedge Series Quartz Lumark Flood Light ..................................................................................................... 210.70 90.30 

XXXXXXX 
. 
 26 55 53 11-0211  LQL Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For medium size outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0212 EA 1,500 Watt LQL Series Quartz Lumark Flood Light............................................................................................................. 254.11 90.30 

XXXXXXX 
. 
 26 55 53 11-0213  Kim Lighting (26 55 53 11) 
. 
. 
 26 55 53 11-0214  MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0215  LED MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0214) 
. 
. 

 26 55 53 11-0216 EA 5 Watt, LED MicroFlood® Series Kim Lighting Flood Light ................................................................................................. 364.52 37.40 
    For >50 To 100, Deduct  -10.98 
    For >100 To 250, Deduct  -20.10 
    For >250 To 500, Deduct  -36.45 
    For >500, Deduct  -52.81 

. 
 26 55 53 11-0217 EA 15 Watt, LED MicroFlood® Series Kim Lighting Flood Light ............................................................................................... 446.18 37.40 

    For >50 To 100, Deduct  -13.02 
    For >100 To 250, Deduct  -24.18 
    For >250 To 500, Deduct  -44.62 
    For >500, Deduct  -65.06 

XXXXXXX 
. 
 26 55 53 11-0218  Scarab® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0219  LED Scarab® Series Kim Lighting Accent Flood Lights (26 55 53 11-0218) 

Note: Spot or narrow style accent flood lights. 
. 
. 

 26 55 53 11-0220 EA 6 Watt, LED Scarab® Series Kim Lighting Accent Flood Light ........................................................................................... 546.62 37.40 
    For >50 To 100, Deduct  -15.54 
    For >100 To 250, Deduct  -29.20 
    For >250 To 500, Deduct  -54.66 
    For >500, Deduct  -80.12 

XXXXXXX 
. 
 26 55 53 11-0221  CREE® BetaLED® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0222  Yoke Mount, Square, LED Flood Lights (CREE® BetaLED® FLD-304) (26 55 53 

11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0223 EA 40 LEDs, 47 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) ................................................. 917.56 108.24 

    For >50 To 100, Deduct  -28.35 
    For >100 To 250, Deduct  -51.29 
    For >250 To 500, Deduct  -91.76 
    For >500, Deduct  -132.22 

. 
 26 55 53 11-0224 EA 60 LEDs, 68 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) .............................................. 1,003.77 114.25 

    For >50 To 100, Deduct  -30.81 
    For >100 To 250, Deduct  -55.90 
    For >250 To 500, Deduct  -100.38 
    For >500, Deduct  -144.85 

XXXXXXX 
. 
 26 55 53 11-0225  Adjustable Arm Mount, Rectangular, LED Flood Lights (CREE® BetaLED® 

Edge® FLD-EDG) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0226 EA 20 LEDs, 26 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........... 799.34 102.22 

    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -25.10 
    For >100 To 250, Deduct  -45.08 
    For >250 To 500, Deduct  -79.93 
    For >500, Deduct  -114.79 

. 
 26 55 53 11-0227 EA 40 LEDs, 47 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........... 999.43 108.24 

    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -30.40 
    For >100 To 250, Deduct  -55.38 
    For >250 To 500, Deduct  -99.94 
    For >500, Deduct  -144.50 

. 
 26 55 53 11-0228 EA 60 LEDs, 68 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,199.50 114.25 

    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -35.70 
    For >100 To 250, Deduct  -65.69 
    For >250 To 500, Deduct  -119.95 
    For >500, Deduct  -174.21 

NOT FOR BID
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. 
 26 55 53 11-0229 EA 80 LEDs, 90 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,475.07 120.27 

    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -42.89 
    For >100 To 250, Deduct  -79.77 
    For >250 To 500, Deduct  -147.51 
    For >500, Deduct  -215.25 

. 
 26 55 53 11-0230 EA 100 LEDs, 111 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 1,675.16 126.28 
    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -48.19 
    For >100 To 250, Deduct  -90.07 
    For >250 To 500, Deduct  -167.52 
    For >500, Deduct  -244.96 

. 
 26 55 53 11-0231 EA 120 LEDs, 132 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 1,875.25 132.29 
    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -53.50 
    For >100 To 250, Deduct  -100.38 
    For >250 To 500, Deduct  -187.53 
    For >500, Deduct  -274.67 

. 
 26 55 53 11-0232 EA 140 LEDs, 157 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,135.47 138.31 
    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -60.30 
    For >100 To 250, Deduct  -113.69 
    For >250 To 500, Deduct  -213.55 
    For >500, Deduct  -313.41 

. 
 26 55 53 11-0233 EA 160 LEDs, 179 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,335.56 144.32 
    For 480 Volt, Add  68.64 
    For >50 To 100, Deduct  -65.61 
    For >100 To 250, Deduct  -123.99 
    For >250 To 500, Deduct  -233.56 
    For >500, Deduct  -343.12 

XXXXXXX 
. 
 26 55 53 11-0234  Adjustable Arm Mount, Rectangular, High Output, LED Flood Lights 

(CREE® BetaLED® Edge® FLD-EHO) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0235 EA 120 LEDs, 267 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 1,799.77 132.29 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  37.00 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For >50 To 100, Deduct  -51.61 
    For >100 To 250, Deduct  -96.60 
    For >250 To 500, Deduct  -179.98 
    For >500, Deduct  -263.35 

. 
 26 55 53 11-0236 EA 240 LEDs, 533 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 3,032.29 162.37 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Bird Spikes, Add  54.27 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For 480 Volt, Add  135.79 
    For >50 To 100, Deduct  -83.93 
    For >100 To 250, Deduct  -159.73 
    For >250 To 500, Deduct  -303.23 
    For >500, Deduct  -446.73 

XXXXXXX 
. 
 26 55 53 11-0237  Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood 

Lights (CREE® BetaLED® OSQ™) (26 55 53 11-0221) 
Note: UL wet listed. Includes 3,000K or 4,000K or 5,700K color temperature, 120/277 voltage, Class 1 driver, die-
cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

NOT FOR BID
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. 

. 
 26 55 53 11-0238 EA 112 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-A-XXX-US-UL) ........................................................................................................................ 1,072.58 132.29 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Front Facing Optics, Back Light Shield, Add  29.07 
    For Rotated Optics, Back Light Shield, Add  29.07 
    For Field Adjustable Output, Add  22.64 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -33.43 
    For >100 To 250, Deduct  -60.24 
    For >250 To 500, Deduct  -107.26 
    For >500, Deduct  -154.27 

. 
 26 55 53 11-0239 EA 168 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-J-XXX-US-UL) ........................................................................................................................ 1,143.88 132.29 
Note: Type III, IV or V medium optics only. 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Front Facing Optics, Back Light Shield, Add  29.07 
    For Rotated Optics, Back Light Shield, Add  29.07 
    For Field Adjustable Output, Add  22.64 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Type II Medium Or Type V Short Optics, Add  134.65 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -35.21 
    For >100 To 250, Deduct  -63.81 
    For >250 To 500, Deduct  -114.39 
    For >500, Deduct  -164.97 

. 
 26 55 53 11-0240 EA 223 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-S-XXX-US-UL) ........................................................................................................................ 1,465.41 162.37 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Front Facing Optics, Back Light Shield, Add  35.25 
    For Rotated Optics, Back Light Shield, Add  35.25 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -44.75 
    For >100 To 250, Deduct  -81.39 
    For >250 To 500, Deduct  -146.54 
    For >500, Deduct  -211.69 

XXXXXXX 
. 
 26 55 53 11-0241  PlanLED Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0242  Adjustable Arm Mount, LED Flood Lights (PlanLED WAPA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0243 EA 6,250 Lumens, 50 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP050) ....................... 480.43 108.24 
    For >50 To 100, Deduct  -17.42 
    For >100 To 250, Deduct  -29.43 
    For >250 To 500, Deduct  -48.04 
    For >500, Deduct  -66.65 

. 
 26 55 53 11-0244 EA 9,375 Lumens, 75 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP075) ....................... 566.89 114.25 

    For >50 To 100, Deduct  -19.88 
    For >100 To 250, Deduct  -34.06 
    For >250 To 500, Deduct  -56.69 
    For >500, Deduct  -79.32 

. 
 26 55 53 11-0245 EA 12,500 Lumens, 100 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP100) ................... 649.91 123.27 

    For >50 To 100, Deduct  -22.41 
    For >100 To 250, Deduct  -38.66 
    For >250 To 500, Deduct  -64.99 
    For >500, Deduct  -91.32 

XXXXXXX 
. 
 26 55 53 11-0246  Adjustable Arm Mount, LED Sports Flood Lights (PlanLED SUFA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0247 EA 21,000 Lumens, 200 Watt, LED Sports Flood Light (PlanLED SUFA SF200) .................................................................. 1,313.51 240.53 
    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -44.86 
    For >100 To 250, Deduct  -77.70 
    For >250 To 500, Deduct  -131.35 
    For >500, Deduct  -185.00 

. 
 26 55 53 11-0248 EA 42,000 Lumens, 400 Watt, LED Sports Flood Light (PlanLED SUFA SF400) .................................................................. 1,969.98 240.53 

    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -61.28 
    For >100 To 250, Deduct  -110.53 
    For >250 To 500, Deduct  -197.00 
    For >500, Deduct  -283.47 

. 
 26 55 53 11-0249 EA 84,000 Lumens, 800 Watt, LED Sports Flood Light (PlanLED SUFA SF800) .................................................................. 3,383.09 240.53 

    For 0 To 10 Volt Dimming, Add  57.98 
    For >50 To 100, Deduct  -96.60 
    For >100 To 250, Deduct  -181.18 
    For >250 To 500, Deduct  -338.31 
    For >500, Deduct  -495.44 

XXXXXXX 
. 
 26 55 53 11-0250  Adjustable Arm Mount, LED High Mast Flood Lights (PlanLED MAHA) (26 55 53 

11-0241) 

NOT FOR BID
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. 

. 
 26 55 53 11-0251 EA 26,000 Lumens, 200 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA200) ........................................................................................................................................................................... 1,134.30 156.35 
    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  -22.99 
    For >50 To 100, Deduct  -36.17 
    For >100 To 250, Deduct  -64.53 
    For >250 To 500, Deduct  -113.43 
    For >500, Deduct  -162.33 

. 
 26 55 53 11-0252 EA 39,000 Lumens, 300 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA300) ........................................................................................................................................................................... 1,433.28 162.37 
    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  69.90 
    For >50 To 100, Deduct  -43.95 
    For >100 To 250, Deduct  -79.78 
    For >250 To 500, Deduct  -143.33 
    For >500, Deduct  -206.87 

. 
 26 55 53 11-0253 EA 52,000 Lumens, 400 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA400) ........................................................................................................................................................................... 1,809.42 168.37 
    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  56.12 
    For >50 To 100, Deduct  -53.65 
    For >100 To 250, Deduct  -98.89 
    For >250 To 500, Deduct  -180.94 
    For >500, Deduct  -262.99 

XXXXXXX 
. 
 26 55 53 12  Security Hazardous Location Flood Lights (26 55 53)

Note: For general to heavy industrial applications in marine and corrosive environments. Class 1 Division 2. 
. 
. 
 26 55 53 12-0001  Lithonia Hazardous Location Flood Lights (26 55 53 12) 
. 
. 
 26 55 53 12-0002  HFR (Horizontally Oriented Mogul Base) Series Hazardous Location Flood 

Lights (26 55 53 12-0001) 
Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0003  High Pressure Sodium HFR Series Hazardous Location Flood Lights (26 55 53 12-

0002) 
. 
. 

 26 55 53 12-0004 EA 150 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 726.92 120.40 
. 

 26 55 53 12-0005 EA 250 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 772.54 120.40 
. 

 26 55 53 12-0006 EA 400 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 728.39 120.40 

XXXXXXX 
. 
 26 55 53 12-0007  Metal Halide HFR Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0002) 
. 
. 

 26 55 53 12-0008 EA 250 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 767.67 120.40 
. 

 26 55 53 12-0009 EA 400 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 746.05 120.40 

XXXXXXX 
. 
 26 55 53 12-0010  HFM (Medium Base) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0011  High Pressure Sodium HFM Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0010) 
. 
. 

 26 55 53 12-0012 EA 100 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 695.56 120.40 
. 

 26 55 53 12-0013 EA 150 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 722.78 120.40 

XXXXXXX 
. 
 26 55 53 12-0014  Metal Halide HFM Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0010) 
. 
. 

 26 55 53 12-0015 EA 175 Watt Metal Halide HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 621.97 120.40 

XXXXXXX 
. 
 26 55 53 12-0016  HFA (Large) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0017  High Pressure Sodium HFA Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0016) 
. 
. 

 26 55 53 12-0018 EA 250 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................... 973.57 150.50 
. 

 26 55 53 12-0019 EA 400 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................... 986.81 150.50 

XXXXXXX 
. 
 26 55 53 12-0020  Metal Halide HFA Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0016) 
. 
. 

 26 55 53 12-0021 EA 250 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light............................................... 969.15 150.50 
. 

 26 55 53 12-0022 EA 400 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light............................................... 986.81 150.50 

XXXXXXX 
. 
 26 55 53 12-0023  HFL (Medium) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0024  High Pressure Sodium HFL Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0023) 
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. 

. 
 26 55 53 12-0025 EA 400 Watt High Pressure Sodium HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................... 734.49 135.45 

XXXXXXX 
. 
 26 55 53 12-0026  Metal Halide HFL Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0023) 
. 
. 

 26 55 53 12-0027 EA 400 Watt Metal Halide HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................................... 786.00 135.45 

XXXXXXX 
. 
 26 55 53 12-0028  Accessories For Lithonia Hazardous Location Flood Lights (26 55 53 12-0001) 

See CSI section 26 55 53 11-0099 for accessories. 
. 
. 
 26 55 53 13  Security High Performance Flood Lights (26 55 53)

Note: For airport aprons and parking areas. 
. 
. 
 26 55 53 13-0001  Lithonia High Performance Flood Lights (26 55 53 13) 
. 
. 
 26 55 53 13-0002  170S Series Lithonia High Performance Flood Lights (26 55 53 13-0001) 

Note: Die-cast aluminum housing welded seams, stainless steel hardware, corrosion resistant polyester powder 
finish, and thermal and shock resistant flat lens. 

. 

. 
 26 55 53 13-0003  High Pressure Sodium 170S Series Lithonia High Performance Flood 

Lights (26 55 53 13-0002) 
. 
. 

 26 55 53 13-0004 EA 250 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,640.11 180.60 
. 

 26 55 53 13-0005 EA 400 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,760.79 180.60 
. 

 26 55 53 13-0006 EA 750 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,766.67 180.60 
. 

 26 55 53 13-0007 EA 1,000 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................. 1,950.64 180.60 

XXXXXXX 
. 
 26 55 53 13-0008  Metal Halide 170S Series Lithonia High Performance Flood Lights (26 55 53 13-0002) 
. 
. 

 26 55 53 13-0009 EA 320 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,874.11 180.60 
. 

 26 55 53 13-0010 EA 350 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,792.50 180.60 
. 

 26 55 53 13-0011 EA 400 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,715.16 180.60 
. 

 26 55 53 13-0012 EA 1,000 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................ 1,791.69 180.60 

XXXXXXX 
. 
 26 55 53 13-0013  Accessories For Lithonia High Performance Flood Lights (26 55 53 13-0002) 

See CSI section 26 55 53 11-0099 for accessories. 
. 
. 
 26 55 61  Theatrical Lighting (26 55) 
. 
. 
 26 55 61 00-0001  Stage Lighting (26 55 61) 
. 
. 

 26 55 61 00-0002 EA Ellipsoidal Spotlight, Two 6" x 9" Lenses ............................................................................................................................ 464.23 129.59 
Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0003 EA Ellipsoidal Spotlight, Two 6" x 12" Lenses .......................................................................................................................... 464.23 129.59 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0004 EA Ellipsoidal Spotlight, Two 6" x 16" Lenses .......................................................................................................................... 464.23 129.59 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0005 EA 14" Scoop Floodlight Altman #SC14 ................................................................................................................................... 477.19 129.59 

. 
 26 55 61 00-0006 EA 6" Diameter Fresnel Spotlight, Spherical Specular Alzak .................................................................................................... 342.41 129.59 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, c-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0007 EA 8" Diameter Fresnel Spotlight, Spherical Specular Alzak .................................................................................................... 529.87 129.59 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, C-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0008 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,492.93 129.59 

Note: Aluminum housing, includes lamp adjustment plate, silent lamp fan, dowser, iris and clipper, rear lens 
control, coated lenses, six color boomerang, color fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0009 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,788.00 129.59 

Note: Aluminum housing, includes lamp adjustment plate, ballast, electronic power supply, stepdown 
transformer, silent lamp fan, dowser, iris and clipper, rear lens control, coated lenses, six color boomerang, color 
fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0010 EA PAR 64 Can Lighting With 20 Gauge Sheet Steel .............................................................................................................. 296.32 129.59 

Note: Formed lamp housing, hinged and latched rear housing secured by retention ring, safety cable, safety 
screen, PAR 64 lamp, male pin connector. 

. 
 26 55 61 00-0011 EA 6' Long Borderlight Sections ............................................................................................................................................... 896.76 129.59 

Note: With continuous sheet steel housing, supported by 1-1/2" x 3/16" steel yoke with C-clamp, includes 30 
lights per section wired on 3 circuits, alzak aluminum reflector with matte finish. 

. 
 26 55 61 00-0012 EA 1,000 Watt, 25 To 125' Throw, Follow Spotlight (Times Square Lighting QF1000S) ....................................................... 1,922.94 129.59 

XXXXXXX 
. 
 26 55 68  Athletic Field Lighting (26 55) 
. 
. 
 26 55 68 00-0001  Sports Lighting System (26 55 68) 

Note: Musco. 
. 
. 
 26 55 68 00-0002  Round Steel Tapered Poles (26 55 68 00-0001) 

Note: With Internal wiring harness. 
. 
. 

 26 55 68 00-0003 EA 20' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 2,922.09 577.93 
. 

 26 55 68 00-0004 EA 25' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,517.50 698.33 
. 

 26 55 68 00-0005 EA 30' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,951.34 758.53 
. 

 26 55 68 00-0006 EA 35' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 4,302.09 788.63 
. 

 26 55 68 00-0007 EA 40' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,318.61 818.74 
. 

 26 55 68 00-0008 EA 45' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,131.34 999.34 
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. 
 26 55 68 00-0009 EA 50' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,582.37 1,059.54 

. 
 26 55 68 00-0010 EA 55' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 7,477.46 1,204.02 

. 
 26 55 68 00-0011 EA 60' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 8,483.77 1,354.53 

. 
 26 55 68 00-0012 EA 65' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 9,356.00 1,482.07 

. 
 26 55 68 00-0013 EA 70' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 10,222.68 1,656.43 

. 
 26 55 68 00-0014 EA 75' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 11,169.53 1,859.85 

. 
 26 55 68 00-0015 EA 80' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 12,597.33 2,237.64 

XXXXXXX 
. 
 26 55 68 00-0016  Steel Pole Brackets (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0017 EA Two Light Bracket ............................................................................................................................................................... 429.09 60.20 
. 

 26 55 68 00-0018 EA Three Light Bracket ............................................................................................................................................................. 541.42 84.28 
. 

 26 55 68 00-0019 EA Four Light Bracket ............................................................................................................................................................... 775.45 102.34 
. 

 26 55 68 00-0020 EA Five Light Bracket ............................................................................................................................................................... 885.43 120.40 
. 

 26 55 68 00-0021 EA Six Light Bracket .............................................................................................................................................................. 1,072.15 138.46 
. 

 26 55 68 00-0022 EA Seven Light Bracket ......................................................................................................................................................... 1,227.56 156.53 
. 

 26 55 68 00-0023 EA Eight Light Bracket ........................................................................................................................................................... 1,402.60 180.60 
. 

 26 55 68 00-0024 EA Nine Light Bracket ............................................................................................................................................................ 1,583.60 198.66 

XXXXXXX 
. 
 26 55 68 00-0025  Light Fixtures (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0026 EA 120 or 270 Volt, Sportlite Fixtures Complete with 1,000 Watt Metal Halide Lamp, Hook Cord And Plug ......................... 1,398.56  
    For 1,500 Watt Metal Halide Lamp, Add  9.66 

XXXXXXX 
. 
 26 55 68 00-0027  Electrical Component Enclosure (26 55 68 00-0001) 

Note: Pole mounted NEMA 3R enclosure with thermal magnetic breaker and multiple ballasts to match total light 
fixtures. For light structures with more than 6 lights, use multiple enclosures. 

. 

. 
 26 55 68 00-0028 EA Electrical Component Enclosure For 2 Lights, Pole Mounted ............................................................................................. 684.45 69.33 

. 
 26 55 68 00-0029 EA Electrical Component Enclosure For 3 Lights, Pole Mounted .......................................................................................... 1,028.38 106.66 

. 
 26 55 68 00-0030 EA Electrical Component Enclosure For 4 Lights, Pole Mounted .......................................................................................... 1,178.74 133.32 

. 
 26 55 68 00-0031 EA Electrical Component Enclosure For 5 Lights, Pole Mounted .......................................................................................... 1,521.22 149.33 

. 
 26 55 68 00-0032 EA Electrical Component Enclosure For 6 Lights, Pole Mounted .......................................................................................... 1,707.99 159.99 

XXXXXXX 
. 
 26 55 68 00-0033  Accessories (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0034 EA Time Delay Kit (Musco®) .................................................................................................................................................... 768.08 213.72 
. 

 26 55 68 00-0035 EA Remote Switch Box Push Button (Musco®) ..................................................................................................................... 1,449.37 213.72 
. 

 26 55 68 00-0036 EA Push Button Strobe Kit (Musco®) .................................................................................................................................... 1,721.89 213.72 
. 

 26 55 68 00-0037 EA Additional Control-Link Unit (Musco®) ............................................................................................................................. 8,095.22 641.16 
. 

 26 55 68 00-0038 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For New Installations (Musco®) ...................................................... 894.62 106.66 
. 

 26 55 68 00-0039 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For Retrofit Applications (Musco®) ............................................... 1,107.93 213.33 

XXXXXXX 
. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles and Standards (26 56)
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 

See CSI section 26 05 46 00-0001 for additional pole. 
. 
. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
. 
. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 
Anchor Base ................................................................................................................................................................... 3,699.47 361.20 

    For Galvanized Finish, Add  89.31 
    For >10 To 20, Deduct  -92.49 
    For >20 To 40, Deduct  -184.97 
    For >40, Deduct  -295.52 

. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,706.82 361.20 
    For Galvanized Finish, Add  89.53 
    For >10 To 20, Deduct  -92.67 
    For >20 To 40, Deduct  -185.34 
    For >40, Deduct  -296.07 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,991.22 481.61 
    For Galvanized Finish, Add  90.84 
    For >10 To 20, Deduct  -99.78 
    For >20 To 40, Deduct  -199.56 
    For >40, Deduct  -323.42 
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. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,079.70 481.61 
    For Galvanized Finish, Add  93.49 
    For >10 To 20, Deduct  -101.99 
    For >20 To 40, Deduct  -203.99 
    For >40, Deduct  -330.06 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,168.18 481.61 
    For Galvanized Finish, Add  96.15 
    For >10 To 20, Deduct  -104.20 
    For >20 To 40, Deduct  -208.41 
    For >40, Deduct  -336.69 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,307.21 541.81 
    For Galvanized Finish, Add  96.71 
    For >10 To 20, Deduct  -107.68 
    For >20 To 40, Deduct  -215.36 
    For >40, Deduct  -350.13 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,349.17 541.81 
    For Galvanized Finish, Add  97.97 
    For >10 To 20, Deduct  -108.73 
    For >20 To 40, Deduct  -217.46 
    For >40, Deduct  -353.28 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,357.16 541.81 
    For Galvanized Finish, Add  98.21 
    For >10 To 20, Deduct  -108.93 
    For >20 To 40, Deduct  -217.86 
    For >40, Deduct  -353.88 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,566.30 571.91 
    For Galvanized Finish, Add  102.67 
    For >10 To 20, Deduct  -114.16 
    For >20 To 40, Deduct  -228.32 
    For >40, Deduct  -371.07 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,597.99 571.91 
    For Galvanized Finish, Add  103.63 
    For >10 To 20, Deduct  -114.95 
    For >20 To 40, Deduct  -229.90 
    For >40, Deduct  -373.44 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,632.59 571.91 
    For Galvanized Finish, Add  104.66 
    For >10 To 20, Deduct  -115.81 
    For >20 To 40, Deduct  -231.63 
    For >40, Deduct  -376.04 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,312.64 602.02 
    For Galvanized Finish, Add  123.26 
    For >10 To 20, Deduct  -132.82 
    For >20 To 40, Deduct  -265.63 
    For >40, Deduct  -428.55 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,323.92 602.02 
    For Galvanized Finish, Add  123.60 
    For >10 To 20, Deduct  -133.10 
    For >20 To 40, Deduct  -266.20 
    For >40, Deduct  -429.39 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,335.08 602.02 
    For Galvanized Finish, Add  123.93 
    For >10 To 20, Deduct  -133.38 
    For >20 To 40, Deduct  -266.75 
    For >40, Deduct  -430.23 

XXXXXXX 
. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,622.88 421.40 

    For Galvanized Finish, Add  113.40 
    For >10 To 20, Deduct  -115.57 
    For >20 To 40, Deduct  -231.14 
    For >40, Deduct  -367.79 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,700.26 436.45 
    For Galvanized Finish, Add  114.82 
    For >10 To 20, Deduct  -117.51 
    For >20 To 40, Deduct  -235.01 
    For >40, Deduct  -374.34 
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. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,765.98 451.51 
    For Galvanized Finish, Add  115.89 
    For >10 To 20, Deduct  -119.15 
    For >20 To 40, Deduct  -238.30 
    For >40, Deduct  -380.02 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,557.18 541.81 
    For Galvanized Finish, Add  104.21 
    For >10 To 20, Deduct  -113.93 
    For >20 To 40, Deduct  -227.86 
    For >40, Deduct  -368.88 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,606.04 556.86 
    For Galvanized Finish, Add  104.77 
    For >10 To 20, Deduct  -115.15 
    For >20 To 40, Deduct  -230.30 
    For >40, Deduct  -373.30 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,643.75 571.91 
    For Galvanized Finish, Add  105.00 
    For >10 To 20, Deduct  -116.09 
    For >20 To 40, Deduct  -232.19 
    For >40, Deduct  -376.88 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,909.29 602.02 
    For Galvanized Finish, Add  111.16 
    For >10 To 20, Deduct  -122.73 
    For >20 To 40, Deduct  -245.46 
    For >40, Deduct  -398.30 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,950.80 617.07 
    For Galvanized Finish, Add  111.50 
    For >10 To 20, Deduct  -123.77 
    For >20 To 40, Deduct  -247.54 
    For >40, Deduct  -402.16 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,988.13 632.12 
    For Galvanized Finish, Add  111.72 
    For >10 To 20, Deduct  -124.70 
    For >20 To 40, Deduct  -249.41 
    For >40, Deduct  -405.72 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,212.24 632.12 
    For Galvanized Finish, Add  118.44 
    For >10 To 20, Deduct  -130.31 
    For >20 To 40, Deduct  -260.61 
    For >40, Deduct  -422.52 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,291.39 647.17 
    For Galvanized Finish, Add  119.91 
    For >10 To 20, Deduct  -132.28 
    For >20 To 40, Deduct  -264.57 
    For >40, Deduct  -429.21 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,368.01 662.22 
    For Galvanized Finish, Add  121.31 
    For >10 To 20, Deduct  -134.20 
    For >20 To 40, Deduct  -268.40 
    For >40, Deduct  -435.71 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,914.98 662.22 
    For Galvanized Finish, Add  137.72 
    For >10 To 20, Deduct  -147.87 
    For >20 To 40, Deduct  -295.75 
    For >40, Deduct  -476.73 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,952.44 677.27 
    For Galvanized Finish, Add  137.94 
    For >10 To 20, Deduct  -148.81 
    For >20 To 40, Deduct  -297.62 
    For >40, Deduct  -480.30 

. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,990.14 692.32 
    For Galvanized Finish, Add  138.17 
    For >10 To 20, Deduct  -149.75 
    For >20 To 40, Deduct  -299.51 
    For >40, Deduct  -483.88 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 

NOT FOR BID
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. 

. 
 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,372.47 602.02 
    For Galvanized Finish, Add  125.05 
    For >10 To 20, Deduct  -134.31 
    For >20 To 40, Deduct  -268.62 
    For >40, Deduct  -433.04 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,440.15 632.12 
    For Galvanized Finish, Add  125.28 
    For >10 To 20, Deduct  -136.00 
    For >20 To 40, Deduct  -272.01 
    For >40, Deduct  -439.62 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,518.98 662.22 
    For Galvanized Finish, Add  125.84 
    For >10 To 20, Deduct  -137.97 
    For >20 To 40, Deduct  -275.95 
    For >40, Deduct  -447.03 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,679.71 662.22 
    For Galvanized Finish, Add  130.66 
    For >10 To 20, Deduct  -141.99 
    For >20 To 40, Deduct  -283.99 
    For >40, Deduct  -459.09 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,750.95 692.32 
    For Galvanized Finish, Add  130.99 
    For >10 To 20, Deduct  -143.77 
    For >20 To 40, Deduct  -287.55 
    For >40, Deduct  -465.94 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,818.63 722.42 
    For Galvanized Finish, Add  131.21 
    For >10 To 20, Deduct  -145.47 
    For >20 To 40, Deduct  -290.93 
    For >40, Deduct  -472.52 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,045.92 692.32 
    For Galvanized Finish, Add  139.84 
    For >10 To 20, Deduct  -151.15 
    For >20 To 40, Deduct  -302.30 
    For >40, Deduct  -488.06 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,113.60 722.42 
    For Galvanized Finish, Add  140.06 
    For >10 To 20, Deduct  -152.84 
    For >20 To 40, Deduct  -305.68 
    For >40, Deduct  -494.64 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,181.27 752.52 
    For Galvanized Finish, Add  140.29 
    For >10 To 20, Deduct  -154.53 
    For >20 To 40, Deduct  -309.06 
    For >40, Deduct  -501.22 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,517.32 722.42 
    For Galvanized Finish, Add  152.17 
    For >10 To 20, Deduct  -162.93 
    For >20 To 40, Deduct  -325.87 
    For >40, Deduct  -524.92 

. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,584.62 752.52 
    For Galvanized Finish, Add  152.39 
    For >10 To 20, Deduct  -164.62 
    For >20 To 40, Deduct  -329.23 
    For >40, Deduct  -531.47 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,659.78 782.62 
    For Galvanized Finish, Add  152.84 
    For >10 To 20, Deduct  -166.49 
    For >20 To 40, Deduct  -332.99 
    For >40, Deduct  -538.61 

XXXXXXX 
. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 5,978.48 662.22 

    For Galvanized Finish, Add  139.62 
    For >10 To 20, Deduct  -149.46 
    For >20 To 40, Deduct  -298.92 
    For >40, Deduct  -481.50 

NOT FOR BID



 

 Electrical 26

26
 

Lighting 26 50
Exterior Lighting 26 56

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 645

. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,079.95 707.37 
    For Galvanized Finish, Add  139.96 
    For >10 To 20, Deduct  -152.00 
    For >20 To 40, Deduct  -304.00 
    For >40, Deduct  -491.36 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,177.60 752.52 
    For Galvanized Finish, Add  140.18 
    For >10 To 20, Deduct  -154.44 
    For >20 To 40, Deduct  -308.88 
    For >40, Deduct  -500.95 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,331.49 722.42 
    For Galvanized Finish, Add  146.60 
    For >10 To 20, Deduct  -158.29 
    For >20 To 40, Deduct  -316.57 
    For >40, Deduct  -510.98 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,429.65 767.57 
    For Galvanized Finish, Add  146.84 
    For >10 To 20, Deduct  -160.74 
    For >20 To 40, Deduct  -321.48 
    For >40, Deduct  -520.60 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,484.71 812.72 
    For Galvanized Finish, Add  145.78 
    For >10 To 20, Deduct  -162.12 
    For >20 To 40, Deduct  -324.24 
    For >40, Deduct  -526.99 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,816.21 752.52 
    For Galvanized Finish, Add  159.34 
    For >10 To 20, Deduct  -170.41 
    For >20 To 40, Deduct  -340.81 
    For >40, Deduct  -548.84 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,964.82 797.67 
    For Galvanized Finish, Add  161.08 
    For >10 To 20, Deduct  -174.12 
    For >20 To 40, Deduct  -348.24 
    For >40, Deduct  -562.24 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,015.69 842.82 
    For Galvanized Finish, Add  159.90 
    For >10 To 20, Deduct  -175.39 
    For >20 To 40, Deduct  -350.78 
    For >40, Deduct  -568.32 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,119.28 782.62 
    For Galvanized Finish, Add  166.62 
    For >10 To 20, Deduct  -177.98 
    For >20 To 40, Deduct  -355.96 
    For >40, Deduct  -573.08 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,216.93 827.77 
    For Galvanized Finish, Add  166.84 
    For >10 To 20, Deduct  -180.42 
    For >20 To 40, Deduct  -360.85 
    For >40, Deduct  -582.66 

. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,318.39 872.92 
    For Galvanized Finish, Add  167.18 
    For >10 To 20, Deduct  -182.96 
    For >20 To 40, Deduct  -365.92 
    For >40, Deduct  -592.53 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 4,265.02 481.61 

    For Galvanized Finish, Add  99.05 
    For >10 To 20, Deduct  -106.63 
    For >20 To 40, Deduct  -213.25 
    For >40, Deduct  -343.96 

. 
 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,827.94 541.81 
    For Galvanized Finish, Add  112.33 
    For >10 To 20, Deduct  -120.70 
    For >20 To 40, Deduct  -241.40 
    For >40, Deduct  -389.19 

NOT FOR BID
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. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,949.74 571.91 
    For Galvanized Finish, Add  114.18 
    For >10 To 20, Deduct  -123.74 
    For >20 To 40, Deduct  -247.49 
    For >40, Deduct  -399.83 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 5,955.05 602.02 
    For Galvanized Finish, Add  142.53 
    For >10 To 20, Deduct  -148.88 
    For >20 To 40, Deduct  -297.75 
    For >40, Deduct  -476.73 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 5,586.73 481.61 

    For Galvanized Finish, Add  138.71 
    For >10 To 20, Deduct  -139.67 
    For >20 To 40, Deduct  -279.34 
    For >40, Deduct  -443.09 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,643.39 481.61 
    For Galvanized Finish, Add  140.41 
    For >10 To 20, Deduct  -141.08 
    For >20 To 40, Deduct  -282.17 
    For >40, Deduct  -447.33 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,669.25 481.61 
    For Galvanized Finish, Add  141.18 
    For >10 To 20, Deduct  -141.73 
    For >20 To 40, Deduct  -283.46 
    For >40, Deduct  -449.27 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,763.79 541.81 
    For Galvanized Finish, Add  140.41 
    For >10 To 20, Deduct  -144.09 
    For >20 To 40, Deduct  -288.19 
    For >40, Deduct  -459.37 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,773.68 541.81 
    For Galvanized Finish, Add  140.70 
    For >10 To 20, Deduct  -144.34 
    For >20 To 40, Deduct  -288.68 
    For >40, Deduct  -460.12 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,875.85 541.81 
    For Galvanized Finish, Add  143.77 
    For >10 To 20, Deduct  -146.90 
    For >20 To 40, Deduct  -293.79 
    For >40, Deduct  -467.78 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,857.58 571.91 
    For Galvanized Finish, Add  141.41 
    For >10 To 20, Deduct  -146.44 
    For >20 To 40, Deduct  -292.88 
    For >40, Deduct  -467.91 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,917.41 571.91 
    For Galvanized Finish, Add  143.21 
    For >10 To 20, Deduct  -147.94 
    For >20 To 40, Deduct  -295.87 
    For >40, Deduct  -472.40 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,231.14 571.91 
    For Galvanized Finish, Add  152.62 
    For >10 To 20, Deduct  -155.78 
    For >20 To 40, Deduct  -311.56 
    For >40, Deduct  -495.93 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
. 
. 

 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 
Anchor Base ................................................................................................................................................................... 7,334.94 602.02 

    For Galvanized Finish, Add  183.93 
    For >10 To 20, Deduct  -183.37 
    For >20 To 40, Deduct  -366.75 
    For >40, Deduct  -580.22 

NOT FOR BID
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. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,449.40 632.12 
    For Galvanized Finish, Add  185.56 
    For >10 To 20, Deduct  -186.24 
    For >20 To 40, Deduct  -372.47 
    For >40, Deduct  -590.31 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,722.55 662.22 
    For Galvanized Finish, Add  191.94 
    For >10 To 20, Deduct  -193.06 
    For >20 To 40, Deduct  -386.13 
    For >40, Deduct  -612.30 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,423.91 662.22 
    For Galvanized Finish, Add  182.98 
    For >10 To 20, Deduct  -185.60 
    For >20 To 40, Deduct  -371.20 
    For >40, Deduct  -589.90 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,764.38 692.32 
    For Galvanized Finish, Add  191.39 
    For >10 To 20, Deduct  -194.11 
    For >20 To 40, Deduct  -388.22 
    For >40, Deduct  -616.94 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,962.49 722.42 
    For Galvanized Finish, Add  195.53 
    For >10 To 20, Deduct  -199.06 
    For >20 To 40, Deduct  -398.12 
    For >40, Deduct  -633.31 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,640.66 692.32 
    For Galvanized Finish, Add  187.68 
    For >10 To 20, Deduct  -191.02 
    For >20 To 40, Deduct  -382.03 
    For >40, Deduct  -607.67 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,100.66 722.42 
    For Galvanized Finish, Add  199.67 
    For >10 To 20, Deduct  -202.52 
    For >20 To 40, Deduct  -405.03 
    For >40, Deduct  -643.67 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,366.21 752.52 
    For Galvanized Finish, Add  205.84 
    For >10 To 20, Deduct  -209.16 
    For >20 To 40, Deduct  -418.31 
    For >40, Deduct  -665.09 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,630.89 361.20 

    For >10 To 20, Deduct  -65.77 
    For >20 To 40, Deduct  -131.54 
    For >40, Deduct  -215.38 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,653.99 361.20 
    For >10 To 20, Deduct  -66.35 
    For >20 To 40, Deduct  -132.70 
    For >40, Deduct  -217.11 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,220.41 481.61 
    For >10 To 20, Deduct  -80.51 
    For >20 To 40, Deduct  -161.02 
    For >40, Deduct  -265.61 

. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,264.06 481.61 
    For >10 To 20, Deduct  -81.60 
    For >20 To 40, Deduct  -163.20 
    For >40, Deduct  -268.89 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,304.21 481.61 
    For >10 To 20, Deduct  -82.61 
    For >20 To 40, Deduct  -165.21 
    For >40, Deduct  -271.90 

NOT FOR BID
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. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,697.96 541.81 
    For >10 To 20, Deduct  -92.45 
    For >20 To 40, Deduct  -184.90 
    For >40, Deduct  -304.44 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,734.79 541.81 
    For >10 To 20, Deduct  -93.37 
    For >20 To 40, Deduct  -186.74 
    For >40, Deduct  -307.20 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,775.98 541.81 
    For >10 To 20, Deduct  -94.40 
    For >20 To 40, Deduct  -188.80 
    For >40, Deduct  -310.29 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,340.85 571.91 
    For >10 To 20, Deduct  -108.52 
    For >20 To 40, Deduct  -217.04 
    For >40, Deduct  -354.16 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,377.59 571.91 
    For >10 To 20, Deduct  -109.44 
    For >20 To 40, Deduct  -218.88 
    For >40, Deduct  -356.91 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,408.36 571.91 
    For >10 To 20, Deduct  -110.21 
    For >20 To 40, Deduct  -220.42 
    For >40, Deduct  -359.22 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,013.56 421.40 

    For >10 To 20, Deduct  -75.34 
    For >20 To 40, Deduct  -150.68 
    For >40, Deduct  -247.09 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,239.96 421.40 
    For >10 To 20, Deduct  -81.00 
    For >20 To 40, Deduct  -162.00 
    For >40, Deduct  -264.07 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,344.28 451.51 
    For >10 To 20, Deduct  -83.61 
    For >20 To 40, Deduct  -167.21 
    For >40, Deduct  -273.40 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,590.68 541.81 
    For >10 To 20, Deduct  -89.77 
    For >20 To 40, Deduct  -179.53 
    For >40, Deduct  -296.39 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,764.89 556.86 
    For >10 To 20, Deduct  -94.12 
    For >20 To 40, Deduct  -188.24 
    For >40, Deduct  -310.21 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,017.03 571.91 
    For >10 To 20, Deduct  -100.43 
    For >20 To 40, Deduct  -200.85 
    For >40, Deduct  -329.87 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,147.58 602.02 
    For >10 To 20, Deduct  -103.69 
    For >20 To 40, Deduct  -207.38 
    For >40, Deduct  -341.17 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,311.38 617.07 
    For >10 To 20, Deduct  -107.78 
    For >20 To 40, Deduct  -215.57 
    For >40, Deduct  -354.21 

. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,511.72 632.12 
    For >10 To 20, Deduct  -112.79 
    For >20 To 40, Deduct  -225.59 
    For >40, Deduct  -369.98 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,711.98 632.12 
    For >10 To 20, Deduct  -117.80 
    For >20 To 40, Deduct  -235.60 
    For >40, Deduct  -385.00 

NOT FOR BID
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. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,158.88 647.17 
    For >10 To 20, Deduct  -128.97 
    For >20 To 40, Deduct  -257.94 
    For >40, Deduct  -419.27 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,678.98 662.22 
    For >10 To 20, Deduct  -141.97 
    For >20 To 40, Deduct  -283.95 
    For >40, Deduct  -459.03 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,498.41 481.61 

    For >10 To 20, Deduct  -87.46 
    For >20 To 40, Deduct  -174.92 
    For >40, Deduct  -286.46 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,741.73 511.71 
    For >10 To 20, Deduct  -93.54 
    For >20 To 40, Deduct  -187.09 
    For >40, Deduct  -306.22 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,251.83 602.02 
    For >10 To 20, Deduct  -106.30 
    For >20 To 40, Deduct  -212.59 
    For >40, Deduct  -348.99 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,433.13 632.12 
    For >10 To 20, Deduct  -110.83 
    For >20 To 40, Deduct  -221.66 
    For >40, Deduct  -364.09 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,642.66 662.22 
    For >10 To 20, Deduct  -116.07 
    For >20 To 40, Deduct  -232.13 
    For >40, Deduct  -381.31 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,807.11 692.32 
    For >10 To 20, Deduct  -120.18 
    For >20 To 40, Deduct  -240.36 
    For >40, Deduct  -395.15 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,023.93 692.32 
    For >10 To 20, Deduct  -125.60 
    For >20 To 40, Deduct  -251.20 
    For >40, Deduct  -411.41 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,468.93 722.42 
    For >10 To 20, Deduct  -136.72 
    For >20 To 40, Deduct  -273.45 
    For >40, Deduct  -446.29 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 7,689.32 752.52 
    For >10 To 20, Deduct  -192.23 
    For >20 To 40, Deduct  -384.47 
    For >40, Deduct  -614.32 

XXXXXXX 
. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,618.24 541.81 

    For >10 To 20, Deduct  -90.46 
    For >20 To 40, Deduct  -180.91 
    For >40, Deduct  -298.46 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,756.86 541.81 
    For >10 To 20, Deduct  -93.92 
    For >20 To 40, Deduct  -187.84 
    For >40, Deduct  -308.86 

. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,651.28 662.22 
    For >10 To 20, Deduct  -116.28 
    For >20 To 40, Deduct  -232.56 
    For >40, Deduct  -381.96 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,037.09 707.37 
    For >10 To 20, Deduct  -125.93 
    For >20 To 40, Deduct  -251.85 
    For >40, Deduct  -413.15 

NOT FOR BID
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. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,255.99 722.42 
    For >10 To 20, Deduct  -131.40 
    For >20 To 40, Deduct  -262.80 
    For >40, Deduct  -430.32 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,611.12 767.57 
    For >10 To 20, Deduct  -140.28 
    For >20 To 40, Deduct  -280.56 
    For >40, Deduct  -459.21 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,535.95 752.52 
    For >10 To 20, Deduct  -138.40 
    For >20 To 40, Deduct  -276.80 
    For >40, Deduct  -452.82 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,304.86 797.67 
    For >10 To 20, Deduct  -157.62 
    For >20 To 40, Deduct  -315.24 
    For >40, Deduct  -512.75 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,983.91 842.82 
    For >10 To 20, Deduct  -174.60 
    For >20 To 40, Deduct  -349.20 
    For >40, Deduct  -565.93 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base ........................................................................................................................................ 3,861.81 481.61 

    For >10 To 20, Deduct  -96.55 
    For >20 To 40, Deduct  -193.09 
    For >40, Deduct  -313.72 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,892.67 481.61 
    For >10 To 20, Deduct  -97.32 
    For >20 To 40, Deduct  -194.63 
    For >40, Deduct  -316.03 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,971.55 481.61 
    For >10 To 20, Deduct  -99.29 
    For >20 To 40, Deduct  -198.58 
    For >40, Deduct  -321.95 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,089.90 481.61 
    For >10 To 20, Deduct  -102.25 
    For >20 To 40, Deduct  -204.50 
    For >40, Deduct  -330.82 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,348.16 541.81 
    For >10 To 20, Deduct  -108.70 
    For >20 To 40, Deduct  -217.41 
    For >40, Deduct  -353.20 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,417.76 541.81 
    For >10 To 20, Deduct  -110.44 
    For >20 To 40, Deduct  -220.89 
    For >40, Deduct  -358.42 

. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,491.99 541.81 
    For >10 To 20, Deduct  -112.30 
    For >20 To 40, Deduct  -224.60 
    For >40, Deduct  -363.99 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,939.75 541.81 
    For >10 To 20, Deduct  -123.49 
    For >20 To 40, Deduct  -246.99 
    For >40, Deduct  -397.57 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,726.79 571.91 
    For >10 To 20, Deduct  -118.17 
    For >20 To 40, Deduct  -236.34 
    For >40, Deduct  -383.10 

. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,301.33 571.91 
    For >10 To 20, Deduct  -132.53 
    For >20 To 40, Deduct  -265.07 
    For >40, Deduct  -426.20 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,357.29 571.91 
    For >10 To 20, Deduct  -133.93 
    For >20 To 40, Deduct  -267.86 
    For >40, Deduct  -430.39 

NOT FOR BID
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. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,712.55 571.91 
    For >10 To 20, Deduct  -142.81 
    For >20 To 40, Deduct  -285.63 
    For >40, Deduct  -457.04 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 6,036.56 571.91 
    For >10 To 20, Deduct  -150.91 
    For >20 To 40, Deduct  -301.83 
    For >40, Deduct  -481.34 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 5,015.18 602.02 

    For >10 To 20, Deduct  -125.38 
    For >20 To 40, Deduct  -250.76 
    For >40, Deduct  -406.24 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,154.25 632.12 
    For >10 To 20, Deduct  -128.86 
    For >20 To 40, Deduct  -257.71 
    For >40, Deduct  -418.17 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,265.21 662.22 
    For >10 To 20, Deduct  -131.63 
    For >20 To 40, Deduct  -263.26 
    For >40, Deduct  -428.00 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,400.42 662.22 
    For >10 To 20, Deduct  -135.01 
    For >20 To 40, Deduct  -270.02 
    For >40, Deduct  -438.14 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,871.74 692.32 
    For >10 To 20, Deduct  -146.79 
    For >20 To 40, Deduct  -293.59 
    For >40, Deduct  -475.00 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,743.11 722.42 
    For >10 To 20, Deduct  -168.58 
    For >20 To 40, Deduct  -337.16 
    For >40, Deduct  -541.85 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,522.32 692.32 
    For >10 To 20, Deduct  -163.06 
    For >20 To 40, Deduct  -326.12 
    For >40, Deduct  -523.79 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,648.61 722.42 
    For >10 To 20, Deduct  -166.22 
    For >20 To 40, Deduct  -332.43 
    For >40, Deduct  -534.77 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 8,095.94 752.52 
    For >10 To 20, Deduct  -202.40 
    For >20 To 40, Deduct  -404.80 
    For >40, Deduct  -644.82 

XXXXXXX 
. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ......................................................................................................................................... 3,170.40 361.20 

    For >10 To 20, Deduct  -79.26 
    For >20 To 40, Deduct  -158.52 
    For >40, Deduct  -255.84 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,257.61 361.20 
    For >10 To 20, Deduct  -81.44 
    For >20 To 40, Deduct  -162.88 
    For >40, Deduct  -262.38 

. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,345.00 361.20 
    For >10 To 20, Deduct  -83.63 
    For >20 To 40, Deduct  -167.25 
    For >40, Deduct  -268.94 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,767.78 481.61 
    For >10 To 20, Deduct  -94.19 
    For >20 To 40, Deduct  -188.39 
    For >40, Deduct  -306.66 

NOT FOR BID
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. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,834.25 481.61 
    For >10 To 20, Deduct  -95.86 
    For >20 To 40, Deduct  -191.71 
    For >40, Deduct  -311.65 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,906.88 481.61 
    For >10 To 20, Deduct  -97.67 
    For >20 To 40, Deduct  -195.34 
    For >40, Deduct  -317.10 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,252.53 541.81 
    For >10 To 20, Deduct  -106.31 
    For >20 To 40, Deduct  -212.63 
    For >40, Deduct  -346.03 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,342.77 541.81 
    For >10 To 20, Deduct  -108.57 
    For >20 To 40, Deduct  -217.14 
    For >40, Deduct  -352.80 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,356.31 541.81 
    For >10 To 20, Deduct  -108.91 
    For >20 To 40, Deduct  -217.82 
    For >40, Deduct  -353.81 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,633.81 571.91 
    For >10 To 20, Deduct  -115.85 
    For >20 To 40, Deduct  -231.69 
    For >40, Deduct  -376.13 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,673.39 571.91 
    For >10 To 20, Deduct  -116.83 
    For >20 To 40, Deduct  -233.67 
    For >40, Deduct  -379.10 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,766.18 571.91 
    For >10 To 20, Deduct  -119.15 
    For >20 To 40, Deduct  -238.31 
    For >40, Deduct  -386.06 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 945.73 210.70 
    For Galvanized Finish, Add  15.73 
    For >10 To 20, Deduct  -31.51 
    For >20 To 40, Deduct  -57.77 
    For >40, Deduct  -120.79 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,034.99 240.80 

    For Galvanized Finish, Add  16.60 
    For >10 To 20, Deduct  -34.18 
    For >20 To 40, Deduct  -62.82 
    For >40, Deduct  -131.17 

. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,157.64 270.90 

    For Galvanized Finish, Add  18.47 
    For >10 To 20, Deduct  -38.18 
    For >20 To 40, Deduct  -70.20 
    For >40, Deduct  -146.56 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,283.21 301.00 

    For Galvanized Finish, Add  20.44 
    For >10 To 20, Deduct  -42.30 
    For >20 To 40, Deduct  -77.78 
    For >40, Deduct  -162.38 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,372.46 331.10 

    For Galvanized Finish, Add  21.31 
    For >10 To 20, Deduct  -44.97 
    For >20 To 40, Deduct  -82.83 
    For >40, Deduct  -172.76 

. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,454.45 361.20 

    For Galvanized Finish, Add  21.96 
    For >10 To 20, Deduct  -47.34 
    For >20 To 40, Deduct  -87.36 
    For >40, Deduct  -182.05 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 983.49 210.70 

    For Galvanized Finish, Add  16.86 
    For >10 To 20, Deduct  -33.02 
    For >20 To 40, Deduct  -60.42 
    For >40, Deduct  -126.45 

NOT FOR BID
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. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,074.21 240.80 

    For Galvanized Finish, Add  17.78 
    For >10 To 20, Deduct  -35.74 
    For >20 To 40, Deduct  -65.56 
    For >40, Deduct  -137.05 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,236.08 270.90 

    For Galvanized Finish, Add  20.83 
    For >10 To 20, Deduct  -41.32 
    For >20 To 40, Deduct  -75.69 
    For >40, Deduct  -158.32 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,334.05 301.00 

    For Galvanized Finish, Add  21.96 
    For >10 To 20, Deduct  -44.33 
    For >20 To 40, Deduct  -81.34 
    For >40, Deduct  -170.01 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,427.66 331.10 

    For Galvanized Finish, Add  22.96 
    For >10 To 20, Deduct  -47.17 
    For >20 To 40, Deduct  -86.69 
    For >40, Deduct  -181.04 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,506.74 361.20 

    For Galvanized Finish, Add  23.53 
    For >10 To 20, Deduct  -49.43 
    For >20 To 40, Deduct  -91.02 
    For >40, Deduct  -189.89 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,801.28 481.61 

    For Galvanized Finish, Add  25.14 
    For >10 To 20, Deduct  -57.60 
    For >20 To 40, Deduct  -106.83 
    For >40, Deduct  -222.03 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................ 983.49 210.70 

    For Galvanized Finish, Add  16.86 
    For >10 To 20, Deduct  -33.02 
    For >20 To 40, Deduct  -60.42 
    For >40, Deduct  -126.45 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,078.56 240.80 

    For Galvanized Finish, Add  17.91 
    For >10 To 20, Deduct  -35.92 
    For >20 To 40, Deduct  -65.87 
    For >40, Deduct  -137.70 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,259.32 270.90 

    For Galvanized Finish, Add  21.53 
    For >10 To 20, Deduct  -42.25 
    For >20 To 40, Deduct  -77.32 
    For >40, Deduct  -161.81 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,338.41 301.00 

    For Galvanized Finish, Add  22.09 
    For >10 To 20, Deduct  -44.51 
    For >20 To 40, Deduct  -81.65 
    For >40, Deduct  -170.66 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,427.66 331.10 

    For Galvanized Finish, Add  22.96 
    For >10 To 20, Deduct  -47.17 
    For >20 To 40, Deduct  -86.69 
    For >40, Deduct  -181.04 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,506.74 361.20 

    For Galvanized Finish, Add  23.53 
    For >10 To 20, Deduct  -49.43 
    For >20 To 40, Deduct  -91.02 
    For >40, Deduct  -189.89 

. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,841.95 481.61 

    For Galvanized Finish, Add  26.36 
    For >10 To 20, Deduct  -59.23 
    For >20 To 40, Deduct  -109.67 
    For >40, Deduct  -228.13 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,037.87 541.81 

    For Galvanized Finish, Add  28.63 
    For >10 To 20, Deduct  -65.26 
    For >20 To 40, Deduct  -120.98 
    For >40, Deduct  -251.50 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,599.69 361.20 

    For Galvanized Finish, Add  26.32 
    For >10 To 20, Deduct  -53.15 
    For >20 To 40, Deduct  -97.53 
    For >40, Deduct  -203.83 

. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,860.83 481.61 

    For Galvanized Finish, Add  26.93 
    For >10 To 20, Deduct  -59.98 
    For >20 To 40, Deduct  -110.99 
    For >40, Deduct  -230.96 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 2,074.18 541.81 

    For Galvanized Finish, Add  29.72 
    For >10 To 20, Deduct  -66.71 
    For >20 To 40, Deduct  -123.52 
    For >40, Deduct  -256.95 

XXXXXXX 

NOT FOR BID
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. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,927.95 361.20 
    For Galvanized Finish, Add  36.17 
    For >10 To 20, Deduct  -66.28 
    For >20 To 40, Deduct  -120.51 
    For >40, Deduct  -253.07 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,972.97 361.20 

    For Galvanized Finish, Add  37.52 
    For >10 To 20, Deduct  -68.08 
    For >20 To 40, Deduct  -123.66 
    For >40, Deduct  -259.82 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,312.54 481.61 

    For Galvanized Finish, Add  40.48 
    For >10 To 20, Deduct  -78.05 
    For >20 To 40, Deduct  -142.61 
    For >40, Deduct  -298.72 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,405.49 481.61 

    For Galvanized Finish, Add  43.27 
    For >10 To 20, Deduct  -81.77 
    For >20 To 40, Deduct  -149.12 
    For >40, Deduct  -312.66 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,578.18 541.81 

    For Galvanized Finish, Add  44.84 
    For >10 To 20, Deduct  -86.87 
    For >20 To 40, Deduct  -158.80 
    For >40, Deduct  -332.55 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,733.59 541.81 

    For Galvanized Finish, Add  49.50 
    For >10 To 20, Deduct  -93.09 
    For >20 To 40, Deduct  -169.68 
    For >40, Deduct  -355.86 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,825.75 571.91 

    For Galvanized Finish, Add  50.46 
    For >10 To 20, Deduct  -95.87 
    For >20 To 40, Deduct  -174.93 
    For >40, Deduct  -366.67 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,921.61 571.91 

    For Galvanized Finish, Add  53.33 
    For >10 To 20, Deduct  -99.71 
    For >20 To 40, Deduct  -181.64 
    For >40, Deduct  -381.05 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,151.09 571.91 

    For Galvanized Finish, Add  60.22 
    For >10 To 20, Deduct  -108.89 
    For >20 To 40, Deduct  -197.70 
    For >40, Deduct  -415.47 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,193.86 602.02 

    For Galvanized Finish, Add  59.70 
    For >10 To 20, Deduct  -109.69 
    For >20 To 40, Deduct  -199.49 
    For >40, Deduct  -418.88 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,234.53 602.02 

    For Galvanized Finish, Add  60.92 
    For >10 To 20, Deduct  -111.32 
    For >20 To 40, Deduct  -202.34 
    For >40, Deduct  -424.98 

. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,378.61 782.62 

    For Galvanized Finish, Add  84.40 
    For >10 To 20, Deduct  -151.67 
    For >20 To 40, Deduct  -275.20 
    For >40, Deduct  -578.53 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,610.70 903.02 

    For Galvanized Finish, Add  84.14 
    For >10 To 20, Deduct  -157.34 
    For >20 To 40, Deduct  -286.63 
    For >40, Deduct  -601.30 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,035.85 481.61 

    For Galvanized Finish, Add  62.18 
    For >10 To 20, Deduct  -106.99 
    For >20 To 40, Deduct  -193.25 
    For >40, Deduct  -407.22 

. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,443.84 541.81 

    For Galvanized Finish, Add  70.81 
    For >10 To 20, Deduct  -121.50 
    For >20 To 40, Deduct  -219.40 
    For >40, Deduct  -462.40 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,976.73 602.02 

    For Galvanized Finish, Add  83.18 
    For >10 To 20, Deduct  -141.01 
    For >20 To 40, Deduct  -254.29 
    For >40, Deduct  -536.31 

NOT FOR BID
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. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,831.77 782.62 

    For Galvanized Finish, Add  98.00 
    For >10 To 20, Deduct  -169.79 
    For >20 To 40, Deduct  -306.92 
    For >40, Deduct  -646.50 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,633.22 903.02 

    For Galvanized Finish, Add  114.82 
    For >10 To 20, Deduct  -198.24 
    For >20 To 40, Deduct  -358.20 
    For >40, Deduct  -754.68 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,224.36 903.02 

    For Galvanized Finish, Add  132.55 
    For >10 To 20, Deduct  -221.88 
    For >20 To 40, Deduct  -399.58 
    For >40, Deduct  -843.35 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,199.68 903.02 

    For Galvanized Finish, Add  191.81 
    For >10 To 20, Deduct  -300.90 
    For >20 To 40, Deduct  -537.86 
    For >40, Deduct  -1,139.65 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 9,158.29 903.02 

    For Galvanized Finish, Add  220.57 
    For >10 To 20, Deduct  -339.24 
    For >20 To 40, Deduct  -604.96 
    For >40, Deduct  -1,283.44 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................. 934.11 210.70 
    For Galvanized Finish, Add  15.38 
    For >10 To 20, Deduct  -31.04 
    For >20 To 40, Deduct  -56.96 
    For >40, Deduct  -119.05 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................. 994.32 240.80 

    For Galvanized Finish, Add  15.38 
    For >10 To 20, Deduct  -32.55 
    For >20 To 40, Deduct  -59.97 
    For >40, Deduct  -125.07 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,079.21 270.90 

    For Galvanized Finish, Add  16.12 
    For >10 To 20, Deduct  -35.04 
    For >20 To 40, Deduct  -64.71 
    For >40, Deduct  -134.79 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,144.17 285.95 

    For Galvanized Finish, Add  17.17 
    For >10 To 20, Deduct  -37.19 
    For >20 To 40, Deduct  -68.65 
    For >40, Deduct  -143.03 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,174.28 301.00 

    For Galvanized Finish, Add  17.17 
    For >10 To 20, Deduct  -37.94 
    For >20 To 40, Deduct  -70.16 
    For >40, Deduct  -146.04 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,250.46 331.10 

    For Galvanized Finish, Add  17.65 
    For >10 To 20, Deduct  -40.09 
    For >20 To 40, Deduct  -74.29 
    For >40, Deduct  -154.46 

. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,323.73 361.20 

    For Galvanized Finish, Add  18.04 
    For >10 To 20, Deduct  -42.11 
    For >20 To 40, Deduct  -78.21 
    For >40, Deduct  -162.44 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,651.68 481.61 

    For Galvanized Finish, Add  20.65 
    For >10 To 20, Deduct  -51.62 
    For >20 To 40, Deduct  -96.35 
    For >40, Deduct  -199.59 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,519.81 361.20 

    For Galvanized Finish, Add  23.92 
    For >10 To 20, Deduct  -49.96 
    For >20 To 40, Deduct  -91.94 
    For >40, Deduct  -191.85 

. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,921.83 481.61 

    For Galvanized Finish, Add  28.76 
    For >10 To 20, Deduct  -62.42 
    For >20 To 40, Deduct  -115.26 
    For >40, Deduct  -240.11 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 2,200.55 541.81 

    For Galvanized Finish, Add  33.51 
    For >10 To 20, Deduct  -71.77 
    For >20 To 40, Deduct  -132.37 
    For >40, Deduct  -275.90 

NOT FOR BID
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. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,466.07 361.20 

    For Galvanized Finish, Add  22.31 
    For >10 To 20, Deduct  -47.81 
    For >20 To 40, Deduct  -88.18 
    For >40, Deduct  -183.79 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,817.25 481.61 

    For Galvanized Finish, Add  25.62 
    For >10 To 20, Deduct  -58.24 
    For >20 To 40, Deduct  -107.94 
    For >40, Deduct  -224.43 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,110.50 541.81 

    For Galvanized Finish, Add  30.81 
    For >10 To 20, Deduct  -68.17 
    For >20 To 40, Deduct  -126.06 
    For >40, Deduct  -262.39 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,650.53 361.20 

    For Galvanized Finish, Add  27.84 
    For >10 To 20, Deduct  -55.18 
    For >20 To 40, Deduct  -101.09 
    For >40, Deduct  -211.46 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,052.55 481.61 

    For Galvanized Finish, Add  32.68 
    For >10 To 20, Deduct  -67.65 
    For >20 To 40, Deduct  -124.41 
    For >40, Deduct  -259.72 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,324.00 541.81 

    For Galvanized Finish, Add  37.21 
    For >10 To 20, Deduct  -76.71 
    For >20 To 40, Deduct  -141.01 
    For >40, Deduct  -294.42 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,564.31 571.91 

    For Galvanized Finish, Add  42.61 
    For >10 To 20, Deduct  -85.42 
    For >20 To 40, Deduct  -156.63 
    For >40, Deduct  -327.46 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,610.13 541.81 

    For Galvanized Finish, Add  45.80 
    For >10 To 20, Deduct  -88.15 
    For >20 To 40, Deduct  -161.04 
    For >40, Deduct  -337.34 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,851.89 571.91 

    For Galvanized Finish, Add  51.24 
    For >10 To 20, Deduct  -96.92 
    For >20 To 40, Deduct  -176.76 
    For >40, Deduct  -370.59 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 3,015.21 602.02 

    For Galvanized Finish, Add  54.34 
    For >10 To 20, Deduct  -102.55 
    For >20 To 40, Deduct  -186.98 
    For >40, Deduct  -392.08 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,130.87 361.20 
    For Galvanized Finish, Add  72.25 
    For >10 To 20, Deduct  -114.40 
    For >20 To 40, Deduct  -204.71 
    For >40, Deduct  -433.51 

. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,535.43 481.61 

    For Galvanized Finish, Add  77.17 
    For >10 To 20, Deduct  -126.97 
    For >20 To 40, Deduct  -228.22 
    For >40, Deduct  -482.15 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 4,879.36 541.81 

    For Galvanized Finish, Add  113.87 
    For >10 To 20, Deduct  -178.92 
    For >20 To 40, Deduct  -319.88 
    For >40, Deduct  -677.72 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,189.57 361.20 

    For Galvanized Finish, Add  74.01 
    For >10 To 20, Deduct  -116.75 
    For >20 To 40, Deduct  -208.82 
    For >40, Deduct  -442.31 

. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,876.84 481.61 

    For Galvanized Finish, Add  87.41 
    For >10 To 20, Deduct  -140.63 
    For >20 To 40, Deduct  -252.11 
    For >40, Deduct  -533.37 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 5,387.62 541.81 

    For Galvanized Finish, Add  129.12 
    For >10 To 20, Deduct  -199.25 
    For >20 To 40, Deduct  -355.46 
    For >40, Deduct  -753.96 

NOT FOR BID
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. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 6,156.92 571.91 

    For Galvanized Finish, Add  150.39 
    For >10 To 20, Deduct  -229.12 
    For >20 To 40, Deduct  -408.11 
    For >40, Deduct  -866.35 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 7,201.20 602.02 

    For Galvanized Finish, Add  179.92 
    For >10 To 20, Deduct  -269.99 
    For >20 To 40, Deduct  -480.00 
    For >40, Deduct  -1,019.98 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 3,038.18 361.20 

    For Galvanized Finish, Add  69.47 
    For >10 To 20, Deduct  -110.69 
    For >20 To 40, Deduct  -198.22 
    For >40, Deduct  -419.61 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 3,387.12 481.61 

    For Galvanized Finish, Add  72.72 
    For >10 To 20, Deduct  -121.04 
    For >20 To 40, Deduct  -217.83 
    For >40, Deduct  -459.91 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 4,618.28 541.81 

    For Galvanized Finish, Add  106.04 
    For >10 To 20, Deduct  -168.48 
    For >20 To 40, Deduct  -301.61 
    For >40, Deduct  -638.56 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,144.77 361.20 

    For Galvanized Finish, Add  72.67 
    For >10 To 20, Deduct  -114.95 
    For >20 To 40, Deduct  -205.69 
    For >40, Deduct  -435.59 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,737.80 481.61 

    For Galvanized Finish, Add  83.24 
    For >10 To 20, Deduct  -135.06 
    For >20 To 40, Deduct  -242.38 
    For >40, Deduct  -512.51 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base ........................................... 5,194.51 541.81 

    For Galvanized Finish, Add  123.33 
    For >10 To 20, Deduct  -191.53 
    For >20 To 40, Deduct  -341.94 
    For >40, Deduct  -725.00 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,308.53 361.20 

    For Galvanized Finish, Add  77.58 
    For >10 To 20, Deduct  -121.50 
    For >20 To 40, Deduct  -217.15 
    For >40, Deduct  -460.16 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 4,032.87 481.61 

    For Galvanized Finish, Add  92.09 
    For >10 To 20, Deduct  -146.87 
    For >20 To 40, Deduct  -263.04 
    For >40, Deduct  -556.77 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 5,542.11 541.81 

    For Galvanized Finish, Add  133.75 
    For >10 To 20, Deduct  -205.43 
    For >20 To 40, Deduct  -366.28 
    For >40, Deduct  -777.14 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 6,345.39 571.91 

    For Galvanized Finish, Add  156.05 
    For >10 To 20, Deduct  -236.66 
    For >20 To 40, Deduct  -421.30 
    For >40, Deduct  -894.62 

. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 7,301.61 602.02 

    For Galvanized Finish, Add  182.93 
    For >10 To 20, Deduct  -274.00 
    For >20 To 40, Deduct  -487.03 
    For >40, Deduct  -1,035.04 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,417.42 361.20 
    For Galvanized Finish, Add  50.85 
    For >10 To 20, Deduct  -85.86 
    For >20 To 40, Deduct  -154.77 
    For >40, Deduct  -326.49 

. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,957.42 481.61 

    For Galvanized Finish, Add  59.83 
    For >10 To 20, Deduct  -103.85 
    For >20 To 40, Deduct  -187.76 
    For >40, Deduct  -395.45 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,294.23 541.81 

    For Galvanized Finish, Add  66.32 
    For >10 To 20, Deduct  -115.51 
    For >20 To 40, Deduct  -208.92 
    For >40, Deduct  -439.95 

NOT FOR BID
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. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,640.56 571.91 

    For Galvanized Finish, Add  74.90 
    For >10 To 20, Deduct  -128.47 
    For >20 To 40, Deduct  -231.96 
    For >40, Deduct  -488.89 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,837.29 602.02 

    For Galvanized Finish, Add  79.00 
    For >10 To 20, Deduct  -135.43 
    For >20 To 40, Deduct  -244.53 
    For >40, Deduct  -515.39 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,069.56 361.20 

    For Galvanized Finish, Add  70.41 
    For >10 To 20, Deduct  -111.95 
    For >20 To 40, Deduct  -200.42 
    For >40, Deduct  -424.31 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,468.68 481.61 

    For Galvanized Finish, Add  75.16 
    For >10 To 20, Deduct  -124.30 
    For >20 To 40, Deduct  -223.54 
    For >40, Deduct  -472.14 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,712.54 541.81 

    For Galvanized Finish, Add  78.87 
    For >10 To 20, Deduct  -132.25 
    For >20 To 40, Deduct  -238.21 
    For >40, Deduct  -502.70 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,095.98 541.81 

    For Galvanized Finish, Add  90.37 
    For >10 To 20, Deduct  -147.58 
    For >20 To 40, Deduct  -265.05 
    For >40, Deduct  -560.22 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,432.14 571.91 

    For Galvanized Finish, Add  98.65 
    For >10 To 20, Deduct  -160.13 
    For >20 To 40, Deduct  -287.37 
    For >40, Deduct  -607.63 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,907.09 571.91 

    For Galvanized Finish, Add  112.90 
    For >10 To 20, Deduct  -179.13 
    For >20 To 40, Deduct  -320.62 
    For >40, Deduct  -678.87 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,514.13 602.02 

    For Galvanized Finish, Add  99.30 
    For >10 To 20, Deduct  -162.50 
    For >20 To 40, Deduct  -291.91 
    For >40, Deduct  -616.92 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,683.34 602.02 

    For Galvanized Finish, Add  134.38 
    For >10 To 20, Deduct  -209.27 
    For >20 To 40, Deduct  -373.75 
    For >40, Deduct  -792.30 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,367.72 782.62 

    For Galvanized Finish, Add  114.07 
    For >10 To 20, Deduct  -191.23 
    For >20 To 40, Deduct  -344.44 
    For >40, Deduct  -726.90 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,165.11 782.62 

    For Galvanized Finish, Add  138.00 
    For >10 To 20, Deduct  -223.13 
    For >20 To 40, Deduct  -400.25 
    For >40, Deduct  -846.51 

. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,446.59 903.02 

    For Galvanized Finish, Add  139.22 
    For >10 To 20, Deduct  -230.77 
    For >20 To 40, Deduct  -415.14 
    For >40, Deduct  -876.69 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 51.50  
. 

 26 56 13 00-0292 EA Extra Handhole For Steel Area Light Poles ........................................................................................................................... 76.58  
. 

 26 56 13 00-0293 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................... 77.90  

XXXXXXX 
. 
 26 56 13 00-0294  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0295  Round Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0297 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base .............................................................. 784.32 180.60 
    For Bronze Or Satin Anodized Finish, Add  42.31 
    For Black Anodized Finish, Add  84.62 
    For >10 To 20, Deduct  -25.95 
    For >20 To 40, Deduct  -47.68 
    For >40, Deduct  -99.59 

NOT FOR BID
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. 
 26 56 13 00-0298 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 866.22 210.70 

    For Bronze Or Satin Anodized Finish, Add  44.48 
    For Black Anodized Finish, Add  88.96 
    For >10 To 20, Deduct  -28.33 
    For >20 To 40, Deduct  -52.21 
    For >40, Deduct  -108.86 

. 
 26 56 13 00-0299 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 953.55 240.80 

    For Bronze Or Satin Anodized Finish, Add  47.19 
    For Black Anodized Finish, Add  94.39 
    For >10 To 20, Deduct  -30.92 
    For >20 To 40, Deduct  -57.12 
    For >40, Deduct  -118.95 

. 
 26 56 13 00-0300 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,041.96 270.90 

    For Bronze Or Satin Anodized Finish, Add  50.02 
    For Black Anodized Finish, Add  100.03 
    For >10 To 20, Deduct  -33.55 
    For >20 To 40, Deduct  -62.10 
    For >40, Deduct  -129.20 

. 
 26 56 13 00-0301 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,090.51 285.95 

    For Bronze Or Satin Anodized Finish, Add  51.86 
    For Black Anodized Finish, Add  103.72 
    For >10 To 20, Deduct  -35.04 
    For >20 To 40, Deduct  -64.90 
    For >40, Deduct  -134.98 

. 
 26 56 13 00-0302 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,137.98 301.00 

    For Bronze Or Satin Anodized Finish, Add  53.60 
    For Black Anodized Finish, Add  107.19 
    For >10 To 20, Deduct  -36.49 
    For >20 To 40, Deduct  -67.62 
    For >40, Deduct  -140.60 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,203.07 301.00 

    For Bronze Or Satin Anodized Finish, Add  60.11 
    For Black Anodized Finish, Add  120.21 
    For >10 To 20, Deduct  -39.09 
    For >20 To 40, Deduct  -72.17 
    For >40, Deduct  -150.36 

. 
 26 56 13 00-0304 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,304.50 331.10 

    For Bronze Or Satin Anodized Finish, Add  64.23 
    For Black Anodized Finish, Add  128.46 
    For >10 To 20, Deduct  -42.25 
    For >20 To 40, Deduct  -78.07 
    For >40, Deduct  -162.56 

. 
 26 56 13 00-0305 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,399.42 361.20 

    For Bronze Or Satin Anodized Finish, Add  67.70 
    For Black Anodized Finish, Add  135.40 
    For >10 To 20, Deduct  -45.14 
    For >20 To 40, Deduct  -83.51 
    For >40, Deduct  -173.79 

. 
 26 56 13 00-0306 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,330.28 285.95 

    For Bronze Or Satin Anodized Finish, Add  75.84 
    For Black Anodized Finish, Add  151.67 
    For >10 To 20, Deduct  -44.63 
    For >20 To 40, Deduct  -81.68 
    For >40, Deduct  -170.95 

. 
 26 56 13 00-0307 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,639.19 361.20 

    For Bronze Or Satin Anodized Finish, Add  91.68 
    For Black Anodized Finish, Add  183.35 
    For >10 To 20, Deduct  -54.73 
    For >20 To 40, Deduct  -100.29 
    For >40, Deduct  -209.76 

. 
 26 56 13 00-0308 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,760.70 361.20 

    For Bronze Or Satin Anodized Finish, Add  103.83 
    For Black Anodized Finish, Add  207.66 
    For >10 To 20, Deduct  -59.59 
    For >20 To 40, Deduct  -108.80 
    For >40, Deduct  -227.98 

. 
 26 56 13 00-0309 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,115.42 481.61 

    For Bronze Or Satin Anodized Finish, Add  115.22 
    For Black Anodized Finish, Add  230.44 
    For >10 To 20, Deduct  -70.17 
    For >20 To 40, Deduct  -128.82 
    For >40, Deduct  -269.15 

. 
 26 56 13 00-0310 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,451.72 541.81 

    For Bronze Or Satin Anodized Finish, Add  136.81 
    For Black Anodized Finish, Add  273.62 
    For >10 To 20, Deduct  -81.81 
    For >20 To 40, Deduct  -149.95 
    For >40, Deduct  -313.58 

. 
 26 56 13 00-0311 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,474.28 361.20 

    For Bronze Or Satin Anodized Finish, Add  75.19 
    For Black Anodized Finish, Add  150.37 
    For >10 To 20, Deduct  -48.13 
    For >20 To 40, Deduct  -88.75 
    For >40, Deduct  -185.02 

NOT FOR BID
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. 
 26 56 13 00-0312 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,750.93 361.20 

    For Bronze Or Satin Anodized Finish, Add  102.85 
    For Black Anodized Finish, Add  205.70 
    For >10 To 20, Deduct  -59.20 
    For >20 To 40, Deduct  -108.12 
    For >40, Deduct  -226.52 

. 
 26 56 13 00-0313 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,098.06 481.61 

    For Bronze Or Satin Anodized Finish, Add  113.48 
    For Black Anodized Finish, Add  226.97 
    For >10 To 20, Deduct  -69.47 
    For >20 To 40, Deduct  -127.60 
    For >40, Deduct  -266.55 

. 
 26 56 13 00-0314 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,255.37 481.61 

    For Bronze Or Satin Anodized Finish, Add  129.22 
    For Black Anodized Finish, Add  258.43 
    For >10 To 20, Deduct  -75.77 
    For >20 To 40, Deduct  -138.61 
    For >40, Deduct  -290.14 

. 
 26 56 13 00-0315 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,629.65 541.81 

    For Bronze Or Satin Anodized Finish, Add  154.60 
    For Black Anodized Finish, Add  309.21 
    For >10 To 20, Deduct  -88.93 
    For >20 To 40, Deduct  -162.40 
    For >40, Deduct  -340.27 

XXXXXXX 
. 
 26 56 13 00-0316  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0317 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 894.99 180.60 
    For Bronze, Satin Or Black Anodized Finish, Add  80.07 
    For >10 To 20, Deduct  -30.38 
    For >20 To 40, Deduct  -55.43 
    For >40, Deduct  -116.19 

. 
 26 56 13 00-0318 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 998.58 210.70 

    For Bronze, Satin Or Black Anodized Finish, Add  86.58 
    For >10 To 20, Deduct  -33.62 
    For >20 To 40, Deduct  -61.47 
    For >40, Deduct  -128.72 

. 
 26 56 13 00-0319 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,097.85 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  92.44 
    For >10 To 20, Deduct  -36.69 
    For >20 To 40, Deduct  -67.22 
    For >40, Deduct  -140.60 

. 
 26 56 13 00-0320 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,176.49 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  95.20 
    For >10 To 20, Deduct  -38.93 
    For >20 To 40, Deduct  -71.52 
    For >40, Deduct  -149.38 

. 
 26 56 13 00-0321 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,268.17 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  99.92 
    For >10 To 20, Deduct  -41.70 
    For >20 To 40, Deduct  -76.73 
    For >40, Deduct  -160.12 

. 
 26 56 13 00-0322 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,021.37 210.70 

    For Bronze, Satin Or Black Anodized Finish, Add  90.00 
    For >10 To 20, Deduct  -34.53 
    For >20 To 40, Deduct  -63.07 
    For >40, Deduct  -132.14 

. 
 26 56 13 00-0323 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,118.46 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  95.53 
    For >10 To 20, Deduct  -37.51 
    For >20 To 40, Deduct  -68.66 
    For >40, Deduct  -143.69 

. 
 26 56 13 00-0324 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,218.81 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  101.55 
    For >10 To 20, Deduct  -40.63 
    For >20 To 40, Deduct  -74.48 
    For >40, Deduct  -155.73 

. 
 26 56 13 00-0325 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,318.07 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  107.41 
    For >10 To 20, Deduct  -43.69 
    For >20 To 40, Deduct  -80.22 
    For >40, Deduct  -167.61 

. 
 26 56 13 00-0326 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,422.76 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  114.08 
    For >10 To 20, Deduct  -46.98 
    For >20 To 40, Deduct  -86.35 
    For >40, Deduct  -180.30 

. 
 26 56 13 00-0327 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,520.93 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  119.78 
    For >10 To 20, Deduct  -50.00 
    For >20 To 40, Deduct  -92.02 
    For >40, Deduct  -192.02 

NOT FOR BID
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. 
 26 56 13 00-0328 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,160.78 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  101.88 
    For >10 To 20, Deduct  -39.21 
    For >20 To 40, Deduct  -71.62 
    For >40, Deduct  -150.04 

. 
 26 56 13 00-0329 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,268.71 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  109.04 
    For >10 To 20, Deduct  -42.62 
    For >20 To 40, Deduct  -77.97 
    For >40, Deduct  -163.22 

. 
 26 56 13 00-0330 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,375.58 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  116.03 
    For >10 To 20, Deduct  -45.99 
    For >20 To 40, Deduct  -84.25 
    For >40, Deduct  -176.24 

. 
 26 56 13 00-0331 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,484.60 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  123.36 
    For >10 To 20, Deduct  -49.45 
    For >20 To 40, Deduct  -90.68 
    For >40, Deduct  -189.58 

. 
 26 56 13 00-0332 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,436.33 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  125.15 
    For >10 To 20, Deduct  -48.42 
    For >20 To 40, Deduct  -88.50 
    For >40, Deduct  -185.35 

. 
 26 56 13 00-0333 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,663.05 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  141.09 
    For >10 To 20, Deduct  -55.69 
    For >20 To 40, Deduct  -101.97 
    For >40, Deduct  -213.34 

. 
 26 56 13 00-0334 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,200.92 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  107.90 
    For >10 To 20, Deduct  -40.81 
    For >20 To 40, Deduct  -74.43 
    For >40, Deduct  -156.06 

. 
 26 56 13 00-0335 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,320.79 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  116.85 
    For >10 To 20, Deduct  -44.70 
    For >20 To 40, Deduct  -81.62 
    For >40, Deduct  -171.03 

. 
 26 56 13 00-0336 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,429.82 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  124.17 
    For >10 To 20, Deduct  -48.16 
    For >20 To 40, Deduct  -88.05 
    For >40, Deduct  -184.37 

. 
 26 56 13 00-0337 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,545.35 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  132.47 
    For >10 To 20, Deduct  -51.88 
    For >20 To 40, Deduct  -94.93 
    For >40, Deduct  -198.69 

. 
 26 56 13 00-0338 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,657.63 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  140.28 
    For >10 To 20, Deduct  -55.47 
    For >20 To 40, Deduct  -101.59 
    For >40, Deduct  -212.52 

. 
 26 56 13 00-0339 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,509.02 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  136.05 
    For >10 To 20, Deduct  -51.33 
    For >20 To 40, Deduct  -93.59 
    For >40, Deduct  -196.25 

. 
 26 56 13 00-0340 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,634.32 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  145.82 
    For >10 To 20, Deduct  -55.44 
    For >20 To 40, Deduct  -101.16 
    For >40, Deduct  -212.04 

. 
 26 56 13 00-0341 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,691.26 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  145.33 
    For >10 To 20, Deduct  -56.81 
    For >20 To 40, Deduct  -103.94 
    For >40, Deduct  -217.57 

XXXXXXX 
. 
 26 56 13 00-0342  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0295) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0343 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 700.25 150.50 
    For Bronze Or Satin Anodized Finish, Add  39.93 
    For Black Anodized Finish, Add  79.85 
    For >10 To 20, Deduct  -23.50 
    For >20 To 40, Deduct  -43.00 
    For >40, Deduct  -89.99 

. 
 26 56 13 00-0344 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 750.97 165.55 

    For Bronze Or Satin Anodized Finish, Add  41.99 
    For Black Anodized Finish, Add  83.97 
    For >10 To 20, Deduct  -25.07 
    For >20 To 40, Deduct  -45.95 
    For >40, Deduct  -96.09 

NOT FOR BID
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. 
 26 56 13 00-0345 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 829.89 180.60 

    For Bronze Or Satin Anodized Finish, Add  46.87 
    For Black Anodized Finish, Add  93.74 
    For >10 To 20, Deduct  -27.78 
    For >20 To 40, Deduct  -50.87 
    For >40, Deduct  -106.42 

. 
 26 56 13 00-0346 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 854.84 180.60 

    For Bronze Or Satin Anodized Finish, Add  49.36 
    For Black Anodized Finish, Add  98.73 
    For >10 To 20, Deduct  -28.78 
    For >20 To 40, Deduct  -52.61 
    For >40, Deduct  -110.17 

. 
 26 56 13 00-0347 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 886.31 180.60 

    For Bronze Or Satin Anodized Finish, Add  52.51 
    For Black Anodized Finish, Add  105.02 
    For >10 To 20, Deduct  -30.03 
    For >20 To 40, Deduct  -54.82 
    For >40, Deduct  -114.89 

. 
 26 56 13 00-0348 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,011.88 195.65 

    For Bronze Or Satin Anodized Finish, Add  62.06 
    For Black Anodized Finish, Add  124.12 
    For >10 To 20, Deduct  -34.61 
    For >20 To 40, Deduct  -63.01 
    For >40, Deduct  -132.22 

. 
 26 56 13 00-0349 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,082.12 210.70 

    For Bronze Or Satin Anodized Finish, Add  66.07 
    For Black Anodized Finish, Add  132.14 
    For >10 To 20, Deduct  -36.96 
    For >20 To 40, Deduct  -67.32 
    For >40, Deduct  -141.25 

. 
 26 56 13 00-0350 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,250.29 210.70 

    For Bronze Or Satin Anodized Finish, Add  82.89 
    For Black Anodized Finish, Add  165.78 
    For >10 To 20, Deduct  -43.69 
    For >20 To 40, Deduct  -79.09 
    For >40, Deduct  -166.47 

. 
 26 56 13 00-0351 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,526.40 240.80 

    For Bronze Or Satin Anodized Finish, Add  104.48 
    For Black Anodized Finish, Add  208.96 
    For >10 To 20, Deduct  -53.83 
    For >20 To 40, Deduct  -97.22 
    For >40, Deduct  -204.88 

. 
 26 56 13 00-0352 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,731.98 270.90 

    For Bronze Or Satin Anodized Finish, Add  119.02 
    For Black Anodized Finish, Add  238.03 
    For >10 To 20, Deduct  -61.15 
    For >20 To 40, Deduct  -110.40 
    For >40, Deduct  -232.71 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,930.52 270.90 

    For Bronze Or Satin Anodized Finish, Add  138.87 
    For Black Anodized Finish, Add  277.74 
    For >10 To 20, Deduct  -69.09 
    For >20 To 40, Deduct  -124.30 
    For >40, Deduct  -262.49 

XXXXXXX 
. 
 26 56 13 00-0354  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0356 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ............................................................. 668.24 180.60 
    For Bronze Or Satin Anodized Finish, Add  30.70 
    For Black Anodized Finish, Add  61.41 
    For >10 To 20, Deduct  -21.31 
    For >20 To 40, Deduct  -39.55 
    For >40, Deduct  -82.18 

. 
 26 56 13 00-0357 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 753.39 210.70 

    For Bronze Or Satin Anodized Finish, Add  33.20 
    For Black Anodized Finish, Add  66.40 
    For >10 To 20, Deduct  -23.81 
    For >20 To 40, Deduct  -44.31 
    For >40, Deduct  -91.94 

. 
 26 56 13 00-0358 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 838.55 240.80 

    For Bronze Or Satin Anodized Finish, Add  35.69 
    For Black Anodized Finish, Add  71.39 
    For >10 To 20, Deduct  -26.32 
    For >20 To 40, Deduct  -49.07 
    For >40, Deduct  -101.70 

. 
 26 56 13 00-0359 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 933.47 270.90 

    For Bronze Or Satin Anodized Finish, Add  39.17 
    For Black Anodized Finish, Add  78.33 
    For >10 To 20, Deduct  -29.21 
    For >20 To 40, Deduct  -54.51 
    For >40, Deduct  -112.93 

NOT FOR BID
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. 
 26 56 13 00-0360 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,027.31 301.00 

    For Bronze Or Satin Anodized Finish, Add  42.53 
    For Black Anodized Finish, Add  85.06 
    For >10 To 20, Deduct  -32.06 
    For >20 To 40, Deduct  -59.87 
    For >40, Deduct  -124.00 

. 
 26 56 13 00-0361 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 781.60 210.70 

    For Bronze Or Satin Anodized Finish, Add  36.02 
    For Black Anodized Finish, Add  72.04 
    For >10 To 20, Deduct  -24.94 
    For >20 To 40, Deduct  -46.28 
    For >40, Deduct  -96.17 

. 
 26 56 13 00-0362 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 883.03 240.80 

    For Bronze Or Satin Anodized Finish, Add  40.14 
    For Black Anodized Finish, Add  80.28 
    For >10 To 20, Deduct  -28.10 
    For >20 To 40, Deduct  -52.18 
    For >40, Deduct  -108.37 

. 
 26 56 13 00-0363 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 981.21 270.90 

    For Bronze Or Satin Anodized Finish, Add  43.94 
    For Black Anodized Finish, Add  87.88 
    For >10 To 20, Deduct  -31.12 
    For >20 To 40, Deduct  -57.85 
    For >40, Deduct  -120.09 

. 
 26 56 13 00-0364 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,169.97 331.10 

    For Bronze Or Satin Anodized Finish, Add  50.78 
    For Black Anodized Finish, Add  101.55 
    For >10 To 20, Deduct  -36.87 
    For >20 To 40, Deduct  -68.65 
    For >40, Deduct  -142.38 

. 
 26 56 13 00-0365 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,257.29 361.20 

    For Bronze Or Satin Anodized Finish, Add  53.49 
    For Black Anodized Finish, Add  106.97 
    For >10 To 20, Deduct  -39.46 
    For >20 To 40, Deduct  -73.56 
    For >40, Deduct  -152.47 

. 
 26 56 13 00-0366 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 923.18 240.80 

    For Bronze Or Satin Anodized Finish, Add  44.16 
    For Black Anodized Finish, Add  88.31 
    For >10 To 20, Deduct  -29.70 
    For >20 To 40, Deduct  -54.99 
    For >40, Deduct  -114.40 

. 
 26 56 13 00-0367 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,027.86 270.90 

    For Bronze Or Satin Anodized Finish, Add  48.61 
    For Black Anodized Finish, Add  97.21 
    For >10 To 20, Deduct  -32.99 
    For >20 To 40, Deduct  -61.11 
    For >40, Deduct  -127.09 

. 
 26 56 13 00-0368 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,140.15 301.00 

    For Bronze Or Satin Anodized Finish, Add  53.81 
    For Black Anodized Finish, Add  107.63 
    For >10 To 20, Deduct  -36.58 
    For >20 To 40, Deduct  -67.77 
    For >40, Deduct  -140.92 

. 
 26 56 13 00-0369 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,232.89 331.10 

    For Bronze Or Satin Anodized Finish, Add  57.07 
    For Black Anodized Finish, Add  114.13 
    For >10 To 20, Deduct  -39.38 
    For >20 To 40, Deduct  -73.06 
    For >40, Deduct  -151.82 

. 
 26 56 13 00-0370 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,340.83 361.20 

    For Bronze Or Satin Anodized Finish, Add  61.84 
    For Black Anodized Finish, Add  123.68 
    For >10 To 20, Deduct  -42.80 
    For >20 To 40, Deduct  -79.41 
    For >40, Deduct  -165.00 

. 
 26 56 13 00-0371 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,246.47 301.00 

    For Bronze Or Satin Anodized Finish, Add  64.45 
    For Black Anodized Finish, Add  128.89 
    For >10 To 20, Deduct  -40.83 
    For >20 To 40, Deduct  -75.21 
    For >40, Deduct  -156.87 

. 
 26 56 13 00-0372 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,368.51 331.10 

    For Bronze Or Satin Anodized Finish, Add  70.63 
    For Black Anodized Finish, Add  141.26 
    For >10 To 20, Deduct  -44.81 
    For >20 To 40, Deduct  -82.55 
    For >40, Deduct  -172.17 

. 
 26 56 13 00-0373 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,446.07 361.20 

    For Bronze Or Satin Anodized Finish, Add  72.37 
    For Black Anodized Finish, Add  144.73 
    For >10 To 20, Deduct  -47.01 
    For >20 To 40, Deduct  -86.78 
    For >40, Deduct  -180.79 

NOT FOR BID
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. 
 26 56 13 00-0374 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,663.03 421.40 

    For Bronze Or Satin Anodized Finish, Add  82.02 
    For Black Anodized Finish, Add  164.04 
    For >10 To 20, Deduct  -53.88 
    For >20 To 40, Deduct  -99.56 
    For >40, Deduct  -207.31 

. 
 26 56 13 00-0375 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,886.50 481.61 

    For Bronze Or Satin Anodized Finish, Add  92.33 
    For Black Anodized Finish, Add  184.66 
    For >10 To 20, Deduct  -61.01 
    For >20 To 40, Deduct  -112.79 
    For >40, Deduct  -234.81 

. 
 26 56 13 00-0376 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,474.83 331.10 

    For Bronze Or Satin Anodized Finish, Add  81.26 
    For Black Anodized Finish, Add  162.52 
    For >10 To 20, Deduct  -49.06 
    For >20 To 40, Deduct  -89.99 
    For >40, Deduct  -188.11 

. 
 26 56 13 00-0377 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,575.18 361.20 

    For Bronze Or Satin Anodized Finish, Add  85.28 
    For Black Anodized Finish, Add  170.55 
    For >10 To 20, Deduct  -52.17 
    For >20 To 40, Deduct  -95.81 
    For >40, Deduct  -200.16 

. 
 26 56 13 00-0378 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,765.01 421.40 

    For Bronze Or Satin Anodized Finish, Add  92.22 
    For Black Anodized Finish, Add  184.44 
    For >10 To 20, Deduct  -57.96 
    For >20 To 40, Deduct  -106.69 
    For >40, Deduct  -222.61 

. 
 26 56 13 00-0379 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,964.61 481.61 

    For Bronze Or Satin Anodized Finish, Add  100.14 
    For Black Anodized Finish, Add  200.28 
    For >10 To 20, Deduct  -64.14 
    For >20 To 40, Deduct  -118.26 
    For >40, Deduct  -246.53 

. 
 26 56 13 00-0380 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,112.69 511.71 

    For Bronze Or Satin Anodized Finish, Add  108.93 
    For Black Anodized Finish, Add  217.85 
    For >10 To 20, Deduct  -69.16 
    For >20 To 40, Deduct  -127.42 
    For >40, Deduct  -265.73 

. 
 26 56 13 00-0381 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,262.94 541.81 

    For Bronze Or Satin Anodized Finish, Add  117.93 
    For Black Anodized Finish, Add  235.86 
    For >10 To 20, Deduct  -74.26 
    For >20 To 40, Deduct  -136.73 
    For >40, Deduct  -285.26 

. 
 26 56 13 00-0382 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,865.91 421.40 

    For Bronze Or Satin Anodized Finish, Add  102.31 
    For Black Anodized Finish, Add  204.62 
    For >10 To 20, Deduct  -61.99 
    For >20 To 40, Deduct  -113.76 
    For >40, Deduct  -237.75 

. 
 26 56 13 00-0383 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,031.88 481.61 

    For Bronze Or Satin Anodized Finish, Add  106.87 
    For Black Anodized Finish, Add  213.73 
    For >10 To 20, Deduct  -66.83 
    For >20 To 40, Deduct  -122.97 
    For >40, Deduct  -256.62 

. 
 26 56 13 00-0384 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,185.38 511.71 

    For Bronze Or Satin Anodized Finish, Add  116.20 
    For Black Anodized Finish, Add  232.39 
    For >10 To 20, Deduct  -72.06 
    For >20 To 40, Deduct  -132.51 
    For >40, Deduct  -276.64 

. 
 26 56 13 00-0385 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,375.77 541.81 

    For Bronze Or Satin Anodized Finish, Add  129.22 
    For Black Anodized Finish, Add  258.43 
    For >10 To 20, Deduct  -78.78 
    For >20 To 40, Deduct  -144.63 
    For >40, Deduct  -302.18 

. 
 26 56 13 00-0386 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,454.69 556.86 

    For Bronze Or Satin Anodized Finish, Add  134.10 
    For Black Anodized Finish, Add  268.19 
    For >10 To 20, Deduct  -81.48 
    For >20 To 40, Deduct  -149.55 
    For >40, Deduct  -312.52 

. 
 26 56 13 00-0387 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,616.07 571.91 

    For Bronze Or Satin Anodized Finish, Add  147.23 
    For Black Anodized Finish, Add  294.45 
    For >10 To 20, Deduct  -87.49 
    For >20 To 40, Deduct  -160.25 
    For >40, Deduct  -335.22 

NOT FOR BID
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. 
 26 56 13 00-0388 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 967.66 240.80 

    For Bronze Or Satin Anodized Finish, Add  48.61 
    For Black Anodized Finish, Add  97.21 
    For >10 To 20, Deduct  -31.48 
    For >20 To 40, Deduct  -58.10 
    For >40, Deduct  -121.07 

. 
 26 56 13 00-0389 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,079.94 270.90 

    For Bronze Or Satin Anodized Finish, Add  53.81 
    For Black Anodized Finish, Add  107.63 
    For >10 To 20, Deduct  -35.07 
    For >20 To 40, Deduct  -64.76 
    For >40, Deduct  -134.90 

. 
 26 56 13 00-0390 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,196.56 301.00 

    For Bronze Or Satin Anodized Finish, Add  59.45 
    For Black Anodized Finish, Add  118.91 
    For >10 To 20, Deduct  -38.83 
    For >20 To 40, Deduct  -71.72 
    For >40, Deduct  -149.38 

. 
 26 56 13 00-0391 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,301.24 331.10 

    For Bronze Or Satin Anodized Finish, Add  63.90 
    For Black Anodized Finish, Add  127.80 
    For >10 To 20, Deduct  -42.12 
    For >20 To 40, Deduct  -77.84 
    For >40, Deduct  -162.08 

. 
 26 56 13 00-0392 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,404.84 361.20 

    For Bronze Or Satin Anodized Finish, Add  68.24 
    For Black Anodized Finish, Add  136.48 
    For >10 To 20, Deduct  -45.36 
    For >20 To 40, Deduct  -83.89 
    For >40, Deduct  -174.61 

. 
 26 56 13 00-0393 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,314.82 301.00 

    For Bronze Or Satin Anodized Finish, Add  71.28 
    For Black Anodized Finish, Add  142.56 
    For >10 To 20, Deduct  -43.56 
    For >20 To 40, Deduct  -80.00 
    For >40, Deduct  -167.12 

. 
 26 56 13 00-0394 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,440.11 331.10 

    For Bronze Or Satin Anodized Finish, Add  77.79 
    For Black Anodized Finish, Add  155.58 
    For >10 To 20, Deduct  -47.67 
    For >20 To 40, Deduct  -87.56 
    For >40, Deduct  -182.91 

. 
 26 56 13 00-0395 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,531.78 361.20 

    For Bronze Or Satin Anodized Finish, Add  80.94 
    For Black Anodized Finish, Add  161.87 
    For >10 To 20, Deduct  -50.43 
    For >20 To 40, Deduct  -92.78 
    For >40, Deduct  -193.65 

. 
 26 56 13 00-0396 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,743.31 421.40 

    For Bronze Or Satin Anodized Finish, Add  90.05 
    For Black Anodized Finish, Add  180.10 
    For >10 To 20, Deduct  -57.09 
    For >20 To 40, Deduct  -105.18 
    For >40, Deduct  -219.36 

. 
 26 56 13 00-0397 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,961.36 481.61 

    For Bronze Or Satin Anodized Finish, Add  99.81 
    For Black Anodized Finish, Add  199.63 
    For >10 To 20, Deduct  -64.01 
    For >20 To 40, Deduct  -118.03 
    For >40, Deduct  -246.04 

. 
 26 56 13 00-0398 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,988.51 421.40 

    For Bronze Or Satin Anodized Finish, Add  114.57 
    For Black Anodized Finish, Add  229.14 
    For >10 To 20, Deduct  -66.90 
    For >20 To 40, Deduct  -122.34 
    For >40, Deduct  -256.14 

. 
 26 56 13 00-0399 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,194.62 481.61 

    For Bronze Or Satin Anodized Finish, Add  123.14 
    For Black Anodized Finish, Add  246.28 
    For >10 To 20, Deduct  -73.34 
    For >20 To 40, Deduct  -134.36 
    For >40, Deduct  -281.03 

. 
 26 56 13 00-0400 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,361.14 511.71 

    For Bronze Or Satin Anodized Finish, Add  133.77 
    For Black Anodized Finish, Add  267.54 
    For >10 To 20, Deduct  -79.09 
    For >20 To 40, Deduct  -144.81 
    For >40, Deduct  -303.00 

. 
 26 56 13 00-0401 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,509.22 541.81 

    For Bronze Or Satin Anodized Finish, Add  142.56 
    For Black Anodized Finish, Add  285.12 
    For >10 To 20, Deduct  -84.11 
    For >20 To 40, Deduct  -153.97 
    For >40, Deduct  -322.20 

NOT FOR BID
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. 
 26 56 13 00-0402 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,644.56 556.86 

    For Bronze Or Satin Anodized Finish, Add  153.08 
    For Black Anodized Finish, Add  306.17 
    For >10 To 20, Deduct  -89.08 
    For >20 To 40, Deduct  -162.84 
    For >40, Deduct  -341.00 

. 
 26 56 13 00-0403 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,762.54 571.91 

    For Bronze Or Satin Anodized Finish, Add  161.87 
    For Black Anodized Finish, Add  323.74 
    For >10 To 20, Deduct  -93.34 
    For >20 To 40, Deduct  -170.50 
    For >40, Deduct  -357.19 

. 
 26 56 13 00-0404 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,863.16 586.97 

    For Bronze Or Satin Anodized Finish, Add  168.92 
    For Black Anodized Finish, Add  337.85 
    For >10 To 20, Deduct  -96.92 
    For >20 To 40, Deduct  -176.94 
    For >40, Deduct  -370.78 

. 
 26 56 13 00-0405 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,045.15 602.02 

    For Bronze Or Satin Anodized Finish, Add  184.11 
    For Black Anodized Finish, Add  368.23 
    For >10 To 20, Deduct  -103.75 
    For >20 To 40, Deduct  -189.08 
    For >40, Deduct  -396.57 

. 
 26 56 13 00-0406 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 2,829.83 511.71 

    For Bronze Or Satin Anodized Finish, Add  180.64 
    For Black Anodized Finish, Add  361.28 
    For >10 To 20, Deduct  -97.84 
    For >20 To 40, Deduct  -177.62 
    For >40, Deduct  -373.30 

. 
 26 56 13 00-0407 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,051.68 541.81 

    For Bronze Or Satin Anodized Finish, Add  196.81 
    For Black Anodized Finish, Add  393.61 
    For >10 To 20, Deduct  -105.81 
    For >20 To 40, Deduct  -191.95 
    For >40, Deduct  -403.57 

. 
 26 56 13 00-0408 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,208.72 556.86 

    For Bronze Or Satin Anodized Finish, Add  209.50 
    For Black Anodized Finish, Add  419.00 
    For >10 To 20, Deduct  -111.64 
    For >20 To 40, Deduct  -202.34 
    For >40, Deduct  -425.62 

. 
 26 56 13 00-0409 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,327.78 571.91 

    For Bronze Or Satin Anodized Finish, Add  218.40 
    For Black Anodized Finish, Add  436.79 
    For >10 To 20, Deduct  -115.95 
    For >20 To 40, Deduct  -210.07 
    For >40, Deduct  -441.98 

. 
 26 56 13 00-0410 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,393.69 586.97 

    For Bronze Or Satin Anodized Finish, Add  221.98 
    For Black Anodized Finish, Add  443.95 
    For >10 To 20, Deduct  -118.14 
    For >20 To 40, Deduct  -214.08 
    For >40, Deduct  -450.36 

. 
 26 56 13 00-0411 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,594.12 602.02 

    For Bronze Or Satin Anodized Finish, Add  239.01 
    For Black Anodized Finish, Add  478.02 
    For >10 To 20, Deduct  -125.70 
    For >20 To 40, Deduct  -227.51 
    For >40, Deduct  -478.92 

. 
 26 56 13 00-0412 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,681.19 511.71 

    For Bronze Or Satin Anodized Finish, Add  165.78 
    For Black Anodized Finish, Add  331.55 
    For >10 To 20, Deduct  -91.90 
    For >20 To 40, Deduct  -167.21 
    For >40, Deduct  -351.01 

. 
 26 56 13 00-0413 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,883.52 541.81 

    For Bronze Or Satin Anodized Finish, Add  179.99 
    For Black Anodized Finish, Add  359.98 
    For >10 To 20, Deduct  -99.09 
    For >20 To 40, Deduct  -180.17 
    For >40, Deduct  -378.35 

. 
 26 56 13 00-0414 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,962.44 556.86 

    For Bronze Or Satin Anodized Finish, Add  184.87 
    For Black Anodized Finish, Add  369.74 
    For >10 To 20, Deduct  -101.79 
    For >20 To 40, Deduct  -185.10 
    For >40, Deduct  -388.68 

. 
 26 56 13 00-0415 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,166.13 571.91 

    For Bronze Or Satin Anodized Finish, Add  202.23 
    For Black Anodized Finish, Add  404.46 
    For >10 To 20, Deduct  -109.49 
    For >20 To 40, Deduct  -198.75 
    For >40, Deduct  -417.73 

NOT FOR BID
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. 
 26 56 13 00-0416 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,265.66 586.97 

    For Bronze Or Satin Anodized Finish, Add  209.17 
    For Black Anodized Finish, Add  418.35 
    For >10 To 20, Deduct  -113.02 
    For >20 To 40, Deduct  -205.12 
    For >40, Deduct  -431.15 

. 
 26 56 13 00-0417 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,467.18 602.02 

    For Bronze Or Satin Anodized Finish, Add  226.32 
    For Black Anodized Finish, Add  452.63 
    For >10 To 20, Deduct  -120.63 
    For >20 To 40, Deduct  -218.62 
    For >40, Deduct  -459.88 

. 
 26 56 13 00-0418 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,360.36 511.71 

    For Bronze Or Satin Anodized Finish, Add  233.69 
    For Black Anodized Finish, Add  467.39 
    For >10 To 20, Deduct  -119.06 
    For >20 To 40, Deduct  -214.76 
    For >40, Deduct  -452.88 

. 
 26 56 13 00-0419 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,552.92 541.81 

    For Bronze Or Satin Anodized Finish, Add  246.93 
    For Black Anodized Finish, Add  493.86 
    For >10 To 20, Deduct  -125.86 
    For >20 To 40, Deduct  -227.03 
    For >40, Deduct  -478.76 

. 
 26 56 13 00-0420 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,712.13 556.86 

    For Bronze Or Satin Anodized Finish, Add  259.84 
    For Black Anodized Finish, Add  519.68 
    For >10 To 20, Deduct  -131.78 
    For >20 To 40, Deduct  -237.57 
    For >40, Deduct  -501.13 

. 
 26 56 13 00-0421 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,959.21 571.91 

    For Bronze Or Satin Anodized Finish, Add  281.54 
    For Black Anodized Finish, Add  563.08 
    For >10 To 20, Deduct  -141.21 
    For >20 To 40, Deduct  -254.27 
    For >40, Deduct  -536.69 

. 
 26 56 13 00-0422 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 4,013.18 586.97 

    For Bronze Or Satin Anodized Finish, Add  283.93 
    For Black Anodized Finish, Add  567.85 
    For >10 To 20, Deduct  -142.92 
    For >20 To 40, Deduct  -257.44 
    For >40, Deduct  -543.28 

. 
 26 56 13 00-0423 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 4,259.18 602.02 

    For Bronze Or Satin Anodized Finish, Add  305.52 
    For Black Anodized Finish, Add  611.03 
    For >10 To 20, Deduct  -152.31 
    For >20 To 40, Deduct  -274.06 
    For >40, Deduct  -578.68 

. 
 26 56 13 00-0424 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,363.53 903.02 

    For Bronze Or Satin Anodized Finish, Add  355.75 
    For Black Anodized Finish, Add  711.50 
    For >10 To 20, Deduct  -187.45 
    For >20 To 40, Deduct  -339.33 
    For >40, Deduct  -714.23 

. 
 26 56 13 00-0425 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,498.06 903.02 

    For Bronze Or Satin Anodized Finish, Add  369.20 
    For Black Anodized Finish, Add  738.40 
    For >10 To 20, Deduct  -192.83 
    For >20 To 40, Deduct  -348.74 
    For >40, Deduct  -734.41 

XXXXXXX 
. 
 26 56 13 00-0426  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0427 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 901.50 180.60 
    For Bronze, Satin Or Black Anodized Finish, Add  81.05 
    For >10 To 20, Deduct  -30.64 
    For >20 To 40, Deduct  -55.88 
    For >40, Deduct  -117.17 

. 
 26 56 13 00-0428 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 984.48 210.70 

    For Bronze, Satin Or Black Anodized Finish, Add  84.46 
    For >10 To 20, Deduct  -33.06 
    For >20 To 40, Deduct  -60.49 
    For >40, Deduct  -126.60 

. 
 26 56 13 00-0429 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,068.56 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  88.04 
    For >10 To 20, Deduct  -35.52 
    For >20 To 40, Deduct  -65.17 
    For >40, Deduct  -136.20 

. 
 26 56 13 00-0430 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,154.80 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  91.95 
    For >10 To 20, Deduct  -38.06 
    For >20 To 40, Deduct  -70.00 
    For >40, Deduct  -146.13 

NOT FOR BID
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. 
 26 56 13 00-0431 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,239.96 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  95.69 
    For >10 To 20, Deduct  -40.57 
    For >20 To 40, Deduct  -74.76 
    For >40, Deduct  -155.89 

. 
 26 56 13 00-0432 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 997.50 210.70 

    For Bronze, Satin Or Black Anodized Finish, Add  86.42 
    For >10 To 20, Deduct  -33.58 
    For >20 To 40, Deduct  -61.40 
    For >40, Deduct  -128.56 

. 
 26 56 13 00-0433 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,083.75 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  90.32 
    For >10 To 20, Deduct  -36.13 
    For >20 To 40, Deduct  -66.23 
    For >40, Deduct  -138.48 

. 
 26 56 13 00-0434 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,172.15 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  94.55 
    For >10 To 20, Deduct  -38.76 
    For >20 To 40, Deduct  -71.21 
    For >40, Deduct  -148.73 

. 
 26 56 13 00-0435 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,259.49 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  98.62 
    For >10 To 20, Deduct  -41.35 
    For >20 To 40, Deduct  -76.12 
    For >40, Deduct  -158.82 

. 
 26 56 13 00-0436 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,360.91 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  104.80 
    For >10 To 20, Deduct  -44.50 
    For >20 To 40, Deduct  -82.02 
    For >40, Deduct  -171.03 

. 
 26 56 13 00-0437 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,452.58 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  109.52 
    For >10 To 20, Deduct  -47.27 
    For >20 To 40, Deduct  -87.23 
    For >40, Deduct  -181.77 

. 
 26 56 13 00-0438 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,126.06 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  96.67 
    For >10 To 20, Deduct  -37.82 
    For >20 To 40, Deduct  -69.19 
    For >40, Deduct  -144.83 

. 
 26 56 13 00-0439 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,219.89 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  101.71 
    For >10 To 20, Deduct  -40.67 
    For >20 To 40, Deduct  -74.56 
    For >40, Deduct  -155.89 

. 
 26 56 13 00-0440 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,326.75 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  108.71 
    For >10 To 20, Deduct  -44.04 
    For >20 To 40, Deduct  -80.83 
    For >40, Deduct  -168.91 

. 
 26 56 13 00-0441 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,422.76 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  114.08 
    For >10 To 20, Deduct  -46.98 
    For >20 To 40, Deduct  -86.35 
    For >40, Deduct  -180.30 

. 
 26 56 13 00-0442 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,532.86 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  121.57 
    For >10 To 20, Deduct  -50.48 
    For >20 To 40, Deduct  -92.85 
    For >40, Deduct  -193.81 

. 
 26 56 13 00-0443 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,388.59 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  117.99 
    For >10 To 20, Deduct  -46.51 
    For >20 To 40, Deduct  -85.16 
    For >40, Deduct  -178.19 

. 
 26 56 13 00-0444 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,506.30 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  126.61 
    For >10 To 20, Deduct  -50.32 
    For >20 To 40, Deduct  -92.20 
    For >40, Deduct  -192.83 

. 
 26 56 13 00-0445 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,600.13 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  131.66 
    For >10 To 20, Deduct  -53.17 
    For >20 To 40, Deduct  -97.56 
    For >40, Deduct  -203.90 

. 
 26 56 13 00-0446 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,159.69 240.80 

    For Bronze, Satin Or Black Anodized Finish, Add  101.71 
    For >10 To 20, Deduct  -39.16 
    For >20 To 40, Deduct  -71.55 
    For >40, Deduct  -149.87 

. 
 26 56 13 00-0447 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,270.88 270.90 

    For Bronze, Satin Or Black Anodized Finish, Add  109.36 
    For >10 To 20, Deduct  -42.71 
    For >20 To 40, Deduct  -78.13 
    For >40, Deduct  -163.54 

NOT FOR BID
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. 
 26 56 13 00-0448 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,388.59 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  117.99 
    For >10 To 20, Deduct  -46.51 
    For >20 To 40, Deduct  -85.16 
    For >40, Deduct  -178.19 

. 
 26 56 13 00-0449 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,493.28 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  124.66 
    For >10 To 20, Deduct  -49.80 
    For >20 To 40, Deduct  -91.29 
    For >40, Deduct  -190.88 

. 
 26 56 13 00-0450 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,605.55 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  132.47 
    For >10 To 20, Deduct  -53.39 
    For >20 To 40, Deduct  -97.94 
    For >40, Deduct  -204.71 

. 
 26 56 13 00-0451 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,459.11 301.00 

    For Bronze, Satin Or Black Anodized Finish, Add  128.56 
    For >10 To 20, Deduct  -49.33 
    For >20 To 40, Deduct  -90.10 
    For >40, Deduct  -188.77 

. 
 26 56 13 00-0452 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,585.50 331.10 

    For Bronze, Satin Or Black Anodized Finish, Add  138.49 
    For >10 To 20, Deduct  -53.49 
    For >20 To 40, Deduct  -97.74 
    For >40, Deduct  -204.71 

. 
 26 56 13 00-0453 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,684.75 361.20 

    For Bronze, Satin Or Black Anodized Finish, Add  144.35 
    For >10 To 20, Deduct  -56.55 
    For >20 To 40, Deduct  -103.48 
    For >40, Deduct  -216.59 

XXXXXXX 
. 
 26 56 13 00-0454  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0354) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0455 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial.............................................................. 622.14 150.50 
    For Bronze Or Satin Anodized Finish, Add  32.11 
    For Black Anodized Finish, Add  64.23 
    For >10 To 20, Deduct  -20.37 
    For >20 To 40, Deduct  -37.53 
    For >40, Deduct  -78.27 

. 
 26 56 13 00-0456 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 652.52 150.50 

    For Bronze Or Satin Anodized Finish, Add  35.15 
    For Black Anodized Finish, Add  70.30 
    For >10 To 20, Deduct  -21.59 
    For >20 To 40, Deduct  -39.66 
    For >40, Deduct  -82.83 

. 
 26 56 13 00-0457 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 707.57 165.55 

    For Bronze Or Satin Anodized Finish, Add  37.65 
    For Black Anodized Finish, Add  75.29 
    For >10 To 20, Deduct  -23.34 
    For >20 To 40, Deduct  -42.91 
    For >40, Deduct  -89.58 

. 
 26 56 13 00-0458 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 755.03 180.60 

    For Bronze Or Satin Anodized Finish, Add  39.38 
    For Black Anodized Finish, Add  78.77 
    For >10 To 20, Deduct  -24.78 
    For >20 To 40, Deduct  -45.63 
    For >40, Deduct  -95.19 

. 
 26 56 13 00-0459 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 794.09 180.60 

    For Bronze Or Satin Anodized Finish, Add  43.29 
    For Black Anodized Finish, Add  86.58 
    For >10 To 20, Deduct  -26.35 
    For >20 To 40, Deduct  -48.36 
    For >40, Deduct  -101.05 

. 
 26 56 13 00-0460 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 736.86 165.55 

    For Bronze Or Satin Anodized Finish, Add  40.58 
    For Black Anodized Finish, Add  81.15 
    For >10 To 20, Deduct  -24.51 
    For >20 To 40, Deduct  -44.96 
    For >40, Deduct  -93.97 

. 
 26 56 13 00-0461 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 797.34 180.60 

    For Bronze Or Satin Anodized Finish, Add  43.61 
    For Black Anodized Finish, Add  87.23 
    For >10 To 20, Deduct  -26.48 
    For >20 To 40, Deduct  -48.59 
    For >40, Deduct  -101.54 

. 
 26 56 13 00-0462 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 819.04 180.60 

    For Bronze Or Satin Anodized Finish, Add  45.78 
    For Black Anodized Finish, Add  91.57 
    For >10 To 20, Deduct  -27.34 
    For >20 To 40, Deduct  -50.11 
    For >40, Deduct  -104.80 

NOT FOR BID
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. 
 26 56 13 00-0463 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 883.86 195.65 

    For Bronze Or Satin Anodized Finish, Add  49.26 
    For Black Anodized Finish, Add  98.51 
    For >10 To 20, Deduct  -29.48 
    For >20 To 40, Deduct  -54.04 
    For >40, Deduct  -113.01 

. 
 26 56 13 00-0464 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 944.34 210.70 

    For Bronze Or Satin Anodized Finish, Add  52.29 
    For Black Anodized Finish, Add  104.59 
    For >10 To 20, Deduct  -31.45 
    For >20 To 40, Deduct  -57.68 
    For >40, Deduct  -120.58 

. 
 26 56 13 00-0465 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 881.97 180.60 

    For Bronze Or Satin Anodized Finish, Add  52.08 
    For Black Anodized Finish, Add  104.15 
    For >10 To 20, Deduct  -29.86 
    For >20 To 40, Deduct  -54.51 
    For >40, Deduct  -114.24 

. 
 26 56 13 00-0466 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 953.29 195.65 

    For Bronze Or Satin Anodized Finish, Add  56.20 
    For Black Anodized Finish, Add  112.40 
    For >10 To 20, Deduct  -32.26 
    For >20 To 40, Deduct  -58.90 
    For >40, Deduct  -123.43 

. 
 26 56 13 00-0467 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,019.20 210.70 

    For Bronze Or Satin Anodized Finish, Add  59.78 
    For Black Anodized Finish, Add  119.56 
    For >10 To 20, Deduct  -34.45 
    For >20 To 40, Deduct  -62.92 
    For >40, Deduct  -131.81 

. 
 26 56 13 00-0468 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,042.26 195.65 

    For Bronze Or Satin Anodized Finish, Add  65.10 
    For Black Anodized Finish, Add  130.19 
    For >10 To 20, Deduct  -35.82 
    For >20 To 40, Deduct  -65.13 
    For >40, Deduct  -136.77 

. 
 26 56 13 00-0469 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,335.45 240.80 

    For Bronze Or Satin Anodized Finish, Add  85.38 
    For Black Anodized Finish, Add  170.77 
    For >10 To 20, Deduct  -46.19 
    For >20 To 40, Deduct  -83.85 
    For >40, Deduct  -176.24 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,458.05 240.80 

    For Bronze Or Satin Anodized Finish, Add  97.64 
    For Black Anodized Finish, Add  195.29 
    For >10 To 20, Deduct  -51.10 
    For >20 To 40, Deduct  -92.43 
    For >40, Deduct  -194.63 

. 
 26 56 13 00-0471 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,623.49 270.90 

    For Bronze Or Satin Anodized Finish, Add  108.17 
    For Black Anodized Finish, Add  216.34 
    For >10 To 20, Deduct  -56.81 
    For >20 To 40, Deduct  -102.81 
    For >40, Deduct  -216.43 

. 
 26 56 13 00-0472 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,756.93 270.90 

    For Bronze Or Satin Anodized Finish, Add  121.51 
    For Black Anodized Finish, Add  243.02 
    For >10 To 20, Deduct  -62.15 
    For >20 To 40, Deduct  -112.15 
    For >40, Deduct  -236.45 

XXXXXXX 
. 
 26 56 13 00-0473  Square Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0473) 
. 
. 

 26 56 13 00-0475 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ............................................................. 809.28 180.60 
    For Bronze Or Satin Anodized Finish, Add  44.81 
    For Black Anodized Finish, Add  89.62 
    For >10 To 20, Deduct  -26.95 
    For >20 To 40, Deduct  -49.43 
    For >40, Deduct  -103.33 

. 
 26 56 13 00-0476 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 892.26 210.70 

    For Bronze Or Satin Anodized Finish, Add  47.09 
    For Black Anodized Finish, Add  94.17 
    For >10 To 20, Deduct  -29.37 
    For >20 To 40, Deduct  -54.03 
    For >40, Deduct  -112.77 

. 
 26 56 13 00-0477 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 983.93 240.80 

    For Bronze Or Satin Anodized Finish, Add  50.23 
    For Black Anodized Finish, Add  100.46 
    For >10 To 20, Deduct  -32.13 
    For >20 To 40, Deduct  -59.24 
    For >40, Deduct  -123.51 
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. 
 26 56 13 00-0478 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,074.51 270.90 

    For Bronze Or Satin Anodized Finish, Add  53.27 
    For Black Anodized Finish, Add  106.54 
    For >10 To 20, Deduct  -34.85 
    For >20 To 40, Deduct  -64.38 
    For >40, Deduct  -134.09 

. 
 26 56 13 00-0479 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,124.14 285.95 

    For Bronze Or Satin Anodized Finish, Add  55.22 
    For Black Anodized Finish, Add  110.45 
    For >10 To 20, Deduct  -36.39 
    For >20 To 40, Deduct  -67.25 
    For >40, Deduct  -140.03 

. 
 26 56 13 00-0480 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,173.78 301.00 

    For Bronze Or Satin Anodized Finish, Add  57.18 
    For Black Anodized Finish, Add  114.35 
    For >10 To 20, Deduct  -37.92 
    For >20 To 40, Deduct  -70.12 
    For >40, Deduct  -145.97 

. 
 26 56 13 00-0481 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,270.87 331.10 

    For Bronze Or Satin Anodized Finish, Add  60.87 
    For Black Anodized Finish, Add  121.73 
    For >10 To 20, Deduct  -40.90 
    For >20 To 40, Deduct  -75.72 
    For >40, Deduct  -157.52 

. 
 26 56 13 00-0482 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,377.72 361.20 

    For Bronze Or Satin Anodized Finish, Add  65.53 
    For Black Anodized Finish, Add  131.06 
    For >10 To 20, Deduct  -44.27 
    For >20 To 40, Deduct  -81.99 
    For >40, Deduct  -170.54 

. 
 26 56 13 00-0483 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,248.64 301.00 

    For Bronze Or Satin Anodized Finish, Add  64.66 
    For Black Anodized Finish, Add  129.32 
    For >10 To 20, Deduct  -40.92 
    For >20 To 40, Deduct  -75.36 
    For >40, Deduct  -157.20 

. 
 26 56 13 00-0484 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,347.90 331.10 

    For Bronze Or Satin Anodized Finish, Add  68.57 
    For Black Anodized Finish, Add  137.14 
    For >10 To 20, Deduct  -43.98 
    For >20 To 40, Deduct  -81.11 
    For >40, Deduct  -169.07 

. 
 26 56 13 00-0485 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,461.26 361.20 

    For Bronze Or Satin Anodized Finish, Add  73.88 
    For Black Anodized Finish, Add  147.77 
    For >10 To 20, Deduct  -47.61 
    For >20 To 40, Deduct  -87.84 
    For >40, Deduct  -183.07 

. 
 26 56 13 00-0486 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,449.62 285.95 

    For Bronze Or Satin Anodized Finish, Add  87.77 
    For Black Anodized Finish, Add  175.54 
    For >10 To 20, Deduct  -49.41 
    For >20 To 40, Deduct  -90.04 
    For >40, Deduct  -188.85 

. 
 26 56 13 00-0487 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,772.63 361.20 

    For Bronze Or Satin Anodized Finish, Add  105.02 
    For Black Anodized Finish, Add  210.04 
    For >10 To 20, Deduct  -60.07 
    For >20 To 40, Deduct  -109.64 
    For >40, Deduct  -229.77 

. 
 26 56 13 00-0488 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,149.05 481.61 

    For Bronze Or Satin Anodized Finish, Add  118.58 
    For Black Anodized Finish, Add  237.17 
    For >10 To 20, Deduct  -71.51 
    For >20 To 40, Deduct  -131.17 
    For >40, Deduct  -274.20 

. 
 26 56 13 00-0489 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,528.52 361.20 

    For Bronze Or Satin Anodized Finish, Add  80.61 
    For Black Anodized Finish, Add  161.22 
    For >10 To 20, Deduct  -50.30 
    For >20 To 40, Deduct  -92.55 
    For >40, Deduct  -193.16 

. 
 26 56 13 00-0490 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,903.91 361.20 

    For Bronze Or Satin Anodized Finish, Add  118.15 
    For Black Anodized Finish, Add  236.30 
    For >10 To 20, Deduct  -65.32 
    For >20 To 40, Deduct  -118.83 
    For >40, Deduct  -249.47 

. 
 26 56 13 00-0491 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,268.39 481.61 

    For Bronze Or Satin Anodized Finish, Add  130.52 
    For Black Anodized Finish, Add  261.03 
    For >10 To 20, Deduct  -76.29 
    For >20 To 40, Deduct  -139.52 
    For >40, Deduct  -292.10 
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. 
 26 56 13 00-0492 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,110.05 361.20 

    For Bronze Or Satin Anodized Finish, Add  138.76 
    For Black Anodized Finish, Add  277.53 
    For >10 To 20, Deduct  -73.57 
    For >20 To 40, Deduct  -133.26 
    For >40, Deduct  -280.39 

. 
 26 56 13 00-0493 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,537.45 481.61 

    For Bronze Or Satin Anodized Finish, Add  157.42 
    For Black Anodized Finish, Add  314.85 
    For >10 To 20, Deduct  -87.05 
    For >20 To 40, Deduct  -158.36 
    For >40, Deduct  -332.46 

. 
 26 56 13 00-0494 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,937.77 541.81 

    For Bronze Or Satin Anodized Finish, Add  185.42 
    For Black Anodized Finish, Add  370.83 
    For >10 To 20, Deduct  -101.26 
    For >20 To 40, Deduct  -183.97 
    For >40, Deduct  -386.48 

XXXXXXX 
. 
 26 56 13 00-0495  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0473) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0496 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 728.46 150.50 
    For Bronze Or Satin Anodized Finish, Add  42.75 
    For Black Anodized Finish, Add  85.49 
    For >10 To 20, Deduct  -24.62 
    For >20 To 40, Deduct  -44.97 
    For >40, Deduct  -94.22 

. 
 26 56 13 00-0497 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 813.89 165.55 

    For Bronze Or Satin Anodized Finish, Add  48.28 
    For Black Anodized Finish, Add  96.56 
    For >10 To 20, Deduct  -27.59 
    For >20 To 40, Deduct  -50.35 
    For >40, Deduct  -105.53 

. 
 26 56 13 00-0498 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 866.78 180.60 

    For Bronze Or Satin Anodized Finish, Add  50.56 
    For Black Anodized Finish, Add  101.12 
    For >10 To 20, Deduct  -29.25 
    For >20 To 40, Deduct  -53.45 
    For >40, Deduct  -111.96 

. 
 26 56 13 00-0499 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 893.90 180.60 

    For Bronze Or Satin Anodized Finish, Add  53.27 
    For Black Anodized Finish, Add  106.54 
    For >10 To 20, Deduct  -30.34 
    For >20 To 40, Deduct  -55.35 
    For >40, Deduct  -116.03 

. 
 26 56 13 00-0500 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 927.53 180.60 

    For Bronze Or Satin Anodized Finish, Add  56.63 
    For Black Anodized Finish, Add  113.27 
    For >10 To 20, Deduct  -31.68 
    For >20 To 40, Deduct  -57.70 
    For >40, Deduct  -121.07 

. 
 26 56 13 00-0501 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,072.64 195.65 

    For Bronze Or Satin Anodized Finish, Add  68.13 
    For Black Anodized Finish, Add  136.27 
    For >10 To 20, Deduct  -37.04 
    For >20 To 40, Deduct  -67.26 
    For >40, Deduct  -141.33 

. 
 26 56 13 00-0502 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,149.39 210.70 

    For Bronze Or Satin Anodized Finish, Add  72.80 
    For Black Anodized Finish, Add  145.60 
    For >10 To 20, Deduct  -39.65 
    For >20 To 40, Deduct  -72.03 
    For >40, Deduct  -151.34 

. 
 26 56 13 00-0503 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,319.72 210.70 

    For Bronze Or Satin Anodized Finish, Add  89.83 
    For Black Anodized Finish, Add  179.66 
    For >10 To 20, Deduct  -46.47 
    For >20 To 40, Deduct  -83.95 
    For >40, Deduct  -176.89 

. 
 26 56 13 00-0504 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,516.63 240.80 

    For Bronze Or Satin Anodized Finish, Add  103.50 
    For Black Anodized Finish, Add  207.00 
    For >10 To 20, Deduct  -53.44 
    For >20 To 40, Deduct  -96.53 
    For >40, Deduct  -203.41 

. 
 26 56 13 00-0505 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,897.44 240.80 

    For Bronze Or Satin Anodized Finish, Add  141.58 
    For Black Anodized Finish, Add  283.17 
    For >10 To 20, Deduct  -68.67 
    For >20 To 40, Deduct  -123.19 
    For >40, Deduct  -260.54 

XXXXXXX 
. 
 26 56 13 00-0506  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 

 26 56 13 00-0507 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 51.50  
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. 
 26 56 13 00-0508 EA Extra Handhole For Aluminum Area Light Poles ................................................................................................................... 40.44  

. 
 26 56 13 00-0509 EA Vibration Dampener For Aluminum Area Light Poles ............................................................................................................ 77.90  

XXXXXXX 
. 
 26 56 13 00-0510  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0511  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 
 26 56 13 00-0512  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0513 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,275.43 210.70 
    For >10 To 20, Deduct  -44.70 
    For >20 To 40, Deduct  -80.85 
    For >40, Deduct  -170.24 

. 
 26 56 13 00-0514 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,386.48 240.80 

    For >10 To 20, Deduct  -48.24 
    For >20 To 40, Deduct  -87.42 
    For >40, Deduct  -183.89 

. 
 26 56 13 00-0515 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,498.97 270.90 

    For >10 To 20, Deduct  -51.83 
    For >20 To 40, Deduct  -94.09 
    For >40, Deduct  -197.76 

. 
 26 56 13 00-0516 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,610.01 301.00 

    For >10 To 20, Deduct  -55.37 
    For >20 To 40, Deduct  -100.66 
    For >40, Deduct  -211.40 

. 
 26 56 13 00-0517 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,747.19 331.10 

    For >10 To 20, Deduct  -59.95 
    For >20 To 40, Deduct  -109.06 
    For >40, Deduct  -228.97 

. 
 26 56 13 00-0518 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,861.13 361.20 

    For >10 To 20, Deduct  -63.61 
    For >20 To 40, Deduct  -115.83 
    For >40, Deduct  -243.05 

. 
 26 56 13 00-0519 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,033.82 421.40 

    For >10 To 20, Deduct  -68.71 
    For >20 To 40, Deduct  -125.51 
    For >40, Deduct  -262.93 

. 
 26 56 13 00-0520 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,205.06 481.61 

    For >10 To 20, Deduct  -73.75 
    For >20 To 40, Deduct  -135.09 
    For >40, Deduct  -282.60 

. 
 26 56 13 00-0521 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,322.70 481.61 

    For >10 To 20, Deduct  -78.46 
    For >20 To 40, Deduct  -143.32 
    For >40, Deduct  -300.24 

. 
 26 56 13 00-0522 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,486.03 511.71 

    For >10 To 20, Deduct  -84.09 
    For >20 To 40, Deduct  -153.55 
    For >40, Deduct  -321.73 

. 
 26 56 13 00-0523 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,649.35 541.81 

    For >10 To 20, Deduct  -89.72 
    For >20 To 40, Deduct  -163.78 
    For >40, Deduct  -343.22 

. 
 26 56 13 00-0524 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,409.06 210.70 

    For >10 To 20, Deduct  -50.04 
    For >20 To 40, Deduct  -90.21 
    For >40, Deduct  -190.29 

. 
 26 56 13 00-0525 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,493.96 240.80 

    For >10 To 20, Deduct  -52.53 
    For >20 To 40, Deduct  -94.95 
    For >40, Deduct  -200.01 

. 
 26 56 13 00-0526 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,580.30 270.90 

    For >10 To 20, Deduct  -55.08 
    For >20 To 40, Deduct  -99.78 
    For >40, Deduct  -209.95 

. 
 26 56 13 00-0527 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,669.56 301.00 

    For >10 To 20, Deduct  -57.75 
    For >20 To 40, Deduct  -104.83 
    For >40, Deduct  -220.33 

. 
 26 56 13 00-0528 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,766.07 331.10 

    For >10 To 20, Deduct  -60.71 
    For >20 To 40, Deduct  -110.38 
    For >40, Deduct  -231.80 

. 
 26 56 13 00-0529 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,861.13 361.20 

    For >10 To 20, Deduct  -63.61 
    For >20 To 40, Deduct  -115.83 
    For >40, Deduct  -243.05 

. 
 26 56 13 00-0530 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,016.39 421.40 

    For >10 To 20, Deduct  -68.01 
    For >20 To 40, Deduct  -124.29 
    For >40, Deduct  -260.32 

NOT FOR BID
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. 
 26 56 13 00-0531 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,205.06 481.61 

    For >10 To 20, Deduct  -73.75 
    For >20 To 40, Deduct  -135.09 
    For >40, Deduct  -282.60 

. 
 26 56 13 00-0532 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,254.44 481.61 

    For >10 To 20, Deduct  -75.73 
    For >20 To 40, Deduct  -138.55 
    For >40, Deduct  -290.01 

. 
 26 56 13 00-0533 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,365.47 511.71 

    For >10 To 20, Deduct  -79.27 
    For >20 To 40, Deduct  -145.11 
    For >40, Deduct  -303.65 

. 
 26 56 13 00-0534 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,476.51 541.81 

    For >10 To 20, Deduct  -82.81 
    For >20 To 40, Deduct  -151.68 
    For >40, Deduct  -317.30 

. 
 26 56 13 00-0535 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,605.14 210.70 

    For >10 To 20, Deduct  -57.88 
    For >20 To 40, Deduct  -103.93 
    For >40, Deduct  -219.70 

. 
 26 56 13 00-0536 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,710.37 240.80 

    For >10 To 20, Deduct  -61.19 
    For >20 To 40, Deduct  -110.09 
    For >40, Deduct  -232.48 

. 
 26 56 13 00-0537 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,815.60 270.90 

    For >10 To 20, Deduct  -64.50 
    For >20 To 40, Deduct  -116.26 
    For >40, Deduct  -245.25 

. 
 26 56 13 00-0538 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,922.29 301.00 

    For >10 To 20, Deduct  -67.86 
    For >20 To 40, Deduct  -122.52 
    For >40, Deduct  -258.24 

. 
 26 56 13 00-0539 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,034.78 331.10 

    For >10 To 20, Deduct  -71.46 
    For >20 To 40, Deduct  -129.19 
    For >40, Deduct  -272.11 

. 
 26 56 13 00-0540 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,155.98 361.20 

    For >10 To 20, Deduct  -75.40 
    For >20 To 40, Deduct  -136.47 
    For >40, Deduct  -287.28 

. 
 26 56 13 00-0541 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,350.45 421.40 

    For >10 To 20, Deduct  -81.38 
    For >20 To 40, Deduct  -147.68 
    For >40, Deduct  -310.43 

. 
 26 56 13 00-0542 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,546.38 481.61 

    For >10 To 20, Deduct  -87.41 
    For >20 To 40, Deduct  -158.98 
    For >40, Deduct  -333.80 

. 
 26 56 13 00-0543 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,621.91 481.61 

    For >10 To 20, Deduct  -90.43 
    For >20 To 40, Deduct  -164.27 
    For >40, Deduct  -345.13 

. 
 26 56 13 00-0544 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,801.21 511.71 

    For >10 To 20, Deduct  -96.70 
    For >20 To 40, Deduct  -175.62 
    For >40, Deduct  -369.01 

. 
 26 56 13 00-0545 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,947.10 541.81 

    For >10 To 20, Deduct  -101.63 
    For >20 To 40, Deduct  -184.62 
    For >40, Deduct  -387.88 

. 
 26 56 13 00-0546 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,062.89 556.86 

    For >10 To 20, Deduct  -105.81 
    For >20 To 40, Deduct  -192.13 
    For >40, Deduct  -403.75 

. 
 26 56 13 00-0547 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,178.69 571.91 

    For >10 To 20, Deduct  -109.99 
    For >20 To 40, Deduct  -199.63 
    For >40, Deduct  -419.61 

XXXXXXX 
. 
 26 56 13 00-0548  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0549 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 789.02 150.50 
    For >10 To 20, Deduct  -27.05 
    For >20 To 40, Deduct  -49.21 
    For >40, Deduct  -103.30 

. 
 26 56 13 00-0550 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 846.72 165.55 

    For >10 To 20, Deduct  -28.90 
    For >20 To 40, Deduct  -52.65 
    For >40, Deduct  -110.45 

. 
 26 56 13 00-0551 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 902.96 180.60 

    For >10 To 20, Deduct  -30.70 
    For >20 To 40, Deduct  -55.98 
    For >40, Deduct  -117.38 

NOT FOR BID
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. 
 26 56 13 00-0552 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 927.65 180.60 

    For >10 To 20, Deduct  -31.69 
    For >20 To 40, Deduct  -57.71 
    For >40, Deduct  -121.09 

. 
 26 56 13 00-0553 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 998.42 195.65 

    For >10 To 20, Deduct  -34.07 
    For >20 To 40, Deduct  -62.06 
    For >40, Deduct  -130.20 

. 
 26 56 13 00-0554 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,057.57 210.70 

    For >10 To 20, Deduct  -35.98 
    For >20 To 40, Deduct  -65.60 
    For >40, Deduct  -137.57 

. 
 26 56 13 00-0555 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,121.08 225.75 

    For >10 To 20, Deduct  -38.07 
    For >20 To 40, Deduct  -69.45 
    For >40, Deduct  -145.59 

. 
 26 56 13 00-0556 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,191.85 240.80 

    For >10 To 20, Deduct  -40.45 
    For >20 To 40, Deduct  -73.80 
    For >40, Deduct  -154.70 

. 
 26 56 13 00-0557 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,331.29 240.80 

    For >10 To 20, Deduct  -46.03 
    For >20 To 40, Deduct  -83.56 
    For >40, Deduct  -175.61 

. 
 26 56 13 00-0558 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,500.82 255.85 

    For >10 To 20, Deduct  -52.36 
    For >20 To 40, Deduct  -94.82 
    For >40, Deduct  -199.54 

. 
 26 56 13 00-0559 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,670.36 270.90 

    For >10 To 20, Deduct  -58.69 
    For >20 To 40, Deduct  -106.09 
    For >40, Deduct  -223.46 

. 
 26 56 13 00-0560 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 922.64 150.50 

    For >10 To 20, Deduct  -32.39 
    For >20 To 40, Deduct  -58.56 
    For >40, Deduct  -123.35 

. 
 26 56 13 00-0561 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 987.60 165.55 

    For >10 To 20, Deduct  -34.54 
    For >20 To 40, Deduct  -62.51 
    For >40, Deduct  -131.59 

. 
 26 56 13 00-0562 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,052.56 180.60 

    For >10 To 20, Deduct  -36.68 
    For >20 To 40, Deduct  -66.46 
    For >40, Deduct  -139.82 

. 
 26 56 13 00-0563 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,088.87 180.60 

    For >10 To 20, Deduct  -38.14 
    For >20 To 40, Deduct  -69.00 
    For >40, Deduct  -145.27 

. 
 26 56 13 00-0564 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,153.83 195.65 

    For >10 To 20, Deduct  -40.28 
    For >20 To 40, Deduct  -72.94 
    For >40, Deduct  -153.51 

. 
 26 56 13 00-0565 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,218.79 210.70 

    For >10 To 20, Deduct  -42.43 
    For >20 To 40, Deduct  -76.89 
    For >40, Deduct  -161.75 

. 
 26 56 13 00-0566 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,283.76 225.75 

    For >10 To 20, Deduct  -44.58 
    For >20 To 40, Deduct  -80.83 
    For >40, Deduct  -169.99 

. 
 26 56 13 00-0567 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,382.12 240.80 

    For >10 To 20, Deduct  -48.06 
    For >20 To 40, Deduct  -87.12 
    For >40, Deduct  -183.24 

. 
 26 56 13 00-0568 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,517.20 240.80 

    For >10 To 20, Deduct  -53.46 
    For >20 To 40, Deduct  -96.57 
    For >40, Deduct  -203.50 

. 
 26 56 13 00-0569 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,683.83 255.85 

    For >10 To 20, Deduct  -59.68 
    For >20 To 40, Deduct  -107.63 
    For >40, Deduct  -226.99 

. 
 26 56 13 00-0570 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,849.01 270.90 

    For >10 To 20, Deduct  -65.83 
    For >20 To 40, Deduct  -118.59 
    For >40, Deduct  -250.26 

. 
 26 56 13 00-0571 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,040.29 150.50 

    For >10 To 20, Deduct  -37.10 
    For >20 To 40, Deduct  -66.80 
    For >40, Deduct  -140.99 

. 
 26 56 13 00-0572 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,096.54 165.55 

    For >10 To 20, Deduct  -38.90 
    For >20 To 40, Deduct  -70.14 
    For >40, Deduct  -147.93 

NOT FOR BID



26
 26 Electrical 

26 50 Lighting 
26 56 Exterior Lighting 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 26 - 676 County of San Bernardino

. 
 26 56 13 00-0573 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,151.33 180.60 

    For >10 To 20, Deduct  -40.64 
    For >20 To 40, Deduct  -73.37 
    For >40, Deduct  -154.64 

. 
 26 56 13 00-0574 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,176.02 180.60 

    For >10 To 20, Deduct  -41.62 
    For >20 To 40, Deduct  -75.10 
    For >40, Deduct  -158.34 

. 
 26 56 13 00-0575 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,230.81 195.65 

    For >10 To 20, Deduct  -43.36 
    For >20 To 40, Deduct  -78.33 
    For >40, Deduct  -165.06 

. 
 26 56 13 00-0576 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,287.05 210.70 

    For >10 To 20, Deduct  -45.16 
    For >20 To 40, Deduct  -81.67 
    For >40, Deduct  -171.99 

. 
 26 56 13 00-0577 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,392.69 225.75 

    For >10 To 20, Deduct  -48.93 
    For >20 To 40, Deduct  -88.46 
    For >40, Deduct  -186.33 

. 
 26 56 13 00-0578 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,515.75 240.80 

    For >10 To 20, Deduct  -53.41 
    For >20 To 40, Deduct  -96.47 
    For >40, Deduct  -203.28 

. 
 26 56 13 00-0579 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,599.99 240.80 

    For >10 To 20, Deduct  -56.78 
    For >20 To 40, Deduct  -102.37 
    For >40, Deduct  -215.92 

. 
 26 56 13 00-0580 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,715.78 255.85 

    For >10 To 20, Deduct  -60.96 
    For >20 To 40, Deduct  -109.87 
    For >40, Deduct  -231.78 

. 
 26 56 13 00-0581 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,831.58 270.90 

    For >10 To 20, Deduct  -65.14 
    For >20 To 40, Deduct  -117.37 
    For >40, Deduct  -247.65 

XXXXXXX 
. 
 26 56 13 00-0582  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 

 26 56 13 00-0583 EA Open Or Capped Top For Fiberglass Area Light Poles ......................................................................................................... 51.50  
. 

 26 56 13 00-0584 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles ........................................................................... 51.50  
. 

 26 56 13 00-0585 EA Smooth Shaft Finish For Fiberglass Area Light Poles ........................................................................................................... 97.71  
. 

 26 56 13 00-0586 EA Vibration Dampener For Fiberglass Area Light Poles ......................................................................................................... 129.40  

XXXXXXX 
. 
 26 56 13 00-0587  Concrete Area Light Poles (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0588  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0587) 
. 
. 

 26 56 13 00-0589 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,000.04 511.71 
. 

 26 56 13 00-0590 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,109.08 541.81 
. 

 26 56 13 00-0591 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,186.88 556.86 
. 

 26 56 13 00-0592 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,698.25 571.91 
. 

 26 56 13 00-0593 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,991.60 602.02 
. 

 26 56 13 00-0594 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 3,709.29 782.62 
. 

 26 56 13 00-0595 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 4,448.17 963.22 
. 

 26 56 13 00-0596 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 4,238.82 511.71 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0597 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 4,883.64 541.81 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0598 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40'.................................................................... 526.81 180.60 
. 

 26 56 13 00-0599 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 2,538.59 361.09 
. 

 26 56 13 00-0600 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 205.07 73.69 
. 

 26 56 13 00-0601 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 419.15 147.38 

XXXXXXX 
. 
 26 56 13 00-0602  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 

Note: Round or square. 
. 
. 

 26 56 13 00-0603 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,094.88 240.80 
. 

 26 56 13 00-0604 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,372.19 301.00 
. 

 26 56 13 00-0605 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,624.44 361.20 
. 

 26 56 13 00-0606 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,663.49 541.81 
. 

 26 56 13 00-0607 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,215.38 571.91 
. 

 26 56 13 00-0608 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,811.70 602.02 
. 

 26 56 13 00-0609 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,592.62 782.62 

XXXXXXX 
. 
 26 56 13 00-0610  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 
. 
. 

 26 56 13 00-0611 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22) ....................... 12,519.87 1,354.53 
. 

 26 56 13 00-0612 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24) ....................... 14,890.96 1,656.43 
. 

 26 56 13 00-0613 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26) ....................... 17,714.04 2,237.64 

XXXXXXX 

NOT FOR BID
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. 
 26 56 13 00-0614  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0615  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0616  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0615) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0617 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,103.02 150.50 
. 

 26 56 13 00-0618 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,170.08 173.38 
. 

 26 56 13 00-0619 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,265.37 180.60 
. 

 26 56 13 00-0620 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,549.48 210.70 
. 

 26 56 13 00-0621 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,801.66 228.76 
. 

 26 56 13 00-0622 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,065.61 246.83 

XXXXXXX 
. 
 26 56 13 00-0623  Landscape Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0624  Aluminum Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0625  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0624) 
. 
. 
 26 56 13 00-0626  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0627 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 457.75 180.60 
. 

 26 56 13 00-0628 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 787.17 240.80 

XXXXXXX 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 412.31 180.60 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 741.73 240.80 

XXXXXXX 
. 
 26 56 13 00-0632  Steel Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0633  Round Straight, Steel Landscape Light Poles (26 56 13 00-0632) 
. 
. 
 26 56 13 00-0634  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0635 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 449.12 180.60 

XXXXXXX 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0637 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 429.42 180.60 

XXXXXXX 
. 
 26 56 13 00-0638  Light Pole Brackets And Arms (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0639  Light Pole Brackets (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0640  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0641  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0642  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0643 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 424.81 36.12 
    For Galvanized Finish, Add  35.26 

. 
 26 56 13 00-0644 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 531.18 36.12 

    For Galvanized Finish, Add  45.89 
. 

 26 56 13 00-0645 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 563.65 36.12 
    For Galvanized Finish, Add  49.14 

. 
 26 56 13 00-0646 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................... 764.07 36.12 

    For Galvanized Finish, Add  69.18 
. 

 26 56 13 00-0647 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................. 795.29 36.12 
    For Galvanized Finish, Add  72.31 

XXXXXXX 
. 
 26 56 13 00-0648  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0649 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 249.08 36.12 
    For Bronze Or Satin Anodized Finish, Add  17.68 
    For Black Anodized Finish, Add  35.37 

. 
 26 56 13 00-0650 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 305.50 36.12 

    For Bronze Or Satin Anodized Finish, Add  23.33 
    For Black Anodized Finish, Add  46.65 

. 
 26 56 13 00-0651 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 320.69 36.12 

    For Bronze Or Satin Anodized Finish, Add  24.85 
    For Black Anodized Finish, Add  49.69 

. 
 26 56 13 00-0652 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ............................................ 373.85 36.12 

    For Bronze Or Satin Anodized Finish, Add  30.16 
    For Black Anodized Finish, Add  60.32 

. 
 26 56 13 00-0653 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 384.70 36.12 

    For Bronze Or Satin Anodized Finish, Add  31.25 
    For Black Anodized Finish, Add  62.49 

NOT FOR BID
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XXXXXXX 
. 
 26 56 13 00-0654  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0655  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0654) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0656 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 455.18 36.12 
    For Galvanized Finish, Add  38.29 

. 
 26 56 13 00-0657 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ............................................... 557.07 36.12 

    For Galvanized Finish, Add  48.48 
. 

 26 56 13 00-0658 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 676.74 36.12 
    For Galvanized Finish, Add  60.45 

. 
 26 56 13 00-0659 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................... 796.97 36.12 

    For Galvanized Finish, Add  72.47 

XXXXXXX 
. 
 26 56 13 00-0660  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0661  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0660) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0662 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .................................................................... 446.51 60.20 
. 

 26 56 13 00-0663 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 655.06 60.20 
. 

 26 56 13 00-0664 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................................... 901.81 60.20 
. 

 26 56 13 00-0665 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .......................................... 982.99 60.20 

XXXXXXX 
. 
 26 56 13 00-0666  Light Pole Arms (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0667  Wood Pole Streetlight Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0668  Steel, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0669 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 271.00 54.18 
. 

 26 56 13 00-0670 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 288.49 60.20 
. 

 26 56 13 00-0671 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 337.77 75.25 
. 

 26 56 13 00-0672 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 388.43 60.20 
. 

 26 56 13 00-0673 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 437.42 75.25 
. 

 26 56 13 00-0674 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 530.37 90.30 

XXXXXXX 
. 
 26 56 13 00-0675  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0676 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 241.88 60.20 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 304.20 60.20 
. 

 26 56 13 00-0678 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 408.31 75.25 
. 

 26 56 13 00-0679 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 538.26 90.30 

XXXXXXX 
. 
 26 56 13 00-0680  Area Light Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0681  Steel Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0682 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 492.22 60.20 
. 

 26 56 13 00-0683 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 755.54 66.22 
. 

 26 56 13 00-0684 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ....................................... 838.76 72.24 
. 

 26 56 13 00-0685 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ......................................... 991.68 78.26 
. 

 26 56 13 00-0686 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 589.14 75.25 
. 

 26 56 13 00-0687 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 826.31 81.27 

XXXXXXX 
. 
 26 56 13 00-0688  Aluminum Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0689 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 297.24 60.20 
. 

 26 56 13 00-0690 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 366.40 75.25 
. 

 26 56 13 00-0691 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 437.73 90.30 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 295.07 60.20 
. 

 26 56 13 00-0693 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 424.29 66.22 
. 

 26 56 13 00-0694 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 362.06 75.25 
. 

 26 56 13 00-0695 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 517.31 81.27 
. 

 26 56 13 00-0696 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 439.90 90.30 
. 

 26 56 13 00-0697 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 628.78 96.32 

XXXXXXX 
. 
 26 56 13 00-0698  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0699 EA Removal And Relocation Of Up To 45' Lighting Pole And Standards With One Or Two Arms ........................................ 1,986.64  

XXXXXXX 
. 
 26 56 13 00-0700  High Mast Lighting (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0701  High Mast Lighting Assemblies (26 56 13 00-0700) 

Note: Includes non-latching system, ring assembly with internal bumper, acrylic top cover, pulley supports, cast 
arm filter for pipe tension, transition assembly, standard head frame assembly, standard hoist, and powder 
coated pole. 

. 

. 
 26 56 13 00-0702 EA 60' High Mast Lighting Assembly ................................................................................................................................... 37,166.16 1,838.70 

. 
 26 56 13 00-0703 EA 70' High Mast Lighting Assembly ................................................................................................................................... 39,253.11 1,925.76 

. 
 26 56 13 00-0704 EA 80' High Mast Lighting Assembly ................................................................................................................................... 41,377.04 2,051.53 
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. 
 26 56 13 00-0705 EA 90' High Mast Lighting Assembly ................................................................................................................................... 43,536.71 2,216.01 

. 
 26 56 13 00-0706 EA 100' High Mast Lighting Assembly ................................................................................................................................. 45,718.83 2,419.12 

. 
 26 56 13 00-0707 EA 110' High Mast Lighting Assembly ................................................................................................................................. 48,527.84 2,661.22 

. 
 26 56 13 00-0708 EA 120' High Mast Lighting Assembly ................................................................................................................................. 50,811.22 2,903.11 

. 
 26 56 13 00-0709 EA 130' High Mast Lighting Assembly ................................................................................................................................. 52,926.70 3,145.01 

. 
 26 56 13 00-0710 EA 140' High Mast Lighting Assembly ................................................................................................................................. 55,210.08 3,387.03 

. 
 26 56 13 00-0711 EA 150' High Mast Lighting Assembly ................................................................................................................................. 57,968.50 3,628.92 

XXXXXXX 
. 
 26 56 13 00-0712  High Mast Light Poles (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0713 EA 60' High Mast Light Poles .............................................................................................................................................. 14,410.77 1,104.29 
. 

 26 56 13 00-0714 EA 70' High Mast Light Poles .............................................................................................................................................. 16,471.59 1,156.59 
. 

 26 56 13 00-0715 EA 80' High Mast Light Poles .............................................................................................................................................. 18,557.73 1,232.15 
. 

 26 56 13 00-0716 EA 90' High Mast Light Poles .............................................................................................................................................. 20,667.99 1,330.95 
. 

 26 56 13 00-0717 EA 100' High Mast Light Poles ............................................................................................................................................ 22,803.62 1,453.01 
. 

 26 56 13 00-0718 EA 110' High Mast Light Poles ............................................................................................................................................ 24,964.60 1,598.31 
. 

 26 56 13 00-0719 EA 120' High Mast Light Poles ............................................................................................................................................ 26,615.69 1,743.62 
. 

 26 56 13 00-0720 EA 130' High Mast Light Poles ............................................................................................................................................ 26,208.75 3,231.49 
. 

 26 56 13 00-0721 EA 140' High Mast Light Poles ............................................................................................................................................ 29,748.76 2,034.21 
. 

 26 56 13 00-0722 EA 150' High Mast Light Poles ............................................................................................................................................ 31,569.00 2,179.52 

XXXXXXX 
. 
 26 56 13 00-0723  High Mast Lighting Accessories (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0724 EA Bottom Latching System For High Mast Lighting ................................................................................................................ 670.29  
. 

 26 56 13 00-0725 EA Top Latching System For High Mast Lighting .................................................................................................................. 1,864.54  
. 

 26 56 13 00-0726 EA Centering Springs For High Mast Lighting ....................................................................................................................... 1,411.78  
. 

 26 56 13 00-0727 EA Electric Power Cord For High Mast Lighting ....................................................................................................................... 602.10  
. 

 26 56 13 00-0728 EA Aircraft Warning Lights For High Mast Lighting ................................................................................................................ 1,135.65  
. 

 26 56 13 00-0729 EA Internal Motorized Hoist For High Mast Lighting ............................................................................................................ 11,763.77  
. 

 26 56 13 00-0730 EA Portable Hoist Motor With Step Down Transformer For High Mast Lighting .................................................................. 11,855.43  

XXXXXXX 
. 
 26 56 13 00-0731  Concrete Bases (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0732  Concrete Bases, Cast In Place (26 56 13 00-0731) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0733 VLF 2' Diameter Concrete Base For Poles ................................................................................................................................... 87.31  

. 
 26 56 13 00-0734 VLF 2-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 110.20  

. 
 26 56 13 00-0735 VLF 3' Diameter Concrete Base For Poles ................................................................................................................................. 133.94  

. 
 26 56 13 00-0736 VLF 3-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 167.22  

. 
 26 56 13 00-0737 VLF 4' Diameter Concrete Base For Poles ................................................................................................................................. 199.19  

. 
 26 56 13 00-0738 VLF 5' Diameter Concrete Base For Poles ................................................................................................................................. 271.68  

. 
 26 56 13 00-0739 VLF 6' Diameter Concrete Base For Poles ................................................................................................................................. 357.84  

XXXXXXX 
. 
 26 56 18  Incandescent Exterior Lighting (26 56)
. 
. 
 26 56 18 00-0001  Exterior Globe (26 56 18) 
. 
. 
 26 56 18 00-0002  Incandescent, Exterior Globe (26 56 18 00-0001) 
. 
. 

 26 56 18 00-0003 EA 100 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ............................................................................... 55.45 19.49 
. 

 26 56 18 00-0004 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ................................................................... 87.56 19.49 
. 

 26 56 18 00-0005 EA 100 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ............................................................ 66.25 19.49 
. 

 26 56 18 00-0006 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ................................................ 91.72 19.49 

XXXXXXX 
. 
 26 56 18 00-0007  Compact Fluorescent And Incandescent, Vandal Resistant, Surface 

Mounted, Rectangular Exterior Area Fixtures (26 56 18) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 18 00-0008 EA 7 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 223.19 77.95 

. 
 26 56 18 00-0009 EA 9 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 232.97 82.82 

. 
 26 56 18 00-0010 EA 13 Or 14 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ................................. 256.04 87.69 

. 
 26 56 18 00-0011 EA 75 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 251.63 97.44 

. 
 26 56 18 00-0012 EA 100 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ...................................... 283.55 112.05 

XXXXXXX 
. 
 26 56 19  LED Exterior Lighting (26 56)
. 
. 
 26 56 19 00-0001  LED, Wall Packs (26 56 19) 
. 
. 
 26 56 19 00-0002  Full Cutoff, LED Wall Packs (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0003  Full Cutoff, LED Wall Packs (Lithonia) (26 56 19 00-0002) 
. 
. 

 26 56 19 00-0004 EA 30 LEDs, 57 Watt, 530 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ............................................ 896.49 105.23 
    For >50 To 100, Deduct  -44.82 
    For >100 To 250, Deduct  -67.24 
    For >250 To 500, Deduct  -106.80 
    For >500 To 1000, Deduct  -146.36 
    For >1000, Deduct  -185.93 

NOT FOR BID
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. 
 26 56 19 00-0005 EA 30 LEDs, 35 Watt, 350 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ............................................ 970.95 105.23 

    For >50 To 100, Deduct  -48.55 
    For >100 To 250, Deduct  -72.82 
    For >250 To 500, Deduct  -116.11 
    For >500 To 1000, Deduct  -159.39 
    For >1000, Deduct  -202.68 

XXXXXXX 
. 
 26 56 19 00-0006  Full Cutoff, LED Wall Packs (CREE® BetaLED®) (26 56 19 00-0002) 
. 
. 
 26 56 19 00-0007  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® Edge® SEC-

EDG) (26 56 19 00-0006) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0008 EA 20 LEDs, 26 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ................................. 751.04 102.22 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  38.74 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.55 
    For >100 To 250, Deduct  -56.33 
    For >250 To 500, Deduct  -88.77 
    For >500 To 1000, Deduct  -121.21 
    For >1000, Deduct  -153.65 

. 
 26 56 19 00-0009 EA 40 LEDs, 47 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ................................. 961.11 108.24 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  39.34 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -48.06 
    For >100 To 250, Deduct  -72.08 
    For >250 To 500, Deduct  -114.73 
    For >500 To 1000, Deduct  -157.37 
    For >1000, Deduct  -200.01 

. 
 26 56 19 00-0010 EA 60 LEDs, 68 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .............................. 1,075.41 114.25 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  39.95 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -53.77 
    For >100 To 250, Deduct  -80.66 
    For >250 To 500, Deduct  -128.71 
    For >500 To 1000, Deduct  -176.77 
    For >1000, Deduct  -224.83 

. 
 26 56 19 00-0011 EA 80 LEDs, 90 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .............................. 1,381.22 120.27 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  40.55 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -69.06 
    For >100 To 250, Deduct  -103.59 
    For >250 To 500, Deduct  -166.64 
    For >500 To 1000, Deduct  -229.69 
    For >1000, Deduct  -292.73 

. 
 26 56 19 00-0012 EA 100 LEDs, 111 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .......................... 1,591.29 126.28 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  41.15 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -79.56 
    For >100 To 250, Deduct  -119.35 
    For >250 To 500, Deduct  -192.60 
    For >500 To 1000, Deduct  -265.85 
    For >1000, Deduct  -339.10 
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. 
 26 56 19 00-0013 EA 120 LEDs, 132 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .......................... 1,801.36 132.29 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  41.75 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -90.07 
    For >100 To 250, Deduct  -135.10 
    For >250 To 500, Deduct  -218.56 
    For >500 To 1000, Deduct  -302.01 
    For >1000, Deduct  -385.46 

XXXXXXX 
. 
 26 56 19 00-0014  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® XSPW™) (26 56 

19 00-0006) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, Class 2 driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0015 EA 25 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ............................................................... 456.96 102.22 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  45.26 
    For >50 To 100, Deduct  -22.85 
    For >100 To 250, Deduct  -34.27 
    For >250 To 500, Deduct  -52.01 
    For >500 To 1000, Deduct  -69.75 
    For >1000, Deduct  -87.48 

. 
 26 56 19 00-0016 EA 42 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ............................................................... 527.90 108.24 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  45.26 
    For >50 To 100, Deduct  -26.40 
    For >100 To 250, Deduct  -39.59 
    For >250 To 500, Deduct  -60.58 
    For >500 To 1000, Deduct  -81.56 
    For >1000, Deduct  -102.54 

XXXXXXX 
. 
 26 56 19 00-0017  Open Face LED Wall Pack (26 56 19 00-0001) 

Note: Heavy-duty cast aluminum housing is polyester powder coated to be rust and corrosion proof, High-quality 
shatter-resistant glass 

. 

. 
 26 56 19 00-0018 EA 3,640 Lumens, 28 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP28U-50B-MS) ......................... 564.61 106.66 

    For >50 To 100, Deduct  -28.23 
    For >100 To 250, Deduct  -42.35 
    For >250 To 500, Deduct  -62.58 
    For >500 To 1000, Deduct  -82.81 
    For >1000, Deduct  -103.04 

. 
 26 56 19 00-0019 EA 5,540 Lumens, 40 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP40U-50B-MS) ......................... 600.81 106.66 

    For >50 To 100, Deduct  -30.04 
    For >100 To 250, Deduct  -45.06 
    For >250 To 500, Deduct  -67.10 
    For >500 To 1000, Deduct  -89.14 
    For >1000, Deduct  -111.18 

. 
 26 56 19 00-0020 EA 7,065 Lumens, 50 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP50U-50B-MS) ......................... 619.76 106.66 

    For >50 To 100, Deduct  -30.99 
    For >100 To 250, Deduct  -46.48 
    For >250 To 500, Deduct  -69.47 
    For >500 To 1000, Deduct  -92.46 
    For >1000, Deduct  -115.45 

. 
 26 56 19 00-0021 EA 11,375 Lumens, 80 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP80U-50B-MS) ....................... 635.14 106.66 

    For >50 To 100, Deduct  -31.76 
    For >100 To 250, Deduct  -47.64 
    For >250 To 500, Deduct  -71.39 
    For >500 To 1000, Deduct  -95.15 
    For >1000, Deduct  -118.91 

. 
 26 56 19 00-0022 EA 16,945 Lumens, 120 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP120U-50B-MS) ................... 750.44 106.66 

    For >50 To 100, Deduct  -37.52 
    For >100 To 250, Deduct  -56.28 
    For >250 To 500, Deduct  -85.81 
    For >500 To 1000, Deduct  -115.33 
    For >1000, Deduct  -144.85 

XXXXXXX 
. 
 26 56 19 00-0023  Wall Pack Accessories (26 56 19 00-0001) 
. 
. 

 26 56 19 00-0024 EA Photocell For Wall Pack ...................................................................................................................................................... 103.08 26.67 
. 

 26 56 19 00-0025 EA Wire Guard For Mini And Small Wall Pack .......................................................................................................................... 113.48 26.67 
. 

 26 56 19 00-0026 EA Wire Guard For Medium And Large Wall Pack ................................................................................................................... 156.97 26.67 
. 

 26 56 19 00-0027 EA Clear Polycarbonate Vandal Guard For Wall Packs ........................................................................................................... 219.73 26.67 
. 

 26 56 19 00-0028 EA Full Cutoff Visor For Wall Pack ........................................................................................................................................... 110.64 26.67 

XXXXXXX 
. 
 26 56 19 00-0029  LED, Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0030  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0029) 
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. 

. 
 26 56 19 00-0031  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0030) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0032 EA 49 LEDs, 102 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS Series) ................... 1,106.50 144.63 

    For >50 To 100, Deduct  -55.33 
    For >100 To 250, Deduct  -82.99 
    For >250 To 500, Deduct  -131.08 
    For >500 To 1000, Deduct  -179.18 
    For >1000, Deduct  -227.27 

. 
 26 56 19 00-0033 EA 98 LEDs, 204 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM Series) ................... 1,691.50 148.53 

    For >50 To 100, Deduct  -84.58 
    For >100 To 250, Deduct  -126.86 
    For >250 To 500, Deduct  -204.01 
    For >500 To 1000, Deduct  -281.16 
    For >1000, Deduct  -358.31 

XXXXXXX 
. 
 26 56 19 00-0034  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

RFM Series) (26 56 19 00-0030) 
Note: UL wet listed. Includes 3,000 to 4,000K color temperature, 120-277 voltage, up to 1050mA driver, die-cast 
extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0035 EA 48 LEDs, 55 Watt, Type III Medium, 120-277 Volt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips 

Lumec RFM Series) ........................................................................................................................................................... 824.00 144.63 
    For >50 To 100, Deduct  -41.20 
    For >100 To 250, Deduct  -61.80 
    For >250 To 500, Deduct  -95.77 
    For >500 To 1000, Deduct  -129.74 
    For >1000, Deduct  -163.71 

. 
 26 56 19 00-0036 EA 48 LEDs, 80 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway, LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 824.00 144.63 
    For >50 To 100, Deduct  -41.20 
    For >100 To 250, Deduct  -61.80 
    For >250 To 500, Deduct  -95.77 
    For >500 To 1000, Deduct  -129.74 
    For >1000, Deduct  -163.71 

. 
 26 56 19 00-0037 EA 48 LEDs, 108 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway,  LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 824.00 144.63 
    For >50 To 100, Deduct  -41.20 
    For >100 To 250, Deduct  -61.80 
    For >250 To 500, Deduct  -95.77 
    For >500 To 1000, Deduct  -129.74 
    For >1000, Deduct  -163.71 

XXXXXXX 
. 
 26 56 19 00-0038  LED Roadway Lighting (Lithonia) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0039  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0038) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0040 EA 30 LEDs, 74 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................... 1,573.52 136.80 

    For >50 To 100, Deduct  -78.68 
    For >100 To 250, Deduct  -118.01 
    For >250 To 500, Deduct  -189.85 
    For >500 To 1000, Deduct  -261.69 
    For >1000, Deduct  -333.52 

. 
 26 56 19 00-0041 EA 60 LEDs, 146 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................. 2,561.96 140.71 

    For >50 To 100, Deduct  -128.10 
    For >100 To 250, Deduct  -192.15 
    For >250 To 500, Deduct  -313.21 
    For >500 To 1000, Deduct  -434.27 
    For >1000, Deduct  -555.33 

XXXXXXX 
. 
 26 56 19 00-0042  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0043  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0042) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type II Medium, Type 
II Short or Type III Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0044 EA 20 LEDs, 25 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 703.33 132.90 
    For >50 To 100, Deduct  -35.17 
    For >100 To 250, Deduct  -52.75 
    For >250 To 500, Deduct  -81.27 
    For >500 To 1000, Deduct  -109.79 
    For >1000, Deduct  -138.31 

NOT FOR BID



 

 Electrical 26

26
 

Lighting 26 50
Exterior Lighting 26 56

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 683

. 
 26 56 19 00-0045 EA 30 LEDs, 35 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 785.34 136.80 
    For >50 To 100, Deduct  -39.27 
    For >100 To 250, Deduct  -58.90 
    For >250 To 500, Deduct  -91.33 
    For >500 To 1000, Deduct  -123.75 
    For >1000, Deduct  -156.18 

. 
 26 56 19 00-0046 EA 40 LEDs, 45 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 883.99 140.71 
    For >50 To 100, Deduct  -44.20 
    For >100 To 250, Deduct  -66.30 
    For >250 To 500, Deduct  -103.46 
    For >500 To 1000, Deduct  -140.63 
    For >1000, Deduct  -177.79 

. 
 26 56 19 00-0047 EA 50 LEDs, 55 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 967.28 144.63 
    For >50 To 100, Deduct  -48.36 
    For >100 To 250, Deduct  -72.55 
    For >250 To 500, Deduct  -113.68 
    For >500 To 1000, Deduct  -154.81 
    For >1000, Deduct  -195.95 

. 
 26 56 19 00-0048 EA 60 LEDs, 65 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,050.58 148.53 
    For >50 To 100, Deduct  -52.53 
    For >100 To 250, Deduct  -78.79 
    For >250 To 500, Deduct  -123.90 
    For >500 To 1000, Deduct  -169.00 
    For >1000, Deduct  -214.10 

. 
 26 56 19 00-0049 EA 70 LEDs, 75 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,246.46 152.44 
    For >50 To 100, Deduct  -62.32 
    For >100 To 250, Deduct  -93.48 
    For >250 To 500, Deduct  -148.19 
    For >500 To 1000, Deduct  -202.89 
    For >1000, Deduct  -257.59 

. 
 26 56 19 00-0050 EA 80 LEDs, 86 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,329.75 156.35 
    For >50 To 100, Deduct  -66.49 
    For >100 To 250, Deduct  -99.73 
    For >250 To 500, Deduct  -158.40 
    For >500 To 1000, Deduct  -217.07 
    For >1000, Deduct  -275.74 

. 
 26 56 19 00-0051 EA 90 LEDs, 96 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,411.77 160.25 
    For >50 To 100, Deduct  -70.59 
    For >100 To 250, Deduct  -105.88 
    For >250 To 500, Deduct  -168.46 
    For >500 To 1000, Deduct  -231.03 
    For >1000, Deduct  -293.61 

. 
 26 56 19 00-0052 EA 100 LEDs, 111 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,570.55 164.17 
    For >50 To 100, Deduct  -78.53 
    For >100 To 250, Deduct  -117.79 
    For >250 To 500, Deduct  -188.11 
    For >500 To 1000, Deduct  -258.43 
    For >1000, Deduct  -328.75 

. 
 26 56 19 00-0053 EA 110 LEDs, 122 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,653.85 168.08 
    For >50 To 100, Deduct  -82.69 
    For >100 To 250, Deduct  -124.04 
    For >250 To 500, Deduct  -198.33 
    For >500 To 1000, Deduct  -272.62 
    For >1000, Deduct  -346.91 

. 
 26 56 19 00-0054 EA 120 LEDs, 133 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,737.14 171.98 
    For >50 To 100, Deduct  -86.86 
    For >100 To 250, Deduct  -130.29 
    For >250 To 500, Deduct  -208.54 
    For >500 To 1000, Deduct  -286.80 
    For >1000, Deduct  -365.06 

XXXXXXX 
. 
 26 56 19 00-0055  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0042) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0056 EA 40 LEDs, 47 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,350.94 140.71 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -67.55 
    For >100 To 250, Deduct  -101.32 
    For >250 To 500, Deduct  -161.83 
    For >500 To 1000, Deduct  -222.34 
    For >1000, Deduct  -282.85 

NOT FOR BID
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. 
 26 56 19 00-0057 EA 60 LEDs, 68 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,554.63 148.53 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -77.73 
    For >100 To 250, Deduct  -116.60 
    For >250 To 500, Deduct  -186.90 
    For >500 To 1000, Deduct  -257.21 
    For >1000, Deduct  -327.51 

. 
 26 56 19 00-0058 EA 80 LEDs, 90 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,758.32 156.35 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -87.92 
    For >100 To 250, Deduct  -131.87 
    For >250 To 500, Deduct  -211.97 
    For >500 To 1000, Deduct  -292.07 
    For >1000, Deduct  -372.17 

. 
 26 56 19 00-0059 EA 100 LEDs, 111 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 1,962.02 164.17 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -98.10 
    For >100 To 250, Deduct  -147.15 
    For >250 To 500, Deduct  -237.04 
    For >500 To 1000, Deduct  -326.94 
    For >1000, Deduct  -416.83 

. 
 26 56 19 00-0060 EA 120 LEDs, 132 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,564.86 171.98 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -128.24 
    For >100 To 250, Deduct  -192.36 
    For >250 To 500, Deduct  -312.01 
    For >500 To 1000, Deduct  -431.65 
    For >1000, Deduct  -551.30 

. 
 26 56 19 00-0061 EA 140 LEDs, 157 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,768.56 179.80 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -138.43 
    For >100 To 250, Deduct  -207.64 
    For >250 To 500, Deduct  -337.08 
    For >500 To 1000, Deduct  -466.52 
    For >1000, Deduct  -595.96 

. 
 26 56 19 00-0062 EA 160 LEDs, 179 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,972.25 187.62 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -148.61 
    For >100 To 250, Deduct  -222.92 
    For >250 To 500, Deduct  -362.15 
    For >500 To 1000, Deduct  -501.38 
    For >1000, Deduct  -640.61 

XXXXXXX 
. 
 26 56 19 00-0063  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0042) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0064 EA 4,806 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-

HT-XXX-A) ......................................................................................................................................................................... 596.71 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  28.33 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  42.59 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -29.84 
    For >100 To 250, Deduct  -44.75 
    For >250 To 500, Deduct  -67.55 
    For >500 To 1000, Deduct  -90.35 
    For >1000, Deduct  -113.15 

. 
 26 56 19 00-0065 EA 5,340 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) ............................................................................................................................................................................... 596.71 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  28.33 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  42.59 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -29.84 
    For >100 To 250, Deduct  -44.75 
    For >250 To 500, Deduct  -67.55 
    For >500 To 1000, Deduct  -90.35 
    For >1000, Deduct  -113.15 

NOT FOR BID
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. 
 26 56 19 00-0066 EA 8,407 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-

HT-XXX-E) ......................................................................................................................................................................... 653.74 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  28.33 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  42.59 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -32.69 
    For >100 To 250, Deduct  -49.03 
    For >250 To 500, Deduct  -74.68 
    For >500 To 1000, Deduct  -100.33 
    For >1000, Deduct  -125.98 

. 
 26 56 19 00-0067 EA 8,820 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 653.74 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  28.33 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  42.59 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -32.69 
    For >100 To 250, Deduct  -49.03 
    For >250 To 500, Deduct  -74.68 
    For >500 To 1000, Deduct  -100.33 
    For >1000, Deduct  -125.98 

. 
 26 56 19 00-0068 EA 9,612 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-

HT-XXX-B) ......................................................................................................................................................................... 755.12 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  39.41 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.94 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.76 
    For >100 To 250, Deduct  -56.63 
    For >250 To 500, Deduct  -87.35 
    For >500 To 1000, Deduct  -118.07 
    For >1000, Deduct  -148.79 

. 
 26 56 19 00-0069 EA 10,680 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 755.12 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  39.41 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.94 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.76 
    For >100 To 250, Deduct  -56.63 
    For >250 To 500, Deduct  -87.35 
    For >500 To 1000, Deduct  -118.07 
    For >1000, Deduct  -148.79 

. 
 26 56 19 00-0070 EA 13,732 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-

HT-XXX-F) ......................................................................................................................................................................... 850.19 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  39.41 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.94 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -42.51 
    For >100 To 250, Deduct  -63.76 
    For >250 To 500, Deduct  -99.24 
    For >500 To 1000, Deduct  -134.71 
    For >1000, Deduct  -170.19 

. 
 26 56 19 00-0071 EA 14,408 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 850.19 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  39.41 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.94 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -42.51 
    For >100 To 250, Deduct  -63.76 
    For >250 To 500, Deduct  -99.24 
    For >500 To 1000, Deduct  -134.71 
    For >1000, Deduct  -170.19 
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. 
 26 56 19 00-0072 EA 2,529 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-

O-X-X-G) ............................................................................................................................................................................ 495.31 140.71 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -24.77 
    For >100 To 250, Deduct  -37.15 
    For >250 To 500, Deduct  -54.88 
    For >500 To 1000, Deduct  -72.61 
    For >1000, Deduct  -90.34 

. 
 26 56 19 00-0073 EA 2,722 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 495.31 140.71 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -24.77 
    For >100 To 250, Deduct  -37.15 
    For >250 To 500, Deduct  -54.88 
    For >500 To 1000, Deduct  -72.61 
    For >1000, Deduct  -90.34 

. 
 26 56 19 00-0074 EA 3,819 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-

O-X-X-C) ............................................................................................................................................................................ 519.08 140.71 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.95 
    For >100 To 250, Deduct  -38.93 
    For >250 To 500, Deduct  -57.85 
    For >500 To 1000, Deduct  -76.77 
    For >1000, Deduct  -95.69 

. 
 26 56 19 00-0075 EA 4,109 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 519.08 140.71 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.95 
    For >100 To 250, Deduct  -38.93 
    For >250 To 500, Deduct  -57.85 
    For >500 To 1000, Deduct  -76.77 
    For >1000, Deduct  -95.69 

. 
 26 56 19 00-0076 EA 4,548 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-

HT-XXX-A) ......................................................................................................................................................................... 527.00 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -26.35 
    For >100 To 250, Deduct  -39.53 
    For >250 To 500, Deduct  -58.84 
    For >500 To 1000, Deduct  -78.15 
    For >1000, Deduct  -97.47 

. 
 26 56 19 00-0077 EA 4,627 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) ............................................................................................................................................................................... 527.00 140.71 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -26.35 
    For >100 To 250, Deduct  -39.53 
    For >250 To 500, Deduct  -58.84 
    For >500 To 1000, Deduct  -78.15 
    For >1000, Deduct  -97.47 

XXXXXXX 
. 
 26 56 19 00-0078  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® RSW™) 

(26 56 19 00-0042) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and gray powder 
coat finish. Includes utility label and NEMA® photocell receptacle. Excludes sensors. 

. 

. 
 26 56 19 00-0079 EA 3,300 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-30K-UL-GY-N) ........................................................................................................................................................... 511.16 140.71 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.79 
    For Bird Spikes, Add  68.39 
    For >50 To 100, Deduct  -25.56 
    For >100 To 250, Deduct  -38.34 
    For >250 To 500, Deduct  -56.86 
    For >500 To 1000, Deduct  -75.38 
    For >1000, Deduct  -93.90 

NOT FOR BID



 

 Electrical 26

26
 

Lighting 26 50
Exterior Lighting 26 56

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 687

. 
 26 56 19 00-0080 EA 3,300 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-40K-UL-GY-N) ........................................................................................................................................................... 511.16 140.71 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.79 
    For Bird Spikes, Add  68.39 
    For >50 To 100, Deduct  -25.56 
    For >100 To 250, Deduct  -38.34 
    For >250 To 500, Deduct  -56.86 
    For >500 To 1000, Deduct  -75.38 
    For >1000, Deduct  -93.90 

. 
 26 56 19 00-0081 EA 5,000 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-30K-UL-GY-N) ........................................................................................................................................................... 527.00 140.71 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.79 
    For Bird Spikes, Add  68.39 
    For >50 To 100, Deduct  -26.35 
    For >100 To 250, Deduct  -39.53 
    For >250 To 500, Deduct  -58.84 
    For >500 To 1000, Deduct  -78.15 
    For >1000, Deduct  -97.47 

. 
 26 56 19 00-0082 EA 5,000 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-40K-UL-GY-N) ........................................................................................................................................................... 527.00 140.71 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.79 
    For Bird Spikes, Add  68.39 
    For >50 To 100, Deduct  -26.35 
    For >100 To 250, Deduct  -39.53 
    For >250 To 500, Deduct  -58.84 
    For >500 To 1000, Deduct  -78.15 
    For >1000, Deduct  -97.47 

XXXXXXX 
. 
 26 56 19 00-0083  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0084  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0083) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0085 EA 1 LED Light Square, 51 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 728.44 140.71 
    For >50 To 100, Deduct  -36.42 
    For >100 To 250, Deduct  -54.63 
    For >250 To 500, Deduct  -84.02 
    For >500 To 1000, Deduct  -113.41 
    For >1000, Deduct  -142.79 

. 
 26 56 19 00-0086 EA 2 LED Light Squares, 103 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 971.35 156.35 
    For >50 To 100, Deduct  -48.57 
    For >100 To 250, Deduct  -72.85 
    For >250 To 500, Deduct  -113.60 
    For >500 To 1000, Deduct  -154.35 
    For >1000, Deduct  -195.10 

. 
 26 56 19 00-0087 EA 3 LED Light Squares, 154 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,047.54 179.80 
    For >50 To 100, Deduct  -52.38 
    For >100 To 250, Deduct  -78.57 
    For >250 To 500, Deduct  -121.95 
    For >500 To 1000, Deduct  -165.34 
    For >1000, Deduct  -208.73 

. 
 26 56 19 00-0088 EA 4 LED Light Squares, 206 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,525.14 195.43 
    For >50 To 100, Deduct  -76.26 
    For >100 To 250, Deduct  -114.39 
    For >250 To 500, Deduct  -180.87 
    For >500 To 1000, Deduct  -247.36 
    For >1000, Deduct  -313.84 

. 
 26 56 19 00-0089 EA 6 LED Light Squares, 309 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,984.58 222.50 
    For >50 To 100, Deduct  -99.23 
    For >100 To 250, Deduct  -148.84 
    For >250 To 500, Deduct  -236.95 
    For >500 To 1000, Deduct  -325.05 
    For >1000, Deduct  -413.16 

XXXXXXX 
. 
 26 56 19 00-0090  LED Roadway Lighting (PlanLED) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0091  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0090) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

NOT FOR BID
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. 
 26 56 19 00-0092 EA 8,500 Lumens, 85 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 85W) ...................... 861.05 136.80 

    For >50 To 100, Deduct  -43.05 
    For >100 To 250, Deduct  -64.58 
    For >250 To 500, Deduct  -100.79 
    For >500 To 1000, Deduct  -137.00 
    For >1000, Deduct  -173.22 

. 
 26 56 19 00-0093 EA 11,000 Lumens, 110 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 110W) ................ 931.74 138.31 

    For >50 To 100, Deduct  -46.59 
    For >100 To 250, Deduct  -69.88 
    For >250 To 500, Deduct  -109.55 
    For >500 To 1000, Deduct  -149.22 
    For >1000, Deduct  -188.90 

. 
 26 56 19 00-0094 EA 15,000 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 150W) ................ 987.99 140.71 

    For >50 To 100, Deduct  -49.40 
    For >100 To 250, Deduct  -74.10 
    For >250 To 500, Deduct  -116.46 
    For >500 To 1000, Deduct  -158.83 
    For >1000, Deduct  -201.19 

XXXXXXX 
. 
 26 56 19 00-0095  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0090) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0096 EA 7,200 Lumens, 60 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET060) ................. 587.78 133.50 

    For >50 To 100, Deduct  -29.39 
    For >100 To 250, Deduct  -44.08 
    For >250 To 500, Deduct  -66.80 
    For >500 To 1000, Deduct  -89.51 
    For >1000, Deduct  -112.23 

. 
 26 56 19 00-0097 EA 10,000 Lumens, 80 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET080) ............... 626.43 135.91 

    For >50 To 100, Deduct  -31.32 
    For >100 To 250, Deduct  -46.98 
    For >250 To 500, Deduct  -71.51 
    For >500 To 1000, Deduct  -96.04 
    For >1000, Deduct  -120.56 

. 
 26 56 19 00-0098 EA 12,500 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET100) ............. 686.75 138.31 

    For >50 To 100, Deduct  -34.34 
    For >100 To 250, Deduct  -51.51 
    For >250 To 500, Deduct  -78.93 
    For >500 To 1000, Deduct  -106.35 
    For >1000, Deduct  -133.77 

XXXXXXX 
. 
 26 56 19 00-0099  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0090) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0100 EA 13,000 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT100) .............. 726.00 138.31 

    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  57.98 
    For >50 To 100, Deduct  -36.30 
    For >100 To 250, Deduct  -54.45 
    For >250 To 500, Deduct  -83.83 
    For >500 To 1000, Deduct  -113.22 
    For >1000, Deduct  -142.60 

. 
 26 56 19 00-0101 EA 16,900 Lumens, 130 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT130) .............. 798.79 139.51 

    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  17.12 
    For >50 To 100, Deduct  -39.94 
    For >100 To 250, Deduct  -59.91 
    For >250 To 500, Deduct  -92.87 
    For >500 To 1000, Deduct  -125.84 
    For >1000, Deduct  -158.80 

. 
 26 56 19 00-0102 EA 19,500 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT150) .............. 855.34 140.71 

    For 0 To 10 Volt Dimming, Add  57.98 
    For 480 Volt, Add  -6.15 
    For >50 To 100, Deduct  -42.77 
    For >100 To 250, Deduct  -64.15 
    For >250 To 500, Deduct  -99.88 
    For >500 To 1000, Deduct  -135.61 
    For >1000, Deduct  -171.34 

XXXXXXX 
. 
 26 56 19 00-0103  LED Roadway Lighting (General Electric) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0104  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0103) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 

NOT FOR BID
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. 
 26 56 19 00-0105 EA 2,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 02XX 40 A 

GRAY) ............................................................................................................................................................................... 463.53 132.90 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -23.18 
    For >100 To 250, Deduct  -34.76 
    For >250 To 500, Deduct  -51.30 
    For >500 To 1000, Deduct  -67.83 
    For >1000, Deduct  -84.36 

. 
 26 56 19 00-0106 EA 3,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 03XX 40 A 

GRAY) ............................................................................................................................................................................... 467.13 134.70 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -23.36 
    For >100 To 250, Deduct  -35.03 
    For >250 To 500, Deduct  -51.66 
    For >500 To 1000, Deduct  -68.28 
    For >1000, Deduct  -84.90 

. 
 26 56 19 00-0107 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 04XX 40 A 

GRAY) ............................................................................................................................................................................... 485.02 136.80 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -24.25 
    For >100 To 250, Deduct  -36.38 
    For >250 To 500, Deduct  -53.79 
    For >500 To 1000, Deduct  -71.20 
    For >1000, Deduct  -88.61 

. 
 26 56 19 00-0108 EA 5,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 05XX 40 A 

GRAY) ............................................................................................................................................................................... 502.96 138.31 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -25.15 
    For >100 To 250, Deduct  -37.72 
    For >250 To 500, Deduct  -55.95 
    For >500 To 1000, Deduct  -74.19 
    For >1000, Deduct  -92.42 

. 
 26 56 19 00-0109 EA 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 07XX 40 A 

GRAY) ............................................................................................................................................................................... 550.00 141.32 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -27.50 
    For >100 To 250, Deduct  -41.25 
    For >250 To 500, Deduct  -61.68 
    For >500 To 1000, Deduct  -82.12 
    For >1000, Deduct  -102.55 

. 
 26 56 19 00-0110 EA 8,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 08XX 40 A 

GRAY) ............................................................................................................................................................................... 574.80 142.51 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -28.74 
    For >100 To 250, Deduct  -43.11 
    For >250 To 500, Deduct  -64.72 
    For >500 To 1000, Deduct  -86.34 
    For >1000, Deduct  -107.95 

. 
 26 56 19 00-0111 EA 9,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 10XX 40 A 

GRAY) ............................................................................................................................................................................... 621.28 144.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -31.06 
    For >100 To 250, Deduct  -46.60 
    For >250 To 500, Deduct  -70.43 
    For >500 To 1000, Deduct  -94.26 
    For >1000, Deduct  -118.10 

. 
 26 56 19 00-0112 EA 13,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERLH 0 13XX 40 A 

GRAY) ............................................................................................................................................................................... 719.88 148.53 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -35.99 
    For >100 To 250, Deduct  -53.99 
    For >250 To 500, Deduct  -82.56 
    For >500 To 1000, Deduct  -111.13 
    For >1000, Deduct  -139.69 

. 
 26 56 19 00-0113 EA 19,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL2 0 19XX 40 A 

GRAY) ............................................................................................................................................................................... 835.00 156.35 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -41.75 
    For >100 To 250, Deduct  -62.63 
    For >250 To 500, Deduct  -96.56 
    For >500 To 1000, Deduct  -130.49 
    For >1000, Deduct  -164.42 

XXXXXXX 
. 
 26 56 19 00-0114  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0115  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0114) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 

NOT FOR BID
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. 
 26 56 19 00-0116 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ......... 836.14 136.80 

    For >50 To 100, Deduct  -41.81 
    For >100 To 250, Deduct  -62.71 
    For >250 To 500, Deduct  -97.68 
    For >500 To 1000, Deduct  -132.64 
    For >1000, Deduct  -167.61 

. 
 26 56 19 00-0117 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ...... 1,024.35 140.71 

    For >50 To 100, Deduct  -51.22 
    For >100 To 250, Deduct  -76.83 
    For >250 To 500, Deduct  -121.01 
    For >500 To 1000, Deduct  -165.19 
    For >1000, Deduct  -209.37 

. 
 26 56 19 00-0118 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,403.71 144.63 

    For >50 To 100, Deduct  -70.19 
    For >100 To 250, Deduct  -105.28 
    For >250 To 500, Deduct  -168.23 
    For >500 To 1000, Deduct  -231.19 
    For >1000, Deduct  -294.14 

. 
 26 56 19 00-0119 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70) ................................................................................................................................................................... 1,786.60 150.34 
    For >50 To 100, Deduct  -89.33 
    For >100 To 250, Deduct  -134.00 
    For >250 To 500, Deduct  -215.81 
    For >500 To 1000, Deduct  -297.62 
    For >1000, Deduct  -379.43 

. 
 26 56 19 00-0120 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

80BLEDE70) ................................................................................................................................................................... 2,160.12 154.54 
    For >50 To 100, Deduct  -108.01 
    For >100 To 250, Deduct  -162.01 
    For >250 To 500, Deduct  -262.29 
    For >500 To 1000, Deduct  -362.57 
    For >1000, Deduct  -462.85 

XXXXXXX 
. 
 26 56 19 00-0121  LED Roadway Lighting (Leotek) (26 56 19 00-0029) 
. 
. 
 26 56 19 00-0122  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0121) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0123 EA Up To 3,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 474.70 136.80 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -23.74 
    For >100 To 250, Deduct  -35.60 
    For >250 To 500, Deduct  -52.50 
    For >500 To 1000, Deduct  -69.39 
    For >1000, Deduct  -86.29 

. 
 26 56 19 00-0124 EA Up To 5,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 484.24 138.31 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -24.21 
    For >100 To 250, Deduct  -36.32 
    For >250 To 500, Deduct  -53.61 
    For >500 To 1000, Deduct  -70.91 
    For >1000, Deduct  -88.21 

. 
 26 56 19 00-0125 EA Up To 5,950 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-6M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 512.15 139.21 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -25.61 
    For >100 To 250, Deduct  -38.41 
    For >250 To 500, Deduct  -57.06 
    For >500 To 1000, Deduct  -75.71 
    For >1000, Deduct  -94.35 

. 
 26 56 19 00-0126 EA Up To 9,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC3-10M2-MV-NW-X-

GY-XXX-WL) ...................................................................................................................................................................... 585.65 144.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -29.28 
    For >100 To 250, Deduct  -43.92 
    For >250 To 500, Deduct  -65.98 
    For >500 To 1000, Deduct  -88.03 
    For >1000, Deduct  -110.08 

NOT FOR BID
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. 
 26 56 19 00-0127 EA Up To 11,450 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-12M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 674.43 148.53 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -33.72 
    For >100 To 250, Deduct  -50.58 
    For >250 To 500, Deduct  -76.88 
    For >500 To 1000, Deduct  -103.17 
    For >1000, Deduct  -129.47 

. 
 26 56 19 00-0128 EA Up To 14,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-15M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 679.24 150.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -33.96 
    For >100 To 250, Deduct  -50.94 
    For >250 To 500, Deduct  -77.36 
    For >500 To 1000, Deduct  -103.77 
    For >1000, Deduct  -130.19 

. 
 26 56 19 00-0129 EA Up To 16,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-18M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 815.93 153.34 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -40.80 
    For >100 To 250, Deduct  -61.19 
    For >250 To 500, Deduct  -94.32 
    For >500 To 1000, Deduct  -127.45 
    For >1000, Deduct  -160.58 

. 
 26 56 19 00-0130 EA Up To 18,750 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-20M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 853.28 156.35 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -42.66 
    For >100 To 250, Deduct  -64.00 
    For >250 To 500, Deduct  -98.84 
    For >500 To 1000, Deduct  -133.69 
    For >1000, Deduct  -168.54 

. 
 26 56 19 00-0131 EA Up To 22,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-24M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 944.28 158.76 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -47.21 
    For >100 To 250, Deduct  -70.82 
    For >250 To 500, Deduct  -110.10 
    For >500 To 1000, Deduct  -149.37 
    For >1000, Deduct  -188.65 

. 
 26 56 19 00-0132 EA Up To 29,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC9-30M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,007.85 161.16 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -50.39 
    For >100 To 250, Deduct  -75.59 
    For >250 To 500, Deduct  -117.92 
    For >500 To 1000, Deduct  -160.26 
    For >1000, Deduct  -202.59 

. 
 26 56 19 00-0133 EA Up To 4,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-20F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 539.08 138.31 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -26.95 
    For >100 To 250, Deduct  -40.43 
    For >250 To 500, Deduct  -60.47 
    For >500 To 1000, Deduct  -80.51 
    For >1000, Deduct  -100.55 

NOT FOR BID
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. 
 26 56 19 00-0134 EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-30F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 586.77 141.92 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -29.34 
    For >100 To 250, Deduct  -44.01 
    For >250 To 500, Deduct  -66.25 
    For >500 To 1000, Deduct  -88.49 
    For >1000, Deduct  -110.74 

. 
 26 56 19 00-0135 EA Up To 9,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 628.74 144.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -31.44 
    For >100 To 250, Deduct  -47.16 
    For >250 To 500, Deduct  -71.36 
    For >500 To 1000, Deduct  -95.57 
    For >1000, Deduct  -119.77 

. 
 26 56 19 00-0136 EA Up To 12,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 665.40 147.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -33.27 
    For >100 To 250, Deduct  -49.91 
    For >250 To 500, Deduct  -75.78 
    For >500 To 1000, Deduct  -101.65 
    For >1000, Deduct  -127.53 

. 
 26 56 19 00-0137 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-60F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 701.75 149.13 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -35.09 
    For >100 To 250, Deduct  -52.63 
    For >250 To 500, Deduct  -80.26 
    For >500 To 1000, Deduct  -107.89 
    For >1000, Deduct  -135.52 

. 
 26 56 19 00-0138 EA Up To 17,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-80F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 823.56 154.54 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -41.18 
    For >100 To 250, Deduct  -61.77 
    For >250 To 500, Deduct  -95.22 
    For >500 To 1000, Deduct  -128.67 
    For >1000, Deduct  -162.12 

. 
 26 56 19 00-0139 EA Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-90F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 922.29 157.55 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -46.11 
    For >100 To 250, Deduct  -69.17 
    For >250 To 500, Deduct  -107.41 
    For >500 To 1000, Deduct  -145.65 
    For >1000, Deduct  -183.88 

. 
 26 56 19 00-0140 EA Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-100F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 975.72 158.15 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -48.79 
    For >100 To 250, Deduct  -73.18 
    For >250 To 500, Deduct  -114.06 
    For >500 To 1000, Deduct  -154.94 
    For >1000, Deduct  -195.81 
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. 
 26 56 19 00-0141 EA Up To 26,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-120F-MV-NW-X-GY-

XXX-WL) ......................................................................................................................................................................... 1,027.65 159.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -51.38 
    For >100 To 250, Deduct  -77.07 
    For >250 To 500, Deduct  -120.46 
    For >500 To 1000, Deduct  -163.84 
    For >1000, Deduct  -207.23 

. 
 26 56 19 00-0142 EA Up To 11,720 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-30H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 580.00 150.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -29.00 
    For >100 To 250, Deduct  -43.50 
    For >250 To 500, Deduct  -64.95 
    For >500 To 1000, Deduct  -86.41 
    For >1000, Deduct  -107.86 

. 
 26 56 19 00-0143 EA Up To 15,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-40H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 622.18 152.44 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -31.11 
    For >100 To 250, Deduct  -46.66 
    For >250 To 500, Deduct  -70.15 
    For >500 To 1000, Deduct  -93.64 
    For >1000, Deduct  -117.12 

. 
 26 56 19 00-0144 EA Up To 4,180 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ0-15H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 457.51 138.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -22.88 
    For >100 To 250, Deduct  -34.31 
    For >250 To 500, Deduct  -50.29 
    For >500 To 1000, Deduct  -66.26 
    For >1000, Deduct  -82.24 

. 
 26 56 19 00-0145 EA Up To 5,510 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ1-20H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 465.15 139.21 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -23.26 
    For >100 To 250, Deduct  -34.89 
    For >250 To 500, Deduct  -51.18 
    For >500 To 1000, Deduct  -67.48 
    For >1000, Deduct  -83.78 

. 
 26 56 19 00-0146 EA Up To 7,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ2-20H-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 500.59 141.92 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -25.03 
    For >100 To 250, Deduct  -37.54 
    For >250 To 500, Deduct  -55.48 
    For >500 To 1000, Deduct  -73.41 
    For >1000, Deduct  -91.35 

. 
 26 56 19 00-0147 EA Up To 16,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-60G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 736.28 153.34 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -36.81 
    For >100 To 250, Deduct  -55.22 
    For >250 To 500, Deduct  -84.37 
    For >500 To 1000, Deduct  -113.52 
    For >1000, Deduct  -142.66 

NOT FOR BID
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. 
 26 56 19 00-0148 EA Up To 22,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-80G-MV-NW-X-

GY-XXX-WL) ...................................................................................................................................................................... 939.16 158.15 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -46.96 
    For >100 To 250, Deduct  -70.44 
    For >250 To 500, Deduct  -109.49 
    For >500 To 1000, Deduct  -148.54 
    For >1000, Deduct  -187.59 

. 
 26 56 19 00-0149 EA Up To 22,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL2-60G-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 846.35 158.76 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -42.32 
    For >100 To 250, Deduct  -63.48 
    For >250 To 500, Deduct  -97.86 
    For >500 To 1000, Deduct  -132.24 
    For >1000, Deduct  -166.62 

. 
 26 56 19 00-0150 EA Up To 5,484 Lumens, Horizontal Tenon Mount, LED Security Light (Leotek® SafeGuard™ SG1-01-MV-NW-5-

GY) .................................................................................................................................................................................... 442.45 138.31 
    For Twist Lock Shorting Cap, Add  6.22 
    For ANSI 7-wire Photocontrol Receptacle, Add  18.65 
    For Ripley Long-Life Twist Lock Photocontrol, Add  33.38 
    For >50 To 100, Deduct  -22.12 
    For >100 To 250, Deduct  -33.18 
    For >250 To 500, Deduct  -48.39 
    For >500 To 1000, Deduct  -63.60 
    For >1000, Deduct  -78.80 

XXXXXXX 
. 
 26 56 19 00-0151  LED, Area Fixtures (26 56 19) 
. 
. 
 26 56 19 00-0152  Pole Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0153  Pole Mount, Rectangular, LED Architectural Area Fixtures (Lithonia DSX) (26 

56 19 00-0152) 
Note: UL wet listed. Includes 4,000K color temperature, 480 voltage, 700mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0154 EA 20 LEDs, 49 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) .................................................... 2,085.44 102.22 

    For >50 To 100, Deduct  -104.27 
    For >100 To 250, Deduct  -156.41 
    For >250 To 500, Deduct  -255.57 
    For >500 To 1000, Deduct  -354.73 
    For >1000, Deduct  -453.89 

. 
 26 56 19 00-0155 EA 40 LEDs, 89 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) .................................................... 2,247.94 108.24 

    For >50 To 100, Deduct  -112.40 
    For >100 To 250, Deduct  -168.60 
    For >250 To 500, Deduct  -275.58 
    For >500 To 1000, Deduct  -382.57 
    For >1000, Deduct  -489.55 

. 
 26 56 19 00-0156 EA 80 LEDs, 188 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) ................................................... 2,422.46 120.27 

    For >50 To 100, Deduct  -121.12 
    For >100 To 250, Deduct  -181.68 
    For >250 To 500, Deduct  -296.79 
    For >500 To 1000, Deduct  -411.90 
    For >1000, Deduct  -527.01 

. 
 26 56 19 00-0157 EA 100 LEDs, 218 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) ................................................. 2,434.49 126.28 

    For >50 To 100, Deduct  -121.72 
    For >100 To 250, Deduct  -182.59 
    For >250 To 500, Deduct  -298.00 
    For >500 To 1000, Deduct  -413.41 
    For >1000, Deduct  -528.82 

XXXXXXX 
. 
 26 56 19 00-0158  Arm Mount, Rectangular, LED Area Fixtures (CREE® BetaLED® Edge® 

ARE-EDG) (26 56 19 00-0152) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type III 
Medium optic. Excludes sensors. All fixtures without the backlight control shield are DLC qualified 

. 

. 
 26 56 19 00-0159 EA 40 LEDs, 47 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)........................... 999.43 108.24 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  32.32 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -49.97 
    For >100 To 250, Deduct  -74.96 
    For >250 To 500, Deduct  -119.52 
    For >500 To 1000, Deduct  -164.08 
    For >1000, Deduct  -208.64 

NOT FOR BID
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. 
 26 56 19 00-0160 EA 60 LEDs, 68 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ....................... 1,199.50 114.25 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  32.93 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -59.98 
    For >100 To 250, Deduct  -89.96 
    For >250 To 500, Deduct  -144.23 
    For >500 To 1000, Deduct  -198.49 
    For >1000, Deduct  -252.75 

. 
 26 56 19 00-0161 EA 80 LEDs, 90 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) ....................... 1,475.07 120.27 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  33.53 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -73.75 
    For >100 To 250, Deduct  -110.63 
    For >250 To 500, Deduct  -178.37 
    For >500 To 1000, Deduct  -246.11 
    For >1000, Deduct  -313.85 

. 
 26 56 19 00-0162 EA 100 LEDs, 111 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 1,675.16 126.28 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  34.13 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -83.76 
    For >100 To 250, Deduct  -125.64 
    For >250 To 500, Deduct  -203.08 
    For >500 To 1000, Deduct  -280.53 
    For >1000, Deduct  -357.97 

. 
 26 56 19 00-0163 EA 120 LEDs, 132 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 1,875.25 132.29 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  34.73 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -93.76 
    For >100 To 250, Deduct  -140.64 
    For >250 To 500, Deduct  -227.79 
    For >500 To 1000, Deduct  -314.94 
    For >1000, Deduct  -402.09 

. 
 26 56 19 00-0164 EA 140 LEDs, 157 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 2,135.47 138.31 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  35.33 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -106.77 
    For >100 To 250, Deduct  -160.16 
    For >250 To 500, Deduct  -260.02 
    For >500 To 1000, Deduct  -359.88 
    For >1000, Deduct  -459.73 

. 
 26 56 19 00-0165 EA 160 LEDs, 179 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 2,335.56 144.32 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  35.93 
    For 480 Volt, Add  68.64 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -116.78 
    For >100 To 250, Deduct  -175.17 
    For >250 To 500, Deduct  -284.73 
    For >500 To 1000, Deduct  -394.29 
    For >1000, Deduct  -503.85 

XXXXXXX 
. 
 26 56 19 00-0166  Direct Or Arm Mount, Rectangular, High Output, LED Area Fixtures 

(CREE® BetaLED® Edge® ARE-EHO) (26 56 19 00-0152) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0167 EA 120 LEDs, 267 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 1,736.40 132.29 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  37.00 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.76 
    For >50 To 100, Deduct  -86.82 
    For >100 To 250, Deduct  -130.23 
    For >250 To 500, Deduct  -210.44 
    For >500 To 1000, Deduct  -290.64 
    For >1000, Deduct  -370.85 

NOT FOR BID
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 26 56 19 00-0168 EA 240 LEDs, 533 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 2,905.54 162.37 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Bird Spikes, Add  54.27 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For 480 Volt, Add  135.79 
    For >50 To 100, Deduct  -145.28 
    For >100 To 250, Deduct  -217.92 
    For >250 To 500, Deduct  -355.07 
    For >500 To 1000, Deduct  -492.23 
    For >1000, Deduct  -629.39 

XXXXXXX 
. 
 26 56 19 00-0169  Wall Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0170  Wall Mount, LED Architectural Area Fixtures (Lithonia DSXW) (26 56 19 00-0169) 

Note: UL wet listed. Includes 277 voltage, 700mA remote driver, die-cast extruded aluminum housing assembly 
and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0171 EA 20 LEDs, 47 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED) ................................ 928.26 102.22 

    For >50 To 100, Deduct  -46.41 
    For >100 To 250, Deduct  -69.62 
    For >250 To 500, Deduct  -110.92 
    For >500 To 1000, Deduct  -152.22 
    For >1000, Deduct  -193.52 

. 
 26 56 19 00-0172 EA 30 LEDs, 71 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED) ................................ 952.30 114.25 

    For >50 To 100, Deduct  -47.62 
    For >100 To 250, Deduct  -71.42 
    For >250 To 500, Deduct  -113.33 
    For >500 To 1000, Deduct  -155.23 
    For >1000, Deduct  -197.13 

XXXXXXX 
. 
 26 56 19 00-0173  Surface Mount, LED Parking Structure Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0174  Surface Mount, Rectangular, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-EDG) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0175 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) .................................................................................................................................................................................. 886.85 108.24 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -44.34 
    For >100 To 250, Deduct  -66.51 
    For >250 To 500, Deduct  -105.44 
    For >500 To 1000, Deduct  -144.37 
    For >1000, Deduct  -183.30 

. 
 26 56 19 00-0176 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,086.92 114.25 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -54.35 
    For >100 To 250, Deduct  -81.52 
    For >250 To 500, Deduct  -130.15 
    For >500 To 1000, Deduct  -178.79 
    For >1000, Deduct  -227.42 

. 
 26 56 19 00-0177 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,287.01 120.27 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -64.35 
    For >100 To 250, Deduct  -96.53 
    For >250 To 500, Deduct  -154.86 
    For >500 To 1000, Deduct  -213.20 
    For >1000, Deduct  -271.54 

. 
 26 56 19 00-0178 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® 

PKG-EDG) ...................................................................................................................................................................... 1,487.10 126.28 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -74.36 
    For >100 To 250, Deduct  -111.53 
    For >250 To 500, Deduct  -179.57 
    For >500 To 1000, Deduct  -247.61 
    For >1000, Deduct  -315.66 

XXXXXXX 
. 
 26 56 19 00-0179  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-304) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

NOT FOR BID
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. 

. 
 26 56 19 00-0180 EA 40 LEDs, 47 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) .......... 856.15 108.24 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -42.81 
    For >100 To 250, Deduct  -64.21 
    For >250 To 500, Deduct  -101.61 
    For >500 To 1000, Deduct  -139.00 
    For >1000, Deduct  -176.40 

. 
 26 56 19 00-0181 EA 60 LEDs, 68 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) .......... 943.64 114.25 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -47.18 
    For >100 To 250, Deduct  -70.77 
    For >250 To 500, Deduct  -112.24 
    For >500 To 1000, Deduct  -153.71 
    For >1000, Deduct  -195.18 

XXXXXXX 
. 
 26 56 19 00-0182  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® VG) (26 56 19 00-0173) 
Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0183 EA 3,700 Lumens, 50 Watt, Surface Mount, Square, LED Parking Structure Fixtures (CREE® BetaLED® 

VGADM5MA40KUL) .......................................................................................................................................................... 699.71 108.24 
    For >50 To 100, Deduct  -34.99 
    For >100 To 250, Deduct  -52.48 
    For >250 To 500, Deduct  -82.05 
    For >500 To 1000, Deduct  -111.62 
    For >1000, Deduct  -141.20 

XXXXXXX 
. 
 26 56 19 00-0184  Surface Mount, Rectangular, LED Parking Structure Fixtures (Philips 

Gardco ELG) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast 
extruded aluminum housing assembly and aluminum finish. Excludes sensors. 

. 

. 
 26 56 19 00-0185 EA 70 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) .......................................... 1,335.61 114.25 

    For >50 To 100, Deduct  -66.78 
    For >100 To 250, Deduct  -100.17 
    For >250 To 500, Deduct  -161.24 
    For >500 To 1000, Deduct  -222.31 
    For >1000, Deduct  -283.37 

. 
 26 56 19 00-0186 EA 110 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) ........................................ 1,359.67 126.28 

    For >50 To 100, Deduct  -67.98 
    For >100 To 250, Deduct  -101.98 
    For >250 To 500, Deduct  -163.64 
    For >500 To 1000, Deduct  -225.31 
    For >1000, Deduct  -286.98 

XXXXXXX 
. 
 26 56 19 00-0187  Surface Mount, LED Canopy Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0188  Surface Mount, Rectangular, LED Canopy Fixtures (CREE® BetaLED® 

Edge® CAN-EDG) (26 56 19 00-0187) 
Note: Direct or pendant mount. UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0189 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,022.46 108.24 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -51.12 
    For >100 To 250, Deduct  -76.68 
    For >250 To 500, Deduct  -122.40 
    For >500 To 1000, Deduct  -168.11 
    For >1000, Deduct  -213.82 

. 
 26 56 19 00-0190 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,222.53 114.25 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -61.13 
    For >100 To 250, Deduct  -91.69 
    For >250 To 500, Deduct  -147.10 
    For >500 To 1000, Deduct  -202.52 
    For >1000, Deduct  -257.93 

. 
 26 56 19 00-0191 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,422.62 120.27 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -71.13 
    For >100 To 250, Deduct  -106.70 
    For >250 To 500, Deduct  -171.81 
    For >500 To 1000, Deduct  -236.93 
    For >1000, Deduct  -302.05 

. 
 26 56 19 00-0192 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 1,622.71 126.28 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -81.14 
    For >100 To 250, Deduct  -121.70 
    For >250 To 500, Deduct  -196.52 
    For >500 To 1000, Deduct  -271.35 
    For >1000, Deduct  -346.17 

NOT FOR BID
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. 
 26 56 19 00-0193 EA 120 LEDs, 132 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 1,822.80 132.29 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -91.14 
    For >100 To 250, Deduct  -136.71 
    For >250 To 500, Deduct  -221.24 
    For >500 To 1000, Deduct  -305.76 
    For >1000, Deduct  -390.29 

. 
 26 56 19 00-0194 EA 140 LEDs, 157 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,098.37 138.31 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -104.92 
    For >100 To 250, Deduct  -157.38 
    For >250 To 500, Deduct  -255.38 
    For >500 To 1000, Deduct  -353.38 
    For >1000, Deduct  -451.39 

. 
 26 56 19 00-0195 EA 160 LEDs, 179 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,298.46 144.32 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -114.92 
    For >100 To 250, Deduct  -172.38 
    For >250 To 500, Deduct  -280.09 
    For >500 To 1000, Deduct  -387.80 
    For >1000, Deduct  -495.50 

. 
 26 56 19 00-0196 EA 200 LEDs, 221 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,698.62 156.35 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -134.93 
    For >100 To 250, Deduct  -202.40 
    For >250 To 500, Deduct  -329.51 
    For >500 To 1000, Deduct  -456.62 
    For >1000, Deduct  -583.74 

. 
 26 56 19 00-0197 EA 240 LEDs, 264 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 3,086.77 162.37 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -154.34 
    For >100 To 250, Deduct  -231.51 
    For >250 To 500, Deduct  -377.73 
    For >500 To 1000, Deduct  -523.95 
    For >1000, Deduct  -670.17 

XXXXXXX 
. 
 26 56 19 00-0198  Surface Mount, Square, LED Canopy/Soffit Fixtures (CREE® BetaLED® 

CPY250) (26 56 19 00-0187) 
Note: UL wet listed. Includes 5,700K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0199 EA 8,000 Lumens, 82 Watt, Surface Mount, Square, LED Canopy/Soffit Fixture (CREE® BetaLED® CPY250) ..................... 722.83 120.27 

    For >50 To 100, Deduct  -36.14 
    For >100 To 250, Deduct  -54.21 
    For >250 To 500, Deduct  -84.34 
    For >500 To 1000, Deduct  -114.47 
    For >1000, Deduct  -144.60 

XXXXXXX 
. 
 26 56 19 00-0200  Recessed Mount, LED Soffit Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0201  Recessed Mount, Square, LED Soffit Fixtures (CREE® BetaLED® SFT-

304) (26 56 19 00-0200) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0202 EA 40 LEDs, 47 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ....................................... 871.50 108.24 

    For >50 To 100, Deduct  -43.58 
    For >100 To 250, Deduct  -65.36 
    For >250 To 500, Deduct  -103.53 
    For >500 To 1000, Deduct  -141.69 
    For >1000, Deduct  -179.85 

. 
 26 56 19 00-0203 EA 60 LEDs, 68 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ....................................... 958.99 114.25 

    For >50 To 100, Deduct  -47.95 
    For >100 To 250, Deduct  -71.92 
    For >250 To 500, Deduct  -114.16 
    For >500 To 1000, Deduct  -156.40 
    For >1000, Deduct  -198.64 

XXXXXXX 
. 
 26 56 19 00-0204  Surface Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0205  Surface Mount, Square, LED Multi-Purpose Area Fixtures (LSI Industries® 

Crossover® XPG) (26 56 19 00-0204) 
Note: UL wet listed. Includes 5,300K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black or silver powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0206 EA 50 LEDs, 59 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ............ 597.86 108.24 

    For >50 To 100, Deduct  -29.89 
    For >100 To 250, Deduct  -44.84 
    For >250 To 500, Deduct  -69.32 
    For >500 To 1000, Deduct  -93.80 
    For >1000, Deduct  -118.28 

NOT FOR BID



 

 Electrical 26

26
 

Lighting 26 50
Exterior Lighting 26 56

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 26 - 699

. 
 26 56 19 00-0207 EA 50 LEDs, 59 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........... 986.71 108.24 

    For >50 To 100, Deduct  -49.34 
    For >100 To 250, Deduct  -74.00 
    For >250 To 500, Deduct  -117.93 
    For >500 To 1000, Deduct  -161.85 
    For >1000, Deduct  -205.77 

. 
 26 56 19 00-0208 EA 68 LEDs, 79 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ............ 836.52 120.27 

    For >50 To 100, Deduct  -41.83 
    For >100 To 250, Deduct  -62.74 
    For >250 To 500, Deduct  -98.55 
    For >500 To 1000, Deduct  -134.36 
    For >1000, Deduct  -170.18 

. 
 26 56 19 00-0209 EA 68 LEDs, 79 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........ 1,020.43 120.27 

    For >50 To 100, Deduct  -51.02 
    For >100 To 250, Deduct  -76.53 
    For >250 To 500, Deduct  -121.54 
    For >500 To 1000, Deduct  -166.55 
    For >1000, Deduct  -211.56 

XXXXXXX 
. 
 26 56 19 00-0210  Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour®) (26 56 19 

00-0204) 
Note: Wall, inverted, post, bollard, floodlight trunnion, or floodlight knuckle mount. UL wet listed. Includes 5,000K 
color temperature, 120/277 voltage, die-cast extruded aluminum housing assembly and white or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0211 EA 13 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR1A) ................................................ 192.64 38.40 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -9.63 
    For >100 To 250, Deduct  -14.45 
    For >250 To 500, Deduct  -22.48 
    For >500 To 1000, Deduct  -30.51 
    For >1000, Deduct  -38.54 

. 
 26 56 19 00-0212 EA 20 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR2A) ................................................ 219.92 38.40 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -11.00 
    For >100 To 250, Deduct  -16.49 
    For >250 To 500, Deduct  -25.89 
    For >500 To 1000, Deduct  -35.29 
    For >1000, Deduct  -44.68 

. 
 26 56 19 00-0213 EA 30 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR3A) ................................................ 271.90 38.40 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -13.60 
    For >100 To 250, Deduct  -20.39 
    For >250 To 500, Deduct  -32.39 
    For >500 To 1000, Deduct  -44.38 
    For >1000, Deduct  -56.38 

XXXXXXX 
. 
 26 56 19 00-0214  Surface Mount, LED Facade Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0215  Surface Mount, LED Facade Fixtures (lumenpulse™ lumenfacade™) (26 56 19 00-

0214) 
. 
. 

 26 56 19 00-0216 EA 12" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 502.26 44.82 
    For >50 To 100, Deduct  -25.11 
    For >100 To 250, Deduct  -37.67 
    For >250 To 500, Deduct  -61.08 
    For >500 To 1000, Deduct  -84.49 
    For >1000, Deduct  -107.89 

. 
 26 56 19 00-0217 EA 24" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 805.56 40.93 

    For >50 To 100, Deduct  -40.28 
    For >100 To 250, Deduct  -60.42 
    For >250 To 500, Deduct  -99.23 
    For >500 To 1000, Deduct  -138.05 
    For >1000, Deduct  -176.87 

. 
 26 56 19 00-0218 EA 36" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,022.46 34.11 

    For >50 To 100, Deduct  -51.12 
    For >100 To 250, Deduct  -76.68 
    For >250 To 500, Deduct  -126.59 
    For >500 To 1000, Deduct  -176.49 
    For >1000, Deduct  -226.40 

. 
 26 56 19 00-0219 EA 48" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,239.33 27.28 

    For >50 To 100, Deduct  -61.97 
    For >100 To 250, Deduct  -92.95 
    For >250 To 500, Deduct  -153.94 
    For >500 To 1000, Deduct  -214.93 
    For >1000, Deduct  -275.93 

XXXXXXX 
. 
 26 56 19 00-0220  Post Top, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0221  Post Top, LED Area Fixtures (Cooper Lighting Invue® MSA) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 350mA remote driver, die-cast 
extruded aluminum housing assembly and white, black, grey, dark platinum, graphite metallic or bronze powder 
coat finish. Excludes sensors. 

NOT FOR BID
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. 
 26 56 19 00-0222 EA 1,800 Lumens, 27 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO1) .............. 1,444.67 165.36 

    For >50 To 100, Deduct  -72.23 
    For >100 To 250, Deduct  -108.35 
    For >250 To 500, Deduct  -172.32 
    For >500 To 1000, Deduct  -236.28 
    For >1000, Deduct  -300.25 

. 
 26 56 19 00-0223 EA 3,400 Lumens, 54 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO2) .............. 1,586.80 165.36 

    For >50 To 100, Deduct  -79.34 
    For >100 To 250, Deduct  -119.01 
    For >250 To 500, Deduct  -190.08 
    For >500 To 1000, Deduct  -261.15 
    For >1000, Deduct  -332.22 

. 
 26 56 19 00-0224 EA 77 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO3)....................................... 1,699.15 165.36 

    For >50 To 100, Deduct  -84.96 
    For >100 To 250, Deduct  -127.44 
    For >250 To 500, Deduct  -204.13 
    For >500 To 1000, Deduct  -280.81 
    For >1000, Deduct  -357.50 

XXXXXXX 
. 
 26 56 19 00-0225  Post Top, LED Area Fixtures (General Electric EPAS) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, green or bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0226 EA 3,200 Lumens, 45 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 E5/E3) ................... 1,690.06 165.36 

    For >50 To 100, Deduct  -84.50 
    For >100 To 250, Deduct  -126.75 
    For >250 To 500, Deduct  -202.99 
    For >500 To 1000, Deduct  -279.22 
    For >1000, Deduct  -355.46 

. 
 26 56 19 00-0227 EA 6,515 Lumens, 80 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 C5/C3) ................... 1,726.62 165.36 

    For >50 To 100, Deduct  -86.33 
    For >100 To 250, Deduct  -129.50 
    For >250 To 500, Deduct  -207.56 
    For >500 To 1000, Deduct  -285.62 
    For >1000, Deduct  -363.68 

XXXXXXX 
. 
 26 56 19 00-0228  Post Top, LED Area Fixtures (General Electric EPTC) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, gray or dark bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0229 EA 3,200 Lumens, 45 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 E5/E3) ............................................................................................................................................................... 1,195.04 165.36 
    For >50 To 100, Deduct  -59.75 
    For >100 To 250, Deduct  -89.63 
    For >250 To 500, Deduct  -141.11 
    For >500 To 1000, Deduct  -192.60 
    For >1000, Deduct  -244.08 

. 
 26 56 19 00-0230 EA 6,150 Lumens, 80 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 C5/C3) ............................................................................................................................................................... 1,249.76 165.36 
    For >50 To 100, Deduct  -62.49 
    For >100 To 250, Deduct  -93.73 
    For >250 To 500, Deduct  -147.95 
    For >500 To 1000, Deduct  -202.17 
    For >1000, Deduct  -256.39 

XXXXXXX 
. 
 26 56 19 00-0231  Post Top, LED Area Fixtures (General Electric EPST) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black or dark bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0232 EA 3,135 Lumens, 45 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 E5/E3) ........ 946.32 165.36 

    For >50 To 100, Deduct  -47.32 
    For >100 To 250, Deduct  -70.97 
    For >250 To 500, Deduct  -110.02 
    For >500 To 1000, Deduct  -149.07 
    For >1000, Deduct  -188.12 

. 
 26 56 19 00-0233 EA 6,115 Lumens, 80 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 

C5/C3) ............................................................................................................................................................................ 1,001.04 165.36 
    For >50 To 100, Deduct  -50.05 
    For >100 To 250, Deduct  -75.08 
    For >250 To 500, Deduct  -116.86 
    For >500 To 1000, Deduct  -158.65 
    For >1000, Deduct  -200.43 

XXXXXXX 
. 
 26 56 19 00-0234  Post Top, LED Area Fixtures (CREE® BetaLED® Edge® ARE-EDR) (26 56 19 00-

0220) 
Note: UL wet listed. Includes 4,000K color temperature, 120/277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Includes Type V Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0235 EA 13,800 Lumens, 130 Watt, Post Top Mount, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) ........................ 2,280.42 165.36 

    For >50 To 100, Deduct  -114.02 
    For >100 To 250, Deduct  -171.03 
    For >250 To 500, Deduct  -276.78 
    For >500 To 1000, Deduct  -382.54 
    For >1000, Deduct  -488.29 

XXXXXXX 
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. 
 26 56 19 00-0236  LED Retrofit For Post Top, Traditional Area Fixtures (CREE® BetaLED® 

BXRA) (26 56 19 00-0220) 
Note: Includes 2,700K or 4,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or 
disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0378 for 
disposal of hazardous lamps. 

. 

. 
 26 56 19 00-0237 EA LED Retrofit For Post Top, Holophane® Utility Granville Acorn Area Fixtures (CREE® BetaLED® BXRAAH53) .............. 647.77 90.20 

    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -32.39 
    For >100 To 250, Deduct  -48.58 
    For >250 To 500, Deduct  -76.46 
    For >500 To 1000, Deduct  -104.34 
    For >1000, Deduct  -132.22 

XXXXXXX 
. 
 26 56 19 00-0238  LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) (26 56 19 00-

0220) 
Note: Includes 3,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or disposal of 
lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0378 for disposal of 
hazardous lamps. 

. 

. 
 26 56 19 00-0239 EA LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) ................................................................................. 400.16 19.24 

    For Backlight Control Shield, Add  30.78 
    For >50 To 100, Deduct  -20.01 
    For >100 To 250, Deduct  -30.01 
    For >250 To 500, Deduct  -48.10 
    For >500 To 1000, Deduct  -66.18 
    For >1000, Deduct  -84.26 

XXXXXXX 
. 
 26 56 19 00-0240  Surface Mount, LED Strip Fixtures (Sylvania) (26 56 19 00-0151) 
. 
. 

 26 56 19 00-0241 EA 4' Long, 5,200 Lumens, 40 Watt, Vapor Tight Dimmable LED Fixture (Sylvania 
VAPOR1B/040UNVD840/48EC/GR/D) .............................................................................................................................. 348.96 35.66 

    For >50 To 100, Deduct  -17.45 
    For >100 To 250, Deduct  -26.17 
    For >250 To 500, Deduct  -42.28 
    For >500 To 1000, Deduct  -58.39 
    For >1000, Deduct  -74.50 

XXXXXXX 
. 
 26 56 21  HID Exterior Lighting (26 56)
. 
. 
 26 56 21 00-0001  High Mast Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0002  Metal Halide, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0003 EA 400 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,573.06 148.78 
. 

 26 56 21 00-0004 EA 400 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,680.42 148.78 
. 

 26 56 21 00-0005 EA 750 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,668.01 169.97 
. 

 26 56 21 00-0006 EA 750 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,732.43 169.97 
. 

 26 56 21 00-0007 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................ 1,756.87 212.46 
. 

 26 56 21 00-0008 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................... 1,821.29 212.46 

XXXXXXX 
. 
 26 56 21 00-0009  High Pressure Sodium, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0010 EA 400 W High Mast HPS Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................................ 1,627.32 148.78 
. 

 26 56 21 00-0011 EA 400 W High Mast HPS Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................................... 1,691.74 148.78 
. 

 26 56 21 00-0012 EA 600 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,959.77 157.28 
. 

 26 56 21 00-0013 EA 750 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 2,008.98 169.97 
. 

 26 56 21 00-0014 EA 1,000 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux .............................. 2,130.05 212.46 

XXXXXXX 
. 
 26 56 21 00-0015  HID, Pole Mounted (26 56 21) 
. 
. 
 26 56 21 00-0016  Metal Halide, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0017 EA 175 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 574.76 242.60 
. 

 26 56 21 00-0018 EA 250 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 645.41 263.33 
. 

 26 56 21 00-0019 EA 400 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 747.14 283.27 
. 

 26 56 21 00-0020 EA 1,000 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ................................................................... 957.13 332.00 

XXXXXXX 
. 
 26 56 21 00-0021  High Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0022 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 688.92 283.27 
. 

 26 56 21 00-0023 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 709.25 283.27 
. 

 26 56 21 00-0024 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 741.97 283.27 
. 

 26 56 21 00-0025 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 827.14 283.27 
. 

 26 56 21 00-0026 EA 400 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 956.08 283.27 
. 

 26 56 21 00-0027 EA 1,000 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture.................................................... 919.80 283.27 

XXXXXXX 
. 
 26 56 21 00-0028  Low Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0029 EA 135 Watt Low Pressure Sodium Exterior Roadway Fixture, Enclosed And Gasketed ........................................................ 573.40 154.11 
. 

 26 56 21 00-0030 EA 135 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 638.93 226.62 
. 

 26 56 21 00-0031 EA 180 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 736.23 226.62 

NOT FOR BID
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XXXXXXX 
. 
 26 56 21 00-0032  Metal Halide, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0033  Metal Halide, Pole Mount, Area Fixtures (26 56 21 00-0032) 

Note: Includes pulse start ballast. 
. 
. 

 26 56 21 00-0034 EA 150 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 816.27 150.50 
. 

 26 56 21 00-0035 EA 175 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 895.98 165.55 
. 

 26 56 21 00-0036 EA 250 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 989.67 180.60 
. 

 26 56 21 00-0037 EA 400 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,056.17 210.70 

XXXXXXX 
. 
 26 56 21 00-0038  High Pressure Sodium, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0039  Pole Mount, High Pressure Sodium Area Fixtures (26 56 21 00-0038) 
. 
. 

 26 56 21 00-0040 EA 100 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 675.92 120.40 
. 

 26 56 21 00-0041 EA 150 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 744.99 150.50 
. 

 26 56 21 00-0042 EA 250 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 816.44 180.60 
. 

 26 56 21 00-0043 EA 400 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 870.52 210.70 

XXXXXXX 
. 
 26 56 21 00-0044  Surface Mounted, Rectangular Exterior Area Fixture (26 56 21) 
. 
. 
 26 56 21 00-0045  Metal Halide, Surface Mounted, Rectangular Exterior Area Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0046 EA 175 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 543.13 226.62 
. 

 26 56 21 00-0047 EA 250 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 616.05 254.95 
. 

 26 56 21 00-0048 EA 400 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 731.04 283.27 
. 

 26 56 21 00-0049 EA 1,000 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ......................... 942.16 332.00 

XXXXXXX 
. 
 26 56 21 00-0050  High Pressure Sodium, Surface Mounted, Rectangular Exterior Area 

Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0051 EA 70 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 516.88 193.76 

. 
 26 56 21 00-0052 EA 100 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 

(LumaPro) .......................................................................................................................................................................... 560.26 206.23 
. 

 26 56 21 00-0053 EA 150 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 603.29 217.55 

. 
 26 56 21 00-0054 EA 175 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 623.93 226.62 

. 
 26 56 21 00-0055 EA 250 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 691.42 254.95 

. 
 26 56 21 00-0056 EA 400 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 746.33 283.27 

. 
 26 56 21 00-0057 EA 1,000 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...... 1,026.53 332.00 

XXXXXXX 
. 
 26 56 21 00-0058  Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixtures (26 56 

21) 
. 
. 
 26 56 21 00-0059  High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular 

Exterior Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0060 EA 35 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 666.13 152.96 

. 
 26 56 21 00-0061 EA 50 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 691.87 169.97 

. 
 26 56 21 00-0062 EA 70 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 740.43 193.76 

. 
 26 56 21 00-0063 EA 100 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 761.07 206.23 

. 
 26 56 21 00-0064 EA 150 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 783.09 217.55 

. 
 26 56 21 00-0065 EA 175 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 820.57 226.62 

. 
 26 56 21 00-0066 EA 250 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 899.35 254.95 

. 
 26 56 21 00-0067 EA 400 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ..................... 1,090.99 283.27 

XXXXXXX 
. 
 26 56 21 00-0068  Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior 

Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0069 EA 50 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................................... 732.34 169.97 

. 
 26 56 21 00-0070 EA 70 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................................... 775.02 193.76 

. 
 26 56 21 00-0071 EA 100 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 800.83 206.23 

. 
 26 56 21 00-0072 EA 150 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 835.56 217.55 

. 
 26 56 21 00-0073 EA 175 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 855.42 226.62 

. 
 26 56 21 00-0074 EA 250 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 936.18 254.95 

. 
 26 56 21 00-0075 EA 400 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ..................................... 1,187.79 283.27 

XXXXXXX 
. 
 26 56 21 00-0076  Wall Packs (26 56 21) 
. 
. 
 26 56 21 00-0077  Non Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and aluminum reflector. 11" x 6-1/2" x 5-1/4". Lithonia TWS. 
. 
. 

 26 56 21 00-0078 EA 13 Watt Compact Fluorescent, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................... 276.92 53.33 
. 

 26 56 21 00-0079 EA 50 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................................. 294.10 53.33 
. 

 26 56 21 00-0080 EA 35 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 294.10 53.33 
. 

 26 56 21 00-0081 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 377.38 53.33 

XXXXXXX 

NOT FOR BID
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. 
 26 56 21 00-0082  Semi Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWA. 
. 
. 

 26 56 21 00-0083 EA 42 Watt Compact Fluorescent, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 511.81 53.33 
. 

 26 56 21 00-0084 EA 50 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 517.99 53.33 
. 

 26 56 21 00-0085 EA 70 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 523.34 53.33 
. 

 26 56 21 00-0086 EA 100 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................................... 513.59 53.33 
. 

 26 56 21 00-0087 EA 70 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................... 473.51 53.33 
. 

 26 56 21 00-0088 EA 100 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................... 451.50 53.33 

XXXXXXX 
. 
 26 56 21 00-0089  Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWAC. 
. 
. 

 26 56 21 00-0090 EA 50 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 537.17 53.33 
. 

 26 56 21 00-0091 EA 70 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 542.80 53.33 
. 

 26 56 21 00-0092 EA 100 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................. 533.07 53.33 
. 

 26 56 21 00-0093 EA 70 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................... 540.91 53.33 
. 

 26 56 21 00-0094 EA 100 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................. 540.91 53.33 

XXXXXXX 
. 
 26 56 21 00-0095  Non Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9" x 13" x 7-3/8". Lithonia TWR1. 
. 
. 

 26 56 21 00-0096 EA 70 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ..................................................................... 525.75 71.04 
. 

 26 56 21 00-0097 EA 100 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................................... 525.75 71.04 
. 

 26 56 21 00-0098 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................................... 495.59 71.04 
. 

 26 56 21 00-0099 EA 70 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ..................................................... 507.15 71.04 
. 

 26 56 21 00-0100 EA 100 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................... 507.15 71.04 
. 

 26 56 21 00-0101 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................... 473.70 71.04 

XXXXXXX 
. 
 26 56 21 00-0102  Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10-1/4" x 13" x 8-15/32". Lithonia TWR1C. 
. 
. 

 26 56 21 00-0103 EA 70 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................................ 543.62 71.04 
. 

 26 56 21 00-0104 EA 100 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 543.62 71.04 
. 

 26 56 21 00-0105 EA 175 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 543.62 71.04 
. 

 26 56 21 00-0106 EA 70 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................ 525.88 71.04 
. 

 26 56 21 00-0107 EA 100 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 525.88 71.04 
. 

 26 56 21 00-0108 EA 150 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 525.88 71.04 

XXXXXXX 
. 
 26 56 21 00-0109  Full Cutoff, Tempered Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9-3/8" x 14-3/8" x 8-3/4". Meets Nighttime Friendly criteria. Lithonia TWR1S. 
. 
. 

 26 56 21 00-0110 EA 175 Watt Metal Halide, Full Cutoff, Tempered Glass Lens, Small Wall Pack...................................................................... 688.00 71.04 

XXXXXXX 
. 
 26 56 21 00-0111  Cutoff, Borosilicate Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. Lithonia TWR2. 
. 
. 

 26 56 21 00-0112 EA 250 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 662.07 87.99 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0113 EA 400 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 702.96 87.99 

Note: 9-1/4" x 17-7/8" x 12-1/2". 
. 

 26 56 21 00-0114 EA 250 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 751.72 87.99 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0115 EA 400 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 765.14 87.99 

Note: 9-1/4" x 17-7/8" x 12-1/2". 

XXXXXXX 
. 
 26 56 21 00-0116  Cutoff, Tempered Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10" x 17-1/8" x 14-1/2". Lithonia TWR2C. 
. 
. 

 26 56 21 00-0117 EA 250 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack......................................................................... 714.67 87.99 
. 

 26 56 21 00-0118 EA 400 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack......................................................................... 760.61 87.99 

XXXXXXX 
. 
 26 56 21 00-0119  Non Cutoff, Polycarbonate Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and powder coated reflector. 15-7/16" x 16-1/8" x 7-3/4". Lithonia TWP. 
. 
. 

 26 56 21 00-0120 EA 100 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 676.83 106.66 
. 

 26 56 21 00-0121 EA 175 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 628.17 106.66 
. 

 26 56 21 00-0122 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack .......................................................... 665.57 106.66 
. 

 26 56 21 00-0123 EA 100 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 669.30 106.66 
. 

 26 56 21 00-0124 EA 150 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 673.20 106.66 

XXXXXXX 
. 
 26 56 21 00-0125  Non Cutoff, Borosilicate Glass Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 15-3/4" x 16-1/4" x 8". Lithonia TWH. 
. 
. 

 26 56 21 00-0126 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 676.85 106.66 
. 

 26 56 21 00-0127 EA 250 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 693.09 106.66 
. 

 26 56 21 00-0128 EA 400 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 741.75 106.66 
. 

 26 56 21 00-0129 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 709.31 106.66 
. 

 26 56 21 00-0130 EA 250 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 725.55 106.66 
. 

 26 56 21 00-0131 EA 400 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 757.96 106.66 

XXXXXXX 

NOT FOR BID
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. 
 26 56 21 00-0132  Semi Cutoff, Induction Wall Packs (26 56 21 00-0076) 
. 
. 
 26 56 21 00-0133  Semi Cutoff, Induction Wall Packs (Everlast®) (26 56 21 00-0132) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0134 EA 70 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-70) ................................................. 826.62 102.22 

. 
 26 56 21 00-0135 EA 80 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-80) ................................................. 845.58 108.24 

. 
 26 56 21 00-0136 EA 100 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-100) ............................................. 864.52 114.25 

. 
 26 56 21 00-0137 EA 120 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-120) ............................................. 959.74 120.27 

XXXXXXX 
. 
 26 56 21 00-0138  Non Cutoff, Polycarbonate Lens, Small Wall Packs (26 56 21 00-0076) 
. 
. 

 26 56 21 00-0139 EA 15 Watt, Exterior, Non-Cutoff Small Wall Pack (Sylvania 60066-SMWLPAK1N/015UNV740/NC/BZ/P) ............................ 284.61 53.33 

XXXXXXX 
. 
 26 56 21 00-0140  Induction, Roadway Lighting (26 56 21) 
. 
. 
 26 56 21 00-0141  Induction Roadway Lighting (US Lighting Tech) (26 56 21 00-0140) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 21 00-0142 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 598.16 180.40 
. 

 26 56 21 00-0143 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 656.73 186.41 
. 

 26 56 21 00-0144 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 680.78 198.44 
. 

 26 56 21 00-0145 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 704.84 210.47 
. 

 26 56 21 00-0146 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 823.91 216.49 
. 

 26 56 21 00-0147 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 839.66 222.50 
. 

 26 56 21 00-0148 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 559.07 180.40 
. 

 26 56 21 00-0149 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 623.22 186.41 
. 

 26 56 21 00-0150 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 647.27 198.44 
. 

 26 56 21 00-0151 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 671.33 210.47 

XXXXXXX 
. 
 26 56 21 00-0152  Induction, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0153  Post Top, Induction Area Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0154  Post Top, Induction Area Fixtures (US Lighting Tech) (26 56 21 00-0153) 

Note: Includes black powder coat finish heavy duty die cast aluminum body and no-lite lid acrylic lens. 
. 
. 

 26 56 21 00-0155 EA 40 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 666.77 165.36 
. 

 26 56 21 00-0156 EA 70 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 720.76 165.36 
. 

 26 56 21 00-0157 EA 100 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 720.76 165.36 
. 

 26 56 21 00-0158 EA 150 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 720.76 165.36 

XXXXXXX 
. 
 26 56 21 00-0159  Surface Mount, Induction Parking Structure Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0160  Surface Mount, Induction Parking Structure Fixtures (Everlast®) (26 56 21 00-0159) 
. 
. 

 26 56 21 00-0161 EA 40 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 598.47 150.34 
. 

 26 56 21 00-0162 EA 55 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 636.13 153.34 
. 

 26 56 21 00-0163 EA 70 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 645.86 156.35 
. 

 26 56 21 00-0164 EA 80 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 655.60 159.36 
. 

 26 56 21 00-0165 EA 100 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 665.34 162.37 
. 

 26 56 21 00-0166 EA 120 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 678.80 165.36 
. 

 26 56 21 00-0167 EA 70/28 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) ..................................................................................................................................................................................... 699.85 156.35 

. 
 26 56 21 00-0168 EA 80/32 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) ..................................................................................................................................................................................... 709.59 159.36 
. 

 26 56 21 00-0169 EA 100/40 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) ..................................................................................................................................................................................... 719.33 162.37 

. 
 26 56 21 00-0170 EA 120/48 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) ..................................................................................................................................................................................... 748.62 165.36 

XXXXXXX 
. 
 26 56 21 00-0171  Pole Mount, Induction Area Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0172  Pole Mount, Bi-Level Induction Area Fixtures (Everlast® ESB-ED) (26 56 21 00-0171) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0173 EA 70 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-70) .................................................................. 861.28 102.22 

. 
 26 56 21 00-0174 EA 80 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-80) .................................................................. 887.17 108.24 

. 
 26 56 21 00-0175 EA 100 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-100) .............................................................. 913.04 114.25 
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. 
27  Communications 

Note: Termination costs are included with all communication equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 27 05  Common Work Results for Communications (27) 
. 
. 
 27 05 26  Grounding and Bonding for Communications Systems (27 05) 
. 
. 

 27 05 26 00-0001 EA  25 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 720-00) ................................................................... 731.72 109.21 
Note: Excludes terminations. 

. 
 27 05 26 00-0002 EA  50 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 820-00) ................................................................... 944.69 145.65 

Note: Excludes terminations. 
. 

 27 05 26 00-0003 EA  100 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 630-00) .............................................................. 1,485.12 218.42 
Note: Excludes terminations. 

. 
 27 05 26 00-0004 EA Lucent 3B1-EW, Gas Tube Protector Unit .............................................................................................................................. 8.86 1.61 

. 
 27 05 26 00-0005 EA 44 Terminal Copper Ground Bus Bar (Siemens ECGK) ....................................................................................................... 68.26 28.86 

. 
 27 05 26 00-0006 EA 2" x 1/4" x 12", TGB Pattern, Grounding Bus Bar ............................................................................................................... 143.97 28.86 

. 
 27 05 26 00-0007 EA 4" x 1/4" x 12", TMGB Pattern, Grounding Bus Bar ............................................................................................................ 259.67 28.86 

. 
 27 05 26 00-0008 EA #6 AWG, Cable Runway Ground Strap ................................................................................................................................. 51.25 5.34 

. 
 27 05 26 00-0009 EA 1/4" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 19.70 5.34 

. 
 27 05 26 00-0010 EA 3/8" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 20.81 5.34 

. 
 27 05 26 00-0011 EA Two Mounting Hole, Ground Terminal Block ......................................................................................................................... 22.87 5.34 

. 
 27 05 29  Hangers and Supports for Communications Systems (27 05) 

See CSI section 26 05 29 00-0000 for hangers and supports. 
. 
. 
 27 05 29 00-0001  Communications And Low Voltage Cable Hooks (J-Hooks) (27 05 29) 
. 
. 
 27 05 29 00-0002  Screw On Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Includes screw. 

. 

. 
 27 05 29 00-0003 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH12) .......................................................................................................................................................... 7.58 2.67 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.24 
    For >500, Deduct  -1.83 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 
    For Painted Powder Coated Finish, Add  0.46 

. 
 27 05 29 00-0004 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH21) .......................................................................................................................................................... 7.93 2.67 
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.26 
    For >500, Deduct  -1.86 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 
    For Painted Powder Coated Finish, Add  1.60 
    For Low Friction Xylan® Coated Finish, Add  5.69 

. 
 27 05 29 00-0005 EA 2" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32) .......................................................................................................................................................... 8.47 2.67 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.92 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 
    For Painted Powder Coated Finish, Add  1.96 
    For Low Friction Xylan® Coated Finish, Add  7.07 

. 
 27 05 29 00-0006 EA 4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64) ........................................................................................................................................................ 13.12 2.67 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -2.38 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 
    For Painted Powder Coated Finish, Add  1.05 
    For Low Friction Xylan® Coated Finish, Add  6.27 

XXXXXXX 
. 
 27 05 29 00-0007  Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Includes screw. 

. 

. 
 27 05 29 00-0008 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH12-RB) ................................................................................................................. 8.40 2.67 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.91 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 

NOT FOR BID
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. 
 27 05 29 00-0009 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-RB) .................................................................................................. 10.49 2.67 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -2.12 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0010 EA 2" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH32-RB) ................................................................................................................ 11.51 2.67 
    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -2.22 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0011 EA 4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH64-RB) ................................................................................................................ 15.16 2.67 
    For >50 To 100, Deduct  -0.51 
    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.58 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.44 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 27 05 29 00-0012  Strut Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes strut. 

. 

. 
 27 05 29 00-0013 EA 3/4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-SC4) .......................................................................................................................................8.79 2.67 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.33 
    For >500, Deduct  -1.95 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0014 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-SC4) ..................................................................................................................................... 10.19 2.67 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.43 
    For >500, Deduct  -2.09 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0015 EA 2" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-SC4) ................................................................................................................................................ 10.91 2.67 
    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -2.16 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0016 EA 4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64-SC4) ................................................................................................................................................ 14.36 2.67 
    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.50 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 27 05 29 00-0017  T-Bar Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes T-Bar. 

. 

. 
 27 05 29 00-0018 EA 3/4" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-A28) ...................................................................................................................................... 10.32 2.67 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.44 
    For >500, Deduct  -2.10 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0019 EA 1-5/16" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-A28) ...................................................................................................................................... 12.68 2.67 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.62 
    For >500, Deduct  -2.34 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0020 EA 2" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-A28) ................................................................................................................................................ 13.30 2.67 
    For >50 To 100, Deduct  -0.47 
    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.67 
    For >500, Deduct  -2.40 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 

NOT FOR BID



 

 Communications 27

27
 

Common Work Results for Communications 27 05
Hangers and Supports for Communications Systems 27 05 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

June 2021 copyright  2021 The Gordian Group, Inc.

County of San Bernardino Page 27 - 3

. 
 27 05 29 00-0021  Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod. See CSI section 26 05 29 00-0376 for threaded rod. 

. 

. 
 27 05 29 00-0022 EA 3/4" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH12-W6) .................................................................................................... 8.60 2.67 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.31 
    For >500, Deduct  -1.93 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0023 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And 

Low Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-W6) ............................................................................................ 8.92 2.67 
    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.34 
    For >500, Deduct  -1.96 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0024 EA 2" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH32-W6) .................................................................................................. 10.56 2.67 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.46 
    For >500, Deduct  -2.12 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 27 05 29 00-0025  Threaded Rod Attachment, Communications And Low Voltage Cable 

Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod, nuts and washers. See CSI section 26 05 29 00-0376 for threaded rod, nuts and 
washers. 

. 

. 
 27 05 29 00-0026 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-AB) .......................................................................................................................... 10.37 2.67 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -2.11 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0027 EA 2" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-AB) ................................................................................................................................... 11.14 2.67 
    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.50 
    For >500, Deduct  -2.18 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0028 EA 4" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-AB) ................................................................................................................................... 14.95 2.67 
    For >50 To 100, Deduct  -0.51 
    For >100 To 250, Deduct  -1.01 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.56 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 27 05 29 00-0029  Beam Clamp Attachment, Communications And Low Voltage Cable Hooks 

(J-Hooks) (27 05 29 00-0001) 
. 
. 

 27 05 29 00-0030 EA 3/4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 
(J-Hook) (Cooper B-line BCH12-C442A) ............................................................................................................................. 10.27 2.67 

    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.44 
    For >500, Deduct  -2.10 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0031 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-C442A) .................................................................................................................... 11.64 2.67 
    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.54 
    For >500, Deduct  -2.23 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0032 EA 2" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-C442A) ............................................................................................................................. 12.36 2.67 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.59 
    For >500, Deduct  -2.30 
    For Work In Restricted Working Space, Add  1.60 

. 
 27 05 29 00-0033 EA 4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-C442A) ............................................................................................................................. 16.33 2.67 
    For >50 To 100, Deduct  -0.54 
    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.70 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 

NOT FOR BID
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. 
 27 05 29 00-0034  Adjustable Cable Supports (Caddy® CableCat CAT425) (27 05 29) 
. 
. 

 27 05 29 00-0035 EA Wall Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) ............................................ 28.17 3.52 
    For >50 To 100, Deduct  -0.97 
    For >100 To 250, Deduct  -1.94 
    For >250 To 500, Deduct  -3.45 
    For >500, Deduct  -4.95 
    For Installation On Concrete (Includes Drilling And Fastener), Add  2.77 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0036 EA Threaded Rod Or Horizontal Surface Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 28.68 3.52 
    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -3.48 
    For >500, Deduct  -5.00 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0037 EA Up To 1/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 31.34 3.52 
    For >50 To 100, Deduct  -1.05 
    For >100 To 250, Deduct  -2.10 
    For >250 To 500, Deduct  -3.68 
    For >500, Deduct  -5.27 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0038 EA >1/4" To 3/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 28.08 3.52 
    For >50 To 100, Deduct  -0.97 
    For >100 To 250, Deduct  -1.94 
    For >250 To 500, Deduct  -3.44 
    For >500, Deduct  -4.94 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0039 EA Up To 1/2" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) ........... 29.32 3.52 

    For >50 To 100, Deduct  -1.00 
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -3.53 
    For >500, Deduct  -5.07 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0040 EA >1/2" To 5/8" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat 

CAT425) .............................................................................................................................................................................. 30.54 3.52 
    For >50 To 100, Deduct  -1.03 
    For >100 To 250, Deduct  -2.06 
    For >250 To 500, Deduct  -3.62 
    For >500, Deduct  -5.19 
    For Work In Restricted Working Space, Add  3.20 

. 
 27 05 29 00-0041 EA Up To 1/4" Flange, Hammer On Purlin Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 28.90 3.52 
    For >50 To 100, Deduct  -0.99 
    For >100 To 250, Deduct  -1.98 
    For >250 To 500, Deduct  -3.50 
    For >500, Deduct  -5.02 
    For Work In Restricted Working Space, Add  3.20 

XXXXXXX 
. 
 27 05 33  Conduits and Backboxes for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for conduit and boxes. 
. 
. 
 27 05 36  Cable Trays for Communications Systems (27 05) 

See CSI section 26 05 36 00-0000 for cable trays. 
. 
. 
 27 05 39  Surface Raceways for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for surface raceways. 
. 
. 
 27 05 43  Underground Ducts and Raceways for Communications 

Systems (27 05) 
See CSI section 26 05 43 00-0000 for underground ducts and raceways. 

. 

. 
 27 05 46  Utility Poles for Communications Systems (27 05) 

See CSI section 26 05 46 00-0000 for utility poles. 
. 
. 
 27 05 53  Identification for Communications Systems (27 05) 

See CSI section 26 05 53 00-0000 for identification. 
. 
. 
 27 10  Structured Cabling (27) 

Note: Includes testing. 
. 
. 
 27 11  Communications Equipment Room Fittings (27 10) 
. 
. 
 27 11 16  Communications Cabinets, Racks, Frames, and Enclosures (27 11)
. 
. 
 27 11 16 00-0001  3/4" Fire Retardant Plywood Backboards (27 11 16) 
. 
. 

 27 11 16 00-0002 EA  4' x 4' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 138.13 27.73 
    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  38.14 

. 
 27 11 16 00-0003 EA  4' x 8' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 276.26 55.46 

    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  76.28 

XXXXXXX 

NOT FOR BID
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. 
 27 11 16 00-0004  Terminal Cabinets (27 11 16) 
. 
. 

 27 11 16 00-0005 EA  12" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 289.75 79.99 
. 

 27 11 16 00-0006 EA  18" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 361.36 87.99 
. 

 27 11 16 00-0007 EA  24" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 415.84 101.32 
. 

 27 11 16 00-0008 EA  18" x 18" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 431.34 103.99 
. 

 27 11 16 00-0009 EA  24" x 18" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 520.12 106.66 
. 

 27 11 16 00-0010 EA  26" x 36" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 639.60 119.99 
. 

 27 11 16 00-0011 EA  24" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 652.79 117.32 
. 

 27 11 16 00-0012 EA  30" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 844.32 167.14 
. 

 27 11 16 00-0013 EA  36" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 904.98 183.67 
. 

 27 11 16 00-0014 EA  42" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,083.35 194.02 
. 

 27 11 16 00-0015 EA  30" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 894.66 159.99 
. 

 27 11 16 00-0016 EA  36" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 967.68 173.33 
. 

 27 11 16 00-0017 EA  48" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,208.61 222.18 
. 

 27 11 16 00-0018 EA  54" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,455.20 277.75 
. 

 27 11 16 00-0019 EA  48" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,635.73 274.65 
. 

 27 11 16 00-0020 EA  60" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,885.50 334.17 

XXXXXXX 
. 
 27 11 16 00-0021  Equipment Racks And Cable Managers (27 11 16) 
. 
. 
 27 11 16 00-0022  Equipment Racks (27 11 16 00-0021) 

Note: Electronics Industries Association EIA-310-D compliant. Includes aluminum construction with clear grained 
aluminum or black epoxy-polyester hybrid powder coat finish. 

. 

. 
 27 11 16 00-0023  Standard Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0024  19" Width, Standard Equipment Racks (27 11 16 00-0023) 
. 
. 

 27 11 16 00-0025 EA 84" Height, 19" Width, 3" Depth, 45U, Standard Equipment Rack (Chatsworth 55053-X03) .............................................. 518.72 170.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  8.87 

. 
 27 11 16 00-0026 EA 96" Height, 19" Width, 3" Depth, 51U, Standard Equipment Rack (Chatsworth 55053-X15) .............................................. 712.72 181.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  17.50 
. 

 27 11 16 00-0027 EA 108" Height, 19" Width, 3" Depth, 58U, Standard Equipment Rack (Chatsworth 55053-X08) ............................................ 769.40 191.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  19.27 

XXXXXXX 
. 
 27 11 16 00-0028  Universal Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0029  Universal Equipment Racks (27 11 16 00-0028) 
. 
. 
 27 11 16 00-0030  19" Width, EIA Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0031 EA 36" Height, 19" Width, 3" Depth, 17U, EIA Universal Equipment Rack (Chatsworth 46353-X31) ....................................... 665.50 149.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  18.34 

. 
 27 11 16 00-0032 EA 48" Height, 19" Width, 3" Depth, 24U, EIA Universal Equipment Rack (Chatsworth 46353-X20) ....................................... 725.80 151.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.09 
. 

 27 11 16 00-0033 EA 60" Height, 19" Width, 3" Depth, 31U, EIA Universal Equipment Rack (Chatsworth 46353-X19) ....................................... 725.22 154.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.80 

. 
 27 11 16 00-0034 EA 66" Height, 19" Width, 3" Depth, 34U, EIA Universal Equipment Rack (Chatsworth 46353-X00) ....................................... 743.69 157.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.45 
. 

 27 11 16 00-0035 EA 72" Height, 19" Width, 3" Depth, 38U, EIA Universal Equipment Rack (Chatsworth 46353-X01) ....................................... 761.94 159.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.10 

. 
 27 11 16 00-0036 EA 78" Height, 19" Width, 3" Depth, 41U, EIA Universal Equipment Rack (Chatsworth 46353-X02) ....................................... 781.70 162.66 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.82 
. 

 27 11 16 00-0037 EA 84" Height, 19" Width, 3" Depth, 45U, EIA Universal Equipment Rack (Chatsworth 46353-X03) ....................................... 669.45 165.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  16.94 

. 
 27 11 16 00-0038 EA 90" Height, 19" Width, 3" Depth, 48U, EIA Universal Equipment Rack (Chatsworth 46353-X05) ....................................... 820.08 167.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.21 
. 

 27 11 16 00-0039 EA 96" Height, 19" Width, 3" Depth, 51U, EIA Universal Equipment Rack (Chatsworth 46353-X15) ....................................... 848.69 170.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.37 

. 
 27 11 16 00-0040 EA 102" Height, 19" Width, 3" Depth, 55U, EIA Universal Equipment Rack (Chatsworth 46353-X17) ..................................... 873.71 173.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.35 
. 

 27 11 16 00-0041 EA 108" Height, 19" Width, 3" Depth, 58U, EIA Universal Equipment Rack (Chatsworth 46353-X08) ..................................... 880.04 175.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.40 

XXXXXXX 
. 
 27 11 16 00-0042  23" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0043 EA 36" Height, 23" Width, 3" Depth, 17U, Universal Equipment Rack (Chatsworth 46383-X31) .............................................. 703.15 149.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.23 

. 
 27 11 16 00-0044 EA 48" Height, 23" Width, 3" Depth, 24U, Universal Equipment Rack (Chatsworth 46383-X20) .............................................. 727.20 151.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.16 
. 

 27 11 16 00-0045 EA 60" Height, 23" Width, 3" Depth, 31U, Universal Equipment Rack (Chatsworth 46383-X19) .............................................. 748.41 154.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.95 

. 
 27 11 16 00-0046 EA 66" Height, 23" Width, 3" Depth, 34U, Universal Equipment Rack (Chatsworth 46383-X00) .............................................. 787.77 157.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.66 
. 

 27 11 16 00-0047 EA 72" Height, 23" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46383-X01) .............................................. 807.33 159.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.37 

. 
 27 11 16 00-0048 EA 78" Height, 23" Width, 3" Depth, 41U, Universal Equipment Rack (Chatsworth 46383-X02) .............................................. 828.59 162.66 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.16 
. 

 27 11 16 00-0049 EA 84" Height, 23" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46383-X03) .............................................. 716.88 165.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  19.31 

. 
 27 11 16 00-0050 EA 90" Height, 23" Width, 3" Depth, 48U, Universal Equipment Rack (Chatsworth 46383-X05) .............................................. 869.85 167.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.69 
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. 
 27 11 16 00-0051 EA 96" Height, 23" Width, 3" Depth, 51U, Universal Equipment Rack (Chatsworth 46383-X15) .............................................. 900.81 170.66 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.97 
. 

 27 11 16 00-0052 EA 102" Height, 23" Width, 3" Depth, 55U, Universal Equipment Rack (Chatsworth 46383-X17) ............................................ 927.89 173.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.06 

. 
 27 11 16 00-0053 EA 108" Height, 23" Width, 3" Depth, 58U, Universal Equipment Rack (Chatsworth 46383-X08) ............................................ 934.30 175.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.12 

XXXXXXX 
. 
 27 11 16 00-0054  35" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0055 EA 72" Height, 35" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46363-X01) .............................................. 871.14 159.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.56 

. 
 27 11 16 00-0056 EA 84" Height, 35" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46363-X03) .............................................. 916.98 165.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.32 

XXXXXXX 
. 
 27 11 16 00-0057  UL Listed Universal Equipment Racks (27 11 16 00-0028) 

Note: UL listed as a communications circuit accessory. 
. 
. 
 27 11 16 00-0058  19" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0059 EA 36" Height, 19" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48353-X31) .............................. 702.20 149.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.18 

. 
 27 11 16 00-0060 EA 48" Height, 19" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48353-X20) .............................. 757.91 151.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.70 
. 

 27 11 16 00-0061 EA 60" Height, 19" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48353-X19) .............................. 769.57 154.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.01 

. 
 27 11 16 00-0062 EA 66" Height, 19" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48353-X00) .............................. 786.62 157.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.60 
. 

 27 11 16 00-0063 EA 72" Height, 19" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48353-X01) .............................. 806.13 159.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.31 

. 
 27 11 16 00-0064 EA 78" Height, 19" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48353-X02) .............................. 827.33 162.66 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.10 
. 

 27 11 16 00-0065 EA 84" Height, 19" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48353-X03) .............................. 847.69 165.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.85 

. 
 27 11 16 00-0066 EA 90" Height, 19" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48353-X05) .............................. 868.51 167.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.63 
. 

 27 11 16 00-0067 EA 96" Height, 19" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48353-X15) .............................. 899.45 170.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.91 

. 
 27 11 16 00-0068 EA 102" Height, 19" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48353-X17) ............................ 926.46 173.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.99 
. 

 27 11 16 00-0069 EA 108" Height, 19" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48353-X08) ............................ 932.80 175.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.04 

XXXXXXX 
. 
 27 11 16 00-0070  23" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0071 EA 36" Height, 23" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48383-X31) .............................. 743.64 149.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.25 

. 
 27 11 16 00-0072 EA 48" Height, 23" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48383-X20) .............................. 814.11 151.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.51 
. 

 27 11 16 00-0073 EA 60" Height, 23" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48383-X19) .............................. 824.59 154.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.76 

. 
 27 11 16 00-0074 EA 66" Height, 23" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48383-X00) .............................. 835.08 157.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.02 
. 

 27 11 16 00-0075 EA 72" Height, 23" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48383-X01) .............................. 856.06 159.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.80 

. 
 27 11 16 00-0076 EA 78" Height, 23" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48383-X02) .............................. 878.92 162.66 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.68 
. 

 27 11 16 00-0077 EA 84" Height, 23" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48383-X03) .............................. 900.81 165.33 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.51 

. 
 27 11 16 00-0078 EA 90" Height, 23" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48383-X05) .............................. 923.21 167.99 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.36 
. 

 27 11 16 00-0079 EA 96" Height, 23" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48383-X15) .............................. 956.75 170.66 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.77 

. 
 27 11 16 00-0080 EA 102" Height, 23" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48383-X17) ............................ 986.02 173.33 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  31.97 
. 

 27 11 16 00-0081 EA 108" Height, 23" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48383-X08) ............................ 992.62 175.99 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  32.03 

XXXXXXX 
. 
 27 11 16 00-0082  4-Post Equipment Racks And Server Frames (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0083  4-Post Equipment Racks (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0084 EA 19" Width, 29" Depth, 84" Height, 4-Post Equipment Rack (Chatsworth 50120-X03) ...................................................... 1,414.92 266.65 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  44.08 

. 
 27 11 16 00-0085 EA 19" Width, 29" Depth, 96" Height, 4-Post Equipment Rack (Chatsworth 50120-X15) ...................................................... 1,543.25 277.32 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  49.43 
. 

 27 11 16 00-0086 EA 19" Width, 29" Depth, 108" Height, 4-Post Equipment Rack (Chatsworth 50120-X08) .................................................... 1,664.38 287.98 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  54.42 

XXXXXXX 
. 
 27 11 16 00-0087  4-Post Server Frame (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0088 EA 19" Width, 29" Depth, 84" Height, Server Frame (Chatsworth 15053-X03) ...................................................................... 1,453.70 266.65 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  46.02 

XXXXXXX 

NOT FOR BID
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. 
 27 11 16 00-0089  Cable Managers (27 11 16 00-0021) 
. 
. 
 27 11 16 00-0090  Horizontal Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0091  Single-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0092 EA 1U Height, 19" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-719) ............................... 81.33 10.67 
. 

 27 11 16 00-0093 EA 1U Height, 23" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-723) ............................... 90.43 10.67 
. 

 27 11 16 00-0094 EA 1U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-701) ................................. 68.10 10.67 
. 

 27 11 16 00-0095 EA 2U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-719) ............................... 82.70 10.67 
. 

 27 11 16 00-0096 EA 2U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-723) ............................... 96.79 10.67 
. 

 27 11 16 00-0097 EA 2U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-702) ................................. 75.29 10.67 
. 

 27 11 16 00-0098 EA 3U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-719) ............................. 111.08 10.67 
. 

 27 11 16 00-0099 EA 3U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-723) ............................. 126.29 10.67 
. 

 27 11 16 00-0100 EA 3U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-703) ................................. 89.68 10.67 

XXXXXXX 
. 
 27 11 16 00-0101  Double-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0102 EA 1U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-719) ......................... 100.73 10.67 
. 

 27 11 16 00-0103 EA 1U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-723) ......................... 112.72 10.67 
. 

 27 11 16 00-0104 EA 2U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-719) ......................... 105.92 10.67 
. 

 27 11 16 00-0105 EA 2U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-723) ......................... 123.10 10.67 
. 

 27 11 16 00-0106 EA 3U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-719) ......................... 136.72 10.67 
. 

 27 11 16 00-0107 EA 3U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-723) ......................... 152.96 10.67 

XXXXXXX 
. 
 27 11 16 00-0108  Vertical Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0109  Single-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0110 EA 3.6" Width, 9.7" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-701) ................................. 181.29 16.00 
. 

 27 11 16 00-0111 EA 6" Width, 9.8" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-701) .................................... 255.03 16.00 
. 

 27 11 16 00-0112 EA 10" Width, 10.3" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-701) ................................ 409.72 16.00 
. 

 27 11 16 00-0113 EA 12" Width, 10.4" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-701) ................................ 463.68 16.00 
. 

 27 11 16 00-0114 EA 3.6" Width, 9.7" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-703) .............................. 193.88 16.00 
. 

 27 11 16 00-0115 EA 6" Width, 9.8" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-703) ................................. 274.82 16.00 
. 

 27 11 16 00-0116 EA 10" Width, 10.3" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-703) ............................. 445.69 16.00 
. 

 27 11 16 00-0117 EA 12" Width, 10.4" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-703) ............................. 499.65 16.00 
. 

 27 11 16 00-0118 EA 3.6" Width, 9.7" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-715) ................................. 219.06 16.00 
. 

 27 11 16 00-0119 EA 6" Width, 9.8" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-715) .................................... 301.80 16.00 
. 

 27 11 16 00-0120 EA 10" Width, 10.3" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-715) ................................ 499.65 16.00 
. 

 27 11 16 00-0121 EA 12" Width, 10.4" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-715) ................................ 553.61 16.00 

XXXXXXX 
. 
 27 11 16 00-0122  Double-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0123 EA 3.6" Width, 16.4" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-701) .............................. 262.23 16.00 
. 

 27 11 16 00-0124 EA 6" Width, 16.6" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-701) ................................. 308.99 16.00 
. 

 27 11 16 00-0125 EA 10" Width, 17.5" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-701) ............................... 499.65 16.00 
. 

 27 11 16 00-0126 EA 12" Width, 17.8" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-701) ............................... 589.59 16.00 
. 

 27 11 16 00-0127 EA 3.6" Width, 16.4" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-703) ........................... 283.81 16.00 
. 

 27 11 16 00-0128 EA 6" Width, 16.6" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-703) .............................. 330.58 16.00 
. 

 27 11 16 00-0129 EA 10" Width, 17.5" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-703) ............................ 535.63 16.00 
. 

 27 11 16 00-0130 EA 12" Width, 17.8" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-703) ............................ 625.56 16.00 
. 

 27 11 16 00-0131 EA 3.6" Width, 16.4" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-715) .............................. 312.59 16.00 
. 

 27 11 16 00-0132 EA 6" Width, 16.6" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-715) ................................. 359.36 16.00 
. 

 27 11 16 00-0133 EA 10" Width, 17.5" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-715) ............................... 589.59 16.00 
. 

 27 11 16 00-0134 EA 12" Width, 17.8" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-715) ............................... 679.52 16.00 

XXXXXXX 
. 
 27 11 16 00-0135  Accessories For Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0136 EA Cable Ring Kit For 3.6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-716) ........................................ 111.26 10.67 
. 

 27 11 16 00-0137 EA Cable Ring Kit For 3.6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-717) ..................................... 118.46 10.67 
. 

 27 11 16 00-0138 EA Cable Ring Kit For 3.6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-718) ........................................ 125.65 10.67 
. 

 27 11 16 00-0139 EA Cable Ring Kit For 6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-726) ........................................... 114.86 10.67 
. 

 27 11 16 00-0140 EA Cable Ring Kit For 6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-727) ........................................ 125.65 10.67 
. 

 27 11 16 00-0141 EA Cable Ring Kit For 6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-728) ........................................... 136.44 10.67 
. 

 27 11 16 00-0142 EA Cable Ring Kit For 10" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-746) ......................................... 129.25 10.67 
. 

 27 11 16 00-0143 EA Cable Ring Kit For 10" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-747) ...................................... 140.04 10.67 
. 

 27 11 16 00-0144 EA Cable Ring Kit For 10" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-748) ......................................... 150.83 10.67 
. 

 27 11 16 00-0145 EA Cable Ring Kit For 12" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-756) ......................................... 136.44 10.67 
. 

 27 11 16 00-0146 EA Cable Ring Kit For 12" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-757) ...................................... 150.83 10.67 
. 

 27 11 16 00-0147 EA Cable Ring Kit For 12" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-758) ......................................... 161.63 10.67 
. 

 27 11 16 00-0148 EA Cable Lashing Bar Kit For Vertical Cable Managers (Chatsworth 13928-001) ..................................................................... 93.28 10.67 
. 

 27 11 16 00-0149 EA Cable Spool Kit For Vertical Cable Managers (Chatsworth 13935-701) ............................................................................. 107.67 10.67 
. 

 27 11 16 00-0150 EA Cable Distribution Spools For Vertical Cable Managers (Chatsworth 15008-001) .............................................................. 112.52 10.67 
. 

 27 11 16 00-0151 EA Cable Distribution Spool Spacer Kit For Vertical Cable Managers (Chatsworth 35505-001) ................................................ 71.69 10.67 

XXXXXXX 
. 
 27 11 19  Communications Termination Blocks and Patch Panels (27 11)

Note: The terminating, testing, and labeling of the cables in question should be done according to the task description as well 
as the current contract specifications. See CSI section 26 05 53 00-0020 for labeling. 

. 

. 
 27 11 19 00-0001  Computer Network Components (27 11 19) 
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. 

. 
 27 11 19 00-0002  Ethernet Patch Panels (27 11 19 00-0001) 
. 
. 

 27 11 19 00-0003 EA 12 Port, Category 5E Patch Panel ...................................................................................................................................... 222.06 53.33 
. 

 27 11 19 00-0004 EA 24 Port, Category 5E Patch Panel ...................................................................................................................................... 320.52 53.33 
. 

 27 11 19 00-0005 EA 32 Port, Category 5E Patch Panel ...................................................................................................................................... 413.68 53.33 
. 

 27 11 19 00-0006 EA 48 Port, Category 5E Patch Panel ...................................................................................................................................... 500.50 53.33 
. 

 27 11 19 00-0007 EA 64 Port, Category 5E Patch Panel ...................................................................................................................................... 624.80 66.67 
. 

 27 11 19 00-0008 EA 96 Port, Category 5E Patch Panel ...................................................................................................................................... 918.02 79.99 
. 

 27 11 19 00-0009 EA 12 Port, Category 6 Patch Panel ......................................................................................................................................... 269.71 53.33 
. 

 27 11 19 00-0010 EA 24 Port, Category 6 Patch Panel ......................................................................................................................................... 326.87 53.33 
. 

 27 11 19 00-0011 EA 48 Port, Category 6 Patch Panel ......................................................................................................................................... 547.08 53.33 
. 

 27 11 19 00-0012 EA 96 Port, Category 6 Patch Panel ...................................................................................................................................... 1,006.95 79.99 
. 

 27 11 19 00-0013 EA 16" x 12" x 8" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161208LP) ............................................................ 534.47 79.99 
. 

 27 11 19 00-0014 EA 16" x 16" x 6" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161606LP) ............................................................ 565.39 79.99 
. 

 27 11 19 00-0015 EA 12 Port, Category 6 Modular to 110 Mini Patch Panel (Ortronics-Legrand OR-PMP61289) ............................................... 231.57 53.33 
. 

 27 11 19 00-0016 EA  Terminate One End Of A 4 Pair Cable To Category "X" Specifications ................................................................................ 37.79  
    For >5 To 10 Cables, Deduct  -6.80 
    For >10 Cables, Deduct  -15.12 

. 
 27 11 19 00-0017 EA Terminate One End Of A Twisted Pair Of Wires ................................................................................................................... 10.39  

Note: Per each pair 
    For >20 To 40 Pairs, Deduct  -1.66 
    For >40 Pairs, Deduct  -3.95 

XXXXXXX 
. 
 27 11 19 00-0018  Fiber Optic Cable Patch Panels And Enclosures (27 11 19 00-0001) 
. 
. 
 27 11 19 00-0019  Fiber Optic Cable Connector Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0020  Wall Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0021 EA 1-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 118.75 24.00 

. 
 27 11 19 00-0022 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 173.81 24.00 

. 
 27 11 19 00-0023 EA 4-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 255.28 24.00 

. 
 27 11 19 00-0024 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 377.99 40.00 

. 
 27 11 19 00-0025 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing .............................................................................. 523.03 40.00 

XXXXXXX 
. 
 27 11 19 00-0026  Rack Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0027 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 392.85 40.00 

. 
 27 11 19 00-0028 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 448.15 40.00 

. 
 27 11 19 00-0029 EA 6-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 481.98 40.00 

. 
 27 11 19 00-0030 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing ............................................................................ 563.71 40.00 

XXXXXXX 
. 
 27 11 19 00-0031  Rack Mount, Fiber Optic Cable Pretium® Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0032 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 487.63 40.00 

    For Splice Tray Bracket, Add  51.16 
. 

 27 11 19 00-0033 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 569.89 40.00 
    For Splice Tray Bracket, Add  55.94 

. 
 27 11 19 00-0034 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing ............................................................ 708.52 40.00 

    For Splice Tray Bracket, Add  203.81 

XXXXXXX 
. 
 27 11 19 00-0035  Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housings (27 11 19 00-

0019) 
Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0036 EA 8 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing .......... 616.65 40.00 

. 
 27 11 19 00-0037 EA 12 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ........ 786.25 40.00 

. 
 27 11 19 00-0038 EA 24 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ........ 889.06 40.00 

. 
 27 11 19 00-0039 EA 48 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ..... 1,151.27 40.00 

XXXXXXX 
. 
 27 11 19 00-0040  Wall Mount, Fiber Optic Cable Industrial Connector Housings (27 11 19 00-0019) 

Note: Includes powder-coat finish, pad lockable outer door and mounting hardware. Excludes connector panels. 
See CSI section 27 11 19 00-0048 for connector panels. 

. 

. 
 27 11 19 00-0041 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ................................................................ 548.29 24.00 

. 
 27 11 19 00-0042 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ................................................................ 759.78 40.00 

. 
 27 11 19 00-0043 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing .............................................................. 796.91 40.00 

XXXXXXX 
. 
 27 11 19 00-0044  Wall Mount, Fiber Optic Cable Environmental Connector Housings (27 11 19 00-0019) 

Note: Includes NEMA 4X enclosure, pad lockable outer door and mounting hardware. Excludes connector 
panels. See CSI section 27 11 19 00-0048 for connector panels. 

. 

. 
 27 11 19 00-0045 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ........................................................ 573.96 24.00 

. 
 27 11 19 00-0046 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ........................................................ 759.33 40.00 

. 
 27 11 19 00-0047 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ...................................................... 890.71 40.00 

XXXXXXX 

NOT FOR BID
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. 
 27 11 19 00-0048  Fiber Optic Cable Connector Panels (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0049  SC Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0050 EA  6-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .................................................................................. 75.87 5.33 
. 

 27 11 19 00-0051 EA  6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ................................................................................ 82.25 5.33 
. 

 27 11 19 00-0052 EA 8-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .................................................................................. 92.14 5.33 
. 

 27 11 19 00-0053 EA 8-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel .............................................................................. 100.63 5.33 
. 

 27 11 19 00-0054 EA 12-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .............................................................................. 124.70 5.33 
. 

 27 11 19 00-0055 EA 12-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ............................................................................ 137.41 5.33 

XXXXXXX 
. 
 27 11 19 00-0056  SC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0057 EA  6-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 73.05 5.33 
. 

 27 11 19 00-0058 EA  6-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 74.55 5.33 
. 

 27 11 19 00-0059 EA 8-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 88.40 5.33 
. 

 27 11 19 00-0060 EA 8-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 90.39 5.33 
. 

 27 11 19 00-0061 EA 12-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 119.09 5.33 
. 

 27 11 19 00-0062 EA 12-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 122.06 5.33 

XXXXXXX 
. 
 27 11 19 00-0063  LC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0064 EA 6-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 78.80 5.33 
. 

 27 11 19 00-0065 EA 6-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................. 86.31 5.33 
. 

 27 11 19 00-0066 EA 8-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 96.04 5.33 
. 

 27 11 19 00-0067 EA 8-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 106.07 5.33 
. 

 27 11 19 00-0068 EA 12-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 130.57 5.33 
. 

 27 11 19 00-0069 EA 12-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 145.57 5.33 
. 

 27 11 19 00-0070 EA 16-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 165.08 5.33 
. 

 27 11 19 00-0071 EA 16-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 185.08 5.33 
. 

 27 11 19 00-0072 EA 24-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 234.08 5.33 
. 

 27 11 19 00-0073 EA 24-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 241.05 5.33 

XXXXXXX 
. 
 27 11 19 00-0074  ST Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0075 EA  6-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .................................................................................. 63.25 5.33 
. 

 27 11 19 00-0076 EA  6-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 68.07 5.33 
. 

 27 11 19 00-0077 EA 8-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .................................................................................. 75.32 5.33 
. 

 27 11 19 00-0078 EA 8-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 81.75 5.33 
. 

 27 11 19 00-0079 EA 12-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 99.44 5.33 
. 

 27 11 19 00-0080 EA 12-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ............................................................................ 109.10 5.33 

XXXXXXX 
. 
 27 11 19 00-0081  MT-RJ, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0082 EA 12-Fiber, Multimode, MT-RJ, Fiber Optic Cable Connector Panel ........................................................................................ 78.35 5.33 
. 

 27 11 19 00-0083 EA 12-Fiber, Singlemode, MT-RJ, Fiber Optic Cable Connector Panel .................................................................................... 116.70 5.33 

XXXXXXX 
. 
 27 11 19 00-0084  Fiber Optic Cable Pretium Edge® Modules (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0085 EA 12-Fiber, Singlemode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module...................................................... 666.31 5.33 
. 

 27 11 19 00-0086 EA 12-Fiber, Multimode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module ........................................................ 668.62 5.33 

XXXXXXX 
. 
 27 11 19 00-0087  Fiber Optic Cable Splice Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0088  Wall Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0089 EA  12 Splice Tray Capacity, Wall Mount, Fiber Optic Splice Housing With Locking Door ........................................................ 277.46 53.33 

XXXXXXX 
. 
 27 11 19 00-0090  Rack Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0091 EA 12 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing........................................................................... 407.20 40.00 
. 

 27 11 19 00-0092 EA 22 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing........................................................................... 413.18 40.00 

XXXXXXX 
. 
 27 11 19 00-0093  Fiber Optic Cable Splice Trays (27 11 19 00-0087) 
. 
. 

 27 11 19 00-0094 EA Fiber Optic Cable Splice Tray ............................................................................................................................................... 78.94 13.33 

XXXXXXX 
. 
 27 11 19 00-0095  Fiber Optic Cable Jumper Management Panels (27 11 19 00-0018) 

Note: Includes mounting hardware. 
. 
. 

 27 11 19 00-0096 EA Rack Mount, Fiber Optic Cable Jumper Management Panel .............................................................................................. 156.35 40.00 

XXXXXXX 
. 
 27 11 19 00-0097  Miscellaneous Accessories (27 11 19 00-0001) 
. 
. 

 27 11 19 00-0098 EA Wall Mount Bracket For 12 Or 24 Port Patch Panel .............................................................................................................. 57.65  
. 

 27 11 19 00-0099 EA Wall Mount Bracket For 32 Or 48 Port Patch Panel .............................................................................................................. 76.41  
. 

 27 11 19 00-0100 EA Wall Mount Bracket For 64 Or 72 Port Patch Panel .............................................................................................................. 83.68  
. 

 27 11 19 00-0101 EA Wall Mount Bracket For 96 Port Patch Panel ........................................................................................................................ 93.37  
. 

 27 11 19 00-0102 EA Lightning Protection Plus Stainless Steel Modules, Siemon ............................................................................................... 366.26 53.33 

NOT FOR BID



27
 27 Communications 

27 10 Structured Cabling 
27 11 Communications Equipment Room Fittings

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 27 - 10 County of San Bernardino

XXXXXXX 
. 
 27 11 19 00-0103  Telephone Components (27 11 19) 
. 
. 
 27 11 19 00-0104  Terminal Blocks With Wide Range Of 22-8 AWG (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0105 EA  Terminal Block, Circuit Isolation Switch With Wire Range 22-8 AWG ................................................................................... 29.12 10.69 
. 

 27 11 19 00-0106 EA  Terminal Block, Fuse Holder 600 Volt, 6.3 Amperes With Wire Range 22-8 AWG ............................................................... 50.42 10.69 
. 

 27 11 19 00-0107 EA  Terminal Block, Fuse Holder 600 Volt, 10 Amperes With Wire Range 22-8 AWG ................................................................ 41.71 10.69 
. 

 27 11 19 00-0108 EA Terminal Block, Solderless Box With Lugs And Wire Range 22-8 AWG ............................................................................... 23.30 10.69 
. 

 27 11 19 00-0109 EA  Flat Terminal Block Connection With Wire Range 22-8 AWG ............................................................................................... 16.59 7.48 
. 

 27 11 19 00-0110 EA  Ground Terminal Block With Wire Range 22-8 AWG ............................................................................................................ 30.04 10.69 
. 

 27 11 19 00-0111 EA  Terminal Block, Solderless Box With Lug 600 Volt, 60 Amperes With Wire Range 22-8 AWG ............................................ 23.30 10.69 
. 

 27 11 19 00-0112 EA  Terminal Block, Mini Box Lug 300 Volt, 30 Amperes With Wire Range 22-8 AWG ............................................................... 16.46 7.48 
. 

 27 11 19 00-0113 EA  Flat Terminal Block Connection 300 Volt, 20 Amperes With Wire Range 22-8 AWG ........................................................... 16.36 7.48 
. 

 27 11 19 00-0114 EA  Self Lifting Terminal Block, 300 Volt, 40 Amperes, Wire Connection With Wire Range 22-12 AWG .................................... 16.78 7.48 

XXXXXXX 
. 
 27 11 19 00-0115  Terminal Block Mounting Channel (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0116 EA  Terminal Block Mounting Channel, .5 M Galvanized Steel ................................................................................................... 15.23 5.34 
. 

 27 11 19 00-0117 EA  Terminal Block Mounting Channel, 1 M Galvanized Steel .................................................................................................... 18.94 5.34 
. 

 27 11 19 00-0118 EA  Terminal Block Mounting Channel, 2 M Galvanized Steel .................................................................................................... 25.40 5.34 
. 

 27 11 19 00-0119 EA  Terminal Block Mounting Channel, .5 M Bi-Chrome Zinc ...................................................................................................... 19.12 6.41 
. 

 27 11 19 00-0120 EA  Terminal Block Mounting Channel, 1 M Bi-Chrome Zinc ....................................................................................................... 25.25 6.41 
. 

 27 11 19 00-0121 EA  Terminal Block Mounting Channel, 2 M Bi-Chrome Zinc ....................................................................................................... 35.19 6.41 

XXXXXXX 
. 
 27 11 19 00-0122  Outlet Termination Hardware (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0123 EA  Telephone Outlet Blocks ....................................................................................................................................................... 26.77 5.34 
. 

 27 11 19 00-0124 EA  Phone Outlet Block For Floor Box ......................................................................................................................................... 87.73 40.53 
Note: Excludes box. 

. 
 27 11 19 00-0125 EA  Fiber Optic "SC" Type Modular Bulkhead ............................................................................................................................. 71.09 24.00 

. 
 27 11 19 00-0126 EA  Fiber Optic "ST" Type Modular Bulkhead .............................................................................................................................. 71.09 24.00 

. 
 27 11 19 00-0127 EA  Type "F" Coaxial Connector Male ......................................................................................................................................... 42.58 16.00 

. 
 27 11 19 00-0128 EA Modular Plate For 3-RJ-45, 4 - "SC" And 1 -"F" Connector................................................................................................. 102.40 26.67 

. 
 27 11 19 00-0129 EA Modular Plate For 3-RJ-45, 4 - "ST" And 1 -"F" Connector ................................................................................................. 102.40 26.67 

. 
 27 11 19 00-0130 EA Access Floor Box With 3-RJ-45, 4 - "SC" And 1 -"F" Connector ......................................................................................... 120.68 26.67 

. 
 27 11 19 00-0131 EA Access Floor Box With 3-RJ-45, 4 - "ST" And 1 -"F" Connector ......................................................................................... 120.68 26.67 

. 
 27 11 19 00-0132 EA Access Floor Box With 2-RJ-45, 4 - "SC" And 1 -25 Pin Connector .................................................................................... 111.06 26.67 

. 
 27 11 19 00-0133 EA  Terminal Type - Punch Down Block 110 Type - 300 Pair Category 5 ................................................................................. 913.21 133.32 

. 
 27 11 19 00-0134 EA  Wiring (Punch Down) Block with Stand-Off Legs, 100 Pair, Category V ............................................................................... 48.79 10.67 

Note: Excludes cable terminations. 
. 

 27 11 19 00-0135 EA 5-Pair, Connecting Block .........................................................................................................................................................3.04 1.06 
. 

 27 11 19 00-0136 EA 4-Pair, Connecting Block .........................................................................................................................................................3.25 1.06 
. 

 27 11 19 00-0137 EA Plastic Label Holder, Transparent ......................................................................................................................................... 12.46 2.67 
. 

 27 11 19 00-0138 EA  Marked Label, White, 5-Pair ....................................................................................................................................................3.51  
. 

 27 11 19 00-0139 EA  Marked Label, Blue, 4-Pair ......................................................................................................................................................3.51  

XXXXXXX 
. 
 27 11 19 00-0140  Terminations in Manhole or Junction Box (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0141 EA 25 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 170.66  
. 

 27 11 19 00-0142 EA 50 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 341.32  
. 

 27 11 19 00-0143 EA 100 Pair Cable Termination In Manhole Or Junction Box ................................................................................................... 682.62  
. 

 27 11 19 00-0144 EA 150 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,023.94  
. 

 27 11 19 00-0145 EA 200 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,197.80  
. 

 27 11 19 00-0146 EA 300 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,796.17  
. 

 27 11 19 00-0147 EA 400 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,259.07  
. 

 27 11 19 00-0148 EA 500 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,824.37  
. 

 27 11 19 00-0149 EA 750 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 4,236.53  
. 

 27 11 19 00-0150 EA 1,000 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 5,137.80  
. 

 27 11 19 00-0151 EA 1,200 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 5,855.72  

XXXXXXX 
. 
 27 11 23  Communications Cable Management and Ladder Rack (27 11)
. 
. 
 27 11 23 00-0001  Equipment Supports (27 11 23) 
. 
. 

 27 11 23 00-0002 EA 12" x 5'-11" Tubular Runway ................................................................................................................................................. 92.40 25.59 
. 

 27 11 23 00-0003 EA 12" x 9'-11" Tubular Runway ............................................................................................................................................... 159.48 42.67 
. 

 27 11 23 00-0004 EA Shelf Bracket Support For Tubular Runway .......................................................................................................................... 29.37 8.00 
. 

 27 11 23 00-0005 EA Straight Clamp Hardware For Tubular Runway .................................................................................................................... 13.43 5.33 
. 

 27 11 23 00-0006 EA Corner Clamp Hardware For Tubular Runway ...................................................................................................................... 14.12 5.33 
. 

 27 11 23 00-0007 EA 90 Degree Edge Clamp Hardware For Tubular Runway ....................................................................................................... 31.19 9.60 
. 

 27 11 23 00-0008 EA Wall Angle Assembly Hardware For 12" Wide Tubular Runway ........................................................................................... 64.41 16.00 
. 

 27 11 23 00-0009 EA J-Bolt Hardware For Tubular Runway .....................................................................................................................................6.20 2.35 
. 

 27 11 23 00-0010 EA T Bracket Hardware For Tubular Runway ............................................................................................................................. 34.18 13.33 
. 

 27 11 23 00-0011 EA 110 Jumper Trough (Commscope 107831133)..................................................................................................................... 30.63 5.33 
. 

 27 11 23 00-0012 LF Velcro CMP .............................................................................................................................................................................2.51 1.06 

XXXXXXX 
. 
 27 13  Communications Backbone Cabling (27 10) 
. 
. 
 27 13 13  Communications Copper Backbone Cabling (27 13)
. 
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. 
 27 13 13 13  Communications Copper Cable Splicing and Terminations (27 13 13) 
. 
. 
 27 13 13 13-0001  Building Entrance Terminals (27 13 13 13) 
. 
. 

 27 13 13 13-0002 EA 25 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 1,661.71 233.85 
. 

 27 13 13 13-0003 EA 50 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 2,280.05 389.75 
. 

 27 13 13 13-0004 EA 100 Pair Gas Protective Unit Assembly Complete With Gas Protector ............................................................................ 3,290.36 624.09 

XXXXXXX 
. 
 27 13 13 13-0005  Modular Plugs For Copper Communications Cable (27 13 13 13) 
. 
. 

 27 13 13 13-0006 EA Modular Plug For Non-Shielded Copper Communications Cable ......................................................................................... 25.32  
Note: Up to 8-position/8-contact non-shielded modular plug for solid or stranded wire. Includes termination. 

    For >5 To 10, Deduct  -3.19 
    For >10, Deduct  -6.38 

. 
 27 13 13 13-0007 EA Modular Plug For Shielded Copper Communications Cable ................................................................................................. 28.83  

Note: Up to 8-position/8-contact shielded modular plug for solid or stranded wire. Includes termination. 
    For >5 To 10, Deduct  -3.59 
    For >10, Deduct  -7.18 

XXXXXXX 
. 
 27 13 13 13-0008  Testing And Certification Of Copper Communications Cable (27 13 13 13) 

Note: Use for existing systems. 
. 
. 

 27 13 13 13-0009 EA Test 1-Pair Of A Copper Communications Cable For Continuity ............................................................................................ 5.33  
    For >25-Pair, Deduct  -2.13 

. 
 27 13 13 13-0010 EA Certify 1-Pair Of A Copper Communications Cable ................................................................................................................ 8.00  

    For >25-Pair, Deduct  -3.19 
. 

 27 13 13 13-0011 EA Certify And Document 1-Pair Of A Copper Communications Cable ...................................................................................... 12.80  
    For >25-Pair, Deduct  -5.11 

. 
 27 13 13 13-0012 EA Test 4-Pair Cat 5-7 Telecommunications Cable For Continuity ............................................................................................ 21.33  

    For >25-Pair, Deduct  -8.51 
. 

 27 13 13 13-0013 EA Certify 4-Pair Cat 5-7 Telecommunications Cable ................................................................................................................ 32.00  
    For >25-Pair, Deduct  -12.77 

. 
 27 13 13 13-0014 EA Certify And Document 4-Pair Cat 5-7 Telecommunications Cable ........................................................................................ 51.20  

    For >25-Pair, Deduct  -20.43 

XXXXXXX 
. 
 27 13 13 13-0015  Communications Termination Blocks (27 13 13 13) 
. 
. 

 27 13 13 13-0016 EA 100-Pair, 110 Block With Legs .............................................................................................................................................. 46.53 13.33 
. 

 27 13 13 13-0017 EA 300-Pair, 110 Block With Legs .............................................................................................................................................. 75.41 13.33 
. 

 27 13 13 13-0018 EA Clear Label Holder For 110 Wiring Block .............................................................................................................................. 11.23 5.33 
. 

 27 13 13 13-0019 EA 4-Pair, 110C Connecting Block ............................................................................................................................................... 6.20 2.67 
. 

 27 13 13 13-0020 EA 5-Pair, 110C Connecting Block ............................................................................................................................................... 6.31 2.67 
. 

 27 13 13 13-0021 EA 100-Pair, 110 Jack Panel System ....................................................................................................................................... 231.03 16.00 
Note: Includes twelve 8-pin modular jacks and mounting legs. 

. 
 27 13 13 13-0022 EA 300-Pair, 110 Jack Panel System ....................................................................................................................................... 537.70 16.00 

Note: Includes twelve 8-pin modular jacks and mounting legs. 

XXXXXXX 
. 
 27 13 23  Communications Optical Fiber Backbone Cabling (27 13)
. 
. 
 27 13 23 13  Communications Optical Fiber Splicing and Terminations (27 13 23) 
. 
. 
 27 13 23 13-0001  Fiber Optic Cable Connectors (27 13 23 13) 
. 
. 

 27 13 23 13-0002 EA ST Connector For Multimode Fiber Optic Cable ................................................................................................................... 29.24  
. 

 27 13 23 13-0003 EA ST Connector For Singlemode Fiber Optic Cable ................................................................................................................. 33.18  
. 

 27 13 23 13-0004 EA SC Connector For Multimode Fiber Optic Cable ................................................................................................................... 32.16  
. 

 27 13 23 13-0005 EA SC Connector For Singlemode Fiber Optic Cable ................................................................................................................ 37.18  
. 

 27 13 23 13-0006 EA LC Connector For Multimode Fiber Optic Cable ................................................................................................................... 43.54  
. 

 27 13 23 13-0007 EA LC Connector For Singlemode Fiber Optic Cable ................................................................................................................. 44.71  
. 

 27 13 23 13-0008 EA MT-RJ Connector For Multimode Fiber Optic Cable ............................................................................................................. 62.84  

XXXXXXX 
. 
 27 13 23 13-0009  Fiber Optic Cable Fan Out Kits (27 13 23 13) 
. 
. 
 27 13 23 13-0010  Buffer Tube Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 
. 
. 

 27 13 23 13-0011 EA 6-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable ........................................................................................... 229.16  
. 

 27 13 23 13-0012 EA 12-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable ......................................................................................... 232.18  
. 

 27 13 23 13-0013 EA 6-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable ........................................................................................ 257.72  
. 

 27 13 23 13-0014 EA 12-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable ...................................................................................... 276.87  

XXXXXXX 
. 
 27 13 23 13-0015  Spider Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 

Note: For tight buffered or loose tube non-armored cables.  Includes aramid yarn strength member, outer 
protective PVDF jacket and one meter fan out lengths. 

. 

. 
 27 13 23 13-0016 EA 6-Fiber, Spider Fan Out Kit For Fiber Optic Cable .............................................................................................................. 266.41  

. 
 27 13 23 13-0017 EA 12-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 286.70  

. 
 27 13 23 13-0018 EA 18-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 419.88  

. 
 27 13 23 13-0019 EA 24-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 546.83  

XXXXXXX 
. 
 27 13 23 13-0020  Fiber Optic Cable Splice Closures (27 13 23 13) 

Note: Includes mounting hardware. Excludes splicing and splice trays. 
. 
. 

 27 13 23 13-0021 EA Up To 144-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure .............................................................................. 683.72 106.66 
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. 
 27 13 23 13-0022 EA Up To 144-Fiber Capacity, Underground Fiber Optic Cable Splice Closure ....................................................................... 897.03 213.33 

. 
 27 13 23 13-0023 EA Up To 144-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................... 897.03 213.33 

. 
 27 13 23 13-0024 EA Up To 288-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure ........................................................................... 1,109.35 106.66 

. 
 27 13 23 13-0025 EA Up To 288-Fiber Capacity, Underground Fiber Optic Cable Splice Closure .................................................................... 1,322.66 213.33 

. 
 27 13 23 13-0026 EA Up To 288-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................ 1,322.66 213.33 

. 
 27 13 23 13-0027 EA Splice Tray For Fiber Optic Cable Splice Closure ................................................................................................................. 50.38 13.33 

Note: Up to 12-fiber, mechanical or fusion splice tray. Excludes splice. 

XXXXXXX 
. 
 27 13 23 13-0028  Fiber Optic Cable Testing (27 13 23 13) 

Note: Price based on testing one wavelength. 
. 
. 
 27 13 23 13-0029  Fiber Optic Cable Testing Using An OTDR (27 13 23 13-0028) 

Note: Testing using an optical time domain reflectometer. 
. 
. 

 27 13 23 13-0030 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test ......................................................................... 21.33  
    For >12 To 48 Strands, Deduct  -1.60 
    For >48 Strands, Deduct  -2.13 

. 
 27 13 23 13-0031 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test ............................................................................ 32.00  

    For >12 To 48 Strands, Deduct  -2.40 
    For >48 Strands, Deduct  -3.20 

. 
 27 13 23 13-0032 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test With Documentation ........................................ 53.33  

    For >12 To 48 Strands, Deduct  -4.00 
    For >48 Strands, Deduct  -5.33 

. 
 27 13 23 13-0033 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test With Documentation........................................... 79.99  

    For >12 To 48 Strands, Deduct  -6.00 
    For >48 Strands, Deduct  -8.00 

XXXXXXX 
. 
 27 13 23 13-0034  Fiber Optic Cable Testing Using A Power Meter (27 13 23 13-0028) 
. 
. 

 27 13 23 13-0035 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional Power Meter Test ............................................................... 21.33  
    For >12 To 48 Strands, Deduct  -1.60 
    For >48 Strands, Deduct  -2.13 

. 
 27 13 23 13-0036 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional Power Meter Test ................................................................. 32.00  

    For >12 To 48 Strands, Deduct  -2.40 
    For >48 Strands, Deduct  -3.20 

XXXXXXX 
. 
 27 13 23 13-0037  Fiber Optic Cable Light Source/Continuity Testing (27 13 23 13-0028) 
. 
. 

 27 13 23 13-0038 EA Test 1-Strand Of Fiber Optic Cable Using A Light Source/Continuity Test ........................................................................... 21.33  
    For >12 To 48 Strands, Deduct  -1.60 
    For >48 Strands, Deduct  -2.13 

XXXXXXX 
. 
 27 13 23 13-0039  Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0040 EA Single Strand, Fusion Splice Of Fiber Optic Cable ................................................................................................................ 32.00  
. 

 27 13 23 13-0041 EA 12-Strand Ribbon, Fusion Splice Of Fiber Optic Cable ....................................................................................................... 106.66  

XXXXXXX 
. 
 27 13 23 13-0042  Other Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0043 EA Fiber Optic Finger Splice ....................................................................................................................................................... 35.94 20.05 
. 

 27 13 23 13-0044 EA Fiber Optic Splice Box - Manholes ................................................................................................................................... 5,253.45  

XXXXXXX 
. 
 27 15  Communications Horizontal Cabling (27 10) 
. 
. 
 27 15 01  Communications Horizontal Cabling Applications (27 15)
. 
. 
 27 15 01 13  Video Surveillance Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 

. 

. 
 27 15 01 15  Access Control Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 

. 

. 
 27 15 01 16  Voice Communications Horizontal Cabling (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 

. 

. 
 27 15 01 17  Intrusion Detection Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables, 27 15 01 19-0000 for Type FPLP Cable. 

. 

. 
 27 15 01 19  Fire Alarm Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 01 19-0001  Fire Alarm/Life Safety Cable (27 15 01 19) 
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. 

. 
 27 15 01 19-0002  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0003  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable, Installed In Conduit (27 15 01 19-0002) 
. 
. 

 27 15 01 19-0004 MLF 1-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 1,661.29 725.72 

. 
 27 15 01 19-0005 MLF 2-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 2,004.58 751.96 
. 

 27 15 01 19-0006 MLF 1-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 1,893.68 824.91 

. 
 27 15 01 19-0007 MLF 2-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 2,437.75 854.36 
. 

 27 15 01 19-0008 MLF 1-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 2,169.44 923.47 

. 
 27 15 01 19-0009 MLF 2-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 2,942.15 956.74 
. 

 27 15 01 19-0010 MLF 1-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 2,746.68 1,055.94 

. 
 27 15 01 19-0011 MLF 2-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 3,943.68 1,093.60 

XXXXXXX 
. 
 27 15 01 19-0012  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable, Installed Exposed (27 15 01 19-0002) 
. 
. 

 27 15 01 19-0013 MLF 1-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 2,870.83 1,451.66 

. 
 27 15 01 19-0014 MLF 2-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 3,257.84 1,503.92 
. 

 27 15 01 19-0015 MLF 1-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 3,268.55 1,650.04 

. 
 27 15 01 19-0016 MLF 2-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 3,861.67 1,708.70 
. 

 27 15 01 19-0017 MLF 1-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 3,708.55 1,847.36 

. 
 27 15 01 19-0018 MLF 2-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 4,536.72 1,913.50 
. 

 27 15 01 19-0019 MLF 1-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 4,506.58 2,111.88 

. 
 27 15 01 19-0020 MLF 2-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 5,766.52 2,187.62 

XXXXXXX 
. 
 27 15 01 19-0021  Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed In Conduit (27 15 01 19-0001) 
. 
. 

 27 15 01 19-0022 MLF 2 Conductors, #22 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,088.08 593.89 

. 
 27 15 01 19-0023 MLF 4 Conductors, #22 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,169.70 615.00 
. 

 27 15 01 19-0024 MLF 2 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,324.53 725.72 

. 
 27 15 01 19-0025 MLF 3 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,403.77 738.84 
. 

 27 15 01 19-0026 MLF 4 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,453.02 751.96 

. 
 27 15 01 19-0027 MLF 6 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,608.10 778.19 
. 

 27 15 01 19-0028 MLF 8 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,827.70 804.43 

. 
 27 15 01 19-0029 MLF 2 Conductors, #16 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,539.74 824.91 
. 

 27 15 01 19-0030 MLF 4 Conductors, #16 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,712.92 854.36 

. 
 27 15 01 19-0031 MLF 2 Conductors, #14 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,775.44 923.47 
. 

 27 15 01 19-0032 MLF 4 Conductors, #14 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,042.70 956.74 

. 
 27 15 01 19-0033 MLF 2 Conductors, #12 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,148.64 1,055.94 
. 

 27 15 01 19-0034 MLF 4 Conductors, #12 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,575.60 1,093.60 

XXXXXXX 
. 
 27 15 01 19-0035  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0036  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed In Conduit (27 15 01 19-0035) 
. 
. 

 27 15 01 19-0037 MLF 2 Conductors, #22 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,080.35 593.89 
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. 
 27 15 01 19-0038 MLF 2 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,319.50 725.72 
. 

 27 15 01 19-0039 MLF 3 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,452.32 738.84 

. 
 27 15 01 19-0040 MLF 4 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,466.46 751.96 
. 

 27 15 01 19-0041 MLF 6 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,678.27 778.19 

. 
 27 15 01 19-0042 MLF 2 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,532.15 824.91 
. 

 27 15 01 19-0043 MLF 4 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,729.95 854.36 

. 
 27 15 01 19-0044 MLF 2 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,741.27 923.47 
. 

 27 15 01 19-0045 MLF 4 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,178.51 956.74 

. 
 27 15 01 19-0046 MLF 2 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,137.47 1,055.94 
. 

 27 15 01 19-0047 MLF 4 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,781.78 1,093.60 

XXXXXXX 
. 
 27 15 01 19-0048  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed Exposed (27 15 01 19-0035) 
. 
. 

 27 15 01 19-0049 MLF 2 Conductors, #22 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 2,070.15 1,188.20 

. 
 27 15 01 19-0050 MLF 2 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,529.04 1,451.66 
. 

 27 15 01 19-0051 MLF 3 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 2,683.19 1,477.25 

. 
 27 15 01 19-0052 MLF 4 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,719.72 1,503.92 
. 

 27 15 01 19-0053 MLF 6 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 2,975.26 1,556.18 

. 
 27 15 01 19-0054 MLF 2 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,907.02 1,650.04 
. 

 27 15 01 19-0055 MLF 4 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,153.87 1,708.70 

. 
 27 15 01 19-0056 MLF 2 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,280.38 1,847.36 
. 

 27 15 01 19-0057 MLF 4 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,773.08 1,913.50 

. 
 27 15 01 19-0058 MLF 2 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,897.37 2,111.88 
. 

 27 15 01 19-0059 MLF 4 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 4,604.62 2,187.62 

XXXXXXX 
. 
 27 15 01 19-0060  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0061  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit (27 15 01 19-0060) 
. 
. 

 27 15 01 19-0062 MLF 2 Conductors, #22 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,112.19 593.89 

. 
 27 15 01 19-0063 MLF 2 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,342.23 725.72 
. 

 27 15 01 19-0064 MLF 3 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,536.71 738.84 

. 
 27 15 01 19-0065 MLF 4 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,489.73 751.96 
. 

 27 15 01 19-0066 MLF 6 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,702.06 778.19 

. 
 27 15 01 19-0067 MLF 2 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,584.40 824.91 
. 

 27 15 01 19-0068 MLF 4 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,754.12 854.36 

. 
 27 15 01 19-0069 MLF 2 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,853.96 923.47 
. 

 27 15 01 19-0070 MLF 4 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,122.01 956.74 

. 
 27 15 01 19-0071 MLF 2 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,220.86 1,055.94 
. 

 27 15 01 19-0072 MLF 4 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,610.22 1,093.60 

XXXXXXX 
. 
 27 15 01 19-0073  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed (27 15 01 19-0060) 
. 
. 

 27 15 01 19-0074 MLF 2 Conductors, #22 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,101.99 1,188.20 

. 
 27 15 01 19-0075 MLF 2 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,551.77 1,451.66 
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. 
 27 15 01 19-0076 MLF 3 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,767.58 1,477.25 
. 

 27 15 01 19-0077 MLF 4 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,742.99 1,503.92 

. 
 27 15 01 19-0078 MLF 6 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,999.05 1,556.18 
. 

 27 15 01 19-0079 MLF 2 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,959.27 1,650.04 

. 
 27 15 01 19-0080 MLF 4 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 3,178.04 1,708.70 
. 

 27 15 01 19-0081 MLF 2 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 3,393.07 1,847.36 

. 
 27 15 01 19-0082 MLF 4 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 3,716.58 1,913.50 
. 

 27 15 01 19-0083 MLF 2 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 3,980.76 2,111.88 

. 
 27 15 01 19-0084 MLF 4 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 4,433.06 2,187.62 

XXXXXXX 
. 
 27 15 01 19-0085  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable (27 15 01 

19-0001) 
. 
. 
 27 15 01 19-0086  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit (27 15 01 19-0085) 
. 
. 

 27 15 01 19-0087 MLF 2 Conductors, #22 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,073.74 593.89 

. 
 27 15 01 19-0088 MLF 2 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,342.24 725.72 
. 

 27 15 01 19-0089 MLF 3 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,429.93 738.84 

. 
 27 15 01 19-0090 MLF 4 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,504.31 751.96 
. 

 27 15 01 19-0091 MLF 6 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,666.37 778.19 

. 
 27 15 01 19-0092 MLF 2 Conductors, #16 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,543.15 824.91 
. 

 27 15 01 19-0093 MLF 4 Conductors, #16 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,761.94 854.36 

. 
 27 15 01 19-0094 MLF 2 Conductors, #14 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,788.87 923.47 
. 

 27 15 01 19-0095 MLF 4 Conductors, #14 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,173.63 956.74 

. 
 27 15 01 19-0096 MLF 2 Conductors, #12 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,127.98 1,055.94 

XXXXXXX 
. 
 27 15 01 19-0097  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed (27 15 01 19-0085) 
. 
. 

 27 15 01 19-0098 MLF 2 Conductors, #22 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 2,063.54 1,188.20 

. 
 27 15 01 19-0099 MLF 2 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,551.78 1,451.66 
. 

 27 15 01 19-0100 MLF 3 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 2,660.80 1,477.25 

. 
 27 15 01 19-0101 MLF 4 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,757.57 1,503.92 
. 

 27 15 01 19-0102 MLF 6 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 2,963.36 1,556.18 

. 
 27 15 01 19-0103 MLF 2 Conductors, #16 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,918.02 1,650.04 
. 

 27 15 01 19-0104 MLF 4 Conductors, #16 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 3,185.86 1,708.70 

. 
 27 15 01 19-0105 MLF 2 Conductors, #14 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 3,327.98 1,847.36 
. 

 27 15 01 19-0106 MLF 4 Conductors, #14 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 3,768.20 1,913.50 

. 
 27 15 01 19-0107 MLF 2 Conductors, #12 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 3,887.88 2,111.88 

XXXXXXX 
. 
 27 15 13  Communications Copper Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 13 00-0001  Solid Conductor Low Voltage Cable (27 15 13) 
. 
. 
 27 15 13 00-0002  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0003  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
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. 

. 
 27 15 13 00-0004 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,115.44 964.64 
    For #10 AWG, Add  489.07 
    For Work In Restricted Working Space, Add  482.36 

. 
 27 15 13 00-0005 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,601.71 998.74 
    For #10 AWG, Add  642.11 
    For Work In Restricted Working Space, Add  499.52 

. 
 27 15 13 00-0006 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,027.49 1,033.82 
    For #10 AWG, Add  775.14 
    For Work In Restricted Working Space, Add  516.77 

. 
 27 15 13 00-0007 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,478.44 1,068.90 
    For #10 AWG, Add  916.22 
    For Work In Restricted Working Space, Add  534.61 

. 
 27 15 13 00-0008 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,966.92 1,141.00 
    For #10 AWG, Add  1,061.79 
    For Work In Restricted Working Space, Add  570.67 

. 
 27 15 13 00-0009 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,412.01 1,212.14 
    For #10 AWG, Add  1,193.27 
    For Work In Restricted Working Space, Add  606.23 

. 
 27 15 13 00-0010 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,778.27 1,356.34 
    For #10 AWG, Add  1,283.01 
    For Work In Restricted Working Space, Add  678.04 

. 
 27 15 13 00-0011 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,336.93 1,788.00 
    For #10 AWG, Add  1,703.86 
    For Work In Restricted Working Space, Add  893.83 

. 
 27 15 13 00-0012 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 9,436.10 2,640.58 
    For #10 AWG, Add  2,541.93 
    For Work In Restricted Working Space, Add  1,319.95 

XXXXXXX 
. 
 27 15 13 00-0013  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0014 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,891.01 843.82 

    For Work In Restricted Working Space, Add  421.81 
. 

 27 15 13 00-0015 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,351.63 874.02 

    For Work In Restricted Working Space, Add  437.01 
. 

 27 15 13 00-0016 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,754.19 904.23 

    For Work In Restricted Working Space, Add  452.21 
. 

 27 15 13 00-0017 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,179.87 935.41 

    For Work In Restricted Working Space, Add  467.71 
. 

 27 15 13 00-0018 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,636.98 998.74 

    For Work In Restricted Working Space, Add  499.28 
. 

 27 15 13 00-0019 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,052.30 1,061.10 

    For Work In Restricted Working Space, Add  530.26 
. 

 27 15 13 00-0020 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,383.99 1,186.81 

    For Work In Restricted Working Space, Add  593.40 
. 

 27 15 13 00-0021 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,814.46 1,563.89 

    For Work In Restricted Working Space, Add  781.94 
. 

 27 15 13 00-0022 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 8,662.75 2,310.27 

    For Work In Restricted Working Space, Add  1,155.23 

XXXXXXX 
. 
 27 15 13 00-0023  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0024 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,683.04 753.20 

    For Work In Restricted Working Space, Add  376.79 
. 

 27 15 13 00-0025 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,986.08 780.48 

    For Work In Restricted Working Space, Add  390.24 
. 

 27 15 13 00-0026 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,443.57 807.76 

    For Work In Restricted Working Space, Add  403.69 
. 

 27 15 13 00-0027 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,819.72 835.05 

    For Work In Restricted Working Space, Add  417.72 
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. 
 27 15 13 00-0028 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,223.13 891.56 
    For Work In Restricted Working Space, Add  445.78 

. 
 27 15 13 00-0029 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,590.48 947.10 
    For Work In Restricted Working Space, Add  473.55 

. 
 27 15 13 00-0030 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,737.39 1,003.62 
    For Work In Restricted Working Space, Add  501.62 

. 
 27 15 13 00-0031 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,885.27 1,060.13 
    For Work In Restricted Working Space, Add  529.97 

. 
 27 15 13 00-0032 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,350.45 1,127.36 
    For Work In Restricted Working Space, Add  563.59 

. 
 27 15 13 00-0033 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,152.27 1,396.29 
    For Work In Restricted Working Space, Add  698.20 

. 
 27 15 13 00-0034 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 7,675.55 2,062.77 
    For Work In Restricted Working Space, Add  1,031.44 

XXXXXXX 
. 
 27 15 13 00-0035  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0036 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,406.50 663.56 

    For Work In Restricted Working Space, Add  331.49 
. 

 27 15 13 00-0037 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,701.35 686.94 

    For Work In Restricted Working Space, Add  343.47 
. 

 27 15 13 00-0038 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,960.11 710.33 

    For Work In Restricted Working Space, Add  355.46 
. 

 27 15 13 00-0039 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,232.63 734.69 

    For Work In Restricted Working Space, Add  367.44 
. 

 27 15 13 00-0040 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,534.23 784.38 

    For Work In Restricted Working Space, Add  392.29 
. 

 27 15 13 00-0041 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,810.10 833.10 

    For Work In Restricted Working Space, Add  416.84 
. 

 27 15 13 00-0042 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,050.16 932.49 

    For Work In Restricted Working Space, Add  466.25 
. 

 27 15 13 00-0043 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,042.83 1,228.70 

    For Work In Restricted Working Space, Add  614.45 
. 

 27 15 13 00-0044 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,017.48 1,815.28 

    For Work In Restricted Working Space, Add  907.64 

XXXXXXX 
. 
 27 15 13 00-0045  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0046 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,236.32 603.14 

    For Work In Restricted Working Space, Add  301.38 
. 

 27 15 13 00-0047 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,469.53 624.58 

    For Work In Restricted Working Space, Add  312.19 
. 

 27 15 13 00-0048 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,672.47 646.51 

    For Work In Restricted Working Space, Add  323.01 
. 

 27 15 13 00-0049 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,886.08 668.43 

    For Work In Restricted Working Space, Add  334.12 
. 

 27 15 13 00-0050 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,130.89 713.25 

    For Work In Restricted Working Space, Add  356.48 
. 

 27 15 13 00-0051 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,354.53 758.07 

    For Work In Restricted Working Space, Add  378.84 
. 

 27 15 13 00-0052 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,579.24 847.72 

    For Work In Restricted Working Space, Add  423.86 
. 

 27 15 13 00-0053 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,394.92 1,117.62 

    For Work In Restricted Working Space, Add  558.62 
. 

 27 15 13 00-0054 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,050.00 1,650.61 

    For Work In Restricted Working Space, Add  825.21 
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. 
 27 15 13 00-0055 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,374.76 1,689.59 
    For Work In Restricted Working Space, Add  844.79 

. 
 27 15 13 00-0056 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,414.23 1,967.29 
    For Work In Restricted Working Space, Add  983.64 

. 
 27 15 13 00-0057 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,883.01 2,105.65 
    For Work In Restricted Working Space, Add  1,052.92 

. 
 27 15 13 00-0058 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 8,205.86 2,631.82 
    For Work In Restricted Working Space, Add  1,315.71 

. 
 27 15 13 00-0059 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 11,180.08 3,464.92 
    For Work In Restricted Working Space, Add  1,732.25 

XXXXXXX 
. 
 27 15 13 00-0060  #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0061 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,025.46 542.74 

    For Work In Restricted Working Space, Add  271.27 
. 

 27 15 13 00-0062 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,102.27 562.22 

    For Work In Restricted Working Space, Add  280.91 
. 

 27 15 13 00-0063 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,197.09 581.71 

    For Work In Restricted Working Space, Add  290.86 
. 

 27 15 13 00-0064 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,300.38 601.20 

    For Work In Restricted Working Space, Add  300.79 
. 

 27 15 13 00-0065 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,451.84 642.12 

    For Work In Restricted Working Space, Add  320.96 
. 

 27 15 13 00-0066 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,605.37 680.12 

    For Work In Restricted Working Space, Add  340.25 

XXXXXXX 
. 
 27 15 13 00-0067  Triad (27 15 13 00-0002) 
. 
. 

 27 15 13 00-0068 MLF 1 Triad #16 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 1,919.51 807.76 
. 

 27 15 13 00-0069 MLF 4 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 2,552.17 1,117.62 
. 

 27 15 13 00-0070 MLF 8 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 3,912.99 1,650.61 
. 

 27 15 13 00-0071 MLF 12 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 4,804.33 1,967.29 
. 

 27 15 13 00-0072 MLF 24 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 7,730.97 3,047.88 
. 

 27 15 13 00-0073 MLF 36 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 8,861.55 3,464.92 

XXXXXXX 
. 
 27 15 13 00-0074  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0075  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0076 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,723.31 1,929.29 

    For #10 AWG, Add  810.65 
    For Work In Restricted Working Space, Add  964.72 

. 
 27 15 13 00-0077 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,266.78 1,997.50 
    For #10 AWG, Add  975.12 
    For Work In Restricted Working Space, Add  999.04 

. 
 27 15 13 00-0078 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,750.03 2,067.65 
    For #10 AWG, Add  1,119.65 
    For Work In Restricted Working Space, Add  1,033.53 

. 
 27 15 13 00-0079 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,260.49 2,137.80 
    For #10 AWG, Add  1,272.63 
    For Work In Restricted Working Space, Add  1,069.23 

. 
 27 15 13 00-0080 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,869.15 2,282.01 
    For #10 AWG, Add  1,442.24 
    For Work In Restricted Working Space, Add  1,141.34 

. 
 27 15 13 00-0081 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,432.77 2,424.27 
    For #10 AWG, Add  1,597.42 
    For Work In Restricted Working Space, Add  1,212.45 

. 
 27 15 13 00-0082 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,038.43 2,712.69 
    For #10 AWG, Add  1,735.04 
    For Work In Restricted Working Space, Add  1,356.09 
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. 
 27 15 13 00-0083 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,316.35 3,575.99 
    For #10 AWG, Add  2,299.75 
    For Work In Restricted Working Space, Add  1,787.65 

. 
 27 15 13 00-0084 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 13,835.94 5,281.17 
    For #10 AWG, Add  3,421.90 
    For Work In Restricted Working Space, Add  2,639.90 

XXXXXXX 
. 
 27 15 13 00-0085  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0086 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,297.05 1,687.64 

    For Work In Restricted Working Space, Add  843.62 
. 

 27 15 13 00-0087 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,808.34 1,748.05 

    For Work In Restricted Working Space, Add  874.02 
. 

 27 15 13 00-0088 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,261.57 1,808.46 

    For Work In Restricted Working Space, Add  904.43 
. 

 27 15 13 00-0089 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,738.88 1,870.82 

    For Work In Restricted Working Space, Add  935.41 
. 

 27 15 13 00-0090 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,301.23 1,997.50 

    For Work In Restricted Working Space, Add  998.55 
. 

 27 15 13 00-0091 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,819.84 2,122.21 

    For Work In Restricted Working Space, Add  1,060.52 
. 

 27 15 13 00-0092 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,362.00 2,373.60 

    For Work In Restricted Working Space, Add  1,186.80 
. 

 27 15 13 00-0093 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,420.94 3,127.78 

    For Work In Restricted Working Space, Add  1,563.89 
. 

 27 15 13 00-0094 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,513.53 4,620.54 

    For Work In Restricted Working Space, Add  2,310.47 

XXXXXXX 
. 
 27 15 13 00-0095  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0096 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,939.03 1,506.40 

    For Work In Restricted Working Space, Add  753.59 
. 

 27 15 13 00-0097 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,286.89 1,560.97 

    For Work In Restricted Working Space, Add  780.48 
. 

 27 15 13 00-0098 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,789.21 1,615.53 

    For Work In Restricted Working Space, Add  807.38 
. 

 27 15 13 00-0099 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,212.12 1,670.10 

    For Work In Restricted Working Space, Add  835.44 
. 

 27 15 13 00-0100 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,709.07 1,783.13 

    For Work In Restricted Working Space, Add  891.56 
. 

 27 15 13 00-0101 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,168.98 1,894.21 

    For Work In Restricted Working Space, Add  947.10 
. 

 27 15 13 00-0102 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,409.43 2,007.23 

    For Work In Restricted Working Space, Add  1,003.23 
. 

 27 15 13 00-0103 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,651.84 2,120.26 

    For Work In Restricted Working Space, Add  1,059.94 
. 

 27 15 13 00-0104 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,229.06 2,254.73 

    For Work In Restricted Working Space, Add  1,127.17 
. 

 27 15 13 00-0105 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 7,479.59 2,792.59 

    For Work In Restricted Working Space, Add  1,396.39 
. 

 27 15 13 00-0106 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 11,113.67 4,125.55 

    For Work In Restricted Working Space, Add  2,062.87 

XXXXXXX 
. 
 27 15 13 00-0107  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0108 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,511.46 1,327.11 

    For Work In Restricted Working Space, Add  662.97 

NOT FOR BID
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. 
 27 15 13 00-0109 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,846.26 1,373.89 
    For Work In Restricted Working Space, Add  686.94 

. 
 27 15 13 00-0110 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,144.97 1,420.65 
    For Work In Restricted Working Space, Add  710.91 

. 
 27 15 13 00-0111 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,457.43 1,469.37 
    For Work In Restricted Working Space, Add  734.88 

. 
 27 15 13 00-0112 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,841.86 1,568.76 
    For Work In Restricted Working Space, Add  784.58 

. 
 27 15 13 00-0113 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,199.58 1,666.20 
    For Work In Restricted Working Space, Add  833.69 

. 
 27 15 13 00-0114 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,604.30 1,864.97 
    For Work In Restricted Working Space, Add  932.49 

. 
 27 15 13 00-0115 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,090.99 2,457.40 
    For Work In Restricted Working Space, Add  1,228.89 

. 
 27 15 13 00-0116 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,042.93 3,630.56 
    For Work In Restricted Working Space, Add  1,815.27 

XXXXXXX 
. 
 27 15 13 00-0117  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0118 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,240.91 1,206.29 

    For Work In Restricted Working Space, Add  602.75 
. 

 27 15 13 00-0119 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,510.18 1,249.17 

    For Work In Restricted Working Space, Add  624.39 
. 

 27 15 13 00-0120 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,749.17 1,293.01 

    For Work In Restricted Working Space, Add  646.02 
. 

 27 15 13 00-0121 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,999.81 1,336.86 

    For Work In Restricted Working Space, Add  668.24 
. 

 27 15 13 00-0122 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,319.16 1,426.50 

    For Work In Restricted Working Space, Add  712.96 
. 

 27 15 13 00-0123 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,617.34 1,516.15 

    For Work In Restricted Working Space, Add  757.68 
. 

 27 15 13 00-0124 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,992.10 1,695.43 

    For Work In Restricted Working Space, Add  847.72 
. 

 27 15 13 00-0125 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,256.97 2,235.24 

    For Work In Restricted Working Space, Add  1,117.23 
. 

 27 15 13 00-0126 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 7,800.67 3,301.22 

    For Work In Restricted Working Space, Add  1,650.41 
. 

 27 15 13 00-0127 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,190.71 3,379.17 

    For Work In Restricted Working Space, Add  1,689.58 
. 

 27 15 13 00-0128 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 9,693.06 3,934.57 

    For Work In Restricted Working Space, Add  1,967.29 
. 

 27 15 13 00-0129 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 10,392.73 4,211.29 

    For Work In Restricted Working Space, Add  2,105.84 
. 

 27 15 13 00-0130 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,591.56 5,263.63 

    For Work In Restricted Working Space, Add  2,631.42 
. 

 27 15 13 00-0131 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed .......................................................................................................................................................... 16,954.24 6,929.83 

    For Work In Restricted Working Space, Add  3,464.50 

XXXXXXX 
. 
 27 15 13 00-0132  #22 AWG, Shielded, Low Voltage Cable, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0133 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 1,929.69 1,085.46 

    For Work In Restricted Working Space, Add  542.54 
. 

 27 15 13 00-0134 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,038.66 1,124.45 

    For Work In Restricted Working Space, Add  561.83 
. 

 27 15 13 00-0135 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,166.60 1,163.42 

    For Work In Restricted Working Space, Add  581.71 
. 

 27 15 13 00-0136 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,303.03 1,202.39 

    For Work In Restricted Working Space, Add  601.59 
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. 
 27 15 13 00-0137 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,521.72 1,284.24 
    For Work In Restricted Working Space, Add  641.93 

. 
 27 15 13 00-0138 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,739.56 1,360.25 
    For Work In Restricted Working Space, Add  680.51 

XXXXXXX 
. 
 27 15 13 00-0139  Triad, Installed Exposed (27 15 13 00-0074) 
. 
. 

 27 15 13 00-0140 MLF 1 Triad, #16 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 1,919.51 807.76 
. 

 27 15 13 00-0141 MLF 4 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,552.17 1,117.62 
. 

 27 15 13 00-0142 MLF 8 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 3,912.99 1,650.61 
. 

 27 15 13 00-0143 MLF 12 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 4,804.33 1,967.29 
. 

 27 15 13 00-0144 MLF 24 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 7,730.97 3,047.88 
. 

 27 15 13 00-0145 MLF 36 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 8,861.55 3,464.92 

XXXXXXX 
. 
 27 15 13 00-0146  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0147  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0148 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,613.94 843.82 

    For Work In Restricted Working Space, Add  421.81 
. 

 27 15 13 00-0149 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,840.36 874.02 

    For Work In Restricted Working Space, Add  437.01 
. 

 27 15 13 00-0150 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,041.88 904.23 

    For Work In Restricted Working Space, Add  452.21 
. 

 27 15 13 00-0151 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,253.88 935.41 

    For Work In Restricted Working Space, Add  467.71 
. 

 27 15 13 00-0152 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,508.01 997.77 

    For Work In Restricted Working Space, Add  498.69 
. 

 27 15 13 00-0153 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,746.04 1,060.13 

    For Work In Restricted Working Space, Add  529.97 
. 

 27 15 13 00-0154 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,009.44 1,186.81 

    For Work In Restricted Working Space, Add  593.40 
. 

 27 15 13 00-0155 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,981.73 1,563.89 

    For Work In Restricted Working Space, Add  781.94 
. 

 27 15 13 00-0156 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 5,913.66 2,310.27 

    For Work In Restricted Working Space, Add  1,155.23 

XXXXXXX 
. 
 27 15 13 00-0157  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0158 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,439.06 753.20 

    For Work In Restricted Working Space, Add  376.79 
. 

 27 15 13 00-0159 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,638.65 780.48 

    For Work In Restricted Working Space, Add  390.24 
. 

 27 15 13 00-0160 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,816.31 807.76 

    For Work In Restricted Working Space, Add  403.69 
. 

 27 15 13 00-0161 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,004.29 835.05 

    For Work In Restricted Working Space, Add  417.72 
. 

 27 15 13 00-0162 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,229.70 890.59 

    For Work In Restricted Working Space, Add  445.49 
. 

 27 15 13 00-0163 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,441.03 947.10 

    For Work In Restricted Working Space, Add  473.55 
. 

 27 15 13 00-0164 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,557.46 1,003.62 

    For Work In Restricted Working Space, Add  501.62 
. 

 27 15 13 00-0165 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,733.56 1,060.13 

    For Work In Restricted Working Space, Add  529.97 
. 

 27 15 13 00-0166 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,006.68 1,127.36 

    For Work In Restricted Working Space, Add  563.55 
. 

 27 15 13 00-0167 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,538.37 1,396.29 

    For Work In Restricted Working Space, Add  698.20 
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. 
 27 15 13 00-0168 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 5,255.18 2,062.77 
    For Work In Restricted Working Space, Add  1,031.58 

XXXXXXX 
. 
 27 15 13 00-0169  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0170 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,257.75 662.58 

    For Work In Restricted Working Space, Add  331.49 
. 

 27 15 13 00-0171 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,418.88 686.94 

    For Work In Restricted Working Space, Add  343.47 
. 

 27 15 13 00-0172 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,522.06 711.30 

    For Work In Restricted Working Space, Add  355.46 
. 

 27 15 13 00-0173 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,656.86 734.69 

    For Work In Restricted Working Space, Add  367.44 
. 

 27 15 13 00-0174 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,823.98 784.38 

    For Work In Restricted Working Space, Add  392.29 
. 

 27 15 13 00-0175 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,990.13 834.08 

    For Work In Restricted Working Space, Add  416.84 
. 

 27 15 13 00-0176 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,376.10 932.49 

    For Work In Restricted Working Space, Add  466.25 
. 

 27 15 13 00-0177 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,090.77 1,228.70 

    For Work In Restricted Working Space, Add  614.45 
. 

 27 15 13 00-0178 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,164.23 1,815.28 

    For Work In Restricted Working Space, Add  907.64 

XXXXXXX 
. 
 27 15 13 00-0179  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
. 
. 

 27 15 13 00-0180 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,112.45 603.14 

    For Work In Restricted Working Space, Add  301.38 
. 

 27 15 13 00-0181 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,224.50 624.58 

    For Work In Restricted Working Space, Add  312.19 
. 

 27 15 13 00-0182 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,440.25 711.30 

    For Work In Restricted Working Space, Add  355.46 
. 

 27 15 13 00-0183 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,577.35 747.75 

    For Work In Restricted Working Space, Add  373.87 
. 

 27 15 13 00-0184 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,711.72 784.38 

    For Work In Restricted Working Space, Add  392.29 
. 

 27 15 13 00-0185 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,857.49 834.08 

    For Work In Restricted Working Space, Add  416.84 
. 

 27 15 13 00-0186 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,047.35 928.20 

    For Work In Restricted Working Space, Add  464.20 
. 

 27 15 13 00-0187 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,519.19 1,117.62 

    For Work In Restricted Working Space, Add  558.62 
. 

 27 15 13 00-0188 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,736.40 1,650.61 

    For Work In Restricted Working Space, Add  825.21 
. 

 27 15 13 00-0189 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,912.92 1,689.59 

    For Work In Restricted Working Space, Add  844.79 
. 

 27 15 13 00-0190 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,622.96 1,967.29 

    For Work In Restricted Working Space, Add  983.64 
. 

 27 15 13 00-0191 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,955.85 2,105.65 

    For Work In Restricted Working Space, Add  1,052.92 
. 

 27 15 13 00-0192 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 6,023.39 2,631.82 

    For Work In Restricted Working Space, Add  1,315.71 
. 

 27 15 13 00-0193 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 8,091.68 3,464.92 

    For Work In Restricted Working Space, Add  1,732.25 

XXXXXXX 
. 
 27 15 13 00-0194  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0146) 
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. 

. 
 27 15 13 00-0195 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ............................................................................................................................................................ 975.74 542.74 
    For Work In Restricted Working Space, Add  271.27 

. 
 27 15 13 00-0196 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,034.23 562.22 
    For Work In Restricted Working Space, Add  280.91 

. 
 27 15 13 00-0197 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,108.65 581.71 
    For Work In Restricted Working Space, Add  290.86 

. 
 27 15 13 00-0198 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,189.17 601.20 
    For Work In Restricted Working Space, Add  300.79 

. 
 27 15 13 00-0199 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,300.74 642.12 
    For Work In Restricted Working Space, Add  320.96 

. 
 27 15 13 00-0200 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,418.97 680.12 
    For Work In Restricted Working Space, Add  340.25 

XXXXXXX 
. 
 27 15 13 00-0201  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0001) 
. 
. 
 27 15 13 00-0202  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0203 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,019.98 1,687.64 

    For Work In Restricted Working Space, Add  843.62 
. 

 27 15 13 00-0204 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,297.07 1,748.05 

    For Work In Restricted Working Space, Add  874.02 
. 

 27 15 13 00-0205 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,549.26 1,808.46 

    For Work In Restricted Working Space, Add  904.43 
. 

 27 15 13 00-0206 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,812.89 1,870.82 

    For Work In Restricted Working Space, Add  935.41 
. 

 27 15 13 00-0207 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,170.32 1,995.54 

    For Work In Restricted Working Space, Add  997.38 
. 

 27 15 13 00-0208 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,512.61 2,120.26 

    For Work In Restricted Working Space, Add  1,059.94 
. 

 27 15 13 00-0209 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,987.45 2,373.60 

    For Work In Restricted Working Space, Add  1,186.80 
. 

 27 15 13 00-0210 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 6,588.21 3,127.78 

    For Work In Restricted Working Space, Add  1,563.89 
. 

 27 15 13 00-0211 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 9,764.44 4,620.54 

    For Work In Restricted Working Space, Add  2,310.47 

XXXXXXX 
. 
 27 15 13 00-0212  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0213 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,695.05 1,506.40 

    For Work In Restricted Working Space, Add  753.59 
. 

 27 15 13 00-0214 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,939.46 1,560.97 

    For Work In Restricted Working Space, Add  780.48 
. 

 27 15 13 00-0215 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,161.95 1,615.53 

    For Work In Restricted Working Space, Add  807.38 
. 

 27 15 13 00-0216 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,396.69 1,670.10 

    For Work In Restricted Working Space, Add  835.44 
. 

 27 15 13 00-0217 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,714.66 1,781.18 

    For Work In Restricted Working Space, Add  890.98 
. 

 27 15 13 00-0218 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,019.53 1,894.21 

    For Work In Restricted Working Space, Add  947.10 
. 

 27 15 13 00-0219 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,229.50 2,007.23 

    For Work In Restricted Working Space, Add  1,003.23 
. 

 27 15 13 00-0220 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,500.13 2,120.26 

    For Work In Restricted Working Space, Add  1,059.94 
. 

 27 15 13 00-0221 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,885.20 2,254.73 

    For Work In Restricted Working Space, Add  1,127.11 
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. 
 27 15 13 00-0222 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 5,865.69 2,792.59 
    For Work In Restricted Working Space, Add  1,396.39 

. 
 27 15 13 00-0223 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 8,693.78 4,125.55 
    For Work In Restricted Working Space, Add  2,063.16 

XXXXXXX 
. 
 27 15 13 00-0224  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0225 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,362.71 1,325.16 

    For Work In Restricted Working Space, Add  662.97 
. 

 27 15 13 00-0226 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,563.79 1,373.89 

    For Work In Restricted Working Space, Add  686.94 
. 

 27 15 13 00-0227 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,706.92 1,422.61 

    For Work In Restricted Working Space, Add  710.91 
. 

 27 15 13 00-0228 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,881.66 1,469.37 

    For Work In Restricted Working Space, Add  734.88 
. 

 27 15 13 00-0229 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,131.61 1,568.76 

    For Work In Restricted Working Space, Add  784.58 
. 

 27 15 13 00-0230 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,379.61 1,668.14 

    For Work In Restricted Working Space, Add  833.69 
. 

 27 15 13 00-0231 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,930.24 1,864.97 

    For Work In Restricted Working Space, Add  932.49 
. 

 27 15 13 00-0232 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 5,138.93 2,457.40 

    For Work In Restricted Working Space, Add  1,228.89 
. 

 27 15 13 00-0233 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 7,189.68 3,630.56 

    For Work In Restricted Working Space, Add  1,815.27 

XXXXXXX 
. 
 27 15 13 00-0234  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0235 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,117.04 1,206.29 

    For Work In Restricted Working Space, Add  602.75 
. 

 27 15 13 00-0236 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,265.15 1,249.17 

    For Work In Restricted Working Space, Add  624.39 
. 

 27 15 13 00-0237 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,625.11 1,422.61 

    For Work In Restricted Working Space, Add  710.91 
. 

 27 15 13 00-0238 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,823.58 1,495.49 

    For Work In Restricted Working Space, Add  747.74 
. 

 27 15 13 00-0239 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,019.35 1,568.76 

    For Work In Restricted Working Space, Add  784.58 
. 

 27 15 13 00-0240 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,246.97 1,668.14 

    For Work In Restricted Working Space, Add  833.69 
. 

 27 15 13 00-0241 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,594.67 1,856.40 

    For Work In Restricted Working Space, Add  928.40 
. 

 27 15 13 00-0242 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 4,381.24 2,235.24 

    For Work In Restricted Working Space, Add  1,117.23 
. 

 27 15 13 00-0243 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 6,487.07 3,301.22 

    For Work In Restricted Working Space, Add  1,650.41 
. 

 27 15 13 00-0244 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 6,728.87 3,379.17 

    For Work In Restricted Working Space, Add  1,689.58 
. 

 27 15 13 00-0245 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 7,901.79 3,934.57 

    For Work In Restricted Working Space, Add  1,967.29 
. 

 27 15 13 00-0246 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 8,465.57 4,211.29 

    For Work In Restricted Working Space, Add  2,105.84 
. 

 27 15 13 00-0247 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed .......................................................................................................................................................... 10,409.09 5,263.63 

    For Work In Restricted Working Space, Add  2,631.42 
. 

 27 15 13 00-0248 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed .......................................................................................................................................................... 13,865.84 6,929.83 

    For Work In Restricted Working Space, Add  3,464.50 

XXXXXXX 
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. 
 27 15 13 00-0249  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0201) 
. 
. 

 27 15 13 00-0250 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 1,879.97 1,085.46 

    For Work In Restricted Working Space, Add  542.54 
. 

 27 15 13 00-0251 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 1,970.62 1,124.45 

    For Work In Restricted Working Space, Add  561.83 
. 

 27 15 13 00-0252 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,078.16 1,163.42 

    For Work In Restricted Working Space, Add  581.71 
. 

 27 15 13 00-0253 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,191.82 1,202.39 

    For Work In Restricted Working Space, Add  601.59 
. 

 27 15 13 00-0254 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,370.62 1,284.24 

    For Work In Restricted Working Space, Add  641.93 
. 

 27 15 13 00-0255 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,553.16 1,360.25 

    For Work In Restricted Working Space, Add  680.51 

XXXXXXX 
. 
 27 15 13 00-0256  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In 

Trench (27 15 13 00-0001) 
Note: Excludes excavation. 

. 

. 
 27 15 13 00-0257 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 1,788.93  

. 
 27 15 13 00-0258 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 2,244.64  

. 
 27 15 13 00-0259 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 2,643.49  

. 
 27 15 13 00-0260 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,066.12  

. 
 27 15 13 00-0261 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,515.08  

. 
 27 15 13 00-0262 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,923.45  

XXXXXXX 
. 
 27 15 13 00-0263  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed 

On Poles (Aerial) (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0264 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 1,875.20 528.82 
. 

 27 15 13 00-0265 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 2,384.47 566.55 
. 

 27 15 13 00-0266 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 3,129.75 716.23 
. 

 27 15 13 00-0267 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 3,798.77 828.41 
. 

 27 15 13 00-0268 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 6,175.96 944.22 
. 

 27 15 13 00-0269 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 7,449.23 1,206.30 

XXXXXXX 
. 
 27 15 13 00-0270  Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications 

Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0271 MLF 1 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,426.10 753.20 

. 
 27 15 13 00-0272 MLF 2 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,702.41 780.48 
. 

 27 15 13 00-0273 MLF 3 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,898.24 807.76 

. 
 27 15 13 00-0274 MLF 4 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,005.26 835.05 
. 

 27 15 13 00-0275 MLF 5 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,389.56 890.59 

. 
 27 15 13 00-0276 MLF 6 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,582.54 947.10 
. 

 27 15 13 00-0277 MLF 8 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,212.36 1,060.13 

. 
 27 15 13 00-0278 MLF 12 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,003.16 1,396.29 
. 

 27 15 13 00-0279 MLF 24 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,069.15 2,062.77 

. 
 27 15 13 00-0280 MLF 1 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,234.04 662.58 
. 

 27 15 13 00-0281 MLF 2 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,461.14 686.94 

. 
 27 15 13 00-0282 MLF 3 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,649.68 711.30 
. 

 27 15 13 00-0283 MLF 4 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,745.06 734.69 

. 
 27 15 13 00-0284 MLF 5 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,073.62 784.38 
. 

 27 15 13 00-0285 MLF 6 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,321.14 834.08 

. 
 27 15 13 00-0286 MLF 8 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,620.36 932.49 
. 

 27 15 13 00-0287 MLF 12 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,389.59 1,228.70 

. 
 27 15 13 00-0288 MLF 24 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,391.85 1,815.28 

NOT FOR BID
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. 
 27 15 13 00-0289 MLF 1 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,092.94 603.14 
. 

 27 15 13 00-0290 MLF 2 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,238.23 624.58 

. 
 27 15 13 00-0291 MLF 3 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,379.15 646.01 
. 

 27 15 13 00-0292 MLF 4 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,469.55 668.43 

. 
 27 15 13 00-0293 MLF 5 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,597.95 713.25 
. 

 27 15 13 00-0294 MLF 6 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,741.41 758.07 

. 
 27 15 13 00-0295 MLF 8 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,950.21 847.72 
. 

 27 15 13 00-0296 MLF 12 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,681.34 1,117.62 

. 
 27 15 13 00-0297 MLF 24 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,066.75 1,650.61 
. 

 27 15 13 00-0298 MLF 25 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,280.45 1,689.59 

. 
 27 15 13 00-0299 MLF 36 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,045.19 1,967.29 
. 

 27 15 13 00-0300 MLF 40 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,440.52 2,105.65 

. 
 27 15 13 00-0301 MLF 50 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,572.26 2,631.82 
. 

 27 15 13 00-0302 MLF 100 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,868.38 3,464.92 

. 
 27 15 13 00-0303 MLF 250 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 17,079.23 6,382.23 
. 

 27 15 13 00-0304 MLF 500 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 25,603.41 8,445.98 

. 
 27 15 13 00-0305 MLF 750 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 34,172.86 10,643.22 
. 

 27 15 13 00-0306 MLF 1200 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 48,061.40 14,599.22 

. 
 27 15 13 00-0307 MLF 1 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,061.11 603.14 
. 

 27 15 13 00-0308 MLF 2 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,167.03 624.58 

. 
 27 15 13 00-0309 MLF 3 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,270.17 646.01 
. 

 27 15 13 00-0310 MLF 4 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,341.33 668.43 

. 
 27 15 13 00-0311 MLF 5 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,450.51 713.25 
. 

 27 15 13 00-0312 MLF 6 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,568.96 758.07 

. 
 27 15 13 00-0313 MLF 8 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,756.59 847.72 
. 

 27 15 13 00-0314 MLF 12 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,386.13 1,117.62 

. 
 27 15 13 00-0315 MLF 24 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,592.55 1,650.61 
. 

 27 15 13 00-0316 MLF 25 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,752.77 1,689.59 

. 
 27 15 13 00-0317 MLF 36 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,426.80 1,967.29 
. 

 27 15 13 00-0318 MLF 40 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,744.81 2,105.65 

. 
 27 15 13 00-0319 MLF 50 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,784.38 2,631.82 
. 

 27 15 13 00-0320 MLF 100 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,753.47 3,464.92 

. 
 27 15 13 00-0321 MLF 250 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 14,719.79 6,382.23 
. 

 27 15 13 00-0322 MLF 500 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 21,437.78 8,445.98 

. 
 27 15 13 00-0323 MLF 750 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 28,235.21 10,643.22 
. 

 27 15 13 00-0324 MLF 1200 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 39,489.31 14,599.22 

XXXXXXX 
. 
 27 15 13 00-0325  Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0001) 
. 
. 

 27 15 13 00-0326 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,498.78 753.20 

. 
 27 15 13 00-0327 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,736.16 780.48 
. 

 27 15 13 00-0328 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,881.45 807.76 

. 
 27 15 13 00-0329 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,077.95 835.05 

NOT FOR BID
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. 
 27 15 13 00-0330 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,306.43 890.59 
. 

 27 15 13 00-0331 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,532.95 947.10 

. 
 27 15 13 00-0332 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,072.64 1,060.13 
. 

 27 15 13 00-0333 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,985.53 1,396.29 

. 
 27 15 13 00-0334 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,950.29 2,062.77 
. 

 27 15 13 00-0335 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,311.33 662.58 

. 
 27 15 13 00-0336 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,514.96 686.94 
. 

 27 15 13 00-0337 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,640.30 711.30 

. 
 27 15 13 00-0338 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,808.37 734.69 
. 

 27 15 13 00-0339 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,005.04 784.38 

. 
 27 15 13 00-0340 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,200.75 834.08 
. 

 27 15 13 00-0341 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,664.32 932.49 

. 
 27 15 13 00-0342 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,457.22 1,228.70 
. 

 27 15 13 00-0343 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,160.40 1,815.28 

. 
 27 15 13 00-0344 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,150.27 603.14 
. 

 27 15 13 00-0345 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,325.30 624.58 

. 
 27 15 13 00-0346 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,446.76 646.01 
. 

 27 15 13 00-0347 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,670.30 668.43 

. 
 27 15 13 00-0348 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,861.88 713.25 
. 

 27 15 13 00-0349 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,238.01 758.07 

. 
 27 15 13 00-0350 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,501.26 847.72 
. 

 27 15 13 00-0351 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,151.39 1,117.62 

. 
 27 15 13 00-0352 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,760.05 1,650.61 
. 

 27 15 13 00-0353 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,050.75 1,689.59 

. 
 27 15 13 00-0354 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,017.42 1,967.29 
. 

 27 15 13 00-0355 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,456.09 2,105.65 

. 
 27 15 13 00-0356 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 7,722.36 2,631.82 
. 

 27 15 13 00-0357 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 10,495.90 3,464.92 

. 
 27 15 13 00-0358 MLF 250 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 20,523.92 6,382.23 
. 

 27 15 13 00-0359 MLF 500 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 31,684.92 8,445.98 

. 
 27 15 13 00-0360 MLF 750 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 42,840.45 10,643.22 
. 

 27 15 13 00-0361 MLF 1200 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 60,574.92 14,598.24 

. 
 27 15 13 00-0362 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,097.77 603.14 
. 

 27 15 13 00-0363 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,222.73 624.58 

. 
 27 15 13 00-0364 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,313.42 646.01 
. 

 27 15 13 00-0365 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,469.75 668.43 

. 
 27 15 13 00-0366 MLF 5 Pair #22 AWG, Solid, Low Voltage, Plenum Rated, Non-Shielded, Installed In Conduit ............................................... 1,619.34 713.25 

. 
 27 15 13 00-0367 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,886.63 758.07 
. 

 27 15 13 00-0368 MLF 8 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,109.09 847.72 

. 
 27 15 13 00-0369 MLF 12 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,686.81 1,117.62 
. 

 27 15 13 00-0370 MLF 24 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,036.03 1,650.61 

. 
 27 15 13 00-0371 MLF 25 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,245.51 1,689.59 
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. 
 27 15 13 00-0372 MLF 36 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,030.63 1,967.29 
. 

 27 15 13 00-0373 MLF 40 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,394.45 2,105.65 

. 
 27 15 13 00-0374 MLF 50 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,520.08 2,631.82 
. 

 27 15 13 00-0375 MLF 100 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 8,794.56 3,464.92 

. 
 27 15 13 00-0376 MLF 250 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 16,923.09 6,382.23 
. 

 27 15 13 00-0377 MLF 500 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 25,327.93 8,445.98 

. 
 27 15 13 00-0378 MLF 750 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 33,779.88 10,643.22 
. 

 27 15 13 00-0379 MLF 1200 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 47,494.60 14,599.22 

XXXXXXX 
. 
 27 15 13 00-0380  Copper Telecommunications Cable (27 15 13) 
. 
. 
 27 15 13 00-0381  Indoor Telecommunications Cable (27 15 13 00-0380) 

Note: Shielded twisted pair cables (STP) include a metallic foil wrap. Un-shielded twisted pair cables (UTP) 
exclude any shielding. 

. 

. 
 27 15 13 00-0382  Category 3, Indoor Telecommunications Cable (27 15 13 00-0381) 

Note: Un-shielded twisted pair cables (UTP). 
. 
. 
 27 15 13 00-0383  Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0382) 
. 
. 
 27 15 13 00-0384  24 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0383) 
. 
. 
 27 15 13 00-0385  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0384) 
. 
. 

 27 15 13 00-0386 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 815.28 447.98 
. 

 27 15 13 00-0387 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 844.58 447.98 
. 

 27 15 13 00-0388 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 854.94 447.98 
. 

 27 15 13 00-0389 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,019.88 511.98 
. 

 27 15 13 00-0390 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,235.56 511.98 
. 

 27 15 13 00-0391 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,578.02 511.98 
. 

 27 15 13 00-0392 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,438.83 639.97 
. 

 27 15 13 00-0393 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 4,352.27 1,023.94 
. 

 27 15 13 00-0394 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 5,790.49 1,151.93 
. 

 27 15 13 00-0395 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 7,583.91 1,279.93 
. 

 27 15 13 00-0396 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,057.41 1,791.90 
. 

 27 15 13 00-0397 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 14,434.15 2,214.27 
. 

 27 15 13 00-0398 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 22,681.23 3,071.83 
. 

 27 15 13 00-0399 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 37,345.23 6,143.65 
. 

 27 15 13 00-0400 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .................................. 51,150.21 9,215.49 

XXXXXXX 
. 
 27 15 13 00-0401  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0384) 
. 
. 

 27 15 13 00-0402 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,561.90 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0403 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,591.20 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 13 00-0404 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,601.56 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0405 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,659.85 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 13 00-0406 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 1,875.53 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0407 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 2,431.31 1,023.94 

    For Work In Restricted Working Space, Add  511.97 
. 

 27 15 13 00-0408 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,505.44 1,279.93 
    For Work In Restricted Working Space, Add  639.97 

. 
 27 15 13 00-0409 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 5,205.56 1,535.92 

    For Work In Restricted Working Space, Add  767.96 
. 

 27 15 13 00-0410 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 6,750.44 1,727.90 
    For Work In Restricted Working Space, Add  863.95 

. 
 27 15 13 00-0411 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 8,650.51 1,919.89 

    For Work In Restricted Working Space, Add  959.95 
. 

 27 15 13 00-0412 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,550.66 2,687.85 
    For Work In Restricted Working Space, Add  1,343.93 

. 
 27 15 13 00-0413 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,290.05 3,327.82 

    For Work In Restricted Working Space, Add  1,663.91 
. 

 27 15 13 00-0414 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 25,241.09 4,607.74 
    For Work In Restricted Working Space, Add  2,303.87 

. 
 27 15 13 00-0415 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 42,464.94 9,215.49 

    For Work In Restricted Working Space, Add  4,607.74 
. 

 27 15 13 00-0416 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ..................................... 58,829.79 13,823.23 
    For Work In Restricted Working Space, Add  6,911.62 

XXXXXXX 

NOT FOR BID
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. 
 27 15 13 00-0417  22 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0383) 
. 
. 
 27 15 13 00-0418  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0417) 
. 
. 

 27 15 13 00-0419 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,430.99 511.98 
. 

 27 15 13 00-0420 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,571.02 639.97 
. 

 27 15 13 00-0421 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 6,462.79 1,023.94 
. 

 27 15 13 00-0422 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,260.03 1,279.93 
. 

 27 15 13 00-0423 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 16,524.35 1,791.90 
. 

 27 15 13 00-0424 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 21,475.44 2,214.27 
. 

 27 15 13 00-0425 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 31,754.98 3,071.83 

XXXXXXX 
. 
 27 15 13 00-0426  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0417) 
. 
. 

 27 15 13 00-0427 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,284.28 1,023.94 
    For Work In Restricted Working Space, Add  511.97 

. 
 27 15 13 00-0428 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,637.63 1,279.93 

    For Work In Restricted Working Space, Add  639.97 
. 

 27 15 13 00-0429 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 7,316.08 1,535.92 
    For Work In Restricted Working Space, Add  767.96 

. 
 27 15 13 00-0430 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,326.63 1,919.89 

    For Work In Restricted Working Space, Add  959.95 
. 

 27 15 13 00-0431 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 18,017.60 2,687.85 
    For Work In Restricted Working Space, Add  1,343.93 

. 
 27 15 13 00-0432 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 23,331.34 3,327.82 

    For Work In Restricted Working Space, Add  1,663.91 
. 

 27 15 13 00-0433 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 34,314.84 4,607.74 
    For Work In Restricted Working Space, Add  2,303.87 

XXXXXXX 
. 
 27 15 13 00-0434  Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0382) 
. 
. 
 27 15 13 00-0435  24 AWG, Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0434) 
. 
. 
 27 15 13 00-0436  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

In Conduit (27 15 13 00-0435) 
. 
. 

 27 15 13 00-0437 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 838.98 447.98 
. 

 27 15 13 00-0438 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 868.16 447.98 
. 

 27 15 13 00-0439 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 889.98 447.98 
. 

 27 15 13 00-0440 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................ 1,059.24 511.98 
. 

 27 15 13 00-0441 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 1,294.34 511.98 
. 

 27 15 13 00-0442 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 1,931.62 511.98 
. 

 27 15 13 00-0443 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 3,158.75 639.97 
. 

 27 15 13 00-0444 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................... 5,860.69 1,023.94 
. 

 27 15 13 00-0445 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................... 9,947.69 1,279.93 
. 

 27 15 13 00-0446 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................. 14,856.34 1,791.90 

XXXXXXX 
. 
 27 15 13 00-0447  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

Exposed (27 15 13 00-0435) 
. 
. 

 27 15 13 00-0448 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,585.60 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0449 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,614.78 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 13 00-0450 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,636.60 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0451 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,699.21 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 13 00-0452 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 1,934.31 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0453 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 2,784.91 1,023.94 

    For Work In Restricted Working Space, Add  511.97 
. 

 27 15 13 00-0454 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 4,225.36 1,279.93 
    For Work In Restricted Working Space, Add  639.97 

. 
 27 15 13 00-0455 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ...................................... 6,713.98 1,535.92 

    For Work In Restricted Working Space, Add  767.96 
. 

 27 15 13 00-0456 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 11,014.29 1,919.89 
    For Work In Restricted Working Space, Add  959.95 

. 
 27 15 13 00-0457 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 16,349.59 2,687.85 

    For Work In Restricted Working Space, Add  1,343.93 

XXXXXXX 
. 
 27 15 13 00-0458  Category 5E, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0459  Category 5E, Indoor Telecommunications Riser Cable (27 15 13 00-0458) 
. 
. 
 27 15 13 00-0460  Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit 

(27 15 13 00-0459) 
. 
. 

 27 15 13 00-0461 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit .......................... 907.51 447.98 
. 

 27 15 13 00-0462 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................... 945.20 447.98 
. 

 27 15 13 00-0463 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,052.57 511.98 

NOT FOR BID
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. 
 27 15 13 00-0464 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................. 1,090.24 511.98 

XXXXXXX 
. 
 27 15 13 00-0465  Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0459) 
. 
. 

 27 15 13 00-0466 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 1,654.13 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0467 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 1,691.82 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 13 00-0468 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 1,905.86 1,023.94 
    For Work In Restricted Working Space, Add  511.97 

. 
 27 15 13 00-0469 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 1,943.53 1,023.94 

    For Work In Restricted Working Space, Add  511.97 

XXXXXXX 
. 
 27 15 13 00-0470  Category 5E, Indoor Telecommunications Plenum Cable (27 15 13 00-0458) 
. 
. 
 27 15 13 00-0471  Category 5E, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0470) 
. 
. 

 27 15 13 00-0472 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,046.09 447.98 
. 

 27 15 13 00-0473 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,447.18 511.98 

XXXXXXX 
. 
 27 15 13 00-0474  Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0470) 
. 
. 

 27 15 13 00-0475 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 1,792.71 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0476 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,300.47 1,023.94 

    For Work In Restricted Working Space, Add  511.97 

XXXXXXX 
. 
 27 15 13 00-0477  Category 6, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0478  Category 6, Indoor Telecommunications Riser Cable (27 15 13 00-0477) 
. 
. 
 27 15 13 00-0479  Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0478) 
. 
. 

 27 15 13 00-0480 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 1,325.49 447.98 
. 

 27 15 13 00-0481 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ................... 1,390.21 447.98 

XXXXXXX 
. 
 27 15 13 00-0482  Category 6, Indoor Telecommunications Riser Cable, Installed Exposed (27 15 

13 00-0478) 
. 
. 

 27 15 13 00-0483 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 2,072.11 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 13 00-0484 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ..................... 2,136.83 895.95 

    For Work In Restricted Working Space, Add  447.98 

XXXXXXX 
. 
 27 15 13 00-0485  Category 6, Indoor Telecommunications Plenum Cable (27 15 13 00-0477) 
. 
. 
 27 15 13 00-0486  Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit 

(27 15 13 00-0485) 
. 
. 

 27 15 13 00-0487 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................... 1,924.33 447.98 

XXXXXXX 
. 
 27 15 13 00-0488  Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed (27 

15 13 00-0485) 
. 
. 

 27 15 13 00-0489 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 2,670.95 895.95 
    For Work In Restricted Working Space, Add  447.98 

XXXXXXX 
. 
 27 15 13 00-0490  Category 6a, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0491  Category 6a, Indoor Telecommunications Riser Cable (27 15 13 00-0490) 
. 
. 
 27 15 13 00-0492  Category 6a Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0491) 
. 
. 

 27 15 13 00-0493 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,428.91 447.98 

XXXXXXX 
. 
 27 15 13 00-0494  Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0491) 
. 
. 

 27 15 13 00-0495 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 2,175.53 895.95 
    For Work In Restricted Working Space, Add  447.98 

XXXXXXX 
. 
 27 15 13 00-0496  Category 6a, Indoor Telecommunications Plenum Cable (27 15 13 00-0490) 
. 
. 
 27 15 13 00-0497  Category 6a, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0496) 
. 
. 

 27 15 13 00-0498 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed In Conduit .................... 2,230.42 447.98 

XXXXXXX 
. 
 27 15 13 00-0499  Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0496) 
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. 

. 
 27 15 13 00-0500 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,977.04 895.95 

    For Work In Restricted Working Space, Add  447.98 

XXXXXXX 
. 
 27 15 13 00-0501  Category 7, Indoor Telecommunications Cable (27 15 13 00-0381) 
. 
. 
 27 15 13 00-0502  Category 7, Indoor Telecommunications Cable, Installed In Conduit (27 15 13 00-

0501) 
. 
. 

 27 15 13 00-0503 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 3,483.49 511.98 
. 

 27 15 13 00-0504 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................... 7,273.78 511.98 

XXXXXXX 
. 
 27 15 13 00-0505  Category 7, Indoor Telecommunications Cable, Installed Exposed (27 15 13 00-0501) 
. 
. 

 27 15 13 00-0506 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 4,336.78 1,023.94 
    For Work In Restricted Working Space, Add  511.97 

. 
 27 15 13 00-0507 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 8,127.07 1,023.94 

    For Work In Restricted Working Space, Add  511.97 

XXXXXXX 
. 
 27 15 13 00-0508  Outdoor Telecommunications Cable (27 15 13 00-0380) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 13 00-0509  PE-89 Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes foam-skin polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0510  24 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0511  24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0510) 
. 
. 

 27 15 13 00-0512 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,472.77 511.98 
. 

 27 15 13 00-0513 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 1,734.79 895.95 
. 

 27 15 13 00-0514 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,405.91 575.97 
. 

 27 15 13 00-0515 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,587.88 639.97 
. 

 27 15 13 00-0516 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,083.31 895.95 
. 

 27 15 13 00-0517 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,367.92 1,023.94 
. 

 27 15 13 00-0518 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 10,765.10 1,151.93 
. 

 27 15 13 00-0519 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,816.87 1,663.91 
. 

 27 15 13 00-0520 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 20,950.06 2,175.88 
. 

 27 15 13 00-0521 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 28,449.10 2,943.83 
. 

 27 15 13 00-0522 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 45,273.54 5,887.67 
. 

 27 15 13 00-0523 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 62,063.81 8,703.51 

XXXXXXX 
. 
 27 15 13 00-0524  24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0510) 
. 
. 

 27 15 13 00-0525 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,312.78  
. 

 27 15 13 00-0526 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,574.80  
. 

 27 15 13 00-0527 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,192.59  
. 

 27 15 13 00-0528 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,374.55  
. 

 27 15 13 00-0529 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,763.33  
. 

 27 15 13 00-0530 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 5,834.62  
. 

 27 15 13 00-0531 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 10,551.78  
. 

 27 15 13 00-0532 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,176.91  
. 

 27 15 13 00-0533 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 19,616.80  
. 

 27 15 13 00-0534 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 26,102.57  
. 

 27 15 13 00-0535 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 38,873.89  
. 

 27 15 13 00-0536 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 52,677.66  

XXXXXXX 
. 
 27 15 13 00-0537  22 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0538  22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0537) 
. 
. 

 27 15 13 00-0539 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,639.34 511.98 
. 

 27 15 13 00-0540 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,046.00 511.98 
. 

 27 15 13 00-0541 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,042.94 575.97 
. 

 27 15 13 00-0542 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,721.73 639.97 
. 

 27 15 13 00-0543 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 6,855.21 895.95 
. 

 27 15 13 00-0544 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 8,776.76 1,023.94 
. 

 27 15 13 00-0545 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,412.10 1,151.93 
. 

 27 15 13 00-0546 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 22,444.41 1,663.91 
. 

 27 15 13 00-0547 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,884.56 2,175.88 
. 

 27 15 13 00-0548 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 44,051.56 2,943.83 
. 

 27 15 13 00-0549 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 64,978.15 5,887.67 
. 

 27 15 13 00-0550 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 91,543.73 8,703.51 

XXXXXXX 
. 
 27 15 13 00-0551  22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0537) 
. 
. 

 27 15 13 00-0552 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,479.35  
. 

 27 15 13 00-0553 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,886.01  
. 

 27 15 13 00-0554 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,829.62  
. 

 27 15 13 00-0555 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,508.40  
. 

 27 15 13 00-0556 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 6,535.23  
. 

 27 15 13 00-0557 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 8,456.78  

NOT FOR BID
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. 
 27 15 13 00-0558 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,198.78  

. 
 27 15 13 00-0559 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 21,804.45  

. 
 27 15 13 00-0560 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 28,551.30  

. 
 27 15 13 00-0561 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 41,705.03  

. 
 27 15 13 00-0562 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 58,578.50  

. 
 27 15 13 00-0563 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 82,157.58  

XXXXXXX 
. 
 27 15 13 00-0564  19 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0509) 
. 
. 
 27 15 13 00-0565  19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0564) 
. 
. 

 27 15 13 00-0566 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 5,006.79 575.97 
. 

 27 15 13 00-0567 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 8,560.42 639.97 
. 

 27 15 13 00-0568 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 13,683.52 895.95 
. 

 27 15 13 00-0569 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 16,380.09 1,023.94 

XXXXXXX 
. 
 27 15 13 00-0570  19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0564) 
. 
. 

 27 15 13 00-0571 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,793.47  
. 

 27 15 13 00-0572 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 8,347.09  
. 

 27 15 13 00-0573 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 13,363.54  
. 

 27 15 13 00-0574 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 16,060.11  

XXXXXXX 
. 
 27 15 13 00-0575  PE-39 Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes solid polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0576  24 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0577  24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0576) 
. 
. 

 27 15 13 00-0578 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 2,136.16 895.95 
. 

 27 15 13 00-0579 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,456.72 895.95 
. 

 27 15 13 00-0580 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,103.43 895.95 
. 

 27 15 13 00-0581 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 4,268.04 895.95 
. 

 27 15 13 00-0582 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 6,630.04 895.95 
. 

 27 15 13 00-0583 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 11,852.42 1,151.93 
. 

 27 15 13 00-0584 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 17,300.02 1,663.91 
. 

 27 15 13 00-0585 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 22,757.26 2,175.88 
. 

 27 15 13 00-0586 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 31,087.76 2,943.83 
. 

 27 15 13 00-0587 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 48,685.97 5,887.67 
. 

 27 15 13 00-0588 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit.................................................. 70,914.29 8,703.51 

XXXXXXX 
. 
 27 15 13 00-0589  24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0576) 
. 
. 

 27 15 13 00-0590 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,816.18  
. 

 27 15 13 00-0591 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,136.74  
. 

 27 15 13 00-0592 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,783.45  
. 

 27 15 13 00-0593 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,948.06  
. 

 27 15 13 00-0594 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 6,310.06  
. 

 27 15 13 00-0595 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 11,639.10  
. 

 27 15 13 00-0596 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 16,660.06  
. 

 27 15 13 00-0597 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 21,424.00  
. 

 27 15 13 00-0598 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 28,741.23  
. 

 27 15 13 00-0599 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 42,286.32  
. 

 27 15 13 00-0600 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 61,528.14  

XXXXXXX 
. 
 27 15 13 00-0601  22 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0602  22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0601) 
. 
. 

 27 15 13 00-0603 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 2,321.48 895.95 
. 

 27 15 13 00-0604 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,792.53 895.95 
. 

 27 15 13 00-0605 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,794.95 895.95 
. 

 27 15 13 00-0606 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 5,639.03 895.95 
. 

 27 15 13 00-0607 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 9,487.40 895.95 
. 

 27 15 13 00-0608 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 17,351.35 1,151.93 
. 

 27 15 13 00-0609 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 25,417.12 1,663.91 
. 

 27 15 13 00-0610 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 32,574.73 2,175.88 
. 

 27 15 13 00-0611 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 45,472.61 2,943.83 
. 

 27 15 13 00-0612 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 71,978.39 5,887.67 

XXXXXXX 
. 
 27 15 13 00-0613  22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0601) 
. 
. 

 27 15 13 00-0614 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 2,001.50  
. 

 27 15 13 00-0615 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,472.55  
. 

 27 15 13 00-0616 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,474.97  
. 

 27 15 13 00-0617 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,319.05  
. 

 27 15 13 00-0618 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 9,167.42  
. 

 27 15 13 00-0619 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 17,138.03  

NOT FOR BID
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. 
 27 15 13 00-0620 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 24,777.16  

. 
 27 15 13 00-0621 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 31,241.47  

. 
 27 15 13 00-0622 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 43,126.08  

. 
 27 15 13 00-0623 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 65,578.74  

XXXXXXX 
. 
 27 15 13 00-0624  19 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0575) 
. 
. 
 27 15 13 00-0625  19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0624) 
. 
. 

 27 15 13 00-0626 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 6,015.53 895.95 
. 

 27 15 13 00-0627 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 9,755.58 895.95 
. 

 27 15 13 00-0628 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 17,511.12 895.95 

XXXXXXX 
. 
 27 15 13 00-0629  19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0624) 
. 
. 

 27 15 13 00-0630 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,695.55  
. 

 27 15 13 00-0631 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 9,435.60  
. 

 27 15 13 00-0632 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 17,191.14  

XXXXXXX 
. 
 27 15 13 00-0633  (Aerial) Outdoor Telecommunications Cable (27 15 13 00-0508) 

Note: Includes support wire. 
. 
. 
 27 15 13 00-0634  24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0635 MLF 6-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,318.45 1,812.96 
. 

 27 15 13 00-0636 MLF 12-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 6,585.17 1,812.96 
. 

 27 15 13 00-0637 MLF 25-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,247.39 1,812.96 
. 

 27 15 13 00-0638 MLF 50-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,473.46 1,812.96 
. 

 27 15 13 00-0639 MLF 100-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 10,841.62 1,812.96 
. 

 27 15 13 00-0640 MLF 200-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 15,979.90 1,994.26 
. 

 27 15 13 00-0641 MLF 300-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 21,147.47 2,175.56 

XXXXXXX 
. 
 27 15 13 00-0642  22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0643 MLF 6-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,637.55 1,812.96 
. 

 27 15 13 00-0644 MLF 12-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,031.62 1,812.96 
. 

 27 15 13 00-0645 MLF 25-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,980.76 1,812.96 
. 

 27 15 13 00-0646 MLF 50-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,855.88 1,812.96 
. 

 27 15 13 00-0647 MLF 100-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 14,136.40 1,812.96 
. 

 27 15 13 00-0648 MLF 200-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 21,780.73 1,994.26 

XXXXXXX 
. 
 27 15 13 00-0649  19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0633) 
. 
. 

 27 15 13 00-0650 MLF 6-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 7,059.43 1,812.96 
. 

 27 15 13 00-0651 MLF 12-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,950.60 1,812.96 
. 

 27 15 13 00-0652 MLF 25-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,702.76 1,812.96 
. 

 27 15 13 00-0653 MLF 50-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 13,207.12 1,812.96 
. 

 27 15 13 00-0654 MLF 100-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,402.37 1,812.96 

XXXXXXX 
. 
 27 15 13 00-0655  Sound System Cables (27 15 13) 

Note: Cables shall be type CL2 or CM and as manufactured by West Penn Wire, Belden or approved equal. 
. 
. 
 27 15 13 00-0656  Speaker/Communications And Control Cable, Installed Exposed (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0657  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0658 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,572.18 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0659 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,502.01 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0660 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,447.89 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0661 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,507.07 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0662 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,697.31 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0663 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,886.91 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0664 MLF 4 Conductor, #20 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 
Control Cable, Installed Exposed .................................................................................................................................... 1,698.11 682.07 

    For Work In Restricted Working Space, Add  409.24 
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. 
 27 15 13 00-0665 MLF 4 Conductor, #22 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 

Control Cable, Installed Exposed .................................................................................................................................... 1,606.76 682.07 
    For Work In Restricted Working Space, Add  409.24 

XXXXXXX 
. 
 27 15 13 00-0666  Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0667 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,601.17 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0668 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,520.45 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0669 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,474.76 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0670 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,551.00 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0671 MLF 8 Conductors, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,712.07 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0672 MLF 2 Conductors, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,694.30 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0673 MLF 2 Conductors, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,582.65 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0674 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,772.43 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0675 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,961.70 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0676 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,497.67 682.07 

    For Work In Restricted Working Space, Add  409.24 
. 

 27 15 13 00-0677 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,535.38 682.07 

    For Work In Restricted Working Space, Add  409.24 

XXXXXXX 
. 
 27 15 13 00-0678  Speaker/Communications And Control Cable, Installed In Conduit (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0679  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

In Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0680 MLF 2 Conductors, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 890.11 341.03 

. 
 27 15 13 00-0681 MLF 2 Conductors, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................. 819.94 341.03 
. 

 27 15 13 00-0682 MLF 2 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 765.82 341.03 

. 
 27 15 13 00-0683 MLF 4 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................. 825.00 341.03 
. 

 27 15 13 00-0684 MLF 4 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,015.24 341.03 

. 
 27 15 13 00-0685 MLF 6 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,204.84 341.03 
. 

 27 15 13 00-0686 MLF 4 Conductors (2 Shielded, 2 Unshielded), #20 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 
Cable, Installed In Conduit .............................................................................................................................................. 1,016.04 341.03 

. 
 27 15 13 00-0687 MLF 4 Conductors (2 Shielded, 2 Unshielded), #22 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 

Cable, Installed In Conduit ................................................................................................................................................. 924.69 341.03 

XXXXXXX 
. 
 27 15 13 00-0688  Plenum Rated Speaker/Communications And Control Cable, Installed In 

Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0689 MLF 2 Conductor, #6 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 919.10 341.03 

. 
 27 15 13 00-0690 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 838.38 341.03 
. 

 27 15 13 00-0691 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 792.69 341.03 

. 
 27 15 13 00-0692 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 868.93 341.03 
. 

 27 15 13 00-0693 MLF 8 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,030.00 341.03 

. 
 27 15 13 00-0694 MLF 2 Conductor, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,012.23 341.03 
. 

 27 15 13 00-0695 MLF 2 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 900.58 341.03 

. 
 27 15 13 00-0696 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,090.36 341.03 
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. 
 27 15 13 00-0697 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,279.63 341.03 
. 

 27 15 13 00-0698 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 853.31 341.03 

. 
 27 15 13 00-0699 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 815.60 341.03 

XXXXXXX 
. 
 27 15 23  Communications Optical Fiber Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 23 00-0001  Indoor Fiber Optic Cable (27 15 23) 

Note: Distribution cables contain multiple tight-buffered fibers bundled under the same jacket with Kevlar strength 
members. Break-out cables contain multiple individually reinforced and jacketed simplex cables bundled 
together. 

. 

. 
 27 15 23 00-0002  Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0003  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit (27 15 

23 00-0002) 
. 
. 
 27 15 23 00-0004  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0005  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0006 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...................... 929.57 383.97 
. 

 27 15 23 00-0007 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,016.85 383.97 
. 

 27 15 23 00-0008 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,045.99 383.97 
. 

 27 15 23 00-0009 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,149.77 383.97 
    For Aluminum Armored Cable, Add  869.75 
    For Steel Armored Cable, Add  3,498.54 

. 
 27 15 23 00-0010 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,179.53 383.97 

. 
 27 15 23 00-0011 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 1,359.39 383.97 

    For Aluminum Armored Cable, Add  930.46 
    For Steel Armored Cable, Add  3,852.43 

. 
 27 15 23 00-0012 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,336.61 447.98 

. 
 27 15 23 00-0013 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,297.39 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  850.14 
    For Steel Armored Cable, Add  6,756.16 

. 
 27 15 23 00-0014 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,027.59 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  783.62 
    For Steel Armored Cable, Add  7,102.90 

. 
 27 15 23 00-0015 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,169.21 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  825.94 
    For Steel Armored Cable, Add  7,425.53 

. 
 27 15 23 00-0016 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,062.29 447.98 

. 
 27 15 23 00-0017 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,299.79 447.98 

. 
 27 15 23 00-0018 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 6,549.03 447.98 

. 
 27 15 23 00-0019 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 8,803.18 511.98 

. 
 27 15 23 00-0020 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 10,506.73 511.98 

XXXXXXX 
. 
 27 15 23 00-0021  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0022 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 954.71 383.97 

. 
 27 15 23 00-0023 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit .............................................................................................................................................................................. 991.97 383.97 
. 

 27 15 23 00-0024 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,200.97 383.97 

. 
 27 15 23 00-0025 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,420.97 383.97 
    For Aluminum Armored Cable, Add  1,002.05 
    For Steel Armored Cable, Add  1,274.94 

. 
 27 15 23 00-0026 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,629.97 383.97 
. 

 27 15 23 00-0027 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,058.97 383.97 

    For Aluminum Armored Cable, Add  1,102.25 
    For Steel Armored Cable, Add  1,457.82 

. 
 27 15 23 00-0028 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,275.63 447.98 
. 

 27 15 23 00-0029 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,826.63 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  829.93 
    For Steel Armored Cable, Add  829.93 

. 
 27 15 23 00-0030 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,366.63 447.98 
. 

 27 15 23 00-0031 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,906.63 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  1,502.57 
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. 
 27 15 23 00-0032 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,446.63 447.98 
. 

 27 15 23 00-0033 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,986.63 447.98 

. 
 27 15 23 00-0034 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 13,077.63 447.98 
    For Aluminum Armored Cable With Sub-Units, Add  6,010.56 

. 
 27 15 23 00-0035 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 16,264.28 511.98 
. 

 27 15 23 00-0036 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 19,344.28 511.98 

XXXXXXX 
. 
 27 15 23 00-0037  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0038 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 970.44 383.97 

. 
 27 15 23 00-0039 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,009.57 383.97 
. 

 27 15 23 00-0040 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,229.02 383.97 

. 
 27 15 23 00-0041 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,460.02 383.97 
. 

 27 15 23 00-0042 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,679.47 383.97 

. 
 27 15 23 00-0043 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,129.92 383.97 
. 

 27 15 23 00-0044 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,352.08 447.98 

. 
 27 15 23 00-0045 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,980.63 447.98 
. 

 27 15 23 00-0046 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,597.63 447.98 

. 
 27 15 23 00-0047 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,214.63 447.98 
. 

 27 15 23 00-0048 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,831.63 447.98 

. 
 27 15 23 00-0049 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,448.63 447.98 
. 

 27 15 23 00-0050 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 13,694.18 447.98 

. 
 27 15 23 00-0051 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 17,034.83 511.98 
. 

 27 15 23 00-0052 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 20,268.83 511.98 

XXXXXXX 
. 
 27 15 23 00-0053  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0054  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0055 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 1,738.50 383.97 
. 

 27 15 23 00-0056 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 2,064.00 383.97 
. 

 27 15 23 00-0057 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 2,780.09 383.97 
. 

 27 15 23 00-0058 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 3,121.84 383.97 
. 

 27 15 23 00-0059 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 5,450.03 383.97 
. 

 27 15 23 00-0060 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 5,751.09 447.98 
. 

 27 15 23 00-0061 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 7,251.08 447.98 
. 

 27 15 23 00-0062 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 10,226.61 447.98 
. 

 27 15 23 00-0063 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 12,545.77 447.98 

XXXXXXX 
. 
 27 15 23 00-0064  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0065 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 1,831.59 383.97 
. 

 27 15 23 00-0066 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,207.31 383.97 
. 

 27 15 23 00-0067 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,826.77 383.97 
. 

 27 15 23 00-0068 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 3,747.47 383.97 
. 

 27 15 23 00-0069 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,243.07 383.97 

. 
 27 15 23 00-0070 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,505.23 447.98 
. 

 27 15 23 00-0071 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,084.27 447.98 

. 
 27 15 23 00-0072 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,828.43 447.98 
. 

 27 15 23 00-0073 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 11,878.63 447.98 

XXXXXXX 
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. 
 27 15 23 00-0074  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0075 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,891.17 383.97 

. 
 27 15 23 00-0076 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,285.67 383.97 
. 

 27 15 23 00-0077 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,936.11 383.97 

. 
 27 15 23 00-0078 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,902.85 383.97 
. 

 27 15 23 00-0079 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,423.22 383.97 

. 
 27 15 23 00-0080 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,743.16 447.98 
. 

 27 15 23 00-0081 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,401.15 447.98 

. 
 27 15 23 00-0082 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,182.52 447.98 
. 

 27 15 23 00-0083 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 12,435.23 447.98 

XXXXXXX 
. 
 27 15 23 00-0084  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0002) 
. 
. 
 27 15 23 00-0085  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0086  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0087 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 959.57 383.97 
. 

 27 15 23 00-0088 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 964.40 383.97 
. 

 27 15 23 00-0089 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,217.58 383.97 
. 

 27 15 23 00-0090 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,247.21 383.97 
    For Aluminum Armored Cable, Add  851.78 
    For Steel Armored Cable, Add  5,172.73 

. 
 27 15 23 00-0091 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,396.35 383.97 

. 
 27 15 23 00-0092 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 1,424.25 383.97 

    For Aluminum Armored Cable, Add  877.95 
    For Steel Armored Cable, Add  5,544.37 

. 
 27 15 23 00-0093 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 3,303.43 447.98 

. 
 27 15 23 00-0094 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 4,262.23 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  -218.87 
    For Steel Armored Cable, Add  5,660.23 

. 
 27 15 23 00-0095 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 6,800.06 447.98 

. 
 27 15 23 00-0096 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 6,978.83 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  -556.89 
    For Steel Armored Cable, Add  6,969.56 

. 
 27 15 23 00-0097 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 8,433.65 447.98 

. 
 27 15 23 00-0098 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 9,986.94 447.98 

. 
 27 15 23 00-0099 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ........... 13,214.98 447.98 

XXXXXXX 
. 
 27 15 23 00-0100  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0101 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 953.01 383.97 

. 
 27 15 23 00-0102 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,067.30 383.97 
. 

 27 15 23 00-0103 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,329.09 383.97 

. 
 27 15 23 00-0104 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,596.13 383.97 
    For Aluminum Armored Cable, Add  829.48 
    For Steel Armored Cable, Add  1,162.73 

. 
 27 15 23 00-0105 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,852.00 383.97 
. 

 27 15 23 00-0106 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,074.31 383.97 

    For Aluminum Armored Cable, Add  1,064.20 
    For Steel Armored Cable, Add  1,442.48 

. 
 27 15 23 00-0107 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,618.54 447.98 
. 

 27 15 23 00-0108 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,517.39 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  1,612.46 
    For Steel Armored Cable, Add  1,612.46 

. 
 27 15 23 00-0109 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,402.77 447.98 
. 

 27 15 23 00-0110 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,288.15 447.98 

    For Aluminum Armored Cable With Sub-Units, Add  1,623.58 
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. 
 27 15 23 00-0111 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,173.53 447.98 
. 

 27 15 23 00-0112 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 12,058.91 447.98 

. 
 27 15 23 00-0113 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 15,843.14 447.98 
    For Aluminum Armored Cable With Sub-Units, Add  3,245.05 

XXXXXXX 
. 
 27 15 23 00-0114  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0115 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 968.67 383.97 

. 
 27 15 23 00-0116 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,088.67 383.97 
. 

 27 15 23 00-0117 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,363.55 383.97 

. 
 27 15 23 00-0118 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,643.93 383.97 
. 

 27 15 23 00-0119 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,912.60 383.97 

. 
 27 15 23 00-0120 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,146.03 383.97 
. 

 27 15 23 00-0121 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,712.14 447.98 

. 
 27 15 23 00-0122 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,705.93 447.98 
. 

 27 15 23 00-0123 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,685.58 447.98 

. 
 27 15 23 00-0124 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,665.23 447.98 
. 

 27 15 23 00-0125 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 10,644.87 447.98 

. 
 27 15 23 00-0126 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 12,624.52 447.98 
. 

 27 15 23 00-0127 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 16,597.96 447.98 

XXXXXXX 
. 
 27 15 23 00-0128  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0129  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0130 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,733.96 383.97 
. 

 27 15 23 00-0131 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,129.99 383.97 
. 

 27 15 23 00-0132 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,082.06 383.97 
. 

 27 15 23 00-0133 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,015.12 383.97 
. 

 27 15 23 00-0134 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 6,504.26 383.97 
. 

 27 15 23 00-0135 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 9,274.54 447.98 
. 

 27 15 23 00-0136 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 13,375.25 447.98 
. 

 27 15 23 00-0137 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 16,180.45 447.98 
. 

 27 15 23 00-0138 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 20,189.45 447.98 

XXXXXXX 
. 
 27 15 23 00-0139  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0140 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,055.53 383.97 

. 
 27 15 23 00-0141 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,760.95 383.97 
. 

 27 15 23 00-0142 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,020.08 383.97 

. 
 27 15 23 00-0143 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,661.81 383.97 
. 

 27 15 23 00-0144 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,714.54 383.97 

. 
 27 15 23 00-0145 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,069.24 447.98 
. 

 27 15 23 00-0146 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,063.83 447.98 

. 
 27 15 23 00-0147 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,678.18 447.98 
. 

 27 15 23 00-0148 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 18,523.07 447.98 

XXXXXXX 
. 
 27 15 23 00-0149  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0150 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,176.31 383.97 
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. 
 27 15 23 00-0151 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,917.00 383.97 
. 

 27 15 23 00-0152 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,239.09 383.97 

. 
 27 15 23 00-0153 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,912.91 383.97 
. 

 27 15 23 00-0154 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,968.27 383.97 

. 
 27 15 23 00-0155 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,485.37 447.98 
. 

 27 15 23 00-0156 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,479.69 447.98 

. 
 27 15 23 00-0157 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 12,224.76 447.98 
. 

 27 15 23 00-0158 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 19,411.89 447.98 

XXXXXXX 
. 
 27 15 23 00-0159  Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: For non-conduit installations such as cable trays, surface runways, etc. 
. 
. 
 27 15 23 00-0160  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 

00-0159) 
. 
. 
 27 15 23 00-0161  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0162  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0163 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,142.88 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0164 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,230.16 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0165 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,259.30 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0166 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,363.08 511.98 

    For Aluminum Armored Cable, Add  869.75 
    For Steel Armored Cable, Add  3,498.54 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0167 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,392.84 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0168 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 1,572.70 511.98 
    For Aluminum Armored Cable, Add  930.46 
    For Steel Armored Cable, Add  3,852.43 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0169 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 2,549.93 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0170 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,510.71 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  850.14 
    For Steel Armored Cable, Add  6,756.16 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0171 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,240.91 575.97 

    For Aluminum Armored Cable With Sub-Units, Add  783.62 
    For Steel Armored Cable, Add  7,102.90 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0172 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,382.53 575.97 

    For Aluminum Armored Cable With Sub-Units, Add  825.94 
    For Steel Armored Cable, Add  7,425.53 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0173 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,275.61 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0174 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,513.11 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0175 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 6,762.35 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0176 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 9,016.51 639.97 
    For Work In Restricted Working Space, Add  319.98 

. 
 27 15 23 00-0177 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 10,720.06 639.97 

    For Work In Restricted Working Space, Add  319.98 

XXXXXXX 
. 
 27 15 23 00-0178  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0179 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,168.02 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0180 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,205.28 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0181 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,414.28 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0182 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,634.28 511.98 

    For Aluminum Armored Cable, Add  1,002.05 
    For Steel Armored Cable, Add  1,274.94 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0183 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,843.28 511.98 

    For Work In Restricted Working Space, Add  255.98 
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. 
 27 15 23 00-0184 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 2,272.28 511.98 

    For Aluminum Armored Cable, Add  1,102.25 
    For Steel Armored Cable, Add  1,457.82 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0185 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 2,488.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0186 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 4,039.95 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  829.93 
    For Steel Armored Cable, Add  829.93 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0187 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,579.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0188 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 7,119.95 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  1,502.57 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0189 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 8,659.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0190 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 10,199.95 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0191 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 13,290.95 575.97 

    For Aluminum Armored Cable With Sub-Units, Add  6,010.56 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0192 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 16,477.61 639.97 
    For Work In Restricted Working Space, Add  319.98 

. 
 27 15 23 00-0193 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 19,557.61 639.97 
    For Work In Restricted Working Space, Add  319.98 

XXXXXXX 
. 
 27 15 23 00-0194  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0195 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,183.75 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0196 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,222.88 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0197 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,442.33 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0198 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,673.33 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0199 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,892.78 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0200 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,343.23 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0201 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,565.40 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0202 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,193.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0203 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,810.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0204 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 7,427.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0205 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,044.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0206 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 10,661.95 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0207 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 13,907.50 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0208 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 17,248.16 639.97 

    For Work In Restricted Working Space, Add  319.98 
. 

 27 15 23 00-0209 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 20,482.16 639.97 

    For Work In Restricted Working Space, Add  319.98 

XXXXXXX 
. 
 27 15 23 00-0210  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0211  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed Exposed (27 15 23 00-0210) 
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. 

. 
 27 15 23 00-0212 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 1,951.81 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0213 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,277.31 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0214 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,993.40 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0215 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 3,335.15 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0216 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 5,663.34 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0217 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 5,964.41 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0218 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 7,464.40 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0219 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 10,439.93 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0220 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 12,759.09 575.97 

    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0221  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0222 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 2,044.90 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0223 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 2,420.62 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0224 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 3,040.08 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0225 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 3,960.78 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0226 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 4,456.38 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0227 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 5,718.55 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0228 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 7,297.59 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0229 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 8,041.75 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0230 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 12,091.95 575.97 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0231  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0232 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 2,104.48 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0233 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 2,498.98 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0234 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 3,149.42 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0235 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 4,116.16 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0236 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,636.53 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0237 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,956.48 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0238 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 7,614.47 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0239 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 8,395.84 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0240 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 12,648.55 575.97 

    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0241  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 

23 00-0159) 
. 
. 
 27 15 23 00-0242  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0243  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0244 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,172.88 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0245 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,177.71 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0246 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,430.89 511.98 
    For Work In Restricted Working Space, Add  255.98 
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. 
 27 15 23 00-0247 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,460.52 511.98 

    For Aluminum Armored Cable, Add  851.78 
    For Steel Armored Cable, Add  5,172.73 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0248 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,609.66 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0249 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 1,637.56 511.98 
    For Aluminum Armored Cable, Add  877.95 
    For Steel Armored Cable, Add  5,544.37 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0250 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 3,516.75 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0251 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 4,475.55 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  -218.87 
    For Steel Armored Cable, Add  5,660.23 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0252 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 7,013.38 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0253 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 7,192.15 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  -556.89 
    For Steel Armored Cable, Add  6,969.56 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0254 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 8,646.97 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0255 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .............. 10,200.26 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0256 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .............. 13,428.30 575.97 

    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0257  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0258 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,166.32 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0259 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,280.61 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0260 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,542.40 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0261 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,809.44 511.98 

    For Aluminum Armored Cable, Add  829.48 
    For Steel Armored Cable, Add  1,162.73 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0262 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,065.31 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0263 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,287.62 511.98 
    For Aluminum Armored Cable, Add  1,064.20 
    For Steel Armored Cable, Add  1,442.48 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0264 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,831.86 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0265 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 4,730.71 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  1,612.46 
    For Steel Armored Cable, Add  1,612.46 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0266 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 6,616.09 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0267 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,501.47 575.97 
    For Aluminum Armored Cable With Sub-Units, Add  1,623.58 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0268 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 10,386.85 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0269 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 12,272.23 575.97 
    For Work In Restricted Working Space, Add  287.99 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0270 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 16,056.46 575.97 
    For Work In Restricted Working Space, Add  287.99 
    For Aluminum Armored Cable With Sub-Units, Add  3,245.05 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0271  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0242) 
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. 

. 
 27 15 23 00-0272 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 1,181.98 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0273 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 1,301.98 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0274 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 1,576.86 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0275 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 1,857.24 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0276 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,125.91 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0277 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,359.34 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0278 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,925.46 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0279 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 4,919.25 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0280 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 6,898.90 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0281 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,878.55 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0282 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 10,858.19 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0283 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 12,837.84 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0284 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 16,811.28 575.97 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0285  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0286  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0287 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 2,947.27 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0288 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,343.30 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0289 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,295.37 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0290 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,228.43 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0291 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 6,717.57 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0292 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 9,487.86 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0293 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 13,588.57 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0294 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 16,393.77 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0295 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 20,402.77 575.97 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0296  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0297 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,268.84 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0298 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,974.26 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0299 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,233.39 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0300 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,875.12 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0301 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,927.85 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0302 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,282.56 575.97 

    For Work In Restricted Working Space, Add  287.99 
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. 
 27 15 23 00-0303 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 9,277.15 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0304 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 11,891.50 575.97 
    For Work In Restricted Working Space, Add  287.99 

. 
 27 15 23 00-0305 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 18,736.39 575.97 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0306  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0307 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 3,389.62 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0308 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,130.31 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0309 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,452.40 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0310 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,126.22 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0311 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,181.58 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0312 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,698.69 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0313 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,693.01 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0314 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 12,438.08 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0315 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 19,625.21 575.97 

    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0316  Hybrid, Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0317  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0318 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,349.28 383.97 

. 
 27 15 23 00-0319 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,308.60 383.97 
. 

 27 15 23 00-0320 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,369.11 447.98 

. 
 27 15 23 00-0321 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,486.66 447.98 

XXXXXXX 
. 
 27 15 23 00-0322  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0323 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,614.67 383.97 

. 
 27 15 23 00-0324 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,345.94 383.97 
. 

 27 15 23 00-0325 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,380.07 447.98 

. 
 27 15 23 00-0326 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 11,034.13 447.98 

XXXXXXX 
. 
 27 15 23 00-0327  Hybrid, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. For non-conduit installations such as cable trays, surface 
runways, etc. 

. 

. 
 27 15 23 00-0328  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0329 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed Exposed ...... 1,562.59 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0330 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,521.91 511.98 
    For Work In Restricted Working Space, Add  255.98 

. 
 27 15 23 00-0331 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 5,582.43 575.97 
    For Work In Restricted Working Space, Add  287.99 
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. 
 27 15 23 00-0332 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,699.98 575.97 
    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0333  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0334 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,827.98 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0335 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,559.25 511.98 

    For Work In Restricted Working Space, Add  255.98 
. 

 27 15 23 00-0336 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,593.39 575.97 

    For Work In Restricted Working Space, Add  287.99 
. 

 27 15 23 00-0337 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 11,247.45 575.97 

    For Work In Restricted Working Space, Add  287.99 

XXXXXXX 
. 
 27 15 23 00-0338  Outdoor Fiber Optic Cable (27 15 23) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 23 00-0339  Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0340  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0341  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0342 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,799.69 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  253.89 

. 
 27 15 23 00-0343 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,831.30 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  255.99 
. 

 27 15 23 00-0344 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,862.95 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  258.02 

. 
 27 15 23 00-0345 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,894.58 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  260.50 
. 

 27 15 23 00-0346 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 1,957.43 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  235.71 

. 
 27 15 23 00-0347 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,085.99 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  262.62 
. 

 27 15 23 00-0348 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,152.08 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  206.74 

. 
 27 15 23 00-0349 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,172.47 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  241.65 
. 

 27 15 23 00-0350 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,550.68 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  265.86 

. 
 27 15 23 00-0351 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,759.19 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  265.83 
. 

 27 15 23 00-0352 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 3,029.73 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  314.19 

. 
 27 15 23 00-0353 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 3,505.99 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  301.65 
. 

 27 15 23 00-0354 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 4,026.38 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  366.30 

. 
 27 15 23 00-0355 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 4,571.02 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  245.20 

XXXXXXX 
. 
 27 15 23 00-0356  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0357 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,093.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0358 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,140.13 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  74.80 
. 

 27 15 23 00-0359 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,236.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  121.00 

. 
 27 15 23 00-0360 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,368.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  22.00 
. 

 27 15 23 00-0361 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,423.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0362 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,610.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  66.00 
. 

 27 15 23 00-0363 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 3,006.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0364 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 3,589.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0365 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,238.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0366 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,689.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
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. 
 27 15 23 00-0367 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 5,272.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  517.00 
. 

 27 15 23 00-0368 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 6,625.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  176.00 

. 
 27 15 23 00-0369 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 7,967.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  209.00 
. 

 27 15 23 00-0370 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 9,309.93 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  253.00 

XXXXXXX 
. 
 27 15 23 00-0371  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0372 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,580.38 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  108.57 

. 
 27 15 23 00-0373 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,684.76 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  116.43 
. 

 27 15 23 00-0374 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,788.98 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  124.10 

. 
 27 15 23 00-0375 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,917.74 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  141.28 
. 

 27 15 23 00-0376 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,102.13 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 

. 
 27 15 23 00-0377 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,428.13 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  157.01 
. 

 27 15 23 00-0378 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,736.94 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  180.56 

. 
 27 15 23 00-0379 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 3,327.97 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  200.65 
. 

 27 15 23 00-0380 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 4,019.25 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  230.71 

. 
 27 15 23 00-0381 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 4,657.74 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  248.25 
. 

 27 15 23 00-0382 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 5,331.64 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  280.98 

. 
 27 15 23 00-0383 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 6,694.62 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  315.93 
. 

 27 15 23 00-0384 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 8,079.48 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  358.54 

. 
 27 15 23 00-0385 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 9,485.71 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  329.34 

XXXXXXX 
. 
 27 15 23 00-0386  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0387  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0388 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 1,980.70 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  200.63 

. 
 27 15 23 00-0389 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,042.34 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  287.97 
. 

 27 15 23 00-0390 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,060.84 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  275.98 

. 
 27 15 23 00-0391 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,134.67 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  229.74 
. 

 27 15 23 00-0392 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,157.71 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  274.58 

. 
 27 15 23 00-0393 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,261.19 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  260.42 
. 

 27 15 23 00-0394 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,353.96 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  263.51 

. 
 27 15 23 00-0395 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,501.97 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  334.16 
. 

 27 15 23 00-0396 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,710.48 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  338.52 

. 
 27 15 23 00-0397 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,918.19 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  350.70 
. 

 27 15 23 00-0398 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,199.79 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  301.66 

. 
 27 15 23 00-0399 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,655.28 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  393.42 
. 

 27 15 23 00-0400 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 4,251.19 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  387.39 

. 
 27 15 23 00-0401 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 4,738.84 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  309.44 

XXXXXXX 
. 
 27 15 23 00-0402  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0403 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,188.49 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  283.92 

. 
 27 15 23 00-0404 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,404.27 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  159.00 
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. 
 27 15 23 00-0405 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,688.20 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  34.07 
. 

 27 15 23 00-0406 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,824.48 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 

. 
 27 15 23 00-0407 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 2,960.77 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 
. 

 27 15 23 00-0408 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,278.76 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  68.14 

. 
 27 15 23 00-0409 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,562.69 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  261.21 
. 

 27 15 23 00-0410 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 4,175.97 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  511.06 

. 
 27 15 23 00-0411 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 4,789.24 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  851.78 
. 

 27 15 23 00-0412 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,300.31 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  936.95 

. 
 27 15 23 00-0413 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,970.37 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  1,192.48 
. 

 27 15 23 00-0414 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 7,367.28 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  1,760.34 

. 
 27 15 23 00-0415 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 8,071.42 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  1,328.77 
. 

 27 15 23 00-0416 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 9,877.18 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  3,236.74 

XXXXXXX 
. 
 27 15 23 00-0417  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0418 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,650.86 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  136.28 

. 
 27 15 23 00-0419 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,753.08 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 
. 

 27 15 23 00-0420 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,855.12 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  158.35 

. 
 27 15 23 00-0421 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,957.33 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  169.36 
. 

 27 15 23 00-0422 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,222.11 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  182.17 

. 
 27 15 23 00-0423 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,481.74 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  213.47 
. 

 27 15 23 00-0424 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,799.88 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  231.86 

. 
 27 15 23 00-0425 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 3,415.67 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  286.48 
. 

 27 15 23 00-0426 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 4,042.97 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  328.23 

. 
 27 15 23 00-0427 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 4,672.44 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  365.50 
. 

 27 15 23 00-0428 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 5,334.31 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  407.59 

. 
 27 15 23 00-0429 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 6,677.42 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  480.60 
. 

 27 15 23 00-0430 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ........... 8,410.99 767.96 
    For Corrugated Coated Steel Tape Armored Cable, Add  496.83 

. 
 27 15 23 00-0431 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ........... 9,426.93 767.96 

    For Corrugated Coated Steel Tape Armored Cable, Add  512.88 

XXXXXXX 
. 
 27 15 23 00-0432  Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Excludes trenching. 
. 
. 
 27 15 23 00-0433  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0432) 
. 
. 
 27 15 23 00-0434  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0435 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench...................................... 1,693.03  
    For Corrugated Coated Steel Tape Armored Cable, Add  253.89 

. 
 27 15 23 00-0436 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench...................................... 1,724.64  

    For Corrugated Coated Steel Tape Armored Cable, Add  255.99 
. 

 27 15 23 00-0437 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench...................................... 1,756.29  
    For Corrugated Coated Steel Tape Armored Cable, Add  258.02 

. 
 27 15 23 00-0438 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench...................................... 1,787.92  

    For Corrugated Coated Steel Tape Armored Cable, Add  260.50 
. 

 27 15 23 00-0439 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,850.77  
    For Corrugated Coated Steel Tape Armored Cable, Add  235.71 

. 
 27 15 23 00-0440 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,979.33  

    For Corrugated Coated Steel Tape Armored Cable, Add  262.62 
. 

 27 15 23 00-0441 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,045.42  
    For Corrugated Coated Steel Tape Armored Cable, Add  206.74 

. 
 27 15 23 00-0442 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,065.81  

    For Corrugated Coated Steel Tape Armored Cable, Add  241.65 
. 

 27 15 23 00-0443 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,444.02  
    For Corrugated Coated Steel Tape Armored Cable, Add  265.86 

NOT FOR BID
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. 
 27 15 23 00-0444 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,918.36  

    For Corrugated Coated Steel Tape Armored Cable, Add  265.83 
. 

 27 15 23 00-0445 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 3,237.26  
    For Corrugated Coated Steel Tape Armored Cable, Add  314.19 

. 
 27 15 23 00-0446 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 3,399.33  

    For Corrugated Coated Steel Tape Armored Cable, Add  301.65 
. 

 27 15 23 00-0447 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,919.72  
    For Corrugated Coated Steel Tape Armored Cable, Add  366.30 

. 
 27 15 23 00-0448 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 4,464.36  

    For Corrugated Coated Steel Tape Armored Cable, Add  245.20 

XXXXXXX 
. 
 27 15 23 00-0449  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0450 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 1,987.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0451 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,033.47  

    For Corrugated Coated Steel Tape Armored Cable, Add  74.80 
. 

 27 15 23 00-0452 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,130.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  121.00 

. 
 27 15 23 00-0453 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,262.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  22.00 
. 

 27 15 23 00-0454 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,317.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0455 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,504.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  66.00 
. 

 27 15 23 00-0456 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,900.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0457 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 3,483.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0458 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 4,132.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0459 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 4,583.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0460 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 5,166.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  517.00 

. 
 27 15 23 00-0461 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 6,519.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  176.00 
. 

 27 15 23 00-0462 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 7,861.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  209.00 

. 
 27 15 23 00-0463 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 9,203.27  

    For Corrugated Coated Steel Tape Armored Cable, Add  253.00 

XXXXXXX 
. 
 27 15 23 00-0464  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0465 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,473.72  
    For Corrugated Coated Steel Tape Armored Cable, Add  108.57 

. 
 27 15 23 00-0466 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,578.10  

    For Corrugated Coated Steel Tape Armored Cable, Add  116.43 
. 

 27 15 23 00-0467 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,682.32  
    For Corrugated Coated Steel Tape Armored Cable, Add  124.10 

. 
 27 15 23 00-0468 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,811.08  

    For Corrugated Coated Steel Tape Armored Cable, Add  141.28 
. 

 27 15 23 00-0469 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 1,995.47  
    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 

. 
 27 15 23 00-0470 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,321.47  

    For Corrugated Coated Steel Tape Armored Cable, Add  157.01 
. 

 27 15 23 00-0471 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,630.28  
    For Corrugated Coated Steel Tape Armored Cable, Add  180.56 

. 
 27 15 23 00-0472 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 3,221.31  

    For Corrugated Coated Steel Tape Armored Cable, Add  200.65 
. 

 27 15 23 00-0473 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 3,912.59  
    For Corrugated Coated Steel Tape Armored Cable, Add  230.71 

. 
 27 15 23 00-0474 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 4,551.08  

    For Corrugated Coated Steel Tape Armored Cable, Add  248.25 
. 

 27 15 23 00-0475 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 5,224.98  
    For Corrugated Coated Steel Tape Armored Cable, Add  280.98 

. 
 27 15 23 00-0476 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 6,587.96  

    For Corrugated Coated Steel Tape Armored Cable, Add  315.93 
. 

 27 15 23 00-0477 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 7,972.82  
    For Corrugated Coated Steel Tape Armored Cable, Add  358.54 

. 
 27 15 23 00-0478 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 9,379.05  

    For Corrugated Coated Steel Tape Armored Cable, Add  329.34 

XXXXXXX 
. 
 27 15 23 00-0479  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 

15 23 00-0432) 
. 
. 
 27 15 23 00-0480  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0481 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,874.04  
    For Corrugated Coated Steel Tape Armored Cable, Add  200.63 
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. 
 27 15 23 00-0482 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,935.68  

    For Corrugated Coated Steel Tape Armored Cable, Add  287.97 
. 

 27 15 23 00-0483 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,954.18  
    For Corrugated Coated Steel Tape Armored Cable, Add  275.98 

. 
 27 15 23 00-0484 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,028.01  

    For Corrugated Coated Steel Tape Armored Cable, Add  229.74 
. 

 27 15 23 00-0485 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,051.05  
    For Corrugated Coated Steel Tape Armored Cable, Add  274.58 

. 
 27 15 23 00-0486 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,154.53  

    For Corrugated Coated Steel Tape Armored Cable, Add  260.42 
. 

 27 15 23 00-0487 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,247.30  
    For Corrugated Coated Steel Tape Armored Cable, Add  263.51 

. 
 27 15 23 00-0488 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,395.31  

    For Corrugated Coated Steel Tape Armored Cable, Add  334.16 
. 

 27 15 23 00-0489 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,603.82  
    For Corrugated Coated Steel Tape Armored Cable, Add  338.52 

. 
 27 15 23 00-0490 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,811.53  

    For Corrugated Coated Steel Tape Armored Cable, Add  350.70 
. 

 27 15 23 00-0491 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,093.13  
    For Corrugated Coated Steel Tape Armored Cable, Add  301.66 

. 
 27 15 23 00-0492 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,548.62  

    For Corrugated Coated Steel Tape Armored Cable, Add  393.42 
. 

 27 15 23 00-0493 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,144.53  
    For Corrugated Coated Steel Tape Armored Cable, Add  387.39 

. 
 27 15 23 00-0494 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,632.18  

    For Corrugated Coated Steel Tape Armored Cable, Add  309.44 

XXXXXXX 
. 
 27 15 23 00-0495  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0496 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,081.83  
    For Corrugated Coated Steel Tape Armored Cable, Add  283.92 

. 
 27 15 23 00-0497 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,297.61  

    For Corrugated Coated Steel Tape Armored Cable, Add  159.00 
. 

 27 15 23 00-0498 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,581.54  
    For Corrugated Coated Steel Tape Armored Cable, Add  34.07 

. 
 27 15 23 00-0499 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,717.82  

    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 
. 

 27 15 23 00-0500 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 2,854.11  
    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 

. 
 27 15 23 00-0501 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,172.10  

    For Corrugated Coated Steel Tape Armored Cable, Add  68.14 
. 

 27 15 23 00-0502 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,456.03  
    For Corrugated Coated Steel Tape Armored Cable, Add  261.21 

. 
 27 15 23 00-0503 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,069.31  

    For Corrugated Coated Steel Tape Armored Cable, Add  511.06 
. 

 27 15 23 00-0504 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,682.58  
    For Corrugated Coated Steel Tape Armored Cable, Add  851.78 

. 
 27 15 23 00-0505 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 5,193.65  

    For Corrugated Coated Steel Tape Armored Cable, Add  936.95 
. 

 27 15 23 00-0506 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 5,863.71  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,192.48 

. 
 27 15 23 00-0507 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 7,260.62  

    For Corrugated Coated Steel Tape Armored Cable, Add  1,760.34 
. 

 27 15 23 00-0508 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 7,964.76  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,328.77 

. 
 27 15 23 00-0509 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 9,770.52  

    For Corrugated Coated Steel Tape Armored Cable, Add  3,236.74 

XXXXXXX 
. 
 27 15 23 00-0510  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0511 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,544.20  
    For Corrugated Coated Steel Tape Armored Cable, Add  136.28 

. 
 27 15 23 00-0512 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,646.42  

    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 
. 

 27 15 23 00-0513 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,748.46  
    For Corrugated Coated Steel Tape Armored Cable, Add  158.35 

. 
 27 15 23 00-0514 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,850.67  

    For Corrugated Coated Steel Tape Armored Cable, Add  169.36 
. 

 27 15 23 00-0515 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,115.45  
    For Corrugated Coated Steel Tape Armored Cable, Add  182.17 

. 
 27 15 23 00-0516 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,375.08  

    For Corrugated Coated Steel Tape Armored Cable, Add  213.47 
. 

 27 15 23 00-0517 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,693.22  
    For Corrugated Coated Steel Tape Armored Cable, Add  231.86 

. 
 27 15 23 00-0518 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 3,309.01  

    For Corrugated Coated Steel Tape Armored Cable, Add  286.48 
. 

 27 15 23 00-0519 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 3,936.31  
    For Corrugated Coated Steel Tape Armored Cable, Add  328.23 

. 
 27 15 23 00-0520 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 4,565.78  

    For Corrugated Coated Steel Tape Armored Cable, Add  365.50 
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. 
 27 15 23 00-0521 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 5,227.65  

    For Corrugated Coated Steel Tape Armored Cable, Add  407.59 
. 

 27 15 23 00-0522 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 6,570.76  
    For Corrugated Coated Steel Tape Armored Cable, Add  480.60 

. 
 27 15 23 00-0523 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............... 8,001.71  

    For Corrugated Coated Steel Tape Armored Cable, Add  496.83 
. 

 27 15 23 00-0524 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............... 9,320.27  
    For Corrugated Coated Steel Tape Armored Cable, Add  512.88 

XXXXXXX 
. 
 27 15 23 00-0525  (Aerial) Outdoor Fiber Optic Cable, Installed On Poles (27 15 23 00-0338) 
. 
. 
 27 15 23 00-0526  Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On 

Poles (27 15 23 00-0525) 
. 
. 
 27 15 23 00-0527  Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, 

Installed On Poles (27 15 23 00-0526) 
. 
. 

 27 15 23 00-0528 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,444.60 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  169.81 

. 
 27 15 23 00-0529 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,476.00 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  174.20 
. 

 27 15 23 00-0530 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,507.82 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  178.49 

. 
 27 15 23 00-0531 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,539.24 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  175.07 
. 

 27 15 23 00-0532 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,602.07 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  204.10 

. 
 27 15 23 00-0533 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,726.16 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  212.18 
. 

 27 15 23 00-0534 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,820.80 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  234.52 

. 
 27 15 23 00-0535 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,045.80 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  224.87 
. 

 27 15 23 00-0536 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,242.57 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  261.25 

. 
 27 15 23 00-0537 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,405.24 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  250.51 
. 

 27 15 23 00-0538 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,608.16 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  286.41 

. 
 27 15 23 00-0539 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles................... 10,140.72 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  290.90 
. 

 27 15 23 00-0540 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................. 10,712.10 2,889.65 
    For Corrugated Coated Steel Tape Armored Cable, Add  347.12 

. 
 27 15 23 00-0541 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................. 10,849.08 2,889.65 

    For Corrugated Coated Steel Tape Armored Cable, Add  372.73 

XXXXXXX 
. 
 27 15 23 00-0542  Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0543  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0542) 
. 
. 

 27 15 23 00-0544 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit ....... 3,473.81 639.97 
. 

 27 15 23 00-0545 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,393.28 639.97 

. 
 27 15 23 00-0546 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,441.55 639.97 

XXXXXXX 
. 
 27 15 23 00-0547  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0542) 
. 
. 

 27 15 23 00-0548 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,646.55 639.97 

. 
 27 15 23 00-0549 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,169.08 639.97 
. 

 27 15 23 00-0550 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,454.74 639.97 

XXXXXXX 
. 
 27 15 23 00-0551  Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes trenching. 
. 
. 
 27 15 23 00-0552  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0551) 
. 
. 

 27 15 23 00-0553 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ........... 3,367.15 586.63 
. 

 27 15 23 00-0554 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,286.62 586.63 
. 

 27 15 23 00-0555 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 6,334.89 586.63 

XXXXXXX 
. 
 27 15 23 00-0556  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench 

(27 15 23 00-0551) 
. 
. 

 27 15 23 00-0557 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,539.89 586.63 
. 

 27 15 23 00-0558 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 
Trench ............................................................................................................................................................................. 5,062.42 586.63 
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. 
 27 15 23 00-0559 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 

Trench ............................................................................................................................................................................. 7,348.08 586.63 

XXXXXXX 
. 
 27 15 33  Communications Coaxial Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 33 00-0001  Indoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0002  Coaxial, Indoor Telecommunications Cable (27 15 33 00-0001) 
. 
. 
 27 15 33 00-0003  Coaxial, Indoor Telecommunications Cable, Installed In Conduit (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0004 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9108) .............................................. 1,220.40 447.98 
. 

 27 15 33 00-0005 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82108) ............................... 2,571.73 447.98 
. 

 27 15 33 00-0006 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9114) ................................................ 1,081.42 511.98 
. 

 27 15 33 00-0007 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82120) ................................. 3,210.71 511.98 

XXXXXXX 
. 
 27 15 33 00-0008  Coaxial, Indoor Telecommunications Cable, Installed Exposed (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0009 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9108) ................................................ 1,967.02 895.95 
    For Work In Restricted Working Space, Add  447.98 

. 
 27 15 33 00-0010 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82108) ................................. 3,318.35 895.95 

    For Work In Restricted Working Space, Add  447.98 
. 

 27 15 33 00-0011 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9114) .................................................. 1,934.71 1,023.94 
    For Work In Restricted Working Space, Add  511.97 

. 
 27 15 33 00-0012 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82120) ................................... 4,064.00 1,023.94 

    For Work In Restricted Working Space, Add  511.97 

XXXXXXX 
. 
 27 15 33 00-0013  Coaxial Distribution Cable (27 15 33 00-0001) 

Note: Cables shall be as Belden, Times Fiber, West Penn or approved equal 
. 
. 

 27 15 33 00-0014 MLF RG-6/U Coaxial Distribution Cable, In Conduit ................................................................................................................ 1,872.67 311.80 
. 

 27 15 33 00-0015 MLF RG-6A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 6,418.40 311.80 
. 

 27 15 33 00-0016 MLF RG-8/U Coaxial Distribution Cable, In Conduit ................................................................................................................ 3,481.67 329.34 
. 

 27 15 33 00-0017 MLF RG-8A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 4,335.55 329.34 
. 

 27 15 33 00-0018 MLF RG-11/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 3,914.70 389.75 
. 

 27 15 33 00-0019 MLF RG-11A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 5,566.04 389.75 
. 

 27 15 33 00-0020 MLF RG-11/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed ........................................................................ 11,859.63 545.65 
. 

 27 15 33 00-0021 MLF RG-58/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 1,407.05 272.83 
. 

 27 15 33 00-0022 MLF RG-58A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 1,576.26 272.83 
. 

 27 15 33 00-0023 MLF RG-58C/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 1,874.32 272.83 
. 

 27 15 33 00-0024 MLF RG-58/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 4,503.28 545.65 
. 

 27 15 33 00-0025 MLF RG-59/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 2,197.55 272.83 
. 

 27 15 33 00-0026 MLF RG-59/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 5,390.13 545.65 
. 

 27 15 33 00-0027 MLF 1/2" Hard Line Coaxial, In Conduit ................................................................................................................................... 1,937.94 389.75 

XXXXXXX 
. 
 27 15 33 00-0028  Outdoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0029  Coaxial Cables "Television" Copper Covered Aluminum Center Core (27 15 33 00-

0028) 
Note: Corrugated steel armor jacket. 

. 

. 
 27 15 33 00-0030 MLF TV Coaxial Trunk Cable 3/4" Diameter, Direct Burial ....................................................................................................... 5,528.55 1,458.85 

. 
 27 15 33 00-0031 MLF TV Coaxial Distribution Cable 1/2" Diameter, Direct Burial .............................................................................................. 3,530.45 1,026.12 

. 
 27 15 33 00-0032 MLF TV Coaxial Distribution Cable 3/8" Diameter, Direct Burial .............................................................................................. 2,872.73 605.39 

. 
 27 15 33 00-0033 MLF TV Coaxial Cable Drop 1/4" Diameter, Direct Burial ........................................................................................................ 1,687.48 605.39 

. 
 27 15 33 00-0034 MLF 1/4" Diameter, TV Coaxial Cable Drop, Installed In Conduit ............................................................................................ 2,538.85 945.93 

XXXXXXX 
. 
 27 15 43  Communications Faceplates and Connectors (27 15)
. 
. 
 27 15 43 00-0001  Wall Mounted Telephone Faceplates (27 15 43) 

Note: Includes standard telephone mounting studs. 
. 
. 
 27 15 43 00-0002  Plastic Faceplates For Wall Mounted Telephones (27 15 43 00-0001) 
. 
. 

 27 15 43 00-0003 EA Single Gang, 6-Position RJ25 Jack, Flush, Plastic Faceplate For Wall Mounted Telephones .............................................. 35.00 13.33 

XXXXXXX 
. 
 27 15 43 00-0004  Stainless Steel Faceplates For Wall Mounted Telephones (27 15 43 00-0001) 
. 
. 

 27 15 43 00-0005 EA Single Gang, Keystone Opening, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ..................................... 27.05 5.33 
Note: Requires one snap-in modular jack. 

. 
 27 15 43 00-0006 EA Single Gang, 6-Position RJ25 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ................................. 48.80 13.33 

. 
 27 15 43 00-0007 EA Single Gang, 8-Position RJ45 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ................................. 57.00 16.00 

. 
 27 15 43 00-0008 EA Single Gang, Keystone Opening, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .............................. 26.10 5.33 

Note: Requires one snap-in modular jack. 
. 

 27 15 43 00-0009 EA Single Gang, 6-Position RJ25 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .......................... 44.75 13.33 
. 

 27 15 43 00-0010 EA Single Gang, 8-Position RJ45 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .......................... 53.06 16.00 

XXXXXXX 
. 
 27 15 43 00-0011  Plastic Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 

 27 15 43 00-0012 EA One Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................ 7.97 2.67 
. 

 27 15 43 00-0013 EA Two Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................ 7.97 2.67 
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. 
 27 15 43 00-0014 EA Three Port, Single Gang, Plastic Communication Faceplate With Station ID ..........................................................................7.97 2.67 

. 
 27 15 43 00-0015 EA Four Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................7.97 2.67 

. 
 27 15 43 00-0016 EA Six Port, Single Gang, Plastic Communication Faceplate With Station ID ..............................................................................7.97 2.67 

. 
 27 15 43 00-0017 EA Four Port, Double Gang, Plastic Communications Faceplate With Station ID ...................................................................... 12.33 2.67 

. 
 27 15 43 00-0018 EA Six Port, Double Gang, Plastic Communication Faceplate With Station ID ........................................................................... 12.33 2.67 

. 
 27 15 43 00-0019 EA Eight Port, Double Gang, Plastic Communication Faceplate With Station ID ....................................................................... 12.33 2.67 

. 
 27 15 43 00-0020 EA Nine Port, Double Gang, Plastic Communication Faceplate With Station ID ........................................................................ 12.33 2.67 

. 
 27 15 43 00-0021 EA Twelve Port, Double Gang, Plastic Communication Faceplate With Station ID .................................................................... 12.33 2.67 

XXXXXXX 
. 
 27 15 43 00-0022  Stainless Steel Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 
 27 15 43 00-0023  Stainless Steel Communications Faceplates (27 15 43 00-0022) 
. 
. 

 27 15 43 00-0024 EA One Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 14.35 2.67 
. 

 27 15 43 00-0025 EA Two Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 14.35 2.67 
. 

 27 15 43 00-0026 EA Three Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................. 14.35 2.67 
. 

 27 15 43 00-0027 EA Four Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 15.29 2.67 
. 

 27 15 43 00-0028 EA Six Port, Single Gang, Stainless Steel Communications Faceplate ...................................................................................... 15.29 2.67 
. 

 27 15 43 00-0029 EA Four Port, Double Gang, Stainless Steel Communications Faceplate .................................................................................. 20.32 2.67 
. 

 27 15 43 00-0030 EA Six Port, Double Gang, Stainless Steel Communications Faceplate ..................................................................................... 20.90 2.67 
. 

 27 15 43 00-0031 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate ................................................................................. 24.06 2.67 
. 

 27 15 43 00-0032 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate .................................................................................... 24.06 2.67 
. 

 27 15 43 00-0033 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate .............................................................................. 24.06 2.67 

XXXXXXX 
. 
 27 15 43 00-0034  Stainless Steel Communications Faceplates With Station ID (27 15 43 00-0022) 
. 
. 

 27 15 43 00-0035 EA One Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.20 2.67 
. 

 27 15 43 00-0036 EA Two Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.20 2.67 
. 

 27 15 43 00-0037 EA Three Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 20.20 2.67 
. 

 27 15 43 00-0038 EA Four Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.20 2.67 
. 

 27 15 43 00-0039 EA Six Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ............................................................. 20.20 2.67 
. 

 27 15 43 00-0040 EA Four Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 42.55 2.67 
. 

 27 15 43 00-0041 EA Six Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ............................................................ 42.55 2.67 
. 

 27 15 43 00-0042 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 42.55 2.67 
. 

 27 15 43 00-0043 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate With Station ID ........................................................... 42.55 2.67 
. 

 27 15 43 00-0044 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ..................................................... 42.55 2.67 

XXXXXXX 
. 
 27 15 43 00-0045  Surface Mount Plastic Communication Boxes (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0051 for modular jacks. 
. 
. 

 27 15 43 00-0046 EA One Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 30.06 13.36 
. 

 27 15 43 00-0047 EA Two Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 30.64 13.36 
. 

 27 15 43 00-0048 EA Four Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 34.68 13.36 
. 

 27 15 43 00-0049 EA Six Port, Surface Mount Plastic Communication Box With Station ID ................................................................................... 39.48 13.36 
. 

 27 15 43 00-0050 EA Twelve Port, Surface Mount Plastic Communication Box With Station ID ............................................................................. 44.51 13.36 

XXXXXXX 
. 
 27 15 43 00-0051  Snap-In Modular Jacks (27 15 43) 

Note: Includes termination. 
. 
. 

 27 15 43 00-0052 EA Cat 3, Snap-In Modular Jack ................................................................................................................................................. 28.04 10.69 
. 

 27 15 43 00-0053 EA Cat 5E, Snap-In Modular Jack .............................................................................................................................................. 29.33 10.69 
. 

 27 15 43 00-0054 EA Cat 5E Shielded, Snap-In Modular Jack ............................................................................................................................... 33.19 10.69 
. 

 27 15 43 00-0055 EA Cat 6, Snap-In Modular Jack ................................................................................................................................................. 33.19 10.69 
. 

 27 15 43 00-0056 EA Cat 6 Shielded, Snap-In Modular Jack .................................................................................................................................. 37.52 10.69 
. 

 27 15 43 00-0057 EA Cat 6A, Snap-In Modular Jack .............................................................................................................................................. 38.17 10.69 
. 

 27 15 43 00-0058 EA Voice, RJ-11, Snap-In Modular Jack ..................................................................................................................................... 18.70 5.34 
. 

 27 15 43 00-0059 EA  SC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 30.97 10.69 
. 

 27 15 43 00-0060 EA  ST Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 34.24 10.69 
. 

 27 15 43 00-0061 EA LC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 40.68 10.69 
. 

 27 15 43 00-0062 EA Blank Fill In, Snap-In Modular Jack .........................................................................................................................................5.95 2.67 
. 

 27 15 43 00-0063 EA Open Cable Pass Through Insert, Snap-In Modular Jack .......................................................................................................6.75 2.67 
. 

 27 15 43 00-0064 EA  Coaxial F-Type Coupler, Snap-In Modular Jack ................................................................................................................... 23.17 8.01 
Note: Includes female to female connection. 

    For Gold Bulkhead, Add  1.25 
. 

 27 15 43 00-0065 EA RCA Jack Pass-Through Coupler, Snap-In Modular Jack .................................................................................................... 23.40 8.01 
Note: Includes female to female connection. 

. 
 27 15 43 00-0066 EA RCA Solder Coupler, Snap-In Modular Jack ......................................................................................................................... 48.25 10.69 

. 
 27 15 43 00-0067 EA RCA Jack With 110 Punch Down, Snap-In Modular Jack ..................................................................................................... 57.73 10.69 

. 
 27 15 43 00-0068 EA 3.5 m Mini Stereo Jack, Snap-In Modular Jack ..................................................................................................................... 28.98 10.69 

. 
 27 15 43 00-0069 EA MT-RJ Pass-Through Coupler, Snap-In Modular Jack .......................................................................................................... 28.80 5.34 

. 
 27 15 43 00-0070 EA BNC Connector, Snap-In Modular Jack ................................................................................................................................ 32.84 10.69 

. 
 27 15 43 00-0071 EA S-Video With 110 Punch Down, Snap-In Modular Jack ........................................................................................................ 36.35 10.69 

. 
 27 15 43 00-0072 PR Speaker Connectors, Snap-In Modular Jack ......................................................................................................................... 49.09 16.03 

Note: Includes a pair of binding posts, banana jacks or spring clip connectors. Requires two open ports. 
. 

 27 15 43 00-0073 EA USB Audio Video Connector, Snap-In Modular Jack ............................................................................................................ 52.50 10.69 

XXXXXXX 
. 
 27 15 53  Communications Cable Innerduct (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 
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. 
 27 15 53 00-0001  Indoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0002  Indoor Innerduct, Installed In Conduit (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0003  Riser Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0004 MLF 1" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 3,962.79 1,599.91 
. 

 27 15 53 00-0005 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 5,159.27 2,133.22 
. 

 27 15 53 00-0006 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 6,777.81 2,666.52 
. 

 27 15 53 00-0007 MLF 2" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 7,958.06 3,199.82 

XXXXXXX 
. 
 27 15 53 00-0008  Plenum Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0009 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed In Conduit .............................................................................................. 5,382.62 1,066.61 
. 

 27 15 53 00-0010 MLF 1" Plenum Rated, Indoor Innerduct, Installed In Conduit ................................................................................................. 6,052.00 1,599.91 
. 

 27 15 53 00-0011 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed In Conduit ........................................................................................... 7,701.19 2,133.22 
. 

 27 15 53 00-0012 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed In Conduit ........................................................................................... 9,860.12 2,666.52 
. 

 27 15 53 00-0013 MLF 2" Plenum Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 11,861.28 3,199.82 

XXXXXXX 
. 
 27 15 53 00-0014  Indoor Innerduct, Installed Exposed (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0015  Riser Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0016 MLF 1" Riser Rated, Indoor Innerduct, Installed Exposed ........................................................................................................ 5,029.40 2,133.22 
    For Work In Restricted Working Space, Add  1,279.93 

. 
 27 15 53 00-0017 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 6,225.88 2,666.52 

    For Work In Restricted Working Space, Add  1,599.91 
. 

 27 15 53 00-0018 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 7,844.42 3,199.82 
    For Work In Restricted Working Space, Add  1,919.90 

. 
 27 15 53 00-0019 MLF 2" Riser Rated, Indoor Innerduct, Installed Exposed ........................................................................................................ 9,024.66 3,733.13 

    For Work In Restricted Working Space, Add  2,239.88 

XXXXXXX 
. 
 27 15 53 00-0020  Plenum Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0021 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 6,449.23 1,599.91 
. 

 27 15 53 00-0022 MLF 1" Plenum Rated, Indoor Innerduct, Installed Exposed .................................................................................................... 7,118.61 2,133.22 
    For Work In Restricted Working Space, Add  1,279.93 

. 
 27 15 53 00-0023 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed Exposed .............................................................................................. 8,767.80 2,666.52 

    For Work In Restricted Working Space, Add  1,599.91 
. 

 27 15 53 00-0024 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed Exposed ............................................................................................ 10,926.73 3,199.82 
    For Work In Restricted Working Space, Add  1,919.90 

. 
 27 15 53 00-0025 MLF 2" Plenum Rated, Indoor Innerduct, Installed Exposed .................................................................................................. 12,927.88 3,733.13 

    For Work In Restricted Working Space, Add  2,239.88 

XXXXXXX 
. 
 27 15 53 00-0026  Outdoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0027  Outdoor Innerduct, Installed In Conduit (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0028 MLF 1" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 3,767.99 1,599.91 
. 

 27 15 53 00-0029 MLF 1-1/4" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 4,872.01 2,133.22 
. 

 27 15 53 00-0030 MLF 1-1/2" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 6,196.98 2,666.52 
. 

 27 15 53 00-0031 MLF 2" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 7,408.39 3,199.82 

XXXXXXX 
. 
 27 15 53 00-0032  Outdoor Innerduct, Buried In Trench (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0033 MLF 1" Outdoor Innerduct, Buried In Trench ........................................................................................................................... 2,701.39  
. 

 27 15 53 00-0034 MLF 1-1/4" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 3,805.40  
. 

 27 15 53 00-0035 MLF 1-1/2" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 5,130.37  
. 

 27 15 53 00-0036 MLF 2" Outdoor Innerduct, Buried In Trench ........................................................................................................................... 6,341.78  

XXXXXXX 
. 
 27 16  Communications Connecting Cords, Devices, and Adapters (27 10) 
. 
. 
 27 16 16  Communications Media Converters, Adapters, and Transceivers (27 16) 
. 
. 
 27 16 16 00-0001  Fiber Optic Receivers (27 16 16) 
. 
. 

 27 16 16 00-0002 EA  Fiber Optic Receiver, Range 6.2 Miles ............................................................................................................................... 747.09 53.33 

XXXXXXX 
. 
 27 16 16 00-0003  Fiber Optic Transmitters (27 16 16) 
. 
. 

 27 16 16 00-0004 EA  Fiber Optic Transmitter, Range 6.2 Miles ............................................................................................................................ 747.08 53.33 

XXXXXXX 
. 
 27 16 16 00-0005  Fiber Optic Repeaters (27 16 16) 

Note: Consist of transmitter and receiver, back-to-back. Excludes power source. 
. 
. 

 27 16 16 00-0006 EA Fiber Optic Repeater, 6.2 Miles Transmitter And Receiver Back-Back, No Power ............................................................. 853.75 106.66 
. 

 27 16 16 00-0007 EA Fiber Optic Digital Repeater, 2,000 Miles Transmitter And Receiver Back-Back, No Power ........................................... 1,350.27 213.33 

XXXXXXX 
. 
 27 16 16 00-0008  Fiber Optic Transceivers (27 16 16) 
. 
. 

 27 16 16 00-0009 EA  Fiber Optic Transceivers, 3,000 Miles Range ..................................................................................................................... 915.85 213.33 
. 

 27 16 16 00-0010 EA  Fiber Optic Transceivers, Digital 2,000 Miles Range .......................................................................................................... 915.85 213.33 
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. 
 27 16 16 00-0011 EA Fiber Optic Ethernet Transceiver ..................................................................................................................................... 1,198.84 319.98 

. 
 27 16 16 00-0012 EA Transceiver (Low Cost Bi- Directional) ................................................................................................................................ 425.93 79.99 

XXXXXXX 
. 
 27 16 19  Communications Patch Cords, Station Cords, and Cross Connect Wire (27 16)
. 
. 
 27 16 19 00-0001  Cross Connect Wire (27 16 19) 

Note: Up to 20' length. 
. 
. 

 27 16 19 00-0002 EA 2-Pair Cross Connect Wire ................................................................................................................................................... 17.00  
. 

 27 16 19 00-0003 EA  3-Pair Cross Connect Wire ................................................................................................................................................... 22.76  
. 

 27 16 19 00-0004 EA  4-Pair Cross Connect Wire ................................................................................................................................................... 28.47  

XXXXXXX 
. 
 27 16 19 00-0005  Fiber Optic Patch Cords (27 16 19) 
. 
. 
 27 16 19 00-0006  Simplex Fiber Optic Patch Cables (27 16 19 00-0005) 
. 
. 
 27 16 19 00-0007  Singlemode, Simplex Fiber Optic Patch Cables (27 16 19 00-0006) 
. 
. 

 27 16 19 00-0008 EA ST To ST Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 38.51  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0009 EA ST To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 31.79  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0010 EA ST To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 40.53  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0011 EA SC To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 33.32  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0012 EA SC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 38.23  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0013 EA LC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 37.69  

    For Each Additional Meter In Length, Add  0.26 

XXXXXXX 
. 
 27 16 19 00-0014  Duplex Fiber Optic Patch Cables (27 16 19 00-0005) 
. 
. 
 27 16 19 00-0015  Singlemode, Duplex Fiber Optic Patch Cables (27 16 19 00-0014) 
. 
. 

 27 16 19 00-0016 EA ST To ST Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ......................................................... 65.54  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0017 EA ST To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 63.65  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0018 EA ST To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ......................................................... 70.39  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0019 EA SC To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 55.19  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0020 EA SC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 64.99  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0021 EA LC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ......................................................... 63.91  

    For Each Additional Meter In Length, Add  0.51 

XXXXXXX 
. 
 27 16 19 00-0022  Multimode, Duplex Fiber Optic Patch Cables (27 16 19 00-0014) 
. 
. 

 27 16 19 00-0023 EA ST To ST Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 50.00  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0024 EA ST To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 54.40  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0025 EA ST To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ...................................................... 54.85  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0026 EA ST To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 56.26  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0027 EA SC To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 50.19  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0028 EA SC To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ...................................................... 56.51  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0029 EA SC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 66.04  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0030 EA MTRJ To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ................................................. 46.13  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0031 EA LC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 55.68  
    For Each Additional Meter In Length, Add  1.48 

XXXXXXX 
. 
 27 16 19 00-0032  Fiber Optic Cable Pig Tail (27 16 19) 
. 
. 

 27 16 19 00-0033 EA Simplex Fiber Optic Cable Pig Tail ........................................................................................................................................ 68.74 37.33 
. 

 27 16 19 00-0034 EA Duplex Fiber Optic Cable Pig Tail ......................................................................................................................................... 84.70 37.33 

XXXXXXX 
. 
 27 16 19 00-0035  Ethernet Patch Cords (27 16 19) 
. 
. 

 27 16 19 00-0036 EA 3' Category 5E Patch Cables With Boots .............................................................................................................................. 13.44  
. 

 27 16 19 00-0037 EA 5' Category 5E Patch Cables With Boots .............................................................................................................................. 14.64  
. 

 27 16 19 00-0038 EA 7' Category 5E Patch Cables With Boots .............................................................................................................................. 15.85  
. 

 27 16 19 00-0039 EA 10' Category 5E Patch Cables With Boots ............................................................................................................................ 23.08  
. 

 27 16 19 00-0040 EA 15' Category 5E Patch Cables With Boots ............................................................................................................................ 29.02  
. 

 27 16 19 00-0041 EA 25' Category 5E Patch Cables With Boots ............................................................................................................................ 38.17  
. 

 27 16 19 00-0042 EA 3' Category 6 Patch Cables With Boots ................................................................................................................................ 14.87  
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. 
 27 16 19 00-0043 EA 5' Category 6 Patch Cables With Boots ................................................................................................................................ 17.91  

. 
 27 16 19 00-0044 EA 7' Category 6 Patch Cables With Boots ................................................................................................................................ 17.97  

. 
 27 16 19 00-0045 EA 10' Category 6 Patch Cables With Boots .............................................................................................................................. 21.63  

. 
 27 16 19 00-0046 EA 15' Category 6 Patch Cables With Boots .............................................................................................................................. 28.57  

. 
 27 16 19 00-0047 EA 25' Category 6 Patch Cables With Boots .............................................................................................................................. 35.69  

. 
 27 16 19 00-0048 EA 50' Category 6 Patch Cables With Boots .............................................................................................................................. 55.74  

. 
 27 16 19 00-0049 EA 100' Category 6 Patch Cables With Boots ............................................................................................................................ 97.08  

. 
 27 16 19 00-0050 EA 3' Category 6A Patch Cables With Boots .............................................................................................................................. 27.26  

. 
 27 16 19 00-0051 EA 5' Category 6A Patch Cables With Boots .............................................................................................................................. 29.07  

. 
 27 16 19 00-0052 EA 7' Category 6A Patch Cables With Boots .............................................................................................................................. 30.43  

. 
 27 16 19 00-0053 EA 10' Category 6A Patch Cables With Boots ............................................................................................................................ 35.13  

. 
 27 16 19 00-0054 EA 15' Category 6A Patch Cables With Boots ............................................................................................................................ 42.76  

. 
 27 16 19 00-0055 EA 25' Category 6A Patch Cables With Boots ............................................................................................................................ 54.43  

. 
 27 16 19 00-0056 EA 50' Category 6A Patch Cables With Boots ............................................................................................................................ 80.64  

. 
 27 16 19 00-0057 EA 100' Category 6A Patch Cables With Boots ........................................................................................................................ 142.37  

. 
 27 16 19 00-0058 EA 3' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E03-06) ......................................................... 13.44  

. 
 27 16 19 00-0059 EA 5' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E05-06) ......................................................... 14.64  

. 
 27 16 19 00-0060 EA 7' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E07-06) ......................................................... 15.85  

. 
 27 16 19 00-0061 EA 10' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E10-06) ....................................................... 23.08  

. 
 27 16 19 00-0062 EA 15' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E15-06) ....................................................... 29.02  

. 
 27 16 19 00-0063 EA 25' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E25-06) ....................................................... 38.17  

. 
 27 16 19 00-0064 EA 3' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC603-06) .............................................................. 14.87  

. 
 27 16 19 00-0065 EA 5' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC605-06) .............................................................. 17.91  

. 
 27 16 19 00-0066 EA 7' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC607-06) .............................................................. 17.97  

. 
 27 16 19 00-0067 EA 10' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC610-06) ............................................................ 21.63  

. 
 27 16 19 00-0068 EA 15' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC615-06) ............................................................ 28.57  

. 
 27 16 19 00-0069 EA 25' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC625-06) ............................................................ 35.69  

. 
 27 16 19 00-0070 EA 3' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A03-09) ......................................................... 27.26  

. 
 27 16 19 00-0071 EA 5' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A05-09) ......................................................... 29.07  

. 
 27 16 19 00-0072 EA 7' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A07-09) ......................................................... 30.43  

. 
 27 16 19 00-0073 EA 10' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A10-09) ....................................................... 35.13  

. 
 27 16 19 00-0074 EA 15' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A15-09) ....................................................... 42.76  

. 
 27 16 19 00-0075 EA 25' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A25-09) ....................................................... 54.43  

XXXXXXX 
. 
 27 20  Data Communications (27) 
. 
. 
 27 21  Data Communications Network Equipment (27 20) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 21 16  Data Communications Routers, CSU/DSU, Multiplexers, Codecs, and Modems 

(27 21) 
. 
. 
 27 21 16 00-0001  Fiber Optic Modems (27 21 16) 
. 
. 

 27 21 16 00-0002 EA  Fiber Optic Modems, Range 6.2 Miles ............................................................................................................................. 1,494.01 213.33 
. 

 27 21 16 00-0003 EA  Fiber Optic Modem, Range 3.1 Miles, 12 Channel .......................................................................................................... 2,828.23 213.33 

XXXXXXX 
. 
 27 21 16 00-0004  Ethernet Hubs and Switches (27 21 16) 
. 
. 

 27 21 16 00-0005 EA 16 Port Managed Hub With Fiberport And Standard Management .................................................................................. 2,705.88 160.29 
. 

 27 21 16 00-0006 EA 16 Port Unmanaged Hub .................................................................................................................................................... 484.98 106.86 
. 

 27 21 16 00-0007 EA 12 Port, Industrial Ethernet Switch (Cisco IE-4000-4GC4GP4G-E) ................................................................................. 3,687.28 106.86 
. 

 27 21 16 00-0008 EA Power Supply (Cisco PWR-IE170W-PC-AC) ................................................................................................................... 1,102.50 53.43 

XXXXXXX 
. 
 27 21 16 00-0009  Network Equipment (27 21 16) 
. 
. 
 27 21 16 00-0010  Communications Entrance Protection (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0011 EA 100-Pair, 5 Pin Configuration, 110 Termination, Building Entrance Terminal With Cover (Porta 24100-110-M110C) ........ 788.41 80.14 
Note: Excludes terminations. 

. 
 27 21 16 00-0012 EA Solid State Protector Module With 4 OHM Heat Coils (CommScope 4C1S) ........................................................................... 9.56 1.06 

XXXXXXX 
. 
 27 21 16 00-0013  Communications Cabinets, Racks, Frames And Enclosures (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0014 EA 19" Width x 36" Height x 24" Depth, Wall Mounted Telecommunications Enclosure (Chatsworth 11840-736) ................... 949.25 80.14 
    For Fan Kit (Chatsworth 12804-701), Add  126.74 

. 
 27 21 16 00-0015 EA 10 Outlet, 125 Volt, 20 Amperes, Telecommunications Cabinet Power Strip (Chatsworth 13239-757) .............................. 834.32 5.34 

XXXXXXX 
. 
 27 21 16 00-0016  Communications Termination Blocks And Patch Panels (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0017  Communications Termination Blocks (27 21 16 00-0016) 
. 
. 

 27 21 16 00-0018 EA 4-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058810) ............................................ 297.96 16.00 
. 

 27 21 16 00-0019 EA 5-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058802) ............................................ 277.37 16.00 
. 

 27 21 16 00-0020 EA 4-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058869) ............................................ 663.41 16.00 
. 

 27 21 16 00-0021 EA 5-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058851) ............................................ 617.10 16.00 
. 

 27 21 16 00-0022 EA 110 Connector System Mounting Brackets (CommScope 107535593) ................................................................................ 94.11 16.00 
. 

 27 21 16 00-0023 EA 110 Connector System Mounting Brackets (CommScope 107535585) .............................................................................. 101.59 16.00 
. 

 27 21 16 00-0024 EA 110 Connector System Mounting Brackets (CommScope 107098816) .............................................................................. 115.60 16.00 

XXXXXXX 
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. 
 27 21 16 00-0025  Communications Copper Patch Panels (27 21 16 00-0016) 

Note: Excludes cabinet and terminations. 
. 
. 

 27 21 16 00-0026 EA 24 Port, Category 5E Patch Panel (CommScope 108208919) ........................................................................................... 295.60 34.73 
. 

 27 21 16 00-0027 EA 48 Port, Category 5E Patch Panel (CommScope 108208935) ........................................................................................... 537.77 42.75 
. 

 27 21 16 00-0028 EA 24 Port, Category 6 Patch Panel (CommScope 760062372) .............................................................................................. 436.69 34.73 
. 

 27 21 16 00-0029 EA 48 Port, Category 6 Patch Panel (CommScope 760062380) .............................................................................................. 814.07 42.75 

XXXXXXX 
. 
 27 21 16 00-0030  Communications Optical Fiber Patch Panels (27 21 16 00-0016) 
. 
. 
 27 21 16 00-0031  Closet Connector Housings (27 21 16 00-0030) 
. 
. 

 27 21 16 00-0032 EA 48 Fiber Total Capacity, Closet Connector Housing (Corning CCH-01U) ........................................................................... 338.26 21.37 
Note: Accepts up to 2 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0033 EA 96 Fiber Total Capacity, Closet Connector Housing (Corning CCH-02U) ........................................................................... 394.15 21.37 

Note: Accepts up to 4 closet connector housing panels. Excludes panels. 
. 

 27 21 16 00-0034 EA 288 Fiber Total Capacity, Closet Connector Housing (Corning CCH-04U) ......................................................................... 490.52 21.37 
Note: Accepts up to 12 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0035 EA SC Duplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-91) ............................ 106.09 10.69 

. 
 27 21 16 00-0036 EA SC Duplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-59) .............................................. 143.99 10.69 

. 
 27 21 16 00-0037 EA SC Simplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-56) .......................... 119.47 10.69 

. 
 27 21 16 00-0038 EA SC Simplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-3C) ............................................ 156.24 10.69 

XXXXXXX 
. 
 27 21 16 00-0039  Communications Cable Management (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0040  Horizontal Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0041 EA 1.7" Height, 19" Width, 3.7" Depth, 1 RU, Front Only, Horizontal Cable Manager (Panduit WMPFSE) .............................. 113.53 21.37 
. 

 27 21 16 00-0042 EA 3-1/2" Height, 19" Width, 3.7" Depth, Horizontal Cable Manager (Panduit WMPF1E) ........................................................ 117.20 21.37 

XXXXXXX 
. 
 27 21 16 00-0043  Vertical Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0044 EA 6" Width x 84" Height, Double-Sided Vertical Cabling Section (Chatsworth 11729-703) .................................................... 663.67 53.43 
. 

 27 21 16 00-0045 EA 19" Width x 84" Height, Universal Rack (Chatsworth 48353-703) ....................................................................................... 687.42 53.43 
. 

 27 21 16 00-0046 EA 23" Width x 84" Height, Universal Rack (Chatsworth 48383-703) ....................................................................................... 740.85 53.43 

XXXXXXX 
. 
 27 21 16 00-0047  Communications Patch Cords, Station Cords, And Cross Connect Wire (27 21 16 

00-0009) 
. 
. 
 27 21 16 00-0048  Premise Cross-Connect Wire (27 21 16 00-0047) 
. 
. 

 27 21 16 00-0049 LF 1-Pair, 22 AWG Premise Cross-Connect Wire (General Cable 7041973) ..............................................................................1.10 0.53 

XXXXXXX 
. 
 27 21 16 00-0050  Pathways For Communications Systems (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0051  Conduits And Backboxes For Communication Systems (27 21 16 00-0050) 
. 
. 
 27 21 16 00-0052  Flexible Conduit For Communication Systems (27 21 16 00-0051) 
. 
. 

 27 21 16 00-0053 CLF 1" Diameter, Riser Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon DF4X1C) ............................................... 437.43 191.99 
. 

 27 21 16 00-0054 CLF 1" Diameter, Plenum Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon CF4X1C) ........................................... 629.30 191.99 

XXXXXXX 
. 
 27 21 16 00-0055  Tube Cables For Communication Systems (27 21 16 00-0051) 
. 
. 
 27 21 16 00-0056  Outdoor/All-Dielectric Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0057 CLF Two Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC02TOX) ................................................................................ 374.82 127.99 
. 

 27 21 16 00-0058 CLF Seven Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC07TOX) ............................................................................. 560.12 159.99 
. 

 27 21 16 00-0059 CLF Nineteen Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC19TOX) ......................................................................... 933.32 191.99 

XXXXXXX 
. 
 27 21 16 00-0060  Indoor/Riser Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0061 CLF Two Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC02TRX) .................................................................................... 430.72 127.99 
. 

 27 21 16 00-0062 CLF Four Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC04TRX) .................................................................................... 527.24 143.99 
. 

 27 21 16 00-0063 CLF Seven Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC07TRX) ................................................................................. 598.94 159.99 
. 

 27 21 16 00-0064 CLF Nineteen Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC19TRX) .......................................................................... 1,108.78 191.99 

XXXXXXX 
. 
 27 21 16 00-0065  Indoor/Plenum Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0066 CLF Single Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC01TPX) .............................................................................. 314.26 127.99 
. 

 27 21 16 00-0067 CLF Two Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC02TP2) ................................................................................. 457.11 127.99 
. 

 27 21 16 00-0068 CLF Four Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC04TP2) ................................................................................. 707.36 143.99 
. 

 27 21 16 00-0069 CLF Seven Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC07TP2) ........................................................................... 1,032.16 159.99 
. 

 27 21 16 00-0070 CLF Nineteen Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC19TP2) ....................................................................... 3,228.30 191.99 

XXXXXXX 
. 
 27 21 16 00-0071  Unjacketed Single Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0072 CLF Single Tube, Unjacketed Single Tube Cable (Sumitomo TC01TGX) .................................................................................. 270.78 127.99 

XXXXXXX 
. 
 27 21 16 00-0073  Multimode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
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. 

. 
 27 21 16 00-0074 CLF 2-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FR02M6) .................................................................................. 116.79 38.40 

. 
 27 21 16 00-0075 CLF 4-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB04M6) .................................................................................. 177.35 38.40 

. 
 27 21 16 00-0076 CLF 6-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB06M6) .................................................................................. 242.57 38.40 

. 
 27 21 16 00-0077 CLF 12-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB12M6) ................................................................................ 441.32 38.40 

. 
 27 21 16 00-0078 CLF 18-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB18M6) ................................................................................ 639.87 44.79 

. 
 27 21 16 00-0079 CLF 24-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB24M6) ................................................................................ 838.63 44.79 

XXXXXXX 
. 
 27 21 16 00-0080  Singlemode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
. 
. 

 27 21 16 00-0081 CLF 2-Fiber, Singlemode Fiber Bundle (Sumitomo FR02SX)..................................................................................................... 104.37 38.40 
. 

 27 21 16 00-0082 CLF 4-Fiber, Singlemode Fiber Bundle (Sumitomo FB04SX) ..................................................................................................... 130.77 38.40 
. 

 27 21 16 00-0083 CLF 6-Fiber, Singlemode Fiber Bundle (Sumitomo FB06SX) ..................................................................................................... 152.51 38.40 
. 

 27 21 16 00-0084 CLF 12-Fiber, Singlemode Fiber Bundle (Sumitomo FB12SX) ................................................................................................... 194.43 38.40 
. 

 27 21 16 00-0085 CLF 18-Fiber, Singlemode Fiber Bundle (Sumitomo FB18SX) ................................................................................................... 298.27 44.79 
. 

 27 21 16 00-0086 CLF 24-Fiber, Singlemode Fiber Bundle (Sumitomo FB24SX) ................................................................................................... 392.99 44.79 

XXXXXXX 
. 
 27 21 16 00-0087  Tube Distribution Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0088 EA Modular Tube Distribution Cabinet (Sumitomo DE06MDU) ................................................................................................ 227.62 53.43 
Note: Up to six 7-tube cables or two 19-tube cables. 

XXXXXXX 
. 
 27 21 16 00-0089  Modular Fiber Termination Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0090 EA 24-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT24WFM) ............................................. 288.50 53.43 
. 

 27 21 16 00-0091 EA 48-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT48WFM) ............................................. 307.76 53.43 

XXXXXXX 
. 
 27 21 16 00-0092  Tube Distribution Accessories (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0093 EA Plastic Push/Pull Quick Release Pneumatic Cap For 8 mm Tube (Sumitomo DE08MA) ..................................................... 12.85 5.34 
. 

 27 21 16 00-0094 EA Plastic Push/Pull Quick Release Pneumatic Coupling For 8 mm Tube (Sumitomo DE08MC2) ............................................ 14.20 5.34 
. 

 27 21 16 00-0095 EA Brass Push/Pull Quick Release Pneumatic Coupling For 8 mm Bulkhead Tube (Sumitomo DE08MB) ............................... 17.68 5.34 

XXXXXXX 
. 
 27 21 16 00-0096  Communications Optical Fiber Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0097  Communications Optical Fiber Cable Splicing And Terminations (27 21 16 00-0096) 
. 
. 
 27 21 16 00-0098  Field Installed Fiber Connectors (27 21 16 00-0097) 
. 
. 

 27 21 16 00-0099 EA SC Type, Singlemode, Field Installed Fiber Connector (Corning 95-200-42) ....................................................................... 37.89 8.01 
. 

 27 21 16 00-0100 EA SC Type, 62.5 Micron Multimode, Field Installed Fiber Connector (Corning 95-000-41) ...................................................... 33.44 8.01 

XXXXXXX 
. 
 27 21 16 00-0101  Buffer Tube Fan-Out Kits (27 21 16 00-0097) 
. 
. 
 27 21 16 00-0102  Buffer Tube Breakout Kits (Sumitomo) (27 21 16 00-0101) 

Note: Includes 900 micron tubing. 
. 
. 

 27 21 16 00-0103 EA 2-Fiber Breakout Kit (Sumitomo FTFLD02) ......................................................................................................................... 231.96 106.66 
. 

 27 21 16 00-0104 EA 4-Fiber Breakout Kit (Sumitomo FTFLD04) ......................................................................................................................... 236.62 106.66 
. 

 27 21 16 00-0105 EA 6-Fiber Breakout Kit (Sumitomo FTFLD06) ......................................................................................................................... 240.74 106.66 
. 

 27 21 16 00-0106 EA 12-Fiber Breakout Kit (Sumitomo FTFLD12) ....................................................................................................................... 253.52 106.66 
. 

 27 21 16 00-0107 EA 18-Fiber Breakout Kit (Sumitomo FTFLD18) ....................................................................................................................... 271.00 106.66 
. 

 27 21 16 00-0108 EA 24-Fiber Breakout Kit (Sumitomo FTFLD24) ....................................................................................................................... 283.98 106.66 

XXXXXXX 
. 
 27 21 16 00-0109  Buffer Tube Fan-Out Kits (Corning) (27 21 16 00-0101) 
. 
. 

 27 21 16 00-0110 EA 12 Fiber, 25" Tube Length, Indoor Buffer Tube Fan-Out Kit (Corning Fan-BT25-12) .......................................................... 234.12 106.66 
. 

 27 21 16 00-0111 EA 12 Fiber, 25" Tube Length, Outdoor Buffer Tube Fan-Out Kit (Corning Fan-OD25-12) ...................................................... 280.25 106.66 

XXXXXXX 
. 
 27 21 16 00-0112  Communications Copper Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0113  Copper Communications Cable Splicing And Terminations (27 21 16 00-0112) 
. 
. 
 27 21 16 00-0114  Copper Communications Cable Splice Cases (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0115 EA 6.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000626) ......................................... 894.74 213.33 
. 

 27 21 16 00-0116 EA 9.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000630) ...................................... 1,028.52 213.33 
. 

 27 21 16 00-0117 EA 12.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8006219) .................................... 1,473.08 213.33 

XXXXXXX 
. 
 27 21 16 00-0118  Modular Splice Connectors (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0119 EA 25-Pair, Straight Body Only, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-SC1-25) .............................. 113.15 53.33 
. 

 27 21 16 00-0120 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Dry Modular Splice Connector (3M 710-SD1-25) ........................... 111.71 53.33 
. 

 27 21 16 00-0121 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-TC1-25) ........................ 113.18 53.33 
. 

 27 21 16 00-0122 EA 25-Pair, Bridge Body, 26-22 Gauge Cable, Filled Modular Splice Connector (3M 710-BC1-25) ......................................... 112.98 53.33 

XXXXXXX 
. 
 27 21 26  Data Communications Network Management (27 21)
. 
. 
 27 21 26 00-0001  Data Communications Network Management (27 21 26) 
. 
. 

 27 21 26 00-0002 EA 3 Port, Terminal/Serial Device Server (Comtrol 99560-9) ................................................................................................... 452.48 26.67 
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. 
 27 21 26 00-0003 EA 2 Port, Terminal/Serial Device Server (Comtrol 99550-0) ................................................................................................... 350.79 26.67 

. 
 27 21 26 00-0004 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99445-9) ........................................................................................... 485.13 26.67 

. 
 27 21 26 00-0005 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99448-0) ........................................................................................... 754.50 26.67 

. 
 27 21 26 00-0006 EA 24 Watt, Din Rail Mountable, Power Adapter (Comtrol PS1020) .......................................................................................... 71.32  

. 
 27 21 26 00-0007 EA Remote Data Port, Spectra Positioning System (Pelco IPS_RDPE_2) ............................................................................... 335.16 16.00 

. 
 27 21 26 00-0008 EA Sennetech Code Translator (Pelco SCT_100_AD232) ....................................................................................................... 571.79 26.67 

. 
 27 21 26 00-0009 EA VPN Router (Cisco 819HG) ............................................................................................................................................. 3,692.27 341.95 

. 
 27 21 26 00-0010 EA Cisco Catalyst 3000 Series Switches (Cisco IE-3000 - 8TC) ........................................................................................... 2,754.49 341.95 

. 
 27 21 26 00-0011 EA WS-C4507R+E Chassis, Two WS-X4648-RJ45V+E, Sup7L-E, LAN Base (Cisco WS-C4507RE+96V+) ..................... 12,749.86 127.99 

. 
 27 21 26 00-0012 EA SMARTnet Extended Service Agreement, SNTC-8X5XNBD WS-C4507R+E Chassis,2 WS-X4648-RJ45V+E 

(Cisco CON-SNT-C4507REV) ........................................................................................................................................... 380.00  
. 

 27 21 26 00-0013 EA Sup8-E And WS-X4748-RJ45V+E Upgrade For Bundle (Cisco C4500E-S7L-S8) ........................................................... 8,496.29 127.99 
. 

 27 21 26 00-0014 EA Catalyst 4500 E-Series Redundant Supervisor 8-E (Cisco WS-X45-SUP8-E/2) ............................................................ 18,099.27 127.99 
. 

 27 21 26 00-0015 EA Catalyst 4500 2GB SD Memory Card (Cisco SD-X45-2GB-E) ............................................................................................ 424.09 10.69 
. 

 27 21 26 00-0016 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV) ..................................... 3,136.95 13.33 
. 

 27 21 26 00-0017 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV/2) .................................. 2,686.66 13.33 
. 

 27 21 26 00-0018 EA 13', NEMA 6-20 To IEC-C19 Power Cable (Cisco CAB-US620P-C19-US) ........................................................................... 50.69 5.34 
. 

 27 21 26 00-0019 EA 1000BASE-SX SFP Transceiver Module, MMF, 850nm, DOM (Cisco GLC-SX-MMD=)..................................................... 181.66 53.33 
. 

 27 21 26 00-0020 EA Cisco Catalyst 3850 24 Port Data IP Base (Cisco WS-C3850--24TS) ............................................................................. 2,619.94 127.99 
. 

 27 21 26 00-0021 EA SMARTnet Extended Service Agreement, 8X5XNBD Cisco Catalyst 3850 24 Port Data IP Base (Cisco CON-
SNT-WSC384TS) .............................................................................................................................................................. 499.99  

. 
 27 21 26 00-0022 EA North America AC Type A Power Cable (Cisco CAB-TA-NA) ............................................................................................... 18.75 5.34 

. 
 27 21 26 00-0023 EA 350 Watt AC Power Supply (Cisco PWR-C1-350WAC) ...................................................................................................... 215.67 13.33 

. 
 27 21 26 00-0024 EA Cisco Catalyst 3850 4x1GE Network Module (Cisco C3850-NM-4-1G) .............................................................................. 526.72 13.36 

. 
 27 21 26 00-0025 EA 1', Catalyst 3750X and 3850 Stack Power Cable (Cisco CAB-SPWR-30CM) ..................................................................... 102.68 5.34 

. 
 27 21 26 00-0026 EA Rack Mount Switch 16 100 SFP 8 10/100 PoE 2 Geuplinks (Cisco IE-3010-16S-8PC)................................................... 3,008.28 127.99 

. 
 27 21 26 00-0027 EA SMARTnet Extended Service Agreement, 8X5XNBD IA Rack Mount Switch 16 100 SFP 8 10/10 (Cisco CON-

SNT-301016S8) ................................................................................................................................................................. 501.99  
. 

 27 21 26 00-0028 EA IE 3010 Power Supply (Cisco PWR-RGD-AC-DC/IA) ......................................................................................................... 451.67 13.33 
. 

 27 21 26 00-0029 EA IE 3010 AC-DC Redundant Power Supply (Cisco PWR-RGD-AC-DC/IAR) ........................................................................ 458.67 13.33 
. 

 27 21 26 00-0030 EA 4 Ethernet 10/100 Ports And 2 Dual-Purpose Uplinks, Industrial Ethernet Switch (Cisco IE-3000-4TC) ......................... 1,072.39 127.99 
. 

 27 21 26 00-0031 EA Expansion Power Module For Cisco IE-3000-4TC (Cisco PWR-IE50W-AC-IEC) ............................................................... 251.72 13.36 
. 

 27 21 26 00-0032 EA 4 Port, Expansion SFP Module for IE-3000-4TC (Cisco IEM-3000-4SM) ........................................................................ 1,156.72 13.36 
. 

 27 21 26 00-0033 EA Router (CISCO IR829) ..................................................................................................................................................... 1,056.86 53.43 

XXXXXXX 
. 
 27 21 29  Data Communications Switches and Hubs (27 21)
. 
. 
 27 21 29 00-0001  Data Communications Multimedia Modular Patch Panels (27 21 29) 

Note: Unloaded multimedia patch panels that accept modular jacks for category 3, 5e, 6, fiber optic, etc. Excludes 
rack, modular jacks and terminations. See CSI section 27 15 43 00-0051 for modular jacks. 

. 

. 
 27 21 29 00-0002 EA 12 Port, Wall Mount Multimedia Modular Patch Panel, Unloaded ......................................................................................... 93.02 5.33 

. 
 27 21 29 00-0003 EA 16 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 102.58 5.33 

. 
 27 21 29 00-0004 EA 24 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 121.07 5.33 

. 
 27 21 29 00-0005 EA 36 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 126.75 5.33 

. 
 27 21 29 00-0006 EA 48 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 138.76 6.67 

. 
 27 21 29 00-0007 EA 24 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded .......................................................................... 131.45 5.33 

. 
 27 21 29 00-0008 EA 48 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded .......................................................................... 164.96 6.67 

. 
 27 21 29 00-0009 EA Rack Mount Rear Cable Management Bar ........................................................................................................................... 46.31 6.67 

XXXXXXX 
. 
 27 21 33  Data Communications Wireless Access Points (27 21)
. 
. 
 27 21 33 00-0001  Data Communications Wireless Access Points (27 21 33) 
. 
. 

 27 21 33 00-0002 EA Base Station Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-BSU) ..................... 3,241.33 159.99 
. 

 27 21 33 00-0003 EA Base Station Unit, 300 Mbps, MIMO 2x2, 23 dBi, 10° Panel Antenna - US PoE (Proxim Wireless MP-8250-BS1) ......... 7,668.93 159.99 
. 

 27 21 33 00-0004 EA Base Station Unit, 300 Mbps, MIMO 2x2, 16 dBi, 90 Degree Sector Antenna US PoE (Proxim Wireless MP-8250-
BS9) ................................................................................................................................................................................ 7,668.93 159.99 

. 
 27 21 33 00-0005 EA Subscriber Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-SUA) ......................... 1,319.74 159.99 

. 
 27 21 33 00-0006 EA Subscriber Unit, 300 Mbps, MIMO 2x2, 23 dBi, Panel Antenna US PoE (Proxim Wireless MP-8250-SUR) .................... 1,546.52 180.40 

. 
 27 21 33 00-0007 EA Base Station Unit, 300 Mbps, MIMO 3x3, GPS Sync Ready, Type-N Connectors - US PoE (Proxim Wireless MP-

8200-BSU-G) .................................................................................................................................................................. 4,155.08 180.40 
. 

 27 21 33 00-0008 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 23 dBi, 10° Panel Antenna - US PoE (Proxim 
Wireless MP-8250-BS1-G) ............................................................................................................................................. 6,263.48 180.40 

. 
 27 21 33 00-0009 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 16 dBi, 90° Sector Antenna - US PoE (Proxim 

Wireless MP-8250-BS9-G) ............................................................................................................................................. 6,263.48 180.40 
. 

 27 21 33 00-0010 EA 50 Mbps (upgradable to 100 Mbps), MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-
LNK-50) .......................................................................................................................................................................... 1,297.14 60.13 

. 
 27 21 33 00-0011 EA 100 Mbps, MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-LNK-100) .................................. 1,314.84 60.13 

. 
 27 21 33 00-0012 EA Surge, Gigabit Surge Protector With Shielded RJ45 (Proxim Wireless ETH-SURGE-1G) .................................................. 135.40 30.07 

. 
 27 21 33 00-0013 EA FlexPort uWave AdaptRate And Modulation Feature Upgrade (BridgeWave Communications FPUWAVE-UPG-

ARM) ............................................................................................................................................................................... 1,100.00  
. 

 27 21 33 00-0014 EA 1' High Performance Dish Antenna, Low Profile, 21.2-23.6 GHz, WR42 Flange, SOI (Radio Waves HPLP1-23RR) ......... 420.66 53.33 
. 

 27 21 33 00-0015 EA Cellular Phone / Wi-Fi Antenna (Sierra Wireless AP-CWG-Q-S222-WH) ........................................................................... 353.41 53.33 
. 

 27 21 33 00-0016 EA Cell LTE MIMO Antenna (Sierra Wireless 1810075) ............................................................................................................. 68.87 21.33 
. 

 27 21 33 00-0017 EA AirLink GX400 Power Adapter (Sierra Wireless 2700384) .................................................................................................... 53.67  
. 

 27 21 33 00-0018 EA AirLink GX400 Power Cable (Sierra Wireless 2000380) ....................................................................................................... 32.48  
. 

 27 21 33 00-0019 EA Cellular/PCS/LTE, Hockey Puck Antenna (Sierra Wireless AP-C-Q-S2-BL) ....................................................................... 236.60 53.33 
. 

 27 21 33 00-0020 EA Cellular/PCS/LTE/GPS, Multi-Band Antenna (Sierra Wireless AP-CG-Q-S22-BL) ............................................................. 237.90 53.33 
. 

 27 21 33 00-0021 EA 2 Way, RF Power Divider, 790-920 MHZ (Telewave ANTPD28D) ...................................................................................... 314.66 53.43 
. 

 27 21 33 00-0022 EA Wireless Cellular Modem (Sierra Wireless AirLink GX400 EVDO/GPS) ............................................................................. 766.50 80.14 
. 

 27 21 33 00-0023 EA Wireless Cellular Modem (Sierra Wireless AirLink GX450 Rugged) ................................................................................... 968.91 80.14 
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. 
 27 21 33 00-0024 EA Magnetic Mount Cellular Antenna (Wilson Electronics 301125) ............................................................................................ 60.35 16.00 

. 
 27 21 33 00-0025 EA Yagi Antenna, 890-960 MHz, 10 dBd Gain (PCTEL Bluewave Antennas BGYD890K) ...................................................... 228.73 60.13 

. 
 27 21 33 00-0026 EA Andrew® Omni Antenna, 890–960 MHz, 360° Horizontal Beamwidth, Fixed Electrical Tilt, Fits On 38–51 mm (1-

1/2 to 2 in) OD Pipe (Commscope DB583-Y) .................................................................................................................... 677.12 60.13 
. 

 27 21 33 00-0027 EA Single Channel Bluetooth Sensor With Bluetooth Module And Antenna (DeepBlue SC) ................................................. 3,201.86 53.43 
. 

 27 21 33 00-0028 EA Point-to-Point Wireless Bridge (Proxim Tsunami® QB-10150) ........................................................................................ 1,639.73 53.33 

XXXXXXX 
. 
 27 30  Voice Communications (27) 
. 
. 
 27 31  Voice Communications Switching and Routing Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 31 13  PBX/Key Systems (27 31) 
. 
. 
 27 31 13 00-0001  Interior PBX Telephone System (27 31 13) 

Note: Includes telephone instruments cabling and solid state switching. 
. 
. 
 27 31 13 00-0002  Interior PBX Telephone System (27 31 13 00-0001) 

Note: Cost is for each line up to 1000 lines. 
. 
. 

 27 31 13 00-0003 EA  1 Line PBX Connection, Cost Per Each Line Up To 1,000 ............................................................................................... 1,464.25 555.98 

XXXXXXX 
. 
 27 31 13 00-0004  Additional Telephones Less Solid State Switching (PBX) (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0005 EA  Add For Each Additional PBX Phone Line Less Solid State Switching ............................................................................... 439.39 43.73 

XXXXXXX 
. 
 27 31 13 00-0006  Telephones (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0007 EA  Telephones, Desk Type Intercommunication Equipment .................................................................................................... 182.88 41.59 
. 

 27 31 13 00-0008 EA  Telephones, Wall Type Intercommunication Equipment ..................................................................................................... 210.92 55.46 

XXXXXXX 
. 
 27 32  Voice Communications Terminal Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 32 13  Telephone Sets (27 32) 
. 
. 
 27 32 13 00-0001  Interior Telephone Components (27 32 13) 
. 
. 

 27 32 13 00-0002 EA  Solid State Exchange Unit With Power Supply ................................................................................................................ 5,331.71 974.67 
. 

 27 32 13 00-0003 EA  Dial Telephone - Handset In Cabinet .................................................................................................................................. 625.30 79.68 
. 

 27 32 13 00-0004 EA  Elevator Cab Telephone With Trailer Cable ........................................................................................................................ 335.29 85.43 
. 

 27 32 13 00-0005 EA  Loud Ring Bell, 6" ............................................................................................................................................................... 267.95 79.25 
. 

 27 32 13 00-0006 EA  Audio/Visual Indicator ......................................................................................................................................................... 330.95 74.67 
. 

 27 32 13 00-0007 EA  Administrative Telephone With Digital Display .................................................................................................................... 340.41 66.98 
. 

 27 32 13 00-0008 EA  Processing Unit For 16 Station System............................................................................................................................ 1,772.35 546.42 
. 

 27 32 13 00-0009 EA  Handset For 16 Station System .......................................................................................................................................... 242.88 54.40 
. 

 27 32 13 00-0010 EA  Handset In Cabinet, For 16 Station System ........................................................................................................................ 328.89 73.38 
. 

 27 32 13 00-0011 MLF 20 Conductor Unshielded Cable, #22 .............................................................................................................................. 2,471.09 1,176.14 
. 

 27 32 13 00-0012 EA  Power Supply For 16 Station System ................................................................................................................................. 336.02 145.16 
. 

 27 32 13 00-0013 EA  Intercom Terminal Board ..................................................................................................................................................... 310.98 163.40 
. 

 27 32 13 00-0014 EA  Power Supply For Five Station System, 24 Volt DC ........................................................................................................... 347.00 145.16 
. 

 27 32 13 00-0015 EA  Telephone Communication Board, Insulated Blueboard 24" x 24" x 1/2" Thick .................................................................. 164.79 59.63 
. 

 27 32 13 00-0016 EA  Telephone Cabinet With Backboard 24" High x 24" Wide x 6" Deep .................................................................................. 493.38 131.25 
. 

 27 32 13 00-0017 EA  Telephone Cabinet With Backboard 30" High x 24" Wide x 6" Deep .................................................................................. 580.34 149.18 
. 

 27 32 13 00-0018 EA  Telephone Cabinet With Backboard 30" High x 30" Wide x 6" Deep .................................................................................. 702.14 176.56 
. 

 27 32 13 00-0019 EA  Telephone Cabinet With Backboard 36" High x 30" Wide x 6" Deep .................................................................................. 821.73 190.88 
. 

 27 32 13 00-0020 EA  Telephone Cabinet With Backboard 48" High x 30" Wide x 6" Deep ............................................................................... 1,249.47 217.19 
. 

 27 32 13 00-0021 EA  Ring Rung 3" ......................................................................................................................................................................... 11.08 5.95 
. 

 27 32 13 00-0022 EA  G66B50 Telephone Blocks Including 50 Terminators, Exterior Ring, Marking, ID ................................................................ 26.93 10.56 
. 

 27 32 13 00-0023 EA G110 Data Blocks Including Terminator, Exterior Ring, Marking, ID And Testing ................................................................. 50.13 21.65 

XXXXXXX 
. 
 27 32 13 00-0024  Interior Telephone Accessories (27 32 13) 
. 
. 

 27 32 13 00-0025 EA Blank Telephone Receptacle, Exposed Devices - Complete ................................................................................................ 11.88 5.76 
. 

 27 32 13 00-0026 EA 4-Pin Telephone Receptacle, Exposed Devices - Complete ................................................................................................. 25.50 22.19 
. 

 27 32 13 00-0027 EA Dual Flush Mounted, Level 5, RJ-45 Jack, Complete ........................................................................................................... 62.30 24.36 
. 

 27 32 13 00-0028 EA Wall Mount, Level 5, RJ-45 Jack, Complete ......................................................................................................................... 59.28 24.36 
. 

 27 32 13 00-0029 EA Terminating Strips, Inside ................................................................................................................................................... 120.07 48.72 
. 

 27 32 13 00-0030 EA Dual Outlet, 4-Pin Telephone Receptacle, Concealed Type RJ-45 - Complete .................................................................... 53.62 25.06 
. 

 27 32 13 00-0031 EA Ready Access Closure 3 To 25 Pair ................................................................................................................................... 145.10 58.77 
. 

 27 32 13 00-0032 EA Ready Access Closure 25 To 100 Pair ............................................................................................................................... 168.98 65.70 
. 

 27 32 13 00-0033 EA Termination Block With Bracket 25 Pair ................................................................................................................................ 54.30 19.73 
. 

 27 32 13 00-0034 EA RJ-11 Telephone Receptacle, Concealed Devices - Complete ............................................................................................ 52.65 24.74 
. 

 27 32 13 00-0035 EA Interior Protected Terminal 25 Pair ..................................................................................................................................... 599.14 142.50 
. 

 27 32 13 00-0036 EA Interior Protected Terminal 50 Pair ..................................................................................................................................... 704.64 144.74 
. 

 27 32 13 00-0037 EA Pedestal 6" x 6" x 50" 3 To 100 Pair ................................................................................................................................... 239.14 59.30 
. 

 27 32 13 00-0038 EA Pedestal 8" x 8" x 50" 100 To 300 Pair ............................................................................................................................... 246.38 59.30 
. 

 27 32 13 00-0039 EA Pedestal 10" x 10" x 43" 300 To 600 Pair ........................................................................................................................... 324.80 75.84 
. 

 27 32 13 00-0040 EA Pedestal 10" x 16" x 439 600 Pair ....................................................................................................................................... 669.20 136.63 
. 

 27 32 13 00-0041 EA Entrance Protector Terminal 100 Pair ................................................................................................................................. 918.30 155.94 
. 

 27 32 13 00-0042 EA Gas Protection Module.......................................................................................................................................................... 14.89 5.33 
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. 
 27 32 13 00-0043 EA Terminating Boxes, Outside With 3 Element Protectors, Per Pair......................................................................................... 24.84 4.87 

XXXXXXX 
. 
 27 32 26  Ring-Down Emergency Telephones (27 32)
. 
. 
 27 32 26 00-0001  Emergency Telephone (27 32 26) 

Note: Standard features include: CB3000 speakerphone, 3 auxiliary Inputs, 2 auxiliary outputs, phone line surge 
suppressor, analog telephone connection, 70w area light with blue beacon, high power strobe, lighted faceplate, 
110VAC power, ultra weather resistant finish, vandal resistant hardware, UV resistant Lens, dome vent; flat area 
for directory, access control or other options; 12.75" diameter/8'-6" height, 1/4" thick steel construction, 
foundation anchor kit, ADA compliant. 

. 

. 
 27 32 26 00-0002 EA Code Blue 1-Standard Emergency Telephone Pedestal Unit (CB 1-s) ............................................................................ 7,915.13 439.03 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
hard wire phone line, passive vent at top, 24V AC, and standard color. 

. 
 27 32 26 00-0003 EA Code Blue 1-Dual Emergency Telephone Pedestal Unit (CB 1-d) ................................................................................... 8,296.89 439.03 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
blank stainless steel plate second opening, hard wire phone line, passive vent at top, 24V AC, and standard 
color. 

. 
 27 32 26 00-0004 EA Analog Speakerphone With Black “Info” Button And Red "Push For Help" Button Code Blue Option (Code Blue 

IA4100 FP2) ....................................................................................................................................................................... 127.25  
. 

 27 32 26 00-0005 EA Analog Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option 
(Code Blue IA4100 FP2-K) ................................................................................................................................................ 190.88  

. 
 27 32 26 00-0006 EA IP Speakerphone With Single Red “Push For Help” Button Code Blue Option (Code Blue IP5000 FP1) .......................... 477.19  

. 
 27 32 26 00-0007 EA IP Speakerphone With Back “Info” Button And Red “Push For Help” Button Code Blue Option (Code Blue IP5000 

FP2) ................................................................................................................................................................................... 648.98  
. 

 27 32 26 00-0008 EA IP Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option (Code 
Blue IP5000 FP2-K) ........................................................................................................................................................... 712.61  

. 
 27 32 26 00-0009 EA EMERGENCY (Raised Letters With Braille) Main Bezel Code Blue Option .......................................................................... 12.73  

. 
 27 32 26 00-0010 EA EMERGENCY/EMERGENCIA (Raised Letters With Braille) Main Bezel Code Blue Option ................................................. 12.73  

. 
 27 32 26 00-0011 EA Directory, Second Opening Code Blue Option .................................................................................................................... 114.53  

. 
 27 32 26 00-0012 EA Camera Enclosure With Color IP Camera, Second Opening Code Blue Option .............................................................. 1,208.89  

. 
 27 32 26 00-0013 EA HID Card Reader, Second Opening Code Blue Option ....................................................................................................... 559.91  

. 
 27 32 26 00-0014 EA HID Card Reader And Color IP Camera, Second Opening Code Blue Option ................................................................. 1,813.34  

. 
 27 32 26 00-0015 EA IP Wireless Communication Code Blue Option ................................................................................................................ 3,811.19  

Note: 802.11g or secure mesh 5.8. (system UPS backup or unit Night Charge recommended). IP5000 VoIP 
Speakerphone option must be ordered when selecting IP Wireless Communications. Requires Base Unit(s) and 
site survey. 

. 
 27 32 26 00-0016 EA Active Venting Code Blue Option ........................................................................................................................................ 203.60  

. 
 27 32 26 00-0017 EA Night Charge Power Code Blue Option ............................................................................................................................ 1,775.16  

Note: Requires 120V AC external power supplied to Code Blue unit. 
. 

 27 32 26 00-0018 EA Power Transformer Kit, Alternate Incoming Power Code Blue Option ................................................................................ 445.38  
. 

 27 32 26 00-0019 EA Overhead Camera Mount Code Blue Option ................................................................................................................... 1,011.65  
Note: Excludes camera. 

. 
 27 32 26 00-0020 EA Custom Color For Overhead Camera Mount Code Blue Option ........................................................................................... 44.54  

XXXXXXX 
. 
 27 32 26 00-0021  City Police Call System (27 32 26) 
. 
. 
 27 32 26 00-0022  Components (27 32 26 00-0021) 
. 
. 

 27 32 26 00-0023 EA  City Police Call System ....................................................................................................................................................... 624.59 124.36 
. 

 27 32 26 00-0024 EA  Concrete Foundation For Police Department Telephone Post ............................................................................................ 585.79 180.15 

XXXXXXX 
. 
 27 40  Audio-Video Communications (27) 
. 
. 
 27 41  Audio-Video Systems (27 40) 
. 
. 
 27 41 16  Integrated Audio-Video Systems and Equipment (27 41)

Note: Includes testing of new devices and certification. 
. 
. 
 27 41 16 00-0001  Television Distribution System (27 41 16) 

See CSI section 26 05 13 16-0001 for basic wiring. 
. 
. 
 27 41 16 00-0002  Mounted Television Support (27 41 16 00-0001) 
. 
. 

 27 41 16 00-0003 EA Ceiling Mounted Television Support, 19" To 20" ................................................................................................................. 377.43 119.68 
. 

 27 41 16 00-0004 EA Ceiling Mounted Television Support, 19" To 20" With Rack ................................................................................................ 477.11 133.57 
. 

 27 41 16 00-0005 EA Ceiling Mounted Television Support, 25" To 27" ................................................................................................................. 391.56 119.68 
. 

 27 41 16 00-0006 EA Ceiling Mounted Television Support, 25" To 27" With Rack ................................................................................................ 491.24 133.57 
. 

 27 41 16 00-0007 EA Wall Mounted Television Support, 13" ................................................................................................................................ 298.23 96.17 
. 

 27 41 16 00-0008 EA Wall Mounted Television Support, 13" With Rack ............................................................................................................... 397.90 106.86 
. 

 27 41 16 00-0009 EA Wall Mounted Television Support, 19" To 20" ..................................................................................................................... 316.77 96.17 
. 

 27 41 16 00-0010 EA Wall Mounted Television Support, 19" To 20" With Rack .................................................................................................... 416.44 106.86 
. 

 27 41 16 00-0011 EA Wall Mounted Television Support, 25" To 27" ..................................................................................................................... 335.31 96.17 
. 

 27 41 16 00-0012 EA Wall Mounted Television Support, 25" To 27" With Rack .................................................................................................... 434.98 106.86 

XXXXXXX 
. 
 27 41 16 00-0013  Distribution System (27 41 16 00-0001) 

See CSI section 26 05 13 16-0001 for wire and cabling. 
. 
. 
 27 41 16 00-0014  TV Distribution Rack (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0015 EA  Steel Rack Cabinet With Shelves ..................................................................................................................................... 1,200.32 196.15 
. 

 27 41 16 00-0016 EA  Switch And Pilot Light ......................................................................................................................................................... 208.32 87.14 
. 

 27 41 16 00-0017 LF  Surface Raceway With Outlets.............................................................................................................................................. 25.48 11.84 
. 

 27 41 16 00-0018 EA  Service Label ........................................................................................................................................................................ 31.09 16.32 
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XXXXXXX 
. 
 27 41 16 00-0019  Head End Amplifier (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0020 EA  Head End Amplifier ............................................................................................................................................................. 800.73 130.55 

XXXXXXX 
. 
 27 41 16 00-0021  UHF In-Line Booster Amplifier And Power Supply (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0022 EA  UHF In-Line Booster ........................................................................................................................................................... 488.34 130.55 

XXXXXXX 
. 
 27 41 16 00-0023  Preamplifiers (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0024 EA  VHF Preamplifier ................................................................................................................................................................. 598.34 130.55 
. 

 27 41 16 00-0025 EA  UHF Preamplifier ................................................................................................................................................................ 488.33 130.55 

XXXXXXX 
. 
 27 41 16 00-0026  Power Supplies (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0027 EA  Common Power Supply ...................................................................................................................................................... 854.76 186.55 

XXXXXXX 
. 
 27 41 16 00-0028  Line Splitter And Mixer (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0029 EA  Line Splitter ........................................................................................................................................................................... 84.35 43.52 
. 

 27 41 16 00-0030 EA  Two-Way Splitter ................................................................................................................................................................... 93.11 43.52 
. 

 27 41 16 00-0031 EA  Frequency Filter .................................................................................................................................................................. 194.72 65.38 
. 

 27 41 16 00-0032 EA Line Splitter And Mixer ........................................................................................................................................................ 256.63 95.99 

XXXXXXX 
. 
 27 41 16 00-0033  Power Line Filters (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0034 EA  120-Volt Power Supply Line Filter ....................................................................................................................................... 362.31 87.14 

XXXXXXX 
. 
 27 41 16 00-0035  Wall Box And Receiver Outlets (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0036 EA  Wall Box With Lockable Cover, Excluding Outlet Plug ........................................................................................................ 194.72 65.38 
. 

 27 41 16 00-0037 EA  TV Receiver Outlet Plug........................................................................................................................................................ 93.11 43.52 
. 

 27 41 16 00-0038 EA  TV Camera Outlet Plug ......................................................................................................................................................... 93.11 43.52 
. 

 27 41 16 00-0039 EA  Audio Outlet Plug .................................................................................................................................................................. 82.14 43.52 
. 

 27 41 16 00-0040 EA  12 Ft RG 6U Cable With G-59 And TV Set Fittings ............................................................................................................. 169.81 87.14 
. 

 27 41 16 00-0041 EA  Male Plug PL-259 ................................................................................................................................................................. 93.11 43.52 
. 

 27 41 16 00-0042 EA  Wall Box And Receiver Outlet Television Outlets ............................................................................................................... 113.93 45.65 

XXXXXXX 
. 
 27 41 33  Master Antenna Television Systems (27 41)
. 
. 
 27 41 33 00-0001  Antenna Systems (27 41 33) 
. 
. 
 27 41 33 00-0002  Antenna (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0003 EA Amateur Radio Antenna ...................................................................................................................................................... 760.23 159.99 
. 

 27 41 33 00-0004 EA Multi-Band Radio Antenna .................................................................................................................................................. 602.65 159.99 

XXXXXXX 
. 
 27 41 33 00-0005  Receptacles (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0006 EA Amateur Radio Antenna System Receptacle With Mating Plugs And Adapter ................................................................... 183.73 65.38 
. 

 27 41 33 00-0007 EA  Multi-Band Radio Antenna System Receptacle With Mating Plugs ..................................................................................... 183.73 65.38 

XXXXXXX 
. 
 27 50  Distributed Communications and Monitoring Systems (27) 
. 
. 
 27 51  Distributed Audio-Video Communications Systems (27 50) 
. 
. 
 27 51 17  Video Intercom and Exterior Gate Control System (27 51)
. 
. 
 27 51 17 00-0001  Video Intercom And Exterior Gate Control System (27 51 17) 
. 
. 

 27 51 17 00-0002 EA Audio Video Master Control Station (Aiphone AX-8MV) .................................................................................................. 1,055.91 133.57 
. 

 27 51 17 00-0003 EA 16-call Add-on Selector For AX Masters (Aiphone AX-16SW) ............................................................................................ 445.61 133.57 
. 

 27 51 17 00-0004 EA Central Exchange Unit (Aiphone AX-084C) ..................................................................................................................... 1,249.33 66.79 
. 

 27 51 17 00-0005 EA Central Exchange Unit (Aiphone AX-248C) ..................................................................................................................... 1,702.37 66.79 
. 

 27 51 17 00-0006 EA Touch Tone Programmable Dialer (Viking K-1900-5) ......................................................................................................... 132.72 26.72 
. 

 27 51 17 00-0007 EA Surface Mount Audio/Video Door Station (Aiphone AX-DV) ............................................................................................... 401.64 26.72 
. 

 27 51 17 00-0008 EA Flush Mount Audio/Video Door Station (Aiphone AX-DVF)................................................................................................. 452.81 26.72 
. 

 27 51 17 00-0009 EA 12 Volt, 2.5 Amp, DC Power Supply (Aiphone PS-1225UL) ............................................................................................... 122.82 13.36 
Note: UL Listed 

. 
 27 51 17 00-0010 EA 24 Volt, 2 Amp, DC Power Supply (Aiphone PS-2420UL) .................................................................................................. 134.06 13.36 

Note: UL Listed 
. 

 27 51 17 00-0011 EA IP Video Master Station (Aiphone IX-MV) ........................................................................................................................ 1,337.97 133.57 
. 

 27 51 17 00-0012 EA Handset Only For IX-MV (Aiphone 285999) .......................................................................................................................... 57.09 5.34 
. 

 27 51 17 00-0013 EA Hands Free Sub Master Video Monitor (Aiphone JF-2HD) ................................................................................................. 681.49 133.57 
. 

 27 51 17 00-0014 EA Stainless Steel Video Door Station With HID ProxPoint Plus Reader, Flush Mount (Aiphone AX-DVF-P) ......................... 605.43 26.72 
. 

 27 51 17 00-0015 EA Stainless Steel Surface Mount Box For IS-SS, IS-DVF, IS-IPDVF, IX-DF(SS) (Aiphone SBX-IDVF) ................................. 195.71 26.72 
. 

 27 51 17 00-0016 EA Stainless Steel Surface Mount Box, IS-DVF, IS-IPDVF And IS-SS Compatible (Aiphone SBX-ISDVF) ............................. 212.32 26.72 
. 

 27 51 17 00-0017 EA Stainless Steel Surface Mount Box For AX-DVF (Aiphone SBX-AXDVF) ........................................................................... 218.17 26.72 
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. 
 27 51 17 00-0018 EA Stainless Steel Security Lock Box For IS-DV, IS-DVF, IX-DF, IX-SS, IX-DF-HID, And IX-DF-RP10 (Aiphone LB-

SDVF/A) ............................................................................................................................................................................. 258.61 40.07 
. 

 27 51 17 00-0019 EA Front Case With Lens Cover For AX-DV And AX-DVF Cameras (Aiphone 240880) ............................................................ 61.43 13.36 

XXXXXXX 
. 
 27 51 43  Sound Reinforcement (27 51) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 51 43 00-0001  Amplifiers (27 51 43) 
. 
. 

 27 51 43 00-0002 EA 10 Watt PA/Paging System Amplifier, 70 Volt (Bogen C10) ................................................................................................ 413.36 106.86 
. 

 27 51 43 00-0003 EA 35 Watt PA/Paging System Amplifier, 70 Volt (Bogen C35) ................................................................................................ 563.02 106.86 
. 

 27 51 43 00-0004 EA 60 Watt PA/Paging System Amplifier, 70 Volt (Bogen C60) ................................................................................................ 659.08 106.86 
. 

 27 51 43 00-0005 EA 100 Watt PA/Paging System Amplifier, 70 Volt (Bogen 100) .............................................................................................. 727.62 106.86 
. 

 27 51 43 00-0006 EA 150 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS150) ......................................................................................... 893.70 106.86 
. 

 27 51 43 00-0007 EA 250 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS250) ...................................................................................... 1,142.05 106.86 
. 

 27 51 43 00-0008 EA Rack Mount Kit For PA/Paging System Amplifiers (Bogen GSRPK) ..................................................................................... 45.84 5.34 

XXXXXXX 
. 
 27 51 43 00-0009  Splitters (27 51 43) 
. 
. 

 27 51 43 00-0010 EA 24 Watt, 5 Output, Isolated Splitter (Doug Fleenor 125EE) .............................................................................................. 2,215.18 79.99 
. 

 27 51 43 00-0011 EA 1-in/11-out Splitter (Doug Fleenor DMX) .......................................................................................................................... 2,002.11 79.99 

XXXXXXX 
. 
 27 51 43 00-0012  Speakers (27 51 43) 
. 
. 

 27 51 43 00-0013 EA 8", 5 Watt Recessed Ceiling Mounted Speaker With Transformer And Baffle (Atlas Sound FD72W) ................................. 176.34 28.58 
. 

 27 51 43 00-0014 EA 8" Steel Baffle (Atlas Sound 51-8) ......................................................................................................................................... 51.68 5.33 
. 

 27 51 43 00-0015 EA T-Bar Support (Atlas Sound EZ95-8) .................................................................................................................................... 56.91 5.33 
. 

 27 51 43 00-0016 EA 8" Cylindrical Enclosure With Undercoating (Atlas Sound Q408) .......................................................................................... 84.91 5.33 
. 

 27 51 43 00-0017 EA Plate Mounted 10 Watt Attenuator With Priority Relay (Atlas Sound AT10-PA) .................................................................... 84.57 9.60 

XXXXXXX 
. 
 27 51 43 00-0018  Accessories (27 51 43) 
. 
. 

 27 51 43 00-0019 EA Microphone And Stand For Audio/Video System (Bogen MBS-1000A) .............................................................................. 216.77 13.36 
. 

 27 51 43 00-0020 EA 5 Disk CD Player For Audio/Video System (Bogen DCM290-P) ......................................................................................... 478.78 13.36 
. 

 27 51 43 00-0021 EA Weather Proof Horn For Audio/Video System (Bogen SPT5A) ........................................................................................... 132.95 26.72 
. 

 27 51 43 00-0022 EA Trumpet Driver And Line Matching Transformer For Audio/Video System (Atlas PD-60A) ................................................. 234.87 26.72 
. 

 27 51 43 00-0023 EA Headset Microphone For Audio/Video System (Audio Technica Pro8Hex) ......................................................................... 175.25 26.67 
. 

 27 51 43 00-0024 EA Microphone Jack For Audio/Video System ........................................................................................................................... 88.28 26.72 
. 

 27 51 43 00-0025 EA Terminal Cabinet For Audio/Video System (Atlas 121-18) .................................................................................................. 687.04 106.86 
. 

 27 51 43 00-0026 EA Volume Control For Audio/Video System (Bogen AT10A) .................................................................................................... 84.98 26.72 
. 

 27 51 43 00-0027 EA Round Bridge for 8" (S86/S810) Reccessed Speakers (Bogen Communications TB8) ........................................................ 63.63 26.72 

XXXXXXX 
. 
 27 51 43 00-0028  Remove And Reinstall Speakers (27 51 43) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 27 51 43 00-0029 EA Removal And Reinstallation Of Ceiling Mounted Speaker .................................................................................................. 149.33  

XXXXXXX 
. 
 27 53  Distributed Systems (27 50) 
. 
. 
 27 53 13  Clock Systems (27 53) 
. 
. 
 27 53 13 13  Wireless Clock Systems (27 53 13) 
. 
. 
 27 53 13 13-0001  Wireless Synchronized GPS Clock System (Sapling) (27 53 13 13) 
. 
. 
 27 53 13 13-0002  Master Clock (Sapling SMA 2000 Series) (27 53 13 13-0001) 

Note: Includes Sapling standard 2 year "material" warranty and applies to Master Clocks, Analog Clocks, Digital 
Clocks and Converter Boxes. 

. 

. 
 27 53 13 13-0003 EA Master Clock, 900 MHz Transmitter, GPS, Surface Wall Mount (Sapling SMA-2S0-1100-1 ........................................... 5,192.13 79.99 

. 
 27 53 13 13-0004 EA Master Clock, 900 MHz Transmitter, GPS, Rack Mount And Wall Mount Antenna (Sapling SMA-2R0-1100-1) .............. 5,488.13 79.99 

. 
 27 53 13 13-0005 EA Master Clock, 900 MHz Transmitter, Surface Wall Mount (Sapling SMA-2S0-1000-1) .................................................... 2,972.07 79.99 

. 
 27 53 13 13-0006 EA Master Clock, 900 MHz Transmitter, Rack Mount And Wall Mount Antenna (Sapling SMA-2R0-1000-1) ....................... 3,268.07 79.99 

. 
 27 53 13 13-0007 EA NTP Server Upgrade (Sapling SMA-000-SERV-0) .......................................................................................................... 2,000.00  

XXXXXXX 
. 
 27 53 13 13-0008  Wireless Repeaters (Sapling) (27 53 13 13-0001) 
. 
. 

 27 53 13 13-0009 EA Wireless Repeater, 900 MHz, RS485 Input, Surface Wall Mount (Sapling SMA-1SR-0000-1) ........................................ 1,287.17 53.33 
. 

 27 53 13 13-0010 EA Wireless Network Repeater, 900 MHz, 110VAC-230VAC, With TCP/IP For Campus Environments, Surface Wall 
Mount (Sapling SMA-1SM-0000-1) ................................................................................................................................. 1,438.70 53.33 

XXXXXXX 
. 
 27 53 13 13-0011  Wireless Round Analog Clocks (Sapling SAL-4 Series) (27 53 13 13-0001) 

Note: Includes Sapling standard 2 year "material" warranty and applies to Master Clocks, Analog Clocks, Digital 
Clocks and Converter Boxes. 

. 

. 
 27 53 13 13-0012 EA Analog, Wireless Slim Line, 900 MHz, 12" Round, Battery-Operated, Surface Wall Mount, Black Case (Sapling 

SAL-4BS-12R-0) ................................................................................................................................................................ 286.65 26.67 
. 

 27 53 13 13-0013 EA Double Mount Housing With Metal Pole For Slim Line 12" Round Analog Clock, Black (Sapling SAH-1BD-12R-0) .......... 186.23 26.67 
. 

 27 53 13 13-0014 EA Analog, Wireless Slim Line, 900 MHz, 16" Round, Battery-Operated, Surface Wall Mount, Black Case (Sapling 
SAL-4BS-16R-0) ................................................................................................................................................................ 339.98 26.67 

. 
 27 53 13 13-0015 EA Double Mount Housing With Metal Pole For Slim Line 16" Round Analog Clock, Black (Sapling SAH-1BD-16R-0) .......... 208.38 26.67 
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XXXXXXX 
. 
 27 53 13 13-0016  Wireless GPS Accesories (Sapling) (27 53 13 13-0001) 
. 
. 

 27 53 13 13-0017 EA GPS Mounting Kit (Sapling M-GPS-MTG-KIT-1) .................................................................................................................. 64.67 21.33 
. 

 27 53 13 13-0018 EA Wall Mount, L-Shape, GPS Mounting Kit (Sapling M-GPS-MTG90-KIT-1) ........................................................................... 86.67 21.33 
. 

 27 53 13 13-0019 EA GPS Antenna Cable, 150 Foot (45.7 Meters) Length (Sapling E-ANT-CBL150F-1) ........................................................... 670.82 46.67 
. 

 27 53 13 13-0020 EA GPS Antenna Cable, 300 Foot (91.4 Meters) Length (Sapling E-ANT-CBL300F-1) ........................................................ 1,183.32 66.67 
. 

 27 53 13 13-0021 EA GPS Surge Protector/Arrestor (Sapling E-GPS-SURGE-1) ................................................................................................ 404.42 5.33 

XXXXXXX 
. 
 27 53 13 13-0022  2.4 GHz, 2.5", 6-Digit, Digital Messaging Wireless Clock System (Sapling 

SLDG 3000 Series) (27 53 13 13) 
Note: Includes Sapling standard 2 year "material" warranty and applies to Master Clocks, Analog Clocks, Digital 
Clocks and Converter Boxes.  Quantities over 25 for all digital clocks are Non Cancelable, Non Returnable 
(NCNR). (50) Clock Mininum Quantity Required Per System order for SDLG-32S-256-4R. (25) Clock Mininum 
Quantity Required Per System order for SDLG-32S-256-1R. All digital clocks are available without bezel or 
without the housing. Contact Sapling for details. Contact Sapling for Factory Customized Message Options. All 
digital clocks are pre-loaded and shipped with the following messages below: (1) Tornado Warning (2) Inclement 
Weather (3) Take Cover (4) Evacuate (5) Lockdown (6) Fire (7) Early Dismissal (8) Flood Warning (9) 
Earthquake (10) Code Blue (11) All Clear (12) Operation in Progress (13) Test in Progress (14) Lunch Break (15) 
Shift Break. 

. 

. 
 27 53 13 13-0023 EA 3200 Digital Messaging Wireless Clock, 2.4 GHz, 2.5”, Dot Matrix Red Display, 24 VAC/VDC, Surface Wall Mount 

(Sapling SDLG-32S-256-4R) ............................................................................................................................................. 894.89 79.99 
Note: Capability to interface with either Sapling's Elapsed Timer Control Panel Or Sapling Temperature Sensor. 

. 
 27 53 13 13-0024 EA 3200 Digital Messaging Wireless Clock, 2.4 GHz, 2.5”, Dot Matrix Red Display, 110 Volt, Surface Wall Mount 

(Sapling SDLG-32S-256-1R) ............................................................................................................................................. 914.31 79.99 
Note: Capability to interface with either Sapling's Elapsed Timer Control Panel Or Sapling Temperature Sensor. 

. 
 27 53 13 13-0025 EA 3300 Digital Messaging Wireless Clock, 2.4 GHz, 2.5”, Dot Matrix Red Display, 24 VAC/VDC, Surface Wall Mount 

And Relay Output/Input (Sapling SDLG-33S-256-4R) .................................................................................................... 1,086.27 79.99 
Note: Capability to interface with either Sapling's Elapsed Timer Control Panel Or Sapling Temperature Sensor. 

. 
 27 53 13 13-0026 EA 3300 Digital Messaging Wireless Clock, 2.4 GHz, 2.5”, Dot Matrix Red Display, 110 Volt, Surface Wall Mount And 

Relay Output/Input (Sapling SDLG-33S-256-1R) ........................................................................................................... 1,105.69 79.99 
Note: Capability to interface with either Sapling's Elapsed Timer Control Panel Or Sapling Temperature Sensor. 

. 
 27 53 13 13-0027 EA Short Metal Pole For Ceiling Mount Only For Double/Flag Mount, 8.5", Digital Or Square Analog Clock, Black 

(Sapling SAB-1BD-01S-0) ................................................................................................................................................. 126.20 21.33 
. 

 27 53 13 13-0028 EA Metal Pole For Double/Flag Mount, Wall Or Ceiling, 13.5", Digital Or Square Analog Clock, Black (Sapling SAB-
1BD-00S-0) ........................................................................................................................................................................ 126.20 21.33 

. 
 27 53 13 13-0029 EA Clock Message Setup Fee, Per Clock (Sapling CLK-MSG-SETUP) ..................................................................................... 20.00  

. 
 27 53 13 13-0030 EA USB Programming Cable + Software For 3200/3300 Digital Clocks (Sapling D-USB485-INTF-1) ..................................... 162.83 2.67 

. 
 27 53 13 13-0031 EA Elapsed Timer Control Panel For 3200/3300 Clock Model (Sapling SBD-ELT-001-0) ........................................................ 325.67 5.33 

. 
 27 53 13 13-0032 EA Elapsed Timer Specialty Buttons Kit (Sapling SBD-ELT-BUT-0) .......................................................................................... 60.33 2.67 

. 
 27 53 13 13-0033 EA Elapsed Timer Clear Protective Cover - Set of 2 Covers (Sapling A-ELT-CLR-GUARD-1) .................................................. 12.06 0.53 

. 
 27 53 13 13-0034 EA Temperature Sensor for 3200/3300 Digital Clock Model (Sapling SBD-TEMP-000-0) ......................................................... 76.67 5.33 

XXXXXXX 
. 
 27 53 13 13-0035  2.4 GHz Wireless Message System/Master Clock And Transmitter (Sapling 

SMM 3000 Series) (27 53 13 13) 
Note: Includes Sapling standard 2 year "material" warranty and applies to Master Clocks, Analog Clocks, Digital 
Clocks and Converter Boxes. 

. 

. 
 27 53 13 13-0036 EA Master Clock With 2.4 GHz Transmitter For Time Data And Messages, Rack Mount & Wall Remote Mount 

Antenna, 8 Programmable Relays/Zones (Sapling SMM-3R0-G008-1) .......................................................................... 4,263.39 79.99 
. 

 27 53 13 13-0037 EA Master Clock With 2.4 GHz Transmitter & GPS For Time Data And Messages, Rack Mount & Wall Remote Mount 
Antenna, 8 Programmable Relays/Zones (Sapling SMM-3R0-G108-1) .......................................................................... 5,850.99 79.99 

. 
 27 53 13 13-0038 EA Message Input Box, 16 Inputs, Rack Mount, For SMM Master Clock (Sapling SMI-000-0016-0) .................................... 1,891.66 53.33 

. 
 27 53 13 13-0039 EA Wireless Network Repeater, 2.4 GHz, 110VAC-230VAC, with TCP/IP for Campus Environments, Surface Wall 

Mount (Sapling SMA-1SM-G000-1 ................................................................................................................................. 1,098.91 53.33 
. 

 27 53 13 13-0040 EA NTP Server Upgrade (Sapling SMA-000-SERV-0) .......................................................................................................... 2,000.00  
. 

 27 53 13 13-0041 EA Countdown Feature Upgrade (Sapling SMA-000-CDOW-0) ............................................................................................... 990.00  

XXXXXXX 
. 
 27 53 13 13-0042  Clear Polycarbonate Protective Covers For Wireless Clocks (Sapling) (27 53 13 13) 

Note: For applications requiring defense against constant moisture or fine dust, a silicone sealant betwen the 
cover and wall is recommended. 

. 

. 
 27 53 13 13-0043 EA Clear Polycarbonate Protective Cover For 9" Square And 12" Round Analog Clock (Sapling SAG-CLR-COVR-12) ......... 278.67 13.33 

. 
 27 53 13 13-0044 EA Clear Polycarbonate Protective Cover For 2.5" Digital Clock (Sapling SDG-CLR-COVR-25) ............................................. 278.67 13.33 

XXXXXXX 
. 
 27 53 13 13-0045  Wire Guards For Wireless Synchronized Clocks (Sapling) (27 53 13 13) 
. 
. 

 27 53 13 13-0046 EA Wire Guard For Round Or Square Analog Clocks (Sapling SAG-1200) ............................................................................. 157.57 13.33 
. 

 27 53 13 13-0047 EA Wire Guard for 2.5" or 4.0" Digital Clocks (Sapling SDG-2017) .......................................................................................... 216.60 13.33 

XXXXXXX 
. 
 27 53 13 13-0048  Wireless Synchronized Clock Transmitters (27 53 13 13) 
. 
. 
 27 53 13 13-0049  Analog, Wireless Synchronized Clocks (Primex Traditional Series) (27 53 13 13-0048) 
. 
. 

 27 53 13 13-0050 EA  12.5", Battery Operated, Single Sided, Analog, Wireless Synchronized Clock ................................................................... 239.61 26.67 
    For >100 To 250, Deduct  -41.51 
    For >250, Deduct  -48.96 

. 
 27 53 13 13-0051 EA  12.5", Battery Operated, Dual Sided, Analog, Wireless Synchronized Clock ...................................................................... 425.89 26.67 

    For >100 To 250, Deduct  -28.47 
    For >250, Deduct  -34.06 

NOT FOR BID



27
 27 Communications 

27 50 Distributed Communications and Monitoring Systems
27 53 Distributed Systems 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. June 2021
Page 27 - 64 County of San Bernardino

. 
 27 53 13 13-0052 EA  16", Battery Operated, Single Sided, Analog, Wireless Synchronized Clock ...................................................................... 278.15 26.67 

    For >100 To 250, Deduct  -48.45 
    For >250, Deduct  -57.44 

. 
 27 53 13 13-0053 EA  12.5", Electric, Single Sided, Analog, Wireless Synchronized Clock ................................................................................... 271.73 26.67 

    For >100 To 250, Deduct  -47.29 
    For >250, Deduct  -56.03 

. 
 27 53 13 13-0054 EA 12.5", Electric, Dual Sided, Analog, Wireless Synchronized Clock ..................................................................................... 490.12 26.67 

    For >100 To 250, Deduct  -32.00 
    For >250, Deduct  -38.56 

. 
 27 53 13 13-0055 EA 16", Electric, Single Sided, Analog, Wireless Synchronized Clock ...................................................................................... 310.27 26.67 

    For >100 To 250, Deduct  -36.24 
    For >250, Deduct  -46.52 

XXXXXXX 
. 
 27 53 13 13-0056  Digital, Wireless Synchronized Clocks (Primex Digital Series) (27 53 13 13-0048) 
. 
. 
 27 53 13 13-0057  4-Digit, Digital, Wireless Synchronized Clocks (27 53 13 13-0056) 
. 
. 

 27 53 13 13-0058 EA  2.5", Single Sided, 4-Digit, Red LED Digital, Wireless Synchronized Clock ........................................................................ 348.81 26.67 
    For Green LED, Add  29.55 
    For >100 To 250, Deduct  -31.62 
    For >250, Deduct  -46.39 

. 
 27 53 13 13-0059 EA  2.5", Dual Sided, 4-Digit, Red LED Digital, Wireless Synchronized Clock .......................................................................... 644.29 26.67 

    For Green LED, Add  59.10 
    For >100 To 250, Deduct  -67.08 
    For >250, Deduct  -167.54 

. 
 27 53 13 13-0060 EA 4", Single Sided, 4-Digit, Red LED Digital, Wireless Synchronized Clock ........................................................................... 387.35 26.67 

    For Green LED, Add  33.40 
    For >100 To 250, Deduct  -23.01 
    For >250, Deduct  -33.03 

. 
 27 53 13 13-0061 EA 4", Dual Sided, 4-Digit, Red LED Digital, Wireless Synchronized Clock ............................................................................. 721.37 26.67 

    For Green LED, Add  66.80 
    For >100 To 250, Deduct  -61.42 
    For >250, Deduct  -188.35 

XXXXXXX 
. 
 27 53 13 13-0062  6-Digit, Digital, Wireless Synchronized Clocks (27 53 13 13-0056) 
. 
. 

 27 53 13 13-0063 EA  2.5", Single Sided, 6-Digit, Red LED Digital, Wireless Synchronized Clock ........................................................................ 387.35 26.67 
    For Green LED, Add  33.40 
    For >100 To 250, Deduct  -26.35 
    For >250, Deduct  -37.04 

. 
 27 53 13 13-0064 EA  2.5", Dual Sided, 6-Digit, Red LED Digital, Wireless Synchronized Clock .......................................................................... 721.37 26.67 

    For Green LED, Add  66.80 
    For >100 To 250, Deduct  -55.41 
    For >250, Deduct  -128.23 

. 
 27 53 13 13-0065 EA 2.5", Flush Mount, 6-Digit, Red LED Digital, Wireless Synchronized Clock ........................................................................ 451.58 26.67 

    For Green LED, Add  39.83 
    For >100 To 250, Deduct  -21.92 
    For >250, Deduct  -31.88 

XXXXXXX 
. 
 27 53 13 13-0066  Wire Guards For Wireless Synchronized Clocks (27 53 13 13-0048) 
. 
. 

 27 53 13 13-0067 EA 18" x 18" Analog Clock Wire Guard For 16" Wireless Synchronized Clocks ....................................................................... 123.02 13.33 
. 

 27 53 13 13-0068 EA Digital Clock Wire Guard For 2.5" Wireless Synchronized Clocks ........................................................................................ 58.79 13.33 
. 

 27 53 13 13-0069 EA Digital Clock Wire Guard For 4" Wireless Synchronized Clocks ........................................................................................... 65.21 13.33 

XXXXXXX 
. 
 27 53 13 13-0070  Wireless Synchronized Clock Transmitters (27 53 13 13-0048) 

Note: Includes 16 channel transmitter with daylight savings bypass and time zone switch, GPS receiver, 16' cable 
and window installation hardware. 

. 

. 
 27 53 13 13-0071 EA Internal Antenna, One Watt GPS Wireless Clock Transmitter (Primex 14000) ................................................................ 2,594.48 79.99 

    For Roof Mounted GPS Receiver, Add  403.04 
. 

 27 53 13 13-0072 EA External Antenna, One Watt GPS Wireless Clock Transmitter (Primex 14000-E) ........................................................... 4,206.76 79.99 
Note: Includes 100' antenna cable, 29.4" high x 41.5" wide ground plane antenna with direct ground lightning 
protection. 

    For Roof Mounted GPS Receiver, Add  564.27 
. 

 27 53 13 13-0073 EA Repeater, Satellite Transmitter (Primex 14006) ............................................................................................................... 2,541.15 53.33 
Note: Includes 100' antenna cable, 29.4" high x 41.5" wide ground plane antenna with direct ground lightning 
protection. 

XXXXXXX 
. 
 27 53 13 13-0074  Accessories For Wireless Synchronized Clock Transmitters (27 53 13 13-0048) 
. 
. 

 27 53 13 13-0075 EA External Antenna Mounting Kit For Wireless Synchronized Clock Transmitters ................................................................. 235.37 21.33 
. 

 27 53 13 13-0076 EA Transmitter Rack For Wireless Synchronized Clock Transmitters ...................................................................................... 109.47 21.33 
. 

 27 53 13 13-0077 EA Surge Protector And Battery Back Up For Wireless Synchronized Clock Transmitters ...................................................... 154.56 10.67 
. 

 27 53 13 13-0078 EA 50' GPS Receiver Cable For Wireless Synchronized Clock Transmitters ........................................................................... 139.40 26.67 
. 

 27 53 13 13-0079 EA 100' GPS Receiver Cable For Wireless Synchronized Clock Transmitters ......................................................................... 195.61 40.00 
. 

 27 53 13 13-0080 EA 200' GPS Receiver Cable For Wireless Synchronized Clock Transmitters ......................................................................... 286.52 53.33 

XXXXXXX 
. 
 27 53 13 16  Wired Clock Systems (27 53 13) 
. 
. 
 27 53 13 16-0001  Wired Self-Corrective Clock Systems (27 53 13 16) 
. 
. 
 27 53 13 16-0002  Wired Self-Corrective Clocks (27 53 13 16-0001) 

NOT FOR BID
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. 

. 
 27 53 13 16-0003  Analog, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0004  24 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0005 EA  12", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................... 205.57 26.67 
    For >50 To 100, Deduct  -14.07 
    For >100, Deduct  -20.16 

. 
 27 53 13 16-0006 EA  12", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 477.28 26.67 

    For >50 To 100, Deduct  -24.94 
    For >100, Deduct  -41.90 

. 
 27 53 13 16-0007 EA  16", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................... 255.67 26.67 

    For >50 To 100, Deduct  -18.10 
    For >100, Deduct  -26.19 

. 
 27 53 13 16-0008 EA 16", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 627.59 26.67 

    For >50 To 100, Deduct  -65.41 
    For >100, Deduct  -88.38 

XXXXXXX 
. 
 27 53 13 16-0009  120 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0010 EA  12", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................. 205.57 26.67 
    For >50 To 100, Deduct  -14.07 
    For >100, Deduct  -20.16 

. 
 27 53 13 16-0011 EA  12", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 477.28 26.67 

    For >50 To 100, Deduct  -24.94 
    For >100, Deduct  -41.90 

. 
 27 53 13 16-0012 EA  16", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................. 255.67 26.67 

    For >50 To 100, Deduct  -18.10 
    For >100, Deduct  -26.19 

. 
 27 53 13 16-0013 EA 16", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 627.59 26.67 

    For >50 To 100, Deduct  -65.41 
    For >100, Deduct  -88.38 

XXXXXXX 
. 
 27 53 13 16-0014  Accessories For Analog Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0015 EA Wire Guards For 12", 15" Or 16" Analog Wired Self-Corrective Clocks .............................................................................. 166.38 13.33 
. 

 27 53 13 16-0016 EA Back Box For 10", 12" Or 15" Flush Mount Analog Wired Self-Corrective Clocks ................................................................ 45.94 13.33 
. 

 27 53 13 16-0017 EA Surface Mounting Rings For 12" Analog Wired Self-Corrective Clocks ................................................................................ 57.03 13.33 
. 

 27 53 13 16-0018 EA Surface Mounting Rings For 15" Analog Wired Self-Corrective Clocks ................................................................................ 68.59 13.33 
. 

 27 53 13 16-0019 EA Combination Back Box For Speaker And Clock .................................................................................................................. 112.44 21.33 

XXXXXXX 
. 
 27 53 13 16-0020  Digital, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0021  24 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0022 EA  2.5", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................... 251.81 26.67 
    For Surface Mount, Add  39.70 
    For >50 To 100, Deduct  -11.91 
    For >100, Deduct  -19.85 

. 
 27 53 13 16-0023 EA 4", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ...................................................................................... 382.85 26.67 

    For Surface Mount, Add  65.90 
    For >50 To 100, Deduct  -19.77 
    For >100, Deduct  -32.95 

XXXXXXX 
. 
 27 53 13 16-0024  120 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0025 EA  2.5", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................. 251.81 26.67 
    For Surface Mount, Add  39.70 
    For >50 To 100, Deduct  -11.91 
    For >100, Deduct  -19.85 

. 
 27 53 13 16-0026 EA 4", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount .................................................................................... 382.85 26.67 

    For Surface Mount, Add  65.90 
    For >50 To 100, Deduct  -19.77 
    For >100, Deduct  -32.95 

XXXXXXX 
. 
 27 53 13 16-0027  Replacement Modules For 24 Volt AC, Digital, Wired Self-Corrective Clocks 

(27 53 13 16-0020) 
. 
. 

 27 53 13 16-0028 EA  2.5", Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .............................................................. 216.65 26.67 
    For >50 To 100, Deduct  -9.80 
    For >100, Deduct  -16.33 

. 
 27 53 13 16-0029 EA 4" Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .................................................................. 351.06 26.67 

    For >50 To 100, Deduct  -17.86 
    For >100, Deduct  -29.77 

XXXXXXX 
. 
 27 53 13 16-0030  Replacement Modules For 120 Volt AC, Digital, Wired Self-Corrective 

Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0031 EA  2.5", Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ............................................................ 216.65 26.67 
    For >50 To 100, Deduct  -9.80 
    For >100, Deduct  -16.33 

. 
 27 53 13 16-0032 EA 4" Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ................................................................ 351.06 26.67 

    For >50 To 100, Deduct  -17.86 
    For >100, Deduct  -29.77 

NOT FOR BID
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